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Name of Work :“ Annual Maintenance Contract of Softening plant and R.O. Plant

installed at Fire Training Centre ,New Delhi.)”.

First Important Step to Bidder for e-tender:

(CPP e-Procurement portal reference: https://etenders.gov.in/eprocure/app )

Bidders have to read the instructions to the bidders given in the e-tender portal of CPP
and take immediate steps to :

a)
b)

c)

Register for bid to participate in tendering.

Obtain digital signature well in advance which takes minimum 24 to 30 hours.

Make sure availability of all required software in your PC as instructed under bidders’
instruction head of e-procurement portal of CPP.

Correspondence on tender documents: -

a)

b)

d)

Tender Document: - The prospective bidder shall download the tender documents
on-line from CPP’s e-Procurement portal and upload digitally signed entire tender
document on CPP e-tender portal. Besides, whenever tenderer signatures are
earmarked in the tender documents shall put his signature and upload scan copies
of the same.

Amendment to Tender D ment: - At any time, prior to scheduled date of
submission of bids, AAI if it deems appropriate to revise any part of this tender or to
issue additional date to clarify the interpretation of provisions of this tender, it may
issue addendum/corrigendum to this tender. Any such Addendum/ Corrigendum
shall be deemed to be incorporated by this reference into this tender and binding on
the bidders. Addendum/Corrigendum will be notified through CPP’s Website/Portal
only.

Clarifications of Tender Document: - Bidder, requiring any clarifications of the
tender document, may submit their queries, if any, through provision of CPP’s
Website/Portal on as per the critical dates given on Notice Inviting E-Tender. Replies
to queries by AAI will be uploaded through CPP’s e-Procurement portal. The bidders
are advised to visit CPP’s Website/Portal regularly.

No correspondence shall be entertained from the tenderer after opening of tenders,
other than asked by AAI for any clarifications if required.
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AIRPORTS AUTHORITY OF INDIA
ENGINEERING WING (ELECT.)
OPERATIONAL OFFICES,
RANGPURI, NEW DELHI-110037

Ref: AAI/SM (E-E)/RHQ/NR/FTC (R.0)/2017-18 Date: 22.02.2018

NOTICE INVITING e-TENDER (3 Envelope Open Tender)

(Tender ID N0:2018 AAIl 8120)

1.  Item rate e-tenders are invited through the e-tendering portal by Senior Manager Engg Elct./Asstt.
General Manager (Engg-Elect), Airports Authority of India, Room No. 111, Operational
Office, Gurgaon Road, Rangpuri, New Delhi — 110037, (Bid Manager) on behalf of Chairman,
A.A.L from the eligible contractors for the work of “Annual Maintenance Contract of Softening
plant and R.O. Plant installed at Fire Training Centre ,New Delhi.)” at an estimated cost of Rs.
5,35,500.00 with a period of completion two year (24) Months.

The tendering process is online at e-portal URL address https://etenders.qov.in/eprocure/app or
www.aai.aero. Aspiring bidders may download and go through tender document.

Prospective tenderers are advised to get themselves register at CPP-Portal, obtain 'Login ID' &
'Password' and go through the instructions available in the Home Page after log in to the CPP-Portal
https://etenders.gov.in/eprocure/app or www.aai.aero. They should also obtain Digital Signature
Certificate (DSC) in parallel which is essentially required for submission of their application. The
process normally takes 03 days time. The tenderer may also take guidance from AAI Help Desk
Support through path aai.aero/tender/e-tender/help desk support.

(1) For any technical related queries please call the Helpdesk. The 24x7 Help Desk details are as
below:

Tel.: 0120-4200462, 0120-4001002, Mobile 91-8826246593, Email: support-eproc@nic.in

Bidders are requested to kindly mention the URL of the Portal and Tender ID in the subject
while emailing any issue along with the contact details.

For any further technical assistance with regard to functioning of CPP Portal the bidder may
contact to the following AAI help desk numbers on all working days only between

(i1) 0800 Hrs to 2000 Hrs. (Mon-Sat) - 011-24632950, Ext-3512 (six lines), Email:
eprochelp@aai.aero

(i) 0930 Hrs. to 1800 Hrs. (Mon-Fri) - 011-24632950, Ext-3523, Email:
etendersupport(@aai.aero, sanjeevkumar@aai.aero and snita(@aai.aero

(iv) 0930 Hrs. to 1800 Hrs. (Mon-Fri) - 011-24657900, Email: gmitchq@aai.aero
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Tender Processing Fee of Rs. 1120.00 (i/c GST) (Non-refundable) will be required to be paid offline in
the form of Demand Draft (DD) from Nationalized or any scheduled bank (but not from co-operative or
Gramin Bank). The original Demand Draft against Tender processing Fee should reach by
post/courier/given in person to the concerned officials, within 3 days of the last date of bid submission or
as specified in the Tender Document. The details of Demand Draft/any other accepted instruments,
physically sent, should tally with the details available in the scanned copy and the data entered during bid
submission time.

Following 3 envelopes shall be submitted through online at CPP-Portal by the bidder as per the
following schedule:
CRITICAL DATA SHEET

(a) Publishing Date 23.02.2018 from 04.00 hrs.

(b) Bid Document Download/Sale Start Date (Next Day of | 24.02.2018 from 09.30 hrs.
Publishing Date

(c) Clarification Start Date 24.02.2018 from 09.30 hrs.

(d) Clarification End Date 27.02.2018 upto 18.00 hrs.

(e) Bid Submission Start Date 24.02.2018 from 09.30 hrs.

(f) Bid Submission End Date 05.03.2018 upto 18.00 hrs.

(8) Last Date and time of submission of original Demand | 09.03.2018 upto 18.00 hrs.
Draft against EMD and Tender fee, signed hard copy of
AAI unconditional Acceptance Letter and signed

Integrity Pact.

(h) Bid Opening Date: Envelope-1 & 11 12.03.2018 at 11.00 hrs.

(i) Bid Opening Date: Envelope-III To be intimated later on through
CPP Portal

(i) Tender fee Rs.1120/-(i/c GST) Non
Refundable.

(k) EMD Rs.10,710/- in the form of Demand
Draft

Envelope-1:- Containing qualifying requirements of Contractor/Firm:

The tenderer shall submit their application only at CPP portal https://etenders.gov.in/eprocure/app.
Tenderer/Contractor are advised to follow the instruction provided in the tender document for online
submission of bids. Tenderers are required to upload the digitally signed file of scanned documents
alongwith scanned copy of Demand Draft for Tender processing Fee. Bid documents may be
scanned with 100 dpi with black and white option which helps in reducing size of the scanned
document.

Uploading of application in location other than specified above shall not be considered. Hard copy
of application shall not be entertained.

Qualifying requirements of contractors / firms:-

i) Agency should have Permanent Account Number (PAN) and GST Registration.
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iii)

Agency should have valid Registration on the Date of issue of Tender in appropriate class of
CPWD / MES / P&T / Railways / State PWD / PSU / Municipal Corporations & Development
Authorities of Delhi, Mumbai, Chennai & Kolkata.

OR

Should have satisfactorily completed (#Phase/Part completion of the scope of work in a contract
shall not be considered, however pre-determined phasing of the work will be accepted)
Three works each of Rs. 1,07,100.00 or Two works each of Rs.1,33,875.00 or one work of RS.
2,14,200.00 in single contract of similar nature of work (i.e Annual Comprehensive
Maintanace Contract of Softening plant and R.O. Plant. etc.) during last seven years ending
on last date of e-bid submission/ Extended date of submission in India.

""The value of executed works shall be brought to current costing level by enhancing the
actual value of work at simple rate of 7% per annum, calculated from the date of
completion of the last date of submission of bid"".

Client certificate for experience showing nature of work done, value of work, date of start, date
of completion as per agreement, actual date of completion & satisfactory completion of work.
Firms showing work experience certificate (completed work) from Non-government/Non-
PSU organizations should submit copies of Tax Deduction at Source Certificate (TDS) in
support of their claim for having experience for stipulated value of work.

Should have annualized average financial turnover of Rs. 80,325.00 against works executed
during last three years ending 31st March of the previous financial year. As a proof, copy of
Abridged Balance Sheet along with Profit and Loss Account Statement of the firm should be
submitted along with the application. Firms showing continuous losses for the last three years
in the balance sheet shall be summarily rejected.

Should possess documentary proof of owning and possessing required machinery and T&P
shall also be submitted along with the application. Ownership can be either freehold or lease
hold. In case agency do not have their own or possess required plant and machinery, an
undertaking to this effect that the same shall be provided either by purchase or lease hold basis
if work is awarded to them, to be submitted along with the application and deployment shall be
as per requirement at site decided by the Engineer-in-charge.

Affidavit regarding payment of minimum wages & deduction of EPF, ESIC on non-judicial
stamp paper of Rs. 100/- duly notarized (Proforma given in Annexure-‘V’, Page No C-10 of
Tender Document).

Envelope-11:- Technical Bid containing scanned copy of Unconditional Acceptance of AAI's Tender
Conditions and EMD.

3. Scanned copy of earnest money deposit (EMD) of value Rs. 10,710/- and Tender Processing fee of
value Rs. 1120/- in the form of Demand Draft as stipulated in the Notice Inviting Tender may be
submitted in "Tech Bid Folder" in Technical Bid/Attachments section of e-tendering portal
alongwith Unconditional Acceptance of AAI's Tender conditions (Performa given in Page no. —-C6-
C7 - Annexure '1' of Tender Document), Digitally Signed Tender Documents.

Envelope-I111:- The Financial e-Bid through CPP Portal.
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All rates shall be quoted in the format provided and no other format is acceptable. If the price bid has
been given as a standard BOQ format with the tender document, then the same is to be downloaded
and to be filled by all the bidders. Bidders are required to download the BOQ file, open it and
complete the white coloured (unprotected) cells with their respective financial quotes and other
details (such as name of the bidder). No other cells should be changed. Once the details have been
completed, the bidder should save it and submit it online, without changing the filename. If the BOQ
file is found to be modified by the bidder, the bid will be rejected.

4. Original EMD, hard copy of signed Unconditional Acceptance of AAI's Tender Conditions to be
sent to the Senior Manager (Engg-Elect), Airports Authority of India, Room No. 111,
Operational Office, Gurgaon Road, Rangpuri, New Delhi — 110037 and should reach to Bid
Manager before the date & time mentioned in CRITICAL DATA SHEET. Tender of the tenderer
whose EMD and Unconditional Acceptance of AAl's Tender Conditions are not received by the
time of the opening of pre-qualification of tender then their tenders will be summarily rejected.
Any postal delay will not be entertained.

5. Bids opening process is as below:

Envelop-I: containing Documents for pre-qualification bid (uploaded by the contractor/firms) shall
be opened as per CRITICAL DATA SHEET. The intimation regarding acceptance/rejection of
their bids will be intimated to the Contractors/Firms through e-tendering portal.

Envelop-11: Technical bid opening date shall be as mentioned in CRITICAL DATA SHEET.
(Depending on pre-qualification, any changes in the date shall be intimated through CPP portal).

If any clarification is needed from the bidder about the deficiency in his uploaded documents in
Envelop-1 and Envelop-II, he will be asked to provide it through CPP Portal. The bidder shall
upload the requisite clarification/documents within time specified by AAI, failing which tender will
be liable for rejection.

Envelop-11l: The Financial Bid of the contractors/firms found to be meeting the qualifying
requirements and technical criteria shall be as per CRITICAL DATA SHEET. (Depending on
Technical Bid evaluation the date shall be intimated through CPP Portal).

6. AAI reserves the right to accept or reject any or all applications without assigning any reasons. AAI
also reserves the right to call off tender process at any stage without assigning any reason.

7. AAI reserves the right to disallow issue of tender document to working agencies whose
performance at ongoing project(s) is below par and unusually poor and has been issued letter of
restrain/temporary/permanent debarred by any department of AAI. AAI reserves the right to verify
the credential submitted by the agency at any stage (before or after the award of work). If at any
stage, any information/documents submitted by the applicant is found to be incorrect/false or have
some discrepancy which disqualifies the firm then AAI shall take the following action:-

(a) Forfeit the entire amount of EMD submitted by the firm.

(b) The agency shall be liable for debarment from tendering in AAI, apart from any other
appropriate contractual / legal action.

WNIT CORRECTION - NIL OMISSION —NIL INSERTION —NIL B- 4



8. Consortium/JV companies shall not be permitted. No single firm shall be permitted to submit two
separate applications.

9. Purchase preference to Central Public Sector Undertaking shall be applicable as per the directive of
Govt. of India prevalent on the date of acceptance.

10. Concessions to Indian Micro & Small Enterprises (MSEs) units will be given as per the provisions
(para-10) of public procurement policy for MSEs order 2012, MSEs (Micro & Small Enterprises)
registered with DIC/NSIC/KVIC/KVIB/Directorate of Handicraft and handloom etc.

Sd/-

Senior Manger . Engg. (E)
Room No. 111, 1st Floor,
Operational Offices, Rangpuri,
New Delhi — 110037

Extn. No.- 1187
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ANNEXTURE -1

PQ PROFORMA (To be submitted by applicant in Envelope-I)
(Tender Reference No: AAI/SM (E-E)/RHQ/NR/FTC (R.0)/2017-18
(Tender ID No: 2018_AAIl_8120)

Name of work: Annual Maintenance Contract of Softening plant and R.O. Plant installed at Fire
Training Centre, New Delhi..

Ref. Qualifying Criterion Particulars Enclosure
No.
1 2 3 4

A. | ENVELOPE-I

shall contain scanned copy of

1. | Name & Address of the Firm / Agency, Company/Firm’s
Telephone/Mobile No., Letter Head
Mail ID

a) | Scanned copy of Tender Processing Fee 1120.00 (Copy Attached)
in form of Demand Draft (DD)
Yes/No
b) | Permanent Account No. (PAN) (Copy Attached)
Yes /No
c) | Details of Registration Registration copy
enclosed :
Proof of Registration in appropriate class
of CPWD / MES / P&T / Railways / YES /NO
State PWD / PSU’s or Specialised
Agencies.
d) (Copy Attached)
GST / Sales Tax / TIN Registration No.
Yes/No
e) | Valid registration  certificate  of (Copy Attached)
NSIC/MSME (if applicable)
Yes /No

(For Tender/EMD Fee exemption)

WNIT (CORRECTION — NIL OMISSION — NIL INSERTION — NIL) C-1



f) | Certificate from clients of having Details of the three / two / one Copy of certificate

satisfactorily completed work(s) as applicable enclosed :
(1) Three works each of Yes/No
%1,07,100/- of estimated cost
OR

(i) Two work of each of ¥133875/-
of estimated cost
OR

(ili) One work of %2,14,200/- of
estimated cost

In single contract of similar nature of
work executed during last seven years
ending on last date of e-bid submission/
Extended date of submission in India

Important Note: All column must be filled with required details. Filling column, “As attached” shall be avoided

Ref. Qualifying Criterion Particulars Enclosure check list
No.
1 2 3 4
2. | Whether  experience from  Govt. | Firms showing work experience TDS certificate
organization or private clients? certificate should submit (TDS) enclosed:
Tax  Deduction at  Source
certificate in support of their Yes /No
claim for having experience of
stipulated value of works.
3. | WORK COMPLETION
Work Order No. 1 Copy of certificate
enclosed :
(a) | Name of Client Yes /No
(b) | Name of Work Yes /No
(c) | Stipulated Date of Completion Yes / No
(d) | Actual Date of Completion Yes /No
(e) | Completion Cost Yes / No
(f) | Work Order/ Agreement No Yes /No
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(g) | Copy of Work Order with BOQ Yes / No
(h) | TDS Amount, if applicable Yes / No
(1) | TDS Certificate Yes /No
Work Order No. 2 Copy of certificate
enclosed :
(a) | Name of Client Yes / No
(b) | Name of Work Yes /No
(c) | Stipulated Date of Completion Yes / No
(d) | Actual Date of Completion Yes / No
(e) | Completion Cost Yes /No
(f) | Work Order/ Agreement No Yes / No
(g) | Copy of Work Order with BOQ Yes /No
(h) | TDS Amount, if applicable Yes /No
(1) | TDS Certificate Yes /No
Work Order No. 3 Copy of certificate
enclosed :
(a) | Name of Client Yes /No
(b) | Name of Work Yes / No
(c) | Stipulated Date of Completion Yes / No
(d) | Actual Date of Completion Yes / No
(e) | Completion Cost Yes / No
(f) | Work Order/ Agreement No Yes /No
(g) | Copy of Work Order with BOQ Yes/No
(h) | TDS Amount, if applicable Yes / No
(1) | TDS Certificate Yes / No

Important Note: All column must be filled with required details. Filling column, “As attached” shall be avoided
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Ref. Qualifying Criterion Particulars Enclosure check list
No.
1 2 3 4
4. | TURNOVER : Year ¥ (in Lakhs) Proof of turnover
enclosed (Abridged
(Annualized average financial turnover Balance Sheet &
equivalent to ¥ 80325/ during the | 501415 ... Profit & Loss Alc) :
last three years.
2015-16  ooveeeeeeeen . Yes /No
2016-17
AVErage : .eieeveerencencinconcons
5 |Listof T&P As per SCC (Copy attached)
Yes/No
B. | ENVELOPE-II shall contain
1. | Scanned copy of EMD shall be %10710/- Copy to be Uploaded
submitted
2. | Unconditional Acceptance Letter of | Annexure-2 Copy to be Uploaded
AATI’s Tender Conditions
3. | Digitally signed Tender Document To be uploaded online through AAI’s e-tendering portal
https://etenders.gov.in/eprocure/app
C. | Envelope-IlI shall contain
1. | Financial Bid To be quoted online through AAI’s e-tendering portal
https://etenders.gov.in/eprocure/app
D. | Details of any other information

Important Note: All column must be filled with required details. Filling column, “As attached” shall be
avoided.

Place :
Date :
Signature with stamp
Authorised signatory of the Contractor/Firm
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DECLARATION

I( ) hereby declare that the documents submitted/ enclosed are true and correct.
In case any document at any stage found fake/incorrect, my EMD may be forfeited and action as deemed fit by AAI

can be taken against me.

Place :

Date :

Signature with stamp

Authorised Signatory of the Contractor/Firm

______________________________________________________
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Annexure- 2

UNDERTAKING TO BE PUT IN ENVELOPE-1 ALONG WITH E.M.D.
TO BE PRINTED ON MPANY'S LETTER HEAD

Senior Manager (Engg.-Elec.), Date:............
Regional Headquarter (NR),

Airports Authority of India,

Operational Offices, 1st Floor,

Room No.- 111,

Rangpuri, Gurgaon Road,

New Delhi — 110 037, India,
Sir,
ACCEPTANCE OF AAI'S TENDER CONDITIONS

1. The tender documents for the work “Annual Maintenance Contract of Softening plant
and R.O. Plant installed at Fire Training Centre, New Delhi.” for an estimated cost of
Rs. 5,35,500.00/- have been sold to me/us by Airports Authority of India and I/we
hereby certify that I/we have inspected the sites and read the entire terms and conditions
of the tender documents made available to me/us on CPP portal:
https://etenders.gov.in/eprocure/app which shall form part of the contract agreement
and I/We shall abide by the conditions/clauses contained therein.

2. I/We hereby unconditionally accept the tender conditions of AAl's tender documents in
its entirety for the above work.

3. The contents of Notice Inviting Tender of the Tender Document have been noted
wherein it is clarified that after unconditionally accepting the tender conditions in its
entirety, it is not permissible to upload any additional file or put any remarks/conditions
(except unconditional rebate on quoted rates, if any) in the tender uploaded in envelope-
I,LII & IIl. In case, any condition(s) are found in Envelope Il (i.e. Technical Bid) then
Envelope —IIl (i.e. Financial Bid) shall not be opened, or if any condition found in
envelope —III( i. e. Financial Bid) the tender shall be rejected and AAl shall without
prejudice to any other right or remedy be at liberty to forfeit the 10% of earnest money.

4. I/We declare that 1/We have not paid and will not pay any bribe to any officer of AAI for
awarding this contract at any stage during its execution or at the time of payment of
bills, and further if any officer of AAl asks for bribe / gratification, 1/We will immediately
report it to the appropriate authority in AAI.

5. 1/We hereby submit the required earnest money of Rs.
(Rupees ) only for the above mentioned work in form
of Demand Draft.
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6. The required earnest money for this work has been submitted and the scanned copy of
Tender Fees* & EMD* is attached along with duly filled and signed annexure 3.

7. I/We agree that “If at any stage, any information / documents submitted by us are found
to be false, we shall be liable for debarment from tendering in AAl, apart from any other
appropriate / Legal action”.

Thanking you,
Yours faithfully,

Date: (Signature of the tenderer)
With rubber stamp

Encl: Demand Draft.

*]n case of exemption from Tender Fees and EMD necessary documents regarding the same to
be uploaded.
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Annexure-3
ENVELOPE — I AIRPORTS

AUTHORITY OF INDIA

DETAILS OF EARNEST MONEY DEPOSIT

Demand Draft / Fwec=cepesi
' No.

Name of the
Issuing Bank

Payable at PSP PEPPRPPP
Payee’'s Name PP PP PP
Amount : RS

Remarks L

SIGNATURE OF THE TENDERER
WITH COMPANY SEAL
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Annexure-4

UNDERTAKING REGARDING G.S.T.

It is certified that I/We (

) (Name & Address of the bidder) am/are

registered under GST Registration No.: and compliant of GST

Provision. [/We hereby certify that the rates quoted in the bid are inclusive of GST.
All the input credits have been passed on to AAI In case of non-compliance of GST

provision and blockage of any Input Tax Credit (ITC), I/We shall be solely responsible to

indemnify AAI
Signature with Stamp
Authorized Signatory of the Contractor
Place:
Date:
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Annexure- 5

AFFIDAVIT
PP (Name), aged ...... VEAIS, S/ tutiiieiiiiiii i (Name),
Proprietor/ Managing Partner/ Managing Director of ............cccoievivinennnne. (Name of the
Agency).....ccceviiiininnnnn. (Address of the company) do hereby solemnly affirm and state as
follows:
I am competent to swear this affidavit on behalf of......................... (Name of the agency),

and hereby confirm that I am fully complying with the legal obligations with regard to payment
of minimum wages as per the Minimum Wages Act-1948 and deduction of Provident

Fund Authorities as per EPF & MP Act-1952 and Contract Labour (Regulation & Abolition) Act-
1970.

DEPONENT

Note: This affidavit is to be attested by Notary Public on non-judicial stamp paper of

Rs.100/-.

e
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NOTICE INVITING
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AIRPORTS AUTHORITY OF INDIA
NOTICE INVITING e-TENDER

1. Item rate Tenders are invited through e-tendering portal on behalf of the Airports
Authority of

India for the work of “Annual Maintenance Contract of Softening plant and R.O.
Plant installed at Fire Training Centre, New Delhi.” from the eligible contractors
and have valid Permanent Account Number (PAN). The estimated cost of the work is
Rs. 5,35,500/- with period of completion Two Year (Twenty Four ) Months.

2. The Tenders shall be in the prescribed Form, are invited in open e-Tender three Cover
system :

i) Cover- | : Containing qualifying requirements of Contractor/ Firms

i Cover- Il : Containing scanned copy of DD against EMD & Tender Fee and
Scanned copy of Unconditional Acceptance of AAl's Tender Conditions.

iii) Cover-l111 : Price Bid.

3. The works are required to be completed within the period as mentioned at
Clause No.5 in Schedule F. This period shall be reckoned from the Tenth day
of the date of written orders to commence the work, in accordance with phasing,
if any, indicated by AAI in the Tender document.

4. Not more than one Tender shall be submitted by a contractor or a firm. Not more
than one concern in which an individual is interested as Proprietor and/or partner
shall tender for the execution of the same work. If they do so, all such Tenders
shall be liable to be rejected.

5. The Accepting Authority as mentioned at Serial No.2 (viii) in Schedule F shall
be the accepting Officer hereinafter, referred to as such for the purpose of this
contract.

6. Tenders are advised to inspect and examine the site and its surroundings and
satisfy themselves before submitting their Tenders as to the nature of the
ground and sub soil (as far as is practicable), the form and nature of the site, the
means of access to the site, the accommodation they may require, working
conditions including space for stacking of materials, installation of T & P
conditions affecting accommodation and movement of labours etc., and in
general shall themselves obtain all necessary information as to risks,
contingencies and other circumstances which may influence or effect their
Tender. A Tenderer shall be deemed to have full knowledge of the site whether
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10.1

10.2

10.3

10.4

11.

he inspects it or not and no extra charges consequent on any misunderstanding
or otherwise shall be allowed.

Submission of a Tender by a bidder implies that he has read this notice and all
other contract documents and has made himself aware of the scope and
specifications of the works to be done and of conditions and rates at which
stores, tools and plant, etc. will be issued to him by Airports Authority of India,
local conditions, local material rates and other factors bearing on the execution
of the works.

Tender documents consisting of plans, specifications, Schedule of quantities of
the work to be done, the conditions of contract and other necessary documents
can be downloaded from the CPP e-tendering portal. Tender fee (Non-
Refundable) of Rs 1120/- will be required to be paid in the form of Demand
Draft / Fixed Deposit Receipts drawn in favour of Airports Authority of India
payable at New Delhi from Nationalised or any scheduled bank (but not from co
operative or Gramin bank). The original Demand Draft against Tender fee should
be posted/couriered/given in person to the concerned officials latest as specified
in the Tender Document.

Notification of Award of contract will be made in writing to the successful Bidder
by the Accepting Authority or his representative. The Contract will normally be
awarded to the qualified and responsive Bidder offering lowest evaluated bid in
conformity with the requirements of the specifications and contract documents
and the Accepting Authority shall be the sole judge in this regard. The Accepting
Authority does not bind himself to accept the lowest or, any Tender or to give
any reason for his decision.

A responsive bidder is one who submits priced Tender and accepts all terms and
conditions of the specifications and contract documents.

A major modification is one which affects in any way the quality, quantity and
period of completion of the work or which limits in any way the responsibilities or
liabilities of the Bidder or any right of AAl as required in the specifications and
contract documents. Any modification in the terms and conditions of the tender
which are not acceptable to AAl shall also be treated as a major modification.

A Tender shall submit a responsive bid, failing which his Tender will be liable to
be rejected.

The accepting Authority reserves to himself the right of accepting the whole or
any part of the Tender and Tenderer shall be bound to perform the same at his
guoted rates.

On acceptance of Tender earnest money will be treated as part of the security
deposit.
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12.

13.

14.

15.

16.

17.

18.

19.

20.

Airports Authority of India will return the earnest money where applicable to
every unsuccessful Tenderer except as provided in the Tender documents.

Canvassing in connection with Tenders is strictly prohibited and the Tenders
submitted by the Tenderers who resort to canvassing will be liable to rejected.

The Tender works shall remain open for acceptance for a period of 90 (Ninety)
Days from the date of opening of Tenders. If any Tenderer withdraws his Tender
before the said period or makes any modifications in the terms and conditions of
the Tender which are not acceptable to the Department, then Airports Authority
of India shall without prejudice to any other right or remedy, be at liberty to
forfeit the full said earnest money absolutely.

A Tenderer shall submit the Tender which satisfies each and every condition laid
down in this notice failing which the Tender will be liable to be rejected. Also if
the credentials submitted by the firm found to be incorrect or have some
discrepancy which disqualifies the firm then the AAI shall take the following
action:

a. Forfeit the entire amount of EMD submitted by the firm.

b. Debar the firm minimum three years to tender for AAl in any name/ style.

The site for the work may be made available in full or parts as decided by
Engineer -Incharge. No time extension for handing over of site in phases will be
granted.

As this tender is an Item rate Tender, rates for all items quoted shall only be
considered. Any Tender containing percentage below/above the total estimated
cost is liable to be rejected.

The Tenderer shall not be permitted to tender for works in Airports Authority of
India Engineering Department, responsible for award and execution of contracts,
in which his near relative is posted as Manager (Finance & Accounts) or Sr.
Officer or as an engineer in any capacity. He shall also intimate the names of
persons who are working with him in any capacity or are subsequently employed
by him and who are near relatives to any officer in Airports Authority of India.
Any breach of this condition by the contractor would render him liable to be
debarred from Tendering for next 2 years.

The contractors shall give a list of AAl employees related to him.

No Engineer of Gazetted rank or other Gazetted Officer employed in Engineering
or administrative duties in an Engineering Department of Airports Authority of
India/Govt. of India is allowed to work as a contractor for a period of two years
of his retirement from Airports Authority of India/ Government service, without
the previous permission of Airports of India/Govt. of India. The contract is liable
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21.

22.

22.1

(@)

(i)

03.

to be cancelled if either the contractor or any of his employees is found at any
time to be such a person who had not obtained the permission of Airports
Authority of India/Govt. of India as aforesaid before submission of the Tender or
engagement in the contractor’s service.

On acceptance of the Tender, the name of the accredited representative(s) of
the contractor who would be responsible for taking instructions from the
Engineer-in-Charge shall be communicated to the Engineer-in- Charge.

MODE OF SUBMISSION OF TENDERS:

Tender for the work shall be submitted online through CPP portal in open tender
three cover system as detailed below:

Tenderer should download the Tender Documents from the CPP portal, fill up the
required information and upload the same after digitally signing well in time
along with authorization letter /power of attorney, if any, required.

Last date for the online submission of e-bid (Cover I, Il & Il1) is as per WNIT
S.No.2 on Page

Processing Fee for online E-Tender: e-Tender/ Bid application processing fee of
Rs.1120.00 (Rupees One thousand One Hundred twenty only) will
required to be paid offline as per WNIT S. No. (iv) on Page WNIT-01

The original (Hard Copies) of EMD amounting of as mentioned in S. No.2 (k) of
Page WNIT-B-2 & will required to be paid offline as per WNIT S. No. 3 on Page
WNIT-B-4

The Bidders who fail to submit the EMD (in original) & other documents as per
NIT by due date & time, their tender shall be rejected out-rightly. Postal delay, if
any, will not be considered /entertained.

Refund of EMD

EMD of unsuccessful bidders who fail to qualify the eligibility/ technical stage
shall be refunded. For all bidders whose financial bid are opened. The refund of
EMD except for L-1 bidder shall be processed within 7 days of opening of the
financial bid.

Cover —Il: Containing scanned copy of DD against EMD & Tender Fee or
Scanned copy of valid Registration certificate of MSE’s which are registered
under MSME act if applicable (For
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(1)

(i)

EMD exemption, refer para 14) & Scanned copy of MSEs shall submit the
Performa attached in

Annexure “MSME-A” duly attested by Notary Publicand Scanned copy of
Unconditional

Acceptance of AAl's Tender Conditions.

It shall contain scanned copy of DD against EMD & Tender Fee or Scanned copy

of valid Registration certificate of MSE’s which are registered under MSME act if
applicable (For EMD exemption, refer para 14) & Scanned copy of MSEs shall
submit the Performa attached in Annexure “MSME-A" duly attested by Notary
Publicand Scanned copy of Unconditional Acceptance of AAl's Tender Conditions
in the prescribed format

(Annexure-1 scanned copy of Power of Attorney/ Authorization letter for signing
tender document.

Cover - 11: Containing qualifying requirements of Contractor/ Firms:-

It shall contain scanned copy of self-attested documents/ credentials like
Details of Registration /Authorization certificates, experience from Govt.
organizations or private clients, turnover, PAN No., GST, Details of T&P etc.,
required to be submitted in support to meet the eligibility criteria as per the
Notice Inviting E-Tender (WNIT).

(iii)  They shall download the check lists of PQ Proforma from the e-tendering

(iv)

Cover
(1)
(i)

portal, fill up the required information and upload the same after digitally
signing to e-tendering portal.

If any of the supporting documents is submitted in any language other than
English & Hindi, a self-attested English/Hindi version shall be submitted with
the respective document.

-111 (Price Bid): The Financial e-Bid through e-portal.

The Bidders shall quote their item rates online through e-tendering portal
only.

The Price Bids / Financial Bids of those Bidders who are fulfilling the criteria
Cover-1 and Cover- 1l shall be opened on as per WNIT.

(i)  All rates shall be quoted in the format provided and no other format is

acceptable. If the price bid has been given as a standard BOQ format with
the tender document, then the same is to be downloaded and to be filled by
all the bidders. Bidders are required to download the BOQ file, open it and
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(iv)

(V)

22.2

22.3

22.4

22.5

complete the white coloured (unprotected) cells with their respective financial
guotes and other details (such as name of the bidder). No other cells should
be changed. Once the details have been completed, the bidder should save it
and submit it online, without changing the filename. If the BOQ file is found
to be modified by the bidder, the bid will be rejected.

In event no rate has been quoted for any item(s) leaving space both in
figure(s), word(s), and amount blank, it will be presumed that the contractor
has included the cost of this / these item(s) in other items and rate for such
item(s) will be considered as zero and work will be required to be executed
accordingly.

All rates shall be quoted online in the CPP portal in Indian Rupees only in the
Cover-

11 (PriceBid Folder).

Once the contractor has uploaded the digitally signed unconditional acceptance
as an attachment, he is not permitted to upload any additional file or put any
remark(s)/ conditions(s) in / along with the Tender Document.

In case, the condition 23.2 above is found violated, the tender shall be rejected
and AAI shall without prejudice to any other remedy be at liberty to forfeit the
10%0f said earnest money absolutely.

At the stipulated time of opening, technical bids shall be opened first. The offer
from those contractors whose scanned copy of unconditionally acceptance of the
AAl's conditions are not found in “Technical bid/Attachment” Section and/or
failed to submit requisite EMD (offline/in physical form) will not be considered
and will stand rejected and financial bid of such contractors shall not be opened.

This Notice Inviting Tender shall form part of the contract documents. The
successful Tenderer/contractor, on acceptance of his Tender by the Accepting
Authority, shall within 15 days from the date of award of work sign the contract
consisting of Notice inviting Tenders, General conditions of contract,
special/additional condition, General and particular specifications, drawings,
Tender conditions as issued at the time of invitation of Tender and acceptance
thereof with any correspondence leading there to.

23. PROCEDURE FOR OPENING OF TENDER

Followi
("
(11

ng steps shall be followed for opening of tender documents:-
Cover —I: Cover-I shall be opened as mentioned on page WNIT.

Cover-11: Cover-11 will be opened as mentioned on page WNIT.
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(1)  Cover -111 (Price Bid Folder): Cover-111 will be opened only of those bidders
who will be qualifying/meeting the Eligibility Criteria as per Cover —I & Cover-
Il of WNIT.

24. Rejection of Tender

(1) Airports Authority of India reserves the right to reject any or part of tender
without assigning any reason.

The documentation submitted by tenderers shall not be returned. AAl also
reserves the right at its sole discretion not to award any order under this
tender call. This decision does not commit AAl to pay any costs or loss
incurred directly or indirectly what so ever.

(ii) If the tenderer deliberately gives wrong information in his tender, AAl
reserves the right to reject such tender at any stage or to cancel the contract,
if awarded, and to forfeit the Earnest Money, absolutely.

(i)  Canvassing in any form in connection with the tenders is strictly prohibited
and the tenders submitted by firms who resort to canvassing are liable for
rejection.

(iv)  Tender in which any of the particulars and prescribed information are missing
or are incomplete, in any respect and/or prescribed conditions are not
fulfilled, shall be considered non-responsive and is liable to be rejected.

(V) No correspondence shall be entertained from the tenderers after the opening
of Price bid of the tender unless called by AAI.

(vi)  Tenders with incomplete / ambiguous details are liable to be rejected without
seeking any further clarification.

25. The AAIl reserves the right to ask for submission of sample in respect of
material for which the tenderer has quoted his rates before the tender can be
considered for acceptance. If the tenderer who is called upon to do so does not
submit samples within 7 (Seven) days of written order to do so, AAl shall be at
liberty to forfeit 50% of the said earnest money absolutely.

26.  All applicable taxes , duties, (including GST)in respect of this work contract
including payment tolocal/Govt./Statutory authorities shall be payable by the
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27.

28.

contractor. The successful bidder will be responsible/ liable to pay the GST to the
concern Authority as per applicable rule.

Construction Employee welfare cess will be deducted at the time of making
payment of running account bill as per prevailing rates of the respective states.
Nothing extra will be paid by AAl in this respect. The Firm as must raise GST
invoice showing your GSTIN, HSN code/SAC, Address of the firm, cost of work
done, CGST/SGST/IGST(as applicable)etc.

The bidders / service providers shall quote the rate inclusive of all taxes & duties
including GST. The GST component shall be quoted separately in the BOQ
template. The lowest tender shall be decided on the basis of net cost to AAI
which is including GST. If no rate is quoted in the GST component / reflects as 0
(Zero) in the cpp-portal, it will be presumed that the rate quoted in the rate
section is inclusive of applicable GST. The quantum of GST of item(s) shall be
decided as per the prevailing GST act. The agency shall submit the invoice
incorporating the full GST component at the time of submission of bill. This
supersedes any other conditions about GST mentioned in any other part of the
tender document.

The bidder is required to provide Tax type and Tax Percentage. In case of
composite works having component of SITC items, such as Electrical &
mechanical Installation etc. should be identified separately with value of goods
and services, Tax rate, amount of Tax so as to enable

AAl to claim input Tax credit on such items.

29.

During the contract period, in case of change in rate of Tax or any provision
relating to levy of Tax resulting in increase in burden of Tax on the contractor,
the contractor shall be entitled to receive compensation for such increase in
guantum of Tax payable by the contractor. Similarly, recovery shall be made
from the contractor on account of decrease of rate of Tax or any provision
relating to levy of Tax.

30. DISPUTE RESOLUTION MECHANISM:

If a dispute of any kind, whatsoever, arises between AAl and contractor in
connection with or arising out of the contract or the execution of the works,
whether during the execution of the works or after their completion and whether
before or after the repudiation or termination of the contract, including any
disagreement by either party with any action, opinion, instruction, determination,
certificate of valuation of the Engineer ; the matter in dispute shall, in the first
place, be referred to the Dispute Resolution committee(DRC) appointed by RED,
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31. )

32.

33.

34.

Airports Authority of India, Regional Head Quarters (RHQ), Northern Region,
New Delhi-110037.

DRC thus constituted may act as ‘conciliator’ and will be guided by principles of
‘conciliation’ as included in part 111 of Arbitration & conciliation Act 1996. DRC
should take into consideration, rights and obligations of parties, usage to trade
concerned and circumstances surrounding the dispute(s), inc luding any previous
business practices between parties. Efforts of DRC should be to come to an
amicable settlement of outstanding disputes. If parties agree, a written
settlement will be drawn up and signed by the parties. DRC will authenticate the
settlement and furnish a copy to each party.

DRC will give its report within 45 days of its constitution.

It shall be the sole liability of the contractor (including the Contracting firm /
company) to obtain and to abide by all necessary licenses / permissions from the
authorities concerned as provided under the various labour legislations including
the labour license obtained as per the provisions of the contract labour
(Regulations & Abolition) Act, 1970.

The contractor shall ensure regular and effective supervision and control of the
personnel deployed by him and gives suitable direction for undertaking the
contractual obligations.

Tenderers are advised to get themselves acquainted for e-tendering participation
requirements at “instruction for Online Bid Submission”, register themselves at
CPP portal, obtain ‘User ID’ & ‘Password’ and go through the ‘self-help files’
available in the home page after login to the CPP portal www.etenders.gov.in
They should also obtain Digital Signature Certificate (DSC) in parallel which is
essentially required for submission of their application.

Tenderers are advised to go through the “instruction for Online Bid Submission”
given on the CPP portal www.etenders.gov.in for online guidance, before
online registration and submission of their applications/bids and submit their
applications along with firms bio-data & self-attested documents/credentials etc.
as required as an attachment before due date as per e- NIT S.No.2 on page e-
NIT-01 & 02.

AAl is not responsible for any postal delay or delay due to link failure /internet
problem etc. in respect of submission /receipt of any documents or in submission
of e-Bid. Bidders who are intending to submit responsive e-Bids are requested to
submit the same well in advance before the due date & time. It is the
responsibility of the Bidder to make sure that the required documents /e- Bid is
submitted in time.
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35.  Queries, if any, may be sent through AAIl e-tendering portal in “Queries and
Replies” section only.

For an on behalf of Airports Authority of India

Signature:

Designation: Date:
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CPPP under GePNIC, Help Desk Services

All the queries of the Bidders pertaining to Bid procedure/technical support on
CPP-portal (URL:-http://etenders.gov.in/eprocure/app) for submission of
tender documents should normally be addressed to AAIl Help desk support
(details also mentioned in the Web-NIT) as belows:-

011-24626632, 011-24632950, Ext- 3512, 011- 24632950 Ext- 3505, 011-

24647596

4.
tender

a.

Mobile numbers:- 08510096161, 08510096262, 08510096363

Email addresses:- esapl@aai.aero , etendersupport@aai.aero
aniruddhasharma@aai.aero, gmit@aai.aero

In case of queries regarding bid procedure/technical support on e-tender portal,
if the AAI helpdesk is non responsive, the Bid Manager, Name- B.L.MEENA may
be contacted at telephone no. 011-25654994, Extension No. 4040, (Enquiries
during working days and working hours i.e. Monday to Friday between 9:30 to
18:00 Hrs.)

All bid procedure related queries be referred to HELP DESK as above and then to
Bid Manager only.

For any technical related queries please call the Helpdesk. The 24 x 7 Help Desk
Number 0120- 4200462, 0120-4001002

Note- Bidders are requested to kindly mention the URL of the Portal and Tender
Id in the subject while emailing any issue along with the Contact details. For any
issues/ clarifications relating to the tender(s) published kindly contact the
respective Tender Inviting Authority.

Tel: 0120-4200462, 0120-4001002.

E-Mail: support-eproc@nic.in

For any Policy related matter / Clarifications Please contact Dept of Expenditure,
Ministry of Finance. EMail: CPP-doe@nic.in

For any Issues / Clarifications relating to the publishing and submission of AAl

(s)

In order to facilitate the Vendors / Bidders as well as internal users from AAl,
Help desk services have been launched between 0800-2000 hours for the CPP
under GePNIC

https://eprocure.gov.in. The help desk services shall be available on all working
days
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5. In case of any issues faced, the escalation matrix is as mentioned below:

(Except Sunday and Gazetted Holiday) between 0800-2000 hours and shall assist
users on issues related to the use of Central Public Procurement Portal (CPP).

Before submitting queries, bidders are requested to follow the instructions given

“Guidelines to Bidders” and get their computer system configured according to
the recommended settings as specified in the portal at “System Settings for

CPP”.

SL. | Support Escalation | E-mail Address Contract Timings>

NO | Persons Numbers

1. Help Desk | Instant eprochelp@aai.aero 011- 0800-2000

Team Support 24632950, Hrs. (MON
Ext-3512 -

2. | Jr.Exe.(IT) | After 4 sanjeevkumar@aai.aero 011- 0930-1800
Hours of 24632950, Hrs. (MON-
Issue

3. | AGM(IT) After 12 snita@aai.aero 011- 0930-1800
hours 24632950, Hrs.

The above mentioned help desk number are intended only for queries related to the
issues on eprocurement portal and help needed on the operation of the portal. For
queries related to the tenders published on the portal, bidders are advised to
contact concerned.

C-Nil I-Nil O-Nil

NOTICE INVTING TENDER

D-13




AN

RO fauar=uas grfereeer

AIRPORTS AUTHORITY OF INDIA

GENERAL CONDITIONS OF CONTRACT

2017

AIRPORTS AUTHORITY OF INDIA




AIRPORTS AUTHORITY OF INDIA

INDEX
SI. No. Details of Pages Page
No.
1. General Guidelines 2
2. Tender forms 3
i) | General Rules and Directions. 5
i) | Conditions of contract 12
iii) | Clauses of contract 15
iv) | A Al Safety code 77
v) | Model Rules 82
vi) | A Al contractor's labour Regulations 87
vii) | Various Formats to be maintained (Appendix | to XX) 92
viii) | Sketch of Cement Godown 128
3. Proforma of Schedules Ato F 129
AAL C.Nil I Nil.O Nil Page 1




°
General Guidelines }4‘&“‘

. This book of “General Conditions of Contract” is applicable to both

. Noice Inviting Tender, Schedules A to F, special

. All blanks are confined to Notice Inviting Tender and Schedules A

. Authority approving the Notice Inviting Tenders (NIT) shall fill up

. The intending bidders will quote their rates in Schedule A.

GENERAL GUIDELINES

types of tenders i. e.” Percentage rate tenders and Item rate tenders”.
Accordingly, alternative provisions for conditions Nos. 4, 10 & 12 of
the General Rules and Directions are given in this book. The
appropriate alternatives will be applicable in specific cases
depending on whether this is used for percentage rate tenders or item
rate tenders

conditions/specifications and drawings only will be issued to
intending bidders. The standard form will not be issued along with
the Tender Documents but the same shall form part of the agreement
to be drawn and signed by both parties after acceptance of tender.

to F.

all the blanks in Notice Inviting Tender and in Schedules B to F
before issue of Tender documents.

The proforma for registers and Schedules A to F are only for
information and guidance. These are not to be filled in the Standard
Form. The Schedules with all blanks, duly filled, shall be separately
issued to all intending tenderers.

AAL
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Tender forms }4\5_‘
AIRPORTS AUTHORITY OF INDIA

Percentage Rate Tender/Item Rate Tender & Contract for Work

Airport : RHQ Rangpuri New Delhi -37

Branch : Engg. Office of : S.M (E-E)

(A) Tender for the work of:- Annual Maintenance Contract of Softening plant and R.O. Plant installed

at Fire Training Centre ,New Delhi. AS PER WNIT PAGE NO: 02
(1) To be submitted/ uploaded upto ----_hours on in NIC CPP Portal.
(i1)) To be opened in presence of tenders who may be present on at

hrs. in the office of

Issued to *
Signature of officer issuing documents *
Designation *
Date of issue *

*(i1) Not applicable for e-tendering
TENDER

I/We have read and examined the notice inviting tender, schedule, A, B, C, D, E & F, Specifications
applicable, Drawings & Designs, General Rules and Directions, Conditions of Contract, Clauses of
contract, Special conditions, Schedule of Rates & other documents and Rules referred to in the
conditions of contract and all other contents in the tender document for the work.

I/We hereby tender for the execution of the work specified for the Chairman Airports Authority of
India within the time specified in Schedule 'F', viz., schedule of quantities and in accordance in all
respects with the referred to in Rule-1 of General Rules and Directions and in Clause 11 of the
Conditions of contract and with such material as are provided for, by and in respects in accordance
with, such conditions so far as applicable.

We agree to keep the tender open for Ninety (90) days from the date of opening of financial bid in 3/2
bid system and not to make any modifications in its terms and conditions.

I/ We undertake and confirm that for eligibility of similar work(s) has / have not been got executed
on back to back basis through another contractor. Further that, if such a violation comes to the notice
of AAI then I/We shall accept the decision of AAI if we are debarred for tendering in AAI in future
works. Also , if such a violation comes to the notice of AAI before date of start of work, the Engineer-
in-Charge shall be free to forfeit the entire amount of Earnest Money Deposit / Performance
Guarantee.

I/ We further undertake and confirm that information/ documents submitted by us are genuine, and if

at any stage such documents/ information found false, then we shall be liable for debarment from
tendering in AAI, and any other appropriate legal action.
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Tender forms }4“5“‘

A sum of Rs.10710/- Rupees ( Ten Thousand Seven Hundred Ten Only ) here by submitted as
Demand Draft/ Bank Transfer/ RTGS/BG* in the format prescribed in tender documents as earnest
money (Annexure-3). If I/we, fail to furnish the prescribed performance bank guarantee within
prescribed period, I/we agree that the said Chairman, A.A.L. or his successors in office shall
without prejudice to any other right or remedy, be at liberty to take appropriate action as per terms of
contract. Further, if I/ we fail to commence work as specified, I/we agree that Chairman, A.A.L or his
successors in office shall without prejudice to any other right or remedy available in law, be at liberty
to forfeit the said earnest money absolutely, otherwise the said earnest money shall be retained by
AAI towards security deposit to execute all the works referred to in the tender documents upon the
terms and conditions contained or referred to therein and to carry out such deviations as may be
ordered, upto maximum of the percentage mentioned in Schedule 'F' and those in excess of that limit
at the rates to be determined in accordance with the provision contained in Clause 12.2 and 12.3 of the
tender form. Further, I/We agree that in case of forfeiture of earnest money or Performance Guarantee
or both Earnest Money & Performance Guarantee as aforesaid, I/We shall be debarred for
participation in the re-tendering process of the work.

I/We hereby declare that I/we shall treat the tender documents drawings and other records connected
with the work as secret/confidential documents and shall not communicate information/derived there
from to any person other than a person to whom I/we am/are authorized to communicate the same or
use the information in any manner prejudicial to the safety of the State.

(* To be deleted which are not applicable)

Date : Signatures of Contractor :
Witness: Postal Address
Occupation:

ACCEPTANCE

The above tender (as modified by you as provided in the letters mentioned hereunder) is accepted by
competent authority on behalf of the Chairman, Airports Authority of India for sum of
Rs. (Rupees ).

The letters referred to below shall form part of this contract Agreement:-

@)
(i)
(iii)
For & on behalf of Chairman, Airports
Authority of India
Signature
Designation--------------------
Date
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General Rules & Directions

AN
AIRPORTS AUTHORITY OF INDIA

General Rules & Directions

General
Rules
& Directions

All work proposed for execution by contract are notified in a form of invitation to
tender pasted in public places /NIC CPP Portal and signed by the officer inviting
tender or by publication in Newspapers and posted on AAI web-site and NIC
CPP Portal http://etenders.gov.in and www.aai.aero (for reference only).

This form will state the work to be carried out, as well as the date for submitting
and opening tenders and the time allowed for carrying out the work, also the
amount of earnest money to be deposited with the tender, and the amount of the
security deposit and Performance guarantee to be deposited by the successful
tenderer and the percentage, if any, to be deducted from bills. Copies of the
specifications, designs and drawings and any other documents required in
connection with the work signed for the purpose of identification by the officer
inviting tender shall also be open for inspection by the contractor at the office of
officer inviting tender during office hours.

In the event of the e-tender being submitted by a firm, it must be digitally signed.
Such tender will be treated as signed tender. For physical tender it must be signed
separately by each partner thereof or in the event of the absence of any partner, it
must be signed on his behalf by a person holding a power-of-attorney authorizing
him to do so, such power of attorney to be produced with the tender, and it must
disclose that the firm is duly registered under the Indian Partnership Act, 1952.

2. (A)

In case of the tender submitted by a Joint Venture / Consortium, a copy of joint
venture / consortium agreement in the specified proforma defining the lead
partner should be submitted. The lead partner shall sign all the documents in
respect of the works. The documents signed by any other person or firm other
than the lead partner shall not be entertained.

Receipts for payment made on account of work, when executed by a firm, must

also be signed by all the partners, except where contractors are described in their
tender as a firm, in which case the receipts must be signed in the name of the firm

by one of the partners, or by some other person having due authority to give

effectual receipts for the firm. Bank details shall be furnished by the firm through
an application duly signed by all partners for payment to the firm through bank
transfer.

Applicable
for item
Rate Tender
only.

Any person who submits a tender shall fill up the usual printed form, stating at

what rate he is willing to undertake each item of the work. Tenderers, which
propose any alteration in the work specified in the said form of invitation to
tender, or in the time allowed for carrying out the work, or which contain any
other conditions of any sort, including conditional rebates, will be summarily
rejected. No single tender shall include more than one work, but contractors who
wish to tender for two or more works shall submit separate tender for each.
Tender shall have the name and number of the works to which they refer, written
on the envelopes.

The rate(s) must be quoted in decimal coinage. Amount must be quoted in full

Rupees by ignoring 50 paisa and considering more than 50 paisa as Rupee one.

In case the lowest tendered amount (worked out on the basis of quoted rate of
Individual items) of two or more contractors is same, then such lowest
contractors will be asked to submit revised offer quoting rate of each item of the
schedule of quantity for all sub sections/sub heads as the case may be, but the
revised quoted rate of each item of schedule of quantity for all sub sections/sub
heads should not be higher than their respective original rate quoted already at the
time of submission of tender. The lowest tender shall be decided on the basis of
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revised offer.

If the revised tendered amount (worked out on the basis of quoted rate of
individual items) of two or more contractors received in revised offer is again
found to be equal, then the lowest tender, among such contractors, shall be
decided by draw of lots in the presence of Jt. GM (Engg)/ DGM (Engg)/ AGM
(Engg)/ Sr Manager (Engg) in-Charge of major and minor component(s) work
and the lowest contractors those have quoted equal amount of their tenders.

In case of any such lowest contractor in his revised offer quotes rate of any item
more than their respective original rate quoted earlier at the time of submission of
tender, then such revised offer shall be treated invalid. Such case of revised offer
of the lowest contractor or case of refusal to submit revised offer by the lowest
contractor shall be treated as withdrawal of his tender before acceptance and 50%
of his earnest money shall be forfeited.

In case all the lowest contractors those have same tendered amount (as a result of
their quoted rate of individual items), refuse to submit revised offers, then tenders
are to be recalled after forfeiting 50% of EMD of each lowest contractors.
Contractor, whose earnest money is forfeited because of non-submission of
revised offer, or quoting higher revised rate(s) of any item(s) than their respective
original rate quoted already at the time of submission of his bid shall not be
allowed to participate in the retendering process of the work.

Note: Till the time software supports the above provisions, revised offers from
tenderers forming the tie shall be obtained and procedure prescribed for
“Restricted call of tenders” shall be adopted (for e-tenders).

4. (A)

N o

Applicable
for
Percentage
Rate Tender
only.

ilyrejected.
0 sin er P »
ende € W ks shall submit separate tender for each. Tender shall

In case of Percentage Rate Tenders, tenderer shall fill up the usual printed form,
stating at what percentage below/above (in figures as well as in words) the total
estimated cost given in Schedule of Quantities at Schedule-A, he will be willing
to execute the work. The tender submitted shall be teated as invalid if;
1. The contractor dose not quote percentage above/below on the total
amount of tender or any section/sub-head of the tender.
2. The percentage above/below is not quoted in figures & words both on the
total amount of tender or any section/sub-head of the tender.
3. The percentage quoted above/below is different in figures and words on
the total amount of tender or any section/sub-head of the tender.
Tenders, which propose any alteration in the work specified in the said form of
invitation to tender, or in the time allowed for carrying out the work_gr which
contain any other conditions of an sw including co itioﬁt'\e
B iIca

ractors who wish to

have the name and number of the works to which they refer, written on the

envelopes.
In case the lowest tendered amount (estimated cost + amount worked on the basis
of percentage above/below) of two or more bidders is same, such lowest bidders
will be asked to submit revised offer in the form of letter mentioning percentage
above/ below on estimated cost of tender including all sub sections/sub heads as
the case may be, but the revised percentage quoted above/below on tendered cost
or on each sub section/ sub head should not be higher than the percentage quoted
at the time of submission of tender. The lowest tender shall be decided on the
basis of revised offers. In case any of such contractor refuses to submit revised
offer, then it shall be treated as withdrawal of his tender before acceptance and
50% of earnest money shall be forfeited.
If the revised tendered amount of two more bidders received in revised offer is
again found to be equal , the lowest tender, among such bidders, shall be decided

bv draw of lots in the nresence of It GM (Eneo) DGM (Eneo) AGM (Enoo)/ Sr
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Manager (Engg) in-Charge of work & the lowest bidders those who have quoted
equal amount of their tenders. In ca idders those have quoted
n-submission of revised

1l the
same tendered unt, pre to s ‘ , then tenders are to be
recalled after fo 1 %
Bidders, whose onfi1l
to ring process of the work.
t

Note: Till the t
from tenderers formin tie shall be obtained and procedure
prescribed for “Restricted call of tenders” shall be adopted.

offer, shall not b
rts the above provisions, revised offers

4.(B)

In case the lowest tendered amount (estimated cost + amount worked on the basis

of percentage above/below) of two or more contractor is same, such lowest
contractor will be asked to submit sealed revised offer in the form of letter

mentioning percentage above/below on estimated cost of tender including all sub

section/sub heads as the case may be, but the revised percentage quoted
above/below on tendered cost or on each sub section /sub head should not be
higher than the percentage quoted at the time or submission of tender. The lowest
tender shall be decided on the basis of revised offers.

In case any of such contractor refuses to submit revised offer, then it shall be
treated as withdrawal of his tender before acceptance and 50% of earnest money

shall be forfeited.

If the revised tendered amount of two more contractors received in revised offers
is again found to be equal, the lowest tender, among such contractor , shall be

decided by draw of lots in the presence of Jt.GM(Engg)/DGM (Engg), AGM

(Engg)/Sr. Manager (Engg) in -Charge of major & minor component(s) of work

& the lowest bidders those who have quoted same tendered amount of their
tenders.

In case all the lowest contractors those have quoted same tendered amount, refuse

to submit revised offers, then tenders are to be recalled after forfeiting 50% of

EMD of each bidder.

Bidders, whoes earnest money is forfeited because of non submission of revised
offer, shall not be allowed to participate in the re-tendering process of the work.

The officer inviting tender or his duly authorized representative, will open tenders
in the presence of any intending bidders who may be present at the time, and will
enter the amounts of the several tenders in a comparative statement in a suitable
form. In the event of a tender being accepted, a receipt for the earnest money
shall thereupon be given to the contractor who shall thereupon for the purpose of
identification sign copies of the specifications and other documents mentioned in
Rule - 1.

In the event of a tender being rejected, the earnest money shall thereupon be
returned to the contractor remitting the same, without any interest.

The officer inviting tenders shall have the right of rejecting all or any of the
tenders and will not be bound to accept the lowest or any other tender.

The receipt of an accountant or clerk for any money paid by the bidder towards
tender fee will not be considered as any acknowledgement or payment to the
officer inviting tender and the bidder shall be responsible for seeing that he
procures a receipt signed by the officer inviting tender or a duly authorized
cashier.

The memorandum of work tendered for and the schedule of materials to be

supplied by the department and their issue-rates, shall be filled and completed in
the office of the officer inviting tender before the tender form is issued. If a form
is issued to an intending bidder without having been so filled in and incomplete,
he shall request the officer to have this done before he completes and delivers his
tender.
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The bidders shall sign a declaration under the officials Secret Act 1923, for
maintaining secrecy of the tender documents drawings or other records connected
with the work given to them. The unsuccessful bidders shall return all the
drawings given to them.

9(A).

Use of correcting fluid any where in tender document is not permitted. Such
tender is liable for rejection. If there is any correction it should be cut with a
straight line and should be initialed and cello tape to be provided on all the rates
quoted in case of physical tenders.

10.

Applicable
for Item
Rate Tender
Only.

In the case of Item Rate Tenders, only rates quoted shall be considered. Any

tender containing percentage below / above the rates quoted is liable to be

rejected. Rates quoted by the bidder in item rate tender in figures and words shall
be accurately filled in so that there is no discrepancy in the rates written in figures
and words. However,

1. if a discrepancy is found between rates in figures and in words, then the
rates which correspond with the amount worked out by the bidder shall
unless otherwise proved be taken as correct.

ii.  If the amount of an item is not worked out by the bidder or it does not
correspond with the rates written either in figures or in words, then the
rates quoted by the contractor in words shall be taken as correct.

iii. ~ Where the rates quoted by the bidder in figures and in words tally, but the
amount is not worked out correctly, the rates quoted by the contractor will
unless otherwise proved be taken as correct and not the amount.

iv.  In event no rate has been quoted for any item(s) leaving space blank both
in figure(s) and word(s) or cancelled the quoted rate in figure(s), and
word(s) but the amount corresponding to the item(s) is worked out by the
bidder and added to the grand total, then rate(s) of the items(s) shall be
derived from the amount(s) quoted by the contractor against such item(s).

v.  In event no rate has been quoted for any item(s), leaving space both in
figure(s), word(s), and amount blank, it will be presumed that the bidder
has included the cost of this/these item(s) in other items and rate for such
item(s) will be considered as zero and work will be required to be executed
accordingly.

Applicable
for
percentage
rate tender
only .

In case of percentage Rate Tenders only percentage quoted shall be considered.
Any tender containing item rates is liable to be rejected Percentage quoted by the
bidder in percentage rate tender shall be accurately filled in gu ords o)
that there is no discrepancy.

However, if the bidder has worked out the 3

dlscrepancy is found in the percentage quot
1. The percentage which corres

er and if any
gures
amount worked out by the

bidder shall, unless ot ¢ taken as correct.
ii.  If the amount gkthe 9 ot Worked out by the bidder or it does not
corre ; ¢ p#rcentage written either in figures or in words, then
quoted by the bidder in words shall be taken as correct.
iii.  Wh percentage quoted by the bidder in figures and in words tally but

the amount is not worked out correctly, the percentage quoted by the bidder
will, unless otherwise proved, be taken as correct and not the amount.

11.

In the case of any tender where unit rate of any item / items appear unrealistic,
such tender will be considered as unbalanced and in case the tenderer is unable to
provide satisfactory explanation, such a tender is liable to be disqualified and
rejected.

12.

Applicable
for Item
Rate Tender
only.

All rates shall be quoted on the tender form. The amount for each item should be
worked out and requisite totals given. Special care should be taken to write the
rates in figures as well as in words and the amount in figures only, in such a way
that interpolation is not possible. The total amount should be written both in
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figures and in words. In case of figures, the word ‘Rs’ should be written before

the figure of rupees and word ‘P’ after the decimal figures, e.g. ‘Rs. 2.15 P* and
in case of words, the word ‘Rupees’ should precede and the word ‘Paise’ should
be written at the end. Unless the rate is in whole rupees and followed by the word

‘only’ it should invariably be upto two decimal places. While quoting the rate in

schedule of quantities, the word ‘only’ should be written closely following the

amount and it should not be written in the next line.

12(A). | Applicable In Percentage Rate Tender, the tenderer shall quote percentage below / above (in
for figures as well 5 i illi gute the work. He
percentage shall also work i g be written in
rate tender figures as well a A [ ible. In case
only. of figures, the w IO ges and work

‘P’ after the dec o words, the word
‘Rupees’ should precede and the rd Paise’ should be written at the end.
(quoting of rates in PaisA is not applicable in e-tenders)

13 IAcceptance of | Wherever the price of the lowest bidder is lower than the justified cost by more

abnormally
low quoted bid
(Capital

& Revenue
Expenditure
Contract)

than 25%, lowest bid can be termed as Abnormally Low Quoted Bid (ALQB).
Processing of such bid shall be as follows:

1)  All such items which are more than 25% below the justified rate shall be
terms as ‘Abnormally Low Quote Items (ALQI)’ and these items shall be
identified by the Bid Processing Manager.

ii) The Bid Processing Manager shall take approval of the accepting authority
to seek clarification from the lowest bidder.

iii) The lowest bidder has to submit justification of their price either in NIC
portal, if possible, or through a separate letter along with analysis of rates
for all such ALQIL.

iv) On receipt of clarifications, a committee comprising of officials from
Engineering, Finance and other related directorates, to be decided by the
accepting authority, shall analyze the bidder’s justification and shall give
their recommendation to accept or reject the bid. The recommendation of
the committee can be accepted by the authority next higher to the officer
competent to accept the tender as per the Delegation of Powers. However
Chairman shall have the full power. Reasons for such acceptance/rejection
shall be on record.

v) On decision to accept the tender, the bidder shall be asked to submit a bank
guarantee for all such “ALQI”, amounting to 10% of the difference
between the 75% of justified cost and the cost quoted by the bidder. This
bank guarantee shall be termed as Quality Protection Bank Guarantee
(QPBG) and shall be over and above the other normal bank guarantees and
shall be valid up to the defect liability period.

vi) In case of Percentage Rate Tenders, Bank Guarantee shall be asked for
10% of the difference between 75% of the estimated cost and the
correspondence cost worked out on the basis of percentage quoted by
bidder.

vii) This QPBG for any tender shall be a fixed amount as one time measure and
will not vary at any stage during the currency of the work or contract.

viii) In case of labour intensive ALQB like MESS, Annual Maintenance
Contract for supply of labors, Operation & Maintenance Contract and other
similar works, contractor shall transfer / deposit salary of the individual
worker to their bank account which should be linked with AADHAR card
and a statement to be submitted to AAIL
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13A

In case the contractor does not carry out the work on ALQ items as per schedule

or as per NIT specifications, the Engineer-in-charge shall issue a letter to the
contractor to comply its obligations as per NIT, for ALQ items. Engineer-in-
charge shall also give one reminder after 10 days of 1 letter and if contractor
still do not start the work on ALQ items, then bank guarantee i.e. QPBG should
be encashed and work should be got executed through another agency at his risk

14

and cost.

i. The bidder, whose tender is accepted, will be required to furnish performance
guarantee of 5% (Five Percent) of the tendered amount within the period
specified in Schedule F. This guarantee shall be in the form of Fixed Deposit
Receipts or Guarantee Bonds of any Scheduled Bank but not co-operative or
Gramin Bank, in accordance with the prescribed form, provided confirmatory
advice is enclosed.

ii. The bidder, whose tender is accepted, will also be required to furnish by way
of Security Deposit for the fulfillment of his contract, an amount equal to 5%
of the contract amount of the work.

iii. In works where condition of submission of Performance Guarantee is not
applicable, the security deposit @ 10% of the tendered value shall be
deducted.

iv. The Security deposit (under ii & iii above) will be collected by deductions
from the running bills of the contractor at the rates mentioned above and the
earnest money deposited at the time of tenders, will be treated as a part of the
Security Deposit.

v. Security deposit will also be accepted in form of Fixed Deposit Receipts /
Guarantee Bonds of any Scheduled Bank but not co-operative or Gramin Bank
in accordance with the prescribed form, provided confirmatory advice is
enclosed.

15.

On acceptance of the tender, the name of the accredited representative(s) of the
contractor who would be responsible for taking instructions from the Engineer-in-
Charge shall be communicated in writing to the Engineer-in-Charge.

16.

1. All Tendered rates should be inclusive of all taxes including GST.
Wherever supplies/services involve imports, the same should be
identified separately. Basic Custom Duty will be paid by AAI by
utilizing EPCG license/duty scrip under SEI scheme of GOI. GST shall
be paid to bidder for any taxable supply/services against a valid Tax
Invoice.

2. The bidder is required to provide Tax type and Tax percentage in all bids
other than that of civil works.

3. In case of composite works having component of SITC items, such as
Electrical & Mechanical Installation, Airport System. Security, IT,
Furniture etc should be identified separately with value of goods and
services, Tax Rate, amount of Tax so as to enable AAI to claim Input Tax
Credit on such items.

4. In case of change in rate of Tax or any provision relating to levy of Tax
resulting in increase in burden of Tax on the contactor, the contractor
shall be entitled to receive any compensation for such increase in
quantum of Tax payable by the contractor. Similarly recovery shall be
made from the contractor on account of decrease of rate of Tax or any
provision relating to levy of Tax.

17.

The contractor/ bidder shall give a list of AAI employees related to him.
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18.

The tender for the work shall not be witnessed by a contractor or contractors/
bidders who himself / themselves has / have tendered or who may and has / have
tendered for the same work. Failure to observe this condition would render,
tenders of the contractors tendering, as well as witnessing the tender, liable to
summary rejection.

19.

The tender for composite work includes, in addition to building work, all other
works such as sanitary and water supply installations drainage installation,
electrical work, horticulture work, roads and paths etc. The tenderer apart from
being a registered contractor (B&R) of appropriate class, must associate himself
with agencies of appropriate class which are eligible to tender for sanitary and
water supply drainage, electrical and horticulture works in the composite tender.

20.

The contractor/ bidder shall submit list of works completed in last 5 years*as well
as which are in hand (in progress) in the following format for assessing bidding
capacity of the bidders:-

Name of work | Name and particulars | Value of work Position of works | Remarks

of Office where work in progress
is being executed

2 3 4 5

21

The contractor/bidder shall comply with the provisions of the Apprentices Act

1961, and the rules and orders issued there under from time to time. If he fails to
do so, his failure will be a breach of the contract and the Executive Director

(Engg.)may in his discretion, without prejudice to any other right or remedy

available in law, cancel the contract. The contractor shall also be liable for any
pecuniary liability arising on account of any violation by him of the provisions of
the said Act.

22

If complete site is available for work, the work shall be completed in the manner
specified here in special condition of contract and NIT specifications.

Note: In such case para 23 below may be deleted by NIT approving authority

23

If complete site is not available for taking up the work, the same shall be made
available in phases. The scope of work covered in each phase, time for
completion of work in each phase and methodology of taking over completed
work in phased manner has been specified under special conditions of contract.
The completion time for each phase shall be applicable as indicated in tender
documents. The work shall also be taken over by Engineer-In-Charge in phases.
The warranty for the works executed in each phase shall be applied independently
w.e.f. date of completion /taking over of individual phase.

Note: In such case para 22 above may be deleted by NIT approving authority

AAL

C.Nil INil.O Nil Page 11




Conditions of Contract

Definitions :

AN

CONDITIONS OF CONTRACT

L.

The

contract means the documents forming the tender and acceptance thereof

and the formal agreement executed between the competent authority on behalf of
the Chairman, Airports Authority of India and the Contractor, together with the
documents referred to therein including these conditions, the specifications,
designs, drawings and instructions issued from time to time by the Engineer-in-
Charge and all these documents taken together, shall be deemed to form one
contract and shall be complimentary to one another.

In the contract, the following expressions shall, unless the context otherwise

requires, have the meanings, hereby respectively assigned to them :-

1.

ii.

iii.

iv.

vi.
Vii.

viii.
IX.

The expression Works or work shall, unless there be something either in the
subject or context repugnant to such construction, be construed and taken to
mean the works by or by virtue of the contract contracted to be executed
whether temporary or permanent, and whether original, altered, substituted
or additional.

The site shall mean the land / or other places on, into or through which work
is to be executed under the contract or any adjacent land, path or street
through which work is to be executed under the contract or any adjacent
land, path or street which may be allotted or used for the purpose of carrying
out the contract.

The Contractor/tenderer/bidder shall mean the individual, firm or
company whether incorporated or not, Joint Venture / Consortium
undertaking the works and shall include the legal personal representative of
such individual or the persons constituting such firm or company, or the
successors of such firm or company and the permitted assignees of such
individual, firm or company.

The Chairman means the Chairman Airports Authority of India and his
Successors.

The Engineer-in-Charge means the Engineering Officer who shall
supervise and be incharge of the work and who shall sign the contract on
behalf of the Chairman, Airports Authority of India as mentioned in
Schedule ‘F’ hereunder.

AAI or Airports Authority of India shall mean the Chairman Airports
Authority of India.

The terms Member(Planning) means the head of Department of
Engineering, Airports Authority of India.

Accepting Authority shall mean the authority mentioned in Schedule ‘F’.
Excepted Risk are risks due to riots (other than those on account of
contractor’s employees), war (whether declared or not) invasion, act of
foreign enemies, hostilities, civil war, rebellion revolution, insurrection,
terrorism, military or usurped power, any acts of Airports Authority of India,
damages from aircraft, acts of God, such as earthquake, lightening and
unprecedented floods, and other causes over which the contractor has no
control and accepted as such by the Accepting Authority or causes solely
due to use or occupation by Airports Authority of India of the part of the
works in respect of which a certificate of completion has been issued or a
cause solely due to Airports Authority of India’s faulty design of works.
Market Rate shall be the rate as decided by the Engineer-in-Charge on the
basis of the prevailing cost of materials and labour at the site where the work
is to be executed plus the percentage mentioned in Schedule ‘F’ to cover, all
overheads and profits. Provided that no extra overheads and profits shall be
payable on the parts of works assigned to other agency(s) by the contractor
as per terms of contract.
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xi. Schedule(s) referred to in these conditions shall mean the relevant
schedule(s) annexed to the tender papers or the standard Schedule of Rates
of the government mentioned in Schedule ‘F’ hereunder, with the
amendments thereto issued upto the date of receipt of the tender.

xii. Department means Airports Authority of India, which invites tender on
behalf of Chairman, Airports Authority of India.

xiii. Tendered value means the value of the entire work as stipulated in the letter
of award.

Scope and
Performance

Where the context so requires, words imparting the singular only also include the
plural and vice versa. Any reference to masculine gender shall whenever required
include feminine gender and vice versa.

Headings and Marginal notes to these General Conditions of Contract shall not be
deemed to form part thereof or be taken into consideration in the interpretation or
construction thereof or of the contract.

The contractor shall be furnished, free of cost one certified copy of the contract
documents except standard specifications, Schedule of Rates and such other
printed and published documents, together with all drawings as may be forming
part of the tender papers. None of these documents shall be used for any purpose
other than that of this contract.

Works to be
carried out

The work to be carried out under the Contract shall, except as otherwise provided
in these conditions, include all labour, materials, tools, plants, equipment and
transport which may be required in preparation of and for and in the full and
entire execution and completion of the works. The descriptions given in the
Schedule of Quantities (Schedule — A) shall, unless otherwise stated, be held to
include wastage on materials, carriage and cartage, carrying and return of
empties, hoisting, setting, fitting and fixing in position and all other labours
necessary in and for the full and entire execution and completion of the work as
afore said in accordance with good practice and recognized principles.

Sufficiency of
Tender

The Contractor shall be deemed to have satisfied himself before tendering as to

the correctness and sufficiency of his tender for the works and of the rates and
prices quoted in the Schedule of Quantities, which rates and prices shall, except
as otherwise provided, cover all his obligations under the Contract and all matters
and things necessary for the proper completion and maintenance of the works.

Discrepancies
and
Adjustment
of Errors

The several documents forming the Contract are to be taken as mutually
explanatory of one another, detailed drawings being followed in preference to
small scale drawing and figured dimensions in preference to scale and special
conditions in preference to General Conditions.

8.1

In the case of discrepancy between the Schedule of Quantities, the Specifications
and / or the Drawings, the following order of preference shall be observed :-

i. Description of Schedule of Quantities.

ii. Particular/ technical Specification and Special Condition, if any.

iii. Drawings.

iv. C P W D Specifications.

v. Indian Standard Specifications of B 1 S./ IRC Code of Practice / ASTM
standards.

vi. Sound Engineering practice as directed by the Engineer-in-charge, whose
decision in this regard shall final and binding on the contractor.

8.2

If there are varying or conflicting provisions made in any one document forming
part of the contract, the Accepting Authority shall be the deciding authority with
regard to the intention of the document and his decision shall be final and binding
on the contractor.

8.3

Any error in description, quantity or rate in Schedule of Quantities or any
omission there from shall not vitiate the Contract or release the Contractor from
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the execution of the whole or any part of the works comprised therein according
to drawings and specifications or from any of his obligations under the contract.

8.4 Payment for | If the contractor has quoted different rates for the same item appearing in
similar items | two or more subheads, then the lowest of the rates quoted shall only be
with different | considered for payments during execution of work. In case of deviation of
quoted rates | quantity of such item, payments shall be made at the lowest quoted rate for
in different quantity executed up to the deviation limit specified in the contract.
subheads of R .
the contract Beyqnd the deviation limit the rate shall be derived as per relevant contract
agreement provision.

9. Reverse AAI may opt for reverse auction in case of purchase tender if value of supplies
Auction for put to tender is more than Rs.2Cr.
purchase
tenders

10. Signing of The successful tenderer / contractor, on acceptance of his tender by the Accepting
Contract Authority, shall, within 15 days from the stipulated date of start of the work, sign

the contract consisting of :

1) i.  The notice inviting tender, all the documents including drawings, if any,
forming the tender as issued at the time of invitation of tender and
acceptance thereof together with any correspondence leading thereto.

ii. Standard AAI Form as mentioned in Schedule ‘F’ consisting of :
a. Various standard clauses with corrections up to the date stipulated in
Schedule ‘F’ along with Annexures
thereto. b. AAI Safety Code.
c. Model Rules for the protection of health, sanitary arrangements for
workers employed by AAI or its contractors.
d. AAI Contractor’s Labour Regulations.
e. List of Acts and omissions for which fines can be imposed.
iii. No payment for the work done will be made unless contract in form of
agreement is signed by the contractor.
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CLAUSES OF CONTRACT

CLAUSE 1
Performance This clause is applicable for the works for which the estimated cost put to tender
Guarantee is more than Rs.5 crores.

i.  The contractor shall submit an irrevocable Performance Guarantee of 5%
(Five percent) of the Tendered amount in addition to other deposits
mentioned elsewhere in the contract for his proper performance of the
contract agreement, (not withstanding and/or without prejudice to any other
provisions in the contract) within period specified in Schedule ‘F’ from the
date of issue of award letter. This guarantee shall be in the form of Fixed
Deposit Receipts or Guarantee Bonds of any Scheduled bank but not Co-
operative or Gramine bank in accordance with the form annexed
hereto.(Appendix-XI) In case a fixed deposit receipts of any Bank is
furnished by the contractor to the AAI as part of the performance guarantee
and the Bank is unable to make payment against the said fixed deposit
receipts or Guarantee Bonds, the loss caused thereby shall fall on the
contractor and the contractor shall forthwith ongeémand furnish additional
security to make good the deficit.

ii  Performance guarantee should be furnished Yghi 3 issue of award
letter. In case the contra fails to de31 M rantee within
the stipulated period, p ent 111 actor for the
work done in respect ONgK™" Zadn igmrest @10%
per gdinum on perig L Ty \ ied (non-
ref 1e)f ‘

get the validity of Performance
r Wch enlarged time for completion of work.
hpletion certificate for the work by the competent
man\gl guarantee shall be returned to the contractor,
ut 3% intereY@How®®r, in case of contracts involving maintenance of
ngs and serv®®s / any other work thereafter, 50% of Performance
Guarantee shall be retained as Security Deposit as per contract conditions.
The same shall be returned on successful completion of commitment year
wise proportionately.

"\ \ WP he stipulated date of
x W¥c the time for completion of

iv. The Engineer-in-Charge shall not make a claim under the performance
guarantee except for amounts to which the AAI is entitled under the contract
(not withstanding and/or without prejudice to any other provisions in the
contract agreement) in the event of:

a. Failure by the contractor to extend the validity of the Performance
Guarantee as described herein above, in which event the Engineer-in-
Charge may claim the full amount of the Performance Guarantee.

b. Failure by the contractor to pay the Chairman, AAI any amount due,
either as agreed by the contractor or determined under any of the
Clauses/Conditions of the agreement, within 30 days of the service of
notice to this effect by Engineer-in-Charge.

v. Inthe event of the contract being determined or rescinded under provision of
any of the Clause/Condition of the agreement, the performance guarantee
shall stand forfeited in full and shall be absolutely at the disposal of the
Chairman, AAI.
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CLAUSE1A

Recovery of
Security
Deposit

The person/persons whose tender(s) may be accepted (hereinafter called the
contractor) shall permit AAI at the time of making any payment to him for work
done under the contract to deduct a sum at the rate of 5% of the gross amount of]
each running and final bill till the sum deducted alongwith the sum already
deposited as earnest money, will amount to security deposit of 5% of the tendered
value of the work. Earnest money shall be adjusted first in the security deposit
and further recovery of security deposit shall commence only when the update
amount of security deposit starts exceeding the earnest money. Such deductions
will be made and held by way of Security Deposit unless he/they has/have
deposited the amount of Security at the rate mentioned above in the form of fixed
deposit receipts or guarantee bonds of any Scheduled Bank but not Co-operative
or Gramin Bank. In case a fixed deposit receipts or Guarantee Bonds of any Bank
is furnished by the contractor to the AAI as part of the security deposit and the
Bank is unable to make payment against the said fixed deposit receipt or
Guarantee Bond, the loss caused thereby shall fall on the contractor and the
contractor shall forthwith on demand furnish additional security to the AAI to
make good the deficit. In works where condition of submission of performance
guarantee is not applicable, the security deposit at the rate of 10% (Ten Percent)
of gross amount of each running bill shall be deducted instead of 5%, till the sum
along with the sum already deposited as earnest money will amount to security
deposit of 10% of the contract value of work. Other conditions shall remain same
as stated above. All compensations or the other sums of money payable by the
contractor under the terms of this contract may be deducted from, or paid by the
sale of a sufficient part of his security deposit or from the interest arising
therefrom, or from any sums which may be due to or may become due to the
contractor by AAI on any account whatsoever and in the event of his Security
Deposit being reduced by reason of any such deductions or sale as aforesaid, the
contractor shall within 10 days make good in fixed deposit receipts or Guarantee
Bonds tendered by the Scheduled Banks (but not any Co-operative or Gramin
bank) (if deposited for more than 12 months) endorsed in favour of the Airports
Authority of India, any sum or sums which may have been deducted from, or
raised by sale of his security deposit or any part thereof. The security deposit
shall be collected from the running bills of the contractor at the rates mentioned
above and the Earnest money deposited at the time of tenders will be treated as
part of the Security Deposit. The security deposit as deducted above can be
released against bank guarantee issued by any Scheduled Bank (but not from Co-
operative / Gramin Bank), on its accumulations to a minimum of Rs. 5 lakh
subject to the condition that amount of such bank guarantee, except last one, shall
not be less than Rs. 5 lakh.

Note 1: Provided further that the validity of Bank Guarantee including the one
given against the earnest money shall be in conformity with
provisions contained in the clause 17 which shall be extended from
time to time depending upon extension of contract under provision of
Clause 2 & Clause 5.

Note 2:  Note 1 above shall be applicable for both clause 1 and 1 A.
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Clause 2

Compensation
for Delay

If the contractor fails to maintain the required progress in terms of clause 5 or to
complete the Work and clear the site on or before the contract or justified
extended date of completion as per clause 5(excluding any extension under clause
5.5) as well as any extension granted under clause 12 and 15, he shall, without
prejudice to any other right or remedy available under the law to the AAI on
account of such breach, pay as compensation the amount calculated at the rates
stipulated below as the authority specified in schedule ‘F’ may decide on the
amount of Tendered Value of the work for every completed day/month (as
determined) that the progress remains below that specified in Clause 5 or that the
work remains incomplete. This will also apply to items or group of items for
which a separate period of completion has been specified.

1) Compensation for delay | If the completion of work is delayed due to

of work reasons attributed to contractor, AAI shall be
entitled for compensation for delay as detailed
below :

i For works costing upto Rs. 20.00 Lac:
1.0% (one percent) of tendered value per
week of delay or lesser amount as decided
by the competent authority subject to a
maximum of 10% of contract value.

ii  For the works costing more than Rs 20 Lac

a. For the works having completion period less
than 2 years
0.5% (half percent) of tendered value per
week of delay or lesser amount as decided
by the competent authority subject to a
maximum of 10% of the tendered value.

b. For the works having completion period
more than 2 years
0.5% of tendered value per fortnight of delay
or lesser amount as decided by the
competent authority subject to a maximum
of 10% of the tendered value.

Provided always that the total amount of compensation for delay to be paid under
this condition shall not exceed 10% of the Tendered Value of work or of the
Tendered Value of the Sectional part of work as mentioned in schedule ‘F’for
which a separate period of completion is originally given.

In case no compensation has been decided by the authority in Schedule ‘F’during
the progress of work, this shall be no waiver of right to levy compensation by the
said authority if the work remains incomplete on final justified extended date of
completion. If the Engineer in Charge decides to give further extension of time
allowing performance of work beyond the justified extended date, the contractor
shall be liable to pay compensation for such extended period. If any variation in
amount of contract takes place during such extended period beyond justified
extended date and the contractor becomes entitled to additional time under clause
12, the net period for such variation shall be accounted for while deciding the
period for levy of compensation. However, during such further extended period
beyond the justified extended period, if any delay occurs by events under sub
clause 5.2, the contractor shall be liable to pay compensation for such delay.
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Provided that compensation during the progress of work beyond the justified
extended date of completion for delay under this clause shall be for non-
achievement of sectional completion or part handing over of work on
stipulated/justified extended date for such part work or if delay affects any other
works/services. This is without prejudice to right of action by Engineer in0020
Charge under clause 3 for delay in performance and claim of compensation under
that clause.

In case action under clause 2 has not been finalized and the work has been
determined under clause 3, the right of action under this clause shall remain post
determination of contract but levy of compensation shall be for days the progress
is behind the schedule on date of determination, as assessed by the authority in
schedule ‘F’, after due consideration of justified extension. The compensation for
delay, if not decided before the determination of contract, shall be decided after
of determination of contract.

The amount of compensation may be adjusted or set-off against any sum payable
to the’ Contractor under this or any other contract with AAIL In case, the
contractor does not achieve a particular milestone mentioned in schedule F, or the
re-scheduled milestone(s) in terms of Clause 5.4, the amount shown against that
milestone shall be withheld, to be adjusted against the compensation levied as
above. With-holding of this amount on failure to achieve a milestone, shall be
automatic without any notice to the contractor. However, if the contractor catches
up with the progress of work on the subsequent milestone(s), the withheld
amount shall be released. In case the contractor fails to make up for the delay in
subsequent milestone(s), amount mentioned against each milestone missed
subsequently also shall be withheld. However, no interest, whatsoever, shall be
payable on such withheld amount.

Clause 2A
Incentive for In case, the contractor completes the work ahead dated stipulated date of]
early completion or justified extended date of, ‘npletion ined under clause
completion 53,12 & 15, a bonus @ 1 ‘g (one per value per month
computed on p ay b@sis, ctor, subject to a
maximum limit 0 pe . Provided that justified
time for extra w c —rata basis as cost of extra work x
stipulated period/ us unt of bonus, if payable, shall be paid
along with final b1 er completion of work. Provided always that provision of
the Clause 2A shall be applicable only when so provided in ‘Schedule F’.
Clause 2B
Release of Withheld amount towards compensation for delay over and above Rs. 50.00 lacs,
withheld can be released against Bank Guarantee (on the format given at Appendix-1) or in

compensation

amount against

the form of fixed deposit receipts or guarantee bonds of any Scheduled Bank but
not Co-operative or Gramin Bank, pending finalization of case of extension of time

for delay. by competent authority as per delegation of powers. Concerned Executive
Director (Engg) will authorize such action on receipt of proposal from the
Engineer-In-Charge through proper channel.
Clause 3
When Contract | Subject to other provisions contained in this clause, the Engineer-in-Charge may,
can be without prejudice to his any other rights or remedy against the contractor in
Determined respect of any delay, inferior workmanship, any claims for damages and/or any
other provisions of this contract or otherwise, and whether the date of completion
has or has not elapsed, by notice in writing absolutely determine the contract in
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any
i.

Vi.

Vii.

viii.

of the following cases:

If the contractor having been given a notice by the Engineer-in-Charge in
writing to rectify, reconstruct or replace any defective work or that the work
is being performed in an inefficient or otherwise improper or un-workman
like manner shall omit to comply with the requirement of such notice for a
period of seven days thereafter.

If the contractor has, without reasonable cause, suspended the progress of the
work or has failed to proceed with the work with due diligence and
continues to do so after a notice in writing of seven days from the Engineer-
in-Charge.

If the contractor fails to complete the work or section of work with individual
date of completion on or before the stipulated or justified extended date on

or before such date of completion, and the Engineer in Charge without any

prejudice to any other right or remedy under any other provision in the

contract has given further reasonable time in a notice given in writing in that

behalf as either mutually agreed or in absence of such mutual agreement by

his own assessment making such time essence of contract and in the opinion

of Engineer in Charge, the contractor will be unable to complete the same or

does not complete the same within the period specified.

If the contractor persistently neglects to carry out his obligations under the
contract and / or commits default in complying with any of the terms and

conditions of the contract and does not remedy it or take effective steps to

remedy it within 7 days after a notice in writing is given to him in that behalf

by the Engineer-in-Charge.

If the contractor shall offer or give or agree to give to any person in AAI

service or to any other person on his behalf any gift or consideration of any

kind as an inducement or reward for doing or forbearing to do or for having

done or forborne to do any act in relation to the obtaining or execution of

this or any other contract for AAI.

If the contractor shall enter into a contract with Airports Authority of India in
connection with which commission has been paid or agreed to be paid by

him or to his knowledge, unless the particulars of any such commission and

the terms of payment thereof have been previously disclosed in writing to

the Engineer-in-charge.

If the contractor shall obtain a contract with AAI as a result of wrong
tendering or other non-bonafide methods of competitive tendering or

commits any breach of Integrity Pact.

If the contractor being an individual, or if a firm, any partner thereof shall at
any time be adjudged insolvent or have a receiving order or order for

administration of his estate made against him or shall take any proceedings

for liquidation or composition (other than a voluntary liquidation for the

purpose of amalgamation or reconstruction) under any Insolvency Act for

the time being in force or make any conveyance or assignment of his effects

or composition or arrangement for the benefit of his creditors or purport so
to do, or if any application be made under any Insolvency Act for the time
being in force for the sequestration of his estate or if a trust deed be executed
by him for benefit of his creditors.

If the contractor being a company shall pass a resolution or the court shall
make an order that the company shall be wound up or if a receiver or a
manager on behalf of a creditor shall be appointed or if circumstances shall
arise which entitle the court or the creditor to appoint a receiver or a
manager or which entitle the court to make a winding up order.

If the contractor shall suffer an execution being levied on his goods and
allow it to be continued for a period of 21 days.
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Xi. If the contractor assigns (excluding part(s) of work assigned to other
agency(s) by the contractor as per terms of contract), transfers, sublets
(engagement of labour on a piece-work basis or of labour with materials not
to be incorporated in the work, shall not be deemed to be subletting) or
otherwise parts with or attempts to assign, transfer, sublet or otherwise parts
with the entire works or any portion thereof without the prior written
approval of the Engineer-in-Charge. When the contractor has made himself]
liable for action under any of the cases aforesaid, the Engineer-in-Charge on
behalf of the Chairman, AAI shall have powers :

a. To determine the contract as aforesaid so far as performance of work by
the Contractor of work by the Contractor is concerned (of which
determination notice in writing to the contractor under the hand of the
Engineer-in-Charge shall be conclusive evidence). Upon such
determination, the Earnest Money Deposit, Security Deposit already
recovered and Performance Guarantee under the contract shall be liable
to be forfeited and shall be absolutely at the disposal of the AAIL

b. After giving notice to the contractor to measure up the work of the
contractor and to take such whole, or the balance or part thereof, as shall
be un-executed out of his hands and to give it to another contractor or
any other means to complete the work. The contractor, whose contract is
determined as above, shall not be allowed to participate in the tendering
process for the balance work. In the event of above courses being
adopted by the Engineer-in-Charge, the contractor shall have no claim to
compensation for any loss sustained by him by reasons of his having
purchased or procured any materials or entered into any engagements or
made any advances on account or with a view to the execution of the
work or the performance of the contract. And in case action is taken
under any of the provision aforesaid, the contractor shall not be entitled
to recover or be paid any sum for any work thereof or actually
performed under this contract unless and until the Engineer-in-Charge
has certified in writing the performance of such work and the value
payable in respect thereof and he shall only be entitled to be paid the
value so certified.

CLAUSE 3 A

In case, the work cannot be started due to reasons not within the control of the
contractor within 1/8th of the stipulated time for completion of work or one
month whichever is higher, either party may close the contract by giving notice to
the other party stating the reasons. In such eventuality, the Earnest Money
Deposit and the Performance Guarantee of the contractor shall be refunded within
30 days.

Neither party shall claim any compensation for such eventuality. This clause is
not applicable for any breach of the contract by either party.
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CLAUSE 4

Contractor
liable to pay
compensation
even if action
not taken under
Clause-3

In any case in which any of the powers conferred upon the Engineer-in-Charge
by Clause-3 thereof, shall have become exercisable and the same are not
exercised, the non-exercise thereof shall not constitute a waiver of any of the
conditions hereof and such powers shall notwithstanding be exercisable in the
event of any future case of default by the contractor and the liability of the
contractor for compensation shall remain unaffected. In the event of the
Engineer-in-Charge putting in force all or any of the powers vested in him under
the preceding clause he may, if he so desires after giving a notice in writing to the
contractor, take possession of (or at the sole discretion of the Engineer-in-Charge
which shall be final and binding on the contractor) use as on hire (the amount of]
the hire money being also in the final determination of the Engineer-in-Charge)
all or any tools, plant, materials and stores, in or upon the works, or the site
thereof belonging to the contractor, or procured by the contractor and intended to
be used for the execution of the work/ or any part thereof, paying or allowing for
the same in account at the contract rates, or, in the case of these not being
applicable, at current market rates to be certified by the Engineer-in-Charge,
whose certificate thereof shall be final, and binding on the contractor, clerk of the
works, foreman or other authorised agent to remove such tools, plant, materials,
or stores from the premises (within a time to be specified in such notice) in the
event of the contractor failing to comply with any such requisition, the Engineer-
in-Charge may remove them at the contractor’s expense or sell them by auction
or private sale on account of the contractor and his risk in all respects and the
certificate of the Engineer-in-Charge as to the expenses of any such removal and
the amount of the proceeds and expenses of any such sale shall be final and
conclusive against the contractor.

CLAUSE 5

Time and
Extension for
Delay

The time allowed for execution of the Works as specified in the Schedule ‘F’ or
the extended time in accordance with these conditions shall be the essence of the
Contract. The execution of the works shall commence from such time period as
mentioned in schedule ‘F’ or from the date of handing over of the site whichever
is later. If the Contractor commits default in commencing the execution of the
work as aforesaid, AAI shall without prejudice to any other right or remedy
available in law, be at liberty to forfeit the earnest money & performance
guarantee absolutely.

5.1

After the Contract is awarded, within 15 days, the Contractor shall submit a
Time and Progress Chart for each mile stone and get it approved by the
Engineer-in-charge. The Chart shall be prepared in direct relation to the time
stated in the Contract documents for completion of items of the works. It shall
indicate the forecast of the dates of commencement and completion of various
trades of sections of the work and may be amended as necessary by agreement
between the Engineer-in-Charge and the Contractor within the limitations of
time imposed in the contract documents, and further to ensure good progress
during the execution of the work, the contractor shall in all cases in which the
time allowed for any work, exceeds one month (save for special jobs for which a
separate programme has been agreed upon) complete the work as per mile
stones given in Schedule ‘F’.

Project Management shall be done.

a. For works costing upto Rs. 5.00 Cr.  -- CPM/ PERT Chart
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C.

I.

ii.

b. Works costing more than Rs. 5.00 Cr. -- By using Project Management

PROGRAMME CHART

iil.

1v.

v. The contractor shall submit the progress report using MS Project/Primavira

Software like Primevera / MS
Project or any other software
with the approval of
Engineer-in-charge.
Contractor shall submit monthly progress reports (2 copies) highlighting
status of various activities and physical completion of work.

The Contractor shall prepare an integrated programme chart in Project
Management Software for the execution of work, showing clearly all
activities from the start of work to completion, with details of manpower,
equipment and machinery required for the fulfillment of the programme
within the stipulated period or earlier and submit the same for approval to the
Engineer-in- Charge within fifteen days of award of the contract. A recovery
of Rs. 2500/- (for works costing upto Rs. 5.00 Crores) / Rs. 5000/- (for works
costing more than Rs. 5.00 Crores) shall be made on per day basis in case of]
delay in submission of the above programme.

The programme chart should include the following:

a. Descriptive note explaining sequence of the various activities.
b. Network (PERT / CPM / BAR CHART).

c. Programme for procurement of materials by the contractor.

Programme for deployment of machinery / equipment’s having adequate
capacity, commensurate with the quantum of work to be done within the
stipulated period, by the contractor. In addition to above, to achieve the
progress of work as per programme, the contractor must bring at site
adequate shuttering material required for cement concrete and R.C.C. works
etc. for three floors within one month from the date of start of work till the
completion of RCC work as per requirement of work. The contractor shall
submit shuttering schedule adequate to complete structure work within laid
down physical milestone.

If at any time, it appears to the Engineer-in-Charge that the actual progress of]
work does not conform to the approved programme referred above or after
rescheduling of milestones, the contractor shall produce a revised
programme within 7 (seven) days, showing the modifications to the
approved programme to ensure timely completion of the work. The
modified schedule of programme shall be approved by the Engineer in
Charge. A recovery of Rs. 2500/- (for works costing upto Rs.5.00 Crores) /
Rs. 5000/- (for works costing more than Rs.5.00 Crores) shall be made on
per day basis in case of delay in submission of the modified programme.

The submission for approval by the Engineer-in-Charge of such programme
or such particulars shall not relieve the contractor of any of the duties or
responsibilities under the contract. This is without prejudice to the right of]
Engineer-in-Charge to take action against the contractor as per terms and
conditions of the agreement.

software with base line programme referred above for the work done during
previous month to the Engineer-in-charge on or before 5th day of each
month failing which a recovery Rs. 2500/ - (for works costing upto Rs.5.00
Crores) / Rs. 5000/- (for works costing more than Rs.5.00 Crores) shall be
made on per day basis in case of delay in submission of the monthly
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progress report.

5.2

If the work(s) be delayed by:-

i. Force majeure, or an act of terrorism

ii. Abnormally bad weather, or

iii. Serious loss or damage by fire, or

iv. Civil commotion, local commotion of workmen, strike or lockout, affecting
any of the trades employed on the work, or

v. Delay on the part of other contractors or tradesmen engaged by Engineer- in-
Charge for executing work not forming part of the Contract, or

vi. Non-availability of stores, which are the responsibility of AAI to supply or

vii. Non-availability or break down of tools and Plant to be supplied or supplied

by AAI or

viii. Any other cause which, in the absolute discretion of the Engineer-in-Charge
is beyond the Contractor’s control.
then upon the happening of any such event causing delay, the contractor
shall immediately give notice thereof in writing to the Engineer-in-Charge
but shall nevertheless use constantly his best endeavors to prevent or make
good the delay and shall do all that may be reasonably required to the
satisfaction of the Engineer-in-charge to proceed with the works. The
contractor shall also sign the hindrance register at appropriate place for each
hindrance.

53

Request for rescheduling of Milestones and extension of time, to be eligible for
consideration, shall be made by the contractor in writing within fourteen days of
the happening of the event causing delay on the prescribed form to the authority
indicated in schedule ‘F’. The contractor may also, if practicable, indicate in
such a request the period for which extension is desired.

54

In any such case the Engineer-in-Charge with the approval of authority

indicated in Schedule ‘F’ may give a fair and reasonable extension of time and
reschedule the Milestones for completion of work. Such extension or re-
scheduling of the milestone shall be communicated to the contractor by the
Engineer-in-charge in writing, within 1 month or 4 weeks of the date of receipt
of such request respectively. Non-application by the contractor for extension of
time/ re-scheduling of milestones shall not be a bar for giving a fair and
reasonable extension / re-scheduling of milestones by the Engineer-in-charge
with the approval of authority indicated in schedule ‘F’ and this shall be binding
on the contractor.

CLAUSE 6

Measurements
of Work
Done

Engineer-in-charge shall, except as otherwise provided, ascertain and determine

by measurement, the value in accordance with the contract of work done.

All measurement of all items having financial value shall be entered in

Measurement Book and/or level field book so that a complete record is obtained
of all works performed under the contract.

All measurements and levels shall be taken jointly by the Engineer-in-Charge or

his authorised representative and by the contractor or his authorised
representative from time to time during the progress of the work and such
measurements shall be signed and dated by the Engineer-in-Charge and the
contractor or their representatives in token of their acceptance. If the contractor
objects to any of the measurements recorded, a note shall be made to that effect
with reason and signed by both the parties.

If for any reason the contractor or his authorised representative is not available
and the work of recording measurements is suspended by the Engineer-in-
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Charge or his representative, the Engineer-in-Charge and the Department shall
not entertain any claim from contractor for any loss or damages on this account.
If the contractor or his authorised representative does not remain present at the
time of such measurements after the contractor or his authorised representative
has been given a notice in writing three (3) days in advance or fails to
countersign or to record objection within a week from the date of the
measurement, then such measurements recorded in his absence by the Engineer-
in- Charge or his representative shall be deemed to be accepted by the
Contractor.

The contractor shall, without extra charge, provide all assistance with every
appliance, labour and other things necessary for measurements and recording
levels.

Except where any general or detailed description of the work expressly shows to
the contrary, measurements shall be taken in accordance with the procedure set
forth in the specifications notwithstanding any provision in the relevant
Standard Method of measurement or any general or local custom. In the case of]
items which are not covered by specifications, measurements shall be taken in
accordance with the relevant standard method of measurement issued by the
Bureau of Indian Standards and if for any item no such standard is available,
then a mutually agreed method shall be followed.

The contractor shall give, not less than seven days’ notice to the Engineer-in-
Charge or his authorised representative incharge of the work, before covering up
or otherwise placing beyond the reach of measurement any work in order that
the same may be measured and correct dimensions thereof be taken before the
same is covered up or placed beyond the reach of measurement and shall not
cover up and place beyond reach of measurement any work without consent in
writing of the Engineer-in-Charge or his authorised representative incharge of
the work who shall within the aforesaid period of seven days inspect the work,
and if any work shall be covered up or placed beyond the reach of]
measurements without such notice having been given or the Engineer-in-
Charge’s consent being obtained in writing, the same shall be uncovered at the
Contractor’s expense, or in default thereof no payment or allowance shall be
made for such work or the materials with which the same was executed.
Engineer-in-Charge or his authorised representative may cause either
themselves or through another officer of the department to check the
measurements recorded jointly or otherwise as aforesaid and all provisions
stipulated herein above shall be applicable to such checking of measurements or
levels.

It is also a term of this contract that recording of measurements of any item of]
work in the measurement book and/or its payment in the interim, on account or
final bill shall not be considered as conclusive evidence as to the sufficiency of]
any work or material to which it relates nor shall it relieve the contractor from
liabilities from any over measurement or defects noticed till completion of the
defects liability period.

Clause 6 A

Computerised
Measurement
Book

Computerised measurement is mandatory for works costing more than Rs 5.00
Lacs. However in case of works costing lesser than Rs. 5.00 Lacs Engineer-in-
Charge may decide for adopting computerized measurement if required, except
as otherwise provided, ascertain and determine by measurement the value of
work done in accordance with the contract. All measurements of all items
having financial value shall be entered by the contractor and compiled in the
shape of the Computerized Measurement Book having pages of A-4 size as per
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the format of the department so that a complete record is obtained of all the
items of works performed under the contract.

All such measurements and levels recorded by the contractor or his authorised
representative from time to time, during the progress of the work, shall be got
checked by the contractor from the Engineer-in-Charge or his authorised
representative as per interval or program fixed in consultation with Engineer-in-
Charge or his authorised representative. After the necessary corrections made by
the Engineer-in- Charge, the measurement sheets shall be returned to the
contractor for incorporating the corrections and for resubmission to the
Engineer-in-Charge for the dated signatures by the Engineer-in-Charge and the
contractor or their representatives in token of their acceptance.

Whenever bill is due for payment, the contractor would initially submit draft
computerized measurement sheets and these measurements would be got
checked/test checked from the Engineer-in-Charge and/or his authorized
representative. The contractor will, thereafter, incorporate such changes as may
be done during these checks/test checks in his draft computerised
measurements, and submit to the department a computerised measurement book,
duly bound, and with its pages machine numbered. The Engineer-in-Charge
and/or his authorised representative would thereafter check this MB, and record
the necessary certificates for their checks/test checks.

The final, fair, computerised measurement book given by the contractor, duly
bound, with its pages machine numbered, should be 100% correct, and no
cutting or overwriting in the measurements would thereafter be allowed. If at all
any error is noticed, the contractor shall have to submit a fresh computerized
MB with its pages duly machine numbered and bound, after getting the earlier
MB cancelled by the department. Thereafter, the MB shall be taken in the
records of Engineer-in-charge, and allotted a number as per the Register of
Computerized MBs. This should be done before the corresponding bill is
submitted to the Engineer-in-charge for payment. The contractor shall submit
two spare copies of such computerized MB’s for the purpose of reference and
record by the various officers of the department.

The contractor shall also submit to the department separately his computerized
Abstract of Cost and the bill based on these measurements, duly bound, and its
pages machine numbered alongwith two spare copies of the “bill. Thereafter,
this bill will be processed by the Engineer-in-charge and allotted a number as
per the computerized record in the same way as done for the measurement book
meant for measurements.

The contractor shall, without extra charge, provide all assistance with every
appliance, labour and other things necessary for checking of measurements /
levels by the Engineer-in-charge or his representative.

Except where any general or detailed description of the work expressly shows to
the contrary, measurements shall be taken in accordance with the procedure
setforth in the specifications notwithstanding any provision in the relevant
Standard Method of measurement or any general of local custom. In the case of
item which are not covered by specifications, measurements shall be taken in
accordance with the relevant standard method of measurement issued by the
Bureau of Indian Standards and if for any item no such standard is available
then a mutually agreed method shall be followed.

The contractor shall give not less than seven days’ notice to the Engineer-in-
Charge or his authorized representative in charge of the work before covering up
or otherwise placing beyond the reach of checking and / or test checking the
measurement of any work in order that the same be checked and / or test
checked and correct dimensions thereof be taken before the same is covered up
or placed beyond the reach of checking and / or test checking measurement and
shall not cover up and place beyond reach of measurement any work without
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consent in writing of the Engineer-in-charge or his authorized representative
incharge of the work who shall within the aforesaid period of seven days inspect
the work, and if any work shall be covered up or placed beyond the reach of
checking and / or test checking measurements without such notice having been
given or the Engineer-incharge’s consent being obtained in writing the same
shall be uncovered at the contractor’s expense, or in default thereof no payment
or allowance shall be made for such work or the materials with which the same
was executed.

Engineer-in-charge or his authorised representative may cause either themselves
or through another officer of the department to check the measurements
recorded by contractor and all provisions stipulated herein above shall be
applicable to such checking of measurements or levels.

It is also a term of this contract that checking and/or test checking the
measurements of any item of work in the measurement book and/or its payment
in the interim, on account of final bill shall not be considered as conclusive
evidence as to the sufficiency of any work or material to which it relates nor
shall it relieve the contractor from liabilities from any over measurement or
defects noticed till completion of the defects liability period.

CLAUSE 7

Payment on
Intermediate
Certificate to be
regarded as
Advances

No payment shall be made for work, estimated to cost Rs. One lac or less till
after the whole of the work shall have been completed and certificate of]
completion given. For works estimated to cost over Rs. One lac, the interim or
running account bills shall be submitted by the contractor for the work executed
on the basis of such recorded measurements on the format of the Department in
triplicate on or before the date of every month fixed for the same by the
Engineer-in-Charge. The contractor shall not be entitled to be paid any such
interim payment if the gross work done together with net payment/ adjustment
of advances for material collected, if any, since the last such payment is less
than the amount specified in Schedule ‘F’, in which case the interim bill shall be
prepared on the appointed date of the month after the requisite progress is
achieved. Engineer-in- Charge shall arrange to have the bill verified by taking or
causing to be taken, where necessary, the requisite measurements of the work.
In the event of the failure of the contractor to submit the bills, Engineer-in-
Charge shall prepare or cause to be prepared such bills in which event no claims
whatsoever due to delays on payment including that of interest shall be payable
to the contractor. Payment on account of amount admissible shall be made by
the Engineer-in-Charge certifying the sum to which the contractor is considered
entitled by way of interim payment at such rates as decided by the Engineer-in-
Charge. The amount admissible shall be paid by 10th working day after the day
of presentation of the bill by the Contractor to the Engineer-in-Charge or his
Asstt. Manager / Manager (Engg.) together with the account of the material
issued by the department, or dismantled materials, if any. In the case of works
outside the headquarters of the Engineer- in-Charge, the period of ten working
days will be extended to fifteen working days.

All such interim payments shall be regarded as payment by way of advances
against final payment only and shall not preclude the requiring of bad, unsound
and imperfect or unskilled work to be rejected, removed, taken away and
reconstructed or re-erected. Any certificate given by the Engineer-in-charge
relating to the work done or materials delivered forming part of such payment,
may be modified or corrected by any subsequent such certificate(s) or by the
final certificate and shall not by itself be conclusive evidence that any work or
materials to which it relates is are in accordance with the contract and
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specifications. Any such interim payment, or any part thereof shall not in any
respect conclude, determine of affect in any way powers of the Engineer-in-
charge under the contract or any of such payments be treated as final settlement
and adjustment of accounts or in any way vary or affect the contract.

Pending consideration or extension of date of completion, interim payments
shall continue to be made as herein provided without prejudice to the right of the
department to take action under the terms of this contract for delay in the
completion of work, if the extension of date of completion is not granted by the
competent authority.

The Engineer-in-Charge in his sole discretion on the basis of a certificate from
the Asstt Manager / Manager (Engg) to the effect that the work has been
completed up to the level in question make interim advance payments without
detailed measurements for work done (other than foundations, items to be
covered under finishing items) up to lintel level (including sunshade etc.) and
slab level, for each floor working out at 75% of the assessed value. The advance
payments so allowed shall be adjusted in the subsequent interim bill by taking
detailed measurements thereof.

CLAUSE 8

Completion
Certificate and
Completion
Plans

b)

¢)

Within ten days of the completion of the work, the contractor shall give notice
of such completion to the Engineer-in-Charge and within thirty days of the
receipt of such notice, the Engineer-in-Charge shall inspect the work and if there
is no defect in the work, shall furnish the contractor with a final certificate of]
completion, otherwise a provisional certificate of physical completion indicating
defects (a) to be rectified by the contractor and/or (b) for which payment will be
made at reduced rates, shall be issued. But no final certificate of completion
shall be issued, nor shall the work be considered to be complete for ‘Civil
Construction Works’ until the contractor shall have removed from the premises
on which the work shall be executed all scaffolding, surplus materials, rubbish
and all huts and sanitary arrangements required for his/their work people on the
site in connection with the execution of the works as shall have been erected or
constructed by the contractor(s) and cleaned off the dirt from all wood work,
doors, windows,walls, floor or other parts of the building, in, upon, or about
which the work is to be executed or of which he may have had possession for
the purpose of the execution; thereof, and not until the work shall have been
measured by the Engineer-in-charge. If the contractor shall fail to comply with
the requirements of this Clause as to removal of scaffolding, surplus materials
and rubbish and all huts and sanitary arrangement as aforesaid and cleaning off]
dirt on or before the date fixed for the completion of work, the Engineer-in-
charge may at the expense of the contractor remove such scaffolding, surplus
materials and rubbish etc., and dispose of the same as he thinks fit and clean off]
such dirt as aforesaid, and the contractor shall have no claim in respect of]
scaffolding or surplus materials as aforesaid except for any sum actually realised
by the sale thereof.

a. For electrical and mechanical capital works: The contractor shall remove the
rubbish from the site. Following conditions must be met before recording
completion certificate :

Submits completion plan, maintenance manual, manufactures catalogue and
gives performance test for system.

b. For repair works: The performance of the repaired system has been tested

and found satisfactory.
c. For AMC work: The system has been tested for its performance/
completeness and taken over by AAI / next agency for operation and
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maintenance.

CLAUSE 8 A

Contractor to
keep site clean

When the annual repairs and maintenance of works are carried out, the splashes
and droppings from white washing, colour washing, painting etc., on walls,
floor, windows etc. shall be removed and the surface cleaned simultaneously
with the completion of these items of work in the individual rooms, quarters or
premises etc.

Where the work is done without waiting for the actual completion of all the
other items of work in the contract, in case the contractor fails to comply with
the requirements of this clause, the Engineer-in-charge shall have the right to get
this work done at the cost of the contractor either departmentally or through any
other agency. Before taking such action, the Engineer-in-charge shall give ten
days notice in writing to the contractor.

CLAUSE 8B
Completion The contractor shall submit completion plan as required vide General
Plans to be Specifications for Electrical works (Part-I internal) 2005 and (Part -II External)

Submitted by
the Contractor

1994 or latest available specifications, as applicable within thirty days of the
completion of the work.

The contractor shall submit completion plan for building works, all services, and
obtain occupancy certificate from local bodies on the basis of completion

drawings within a period of 30 days from the date of completion.

The contractor shall also submit catalogues of all equipment’s and maintenance

manual for the complete E & M systems. If contractor fails to submit
completion plans of all works, he shall be liable to pay compensation @ 0.5% of

the tendered value of works costing up to Rs. 5 Crores subject to maximum of

Rs. 1.00 Lac and 0.25% for works costing more than Rs. 5 crores subject to
maximum of Rs. 1.5.Lac. The decision of Project-in-charge in this regard shall
be final and binding on the contractor.

CLAUSE 9

Payment of
final bill

The corrected final bill shall be submitted by the contractor in the same manner
as specified in interim bills within three months of physical completion of the
work or within one month of the date of the final certificate of completion
furnished by the Engineer-in-charge whichever is earlier. No further claims shall
be made by the contractor after submission of the final bill and these shall be
deemed to have been waived and extinguished. Payments of those items of the
bill in respect of which there is no dispute and of items in dispute, for quantities
and rates as approved by Engineer-in- charge, will, as far as possible be made
within the period specified herein under, the period being reckoned from the
date of receipt of the bill by the Engineer-incharge or his authorised Asstt.
Manager / Manager (Engg.), complete with account of materials issued by the
Department and dismantled materials.
Sl Value of work Time limit
1 If the Tendered value of work is up to Rs. 50 2 months
lac
2 If the Tendered value of work is more than 3 months
Rs.50 lac and up to Rs. 2.5 Crore:
3 If the Tendered value of work exceeds Rs. 6 months
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2.5 Crore:

In case of delay in payment of final bills after prescribed time limit, a simple
interest @ 5% per annum shall be paid to the contractor from the date of expiry
of prescribed time limit which will be compounded on yearly basis, provided the
final bill submitted by the contractor found to be in order.

The Final bill shall be prepared for both L1 & L2 bidders for all tendered items
(excluding Extra Items based on market rate) and payment shall be made on the
basis of lower of the two.

CLAUSE9 A

Payment of
contractor’s
bills to Banks

Payments due to the contractor and refund of various nature may, if so desired

by him and wherever possible in banks be made through electronic payment

mechanism instead of direct to him, provided that the contractor furnishes to the

Engineer-in- Charge.

i. Informations as per proforma attached.

ii. An authorisation in the form of a legally valid document such as power of
attorney conferring authority on the bank to receive payments and

iii. His own acceptance of the correctness of the amount made out as being
due to him by Authority or his signature on the bill or other claim preferred
against Authority before settlement by the Engineer-in-charge of the account
or claim by payment to the bank. While the receipt given by such banks
shall constitute a full and sufficient discharge for the payment, the contractor
shall whenever possible present his bills duly receipted and discharged
through his bank.

Nothing herein contained shall operate to create in favour of the bank any rights

or equities vis-a-vis the Airports Authority of India.

CLAUSE 10

Materials
supplied by
Authority

Materials which Authority will supply are shown in Schedule ‘B’ which also
stipulates quantum, place of issue and rate(s) to be charged in respect thereof.
The contractor shall be bound to procure them from the Engineer-in-charge.

As soon as the work is awarded, the contractor shall finalise the programme for
the completion of work as per clause 5 of this contract and shall give his
estimates of materials required on the basis of drawings/ or schedule of]
quantities of the work. The contractor shall give in writing his requirement to
the Engineer-in-charge, which shall be issued to him keeping in view the
progress of work as assessed by the Engineer-in- Charge in accordance with the
agreed phased programme of work indicating monthly requirements of various
materials. The contractor shall place his indent in writing for issue of such
materials at least 7 days in advance of his requirement.

Such materials shall be supplied for the purpose of the contract only and the
value of the materials so supplied at the rates specified in the aforesaid schedule
shall be set off or deducted, as and when materials are consumed in items of]
work (including normal wastage) for which payment is being made to the
contractor, form any sum then due or which may therefore become due to the
contractor under the contract or otherwise or from the security deposit. At the
time of submission of bills, the contractor shall certify that balance of materials
supplied is available at site in original good condition.

The contractor shall submit alongwith every running bill (on account or interim
bill) material-wise reconciliation statements supported by complete calculations
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reconciling total issue, total consumption and certified balance (diameter/
section-wise in the case of steel) and resulting variations and reasons thereof.
Engineer-in-charge shall (whose decision shall be final and binding on the
contractor) be within his rights to follow the procedure of recovery in clause 42
at any stage of the work if reconciliation is not found to be satisfactory.

The contractor shall bear the cost of getting the material issued, loading,
transporting to site, unloading, storing under cover as required, cutting
assembling and joining the several parts together as necessary. Not withstanding
anything to the contrary contained in any other clause of the contract and all
stores / materials so supplied to the contractor or procured with the assistance of
the AAI shall remain the absolute property of Authority and the contractor shall
be the trustee of the stores/ materials, and the said stores/ materials shall not be
removed/ disposed off from the site of the work on any account and shall be at
all times open to inspection by the Engineer-in-charge or his authorised agent.
Any such stores/ materials remaining unused shall be returned to the Engineer-
in-charge in as good a condition in which they were originally supplied at a
place directed by him, at a place of issue or any other place specified by him as
he shall require, but in case it is decided not to take back the stores/ materials
the contractor shall have no claim for compensation on any account of such
stores/ materials so supplied to him as aforesaid and not used by him or for any
wastage in or damage to in such stores/ materials.

On being required to return the stores/ materials, the contractor shall hand over
the stores/ materials on being paid or credited such price as the Engineer-in-
charge shall determine, having due regard to the condition of the stores/
materials. The price allowed for credit to the contractor, however, shall be at the
prevailing market rate not exceeding the amount charged to him, excluding the
storage charge, if any. The decision of the Engineer-in-charge shall be final and
conclusive. In the event of breach of the aforesaid condition, the contractor shall
in addition to throwing himself open to account for contravention of the terms of]
the licenses or permit and/ or for criminal breach of trust, be liable to Authority
for all advantages or profits resulting or which in the usual course would have
resulted to him by reason of such breach. Provided that the contractor shall in no
case be entitled to any compensation or damages on account of any delay in
supply or non-supply thereof all or any such materials and stores provided
further that the contractor shall be bound to execute the entire work if the
materials are supplied by the Authority within the original scheduled time for
completion of the work plus 50% thereof or schedule time plus 6 months
whichever is more if the time of completion of work exceeds 12 months, but if a
part of the materials only has been supplied within the aforesaid period, then the
contractor shall be bound to do so much of the work as may be possible with the
materials and stores supplied in the aforesaid period. For the completion of the
rest of the work, the contractor shall be entitled to such extension of time as may
be determined by the Engineer-in-charge whose decision in this regard shall be
final and binding on the contractor.

The contractor shall see that only the required quantities of materials are got
issued. Any such material remaining unused and in perfectly good/ original
condition at the time of completion or determination of the contract shall be
returned to the Engineer-in- charge at the stores from which it was issued or at a
place directed by him by a notice in writing. The contractor shall not be entitled
for loading transporting, unloading and stacking of such unused material except
for the extra lead, if any involved, beyond the original place of issue.
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CLAUSE 10 A

Materials to be
provided by the
contractor

and Mandatory
Tests

The contractor shall, at his own expense, provide all materials, required for
the works other than those which are stipulated to be supplied by the
Authority.

The contractor shall, at his own expense and without delay; supply to the
Engineer in- charge samples of materials to be used on the work and shall
get these approved in advance. All such materials to be provided by the
contractor shall be in conformity with the specifications laid down or
referred to in the contract. The contractor shall, if requested by the
Engineer-in-charge furnish proof, to the satisfaction of the Engineer-in-
charge that the materials so comply. The Engineer-in-charge shall within
thirty days of supply of samples or within such further period as he may
require intimate to the Contractor in writing whether samples are approved
by him or not. If samples are not approved, the Contractor shall forthwith
arrange to supply to the Engineer-incharge for his approval, fresh samples
complying with the specifications laid down in the contract. When
materials are required to be tested in accordance with specifications,
approval of the Engineer-in-charge shall be issued after the test results are
received.

The contractor shall at his risk and cost submit the samples of materials to
be tested or analysed and shall not make use of or incorporate in the work
any materials represented by the samples until the required tests or analysis
have been made and materials finally accepted by the Engineer-in-charge.

If any additional tests apart from mandatory tests specified in the contract
are required to be carried out at the instance of AAI or any other advisory
body, to ensure conformity of the item to the contract specifications, the
cost of such tests shall be borne by AAI In case the material / equipment
fails in the above tests, the expenditure incurred by AAI on testing of such
material or equipment along with incidental charges borne by AAI (if any)
shall be recovered from the dues of the contractor and action shall be taken
under Clause 16 and other relevant clauses of the contract.

The contractor shall not be eligible for any claim or compensation either
arising out of any delay in the work or due to any corrective measures
required to be taken on account of and as a result of testing of materials.

The contractor shall, at his risk and cost, make all arrangements and shall
provide all facilities as the Engineer-in-charge may require for collecting
and preparing the required number of samples for such tests at such time
and to such place or places as may be directed by the Engineer-in-charge
and bear all charges and cost of testing unless specifically provided for
otherwise elsewhere in the contract or specifications. The Engineer-in-
charge or his authorised representative shall at all times have access to the
works and to all workshops and places where work is being prepared or
from where materials, manufactured articles or machinery are being
obtained for the works and the contractor shall afford every facility and
every assistance in obtaining the right to such access.

The Engineer-in-charge shall have full powers to require the removal from
the premises of all materials which in his opinion are not in accordance
with the specifications and in case of default, the Engineer-in-charge shall
be at liberty to employ at the expense of the contractor, other persons to
remove the same without being answerable or accountable for any loss or
damage that may happen or arise to such materials. The Engineer-in-charge
shall also have full powers to require other proper materials to be
substituted thereof and in case of default, the Engineer-in-charge may cause
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AN

the same to be supplied and all costs which may be attracted for such
removal and substitution shall be borne by the Contractor.

The contractor shall at his own expense, provide a material testing lab at
the site for conducting routine field tests. The lab shall be equipped atleast
with the testing equipment as specified in Schedule F.

Details in respect of all mandatory tests shall be maintained in the desired
format and attached with each Running Account Bill.

The Contractor, on signing an indenture in the form to be specified by the
Engineer-in- charge, shall be entitled to be paid during the progress of the
execution of the work upto 75% of the assessed value of any materials
which are in the opinion of the Engineer-in-charge nonperishable,
nonfragile and noncombustible and are in accordance with the contract and
which have been brought on the site in connection therewith and are
adequately stored and/ or protected against damage by weather or other
causes but which have not at time of advance been incorporated in the
works when materials on account of which an advance has been made
under this sub-clause are incorporated in the work, the amount of such
advance shall be recovered/ deducted from the next payment made under
any of the clause or clauses of this contract.

Such secured advance shall also be payable on other items of perishable
nature, fragile and combustible with the approval of the Engineer-in-charge
provided the contactor provides a comprehensive insurance cover for the
full cost of such materials. The decision of the Engineer-in-charge shall be
final and binding on the contractor in this matter. No secured advance, shall
however, be paid on high-risk materials such as ordinary glass, sand, petrol,
diesel etc.

The secured advance shall also be payable against items brought at site for
use in electrical and mechanical systems. Such secured advance shall be
paid on submission of Collateral Bank Guarantee submitted by the vendor
against the payment in case equipment/system fails to perform on testing
and commissioning. Normally secured advance is paid up to 75% of the
assessed value of items but in any case it shall not exceed 80% of cost of
items indicated for supply of equipment.

Mobilisation advance not exceeding 10% of the tendered value shall be paid
for the works costing more than Rs 5.00 Cr, subject to the availability of
funds and if requested by the contractor in writing within period as
indicated below.

a.  For the works costing be

— Rs.100 crores the
st be received in

es the application  for
ust be received in writing within 45
valo sge.
n®actor shall eXecute a Bank Guarantee Bond from any
Scheduled Bank but not Co-operative or Gramin Bank as specified by
Engineer-in-charge for 110% of value of installment of mobilisation
advance before such advance is released. The 1% installment should
not exceed Rs.10.00 Cr. The number of installments and value of each

CLAUSE 10B

(1) | Secured
Advance on
Nonperishable
materials

(IT) | Mobilisation
Advance

AAL

C.Nil INil.O Nil Page 32




Clauses of Contract

subsequent installment shall be decided by AAI depending on
progress of work and availability of funds.
d. The second and subsequent installments shall b by the
Engineer-in-charge only after the contractogaurni of the
satisfactory utilisaton of the earlier installme faction
of the Engineer-in-charge. Provided provision o I) shall
be applicable only when so provided } ' contractor
shall accordingly submit Bank Guar¥ r release of
corresponding mobilisation advance and va shall be for a
extended period of 3 months beyond sig completion.

Interest on
Mobilisation
advance

3. The mobilisation advance bear simple intere¥ a C of 10% per annum

and shall be calculated from the date the date of recovery,
both days inclusive, on the outgtandi advance.
a. However, in rare cases, '3 ' work is delayed beyond

stipulated period of
contractor, deferment
accumulated interest the
of deferred recovery,
shall be payable wit}

reasons beyond control of
mobilization advance with
nsidered by AAI In such case
te of interest i.e 15% per annum
outstanding mobilization amount @
count bill(s), subject to Engineer-In-
towards recovery of outstanding
all interest of the project and is
progress of work..

Recovery of
Mobilisation
advance

ps against above and the interest thereon
(the contractor’s bill) the on-account

unt advanced plus interest due upto 1/4™ of the
period of the completion.

ount advanced plus interest due upto 'z of the stipulated
lie completion.

the amount advanced plus interest due upto 3/4th of the
Ed period of the completion or 80% of the progress of work
hichever is earlier.

rein progress of work is delayed beyond stipulated period of
completion due to reasons beyond control, deferment in recovery of

obilization advance with accumulated interest thereon may be

considered at an enhanced rate of interest i.e. 15% per annum with

recovery of outstanding mobilization advance @50% of gross value

of running account bill.

e. In case requisite amount as recoverable above is not available in on-
account payments mentioned above, the agency shall deposit the
same within 7 days of its due otherwise all Bank Guarantees
submitted by the agency towards mobilization advance shall be
encashed by the Engineer-in-charge.
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CLAUSE 10C

Payment on
Account of
Increase in
Prices/
Wages due
to Statutory
Order(s)

If after submission of the tender, the price of any material incorporated in the
works (excluding the materials covered under Clause 10CA and not being a
material supplied from the Engineer-in-charge’s stores in accordance with
Clause 10 thereof) and/ or wages of labour increases as a direct result of the
coming into force of any fresh law or statutory rule or order (but not due to any
variation of rates in GST applicable on such materials being considered under
this clause) beyond the prices / wages prevailing at the time of last stipulated
date for receipt of the tenders including extensions, if any, for the work, during
contract period including the justified period extended under the provisions of]
the Clause 5 of the Contract without any action under Clause 2, then the amount
of the contract shall accordingly be varied.

If after submission of the tender, the price of any material incorporated in the
works (excluding the material covered under clause 10CA and not being a

material supplied from the Engineer-in-charge’s stores in accordance with

clause 10 thereof) and / or wages of labour as prevailing at the time of last
stipulated date of receipt of tender including extensions, if any, is decreased as a
direct result of the coming into force of any fresh law or statutory rule or order
(not due to any changes in GST /Custom duty). Authority shall in respect of]
materials incorporated in the works (excluding the material covered under
clause 10CA and not being materials supplied from the Engineer-in-charge’s
stores in accordance with Clause 10 hereof) and/ or labour engaged on the
execution of the work after the date of coming into force of such law, statutory
rule or order be entitled to deduct from the dues of the contractor, such amount
as shall be equivalent to the difference between the prices of the materials and/
or wages as prevailed at the time of the last stipulated date for receipt of tenders
including extensions if any for the work and the prices of materials and/ or
wages of labour on the coming into force of such law, statutory rule or order.
This will be applicable for the contract period including the justified period
extended under the provisions of clause 5 of the contract without any action
under clause 2.

Engineer-in-charge shall call books of account and other relevant documents
from the contractor to satisfy himself about reasonability of increase in prices of

materials and wages. The contractor shall, within a reasonable time of his
becoming aware of any alteration in the price of any such materials and/ or

wages of labour, give notice thereof to the Engineer-in-charge stating that the
same is given pursuant to this condition together with all information relating
thereto which he may be in position to supply.

For this purpose, the labour component of 85% of the value of the work
executed during period under consideration shall not exceed the percentage as

specified in Schedule F, and the increase / decrease in labour shall be
considered on the minimum daily wages in rupees of any unskilled mazdoor,

fixed under any law, statutory rule or order.

CLAUSE 10 CA

Payment due
to variation in
prices of
materials after

If after submission of the tender, the price of materials specified in Schedule-F
increases/ decreases beyond the base price(s) as indicated in schedule F for the
work, then the amount of the contract shall accordingly be varied and provided
further that any such variations shall be effected for stipulated period of contract
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receipt of tender

including the justified period extended under the provisions of clause 5 of the
contract without any action under Clause 2.

However for work done/ during the justified period extended as above, it will be
limited to indices prevailing at the time of updated stipulated date of completion
considering the effect of extra work (Extra time to be calculated on pro-rata
basis only as cost of extra work X stipulated period/ tendered cost).

The increase/ decrease in prices of cement, steel reinforcement, structural steel,
Bitumen and POL shall be determined by the Price indices issued by the
Director General, CPWD. For other items provided in the Schedule ‘F’, this
shall be determined by the All India Wholesale Price Indices of materials as
published by Economic Advisor to Government of India, Ministry of Commerce
and Industry. Base price for cement, steel reinforcement, structural steel and
POL shall be as issued under authority of Director General, CPWD applicable
for Delhi including Noida, Gurgaon, Faridabad and Ghaziabad and for other
places as issued under the authority of Zonal Chief Engineer, CPWD and base
price of other materials issued by concerned Zonal Chief Engineer and as
indicated in Schedule ‘F’ . In case, price index of a particular material is not
issued by Ministry of Commerce and Industry then the price index of nearest
similar material as indicated in Schedule F shall be followed.

The amount of the contract shall accordingly be varied for all such materials
worked out as per the formula given below for individual material:

Adjustment for component of individual material.

V=Px QxCI-CI0
Cl0
where,

V = Variation in material cost i.e. increase or decrease in the amount in rupees
to be paid or recovered

P = Base price of material as issued under authority of DG, CPWD or concerned
Zonal Chief Engineer CPWD and as indicated in Schedule ‘F’.

For Projects and original works

Q = Quantity of material brought at site for bonafide use in the works since
previous bill excluding any such quantity consumed in the deviated
quantity of items beyond deviation limit and extra/substituted item, paid/to
be paid at rates derived on the basis of market rates under clause 12.2

For maintenance works

Q = Quantity of material brought at site for bonafide use in the works since
previous bill including any such quantity consumed in the deviated quantity
of items beyond deviation limit paid at agreement rates and
extra/substituted item being scheduled items, but excluding nonscheduled
extra/substituted item paid/to be paid at market rates under clause 12.2

Cl10 = Price index for cement, steel reinforcement bars, structural steel and POL
as issued by the DG, CPWD and corresponding to the time of base price of]
respective material indicated in schedule ‘F’. For other items, if any
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Cl=

provided in Schedule ‘F’, All India Wholesale Price Index for the material
as published by the Economic Advisor to Government of India, Ministry
of Industry and Commerce and corresponding to the time of base price of
respective material indicated in Schedule ‘F’.

Price index for cement, steel reinforcement bars, structural steel and POL
as issued under the authority of DG, CPWD for period under
consideration. For other items, if any, provided in Schedule ‘F’ All India
Wholesale Price Index for the material for the period under consideration
as published by Economic Advisor to Government of India, Ministry of
Industry and Commerce.

Note:

1.

ii.

iii.

iv.

In respect of justified period extended under the provisions of Clause 5 of
the contract without any action under clause 2, the index prevailing at the
time of updated stipulated date of completion considering the effect of
extra work (extra time to be calculated on prorata basis only as cost of
extra work X stipulated period/ tendered cost) shall be considered.

Provided always that provisions of the preceding Clause 10 C shall not be
applicable in respect of materials covered in this Clause.

If during progress of work or at the time of completion of work, it is
noticed that any material brought at site is in excess of requirement, then
amount of escalation if paid earlier on such excess quantity of material
shall be recovered on the basis of cost indices as applied at time of
payment of escalation or as prevailing at the time of effecting recovery,
whichever is higher.

Cement mentioned wherever in this clause includes cement component
used in RMC brought at site from outside approved RMC plants, if any.

The date wise record of ready mix conctrete shall be kept in a register and
cement consumption for the same shall be calculated accordingly.

If built-up steel items are brought at site from workshop, than the variation
shall be paid for structural steel up the period when the built-up
item/finished product is brought at site.
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Clause 10CC

AN

to
Increase/

Prices/
Wages

material
covered
under

of

works.

Payment due

Decrease in

(excluding

clause 10CA)
after Receipt

Tender for

If the prices of materials (not being materials supplied or services rendered at
fixed prices by the Department in accordance with clause 10 & 34 thereof) and/
or wages of labour required for execution of work increase, the contractor shall
be compensated for such increase as per provisions detailed below and the
amount of the contract shall accordingly be varied, subject to the condition that
such compensation for escalation in prices and wages shall be available only for
the work done during the stipulated period of the contract including the justified
period extended under the provisions of clause 5 of the contract without any
action under clause 2.

No such compensation shall be payable for a work for which the stipulated period
of completion is equal to or less than the time as specified in Schedule ‘F’. Such
compensation for escalation in the prices of materials and labour, when due, shall
be worked out based on the following provisions:

i. The base date for working out such escalation shall be the last stipulated date
of the receipt of tenders including extension, if any.
ii. The cost of work on which escalation will be payable shall be reckoned as
below:
a. Gross value of work done upto this quarter (A)
b. Gross value of work done upto the last quarter (B)
c. Gross value of work done since previous quarter (A-B) (C)
d. Full assessed value of secured advance (excluding material covered
under clause 10CA) fresh paid in this quarter (D)
e. Full assessed value of secured advance (excluding material covered
under clause 10CA) recovered in this quarter (E)
f. Full assessed value of secured advance for which escalation is payable
In this quarter (D-E) (F)
g. Advance payment made during this quarter (G)
h. Advance payment recovered during this quarter (H)
i. Advance payment for which escalation is payable in this quarter (G-H)
@
j-  Extra items/ deviated quantities of items paid as per clause 12 based (J)
on prevailing market rates during this quarter:
Then, M=(C+F+I-J)
N=0.85M
k. Less cost of material supplied by the department as per clause 10 and
recovered during the quarter (K)
1. Less cost of services rendered at fixed charges as per Clause 34 and
recovered during the quarter (L)

Cost of work for which escalation is applicable
W=N-(K+L)

iii. Components for materials, (except Bitumen, cement, reinforcement bars,
structural steel or others material covered under clause 10CA) labour, P.O.L.
etc. shall be pre-determined for every work and incorporated in the
conditions of contract attached to the tender papers included in Schedule F.
The decision of the Engineer-incharge in working out such percentage shall
be binding on the contracts.

iv. The compensation for escalation for other materials (except Bitumen, cement,
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reinforcement bars, structural steel or others material covered under clause

10CA) and P.O.L. shall be worked as per the formula(m & n) given below:

a. Adjustment for civil component (except Bitumen, cement, reinforcement
bars, structural steel and others material covered under clause 10CA)
/electrical component of construction.

Materials

m. Formula for adjustment in material cost

Vmn= W x Xun x MMl
~ 100 Ml
Vm = Variation in material cost i.e. increase or decrease in the amount in
rupees to be paid or recovered.
W = Cost of work done, worked out as indicated in sub para (ii)of Clause 10
CC
Xm = Component of ‘materials’ (except cement, structural steel,
reinforcement bars, POL and other materials covered under clausel0 CA)
expressed as percent of the total value of work.

Ml = All India wholesale price index for civil component/ electrical component*
of construction material as worked out on the basis of All India Wholesale Price
Index for Individual Commodities/ Group Items for the period under
consideration as published by the Economic Advisor to Government of
India, Ministry  of Industry & Commerce and applying weightage to the
Individual Commodities/ Group Items(in respect to the justified period extended
under the provisions of clause 5 of the contract without any action under Clause

2, the index prevailing at the time of stipulated date of completion considering the

effect of extra work(extra time to be calculated on prorate basis only as cost of

extra work x stipulated period/tendered cost, shall be considered.)

Mlo = All India wholesale price index for civil component/ electrical component*
of construction material as worked out on the basis of All India Wholesale Price
Index for Individual Commodities/ Group Items valid on the last stipulated date
of receipt of tenders including extensions, if any, as published by the Economic
Advisor to Government of India, Ministry of Industry and Commerce and
applying weightage to the Individual Commodities/ Group Items.

* Note: relevant component only will be applicable

POL

n. Formula for adjustment in POL cost

V=W x _Z x Fl-Fly
100 Flo

VF = Variation in cost of Fuel, Oil & Lubricant i.e. increase or decrease in the
amount in rupees to be paid or recovered.

W = Cost of work done, worked out as indicated in sub para (ii) of Clause 10 CC

Z = Component of Fuel, Oil and Lubricant expressed as a percentage of the total
value of the work

F1 = All India wholesale price index for Fuel, Oil and Lubricant for the period
under consideration as published by the Economic Advisor to Government
of India, Ministry of Industry & Commerce (in respect to the justified period
extended wunder the provisions of clause 5 of the contract without any
action under Clause 2, the index prevailing at the time of stipulated date of
completion or the prevailing index of the period under consideration,
whichever is less, shall be considered)

Flp = All India wholesale price index for Fuel, Oil and Lubricant valid on
the last stipulated date of receipt of tenders including extensions, if any.
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v. The following principles shall be followed while working out thr indices

mensioned in above para
a. The compensation for escalation shall be worked out at quarterly intervals

and shall be with respect to the cost of work done as per bills paid during
the three calendar months of the said quarter. The dates of preparation of
bills as finally entered in the measurement book/date of submission of bill
finally by the contractor to the department in case of computerized
measurement book shall be the guiding factor to decide the bills relevant
to the quarterly interval. The first such payment shall be made at the end
of three months after the month (excluding the month in which the tender
was accepted) and thereafter at three months’ interval. At the time of
completion of the work, the last period for payment might become less
than 3 months depending on the actual date of completion.

b. The index (MI/FI etc.) relevant to any quarter/ period for which such
compensation is paid shall be the arithmetical average of the indices
relevant to the three calendar months. If the period up to date of
completion after the quarter covered by the last such installment of
payment is less than three months, the index MI and FI shall be the
average of the indices for the months falling within that period.

Labour

Vi

Formula for adjustment in Labour cost

The compensation for escalation for labour shall be worked out as per the
formula given below:
Vl :W X Y_ X L]-Llo
100 Llo

Vi = Variation in labour cost i.e. amount of increase or decrease in

s

Ll

Llo

rupees to be paid or recovered

= Value of work done, worked out as indicated in sub para (ii) above

= Component of labour expressed as a percentage of the total value of the
work

= Minimum wage in rupees of an unskilled adult male mazdoor, fixed under
any law, statutory rule or order as applicable on the last date of the quarter
previous to the one under consideration (in respect to the justified period
extended under the provisions of clause 5 of the contract without any action
under Clause 2, the minimum wage prevailing on the last date of
quarter previous to the quarter pertaining to stipulated date of completion
considering the effect of extra work(extra time to be calculated on prorate
basis only as cost of extra work x stipulated period/tendered cost, shall be
considered.) or the minimum wage prevailing on the last date of the quarter
previous to the one under consideration, whichever is less, shall be
considered.

= Minimum daily wage in rupees of an unskilled adult male mazdoor, fixed

under any law, statutory rule or order as on the last stipulated date of receipt
of tender including extension if any.
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Vii.

Viii.

iX.

Note:

The following principles will be followed while working out the
compensation as per sub para (vi) above:

a. The minimum wage of an unskilled male mazdoor mentioned in sub para
(vi) above shall be the higher of the wage notified by Government of
India, Ministry of Labour and that notified by the local administration
both relevant to the place of work and the period of reckoning.

b. The escalation for labour also shall be paid at the same quarterly intervals
when escalation due to increase in cost of materials and/ or P.O.L. is paid
under this clause. If such revision of minimum wages take place during
any such quarterly intervals, the escalation compensation shall be payable
at revised rates only for work done in subsequent quarters.

c. Irrespective of variations in minimum wages of any category of labour,
for the purpose of this clause, the variation in the rate for an unskilled
male mazdoor alone shall form the basis for working out the escalation
compensation payable on the labour component.

In the event the price of materials and/ or wages of labour required for
execution of the work decrease/s, there shall be a downward adjustment of]
the cost of work so that such price of materials and/ or wages of labour shall
be deductible from the cost of work under this contract and in this regard the
formula herein before stated under this Clause 10CC shall mutatis mutandis
apply, provided that:

a. No such adjustment for the decrease in the price of materials and/or
wages of labour aforementioned would be made in case of contracts in
which the stipulated period of completion of the work is equal to or less
than the time as specified in Schedule F.

b. The Engineer-in-charge shall otherwise be entitled to lay down the
procedure by which the provision of this sub clause shall be
implemented from time to time and the decision of the Engineer-in-
charge in this behalf shall be final and binding on the contractor.

Provided always that :

a. Where provisions of clause 10CC are applicable, provisions of clause 10
C will not be applicable but provisions of clause 10CA will be
applicable.

b. Where provisions of clause 10CC are not applicable, provisions of
Clause 10C and 10CA will become applicable.

Updated stipulated date of completion ( period of completion plus extra time
for extra work for compensation under clause 10C, 10CA and 10CC, the
factor of 1.25 taken into account for calculating the extra time under clause
12.1 for extra time shall not be considered while calculating the updated
stipulated date of completion for this purpose in clause 10C. clause 10CA,
and clause 10CC.

CLAUSE 10D

Dismantled
Material
AAI
Property

The

contractor shall treat all materials obtained during dismantling of a structure,

excavation of the site for a work etc. as property of AAI and such materials shall
be disposed off to the best advantage of Authority according to the instructions in
writing issued by the Engineer-in-charge.
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CLAUSE 11

Work to be
executed in
accordance
with
specifications,
drawings,
orders etc.

The contractor shall execute the whole and every part of the work in the most
substantial and workmanlike manner both as regards materials and otherwise in
every respect in strict accordance with the specifications. The contractor shall
also conform exactly, fully and faithfully to the design, drawings and instructions
in writing in respect to the work signed by the Engineer in charge and the
contractor shall be furnished free of charge one copy of the contract documents
together with specifications, designs, drawings and instructions as are not
included in the standard specifications of Central Public Works Department
specified in Schedule F or in any Bureau of Indian Standard or any other
published standard or code or Schedule of Rates or any other printed publication
referred to elsewhere in the contract.The contractor shall comply with the
provisions of the contract and with the care and diligence execute and maintain
the works and provide all labour and materials, tools and plants including for
measurements and supervision of all works, structural plans and other things of]
temporary or permanent nature required for such execution and maintenance in so
far as the necessity for providing these, is specified or is reasonably inferred from
the contract. The contractor shall take full responsibility for adequacy suitability
and safety of all the works and methods of construction.

CLAUSE 12

Deviations /
variations
extent and
pricing

The engineer-in-charge shall have power (i) to make alteration in, omissions
from, additions to, or substitutions for the original specifications, drawings,
designs and instructions that may appear to him to be necessary or advisable
during the progress of the work, and (ii) to omit a part of the works in case of
non-availability of a portion of the site or for any other reasons and the contractor
shall be bound to carry out the works in accordance with any instructions given to
him in writing signed by the Engineering- charge and such alterations, omissions,
additions or substitutions shall form part of the contract as if originally provided
therein and any altered, additional or substituted work which the contractor may
be directed to do in the manner specified above as part of the works, shall be
carried out by the contractor on the same conditions in all respects including price
on which he agreed to do the main work except as hereafter provided.

12.1

The time for completion of the works shall, in the event of any deviations

resulting in additional cost over the tendered value being ordered, be extended, if

requested by the contractor, as follows:

i.  In the proportion which the additional cost of the altered, additional or
substituted work, bears to the original tendered value plus

ii.  25% of the time calculated in (i) above or such further additional time as
may be considered reasonable by the engineer-in-charge.

12.2

Deviation,
Extra Items
and Pricing

In the case of extra item(s) (items that are completely new, and in addition to the
items contained in the contract) the contractor may within fifteen days of receipt
of order or occurrence of the item(s) claim rates, supported by proper analysis, for
the work and the Engineer-in-charge shall within Six weeks of the receipt of the
claims supported by analysis, after giving consideration to the analysis of the rates
submitted by the contractor, determine the rates on the basis of the market rates and
the contractor shall be paid in accordance with the rates so determined.
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Deviation, In the case of substituted items (items that are taken up with partial

substituted substitution or in lieu of items of work in the contract), the rate for the

items pricing agreement item (to be substituted) and substituted item shall also be
determined in the manner as mentioned in the following para.

(1) If the market rate for the substituted item so determined is more than the
market rate of the agreement item (to be substituted), the rate payable to
the contractor for the substituted item shall be the rate for the agreement
item (to be substituted) so increased to the extent of the difference
between the market rates of substituted item and the agreement item (to
be substituted).

(i1) If the market rate for the substituted item so determined is less than the
market rate of the agreement item (to be substituted), the rate payable to
the contractor for the substituted item shall be the rate for the agreement
item (to be substituted) so decreased to the extent of the difference
between the market rates of substituted item and the agreement item (to
be substituted).

Deviation, In the case of contract items, substituted items, contract cum substituted items,

Deviated which exceed the limits laid down in schedule F, the contractor may within
Quantities, fifteen days of receipt of order or occurrence of the excess, claim revision of
Pricing the rates, supported by proper analysis for the work in excess of the above

mentioned limits, provided that if the rates so claimed are in excess of the
rates specified in the schedule of quantities, the Engineer-in-Charge shall
within prescribed time limit of receipt of the claims supported by analysis,
after giving consideration to the analysis of the rates submitted by the
contractor, determine the rates on the basis of the market rates and the
contractor shall be paid in accordance with the rates so determined.

12.3

The provisions of the preceding paragraph shall also apply to the decrease in

the rates of items for the work in excess of the limits laid down in Schedule F,
and the Engieer-in-Charge shall after giving notice to the contractor within one
month of occurrence of the excess and after taking into consideration any reply
received from him within fifteen days of the receipt of the notice, revise the
rates for the work in question within one month of the expiry of the said period
of fifteen days having regard to the market rates.

12.4

The contractor shall send to the Engineer-in-Charge once every three months,
an upto date account giving complete details of all claims for additional
payments to which the contractor may consider himself entitled and of all
additional work ordered by the Engineer-in-Charge, which he has executed
during the preceding quarter failing which the contractor shall be deemed to
have waived his right. However, the Executive Director Engineering may
authorise consideration of such claims on merits.

12.5

For the purpose of operation of Schedule F, the following works shall be treated

ii.

iii.

as works relating to foundation unless & otherwise defined in the contract:
For Buildings: All works upt to 1.2 metres above ground level or up to
floor 1 level whichever is lower.
For abutments, piers and well staining: All works up to 1.2 m above the
bed level.

For retaining walls, wing walls, compound walls, chimneys, over head
reservoirs/tanks and other elevated structures: All works up to 1.2 m above
the ground level.
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iv.  For roads, apron, runway & taxitrack all items of excavation, filling GSBC
and including treatment of sub-base.

V. For reservoirs/tanks (other than overhead reservoirs/tanks): All works up to
1.2 metres above the ground level.

vi.  For basement: All works up to 1.2 m above ground level or up to floor 1
level whichever is lower.

12.6

Any operation incidental to or necessarily has to be in contemplation of tenderer
while filing, tender, or necessary for proper execution of the item included in the
Schedule of quantities or in the schedule of rates mentioned above, whether or
not, specifically indicated in the description of the item and the relevant
specifications, shall be deemed to be included in the rates quoted by the tenderer
or the rate given in the said schedule of rates, as the case may be. Nothing extra
shall be admissible for such operations.

CLAUSE 13

Foreclosure of
contract due
to
Abandonment
or Reduction
in

Scope of Work

If at any time after acceptance of the tender or during the progress of work the
purpose or object for which the work is being done changes due to any
supervening cause and as a result of which the work has to be abandoned or
reduced in scope the Engineer-in-Charge shall give notice in writing to that
effect to the contractor and the contractor stating the decision as well as the
cause for such decision and the contractor shall act accordingly in the matter.
The contractor shall have no claim to any payment of compensation or otherwise
whatsoever, on account of any profit or advantage which he might have derived
from the execution of the works in full but which he did not derive in
consequence of the foreclosure of the whole or part of the works. The contractor
shall be paid at contract rates, full amount for works executed at site and, in
addition, a reasonable amount as certified by the Engineer-in-Charge for the
items hereunder mentioned which could not be utilized on the work to the full
extent in view of the foreclosure;

i.  Any expenditure incurred on preliminary site work, e.g. temporary access
roads, temporary labour huts, staff quarters and site office; storage
accommodation and water storage tanks.

il. AALI shall have the option to take over contractor’s materials or any part
thereof either brought to site or of which the contractor is legally bound to
accept delivery from suppliers (for incorporation in or incidental to the
work) provided, however AAI shall be bound to take over the materials or
such portions thereof as the contractor does not desire to retain. For
materials taken over or to be taken over by AAI, cost of such materials as
detailed by Engineer-in- Charge shall be paid. The cost shall, however,
take into account purchase price, cost of transportation and deterioration
or damage which may have been caused to materials whilst in the custody
of the contractor.

iii.  If any materials supplied by AAI are rendered surplus, the same except
normal wastage shall be returned by the contractor to AAI at rates not
exceeding those at which these were originally issued, less allowance for
any deterioration or damage which may have been caused whilst the
materials were in the custody of the contractor. In addition, cost of]
transporting such materials from site to AAI stores, if so required by AAI
shall be paid.
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iv. Reasonable compensation for transfer of T & P from site to contractor’s
permanent stores or to his other works, whichever is less. If T & P are not
transported to either of the said places, no cost of transportation shall be
payable.

V. Reasonable compensation for repatriation of contractor’s site staff and
imported labour to the extent necessary.
The contractor shall, if required by the Engineer- in-Charge, furnish to him,
books of account, wage books, time sheets and other relevant documents and
evidence as may be necessary to enable him to certify the reasonable amount
payable under this condition.
The reasonable amount of items on (i), (iv) and (v) above shall not be in excess
of 2% of the cost of the work remaining incomplete on the date of closure, i.e.
total stipulated cost of the work as per accepted tender less the cost of work
actually executed under the contract and less the cost of contractor’s materials at
site taken over by the AAI as per item (ii) above. Provided always that against
any payments due to the contractor on this account or otherwise, the Engineer-
in-Charge shall be entitled to recover or be credited with any outstanding
balances due from the contractor for advance paid in respect of any tool, plants
and materials and any other sums which at the date of termination were
recoverable by the AAI from the contractor under the terms of the contract.
In the event of action being taken under clause 13 to reduce the scope of work,
the contractor may furnish fresh Performance Guarantee on the same conditions,
in the same manner and at the same rate for the balance tendered amount and
initially valid upto the extended date the completion or stipulated date of]
completion if no extension has been granted plus 180 days beyond that.
Wherever, such a fresh Performance Guarantee is furnished by the contractor,
the Engineer in Charge may return the previous Performance Guarantee.

CLAUSE 14

Carrying out
part Work at
risk & cost

of contractor

a. If contractor:

i. At any time makes default during currency of work or does not execute
any part of the work with due diligence and continues to do so even after a
notice in writing of 7 days in this respect from the Engineer-in-Charge; or

ii. Commits default in complying with any of the terms and conditions of the
contract and does not remedy it or takes effective steps to remedy it within
7 days even after a notice in writing is given in that behalf by the Engineer-
in-Charge; or

iii. Fails to complete the work(s) or items of work with individual dates of
completion, on or before the date(s) so determined, and does not complete
them within the period specified in the notice given in writing in that
behalf by the Engineer-in-Charge.

b. The Engineer- in-Charge without invoking action under clause 3 may, without

prejudice to any other right or remedy against the contractor which have either

accrued or accrue thereafter to AAIL by a notice in writing to take the part

work / part incomplete work of any item(s) out of his hands and shall have

powers to:

i. Take possession of the site and any materials, constructional plant,
implements, stores, etc., thereon; and/or

ii. Carry out the part work / part incomplete work of any item(s) by any
means at the risk and cost of the contractor.
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c. The Engineer-in-Charge shall determine the amount, if any, is recoverable
from the contractor for completion of the part work/ part incomplete work of
any item(s) taken out of his hands and executed at the risk and cost of the
contractor, the liability of contractor on account of loss or damage suffered by
AALI because of action under this clause shall not exceed 10% of the tendered
value of the work.

d. In determining the amount, credit shall be given to the contractor with the
value of work done in all respect in the same manner and at the same rate as if]
it had been carried out by the original contractor under the terms of his
contract, the value of contractor's materials taken over and incorporated in the
work and use of plant and machinery belonging to the contractor. The
certificate of the Engineer-in-Charge as to the value of work done shall be
final and conclusive against the contractor provided always that action under
this clause shall only be taken after giving notice in writing to the contractor.
Provided also that if the expenses incurred by the department are less than the
amount payable to the contractor at his agreement rates, the difference shall
not be payable to the contractor.

e. Any excess expenditure incurred or to be incurred by AAI in completing the
part work/ part incomplete work of any item(s) or the excess loss of damages
suffered or may be suffered by AAI as aforesaid after allowing such credit
shall without prejudice to any other right or remedy available to AAI in law or
per as agreement be recovered from any money due to the contractor on any
account, and if such money is insufficient, the contractor shall be called upon
in writing and shall be liable to pay the same within 30 days.

f. If the contractor fails to pay the required sum within the aforesaid period of 30
days, the Engineer-in-Charge shall have the right to sell any or all of the
contractors' unused materials, constructional plant, implements, temporary
building at site etc. and adjust the proceeds of sale thereof towards the dues
recoverable from the contractor under the contract and if thereafter there
remains any balance outstanding, it shall be recovered in accordance with the
provisions of the contract/ provisions of law.

In the event of above course being adopted by the Engineer-in-Charge, the
contractor shall have no claim to compensation for any loss sustained by him by
reason of his having purchased or procured any materials or entered into any
engagements or made any advance on any account or with a view to the
execution of the work or the performance of the contract.

CLAUSE 15

Suspension
of Work

i. The contractor shall, on receipt of the order in writing of the Engineer-in-
Charge, (whose decision shall be final and binding on the contractor) suspend
the progress of the works or any part thereof for such time and in such manner
as the Engineer-in- Charge may consider necessary so as not to cause any
damage or injury to the work already done or endanger the safety thereof for
any of the following reasons:

a. on account of any default on the part of the contractor or;

b. for proper execution of the works or part thereof for reasons other than the
default of the contractor; or

c. for safety of the works or part thereof.

The contractor shall, during such suspension, properly protect and secure the
works to the extent necessary and carry out the instructions given in that behalf
by the Engineer-in-Charge.
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ii. If the suspension is ordered for reasons (b) and (c) in sub-para (i) above (but
not attributed to contractor):

a.

the contractor shall be entitled to an extension of time equal to the period
of every such suspension PLUS 25% for completion of the item or group
of items of work for which a separate period of completion is specified in
the contract and of which the suspended work forms a part, and;

If the total period of all such suspensions in respect of an item or group of
items or work for which a separate period of completion is specified in the
contract exceeds thirty days, the contractor shall, in addition, be entitled to
such compensation as the Engineer-in-Charge may consider reasonable in
respect of salaries and/or wages paid by the contractor to his employees
and labour at site, remaining idle during the period of suspension, adding
thereto 2% to cover indirect expenses of the contractor provided the
contractor submits his claim supported by details to the Engineer-in-
Charge within fifteen days of the expiry of the period of 30 days.

If the works or part thereof is suspended on the orders of the Engineer-in-
Charge for more than three months at a time, except when suspension is
ordered for reasons (a) in sub-para (i) above, the contractor may after
receipt of such order serve a written notice on the Engineer-in-Charge
requiring permission within fifteen days from receipt by the Engineer-in-
charge of the said notice, to proceed with the work or part thereof in
regard to which progress has been suspended and if such permission is not
granted within that time, the contractor, if he intends to treat the
suspension, where it affects only a part of the works as on omission of]
such part by AAI or where it affects whole of the works, as an
abandonment of the works by AAI, shall within ten days of expiry of such
period of 15 days give notice in writing of his intention to the Engineer-
in-Charge. In the event of the contractor treating the suspension as an
abandonment of the contract by AAIL he shall have no claim to payment
of any compensations on account of any profit or advantage which he
might have derived from the execution of the work in full but which he
could not derive in consequence of the abandonment. He shall, however,
be entitled to such compensation, as the Engineer-in-Charge may consider
reasonable, in respect of salaries and/or wages paid by him to his
employees and labour at site, remaining idle in consequence adding to the
total thereof 2% to cover indirect expenses of the contractor provided the
contractor submits his claim supported by details to the Engineer-in-
Charge within 30 days of the expiry of the period of 3 months.

CLAUSE 15 A

Compensatio
n in case of
delay due to
late supply of
stipulated
material by
AAL.

The contractor shall not be entitiled to claim any compensation from AAI for the
losses suffered by him on account of delay by AAI in the supply of materials in
Schedule ‘B’ where such delay is covered by the difficulties relating to supply of
wagons, force majeure or any reasonable cause beyond the control of AAIL

This clause 15 A will not be applicable for works where no material is stipulated
for issue by AAL

AAL

C.Nil INil.O Nil Page 46



Clauses of Contract

CLAUSE 16
Action in All works under or in course of execution or executed in pursuance of the
case Work contract, shall at all times be open and accessible to the inspection and
not done as supervision of the Engineer-in-Charge, his authorize subordinates in charge of the
per work and all the superior officers, officer of the Quality Assurance Unit of the

Specifications

AAI or any organization engaged by the Department of Quality Assurance and of]
the Chief technical Examiner’s Office, and the contractor shall, at all times,
during the usual working hours and at all other times at which reasonable notice
of the visit of such officers has been given to the contractor, either himself be
present to receive orders and instructions or have a responsible agent duly
accredited in writing, present for that purpose. Orders given to the Contractor’s
agent shall be considered to have the same force as if they had been given to the
contractor himself.

If it shall appear to the Engineer-in -charge or his authorized subordinates in
charge of the work or to the Executive Director-In-charge of quality assurance or
his subordinate officers or the officers of the organization engaged by the AAI for
quality Assurance or to the Chief Technical Examiner or his subordinate officers,
that any work has been executed with unsound, imperfect, or unskillful
workmanship, or with materials or articles provided by him for the execution of]
the work which are unsound or of a quality inferior to that contracted or
otherwise not in accordance with the contract, the contractor shall, on demand in
writing which shall be made within twelve months (six months in the case of]
work costing Rs.10 lac and below except road work) of the completion of the
work from the Engineer-in-Charge specifying the work, materials or articles
complained of notwithstanding that the same may have been passed, certified and
paid for forthwith rectify, or remove and reconstruct the work so specified in
whole or in part, as the case may require or as the case may be, remove the
materials or articles so specified and provide other proper and suitable materials
or articles at his own charge and cost. In the event of the failing to do so within a
period specified by the Engineer-in-Charge in his demand aforesaid, then the
contractor shall be liable to pay compensation at the same rate as under clause 2
of the contract (for non completion of the work in time) for this default.

In such case the Engineer-in-Charge may not accept the item of work at the rates
applicable under the contract but may accept such items at reduced rates as the
authority specified in schedule ‘F’ may considered reasonable during the
preparation of on account bills or final bill if the item is so acceptable without
detriment to the safety and utility of the item and the structure or he may reject
the work outright without any payment and/or get it and other connected and
incidental items rectified, or removed and re-executed at the risk and cost of the
contractor. Decision of the Engineer-in-Charge to be conveyed in writing in
respect of the same will be final and binding on the contractor.

CLAUSE 17

Contractor
Liable for
Damages,
defects
during
maintenance
period

If the contractor or his working people or servants shall break, deface, injure or
destroy any part of building in which they may be working, or any building, road,
road kerb fence, enclosure, water pipe, cables, drains, electric or telephone post
or wires, trees, grass or grassland, or cultivated ground contiguous to the
premises on which the work or any part is being executed, or if any damage shall
happen to the work while in progress, from any cause whatever or if any defect,
shrinkage or other faults appear in the work within twelve months (six months in
the case of work costing Rs. Ten lacs and below except road work) after a
certificate final or otherwise of its completion shall have been given by the
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Engineer-in-charge as aforesaid arising out of defect or improper materials or
workmanship the contractor shall upon receipt of a notice in writing on that
behalf make the same good at his own expense or in default the Engineerin-
charge cause the same to be made good by other workmen and deduct the
expense from any sums that may be due or at any time thereafter may become
due to the contractor, or from his security deposit or the proceeds of sale thereof]
or of a sufficient portion thereof. The security deposit of the contractor shall not
be refunded before the expiry of twelve months (six months in the case of work
costing Rs.Ten lacs and below except road work) after the issue of the certificate
final or otherwise, of completion of work, or till the final bill has been prepared
and passed whichever is later. Provided that in the case of road work, if in the
opinion of the Engineer-in-charge, half of the security deposit is sufficient, to
meet all liabilities of the contractor under this contract, half of the security
deposit will be refundable after six months and the remaining half after twelve
months of the issue of the said certificate of completion or till the final bill has
been prepared and passed whichever is later.

In case of Maintenance and Operation works of E&M services, the security
deposit deducted from contractors shall be refunded within one month from the
date of final payment or within one month from the date of completion of the
maintenance contract whichever is earlier.

CLAUSE 18

Contractor
to Supply
Tools &
Plants etc.

The contractor shall provide at his own cost all materials (except such special
materials, if any, as may in accordance with the contract be supplied from the
Engineer-incharge’s stores) machinery, tools & plants as specified in Schedule F.
in addition to this, appliances, implements, other plants, ladders, cordage, tackle,
scaffolding and temporary works required for the proper execution of the work,
whether original, altered or substituted and whether included in the specifications
or other documents forming part of the contract or referred to in these conditions
or not, or which may be necessary for the purpose of satisfying or complying
with the requirements of the Engineer-incharge as to any matter as to which
under these conditions he is entitled to be satisfied, or which he is entitled to
require together with carriage therefor to and from the work. The contractor shall
also supply without charge the requisite number of persons with the means and
materials, necessary for the purpose of setting out works, and counting, weighing
and assisting the measurement for examination at any time and from time to time
of the work or materials. Failing his so doing, the same may be provided by the
Engineer-in-charge at the expense of the contractor and the expenses may be
deducted, from any money due to the contractor, under this contract or otherwise
and/ or from his security deposit or the proceeds of sale thereof, or of a sufficient
portions thereof.

CLAUSE 18 A

Recovery of
Compensatio
n

paid to
Workmen

In every case in which by virtue of the provisions sub-section(i) of Section 12, of]
the Workmen’s Compensation Act, 1923, AAI is obliged to pay compensation to
a workman employed by the contractor, in execution of the works, AAI will
recover from the contractor, the amount of the compensation so paid, and,
without prejudice to the rights of the AAI under sub-section(2) of Section 12, of]
the said act, AAI shall be at liberty to recover such amount or any part thereof by
deducting it from the security deposit or from any sum due by AAI to the
contractor whether under this contract or otherwise. AAI shall not be bound to
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contest any claim made against it under subsection(1) of Section 12, of the said
Act, except on the written request of the contractor and upon his giving to AAI
full security for all costs for which AAI might become liable in consequence of]

contesting such claim.

CLAUSE 18 B

Ensuring
Payment and
Amenities to
Workers if
Contractor
fails

In every case in which by virtue of the provisions of the Contract Labour
(Regulation and Abolition) act 1970, and the Contract Labour (Regulation and
Abolition) Central Rules, 1971, AAI is obliged to pay any amounts of wages to a
workman employed by the contractor in execution of the works, or to incur any
expenditure in providing welfare and health amenities required to be provided
under the above said Act and the rules under Clause 19H or under the AAI
Contractor’s Labour Regulations or under the Rules framed by AAI from time to
time for the protection of health and sanitary arrangements for workers employed
by AAI Contractors, AAI will recover from the contractor the amount of wages
so paid or the amount of expenditure so incurred and without prejudice to the
rights of the AAI under sub section (2) of Section 20, sub section (4) of Section

21, of the Contract Labour (Regulation and Abolition) Act, 1970, AAI shall be at
liberty to recover such amount or any part thereof by deducting it from the

security deposit or from any sum due by AAI to the contractor whether under this

contract or otherwise AAI shall not be bound to contest any claim made against it
under sub section (1) of Section 20, sub section (4) of Section 21, of the said Act,

except on the written request of the contractor and upon his giving to the AAI full

security for all costs for which AAI might become liable in contesting such claim.

CLAUSE 19

Labour
laws to be
complied
by the
Contractor

The contractor shall obtain a valid license under the contract labour (R&A) Act,
1970 and the Contract Labour (Regulation and Abolition) Central Rules, 1971,
before the commencement of the work, and continue to have a valid license until
the completion of the work. The contractor shall also abide by the provisions of
the Child Labour (Prohibition and Regulation) Act, 1986.

The contractor shall also comply with the provisions of the building and other
construction workers (Regulation of Employment & Conditions of Service) Act,
1996 and the building and other Construction Workers Welfare Cess Act, 1996.
Any failure to fulfill these requirements shall attract the penal provisions of this
contract arising out of the resultant non execution of the work.

CLAUSE 19 A

| No labour below the age of fourteen years shall be employed on the work.

CLAUSE 19B

Payment of
wages

Payment of wages:

i The contractor shall pay to labour employed by him either directly or through
sub contractors, wages not less than fair wages as defined in the AAI
Contractor’s Labour Regulation or as per the provisions of the Contract
Labour (Regulation and Abolition) act, 1970 and the contract labour
(Regulation and Abolition) Central Rules, 1971 wherever applicable.

ii The contractor shall, notwithstanding the provisions of any contract to the
contrary, cause to be paid fair wage to labour indirectly engaged on the work,
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including any labour engaged by his sub contractors in connection with the

said work, as if the labour had been immediately employed by him.

iii In respect of all labour directly or indirectly employed in the works for
performance of the contractor’s part of this contract, the contractor shall
comply with or cause to be complied with the Airports Authority of India
contractor’s Labour Regulations made by AAI from time to time in regard to
payment of wages wage period, deductions from wages recovery of wages not
paid and deductions unauthorisedly made, maintenance of wage books or
wage slips, publication of scale of wages and other terms of employment,
inspection and submission of periodical returns and all other matters of the
like nature or as per the provisions of the Contract Labour (Regulation and
Abolition) Act, 1970 and the Contract Labour (Regulation and Abolition)
Central Rules, 1971, wherever applicable.

iv. The following deductions shall be permissible to be made by the Engineer-in-
Charge.

a. The Engineer-in-charge concerned shall have the right to deduct from the
moneys due to the contractor or any sum required or estimated to be
required for making good the loss suffered by a worker or workers by
reason of non fulfillment of the conditions of the contract for the benefit of]
the workers, non payment of wages or of deductions made from his or
their wages which are not justified by their terms of the contract or non
observance of the Regulations.

b. Under the provision of Minimum Wages (Central) Rule 1950 the
contractor is bound to allow to the labours directly or indirectly employed
in the works one day rest for 6 days continuous work and pay wages at the
same rate as for duty. In the event of default, the Engineer-in-charge shall
have the right to deduct the sum or sums not paid on account of wages for
weekly holidays to nay labours and pay the same to the persons entitled
thereto from any money due to the contractor by the Engineer-in-charge
concerned.

In the case of Union Territory of Delhi, however, as the all inclusive minimum
daily wages fixed under Notification of the Delhi Administration
No.F.12(162)MWO/DAB/43884-91, dated 31.12.1979 as amended from time to
time are inclusive of wages for the weekly day of rest, the question of extra
payment for weekly holiday would not arise.

v. The contractor shall comply with the provisions of the Payment of wages Act,
1936, Minimum Wages Act, 1948, Employees Liability Act, 1938,
Workmen’s Compensation Act, 1923, Industrial Disputes Act, 1947,
Maternity Benefits Act, 1961, and the Contractor’s Labour (Regulation and
Abolition) Act 1970, or the modifications thereof or any other laws relating
thereto and the rule made thereunder from time to time.

vi. The contractor shall indemnify and keep indemnified Authority against
payments to be made under and for the observance of the laws aforesaid and
the AAI Contractor’s Labour Regulations with prejudice to his right to claim
indemnity from his sub contractors.

vii. The laws aforesaid shall be deemed to be a part of this contract and any
breach thereof shall be deemed to be a breach of this contract.

viii. Whatever is the minimum wage for the time being, or if the wage payable
is higher than such wage, such wage shall be paid by the contractor to the
workmen directly without the intervention of Jamadar and that Jamadar shall
not be entitled to deduct or recover any amount from the minimum wage
payable to the workmen as and by way of commission or otherwise.
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ix. The contractor shall ensure that no amount by way of commission or
otherwise is deducted or recovered by the Jamadar from the wage of
workmen.

CLAUSE 19C

In respect of all labour directly or indirectly employed in the work for the
performance of the contractor’s part of this contract, the contractor shall at his
own expense arrange for the safety provisions as per AAI Safety Code framed
from time to time and shall at his own expense provide for all facilities in
connection therewith. In case the contractor fails to make arrangement and
provide necessary facilities as aforesaid, he shall be liable to pay a penalty of Rs.

200/- for each default and in addition, the Engineer-incharge shall be at liberty to
make arrangement and provide facilities as aforesaid and recover the costs

incurred in that behalf from the contractor.

CLAUSE 19D

The contractor shall submit by the 4th and 19th of every month, to the Engineer-
incharge a true statement showing in respect of the second half of the preceding
month and the first half of the current month respectively:

i. the number of labourers employed by him on the work,

ii. their working hours,

iii. the wages paid to him,

iv. the accidents that occurred during the said fortnight showing the
circumstances under which they happened and the extent of damage and
injury caused by them, and

v. the number of female workers who have been allowed maternity benefit
according to Clause 19F and the amount paid to them Failing which the
contractor shall be liable to pay to AAI, a sum not exceeding Rs. 200/- for
each default or materially incorrect statement. The decision of the Engineer-
in-charge shall be final in deducting from any bill due to the contractor; the
amount levied as fine and shall be binding on the contractor.

CLAUSE 19E

In respect of all labour directly or indirectly employed in the works for the
performance of the contractor’s part of this contract, the contractor shall comply
with or cause to be complied with all the rules framed by AAI from time to time
for the protection of health and sanitary arrangements for workers employed by
the AAI and its contractor.

CLAUSE 19 F

Leave and pay during leave shall be regulated as follows:
1. Leave:

i. In the case of delivery - maternity leave not exceeding 8 weeks, 4 weeks

upto and including the day of delivery and 4 weeks following that day.
ii. In the case of miscarriage - upto 3 weeks from the date of miscarriage.
2. Pay:

i. In the case of delivery — leave pay during maternity leave will be at the rate
of women’s average daily earnings, calculated on total wages earned on the
days when full time work was done during a period of three months
immediately preceding the date on which she gives notice that she expects to
be confined or at the rate of Rupee one only a day whichever is greater.

ii. In the case of miscarriage — leave pay at the rate of average daily earning
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calculated on the total wages earned on the days when full time work was
done during a period of three months immediately preceding the date of such
miscarriage.

3. Conditions for the grant of Maternity Leave:
No maternity leave benefit shall be admissible to a woman unless she has been
employed for a total period of not less than six months immediately preceding
the date on which she proceeds on leave.
4. The contractor shall maintain a register of Maternity (Benefit) in the Prescribed
Form as shown in appendix — III and IV, and the same shall be kept at the
place of work.

CLAUSE 19G

In the event of the contractor (s) committing a default or breach of any of the
provisions of the Airports Authority of India Contractor’s Labour Regulations
and Model Rules for the protection of health and sanitary arrangements for the
workers as amended from time to time or furnishing any information or
submitting or filling any statement under the provisions of the above Regulations
and Rules which is materially incorrect, he / they shall, without prejudice to any
other liability, pay to the AAI a sum not exceeding Rs.200/- for every default,
breach or furnishing, making, submittingfiling such materially incorrect
statements and in the event of the contractor(s) defaulting continuously in this
respect, the penalty may be enhanced to Rs.200/- per day for each day of default
subject to a maximum of 5 per cent of the estimated cost of the work put to
tender. The decision of the Engineer-in-Charge shall be final and binding on the
parties.

Should it appear to the Engineer-in-Charge that the contractor (s) is / are not
properly observing and complying with the provision of the AAI Contractor’s
Labour Regulations and Model Rules and the provisions of the Contract Labour
(Regulation and Abolition ) Act 1970, and the Contract Labour (R&A) Central
Rules 1971, for the protection of health and sanitary arrangements for work —
people employed the contractor (s) (hereinafter referred as “the said Rules”) the
Engineer-in-Charge shall have power to give notice in writing to the contractor
(s) requiring that the said Rules be complied with and the amenities prescribed
therein be provided to the work-people within a reasonable time to be specified in
the notice. If the contractor (s) shall fail within the period specified in the notice
to comply with and/ observe the said Rules and to provide the amenities to the
work-people as aforesaid, the Engineer-in-Charge shall have the power to provide
the amenities hereinbefore mentioned at the cost of the contractor (s). The
contractor (s) shall erect, make and maintain at his / their own expense and to
approved standards all necessary huts and sanitary arrangements required for his /
their work —people on the site in connection with the execution of the works, and
if the same shall not have been erected or constructed, according to approved
standards, the Engineer-in-Charge shall have power to give notice in writing to
the contractor (s) requiring that the said huts and sanitary arrangements be
remodeled and / or reconstructed according to approved standards, and if the
contractor (s) shall fail to remodel or reconstruct such huts and sanitary
arrangements according to approved standards within the period specified in the
notice, the Engineer-in-Charge shall have the power to remodel or reconstruct
such huts and sanitary arrangements according to approved standards at the cost
of the contractor (s).
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CLAUSE 19 H

AN

The contractor (s) shall at his / their own cost provided his / their labour with a
sufficient number of huts (hereinafter referred to as the camp) on the following
specifications on a suitable plot of land to be approved the Engineer-in-Charge.
i. Facility to be provided
a. The minimum height of each hut at the eaves level shall be 2.10m (7ft.)
and the floor area to be provided will be at the rate of 2.7 sq.m. (30 sq.ft.)
for each member of the worker’s family staying with the labourer.
b. The contractor shall in addition construct suitable cooking places having a
minimum area of 1.80m x 1.50m (6° x 5”) adjacent to the hut for each
family.

c. The contractor(s) shall also construct temporary latrines and urinals for the
use of the labourers each on the scale of not less than four per each one
hundred of the total strength, separate latrines and urinals being provided
for women.

d. The contractor (s) shall construct sufficient number of bathing and
washing places one unit for every 25 persons residing in the camp. These
bathing and washing places shall be suitably screened.

ii. Specifications
a. All the huts shall have walls of sun-dried or burnt-bricks laid in mud mortar

or other suitable local materials as may be approved by the Engineer-in-
Charge in case of sun-dried bricks, the walls should be plastered with mud
gobri on both sides. The floor may be kutcha but plastered with mud gobri
and shall be at least 15 cm (6”) above the surrounding ground. The roofs
shall be laid with the thatch or any other materials as may be approved by
the Engineer-in-Charge and the contractor shall ensure that throughout the
period of their occupation, the roofs remain water — tight.

b. The contractor (s) shall provide each hut with proper ventilation.

c. All doors, windows and ventilators shall be provided with suitable leaves
for security purposes.

d. There shall be kept an open space of at least 7.2 m (8 yards) between the
rows of huts which may be reduced to 6m (20 ft.) according to the
availability of site with the approval of the Engineer-in-Charge. Back to
back construction will be allowed.

iii. Water Supply

The contractor (s) shall provided adequate supply of water for the use of
labourers. The provisions shall not be less than two gallons of pure and
wholesome water per head per day for drinking purposes and three gallons of
clean water per head per day for bathing and washing purposes. Where piped
water supply is available supply shall be at stand posts and where the supply is
from wells or river, tanks which may be of metal or masonry, shall be provide.
The contractor (s) shall also at his / their own cost make arrangements for laying
pipe lines for water supply to his / their labour camp from the existing mains
wherever available and shall pay all fees and charges therefor.

iv. The site selected for the camp shall be high ground, removed from jungle.

v. Disposal of Excreta:

The contractor (s) shall make necessary arrangement for the disposal of excreta
from the latrines by trenching or incineration which shall be according to the
requirements laid down by the Local Health Authorities. If trenching or
incineration is not allowed, the contractor (s) shall make arrangements for the
removal of the excreta through the Municipal Committee / authority and inform it
about the number of labourers employed so that arrangements may be made by
such Committee / authority for the removal of excreta. All charges on this
account shall be borne by the contractor and paid direct by him to the

AAL

C.Nil INil.O Nil Page 53




Clauses of Contract

Municipality / authority. The contractor shall provide one sweeper for every eight
seats in case of dry system.

vi. Drainage

The contractor (s) shall provide efficient arrangements for draining away sullage
water so as to keep the camp neat and tidy.

vii. The contractor (s) shall make necessary arrangements for keeping the camp
area sufficiently lighted to avoid accidents to the workers.

viii. Sanitation

The contractor(s) shall make arrangements for conservancy and sanitation in the
labour camps according to the rules of the Local Public Health and Medical
Authorities.

CLAUSE 191

The Engineer-in-Charge may require the contractor to dismiss or remove from
the site of the work any person or persons in the contractors’ employ upon the
work who may be incompetent or misconduct himself and the contractor shall
forthwith comply with such requirements. In respect of maintenance/repair or
renovation works etc. where the labour have an easy access to the individual
work premises, the contractor shall issue identity cards to the labourers, whether
temporary or permanent and he shall be responsible for any untoward action on
the part of such labour. Assistant Manager/Junior Executive will display a list of]
contractors working in the colony/Blocks on the notice board in the colony and
also at the service centre, to apprise the residents about the same.

CLAUSE 19J

It shall be the responsibility of the contractor to see that the building under
construction is not occupied by any body unauthorized during construction, and is
handed over to the Engineer-in-Charge with vacant possession of complete
building. If such building though completed is occupied illegally, then the
Engineer-in-Charge shall have the option to refuse to accept the said
building/buildings in that position. Any delay in acceptance on this account will
be treated as the delay in completion and for such delay, a levy upto 5% of]
tendered value of work may be imposed by the General Manager Engg. Whose
decision shall be final both with regard to the justification and quantum and be
binding on the contractor.However, the Executive Director Engg., through a
notice may require the contractor to remove the illegal occupation any time on or
before construction and delivery.

CLAUSE 19 K

Employment
of skilled /
semiskilled
workers

The contractor shall at all stages of work deploy skilled / semi skilled tradesmen
who are qualified and possess certificate in particular trade from CPWD Training
Institute / Industrial Training Institute/National Institution of Construction
Management and research (NICMAR) National Academy of Construction, CIDC
or any similar reputed and recognized Institute managed / certified by State /
Central Government. The number of such qualified tradesmen shall not be less
than 20% of total skilled / semi skilled workers required in each trade at any stage
of work. The contractor shall submit number of man days required in respect of]
each trade, its scheduling and the

list of qualified tradesmen alongwith requisite certificate from recognized

Institute to Engineer in charge for approval. Notwithstanding such approval, if|
the tradesmen are found to have inadequate skill to execute the work of

AAL

C.Nil INil.O Nil Page 54



Clauses of Contract

respective trade, the contractor shall substitute such tradesmen within two days of]
written notice from Engineer —in- Charge. Failure on the part of contractor to
obtain approval of Engineer-in-Charge or failure to deploy qualified tradesmen
will attract a compensation to be paid by contractor at the rate of Rs.100 per such
tradesman per day. Decision of Engineer in Charge as to whether particular
tradesman possesses requisite skill and amount of compensation in case of default
shall be final and binding.

Provided always, that the provision of this clause, shall not be applicable for
works with estimated cost put to tender being less than Rs.5 crores.

CLAUSE 19L
Registration | The ESI and EPF contributions on the part of employer in respect of this contract
with EPFO shall be paid by the contractor. These contributions on the part of the employer
and ESIC paid by the contractor shall be reimbursed by the Engineer-in-charge to the

contractor on actual basis.

CLAUSE 19 M
Compliance The contractor is required to follow latest NGT guidelines at the
of NGT construction site and any violation of such guidelines will be in his account.
guidelines

CLAUSE 20
Minimum The contractor shall comply with all the provision of the Minimum Wages Act,
Wages 1948, and Contract Labour (Regulation and Abolition) Act, 1970 amended from
Act to be time to time and rules framed thereunder and other labour laws affecting contract
Complied labour that may be brought into force from time to time.
with

CLAUSE 20(A)

Employees
Provident
Fund &
Miscellaneous
Provident Act
1952/Jammu
& Kashmir
Employees
Provident
Funds (and
Miscellaneou
s Provisions)
Act, 1961and
State
Insurance
(ESI) Act,
1948.

The Contractor shall comply with all the provisions of the Employees Provident

Fund & Misc. Provisions Act, 1952/ Jammu & Kashmir Employees Provident

Funds (and Miscellaneous Provisions) Act, 1961 and ESI Act, 1948, amended

from time to time and rules framed thereunder. Some of the provisions are given

below:

a. The contractor shall intimate his PF Account Code No. allotted by Regional PF
Commissioner and ESI Registration No. allotted by ESI Corporation after
award of work and shall continue to have valid PF Account Code No. and ESI
Registration No. till actual completion of the contract.

b. The contractor shall provide a list of contract Workers engaged for contract

work along with their PF Account No. & ESI Registration No.

c. The contractor by 20th of every month shall provide a monthly statement
showing recoveries of contribution and proof of remittance of provident fund
contribution to RPFC and ESI contributions to ESI Corporation in respect of]
Workers engaged in contract work.

d. The contractor shall provide copies of PF & ESI challans of monthly
contributions in respect of contract workers engaged for contract work on
month to month basis.

AAI reserves the right to withhold minimum amount as detailed under, from the

AAL

C.Nil INil.O Nil Page 55



Clauses of Contract

running account payments, if PF / ESI contributions are not paid by the contractor
and proof to that effect have not been produced regularly on due dates. To
withhold 3% for building work & 1.5% for road/pavement work of the total
amount of work done during the period considered.

ESI & EPF amount paid to the statutory authorities by the contractor shall be
reimbursed on actual basis on submission of documentary evidence.

CLUASE 21

Work not to
be sublet.
Action in
case of
insolvency

The contract shall not be assigned or sublet without the written approval of]
Engineer-in-Charge. And if the contractor shall assign or sublet his contact, or
attempt to do so, or become insolvent or commence any insolvency proceedings
or make any composition with his creditors or attempt to do so, or if any bribe,
gratuity, gift, loan, perquisite, reward or advantage pecuniary or otherwise, shall
either directly or indirectly, be given, promised or offered by the contractor, or
any of his servants or agent to any public officer or person in the employ of AAI
in any way relating to his office or employment, or if any such officer or person
shall become in any way directly or indirectly interested in the contract, the
Engineers in Charge on behalf of the AAI shall have power to adopt the course
specified in Clause 3 hereof in the interest of AAI and in the event of such course
being adopted, the consequences specified in the said Clause 3 shall ensue.

CLUASE 22

All sums payable by way of compensation under any of these conditions shall be
considered as reasonable compensation to be applied to the use of AAI without
reference to the actual loss or damage sustained and whether or not any damage
shall have been sustained.

CLAUSE 23

Changes in
firm’s
Constitution
to

be intimated

Where the contractor is a partnership firm, the previous approval in writing of the
Engineer-in-Charge shall be obtained before any change is made in the
constitution of the firm. Where the contractor is an individual or a Hindu
undivided family business concern such approval as aforesaid shall likewise be
obtained before the contractor enters into any partnership agreement where under
the partnership firm would have the right to carry out the works hereby
undertaken by the contractor. If previous approval as aforesaid is not obtained,
the contract shall be deemed to have been assigned in contravention of Clause 21
hereof and the same action may be taken and the same consequences shall ensue
as provided in the said Clause 21.

CLAUSE 24

All works to be executed under the contract shall be executed under the direction
and subject to the approval in all respects of the Engineer-in-Charge who shall be
entitled to direct at what point or points and in what manner they are to be
commenced, and from time to time carried on.
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CLAUSE 25

Dispute
Resolution
Mechanism
and
Arbitration

Except where otherwise provided in the contract, all questions and disputes
relating to the meaning of the specifications, design, drawings and instruction
here-in before mentioned and as to the quality of workmanship or materials used
on the work or as to any other question , claim, right, matter or thing whatsoever,
in any way arising out of or relating to the contract, designs, drawings,
specifications, estimates, instructions, orders or these conditions or otherwise
concerning the work or the execution or failure to execute the same whether
arising during the progress of the work or after the cancellation, termination,
completion or abandonment thereof shall be dealt with as mentioned hereinafter:

1.

If the contractor considers any work demanded of him to be out side the
requirement of the contract, or disputes any drawing, record or decision given
in writing by the Engineer-in-Charge or if the Engineer in Charge considers
any act or decision of the contractor on any matter in connection with or
arising out of the contract or carrying out of the work, to be unacceptable and
is disputed such party shall promptly within 15 days of the arising of the
disputes request the Executive Director (Engg.)/Regional Executive
Director/Member (Plg) /Chairman, AAI as the case may be, who shall refer
the dispute to Dispute Redressal Committee (DRC) within 15 days along with
a list of disputes with amounts claimed if any, in respect of each such
disputes. The Dispute Redressal Committee (DRC) shall give the opposing
party two weeks for written response, and give its decision within a period of
60 days extendable by 30 days by consent of both the parties from the receipt
of reference from the Executive Director (Engg.)/Regional Executive
Director/Member (Plg) /Chairman, AAI Provided that no party shall be
represented before the Dispute Redressal Committee by an advocate / legal
counsel etc.

If the Dispute Redressal Committee (DRC) fails to give its decision within
aforesaid period or any party is dis-satisfied with the decision of Dispute
Redressal Committee (DRC) or expiry of time limit given above, then either
party may within a period of 30 days from the receipt of the decision of]
Dispute Redressal Committee (DRC), give notice to the Executive Director
(Engg.)/Regional Executive Director/Member (Plg) /Chairman, AAI as the
case may be for appointment of Arbitrator on prescribed proforma as per
Appendix-XVILunder intimation to the other party.

It is also a term of contract and each party invoking Arbitration must exhaust
the aforesaid mechanism of settelement of claims/disputes prior to invoking
Arbitration.
The Executive Director (Engg.)/Regional Executive Director/Member (Plg)
/Chairman, AAI shall in such case appoint the sole arbitrator or one of the
three arbitrators as the case may be within 30 days of receipt of such a request
and refer such disputes to arbitration. Wherever the Arbitral Tribunal consists
of three Arbitrators, the contractor shall appoint one arbitrator within 30 days
of making request for arbitration or of receipt of request by Engineer in
Charge to Executive Director (Engg.)/Regional Executive Director/Member
(Plg) /Chairman, AAI for appointment of arbitrator, as the case may be, and
two appointed arbitrators shall appoint the third arbitrator, who shall act as the
presiding arbitrator. In the event of :
a. A party fails to appoint the second arbitrator, or
b. The two appointed arbitrators fail to appoint the Presiding Arbitrator,
then Member (Plg)/Chairman,AAl shall appoint the second or
Presiding Arbitrator as the case may be.
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ii Disputes or difference shall be referred for adjudication through arbitration by
a Tribunal having Sole Arbitrator where tendered amount is Rs. 100.00 Cr or
less. Where tendered value is more than Rs. 100.00 Cr., Tribunal shall consist
of three arbitrators as above. The requirements of the arbitration and the
conciliation act, 1996 (26 of 1996) and any further statutory modifications or
reanectment thereof and the rules made thereunder and for the time being in
force shall be applicable.

It is a term of this contract that the party invoking Arbitration shall give a list
of disputes with amounts, claimed, if any, in respect of each such disputes
along with the notice for appointment of Arbitrator and giving reference to the
decision of the DRC.

It is also term of this contract that any member of Arbitration Tribunal shall
be a graduate engineer with experience in handling public works, engineering
contracts at a level not lower than Chief Engineer. This shall be treated as
mandatory qualification to be appointed as Arbitrator.

Parties, before or at the time of appointment of Aarbitral Tribunal may agree
in writing for fast track arbitration as per the Arbitration and Conciliation Act,
1996 (26 of 1996) as amended in 2015.

Subject to provision in the Arbitration and Conciliation Act, 1996 (26 of 1996)
as amended in 2015 whereby the counter claims if any can be directly filed
before the arbitrator without any requirement of rerefernce by the Appointing
Authority, the Arbitrator shall adjudicate on only such disputes as are referred
to him by the appointing authority and give separate award against each
disputes and claim referred to him and in all cases where the total amount of
the claims by any party exceed Rs. 1,00,000/-, the Arbitrator shall give
reasons for the award.

It is also a term of the contract that if any fees are payable to the arbitrator,
these shall be paid as per the Act. It is also a term of the contract that the
arbitrator shall be deemed to have entered on the reference on the date he
issues notice to both the parties calling them to submit their statement of
claims and counter statement of claims.

The place of the arbitration shall be mentioned in schedule ‘F’. In case there is
no mention of place of arbitration, the Arbitral Tribunal shall determine the
place of arbitration. The venue of the arbitration shall be such place as may be
fixed by the Arbitral Tribunal in consultation with both the parties. Failing any
such agreement, then the Arbitral Tribunal shall decide the venue.

CLAUSE 26
Contractor to | The contractor shall fully indemnify and keep indemnified the Chairman AAI
indemnify against any action, claim or proceeding relating to infringement or use of any
AAI against patent or design or any alleged patent or design rights and shall pay and royalties

Patent Rights

which may be payable in respect of any article or part thereof included in the
contract. In the event of any claims made under or action brought against AAI in
respect of any such matters as aforesaid, the contractor shall be immediately
notified thereof and the contractor shall be at liberty, at his own expense, to settle
any dispute or to conduct any litigation that may arise there from, provided that
the contractor shall not be liable to indemnify the AAI if the infringement of the
patent or design or any alleged patent or design right is the direct result of an
order passed by the Engineer-in-Charge in this behalf.
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CLAUSE 27

Lump sum
Provisions
in Tender

When the estimate on which a tender is made, includes lump sum in respect of
parts of the work, the contractor shall be entitled to payment in respect of the
items of work involved or the part of the work in question at the same rates as are
payable under this contract for such items ,or if the part of work in question is
not, in the opinion of the Engineer-in-Charge payable of measurement, the
Engineer-in-Charge may at his discretion pay the lump- sum amount entered in
the estimate, and the certificate in writing of the Engineer-in-Charge shall be final
and conclusive against the contractor with regard to any sum or sums payable to
him under the provision of the clause.

CLAUSE 28

Action where
no
specifications
are specified

In the case of any class of work for which there is no such specifications as
referred to in Clause 11, such work shall be carried out in accordance with the
Bureau of Indian Standards Specifications. In case there are no such
specifications in Bureau of Indian Standards, the work shall be carried out as per
manufacturers’ specifications.

In case there are no such specifications as required above, the work shall be
carried out in all respects in accordance with the instructions and requirements of
the Engineer-in-Charge.

CLAUSE 29

With-holding
and lien in
respect of
sums due from
contractor

i. Whenever any claims for payment of a sum of money arises out of or under the

contract or against the contractor, the Engineer-in-Charge or the AAI shall be
entitled to withhold and also have a lien to retain such sum or sums in whole
or in part from the security, if any deposited by the contractor and for the
purpose aforesaid, the Engineer-in-Charge or the AAI shall be entitled to
withhold the security deposit if any, furnished as the case may be and also
have a lien over the same pending finalization or adjudication of any such
claim. In the even of the security being insufficient to cover the claimed
amount or amounts or if no security has been taken from the contractor, the
Engineer-in-Charge or the AAI shall be entitled to withhold and have lien to
retain to the extent of such claimed amount or amounts referred to above
from any sum or sums found payable or which may at any time thereafter
become payable to the contractor under the same contract or any other
contract with the Engineer-in Charge of the AAI or any contracting person
through the Engineer-in-Charge pending finalization of adjudication of any
such claim.
It is an agreed term of the contract that the sum of money or moneys so
withheld or retained under the lien referred to above by the Engineer-in-
Charge or AAI will be kept withheld or retained as such by the Engineer-in-
Charge or AAI till the claim arising out of or under the contract is determined
by the arbitrator. (if the contract is governed by the arbitration clause) by the
competent court, as the case may be and that the contractor will have no
claim for interest or damages whatsoever on any account in respect of such
withholding or retention under the lien referred to above and duly notified as
such to the contractor. For the purpose of this clause, where the contractor is a
partnership firm or a limited company, the Engineer-in-Charge or the AAI
shall be entitled to withhold and also have a lien to retain towards such
claimed amount or amounts in whole or in part from any sum found payable
to any partner/limited company as the case may be, whether in his individual
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ii.

capacity or otherwise.

AAI shall have the right to cause an audit and technical examination of the
works and the final bills of the contractor including all supporting vouchers,
abstract, etc,. to be made after payment of the final bill and if as a result of]
such audit and technical examination any sum is found to have been overpaid
in respect of any work done by contractor under the contract or any work
claimed to have been done by the him under the contract and found not to
have been executed, the contractor shall be liable to refund the amount of]
over payment and it shall be lawful for AAI to recover the same from him in
the manner prescribed in sub-clause (i) of this clause or in any other manner
legally permissible; and if it is found that the contractor was paid less than
what was due to him under the contract in respect of any work executed by
him under it, the amount of such under payment shall be duly paid by AAI to
the contractor, without any interest thereon whatsoever.

Provided that the AAI shall not be entitled to recover any sum overpaid, nor
the contractor shall be entitled to payment of any sum paid short where such
payment has been agreed upon between the Executive Director Engineering /
General Manager Engineering on the one hand and the contractor on the other
under any term of the contract permitting payment for work after assessment
by the Executive Director Engineering / General Manager Engineering.

CLAUSE 29 A

Lien in respect
of claims in
other Contracts

ii.

Any sum of money due and payable to the contractor (including the security
deposit refundable to him) under the contract may be withheld or retained by
way of lien by the Engineer-in-Charge or the AAI or any other contracting
person or persons through Engineer-in-Charge against any claim of the
Engineer-in-Charge or AAI or such other person or persons in respect of
payment of a sum of money arising out of or under any other contract made
by the contractor with the Engineer-in-Charge or the AAI or with such other
person or persons.

It is an agreed term of the contract that the sum of money so withheld or
retained under this clause by the Engineer-in-Charge or the AAI will be kept
withheld or retained as such by the Engineer-in-Charge or the AAI or till his
claim arising out of the same contract or any other contract is either mutually
settled or determined by the arbitration clause or by the competent court, as
the case may be and that the contractor shall have no claim for interest or
damages whatsoever on this account or on any other ground in respect of any
sum of money withheld or retained under this clause and duly notified as such
to the contractor.

CLAUSE 30
Employment of | i. The contractor shall not employ coal mining or controlled area labour falling
coal mining or under any category whatsoever or in connection with the work or recruit
controlled area labour from area within a radius of 32 km (20 miles) of the controlled area.
labour not Subject as above the contractor shall employ imported labour only i.e.,
permissible deposit imported labour or labour imported by contractors from area, from
which import is permitted.
ii. Where ceiling price for imported labour has been fixed by State or Regional
Labour Committees not more than that ceiling price shall be paid to the
labour by the contractor.
iii. The contractor shall immediately remove any labourer who may be pointed
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1v.

out by the Engineer-in-Charge as being a coal mining or controlled area
labourer. Failure to do so shall render the contractor liable to pay to AAI a
sum calculated at the rate of Rs.10/- per day per labourer. The certificate of]
the Engineer-in —Charge about the number of coal mining or controlled area
labourer and the number of days for which they worked shall be final and
binding upon all parties to this contract.

It is declared and agreed between the parties that the aforesaid stipulation in
this clause is one in which the public are interested within the meaning of the
exception in Section 74 of Indian Contract Act, 1872.

Explanation :-

Controlled area mean the following areas:

Districts of Dhanbad, Hazaribagh, Jamtara- Sub-Division under Santhal
Pargana Commissionery, District of Bankuara, Birbhum, Burdwan, District of
Bilaspur. Any other area which may be declared a Controlled Area by or with
the approval of the Central Government.

CLAUSE 31

Unfiltered
water supply

The contractor(s) shall make his/their own arrangements for water required for
the work and nothing extra will be paid for the same. This will be subject to the
following conditions.

1.

ii.

That the water used by the contractor (s) shall be fit for construction purposes
to the satisfaction of the Engineer-in-Charge.

The Engineer-in-Charge shall make alternative arrangements for supply of
water at the risk and cost of contractor (s) if the arrangements made by the
contractor (s) for procurement of water are in the opinion of the Engineer-in-
Charge, unsatisfactory.

CLAUSE 31A

Departmental
water supply, if
available

Water if available may be supplied to the contractor by the department subject to
the following conditions:-

1.

ii.

iii.

The water charges @1% shall be recovered on gross amount of the work
done.

The contractor(s) shall make his/their own arrangement of water connection
and laying of pipelines from existing main of source of supply.

The Department do not guarantee to maintain uninterrupted supply of water
and it will be incumbent on the contractor (s) to make alternative
arrangements for water at his/their own cost in the event of any temporary
break down in the AAI’s water main so that the progress of his/their work is
not held up for want of water. No claim of damage or refund of water charges
will be entertained on account of such break down.

CLAUSE 32

Alternate water
arrangements

—

Where there is no piped water supply arrangement and the water is taken by
the contractor from the wells or hand pump constructed by the AAI, no
charge shall be recovered from the contractor or that account. The contractor
shall, however, draw water at such hours of the day that it does not interfere
with the normal use for which the hand pumps and well are intended. He will
also be responsible for all damage and abnormal repairs arising out of his use,
the cost of which shall be recoverable from him. The Engineer-in-Charge
shall be the final authority to determine the cost recoverable from the
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contractor on this account and his decision shall be binding on the contractor.

ii. The contractor shall be allowed to construct temporary wells in AAI land for
taking water for construction purposes only after he has got permission of the
Engineer-in-Charge in writing. No charges shall be recovered from the
contractor on this account but the contractor shall be required to provide
necessary safety arrangements to avoid any accidents or damage to adjacent
buildings, roads and service lines. He shall be responsible for any accidents or
damage caused due to construction and subsequent maintenance of the wells
and shall restore the ground to its original condition after the wells are
dismantled on completion of the work.

CLAUSE 33

Return of
Surplus
materials

Notwithstanding anything contained to the contrary in this contract, where any
materials for the execution of the contract are procured with the assistance of]
AAI either by issue from AAI stocks or purchase made under orders or permits or
licenses issued by AAI, the contractor shall hold the said materials economically
and solely for the purpose of the contract and not dispose of them without the
written permission of the AAI and return, if required by the engineer-in-Charge,
all surplus or unserviceable materials that may be left with him after the
completion of the contract or at its termination for any reason whatsoever on
being paid or credited such prices as the Engineer-in-Charge shall determine
having due regard to the condition of the materials. The price allowed to the
contractor however shall not exceed the amount charged to him excluding the
element of storage charges. The decision of the Engineer-in-Charge shall be final
and conclusive. In the event of breach of the aforesaid condition, the contractor
shall in addition to throwing himself open to action for contravention of the terms
of the license or permit and / or for criminal breach of trust, be liable to AAI for
all moneys, advantages or profits resulting or which in the usual course would
have resulted to him by reason of such breach.

CLAUSE 34

Hire of plant &
Machinery

i. The Contractor shall arrange at his own expense all tools, plant, machinery and
equipment(hereinafter referred to as T&P) required for execution of the work
except for the Plant & Machinery listed in Schedule ‘C’ and stipulated for
issue to the contractor. If the contractor requires any item of T&P on hire from
the T&P available with the AATI over and above the T&P stipulated for issue,
the AAI will, if such item is available, hire it to the contractor at rates to be
agreed upon between him and the Engineer-in-charge. In such a case, all the
conditions hereunder for issue of T & P shall also be applicable to such T&P
as is agreed to be issued.

ii. Plant & Machinery when supplied on hire charges shown in Schedule ‘C’ shall
be made over and taken back at the departmental equipment yard / shed shown
in Schedule ‘C’ and the contractor shall bear the cost of carriage from the
place of issue to the site of work and back. The contractor shall be responsible
to return the plant and machinery with condition in which it was handed over
to him, and he shall be responsible for all damage caused to the said plant and
machinery at the site of work or elsewhere in operation and otherwise during
transit including damage to or loss of plant and for all losses due to his failure
to return the same soon after the completion of the work for which it was
issued. The Engineer-in-charge shall be the sole judge to determine the
liability of the contractor and its extent in this regard and his decision shall be
final and binding on the contractor.
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ii.

iv.

—_

V1.

Vii.

viii. The contractor shall release the plant and machinery every seventh day for

1X.

. The hire charges shown above are for each day of 8 hours (inclusive of the

The plant and machinery as stipulated above will be issued as and when
available and if required by the contractor. The contractor shall arrange his
programme of work according to the availability of the plant and machinery
and no claim, whatsoever, will be entertained from him for any delay in supply
by the department.

The hire charges shall be recovered at the prescribed rates from and inclusive
of the date the plant and machinery made over upto and inclusive of the date of

the return in good order even though the same may not have been working for

any cause except major breakdown due to no fault of the contractor or faulty
use requiring more than three working days continuously (excluding

intervening holidays and Sundays) for bringing the plant in order. The

contractor shall immediately intimate in writing to the Engineer-in-charge
when any plant or machinery gets out of order requiring major repairs as
aforesaid. The Engineer-in- charge shall record the date and time of receipt of]
such intimation in the log sheet of the plant or machinery. Based on this if the
breakdown before lunch period or major breakdown will be computed
considering half a day’s breakdown on the day of complaint. If the breakdown
occurs in the post lunch period of major breakdown will be computed starting
from the next working day. In case of any dispute under this clause, the
decision of the Executive Director (Engg) /General Manager (Engg) shall be
final and binding on the contractor.

one hour lunch break) or part thereof.

Hire charges will include service of operating staff as required and also supply
of lubricating oil and stores for cleaning purposes. Power fuel of approved
type, firewood, kerosene oil etc. for running the plant and machinery and also
the full time chowkidar for guarding the plant and machinery against any loss
or damage shall be arranged by the contractor who shall be fully responsible
for the safeguard and security of plant and machinery. The contractor shall on
or before the supply of plant and machinery sign an agreement indemnifying
the Department against any loss or damage caused to the plant and machinery
either during transit or at site of work.

Ordinarily, no plant and machinery shall work for more than 8 hours a day
inclusive of one hour lunch break. In case of an urgent work however, the
Engineer-incharge may, at his discretion, allow the plant and machinery to
be worked for more than normal period of 8 hours a day. In that case, the
hourly hire charges for overtime to be borne by the contractor shall be 50%
more than the normal proportionate hourly charges (1/8th of the daily
charges) subject to a minimum of half day’s normal charges on any
particular day. For working out hire charges for over time, a period of half
an hour and above will be charged as one hour and a period of less than half]
an hour will be ignored.

periodical servicing and / or wash out which may take about three to four
hours or more. Hire charges for full day shall be recovered from the
contractor for the day of servicing / wash out irrespective of the period
employed in servicing.

The plant and machinery once issued to the contractor shall not be returned
by him on account of lack of arrangements of labour and materials, etc. on
his part, the same will be returned only when they are required for major
repairs or when in the opinion of the Engineer-in-charge, the work or a
portion of work for which the same was issued is completed.

Log Book for recording the hours of daily work for each of the plant and
machinery supplied to the contractor will be maintained by the Department
and will be countersigned by the contractor or his authorised agent daily. In
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XI.

Xii.

Xiii.

Xiv.

case the contractor contests the correctness of the entries and / or fails to sign
the Log Book, the decision of the Engineer-in-charge shall be final and
binding on him. Hire charges will be calculated according to the entries in
the Log Book and will be binding on the contractor. Recovery on account of]
hire charges for road rollers shall be made for the minimum number of days
worked out on the assumption that a roller can consolidate per day and
maximum quantity of materials or area surfacing as noted against each in the
annexed statement (see attached annexure).

In the case of concrete mixers, the contractors shall arrange to get the hopper
cleaned and the drum washed at the close of the work each day or each
occasion. (a) In case rollers for consolidation are employed by the contractor
himself, log book for such rollers shall be maintained in the same manner as
is done in case of departmental rollers, maximum quantity of any items to be
consolidated for each roller-day shall also be same as in Annexure to Clause
34(x). For less use of rollers, recovery for the less roller days shall be made
at the stipulated issue rate.

The contractor shall be responsible to return the plant and machinery in the
condition in which it was handed over to him and he shall be responsible for
all damage caused to the said plant and machinery at the site of work or
elsewhere in operation or otherwise or during transit including damage to or
loss of parts, and for all losses due to his failure to return the same soon after
the completion of the work for which it was issued. The Engineer-in-charge
shall be the sole judge to determine the liability of the contractor and its
extent in this regard and his decision shall be final and binding on the
contractor.

The contractor will be exempted from levy of any hire charges for the
number of days he is called upon in writing by the Engineer-in-charge to
suspend execution of the work, provided AAI’s plant and machinery in
question have, in fact, remained idle with the contractor because of the
suspension.

In the event of the contractor not requiring any item of plant and machinery
issued by AAI though not stipulated for issue in Schedule ‘C’ any time after
taking delivery at the place of issue, he may return it after two days written
notice or at any time without notice if he agrees to pay hire charges for two
additional days without, in any way, affecting the right of the Engineer-in-
charge to use the said plant and machinery during the said period of two
days as he likes including hiring out to a third party.

CLAUSE 35

Condition
relating to use
of asphaltic
materials

ii.

The contractor undertakes to make arrangement for the supervision of the
work by the firm supplying the tar or bitumen used.

The contractor shall collect the total quantity of tar or bitumen required for
the work as per standard formula, before the process of painting is started
and shall hypothecate it to the Engineer-in-Charge. If any bitumen or tar

remains unused on completion of the work on account of lesser use of]
materials in actual execution of for reasons other than authorised changes of

specifications and abandonment of portion of work, a corresponding
deduction equivalent to the cost of unused materials as determined by the
Engineer-in-Charge shall be made and the material return to the contractors.

Although the materials are hypothecated to AAIL, the contractor undertakes
the responsibility for their proper watch, safe custody and protection against

all risks. The materials shall not be removed from site of work without the
consent of the Engineer-in-Charge in writing.
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iii.

The contractor shall be responsible for rectifying defects noticed within a
year from the date of completion of the work and the portion of the security
deposit relating asphaltic work shall be refunded after the expiry of this
period.

CLAUSE 36

Employment of
Technical Staff
and employees

Contractors Superintendence, Supervision, Technical staff & Employees

1.

The contractor shall provide all necessary superintendence during execution
of the work and all along thereafter as may be necessary for proper fulfilling
of the obligations under the contract.

The Contractor shall immediately after receiving letter of acceptance of the
tender and before commencement of the work, intimate in writing to the
Engineer-in-Charge, the name (s), qualifications experience, age, address (s)
and other particulars along with certificates, of the principal technical
representative to be charge of the work and other technical representative (s)
who will be supervising the work. Minimum requirement of such technical
representative (s) and their qualifications and experience shall not be lower
than specified in schedule ‘F”. The Engineer-in-Charge shall within 3 days
of receipt of such communication intimate in writing his approval or
otherwise of such a representative (s) to the contractor. Any such approval
may at any time be withdrawn and in case of such withdrawal, the contractor
shall appoint another such representative (s) according to the provisions of]
this clause. Decision of the tender accepting authority shall be final and
binding on the contractor in this respect. Such a principal technical
representative and other technical representative (s) shall be appointed by the
contractor soon after receipt of the approval from Engineer-in-charge and
shall be available at site before start of work.

All the provisions applicable to the principal technical representative under
the clause will also be applicable to other technical representative(s). The
principal technical representative and other technical representative (s) shall
be present at the site of work for supervision at all times when any
construction activity is in progress and also present himself/themselves, as
required to the Engineer-in-Charge and / or his designated representative to
take instructions. Instructions given to the principal technical representative
or other technical representative (s) shall be deemed to have the same force
as if these have been given to the contractor. The Principal Technical
Representative and other technical representatives shall be actually available
at site fully during all stages of execution work, during recording / checking

/ test checking of measurements of works whenever so required by the
Engineer-in-Charge and shall also note down instructions conveyed by the
Engineer-in-Charge or his designated representative (s) in the site order book
and shall affix his/their signature in token of noting down the instructions
and in token of acceptance of measurements / checked measurements / test
checked measurements. The representative (s) shall not look after any other
work. Substitutes, duly approved by engineer — in-Charge of the work in
similar manner as aforesaid shall be provided in event of absence of any of]
the representative (s) by more than two days. If the Engineer—in—Charge,
whose decision in this respect is final and binding on the contractor, is
convinced that no such technical representative (s) is/are effectively
appointed or is/are effectively attending or fulfilling the provision of this
clause, a recovery (non-refundable) shall be effected from the contractor as
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il.

iii.

specified in Schedule ‘F’ and the decision of the Engineer—in- Charge as
recorded in the site order book and measurement recorded checked/test
checked in Measurement Books shall be final and binding on the contractor.
Further if the contractor fails to appoint suitable technical Principal technical
representative and / or other technical representative (s) and if such
appointed persons are not effectively present or are absent by more than two
days without duly approved substitute or do not discharge their
responsibility satisfactorily, the Enginee—in—Charge shall have full powers to
suspend the execution of the work until such date as suitable other technical
representative (s) is / are appointed and the contractor shall be held
responsible for the delay so caused to the work. The contractor shall submit
a certificate of employment of the technical representative (s) (in the form of]
copy of Form- 16 or CPF deduction issued to the Engineer employed by
him) alongwith every running account bill / final bill and shall produce
evidence if at any times so required by the Engineer— in—Charge.

The contractor shall provide and employ on the site only such technical
assistants as are skilled, and experienced in their respective fields and such
foremen and supervisory staff as are competent to give proper supervision to
the work. The contractor shall provide and employ skilled, semi-skilled and
unskilled labour as is necessary for proper and timely execution of the work.
The Engineer-in-Charge shall be at liberty to object to and require the
contractor to remove from the works any person who in his opinion
misconducts himself, or is incompetent or negligent in the performance of]
his duties or whose employment is otherwise considered by the Engineer-in
Charge to be undesirable. Such person shall not be employed again at works
site without the written permission of the Engineer-in-Charge and the
persons so removed shall be replaced as soon as possible by competent
substitutes.

The contractor shall not change his engineer/supervisory staff after approval
of the Engineer-In-Charge. If Contractor wants to replace any of his staff]
due to unavoidable circumstances, he will seek permission of Engineer-In-
Charge indicating reasons for such change, qualification and experience of]
the alternative employee suggested by him. The qualification and experience
of the alternative staff shall not be inferior to the person employed earlier.

CLAUSE 37

Levy/Taxes/
Royalty/ Land
Licence fee
payable by
Contractor

1. Taxes:

a. All Tendered rates should be inclusive of all taxes including GST.
Wherever supplies/services involve imports, the same should be
identified separately. Basic Custom Duty will be paid by AAI by
utilizing EPCG license/duty scrip under SEI scheme of GOI. GST shall
be paid to bidder for any taxable supply/services against a valid Tax
Invoice.

b. The bidder is required to provide Tax type and Tax percentage in all bids
other than that of civil works.

c. In case of composite works having component of SITC items, such as
Electrical & Mechanical Installation, Airport System.  Security, IT,
Furniture etc should be identified separately with value of goods and
services, Tax Rate, amount of Tax so as to enable AAI to claim Input Tax
Credit on such items.
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In case of change in rate of Tax or any provision relating to levy of Tax
resulting in increase in burden of Tax on the contactor, the contractor
shall be entitled to receive any compensation for such increase in
quantum of Tax payable by the contractor. Similarly recovery shall be
made from the contractor on account of decrease of rate of Tax or any
provision relating to levy of Tax.

2. Royalty:

a.

b.

C.

The contractor shall at his own expense, provide all materials required for
the works other than those which are to be supplied by AAIL The

contractor shall deposit royalty and obtain necessary permit for

collection of stone, sand, red bajri, kankar etc. from the local authority in
the matter and will abide by the notification issued by Central Govt. /

State Government / Local State Authorities as applicable from time to

time in this regard. The contractor is also bound to allow deduction from
his bills any difference in statutory taxes/royalty and penalty proposed by
Local State Authorities to AAI till finalization of settlement of all
demands in this regard by Central / State Govt.

This will also be applicable to forest produce.

If pursuant to or under any law, notification or order any royalty, cess or
the like becomes payable by the AAI and does not any time become
payable by the contractor to the State Government. Local authorities in
respect of any material used by the contractor in the works then in such a
case, it shall be lawful to the AAI and it will have the right and be
entitled to recover the amount paid in the circumstances as aforesaid
from dues of the contractor.

3. License fee for land
a. The contractor shall be liable to pay license fee for the land allotted by

AALI for installation of plants,labour camp, cement godown and site
office at AAI prevailing rates of license fee for unpaved land at the time
of call of tender.

In addition a security deposit at the rate of Rs 500/- per sqm in the form
of DD/BG shall also be deposited by the contractor. In case contractor
do not deposit security deposit same shall be deducted from Ist Running
Account Bill.

Such security deposit shall be released only after allotted land has been
fully vacated by the contractor to entire satisfaction of Engineer-in-
Charge.

CLAUSE 38

Conditions for
reimbursement
of levy/taxes if
levied after
receipt of
tenders

All Tendered rates should be inclusive of all taxes including GST.
Wherever supplies/services involve imports, the same should be
identified separately. Basic Custom Duty will be paid by AAI by
utilizing EPCG license/duty scrip under SEI scheme of GOI. GST shall
be paid to bidder for any taxable supply/services against a valid Tax
Invoice.

The bidder is required to provide Tax type and Tax percentage in all bids
other than that of civil works.

In case of composite works having component of SITC items, such as
Electrical & Mechanical Installation, Airport System. Security, IT,
Furniture etc should be identified separately with value of goods and
services, Tax Rate, amount of Tax so as to enable AAI to claim Input Tax
Credit on such items.
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4. In case of change in rate of Tax or any provision relating to levy of Tax
resulting in increase in burden of Tax on the contactor, the contractor shall
be entitled to receive any compensation for such increase in quantum of Tax
payable by the contractor.  Similarly recovery shall be made from the
contractor on account of decrease of rate of Tax or any provision relating to
levy of Tax.

5. The contractor shall keep necessary books of accounts and other documents
for the purpose of this condition as may be necessary and shall allow
inspection of the same by a duly authorised representative of AAI or the
Engineer-in-Charge and further shall furnish such other information /
document as the Engineer-in- Charge may require from time to time.

6. The contractor shall, within a period of 30 days of the imposition of any
such further tax or levy or cess, give a return notice their of to the Engineer-
in-charge that the same is given pursuant to the condition, together with all
necessary information relating thereto.

CLAUSE 39

Termination of
contract on

Without prejudice to any of the rights or remedies under this contract, if the
contractor dies, the Engineer-in-charge on behalf of the AAI shall have the option

death of of terminating the contract without compensation to the contractor.
contractor
CLAUSE 40
If relative The contractor shall not be permitted to tender for works in AAI wherein his near
working in AAI | relative is posted as an Officer responsible for award and execution of work. He
then the shall also intimate the names of persons who are working with him in any
contractor not | capacity or / are subsequently employed by him and who are near relatives to any
allowed to officer of AAIL Any breach of this condition by the Contractor would render him,
tender. the contract liable to be rejected at any stage.
NOTE: By the term “near relatives” is meant wife, husband, parents and grand
parents, children and grand children, brothers and sisters, uncles, aunts and
cousins and their corresponding in-laws.
CLAUSE 41

No any officer
in Department
of Engineering
to work as
contractor
within one year
of retirement

Engineer or any officer employed in engineering or administrative duties in an
engineering department of AAI shall not work as a contractor or employee of]
contractor for a period of one year after his retirement from AAI service without
the prior permission of AAI in writing. This contract is liable to be cancelled if]
either the contractor or any of his employees is found at any time to be such a
person who had not obtained the permission of AAI as aforesaid, before
submission of the tender or engagement in the contractor’s service, as the case
may be.
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CLAUSE 41(a)

AN

Integrity Pact
and
Independent
External
Monitor.

Signing of Integrity Pact (As per Appendix XVIII) is mandatory for every
bidder/contractor if provided so in Schedule F.

All tenderers shall have to submit an undertafling Appendix XVIII along
with tender documents. AAI sheifappoi xternal Monitor(s) to
oversee effective ingglementatj h works/supplies. For
this ose, 11 be constituted by the
q ommission (CVC).

have to act in accordance with the conditions
n the integrit¥ pact.

a. Signing of Integrity Pact is mandatory for every Bidder/Contractor in
this procurement/bid process the signed original pact to be send to the
office of Bid Manager and should reach before the due date
mentioned in NIT.

b. The Bidder/contractor shall commit itself to ensure taking all
measures necessary to prevent corrupt practices, unfair means and
illegal activities during any stage of its bid or during any pre-contract
or post-contract stage as specified in section 3 of the integrity pact.

c. Any breach of the aforesaid provisions by the Bidder or any one
employed by it or acting on its behalf (whether with or without the
knowledge of the Bidder) shall entitle the authority to take all or any
one of the action as specified in section 6 of the integrity pact.

ii. In case any violation of above conduct is established, AAI reserves right to
take following actions.

a. If contractor commits a violation of its commitments and obligations
under the Integrity Pact Program during bidding process, he shall be
liable for disqualification from tender process and forfeiture of his
Earnest Money Deposit/ Bid Security.

b. In case of violation of the Integrity Pact after award of the contract,
Authority is entitled to terminate the contract and shall be entitled to
demand and recover from the contractor damages equivalent to 5% of
the contract value or the amount equivalent to Security Deposit or
Performance Bank Guarantee, whichever is higher.

c. Authority may initiate appropriate proceedings against the contractor.

d. Contractor will be liable to pay damages as determined by the
Authority.

e. Contractor against whom an action for violation of its commitments
and obligations has been taken earlier, again commits a violation, the
Authority is entitled to debar such contractor for future tender/
contract processes for a period as deemed fit.

f. A violation is considered to have occurred if the Authority is fully
satisfied with the available documents and evidence submitted along-
with Independent External Monitor’s recommendations / suggestions
that no reasonable doubt exist in the matter.
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AN

CLAUSE42
Return of i.  After completion of the work and also at any intermediate stage in the event
material and of non-reconciliation of materials issued, consumed and in balance — (see
recovery for Clause 10), Theoretical quantity of materials issued by the AAI for use in the

excess material
issued.

il.

work shall be calculated on the basis and method given hereunder;

a. Quantity of cement & bitumen shall be,c d on the basis of
quantity of cement & bitumen rgquire, nt items of work as
shown in the Schedule of in Schedule ‘F’. In case any
item is executedy for, rd co-efficients for the consumption of]

g t available in the above mentioned schedule /

annot be derived from the same shall be calculated on the
basis of standard formula to be laid down by the Engineer-in-Charge.

b. Theoretical quantity of steel reinforcement or structural steel sections
shall be taken as the quantity required as per design or as authorised by
Engineer-in- Charge, including authorised lappages, chairs etc. plus 3%
wastage due to cutting into pieces, such theoretical quantity being
determined and compared with the actual issues each diameter-wise,
section wise and category wise separately.

c. Theoretical quantity of G.I. & C.L or other
pipes, conduits, wires and cables pig lead and G.I. / M.S. sheets shall be
taken as quantity actually
required and measures plus 5% for wastage due to cutting into pieces
(except in the case of G.I/M.S. sheets it shall be 10%), such
determination & comparison being made diameter wise & categoriwise.

d. For any other material as per actual requirements.
Over the theoretical quantities of materials so computed a variation shall be
allowed as specified in Schedule ‘F’. The difference in net quantities of]
material actually issued to the contractor and th quantities
including such authorised variation, if not returned b r or if not
fully reconciled to the satisfaction of t ‘1gi ¢| in fifteen
days of the issue of written notice by t his effect
shall be recovered at the rates specifi out prejudice to
the provision of the g return of materials
governing the r-in-Charge in regard to
ould have been actually used as
per the Anne of rates and recovery at rates
specified in Sc and binding on the contractor. For
non scheduled it decision of the Engineer — in - charge regarding
theoretical quantit®s of materials which should have been actually used,
shall be final and binding on the contractor.

The said action under this clause is without prejudice to the right of the AAI

to taken action against the contractor under any other conditions of contract

for not doing the work according to the prescribed specifications.

For materials brought by the contractor for use in item of work at site,

similar theoretical consumption shall be prepared and submitted to the

Engineer-in-Charge for verification. If it is found that material consumed in

the work is less than the theoretical consumption after taking into account

permissible minus variation, the recovery for corresponding material shall be
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CLAUSE 43

Compensation
during warlike
situations / act
of terrorism

The work (whether fully constructed or not) and all materials, machines, tools
and plants scaffolding, temporary buildings and other things connected therewith
shall be at the risk of the contractor until the work has been delivered to the
Engineer-in-Charge and a certificate from him to that effect obtained. In the event
of the work or any materials properly brought to the site for incorporation in the
work being damaged or destroyed in consequence of hostilities or warlike
operation or act of terrorism, the contractor shall when ordered (in writing) by the
Engineer-in-Charge to remove any debris from the site, collect and properly stack
or remove in store all serviceable materials salvaged from the damaged work and
shall be paid at the contract rates in accordance with the provision of this
agreement for the work of clearing the site of debris, stacking or removal of]
serviceable material and for reconstruction of all works ordered by the Engineer-
in-Charge, such payments being in addition to compensation upto the value of the
work original executed before being damaged or destroyed and not paid for.

In case of works damaged or destroyed but not already measured and paid for, the
compensation shall be assessed by the Engineer-in charge upto Rs.5,000/- and by
the Executive Director Engg. concerned for a higher amount. The contractor shall
be paid for the damages / destruction suffered and for restoring the material at the
rate based on analysis of rates tendered for in accordance with the provision of]
the contract. The certificate of the Engineer-in- Charge regarding the quality and
quantity of materials and the purpose for which they were collected shall be final
and binding on all parties to this contract.

Provided always that no compensation shall be payable for any loss in
consequence of hostilities or warlike operation (a) unless the contractor had taken
all such precautions against air raid as are deemed necessary by the A.R.P.
Officers or the Engineer-in- Charge (b) for any material etc. not on the site of the
work or for any tools plant, machinery, scaffolding, temporary building and other
things not intended for the work.

In the event of the contractor having to carry out reconstruction as aforesaid, he
shall be allowed such extension of time for its completion as is considered
reasonable by the Engineer — in - charge.

CLAUSE 44

Apprentices
Act provisions
to be complied

The contractor shall comply with the provisions of the Apprentices Act, 1961 and
the rules and orders issued thereunder from time to time. If he fails to do so, his
failure will be a breach of the contract and the Executive Director Engg. / General

with Manager (Engg.) may, in his discretion, cancel the contract.The contractor shall
also be liable for any pecuniary liability arising on account of any violation by
him of the provisions of the said Act.
CLAUSE 45
Release of Security Deposit of the work shall not be refunded till the contractor produces a

security deposit
after labour
clearance

clearance certificate from the Labour Officer. As soon as the work is virtually
complete the contractor shall apply for the clearance certificate to the Labour
Officer under intimation to the Engineer-in-Charge. The Engineer-in-Charge, on
receipt of the said communication, shall write to the Labour Officer to intimate if]
any complaint is pending against the contractor in respect of the work. If no
complaint is pending, on record till after 3 months after completion of the work
and / or no communication is received from the Labour Officer to this effect till
six months after the date of completion, it will be deemed to have received the
clearance certificate and the Security Deposit will be released if otherwise due.
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CLAUSE 46

Contractor’s
Liability and
Insurance of
Works

ii.

iii.

1v.

Vi.

Vii.

From commencement to completion of the Works, the Contractor shall take
full responsibility for the case thereof and for taking precautions to prevent
loss or damage and to minimize loss or damage to the greatest extent
possible and shall be liable for any damage or loss that may happen to the
Works or any part thereof and all AA I’'s T & P from any cause whatsoever
(save and except the Excepted Risks) and shall at his own cost repair and
make good the same so that at completion, the Works and all AAI’s T & P
shall be in good order and condition and in conformity in every respect with
the requirements of the Contract and instructions of the Engineer-in-Charge.

In the event of any loss or damage to the Works or any Part thereof or to any
T & P, to any material or articles at the Site from any of the Excepted Risks
the following provisions shall have effect:

a. The Contractor shall, as may be directed in writing by the Engineer-in-
Charge, remove from the Site any debris and so much of the works as
shall have been damaged, taking to AAI’s store such AAI’'s T & P,
articles and/or materials as may be directed;

b. The contractor shall, as may be directed in writing by the Engineer-in-
Charge, proceed with the erection and completion of the Works under
and in accordance with the provisions and Conditions of the Contract;
and

Provided always that the Contractor shall not be entitled to payment under
the above provisions in respect of so much loss or damage as has been
occasioned by any failure on his part to perform his obligation under the
Contract or not taking precautions to prevent loss or damage or minimize the
amount of such loss or damage.
Without limiting its obligations and responsibilities under other clauses of
General Conditions of Contracts ,the contractor at his own cost shall insure
,in the joint name of AAI and the contractor, against all losses or damages
from whatever cause, arising (other than the accepted risks )for which he is
responsible under the terms of the contract and in such manner that the AAI
and the contractor are covered during the period of construction of works
and any loss or damage occasioned by the contractor in the course of any
operation carried out by them for the purpose of complying with its
obligations of defects liability clause hereof;

a. All works including temporary works to their full value executed from
time to time.

b. The construction materials and equipments to their full value brought on
to the site by the contractor.

The Contractor shall indemnify and keep indemnified AAI against all losses

and claims for injuries or damage to any persons or any property whatsoever

which may arise out of or in consequence of the construction and
maintenance of Works and against all claims, demands proceedings, damage
costs, charges and expenses whatsoever in respect of or in relation thereto.

Before commencing execution of the work, the Contractor shall, without in

any way limiting his obligations and responsibilities under this condition,

insure at his own cost against any damage, loss or injury which may occur to
any AAI property,or to any person for at least the minimum amount of Rs.

1.00 lakh with unlimited number of occurrences (including any employee of

AAI) by or arising out of carrying out of the Contract.

The contractor shall at all times indemnify AAI against all claims, damages

or compensation under the provisions of Payment or Wages Act, 1936,
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Viii.

iX.

XI.

Xil.

Xiii.

Minimum Wages Act, 1948, Employer’s Liability Act, 1938, the
Workmen’s Compensation Act, 1923, Industrial Disputes Act, 1947 and the
Maternity Benefit Act, 1961 or any modifications thereof or any other law
relating thereto and rules made there under from time to time or as a
consequence of any accident or injury to any workman or other persons in or
about the Works, whether in the employment of the Contractor or not, his
agents or servants, and also against all costs, charges and expenses of any
suit, action or proceedings arising out of such accident or injury and against
all sum or sums which may with the consent of the Contractor be paid to
compromise or compound any claim. Without limiting his obligations and
liabilities as above provided, the Contractor shall insure against all claims,
damages or compensation payable under the Workmen’s Compensation Act,

1923 or any modification thereof or any other law relating thereto.

All insurance mentioned above shall be effected with any subsidiary of the

General Insurance Company of India or by a company approved by the

Insurance Regulatory Authority of India.

The aforesaid insurance policy / policies shall provide that they shall not be
cancelled till the Engineer-in-Charge has agreed to their cancellation in
writing.

The Contractor shall prove to the Engineer-in-Charge from time to time that
he has taken out all the insurance policies referred to above and has paid the

necessary premiums for keeping the policies alive till expiry of the Defects

Liability Period. A self-certified copy of such policies are required to be
submitted to the Engineer-in-charge.

The Contractor shall ensure that similar insurance policies are taken out by

his subcontractors (if any) and shall be responsible for any claims or losses
to AAI resulting from their failure to obtain adequate insurance protection in

connection thereof. The contractor shall produce or cause to be produced by

his subcontractor (if any) as the case may be, the relevant policy or policies
and premiums receipts as and when required by the Engineer-in-Charge. A
self-certified copy of such policies are required to be submitted to the
Engineer-in-charge.

If the Contractor and/or his subcontractor (if any) shall fail to effect and
keep in force the insurance referred to above or any other insurance which

he/they may be required to effect under the terms of the Contract then and in

any such case AAI may, without being bound to, effect and keep in force
any such insurance and pay such premium or premiums as may be necessary

for that purpose and from time to time deduct the amount so paid by AAI

from any moneys due or which may become due to the Contractor or recover
the same as a debt due from the Contractor.

In case contractor takes Contractor All Risk (CAR) Policy in joint name of

AAI and Contractor for full tendered value alongwith third party liability
(max of 10% of tendered value or as applicable as per Insurance Regulatory
Authority of India) then there is no requirement for taking separate insurance
by sub contractors.

However, workmen compensation policy is required to be taken separately
by main contractor and sub contractor for workers employed by them.

CLAUSE 47

Composite
Contract and
responsibilities
of main agency

The tenders have been called for composite work consisting of civil
construction and other associated specialized works. The pre-qualification
criteria shall be applicable for each subhead of work independently. The
agency meeting PQ criteria for the main work shall be considered for
execution of composite work. However the agency shall be allowed to
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il

iil.

iv.

execute only those specialized subheads of works for which bidder meets PQ
criteria individually.

The main contractor shall be permitted to execute only those works (covered
under one or more subhead) for which he meets all requirements of pre-
qualification including financial, technical and technological requirement
specified in the PQ criteria.

Main contractor will associate expert agencies for the execution of]
specialized works under various subheads for which he himself has failed to
meet PQ criteria. In such case he will appoint his associate for the execution
of each specialized work with the approval of the NIT approving authority.
The main contractor shall intimate the names of only those agencies who
fully meet the PQ criteria for each specialized work for the acceptance of the
department.

Main contractor shall not be permitted to change their associate agencies in
the course of execution of work. If change of agency is inevitable then a
request shall be submitted to the engineer-in-charge in writing giving full
justification for change of agency. The proposal should include name of the
alternate agency along with his financial, technical capabilities and work
experience in the appropriate field. Such change shall be allowed only after
receiving approval from the competent authority.

Composite
contract-

Tripartite
agreement

ii.

iil.

iv.

This clause is applicable for the works for which the estimated cost put to
tender is more than Rs.500.00 crores.

The main contractor shall finalise his rates, terms and conditions and mode of
execution of work with specialised agencies for all works covered in various
subhead of works on receipt of work order but specifications, preferred
makes of materials and performance of system shall remain as specified in
tender document.

The main contractor shall arrange an agreement between department, main
contractor and associated agencies for all subheads on receipt of work order
from the engineer-in-charge. Main contractor and expert agency shall be
jointly responsible for quality of work and performance of the system.

Main contractor shall submit list of associated agency for each specialized
work within 1/12" of stipulated completion period or within one month from
issue of work order whichever is later along with documentary evidence for
financial soundness, technical capabilities and their experience for executing
similar specialized works along with his application seeking acceptance for
the name of associated agency. Approval / rejection for the name of
associated agency shall be accorded thereafter by NIT approving authority
within a period of 15 days each subhead wise.

The main contractor shall submit duly signed tripartite agreement on the
format provided by AAI within 2/12™" of stipulated completion period or 60
days whichever is later for acceptance and signature of department. The
extension of time for signing of this agreement shall not be generally
permitted. The signing time shall only be extended if handing over of site is
delayed due to reasons beyond control of the contractor.

Conditions of
composite
contract

ii.

iii.

Main contractor shall be responsible for submission of earnest money.

The mobilization advance shall be paid to main contractor as per terms and
conditions of contract and indicated under Clause 10 B. The first instalment
of mobilization advance shall be corresponding to the value of work which
shall be executed by the main contractor. The subsequent mobilization
advances corresponding to value of work covered in each subhead shall be
released on signing of each Tripartite Agreement with expert agency for the
same.

The security deposit shall be deducted from the running bills of main
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1v.

contractor after adjustment of full earnest money.

Main contractor shall be responsible for completion of work as per time
schedule indicated in the NIT. The compensation for the delay shall be levied
on the main contractor only.
The coordination meetings called by AAI or it’s representative shall be
attended by associated expert agencies as and when required. Expert agency
shall be responsible for technical soundness, quality of work and adherence to
tender specifications. The main contractor as well as associated agency shall
be responsible for rectification of deficiencies noticed in specialized work.

Payment
Conditions for
Composite
Contract

il.

iii.

It will be the responsibility of main contractor to finalize expert agencies for
the execution of works covered under all subheads of NIT and get the
tripartite agreements signed as per NIT requirement at an early date. The
main contractor shall not be paid for value of work covered under second
running bill & subsequent bills till all Tripartite Agreements are signed by all
agencies concerned.

The main contractor must fill the ratio of work which shall govern the ratio of
direct payment to the expert agency and to the main contractor for each
subhead of work in schedule F. This ratio may also be indicated in tripartite
agreement. Thus direct payment to each expert agency shall be released in the
same ratio from the net payment (after all deductions).

The running bill for specialized work shall be processed as per terms and
conditions of the contract. All deductions like security deposit, income tax
and part rate for incomplete work or due to any other reason shall be made as
per contract conditions from each running bill. In case the ratio as desired
under (ii) is not filled by the main contractor AAI will make payment of 75%
of the net payable amount to the expert agency directly and balance 25%
shall be paid to the main contractor.

Clause 48

Escrow
Account

ii.

iii.

iv.

All payments for the works estimated cost more than Rs.500 Cr shall be
made only through Escrow Account opened by the contractor. However for
works costing less than Rs.500 Cr., it shall be at the descretion of Technical
Sanctioning authority to opt for Escrow account or not. The bank charges for
Escrow Account shall be borne by contractor. The detailed condtions of]
Escrow Account shall be drawn in consultation with associated bank.
Mobilization advance for mobilisation of resources and purchase of plant &
machinery shall be credited directly to the escrow account opened for this
contract through bank transfer as per terms and condition of contract. The
agency shall be able to utilise 25% (or as decided by TS authority) of each
instalment of mobilisation advance to meet minor expenses like construction
of site office, purchase of office equipment and other minor works, while
release of balance 75% fund shall be regulated by the department. The
contractor shall seek prior concurrence of Engineer-in Charge for release of
payment to the supplier etc. through Escrow Account by the Bank. Funds
against cheque issued by contractor shall be released by Bank on receipt of]
written consent from Engineer-in Charge.

Payment received and credited against each RA Bill, can be utilised 25%
directly by the contractor for minor expenses like salary, stationary, office
expenses etc. AAI shall exercise control for release of payment by contractor
for balance 75%.

The Contractor shall submit his proposal to the Engineer-in-
Charge/Authority for utilisation of funds made available by AAI (75%
against each RA bill)
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V1.

a. Name of agency for whom payment is proposed to be released.

Details of work executed/material supplied by agency to whom he
intends to release payment.

c. Nature of advance payment if any, has to be released to the supplier
for supply of material for the project only.

d. Documentary evidence in support of his claim.

Engineer —in-charge will examine and approve full/part of such payments as
per agency’s request within maximum of three working days. The terms and
condition of Escrow Account shall be finalised with bank according to terms
and conditions of contract. Bank shall release payment against such cheques
only after written consent of authorised officer of AAI is received.

Contractor shall be permitted to close Escrow Account on receipt of final
payment for the work/project or on receipt of letter for foreclosure of work
by the AAIL All balances and liabilities against this Escrow Account shall be
left at the disposal of the contractor.

Note : In case of difference or ambiguity in Hindi and English version anywhere, the

AAL

English version will prevail.
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6.

AAL

AIRPORTS AUTHORITY OF INDIA

SAFETY CODE

Suitable Scaffolds should be provided for workmen for all works that cannot safely be done
from the ground, or from solid construction except such short period work as can be done
safely from ladders. When a ladder is used, an extra mazdoor shall be engaged for holding the
ladder and if the ladder is used for carrying materials as well suitable footholds and hand-hold
shall be provided on the ladder and the ladder shall be given an inclination not steeper than %
to 1 (Y4 horizontal and 1 vertical).

Scaffolding of staging more than 3.6m (12ft.) above the ground or floor, swung or suspended
from an overhead support or erected with stationary support shall have a guard rail properly
attached or bolted, braced and otherwise secured at least 90 cm. (3ft.) high above the floor or
platform of such scaffolding on staging and extending along the entire length of the outside
and ends there of with only such opening as may be necessary for the delivery of materials.
Such scaffolding or staging shall be so fastened as to prevent it from swaying from the
building or structure.

Working platforms, gangways and stairways should be so constructed that they should not sag
unduly or unequally, and if the height of the platform or the gangway or the stairway is more
than 3.6 m (12ft.) above ground level or floor level, they should be closely boarded, should
have adequate width and should be suitably fastened as described in (2) above.

Every opening in the floor of a building or in a working platform shall be provided with
suitable means to prevent the fall of person or materials by providing suitable fencing or
railing whose minimum height shall be 90 cm.(3ft.)

Safe means of access shall be provided to all working platforms and other working places.
Every ladder shall be securely fixed. No portable single ladder shall be over 9m. (30ft.) in
length while the width between side rails in rung ladder shall in no case be less than 29 cm.
(11 % ) for ladder upto and including 3m. (10ft.) in length. For long ladders, this width
should be increased at least Y4 for each additional 30cm. (1 foot) of length. Uniform step
spacing of not more than 30cm shall be kept. Adequate precautions shall be taken to prevent
danger from electrical equipment. No materials on any of the site or work shall be so stacked
or placed as to cause danger or inconvenience to any person or the public. The contractor
shall provide all necessary fencing and lights to protect the public from accident and shall be
bound to bear the expenses of defence of every suit, action or other proceedings at law that
may be brought by any person for injury sustained owing to neglect of the above precautions
and to pay any damages and cost which may be awarded in any such suit, action or
proceedings to any such person on which may, with the consent of the contractor, be paid to
compensate any claim by any such person.

a. Excavation and Trenching — All trenches 1.2 m. (4ft.) or more in depth, shall at all times
be supplied with at least one ladder for each 30m. (100ft.) in length or fraction thereof,
Ladder shall extend from bottom of the Trench to at least 90cm (3fts) above the surface of
the ground. The side of the trenches which are 1.5 m. (5 ft.) or more in depth shall be
stepped back to give suitable slope or securely held by timber bracing, so as to avoid the
danger of sides collapsing. The excavated material shall not be placed within 1.5 m. (5 ft.)
of the edges of the trench or half of the depth of the trench whichever is more. Cutting
shall be done from top to bottom. Under no circumstances, undermining or undercutting
shall be done.
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b. Safety Measures for digging bore holes : -

1. If the bore well is successful, it should be safely capped to avoid caving and collapse
of the bore well. The failed and the abandoned ones should be completely refilled to
avoid caving and collapse;

ii. During drilling, Sign boards should be erected near the site with the address of the
drilling contractor and the Engineer-in-charge of the work;

iii.  Suitable fencing should be erected around the well during the drilling and after the
installation of the rig on the point of drilling, flags shall be put 50 Mtr all around the
point of drilling to avoid entry of people/animals;

iv. After driiling the bore well, a cement platform (0.50 Mtr x 0.50 Mtr x 1.20 Mtr) 0.60
Mtr above ground level and 0.60 Mtr below ground level should be constructed
around the well casing;

v. After the completion of the borewell, the contractor should kept the borewell properly
by 1d welding steel plate, cover the borewell with the drilled wet soil and fix thorny
shrubs over the soil. This should be done even while repairing the pump;

vi. After the borewell is drilled the entire site should be brought to the ground level;

Demolition — Before any demolition work is commenced and also during the progress of the

work,

i) All roads and open areas adjacent to the work site shall either be closed or suitably
protected.

ii) No electric cable or apparatus which is liable to be a source of danger or a cable or
apparatus used by the operator shall remain electrically charged.

iii) All practical steps shall be taken to prevent danger to persons employed from risk of fire
or explosion or flooding. No floor, roof or other part of the building shall be so
overloaded with debris or materials as to render it unsafe.

All necessary personal safety equipment as considered adequate by the Engineer-in-Charge
should be kept available for the use of the person employed on the site and maintained in a
condition suitable for immediate use, and the contractor should take adequate steps to ensure
proper use of equipment by those concerned. The following safety equipment shall invariably
be provided.

1) Workers employed on mixing asphaltic materials, cement and lime mortars shall be
provided with protective footwear and protective goggles.

ii) Those engaged in white washing and mixing or stacking of cement bags or any material
which is injurious to the eyes, shall be provided with protective goggles.

iii) Those engaged in welding works shall be provided with welder’s protective eye-shields.

iv) Stone breaker shall be provided with protective goggles and protective clothing and
seated at sufficiently safe intervals.

v) When workers are employed in sewers and manholes, which are in active use, the
contractors shall ensure that the manhole covers are opened and ventilated atleast for an
hour before the workers are allowed to get into the manholes, and the manholes so opened
shall be cordoned off with suitable railing and provided with warning signals or boards to
prevent accident to the public. In addition, the contractor shall ensure that the following
safety measures are adhered to:-

a) Entry for workers into the line shall not be allowed except under supervision of the
Sr.Superintendent (Engg.) or any other higher officer.

b) Atleast 5 to 6 manholes upstream and downstream should be kept open for at least 2 to 3
hours before any man is allowed to enter into the manhole for working inside.

c) Before entry, presence of toxic gases should be tested by inserting wet lead acetate paper
which changes colour in the presence of such gases and gives indication of their presence.
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d)

e)

g)
h)

i)
k)

D

Presence of Oxygen should be verified by lowering a detector lamp into the manhole. In
case, no Oxygen is found inside the sewer line, workers should be sent only with oxygen
kit.

Safety belt with rope should be provided to the workers. While working inside the
manholes, such rope should be handled by two men standing outside to enable him to be
pulled out during emergency.

The area should be barricaded or condoned off by suitable means to avoid mishaps of any
kind. Proper warning signs should be displayed for the safety of the public whenever
cleaning works are undertaken during night or day.

No smoking or open flames shall be allowed near the blocked manhole being cleaned.

The malba obtained on account of cleaning of blocked manholes and sewer lines should
be immediately removed to avoid accidents on account of slippery nature of the malba.
Workers should not be allowed to work inside the manhole continuously. He should be
given rest intermittently. The Engineer-in-Charge may decide the time upto which a
worker may be allowed to work continuously inside the manhole.

Gas masks with Oxygen Cylinder should be kept at site for use in emergency.

Air-blowers should be used for flow of fresh air through the manholes. Whenever called
for, portable air blowers are recommended for ventilating the manholes. The Motors for
these shall be vapour proof and of totally enclosed type. Non sparking gas engines also
could be used but they should be placed at least 2 metres away from the opening and on
the leeward side protected from wind so that they will not be a source of friction on any
inflammable gas that might be present.

The workers engaged for cleaning the manholes / sewers should be properly trained
before allowing to work in the manhole.

The workers shall be provided with Gumboots or non sparking shoes bump helmets and
gloves non sparking tools safety lights and gas masks and portable air blowers (when
necessary). They must be supplied with barrier cream for anointing the limbs before
working inside the sewer lines.

Workmen descending a manhole shall try each ladder stop or rung carefully before
putting his full weight on it to guard against insecure fastening due to corrosion of the
rung fixed to manhole well.

If a man has received a physical injury, he should be brought out of the sewer
immediately and adequate medical aid should be provided to him.

The extent to which these precautions are to be taken depend on individual situation but
the decision of the Engineer-in-Charge regarding the steps to be taken in this regard in an
individual case will be final.

(vi) The Contractor shall not employ men and women below the age of 18 years on the work

a)
b)

c)

of painting with products containing lead in any form. Wherever men above the age of 18
are employed on the work of lead painting, the following precaution should be taken:-

No paint containing lead or lead products shall be used except in the form of paste or
ready made paint.

Suitable face masks should be supplied for use by the workers when paint is applied in
the form of spray or a surface having lead paint is dry rubbed and scrapped.

Overall shall be supplied by the contractors to the workmen and adequate facilities shall
be provided to enable the working painters to wash during and on the cessation of work.

An additional clause (viii)(i) of AAI Safety Code (iv) the Contractor shall not employ women
and men below the age of 18 on the work of painting with product containing lead in any form,
wherever men above the age of 18 are employed on the work of lead painting, the following
principles must be observed for such use:

)
ii)

White lead, sulphate of lead or product containing these pigment, shall not be used in
painting operation except in the form of pastes or paint ready for use.

Measures shall be taken, wherever required in order to prevent danger arising from the
application of a paint in the form of spray.
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10.

11.

12.

13.

AAL

iii) Measures shall be taken, wherever practicable, to prevent danger arising out of from dust
caused by dry rubbing down and scraping.

iv) Adequate facilities shall be provided to enable working painters to wash during and on
cessation of work.

v) Overall shall be worn by working painters during the whole of working period.

vi) Suitable arrangement shall be made to prevent clothing put off during working hours
being spoiled by painting materials.

vii) Cases of lead poisoning and suspected lead poisoning shall be notified and shall be
subsequently verified by medical man appointed by competent authority of AAL

viii)  AAI may require, when necessary medical examination of workers.

ix) Instructions with regard to special hygienic precautions to be taken in the painting trade
shall be distributed to working painters.

When the work is done near any place where there is risk of drowning, all necessary
equipments should be provided and kept ready for use and all necessary steps taken for
prompt rescue of any person in danger and adequate provision, should be made for prompt
first aid treatment of all injuries likely to be obtained during the course of the work.

Use of hoisting machines and tackle including their attachments, anchorage and supports shall

conform to the following standards or conditions:

i) (a) These shall be of good mechanical construction, sound materials and adequate
strength and free from patent defects and shall be kept repaired and in good working
order.

(b) Every rope used in hoisting or lowering materials or as a means of suspension shall be
of durable quality and adequate strength, and free from patent defects.

ii) Every crane driver or hoisting appliance operator, shall be properly qualified and no
person under the age of 21 years should be in charge of any hoisting machine including
any scaffolding winch or give signals to operator.

iii) In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley
block used in hoisting or as means of suspension, the safe working load shall be
ascertained by adequate means. Every hoisting machine and all gear referred to above
shall be plainly marked with the safe working load. In case of a hoisting machine having
a variable safe working load each safe working load and the condition under which it is
applicable shall be clearly indicated. No part of any machine or any gear referred to above
in this paragraph shall be loaded beyond the safe working load except for the purpose of
testing.

iv) In case of departmental machines, the safe working load shall be notified by the Electrical
Engineer-in-Charge. As regards contractor’s machines the contractors shall notify the safe
working load of the machine to the Engineer-in-Charge whenever he brings any
machinery to site of work and get it verified by the electrical Engineer concerned.

Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting
appliances should be provided with efficient safeguards. Hoisting appliances should be
provided with such means as will reduce to the minimum the risk of accidental descent of the
load. Adequate precautions should be taken to reduce to the minimum the risk of any part of a
suspended load becoming accidentally displaced. When workers are employed on electrical
installations which are already energized, insulating mats, wearing apparel, such as gloves,
sleeves and boots as may be necessary should be provided. The worker should not wear any
rings, watches and carry keys or other materials which are good conductors of electricity.

All scaffolds, ladders and other safety devices mentioned or described herein shall be

maintained in safe condition and no scaffold, ladder or equipment shall be altered or removed
while it is in use. Adequate washing facilities should be provided at or near places of work.
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14.

15.

16.

AAL

These safety provisions should be brought to the notice of all concerned by display on a
notice board at a prominent place at work spot. The person responsible for compliance of the
safety code shall be named therein by the contractor.

To ensure effective enforcement of the rules and regulations relating to safety precautions the
arrangements made by the contractor shall be open to inspection by the Labour Officer or
Engineer-in- Charge of the department or their representatives.

Notwithstanding the above clauses from (1) to (15), there is noting in these to exempt the
contractor from the operations of any other Act or Rules in force in the Republic of India.
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MODEL RULES FOR THE PROTECTION OF
HEALTH AND SANITARY ARRANGEMENTS FOR WORKERS
EMPLOYED BY AAI OR ITS CONTRACTORS
1. APPLICATION

AAL

These rules shall apply to all buildings and construction works in charge of AAI in which
twenty or more workers are ordinarily employed or are proposed to be employed in any day
during the period during which the contract work is in progress.

DEFINITION

Work place means a place where twenty or more workers are ordinarily employed in
connection with construction work on any day during the period during which the contract
work is in progress.

FIRST-AID FACILITIES

(M)

At every work place, there shall be provided and maintained, so as to be easily
accessible during working hours, first-aid boxes at the rate of not less than one box
for 150 contract labour or part thereof ordinarily employed.

The first-aid box shall be distinctly marked with a red cross on white back ground and
shall contain the following equipment.

For work places in which the number of contract labour employed does not exceed 50
Each first —aid box shall contain the following equipments:

6 small sterilised dressings

3 medium size sterilised dressings

3 large size sterilised dressings

3 large sterilised burn dressings

1 (30 ml) bottle containing a two per cent alcoholic solution of iodine.

1 (30 ml) bottle containing salvolatile having the dose and mode of administration
indicated on the label.

1 snakebite lancet.

1 (30 gms) bottle of potassium permanganate crystals.

1 pair scissors.

Icopy of the first-aid leaflet issued by the Director General, Factory Advice Service
and Labour Institute, Government of India.

1 bottle containing 100 tablets (each of 5 gms) of aspirin.

Ointment for burns.

A bottle of suitable surgical antiseptic solution.

For work places in which the number of contract labour exceed 50. Each first-aid box
shall contain the following equipments.

12 small sterilised dressings.

6 medium size sterilised dressings.

6 large size sterilised dressings

6 large size sterilised burn dressings.

6 (15 gms) packets sterilised cotton wool.

1 (60 ml). Bottle containing two per cent alcoholic solution iodine.

1 (60 ml) bottle containing salvolatile having the dose and mode of administration
indicated on the label.

1 roll of adhesive plaster.

1 snake bite lancet.

1 (30 gms) bottle of potassium permanganate crystals.

1 pair scissors.

1 copy of the first-aid leaflet issued by the Director General Factory Advice Service
and Labour Institute / Government of India.

A bottle containing 100 tablets (each of 5 gms) of aspirin.
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14.  Ointment for burns.
15. A bottle of suitable surgical antiseptic solution.

(ii1) Adequate arrangements shall be made for immediate recoupment of the equipment when
necessary.

(iv) Nothing except the prescribed contents shall be kept in the First-aid box.

(v)  The first-aid box shall be kept in charge of a responsible person who shall always be readily
available during the working hours of the work place.

(vi) aperson in charge of the First-aid box shall be a person trained in First-aid treatment in the
work places where the number of contract labour employed is 150 or more.

(vii) In work places where the number of contract labour employed is 500 or more and hospital
facilities are not available within easy distance from the works. First-aid posts shall be
established and run by a trained compounder. The compounder shall be on duty and shall be
available at all hours when the workers are at work.

(viii) Where work places are situated in places which are not towns or cities, a suitable motor
transport shall be kept readily available to carry injured person or person suddenly taken ill
to the nearest hospital.

4. DRINKING WATER

i) In every work place, there shall be provided and maintained at suitable places, easily
accessible to labour, a sufficient supply of cold water fit for drinking.

i) Where drinking water is obtained from an intermittent public water supply, each work place
shall be provided with storage where such drinking water shall be stored.

iii) Every water supply or storage shall be at a distance of not less than 50 feet from any latrine
drain or other source of pollution. Where water has to be drawn from an existing well
which is within such proximity of latrine, drain or any other source of pollution, the well
shall be properly chlorinated before water is drawn from it for drinking. All such wells shall
be entirely closed in and be provided with a trap door which shall be dust and waterproof.

iv) A reliable pump shall be fitted to each covered well, the trap door shall be kept locked and
opened only for cleaning or inspection which shall be done at least once a month.

5. WASHING FACILITIES

i) In every work place adequate and suitable facilities for washing shall be provided and
maintained for the use of contract labour employed therein.

ii) Separate and adequate cleaning facilities shall be provided for the use of male and femal
workers.

iii) Such facilities shall be conveniently accessible and shall be kept in clean and hygienic
condition.

6. LATRINES AND URINALS

i) Latrines shall be provided in every work place on the following scale namely:
a)  Where female are employed, there shall be at least one latrine for every 25 females.
b)  Where males are employed, there shall be at least one latrine for every 25 males.

ii) Provided that, where the number of males or females exceeds 100, it shall be sufficient if
there is one latrine for 25 males or females as the case may be upto the first 100, and one
for every 50 thereafter.

iii) Every latrine shall be under cover and so partitioned off as to secure privacy, and shall have
a proper door and fastenings.

iv) Construction of latrines: The inside walls shall be constructed of masonry or some suitable
heat-resisting nonabsorbent materials and shall be cement washed inside and outside at least
once a year, Latrines shall not be of a standard lower than borehole system.
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v) (a) Where workers of both sexes are employed, there shall be displayed outside each block
of latrine and urinal, a notice in the language understood by the majority of the workers
“For Men only” or “For Women Only” as the case may be.

(b) he notice shall also bear the figure of a man or of a woman, as the case may be.

vi) There shall be at least one urinal for male workers upto 50 and one for female workers upto
fifty employed at a time, provided that where the number of male or female workmen, as
the case may be exceeds 500, it shall be sufficient if there is one urinal for every 50 males
or females upto the first 500 and one for every 100 or part thereafter.

vii) (a) The latrines and urinals shall be adequately lighted and shall be maintained in a clean
and sanitary condition at all times.

(b) Latrines and urinals other than those connected with a flush sewage system shall comply
with the requirements of the Public Health Authorities.

viii) Water shall be provided by means of tap or otherwise so as to be conveniently accessible in
or near the latrines and urinals.

ix) Disposal of excreta: Unless otherwise arranged for by the local sanitary authority,
arrangements for proper disposal of excreta by incineration at the work place shall be
made by means of a suitable incinerator. Alternately excreta may be disposed of by
putting a layer of night soil at the bottom of a pucca tank prepared for the purpose and
covering it with a 15 cm. Layer of waste or refuse and then covering it with a layer of
earth for a fortnight (when it will turn to manure).

x) The contractor shall at his own expense, carry out all instructions issued to him by the
Engineerin-Charge to effect proper disposal of night soil and other conservancy work in
respect of the contractor’s workmen or employees on the site. The contractor shall be
responsible for payment of any charges which may be levied by Municipal or Cantonment
Authority for execution of such on his behalf.

7. PROVISION OF SHELTER DURING REST
At every place there shall be provided, free of cost, four suitable sheds, two for meals and the
other two for rest separately for the use of men and women labour. The height of each shelter
shall not be less than 3 metres (10 ft) from the floor level to the lowest part of the roof. These
shall be kept clean and the space provided shall be on the basis of 0.6 sq.m. (6 sft) per head.
Provided that the Engineer-in-Charge may permit subject to his satisfaction, a portion of the
building under construction or other alternative accommodation to be used for the purpose.

8. CRECHES

i) At every work place, at which 20 or more women workers are ordinarily employed, there
shall be provided two rooms of reasonable dimensions for the use of their children under
the age of six years. One room shall be used as a play room for the children and the other
as their bedroom. The rooms shall be constructed with specifications as per clause 19 H
(i) a,b & c.

i) The rooms shall be provided with suitable and sufficient openings for light and
ventilation. There shall be adequate provision of sweepers to keep the places clean.

iii) The contractor shall supply adequate number of toys and games in the play room and
sufficient number of cots and beddings in the bed room.

iv)  The contractor shall provide one ayaa to look after the children in the créche when the
number of women workers does not exceed 50 and two when the number of women
workers exceed 50.

v)  The use of the rooms earmarked as créches shall be restricted to children, their attendants
and mothers of the children.
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9. CANTEENS

vi)
vii)

viii)
ix)

xi)

xii)

xiii)

Xiv)
XV)

XVi)

XVii)

AAL

In every work place where the work regarding the employment of contractor labour is
likely to continue for six months and where in contract labour numbering one hundred or
more are ordinarily employed, an adequate canteen shall be provided by the contractor for
the use of such contract labour.

The canteen shall be maintained by the contractor in an efficient manner.

The canteen shall consist of at least a dining hall, kitchen, storeroom, pantry and washing
places separately for workers and utensils.

The canteen shall be sufficiently lighted at all times when any person has access to it.

The floor shall be made of smooth and impervious materials and inside walls shall be
limewashed or colour washed at least once in each year.Provided that the inside walls of
the kitchen shall be lime washed every four months.

The premises of the canteen shall be maintained in a clean and sanitary condition.

Waste water shall be carried away in suitable covered drains and shall not be allowed to
accumulate so as to cause a nuisance.

Suitable arrangements shall be made for the collection and disposal of garbage.

The dining hall shall accommodate at a time 30 per cent of the contract labour working at
a time.

The floor area of the dining hall, excluding the area occupied by the service counter and
any furniture except tables and chairs shall not be less than one square metre (10 sft) per
diner to be accommodated as prescribed in sub-Rule 9.

(a) A portion of the dining hall and service counter shall be partitioned off and reserved
for women workers in proportion to their number. (b) Washing places for women shall be
separate and screened to secure privacy.

Sufficient tables stools, chairs or benches shall be available for the number of diners to be
accommodated as prescribed in Sub-Rule 9.

(a) 1. There shall be provided and maintained sufficient utensils crockery, furniture and
any other equipment necessary for the efficient running of the canteen.

2.The furniture utensils and other equipment shall be maintained in a clean and hygienic
condition.

(b) 1. Suitable clean clothes for the employees serving in the canteen shall be provided
and maintained.

2. A service counter, if provided, shall have top of smooth and impervious material.

3. Suitable facilities including an adequate supply of hot water shall be provided for the
cleaning of utensils and equipments.

The food stuffs and other items to be served in the canteen shall be in conformity with the
normal habits of the contract labour.

The charges for food stuffs, beverages and any other items served in the canteen shall be
based on ‘No Profit, No loss’ and shall be conspicuously displayed in the canteen.

In arriving at the price of foodstuffs, and other article served in the canteen, the following
items shall not be taken into consideration as expenditure namely :-

a) The rent of land and building.

b) The depreciation and maintenance charges for the building and equipments
provided for the canteen.

c) The cost of purchase, repairs and replacement of equipments including furniture,
Crockery, cutlery and utensils.

d) The water charges and other charges incurred for lighting and ventilation.

e) The interest and amounts spent on the provision and maintenance of equipments

provided for the canteen.
The accounts pertaining to the canteen shall be audited once every 12 months by
registered accountants and auditors.
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10. ANTI-MALARIAL PRECAUTIONS

11.

12.

AAL

The contractor shall at his own expense, conform to all anti-malarial instructions given to him
by the Engineer-in-Charge including the filling up of any borrow pits which may have been
dug by him.

The above rules shall be incorporated in the contracts and in notices inviting tenders and shall
form an integral part of the contracts.

AMENDMENTS

AAI may, from time to time, add to or amend these rules and issue directions - it may
consider necessary for the purpose of removing any difficulty which may arise in the
administration thereof.
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AIRPORTS AUTHORITY OF INDIA

Contractor’s Labour Regulations
SHORT TITLE
These regulations may be called the AAI Contractors Labour Regulations.

DEFINITIONS

(i) Workman means any person employed by AAI or its contractor directly or indirectly

through a subcontractor with or without the knowledge of the AAI to do any skilled,

semiskilled or unskilled manual, supervisory, technical or clerical work for hire or reward,

whether the terms of employment are expressed or implied but does not include any person:- a)

Who is employed mainly in a managerial or administrative capacity: or

b) Who, being employed in a supervisory capacity draws wages exceeding five hundred
rupees per mensem or exercises either by the nature of the duties attached to the office or
by reason of powers vested in him, functions mainly of managerial nature : or

c) Who is an out worker, that is to say, person to whom any article or materials are given out
by or on behalf of the principal employers to be made up cleaned, washed, altered,
ornamental finished, repaired adopted or otherwise processed for sale for the purpose of
the trade or business of the principal employers and the process is to be carried out either
in the home of the out worker or in some other premises, not being premises under the
control and management of the principal employer. No person below the age of 14 years
shall be employed to act as a workman.

(if) Fair Wages means wages whether for time or piece work fixed and notified under the
provisions of the Minimum Wages Act from time to time.

(iii) Contractors shall include every person who undertakes to produce a given result other
than a mere supply of goods or articles of manufacture through contract labour or who
supplies contract labour for any work and includes a subcontractor.

(iv) Wages shall have the same meaning as defined in the Payment of Wages Act.

1) Normally working hours of an adult employee should not exceed 9 hours a day. The
working day shall be so arranged that inclusive of interval for rest, if any, it shall not spread
over more than 12 hours on any day.

ii) When an adult worker is made to work for more than 9 hours on any day or for more than
48 hours in any week, he shall be paid over time for the extra hours put in by him at double
the ordinary rate of wages.

iii) a) Every worker shall be given a weekly holiday normally on a Sunday, in accordance
with the provisions of the Minimum Wages (Central) Rules 1960 as amended from time to
time irrespective of whether such worker is governed by the Minimum Wages Act or not.

b) Where the minimum wages prescribed by the Central/State Government under the
Minimum Wages Act are not inclusive of the wages for the weekly day of rest, the worker
shall be entitled to rest day wages at the rate applicable to the next preceding day, provided he
has worked under the same contractor for a continuous period of not less than 6 days.

¢) Where a contractor is permitted by the Engineer-in-Charge to allow a worker to work on a
normal weekly holiday, he shall grant a substituted holiday to him for the whole day on one
of the five days immediately before or after the normal weekly holiday and pay wages to such
worker for the work performed on the normal weekly holiday at overtime rate.

DISPLAY OF NOTICE REGARDING WAGES ETC.

The contractor shall before he commences his work on contract, display and correctly
maintain and continue to display and correctly maintain in a clear and legible condition in
conspicuous places on the work, notices in English and in the local Indian languages spoken
by the majority of the workers giving the minimum rates of wages fixed under Minimum
Wages Act, the actual wages being paid, the hours of work for which such wage are earned,
wages periods, dates of payments of wages and other relevant information as per
Appendix’VIII.

C.Nil INil.O Nil Page 87



[ ]
AAI Contractor’'s Labour Regulations }A‘!\‘*

5.
Q)
(i1)
(iii)

(iv)

™)

(vi)
(vii)

(viii)
(ix)

x)

(xi)

Q)

(i)

AAL

PAYMENT OF WAGES
The contractor shall fix wage periods in respect of which wages shall be payable.

No wage period shall exceed one month.

The wages of every person employed as contract labour in an establishment or by a contractor
where less than one thousand such persons are employed shall be paid before the expiry of
seventh day and in other cases before the expiry of tenth day after the last day of the wage
period in respect of which the wages are payable.

Where the employment of any worker is terminated by or on behalf of the contractor the
wages earned by him shall be paid before the expiry of the second working day from the date
on which his employment is terminated.

All payment of wages shall be made on a working day at the work premises and during the
working time and on a date notified in advance and in case the work is completed before the
expiry of the wage period, final payment shall be made within 48 hours of the last working
day.

Wages due to every worker shall be paid to him direct or to other person authorised by him in
this behalf.

All wages shall be paid in current coin or currency or in both.

Wages shall be paid without any deductions of any kind except those specified by the Central

Government by general or special order in this behalf or permissible under the Payment of

Wages Act 1956.

A notice showing the wages period and the place and time of disbursement of wages shall be
displayed at the place of work and a copy sent by the contractor to the Engineer-in-Charge
under acknowledgement.

It shall be the duty of the contractor to ensure the disbursement of wages in the presence of
the Senior Superintendent Engg or authorised representative of the Engineer-in-Charge who
will be required to be present at the place and time of disbursement of wages by the contractor
to workmen.

The contractor shall obtain from Engineer in charge or the authorised representative of the
Engineer-in-Charge a certificate under his signature at the end of the entries in the “Register
of Wages” or the “Wage-cum-Muster Roll” as the case may be in the following form:
“Certified that the amount shown in column No. ............ has been paid to the workman
concerned in my presence on .............. ) S

Note: In case of payment of wages paid through bank, the contractor shall submit a copy of
bank statement for relevant period duly signed by him.

FINES AND DEDUCTIONS WHICH MAY BE MADE FROM WAGES

The wages of a worker shall be paid to him without any deduction of any kind except the
following:

a) Fines

b) Deductions for absence from duty i.e. from the place or the places where by the terms of
his employment he is required to work. The amount of deduction shall be in proportion to the
period for which he was absent.

¢) Deduction for damage to or loss of goods expressly entrusted to the employed person for
custody, or for loss of money or any other deduction which he is required to account, where
such damage or loss is directly attributable to his neglect or default.

d) Deduction for recovery of advances or for adjustment of overpayment of wages, advances
granted shall be entered in a register.

e) Any other deduction which the Central Government may from time to time allow.

No fines should be imposed on any worker save in respect of such acts and omissions on his
part as have been approved of by the Chief Labour Commissioner.

Note: An approved list of Acts and Omissions for which fines can be imposed is enclosed at
Appendix-XII.
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(ii1)

(iv)

™)
(vi)

(1)

(i1)
(iif)
(iv)

™)

(vi)
(vii)

(viii)

(1)

(i1)
(iii)

(iv)
AAL

No fine shall be imposed on a worker and no deduction for damage or loss shall be made
from his wages until the worker has been given an opportunity of showing cause against such
fines or deductions.

The total amount of fine which may be imposed in any one wage period on a worker shall not
exceed an amount equal to three paise in a rupee of the total wages, payable to him in respect
of that wage period.

No fine imposed on any worker shall be recovered from him by installment, or after the
expiry of sixty days from the date on which it was imposed.

Every fine shall be deemed to have been imposed on the day of the act or omission in respect.
of which it was imposed.

LABOUR RECORDS
The contractor shall maintain a Register of persons employed on work on contract in Form
XIII of the CL(R&A) Central Rules 1971 (Appndix VI)

The contractor shall maintain a Muster Roll register in respect of all workmen employed by
him on the work under Contract in Form X VI of the CL (R&A) Rules 1971 (Appendix VII).
The contractor shall maintain a Wage Register in respect of all workmen employed by him on
the work under contract in Form XVII of the CL (R&A) Rules 1971 (Appendix VIII)

Register of accident - The contractor shall maintain a register of accidents in such form as
may be convenient at the work place but the same shall include the following particulars :

(a) Full particulars of the labourers who met with accident.
(b) Rate of Wages

(©) Sex

(d) Age

(e) Nature of accident and cause of accident

) Time and date of accident

(2) Date and time when admitted in Hospital
(h) Date of discharge from the Hospital

(1) Period of treatment and result of treatment

) Percentage of loss of earning capacity and disability as assessed by Medical officer
(k) Claim required to be paid under Workmen’s Compensation Act.

) Date of payment of compensation

(m) Amount paid with details of the person to whom the same was paid

(n) Authority by whom the compensation was assessed.

(o) Remarks

The contractor shall maintain a Register of Fines in the Form XII of the CL(R&A) Rules
1971 (Appendix-XIII).

The contractor shall display in a good condition and in a conspicuous place of work the
approved list of acts and omissions for which fines can be imposed (Appendix-XII)

The contractor shall maintain a Register of deductions for damage or loss in Form XX of
the CL (R&A) Rules 1971 (Appendix-XIV)

The contractor shall maintain a Register of Advances in Form XXIII of the CL (R&A) Rules
1971 (Appendix-XV)

The contractor shall maintain a Register of Overtime in Form XXIII of the CL (R&A) Rules
1971 (Appendix-XVI).

ATTENDANCE CARD-CUM-WAGE SLIP

The contractor shall issue an Attendance card-cum-wage slip to each workman employed by
him in the specimen form at (Appendix-IX)

The card shall be valid for each wage period.

The contractor shall mark the attendance of each workman on the card twice each day, once at
the commencement of the day and again after the rest interval, before he actually starts work.
The card shall remain in possession of the worker during the wage period under reference.
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(vi)

10.

11

12.

13.

14.

15.

a)
b)

AAL

The contractor shall complete the wage slip portion on the reverse of the card at least a day
prior to the disbursement of wages in respect of the wage period under reference.

The contractor shall obtain the signature or thumb impression of the worker on the wage slip
at the time of disbursement of wages and retain the card with himself.

EMPLOYMENT CARD

The contractor shall issue an Employment Card in Form XIV of the CL (R&A) Central
Rules 1971 to each worker within three days of the employment of the worker (Appendix-X).

SERVICE CERTIFICATE

On termination of employment for any reason whatsoever the contractor shall issue to the
workman whose services have been terminated, a Service certificate in Form XV of the
CL(R&A) Central Rules 1971.

PRESERVATION OF LABOUR RECORDS

All records required to be maintained under Regulations Nos. 6 & 7 shall be preserved in
original for a period of three years from the date of last entries made in them and shall be
made available for inspection by the Engineer-in-Charge or Labour Officer or any other

officers authorised by the Ministry of Urban Development in this behalf.

POWER OF LABOUR OFFICER TO MAKE INVESTIGATIONS OR ENQUIRY

The Labour Officer or any person authorised by Central Government on their behalf shall
have power to make enquiries with a view to ascertaining and enforcing due and proper
observance of Fair Wage Clauses and the Provisions of these Regulations. He shall
investigate into any complaint regarding the default made by the contractor or subcontractor
in regard to such provision.

REPORT OF LABOUR OFFICER

The Labour Officer or other persons authorised as aforesaid shall submit a report of result of
his investigation or enquiry to the Engineer-in-Charge concerned indicating the extent, if any,
to which the default has been committed with a note that necessary deductions from the
contractor’s bill be made and the wages and other dues be paid to the labourers concerned. In
case an appeal is made by the contractor under Clause 13 of these regulations, actual payment
to labourers will be made by the Engineer-in-Charge after G.M. Engg. has given his decision
on such appeal.

(1) Engineer-in-Charge shall arrange payments to the labour concerned within 45 days from
the receipt of the report from the Labour Officer or the G.M. Engineer as the case may be.

APPEAL AGAINST THE DECISION OF LABOUR OFFICER

Any person aggrieved by the decision and recommendations of the Labour Officer or other
person so authorised may appeal against such decision to the Engineer-in-Charge concerned
within 30 days from the date of decision, but subject to such appeal, the decision of the officer
shall be final and binding upon the contractor.

PROHIBITION REGARDING REPRESENTATION THROUGH LAWYER

A workman shall be entitled to be represented in any investigation or enquiry under these
regulations by :

An officer of a registered trade union of which he is a member.

An officer of a federation of trade unions to which the trade union referred to in Clause (a) is
affiliated.
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c)

(i)

a)
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(ii1)

16.

17.

18.

AAL

Where the employer is not a member of any registered trade union, by an officer of a
registered trade union, connected with the industry in which the worker is employed or by any
other workman employed in the industry in which the worker is employed.

An employer shall be entitled to be represented in any investigation or enquiry under these
regulations by :

An officer of an association of employers of which he is a member.

An officer of a federation of associations of employers to which association referred to in
Clause(a) is affiliated.

Where the employers is not a member of any association of employers, by an officer of
association of employer connected with the industry in which the employer is engaged or by
any other employer, engaged in the industry in which the employer is engaged.

No party shall be entitled to be represented by a legal practitioner in any investigation or
enquiry under these regulations.

INSPECTION OF BOOKS AND SLIPS

The contractor shall allow inspection of all the prescribed labour records to any of his workers
or to his agent at a convenient time and place after due notice is received or to the Labour
Officer or any other person, authorised by the Central Government on his behalf .

SUBMISSION OF RETURNS
The contractor shall submit periodical returns as may be specified from time to time.

AMENDMENTS

The Central Government/AAI may from time to time add to or amend the regulations and on
any question as to the application/interpretation or effect of those regulations the decision of
the General Manager (Engg.) concerned shall be final.
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APPENDIX-I

FORM OF BANK GUARANTEE IN LIEU OF SECURITY DEPOSIT & AMOUNT

WITHHIELD AGAINST COMPENSATION FOR DELAY IN INDIVIDUAL CONTRACT

To

(on Non-Judicial Stamp Paper of Rs.100/-)

[Refer Clause 2B ]

The Airports Authority of India

AAL

In consideration of the Airport Authority of India having its head office at New Delhi
[hereinafter called the “AAI” which expression shall unless repugnant to the subject or
context include its administrator, successors and assigns) having agreed under the terms and

condition of Contract Agreement No. ..............cocii... dated............... made
between.......... and AAI in connection with the work of ......................... (hereinafter
called the said contract) to accept Deed of Guarantee as herein provided for
Rs.ooiii (Rupees................. only) from a Nationalized Bank in lieu of the

Security deposit to be made by the contractor or lieu of the amount withheld towards
compensation for delay pending final extension of time to be made from the contractors

contained in the said Contractor. We, the.................. bank (hereinafter referred to as “the
said Bank” and having our registered office at ........................ do hereby under take and
agree to identify and keep indemnified AAI from time to time to the extent of
Rs.ooiiii, (Rupees........covvevviiiinninnnnns only) against any loss or damage, cost,,

charges and expenses caused to or suffered by or that may be caused to or suffered by AAI
by reason of nay breach or breaches by the said Contractor of any of the terms and condition
contained in the said contract and to unconditionally pay the amount claimed by AAI on
demand and without demur to the extent aforesaid.

We o Bank, further agree that AAI shall be the sole judge of and
as to whether the said Contractor has committed any breach or breaches of any of the terms
and conditions of the said contract and the extent of loss, damage, costs, charges and expenses
caused to or suffered by or that may be caused to or suffered by AAI on account thereof and
the decision of AAI that the said Contractor has committed such breach and breaches and as
to the amount or amounts of loss, damage, costs, charges and expenses caused to or suffered
of that may be caused to or suffered by AAI from time to time shall be final and binding on
us.

We, the said Bank, further agree that the Guarantee herein contained shall remain in full force
and effect during the period that would be taken for the performance of the said contracts and
till all the dues of AAI under the said contract or by virtue of any of the terms and conditions
governing the said contract including compensation for delay if any as decided by AAI have
been fully paid and its claims satisfied or discharged and till the Accepting Authority of the
contract certifies that the terms and condition and accordingly Contract have been fully and
properly carried out by the said contractor and accordingly discharges this guarantee subject,
however that AAI shall have no claim under this Guarantee after 90(Ninety) days from the
date of expiry of the defects Liabilities periods or Final /Extension of Time grated by AAI as
provided available in agreements clause no................. as provided in the said Contract,
Leioinn... (date) or from the date of cancellation of the said contract, as the case may be,
unless a notice of the claim under this Guarantee has been served on the Bank before the
expiry of the period in which case the same shall be enforceable against the Bank
notwithstanding the fact, that the same is enforced after the expiry of the said period.
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4.

AALI shall have the fullest liberty without affecting in any way the liability of the bank under
this Guarantee or Indemnity from time to time to vary any of the terms and conditions of the
said contract or to extend time of performance by the said Contractor or to postpone for any
time and form time to time any of the powers exercisable by it against the said Contractor and
either to enforce or forbear from enforcing any of terms and conditions governing the said
contract or securities available to AAI and the said Bank shall not be released from its
liability under these present by any exercise by AAI of any liberty with reference to the
matters aforesaid or by reason of time being given to the said contractor or any other
forbearance, act or omission on the part by AAI or any indulgence by AAI to the said
Contractor or any other matter or thing whatsoever which under the law relating to sureties
would but for this provision have the effect of so releasing the Bank from its such liability.

It shall not be necessary for AAI to proceed against the contractor before proceeding against
the Bank and the Guarantee herein contained shall be enforceable against the Bank,
notwithstanding any security which AAI may have obtained or obtain from the Contractor at
the time when proceedings are taken against the Bank hereunder be outstanding or unrealized.

We, the said Bank, lastly undertake not to revoke this Guarantee during its currency except
with the previous consent of AAI in writing and agree that any charge in the Constitution of
the said Contract or the said Bank shall not discharge our liability hereunder.

In presence of

Dated this Day of

WITNESS

L.

2.

For and on behalf of (The Bank)
Signature
Name & Designation
Authorisation No.
Name & Place
Bank’s Seal

The above Guarantee is accepted by Airports Authority of India.
For and on behalf of Airports Authority of India

Signature

Name

Designation

Dated

AAL
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APPENDIX-1A

FORM OF BANK GUARANTEE AGAINST EARNEST MONEY DEPOSIT

WHEREAS, contractor (Name of contractor) (hereinafter called “the
contractor”) has submitted his tender dated (date) for the construction of
«“ ”(name of work) (hereinafter called “the TENDER”).

KNOW ALL PEOPLE by these presents that we (name of bank) having our
registered office at (hereinafter called “the bank™) are bound unto

(Name of Senior Manager) (hereinafter called “the Engineer-in-charge”) in the
sum of Rs. (Rs. In words ) for which payment well truly to

be made to the said Engineer-in-charge the bank binds itself, his successors and assigns by these
presents.

SEALED with the Common Seal of the Bank this day of 20

THE CONDITIONS of this obligation are:

(1)  If after tender opening the Contractor withdraws, his tender during the period of validity of
tender (including extended validity of tender) specified in the Form of Tender.

(2) If the contractor having been notified of the acceptance of his tender by the engineer-in-charge.

a) Fails or refuses to execute the form of Agreement in accordance with the instructions to
contractor, if required —
OR
b) Fails or refuses to furnish the performance guarantee, in accordance with the provisions of
tender document and instructions to contractor,
OR
c) Fails or refuses to start the work, in accordance with the provisions of the contract and
instructions to contractor,
OR
d) Fails or refuses to submit fresh bank guarantee of an equal amount of this bank guarantee
against security deposit after award of contract.

We undertake to pay to the engineer-in-charge either up to the above amount or part thereof upon
receipt of his first return demand, without the engineer-in-charge having to substantiates his demand,
provided that in his demand the engineer-in-charge will note that the amount claimed by him is due to
him owing to the concurrence of one or any of the above conditions, specifying the occurred condition
or conditions.

This guarantee will remain in force up to and including the date* after the deadline for
submission of tender as such deadline is stated in the instructions to contractor or as it may be
extended by the engineer-n-charge , notice of which extension (s) to the bank is hear by waived. Any
demand in respect of this guarantee should reach the bank not later than the above date.

DATE ... SIGNATURE OF THE BANK

WITNESS ... SEAL
(SIGNATURE NAME AND ADDRESS)

Date to be worked out on the basis of validity period of 6 months from last date of receipt of tender.
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APPENDIX-I11

PROFORMA FOR MANDATORY TESTS TO BE ATTACHED WITH RUNNING
ACCOUNT BILLS

Name of Work:.......cooooeiiiiiiii Name of
Contractor........c.oovviiiii i
Contract Agreement No. and Date......ooovvviiiiiiiiie e, R/A Bill
NO. .ttt
SI. | Item | Quantities | Frequency No. of Upto No. of No. of | Remarks
No. as per as per Tests date Tests Tests
Agreement | Specification | Required | Quantity | Required | actually
done
1 2 3 4 5 6 7 8 9

Note: If the number of tests done are less than required, then reasons shall be recorded.

Signature of Sudt. (Engg)

Signature of Engineer-in-Charge.

AAL

Signature of Manager / AM (Engg)
C.Nil I Nil.O Nil
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APPENDIX-I11

REGISTER OF MATERNITY BENEFITS (Clause 19 F)
Name and address of the
1o16) 115 2 Yot o) O
Name and location of the
WOTK . . et
Name of the Father’s/husband’s Nature of Period of Date on which
employee name employment actual notice of

employment confinement given
1 2 3 4 5
Date on which maternity leave commenced and ended
In case of delivery In case of delivery
Date of
delivery/miscarriage
Commenced Ended Commenced Ended
6 7 8 9 10
Leave Pay paid to the employee
In case of delivery In case of miscarriage Remark
Rate of leave pay Amount paid Rate of leave Amount
pay paid
11 12 13 14 15
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APPENDIX-1V

SPECIMEN FORM OF THE REGISTER, REGARDING MATERNITY BENEFIT
ADMISSION TO THE CONTRACTOR'S LABOUR IN
AIRPORTS AUTHORITY OF INDIA WORKS(CLAUSE 19F)

Name and address of the contractor
Name and location of the work

1) Name of the woman and her husband's name

2) Designation

3) Date of appointment

4) Date with months and years in which she is employed.

5) Date of discharge/dismissal, if any

6) Date of production of certificates in respect of pregnancy.

7) Date on which the woman informs about the expected delivery.

8) Date of delivery/misccarriage/death.

9) Date of production of certificate in respect of delivery/miscarriage.

10) Date with the amount of maternity/death benefit paid in advance of expected delivery

11) Date with amount of subsequent payment of maternity benefit

12) Name of the person nominated by the woman to receive the payment of the maternity benefit
after the death.

13) If the woman dies, the date of her death, the name of the person to whom maternity benefit
amount was paid, the month thereof and the date in the register.

14) Signature of the contractor authenticating entires in the register.

15) Remarks column for the use of Inspection Officer.
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Labour Board

Name of work
Name of Contractor

APPENDIX-V

Address of Contractor ---------------

Name and address of A. A. 1. Division

Name of A. A. I. Labour Officer

Address of A. A. I. Labour Officer

Name of A.A.I Labour Officer

S1.No. Category Minimum Actual wage Number
wage fixed paid present
Weekly holiday
Wage period
Date of payment of wages
Working hours
Rest interval
AAL C.Nil I Nil.O Nil

Remark

Page 98



[ ]
Various Formats to be maintained (Appendix ) }A.L

Form-XIII
[See rule 2(1)]
[Part-A: For all Establishments]
Register of Workmen Employed by Contractor

Name and address Of COMITACTOT. ... .uui ittt ettt e e e ettt
Name and address of establishment which contractor iS Carried Om...........oviiiiiniiiii et e,
Name and 10Cation OF WOTK. .. ....oooiiin e e

Name and address of Principal EMpPIOYer. ... .....ouiii i et e ae e e

APPENDIX-VI

Name of the Establishment Name of Owner LIN
S1. No. Employee Name Surname Gender Father’s/Spouse | Date of Birth# | Nationality Education Date of Designation
Code Name Level Joining
1 2 3 4 5 6 7 8 9 10 11
Category Type of Mobile UAN PAN ESICIP LWF AADHAAR | Bank A/c Bank Branch Present | Permanent
Address Employment Number (IFSC) Address
*(HS/S/SS/US)
12 13 14 15 16 17 18 19 20 21 22 23 24
Servie Book No. Date of Exit Reason for Exit Mark of Identification Photo Specimen Signature/Thumb Remarks
Impression
25 26 27 28 29 30 31

*(Highly Skilled/Skilled/Semi Skilled/Un Skilled)

#Note: In case the age is between 14 to 18 years, mention the nature of work, daily hours of work and Intervals of rest in the remarks

Column.
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Form-XVI
[See Rule 78 (2) (a)]

Muster Roll

Name and address of
contractor

Name and address of establishment which contractor is carried

APPENDIX-VII

07 4
Name and address of Principal Employer................c.ooooii.. For the month of
fortnight................
Sl | Name of Se | Father’s/ Date Remark
.| work X Husband’s
1 | Man 3 4 1 2 3 4 5
2
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FORM B
[See Rule 78 (2) (a)] APPENDIX-VIII

FORMAT FOR WAGE REGISTER
Name and addresS Of CONTIACIOT. ... . .oii e e e e e e
Name and address of establishment which contractor iS Carried Om...........ouiiiiiniitit it e,

Name and 10Cation OF WOTK. .....ooi e e

Name and address of Principal Employer...............ccoovviiiiiiiiiininnn.. For the month of fortnight................
Rate of Minimum Wages and since the date..............
Highly Skilled Skilled Semi-Skilled Un Skilled
Minimum Basic
DA
Overtime
Name of the Establishment  Name of Owner LIN Wage period
From To (Monthly/Fortnightly/Weekly/Daily/Piece Rated)
S1. No. in Name Rate of No. of Days Overtime Basic Special DA Payments HRA Others Total
Employee Wage worked hours Basic Overtime
register worked
1 2 3 4 5 6 7 8 9 10 11 12
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Deduction Net Employer Share
- - Payment | PF Welfare Found
PF ESIC Society Income Tax Insurance Others Recoveries Total
13 14 15 16 17 18 19 20 21 22
Receipt by Employee/Bank Date of Payment Remarks
Transaction ID
23 24 25
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FORM C
FORMAT OF REGISTER OF LOAN/ RECOVERIES
Name of Establishment LIN
S1. Number In Employee Name Recovery Type Particulars Date of damage/Loss* Amount
register (Damage/loss/fine/advance/loans
1 2 3 4 5 6
Whether show cause Explanation heard in | Number of Instalments First Month/Year Last Month/Year Date of Complete Remarks
issued* presence of* Recovery
7 8 9 10 11 12 13

* Applicable only in case of damage/loss/fine
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Name and address of contractor
Name and address of establishment which contractor is carried on
Name and location of work

Name and address of Principal Employer

Form-XVII

Register of wages

[See Rule 78 (2) (a)]

Amount of wages
S. | Name of | Serial no | Descript | No. of | Units | Daily Basic | Dearness | Over- | Other | Total | Deduc | Net Sig. or | Initial
No | workman | in the ion/ days of rates of wage | Allowanc | time cash tion if | amou | thumb | contract
register nature worked | work | wages/ s e payme any nt impre | or his
of of work done | piece rate nt. (indic | paid | ssion | represe
workman | done (indic ate of the | ntative
ate nature work
nature ) men
)
1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16
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APPENDIX-VIIIA

Wages Card NO........oeiiiiiiiiinnn.n.
Name and Address of Contractor........................ Date of issue........c.ceoeveviiiniinnnn.
Name and location of work................c.oooeinni. Designation............coeveveenenenn...
Name of workman................cooooiiiiiiinin.. Month/Fortnight..........................
Rate of Wages........cooviiiiiiiiiiiic e

1234567891 1 1 1 1 1 1 1 1 1 2 2 2 2 2 2 2 2 2 2 3 31

1 5 6 7 8 9 0 1 2 3 4 5 6 7 8 8 0
Morning Rate
Evening Amount
Initial
Received from..............ooooiiiiiiiii i the sumof Rs.......ooiiiii on account of my wages
Signature

The Wage Card is valid for one month from the date of iss
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19/Form-XIX APPENDIX-1X
78 (2)
[See rule 78 (2) (b)]

Wages Slip
Name and address Of CONTIACTOT. ... .. .iiiriit it
Name and Father’s/Husband name of workman....................ooiiiiiiiiiii i,
Name and 10cation Of WOTK..........oiiiiiiiii e,
For the week/Fortnight/Month ending.................oooii e,

1. No. of days worked

2. No. of units worked in case of piece rate wWorkers...............coooiiiiiiiiiiiiiiiiii..
3. Rate of daily Wages/piece Tate. ... .....couiiuiiniiii e
4. Amount Of OVETtIME WaZES. ... ...euutntentententette ettt et et et e e et et eaeeaeeneaaanaans
5. GrOSS Wages PAYADIC. ... .unt ittt ettt et

6. Deduction, 1fany.........ooiiiiei i

7. Net amount of Wages Paid..........co.oiuiiiii e

Initials of the contractor or his representative
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APPENDIX-X
14/Form-XIV [See
rule 76]
Employment Card
Name and address Of COMITACTOr. .. .. iiuuutiit et et eaes
Name and address of establishment under which is carried

Name of work and location of Work.............c.oooiii i
Name and address of Principal Employee.............cooviiiiiiiiiiiiie e
1. Name of the WOrKman............oooiiiiiiiiiii i,
2. SI No. in the register of workman employed..............ccoceiiiiiiiiiiiiiiiiiiian
3. Nature of employment/designation. ... ......c.ouvveiieiritittieieiterterrereneeneenn
4. Wage rate (with particulars of unit in case of piece work).................coooiiiiini
T 1= TS 5 o T
6. Tenure of employment

T REMAIK. .

Signature of Contractor
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AAL

APPENDIX-XI

FORM OF PERFORMANCE SECURITY (GUARANTEE)
Bank Guarantee Bond
(On Non-Judicial Stamp Paper of Rs100/-)

In consideration of the Chairman, AAI (hereinafter called “AAI”) having offered to accept the
terms and conditions of the proposed agreement between
[hereinafter called the said contractor(s)] for the work ......................oooiiil (hereinafter
“the said agreement”) having agreed to production of a irrevocable Bank Guarantee for Rs.

............................ (Rupees .............................only) as a security / guarantee from the
contractor(s) for compliance of his obligations in accordance with the terms and conditions in
the said agreement.

We oo (Indicate the name of the Bank) (hereinafter referred to as
“the Bank’) hereby undertake to pay to the Chairman, AAI an amount not exceeding Rs.
..................... (Rupees ..................... only) on demand by AAL

We o (Indicate the name of the Bank) do hereby undertake to pay

the amounts due to payable under this Guarantee without any demure, merely on a demand
from AAI stating that the amount claimed is required to meet the recoveries due or likely to
be due from the said contractor(s). Any such demand made on the Bank shall be conclusive as
regards the amount due and payable by the Bank under this Guarantee. However, our liability
under this guarantee shall be restricted to an amount not exceeding Rs. ....................
(Rupees .......ccovveiininninnnns only).

We, the said Bank, further undertake to pay the Chairman, AAI any money so demanded
notwithstanding any dispute or disputes raised by the contractor(s) inn any suit or proceeding
pending before any court or tribunal relating thereto, our liability under this present being
absolute and unequivocal.

The payment so made by us under his bond shall be a valid discharge of our liability for
payment there under and the contractor(s) shall have no claim against us for making such
payment.

We. (Indicate the name of bank) further agree that the guarantee
herein contained shall remain in full force and effect during the period that would be taken for
the performance of the said agreement and that it shall continue to be enforceable till all the
dues of AAI under or by virtue of the said agreement have been fully paid and its claims
satisfied or discharged or till Engineer-In-Charge on behalf of AAI certified that the terms
and conditions of the said agreement have been fully and properly carried out by the said
contractor(s) and accordingly discharges this guarantee.

We. oo (indicate the name of the bank) further agree with AAI that AAI shall
have the fullest liberty without our consent and without effecting in any manner our
obligations hereunder to vary any of terms and conditions of the said agreement or to extend
time of performance by the said contractor(s) from time to time or to postpone for any time or
from time to time any of the powers exercisable by AAI against in the said contractor(s) and
to forebear and enforce any of the terms and conditions relating to the said agreement and we
shall not be relieved from our liability by reason of any such variation, or extensions being
granted to the said contractor(s) or for any forbearance, act of omission on the part of AAI or
any indulgence by the AAI to the said contractor(s) or by any such matter or thing whatsoever
which under the law relating to securities would, but for this provision, have effect of so
relieving us.
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6. This guarantee will not be discharged due to the change in the constitution of the Bank or the
contractor(s).
7. We. i (Indicate the name of the bank) lastly undertake not to revoke

this guarantee except with the previous consent of AAI in writing.

8. This guarantee shall be valid upto ................coceviininnnn.n. unless extended on demand by
AAI. Notwithstanding anything mentioned above, our liability against this guarantee is
restricted to Rs. .................... (Rupees .......ccceevennnnnn. only) and unless a claim in

writing is lodged within six months of the date of expiry or the extended date of expiry of this
guarantee all our liabilities under this guarantee shall stand discharged.

In presence of
Dated this Day of
Witness
1.
2.
For and on behalf of (The Bank)
Signaure

Name & Designation

Authorisation No.

Name & Place

Bank’s Seal

The above Guarantee is accepted by Airports Authority of India. For and on behalf of Airports
Authority of India

Signature

Name

Designation

Dated

Note : * Date of validity should be schedule date of completion + Six months.
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APPENDIX-XI-A

Format for Letter of undertaking from the Depositor to Bank
(To be submitted along with Security Deposit / Earnest Money / Performance Guarantee to
Airports Authority of India)
(To be submitted in the Letter head of the firm)

The Branch Manager,
.................... Bank,
Sub: - My / Our Bank Guarantee bearing No........ dated ....... for amount....... Issued in

favour of Airport Authority of India A/c...............
Sir,

The subject Bank Guarantee is obtained from your bank for the purpose of Security
Deposit / Earnest Money / Performance Guarantee on account of contract awarded / to be
awarded by M/s Airports Authority of India to me / us.

I hereby authorized the Airport Authority of India in whose favour the deposit is made
to close the subject Bank Guarantee before maturity/ on maturity toward adjustment of dues
without any reference /consent /notice from me / our side and the bank is fully discharged by

making the payment to Airport Authority of India.

Signature of the Depositor

Place:

Date:
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APPENDIX-XII

LIST OF ACTS AND OMISSONS FOR WHICH FINES CAN BE IMPOSED

In accordance with rule 7(v) of the AAI Contractor's Labour Regulations to be displayed promi nently
at the site of work both in English and local Language.

10.

11.

12.

13.

14.

15.

16.

17.

18.

AAL

Wilful insubordination or disobidience, whether alone or in combination with other.

Theft fraud or dishonesty in connection with the contractors beside a business or property of
AAL

Taking or giving bribes or any illegal gratifications

Habitual late attendance.

Drunkenness lighting, riotous or disorderly or indifferent behaviour

Habitual negligence.

Smoking near or around the area where combustible or other materials are locked

Habitual Indiscipline

Causing damage to work in the progress or to property of the AAI or of the contractor.
Sleeping on duty.

Malingering or slowing down work.

Giving of false information regarding name, age, father's name, etc.

Habitual loss of wage cards supplied by the employer's

Unauthorised use of employer's property of manufacturing or making of unauthorised
particles at the work place

Bad workmanship in construction and maintenance by skilled workers which is not approved
by the Department and for which the contractors are compelled to undertake rectifications.
Making false complaints and/or misleading statements.

Engaging on trade within the premises of the establishments.

Any unauthotised divulgence of business affairs of the employees.
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19. Collection or canvassing for the collection of any money within the premises of an

establishment unless authorised by the employer.

20. Holding meeting inside the premises without previous sanction of the employers.
21. Threatening or intimidating any workman or employer during the working hours within the
premises.
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Form-XVII [See Rule 78 (2) (d)]

Register of Fines

Name and address of contractor

Name and address of establishment which contractor is carried on

Name and location of work

Name and address of Principal Employer

APPENDIX-XIII

SI. No. | Name of | Father’s/ | Designatio | Actor Date of | Whether Name of person | Wage Amount | Dateon | Remarks
workman | Husband’ | n nature of | action for | Offence | workman in whose period of the which
] employmen | which showed presence and imposed | fine
Name t fine cause employee’s wages realised
imposed against fine | explanation was | payable
heard
1 2 3 4 5 6 7 8 9 10 11 12
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Name and address of contractor
Name and address of establishment under which contract is carried on
Name and location of work

Name and address of Principal Employer

Form-XVII
[See Rule 78 (2) (d)]

Register of Deduction for Damage or Loss

APPENDIX-XIV

SL Name Father’s | Designation [Particular | Date of | Whether | Name of Amount | No. of | Date of
No. of Husband’ | /nature of  jof damag | workman | person in of install | recovery
workma | s Name employmen |[Damages | es or showed whose deductio | ments | First | Last
n t or Loss loss cause presence n Instal | Instal | Remark
against employee’s | imposed Iment | Iment
deductio | explanation
n was heard
1 2 3 4 5 6 7 8 9 10 11 12 13
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Form-XXII
[See Rule 78 (2) (d)]
Register of Advances

Name and address Of COMITACTOL. . ... ...ttt ettt et et e e et et ettt

Name and address of establishment under which contract iS carried ON...........ooiiuriiiiiiiii e,

Name and 10Cation Of WOTK. ... ..ooi e

Name and address of Principal EMPIOYET. ... e

SL Name Father’s | Designation [Wage Date Purpose | Number of | Date and | Date
No. of Husband’ | /nature of  period and for which | installment | amount on
workma | s Name employmen @and amount | advance | by which of each which
n t wages of paid advance to installme | last Remark
payable advanc be repaid nt repaid | install
e paid ment
was
repaid
1 2 3 4 5 6 7 8 9 10 11
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APPENDIX-XVI

Form-XXIII [See Rule 78 (2) (e)]

Register of Overtime

Name and address Of COMITACTOL. . ... ...ttt ettt et et e e et et ettt
Name and address of establishment under which contract is carried ON...........coiiiniiiitiiiii e,
Name and 10Cation Of WOTK. . ....ooi e

Name and address of Principal EMPIOYET. ... e

S. | Name of | Father’s/ Sex | Designation/ | Date on Total overtime | Normal Overtime | Overtim | Rate on which | Remarks
N | workme | Husbands nature of which worked at rate of rate of e overtime paid
o |n Name employement | overtime project in case | wages wages earning
worked of piece rate
1 2 3 4 5 6 7 8 9 10 11 12
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APPENDIX-XVII
NOTICE FOR APPOINTMENT OF ARBITRATOR
[Refer Clause 25]

Dear Sir,
In terms of clause 25 of the agreement, particular of which are given below, I/we hereby give notice to
you to appoint an arbitrator for settlement of disputes mentioned below:

Name of applicant
Whether applicant is Individual/Prop. Firm /Partnership Firm/Ltd. Co.
Full address of the applicant.
Name of the work and contract number in which arbitrator sought.
Name of the office which entered into contract.
Contract amount in the work.
Date of contract.
Date of initiation of work.
Stipulated date of completion of work.
. Actual date of completion of work (if completed).
. Total number of claim made.
. Total amount claimed.
. Date of intimation of final bill (if work is completed).
. Date of payment of final bill (if work is completed).
. Amount of final bill (if work is completed).
. Date of request made to ED for decision.
. Date of receipt of ED’s decision.
. Date of appeal.
. Date of receipt of decision on our appeal.

VRN ANR WD =

N e e e e
O 00NN WN—O

Specimen signature of the applicant
(Only the person/authority who
Signed the contract should sign)

I/We certify that the information given above is true to the best of my/our knowledge. I'We enclose following
documents.

1. Statement of claims with amount of claims.
2.
3.
4
Yours faithfully

(Signature)

Copy to:
1. The Engineer-in-charge ......................
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AAL

APPENDIX -XVIII

INTEGRITY PACT
The integrity pact shall be signed by both the parties in the following format

“This Pact made this ........day of ...... between Airports Authority of India, a body
corporate constituted by the Central Government under the Airports Authority of
India Act, 1994 and having its Corporate Office at Rajiv Gandhi Bhawan, New Delhi,
and offices at ............. in India, hereinafter called the Authority (which term shall
unless excluded by or is repugnant to the context, be deemed to include its Chairman,
or Member, Executive Directors, Airport Directors, officers or any of them specified
by the Chairman in this behalf, and shall also include its successors and assigns) of
the one part

AND

...... represented by ......... of the other part, hereinafter called the
“Bidder/Contractor “(which term shall unless excluded by or is repugnant to the
context be deemed to include its heirs, representatives, successors and assigns of the
Bidder/ Contractor)

WHEREAS the Authority intends to award, under laid down organizational
procedures, tender/ contract for ...................... The Authority, while discharging its
functions on business principles, values proper compliance with all relevant laws and
regulations, and the principles of natural ,justice, ethics, equity, fairness and
transparency in its relations with the Bidders/ Contractors.

WHEREAS the Authority is desirous to make its business mechanism more
transparent, thus to ensure strict adherence of the aforesaid objectives/goals, the
Authority hereby adopts the instrument developed by the renowned international
non-governmental organization “Transparency International” (T 1) headquartered in
Berlin ( Germany ). The Authority will appoint an Independent External Monitor
(IEM) who will monitor the tender process and the execution of the contract for
compliance with the principles mentioned above.

AND WHEREAS the Bidder is submitting a tender to the Authority for
......................... In response to the NIT (Notice Inviting Tender) dated .........
Contractor is signing the contract for execution of ...... NOW, therefore, To avoid all
forms of corruption by following a system that is fair, transparent and free from any
influence/prejudiced dealings prior to, during and subsequent to the currency of the
contract to be entered into with a view to Enabling the Authority to obtain the desired
said stores/equipment/execution of works at a competitive price in conformity with
the defined specifications by avoiding the high cost and the distortionary impact of
corruption on public procurement, and Enabling Authority to abstain from bribing or
indulging in any corrupt practice in order to secure the contract by providing
assurance to them that their competitors will also abstain from bribing and other
corrupt practices and the Authority will commit to prevent corruption, in any form, by
its officials by following transparent procedures. The parties hereto hereby agree to
enter into this Integrity Pact and agree as follows:
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1.1

1.2

1.3

1.4

2.1

2.2

AAL

Commitments of the Authority;

The Authority undertakes that no official of the Authority, connected directly or
indirectly with the contract, will demand, take a promise for or accept, directly or
through intermediaries, any bribe, consideration, gift, reward, favour or any
material or immaterial benefit or any other advantage from the BIDDER, either
for themselves or for any person, organization or third party related to the
contract in exchange for an advantage in the bidding process, bid evaluation,
contracting or implementation process related to the contract.

W oren e ) S b R e R St ref Wl ot provicde Ay Sush
information to any particular BIDDER which could afford an advantage to that

particular BIDDER in comparison to other BIDDERSs.

All the officials of the Authority will report to the appropriate authority office any
attempted or completed breaches of the above commitments as well as any
substantial suspicion of such a breach.

In case any such preceding misconduct on the part of such official(s) is reported
by the BIDDER to the Authority with full and verifiable facts and the same is
prima facie found to be correct by the Authority, necessary disciplinary
proceedings, or any other action as deemed fit, including criminal proceedings
may be initiated by the Authority and such a person shall be debarred from
further dealings related to the contract process. In such a case while an enquiry is
being conducted by the Authority the proceedings under the contract would not
be stalled.

Commitments of Bidders/Contractor.

The Bidder/Contractor commits itself to take all measures necessary to prevent
corrupt practice, unfair means and illegal activities during any stage of its bid or
during any pre-contract or post-contract stage in order to secure the contract or in
furtherance to secure it and in particular commit itself to the following.

The Bidder/Contractor will not offer, directly or through intermediaries, any
bribe, gift, consideration, reward, favour, any material or immaterial benefit or
other advantage, commission, fees, brokerage or inducement to any official of the
Authority, connected directly or indirectly with the bidding process, or to any
person, organization or third party related to the contract in exchange for any
advantage in the bidding, evaluation, contracting and implementation of the
contract.

The Bidder/Contactor further undertakes that it has not given, offered or promised
to give, directly or indirectly any bribe, gift, consideration, reward, favour, any
material or immaterial benefit or other advantage, commission, fees, brokerage or
inducement to any official of the Authority or otherwise in procuring the Contract
or forbearing to do or having done any act in relation to the obtaining or
execution of the contract or any other contract with the Authority for showing or
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23

24

2.5

2.6

2.7

2.8

2.9

2.10

2.11

AAL

forbearing to show favour or disfavour to any person in relation to the contract or
any other contract with the Authority.

The Bidder / Contactor has not entered and will not enter with other bidders into
any undisclosed agreement or understanding, whether formal or informal. This
applies in particular to prices, specification, certifications, subsidiary contracts,
submission or non-submission of bids or any actions to restrict competitiveness or
to introduce cartelization in the bidding process.

The Bidder/Contractor shall, when presenting his bid, disclose the name and
address of agents and representatives and Indian BIDDERs shall disclose their
foreign principals or associates.

The Bidder/Contactor shall when presenting his bid disclose any and all the
payments he has made or, is committed to or intends to make to agents/brokers or
any other intermediary, in connection with this bid/contract.

The Bidder/Contractor further confirms and declares to the Authority that the
BIDDER is the original manufacturer/integrator/ authorized government
sponsored export entity of the stores and has not engaged any individual or firm
or company whether Indian or foreign to intercede, facilitate or in any way to
recommend to the Authority or any of its functionaries, whether officially or
unofficially to the award of the contract to the BIDDER, nor has any amount been
paid, promised or intended to be paid to any such individual, firm or company in
respect of any such intercession, facilitation or recommendation.

The Bidder/Contractor, either while presenting the bid or during pre-contract
negotiations or betore signing t\ﬁe corﬁract, sllllla%I glsc]fose any pay%n?nts %e 1has

made or has committed to or intends to make to officials of the Authority or their
family members, agents, brokers or any other intermediaries in connection with
the contract and the details of services agreed upon for such payments.

The Bidder/Contractor will not collude with other parties interested in the
contract to impair the transparency, fairness and progress of the bidding process,
bid evaluation, contracting and implementation of the contract.

The Bidder/Contractor will not accept any advantage in exchange for any corrupt
practice, unfair means and illegal activities.

The Bidder / Contactor shall not use improperly, for purposes of competition or
personal gain ,or pass on to others, any information provided by the Authority as
part of the business relationship, regarding plans, technical proposals and
business details, including information contained in any electronic data carrier.
The Bidder / Contractor also under takes to exercise due and adequate care lest
any such information is divulged.

The Bidder/Contractor will inform to the Independent External Monitor.

i)  If he receives demand for an illegal/undue payment/benefit.
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2.12

2.13

2.14

2.15

2.16

3.1

3.2

3.3

34.

AAL

ii)  If he comes to know of any unethical or illegal payment/benefit.
iii)  If he makes any payment to any Authority’s associate(s)

The Bidder/Contactor commit to refrain from giving any complaint directly or
through any other manner without supporting it with full and verifiable facts.

The Bidder/Contactor shall not instigate or cause to instigate any third person to
commit any of the actions mentioned above.

If the Bidder/Contractor or any employee of the Bidder/Contractor or any person
acting on behalf of the Bidder/ Contractor, either directly or indirectly, is a
relative of any of the officers of the Authority, or alternatively, if any relative of
an officer of the Authority has financial interest/stake in the Bidder’s/Contractor’s
firm, the same shall be disclosed by the Bidder/Contractor at the time filing of
tender. The term ‘relative’ for this purpose would be as defined in Section 6 of
the Companies Act 1956.

The Bidder/Contractor shall not lend to or borrow any money from or enter into
any monetary dealings or transactions, directly or indirectly, with any employee
of the Authority.

That if the Bidder/ Contractor, during tender process or before the award of the
contract or during execution of the contract/work has committed a transgression
in violation of section 2 or in any other form such as to put his reliability or
credibility as Bidder/Contractor into question, the Authority is entitled to
disqualify him from the tender process or to terminate the contract for such
reason and to debar the BIDDER from participating in future bidding processes.

Previous Transgression

The Bidder/Contractor declares that no previous transgression occurred in the last
three years immediately before signing of this Integrity Pact, with any other
company in any country in respect of any corrupt practices envisaged hereunder
or with any Public Sector Enterprise in India or any Government Department in
India that could justify Bidders’s exclusion from the tender process.

The Bidder/Contractor agrees that if it makes incorrect statement on this subject,
he can be disqualified from the tender process or the contract, if already awarded,
can be terminated for such reason and he may be considered for debarment for
future tender/contract processes.

That the Bidder/Contractor undertakes to get this Pact signed by the subcontractor
( s) and associate(s) whose value of the work contribution exceeds Rs 0.5 Cr.
(Rupees zero point five Cr.) and to submit the same to the Authority along-with
the tender document/ contract before contract signing.

That sub-contractor(s)/ associate(s) engaged by the Contractor, with the approval
of the Authority after signing of the contract, and whose value of the work
contribution exceeds Rs 0.5 Cr. (Rupees Zero point five Cr.) will be required to
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3.5

3.6

5.1

AAL

sign this Pact by the Contractor, and the same will be submitted to the Authority
before doing/ performing any act/ function by such subcontractor(s) / associate(s)
in relation to the contract/ work.

That the Authority will disqualify from the tender process all Bidder(s) who don’t
sign this Pact or violate its provisions or fails to get this Pact signed in terms of
policy of authority

That if the Contractor(s) does/ do not sign this Pact or violate its provisions or
fails to get this Pact signed in terms of policy of authority. Authority will
terminate the contract and initiate appropriate action against such Contractor(s).

Earnest Money, Security Deposit, Bank Guarantee, Draft, Pay order or any
other mode and its validity i/c Warranty Period, Performance
Guarantee/Bond.

While submitting bid, the BIDDER shall deposit an EMD/SD/BG/DRAFT/PAY
ORDER ETC I/C WARRANTY PERIOD, PG/BOND, VALIDITY etc. , which is
as per terms and conditions and details given in NIT / tender documents sold to
the Bidders.

Sanctions for Violations/Disqualification from tender process and exclusion
from future Contacts.

Any breach of the aforesaid provisions by the BIDDER or any one employed by
it or acting on its behalf (whether with or without the knowledge of the BIDDER)
shall entitle the Authority to take all or any one of the following actions,
wherever required:

1) To immediately call off the pre contract negotiations without assigning any
reason or giving any compensation to the BIDDER. However, the
proceedings with the other BIDDER(s) would continue.

iil)  To immediately cancel the contract, if already signed, without giving any
compensation to the BIDDER.

iii) If the Authority has disqualified / debarred the Bidder from the tender
process prior to the award under section 2 or 3 or 4, the Authority is entitled
to forfeit the earnest money deposited/bid security.

iv)  To recover all sums already paid by the Authority, and in case of an Indian
BIDDER with interest thereon at 2% higher than the prevailing Prime
Lending Rate of State Bank of India, while in case of a BIDDER from a
country other than India with interest thereon at 2% higher than the LIBOR.
If any outstanding payment is due to the BIDDER from the Authority in
connection with any other contract or any other stores, such outstanding
payment could also be utilized to recover the aforesaid sum and interest.
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5.2

53

AAL

v)

vi)

vii)

viii)

iii)

To en-cash the advance bank guarantee and performance bond/warranty
bond, if furnished by the BIDDER, in order to recover the payments,
already made by the BUYER, along with interest.

To cancel all or any other Contracts with the BIDDER. The BIDDER shall
be liable to pay compensation for any loss or damage to the Authority
resulting from such cancellation/rescission and the Authority shall be
entitled to deduct the amount so payable from the money(s) due to the
BIDDER.

To debar the BIDDER from participating in future bidding processes for a
minimum period of three years, which may be further extended at the
discretion of the Authority.

To recover all sums paid in violation of this Pact by BIDDER(s) to any
middleman or agent or broker with a view to securing the contract.

In case where irrevocable Letters of Credit have been received in respect of
any contact signed by the Authority with the BIDDER, the same shall not
be opened.

Forfeiture of Performance Bond in case of a decision by the BUYER to
forfeit the same without assigning any reason for imposing sanction for
violation of this Pact.

That if the Authority have terminated the contract under section 2 or 3 or 4
or if the Authority is entitled to terminate the contract under section 2 or 3
or 4, the Authority shall be entitled to demand and recover from the
contractor damages equivalent to 5% of the contract value or the amount
equivalent to security deposit or performance bank guarantee, whichever is
higher.

That the Bidder / Contractor agrees and undertakes to pay the said amount
without protest or demur subject only to condition that if the
Bidder/Contractor can prove and establish to the satisfaction of the
Authority that the disqualification / debarment of the bidder from the tender
process or the termination of the contract after award of the contract has
caused no damage to the Authority.

The Authority will be entitled to take all or any of the actions mentioned at para
5.1 above.

(1) to (xii) of this Pact also on the Commission by the BIDDER or any one
employed by it or acting on its behalf (whether with or without the knowledge of
the BIDDER), of an offence as defined in Chapter IX of the Indian Penal code,
1860 or Prevention of Corruption Act, 1988 or any other statute enacted for
prevention of corruption.
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54

5.5

5.6

7.1.

7.2

7.3.

7.4

7.5.

AAL

That if the Bidder/Contractor applies to the Authority for premature revocation of
the debarment and proves to the satisfaction of the Authority that he has installed
a suitable and effective corruption prevention system and also restored/recouped
the damage, if any, caused by him, the Authority may, if thinks fit, revoke the
debarment prematurely considering the facts and circumstances of the case, and
the documents/evidence adduced by the Bidder/Contractor for first time default.

That a transgression is considered to have occurred if the Authority is fully
satisfied with the available documents and evidence submitted along with
Independent External Monitor’s recommendations/suggestions that no reasonable
doubt is possible in the matter.

The decision of the Authority to the effect that a breach of the provisions of this
Pact has been committed by the BIDDER shall be final and conclusive on the
BIDDER. However, the BIDDER can approach the Independent External
Monitor(s) appointed for the purpose of this Pact.

Allegations against Bidders/Contractors/ Sub-Contractors/ Associates:

That if the Authority receives any information of conduct of a Bidder/ Contractor
or Sub- Contractor or of an employee or a representative or an associate of the
Bidder, Contractor or Sub- Contractor which constitute corruption, or if the
Authority has substantive suspicion in this regard, the Authority will inform the
Vigilance Department for appropriate action.

Independent External Monitor(s),

That the Authority has appointed competent and credible Independent External
Monitor(s) for this Pact.

The task of the Monitor(s) is to review independently and objectively, whether
and to what extent the parties comply with the obligations under this Pact. He will
also enquire into any complaint alleging transgression of any provision of this
Pact made by the Bidder, Contractor or Authority.

That the Monitor(s) is not subject to any instructions by the representatives of the
parties and would perform his functions neutrally and independently. He will
report to the Chairperson of the Board of the Authority.

That the Bidder / Contractor accepts that the Monitor(s) has the right to access
without restriction to all project documentation of the Authority including that
provided by the Bidder/Contractor. The Bidder/Contractor will also grant the
Monitor, upon his request and demonstration of a valid interest, unrestricted and
unconditional access to his project documentation including minutes of meeting.
The same is applicable to Sub - Contractors and Associates. The Monitor is under
obligation to treat the information and documents of the Authority and Bidder/
Contractor / Sub- Contractors/ Associates with confidentiality.

That as soon as the Monitor notices, or believes to notice, a violation of this Pact,
he will so inform the management of the Authority and request the management
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7.6

7.7

7.8

7.9

10.

10.1

10.2

AAL

to discontinue or heal the violation, or to take other relevant action. The
Monitor(s) can in this regard submit his recommendations/ suggestions. Beyond
this, the Monitor(s) has no right to demand from the parties that they act in a
specific manner, refrain from action or tolerate action.

That the Authority will provide to the Monitor(s) sufficient information about all
meetings among the parties related to the project provided such meetings could
have an impact on the contractual relations between the Authority and the
Contractor / Bidder. The parties offer to the Monitor(s) the option to participate in
such meetings.

That the Monitor(s) will submit a written report to the Chairperson of the Board
of the Authority within 2 weeks from the date of reference or intimation to him
by the Authority and, should the occasion arise, submit proposals for correcting
problematic situations.

That if the Monitor(s) has reported to the Chairperson of the Board a
substantiated suspicion of an offence under relevant Anti- Corruption Laws of
India and the Chairperson has not, within reasonable time, taken visible action to
proceed against such offence or reported it to the Vigilance Department, the
Monitor may also transmit this information directly to the Central Vigilance
Commissioner, Government of India.

The word ‘Monitor’ would include singular and plural.
Facilitation of Investigation.

In case of any allegation of violation of any provisions of this Pact or payment of
commission, the Authority or its agencies shall entitled to examine all the
documents including the Books of Accounts of the BIDDER and the BIDDER
shall provide necessary information and documents in English and shall extend
all possible help for the purpose of such Examination.

Law and Place of Jurisdiction.
That this Pact is subject to provisions under Indian Law. The place of

performance and jurisdiction is the Corporate Headquarter /the Regional
Headquarter / office of the Authority, as applicable.

Other Legal Actions

That the changes and supplements as well as termination notice need to be made
in writing.

That if the Bidder / Contractor are a partnership or a consortium, this Pact must
be signed by all the partners and consortium members or their authorized
representatives.
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11.

11.1

11.2.

11.3

12.

13.

AAL

Pact duration (Validity)

That this Pact comes into force when both the parties have signed it. It expires for
the Contractor 12 months after the final payment under the respective contract,
and for all other Bidders 3 months after the contract is awarded.

That if any claim is made / lodged during this period, the same shall be binding
and continue to be valid despite the lapse of this Pact as specified herein before,
unless it is discharged/determined by Chairman of the Authority.

That should one or several provisions of this Pact turn out to be invalid; the
remainder of this Pact shall remain valid. In this case, the parties will strive to
come to an agreement to their original intentions.

Company Code of Conduct

Bidders are also advised to have a company code of conduct (clearly rejecting the
use of brides and other unethical behaviour) and a compliance program for the

implementation of the code of conduct throughout the company.

The parties hereby sign this Integrity Pact at on

Buyer

Name of the Officer
Designation
Deptt./Ministry/PSU
Witness

I.

2.

Bidder

CHIEF EXECUTIVE OFFICER
Witness
1.

2.
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Ratio of direct payment to the specialized

(To be filled by Contractor)
(CLAUSE-47)

APPENDIX-XIX

...% of the net payment to be made to Specialized

agency in case of composite contract agency
Sl. | Sub-head Nature of work % of the net payment to be
made to Specialized agency

1 | Sub-head I

Note:

1. NIT approving authority must ensure that all sub-heads of works are covered in above table.
The bidder must indicate percentage payable to specialized agency in case of all sub-heads.

2. If % is not filled in by the contractor against one or more subhead in this schedule, then 75%

of the net payment admissible as per AAI for the subhead under consideration shall be paid
directly to specialized agency in case of composite contract.

AAL
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o:.C thT '&1 ?1 / SKETCH OF CEMENT GODOWN
< A.C.OR G.I. OR ANY OTHER
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v |
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‘J>
2000
PASSAGE

|ALL DIMENSIONS IN MM PLAN

SKETCH OF CEMENT GODOWN

AALl C.Nil I-Nil O-Nil Page 128




Schedules

SCHEDULE "A’

All rates shall be quoted in the format provided and no other format is acceptable. The price bid has been
given as a standard SOQ format at page no. SOQ- 1
document, then the same is to be downloaded and to be filled by all the bidders. Bidders are required to
download the SOQfile, open it and complete the white coloured (unprotected) cells with their respective
financial quotes and other details (such as name of the bidder). No other cells should be changed. Once
the detailes have been completed, the bidder should save it and submit it online, without changing the File
name. if the SOQfile is found to be modified by the bidder, the bid will be rejected and EMD shall be

forfeited.

SCHEDULE "B’

Schedule of materials to be issued to the contractor.

SCHEDULES

to SOQ- 1

with the tender

SI. No. Description of Item Quantity Rates in figures & Place of Issue
words at which the
material will be
changed to the
contractor
1 2 3 4 5
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SCHEDULE "C’

Tools and plants to be hired to the contractor.

SI.No. Description Hire charges per day Place of Issue

1 2 3 4

SCHEDULE "D’

Extra schedule for specific requirements/ documents for the work, if any. ~  ---—--- Nil---m-mm---

SCHEDULE "F’

Reference to General Condition of contract — -- GCC 2017
Name of work: -Annual Maintenance Contract of Softening plant and R.O. Plant installed at Fire Training
Centre, New Delhi.)

i. Estimated cost of work Rs. 5,35,500/-
i. Earnest Money Rs. 10710/-
ii  Performance Guarantee: 5% of contract value (Not Applicable)
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iii  Security deposit: —5%-e¢ 10% of contract value (Delete whichever not applicable)

SCHEDULE 'F’

GENERAL RULES & DIRECTION

Officer inviting tender :  Senior Manager (Engg & FElect.)

Maximum percentage for quantity of items of| a: 30% (Overall)
work to be executed beyond which rates are to be
determined in accordance with Clauses 12.2 & | b: 100% ( for foundation Items)
12.3

Definitions:
Office inviting tender : AAI RHQ NR Rangpuri First Floor Room No:111
2(v) Engineer-in-Charge: Jt. GM/DGM ( Engg.-Elect.)
2(viii) Accepting Authority: Senior Manager ( Engg.-Elect.)

2(x)  Percentage on cost materials &
Labour to cover all overheads &

Profits 15%
2(xi)  Standard schedule of rates: DSR 2016 E & M and Market rates.
2(xii))  Department Electrical Engineering
Clause 1
(1) Time allowed for submission of
Performance Guarantee from the date of N/A

issue  of letter of  acceptance

(ii) Maximum allowable period of extension N/A

Clause 2

Authority for fixing compensation under | Engineer In charge
Clause 2

Clause 2A

| Whether Clause 2A shall be applicable | ¥es/No
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Clause 5

Number of days from the date of issue of
letter of acceptance for reckoning date of As mention in work order
start

Mile Stone(s) as per table given below:

S1.No. | Description of Milestones (Physical) Time allowed | Amount to  be
in days (from | withheld in case of
date of start) | non achievement of

milestone
As per Clause 5
Time allowed for execution of work. : Two Years (24 Months)
Authority to decide:
i.Extension of time....................... Engineer-in-Charge.
ii.Rescheduling of milestone ........ ... Engineer-in-Charge

iii.Shifting of date of start in case of delay in handing over
of site : Engineer-in-Charge

Clause 6, 6A
Clause applicable — (6 or 6A) : 6A

Clause 7

Gross work to be done together with net
payment/adjustment of advances for material As per specification
collected, if any since the last such payment for
being eligible to interim payment.

Clause 10A

Testing equipment to be provided by the contractor at site lab

All the Testing equipments required for conducting test for building/ pavement works as per CPWD,
Morth, IRC and AAI specifications as applicable.

Clause 10 B (1)

Whether Clause 10B (II) shall be “Yes/No
applicable
Clause 10C: Applicable/ Net-Applicable

Component of labour expressed as percent of value of work 100%
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Clause 10 CA

AN

Materials covered under this
clause

Price index is to be followed

Nearest Material (other than
cement*, reinforcement bars,
structural steel & Bitumen)
for which All India Wholesale

Base price and its
corresponding period of all the

materials covered under clause
10CA

1. Cement (OPC/ PPC)

Tl

for cement and
nt steel to be
ned as issued under
thority of DG (Works).

2. Reinforcement steel bars CPWD or concerned Zonal
(TMT) Chief Engineer, CPWD as on
3. Structural Steel last date of receipt of tender.
4. Bitumen In case base price for cement,
reinforcement steel and
Bitumen as to be issued by
CPWD is not available
concerned ED (Engg)
empowered to determine the
same.
*Note:

1. Includes cement component used in RMC brought at site from outside approved RMC plants, if any.
2. Base price and its corresponding period of all the materials covered under clause 10CA is to be
mentioned at the time of approval of NIT. In case of recall of tenders, the base price may be modified

by adopting latest base price and its corresponding period.

Clause 10 CC

Clause 10CC to be applicable in contracts with
stipulated period of completion exceeding the
period shown in next column

18 Months
(Not Applicable)

Schedule of component of other materials, Labour, POL etc.for price escalation.

Component of civil (except material covered under clause
express as percentage total value of work

Component of labour , expressed as % of total value of work
Component of POL , expressed as % of total value of work....

Note : Xm ..

10 CA) / Electrical construction materials

....... %.
....... Y.......%.
........ Z........%

...% should be equal to (100) — (material covered under clause 10 CA i.e. cement, steel and

other materials specified in clause 10 CA + component of labour + component of POL).

AAL
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Clause 11

Specification to be followed for execution of work [a) IS/IE Rules
b) Technical specification.
¢) Manufacturer’s Specification.

Clause 12

12.2 | Deviation limit beyond which clauses

& 12.2 & 12.3 shall apply for building 30% (Thirty Percent)
12.3 | work above plinth level or 1.2 Mtrs.
Above ground level

12.5 | Deviation limit beyond which clauses

12.2 & 12.3 shall apply for foundation 100% ( Hundard Percent)
work

Clause 16
Competent Authority for deciding DGM/ Jt.GM(Engg)

reduced rates

Clause 18

Mandatory machinery, tools & plants to be deployed by the contractor at site:

To be provided as per NIT and other Machinery required for timely completion of work.

Clause 25

Place of Arbitration : Delhi
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Clause 36(1)
Requirement of Technical Representative(s) and recovery rate
SI. Minimum Discipline Designation Rate at which recovery
No. | Qualification of (Principal o shall be made from the
Techmcal. Techmcgl § % 8 | contractor in the event of
Representative representative) g g @ not fulfilling provision of
§ E Z | clause 36
Figures Words
Rs.
1.
2.
As per SCC
3.
4.
5.
a. Assistant Engineers retired from Government services that are holding Diploma will be treated at
par with Graduate Engineers.
b. Diploma holder with minimum 10 year relevant experience with a reputed construction company

can be treated at par with Graduate Engineer for the purpose of such deployment subject to the
condition that such diploma holder should not exceed 50% of requirement of degree engineers

Clause 37
Licence Fee for unpaved land Rs Nil

Clause 41(b)
Integrity Pact applicable YES/No

Clause 42

(i) | Schedule/statement for determining theoretical | DSR 2016 printed by C.P.W.D with up-
quantity of cement & bitumen on the basis of Delhi | to-date correction slips till last date of
Schedule of Rates submission of tender, technical
specifications & BOQ.

(i1) | Variations permissible on theoretical quantities
a. | Cement for works with estimated cost b‘ca nus

tender not more than Rs.5 lakhs.

For works with estimate covu t more | 2% plus/minus
than Rs.5 lakhs

b. | Steel Reinforcement af structural steel section for | 2% plus/minus
each diameter, section and category

c. | Bitumen 2.5% plus only & NIL on minus side

d. | All other materials
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RECOVERY RATES FOR QUANITITES BEYOND PERMISSIBLE VARIATION

Sl Description of items Rates in figures and words at which recovery shall be

No. made from the contra
Excess bexond Less use beyond the
variay permissible variation*®

Cement

Steel reinforcﬂo
Structural Sect

Bitumen issued free

Al Pad i e

Bitumen issued at
stipulated fixed price

* Provided work is considered technically sound. Otherwise work has to be re-executed as per
direction of Enginee-in-charge

Clause 48

‘Escrow Account :  Appheable+ Not applicable.
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Annexure to clause 34 (x)
Annexure to clause 34 (x) showing quantities of materials for areas of surfacing to be considred for
working out minimum period for which hire charges of road roller are to be recovered.

SI.No. | Material of surfacing Quantity or areas
L. Consolidation of earth subgrade 1860 Sq.m
2. Consolidation of stones soling 15 cm to 22.5 c¢cm thick

3. Consolidation of brick soling 10 cm to 20 cm thick

4, Consolidation of wearing coat of stone ballast 7.5 cm to

6. Spreading and consolidation of red bajri 6 1860 Sq.m

(a) @ 1.65 m3 per 100 m2 ' WA -90 or S-90@?2.25
Kgperm2 or

(b) @ 1.50 m3
Kg per m2

or Road tar @2.25 930 Sq.m.

8. Painting two

egate 12.5 mm nominal size

0 m2 and paving bitumen A-90 or S-90@2 Kg

(il)) @ 1.35 m3 per 100 m2 and bitumen emulsion @2 Kg per m2 600
Sq.m. or

(iil)) @ 1.25 m3 per 100 m2 with roadtar @2.25 Kg per m2 600 Sq.m.

(b) For 2nd Coat, stone aggregate 10 mm nominal size 0.9 Cu.m. per
100Sq.m with

(1) 1kg of paving bitumen A-90 or S-90 or bitumen emulsion per Sq.m.
or

(i1) 1.25 Kg. of road tar, per Sq.m. 600 Sq.m. 600Sq.m.

9. Re-painting with stone aggregate 10 mm nominal size 0.9 Cu.m. per
100 Sq.m. with

(1) 1kg of paving bitumen A-90 or S-90 per Sq.m. ;k or

(i1)1.25 kg of bitumen emulsion per Sq.m. 1670 Sq.m. 1670 Sq.m.
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10. 2 cm premix carpet surfacing using 2.4 m3 of stone aggregate 10 mm | 930 Sq.m
nominal size per 100 m2 and binder including tack coat, the binder
being hot cut back bitumen or bitumen emulsion in specified
quantities.

11. 2.5 cm premix carpet surfacing using 3 m3 of stone aggregate 10 mm | 930 Sq.m
nominal size per 100 m2and binder including tack coat, the binder
being hot cut back bitumen or bitumen emulsion in specified
quantities.

12. 4 cm thick bitumen concrete surfacing using stone aggregate 3.8 Cu.m. | 460 Sq.m.
(60%20mm nominal size and 40% 12.5 mm nominal size) per 104
and coarse sand 1.9 Cu.m. per 100m2 and hot cut back bitumen ov¥
tack coat of hot cut back bitumen.

13. 5 cm thick bitumen concrete surfacing using stone aggregate 3
(60%25 mm nominal size and 40% 20 mm nominal size)
and coarse sand 2.4 Cu.m. per 100m2 and hot cut back bi
tack coat of hot cut back bitumen.

14. 6 cm thick bitumen concrete surfacing using Wi 1280 Sq.m.

15. 7.5 cm thick bitumen concrete surfa@ nWaggregate 7.3
Cu.m. (60%50 mm nominal sizeg SN ominal size) per
100m2 and coarse sand 3.65 CNgER and hot cut back

230 Sq.m.

16. 2.5 cm bitumastic
mm nominal size ?

w> Cum. (60% 12.5 | 750 Sq.m.
per 100 Sq.m. and coarse

17. gabi \ stone aggregate 2.6 Cu.m. (60% 12.5 | 560 Sq.m.

¥ Sq.m. and hot cut back bitumen over a tack
bitumen.

18. Laying full ted surface using stone aggregate 40 mm nominal size | 460 Sq.m.
6.10 Cu.m. per 100 Sq.m. with binder, binding with 20 mm to 12.5
mm nominal size stone grit. 1.83 Cu.m. per 100 Sq.m. and seal coat of
binder and stone grit 10 mm nominal size, 1.07Cu.m. per 100 Sq.m.,
the binder being hot bitumen or tar as specified.

19. Laying full grouted surface using stone aggregate 50 mm nominal size | 370 Sq.m.
9.14 Cu.m. per 100 Sq.m. with binder, binding with stone grit 20 mm
to 12.5 mm nominal size 1.83 Cu.m. per 100 Sq.m. and seal coat of
binder and stone grit 10 mm nominal size, 1.07Cu.m. per 100 Sq.m.,
the binder being hot bitumen or tar,

20. 4cm. thick premix macadum surfacing using stone aggregate 25 mm | 560 Sq.m.
nominal size 4.57 Cu.m. per 100 Sq.m. and hot bitumin binding with
stone aggregate 12.5 mm nominal size 1.52 Cu.m. per 100 Sq.m. and
seal coat of hot bitumen and stone aggregate 10 mm nominal size 1.07
Cu.m. per 100 Sq.m.

21. Scm. thick premix macadum surfacing using stone aggregate 25 mm | 460 Sq.m.
nominal size 6.10 Cu.m. per 100 Sq.m. and hot bitumin binding with
stone aggregate 12.5 mm nominal size 1.52 Cu.m. per 100 Sq.m. and
seal coat of hot bitumen and stone aggregate 10 mm nominal size 1.07
Cu.m. per 100 Sq.m.
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SPECIAL CONDITION OF CONTRACT

These special conditions of contract shall be read in conjunction with Airports Authority of
India, General Conditions of Contract, if there are any provisions in the Special Conditions of
Contract which are at variance with the provisions of general conditions of contract, the
provision in these special conditions shall take precedence.

1.
a)

b)

General Scope of Work: - The Scope of work coves the following items:-

All inclusive comprehensive Maintenance contract, including repair/ replacement
of all parts, raw water pump, Dual media Filter, Resin of 200 Litre of water
softening Plant of Capacity upto 2000 LPH complete as required.

All inclusive comprehensive Maintenance contract, including repair/ replacement
of all parts, all inclusive comprehensive maintenance contract, repair/
replacement of all parts, RO Membrance LPS and HPS Switch, rotometer,
antiscalent dosing pump, pressure gauges, pressure boosting pump, activated
carbon filter, sand & control panel of RO plant having filtration capacity of 250
LPH complete as required.

Period of Contract:- The service contract shall be for a period of two year (24
months) from the date of handing over of site. The contract period can be extended
for further period of 06 months on the same terms and conditions of the agreement.
AAI reserves the right to terminate the contract fully or partially by giving 30 days'
notice in writing to the contractor. If in the opinion of the Engineer-in-Charge, it is
observed that the contractor is not doing the works satisfactorily as per the terms and
conditions of contract, then the contract can be terminated with immediate effect
without giving any reasons thereof.

Entry Pass:- The work site lies in restricted area, The contractor shall apply in
writing in advance for issue of necessary entry passes of workmen engaged by him
,The office/airport premises is an essential service covered under the maintenance of
essential service Act and hence disruption of services rendered will be a statutory
offence. The necessary police verification etc.as required for entry passes will be the
responsibility of the contractor. All expenditure towards arranging security passes
shall be borne by the Agency.

Security:- The contractor and his employees shall abide by security regulation framed
by AAI/ BCAS or Police Authorities. Any worker of the contractor, whose presence
is found undesirable in AAI premises, shall not be allowed to work. The Contractor
shall be fully responsible for the satisfactorily working of his staff.

"If Contractor or his authorized representative or his employed workers are
found violating any of security regulations, suitable action shall be taken by AAI
as per prevailing rules™.

All men and vehicles shall be permitted to enter the restricted / office area only on
possession of the security passes. The contractor shall apply in writing in advance
before commencement of work for issue of security passes and shall submit a list of
personnel concerned with their addresses. The contactor shall ensure that his men are
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deployed only in those area where the security passes issued is valid for. Passes shall
be deposited back with Engineer-in-Charge on demand and in any case immediately
after completion of work. The contractor or his staff/workmen shall observe all the
rules promulgated from time to time by the concerned authorities. Any person found
violating the security rules laid down by the authority will be expelled from the area
without assigning any reason whatsoever and contractor shall have no claim on this
account.

5. Statutory & Regulatory Clauses: -
The contractor has to discharge all the obligations as provided under various statutory
enactment including the EPF/ ESI/ Contract Labour (Regulation and abolition)/
Minimum Wages / Payment of Wages / Payment of Bonus /Payment of Gratuity /
Workmen's compensation / Works Contract and other relevant Acts, Rules and
Regulations in force and as amended from time to time in the State, as applicable.

The engagement and employment of workers and payment of wages to them as per
existing provisions of various labour laws and regulations is the sole responsibility of
the contractor and any breach of such laws or regulations shall be deemed to be
violation of this contract. AAI may ask the contractor to produce documents to verify
that these provisions/laws are complied by the contractor.

The contractor has to follow the local security/safety rules & regulations and such
instructions on restricted hours of work as may be imposed on him by the department
/ local authorities, while working in security restricted zones and no claim whatsoever
on account of this, will be entertained.

The contractor has to deploy their staff to run the system on all days (365 days)
including Sundays and Gazetted holidays in shift as per BOQ for which nothing extra
shall be paid.

Contractor has to submit the details of staff such as, qualification documents and
experience letters of the staff, the CV and passport size coloured photograph along
with copy of police verification (not older than six months on the date of start of
work) before engaging them on work. All the documents should be self attested by
each worker and signed and stamped by contractor/ agency. The decision of Engineer-
in-charge, to accept or reject any candidate on the basis of lack of experience,
qualification, lack of skills required for job, will be final and binding on the Agency.

6. Uniform:- The Contractor/Agency has lo provide every year during the currency of

the contract, 2 sets of uniform ( pant and shirt), 1 pair of shoes & 3 pair of s a
sweater (for winter stations only) to his staff of approved col fing the contract
period, (within one month Not Applicable iling which, AAI recover an

amount of Rs.200/- per pet mpliance of the same from the

contractors running/final bttt Tn the event of non-compliance of wearing uniform &
shoes b TS on daily basis a recovery of Rs. 50/-per day per person shall be
made from running bills. The workers should wear a badge on the left pocket of the

shirt mentioning company's name.
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(@)

(i)

(iii)

(iv)

™)

(vi)

10.
(M)

No accommodation shall be arranged by the AAI for the staff / workers of the
contractor. It is the responsibility of contractor to make his own arrangements for the
facilities.

Rates:- The prices quoted shall be inclusive of all taxes i/c GST but exclusive of PF/
ESI & Bonus. PF & ESI amount paid to the statutory authorities by the contractor
shall be reimbursed on actual basis throughout the contract period on submission of
the documentary evidence in next bill or after the final bill.

Bonus amount as per latest Govt. rules or 8.33% of annual salary whichever is
higher will be paid to the deployed manpower by the contractor and the same
shall be reimbursed on actual basis throughout the contract period on
submission of the documentary evidence in next bill or after the final bill. In case
of non-payment of bonus necessary recovery/withheld against bonus from their
RA Bill / Final bill shall be made as decided by EIC and appropriate action will
be initiated by AAI against the contractor. The decision of EIC is the regard will
be final and binding on the Agency.

PE & ESIC Contribution:-
The contractor shall register himself with Labour Licensing Authority and obtain
Labour License Number in this regard.

The contractor shall have to register with PF & ESIC (where ever applicable) for
workmen engaged for the work & challans / deposit receipts of PF & ESI contribution
shall be submitted in AAI office for verification/ reimbursement, at the time of
submission of bill.

The PF dues (including EDLI and administrative charges) in respect of workers
engaged by the contractor for AAl works to be deposited by the contractor every
month by a challan and the documentary evidence in support of such payments along-
with employee wise details of the PF contribution (both Employee's share and the
employer's contribution) needs to be submitted to the Engineer in charge for the work/
contract.

ESI (where ever applicable) & EPF amount (contractor's contribution &
administrative charges) paid to the statutory authorities by the contractor shall be
reimbursed on actual basis on submission of documentary evidence.

If ESI not applicable , the agency shall provide Rs. 2.0 lacs Mediclame policy to each
person engaged at the site.

The contractor has to deposit PF & ESI as applicable, failing which recovery/
withheld @ 26 % and 6 % against PF and ESI respectively from their R.A bills/ Final
Bill shall be made.

Labour Wages:

The contractor has to pay the prevailing minimum wages issued by the office of
Regional Labour Commissioner/ Chief Labour Commissioner (whichever is higher),
from time to time. However, the difference in minimum wages based on actual
payment made to the labour and wages applicable at the time of submission of tender
will be reimbursed including difference in EPF and ESI payment lo the contractor on

3
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revision of minimum wages and no additional amount such as contractor's overhead
& profit will be paid on this account.

In this regard the successful bidder shall submit an affidavit on non-judicial stamp
paper of Rs.100 as per Annexure before award of the work.

(i1) For the purpose of admitting the claim for reimbursement of statutory increase in
wages paid by him, the contractor has to produce the required documentary evidence
to the satisfaction of Engineer-In-Charge.

(iii))  The payment to the workmen's engaged by the contractor is to be paid through NEFT/
RTGS/ Cheque on or before 7h of every month irrespective of Saturday, Sunday and
bank holidays. If any violation with respect to payment of wages for any two months
in a contract period, necessary action for cancellation of contract, debarring of the
agency for participating in future contracts in AAl shall be initiated. The agency will
not be allowed to participate in any of the tendering process in AAI till finalization of
the decision.

11. During the contract period if any new installations are added / replaced or modified
the existing ones in these areas, which do not warrant any additional manpower, the
maintenance services for these installations are also lo be provided by the contractor
without any extra cost.

12. Qualification & Wages of Staff:- The contractor should depute the persons as per the
qualification given below for maintenance works. Each shift should be covered with
highly skilled, skilled, Semi-skilled, Un- skilled persons as required as per BOQ.

(1) Highly skilled manpower (Sr. Supervisor) - shall be Diploma holders with 04
year experience (Preferable) or Graduate engineer with min. 02 yrs of similar
experience for overall supervision and administration of the contract and shall
be paid extra allowance of Rs.40001 per month in addition to the minimum
wages.

(i1) Highly skilled manpower (Supervisor) - shall be Diploma holders with 02
years experience /Graduate with Olyear experience (Preferable) or ITI Holder
in Electrician/ wireman/refrigeration/fitter trade with 10 years' experience for
supervision of manpower & works and shall be paid extra allowance of
Rs.20001 per month in addition to the minimum wages,

(iii)  Skilled manpower - shall be I.T.I. holder in Electrician/ Wireman/fitter with
minimum 1 years experience in similar works or wireman trade license with
minimum 2 year experience in similar works / field and shall be paid as per
minimum wages.

(iv)  Semi-Skilled manpower - shall have ITI/ wireman license in similar works or
10th pass with five year experience of similar works and shall be paid as per
minimum wages.

(v) Unskilled manpower- Shall be min. VIIIth Class pass with good physique &
shall have basic knowledge of similar electrical works and shall be paid as per
minimum wages.
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13.

14.

15.

16.

17.

(vi)  Highly skilled manpower (Computer Operator)- shall have Graduation
with min. 2 years of work experienced with sound computer skills and shall be
paid extra allowance of Rs.20001 per month in addition to the minimum
wages.

However, EIC reserve the rights to relax above mentioned educational
requirement and experience criteria for any specialized skilled person suitable to
site requirements only after taking approval in writing from one rank higher
than TS authority.

However, EIC reserve the rights to relax above mentioned educational
requirement and experience criteria for any specialized skilled person suitable
for site requirements only after taking approval in writing from one rank higher
than TS authority.

In case of absence of staff from duty recovery will be made by the department at the
following rates, which shall be binding on the contractor.

1. Highly Skilled : As per daily wages
il. Skilled : As per daily wages
1. Semi Skilled : As per daily wages
iv. Un Skilled : As per daily wages

But apart from daily wages, an amount of Rs.100/- will be recovered from the
agency per person per shift for absenteeism of any worker as a penalty.

The EIC has full rights to instruct the agency of expel/ replace the person with the
regular habit of taking unauthorized leaves frequently or continuously absent without
proper justification, which may impact the morale of co-workers.

The complete detail of the installations under the scope of work are attached and
Preventive Maintenance Schedule of Specifications.

It is the responsibility of the contractor to maintain and ensure 100% serviceability of
the equipment's / installations under this contract, except for the reasons beyond the
control of the contractor. The decision of engineer-in-charge is final and binding on
the contractor in respect of establishment & "the reason beyond the control of the
contractor, If the failure to maintain the serviceability of installations attributed to the
contractors / agency, penalty to be imposed on the contractor as deemed fit by the
Engineer in Charge.

In case the agency is not able to attend/ rectify fault in the system within the stipulated
time period, AAI reserves the rights to engage outside agency to check / inspect the
faulty system. If the system is rectified by the outside agency or third party, the
amount of checking, rectification along with suitable penalty towards delay in
attending breakdown shall be recovered from the agency. Who otherwise is
responsible for the up keeping of these equipments.

There shall be no liability on the part of the AAI to pay any compensation arising out
of the labour dispute, accident etc. at site. The contractor will be fully responsible for
safety, security and coordination of the workers deployed at AAI site. Noting extra
will be paid to the Agency on this account.

C-Nil I-Nil O-Nil SCC



18.

19.

20.

21.

22.

i)

23.

24.

25.

Contractor or his authorized representative shall visit the site at least once in one
month and as and when called by the Engineer-in-Charge or his representative and
will report about satisfactory working of all equipment.

Any material taken out for the purpose of repair/ rectification/ replacement from the
building or work premises shall have necessary permission from the EIC and security
personnel/ competent authority in the form of a Gate pass.

The timings of operation & maintenance/ upkeep work etc. shall be as decided by
Engineer-In-Charge from time to time depending upon operational & technical
requirement.

If agency is doing any maintenance work as per schedule then they have to take prior
approval for the same from EIC and also have coordination with other entities/ wings
(ATC/CNS/Airlines etc.) as required.

Handing/ Taking over of the Equipment Machines after contract:-

For AMC Contract

All the equipments / installations/ systems with accessories complete in all respect
shall be checked by agency before taking over the site and the same has to be handed
over AAI contractor in good running condition at the end of the contract. List of
defects, If any notified during contract period shall be rectified by the agency before
the closure of the contract. If the agency failed to rectify the defects, notified to him
(during contract period) the EIC shall rectified the defects at the contractors risk &
cost. The decision of EIC in this regard will be final & binding on the agency.

For CMC Contract

For items under Comprehensive Maintenance Contract (if any), the agency will check
the installations thoroughly at the time of taking over and any defect found will be
intimated to AAI in writing.

List of defects, If any, notified during contract period shall be rectified by the agency
before the closure of the contact. If the agency failed to rectify the defects, notified to
him (during contract period) the EIC shall rectified the defects at the contractors risk
& cost. The decision of EIC in this regard will be final & binding on the agency.

For delay in attending maintenance schedules:- All the preventive maintenance
works shall be done as per schedule and complete records in those regards has to be
prepared and submitted to AAI engineers, failing which recovery of Rs.5,0001for
monthly checks, Rs.10,0001 for quarterly maintenance, Rs.15,000/- for half yearly
maintenance and Rs.20,0001 for yearly maintenance shall be made from the bills for
each set/system of installations, subject to the shutdown provided by AAI, which shall
be Co- ordinate by the agency.

The contractor has to deploy their staff to run the system on all days as per BOQ. If
there are some labour under a court case that need to be deployed by the agency as
directed by E-I-C.

The work shall be carried out as per specifications and relevant applicable standard
including ISI/CPWD specification.
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26.

27.

28.

29.

30.

(1)

(i)

(iii)

(iv)

Safety & Availability of Material :-
The firm / Agency shall submit test certificates, wherever applicable as per
CPWD/IS/Manufacturers practice and the department reserves the right to get
them independently checked for the material supplied by Contractor as required.

All debris due to works shall be removed and site shall be cleared by the
contractor as soon as the task is completed. Non-removal of debris from site will
attract a penalty of Rs.500/- per day from the running bill/ final bill.

Issue of materials stipulated in the tender will be regulated to the actual needs
from time to time. Unused materials shall be returned to the department failing
which the recovery will be made at the penal rate i.e. double the market rate. Any
damage caused to the materials during transit or under storage will be to the
contractor’s account.

If there is any requirement of material at site which is not available in AAI store
then contractor has to procure from market as per approved makes with EIC
permission and close the complaint as soon as possible. Contractor will provide
the tax invoice / bill for the same and the payment for such material will be given
along with 15% OH & CP in running / final bill as an extra item.

Guarantee :- In case of supply of any material, the tender shall guarantee the
equipment / material against all defects as per manufacturer. Any defects arising
during the guarantee period shall be rectified by the Tenderer at his own expenses to
the satisfaction of the E-I-C.

Water, Electricity and Enquiry Room :
The AAI will provide an enquiry room, water & Electricity for maintenance purpose,
free of cost.

Make of Items :-

The Contractor shall use/supply the material as per approved make of AAI or as per
schedule of quantities or exact replacement of existing material suitable to site after
taking permission from EIC/ authorized representative in writing in case makes are
not defined for particular material and the department reserves the right to accept or
reject any other makes offered by the contractor.

The contractor has to supply the material as and when required/ordered by the
Engineer-In-Charge or his representative during the currency of contract.

Terms of payment :

The Running payments for the work done shall be released Monthly by AAI only
after salary payments to all workers and submitting the proof of disbursement and
deducting the applicable taxes. The Security Deposit @ 10% shall be deducted from
the running bills, which shall be released after successful completion of Defects
Liability Period.

The following documents as applicable shall be produced and self-attested photo copy
shall be submitted by the Contractor during each running bills:-

Delivery challan / copy of invoice of all the material supplied,
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il.

iii.
iv.

Vi.

31.

32.

33.

34,
(M)

(i)

(1i1)

35.

36.

Test Certificate to confirm that the materials meet the contract specification and
relevant standard in all respects.

Monthly Challans of E.P.F. and E.S.I. deposits upto previous month.

Wages register signed by workers of each month.

Bonus details received and signed by workers.

Log books & attendance register.

Final Bill Payment:- The total amount of final bill worked out at the accepted tender
rates, if found to be more than the amount worked out at the quoted rate of second
lowest, the contractor shall be paid lower of the two.

The agency shall submit final bill alongwith all the documents related with PF, ESIC
& Bonus to AAI in addition to all maintenance schedule registers, documents etc.
related to the work. The agency also formally hand over the list of equipments in good
working condition, without any damage as handed over to them by AAL

The contractor shall be responsible for any damage caused to any equipment's
/building of AAI due to the negligence of the staff. The same shall be made good by
the contractor at his cost.

Agency has to submit the Preventive Maintenance Activity Plan within 15 days of
award of work in line with the Preventive Maintenance Schedule, considering site
requirement for approval of Engineer-In-Charge or his authorized representative.

The agency shall provide minimum 01 no. mobile phone with active SIM to the site in
charge /authorized representative for official use during the currency of the contract,
nothing extra will be paid on this account.

Dismantled materials :

The contractor shall make entry of all the materials issued for the work, time to time
in the material issue register (to be separately maintained by the contractor).

After completion of the work necessary entries shall also be made in the register
indicating the location where the materials are installed and the balance materials left
out need to deposited to AAI store after completion of work.

The dismantled materials shall be duly handed over to Engineer in charge or his
authorized representative and necessary endorsement shall be obtained in both
material issue register and also the dismantled material register.

Equipment's For Night Working :

In case, it appears, at any stage that the work may not be completed within the
stipulated period due to restricted working hours in the day in view of any reasons, the
contractor shall execute the work during the night as and when required. Nothing
extra shall be payable to contractor for working in night time.

Consumables: - All the consumables such as insulation tape, Test Lamps, cotton
waste, soap, dusters, grease, Petroleum jelly, hack-saw blade, etc. will be provided by
the contractor, Stationeries such as log books, work diaries to workmen, printed
maintenance records, logbook of various installations, various registers, preventive
maintenance schedules as per AAI format and as per the instructions of Engineer-in-
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37.

charge will be provided within the 15 days of award of contract and maintained by the
contractor at the site. Reserve Stock quantity to be decided by the EIC & nothing
extra payment will be made in this regard and the agency has to keep minimum
quantity of consumables for one month in stock depending on the actual requirement
failing which the material will be arranged by the AAI and the expenditure will be
recovered from the agency with 15% over head.

Tools And Tackles:

The contractor shall provide all the tools and tackles for the works including

Measuring instruments and safety gadgets for attending breakdown of equipments.

Cost of transportation of labour and material to Airport/ office premises shall have to

be borne by the contractor.

(1) Each Skilled manpower will be provided with the following minimum tools of
reputed brand (Make: Taparia or equivalent) along with carrying bag for
routine maintenance works:-

Cutting pliers 01 No.
Screw Drivers (Big & Small) 02 Nos.
Wire strippers 01 No.
Line Testers 01 No.
Test Lamps with holder 01No.

The following tools shall be provided by the agency at AAIl store/ Fire Power House for use of
maintenance and breakdown works: -

Box Spanner Set complete with

socket accessories, ratchet, etc 01No.
Double end spanner set (Set of 12) 01No.
Ring Spanner set (Set of 12) 01No.
Screw Spanners of different sizes. 01No.
Hammers of different sizes, 01No.
Screw Driver Set of different sizes. 01No.
Crimping tools (different sizes) 01No.
Nose pliers. 01No
Wire Cutters/Cutting pliers 01 No
Punch/ Chisel 01No.
Electric drilling machine. 01No.
Blower 01No.
Vacuum Cleaner (Big size) 01No.
Hydrometer 01No.

(iii)

The following instruments/ items shall be provided by the agency at Fire Power
House for use of maintenance and breakdown works: -

e | Multi-meter (VAO Meter) 01No.
e | Megger (500 V & 1000 V) 01No.
o | Earth Tester 01No.
e | Clip-on-meter 01No.
e | Cell Tester 01No.
¢ | Raincoat 01No.
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e | Gum boot 01No.
e | Safety Gloves 01No.
¢ | Rechargeable torch light 01No.
e | Safety Helmet 01No.
e | Safety Rope 01No.

38.

39.

Guidance To Tenderer :

The contactor shall quote the tender based on the expenditure towards providing of
manpower (based on minimum wages) Tool & Plants, Uniform to workers, Statutory
items, PIC Charges Cost of consumables, Miscellaneous expenses, taxes & duties etc.

Penalty Clause:

No total Breakdown is acceptable, in case of total Breakdown due to negligence of the
contractor or his workmen, suitable recovery proposed by Engineer-In-Charge will be
final and binding on the contractor. Special care is required in attending the faults for
the equipments where no standby is available.

Note:- In any case the total penalty at any point of time on account of any or all the
categories put together shall not exceed 15 % of the total contract value per month.

If any equipments damaged due to the negligence of the manpower, the agency shall
repair the same and nothing extra shall be paid on this account by the AAIL

Once the total penalty reaches this limit, the contract shall be liable for review /

rescind as per the provisions of the contract agreement and the decision of Engineer-
in-Charge in this regard shall be final and binding on the contactor.

10
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PREVENTIVE MAINTENANCE SCHEDULES

(A). Schedule of Maintenance Check for Earthing System

AN B W

C-Nil I-Nil O-Nil

Monthly
Cleanliness of Earth pit/area

Check the condition of earth pit cover.

Quarterly

Check condition of Watering Funnel.

Watering of earth pits.

Check Earth Resistance & record

Check tightness of earth connections & continuity.
Check the identification marking of earth pits.

Check continuity of main earthing lead from earth pit to
Panel/Equipment.

The above schedule shall be strictly followed for sub-station
equipments. For earth pit at other locations, these quarterly
checks can be carried out semi-annually.

SCC
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TECHNICAL DETAILS OF AUTOMATIC WATER SOFTENING PLANT OF 2000 LPH

1. RAW WATER PUMP

Quantity
Flow Rate
Head
Type
Material
Make
2. DUAL MEDIAL FILTER:-

Quantity

Type

Flow Rate
Vessel Diameter
Vessel Height
Vessel Material
Design Pressure
Working Pressure
Valve Type
Media

Make

Two (01Main+ 01 Standby)
02 to 03m/hrs.

30 m

Horizontal Centrifugal

SS

Grunfos

Two

Down Flow

10 m03/hrs.

14” inch

65” inch

FRP

5.0kg./cm2

2.5kg/cm?2

Multi port valve

Pebble, Gravel, Fine Sand & Anthracite

Pentair water

3. SOFTENERWITH AUTOMATIC OPERATION:-

Quantity

Type

Product Hardness
Flow Rate

Vessel Diameter
Vessel Height
Vessel Material
Design Pressure
Working Pressure
Valve Type
Resin Type
Resin Quantity

Regeneration Tank

C-Nil I-Nil O-Nil

TE

One

Down Flow

Less than 80 PPM
10 m3/hrs.

14” inch

65” inch

FRP

5.0kg./cm2
2.5kg/cm2

Multi port valve
Sodium Base Cation
200 Ltr.

300 Ltr.



Regenerant per Regeneration
Regenerant Type
Make

4. Ph DOSING SYSTEM:-

Quantity
Type
Flow Rate
Material
Make

90 kgs.
Non lodied Salt

Pentair water

One
Diaphragm
0-5 LPH
PP

Pentair water

5. CONTROL PANEL FULLY AUTOMATIC PANEL SYSTEMS:-

Quantity

C-Nil I-Nil O-Nil

TE

One Main + One Standby



TECHNICAL DETAILS OF AUTOMATIC WATER SOFTENING PLANT OF 250 LPH

1.R.0. PUMP:-
Quantity

Flow Rate
Head

Type

Material

Make

2. MULTIMEDA FILTER:-

Quantity
Vessel Dia.
Vessel Length
Feed Flow

3. R.O. MODULE:-

Quantity

Dia. of Membrane
Length of Membrane
Material

Make

4. MICRON FILTER:-

Quantity
Housing
Flow Rate
Material
Make

C-Nil I-Nil O-Nil

Two Main + One Standby
1.5Cum/hrs.

140 m

Vertical Centrifugal

SS

Grunfos

One
12mm
1300mm
12m3/hrs.

Two

4 inch

40 inch

TFC, Polyamide
R.O. Mate

One

Big Blue 20 inch
0-5 LPH

PP

Pentair Water

TE



5. ANTISCALENT UNIT:-

Quantity
Dosing Pump Flow
Dosing Capacity

6. INSTRUMENTS ON RO SYSTEM:-

Pressure
Pressure Switch

Flow Indicators

C-Nil I-Nil O-Nil

One
0-5 LPH
100 ltr.

04 nos.
02 nos.

02 nos.

TE



LIST OF
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MAKES



LIST OF APPROVED MAKES FOR ELECTRICAL WORKS

ANNEXURE - |

S. ITEMS APPROVED LIST W.E.F JUNE 08 CATEGORY OF
NO. TEST
CERTIFICATE/
INSPECTION
A. | PANEL, SWITCHGEARS AND RELATED ITEMS:
1 LT PANELS /BUS DUCT | a) C&S/L&T / SIEMENS / ABB / GEPOWER (SPECTRA)/ | CATEGORY - 1
SCHNEIDER / UNILEC / JACKSON / MILESTONE /
GODREJ / ADLEC / TRICOLITE / SUDHIR / NEPTUNE /
INCOTECH Engg(P) Ltd. subject to having valid CPRI
Certificate of required Fault Level & IP Level protection at
the time of placing order.
b) BY ANY PANEL MANUFACTURER WHO POSSESS
CPRI CERTIFICATE FOR SPECIFIED FAULT LEVEL
AND IP LEVEL PROTECTION WITH PRIOR APPROVAL
OF OFFICER NOT BELOW DGM (E-E).
For exercising option (b) approval of Engg. Officer not below
DGM (E-E) shall be needed.
2 AIR CIRCUIT BREAKERS | L&T / G.E POWER / SIEMENS / ABB / SCHNEIDER /| CATEGORY -2
CONTROL & SWITCH GEAR
Specific Microprocessor Release has to be mentioned in the
tender and should be SCADA compatible if reqd.
3 MOULDED CASE (a) L&T / SIEMENS / SCHNEIDER / GE POWER / ABB / | CATEGORY -2
CIRCUIT BREAKERS CONTROL & SWITCH GEAR / LEGRAND.
(b) L&T / SIEMENS / SCHNEIDER / GE POWER / ABB /
CONTROL & SWITCH GEAR / LEGRAND / HAVELLS /
INDOASIAN / STANDARD / HPL / BCH (Inside Ancillary
Building & Residential Building only)
4 FUSE DISCONNECTOR | L&T / SIEMENS / GE POWER / ABB / INDO ASIAN /| CATEGORY -2
SWITCH/ SWITCH FUSE | SCHNEIDER / CONTROL & SWITCH GEAR / HAVELLS /
UNITS STANDARD
5 HRC FUSES L&T / GE POWER / SIEMENS / ABB / CONTROL & | CATEGORY -4
SWITCHGEAR / INDO ASIAN / HAVELLS / STANDARD
6 AMMETER, AE / MECO / UNIVERSAL / RISHAB / IMP/ TRINTY /| CATEGORY -3
VOLTMETER, ELMEASURE / CONSERVE / HPK
7 KWH, PF, FREQUENCY | L&T/HAVELLS/BHEL / SIMCO / UNIVERSAL / JAIPUR | CATEGORY -3
METER METERS / AE / HPL / INDIA METER / AREVA
8 DIGITAL METERS /| CONSERVE / NEPTUNE / HPL / L&T / TRINITY /| CATEGORY -3
INTELLIGENT SCHNEIDER / MOTWANI / RISHAB / ELMEASURE /
MULTIFUNCTIONAL SECCURE (Technical Sanctioning Authority may add makes
DIGITAL METER considering the local availability & quality. The approved
OEM of HT/LT Panel manufacturers shall be permitted).
9 TRIVECTOR METER SUNCO / JAIPUR / IMP / L&T CATEGORY -2
10 | SELECTOR SWITCH, | KAY CEE / CONTROL & SWITCH GEARS / L&T / GE | CATEGORY - 4
PUSH BUTTON SWITCH / | POWER / SIEMENS / BCH / SCHENIDER / ROCKWELL
EMERGENCY SWITCH | (ALLEN BRADELY) / TEKNIC (T.S. Authority may add
makes considering the local availability & quality. The
approved OEM of LT/HT Panel manufacturers shall be
permittted).
11 LED INDICATION | AE/C&S/ VINAY LED / EASUN / CONCORD / KAY CEE | CATEGORY -3
LAMPS / SIEMENS / VAISHNOV / L&T / SCHENIDER /

ROCKWELL (ALLEN BRADLEY) / PREFIFINE / BCH
(T.S. Authority may add makes considering the local
availibility & quality. The approved OEM of HT/LT Panel
manufacturers shall be permitted).

C-Nil I-Nil O-Nil
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12 | CT’S AE / KAPPA / UNIVERSAL / KAYCEE / IMP/ C&S / L&T / | CATEGORY -3
MECO / KAPCO / CROMPTON GREAVES / PRAGATI /
INSTRANS. (T.S. Authority may add makes considering the
local availability and quality. The approved OEM of HT / LT
Panel manufacturers shall be permitted).
13 | PROTECTIVE RELAYS AREVA /EASUN REYROLLE / L&T / ABB / SIEMENS CATEGORY -2
B. | SUBSTATION RELATED ITEMS.
14 | (@) TRANSFORMER UP | CROMPTON GREAVES / AREVA / VOLT AMP /| CATEGORY -1
TO 630 KVA KIRLOSKAR / INDO TECH / BHARAT BIJLEE /
ANDREW YULE / ABB / TELK / BHEL
(b) TRANSFORMER | CROMPTON  GREAVES / AREVA / KIRLOSKAR /| CATEGORY -1
MORE THAN 630 KVA SIEMENS / BHARAT BIJLEE / ANDREW YULE / BHEL /
ABB/VOLT AMP
15 | DRY TYPE CROMPTON GREAVES / AREVA / KIRLOSKAR / BHEL / | CATEGORY - 1
TRANSFORMER VOLT AMP*/ KOTSON*
16 | HT PANEL WITH OCB SOUTHERN SWITCH GEARS / BIECO LAWRIE /| CATEGORY -1
CROMPTON GREAVES / JYOTI / MEI / NGEF /
KIRLOSKER / AREVA / SIEMENS
17 |11 KV OR 33 KV HT | AREVA/CROMPTON GREAVES / SIEMENS / JYOTHI* | CATEGORY - 1
PANEL WITH VCB / ABB / SCHNEIDER / KIRLOSKER
18 | 11KV OR 33KV HT PANEL | ABB / BHEL / CROMPTON GREAVES / KIRLOSKER / | CATEGORY - 1
WITH SF6 CIRCUIT SIEMENS / SCHNEIDER
BREAKER
19 | SANDWICH BUSDUCT C&S / GODREJ / SCHNEIDER / MEGADUCT(L&T) /| CATEGORY -2
POWER DUCTS (Tricolite) / MOELLAR (Imported) /
HONIKOWN (Imported) / GE POWER
20 | a) H.T TERMINATION & | RAY CHEM / M-SEAL / CAB SEAL / MAHINDRA /| CATEGORY -3
JOINTING KIT. DENSON / COMPAQ / BIRLA-3M
b) CABLES GLANDS COMET / DOWELL / ELECTROMAC / SIEMENS / BRACO | CATEGORY - 3
/HMI/MCI/ (METAL / CRAFT)
¢) LUGS & THIMBLES DOWELLS / JOHNSONS / COMET / ASCON CATEGORY -4
21 | a) ABOVE 11KV CABLES | GLOSTER (Kolkata, Hyderabad) / UNIVERSAL (Satna) / | CATEGORY - 1
(ISIMARKED) CCI (Bangalore) / RPG (ASIAN) (Mumbai) / TORRENT
(Nadiad) / NICCO (Shyam Nagar, WB) / ICL (Rajpura) /
RAVIN (Pune) / FINOLEX (Pune).
b) ABOVE 1.1 KV & CCI (Bangalore) / GLOSTER (Kolkata, Hyderabad) / NICCO | CATEGORY - 1
UPTO AND INCLUDING (Shyam Nagar, WB) / UNIVERSAL (Satna) / RPG (ASIAN)
11KV CABLES (ISI (Mumbai) / HAVELLS (Rajasthan) / INDUSTRIAL CABLES
MARKED) (Rajpura) / TORRENT (Nadiad) / POLYCAB (Dhaman) /
RAVIN (Pune) / FINOLEX (Pune)
¢) UPTO & INCLUDING CCI (Bangalore) / GLOSTER(Kolkata, Hyderabad) / NICCO | CATEGORY -1
1.1KV CABLES (ISI (Shyam Nagar, WB) / UNIVERSAL (Satna) / RPG (ASIAN)
MARKED) (Mumbai) / HAVELLS (Rajasthan) / INDUSTRIAL CABLES

(Rajpura) / TORRENT (Nadiad) /GEMCAB (Hyderabad) /
HINDUSTAN VIDYUT PRODUCT LTD* (Faridabad) /
POLYCAB (Dhaman) / RAVIN (Pune) / FINOLEX (Pune) /
KEI* (MPCAB) (Gwalior) / KEI *(Delhi) / AVOCAB*
(Ahmedabad) / Ekta* (New Delhi) / SKYTONE
*(Faridabad) In case of non-availbility of the above makes
other ISI make cable shall be opted with the approval of Engg
officer not below DGM Engg(E).

C-Nil I-Nil O-Nil

LAM -

03




d) CONTROL CABLES | CCI (Bangalore) / GLOSTER (Kolkata, Hyderabad) / NICCO | CATEGORY - 1
(ISI MARKED) (Shyam Nagar, WB) /UNIVERSAL (Satna) /RPG (ASIAN)
(Mumbai) / HAVELLS (Rajasthan) / INDUSTRIAL CABLES
(Rajpura) / TORRENT (Nadiad) / FINOLEX(Pune)/GEMCAB
(Hyderabad) / HINDUSTAN VIDYUT PRODUCT LTD*
(Faridabad) /POLYCAB (Dhaman) / RAVIN (Pune) /
FINOLEX (Pune) / KEI* (MPCAB) (Gwalior)/ KEI*
(Delhi)/LAPP /ALOKE* (ANKUR TECHNOCRAF) /
AVOCAB* (Ahmedabad) / Ekta* (New Delhi) / SKYTONE
*(Faridabad) In case of non-availbility of the above makes
other ISI make cable shall be opted with the approval of Engg
officer not below DGM Engg(E).
22 SYNTHETIC CPRI CERTIFIED FOR REQUIRED VOLTAGE LEVEL CATEGORY -2
INSULATING MATS
23 | PRE FABRICATED | PILCO / INDIANA / VENUS / STEELITE / SADHANA ENG | CATEGORY - 3
CABLE TRAY / TECHNAD ENG./ MM ENGG./ POWER CAB / NEPTUNE
/ RICO STEEL / PROFAB ENGG. / SLAT CO. (Any other
make other than prescribed can be approved by TS authority).
24 | CAPACITOR BANK (ISI | GE POWER / VOLTAS / BHEL / KHATAU ZANKAR /| CATEGORY -2
MARKED) USHA / EPCOS / L&T / NEPTUNE / ABB / MATRIX.
25 LIGHTNING ARRESTORS | LAMCO / ELARO /INTERNATIONAL / ATLAS / AREVA /| CATEGORY -3
OBLUM / ALPRO / WS IND. / JAIPURIA / JAYSHREE
26 | ADVANCE  LIGHTING | INDELEC / ERICO / DUVAL MASSIAN / PHEONIX /| CATEGORY -3
ARRESTER (EARLY | TERCEL / FRANKLIN
STREAMER EMMISSION
TYPE / ONLINE SURGE
ARRESTER)
27 SCADA HARDWARE COMPAQ / DELL / IBM / ACER / SIEMENS - NITEL /| CATEGORY -2
HCL / SCHNIDER / ABB / ALLEN BRADELY/ GE FANUC
28 SCADA SOFTWARE SIEMENS (DESIGA INSIGHT) / JOHNSON CONTROLS | CATEGORY -2
(METASYS MS / LALNDIS & STEAEFA / HONEYWELL /
SCHNIDER / ABB/GE FANUC
C | DGSETS & RELATED ITEMS
29 | DIESEL ENGINE KOEL / ASHOK LEYLAND / GREAVES / CUMMINS / | CATEGORY - 1
CATERPILAR / MTU / VOLVO PENTA
30 | ALTERNATOR KIRLOSKAR / JYOTI / CROMPTON GREAVES / NGEF / | CATEGORY - 1
KEL / STAMFORD / LEROY SOMER
31 BATTERIES EXIDE / AMCO / PRESTOLITE / AMARON / GENPRO /| CATEGORY -3
STANDARD FURUKAWA / LUCAS / HBL NIFE
D INTERNAL WIRING RELATED ITEMS
32 | MCB, MCB DB's, L & T (HAGER) / SIEMENS / INDO ASIAN / SCHNEIDER | CATEGORY -2
ISOLATOR (ISI / STANDARD / HAVELLS / GE / CONTROL &
MARKED) SWITCHGEAR / LEGRAND / HPL
33 | RCCB L & T (HAGER) / SIEMENS / SCHNEIDER / HAVELLS / | CATEGORY -2
(ISI MARKED) INDO ASIAN / GE / CONTROL & SWITCHGEAR /
LEGRAND / STANDARD
34 | MS CONDUIT IS MARKED CATEGORY -3
35 | PVC CONDUIT BEC/ AKG/POLYPACK / PRECISION / MIHIR CATEGORY -3
36 | DOUBLE WALL ISIMARKED CATEGORY -3
CORRUGATED PIPE
37 | INDUSTRIAL SOCKET IN | MDS (LEGRAND) / INDO ASIAN / CROMPTON / BCH / | CATEGORY -4
SHEET STEEL SCHNEIDER / HAVELLS / CONTROL SWITCHGEAR.
ENCLOSURE WITH MCB
38 | PVC INSULATED | SKYLINE / GRANDLAY / PLAZA / V GUARD / FINOLEX | CATEGORY -2
COPPER WIRE (ISI | /HAVELLS / INDO ASIAN / CRYATAL / RAJINI GANDHA
MARKED). / POLY CAB /KDK EVERSHINE / FINE CAB / CAP CAB/
STANDARD / RALLISON
39 | TELEPHONE CABLE SKYTONE / DELTON / NATIONAL / NICCO. CATEGORY -2
40 | CO- AXIAL CABLES BHANSAL / SKYTONE / DELTON. CATEGORY -2
41 | FIBER OPTIC CABLES RPG / UNIVERSAL / UNIFLEX / AMP / AVAYA CATEGORY -2
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42 | INSTRUMENTATION SKYLINE / DELTRON / METRO CATEGORY -2
CABLE
43 | SWITCH, TV & | MK / SSKAY / HAVELLS (CRABTREE) / ANCHOR /| CATEGORY -3
TELEPHONE SOCKET & | NORTH WEST / CLIPSAL / INDO ASIAN / MDS
BOXES (MODULAR | LEGRAND (MOSAIC)
TYPE).
44 | PIANO TYPE SWITCHES | MK / SSKAY / HAVELLS / ANCHOR / NORTH WEST /| CATEGORY -3
/ SOCKETS (IST | CLIPSAL / WESTERN VEGA
MARKED)
E FIRE ALARM EQUIPMENTS.
45 | SMOKE & HEAT | APPOLO / EDWARDS / SYSTEM SENSOR / MORLEY IAS | CATEGORY -2
DETECTOR WITH BASES | / HONEYWELL.
(UL APPROVED)
46 | FIRE ALARM PANEL /| APPOLO/EDWARDS/SYSTEM SENSOR/MORLEY IAS/ | CATEGORY -2
REPEATER PANEL. HONEYWELL/GROUP4/MATHER & PLATT/MINIMAX
47 | MANUAL CALL POINT / | MORLEY IAS / SYSTEM SENSOR / GROUP4 / MINIMAX. | CATEGORY -2
HOOTER/RESPONSE
INDICATOR (UL
APPROVED)
48 | PA SYSTEM FOR FIRE | AHUJA /PHILIPS / MOTWANE / AKG CATEGORY -3
ALARM SYSTEM
F LIGHT FIXTURES AND FANS.
49 | a) TERMINAL BUILDING | CROMPTON/PHILLIPS/BAJAJ/WIPRO/GE/THORN (U.K)/ | CATEGORY -2
(Passenger Area) SCHREDER  (BELGIUM)/REGENT  (SWIZERLAND)/
INTERCRAFT (SWITZERLAND) / REGGIANI (ITALY) /
TRILUX (GERMANY) / ZUMTOBEL (AUSTRIA) /
GEWISS (ITALY)/REGIOLUX (GERMANY)/AEOC
(ITALY)/LICHT (DURLUM) (GERMANY)/or as
recommended by AAI appointed consultant with approval of
AAL
b) TERMINAL BUILDING | CROMPTON / PHILLIPS / BAJAJ / WIPRO / GE /| CATEGORY -2
(Non-Passenger area) THORN(UK) / SCHREDER (BELGIUM) / REGENT
(SWIZERLAND) / INTERCRAFT (SWITZERLAND) /
REGGIANI (ITALY) / TRILUX (GERMANY) / ZUMTOBEL
(AUSTRIA) / GEWISS (ITALY) / REGIOLUX (GERMANY)
/ AEOC (ITALY) / LICHT (DURLUM) (GERMANY) / C&S
GROUP* / SOLAR* | KESELEC* or as recommended by
AAI appointed consultant with approval of AAI.
c) ANCILLARY | CROMPTON / PHILLIPS / BAJAJ / WIPRO / GE/ THORN / | CATEGORY -2
BUILDING /| SCHREDER / REGENT / REGGIANI / TRILUX /
RESIDENTIAL ZUMTOBEL / GEWISS / INTERCRAFT / REGILUX /
BUILDING / OUTDOOR | AEOC / LICHT (DURLUM) / C&S GROUP* / SOLAR* /
AND OTHERS SURYA* [ KESELEC* / HAVELLS* / ASIAN
RAYMOND* or as recommended by AAI appointed
consultant with approval of AAL
50 | LAMPS FOR FITTING
a) TERMINAL BUILDING | PHILLIPS / GE / BAJAJ / OSRAM / WIPRO / CROMPTON / | CATEGORY -4
(Passenger Area) THORN / SCHREDER / REGENT / REGGIANI / TRILUX /
GEWISS / REGIOLUX / AEOC / LIGHT(DURLUM)
b) TERMINAL BUILDING | PHILLIPS / GE / BAJAJ/ OSRAM / WIPRO / CROMPTON / | CATEGORY -4
(Non-Passenger area) THORN / SCHREDER / REGENT / REGGIANI / TRILUX /
GEWISS / REGIOLUX / AEOC / LICHT(DURLUM) / C&S
GROUP* / SOLAR*
c) ANCILLARY | PHILLIPS / GE / BAJAJ/ OSRAM / WIPRO / CROMPTON / | CATEGORY -4
BUILDING /| THORN / SCHREDER / REGENT / REGGIANI / TRILUX /
RESIDENTIAL GEWISS / C&S GROUP* / SOLAR* | HAVELLS* /
BUILDING / OUTDOOR | HALONIX */ ORTON* / SURYA*.
AND OTHERS
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51 [ AVIATION  WARNING | MANUFACTURERS WHO MEET ICAO | CATEGORY -3
LIGHT / OBSTRUCTION | REQUIREMENTS
LIGHT (LOW / MEDIUM
/ HIGH INTENSITY)
52 | EMERGENCY  LIGHT | BPL/SANYO CATEGORY - 3
(PORTABLE).
53 | CEILING FANS ORIENT / GEC / POLAR / USHA / CROMPTON / BAJAJ / | CATEGORY -2
KHAITAN / ALMONARD / HAVELLS
54 | EXHAUST FANS GEC / CROMPTON / KHAITAN / ALMONARD / BAJAJ CATEGORY -2
55 | VENTILATION FANS GEC/ ALMONARD / KHAITAN / ACCEL / CROMPTON CATEGORY -2
G | AIRCONTIONING AND FIRE FIGHTING ACCESSORIES.
56 | M.S.PIPES JINDAL / GST/ TATA / ZENITH / JST / BST CATEGORY -2
57 | G.IPIPES JINDAL / GST/ TATA / ZENITH / JST / BST CATEGORY -2
58 | GUN METEL VALVES | KIRLOSKAR / LEADER / SANT / KILBURN / AUDCO/ | CATEGORY -2
(GATE, GLOBE) SARKAR / ADVANCE.
59 | CI DOUBLE FLANGED | KIRLOSKAR / LEADER / SANT / KILBURN / AUDCO/ | CATEGORY -2
SLUICE VALVES & | SARKAR/ADVANCE.
CHECK VALVES
60 | BUTTERFLY VALVES KIRLOSKAR / LEADER / SANT / KILBURN /AUDCO/ | CATEGORY -2
SARKAR / ADVANCE / C&R / INTERVALVE /
KEYSTONE / CASTLE / ALFA LAVEL
61 | CI DOUBLE FLANGED | KIRLOSKAR / LEADER / SANT / KILBURN / AUDCO | CATEGORY -2
NON - RETURN VALVES | SARKAR / ADVANCE / DIVINE / CASTLE
62 | FOOT VALVE ANY BRAND WITH ISI MARK. CATEGORY -2
63 | SUCTION  STRAINER/ | LEADER / SANT / EMERALD ENTERPRISES. CATEGORY -2
POT/ Y STRAINER
64 | SPRINKLER (UL LISTED) | SPRAY SAFE /HD. CATEGORY -2
65 | FIRE HYDRANT | MINIMAX / SAFEX / NEWAGE / VIJAY / SAFE GUARD. | CATEGORY -2
LANDING VALVES, FIRE
BRIGADE CONNECTION
(ISIMARKED).
66 | INSTALLATION VALVE | SPRAY SAFE/HD. CATEGORY - 3
(ISI MARKED).
67 | FIRE HOSE PIPES, FIRST | JAYSREE / MINIMAX / NEWAGE / SAFEX. CATEGORY -2
AID HOSE REEL (ISI
MARKED)
68 | BRANCH PIPE, NOZZLE | MINIMAX / NEWAGE / SAFEX. CATEGORY -2
AND COUPLINGS
69 | FIRE EXTINGUISHERS LINTEX / MINIMAX / SAFEX / BHARAT / SAFEGUARD. | CATEGORY -2
70 | PUMPS KIROLSKAR/BEACONS/MATHER&PLATT/CROMPTON/ | CATEGORY -2
WASP /KSB /JYOTI/BE / VOLTAS / GREAVES
71 | MOTORS KIROLSKAR / ALSTOM / SIEMENS / JYOTHI / ABB /| CATEGORY -2
CROMPTON / NGEF / BHARAT BIJLEE.
72 | STARTERS SIEMENS / L & T / CUTLER HAMMER / GE POWER / | CATEGORY -2
ABB / CONTROL & SWITCHGEAR
73 | SUBMERSIBLE PUMPS | KSB / KIRLOSKAR / KALAMA / AMRUT / PEC / BE / | CATEGORY -3
(VERTICAL/HORIZONTAL) | SUGUNA
74 | SINGLE PHASING L&T / GE POWER / SIEMENS / MINILEC / ABB CATEGORY -3
PREVENTOR/OVERLOAD
PROTECTION UNIT
75 | PRESSURE SWITCH DANFOSS / SWIZER. CATEGORY -2
76 | G.I SHEETS. TATA /HSL / SAIL / JINDAL CATEGORY -2
77 | GRILLES /DIFFUSERS. CARRYAIRE / AIRMASTER / VINAYAGA / MATASYS | CATEGORY -3
CORPORATION /MAPRO/ AJANTA / RAVI STAR
78 | INSULATION FGP / UP TWIGA / PILKINGTON / BEARDSELL /| CATEGORY -3
MATERIAL. LLOYDS / KIMMCO
79 | AIR CURTAINS. ALMONARD / BECON / TECHNOMECH / RUSSEL /| CATEGORY -2
AERODYNAMICS
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80 | MODULATING MOTOR HONEYWELL/JOHNSON/STEFACONTROL/RAPIDCOOL | CATEGORY -2
81 | MODULATING VALVE, | RAPID COOL /HONEYWELL / JOHNSON CATEGORY -2
SOLENOID VALVE FOR
AHU
82 | BALANCING VALVE ADVANCE / SANT / CASTLE CATEGORY -2
83 | REFRIGERENT VALVE BRASMATIC / SANT CATEGORY -2
84 | FILTERS DYNA / KIRLOSKAR / PUROMATIC / PURAFILL /| CATEGORY -3
AITECH / THERMODYNE / AEROSOL / SMIL / PURE AIR
85 | THERMOMETERS, JAPSIN / FIEBIG / GURU. CATEGORY -3
PRESSURE GUAGE.
86 | HP/LP/OFF SWITCH PENN / HONEY WELL / INDFOSS / ESCORTS /| CATEGORY -3
THERMOSTATS / DASSPASS.
HUMIDISTATS STRIP
HEATERS.
87 | PROPORTIONAL HONEY WELL / JOHNSONS / LANDIS & STEAEFA CATEGORY -3
THERMOSTATE
88 | HDPE TANK ISI MAKE CATEGORY -3
89 | PRESSURE GAUGE H.GURE / FIEBIG / JASPIN / BESTOBELL / GENERAL | CATEGORY -3
INSTRUMENTS
90 | BMS HARDWARE COMPAQ / DELL / IBM / ACER / ZENITH / SIEMENS- | CATEGORY -3
NITEL / HCL
91 | BMS SOFTWARE SIEMENS (DESIGA INSIGHT) / JHONSON CONTROLS | CATEGORY -3
(METASYS MS / LALNDIS & STEAEFA / HONEYWELL
92 | BMS DDC CONTROLLER | SIEMENS /JHONSON CONTROL / HONEYWELL CATEGORY -3
93 [VVVF DRIVE FOR AHU/| DANFOSS /ALAN BRADLEY / SIEMENS / ABB CATEGORY -3
COOLING TOWER MOTOR
94 | FIRE DAMPER MOTORS | BALEMO /JUVANTO / SIEMENS CATEGORY -2
95 | MIXING VALVE WITH | SIEMENS / JHONSON CONTROL / HONEYWELL /| CATEGORY -2
MOTOR RAPID COOL
H | AICPLANTS, A/CUNIT, EQUIPMENTS
96 | SPLIT TYPE A/C UNITS VOLTAS / BLUE STAR / AMTREX / LG / HITACHI /| CATEGORY -2
CARRIER AIRCON / FEDDERS
97 | PACKAGED VOLTAS / BLUE STAR / BATLIBOI / CARRIER AIRCON CATEGORY -2
AIRCONDITIONED
98 | CHILLERS / AC PLANTS
1. ABOVE 200 TR
CAPACITY
a) SCREW TYPE TRANE/MCQUAY/CARRIER/YORK/DHANHAM BUSH CATEGORY -1
b) CENTRIFUGAL TYPE | TRANE/MCQUAY/CARRIER/YORK/DHANHAM BUSH CATEGORY -1
2. BELOW 200 TR
CAPACITY
a) SCREW TYPE TRANE / MC QUAY / CARRIER / YORK / BLUE STAR /| CATEGORY -1
KIRLOSKAR -MC QUAY / DHANHAM BUSH
b) CENTRIFUGAL TYPE | TRANE / MC QUAY / CARRIER / YORK / BLUE STAR / | CATEGORY -1
VOLTAS / KIRLOSKAR-MCQUAY / DHANHAM BUSH
3. RECIPROCATING KIRLOSKAR / CARRIER / YORK / BLUE STAR / VOLTAS | CATEGORY -1
TYPE / BATLIBOI
99 | AIR HANDLING UNITS | CARRIER AIRCON / BLUE STAR / VOLTAS / CARRY | CATEGORY -1
(DOUBLE SKINNED) AIR /ZECO / DHANHAM BUSH / ETA
100 | (A) COOLING TOWER | MIHIR / PAHARPUR / ADVANCE / BELL / SOUTHERN | CATEGORY -1
UP TO 200 TR COOLING TOWERS
(B) COOLING TOWER | PAHARPUR / PHEONIX / TERCEL CATEGORY -1
MORE THAN 200 TR
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MISCELLANEOUS ITEMS.

101 | ADVANCE LIGHTNING | ERICO /PHEONIX / TERCEL CATEGORY -2
PROTECTION UNIT.
102 | RELAYS L&T / DUCATI / TELEMECHANIQUE & CONTROLS /| CATEGORY -3
ABB/ALSTHOM / UNIVERSAL / AVKC / SIEMENS / BCH
103 | CHANGE OVER SWITCH | HH ELCON/C&S /INDO ASIAN/HAVELLS /L&T/HPL | CATEGORY -3
104 | CONTACTORS L&T / GE POWER /BCH /SIEMENS / ABB/ TC CATEGORY -3
105 | KWH, PF, FREQUENCY | BHEL / SIMCO / UNIVERSAL / JAPUR METAL / AE / | CATEGORY -3
METER HAVELLS /INDIA METER /L&T / ALSTOM
106 | PUSH BUTTONS L&T / SIEMENS / BCH / CONCORD. CATEGORY -3
107 | TIMERS L&T / BCH / LEGRAND / INDO ASIAN / SCHNEIDER /| CATEGORY -3
SIEMENS / ADVANI ORLIKON / GE
108 | TIME SWITCH L&T / BCH / LEGRAND / INDO ASIAN / SCHNEIDER /| CATEGORY -3
SIEMENS / ADVANI ORLIKON / GE POWER CONTROL
109 | DIESEL ENGINE FOR | ASHOK LEYLAND /KIRLOSKAR OIL / CUMMINS CATEGORY -2
FIRE FIGHTING
110 | SPEAKERS BOSCH /BOSE CATEGORY -3
111 | AMPLIFIERS BOSCH /BOSE CATEGORY -2
112 | ANNOUNCEMENT BOSCH /BOSE CATEGORY -3
MICROPHONES /
CONSOLES
113 | CAMERA BOSCH /ULTRAK /PELCO CATEGORY -2
114 | MONITOR BOSCH /ULTRAK /PELCO CATEGORY -2
115 | DVR BOSCH /ULTRAK /PELCO CATEGORY -2
116 | COMPUTER/PC/ HP/DEL / WIPRO / IBM CATEGORY -2
ACCESSORIES
117 | PLASMA MONITOR SAMSUNG /LG /SONY /JVC /PANASONIC CATEGORY -2
118 | LCD MONITOR SAMSUNG /LG / SONY /JVC / PANASONIC CATEGORY -2
119 | UPS POWERWARE / APC / EMERSON / NUMERIC /| CATEGORY -2
DBPOWER
120 | HAND DRIER ANAND AUTOMATIC SYSTEM / KOPAL CATEGORY -3
J GROUND LIGHTING ITEMS
121 | ELEVATED RUNWAY / MANUFACTURERS WHO MEET ICAO | CATEGORY -1
TAXIWAY /APPROACH REQUIREMENTS FOR ISO CANCLA AS SPECIFIED IN
LIGHT FITTINGS ANNEXURE-14
122 | L.E.D. BASED TAXIWAY | MANUFACTURERS WHO MEET ICAO | CATEGORY -1
FITTINGS (INSET /| REQUIREMENTS FOR ISO CANCLA AS SPECIFIED IN
ELEVATED) ANNEXURE-14
123 | INSET TYPE LIGHT MANUFACTURERS WHO MEET ICAO | CATEGORY -1
FITTINGS REQUIREMENTS FOR ISO CANCLA AS SPECIFIED IN
ANNEXURE-14
124 | PAPL MANUFACTURERS WHO MEET ICAO REQUIREMENT CATEGORY -1
125 | LENSES/FILTERS THORN / IDMAN-OY / CEGELEC / ADB / ERNI /| CATEGORY -1
YOUYANG OR AS RECOMMENDED BY OEM
126 | LAMPS (T-14, T-10, J S LAMPS / KOILITE / PHILIPS CATEGORY -3
SPERICAL)
127 | LAMPS (HALOGEN) OSRAM / PHILLIPS / YOUYANG OR AS | CATEGORY -3
RECOMMENDED BY OEM
128 | ISOLATING AMA /BILDAL / ELECTROMACH / THORN / IDMAN-OY | CATEGORY -1
TRANSFORMERS / CEGELEC / ADB/ YOUYANG
129 | CONSTANT CURRENT HIND RECTIFIER / AMA / NASU / THORN / IDMAN-OY / | CATEGORY - 1
REGULATORS CEGELEC/ADB /YOUYANG
130 | 5KV GRADE AIRFIELD MANUFACTURERS HAVING 11KV~ GRADE ISI | CATEGORY -1
LIGHTING CABLE MARKED CABLES
131 | PLUG & RECEPTACLE AMA / VASANTH / BILDAL / YOUYANG CATEGORY -2
132 | ANY OTHER ITEM AS PER THE APPROVAL OF ENGINEER-IN-CHARGE
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ANNEXURE-II

CATEGORY REQUIREMENT OF TEST CERTIFICATE/INPECTION

CATEGORY -1:

(a) Type test certificate for similar item done. If not, one of the items offered is to be type tested.
(b) OEMs routine test certificate.
(¢) Acceptance test to be conducted in the presence of AAI representative at OEM's factory.

CATEGORY - 2:

(a) Type test certificate for similar item done. If not, one of the items offered is to be type tested.
(b) OEMs routine test certificate.
(©) Visual and functional check by AAI official at AAI Airport site.

CATEGORY - 3:

(a) OEM/Dealer/Contractor routine test certificate.
(b) Visual and functional check by AAI official at AAI Airport site.

CATEGORY -4:

(a) Visual and functional check by AAI official at AAI Airport site.

(a) This categorization is done keeping in mind big projects wherein the bought out item quantity
may be large. In case the bought out item / supplied items are of very less in quantity, required
category may be reviewed by Technical Sanction Authority.

(b) Technical Sanction Authority shall finalize the requirements of certificate at the time of call of
tender.
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Airports Authority of India
Estate Management Cell
Schedule of Quantities
Name of Work: Annual Maintenance Contract of Softening plant and R.O. Plant installed at Fire Training Centre ,New Delhi.

Sno Description of items Qty| Unit |Basic Rate in Figures to be GST (Per Unit) Total Amount Total Amount Total Amount
Entered by the Bidder Without GST with GST in Words
Rs. P

1 |All inclusive comprehensive Maintenance contract,
including repair/ replacement of all parts, raw water
pump, Dual media Filter, Resin of 200 Litre of water
softening Plant of Capacity upto 2000 LPH complete
as required as per enclosed special condtion.

For First Year 12 (Month

b |For Second Year 12 [(Month

2 |All inclusive comprehensive Maintenance contract,
including repair/ replacement of all parts, all inclusive
comprehensive  maintenance  contract, repair/
replacement of all parts, RO Membrance LPS and HPS
Switch, rotometer, antiscalent dosing pump, pressure
gauges, pressure boosting pump, activated carbon
filter, sand & control panel of RO plant having
filtration capacity of 250 LPH complete as required as
per enclosed special condtion.

For First Year 12 [Month

b |For Second Year 12 (Month

Remarks: Rates quoted shall be inclusive of GST & CST shall be paid on production of documentary evidence.

Senior Manager (E-E)
AAI/RHQ, NR, New Delhi

SOQ-1 C-Nil I- Nil- O- Nil






