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AAI/AGT/ENGG (C)/R&M (1)/2017-18      Date:    14.02.2018 
 

NOTICE INVITING E-TENDER 
(Tender ID No. 2018_AAI_7471_1) 

 
1. Percentage rate e-Tenders are invited through the e-tendering portal by Senior Manager (Engg-

Civil), Agatti Airport, Agatti Island, UT of Lakshadweep-682553 on behalf of Chairman, A.A.I from 
the eligible contractors for the work of  “A/R & M/O Civil works at during 2018-19 Agatti 
Airport. SH: Miscellaneous civil works in Terminal, Technical buildings, Operational area and 
residential Quarters.” at an estimated cost of Rs. 15, 00, 000/- (including GST) with period of 
completion of 12 (Twelve) Months. 

 
The tendering process is online at e-portal URL address https://etenders.gov.in/eprocure/app or 
www.aai.aero. Aspiring bidders may download and go through the tender document. 
 
Prospective Tenderers are advised to get themselves register at CPP –portal, obtain ‘Login ID & 
‘password’ and go through the instructions available in the home Page after log in to the CPP – portal 
https://etenders.gov.in/eprocure/app or www.aai.aero. They should also obtain Digital Signature 
Certificate (DSC) in parallel which is essentially required for submission of their application. The 
process normally takes 03 day time. The tenderer may also take guidance from AAI Help Desk Support 
through path aai.aero/tender/e-tender/help desk support. 
(i). For any technical related queries please call the Helpdesk. The 24x7 Help Desk details are as below:  

Tel: 0120 -4200462, 0120-4001002, Mobile: 91 8826246593,  
E mail: support-eproc@nic.in 

 
Bidders are requested to kindly mention the URL of the Portal and tender ID in the subject while 
emailing any issue along with the contact details. 
For any further technical assistance with regard to functioning of CPP portal the bidder may contact 
the following AAI Help desk numbers all working days only between the timings mentioned: 
  (ii). 08.00 hrs. To 20.00 hrs. (Mon-Sat) – 011 -24632950, Ext – 3512 (Six lines), 
  E mail: eprochelp@aai.aero 
  (iii). 09.30 hrs. To 18.00 hrs. (Mon-Fri) -011 -24632950 Ext -3523 (Six lines), 
  E mail: - etendersupport@aai.aero, sanjeevkumar@aai.aero and snita@aai.aero. 
  (iv). 09.30 hrs. To 18.00 hrs. (Mon-Fri) – 011 -24657900, E-mail: gmitchq@aai.aero. 
 
In case of technical support regarding e-tender portal, if AAI helpdesk is non-responsive, the Bid 
Manager can be contacted as below on all working days from 09:30 hrs. to 18:00 hrs. 
  Name: R.SRINIVAS, Sr Manager (Engg-C), Agatti airport, Lakshadweep-682553. 
  Telephone number: 04894242989 
  Extension number: Nil 
  Mobile number: 08078257386 
  Email Id: rsrinivas@aai.aero 
  Fax number: 04894242560 
 
All Bid procedure related queries be referred to HELPDESK as above and then only to Bid manager. 
Please note that under no circumstances bid procedure related queries shall be referred to 
independent External monitors (IEMs) 
 
Tender fee of Rs. 1120/- (including GST) Non-refundable will be required to be paid offline in the 
form of Demand Draft from Nationalized or any scheduled bank (but not from co-operative or Gramin 
bank). The original Demand Draft against Tender fee should reach by post / courier/ given in person 
to the concerned officials, within 3 days of the last date of bid submission or as specified in the Tender 
Document. The details of Demand Draft / any other accepted instruments, physically sent should tally 
with the details available in the scanned copy and data entered during bid submission time. 
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2. Following 3 envelopes shall be submitted through online at CPP-portal by the bidder as per 
the following schedule: 

CRITICAL DATA SHEET 
Publishing Date 19.02.2018 (1700 hrs) 
Bid Document Download / Sale Start Date 19.02.2018 from 1800 hrs 
Clarification Start Date 19.02.2018 from 1800 hrs 
Clarification End Date 27.02.2018 upto 1500 hrs 
Bid Submission Start Date 19.02.2018 from 1800 hrs 
Bid Submission End Date 27.02.2018 upto 1800 hrs 
Last date and time of submission of original 
Demand Draft against EMD and Tender Fee, 
Signed hard copy of AAI Unconditional 
Acceptance Letter and other documents as 
mentioned in Para3 bellow. 

 
 
06.03.2018 upto 1500 hrs 
 

Bid Opening Date (Envelope- I) 07.03.2018 at 1100 hrs. 
Bid Opening Date (Envelope- II)  To be intimated later on through CPP portal 
Bid Opening Date (Envelope- III)  To be intimated later on through CPP portal 
Tender Fee Rs. 1120.00 (i/c GST) Non –refundable- to be 

paid in the form of Demand draft in favour of 
Airports authority of India payable at 
Chennai. 

Earnest Money Deposit (EMD) Rs. 30, 000/- in the form of 
Demand Draft in favour of Airports Authority 
of India payable at Chennai. 

 
The tenderer shall submit their application only at CPP portal http://etenders.gov.in/eprocure/app. 
Tenderer /Contractor are advised to follow the instruction provided in the tender document for online 
submission of bids. Tenderers are required to upload the digitally signed file of scanned documents 
along with scanned copy of Demand Draft for Tender Fee. Bid documents may be scanned with 100 
dpi with black and white option which helps in reducing size of the scanned documents. 
  
Cover -1 : Scanned copy of earnest money deposit (EMD) in the form of Demand Draft of Rs.30,000/- 
(Rupees thirty thousand only) may be submitted in “Tech Bid Folder” in Technical Bid/ Attachments 
section of e-tendering portal along with scanned copy of Unconditional Acceptance of AAI’s Tender 
Conditions, undertaking with regard to GST and affidavit on minimum wages on non-judicial stamp 
paper of Rs.100/-. (As per the Performa given in page 157-159 of Tender Document) 
 
Uploading of application in location other than specified above shall not be considered. Hard copy of 
application shall not be entertained. 
 
Cover –II: Technical Bid containing Scanned Documents/Certificates in support of qualifying 
requirements of / Firms as given below, digitally signed tender Document: 
 
i). Agency should have Permanent Account Number (PAN) 
ii). Agency should have valid Registration, of required class to be eligible to tender for the Amount 
put to tender for this work, on the Date of issue of Tender in appropriate class of CPWD / MES / P&T 
/ Railways / State PWD / PSU / Municipal Corporations & Development Authorities of Delhi, Mumbai, 
Chennai and Kolkata.  

OR 
Should have satisfactorily completed (# phase / part completion of the scope of work in a contract shall 
not be considered, however pre-determined phasing of the work will be accepted) three works, 
each of Rs. 6,00,000/- or two works each of Rs. 7,50,000/- or one work of Rs. 12,00,000/-in single 
contact of similar nature of work i.e. Miscellaneous Building or Boundary wall works/ Day to Day 
Civil Maintenance works etc., during last seven years ending on Last date of submission of Bids (or 
extended date of submission of bids) in India.  
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“The value of executed works shall be brought to current costing level by enhancing the actual 
value of work at simple rate of 7% per annum, calculated from the date of completion to the last 
date of submission of bid”. 
 
Client certificate for experience should show the nature of work done, the value of work, date of start, 
date of completion as per agreement, actual date of completion and satisfactory completion of work.  
Firms showing work experiences certificate from non-government / non- PSU organizations should 
submit copy of Tax Deduction at Sources certificate in support of their claim for having experience of 
stipulated value of work.  
 
iii). Should have annualized average financial turnover of Rs. 4,50,000/- against works executed during 
last three years ending 31st March of the previous financial year. As a proof, copy of Abridged Balance 
Sheet along with profit and Loss Account Statement/Income tax returns showing Turnover of the firm 
should be submitted along with the application. Firms showing continuous losses during the last three 
years in the balance sheet shall be summarily rejected.  
 
iv). The agency shall submit Scanned copy of GST Registration.  
 
Cover –III: The Financial e-bid through CPP portal. 
 
All rates shall be quoted in the format provided in E-tenders portal and no other format is 
acceptable. If the price bid has been given as a standard BOQ format with the tender document, 
then the same is to be downloaded and to be filled by all the bidders. Bidders are required to 
download the BOQ file, open it and complete the colored (unprotected) cells with their respective 
financial quotes and other details (such as name of the bidder). No other cells should be changed. 
Once the details have been completed, the bidder should save it and submit it online without 
changing the filename. If the BOQ file is found to be modified by the bidder, the bid will be 
rejected. 
 
3. Earnest money deposit (EMD), Demand Draft towards Tender fee, hard copy of signed 
Unconditional Acceptance of AAI’s Tender Conditions Undertaking with regarding GST and 
affidavit on minimum wages on non-judicial stamp paper of Rs 100/- to be sent to the Senior 
Manager (Engg-Civil), Airports Authority of India, Agatti Airport, Agatti Island – 682 553 and 
should reach to Bid Manager before the date & time mentioned in CRITICAL DATA SHEET. Tender 
of the tenderer whose EMD and unconditional Acceptance of AAI’s tender conditions, undertaking 
with regard to GST and affidavit regarding payment of minimum wages are not received by the time 
mentioned in Critical data sheet then their tenders will be summarily rejected. Any postal delay will 
not be entertained. 
 
4. Bids Opening Process is as below:- 
 
Cover –I: Cover –I shall be opened as per the Critical Data Sheet. 
 
Cover –II: Cover-II opening date shall be as mentioned in Critical Data Sheet (Depending on scrutiny, 
any changes in the date shall be intimated through CPP portal). If any clarification is needed from the 
bidder about the deficiency in his uploaded documents in Cover –I and Cover –II, he will be asked to 
provide it through CPP portal. The bidder shall upload the requisite clarification/ documents within 
time specified by AAI, failing which tender will be liable for rejection. 
 The intimation regarding acceptance/Rejection of their bids will be intimated to the 
contractors/firms through e tendering portal. 
 
Cover –III: The financial bids of the contractors / firms found to be meeting the qualifying 
requirements and technical criteria shall be opened as per Critical Data sheet (Depending on Technical 
Bid evaluation the date shall be intimated through CPP portal). 
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5. AAI reserves the right to accept or reject any or all applications without assigning any reasons. AAI 
also reserves the right to call off tender process at any stage without assigning any reason. 
 
6. AAI reserves the right to disallow issue of tender document to working agencies whose performance 
at ongoing project(s) is below par and usually poor and has been issued letter of restrain / temporary / 
permanent debar by any department of AAI. AAI reserve the right to verify the credential submitted 
by the agency at any stage (before or after the award the work). If at any stage, any information 
/ documents submitted by the applicant is found to be incorrect / false or have some discrepancy 
which disqualifies the firm then AAI shall take the following action: 
 
a) Forfeit the entire amount of EMD submitted by the firm. 
b) The agency shall be liable for debarment from tendering in AAI, apart from any other 

appropriate contractual /legal action. 
 
7. Consortium /JV companies shall not be permitted. No single firm shall be permitted to submit two 
separate applications. 
 
8. Purchase preference to Central Public Sector Undertaking shall be applicable as per the directive of 
Govt. of India prevalent on the date of acceptance. 
 
 
 
 
 
 

Senior Manager (Engg-Civil) 
Airports Authority of India, 

Agatti Airport, Agatti Island, 
Lakshadweep-682553. 
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AIRPORTS AUTHORITY OF INDIA 
NOTICE INVITING TENDER  

 
1. Percentage rate E-tenders are invited through the e-tendering portal on behalf of Airports Authority 

of India for the work mentioned at Schedule E at page number 138. The estimated cost of the work 
mentioned in Schedule E on page no 138 is merely given as a rough guide. 

 
2. The Tenders shall be in the prescribed Form, are invited in open e-Tender three envelope system: 

i) Cover- I: Shall contain Scanned copies of EMD, Tender fee, Unconditional acceptance of 
Tender conditions and other documents mentioned in NIT para 3 on page3. 
ii) Cover- II: Certificates/Documents in support of Prequalification and digitally signed Tender 
document. 
iii) Cover-III: Price Bid. 

 
3. The works are required to be completed within the period as mentioned in Schedule-F (Page No. 

140). 

 
4. Not more than one Tender shall be submitted by a contractor or a firm. Not more than one concern 

in which an individual is interested as Proprietor and/or partner shall tender for the execution of the 
same work. If they do so, all such Tenders shall be liable to be rejected. 

 
5. The Accepting Authority as mentioned in Schedule-F, 2(viii), shall be the Accepting Officer 

hereinafter referred to as such for the purpose of this contract. 
6. Tenderers are advised to inspect and examine the site and its surroundings and satisfy themselves 

before submitting their Tenders as to the nature of the ground and sub soil (so far as is practicable), 
the nature of the site, the means of access to the site, the accommodation they may require, working 
conditions including space for stacking of materials, installation of T&P, rates of various materials 
to be incorporated in works, conditions affecting accommodation and movement of labors etc. and 
in general shall themselves obtain all necessary information as risks, contingencies and other 
circumstances which may influence or effect their Tender. A Tenderer shall be deemed to have full 
knowledge of the site whether he inspects it or not and no extra charges consequent on any 
misunderstanding or otherwise shall be allowed.  

 
7. Submission of a Tender by a Tenderer implies that he has read this notice and all other contract 

documents and has made himself aware of the scope and specifications of the works to be done and 
of conditions and rates at which land for stores, tools and plant, etc. will be allotted to him by Airports 
Authority of India, local conditions, local material rates and other factors bearing on the execution 
of the works.  

 
8. Tender document consisting of plans, specifications, Schedule(s) of quantities of the various classes 

of work to be done, the conditions of contract and other necessary documents will be available on e‐
tender portal can be downloaded from the Central Public Procurement (CPP) Portal. Tender fee of 
Rs.1120/- (I/c. GST Nonrefundable) will required to be paid offline in the form of Demand 
Draft drawn in favour of Airports Authority of India payable at Chennai from Nationalised or 
any scheduled bank (but not from co-operative or Gramin bank). The original Demand Draft 
against Tender fee should be posted/couriered/given in person to the concerned officials latest as 
specified in the Tender Document.  

9. Notification of Award of contract will be made in writing to the successful bidder by the Accepting 
Authority or his representative. The contract will normally be awarded to the qualified and 
responsive Bidder offering lowest evaluated bid in conformity with the requirements of the 
specifications and contract documents and the Accepting Authority shall be the sole judge in this 
regard. The Accepting Authority does not bind himself to accept the lowest or, any tender or to give 
any reason for his decision. 
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10. A responsive bidder is one who submits priced Tender and accepts all terms and conditions of the 
specifications and contract documents. 
10.1. A major modification is one which affects in any way the quality, quantity and period of 
completion of the work or which limits in any way the responsibilities or liabilities of the Bidder or 
any right of AAI as required in the specifications and contract documents. Any modification in the 
terms and conditions of the tender which are not acceptable to AAI shall also be treated as a major 
modification.  

 
10.2. A Tenderer shall submit a responsive bid, failing which his Tender will be liable to be rejected. 

 
10.3. The Accepting Authority reserves to himself the right to accept the whole or any part of the 
Tender and Tenderer shall be bound to perform the same at his quoted rates. No claim whatsoever 
will be entertained on this account. 

11. On acceptance of Tender, “Earnest Money” will be treated as part of the security deposit as per 
Clause 1A of GCC. 

 
12. Airports Authority of India shall return the earnest money where applicable to every unsuccessful 

Tenderer except as mentioned in the Tender document.  
 

13. Canvassing in connection with Tenders is strictly prohibited and the Tenders submitted by the 
Tenderers who resort to canvassing will be liable to rejected. 

 
14. The tender for works shall remain open for acceptance for a period of Ninety (90) Days from the 

date of opening of Price Bid. If any tenderer withdraws his tender before the said period or makes 
any modifications in the terms and conditions of the tender which are not acceptable to the 
Department, then Airports Authority of India shall without prejudice to any other right or remedy, 
be at liberty to forfeit the full said earnest money absolutely. 

 
15. A tenderer shall submit the tender which satisfies each and every condition laid down in this notice 

failing which the Tender will be liable to be rejected. Also if the credential submitted by the firm 
found to be incorrect or have some discrepancy which disqualifies the firm then the AAI shall take 
the following action: 

a) Forfeit the entire amount of EMD submitted by the firm.  
b) Debar the firm for minimum three years to tender for AAI in any name / style. 

 
16. The site for the work may be made available in full or parts as decided by Engineer in charge. No 

time extension for handing over of site in Phases will be granted. 

 
17. As this tender is a Percentage rate Tender, tender containing percentage below /above the total 

estimated cost given in the Cover-III in the specified manner is only considered. 
  

18. The Tenderer shall not be permitted to tender for works in Airports Authority of India Engineering 
Department, responsible for award and execution of contracts, in which his near relative is posted as 
Manager Finance & Accounts or Sr. Officer or as an engineer in any capacity. He shall also intimate 
the names of persons who are working with him in any capacity or are subsequently employed by 
him and who are near relatives to any officer in Airports Authority of India. Any breach of this 
condition by the contractor would render him liable to be debarred from Tendering for next 2 years. 

19. The contractor shall give a list of employees related to him. 

20. No Engineer of Gazetted rank or other Gazetted Officer employed in Engineering or Administrative 
duties in an Engineering Department of Airports Authority of India/Govt. of India is allowed to work 
as a contractor for a period of two years of his retirement from Airports Authority of India / 
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Government service, without the previous permission of Airports of India / Govt. of India. The 
contract is liable to be cancelled if either the contractor or any of his employees is found at any time 
to be such a person who had not obtained the permission of Airports Authority of India / Govt. of 
India as aforesaid before submission of the Tender or engagement in the contractor’s service. 

 
21. On acceptance of the Tender, the name of the accredited representative(s) of the contractor who 

would be responsible for taking instructions from the Engineer-in- Charge shall be communicated to 
the Engineer-in-Charge. 

22. MODE OF SUBMISSION OF TENDERS:  
22.1. Tender for the work shall be submitted online through Central Public Procurement (CPP) 
Portal in open tender three cover system as detailed below:  

 
Tenderer should download the Tender Documents from the Central Public Procurement (CPP) 
Portal, fill up the required information and upload the same after digitally signing well in time 
along with authorization letter /power of attorney, if any, required.  

 
Last date for the online submission of e-bid (Cover I, II & III) is as per CRITICAL DATA 
SHEET in e-NIT.  

 
Tender fee of Rs. 1120/- (i/c GST) Non-refundable will be required to be paid offline in the 
form of Demand Draft from Nationalized or any scheduled bank (but not from co-operative or 
Gramin bank).  

 
Original EMD, Tender fee, hard copy of signed Unconditional Acceptance of AAI’s 
Tender Conditions and other documents as mentioned in Notice inviting tender to be 
sent to the Senior Manager (Engg-Civil), Airports Authority of India, Agatti 
Airport, Agatti Island – 682 553 and should reach to Bid Manager before the date & 
time mentioned in Critical Data Sheet. Tender of the tenderer whose EMD and 
unconditional Acceptance of AAI’s tender conditions are not received by the time of 
the opening of prequalification of tender then their tenders will be summarily rejected. 
Any postal delay will not be entertained. 

 
REFUND OF EMD: 

 
EMD in the form of Demand Draft of unsuccessful bidders received through post / courier / in 
person shall be refunded. The refund of EMD to bidders who is failed to qualify the eligibility 
/ technical stage shall be initiated within 7 days of their rejection. For all bidders whose 
financial bids are opened, the refund of EMD except for L1 bidder shall be processed within 7 
days of opening of the financial bid. 
 
Cover I: - Cover –I shall contain Scanned copies of documents- in a readable format-  

i) Scanned copy of Demand draft(DD) against Earnest Money Deposit(EMD) and 
Tender fee. 

ii) Scanned copy of duly signed Unconditional acceptance of AAI Tender 
conditions, undertaking with regard to Goods and services tax(GST) and 
affidavit on minimum wages on non-judicial stamp paper of Rs.100/- as per 
proforma given in Tender document. 

 
Cover - II: Contain Scanned copies of Certificates/Documents in support of Qualifying 
requirements laid down in NIT  in a readable format as detailed in NIT and the Digitally signed 
Tender Document. 

i) Permanent Account No. (PAN).  
ii) Agency should have valid Registration (OR) Work experience of Similar Nature 

of Work or General Civil Engineering works – completion certificates from the 
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client indicating nature of work done, date of completion as per agreement & 
actual date of completion of work and completion cost along with work order 
and BOQ.  

iii) “Tax Deduction at Source Certificate” in support of their claim for having 
experience of stipulated value of works from non-Government / Non PSU 
organization.  

iv) Proof of Financial Turnover – Copy of abridged balance sheet and Profit & Loss 
Account during the last three financial years as on 31st March of previous 
financial year.  

v) Scanned copy of GST Registration Certificate and  
vi) Digitally signed Tender Document. 

Tenderer should download the “Tender Document” file from the CPP e-tendering portal and 
upload the digitally signed file of the same in the “Envelope-II”. 

 
The tenderer shall submit their application only at CPP Portal 
https://entnder.gov.in/eprocure/app.  Tenderer / Contractor are advised to follow the 
instruction provided in the tender document for online submission of bids. Tender are 
required to upload the digitally signed file of scanned documents. Documents may be 
scanned with 100dpi with black and white option which helps in reducing size of the scanned 
document.  
 
Cover –III (Price Bid): The Financial e-Bid through Central Public Procurement (CPP) Portal.  

(i) The Bidders shall quote their item rates online through Central Public Procurement 
(CPP) Portal only.  

(ii) The Price Bids / Financial Bids of those Bidders who are fulfilling the criteria Cover- I 
and Cover-II shall be opened on as per CRITICAL DATA SHEET.  

(iii) All rates shall be quoted in the format provided and no other format is 
acceptable. If the price bid has been given as a standard BOQ format with the tender 
document, then the same is to be downloaded and to be filled by all the bidders. Bidders 
are required to download the BOQ file, open it and complete the colored (unprotected) cells 
with their respective financial quotes and other details (such as name of the bidder). No 
other cells should be changed. Once the details have been completed, the bidder should 
save it and submit it online, without changing the filename. If the BOQ file is found to be 
modified by the bidder, the bid will be rejected. Proforma BOQ is enclosed with the Tender 
document. 
(iv) All rates shall be quoted online in the Central Public Procurement (CPP) Portal 
in Indian Rupees only in the Cover-III (Price Bid Folder).  
(v) AAI does not give any concessional forms / certificates / permits towards any taxes, 
duties & other levies like sales tax / VAT, entry taxes etc. 

 

22.2. Once the contractor has uploaded the digitally signed unconditional acceptance as an 
attachment, he is not permitted to upload any additional file or put any 
remark(s)/condition(s) in/along with the Tender document. 

 

22.3. In case, the condition 22.2 above is found violated, the tender shall be rejected and AAI 
shall without prejudice to any other remedy be a liberty to forfeit 10% of the said earnest 
money absolutely. 

 
22.4. This notice of Tender shall form part of the contract documents. The successful 

Tenderer/contractor on acceptance of his Tender by the Accepting Authority shall within 15 
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days from the date of award of work sign the contract consisting of Notice Inviting Tenders, 
General conditions of contract, special/additional condition, General conditions of contract, 
special/additional condition, General and particular specifications, Tender conditions as issued 
at the time of invitation of Tender and acceptance thereof with any correspondence leading 
there to. 

 
23. Taxes  

23.1. All Tendered rates should be inclusive of all taxes including GST. Wherever supplies/services 
involve imports, the same should be identified separately. Basic Custom Duty will be paid by AAI 
by utilizing EPCG license/duty scrip under SEI scheme of GOI. GST shall be paid to bidder for any 
taxable supply/services against a valid Tax Invoice.   

23.2. The bidder is required to provide Tax type and Tax percentage in all bids other than that of 
civil works.   
23.3. In case of composite works having component of SITC items, such as Electrical & Mechanical 
Installation, Airport System. Security, IT, Furniture etc should be identified separately with value of 
goods and services, Tax Rate, amount of Tax so as to enable AAI to claim Input Tax Credit on such 
items.   
23.4. In case of change in rate of Tax or any provision relating to levy of Tax resulting in increase 
in burden of Tax on the contactor, the contractor shall be entitled to receive any compensation for 
such increase in quantum of Tax payable by the contractor. Similarly recovery shall be made from 
the contractor on account of decrease of rate of Tax or any provision relating to levy of Tax.   

24. PROCEDURE FOR OPENING OF TENDER  
Following steps shall be followed for opening of tender documents.  
(I) Cover - I : Cover-I shall be opened as mentioned on page E-NIT.  
(II) Cover- II : Cover-II will be opened as mentioned on page E-NIT.  

(III) Cover - III : (Price Bid Folder): Cover-III will be opened only of those bidders who will be 
qualifying/meeting the Eligibility Criteria as per Cover –I & Cover-II of E-NIT.  

25. Rejection of Tender  
(i) Airports Authority of India reserves the right to reject any or part of tender without assigning 

any reason. The documentation submitted by tenderers shall not be returned. AAI also 
reserves the right at its sole discretion not to award any order under this tender call. This 
decision does not commit AAI to pay any costs or loss incurred directly or indirectly what 
so ever.  

(ii) If the tenderer deliberately gives wrong information in his tender, AAI reserves the right to 
reject such tender at any stage or to cancel the contract, if awarded, and to forfeit the Earnest 
Money, absolutely.  

(iii) Canvassing in any form in connection with the tenders is strictly prohibited and the tenders 
submitted by firms who resort to canvassing are liable for rejection.  

(iv) Tender in which any of the particulars and prescribed information are missing or are 
incomplete, in any respect and/or prescribed conditions are not fulfilled, shall be considered 
non-responsive and is liable to be rejected.  

(v) No correspondence shall be entertained from the tenderers after the opening of Price bid of 
the tender unless called by AAI.  

(vi) Tenders with incomplete / ambiguous details are liable to be rejected without seeking any 
further clarification.  

26. The AAI reserves the right to ask for submission of sample in respect of material for which the 
tenderer has quoted his rates before the tender can be considered for acceptance. If the tenderer who 
is called upon to do so does not submit samples within 7 (Seven) days of written order to do so, AAI 
shall be at liberty to forfeit 50% of the said earnest money absolutely.  
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27. If at any stage, any information / documents submitted by the applicant are found to be false; the 
agency shall be liable for debarment from tendering in AAI, apart from any other appropriate / legal 
action.  

28. The bidders / service providers shall quote the rate inclusive of all taxes & duties including GST. 
The lowest tender shall be decided on the basis of gross cost to AAI.  

29. i) It shall be the sole liability of the contractor (including the Contracting firm / company) to obtain 
and to abide by all necessary licenses / permissions from the authorities concerned as provided under 
the various labour legislations including the labour license obtained as per the provisions of the 
contract labour (Regulations & Abolition) Act, 1970.  

ii) The contractor shall ensure regular and effective supervision and control of the personnel 
deployed by him and gives suitable direction for undertaking the contractual obligations  

30. Tenderers are advised to get themselves acquainted for e-tendering participation requirements at 
“instruction for Online Bid Submission”, register themselves at Central Public Procurement (CPP) 
Portal, obtain ‘User ID’ & ‘Password’ and go through the ‘self-help files’ available in the home page 
after login to the Central Public Procurement (CPP) Portal www.etenders.gov.in They should also 
obtain Digital Signature Certificate (DSC) in parallel which is essentially required for submission of 
their application.  

31. Tenderers are advised to go through the “instruction for Online Bid Submission” given on the Central 
Public Procurement (CPP) Portal www.etenders.gov.in for online guidance, before online 
registration and submission of their applications/bids and submit their applications along with firms 
bio-data & self-attested documents/credentials etc. as required as an attachment before due date as 
per eNIT.  

32. AAI is not responsible for any postal delay or delay due to link failure /internet problem etc. in 
respect of submission /receipt of any documents or in submission of e-Bid. Bidders who are intending 
to submit responsive e-Bids are requested to submit the same well in advance before the due date & 
time. It is the responsibility of the Bidder to make sure that the required documents /e- Bid is 
submitted in time. 

 
 
 
 
 

Senior Manager (Engg-Civil), 
AAI, Agatti Airport.
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Instructions for Online Bid Submission:  
The bidders are required to submit soft copies of their bids electronically on the CPP Portal, using valid 
Digital Signature Certificates. The instructions given below are meant to assist the bidders in registering 
on the CPP Portal, prepare their bids in accordance with the requirements and submitting their bids online 
on the CPP Portal.  
More information useful for submitting online bids on the CPP Portal may be obtained at:  

https://etenders.gov.in/eprocure/app.  

REGISTRATION  
(i) Bidders are required to enroll on the e-Procurement module of the Central Public Procurement 

Portal (URL: https://etenders.gov.in/eprocure/app) by clicking on the link “Online bidder 
Enrollment” on the CPP Portal which is free of charge.  

(ii) As part of the enrolment process, the bidders will be required to choose a unique username and 
assign a password for their accounts.  

(iii) Bidders are advised to register their valid email address and mobile numbers as part of the 
registration process. These would be used for any communication from the CPP Portal.   

(iv) Upon enrolment, the bidders will be required to register their valid Digital Signature Certificate 
(Class II or Class III Certificates with signing key usage) issued by any Certifying Authority 
recognized by CCA India (e.g. Sify / nCode / eMudhra etc.), with their profile.  

(v) Only one valid DSC should be registered by a bidder. Please note that the bidders are responsible 
to ensure that they do not lend their DSC’s to others which may lead to misuse.  

(vi) Bidder then logs in to the site through the secured log-in by entering their user ID / password 
and the password of the DSC / e-Token.  

SEARCHING FOR TENDER DOCUMENTS  
i) There are various search options built in the CPP Portal, to facilitate bidders to search active 

tenders by several parameters. These parameters could include Tender ID, Organization Name, 
Location, Date, Value, etc. There is also an option of advanced search for tenders, wherein the 
bidders may combine a number of search parameters such as Organization Name, Form of 
Contract, Location, Date, Other keywords etc. to search for a tender published on the CPP Portal.  

ii) Once the bidders have selected the tenders they are interested in, they may download the required 
documents / tender schedules. These tenders can be moved to the respective ‘My Tenders’ folder. 
This would enable the CPP Portal to intimate the bidders through SMS / email in case there is 
any corrigendum issued to the tender document.  

iii) The bidder should make a note of the unique Tender ID assigned to each tender, in case they 
want to obtain any clarification / help from the Helpdesk.  

PREPARATION OF BIDS  
i) Bidder should take into account any corrigendum published on the tender document before 

submitting their bids.  
ii) Please go through the tender advertisement and the tender document carefully to understand the 

documents required to be submitted as part of the bid. Please note the number of covers in which 
the bid documents have to be submitted, the number of documents - including the names and 
content of each of the document that need to be submitted. Any deviations from these may lead 
to rejection of the bid.  

iii) Bidder, in advance, should get ready the bid documents to be submitted as indicated in the tender 
document / schedule and generally, they can be in PDF / XLS / RAR / DWF/JPG formats. Bid 
documents may be scanned with 100 dpi with black and white option which helps in reducing 
size of the scanned document.  

iv) To avoid the time and effort required in uploading the same set of standard documents which are 
required to be submitted as a part of every bid, a provision of uploading such standard documents 
(e.g. PAN card copy, annual reports, auditor certificates etc.) has been provided to the bidders. 
Bidders can use “My Space” or ‘’Other Important Documents’’ area available to them to upload 
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such documents. These documents may be directly submitted from the “My Space” area while 
submitting a bid, and need not be uploaded again and again. This will lead to a reduction in the 
time required for bid submission process.  

SUBMISSION OF BIDS  
i) Bidder should log into the site well in advance for bid submission so that they can upload the bid 

in time i.e. on or before the bid submission time. Bidder will be responsible for any delay due to 
other issues.  

ii) The bidder has to digitally sign and upload the required bid documents one by one as indicated 
in the tender document.  

iii) Bidder has to select the payment option as “offline” to pay the tender fee / EMD as applicable 
and enter details of the instrument.  

iv) Bidder should prepare the EMD as per the instructions specified in the tender document. The 
original should be posted/couriered/given in person to the concerned official, latest by as 
specified in the tender documents. The details of the DD/any other accepted instrument, 
physically sent, should tally with the details available in the scanned copy and the data entered 
during bid submission time. Otherwise the uploaded bid will be rejected.  

v) Bidders are requested to note that they should necessarily submit their financial bids in the format 
provided and no other format is acceptable. If the price bid has been given as a standard BOQ 
format with the tender document, then the same is to be downloaded and to be filled by all the 
bidders. Bidders are required to download the BOQ file, open it and complete the coloured 
(unprotected) cells with their respective financial quotes and other details (such as name of the 
bidder). No other cells should be changed. Once the details have been completed, the bidder 
should save it and submit it online, without changing the filename. If the BOQ file is found to 
be modified by the bidder, the bid will be rejected.   

vi) The server time (which is displayed on the bidders’ dashboard) will be considered as the standard 
time for referencing the deadlines for submission of the bids by the bidders, opening of bids etc. 
The bidders should follow this time during bid submission.  

vii) All the documents being submitted by the bidders would be encrypted using PKI encryption 
techniques to ensure the secrecy of the data. The data entered cannot be viewed by unauthorized 
persons until the time of bid opening. The confidentiality of the bids is maintained using the 
secured Socket Layer 128 bit encryption technology. Data storage encryption of sensitive fields 
is done. Any bid document that is uploaded to the server is subjected to symmetric encryption 
using a system generated symmetric key. Further this key is subjected to asymmetric encryption 
using buyers/bid openers public keys. Overall, the uploaded tender documents become readable 
only after the tender opening by the authorized bid openers.  

viii) The uploaded tender documents become readable only after the tender opening by the authorized 
bid openers.  
(a) Upon the successful and timely submission of bids (ie after Clicking “Freeze Bid 

Submission” in the portal), the portal will give a successful bid submission message & a 
bid summary will be displayed with the bid no. and the date & time of submission of the 
bid with all other relevant details.  

(b) The bid summary has to be printed and kept as an acknowledgement of the submission of 
the bid. This acknowledgement may be used as an entry pass for any bid opening meetings.  

ASSISTANCE TO BIDDERS  
i) Any queries relating to the tender document and the terms and conditions contained therein 

should be addressed to the Tender Inviting Authority for a tender or the relevant contact person 
indicated in the tender.  

ii) Any queries relating to the process of online bid submission or queries relating to CPP Portal in 
general may be directed to the 24x7 CPP Portal Helpdesk.  
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AIRPORTS AUTHORITY OF INDIA 

Percentage Rate Tender/Item Rate Tender & Contract for Work 
 

Airport: AGATTI AIRPORT 
Branch: Engg-Civil     Office of: Senior Manager (Engg-Civil) 
 
(A) Tender for the work of “A/R & M/O Civil works during 2018-19 at Agatti Airport.  

SH: Miscellaneous civil works in Terminal, Technical buildings, Operational area 
and residential Quarters 

(i) To be submitted/ uploaded upto 1800 hours on 27.02.2018 in NIC CPP Portal.  
 

 
TENDER 

I/We have read and examined the notice inviting tender, schedule, A, B, C, D, E & F, 
Specifications applicable, Drawings & Designs, General Rules and Directions, Conditions of 
Contract, Clauses of contract, Special conditions, Schedule of Rates & other documents and 
Rules referred to in the conditions of contract and all other contents in the tender document for 
the work.  
 

I/We hereby tender for the execution of the work specified for the Chairman Airports 
Authority of India within the time specified in Schedule 'F', viz., schedule of quantities and in 
accordance in all respects with the referred to in Rule-1 of General Rules and Directions and in 
Clause 11 of the Conditions of contract and with such material as are provided for, by and in 
respects in accordance with, such conditions so far as applicable.  

We agree to keep the tender open for Ninety (90) days from the date of opening of 
financial bid in 3/2 bid system and not to make any modifications in its terms and conditions.  
 

I/ We undertake and confirm that for eligibility of similar work(s) has / have not been 
got executed on back to back basis through another contractor. Further that, if such a violation 
comes to the notice of AAI, then I/We shall accept the decision of AAI if we are debarred for 
tendering in AAI in future works. Also, if such a violation comes to the notice of AAI before 
date of start of work, the Engineer-in-Charge shall be free to forfeit the entire amount of Earnest 
Money Deposit / Performance Guarantee.  

 
I/ We further undertake and confirm that information/ documents submitted by us are 

genuine, and if at any stage such documents/ information found false, then we shall be liable for 
debarment from tendering in AAI, and any other appropriate legal action. 

 
A sum of Rs.30, 000/- (Rupees Thirty thousand only) is here by submitted as Demand 

Draft in the format prescribed in tender documents as earnest money (Appendix-I). Further, if I/ 
we fail to commence work as specified, I/we agree that Chairman, A.A.I. or his successors in 
office shall without prejudice to any other right or remedy available in law, be at liberty to forfeit 
the said earnest money absolutely, otherwise the said earnest money shall be retained by AAI 
towards security deposit to execute all the works referred to in the tender documents upon the 
terms and conditions contained or referred to therein and to carry out such deviations as may be 
ordered, upto maximum of the percentage mentioned in Schedule 'F' and those in excess of that 
limit at the rates to be determined in accordance with the provision contained in Clause 12.2 and 
12.3 of the tender form. Further, I/We agree that in case of forfeiture of earnest money or 
Performance Guarantee or both Earnest Money & Performance Guarantee as aforesaid, I/We 
shall be debarred for participation in the re-tendering process of the work.  
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I/We hereby declare that I/we shall treat the tender documents drawings and other 
records connected with the work as secret/confidential documents and shall not communicate 
information/derived there from to any person other than a person to whom I/we am/are 
authorised to communicate the same or use the information in any manner prejudicial to the 
safety of the State.  
 
 
Date:         Signature of Contractor:  
 
Witness:        Postal Address: 
 
Occupation:  
 
 

ACCEPTANCE 
The above tender (as modified by you as provided in the letters mentioned hereunder) is 
accepted by competent authority on behalf of the Chairman, Airports Authority of India for sum 
of Rs.________________ (Rupees________ _____________________________).  
The letters referred to below shall form part of this contract Agreement:-  
 
i)  
(ii)  
(iii)  

For & on behalf of Chairman,  
Airports Authority of India 

 
 

Signature----------------------  
Designation--------------------  
Date----------------------------- 
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AIRPORTS AUTHORITY OF INDIA 

General Rules & Directions 
 1.  General  

Rules  
& Directions  

All work proposed for execution by contract are notified in a form of invitation to 
tender pasted in public places /NIC CPP Portal and signed by the officer inviting 
tender or by publication in Newspapers and posted on AAI web-site and NIC CPP 
Portal http://etenders.gov.in and www.aai.aero (for reference only).   
  
This form will state the work to be carried out, as well as the date for submitting 
and opening tenders and the time allowed for carrying out the work, also the amount 
of earnest money to be deposited with the tender, and the amount of the security 
deposit and Performance guarantee to be deposited by the successful tenderer and 
the percentage, if any, to be deducted from bills. Copies of the specifications, 
designs and drawings and any other documents required in connection with the 
work signed for the purpose of identification by the officer inviting tender shall also 
be open for inspection by the contractor at the office of officer inviting tender during 
office hours.  

2.    In the event of the e-tender being submitted by a firm, it must be digitally signed. 
Such tender will be treated as signed tender. For physical tender it must be signed 
separately by each partner thereof or in the event of the absence of any partner, it 
must be signed on his behalf by a person holding a power-of-attorney authorizing 
him to do so, such power of attorney to be produced with the tender, and it must 
disclose that the firm is duly registered under the Indian Partnership Act, 1952.  

2. (A)    In case of the tender submitted by a Joint Venture / Consortium, a copy of joint 
venture / consortium agreement in the specified proforma defining the lead partner 
should be submitted. The lead partner shall sign all the documents in respect of the 
works. The documents signed by any other person or firm other than the lead partner 
shall not be entertained.  

3.    Receipts for payment made on account of work, when executed by a firm, must also 
be signed by all the partners, except where contractors are described in their tender 
as a firm, in which case the receipts must be signed in the name of the firm by one 
of the partners, or by some other person having due authority to give effectual 
receipts for the firm. Bank details shall be furnished by the firm through an 
application duly signed by all partners for payment to the firm through bank 
transfer.   

4.  Applicable 
for item  
Rate Tender 
only .  

Any person who submits a tender shall fill up the usual printed form, stating at what 
rate he is willing to undertake each item of the work. Tenderers, which propose any 
alteration in the work specified in the said form of invitation to tender, or in the 
time allowed for carrying out the work, or which contain any other conditions of 
any sort, including conditional rebates, will be summarily rejected. No single tender 
shall include more than one work, but contractors who wish to tender for two or 
more works shall submit separate tender for each. Tender shall have the name and 
number of the works to which they refer, written on the envelopes.  
The rate(s) must be quoted in decimal coinage. Amount must be quoted in full 
Rupees by ignoring 50 paise and considering more than 50 paise as Rupee one.  
In case the lowest tendered amount (worked out on the basis of quoted rate of 
Individual items) of two or more contractors is same, then such lowest contractors 
will be asked to submit revised offer quoting rate of each item of the schedule of 
quantity for all sub sections/sub heads as the case may be, but the revised quoted 
rate of each item of schedule of quantity for all sub sections/sub heads should not 
be higher than their respective original rate quoted already at the time of submission 
of tender. The lowest tender shall be decided on the basis of  
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  revised offer.  
If the revised tendered amount (worked out on the basis of quoted rate of individual 
items) of two or more contractors received in revised offer is again found to be 
equal, then the lowest tender, among such contractors, shall be decided by draw of 
lots in the presence of Jt. GM (Engg)/ DGM (Engg)/ AGM (Engg)/ Sr Manager 
(Engg) in-Charge of major and minor component(s) work and the lowest 
contractors those have quoted equal amount of their tenders. In case of any such 
lowest contractor in his revised offer quotes rate of any item more than their 
respective original rate quoted earlier at the time of submission of tender, then such 
revised offer shall be treated invalid. Such case of revised offer of the lowest 
contractor or case of refusal to submit revised offer by the lowest contractor shall 
be treated as withdrawal of his tender before acceptance and 50% of his earnest 
money shall be forfeited.   
In case all the lowest contractors those have same tendered amount (as a result of 
their quoted rate of individual items), refuse to submit revised offers, then tenders 
are to be recalled after forfeiting 50% of EMD of each lowest contractors. 
Contractor, whose earnest money is forfeited because of non-submission of revised 
offer, or quoting higher revised rate(s) of any item(s) than their respective original 
rate quoted already at the time of submission of his bid shall not be allowed to 
participate in the retendering process of the work.  
  
Note: Till the time software supports the above provisions, revised offers from 

tenderers forming the tie shall be obtained and procedure prescribed for 
“Restricted call of tenders” shall be adopted (for e-tenders).     

4. (A)  Applicable 
for  
Percentage 
Rate Tender 
only.  

In case of Percentage Rate Tenders, tenderer shall fill up the usual printed form, 
stating at what percentage below/above (in figures as well as in words) the total 
estimated cost given in Schedule of Quantities at Schedule-A, he will be willing to 
execute the work. The tender submitted shall be treated as invalid if;  

1. The contractor dose not quote percentage above/below on the total amount 
of tender or any section/sub-head of the tender.  

2. The percentage above/below is not quoted in figures & words both on the 
total amount of tender or any section/sub-head of the tender.  

3. The percentage quoted above/below is different in figures and words on the 
total amount of tender or any section/sub-head of the tender.  

Tenders, which propose any alteration in the work specified in the said form of 
invitation to tender, or in the time allowed for carrying out the work, or which 
contain any other conditions of any sort including conditional rebates, will be 
summarily rejected.   
No single tender shall include more than one work, but contractors who wish to 
tender for two or more works shall submit separate tender for each. Tender shall 
have the name and number of the works to which they refer, written on the 
envelopes.  
In case the lowest tendered amount (estimated cost + amount worked on the basis 
of percentage above/below) of two or more bidders is same, such lowest bidders 
will be asked to submit  revised offer in the form of letter mentioning percentage 
above/ below on estimated cost of tender including all sub sections/sub heads as the 
case may be, but the revised percentage quoted above/below on tendered cost or on 
each sub section/ sub head should not be higher than the percentage quoted at the 
time of submission of tender. The lowest tender shall be decided on the basis of 
revised offers. In case any of such contractor refuses to submit revised offer, then 
it shall be treated as withdrawal of his tender before acceptance and 50% of earnest 
money shall be forfeited.  
If the revised tendered amount of two more bidders received in revised offer is again 
found to be equal , the lowest tender, among such bidders, shall be decided by draw 
of lots in the presence of Jt. GM (Engg)/ DGM (Engg)/ AGM (Engg)/ Sr  
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  Manager (Engg) in-Charge of work & the lowest bidders those who have quoted 
equal amount of their tenders. In case all the lowest bidders those have quoted same 
tendered amount, refuse to submit revised offers, then tenders are to be recalled 
after forfeiting 50% of EMD of each bidder.  
Bidders, whose earnest money is forfeited because of non-submission of revised 
offer, shall not be allowed to participate in the re-tendering process of the work.  
Note: Till the time software supports the above provisions, revised offers from 

tenderers forming the tie shall be obtained and procedure prescribed 
for “Restricted call of tenders” shall be adopted.     

4. (B)    In case the lowest tendered amount (estimated cost + amount worked on the basis 
of percentage above/below) of two or more contractor is same, such lowest 
contractor will be asked to submit sealed revised offer in the form of letter 
mentioning percentage above/below on estimated cost of tender including all sub 
section/sub heads as the case may be, but the revised percentage quoted 
above/below on tendered cost or on each sub section /sub head should not be higher 
than the percentage quoted at the time or submission of tender. The lowest tender 
shall be decided on the basis of revised offers.  
In case any of such contractor refuses to submit revised offer, then it shall be treated 
as withdrawal of his tender before acceptance and 50% of earnest money shall be 
forfeited.  
If the revised tendered amount of two more contractors received in revised offers is 
again found to be equal, the lowest tender, among such contractor , shall be decided 
by draw of lots in the presence of Jt.GM(Engg)/DGM (Engg), AGM (Engg)/Sr. 
Manager (Engg) in -Charge of major & minor component(s)  of work & the lowest 
bidders those who have quoted same tendered amount of their tenders.   
In case all the lowest contractors those have quoted same tendered amount, refuse 
to submit revised offers, then tenders are to be recalled after forfeiting 50% of EMD 
of each bidder.  
Bidders, whoes earnest money is forfeited because of non submission of revised 
offer, shall not be allowed to participate in the re-tendering process of the work.    

5.    The officer inviting tender or his duly authorized representative, will open tenders 
in the presence of any intending bidders who may be present at the time, and will 
enter the amounts of the several tenders in a comparative statement in a suitable 
form. In the event of a tender being accepted, a receipt for the earnest money shall 
thereupon be given to the contractor who shall thereupon for the purpose of 
identification sign copies of the specifications and other documents mentioned in  
Rule – I.   
In the event of a tender being rejected, the earnest money shall thereupon be 
returned to the contractor remitting the same, without any interest.  

6.    The officer inviting tenders shall have the right of rejecting all or any of the tenders 
and will not be bound to accept the lowest or any other tender.  

7.    The receipt of an accountant or clerk for any money paid by the bidder towards 
tender fee will not be considered as any acknowledgement or payment to the officer 
inviting tender and the bidder shall be responsible for seeing that he procures a 
receipt signed by the officer inviting tender or a duly authorised cashier.  

8.    The memorandum of work tendered for and the schedule of materials to be supplied 
by the department and their issue-rates, shall be filled and completed in the office 
of the officer inviting tender before the tender form is issued. If a form is issued to 
an intending bidder without having been so filled in and incomplete, he shall request 
the officer to have this done before he completes and delivers his tender.  
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9.    The bidders shall sign a declaration under the officials Secret Act 1923, for 
maintaining secrecy of the tender documents drawings or other records connected 
with the work given to them. The unsuccessful bidders shall return all the drawings 
given to them.  

9(A).    Use of correcting fluid any where in tender document is not permitted. Such tender 
is liable for rejection. If there is any correction it should be cut with a straight line 
and should be initialed and cello tape to be provided on all the rates quoted in case 
of physical tenders.   

10.  Applicable 
for Item Rate 
Tender Only.  

In the case of Item Rate Tenders, only rates quoted shall be considered. Any tender 
containing percentage below / above the rates quoted is liable to be rejected. Rates 
quoted by the bidder in item rate tender in figures and words shall be accurately 
filled in so that there is no discrepancy in the rates written in figures and words. 
However,   
i. if a discrepancy is found between rates in figures and in words, then the rates 

which correspond with the amount worked out by the bidder shall unless 
otherwise proved be taken as correct.  

ii. If the amount of an item is not worked out by the bidder or it does not 
correspond with the rates written either in figures or in words, then the rates 
quoted by the contractor in words shall be taken as correct.  

iii. Where the rates quoted by the bidder in figures and in words tally, but the 
amount is not worked out correctly, the rates quoted by the contractor will 
unless otherwise proved be taken as correct and not the amount.  

iv. In event no rate has been quoted for any item(s) leaving space blank both in 
figure(s) and word(s) or cancelled the quoted rate in figure(s), and word(s) 
but the  amount corresponding to the item(s) is worked out by the bidder and 
added to the grand total, then rate(s) of the items(s) shall be derived from 
the amount(s) quoted by the contractor against such item(s).  

v. In event no rate has been quoted for any item(s), leaving space both in 
figure(s), word(s), and amount blank, it will be presumed that the bidder has 
included the cost of this/these item(s) in other items and rate for such item(s) 
will be considered as zero and work will be required to be executed 
accordingly.  

   Applicable 
for 
percentage 
rate tender 
only .  

In case of percentage Rate Tenders only percentage quoted shall be considered. 
Any tender containing item rates is liable to be rejected Percentage quoted by the 
bidder in percentage rate tender shall be accurately filled in figures and words, so 
that there is no discrepancy.   
However, if the bidder has worked out the amount of the tender and if any 
discrepancy is found in the percentage quoted in words and figures,  
i. The percentage which corresponds with the amount worked out by the bidder 

shall, unless otherwise proved, be taken as correct.   
ii. If the amount of the tender is not worked out by the bidder or it does not 

correspond with the percentage written either in figures or in words, then the 
percentage quoted by the bidder in words shall be taken as correct.  

iii. Where the percentage quoted by the bidder in figures and in words tally but 
the amount is not worked out correctly, the percentage quoted by the bidder 
will, unless otherwise proved, be taken as correct and not the amount.  

11.    In the case of any tender where unit rate of any item / items appear unrealistic, such 
tender will be considered as unbalanced and in case the tenderer is unable to 
provide satisfactory explanation, such a tender is liable to be disqualified and 
rejected.  

12.  Applicable 
for Item Rate 
Tender only.  

All rates shall be quoted on the tender form. The amount for each item should be 
worked out and requisite totals given. Special care should be taken to write the 
rates in figures as well as in words and the amount in figures only, in such a way 
that interpolation is not possible. The total amount should be written both in  



General Rules & Directions                                                                                                                                                                                                                                                                

A.A.I.                                      C……I…….O…….                                                 Page 20                              
  

  figures and in words. In case of figures, the word ‘Rs’ should be written before 
the figure of rupees and word ‘P’ after the decimal figures, e.g. ‘Rs. 2.15 P’ and 
in case of words, the word ‘Rupees’ should precede and the word ‘Paise’ should 
be written at the end. Unless the rate is in whole rupees and followed by the word 
‘only’ it should invariably be upto two decimal places. While quoting the rate in 
schedule of quantities, the word ‘only’ should be written closely following the 
amount and it should not be written in the next line.  

12(A).  Applicable 
for 
percentage 
rate tender 
only.  

In Percentage Rate Tender, the tenderer shall quote percentage below / above (in 
figures as well as in words) at which he will be willing to execute the work. He 
shall also work out the total amount of his offer and the same should be written in 
figures as well as in words in such a way that no interpolation is possible. In case 
of figures, the word ‘Rs’ should be written before the figure of rupees and work 
‘P’ after the decimal figures, e.g. ‘Rs. 2.15 P’ and in case of words, the word 
‘Rupees’ should precede and the word ‘Paise’ should be written at the end.  
(quoting of rates in Paise is not applicable in e-tenders)  

13  Acceptance 
of  
abnormally  
low quoted 
bid  
(Capital   
& Revenue  
Expenditure  
Contract)  
  

 Wherever the price of the lowest bidder is lower than the justified cost by more 
than 25%, lowest bid can be termed as Abnormally Low Quoted Bid (ALQB). 
Processing of such bid shall be as follows:  

  
i)  All such items which are more than 25% below the justified rate shall be  

terms as ‘Abnormally Low Quote Items (ALQI)’ and these items shall be 
identified by the Bid Processing Manager. ii) The Bid Processing Manager shall 
take approval of the accepting authority to seek clarification from the lowest 
bidder.  
iii) The lowest bidder has to submit justification of their price either in NIC 

portal, if possible, or through a separate letter along with analysis of rates 
for all such ALQI.   

iv) On receipt of clarifications, a committee comprising of officials from 
Engineering, Finance and other related directorates, to be decided by the 
accepting authority, shall analyze the bidder’s justification and shall give 
their recommendation to accept or reject the bid. The recommendation of 
the committee can be accepted by the authority next higher to the officer 
competent to accept the tender as per the Delegation of Powers.  However 
Chairman shall have the full power. Reasons for such acceptance/rejection 
shall be on record.    

v) On decision to accept the tender, the bidder shall be asked to submit a bank 
guarantee for all such “ALQI”, amounting to 10% of the difference between 
the 75% of justified cost and the cost quoted by the bidder. This bank 
guarantee shall be termed as Quality Protection Bank Guarantee (QPBG) 
and shall be over and above the other normal bank guarantees and shall be 
valid up to the defect liability period.   

vi) In case of Percentage Rate Tenders, Bank Guarantee shall be asked for 10% 
of the difference between 75% of the estimated cost and the correspondence 
cost worked out on the basis of percentage quoted by bidder.  

vii) This QPBG for any tender shall be a fixed amount as one time measure and 
will not vary at any stage during the currency of the work or contract.  

viii) In case of labour intensive ALQB like MESS, Annual Maintenance 
Contract for supply of labors, Operation & Maintenance Contract and other  
similar works,  contractor shall transfer / deposit salary of the individual worker 
to their bank account which should be linked with AADHAR card and a 
statement to be submitted to AAI.   
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13A     In case the contractor does not carry out the work on ALQ items as per schedule 
or as per NIT specifications, the Engineer-in-charge shall issue a letter to the 
contractor to comply its obligations as per NIT, for ALQ items.  Engineer-
incharge shall also give one reminder after 10 days of 1st letter and if contractor 
still do not start the work on ALQ items, then bank guarantee i.e. QPBG should 
be encashed and work should be got executed through another agency at his risk 
and cost.  

14     i. The bidder, whose tender is accepted, will be required to furnish performance 
guarantee of 5% (Five Percent) of the tendered amount within the period 
specified in Schedule F. This guarantee shall be in the form of Fixed Deposit 
Receipts or Guarantee Bonds of any Scheduled Bank but not co-operative or 
Gramin Bank, in accordance with the prescribed form, provided confirmatory 
advice is enclosed.  

ii. The bidder, whose tender is accepted, will also be required to furnish by way of 
Security Deposit for the fulfillment of his contract, an amount equal to 5% of 
the contract amount of the work.  

iii. In works where condition of submission of Performance Guarantee is not 
applicable, the security deposit @ 10% of the tendered value shall be deducted. 

iv. The Security deposit (under ii & iii above) will be collected by deductions 
from the running bills of the contractor at the rates mentioned above and the 
earnest money deposited at the time of tenders, will be treated as a part of 
the Security Deposit.  

v. Security deposit will also be accepted in form of Fixed Deposit Receipts / 
Guarantee Bonds of any Scheduled Bank but not co-operative or Gramin Bank 
in accordance with the prescribed form, provided confirmatory advice is 
enclosed.  

15.    On acceptance of the tender, the name of the accredited representative(s) of the 
contractor who would be responsible for taking instructions from the Engineer-in- 
Charge shall be communicated in writing to the Engineer-in-Charge.  

16.    1.All Tendered rates should be inclusive of all taxes including GST.  Wherever 
supplies/services involve imports, the same should be identified separately.  Basic 
Custom Duty will be paid by AAI by utilizing EPCG license/duty scrip under SEI 
scheme of GOI. GST shall be paid to bidder for any taxable supply/services against 
a valid Tax Invoice.  
 
2.The bidder is required to provide Tax type and Tax percentage in all bids other 
than that of civil works.   
 
3.In case of composite works having component of SITC items, such as Electrical 
& Mechanical Installation, Airport System.  Security, IT, Furniture etc should be 
identified separately with value of goods and services, Tax Rate, amount of Tax so 
as to enable AAI to claim Input Tax Credit on such items.     
4.In case of change in rate of Tax or any provision relating to levy of Tax resulting 
in increase in burden of Tax on the contactor, the contractor shall be entitled to 
receive any compensation for such increase in quantum of Tax payable by the 
contractor.  Similarly recovery shall be made from the contractor on account of 
decrease of rate of Tax or any provision relating to levy of Tax.  

17.    The contractor/ bidder shall give a list of AAI employees related to him.  
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8.    The tender for the work shall not be witnessed by a contractor or contractors/ 
bidders who himself / themselves has / have tendered or who may and has / have 
tendered for the same work. Failure to observe this condition would render, tenders 
of the contractors tendering, as well as witnessing the tender, liable to summary 
rejection.  

19.    The tender for composite work includes, in addition to building work, all other 
works such as sanitary and water supply installations drainage installation, 
electrical work, horticulture work, roads and paths etc. The tenderer apart from 
being a registered contractor (B&R) of appropriate class, must associate himself 
with agencies of appropriate class which are eligible to tender for sanitary and 
water supply drainage, electrical and horticulture works in the composite tender.  

20.    The contractor/ bidder shall submit list of works completed in last 5 years*as well 
as which are in hand (in progress) in the following format for assessing bidding 
capacity of the bidders:-  

 Name of work  Name and particulars of 
Office where work is 
being executed  

Value of work  Position of works  
in progress  
  

Remarks  
  
  

1  2  3  4  5  
 21    The contractor/bidder shall comply with the provisions of the Apprentices Act 

1961, and the rules and orders issued there under from time to time. If he fails to 
do so, his failure will be a breach of the contract and the Executive Director 
(Engg.)may in his discretion, without prejudice to any other right or remedy 
available in law, cancel the contract. The contractor shall also be liable for any 
pecuniary liability arising on account of any violation by him of the provisions of 
the said Act.  

22    If complete site is available for work, the work shall be completed in the manner 
specified here in special condition of contract and NIT specifications.  
  
Note: In such case para 23 below may be deleted by NIT approving authority  

23    If complete site is not available for taking up the work, the same shall be made 
available in phases. The scope of work covered in each phase, time for completion 
of work in each phase and methodology of taking over completed work in phased 
manner has been specified under special conditions of contract. The completion 
time for each phase shall be applicable as indicated in tender documents. The work 
shall also be taken over by Engineer-In-Charge in phases. The warranty for the 
works executed in each phase shall be applied independently w.e.f. date of 
completion /taking over of individual phase.  
Note: In such case para 22 above may be deleted by NIT approving authority  
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CONDITIONS OF CONTRACT  
Definitions :  
1.    The contract means the documents forming the tender and acceptance thereof and 

the formal agreement executed between the competent authority on behalf of the 
Chairman, Airports Authority of India and the Contractor, together with the 
documents referred to therein including these conditions, the specifications, 
designs, drawings and instructions issued from time to time by the Engineer-
inCharge and all these documents taken together, shall be deemed to form one 
contract and shall be complimentary to one another.  

2.    In the contract, the following expressions shall, unless the context otherwise 
requires, have the meanings, hereby respectively assigned to them :-  

    i. The expression works or work shall, unless there be something either in the 
subject or context repugnant to such construction, be construed and taken to 
mean the works by or by virtue of the contract contracted to be executed 
whether temporary or permanent, and whether original, altered, substituted or 
additional.  

ii. The site shall mean the land / or other places on, into or through which work 
is to be executed under the contract or any adjacent land, path or street through 
which work is to be executed under the contract or any adjacent land, path or 
street which may be allotted or used for the purpose of carrying out the 
contract.  

iii. The Contractor/tenderer/bidder shall mean the individual, firm or company 
whether incorporated or not, Joint Venture / Consortium undertaking the works 
and shall include the legal personal representative of such individual or the 
persons constituting such firm or company, or the successors of such firm or 
company and the permitted assignees of such individual, firm or company.  

iv. The Chairman means the Chairman Airports Authority of India and his 
Successors.   

v. The Engineer-in-Charge means the Engineering Officer who shall supervise 
and be incharge of the work and who shall sign the contract on behalf of the 
Chairman, Airports Authority of India as mentioned in Schedule ‘F’ hereunder. 
vi. AAI or Airports Authority of India shall mean the Chairman Airports 
Authority of India.  

vii. The terms Member(Planning) means the head of Department of  
Engineering, Airports Authority of India.  

viii. Accepting Authority shall mean the authority mentioned in Schedule ‘F’. 
ix. Excepted Risk are risks due to riots (other than those on account of  

contractor’s employees), war (whether declared or not) invasion, act of foreign 
enemies, hostilities, civil war, rebellion revolution, insurrection, terrorism, 
military or usurped power, any acts of Airports Authority of India, damages 
from aircraft, acts of God, such as earthquake, lightening and unprecedented 
floods, and other causes over which the contractor has no control and accepted 
as such by the Accepting Authority or causes solely due to use or occupation 
by Airports Authority of India of the part of the works in respect of which a 
certificate of completion has been issued or a cause solely due to Airports 
Authority of India’s faulty design of works.  

x. Market Rate shall be the rate as decided by the Engineer-in-Charge on the basis 
of the prevailing cost of materials and labour at the site where the work is to 
be executed plus the percentage mentioned in Schedule ‘F’ to cover, all 
overheads and profits. Provided that no extra overheads and profits shall be 
payable on the parts of works assigned to other agency(s) by the contractor as 
per terms of contract.  
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  xi. Schedule(s) referred to in these conditions shall mean the relevant schedule(s) 
annexed to the tender papers or the standard Schedule of Rates of the 
government mentioned in Schedule ‘F’ hereunder, with the amendments 
thereto issued upto the date of receipt of the tender.  

xii. Department means Airports Authority of India, which invites tender on behalf 
of Chairman, Airports Authority of India.  

xiii. Tendered value means the value of the entire work as stipulated in the letter 
of award.  

3.  Scope  and  
Performance  

Where the context so requires, words imparting the singular only also include the 
plural and vice versa. Any reference to masculine gender shall whenever required 
include feminine gender and vice versa.  

4.    Headings and Marginal notes to these General Conditions of Contract shall not be 
deemed to form part thereof or be taken into consideration in the interpretation or 
construction thereof or of the contract.  

5.    The contractor shall be furnished, free of cost one certified copy of the contract 
documents except standard specifications, Schedule of Rates and such other printed 
and published documents, together with all drawings as may be forming part of the 
tender papers. None of these documents shall be used for any purpose other than 
that of this contract.  

6.  Works to be 
carried out  

The work to be carried out under the Contract shall, except as otherwise provided 
in these conditions, include all labour, materials, tools, plants, equipment and 
transport which may be required in preparation of and for and in the full and entire 
execution and completion of the works. The descriptions given in the Schedule of 
Quantities (Schedule – A) shall, unless otherwise stated, be held to include wastage 
on materials, carriage and cartage, carrying and return of empties, hoisting, setting, 
fitting and fixing in position and all other labours necessary in and for the full and 
entire execution and completion of the work as aforesaid in accordance with good 
practice and recognized principles.  

7.  Sufficiency of  
Tender  

The Contractor shall be deemed to have satisfied himself before tendering as to the 
correctness and sufficiency of his tender for the works and of the rates and prices 
quoted in the Schedule of Quantities, which rates and prices shall, except as 
otherwise provided, cover all his obligations under the Contract and all matters and 
things necessary for the proper completion and maintenance of the works.  

8.  Discrepancies 
and 
Adjustment of 
Errors  

The several documents forming the Contract are to be taken as mutually 
explanatory of one another, detailed drawings being followed in preference to small 
scale drawing and figured dimensions in preference to scale and special conditions 
in preference to General Conditions.  

8.1    In the case of discrepancy between the Schedule of Quantities, the Specifications 
and / or the Drawings, the following order of preference shall be observed :-  

    i. Description of Schedule of Quantities.  
ii. Particular/ technical Specification and Special Condition, if 
any. iii. Drawings.  
iv. C P W D Specifications.  
v. Indian Standard Specifications of B I S./ IRC Code of Practice / ASTM 

standards.  
vi. Sound Engineering practice as directed by the Engineer-in-charge, whose 

decision in this regard shall final and binding on the contractor.  
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8.2    If there are varying or conflicting provisions made in any one document forming 
part of the contract, the Accepting Authority shall be the deciding authority with 
regard to the intention of the document and his decision shall be final and binding 
on the contractor.  

8.3    Any error in description, quantity or rate in Schedule of Quantities or any omission 
therefrom shall not vitiate the Contract or release the Contractor from  
the execution of the whole or any part of the works comprised therein according to 
drawings and specifications or from any of his obligations under the contract.  
  

8.4  
  
  

Payment for 
similar items 
with different 
quoted rates 
in different 
subheads of 
the contract 
agreement  

If the contractor has quoted different rates for the same item appearing in 
two or more subheads, then the lowest of the rates quoted shall only be 
considered for payments during execution of work. In case of deviation of 
quantity of such item, payments shall be made at the lowest quoted rate for 
quantity executed upto the deviation limit specified in the contract. Beyond 
the deviation limit the rate shall be derived as per relevant contract provision.  
  

9.  Reverse 
Auction for 
purchase 
tenders  

AAI may opt for reverse auction in case of purchase tender if value of supplies put 
to tender is more than Rs.2Cr.  

10.  Signing of 
Contract  

The successful tenderer / contractor, on acceptance of his tender by the Accepting  
Authority, shall, within 15 days from the stipulated date of start of the work, sign 
the contract consisting of :  

i)    i. The notice inviting tender, all the documents including drawings, if any, 
forming the tender as issued at the time of invitation of tender and acceptance 
thereof together with any correspondence leading thereto.  

ii. Standard AAI Form as mentioned in Schedule ‘F’ consisting of :  
a. Various standard clauses with corrections upto the date stipulated in 

Schedule ‘F’ alongwith annexures thereto.  
b. AAI Safety Code.  
c. Model Rules for the protection of health, sanitary arrangements for 

workers employed by AAI or its contractors.  
d. AAI Contractor’s Labour Regulations.  
e. List of Acts and omissions for which fines can be imposed.  

iii. No payment for the work done will be made unless contract in form of 
agreement is signed by the contractor.  

  



Clauses of Contract                                                                                                                                                                                                                                                                             
                                                                                                                                                                              AIRPORT S AU THORIT Y OF INDIA  

A.A.I.                                                C……I…….O…….                                     Page 26                            
  

             CLAUSES OF CONTRACT  
CLAUSE 1  
  
  Performance 

Guarantee  
This clause is applicable for the works for which the estimated cost put to tender 
is more than Rs.5 crores.  

    i. The contractor shall submit an irrevocable Performance Guarantee of 5% (Five 
percent) of the Tendered amount in addition to other deposits mentioned 
elsewhere in the contract for his proper performance of the contract agreement, 
(not withstanding and/or without prejudice to any other provisions in the 
contract) within period specified in Schedule ‘F’ from the date of issue of 
award letter. This guarantee shall be in the form of Fixed Deposit Receipts or 
Guarantee Bonds of any Scheduled bank but not Cooperative or Gramine bank 
in accordance with the form annexed hereto.(Appendix-XI) In case a fixed 
deposit receipts of any Bank is furnished by the contractor to the AAI as part 
of the performance guarantee and the Bank is unable to make payment against 
the said fixed deposit receipts or Guarantee Bonds, the loss caused thereby 
shall fall on the contractor and the contractor shall forthwith on demand furnish 
additional security to make good the deficit.  

    ii    Performance guarantee should be furnished within 30 days of issue of award 
letter. In case the contractor fails to deposit performance guarantee within the 
stipulated period, no payment will be released to the contractor for the work 
done in respect of 1st running account bill. Moreover, interest @10% per 
annum on performance guarantee amount would be levied (nonrefundable) for 
delayed period of submission.  

    iii.  The Performance Guarantee shall be initially valid upto the stipulated date of 
completion plus 180 days beyond that. In case the time for completion of work 
gets enlarged, the contractor shall get the validity of Performance Guarantee 
extended to cover such enlarged time for completion of work. After recording 
of the completion certificate for the work by the competent authority, the 
performance guarantee shall be returned to the contractor, without any interest. 
However, in case of contracts involving maintenance of buildings and services 
/ any other work thereafter, 50% of Performance Guarantee shall be retained 
as Security Deposit as per contract conditions. The same shall be returned on 
successful completion of commitment  year wise proportionately.   

    iv. The Engineer-in-Charge shall not make a claim under the performance guarantee 
except for amounts to which the AAI is entitled under the contract (not 
withstanding and/or without prejudice to any other provisions in the contract 
agreement) in the event of:  
a. Failure by the contractor to extend the validity of the Performance 

Guarantee as described herein above, in which event the Engineer-
inCharge may claim the full amount of the Performance Guarantee.  

b. Failure by the contractor to pay the Chairman, AAI any amount due, either 
as agreed by the contractor or determined under any of the 
Clauses/Conditions of the agreement, within 30 days of the service of 
notice to this effect by Engineer-in-Charge.  

    v. In the event of the contract being determined or rescinded under provision of any 
of the Clause/Condition of the agreement, the performance guarantee shall 
stand forfeited in full and shall be absolutely at the disposal of the Chairman, 
AAI.  

  
 
CLAUSE 1 A  



Clauses of Contract                                                                                                                   
                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                               

              INDIA  

 

A.A.I.                                                     C……I…….O…….                                     Page 27                            
  

  
  Recovery of  

Security  
Deposit   

The person/persons whose tender(s) may be accepted (hereinafter called the 
contractor) shall permit AAI at the time of making any payment to him for work 
done under the contract to deduct a sum at the rate of 5% of the gross amount of 
each running and final bill till the sum deducted alongwith the sum already 
deposited as earnest money, will amount to security deposit of 5% of the tendered 
value of the work. Earnest money shall be adjusted first in the security deposit and 
further recovery of security deposit shall commence only when the update amount 
of security deposit starts exceeding the earnest money. Such deductions will be 
made and held by way of Security Deposit unless he/they has/have deposited the 
amount of Security at the rate mentioned above in the form of fixed deposit receipts 
or guarantee bonds of any Scheduled Bank but not Co-operative or Gramin Bank. 
In case a fixed deposit receipts or Guarantee Bonds of any Bank is furnished by the 
contractor to the AAI as part of the security deposit and the Bank is unable to make 
payment against the said fixed deposit receipt or Guarantee Bond, the loss caused 
thereby shall fall on the contractor and the contractor shall forthwith on demand 
furnish additional security to the AAI to make good the deficit. In works where 
condition of submission of performance guarantee is not applicable, the security 
deposit at the rate of 10% (Ten Percent) of gross amount of each running bill shall 
be deducted instead of 5%, till the sum along with the sum already deposited as 
earnest money will amount to security deposit of 10% of the contract value of work. 
Other conditions shall remain same as stated above. All compensations or the other 
sums of money payable by the contractor under the terms of this contract may be 
deducted from, or paid by the sale of a sufficient part of his security deposit or from 
the interest arising therefrom, or from any sums which may be due to or may 
become due to the contractor by AAI on any account whatsoever and in the event 
of his Security Deposit being reduced by reason of any such deductions or sale as 
aforesaid, the contractor shall within 10 days make good in fixed deposit receipts 
or Guarantee Bonds tendered by the Scheduled Banks (but not any Co-operative or 
Gramin bank) (if deposited for more than 12 months) endorsed in favour of the 
Airports Authority of India, any sum or sums which may have been deducted from, 
or raised by sale of his security deposit or any part thereof. The security deposit 
shall be collected from the running bills of the contractor at the rates mentioned 
above and the Earnest money deposited at the time of tenders will be treated as part 
of the Security Deposit. The security deposit as deducted above can be released 
against bank guarantee issued by any Scheduled Bank (but not from Cooperative / 
GraminBank), on its accumulations to a minimum of Rs. 5 lakh subject to the 
condition that amount of such bank guarantee, except last one, shall not be less than 
Rs. 5 lakh.  
Note 1:  Provided further that the validity of Bank Guarantee including the one 

given against the earnest money shall be in conformity with provisions 
contained in the clause 17 which shall be extended from time to time 
depending upon extension of contract under provision of Clause 2 & 
Clause 5.  

Note 2:    Note 1 above shall be applicable for both clause 1 and 1 A.  
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 Clause 2  
   Compensation 

for Delay  
If the contractor fails to maintain the required progress in terms of clause 5 or to 
complete the Work and clear the site on or before the contract or justified extended 
date of completion as per clause 5(excluding any extension under clause 5.5) as 
well as any extension granted under clause 12 and 15, he shall, without prejudice to 
any other right or remedy available under the law to the AAI on account of such 
breach, pay as  compensation the amount calculated at the rates stipulated below as 
the authority specified in schedule ‘F’ may decide on the amount of Tendered Value 
of the work for every completed day/month (as determined) that the progress 
remains below that specified in Clause 5 or that the work remains incomplete. This 
will also apply to items or group of items for which a separate period of completion 
has been specified.  
i) Compensation for delay of 

work  
If the completion of work is delayed due to reasons 
attributed to contractor, AAI shall be entitled for 
compensation for delay as detailed below :  
  
i.  For works costing upto Rs. 20.00 Lac:  

1.0% (one percent) of tendered value per 
week of delay or lesser amount as decided by 
the competent authority subject to a  
maximum of 10% of contract value.   

ii     For the works costing more than Rs 20 Lac  
a.  For the works having completion period less 
than 2 years  

0.5% (half percent) of tendered value per 
week of delay or lesser amount as decided by 
the competent authority subject to a maximum 
of 10% of the tendered value.   
  

b.   For the works having completion period 
more    than 2 years  

        0.5% of tendered value per fortnight of delay 
or lesser amount as decided by the competent 
authority subject to a maximum of 10% of the 
tendered value.   

  

    Provided always that the total amount of compensation for delay to be paid under 
this condition shall not exceed 10% of the Tendered Value of work or of the 
Tendered Value of the Sectional part of work as mentioned in schedule ‘F’for which 
a separate period of completion is originally given.   
In case no compensation has been decided by the authority in Schedule ‘F’during 
the progress of work, this shall be no waiver of right to levy compensation by the 
said authority if the work remains incomplete on final justified extended date of 
completion. If the Engineer in Charge decides to give further extension of time 
allowing performance of work beyond the justified extended date, the contractor 
shall be liable to pay compensation for such extended period. If any variation in 
amount of contract takes place during such extended period beyond justified 
extended date and the contractor becomes entitled to additional time under clause 
12, the net period for such variation shall be accounted for while deciding the period 
for levy of compensation. However, during such further extended period beyond 
the justified extended period, if any delay occurs by events under sub clause 5.2, 
the contractor shall be liable to pay compensation for such delay.  
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  Provided that compensation during the progress of work beyond the justified 
extended date of completion for delay under this clause shall be for nonachievement 
of sectional completion or part handing over of work on stipulated/justified 
extended date for such part work or if delay affects any other works/services. This 
is without prejudice to right of action by Engineer in0020 Charge under clause 3 
for delay in performance and claim of compensation under that clause.  
In case action under clause 2 has not been finalized and the work has been 
determined under clause 3, the right of action under this clause shall remain post 
determination of contract but levy of compensation shall be for days the progress is 
behind the schedule on date of determination, as assessed by the authority in 
schedule ‘F’, after due consideration of justified extension. The compensation for 
delay, if not decided before the determination of contract, shall be decided after of 
determination of contract.  
The amount of compensation may be adjusted or set-off against any sum payable 
to the’ Contractor under this or any other contract with AAI. In case, the contractor 
does not achieve a particular milestone mentioned in schedule F, or the re-scheduled 
milestone(s) in terms of Clause 5.4, the amount shown against that milestone shall 
be withheld, to be adjusted against the compensation levied as above. With-holding 
of this amount on failure to achieve a milestone, shall be automatic without any 
notice to the contractor. However, if the contractor catches up with the progress of 
work on the subsequent milestone(s), the withheld amount shall be released. In case 
the contractor fails to make up for the delay in subsequent milestone(s), amount 
mentioned against each milestone missed subsequently also shall be withheld. 
However, no interest, whatsoever, shall be payable on such withheld amount.    

  
Clause 2A  
  
  Incentive for 

early completion 
In case, the contractor completes the work ahead of updated stipulated date of 
completion or justified extended date of completion as determined under clause 
5.3,12 & 15, a bonus @ 1 % (one per cent) of the tendered value per month 
computed on per day basis, shall be payable to the contractor, subject to a maximum 
limit of 5% (five per cent) of the tendered value. Provided that justified time for 
extra work shall be calculated on pro – rata basis as cost of extra work x stipulated 
period/tendered value. The amount of bonus, if payable, shall be paid along with 
final bill after completion of work. Provided always that provision of the Clause 2A 
shall be applicable only when so provided in ‘Schedule F’.  

 Clause 2B  
   Release of 

withheld 
amount against 
compensation 
for delay.   

Withheld amount towards compensation for delay over and above Rs. 50.00 lacs, 
can be released against Bank Guarantee (on the format given at Appendix-1) or in 
the form of fixed deposit receipts or guarantee bonds of any Scheduled Bank but not 
Co-operative or Gramin Bank,pending finalization of case of extension of time by 
competent authority as per delegation of powers. Concerned Executive Director 
(Engg) will authorize such action on receipt of proposal from the Engineer-In-
Charge through proper channel.   

 Clause 3  
   When Contract 

can be 
Determined  

Subject to other provisions contained in this clause, the Engineer-in-Charge may, 
without prejudice to his any other rights or remedy against the contractor in respect 
of any delay, inferior workmanship, any claims for damages and/or any other 
provisions of this contract or otherwise, and whether the date of completion has or 
has not elapsed, by notice in writing absolutely determine the contract in  
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  any of the following cases:  
i. If the contractor having been given a notice by the Engineer-in-Charge in 

writing to rectify, reconstruct or replace any defective work or that the work is 
being performed in an inefficient or otherwise improper or un-workman like 
manner shall omit to comply with the requirement of such notice for a period 
of seven days thereafter.  

ii. If the contractor has, without reasonable cause, suspended the progress of the 
work or has failed to proceed with the work with due diligence and continues 
to do so after a notice in writing of seven days from the Engineerin-Charge.   

iii. If the contractor fails to complete the work or section of work with individual 
date of completion on or before the stipulated or justified extended date on or 
before such date of completion, and the Engineer in Charge without any 
prejudice to any other right or remedy under any other provision in the contract 
has given further reasonable time in a notice given in writing in that behalf as 
either mutually agreed or in absence of such mutual agreement by his own 
assessment making such time essence of contract and in the opinion of 
Engineer in Charge, the contractor will be unable to complete the same or does 
not complete the same within the period specified.  

iv. If the contractor persistently neglects to carry out his obligations under the 
contract and / or commits default in complying with any of the terms and 
conditions of the contract and does not remedy it or take effective steps to 
remedy it within 7 days after a notice in writing is given to him in that behalf 
by the Engineer-in-Charge.  

v. If the contractor shall offer or give or agree to give to any person in AAI service 
or to any other person on his behalf any gift or consideration of any kind as an 
inducement or reward for doing or forbearing to do or for having done or 
forborne to do any act in relation to the obtaining or execution of this or any 
other contract for AAI.  

vi. If the contractor shall enter into a contract with Airports Authority of India in 
connection with which commission has been paid or agreed to be paid by him 
or to his knowledge, unless the particulars of any such commission and the 
terms of payment thereof have been previously disclosed in writing to the 
Engineer-in-charge.  

vii. If the contractor shall obtain a contract with AAI as a result of wrong tendering 
or other non-bonafide methods of competitive tendering or commits any 
breach of Integrity Pact.   

viii. If the contractor being an individual, or if a firm, any partner thereof shall at 
any time be adjudged insolvent or have a receiving order or order for 
administration of his estate made against him or shall take any proceedings for 
liquidation or composition (other than a voluntary liquidation for the purpose 
of amalgamation or reconstruction) under any Insolvency Act for the time 
being in force or make any conveyance or assignment of his effects or 
composition or arrangement for the benefit of his creditors or purport so to do, 
or if any application be made under any Insolvency Act for the time being in 
force for the sequestration of his estate or if a trust deed be executed by him 
for benefit of his creditors.  

  
ix. If the contractor being a company shall pass a resolution or the court shall make 

an order that the company shall be wound up or if a receiver or a manager on 
behalf of a creditor shall be appointed or if circumstances shall arise which 
entitle the court or the creditor to appoint a receiver or a manager or which 
entitle the court to make a winding up order.  

x. If the contractor shall suffer an execution being levied on his goods and allow 
it to be continued for a period of 21 days.  
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  xi.  If the contractor assigns (excluding part(s) of work assigned to other agency(s) 
by the contractor as per terms of contract), transfers, sublets (engagement of 
labour on a piece-work basis or of labour with materials not to be incorporated 
in the work, shall not be deemed to be subletting) or otherwise parts with or 
attempts to assign, transfer, sublet or otherwise parts with the entire works or 
any portion thereof without the prior written approval of the Engineer-in-
Charge. When the contractor has made himself liable for action under any of 
the cases aforesaid, the Engineer-in-Charge on behalf of the Chairman, AAI 
shall have powers :  

a. To determine the contract as aforesaid  so far as performance of work by the 
Contractor of work by the Contractor is concerned (of which determination 
notice in writing to the contractor under the hand of the Engineer-in-Charge 
shall be conclusive evidence). Upon such determination, the Earnest Money 
Deposit, Security Deposit already recovered and Performance Guarantee 
under the contract shall be liable to be forfeited and shall be absolutely at the 
disposal of the AAI.  

b. After giving notice to the contractor to measure up the work of the contractor 
and to take such whole, or the balance or part thereof, as shall be un-executed 
out of his hands and to give it to another contractor or any other means to 
complete the work. The contractor, whose contract is determined as above, 
shall not be allowed to participate in the tendering process for the balance 
work. In the event of above courses being adopted by the Engineer-in-Charge, 
the contractor shall have no claim to compensation for any loss sustained by 
him by reasons of his having purchased or procured any materials or entered 
into any engagements or made any advances on account or with a view to the 
execution of the work or the performance of the contract. And in case action 
is taken under any of the provision aforesaid, the contractor shall not be 
entitled to recover or be paid any sum for any work thereof or actually 
performed under this contract unless and until the Engineer-in-Charge has 
certified in writing the performance of such work and the value payable in 
respect thereof and he shall only be entitled to be paid the value so certified.  

  
CLAUSE 3 A  
  
    In case, the work cannot be started due to reasons not within the control of the 

contractor within 1/8th of the stipulated time for completion of work or one month 
whichever is higher, either party may close the contract by giving notice to the other 
party stating the reasons. In such eventuality, the Earnest Money Deposit and the 
Performance Guarantee of the contractor shall be refunded within 30 days.  
Neither party shall claim any compensation for such eventuality. This clause is not 
applicable for any breach of the contract by either party.  
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 CLAUSE 4  
  
  Contractor 

liable to pay 
compensation 
even if action 
not taken under  
Clause-3  

In any case in which any of the powers conferred upon the Engineer-in-Charge by 
Clause-3 thereof, shall have become exercisable and the same are not exercised, the 
non-exercise thereof shall not constitute a waiver of any of the conditions hereof 
and such powers shall notwithstanding be exercisable in the event of any future case 
of default by the contractor and the liability of the contractor for compensation shall 
remain unaffected. In the event of the Engineer-in-Charge putting in force all or any 
of the powers vested in him under the preceding clause he may, if he so desires after 
giving a notice in writing to the contractor, take possession of (or at the sole 
discretion of the Engineer-in-Charge which shall be final and binding on the 
contractor) use as on hire (the amount of the hire money being also in the final 
determination of the Engineer-in-Charge) all or any tools, plant, materials and 
stores, in or upon the works, or the site thereof belonging to the contractor, or 
procured by the contractor and intended to be used for the execution of the work/ 
or any part thereof, paying or allowing for the same in account at the contract rates, 
or, in the case of these not being applicable, at current market rates to be certified 
by the Engineer-in-Charge, whose certificate thereof shall be final, and binding on 
the contractor, clerk of the works, foreman or other authorised agent to remove such 
tools, plant, materials, or stores from the premises (within a time to be specified in 
such notice) in the event of the contractor failing to comply with any such 
requisition, the Engineerin-Charge may remove them at the contractor’s expense or 
sell them by auction or private sale on account of the contractor and his risk in all 
respects and the certificate of the Engineer-in-Charge as to the expenses of any such 
removal and the amount of the proceeds and expenses of any such sale shall be final 
and conclusive against the contractor.  

  
CLAUSE 5  
  
  Time and  

Extension for  
Delay  
  

The time allowed for execution of the Works as specified in the Schedule ‘F’ or 
the extended time in accordance with these conditions shall be the essence of the 
Contract. The execution of the works shall commence from such time period as 
mentioned in schedule ‘F’ or from the date of handing over of the site whichever 
is later. If the Contractor commits default in commencing the execution of the 
work as aforesaid, AAI shall without prejudice to any other right or remedy 
available in law, be at liberty to forfeit the earnest money & performance guarantee 
absolutely.  

5.1    After the Contract is awarded, within 15 days, the Contractor shall submit a Time 
and Progress Chart for each mile stone and get it approved by the Engineer-in-
charge. The Chart shall be prepared in direct relation to the time stated in the 
Contract documents for completion of items of the works. It shall indicate the 
forecast of the dates of commencement and completion of various trades of 
sections of the work and may be amended as necessary by agreement between the 
Engineer-in-Charge and the Contractor within the limitations of time imposed in 
the contract documents, and further to ensure good progress during the execution 
of the work, the contractor shall in all cases in which the time allowed for any 
work, exceeds one month (save for special jobs for which a separate programme 
has been agreed upon) complete the work as per mile stones given in Schedule ‘F’. 
Project Management shall be done.   
a. For works costing upto Rs. 5.00 Cr.     --   CPM/ PERT Chart  
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  b. Works costing more than Rs. 5.00 Cr.  --   By using Project Management     
                                                                      Software like Primevera / MS                                                                        
Project or any other software                                                                        
with the approval of                                                                        Engineer-in-
charge.  
c. Contractor shall submit monthly progress reports (2 copies) highlighting status 

of various activities and physical completion of work.  
 PROGRAMME CHART  
  
i. The Contractor shall prepare an integrated programme chart in Project 

Management Software for the execution of work, showing clearly all activities 
from the start of work to completion, with details of manpower, equipment and 
machinery required for the fulfillment of the programme within the stipulated 
period or earlier and submit the same for approval to the Engineer-in- Charge 
within fifteen days of award of the contract. A recovery of Rs. 2500/- (for 
works costing upto Rs. 5.00 Crores) / Rs. 5000/- (for works costing more than 
Rs. 5.00 Crores) shall be made on per day basis in case of delay in submission 
of the above programme.  

ii. The programme chart should include the following:  
a. Descriptive note explaining sequence of the various activities.  
b. Network (PERT / CPM / BAR CHART).  
c. Programme for procurement of materials by the contractor.  
  

Programme for deployment of machinery / equipment’s having adequate 
capacity, commensurate with the quantum of work to be done within the 
stipulated period, by the contractor. In addition to above, to achieve the 
progress of work as per programme, the contractor must bring at site adequate 
shuttering material required for cement concrete and R.C.C. works etc. for 
three floors within one month from the date of start of work till the completion 
of RCC work as per requirement of work. The contractor shall submit 
shuttering schedule adequate to complete structure work within laid down 
physical milestone.  

  
iii. If at any time, it appears to the Engineer-in-Charge that the actual progress of 

work does not conform to the approved programme referred above or after 
rescheduling of milestones, the contractor shall produce a revised programme 
within 7 (seven) days, showing the modifications to the approved programme 
to ensure timely completion of the work. The modified schedule of programme 
shall be approved by the Engineer in Charge. A recovery of Rs. 2500/- (for 
works costing upto Rs.5.00 Crores) / Rs. 5000/- (for works costing more than 
Rs.5.00 Crores) shall be made on per day basis in case of delay in submission 
of the modified programme.  

  
iv. The submission for approval by the Engineer-in-Charge of such programme or 

such particulars shall not relieve the contractor of any of the duties or 
responsibilities under the contract. This is without prejudice to the right of 
Engineer-in-Charge to take action against the contractor as per terms and 
conditions of the agreement.  

  
v. The contractor shall submit the progress report using MS Project/Primavira 

software with base line programme referred above for the work done during 
previous month to the Engineer-in-charge on or before 5th day of each month 
failing which a recovery Rs. 2500/ - (for works costing upto Rs.5.00 Crores) / 
Rs. 5000/- (for works costing more than Rs.5.00 Crores) shall be made on per 
day basis in case of delay in submission of the monthly progress report. 
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5.2    If the work(s) be delayed by:-  
i.    Force majeure, or an act of terrorism 
ii.   Abnormally bad weather, or iii.  
Serious loss or damage by fire, or  
iv. Civil commotion, local commotion of workmen, strike or lockout, affecting  

any of the trades employed on the work, or  
v. Delay on the part of other contractors or tradesmen engaged by Engineer- in-  

Charge for executing work not forming part of the Contract, or vi.   Non-
availability of stores, which are the responsibility of AAI to supply or vii. Non-
availability or break down of tools and Plant to be supplied or supplied by AAI or 
viii. Any other cause which, in the absolute discretion of the Engineer-in-Charge 

is beyond the Contractor’s control.  
      then upon the happening of any such event causing delay, the contractor shall 

immediately give notice thereof in writing to the Engineer-in-Charge but shall 
nevertheless use constantly his best endeavors to prevent or make good the 
delay and shall do all that may be reasonably required to the satisfaction of the 
Engineer-in-charge to proceed with the works. The contractor shall also sign 
the hindrance register at appropriate place for each hindrance.  

5.3    Request for rescheduling of Milestones and extension of time, to be eligible for 
consideration, shall be made by the contractor in writing within fourteen days of 
the happening of the event causing delay on the prescribed form to the authority 
indicated in schedule ‘F’. The contractor may also, if practicable, indicate in such 
a request the period for which extension is desired.  

5.4    In any such case the Engineer-in-Charge with the approval of authority indicated 
in Schedule ‘F’ may give a fair and reasonable extension of time and reschedule 
the Milestones for completion of work. Such extension or rescheduling of the 
milestone shall be communicated to the contractor by the Engineer-in-charge in 
writing, within 1 month or 4 weeks of the date of receipt of such request 
respectively. Non-application by the contractor for extension of time/ re-
scheduling of milestones shall not be a bar for giving a fair and reasonable 
extension / re-scheduling of milestones by the Engineer-in-charge with the 
approval of authority indicated in schedule ‘F’ and this shall be binding on the 
contractor.  

  
 CLAUSE 6  
  
  Measurements of 

Work  
Done  
  

Engineer-in-charge shall, except as otherwise provided, ascertain and determine 
by measurement, the value in accordance with the contract of work done. All 
measurement of all items having financial value shall be entered in Measurement 
Book and/or level field book so that a complete record is obtained of all works 
performed under the contract.  
All measurements and levels shall be taken jointly by the Engineer-in-Charge or 
his authorised representative and by the contractor or his authorised representative 
from time to time during the progress of the work and such measurements shall be 
signed and dated by the Engineer-in-Charge and the contractor or their 
representatives in token of their acceptance. If the contractor objects to any of the 
measurements recorded, a note shall be made to that effect with reason and signed 
by both the parties.  
If for any reason the contractor or his authorised representative is not available and 
the work of recording measurements is suspended by the Engineer-in- 
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  Charge or his representative, the Engineer-in-Charge and the Department shall not 
entertain any claim from contractor for any loss or damages on this account. If the 
contractor or his authorised representative does not remain present at the time of 
such measurements after the contractor or his authorised representative has been 
given a notice in writing three (3) days in advance or fails to countersign or to 
record objection within a week from the date of the measurement, then such 
measurements recorded in his absence by the Engineer in- Charge or his 
representative shall be deemed to be accepted by the Contractor.  
The contractor shall, without extra charge, provide all assistance with every 
appliance, labour and other things necessary for measurements and recording 
levels.  
Except where any general or detailed description of the work expressly shows to 
the contrary, measurements shall be taken in accordance with the procedure set 
forth in the specifications notwithstanding any provision in the relevant Standard 
Method of measurement or any general or local custom. In the case of items which 
are not covered by specifications, measurements shall be taken in accordance with 
the relevant standard method of measurement issued by the Bureau of Indian 
Standards and if for any item no such standard is available, then a mutually agreed 
method shall be followed.   
The contractor shall give, not less than seven days’ notice to the Engineer-
inCharge or his authorised representative incharge of the work, before covering up 
or otherwise placing beyond the reach of measurement any work in order that the 
same may be measured and correct dimensions thereof be taken before the same 
is covered up or placed beyond the reach of measurement and shall not cover up 
and place beyond reach of measurement any work without consent in writing of 
the Engineer-in-Charge or his authorised representative incharge of the work who 
shall within the aforesaid period of seven days inspect the work, and if any work 
shall be covered up or placed beyond the reach of measurements without such 
notice having been given or the Engineer-in- Charge’s consent being obtained in 
writing, the same shall be uncovered at the Contractor’s expense, or in default 
thereof no payment or allowance shall be made for such work or the materials with 
which the same was executed.  
Engineer-in-Charge or his authorised representative may cause either themselves 
or through another officer of the department to check the measurements recorded 
jointly or otherwise as aforesaid and all provisions stipulated herein above shall 
be applicable to such checking of measurements or levels.  
It is also a term of this contract that recording of measurements of any item of 
work in the measurement book and/or its payment in the interim, on account or 
final bill shall not be considered as conclusive evidence as to the sufficiency of 
any work or material to which it relates nor shall it relieve the contractor from 
liabilities from any over measurement or defects noticed till completion of the 
defects liability period.  

   
Clause 6 A  
  
  Computerised  

Measurement  
Book  
  

Computerised measurement is mandatory for works costing more than Rs 5.00 
Lacs. However in case of works costing lesser than Rs. 5.00 Lacs Engineer-
inCharge may decide for adopting computerized measurement if required, except 
as otherwise provided, ascertain and determine by measurement the value of work 
done in accordance with the contract. All measurements of all items having 
financial value shall be entered by the contractor and compiled in the shape of the 
Computerized Measurement Book having pages of A-4 size as per  
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  the format of the department so that a complete record is obtained of all the items 
of works performed under the contract.  

    All such measurements and levels recorded by the contractor or his authorised 
representative from time to time, during the progress of the work, shall be got 
checked by the contractor from the Engineer-in-Charge or his authorised 
representative as per interval or program fixed in consultation with Engineer-
inCharge or his authorised representative. After the necessary corrections made by 
the Engineer-in- Charge, the measurement sheets shall be returned to the 
contractor for incorporating the corrections and for resubmission to the Engineer-
in-Charge for the dated signatures by the Engineer-in-Charge and the contractor 
or their representatives in token of their acceptance.  
Whenever bill is due for payment, the contractor would initially submit draft 
computerized measurement sheets and these measurements would be got 
checked/test checked from the Engineer-in-Charge and/or his authorized 
representative. The contractor will, thereafter, incorporate such changes as may be 
done during these checks/test checks in his draft computerised measurements, and 
submit to the department a computerised measurement book, duly bound, and with 
its pages machine numbered. The Engineer-in-Charge and/or his authorised 
representative would thereafter check this MB, and record the necessary 
certificates for their checks/test checks.  
The final, fair, computerised measurement book given by the contractor, duly 
bound, with its pages machine numbered, should be 100% correct, and no cutting 
or overwriting in the measurements would thereafter be allowed. If at all any error 
is noticed, the contractor shall have to submit a fresh computerized MB with its 
pages duly machine numbered and bound, after getting the earlier MB cancelled 
by the department. Thereafter, the MB shall be taken in the records of Engineer-
in-charge, and allotted a number as per the Register of Computerized MBs. This 
should be done before the corresponding bill is submitted to the Engineer-in-
charge for payment. The contractor shall submit two spare copies of such 
computerized MB’s for the purpose of reference and record by the various officers 
of the department.  
The contractor shall also submit to the department separately his computerized 
Abstract of Cost and the bill based on these measurements, duly bound, and its 
pages machine numbered alongwith two spare copies of the “bill. Thereafter, this 
bill will be processed by the Engineer-in-charge and allotted a number as per the 
computerized record in the same way as done for the measurement book meant for 
measurements.  
The contractor shall, without extra charge, provide all assistance with every 
appliance, labour and other things necessary for checking of measurements / levels 
by the Engineer-in-charge or his representative.  
Except where any general or detailed description of the work expressly shows to 
the contrary, measurements shall be taken in accordance with the procedure 
setforth in the specifications notwithstanding any provision in the relevant 
Standard Method of measurement or any general of local custom. In the case of 
item which are not covered by specifications, measurements shall be taken in 
accordance with the relevant standard method of measurement issued by the 
Bureau of Indian Standards and if for any item no such standard is available then 
a mutually agreed method shall be followed.  
The contractor shall give not less than seven days’ notice to the Engineer-in- 
Charge or his authorized representative in charge of the work before covering up 
or otherwise placing beyond the reach of checking and / or test checking the 
measurement of any work in order that the same be checked and / or test checked 
and correct dimensions thereof be taken before the same is covered up or placed 
beyond the reach of checking and / or test checking measurement and shall not 
cover up and place beyond reach of measurement any work without  
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  consent in writing of the Engineer-in-charge or his authorized representative 
incharge of the work who shall within the aforesaid period of seven days inspect 
the work, and if any work shall be covered up or placed beyond the reach of 
checking and / or test checking measurements without such notice having been 
given or the Engineer-incharge’s consent being obtained in writing the same shall 
be uncovered at the contractor’s expense, or in default thereof no payment or 
allowance shall be made for such work or the materials with which the same was 
executed.  

    Engineer-in-charge or his authorised representative may cause either themselves 
or through another officer of the department to check the measurements recorded 
by contractor and all provisions stipulated herein above shall be applicable to such 
checking of measurements or levels.  
It is also a term of this contract that checking and/or test checking the 
measurements of any item of work in the measurement book and/or its payment 
in the interim, on account of final bill shall not be considered as conclusive 
evidence as to the sufficiency of any work or material to which it relates nor shall 
it relieve the contractor from liabilities from any over measurement or defects 
noticed till completion of the defects liability period.  

  
CLAUSE 7  
  
  Payment on  

Intermediate  
Certificate to be 
regarded as  
Advances  
  

No payment shall be made for work, estimated to cost Rs. One lac or less till after 
the whole of the work shall have been completed and certificate of completion 
given. For works estimated to cost over Rs. One lac, the interim or running account 
bills shall be submitted by the contractor for the work executed on the basis of 
such recorded measurements on the format of the Department in triplicate on or 
before the date of every month fixed for the same by the Engineer-in-Charge. The 
contractor shall not be entitled to be paid any such interim payment if the gross 
work done together with net payment/ adjustment of advances for material 
collected, if any, since the last such payment is less than the amount specified in 
Schedule ‘F’, in which case the interim bill shall be prepared on the appointed date 
of the month after the requisite progress is achieved. Engineer-in- Charge shall 
arrange to have the bill verified by taking or causing to be taken, where necessary, 
the requisite measurements of the work. In the event of the failure of the contractor 
to submit the bills, Engineer-inCharge shall prepare or cause to be prepared such 
bills in which event no claims whatsoever due to delays on payment including that 
of interest shall be payable to the contractor. Payment on account of amount 
admissible shall be made by the Engineer-in-Charge certifying the sum to which 
the contractor is considered entitled by way of interim payment at such rates as 
decided by the Engineer-inCharge. The amount admissible shall be paid by 10th 
working day after the day of presentation of the bill by the Contractor to the 
Engineer-in-Charge or his Asstt. Manager / Manager (Engg.) together with the 
account of the material issued by the department, or dismantled materials, if any. 
In the case of works outside the headquarters of the Engineer- in-Charge, the 
period of ten working days will be extended to fifteen working days.  
All such interim payments shall be regarded as payment by way of advances 
against final payment only and shall not preclude the requiring of bad, unsound 
and imperfect or unskilled work to be rejected, removed, taken away and 
reconstructed or re-erected. Any certificate given by the Engineer-in-charge 
relating to the work done or materials delivered forming part of such payment, 
may be modified or corrected by any subsequent such certificate(s) or by the final 
certificate and shall not by itself be conclusive evidence that any work or materials 
to which it relates is are in accordance with the contract and  
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  specifications. Any such interim payment, or any part thereof shall not in any 
respect conclude, determine of affect in any way powers of the Engineer-incharge 
under the contract or any of such payments be treated as final settlement and 
adjustment of accounts or in any way vary or affect the contract.   
Pending consideration or extension of date of completion, interim payments shall 
continue to be made as herein provided without prejudice to the right of the 
department to take action under the terms of this contract for delay in the 
completion of work, if the extension of date of completion is not granted by the 
competent authority.  
The Engineer-in-Charge in his sole discretion on the basis of a certificate from the 
Asstt Manager / Manager (Engg) to the effect that the work has been completed 
up to the level in question make interim advance payments without detailed 
measurements for work done (other than foundations, items to be covered under 
finishing items) up to lintel level (including sunshade etc.) and slab level, for each 
floor working out at 75% of the assessed value. The advance payments so allowed 
shall be adjusted in the subsequent interim bill by taking detailed measurements 
thereof.  
  

  
CLAUSE 8  
  
  Completion  

Certificate and  
Completion  
Plans  
  

Within ten days of the completion of the work, the contractor shall give notice of 
such completion to the Engineer-in-Charge and within thirty days of the receipt of 
such notice, the Engineer-in-Charge shall inspect the work and if there is no defect 
in the work, shall furnish the contractor with a final certificate of completion, 
otherwise a provisional certificate of physical completion indicating defects (a) to 
be rectified by the contractor and/or (b) for which payment will be made at reduced 
rates, shall be issued. But no final certificate of completion shall be issued, nor 
shall the work be considered to be complete for ‘Civil Construction Works’ until 
the contractor shall have removed from the premises on which the work shall be 
executed all scaffolding, surplus materials, rubbish and all huts and sanitary 
arrangements required for his/their work people on the site in connection with the 
execution of the works as shall have been erected or constructed by the 
contractor(s) and cleaned off the dirt from all wood work, doors, windows,walls, 
floor or other parts of the building, in, upon, or about which the work is to be 
executed or of which he may have had possession for the purpose of the execution; 
thereof, and not until the work shall have been measured by the Engineer-in-
charge. If the contractor shall fail to comply with the requirements of this Clause 
as to removal of scaffolding, surplus materials and rubbish and all huts and 
sanitary arrangement as aforesaid and cleaning off dirt on or before the date fixed 
for the completion of work, the Engineer-incharge may at the expense of the 
contractor remove such scaffolding, surplus materials and rubbish etc., and 
dispose of the same as he thinks fit and clean off such dirt as aforesaid, and the 
contractor shall have no claim in respect of scaffolding or surplus materials as 
aforesaid except for any sum actually realised by the sale thereof.  
a. For electrical and mechanical capital works: The contractor shall remove the 

rubbish from the site. Following conditions must be met before recording 
completion certificate :  
Submits completion plan, maintenance manual, manufactures catalogue and 
gives performance test for system.  

b. For repair works: The performance of the repaired system has been tested and 
found satisfactory.   
c. For AMC work: The system has been tested for its performance/ 
completeness and taken over by AAI / next agency for operation and 
maintenance. 
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CLAUSE 8 A  
  
  Contractor to  

keep site clean  
  

When the annual repairs and maintenance of works are carried out, the splashes 
and droppings from white washing, colour washing, painting etc., on walls, floor, 
windows etc. shall be removed and the surface cleaned simultaneously with the 
completion of these items of work in the individual rooms, quarters or premises 
etc.  
Where the work is done without waiting for the actual completion of all the other 
items of work in the contract, in case the contractor fails to comply with the 
requirements of this clause, the Engineer-in-charge shall have the right to get this 
work done at the cost of the contractor either departmentally or through any other 
agency. Before taking such action, the Engineer-in-charge shall give ten days 
notice in writing to the contractor.  

  
CLAUSE 8 B  
  
  Completion  

Plans to be 
Submitted by the 
Contractor  
  

The contractor shall submit completion plan as required vide General  
Specifications for Electrical works (Part-I internal) 2005 and (Part -II External) 
1994 or latest available specifications, as applicable within thirty days of the 
completion of the work.  
The contractor shall submit completion plan for building works, all services, and 
obtain occupancy certificate from local bodies on the basis of completion drawings 
within a period of 30 days from the date of completion.  
The contractor shall also submit catalogues of all equipment’s and maintenance 
manual for the complete E & M systems. If contractor fails to submit completion 
plans of all works, he shall be liable to pay compensation @ 0.5% of the tendered  
value of works costing up to Rs. 5 Crores subject to maximum of Rs. 1.00 Lac and 
0.25% for works costing more than Rs. 5 crores subject to maximum of Rs. 
1.5.Lac. The decision of Project-in-charge in this regard shall be final and binding 
on the contractor.  

.  
 CLAUSE 9  
  
  Payment of final 

bill  
  

The corrected final bill shall be submitted by the contractor in the same manner as 
specified in interim bills within three months of physical completion of the work 
or within one month of the date of the final certificate of completion furnished by 
the Engineer-in-charge whichever is earlier. No further claims shall be made by 
the contractor after submission of the final bill and these shall be deemed to have 
been waived and extinguished. Payments of those items of the bill in respect of 
which there is no dispute and of items in dispute, for quantities and rates as 
approved by Engineer-in- charge, will, as far as possible be made within the period 
specified herein under, the period being reckoned from the date of receipt of the 
bill by the Engineer-incharge or his authorised Asstt. Manager / Manager (Engg.), 
complete with account of materials issued by the Department and dismantled 
materials.  

  Sl  Value of work  Time limit  
  1  If the Tendered value of work is up to Rs. 50  

lac  
2 months  

  2   If the Tendered value of work is more than  
Rs.50 lac and up to Rs. 2.5 Crore:                      

3 months  
  

  3  If the Tendered value of work exceeds Rs.  6 months  



Clauses of Contract                                                                                                                                                                                                                                                                             
                                                                                                                                                                              AIRPORT S AU THORIT Y OF INDIA  

A.A.I.                                                C……I…….O…….                                     Page 40                            
  

  2.5 Crore:                
  
In case of delay in payment of final bills after prescribed time limit, a simple 
interest @ 5% per annum shall be paid to the contractor from the date of expiry of 
prescribed time limit which will be compounded on yearly basis, provided the final 
bill submitted by the contractor found to be in order.  
The Final bill shall be prepared for both L1 & L2 bidders for all tendered items 
(excluding Extra Items based on market rate) and payment shall be made on the 
basis of lower of the two.  

  
CLAUSE 9 A  
  
  Payment of 

contractor’s bills 
to Banks  
  

Payments due to the contractor and refund of various nature may, if so desired by 
him and wherever possible in banks be made through electronic payment 
mechanism instead of direct to him, provided that the contractor furnishes to the 
Engineer-in- Charge.  
i. Informations as per proforma attached.  
ii. An authorisation in the form of a legally valid document such as power of       

attorney conferring authority on the bank to receive payments and  
iii. His own acceptance of the correctness of the amount made out as being  due 

to him by Authority or his signature on the bill or other claim preferred  
against Authority before settlement by the Engineer-in-charge of the account 
or claim by payment to the bank. While the receipt given by such banks shall 
constitute a full and sufficient discharge for the payment, the contractor shall 
whenever possible present his bills duly receipted and discharged through his 
bank.  

Nothing herein contained shall operate to create in favour of the bank any rights 
or equities vis-à-vis the Airports Authority of India.  

  
  
CLAUSE 10  
  
  Materials 

supplied by  
Authority  
  

Materials which Authority will supply are shown in Schedule ‘B’ which also 
stipulates quantum, place of issue and rate(s) to be charged in respect thereof. The 
contractor shall be bound to procure them from the Engineer-in-charge. As soon 
as the work is awarded, the contractor shall finalise the programme for the 
completion of work as per clause 5 of this contract and shall give his estimates of 
materials required on the basis of drawings/ or schedule of quantities of the work. 
The contractor shall give in writing his requirement to the Engineer-in-charge, 
which shall be issued to him keeping in view the progress of work as assessed by 
the Engineer-in- Charge in accordance with the agreed phased programme of work 
indicating monthly requirements of various materials. The contractor shall place 
his indent in writing for issue of such materials at least 7 days in advance of his 
requirement.  
Such materials shall be supplied for the purpose of the contract only and the value 
of the materials so supplied at the rates specified in the aforesaid schedule shall be 
set off or deducted, as and when materials are consumed in items of work 
(including normal wastage) for which payment is being made to the contractor, 
form any sum then due or which may therefore become due to the contractor under 
the contract or otherwise or from the security deposit. At the time of submission 
of bills, the contractor shall certify that balance of materials supplied is available 
at site in original good condition.  
The contractor shall submit alongwith every running bill (on account or interim 
bill) material-wise reconciliation statements supported by complete calculations  
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  reconciling total issue, total consumption and certified balance (diameter/ section-
wise in the case of steel) and resulting variations and reasons thereof. Engineer-
in-charge shall (whose decision shall be final and binding on the contractor) be 
within his rights to follow the procedure of recovery in clause 42 at any stage of 
the work if reconciliation is not found to be satisfactory.  
The contractor shall bear the cost of getting the material issued, loading, 
transporting to site, unloading, storing under cover as required, cutting assembling 
and joining the several parts together as necessary. Not withstanding anything to 
the contrary contained in any other clause of the contract and all stores / materials 
so supplied to the contractor or procured with the assistance of the AAI shall 
remain the absolute property of Authority and the contractor shall be the trustee of 
the stores/ materials, and the said stores/ materials shall not be removed/ disposed 
off from the site of the work on any account and shall be at all times open to 
inspection by the Engineer-in-charge or his authorised agent. Any such stores/ 
materials remaining unused shall be returned to the Engineerin-charge in as good 
a condition in which they were originally supplied at a place directed by him, at a 
place of issue or any other place specified by him as he shall require, but in case it 
is decided not to take back the stores/ materials the contractor shall have no claim 
for compensation on any account of such stores/ materials so supplied to him as 
aforesaid and not used by him or for any wastage in or damage to in such stores/ 
materials.  
On being required to return the stores/ materials, the contractor shall hand over the 
stores/ materials on being paid or credited such price as the Engineer-incharge 
shall determine, having due regard to the condition of the stores/ materials. The 
price allowed for credit to the contractor, however, shall be at the prevailing 
market rate not exceeding the amount charged to him, excluding the storage 
charge, if any. The decision of the Engineer-in-charge shall be final and 
conclusive. In the event of breach of the aforesaid condition, the contractor shall 
in addition to throwing himself open to account for contravention of the terms of 
the licenses or permit and/ or for  criminal breach of trust, be liable to Authority 
for all advantages or profits resulting or which in the usual course would have 
resulted to him by reason of such breach. Provided that the contractor shall in no 
case be entitled to any compensation or damages on account of any delay in supply 
or non-supply thereof all or any such materials and stores provided further that the 
contractor shall be bound to execute the entire work if the materials are supplied 
by the Authority within the original scheduled time for completion of the work 
plus 50% thereof or schedule time plus 6 months whichever is more if the time of 
completion of work exceeds 12 months, but if a part of the materials only has been 
supplied within the aforesaid period, then the contractor shall be bound to do so 
much of the work as may be possible with the materials and stores supplied in the 
aforesaid period. For the completion of the rest of the work, the contractor shall 
be entitled to such extension of time as may be determined by the Engineer-in-
charge whose decision in this regard shall be final and binding on the contractor.  
The contractor shall see that only the required quantities of materials are got 
issued. Any such material remaining unused and in perfectly good/ original 
condition at the time of completion or determination of the contract shall be 
returned to the Engineer-in- charge at the stores from which it was issued or at a 
place directed by him by a notice in writing. The contractor shall not be entitled 
for loading transporting, unloading and stacking of such unused material except 
for the extra lead, if any involved, beyond the original place of issue.  
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CLAUSE 10 A  
   Materials to be 

provided by the 
contractor  
and Mandatory  
Tests  
  

1.  

2.  

The contractor shall, at his own expense, provide all materials, required for the 
works other than those which are stipulated to be supplied by the Authority.  
The contractor shall, at his own expense and without delay; supply to the 
Engineer in- charge samples of materials to be used on the work and shall get 
these approved in advance. All such materials to be provided by the contractor 
shall be in conformity with the specifications laid down or referred to in the 
contract. The contractor shall, if requested by the Engineer-in-charge furnish 
proof, to the satisfaction of the Engineer-in- charge that the materials so comply. 
The Engineer-in-charge shall within thirty days of supply of samples or within 
such further period as he may require intimate to the Contractor in writing 
whether samples are approved by him or not. If samples are not approved, the 
Contractor shall forthwith arrange to supply to the Engineer-incharge for his 
approval, fresh samples complying with the specifications laid down in the 
contract. When materials are required to be tested in accordance with 
specifications, approval of the Engineer-in-charge shall be issued after the test 
results are received.  

  3.  The contractor shall at his risk and cost submit the samples of materials to be 
tested or analysed and shall not make use of or incorporate in the work any 
materials represented by the samples until the required tests or analysis have 
been made and materials finally accepted by the Engineer-in-charge.  

  4.  If any additional tests apart from mandatory tests specified in the contract are 
required to be carried out at the instance of AAI or any other advisory body, to 
ensure conformity of the item to the contract specifications, the cost of such tests 
shall be borne by AAI. In case the material / equipment fails in the above tests, 
the expenditure incurred by AAI on testing of such material or equipment along 
with incidental charges borne by AAI (if any) shall be recovered from the dues 
of the contractor and action shall be taken under Clause 16 and other relevant 
clauses of the contract.  

  5.  The contractor shall not be eligible for any claim or compensation either arising 
out of any delay in the work or due to any corrective measures required to be 
taken on account of and as a result of testing of materials.  

  6.  The contractor shall, at his risk and cost, make all arrangements and shall provide 
all facilities as the Engineer-in-charge may require for collecting and preparing 
the required number of samples for such tests at such time and to such place or 
places as may be directed by the Engineer-in-charge and bear all charges and 
cost of testing unless specifically provided for otherwise elsewhere in the 
contract or specifications. The Engineer-incharge or his authorised 
representative shall at all times have access to the works and to all workshops 
and places where work is being prepared or from where materials, manufactured 
articles or machinery are being obtained for the works and the contractor shall 
afford every facility and every assistance in obtaining the right to such access.  

  7.  The Engineer-in-charge shall have full powers to require the removal from the 
premises of all materials which in his opinion are not in accordance with the 
specifications and in case of default, the Engineer-in-charge shall be at liberty to 
employ at the expense of the contractor, other persons to remove the same 
without being answerable or accountable for any loss or damage that may happen 
or arise to such materials. The Engineer-in-charge shall also have full powers to 
require other proper materials to be substituted thereof and in case of default, the 
Engineer-in-charge may cause  
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   the same to be supplied and all costs which may be attracted for such removal 
and substitution shall be borne by the Contractor.  

  8.  The contractor shall at his own expense, provide a material testing lab at the 
site for conducting routine field tests. The lab shall be equipped atleast with 
the testing equipment as specified in Schedule F.  

  9.  Details in respect of all mandatory tests shall be maintained in the desired 
format and attached with each Running Account Bill.  

  
CLAUSE 10 B  
  
(1)  Secured  

Advance on 
Nonperishable  
materials  
  

1. The Contractor, on signing an indenture in the form to be specified by the 
Engineer-in- charge, shall be entitled to be paid during the progress of the 
execution of the work upto 75% of the assessed value of any materials which 
are in the opinion of the Engineer-in-charge nonperishable, nonfragile and 
noncombustible and are in accordance with the contract and which have been 
brought on the site in connection therewith and are adequately stored and/ or 
protected against damage by weather or other causes but which have not at 
time of advance been incorporated in the works when materials on account of 
which an advance has been made under this sub-clause are incorporated in 
the work, the amount of such advance shall be recovered/ deducted from the 
next payment made under any of the clause or clauses of this contract.  

  
Such secured advance shall also be payable on other items of perishable 
nature, fragile and combustible with the approval of the Engineer-in-charge 
provided the contactor provides a comprehensive insurance cover for the full 
cost of such materials. The decision of the Engineer-in-charge shall be final 
and binding on the contractor in this matter. No secured advance, shall 
however, be paid on high-risk materials such as ordinary glass, sand, petrol, 
diesel etc.  

  
The secured advance shall also be payable against items brought at site for 
use in electrical and mechanical systems. Such secured advance shall be paid 
on submission of Collateral Bank Guarantee submitted by the vendor against 
the payment in case equipment/system fails to perform on testing and 
commissioning. Normally secured advance is paid up to 75% of the assessed 
value of items but in any case it shall not exceed 80% of cost of items 
indicated for supply of equipment.  

  

(II)  Mobilisation  
Advance  
  

2.    Mobilisation advance not exceeding 10% of the tendered value shall be paid 
for the works costing more than Rs 5.00 Cr, subject to the availability of funds 
and if requested by the contractor in writing within period as indicated below. 
a. For the works costing between Rs. 5 crores – Rs.100 crores the 

application for the issue of mobilization advance must be    received in 
writing within 30 days of handing over of the site.  

b. For the works costing more than Rs. 100 crores the application    for  the 
issue of mobilization advance must be received in writing within 45 days 
of handing over of the site.  

c. The contractor shall execute a Bank Guarantee Bond from any 
Scheduled Bank but not Co-operative or Gramin Bank as specified by 
Engineer-in-charge for 110% of value of installment of mobilisation 
advance before such advance is released. The 1st installment should not 
exceed Rs.10.00 Cr. The number of installments and  value of each  
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  subsequent installment shall be  decided by AAI depending on progress 
of work and availability of funds.  

d.  The second and subsequent installments shall be released by the Engineer-
in-charge only after the contractor furnishes a proof of the satisfactory 
utilisaton of the earlier installment to the entire satisfaction of the 
Engineer-in-charge. Provided provision of Clause 10B(II)  shall be 
applicable only when so provided in Schedule ‘F’. The contractor shall 
accordingly submit Bank Guarantee in parts for release of corresponding 
mobilisation advance and validity of BG shall be for a extended  period 
of 3 months beyond stipulated date of completion.   

  
  Interest on  

Mobilisation  
advance  
  

3.  The mobilisation advance bear simple interest at the rate of 10% per annum 
and shall be calculated from the date of payment to the date of recovery, both 
days inclusive, on the outstanding amount of advance.  
a.  However, in rare cases, wherein progress of work is delayed beyond 

stipulated period of completion due to reasons beyond control of 
contractor, deferment in recovery of mobilization advance with 
accumulated interest thereon may be considered by AAI. In such case of 
deferred recovery, an enhanced rate of interest i.e 15% per annum shall 
be payable with recovery of outstanding mobilization amount @ 50% of 
gross value of running account bill(s), subject to Engineer-InCharge 
certifying that deferment towards recovery of outstanding advance is 
proposed in the overall interest of the project and is necessitated to 
improve the progress of work..  

  Recovery of 
Mobilisation 
advance  
  

4.  Recovery of such advanced of sums against above and the interest thereon shall 
be made by deduction from (the contractor’s bill) the on-account payments in 
suitable percentage in relation to the stipulated period of completion as 
detailed below :  
a. 25% of the amount advanced plus interest due upto 1/4th  of the 

stipulated period of the completion.  
b. 60% of the amount advanced plus interest due upto ½ of the stipulated 

period of the completion.  
c. 100% of the amount advanced plus interest due upto 3/4th of the 

stipulated period of the completion or 80% of the progress of work 
whichever is earlier.  

d. Wherein progress of work is delayed beyond stipulated period of 
completion due to reasons beyond control, deferment in recovery of 
mobilization advance with accumulated interest thereon may be 
considered at an enhanced rate of interest i.e. 15% per annum with 
recovery of outstanding mobilization advance @50% of gross value of 
running account bill.   

  
e. In case requisite amount as recoverable above is not available in on 

account payments mentioned above, the agency shall deposit the same 
within 7 days of its due otherwise all Bank Guarantees submitted by the 
agency towards mobilization advance shall be encashed by the 
Engineer-in-charge.  
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CLAUSE 10 C  
   Payment on  

Account of  
Increase in  
Prices/  
Wages due to 
Statutory  
Order(s)  
  

If after submission of the tender, the price of any material incorporated in the 
works (excluding the materials covered under Clause 10CA and not being a 
material supplied from the Engineer-in-charge’s stores in accordance with Clause 
10 thereof) and/ or wages of labour increases as a direct result of the coming into 
force of any fresh law or statutory rule or order (but not due to any variation of 
rates in GST applicable on such materials being considered under this clause) 
beyond the prices / wages prevailing at the time of last stipulated date for receipt 
of the tenders including extensions, if any, for the work, during contract period 
including the justified period extended under the provisions of the Clause 5 of the 
Contract without any action under Clause 2, then the amount of the contract shall 
accordingly be varied.   
If after submission of the tender, the price of any material incorporated in the 
works (excluding the material covered under clause 10CA and not being a material 
supplied from the Engineer-in-charge’s stores in accordance with clause 10 
thereof) and / or wages of labour as prevailing at the time of last stipulated date of 
receipt of tender including extensions, if any, is decreased as a direct result of the 
coming into force of any fresh law or statutory rule or order (not due to any 
changes in GST /Custom duty). Authority shall in respect of materials 
incorporated in the works (excluding the material covered under clause 10CA and 
not being materials supplied from the Engineer-in-charge’s stores in accordance 
with Clause 10 hereof) and/ or labour engaged on the execution of the work after 
the date of coming into force of such law, statutory rule or order be entitled to 
deduct from the dues of the contractor, such amount as shall be equivalent to the 
difference between the prices of the materials and/ or wages as prevailed at the 
time of the last stipulated date for receipt of tenders including extensions if any 
for the work and the prices of materials and/ or wages of labour on the coming into 
force of such law, statutory rule or order. This will be applicable for the contract 
period including the justified period extended under the provisions of clause 5 of 
the contract without any action under clause 2.  
Engineer-in-charge shall call books of account and other relevant documents from 
the contractor to satisfy himself about reasonability of increase in prices of 
materials and wages. The contractor shall, within a reasonable time of his 
becoming aware of any alteration in the price of any such materials and/ or wages 
of labour, give notice thereof to the Engineer-in-charge stating that the same is 
given pursuant to this condition together with all information relating thereto 
which he may be in position to supply.  
For this purpose, the labour component of 85% of the value of the work executed 
during period under consideration shall not exceed  the percentage as specified in 
Schedule F,  and the increase / decrease in labour shall be considered on the 
minimum daily wages in rupees of any unskilled mazdoor, fixed under any law, 
statutory rule or order.  

CLAUSE 10 CA  
   Payment due  

to variation in 
prices of 
materials after  

If after submission of the tender, the price of materials specified in Schedule-F 
increases/ decreases beyond the base price(s) as indicated in schedule F for the 
work, then the amount of the contract shall accordingly be varied and provided 
further that any such variations shall be effected for stipulated period of contract  
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 receipt of tender  
  

including the justified period extended under the provisions of clause 5 of the 
contract without any action under Clause 2.   
 However for work done/ during the justified period extended as above, it will be 
limited to indices prevailing at the time of updated stipulated date of completion 
considering the effect of extra work (Extra time to be calculated on pro-rata basis 
only as cost of extra work X stipulated period/ tendered cost).  
 The increase/ decrease in prices of cement, steel reinforcement, structural steel, 
Bitumen and POL shall be determined by the Price indices issued by the Director 
General, CPWD. For other items provided in the Schedule ‘F’, this shall be 
determined by the All India Wholesale Price Indices of materials as published by 
Economic Advisor to Government of India, Ministry of Commerce and Industry. 
Base price for cement, steel reinforcement, structural steel and POL shall be as 
issued under authority of Director General, CPWD applicable for Delhi 
including Noida, Gurgaon, Faridabad and Ghaziabad and for other places as 
issued under the authority of Zonal Chief Engineer, CPWD and base price of 
other materials issued by concerned Zonal Chief Engineer and as indicated in 
Schedule ‘F’ . In case, price index of a particular material is not issued by 
Ministry of Commerce and Industry then the price index of nearest similar 
material as indicated in Schedule F shall be followed.  
  The amount of the contract shall accordingly be varied for all such materials 
worked out as per the formula given below for individual material:  
 Adjustment for component of individual material.  
 V = P x Q x Cl-Cl0  
                     Cl0  
where,  
 V = Variation in material cost i.e. increase or decrease in the amount in rupees 
to be paid or recovered  
  
P = Base price of material as issued under authority of DG, CPWD or concerned 

Zonal Chief Engineer CPWD and as indicated in Schedule ‘F’.  
  For Projects and original works  
Q = Quantity of material brought at site for bonafide use in the works since 
previous bill excluding any such quantity consumed in the deviated quantity of 
items beyond deviation limit and extra/substituted item, paid/to be paid at rates 
derived on the basis of market rates under clause 12.2  
 For maintenance works  
Q = Quantity of material brought at site for bonafide use in the works since 

previous bill including any such quantity consumed in the deviated quantity 
of items beyond deviation limit paid at agreement rates and extra/substituted 
item being scheduled items, but excluding nonscheduled extra/substituted 
item paid/to be paid at market rates under clause 12.2  

 Cl0 = Price index for cement, steel reinforcement bars, structural steel and POL 
as issued by the DG, CPWD and corresponding to the time of base price of 
respective material indicated in schedule ‘F’. For other items, if any 

  provided in Schedule ‘F’, All India Wholesale Price Index for the material 
as published by the Economic Advisor to Government of India, Ministry  

         of Industry and Commerce and corresponding to the time of base price of 
respective material indicated in Schedule ‘F’.  

 Cl = Price index for cement, steel reinforcement bars, structural steel and POL          
as issued under the authority of DG, CPWD for period under consideration. For 
other items, if any, provided in Schedule ‘F’ All India Wholesale Price Index for 
the material for the period under consideration as published by Economic Advisor 
to Government of India, Ministry of Industry and Commerce.  
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  Note:  
i. In respect of justified period extended under the provisions of Clause 5 of the 

contract without any action under clause 2, the index prevailing at the time 
of updated stipulated date of completion considering the effect of extra work 
(extra time to be calculated on prorata basis only as cost of extra work X 
stipulated period/ tendered cost) shall be considered.  

          Provided always that provisions of the preceding Clause 10 C shall not be 
applicable in respect of materials covered in this Clause.  

ii.  If during progress of work or at the time of completion of work, it is noticed 
that any material brought at site is in excess of requirement, then amount of 
escalation if paid earlier on such excess quantity of material shall be 
recovered on the basis of cost indices as applied at time of payment of 
escalation or as prevailing at the time of effecting recovery, whichever is 
higher.  

iii. Cement mentioned wherever in this clause includes cement component used 
in RMC brought at site from outside approved RMC plants, if any.  

iv. The date wise record of ready mix concrete shall be kept in a register and 
cement consumption for the same shall be calculated accordingly.  

v. If built-up steel items are brought at site from workshop, than the variation 
shall be paid for structural steel up the period when the built-up item/finished 
product is brought at site.  

Clause 10CC  
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  Payment due  
to  
Increase/  
Decrease in  
Prices /  
Wages  
(excluding 
material 
covered 
under clause 
10CA) after 
Receipt of  
Tender for 
works.  

If the prices of materials (not being materials supplied or services rendered at fixed 
prices by the Department in accordance with clause 10 & 34 thereof) and/ or wages 
of labour required for execution of work increase, the contractor shall be 
compensated for such increase as per provisions detailed below and the amount of 
the contract shall accordingly be varied, subject to the condition that such 
compensation for escalation in prices and wages shall be available only for the work 
done during the stipulated period of the contract including the justified period 
extended under the provisions of clause 5 of the contract without any action under 
clause 2.  
  
No such compensation shall be payable for a work for which the stipulated period 
of completion is equal to or less than the time as specified in Schedule ‘F’. Such 
compensation for escalation in the prices of materials and labour, when due, shall 
be worked out based on the following provisions:  
  
i. The base date for working out such escalation shall be the last stipulated date of 

the receipt of tenders including extension, if any.  
ii. The cost of work on which escalation will be payable shall be reckoned as  

below:  
a. Gross value of work done upto this quarter (A)  
b. Gross value of work done upto the last quarter (B)  
c. Gross value of work done since previous quarter (A-B) (C)  
d. Full assessed value of secured advance (excluding material covered  

under clause 10CA) fresh paid in this quarter (D)  
e. Full assessed value of secured advance (excluding material covered  

under clause 10CA) recovered in this quarter (E)  
f. Full assessed value of secured advance for which escalation is payable   

In this quarter (D-E) (F)  
g. Advance payment made during this quarter (G)  
h. Advance payment recovered during this quarter (H)  
i. Advance payment for which escalation is payable in this quarter (G-H)   

(I)  
j. Extra items/ deviated quantities of items paid as per clause 12 based (J) on 

prevailing market rates during this quarter:  
          Then, M=(C+F+I-J)  
          N= 0.85 M  

k. Less cost of material supplied by the department as per clause 10 and 
recovered during the quarter (K)  

l. Less cost of services rendered at fixed charges as per Clause 34 and 
recovered during the quarter (L)  

 Cost of work for which escalation is applicable  
W=N-(K+L)  

    iii. Components for materials, (except Bitumen, cement, reinforcement bars, 
structural steel or others material covered under clause 10CA) labour, P.O.L. 
etc. shall be pre-determined for every work and incorporated in the 
conditions of contract attached to the tender papers included in Schedule F. 
The decision of the Engineer-incharge in working out such percentage shall 
be binding on the contracts.  
The compensation for escalation for other materials (except Bitumen, cement, 
reinforcement bars, structural steel or others material covered under clause 
10CA) and P.O.L. shall be worked as per the formula(m & n) given below:  

iv.        a. Adjustment for civil component (except Bitumen, cement,  
reinforcement bars, structural steel and others material covered under clause 
10CA) /electrical component of construction. 



Clauses of Contract                                                                                                                   
                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                               

              INDIA  

 

A.A.I.                                                     C……I…….O…….                                     Page 49                            
  

  Materials  m. Formula for adjustment in material cost  
  

Vm  =      W    x     Xm    x     Ml-Ml0    
                             100             Ml0    
Vm = Variation in material cost i.e. increase or decrease in the amount in  rupees to 

be paid or recovered.  
W = Cost of work done, worked out as indicated in sub para   (ii)of Clause 10 CC   
Xm  = Component of ‘materials’ (except cement, structural steel,  reinforcement 
bars, POL and other materials covered under clause10 CA) expressed as percent of 
the total value of work.  
  
Ml = All India wholesale price index for civil component/ electrical component* of 
construction material as worked out on the basis of All India Wholesale Price Index 
for Individual Commodities/ Group Items for the period under consideration as  
published  by  the  Economic  Advisor  to  Government  of  India,  Ministry  of 
Industry & Commerce and applying weightage to the Individual Commodities/ 
Group Items(in respect to the justified period extended under the provisions of 
clause 5 of the contract without any action under Clause 2, the index prevailing at 
the time of stipulated date of completion considering the effect of extra work(extra 
time to be calculated on prorate basis only as cost of extra work x stipulated 
period/tendered cost, shall be considered.)   
  
Ml0 = All India wholesale price index for civil component/ electrical component* 
of construction material as worked out on the basis of All India Wholesale Price 
Index for Individual Commodities/ Group Items valid on the last stipulated date of 
receipt of tenders including extensions, if any, as published by the Economic 
Advisor to Government of India, Ministry of Industry and Commerce and applying 
weightage to the Individual Commodities/ Group Items. * Note: relevant 
component only will be applicable          

  POL  n.  Formula for adjustment in POL cost  
      

VF  = W    x     Z   x      Fl-Fl0  
                         100           Fl0  
VF = Variation in cost of Fuel, Oil & Lubricant i.e. increase or decrease in the 

amount in rupees to be paid or recovered.  
W = Cost of work done, worked out as indicated in sub para (ii) of Clause 10 CC  
Z =  Component of Fuel, Oil and Lubricant expressed as a percentage of the total 

value of the work   
Fl = All India wholesale price index for Fuel, Oil and Lubricant for the period under 

consideration as published by the Economic Advisor to Government of India, 
Ministry of Industry & Commerce (in respect to the justified period extended 
under the provisions of clause 5 of the contract without any action under 
Clause 2, the index prevailing at the time of stipulated date of completion or 
the prevailing index of the period under consideration, whichever is less, shall 
be considered)  

Fl0 = All  India  wholesale  price  index  for  Fuel,  Oil  and  Lubricant  valid  on  the  
last stipulated date of receipt of tenders including extensions, if any.  
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    v. The following principles shall be followed while working out the indices 
mentioned in above para  

a. The compensation for escalation shall be worked out at quarterly intervals 
and shall be with respect to the cost of work done as per bills paid during 
the three calendar months of the said quarter. The dates of preparation of 
bills as finally entered in the measurement book/date of submission of bill 
finally by the contractor to the department in case of computerized 
measurement book shall be the guiding factor to decide the bills relevant to 
the quarterly interval. The first such payment shall be made at the end of 
three months after the month (excluding the month in which the tender was 
accepted) and thereafter at three months’ interval. At the time of completion 
of the work, the last period for payment might become less than 3 months 
depending on the actual date of completion.   

  
b. The index (MI/FI etc.) relevant to any quarter/ period for which such 

compensation is paid shall be the arithmetical average of the indices 
relevant to the three calendar months. If the period up to date of completion 
after the quarter covered by the last such installment of payment is less than 
three months, the index MI and FI shall be the average of the indices for the 
months falling within that period.   

  Labour    vi    Formula for adjustment in Labour cost  
The compensation for escalation for labour shall be worked out as per the 
formula given below:   

     Vl  = W  x    Y    x    Ll-Ll0  
 

                                 100          Ll0    
Vl  =   Variation  in  labour  cost  i.e.  amount  of  increase  or  decrease  in     rupees  

to     be paid or recovered  
  
  
W     =   Value of work done, worked out as indicated in sub para (ii) above  
  
Y  =    Component of labour expressed as a percentage of the total value of 
the   

       work   
  

Ll   = Minimum wage in rupees of an unskilled adult male mazdoor, fixed under 
any law, statutory rule or order as applicable on the last date of the quarter 
previous to the one under consideration (in respect to the justified period 
extended under the provisions of clause 5 of the contract without any action 
under Clause 2, the minimum  wage  prevailing  on  the  last  date  of  quarter  
previous  to  the  quarter pertaining to stipulated date of completion considering 
the effect of extra work(extra time to be calculated on prorate basis only as 
cost of extra work x stipulated period/tendered cost, shall be considered.) or 
the minimum wage prevailing on the last date of the quarter previous to the 
one under consideration, whichever is less, shall be  

  considered.  
Ll0   =   Minimum daily wage in rupees of an unskilled adult male mazdoor, fixed 

under any law, statutory rule or order as on the last stipulated date of receipt 
of tender including extension if any.  
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  vii. The following principles will be followed while working out the  compensation 
as per sub para (vi) above:   
a. The minimum wage of an unskilled male mazdoor mentioned in sub para 

(vi) above shall be the higher of the wage notified by Government of  
India, Ministry of Labour and that notified by the local administration  both 

relevant to the place of work and the period of reckoning.   
b. The escalation for labour also shall be paid at the same quarterly intervals 

when escalation due to increase in cost of materials and/ or P.O.L. is paid 
under this clause. If such revision of minimum wages take place during 
any such quarterly intervals, the escalation compensation shall be payable  
at revised rates only for work done in subsequent quarters.   

c. Irrespective of variations in minimum wages of any category of labour, for 
the purpose of this clause, the variation in the rate for an unskilled male 
mazdoor alone shall form the basis for working out the escalation  
compensation payable on the labour component.   

viii. In the event the price of materials and/ or wages of labour required for execution 
of the work decrease/s, there shall be a downward adjustment of the cost of 
work so that such price of materials and/ or wages of labour shall be deductible 
from the cost of work under this contract and in this regard the formula herein 
before stated under this Clause 10CC shall mutatis mutandis  

  apply, provided that:   
a. No such adjustment for the decrease in the price of materials and/or wages 

of labour aforementioned would be made in case of contracts in which the 
stipulated period of completion of the work is equal to or less than the time 
as specified in Schedule F.  

b. The Engineer-in-charge shall otherwise be entitled to lay down the 
procedure by which the provision of this sub clause shall be implemented 
from time to time and the decision of the Engineer-in- 

  charge in this behalf shall be final and binding on the contractor.   
ix. Provided always that :   

a. Where provisions of clause 10CC are applicable, provisions of clause 10 
C will not be applicable but provisions of clause 10CA will be applicable. 

b. Where provisions of clause 10CC are not applicable, provisions of  Clause 
10C and 10CA will become applicable.   
  

Note: Updated stipulated date of completion ( period of completion plus extra time 
for extra work for compensation under clause 10C, 10CA and 10CC, the factor 
of 1.25 taken into account for calculating the extra time under clause 12.1 for 
extra time shall not be considered while calculating the updated stipulated  date 
of completion for this purpose in clause 10C. clause 10CA, and clause 10CC.  

  

   
CLAUSE 10 D  
   
  Dismantled  

Material  
AAI  
Property  
  

The contractor shall treat all materials obtained during dismantling of a structure, 
excavation of the site for a work etc. as  property of AAI and such materials shall 
be disposed off to the best advantage of Authority according to the instructions in 
writing issued by the Engineer-in-charge.  

   

CLAUSE 11  
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  Work to be 

executed in 
accordance 
with 
specifications, 
drawings, 
orders etc.  

The contractor shall execute the whole and every part of the work in the most 
substantial and workmanlike manner both as regards materials and otherwise in 
every respect in strict accordance with the specifications. The contractor shall also 
conform exactly, fully and faithfully to the design, drawings and instructions in 
writing in respect to the work signed by the Engineer in charge and the contractor 
shall be furnished free of charge one copy of the contract documents together with 
specifications, designs, drawings and instructions as are not included in the standard 
specifications of Central Public Works Department specified in Schedule F or in 
any Bureau of Indian Standard or any other published standard or code or Schedule 
of Rates or any other printed publication referred to elsewhere in the contract.The 
contractor shall comply with the provisions of the contract and with the care and 
diligence execute and maintain the works and provide all labour and materials, tools 
and plants including for measurements and supervision of all works, structural plans 
and other things of temporary or permanent nature required for such execution and 
maintenance in so far as the necessity for providing these, is specified or is 
reasonably inferred from the contract. The contractor shall take full responsibility 
for adequacy suitability and safety of all the works and methods of construction.  
  

  
CLAUSE 12  
  
  Deviations / 

variations 
extent and 
pricing  

The engineer-in-charge shall have power (i) to make alteration in, omissions from, 
additions to, or substitutions for the original specifications, drawings, designs and 
instructions that may appear to him to be necessary or advisable during the progress 
of the work, and (ii) to omit a part of the works in case of non-availability of a 
portion of the site or for any other reasons and the contractor shall be bound to carry 
out the works in accordance with any instructions given to him in writing signed by 
the Engineering- charge and such alterations, omissions, additions or substitutions 
shall form part of the contract as if originally provided therein and any altered, 
additional or substituted work which the contractor may be directed to do in the 
manner specified above as part of the works, shall be carried out by the contractor 
on the same conditions in all respects including price on which he agreed to do the 
main work except as hereafter provided.  
  

12.1    The time for completion of the works shall, in the event of any deviations resulting 
in additional cost over the tendered value being ordered, be extended, if requested 
by the contractor, as follows:  
i. In the proportion which the additional cost of the altered, additional or 

substituted work, bears to the original tendered value plus  
ii. 25% of the time calculated in (i) above or such further additional time as may 

be considered reasonable by the engineer-in-charge.  
  

12.2  Deviation, 
Extra Items  
and Pricing  
  

In the case of extra item(s) (items that are completely new, and in addition to the items 
contained in the contract) the contractor may within fifteen days of receipt of order or 
occurrence of the item(s) claim rates, supported by proper analysis, for the work and 
the Engineer-in-charge shall within Six weeks of the receipt of the claims supported 
by analysis, after giving consideration to the analysis of the rates submitted by the 
contractor, determine the rates on the basis of the market rates and the contractor shall 
be paid in accordance with the rates so  determined.  
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  Deviation, 
substituted 
items pricing  

In the case of substituted items (items that are taken up with partial substitution 
or in lieu of items of work in the contract), the rate for the agreement item (to be 
substituted) and substituted item shall also be determined in the manner as 
mentioned in the following para.  
(i) If the market rate for the substituted item so determined is more than the 

market rate of the agreement item (to be substituted), the rate payable to the 
contractor for the substituted item shall be the rate for the agreement item 
(to be substituted) so increased to the extent of the difference between the 
market rates of substituted item and the agreement item (to be substituted). 

(ii) If the market rate for the substituted item so determined is less than the 
market rate of the agreement item (to be substituted), the rate payable to the 
contractor for the substituted item shall be the rate for the agreement item 
(to be substituted) so decreased to the extent of the difference between the 
market rates of substituted item and the agreement item (to be substituted). 

  

  Deviation,  
Deviated  
Quantities,  
Pricing  

In the case of contract items, substituted items, contract cum substituted items, 
which exceed the limits laid down in schedule F, the contractor may within 
fifteen days of receipt of order or occurrence of the excess, claim revision of the 
rates, supported by proper analysis for the work in excess of the above 
mentioned limits, provided that if the rates so claimed are in excess of the rates 
specified in the schedule of quantities, the Engineer-in-Charge shall within 
prescribed time limit of receipt of the claims supported by analysis, after giving 
consideration to the analysis of the rates submitted by the contractor, determine 
the rates on the basis of the market rates and the contractor shall be paid in 
accordance with the rates so determined.  
  

12.3        The provisions of the preceding paragraph shall also apply to the decrease in      
the rates of items for the work in excess of the limits laid down in Schedule F, and 
the Engieer-in-Charge shall after giving notice to the contractor within one month 
of occurrence of the excess and after taking into consideration any reply received 
from him within fifteen days of the receipt of the notice, revise the rates for the 
work in question within one month of the expiry of the said period of fifteen days 
having regard to the market rates.  

  
12.4        The contractor shall send to the Engineer-in-Charge once every three months, an 

upto date account giving complete details of all claims for additional payments 
to which the contractor may consider himself entitled and of all additional work 
ordered by the Engineer-in-Charge, which he has executed during the preceding 
quarter failing which the contractor shall be deemed to have waived his right. 
However, the Executive Director Engineering may authorise consideration of 
such claims on merits.  

  
12.5    For the purpose of operation of Schedule F, the following works shall be treated as 

works relating to foundation unless & otherwise defined in the contract:  
i. For Buildings: All works upt to 1.2 metres above ground level or up to floor 

1 level whichever is lower.  
ii. For abutments, piers and well staining:  All works up to 1.2 m above the bed 

level.  
iii. For retaining walls, wing walls, compound walls, chimneys, over head 

reservoirs/tanks and other elevated structures:  All works up to 1.2 m above 
the ground level.  
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  iv. For roads, apron, runway & taxitrack all items of excavation, filling GSBC  
and including treatment of sub-base.  

v. For reservoirs/tanks (other than overhead reservoirs/tanks): All works up to  
1.2 metres above the ground level.  

vi. For basement: All works up to 1.2 m above ground level or up to floor 1 level 
whichever is lower.  

12.6    Any operation incidental to or necessarily has to be in contemplation of tenderer 
while filing, tender, or necessary for proper execution of the item included in the 
Schedule of quantities or in the schedule of rates mentioned above, whether or not, 
specifically indicated in the description of the item and the relevant specifications, 
shall be deemed to be included in the rates quoted by the tenderer or the rate given 
in the said schedule of rates, as the case may be. Nothing extra shall be admissible 
for such operations.  

  
CLAUSE 13  
  
  Foreclosure of 

contract due to  
Abandonment  
or Reduction 
in  
Scope of Work  

If at any time after acceptance of the tender or during the progress of work the 
purpose or object for which the work is being done changes due to any supervening 
cause and as a result of which the work has to be abandoned or reduced in scope 
the Engineer-in-Charge shall give notice in writing to that effect to the contractor 
and the contractor stating the decision as well as the cause for such decision and 
the contractor  shall act accordingly in the matter. The contractor shall have no 
claim to any payment of compensation or otherwise whatsoever, on account of any 
profit or advantage which he might have derived from the execution of the works 
in full but which he did not derive in consequence of the foreclosure of the whole 
or part of the works. The contractor shall be paid at contract rates, full amount for 
works executed at site and, in addition, a reasonable amount as certified by the 
Engineer-in-Charge for the items hereunder mentioned which could not be utilized 
on the work to the full extent in view of the foreclosure;  
  
i. Any expenditure incurred on preliminary site work, e.g. temporary access 

roads, temporary labour huts, staff quarters and site office; storage 
accommodation and water storage tanks.  

  
ii. AAI shall have the option to take over contractor’s materials or any part 

thereof either brought to site or of which the contractor is legally bound to 
accept delivery from suppliers (for incorporation in or incidental to the 
work) provided, however AAI shall be bound to take over the materials or 
such portions thereof as the contractor does not desire to retain. For materials 
taken over or to be taken over by AAI, cost of such materials as detailed by 
Engineer-in- Charge shall be paid. The cost shall, however, take into account 
purchase price, cost of transportation and deterioration or damage which 
may have been caused to materials whilst in the custody of the contractor.  

  
iii. If any materials supplied by AAI are rendered surplus, the same except 

normal wastage shall be returned by the contractor to AAI at rates not 
exceeding those at which these were originally issued, less allowance for 
any deterioration or damage which may have been caused whilst the 
materials were in the custody of the contractor. In addition, cost of 
transporting such materials from site to AAI stores, if so required by AAI, 
shall be paid.  
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  iv. Reasonable compensation for transfer of T & P from site to contractor’s 
permanent stores or to his other works, whichever is less. If T & P are not 
transported to either of the said places, no cost of transportation shall be 
payable.  

  
v. Reasonable compensation for repatriation of contractor’s site staff and 

imported labour to the extent necessary.   
The contractor shall, if required by the Engineer- in-Charge, furnish to him, books 
of account, wage books, time sheets and other relevant documents and evidence as 
may be necessary to enable him to certify the reasonable amount payable under 
this condition.  
The reasonable amount of items on (i), (iv) and (v) above shall not be in excess of 
2% of the cost of the work remaining incomplete on the date of closure, i.e. total 
stipulated cost of the work as per accepted tender less the cost of work actually 
executed under the contract and less the cost of contractor’s materials at site taken 
over by the AAI as per item (ii) above. Provided always that against any payments 
due to the contractor on this account or otherwise, the Engineerin-Charge shall be 
entitled to recover or be credited with any outstanding balances due from the 
contractor for advance paid in respect of any tool, plants and materials and any 
other sums which at the date of termination were recoverable by the AAI from the 
contractor under the terms of the contract. In the event of action being taken under 
clause 13 to reduce the scope of work, the contractor may furnish fresh 
Performance Guarantee on the same conditions, in the same manner and at the 
same rate for the balance tendered amount and initially valid upto the extended 
date the completion or stipulated date of completion if no extension has been 
granted plus 180 days beyond that. Wherever, such a fresh Performance Guarantee 
is furnished by the contractor, the  Engineer in Charge may return the previous 
Performance Guarantee.  
  

  
CLAUSE 14   
  
  Carrying out 

part Work at 
risk & cost of 
contractor     

a. If contractor:  
i. At any time makes default during currency of work or does not execute any 

part of the work with due diligence and continues to do so even after a 
notice in writing of 7 days in this respect from the Engineer-in-Charge; or  

ii. Commits default in complying with any of the terms and conditions of the 
contract and does not remedy it or takes effective steps to remedy it within 
7 days even after a notice in writing is given in that behalf by the 
Engineerin-Charge; or  

iii. Fails to complete the work(s) or items of work with individual dates of 
completion, on or before the date(s) so determined, and does not complete 
them within the period specified in the notice given in writing in that behalf 
by the Engineer-in-Charge.  

  
b. The Engineer- in-Charge without invoking action under clause 3 may, without 

prejudice to any other right or remedy against the contractor which have either 
accrued or accrue thereafter to AAI, by a notice in writing to take the part work 
/ part incomplete work of any item(s) out of his hands and shall have powers 
to:  
i. Take possession of the site and any materials, constructional plant, 

implements, stores, etc., thereon; and/or  
ii. Carry out the part work / part incomplete work of any item(s) by any means 

at the risk and cost of the contractor.  
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  c. The Engineer-in-Charge shall determine the amount, if any, is recoverable from 
the contractor for completion of the part work/ part incomplete work of any 
item(s) taken out of his hands and executed at the risk and cost of the contractor, 
the liability of contractor on account of loss or damage suffered by AAI because 
of action under this clause shall not exceed 10% of the tendered value of the 
work.  
  

d. In determining the amount, credit shall be given to the contractor with the value 
of work done in all respect in the same manner and at the same rate as if it had 
been carried out by the original contractor under the terms of his contract, the 
value of contractor's materials taken over and incorporated in the work and use 
of plant and machinery belonging to the contractor. The certificate of the 
Engineer-in-Charge as to the value of work done shall be final and conclusive 
against the contractor provided always that action under this clause shall only be 
taken after giving notice in writing to the contractor. Provided also that if the 
expenses incurred by the department are less than the amount payable to the 
contractor at his agreement rates, the difference shall not be payable to the 
contractor.  

e. Any excess expenditure incurred or to be incurred by AAI in completing the part 
work/ part incomplete work of any item(s) or the excess loss of damages suffered 
or may be suffered by AAI as aforesaid after allowing such credit shall without 
prejudice to any other right or remedy available to AAI in law or per as 
agreement be recovered from any money due to the contractor on any account, 
and if such money is insufficient, the contractor shall be called upon in writing 
and shall be liable to pay the same within 30 days.  

f. If the contractor fails to pay the required sum within the aforesaid period of 30 
days, the Engineer-in-Charge shall have the right to sell any or all of the 
contractors' unused materials, constructional plant, implements, temporary 
building at site etc. and adjust the proceeds of sale thereof towards the dues 
recoverable from the contractor under the contract and if thereafter there remains 
any balance outstanding, it shall be recovered in accordance with the provisions 
of the contract/ provisions of law.    

  
In the event of above course being adopted by the Engineer-in-Charge, the 
contractor shall have no claim to compensation for any loss sustained by him by 
reason of his having purchased or procured any materials or entered into any 
engagements or made any advance on any account or with a view to the execution 
of the work or the performance of the contract.  

  
CLAUSE 15  
   
  Suspension  

of Work  
  

i. The contractor shall, on receipt of the order in writing of the Engineer-inCharge, 
(whose decision shall be final and binding on the contractor) suspend the 
progress of the works or any part thereof for such time and in such manner as 
the Engineer-in- Charge may consider necessary so as not to cause any damage 
or injury to the work already done or endanger the safety thereof for any of the 
following reasons:  
a. on account of any default on the part of the contractor or;  
b. for proper execution of the works or part thereof for reasons other than the 

default of the contractor; or  
c. for safety of the works or part thereof.  

  
The contractor shall, during such suspension, properly protect and secure the works 
to the extent necessary and carry out the instructions given in that behalf by the 
Engineer-in-Charge.  
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    ii. If the suspension is ordered for reasons (b) and (c) in sub-para (i) above (but not 
attributed to contractor):  
  
a. the contractor shall be entitled to an extension of time equal to the period of 

every such suspension PLUS 25% for completion of the item or group of 
items of work for which a separate period of completion is specified in the 
contract and of which the suspended work forms a part, and;  

b. If the total period of all such suspensions in respect of an item or group of 
items or work for which a separate period of completion is specified in the 
contract exceeds thirty days, the contractor shall, in addition, be entitled to 
such compensation as the Engineer-in-Charge may consider reasonable in 
respect of salaries and/or wages paid by the contractor to his employees and 
labour at site, remaining idle during the period of suspension, adding thereto 
2% to cover indirect expenses of the contractor provided the contractor 
submits his claim supported by details to the Engineer-inCharge within 
fifteen days of the expiry of the period of 30 days.  

c. If the works or part thereof is suspended on the orders of the Engineer-
inCharge for more than three months at a time, except when suspension is 
ordered for reasons (a) in sub-para (i) above, the contractor may after receipt 
of such order serve a written notice on the Engineer-in-Charge requiring 
permission within fifteen days from receipt by the Engineer-incharge of the 
said notice, to proceed with the work or part thereof in regard to which 
progress has been suspended and if such permission is not granted within 
that time, the contractor, if he intends to treat the suspension, where it affects 
only a part of the works as on omission of such part by AAI or where it 
affects whole of the works, as an abandonment of the works by AAI, shall 
within ten days of expiry of such period of 15 days give notice in writing of 
his intention to the Engineerin-Charge. In the event of the contractor treating 
the suspension as an abandonment of the contract by AAI, he shall have no 
claim to payment of any compensations on account of any profit or 
advantage which he might have derived from the execution of the work in 
full but which he could not derive in consequence of the abandonment. He 
shall, however, be entitled to such compensation, as the Engineer-in-Charge 
may consider reasonable, in respect of salaries and/or wages paid by him to 
his employees and labour at site, remaining idle in consequence adding to 
the total thereof 2% to cover indirect expenses of the contractor provided 
the contractor submits his claim supported by details to the Engineer-
inCharge within 30 days of the expiry of the period of 3 months.  

  
  
CLAUSE 15 A  
  
  Compensatio 

n in case of 
delay due to 
late supply of 
stipulated 
material by 
AAI.   

The contractor shall not be entitiled to claim any compensation from AAI for the 
losses suffered by him on account of delay by AAI in the supply of materials in 
Schedule ‘B’ where such delay is covered by the difficulties relating to supply of 
wagons, force majeure or any reasonable cause beyond the control of AAI.  
  
This clause 15 A will not be applicable for works where no material is stipulated 
for issue by AAI.  
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 CLAUSE 16  
  
  Action in case 

Work not 
done as per  
Specifications  
  

All works under or in course of execution or executed in pursuance of the contract, 
shall at all times be open and accessible to the inspection and supervision of the 
Engineer-in-Charge, his authorize subordinates in charge of the work and all the 
superior officers, officer of the Quality Assurance Unit of the AAI or any 
organization engaged by the Department of Quality Assurance and of the Chief 
technical Examiner’s Office, and the contractor shall, at all times, during the usual 
working hours and at all other times at which reasonable notice of the visit of such 
officers has been given to the contractor, either himself be present to receive orders 
and instructions or have a responsible agent duly accredited in writing, present for 
that purpose. Orders given to the Contractor’s agent shall be considered to have the 
same force as if they had been given to the contractor himself.  
If it shall appear to the Engineer-in -charge or his authorized subordinates in charge 
of the work or to the Executive Director-In-charge of quality assurance or his 
subordinate officers or the officers of the organization engaged by the AAI for 
quality Assurance or to the Chief Technical Examiner or his subordinate officers, 
that any work has been executed with unsound, imperfect, or unskillful 
workmanship, or with materials or articles provided by him for the execution of the 
work which are unsound or of a quality inferior to that contracted or otherwise not 
in accordance with the contract, the contractor shall, on demand in writing which 
shall be made within twelve months (six months in the case of work costing Rs.10 
lac and below except road work) of the completion of the work from the Engineer-
in-Charge specifying the work, materials or articles complained of notwithstanding 
that the same may have been passed, certified and paid for forthwith rectify, or 
remove and reconstruct the work so specified in whole or in part, as the case may 
require or as the case may be, remove the materials or articles so specified and 
provide other proper and suitable materials or articles at his own charge and cost. 
In the event of the failing to do so within a period specified by the Engineer-in-
Charge in his demand aforesaid, then the contractor shall be liable to pay 
compensation at the same rate as under clause 2 of the contract (for non completion 
of the work in time) for this default.  
In such case the Engineer-in-Charge may not accept the item of work at the rates 
applicable under the contract but may accept such items at reduced rates as the 
authority specified in schedule ‘F’ may considered reasonable during the 
preparation of on account bills or final bill if the item is so acceptable without 
detriment to the safety and utility of the item and the structure or he may reject the 
work outright without any payment and/or get it and other connected and incidental 
items rectified, or removed and re-executed at the risk and cost of the contractor. 
Decision of the Engineer-in-Charge to be conveyed in writing in respect of the same 
will be final and binding on the contractor.  

  
  
CLAUSE 17  
  
  Contractor  

Liable for 
Damages, 
defects during 
maintenance  
period  
  

If the contractor or his working people or servants shall break, deface, injure or 
destroy any part of building in which they may be working, or any building, road, 
road kerb fence, enclosure, water pipe, cables, drains, electric or telephone post or 
wires, trees, grass or grassland, or cultivated ground contiguous to the premises on 
which the work or any part is being executed, or if any damage shall happen to the 
work while in progress, from any cause whatever or if any defect, shrinkage or other 
faults appear in the work within twelve months (six months in the case of work 
costing Rs. Ten lacs and below except road work) after a certificate final or 
otherwise of its completion shall have been given by the  
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  Engineer-in-charge as aforesaid arising out of defect or improper materials or 
workmanship the contractor shall upon receipt of a notice in writing on that behalf 
make the same good at his own expense or in default the Engineerin- charge cause 
the same to be made good by other workmen and deduct the expense from any sums 
that may be due or at any time thereafter may become due to the contractor, or from 
his security deposit or the proceeds of sale thereof or of a sufficient portion thereof. 
The security deposit of the contractor shall not be refunded before the expiry of 
twelve months (six months in the case of work costing Rs.Ten lacs and below except 
road work) after the issue of the certificate final or otherwise, of completion of 
work, or till the final bill has been prepared and passed whichever is later. Provided 
that in the case of road work, if in the opinion of the Engineer-in-charge, half of the 
security deposit is sufficient, to meet all liabilities of the contractor under this 
contract, half of the security deposit will be refundable after six months and the 
remaining half after twelve months of the issue of the said certificate of completion 
or till the final bill has been prepared and passed whichever is later.  
In case of Maintenance and Operation works of E&M services, the security deposit 
deducted from contractors shall be refunded within one month from the date of final 
payment or within one month from the date of completion of the maintenance 
contract whichever is earlier.  

  
CLAUSE 18  
  
  Contractor to 

Supply Tools 
&  
Plants etc.  
  

The contractor shall provide at his own cost all materials (except such special 
materials, if any, as may in accordance with the contract be supplied from the 
Engineer-incharge’s stores) machinery, tools & plants as specified in Schedule F. 
in addition to this, appliances, implements, other plants, ladders, cordage, tackle, 
scaffolding and temporary works required for the proper execution of the work, 
whether original, altered or substituted and whether included in the specifications 
or other documents forming part of the contract or referred to in these conditions or 
not, or which may be necessary for the purpose of satisfying or complying with the 
requirements of the Engineer-incharge as to any matter as to which under these 
conditions he is entitled to be satisfied, or which he is entitled to require together 
with carriage therefor to and from the work. The contractor shall also supply 
without charge the requisite number of persons with the means and materials, 
necessary for the purpose of setting out works, and counting, weighing and assisting 
the measurement for examination at any time and from time to time of the work or 
materials. Failing his so doing, the same may be provided by the Engineer-in-charge 
at the expense of the contractor and the expenses may be deducted, from any money 
due to the contractor, under this contract or otherwise and/ or from his security 
deposit or the proceeds of sale thereof, or of a sufficient portions thereof.  

CLAUSE 18 A  
   Recovery of  

Compensatio 
n  
paid to  
Workmen  

In every case in which by virtue of the provisions sub-section(i) of Section 12, of 
the Workmen’s Compensation Act, 1923, AAI is obliged to pay compensation to a 
workman employed by the contractor, in execution of the works, AAI will recover 
from the contractor, the amount of the compensation so paid, and, without prejudice 
to the rights of the AAI under sub-section(2) of Section 12, of the said act, AAI 
shall be at liberty to recover such amount or any part thereof by deducting it from 
the security deposit or from any sum due by AAI to the contractor whether under 
this contract or otherwise. AAI shall not be bound to  
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  contest any claim made against it under subsection(1) of Section 12, of the said Act, 
except on the written request of the contractor and upon his giving to AAI full 
security for all costs for which AAI might become liable in consequence of 
contesting such claim.  

  
 CLAUSE 18 B  
  
  Ensuring  

Payment and  
Amenities to  
Workers if 
Contractor 
fails  
  

In every case in which by virtue of the provisions of the Contract Labour 
(Regulation and Abolition) act 1970, and the Contract Labour (Regulation and 
Abolition) Central Rules, 1971, AAI is obliged to pay any amounts of wages to a 
workman employed by the contractor in execution of the works, or to incur any 
expenditure in providing welfare and health amenities required to be provided under 
the above said Act and the rules under Clause 19H or under the AAI Contractor’s 
Labour Regulations or under the Rules framed by AAI from time to time for the 
protection of health and sanitary arrangements for workers employed by AAI 
Contractors, AAI will recover from the contractor the amount of wages so paid or 
the amount of expenditure so incurred and without prejudice to the rights of the 
AAI under sub section (2) of Section 20, sub section (4) of Section 21, of the 
Contract Labour (Regulation and Abolition) Act, 1970, AAI shall be at liberty to 
recover such amount or any part thereof by deducting it from the security deposit 
or from any sum due by AAI to the contractor whether under this contract or 
otherwise AAI shall not be bound to contest any claim made against it under sub 
section (1) of Section 20, sub section (4) of Section 21, of the said Act, except on 
the written request of the contractor and upon his giving to the AAI full security for 
all costs for which AAI might become liable in contesting such claim.  

  
CLAUSE 19  
  
  Labour  

laws to be 
complied by 
the 
Contractor  

The contractor shall obtain a valid license under the contract labour (R&A) Act, 
1970 and the Contract Labour (Regulation and Abolition) Central Rules, 1971, 
before the commencement of the work, and continue to have a valid license until 
the completion of the work. The contractor shall also abide by the provisions of the 
Child Labour (Prohibition and Regulation) Act, 1986.  
The contractor shall also comply with the provisions of the building and other 
construction workers (Regulation of Employment & Conditions of Service) Act, 
1996 and the building and other Construction Workers Welfare Cess Act, 1996. 
Any failure to fulfill these requirements shall attract the penal provisions of this 
contract arising out of the resultant non execution of the work.  

  
CLAUSE 19 A   
    No labour below the age of fourteen years shall be employed on the work.  
  
CLAUSE 19 B  
  
  Payment of  

wages  
Payment of wages:  
i The contractor shall pay to labour employed by him either directly or through 

sub contractors, wages not less than fair wages as defined in the AAI 
Contractor’s Labour Regulation or as per the provisions of the Contract Labour 
(Regulation and Abolition) act, 1970 and the contract labour (Regulation and 
Abolition) Central Rules, 1971 wherever applicable.  

ii The contractor shall, notwithstanding the provisions of any contract to the 
contrary, cause to be paid fair wage to labour indirectly engaged on the work,  
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  including any labour engaged by his sub contractors in connection with the said 
work, as if the labour had been immediately employed by him.  

iii In respect of all labour directly or indirectly employed in the works for 
performance of the contractor’s part of this contract, the contractor shall comply 
with or cause to be complied with the Airports Authority of India contractor’s 
Labour Regulations made by AAI from time to time in regard to payment of 
wages wage period, deductions from wages recovery of wages not paid and 
deductions unauthorisedly made, maintenance of wage books or wage slips, 
publication of scale of wages and other terms of employment, inspection and 
submission of periodical returns and all other matters of the like nature or as per 
the provisions of the Contract Labour (Regulation and Abolition) Act, 1970 and 
the Contract Labour (Regulation and Abolition) Central Rules, 1971, wherever 
applicable.  

iv. The following deductions shall be permissible to be made by the Engineer-
inCharge.  

a. The Engineer-in-charge concerned shall have the right to deduct from the 
moneys due to the contractor or any sum required or estimated to be 
required for making good the loss suffered by a worker or workers by reason 
of non fulfillment of the conditions of the contract for the benefit of the 
workers, non payment of wages or of deductions made from his or their 
wages which are not justified by their terms of the contract or non 
observance of the Regulations.  

b. Under the provision of Minimum Wages (Central) Rule 1950 the contractor 
is bound to allow to the labours directly or indirectly employed in the works 
one day rest for 6 days continuous work and pay wages at the same rate as 
for duty. In the event of default, the Engineer-in-charge shall have the right 
to deduct the sum or sums not paid on account of wages for weekly holidays 
to nay labours and pay the same to the persons entitled thereto from any 
money due to the contractor by the Engineer-in-charge concerned.  

 In the case of Union Territory of Delhi, however, as the all inclusive minimum  
daily wages fixed under Notification of the Delhi Administration 
No.F.12(162)MWO/DAB/43884-91, dated 31.12.1979 as amended from time to 
time are inclusive of wages for the weekly day of rest, the question of extra 
payment for weekly holiday would not arise.  
v.  The contractor shall comply with the provisions of the Payment of wages Act, 

1936, Minimum Wages Act, 1948, Employees Liability Act, 1938,  
Workmen’s Compensation Act, 1923, Industrial Disputes Act, 1947, Maternity 
Benefits Act, 1961, and the Contractor’s Labour (Regulation and Abolition) 
Act 1970, or the modifications thereof or any other laws relating thereto and 
the rule made thereunder from time to time.  

vi. The contractor shall indemnify and keep indemnified Authority against 
payments to be made under and for the observance of the laws aforesaid and 
the AAI Contractor’s Labour Regulations with prejudice to his right to claim 
indemnity from his sub contractors.  

vii. The laws aforesaid shall be deemed to be a part of this contract and any breach 
thereof shall be deemed to be a breach of this contract.  

viii. Whatever is the minimum wage for the time being, or if the wage payable  is 
higher than such wage, such wage shall be paid by the contractor to the 
workmen directly without the intervention of Jamadar and that Jamadar shall 
not be entitled to deduct or recover any amount from the minimum wage 
payable to the workmen as and by way of commission or otherwise.  
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  ix. The contractor shall ensure that no amount by way of commission or otherwise 
is deducted or recovered by the Jamadar from the wage of workmen.  

 CLAUSE 19 C  
     In respect of all labour directly or indirectly employed in the work for the 

performance of the contractor’s part of this contract, the contractor shall at his own 
expense arrange for the safety provisions as per AAI Safety Code framed from time 
to time and shall at his own expense provide for all facilities in connection 
therewith. In case the contractor fails to make arrangement and provide necessary 
facilities as aforesaid, he shall be liable to pay a penalty of Rs. 200/- for each default 
and in addition, the Engineer-incharge shall be at liberty to make arrangement and 
provide facilities as aforesaid and recover the costs incurred in that behalf from the 
contractor.  

  
CLAUSE 19 D  
  
    The contractor shall submit by the 4th and 19th of every month, to the 

Engineerincharge a true statement showing in respect of the second half of the 
preceding month and the first half of the current month respectively:  
i.    the number of labourers employed by him on the work, 
ii.   their working hours, iii.  the wages paid to him,  
iv. the accidents that occurred during the said fortnight showing the circumstances 

under which they happened and the extent of damage and injury caused by 
them, and  

v. the number of female workers who have been allowed maternity benefit 
according to Clause 19F and the amount paid to them Failing which the 
contractor shall be liable to pay to AAI, a sum not exceeding Rs. 200/- for each 
default or materially incorrect statement. The decision of the Engineerin-charge 
shall be final in deducting from any bill due to the contractor; the amount levied 
as fine and shall  be binding on the contractor.  

  
CLAUSE 19 E  
  
    In respect of all labour directly or indirectly employed in the works for the 

performance of the contractor’s part of this contract, the contractor shall comply 
with or cause to be complied with all the rules framed by AAI from time to time for 
the protection of health and sanitary arrangements for workers employed by the 
AAI and its contractor.  

  
CLAUSE 19 F  
  
    Leave and pay during leave shall be regulated as follows:  

1. Leave:  
i. In the case of delivery - maternity leave not exceeding 8 weeks, 4 weeks  upto 

and including the day of delivery and 4 weeks following that day.  
ii. In the case of miscarriage - upto 3 weeks from the date of miscarriage.  
2. Pay:  
i. In the case of delivery – leave pay during maternity leave will be at the rate of 

women’s average daily earnings, calculated on total wages earned on the days 
when full time work was done during a period of three months immediately 
preceding the date on which she gives notice that she expects to be confined or 
at the rate of Rupee one only a day whichever is greater.  

ii. In the case of miscarriage – leave pay at the rate of average daily earning  
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  calculated on the total wages earned on the days when full time work was done 
during a period of three months immediately preceding the date of such 
miscarriage.  

  
3. Conditions for the grant of Maternity Leave:  

No maternity leave benefit shall be admissible to a woman unless she has been 
employed for a total period of not less than six months immediately preceding 
the date on which she proceeds on leave.   

4. The contractor shall maintain a register of Maternity (Benefit) in the Prescribed 
Form as shown in appendix – III and IV, and the same shall be kept at the place 
of work.  

  
CLAUSE 19 G  
  
    In the event of the contractor (s) committing a default or breach of any of the 

provisions of the Airports Authority of India Contractor’s Labour Regulations and 
Model Rules for the protection of health and sanitary arrangements for the workers 
as amended from time to time or furnishing any information or submitting or filling 
any statement under the provisions of the above Regulations and Rules which is 
materially incorrect, he / they shall, without prejudice to any other liability, pay to 
the AAI a sum not exceeding Rs.200/- for every default, breach or furnishing, 
making, submitting,filing such materially incorrect statements and in the event of 
the contractor(s) defaulting continuously in this respect, the penalty may be 
enhanced to Rs.200/- per day for each day of default subject to a maximum of 5 per 
cent of the estimated cost of the work put to tender. The decision of the Engineer-
in-Charge shall be final and binding on the parties.  
Should it appear to the Engineer-in-Charge that the contractor (s) is / are not 
properly observing and complying with the provision of the AAI Contractor’s 
Labour Regulations and Model Rules and the provisions of the Contract Labour 
(Regulation and Abolition ) Act 1970, and the Contract Labour (R&A) Central 
Rules 1971, for the protection of health and sanitary arrangements for work – people 
employed the contractor (s) (hereinafter referred as “the said Rules”) the Engineer-
in-Charge shall have power to give notice in writing to the contractor (s) requiring 
that the said Rules be complied with and the amenities prescribed therein be 
provided to the work-people within a reasonable time to be specified in the notice. 
If the contractor (s) shall fail within the period specified in the notice to comply 
with and/ observe the said Rules and to provide the amenities to the work-people as 
aforesaid, the Engineer-in-Charge shall have the power to provide the amenities 
hereinbefore mentioned at the cost of the contractor (s). The contractor (s) shall 
erect, make and maintain at his / their own expense and to approved standards all 
necessary huts and sanitary arrangements required for his / their work –people on 
the site in connection with the execution of the works, and if the same shall not have 
been erected or constructed, according to approved standards, the Engineer-in-
Charge shall have power to give notice in writing to the contractor (s) requiring that 
the said huts and sanitary arrangements be remodeled and / or reconstructed 
according to approved standards, and if the contractor (s) shall fail to remodel or 
reconstruct such huts and sanitary arrangements according to approved standards 
within the period specified in the notice, the Engineer-in-Charge shall have the 
power to remodel or reconstruct such huts and sanitary arrangements according to 
approved standards at the cost of the contractor (s).  
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CLAUSE 19 H   
    The contractor (s) shall at his / their own cost provided his / their labour with a 

sufficient number of huts (hereinafter referred to as the camp) on the following 
specifications on a suitable plot of land to be approved the Engineer-in-Charge. i.   
Facility to be provided   

a. The minimum height of each hut at the eaves level shall be 2.10m (7ft.)  and 
the floor area to be provided will be at the rate of 2.7 sq.m. (30  sq.ft.) for 
each member of the worker’s family staying with the labourer.  

b. The contractor shall in addition construct suitable cooking places having a 
minimum area of 1.80m x 1.50m (6’ x 5’) adjacent to the hut for each family.  

    c. The contractor(s) shall also construct temporary latrines and urinals for the 
use of the labourers each on the scale of not less than four per each one 
hundred of the total strength, separate latrines and urinals being provided for 
women.  

d. The contractor (s) shall construct sufficient number of bathing and washing 
places one unit for every 25 persons residing in the camp. These bathing and 
washing places shall be suitably screened.  

ii.  Specifications   
a. All the huts shall have walls of sun-dried or burnt-bricks laid in mud mortar 

or other suitable local materials as may be approved by the Engineer-in- 
Charge in case of sun-dried bricks, the walls should be plastered with mud 
gobri on both sides. The floor may be kutcha but plastered with mud gobri 
and shall be at least 15 cm (6”) above the surrounding ground. The roofs 
shall be laid with the thatch or any other materials as may be approved by 
the Engineer-in-Charge and the contractor shall ensure that throughout the 
period of their occupation, the roofs remain water – tight.  

b. The contractor (s) shall provide each hut with proper ventilation.  
c. All doors, windows and ventilators shall be provided with suitable leaves for 

security purposes.  
d. There shall be kept an open space of at least 7.2 m (8 yards) between the 

rows of huts which may be reduced to 6m (20 ft.) according to the 
availability of site with the approval of the Engineer-in-Charge. Back to back 
construction will be allowed. iii. Water Supply   

 The contractor (s) shall provided adequate supply of water for the use of labourers. 
The provisions shall not be less than two gallons of pure and wholesome water per 
head per day for drinking purposes and three gallons of clean water per head per 
day for bathing and washing purposes. Where piped water supply is available 
supply shall be at stand posts and where the supply is from wells or river, tanks 
which may be of metal or masonry, shall be provide. The contractor (s) shall also 
at his / their own cost make arrangements for laying pipe lines for water supply to 
his / their labour camp from the existing mains wherever available and shall pay all 
fees and charges therefor. iv. The site selected for the camp shall be high ground, 
removed from jungle. v. Disposal of Excreta:   
The contractor (s) shall make necessary arrangement for the disposal of excreta 
from the latrines by trenching or incineration which shall be according to the 
requirements laid down by the Local Health Authorities. If trenching or incineration 
is not allowed, the contractor (s) shall make arrangements for the removal of the 
excreta through the Municipal Committee / authority and inform it about the 
number of labourers employed so that arrangements may be made by such 
Committee / authority for the removal of excreta. All charges on this account shall 
be borne by the contractor and paid direct by him to the  
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  Municipality / authority. The contractor shall provide one sweeper for every eight 
seats in case of dry system.  
vi. Drainage   
 The contractor (s) shall provide efficient arrangements for draining away sullage 
water so as to keep the camp neat and tidy.  
vii. The contractor (s) shall make necessary arrangements for keeping the 
camp area sufficiently lighted to avoid accidents to the workers.  
viii. Sanitation  
 The contractor(s) shall make arrangements for conservancy and sanitation in the 
labour camps according to the rules of the Local Public Health and Medical 
Authorities.  

 CLAUSE 19 I  
  
    The Engineer-in-Charge may require the contractor to dismiss or remove from the 

site of the work any person or persons in the contractors’ employ upon the work 
who may be incompetent or misconduct himself and the contractor shall forthwith 
comply with such requirements. In respect of maintenance/repair or renovation 
works etc. where the labour have an easy access to the individual work premises, 
the contractor shall issue identity cards to the labourers, whether temporary or 
permanent and he shall be responsible for any untoward action on the part of such 
labour. Assistant Manager/Junior Executive will display a list of contractors 
working in the colony/Blocks on the notice board in the colony and also at the 
service centre, to apprise the residents about the same.  

  
CLAUSE 19 J  
     It shall be the responsibility of the contractor to see that the building under 

construction is not occupied by any body unauthorized during construction, and is 
handed over to the Engineer-in-Charge with vacant possession of complete 
building. If such building though completed is occupied illegally, then the 
Engineer-in-Charge shall have the option to refuse to accept the said 
building/buildings in that position. Any delay in acceptance on this account will be 
treated as the delay in completion and for such delay, a levy upto 5% of tendered 
value of work may be imposed by the General Manager Engg. Whose decision shall 
be final both with regard to the justification and quantum and be binding on the 
contractor.However, the Executive Director Engg., through a notice may require 
the contractor to remove the illegal occupation any time on or before construction 
and delivery.  

  
CLAUSE 19 K  
  
  Employment 

of skilled / 
semiskilled  
workers  
  

The contractor shall at all stages of work deploy skilled / semi skilled tradesmen 
who are qualified and possess certificate in particular trade from CPWD Training 
Institute / Industrial Training Institute/National Institution of Construction 
Management and research (NICMAR) National Academy of Construction, CIDC 
or any similar reputed and recognized Institute managed / certified by State / Central 
Government. The number of such qualified tradesmen shall not be less than 20% of 
total skilled / semi skilled workers required in each trade at any stage of work. The 
contractor shall submit number of man days required in respect of each trade, its 
scheduling and the  
list of qualified tradesmen alongwith requisite certificate from recognized Institute 
to Engineer in charge for approval. Notwithstanding such approval, if the tradesmen 
are found to have inadequate skill to execute the work of  



Clauses of Contract                                                                                                                                                                                                                                                                             
                                                                                                                                                                              AIRPORT S AU THORIT Y OF INDIA  

A.A.I.                                                C……I…….O…….                                     Page 66                            
  

  respective trade, the contractor shall substitute such tradesmen within two days of 
written notice from Engineer –in- Charge. Failure on the part of contractor to obtain 
approval of Engineer-in-Charge or failure to deploy qualified tradesmen will attract 
a compensation to be paid by contractor at the rate of Rs.100 per such tradesman 
per day. Decision of Engineer in Charge as to whether particular tradesman 
possesses requisite skill and amount of compensation in case of default shall be 
final and binding.  
Provided always, that the provision of this clause, shall not be applicable for works 
with estimated cost put to tender being less than Rs.5 crores.  

  
 CLAUSE 19 L  
  
  Registration 

with EPFO  
and ESIC  
  

The ESI and EPF contributions on the part of employer in respect of this contract 
shall be paid by the contractor. These contributions on the part of the employer paid 
by the contractor shall be reimbursed by the Engineer-in-charge to the contractor 
on actual basis.  

  
CLAUSE 19 M  
  
  Compliance 

of NGT  
guidelines  

The contractor is required to follow latest NGT guidelines at the construction 
site and any violation of such guidelines will be in his account.  

  
  
CLAUSE 20  
  
  Minimum  

Wages  
Act to be 
Complied 
with  

The contractor shall comply with all the provision of the Minimum Wages Act, 
1948, and Contract Labour (Regulation and Abolition) Act, 1970 amended from 
time to time and rules framed thereunder and other labour laws affecting contract 
labour that may be brought into force from time to time.  

  
CLAUSE 20(A)  
  
  Employees  

Provident  
Fund &  
Miscellaneous  
Provident Act  
1952/Jammu  
& Kashmir  
Employees  
Provident  
Funds (and  
Miscellaneou 
s Provisions) 
Act, 1961and  
State  
Insurance 
(ESI) Act, 
1948.  

The Contractor shall comply with all the provisions of the Employees Provident 
Fund & Misc. Provisions Act, 1952/ Jammu & Kashmir Employees Provident 
Funds (and Miscellaneous Provisions) Act, 1961 and ESI Act, 1948, amended from 
time to time and rules framed thereunder. Some of the provisions are given below:  
a. The contractor shall intimate his PF Account Code No. allotted by Regional PF 

Commissioner and ESI Registration No. allotted by ESI Corporation after award 
of work and shall continue to have valid PF Account Code No. and ESI 
Registration No. till actual completion of the contract.  

b. The contractor shall provide a list of contract Workers engaged for contract     
work along with their PF Account No. & ESI Registration No.   

c. The contractor by 20th of every month shall provide a monthly statement 
showing recoveries of contribution and proof of remittance of provident fund 
contribution to RPFC and ESI contributions to ESI Corporation in respect of 
Workers engaged in contract work.  

d. The contractor shall provide copies of PF & ESI challans of monthly 
contributions in respect of contract workers engaged for contract work on month 
to month basis.  

AAI reserves the right to withhold minimum amount as detailed under, from the  
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  running account payments, if PF / ESI contributions are not paid by the contractor 
and proof to that effect have not been produced regularly on due dates. To withhold 
3% for building work & 1.5% for road/pavement work of the total amount of work 
done during the period considered.  

    ESI & EPF amount paid to the statutory authorities by the contractor shall be 
reimbursed on actual basis on submission of documentary evidence.  

  
CLUASE 21  
  
  Work not to 

be sublet. 
Action in case 
of  
insolvency  
  

The contract shall not be assigned or sublet without the written approval of 
Engineer-in-Charge. And if the contractor shall assign or sublet his contact, or 
attempt to do so, or become insolvent or commence any insolvency proceedings or 
make any composition with his creditors or attempt to do so, or if any bribe, 
gratuity, gift, loan, perquisite, reward or advantage pecuniary or otherwise, shall 
either directly or indirectly, be given, promised or offered by the contractor, or any 
of his servants or agent to any public officer or person in the employ of AAI in any 
way relating to his office or employment, or if any such officer or person shall 
become in any way directly or indirectly interested in the contract, the Engineers in 
Charge on behalf of the AAI shall have power to adopt the course specified in 
Clause 3 hereof in the interest of AAI and in the event of such course being adopted, 
the consequences specified in the said Clause 3 shall ensue.  

  
CLUASE 22  
  
    All sums payable by way of compensation under any of these conditions shall be 

considered as reasonable compensation to be applied to the use of AAI without 
reference to the actual loss or damage sustained and whether or not any damage 
shall have been sustained.  

  
CLAUSE 23  
  
  Changes in 

firm’s 
Constitution 
to  
be intimated  
  

Where the contractor is a partnership firm, the previous approval in writing of the 
Engineer-in-Charge shall be obtained before any change is made in the constitution 
of the firm. Where the contractor is an individual or a Hindu undivided family 
business concern such approval as aforesaid shall likewise be obtained before the 
contractor enters into any partnership agreement where under the partnership firm 
would have the right to carry out the works hereby undertaken by the contractor. If 
previous approval as aforesaid is not obtained, the contract shall be deemed to have 
been assigned in contravention of Clause 21 hereof and the same action may be 
taken and the same consequences shall ensue as provided in the said Clause 21.  

  
CLAUSE 24  
  
    All works to be executed under the contract shall be executed under the direction 

and subject to the approval in all respects of the Engineer-in-Charge who shall be 
entitled to direct at what point or points and in what manner they are to be 
commenced, and from time to time carried on.  
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 CLAUSE 25  
  
  Dispute  

Resolution 
Mechanism 
and  
Arbitration  

Except where otherwise provided in the contract, all questions and disputes relating 
to the meaning of the specifications, design, drawings and instruction here-in before 
mentioned and as to the quality of workmanship or materials used on the work or 
as to any other question , claim, right, matter or thing whatsoever, in any way arising 
out of or relating to the contract, designs, drawings, specifications, estimates, 
instructions, orders or these conditions or otherwise concerning the work or the 
execution or failure to execute the same whether arising during the progress of the 
work or after the cancellation, termination, completion or abandonment thereof 
shall be dealt with as mentioned hereinafter:  
  
i. If the contractor considers any work demanded of him to be out side the 

requirement of the contract, or disputes any drawing, record or decision given in 
writing by the Engineer-in-Charge or if the Engineer in Charge considers any 
act or decision of the contractor on any matter in connection with or arising out 
of the contract or carrying out of the work, to be unacceptable and is disputed 
such party shall promptly within 15 days of the arising of the disputes request 
the Executive Director (Engg.)/Regional Executive Director/Member (Plg) 
/Chairman, AAI as the case may be, who shall refer the dispute to Dispute 
Redressal Committee (DRC) within 15 days along with a list of disputes with 
amounts claimed if any, in respect of each such disputes. The Dispute Redressal 
Committee (DRC) shall give the opposing party two weeks for written response, 
and give its decision within a period of 60 days extendable by 30 days by consent 
of both the parties from the receipt of reference from the Executive Director 
(Engg.)/Regional Executive Director/Member (Plg) /Chairman, AAI. Provided 
that no party shall be represented before the Dispute Redressal Committee by an 
advocate / legal counsel etc.  
If the Dispute Redressal Committee (DRC) fails to give its decision within 
aforesaid period or any party is dis-satisfied with the decision of Dispute 
Redressal Committee (DRC) or expiry of time limit given above, then either 
party may within a period of 30 days from the receipt of the decision of Dispute 
Redressal Committee (DRC), give notice to the Executive Director 
(Engg.)/Regional Executive Director/Member (Plg) /Chairman, AAI as the case 
may be for appointment of Arbitrator on prescribed proforma as per Appendix-
XVII.under intimation to the other party.  
  
It is also a term of contract and each party invoking Arbitration must exhaust the 
aforesaid mechanism of settelement of claims/disputes prior to invoking 
Arbitration.   
The Executive Director (Engg.)/Regional Executive Director/Member (Plg) 
/Chairman, AAI shall in such case appoint the sole arbitrator or one of the three 
arbitrators  as the case may be within 30 days of receipt of such a request and 
refer such disputes to arbitration. Wherever the Arbitral Tribunal consists of 
three Arbitrators, the contractor shall appoint one arbitrator within 30 days of 
making request for arbitration or of receipt of request by  Engineer in Charge to 
Executive Director (Engg.)/Regional Executive Director/Member (Plg) 
/Chairman, AAI for appointment of arbitrator, as the case may be, and two 
appointed arbitrators shall appoint the third arbitrator, who shall act as the 
presiding arbitrator. In the event of :  

a. A party fails to appoint the second arbitrator, or   
b. The two appointed arbitrators fail to appoint the Presiding Arbitrator, 

then Member (Plg)/Chairman,AAI shall appoint the second or 
Presiding Arbitrator as the case may be.  
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  ii  Disputes or difference shall be referred for adjudication through arbitration by a 
Tribunal having Sole Arbitrator where tendered amount is Rs. 100.00 Cr or less. 
Where tendered value is more than Rs. 100.00 Cr., Tribunal shall consist of three 
arbitrators as above. The requirements of the arbitration and the conciliation act, 
1996 (26 of 1996) and any further statutory modifications or reanectment thereof 
and the rules made thereunder and for the time being in force shall be applicable.  

  
     It is a term of this contract that the party invoking Arbitration shall give a list of 

disputes with amounts, claimed, if any, in respect of each such disputes along 
with the notice for appointment of Arbitrator and giving reference to the decision 
of the DRC.  

     It is also term of this contract that  any member of Arbitration Tribunal shall be 
a graduate engineer with experience in handling public works, engineering 
contracts at a level not lower than Chief Engineer. This shall be treated as 
mandatory qualification to be appointed as Arbitrator.    

  
     Parties, before or at the time of appointment of Aarbitral Tribunal may agree in 

writing for fast track arbitration as per the Arbitration and Conciliation Act, 1996 
(26 of 1996) as amended in 2015.   

  
     Subject to provision in the Arbitration and Conciliation Act, 1996 (26 of 1996) 

as amended in 2015 whereby the counter claims if any can be directly filed 
before the arbitrator without any requirement of rerefernce by the Appointing 
Authority, the Arbitrator shall adjudicate on only such disputes as are referred 
to him by the appointing authority and give separate award against each disputes 
and claim referred to him and in all cases where the total amount of the claims 
by any party exceed Rs. 1,00,000/-, the Arbitrator shall give reasons for the 
award.  

    
It is also a term of the contract that if any fees are payable to the arbitrator, these 
shall be paid as per the Act. It is also a term of the contract that the arbitrator 
shall be deemed to have entered on the reference on the date he issues notice to 
both the parties calling them to submit their statement of claims and counter 
statement of claims.   
  
The place of the arbitration shall be mentioned in schedule ‘F’. In case there is 
no mention of place of arbitration, the Arbitral Tribunal shall determine the place 
of arbitration. The venue of the arbitration shall be such place as may be fixed 
by the Arbitral Tribunal in consultation with both the parties. Failing any such 
agreement, then the Arbitral Tribunal shall decide the venue.   

  

  
CLAUSE 26  
  
  Contractor to 

indemnify 
AAI against  
Patent Rights  

The contractor shall fully indemnify and keep indemnified the Chairman AAI 
against any action, claim or proceeding relating to infringement or use of any patent 
or design or any alleged patent or design rights and shall pay and royalties which 
may be payable in respect of any article or part thereof included in the contract. In 
the event of any claims made under or action brought against AAI in respect of any 
such matters as aforesaid, the contractor shall be immediately notified thereof and 
the contractor shall be at liberty, at his own expense, to settle any dispute or to 
conduct any litigation that may arise there from, provided that the contractor shall 
not be liable to indemnify the AAI if the infringement of the patent or design or any 
alleged patent or design right is the direct result of an order passed by the Engineer-
in-Charge in this behalf.  
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CLAUSE 27  
  
  Lump sum  

Provisions in 
Tender  

When the estimate on which a tender is made, includes lump sum in respect of parts 
of the work, the contractor shall be entitled to payment in respect of the items of 
work involved or the part of the work in question at the same rates as are payable 
under this contract for such items ,or if the part of work in question is not, in the 
opinion of the Engineer-in-Charge payable of measurement, the Engineer-in-
Charge may at his discretion pay the lump- sum amount entered in the estimate, and 
the certificate in writing of the Engineer-in-Charge shall be final and conclusive 
against the contractor with regard to any sum or sums payable to him under the 
provision of the clause.   

  
CLAUSE 28  
  
  Action where no  

specifications 
are specified  
  

In the case of any class of work for which there is no such specifications as referred 
to in Clause 11, such work shall be carried out in accordance with the Bureau of 
Indian Standards Specifications. In case there are no such specifications in Bureau 
of Indian Standards, the work shall be carried out as per manufacturers’ 
specifications.  
In case there are no such specifications as required above, the work shall be carried 
out in all respects in accordance with the instructions and requirements of the 
Engineer-in-Charge.  

CLAUSE 29  
   With-holding 

and lien in  
respect of sums 
due from 
contractor  

i.  Whenever any claims for payment of a sum of money arises out of or under the 
contract or against the contractor, the Engineer-in-Charge or the AAI shall be 
entitled to withhold and also have a lien to retain such sum or sums in whole or 
in part from the security, if any deposited by the contractor and for the purpose 
aforesaid, the Engineer-in-Charge or the AAI shall be entitled to withhold the 
security deposit if any, furnished as the case may be and also have a lien over 
the same pending finalization or adjudication of any such claim. In the even of 
the security being insufficient to cover the claimed amount or amounts or if no 
security has been taken from the contractor, the Engineer-in-Charge or the AAI 
shall be entitled to withhold and have lien to retain to the extent of such claimed 
amount or amounts referred to above from any sum or sums found payable or 
which may at any time thereafter become payable to the contractor under the 
same contract or any other contract with the Engineer-in Charge of the AAI or 
any contracting person through the Engineer-in-Charge pending finalization of 
adjudication of any such claim.  

      It is an agreed term of the contract that the sum of money or moneys so withheld 
or retained under the lien referred to above by the Engineer-inCharge or AAI 
will be kept withheld or retained as such by the Engineer-inCharge or AAI till 
the claim arising out of or under the contract is determined by the arbitrator. (if 
the contract is governed by the arbitration clause) by the competent court, as the 
case may be and that the contractor will have no claim for interest or damages 
whatsoever on any account in respect of such withholding or retention under 
the lien referred to above and duly notified as such to the contractor. For the 
purpose of this clause, where the contractor is a partnership firm or a limited 
company, the Engineer-in-Charge or the AAI shall be entitled to withhold and 
also have a lien to retain towards such claimed amount or amounts in whole or 
in part from any sum found payable to any partner/limited company as the case 
may be, whether in his individual  
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  capacity or otherwise.   
ii.   AAI shall have the right to cause an audit and technical examination of the  

works and the final bills of the contractor including all supporting vouchers, 
abstract, etc,. to be made after payment of the final bill and if as a result of such 
audit and technical examination any sum is found to have been overpaid in 
respect of any work done by contractor under the contract or any work claimed 
to have been done by the him under the contract and found not to have been 
executed, the contractor shall be liable to refund the amount of over payment 
and it shall be lawful for AAI to recover the same from him in the manner 
prescribed in sub-clause (i) of this clause or in any other manner legally 
permissible; and if it is found that the contractor was paid less than what was 
due to him under the contract in respect of any work executed by him under it, 
the amount of such under payment shall be duly paid by AAI to the contractor, 
without any interest thereon whatsoever.  

      Provided that the AAI shall not be entitled to recover any sum overpaid, nor the 
contractor shall be entitled to payment of any sum paid short where such 
payment has been agreed upon between the Executive Director Engineering / 
General Manager Engineering on the one hand and the contractor on the other 
under any term of the contract permitting payment for work after assessment by 
the Executive Director Engineering / General Manager Engineering.  

  
 CLAUSE 29 A  
  
  Lien in respect 

of claims in 
other Contracts  

i. Any sum of money due and payable to the contractor (including the security 
deposit refundable to him) under the contract may be withheld or retained by 
way of lien by the Engineer-in-Charge or the AAI or any other contracting 
person or persons through Engineer-in-Charge against any claim of the 
Engineer-in-Charge or AAI or such other person or persons in respect of 
payment of a sum of money arising out of or under any other contract made by 
the contractor with the Engineer-in-Charge or the AAI or with such other person 
or persons.  

ii. It is an agreed term of the contract that the sum of money so withheld or retained 
under this clause by the Engineer-in-Charge or the AAI will be kept withheld 
or retained as such by the Engineer-in-Charge or the AAI or till his claim arising 
out of the same contract or any other contract is either mutually settled or 
determined by the arbitration clause or by the competent court, as the case may 
be and that the contractor shall have no claim for interest or damages 
whatsoever on this account or on any other ground in respect of any sum of 
money withheld or retained under this clause and duly notified as such to the 
contractor.  

  
CLAUSE 30  
  
  Employment of 

coal mining or 
controlled area 
labour not 
permissible  

i. The contractor shall not employ coal mining or controlled area labour falling 
under any category whatsoever or in connection with the work or recruit labour 
from area within a radius of 32 km (20 miles) of the controlled area. Subject as 
above the contractor shall employ imported labour only i.e., deposit imported 
labour or labour imported by contractors from area, from which import is 
permitted.  

ii. Where ceiling price for imported labour has been fixed by State or Regional 
Labour Committees not more than that ceiling price shall be paid to the labour 
by the contractor.  

iii. The contractor shall immediately remove any labourer who may be pointed  
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  out by the Engineer-in-Charge as being a coal mining or controlled area 
labourer. Failure to do so shall render the contractor liable to pay to AAI a sum 
calculated at the rate of Rs.10/- per day per labourer. The certificate of the 
Engineer-in –Charge about the number of coal mining or controlled area 
labourer and the number of days for which they worked shall be final and 
binding upon all parties to this contract.  

iv. It is declared and agreed between the parties that the aforesaid stipulation in this 
clause is one in which the public are interested within the meaning of the 
exception in Section 74 of Indian Contract Act, 1872.  

Explanation :-   
Controlled area mean the following areas:  
Districts of Dhanbad, Hazaribagh, Jamtara- Sub-Division under Santhal 
Pargana Commissionery, District of Bankuara, Birbhum, Burdwan, District of 
Bilaspur. Any other area which may be declared a Controlled Area by or with 
the approval of the Central Government.  

  
CLAUSE 31  
  
  Unfiltered 

water supply  
The contractor(s) shall make his/their own arrangements for water required for the 
work and nothing extra will be paid for the same. This will be subject to the 
following conditions.  
i. That the water used by the contractor (s) shall be fit for construction purposes 

to the satisfaction of the Engineer-in-Charge.  
ii. The Engineer-in-Charge shall make alternative arrangements for supply of 

water at the risk and cost of contractor (s) if the arrangements made by the 
contractor (s) for procurement of water are in the opinion of the Engineer-
inCharge, unsatisfactory.  

  
CLAUSE 31A  
  
  Departmental 

water supply, if 
available  

Water if available may be supplied to the contractor by the department subject to 
the following conditions:-  
i. The water charges @1% shall be recovered on gross amount of the work done. 
ii. The contractor(s) shall make his/their own arrangement of water connection and 

laying of pipelines from existing main of source of supply.  
iii. The Department do not guarantee to maintain uninterrupted supply of water and 

it will be incumbent on the contractor (s) to make alternative arrangements for 
water at his/their own cost in the event of any temporary break down in the 
AAI’s water main so that the progress of his/their work is not held up for want 
of water. No claim of damage or refund of water charges will be entertained on 
account of such break down.  

  
  
CLAUSE 32  
  
  Alternate water 

arrangements  
i.  Where there is no piped water supply arrangement and the water is taken by the 

contractor from the wells or hand pump constructed by the AAI, no charge shall 
be recovered from the contractor or that account. The contractor shall, however, 
draw water at such hours of the day that it does not interfere with the normal 
use for which the hand pumps and well are intended. He will also be responsible 
for all damage and abnormal repairs arising out of his use, the cost of which 
shall be recoverable from him. The Engineer-in-Charge shall be the final 
authority to determine the cost recoverable from the  
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  contractor on this account and his decision shall be binding on the contractor. 
ii. The contractor shall be allowed to construct temporary wells in AAI land for 
taking water for construction purposes only after he has got permission of the 
Engineer-in-Charge in writing. No charges shall be recovered from the contractor 
on this account but the contractor shall be required to provide necessary safety 
arrangements to avoid any accidents or damage to adjacent buildings, roads and 
service lines. He shall be responsible for any accidents or damage caused due to 
construction and subsequent maintenance of the wells and shall restore the ground 
to its original condition after the wells are dismantled on completion of the work.  

 CLAUSE 33  
  
  Return of 

Surplus 
materials  

Notwithstanding anything contained to the contrary in this contract, where any 
materials for the execution of the contract are procured with the assistance of AAI 
either by issue from AAI stocks or purchase made under orders or permits or 
licenses issued by AAI, the contractor shall hold the said materials economically 
and solely for the purpose of the contract and not dispose of them without the 
written permission of the AAI and return, if required by the engineer-in-Charge, all 
surplus or unserviceable materials that may be left with him after the completion of 
the contract or at its termination for any reason whatsoever on being paid or credited 
such prices as the Engineer-in-Charge shall determine having due regard to the 
condition of the materials. The price allowed to the contractor however shall not 
exceed the amount charged to him excluding the element of storage charges. The 
decision of the Engineer-in-Charge shall be final and conclusive. In the event of 
breach of the aforesaid condition, the contractor shall in addition to throwing 
himself open to action for contravention of the terms of the license or permit and / 
or for criminal breach of trust, be liable to AAI for all moneys, advantages or profits 
resulting or which in the usual course would have resulted to him by reason of such 
breach.  

 CLAUSE 34  
  
  Hire of plant & 

Machinery  
i. The Contractor shall arrange at his own expense all tools, plant, machinery and 

equipment(hereinafter referred to as T&P) required for execution of the work 
except for the Plant & Machinery listed in Schedule ‘C’ and stipulated for issue 
to the contractor. If the contractor requires any item of T&P on hire from the 
T&P available with the AAI over and above the T&P stipulated for issue, the 
AAI will, if such item is available, hire it to the contractor at rates to be agreed 
upon between him and the Engineer-in-charge. In such a case, all the conditions 
hereunder for issue of T & P shall also be applicable to such T&P as is agreed to 
be issued.  

ii. Plant & Machinery when supplied on hire charges shown in Schedule ‘C’ shall 
be made over and taken back at the departmental equipment yard / shed shown 
in Schedule ‘C’ and the contractor shall bear the cost of carriage from the place 
of issue to the site of work and back. The contractor shall be responsible to return 
the plant and machinery with condition in which it was handed over to him, and 
he shall be responsible for all damage caused to the said plant and machinery at 
the site of work or elsewhere in operation and otherwise during transit including 
damage to or loss of plant and for all losses due to his failure to return the same 
soon after the completion of the work for which it was issued. The Engineer-in-
charge shall be the sole judge to determine the liability of the contractor and its 
extent in this regard and his decision shall be final and binding on the contractor. 
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  iii. The plant and machinery as stipulated above will be issued as and when 
available and if required by the contractor. The contractor shall arrange his 
programme of work according to the availability of the plant and machinery 
and no claim, whatsoever, will be entertained from him for any delay in supply 
by the department.  

iv. The hire charges shall be recovered at the prescribed rates from and inclusive 
of the date the plant and machinery made over upto and inclusive of the date 
of the return in good order even though the same may not have been working 
for any cause except major breakdown due to no fault of the contractor or 
faulty use requiring more than three working days continuously (excluding 
intervening holidays and Sundays) for bringing the plant in order. The 
contractor shall immediately intimate in writing to the Engineer-in-charge 
when any plant or machinery gets out of order requiring major repairs as 
aforesaid. The Engineer-in- charge shall record the date and time of receipt of 
such intimation in the log sheet of the plant or machinery. Based on this if the 
breakdown before lunch period or major breakdown will be computed 
considering half a day’s breakdown on the day of complaint. If the breakdown 
occurs in the post lunch period of major breakdown will be computed starting 
from the next working day. In case of any dispute under this clause, the 
decision of the Executive Director (Engg) /General Manager (Engg) shall be 
final and binding on the contractor.  

v. The hire charges shown above are for each day of 8 hours (inclusive of the one 
hour lunch break) or part thereof.  

vi. Hire charges will include service of operating staff as required and also supply 
of lubricating oil and stores for cleaning purposes. Power fuel of approved 
type, firewood, kerosene oil etc. for running the plant and machinery and also 
the full time chowkidar for guarding the plant and machinery against any loss 
or damage shall be arranged by the contractor who shall be fully responsible 
for  the safeguard and security of plant and machinery. The contractor shall on 
or before the supply of plant and machinery sign an agreement indemnifying 
the Department against any loss or damage caused to the plant and machinery 
either during transit or at site of work.  

vii. Ordinarily, no plant and machinery shall work for more than 8 hours a day 
inclusive of one hour lunch break. In case of an urgent work however, the 
Engineer-incharge may, at his discretion, allow the plant and machinery to be 
worked for more than normal period of 8 hours a day. In that case, the hourly 
hire charges for overtime to be borne by the contractor shall be 50% more than 
the normal proportionate hourly charges (1/8th of the daily charges) subject to 
a minimum of half day’s normal charges on any particular day. For working 
out hire charges for over time, a period of half an hour and above will be 
charged as one hour and a period of less than half an hour will be ignored.  

viii. The contractor shall release the plant and machinery every seventh day for 
periodical servicing and / or wash out which may take about three to four hours 
or more. Hire charges for full day shall be recovered from the contractor for 
the day of servicing / wash out irrespective of the period employed in servicing. 

ix. The plant and machinery once issued to the contractor shall not be returned by 
him on account of lack of arrangements of labour and materials, etc. on his 
part, the same will be returned only when they are required for major repairs 
or when in the opinion of the Engineer-in-charge, the work or a portion of work 
for which the same was issued is completed.  

x. Log Book for recording the hours of daily work for each of the plant and 
machinery supplied to the contractor will be maintained by the Department and 
will be countersigned by the contractor or his authorised agent daily. In  
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  case the contractor contests the correctness of the entries and / or fails to sign 
the Log Book, the decision of the Engineer-in-charge shall be final and binding 
on him. Hire charges will be calculated according to the entries in the Log 
Book and will be binding on the contractor. Recovery on account of hire 
charges for road rollers shall be made for the minimum number of days worked 
out on the assumption that a roller can consolidate per day and maximum 
quantity of materials or area surfacing as noted against each in the annexed 
statement (see attached annexure).  

xi. In the case of concrete mixers, the contractors shall arrange to get the hopper 
cleaned and the drum washed at the close of the work each day or each 
occasion. (a) In case rollers for consolidation are employed by the contractor 
himself, log book for such rollers shall be maintained in the same manner as is 
done in case of departmental rollers, maximum quantity of any items to be 
consolidated for each roller-day shall also be same as in Annexure to Clause 
34(x). For less use of rollers, recovery for the less roller days shall be made at 
the stipulated issue rate.  

xii. The contractor shall be responsible to return the plant and machinery in the 
condition in which it was handed over to him and he shall be responsible for 
all damage caused to the said plant and machinery at the site of work or 
elsewhere in operation or otherwise or during transit including damage to or 
loss of parts, and for all losses due to his failure to return the same soon after 
the completion of the work for which it was issued. The Engineer-in-charge 
shall be the sole judge to determine the liability of the contractor and its extent 
in this regard and his decision shall be final and binding on the contractor.  

xiii. The contractor will be exempted from levy of any hire charges for the number 
of days he is called upon in writing by the Engineer-in-charge to suspend 
execution of the work, provided AAI’s plant and machinery in question have, 
in fact, remained idle with the contractor because of the suspension.  

xiv. In the event of the contractor not requiring any item of plant and machinery  
issued by AAI though not stipulated for issue in Schedule ‘C’ any time after 
taking delivery at the place of issue, he may return it after two days written 
notice or at any time without notice if he agrees to pay hire charges for two 
additional days without, in any way, affecting the right of the Engineer-
incharge to use the said plant and machinery during the said period of two days 
as he likes including hiring out to a third party.  

 CLAUSE 35  
   Condition 

relating to use 
of asphaltic 
materials  

i. 
ii.   

The contractor undertakes to make arrangement for the supervision of the work 
by the firm supplying the tar or bitumen used.  
The contractor shall collect the total quantity of tar or bitumen required for the 
work as per standard formula, before the process of painting is started and shall 
hypothecate it to the Engineer-in-Charge. If any bitumen or tar remains unused 
on completion of the work on account of lesser use of materials in actual 
execution of for reasons other than authorised changes of specifications and 
abandonment of portion of work, a corresponding deduction equivalent to the 
cost of unused materials as determined by the Engineer-in-Charge shall be 
made and the material return to the contractors. Although the materials are 
hypothecated to AAI, the contractor undertakes the responsibility for their 
proper watch, safe custody and protection against all risks. The materials shall 
not be removed from site of work without the consent of the Engineer-in-
Charge in writing.  

   



Clauses of Contract                                                                                                                                                                                                                                                                             
                                                                                                                                                                              AIRPORT S AU THORIT Y OF INDIA  

A.A.I.                                                C……I…….O…….                                     Page 76                            
  

  iii. The contractor shall be responsible for rectifying defects noticed within a year 
from the date of completion of the work and the portion of the security deposit 
relating asphaltic work shall be refunded after the expiry of this period.  

  
 CLAUSE 36  
  
  Employment of 

Technical Staff 
and employees  

Contractors Superintendence, Supervision, Technical staff & Employees  
i. The contractor shall provide all necessary superintendence during execution of 

the work and all along thereafter as may be necessary for proper fulfilling of 
the obligations under the contract.  
  
The Contractor shall immediately after receiving letter of acceptance of the 
tender and before commencement of the work, intimate in writing to the 
Engineer-in-Charge, the name (s), qualifications experience, age, address (s) 
and other particulars along with certificates, of the principal technical 
representative to be charge of the work and other technical representative (s) 
who will be supervising the work. Minimum requirement of such technical 
representative (s) and their qualifications and experience shall not be lower 
than specified in schedule ‘F”. The Engineer-in-Charge shall within 3 days of 
receipt of such communication intimate in writing his approval or otherwise of 
such a representative (s) to the contractor. Any such approval may at any time 
be withdrawn and in case of such withdrawal, the contractor shall appoint 
another such representative (s) according to the provisions of this clause. 
Decision of the tender accepting authority shall be final and binding on the 
contractor in this respect. Such a principal technical representative and other 
technical representative (s) shall be appointed by the contractor soon after 
receipt of the approval from Engineer-in-charge and shall be available at site 
before start of work.  
  

       All the provisions applicable to the principal technical representative under the 
clause will also be applicable to other technical representative(s). The principal 
technical representative and other technical representative (s) shall be present 
at the site of work for supervision at all times when any construction activity 
is in progress and also present himself/themselves, as required to the Engineer-
in-Charge and / or his designated representative to take instructions. 
Instructions given to the principal technical representative or other technical 
representative (s) shall be deemed to have the same force as if these have been 
given to the contractor. The Principal Technical Representative and other 
technical representatives shall be actually available at site fully during all 
stages of execution work, during recording / checking / test checking of 
measurements of works whenever so required by the  
Engineer-in-Charge and shall also note down instructions conveyed by the 
Engineer-in-Charge or his designated representative (s) in the site order book 
and shall affix his/their signature in token of noting down the instructions and 
in token of acceptance of measurements / checked measurements / test checked 
measurements. The representative (s) shall not look after any other work. 
Substitutes, duly approved by engineer – in-Charge of the work in similar 
manner as aforesaid shall be provided in event of absence of any of the 
representative (s) by more than two days. If the Engineer–in–Charge, whose 
decision in this respect is final and binding on the contractor, is convinced that 
no such technical representative (s) is/are effectively appointed or is/are 
effectively attending or fulfilling the provision of this clause, a recovery (non-
refundable) shall be effected from the contractor as  
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  specified in Schedule ‘F’ and the decision of the Engineer–in- Charge as 
recorded in the site order book and measurement recorded checked/test 
checked in Measurement Books shall be final and binding on the contractor. 
Further if the contractor fails to appoint suitable technical Principal technical 
representative and / or other technical representative (s) and if such appointed 
persons are not effectively present or are absent by more than two days without 
duly approved substitute or do not discharge their responsibility satisfactorily, 
the Engineer–in–Charge shall have full powers to suspend the execution of the 
work until such date as suitable other technical representative (s) is / are 
appointed and the contractor shall be held responsible for the delay so caused 
to the work. The contractor shall submit a certificate of employment of the 
technical representative (s) (in the form of copy of Form- 16 or CPF deduction 
issued to the Engineer employed by him) alongwith every running account bill 
/ final bill and shall produce evidence if at any times so required by the 
Engineer– in–Charge.  

  
ii. The contractor shall provide and employ on the site only such technical 

assistants as are skilled, and experienced in their respective fields and such 
foremen and supervisory staff as are competent to give proper supervision to 
the work. The contractor shall provide and employ skilled, semi-skilled and 
unskilled labour as is necessary for proper and timely execution of the work. 
The Engineer-in-Charge shall be at liberty to object to and require the 
contractor to remove from the works any person who in his opinion 
misconducts himself, or is incompetent or negligent in the performance of his 
duties or whose employment is otherwise considered by the Engineer-in 
Charge to be undesirable. Such person shall not be employed again at works 
site without the written permission of the Engineer-in-Charge and the persons 
so removed shall be replaced as soon as possible by competent substitutes.  
  

iii. The contractor shall not change his engineer/supervisory staff after approval 
of the Engineer-In-Charge. If Contractor wants to replace any of his staff due 
to unavoidable circumstances, he will seek permission of Engineer-InCharge 
indicating reasons for such change, qualification and experience of the 
alternative employee suggested by him. The qualification and experience of 
the alternative staff shall not be inferior to the person employed earlier.  

  
CLAUSE 37  
  
  Levy/Taxes/  

Royalty/ Land 
Licence fee 
payable by 
Contractor  

1. Taxes:  
a. All Tendered rates should be inclusive of all taxes including GST.  

Wherever supplies/services involve imports, the same should be identified 
separately.  Basic Custom Duty will be paid by AAI by utilizing EPCG 
license/duty scrip under SEI scheme of GOI. GST shall be paid to bidder 
for any taxable supply/services against a valid Tax Invoice.  
  

b. The bidder is required to provide Tax type and Tax percentage in all bids 
other than that of civil works.  
  

c. In case of composite works having component of SITC items, such as 
Electrical & Mechanical Installation, Airport System.  Security, IT, 
Furniture etc should be identified separately with value of goods and 
services, Tax Rate, amount of Tax so as to enable AAI to claim Input Tax 
Credit on such items.  
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d. In case of change in rate of Tax or any provision relating to levy of Tax 

resulting in increase in burden of Tax on the contactor, the contractor shall 
be entitled to receive any compensation for such increase in quantum of 
Tax payable by the contractor.  Similarly recovery shall be made from the 
contractor on account of decrease of rate of Tax or any provision relating 
to levy of Tax.  

2. Royalty:  
a. The contractor shall at his own expense, provide all materials required for 

the works other than those which are to be supplied by AAI. The contractor 
shall deposit royalty and obtain necessary permit for collection of stone, 
sand, red bajri, kankar etc. from the local authority in the matter and will 
abide by the notification issued by Central Govt. / State Government / 
Local State Authorities as applicable from time to time in this regard. The 
contractor is also bound to allow deduction from his bills any difference in 
statutory taxes/royalty and penalty proposed by Local State Authorities to 
AAI till finalization of settlement of all demands in this regard by Central 
/ State Govt.  

b. This will also be applicable to forest produce.  
c. If pursuant to or under any law, notification or order any royalty, cess or 

the like becomes payable by the AAI and does not any time become 
payable by the contractor to the State Government. Local authorities in 
respect of any material used by the contractor in the works then in such a 
case, it shall be lawful to the AAI and it will have the right and be entitled 
to recover the amount paid in the circumstances as aforesaid from dues of 
the contractor.  

3. License fee for land  
a. The contractor shall be liable to pay license fee for the land allotted by AAI 

for installation of plants,labour camp, cement godown and site office at 
AAI prevailing rates of license fee for unpaved land at the time of call of 
tender.  

b. In addition a security deposit at the rate of Rs 500/- per sqm in the form of 
DD/BG shall also be deposited by the contractor.  In case contractor do not 
deposit security deposit same shall be deducted from Ist Running Account 
Bill.  

c. Such security deposit shall be released only after allotted land has been 
fully vacated by the contractor to entire satisfaction of Engineer-inCharge. 

  
CLAUSE 38  
   Conditions for 

reimbursement  
of levy/taxes if 
levied after 
receipt of 
tenders  

1.  All Tendered rates should be inclusive of all taxes including GST.  
Wherever supplies/services involve imports, the same should be identified 
separately.  Basic Custom Duty will be paid by AAI by utilizing EPCG 
license/duty scrip under SEI scheme of GOI. GST shall be paid to bidder 
for any taxable supply/services against a valid Tax Invoice.  
  

  2.  The bidder is required to provide Tax type and Tax percentage in all bids 
other than that of civil works.  

  3.   In case of composite works having component of SITC items, such as 
Electrical & Mechanical Installation, Airport System.  Security, IT, 
Furniture etc should be identified separately with value of goods and 
services, Tax Rate, amount of Tax so as to enable AAI to claim Input Tax 
Credit on such items.  
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  4.  In case of change in rate of Tax or any provision relating to levy of Tax 
resulting in increase in burden of Tax on the contactor, the contractor shall be 
entitled to receive any compensation for such increase in quantum of Tax 
payable by the contractor.  Similarly recovery shall be made from the 
contractor on account of decrease of rate of Tax or any provision relating to 
levy of Tax.  

  5.  The contractor shall keep necessary books of accounts and other documents 
for the purpose of this condition as may be necessary and shall allow inspection 
of the same by a duly authorised representative of AAI or the Engineer-in-
Charge and further shall furnish such other information / document as the 
Engineer-in- Charge may require from time to time.  

  6.  The contractor shall, within a period of 30 days of the imposition of any such 
further tax or levy or cess, give a return notice their of to the Engineerin-charge 
that the same is given pursuant to the condition, together with all necessary 
information relating thereto.  

 CLAUSE 39  
  
  Termination of 

contract on 
death of 
contractor  

Without prejudice to any of the rights or remedies under this contract, if the 
contractor dies, the Engineer-in-charge on behalf of the AAI shall have the option 
of terminating the contract without compensation to the contractor.  

CLAUSE 40  
   If relative 

working in AAI 
then the 
contractor not 
allowed to 
tender.  

The contractor shall not be permitted to tender for works in AAI wherein his near 
relative is posted as an Officer responsible for award and execution of work. He 
shall also intimate the names of persons who are working with him in any capacity 
or / are subsequently employed by him and who are near relatives to any officer of 
AAI. Any breach of this condition by the Contractor would render him, the contract 
liable to be rejected at any stage.  
NOTE: By the term “near relatives” is meant wife, husband, parents and grand 
parents, children and grand children, brothers and sisters, uncles, aunts and cousins 
and their corresponding in-laws.  

  
CLAUSE 41   
   No any officer 

in Department 
of Engineering 
to work as 
contractor 
within one year 
of retirement  

Engineer or any officer employed in engineering or administrative duties in an 
engineering department of AAI shall not work as a contractor or employee of  
contractor for a period of one year after his retirement from AAI service without 
the prior permission of AAI in writing. This contract is liable to be cancelled if 
either the contractor or any of his employees is found at any time to be such a 
person who had not obtained the permission of AAI as aforesaid, before 
submission of the tender or engagement in the contractor’s service, as the case may 
be.  

  CLAUSE 41(a)   
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   Integrity Pact 
and  
Independent 
External  
Monitor.  

Signing of Integrity Pact (As per Appendix XVIII) is mandatory for every 
bidder/contractor if provided so in Schedule F.  
  
All tenderers shall have to submit an undertaking as per Appendix XVIII along with 
tender documents. AAI shall appoint Independent External Monitor(s) to oversee 
effective implementation of Integrity Pact for such works/supplies. For this 
purpose, a panel of Independent External Monitors shall be constituted by the 
Authority in concurrence with Central Vigilance Commission (CVC).  
  
i. The Contractor/Supplier shall have to act in accordance with the conditions laid 

down in the integrity pact.  
a. Signing of Integrity Pact is mandatory for every Bidder/Contractor in 

this procurement/bid process the signed original pact to be send to the 
office of Bid Manager and should reach before the due date mentioned 
in NIT.  

b. The Bidder/contractor shall commit itself to ensure taking all measures 
necessary to prevent corrupt practices, unfair means and illegal activities 
during any stage of its bid or during any pre-contract or post-contract 
stage as specified in section 3 of the integrity pact.    

c. Any breach of the aforesaid provisions by the Bidder or any one 
employed by it or acting on its behalf (whether with or without the 
knowledge of the Bidder) shall entitle the authority to take all or any one 
of the action as specified in section 6 of the integrity pact.  
  

ii. In case any violation of above conduct is established, AAI reserves right to take 
following actions.  

a. If contractor commits a violation of its commitments and obligations 
under the Integrity Pact Program during bidding process, he shall be 
liable for disqualification from tender process and forfeiture of his 
Earnest Money Deposit/ Bid Security.  

b. In case of violation of the Integrity Pact after award of the contract,  
Authority  is entitled to terminate the contract and  shall be entitled to 
demand and recover from the contractor damages equivalent to 5% of 
the contract value or the amount equivalent to Security Deposit or 
Performance Bank Guarantee, whichever is higher.  

c. Authority may initiate appropriate proceedings against the contractor.  
d. Contractor will be liable to pay damages as determined by the Authority. 
e. Contractor against whom an action for violation of its commitments and 

obligations has been taken earlier, again commits a violation, the 
Authority is entitled to debar such contractor for future tender/ contract 
processes for a period as deemed fit.  

f. A violation is considered to have occurred if the Authority is fully 
satisfied with the available documents and evidence submitted 
alongwith Independent External Monitor’s recommendations / 
suggestions that no reasonable doubt exist in the matter.   

 CLAUSE42  
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   Return of 
material and 
recovery for 
excess material 
issued.  

i.  After completion of the work and also at any intermediate stage in the event of 
non-reconciliation of materials issued, consumed and in balance – (see Clause 
10), Theoretical quantity of materials issued by the AAI for use in the work 
shall be calculated on the basis and method given hereunder;  
a. Quantity of cement & bitumen shall be calculated on the basis of quantity 

of cement & bitumen required for different items of work as shown in the 
Schedule of Rates mentioned in Schedule ‘F’. In case any item is executed 
for which standard co-efficient for the consumption of cement or bitumen 
are not available in the above mentioned schedule / statement or cannot be 
derived from the same shall be calculated on the basis of standard formula 
to be laid down by the Engineer-in-Charge.  

b. Theoretical quantity of steel reinforcement or structural steel sections shall 
be taken as the quantity required as per design or as authorised by 
Engineer-in- Charge, including authorised lappages, chairs etc. plus 3% 
wastage due to cutting into pieces, such theoretical quantity being 
determined and compared with the actual issues each diameter-wise, 
section wise and category wise separately.  

c. Theoretical quantity of G.I. & C.I. or other pipes, conduits, wires and 
cables pig lead and G.I. / M.S. sheets shall be taken as quantity actually 
required and measures plus 5% for wastage due to cutting into pieces 
(except in the case of  G.I./M.S. sheets it shall be 10%), such determination 
& comparison being made diameter wise & category wise.  

  d.  For any other material as per actual requirements.  
ii.    Over the theoretical quantities of materials so computed a variation shall be  

allowed as specified in Schedule ‘F’. The difference in the net quantities of 
material actually issued to the contractor and the theoretical quantities 
including such authorised variation, if not returned by the contractor or if not 
fully reconciled to the satisfaction of the Engineer-in-Charge within fifteen 
days of the issue of written notice by the Engineer-in-Charge to this effect shall 
be recovered at the rates specified in Schedule ‘F’, without prejudice to the 
provision of the relevant conditions regarding return of materials governing 
the contract. Decision of Engineer-in-Charge in regard to theoretical quantities 
of materials, which should have been actually used as per the Annexure of the 
standard schedule of rates and recovery at rates specified in Schedule ‘F’ shall 
be final and binding on the contractor. For non-scheduled items, the decision 
of the Engineer – in - charge regarding theoretical quantities of materials which 
should have been actually used, shall be final and binding on the contractor.  

g. The said action under this clause is without prejudice to the right of the AAI 
to take action against the contractor under any other conditions of contract for 
not doing the work according to the prescribed specifications.  

h. For materials brought by the contractor for use in item of work at site, similar 
theoretical consumption shall be prepared and submitted to the Engineer-in-
Charge for verification. If it is found that material consumed in the work is less 
than the theoretical consumption after taking into account permissible minus 
variation, the recovery for corresponding material shall be effected as per rates 
specified in schedule ‘F’ under Clause 42.     

  
CLAUSE 43  
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   Compensation 
during warlike 
situations / act 
of terrorism  

The work (whether fully constructed or not) and all materials, machines, tools and 
plants scaffolding, temporary buildings and other things connected therewith shall 
be at the risk of the contractor until the work has been delivered to the Engineer-in-
Charge and a certificate from him to that effect obtained. In the event of the work 
or any materials properly brought to the site for incorporation in the work being 
damaged or destroyed in consequence of hostilities or warlike operation or act of 
terrorism, the contractor shall when ordered (in writing) by the Engineer-in-Charge 
to remove any debris from the site, collect and properly stack or remove in store all 
serviceable materials salvaged from the damaged work and shall be paid at the 
contract rates in accordance with the provision of this agreement for the work of 
clearing the site of debris, stacking or removal of serviceable material and for 
reconstruction of all works ordered by the Engineerin-Charge, such payments being 
in addition to compensation upto the value of the work original executed before 
being damaged or destroyed and not paid for.  In case of works damaged or 
destroyed but not already measured and paid for, the compensation shall be assessed 
by the Engineer-in charge upto Rs.5,000/- and by the Executive Director Engg. 
concerned for a higher amount. The contractor shall be paid for the damages / 
destruction suffered and for restoring the material at the rate based on analysis of 
rates tendered for in accordance with the provision of the contract. The certificate 
of the Engineer-in- Charge regarding the quality and quantity of materials and the 
purpose for which they were collected shall be final and binding on all parties to 
this contract.  
Provided always that no compensation shall be payable for any loss in consequence 
of hostilities or warlike operation (a) unless the contractor had taken all such 
precautions against air raid as are deemed necessary by the A.R.P. Officers or the 
Engineer-in- Charge (b) for any material etc. not on the site of the work or for any 
tools plant, machinery, scaffolding, temporary building and other things not 
intended for the work.  
In the event of the contractor having to carry out reconstruction as aforesaid, he 
shall be allowed such extension of time for its completion as is considered 
reasonable by the Engineer – in - charge.  

  
CLAUSE 44  
  
  Apprentices Act 

provisions to be 
complied with  

The contractor shall comply with the provisions of the Apprentices Act, 1961 and 
the rules and orders issued thereunder from time to time. If he fails to do so, his 
failure will be a breach of the contract and the Executive Director Engg. / General 
Manager (Engg.) may, in his discretion, cancel the contract.The contractor shall 
also be liable for any pecuniary liability arising on account of any violation by him 
of the provisions of the said Act.  

  
CLAUSE 45  
  
  Release of 

security deposit 
after labour 
clearance  

Security Deposit of the work shall not be refunded till the contractor produces a 
clearance certificate from the Labour Officer. As soon as the work is virtually 
complete the contractor shall apply for the clearance certificate to the Labour 
Officer under intimation to the Engineer-in-Charge. The Engineer-in-Charge, on 
receipt of the said communication, shall write to the Labour Officer to intimate if 
any complaint is pending against the contractor in respect of the work. If no 
complaint is pending, on record till after 3 months after completion of the work and 
/ or no communication is received from the Labour Officer to this effect till six 
months after the date of completion, it will be deemed to have received the clearance 
certificate and the Security Deposit will be released if otherwise due.  

CLAUSE 46  
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  Contractor’s  
Liability and  
Insurance of  
Works  

i. From commencement to completion of the Works, the Contractor shall take 
full responsibility for the case thereof and for taking precautions to prevent 
loss or damage and to minimize loss or damage to the greatest extent possible 
and shall be liable for any damage or loss that may happen to the Works or any 
part thereof and all AA l’s T & P from any cause whatsoever (save and except 
the Excepted Risks) and shall at his own cost repair and make good the same 
so that at completion, the Works and all AAI’s T & P shall be in good order 
and condition and in conformity in every respect with the requirements of the 
Contract and instructions of the Engineer-in-Charge.  

  
ii. In the event of any loss or damage to the Works or any Part thereof or to any 

T & P, to any material or articles at the Site from any of the Excepted Risks 
the following provisions shall have effect:  
a. The Contractor shall, as may be directed in writing by the Engineer-

inCharge, remove from the Site any debris and so much of the works as 
shall have been damaged, taking to AAI’s store such AAI’s T & P, articles 
and/or materials as may be directed;  

b. The contractor shall, as may be directed in writing by the Engineer-
inCharge, proceed with the erection and completion of the Works under 
and in accordance with the provisions and Conditions of the Contract; and 

iii. Provided always that the Contractor shall not be entitled to payment under the 
above provisions in respect of so much loss or damage as has been occasioned 
by any failure on his part to perform his obligation under the Contract or not 
taking precautions to prevent loss or damage or minimize the amount of such 
loss or damage.  

iv. Without limiting its obligations and responsibilities under other clauses of  
General Conditions of Contracts ,the contractor at his own cost shall insure ,in 
the joint name of AAI and the contractor, against all losses or damages from 
whatever cause, arising (other than the accepted risks )for which he is 
responsible under the terms of the contract and in such manner that the AAI 
and the contractor are covered during the period of construction of works and 
any loss or damage occasioned by the contractor in the course of any operation 
carried out by them for the purpose of complying with its obligations of defects 
liability clause hereof;  
a. All works including temporary works to their full value executed from 

time to time.  
b. The construction materials and equipments to their full value brought on 

to the site by the contractor.  
v. The Contractor shall indemnify and keep indemnified AAI against all losses 

and claims for injuries or damage to any persons or any property whatsoever 
which may arise out of or in consequence of the construction and maintenance 
of Works and against all claims, demands proceedings, damage costs, charges 
and expenses whatsoever in respect of or in relation thereto. vi. Before 
commencing execution of the work, the Contractor shall, without in any way 
limiting his obligations and responsibilities under this condition, insure at his 
own cost against any damage, loss or injury which may occur to any AAI 
property, or to any person for at least the minimum amount of Rs. 1.00 lakh 
with unlimited number of occurrences (including any employee of AAI) by or 
arising out of carrying out of the Contract.  

vii. The contractor shall at all times indemnify AAI against all claims, damages or 
compensation under the provisions of Payment or Wages Act, 1936,  
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  Minimum Wages Act, 1948, Employer’s Liability Act, 1938, the Workmen’s 
Compensation Act, 1923, Industrial Disputes Act, 1947 and the Maternity 
Benefit Act, 1961 or any modifications thereof or any other law relating thereto 
and rules made there under from time to time or as a consequence of any 
accident or injury to any workman or other persons in or about the Works, 
whether in the employment of the Contractor or not, his agents or servants, and 
also against all costs, charges and expenses of any suit, action or proceedings 
arising out of such accident or injury and against all sum or sums which may 
with the consent of the Contractor be paid to compromise or compound any 
claim. Without limiting his obligations and liabilities as above provided, the 
Contractor shall insure against all claims, damages or compensation payable 
under the Workmen’s Compensation Act, 1923 or any modification thereof or 
any other law relating thereto.  

viii. All insurance mentioned above shall be effected with any subsidiary of the 
General Insurance Company of India or by a company approved by the 
Insurance Regulatory Authority of India.  

ix. The aforesaid insurance policy / policies shall provide that they shall not be 
cancelled till the Engineer-in-Charge has agreed to their cancellation in 
writing.  

x. The Contractor shall prove to the Engineer-in-Charge from time to time that 
he has taken out all the insurance policies referred to above and has paid the 
necessary premiums for keeping the policies alive till expiry of the Defects 
Liability Period. A self-certified copy of such policies are required to be 
submitted to the Engineer-in-charge.  

xi. The Contractor shall ensure that similar insurance policies are taken out by his 
subcontractors (if any) and shall be responsible for any claims or losses to AAI 
resulting from their failure to obtain adequate insurance protection in 
connection thereof. The contractor shall produce or cause to be produced by 
his subcontractor (if any) as the case may be, the relevant policy or policies 
and premiums receipts as and when required by the Engineer-in-Charge. A 
self-certified copy of such policies are required to be submitted to the 
Engineer-in-charge.  

xii. If the Contractor and/or his subcontractor (if any) shall fail to effect and keep 
in force the insurance referred to above or any other insurance which he/they 
may be required to effect under the terms of the Contract then and in any such 
case AAI may, without being bound to, effect and keep in force any such 
insurance and pay such premium or premiums as may be necessary for that 
purpose and from time to time deduct the amount so paid by AAI from any 
moneys due or which may become due to the Contractor or recover the same 
as a debt due from the Contractor.  

xiii. In case contractor takes Contractor All Risk (CAR) Policy in joint name of 
AAI and Contractor for full tendered value alongwith third party liability (max 
of 10% of tendered value or as applicable as per Insurance Regulatory 
Authority of India) then there is no requirement for taking separate insurance 
by sub contractors.  
However, workmen compensation policy is required to be taken separately by 
main contractor and sub contractor for workers employed by them.  

CLAUSE 47   
   Composite  

Contract and 
responsibilities  
of main agency  

i.  The tenders have been called for composite work consisting of civil 
construction and other associated specialized works. The pre-qualification 
criteria shall be applicable for each subhead of work independently. The 
agency meeting PQ criteria for the main work shall be considered for execution 
of composite work. However the agency shall be allowed to  



Clauses of Contract                                                                                                                   
                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                               

              INDIA  

 

A.A.I.                                                     C……I…….O…….                                     Page 85                            
  

  execute only those specialized subheads of works for which bidder meets PQ 
criteria individually.  

ii. The main contractor shall be permitted to execute only those works (covered 
under one or more subhead) for which he meets all requirements of 
prequalification including financial, technical and technological requirement 
specified in the PQ criteria.  

iii. Main contractor will associate expert agencies for the execution of specialized  
works under various subheads for which he himself has failed to meet PQ 
criteria. In such case he will appoint his associate for the execution of each 
specialized work with the approval of the NIT approving authority. The main 
contractor shall intimate the names of only those agencies who fully meet the 
PQ criteria for each specialized work for the acceptance of the department.  

iv. Main contractor shall not be permitted to change their associate agencies in the 
course of execution of work. If change of agency is inevitable then a request 
shall be submitted to the engineer-in-charge in writing giving full justification 
for change of agency. The proposal should include name of the alternate agency 
along with his financial, technical capabilities and work experience in the 
appropriate field. Such change shall be allowed only after receiving approval 
from the competent authority.  

   Composite 
contract 
Tripartite 
agreement  

i.  This clause is applicable for the works for which the estimated cost put to tender 
is more than Rs.500.00 crores.  
The main contractor shall finalise his rates, terms and conditions and mode of 
execution of work with specialised agencies for all works covered in various 
subhead of works on receipt of work order but specifications, preferred makes 
of materials and performance of system shall remain as specified in tender 
document.  

  ii.  The main contractor shall arrange an agreement between department, main 
contractor and associated agencies for all subheads on receipt of work order 
from the engineer-in-charge. Main contractor and expert agency shall be jointly 
responsible for quality of work and performance of the system.  

  iii.  Main contractor shall submit list of associated agency for each specialized work 
within 1/12th of stipulated completion period or within one month from issue of 
work order whichever is later along with documentary evidence for financial 
soundness, technical capabilities and their experience for executing similar 
specialized works along with his application seeking acceptance for the name 
of associated agency. Approval / rejection for the name of associated agency 
shall be accorded thereafter by NIT approving authority within a period of 15 
days each subhead wise.  

  iv.  The main contractor shall submit duly signed tripartite agreement on the format 
provided by AAI within 2/12th of stipulated completion period or 60 days 
whichever is later for acceptance and signature of department. The extension of 
time for signing of this agreement shall not be generally permitted. The signing 
time shall only be extended if handing over of site is delayed due to reasons 
beyond control of the contractor.  

  Conditions of 
composite 
contract  

i. ii.  Main contractor shall be responsible for submission of earnest money.  
The mobilization advance shall be paid to main contractor as per terms and 
conditions of contract and indicated under Clause 10 B. The first instalment of 
mobilization advance shall be corresponding to the value of work which shall 
be executed by the main contractor. The subsequent mobilization advances 
corresponding to value of work covered in each subhead shall be released on 
signing of each Tripartite Agreement with expert agency for the same.  
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  iii.  The security deposit shall be deducted from the running bills of main  
   contractor after adjustment of full earnest money.  
  iv.  Main contractor shall be responsible for completion of work as per time 

schedule indicated in the NIT. The compensation for the delay shall be levied 
on the main contractor only.  

  v.  The coordination meetings called by AAI or it’s representative shall be attended 
by associated expert agencies as and when required. Expert agency shall be 
responsible for technical soundness, quality of work and adherence to tender 
specifications. The main contractor as well as associated agency shall be 
responsible for rectification of deficiencies noticed in specialized work.  

  Payment  
Conditions for  
Composite  
Contract  

i.  It will be the responsibility of main contractor to finalize expert agencies for 
the execution of works covered under all subheads of NIT and get the tripartite 
agreements signed as per NIT requirement at an early date. The main contractor 
shall not be paid for value of work covered under second running bill & 
subsequent bills till all Tripartite Agreements are signed by all agencies 
concerned.  

  ii.  The main contractor must fill the ratio of work which shall govern the ratio of 
direct payment to the expert agency and to the main contractor for each subhead 
of work in schedule F. This ratio may also be indicated in tripartite agreement. 
Thus direct payment to each expert agency shall be released in the  

  same ratio from the net payment (after all deductions).  
iii. The running bill for specialized work shall be processed as per terms and 

conditions of the contract. All deductions like security deposit, income tax and 
part rate for incomplete work or due to any other reason shall be made as per 
contract conditions from each running bill. In case the ratio as desired under (ii) 
is not filled by the main contractor AAI will make payment of 75% of the net 
payable amount to the expert agency directly and balance 25% shall be paid to 
the main contractor.  

 Clause 48  
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  Escrow Account  i. All payments for the works estimated cost more than Rs.500 Cr shall be made 
only through Escrow Account opened by the contractor. However for works 
costing less than Rs.500 Cr., it shall be at the descretion of Technical 
Sanctioning authority to opt for Escrow account or not. The bank charges for 
Escrow Account shall be borne by contractor. The detailed condtions of 
Escrow Account shall be drawn in consultation with associated bank.  

ii. Mobilization advance for mobilisation of resources and purchase of plant & 
machinery shall be credited directly to the escrow account opened for this 
contract through bank transfer as per terms and condition of contract. The 
agency shall be able to utilise 25% (or as decided by TS authority) of each 
instalment of mobilisation advance to meet minor expenses like construction 
of site office, purchase of office equipment and other minor works, while 
release of balance 75% fund shall be regulated by the department. The 
contractor shall seek prior concurrence of Engineer-in Charge for release of 
payment to the supplier etc. through Escrow Account by the Bank. Funds 
against cheque issued by contractor shall be released by Bank on receipt of 
written consent from Engineer-in Charge.   

iii. Payment received and credited against each RA Bill, can be utilised 25% 
directly by the contractor for minor expenses like salary, stationary, office 
expenses etc. AAI shall exercise control for release of payment by contractor 
for balance 75%.  

iv. The Contractor shall submit his proposal to the Engineer-inCharge/Authority 
for utilisation of funds made available by AAI (75% against each RA bill)  

    
  
  

a. Name of agency for whom payment is proposed to be released.  
b. Details of work executed/material supplied by agency to whom he 

intends to release payment.  
c. Nature of advance payment if any, has to be released to the supplier for 

supply of material for the project only.  
d. Documentary evidence in support of his claim.  

  v.  Engineer –in-charge will examine and approve full/part of such payments as 
per agency’s request within maximum of three working days. The terms and 
condition of Escrow Account shall be finalised with bank according to terms 
and conditions of contract. Bank shall release payment against such cheques 
only after written consent of authorised officer of AAI is received.  
  

  vi.  Contractor shall be permitted to close Escrow Account on receipt of final 
payment for the work/project or on receipt of letter for foreclosure of work by 
the AAI. All balances and liabilities against this Escrow Account shall be left 
at the disposal of the contractor.  

  
Note :  In case of difference or ambiguity in Hindi and English version anywhere,  the English version 

will prevail.  
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AIRPORTS AUTHORITY OF INDIA  
  

SAFETY CODE  
  

1. Suitable Scaffolds should be provided for workmen for all works that cannot safely be done 
from the ground, or from solid construction except such short period work as can be done safely 
from ladders. When a ladder is used, an extra mazdoor shall be engaged for holding the ladder 
and if the ladder is used for carrying materials as well suitable footholds and hand-hold shall 
be provided on the ladder and the ladder shall be given an inclination not steeper than ¼ to 1 
(¼ horizontal and 1 vertical).  
  

2. Scaffolding of staging more than 3.6m (12ft.) above the ground or floor, swung or suspended 
from an overhead support or erected with stationary support shall have a guard rail properly 
attached or bolted, braced and otherwise secured at least 90 cm. (3ft.) high above the floor or 
platform of such scaffolding on staging and extending along the entire length of the outside and 
ends there of with only such opening as may be necessary for the delivery of materials. Such 
scaffolding or staging shall be so fastened as to prevent it from swaying from the building or 
structure.  
  

3. Working platforms, gangways and stairways should be so constructed that they should not sag 
unduly or unequally, and if the height of the platform or the gangway or the stairway is more 
than 3.6 m (12ft.) above ground level or floor level, they should be closely boarded, should 
have adequate width and should be suitably fastened as described in (2) above.  
  

4. Every opening in the floor of a building or in a working platform shall be provided with suitable 
means to prevent the fall of person or materials by providing suitable fencing or railing whose 
minimum height shall be 90 cm.(3ft.)  
  

5. Safe means of access shall be provided to all working platforms and other working places. 
Every ladder shall be securely fixed. No portable single ladder shall be over 9m. (30ft.) in length 
while the width between side rails in rung ladder shall in no case be less than 29 cm. (11 ½ “) 
for ladder upto and including 3m. (10ft.) in length. For long ladders, this width should be 
increased at least ¼” for each additional 30cm. (1 foot) of length. Uniform step spacing of not 
more than 30cm shall be kept. Adequate precautions shall be taken to prevent danger from 
electrical equipment. No materials on any of the site or work shall be so stacked or placed as to 
cause danger or inconvenience to any person or the public. The contractor shall provide all 
necessary fencing and lights to protect the public from accident and shall be bound to bear the 
expenses of defence of every suit, action or other proceedings at law that may be brought by 
any person for injury sustained owing to neglect of the above precautions and to pay any 
damages and cost which may be awarded in any such suit, action or proceedings to any such 
person on which may, with the consent of the contractor, be paid to compensate any claim by 
any such person.  
  

6. a.  Excavation and Trenching – All trenches 1.2 m. (4ft.) or more in depth, shall at all times 
be supplied with at least one ladder for each 30m. (100ft.) in length or fraction thereof, Ladder 
shall extend from bottom of the Trench to at least 90cm (3fts) above the surface of the ground. 
The side of the trenches which are 1.5 m. (5 ft.) or more in depth shall be stepped back to give 
suitable slope or securely held by timber bracing, so as to avoid the danger of sides collapsing. 
The excavated material shall not be placed within 1.5 m. (5 ft.) of the edges of the trench or 
half of the depth of the trench whichever is more. Cutting shall be done from top to bottom. 
Under no circumstances, undermining or undercutting shall be done.  
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b. Safety Measures for digging bore holes : -   
  

i. If the bore well is successful, it should be safely capped to avoid caving and collapse 
of the bore well. The failed and the abandoned ones should be completely refilled to 
avoid caving and collapse;  

ii. During drilling, Sign boards should be erected near the site with the address of the 
drilling contractor and the Engineer-in-charge of the work;  

iii. Suitable fencing should be erected around the well during the drilling and after the 
installation of the rig on the point of drilling, flags shall be put 50 Mtr all around the 
point of drilling to avoid entry of people/animals;  

iv. After driiling the bore well, a cement platform (0.50 Mtr x 0.50 Mtr x 1.20 Mtr) 0.60 
Mtr above ground level and 0.60 Mtr below ground level should be constructed around 
the well casing;  

v. After the completion of the borewell, the contractor should kept the borewell properly 
by ld welding steel plate, cover the borewell with the drilled wet soil and fix thorny 
shrubs over the soil. This should be done even while repairing the pump;  

vi. After the borewell is drilled the entire site should be brought to the ground level;  
    

7. Demolition – Before any demolition work is commenced and also during the progress of the 
work,  
i) All roads and open areas adjacent to the work site shall either be closed or suitably 

protected.  
ii) No electric cable or apparatus which is liable to be a source of danger or a cable or apparatus 

used by the operator shall remain electrically charged.  
iii) All practical steps shall be taken to prevent danger to persons employed from risk of fire 

or explosion or flooding. No floor, roof or other part of the building shall be so overloaded 
with debris or materials as to render it unsafe.  

  
8. All necessary personal safety equipment as considered adequate by the Engineer-in-Charge 

should be kept available for the use of the person employed on the site and maintained in a 
condition suitable for immediate use, and the contractor should take adequate steps to ensure 
proper use of equipment by those concerned. The following safety equipment shall invariably 
be provided.  
i) Workers employed on mixing asphaltic materials, cement and lime mortars shall be 

provided with protective footwear and protective goggles. ii) Those engaged in white 
washing and mixing or stacking of cement bags or any material which is injurious to the 
eyes, shall be provided with protective goggles.  

iii) Those engaged in welding works shall be provided with welder’s protective eye-shields.  
iv) Stone breaker shall be provided with protective goggles and protective clothing and seated 

at sufficiently safe intervals.  
v) When workers are employed in sewers and manholes, which are in active use, the 

contractors shall ensure that the manhole covers are opened and ventilated atleast for an 
hour before the workers are allowed to get into the manholes, and the manholes so opened 
shall be cordoned off with suitable railing and provided with warning signals or boards to 
prevent accident to the public. In addition, the contractor shall ensure that the following 
safety measures are adhered to:-  

a) Entry for workers into the line shall not be allowed except under supervision of the 
Sr.Superintendent (Engg.) or any other higher officer.  

b) Atleast 5 to 6 manholes upstream and downstream should be kept open for at least 2 to 3 
hours before any man is allowed to enter into the manhole for working inside.  

c) Before entry, presence of toxic gases should be tested by inserting wet lead acetate paper 
which changes colour in the presence of such gases and gives indication of their presence.  
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d) Presence of Oxygen should be verified by lowering a detector lamp into the manhole. In 
case, no Oxygen is found inside the sewer line, workers should be sent only with oxygen 
kit.  

e) Safety belt with rope should be provided to the workers. While working inside the 
manholes, such rope should be handled by two men standing outside to enable him to be 
pulled out during emergency.  

f) The area should be barricaded or condoned off by suitable means to avoid mishaps of any 
kind. Proper warning signs should be displayed for the safety of the public whenever 
cleaning works are undertaken during night or day.  

g) No smoking or open flames shall be allowed near the blocked manhole being cleaned.  
h) The malba obtained on account of cleaning of blocked manholes and sewer lines should be 

immediately removed to avoid accidents on account of slippery nature of the malba.  
i) Workers should not be allowed to work inside the manhole continuously. He should be 

given rest intermittently. The Engineer-in-Charge may decide the time upto which a worker 
may be allowed to work continuously inside the manhole.  

j) Gas masks with Oxygen Cylinder should be kept at site for use in emergency.  
k) Air-blowers should be used for flow of fresh air through the manholes. Whenever called 

for, portable air blowers are recommended for ventilating the manholes. The Motors for 
these shall be vapour proof and of totally enclosed type. Non sparking gas engines also 
could be used but they should be placed at least 2 metres away from the opening and on the 
leeward side protected from wind so that they will not be a source of friction on any 
inflammable gas that might be present.   

l) The workers engaged for cleaning the manholes / sewers should be properly trained before 
allowing to work in the manhole.  

m) The workers shall be provided with Gumboots or non sparking shoes bump helmets and 
gloves non sparking tools safety lights and gas masks and portable air blowers (when 
necessary). They must be supplied with barrier cream for anointing the limbs before 
working inside the sewer lines.  

n) Workmen descending a manhole shall try each ladder stop or rung carefully before putting 
his full weight on it to guard against insecure fastening due to corrosion of the rung fixed 
to manhole well.  

o) If a man has received a physical injury, he should be brought out of the sewer immediately 
and adequate medical aid should be provided to him.  

p) The extent to which these precautions are to be taken depend on individual situation but 
the decision of the Engineer-in-Charge regarding the steps to be taken in this regard in an 
individual case will be final.  

(vi) The Contractor shall not employ men and women below the age of 18 years on the work 
of painting with products containing lead in any form. Wherever men above the age of 18 
are employed on the work of lead painting, the following precaution should be taken:-  

a) No paint containing lead or lead products shall be used except in the form of paste or ready 
made paint.  

b) Suitable face masks should be supplied for use by the workers when paint is applied in the 
form of spray or a surface having lead paint is dry rubbed and scrapped.  

c) Overall shall be supplied by the contractors to the workmen and adequate facilities shall be 
provided to enable the working painters to wash during and on the cessation of work.  

  
9. An additional clause (viii)(i) of AAI Safety Code (iv) the Contractor shall not employ women 

and men below the age of 18 on the work of painting with product containing lead in any form, 
wherever men above the age of 18 are employed on the work of lead painting, the following 
principles must be observed for such use:  
i) White lead, sulphate of lead or product containing these pigment, shall not be used in 

painting operation except in the form of pastes or paint ready for use.  
ii) Measures shall be taken, wherever required in order to prevent danger arising from the 

application of a paint in the form of spray.  
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iii) Measures shall be taken, wherever practicable, to prevent danger arising out of from 
dust caused by dry rubbing down and scraping.  

iv) Adequate facilities shall be provided to enable working painters to wash during and on 
cessation of work.  

v) Overall shall be worn by working painters during the whole of working period.  
vi) Suitable arrangement shall be made to prevent clothing put off during working hours 

being spoiled by painting materials.  
vii) Cases of lead poisoning and suspected lead poisoning shall be notified and shall be 

subsequently verified by medical man appointed by competent authority of AAI.  
viii) AAI may require, when necessary medical examination of workers.  
ix) Instructions with regard to special hygienic precautions to be taken in the painting trade 

shall be distributed to working painters.  
  

10. When the work is done near any place where there is risk of drowning, all necessary 
equipments should be provided and kept ready for use and all necessary steps taken for prompt 
rescue of any person in danger and adequate provision, should be made for prompt first aid 
treatment of all injuries likely to be obtained during the course of the work.  
  

11. Use of hoisting machines and tackle including their attachments, anchorage and supports shall 
conform to the following standards or conditions:  
i) (a) These shall be of good mechanical construction, sound materials and adequate strength 

and free from patent defects and shall be kept repaired and in good working order.  
(b) Every rope used in hoisting or lowering materials or as a means of suspension shall be 
of durable quality and adequate strength, and free from patent defects.  

ii) Every crane driver or hoisting appliance operator, shall be properly qualified and no person 
under the age of 21 years should be in charge of any hoisting machine including any 
scaffolding winch or give signals to operator.  

iii) In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley 
block used in hoisting or as means of suspension, the safe working load shall be ascertained 
by adequate means. Every hoisting machine and all gear referred to above shall be plainly 
marked with the safe working load. In case of a hoisting machine having a variable safe 
working load each safe working load and the condition under which it is applicable shall 
be clearly indicated. No part of any machine or any gear referred to above in this paragraph 
shall be loaded beyond the safe working load except for the purpose of testing.  

iv) In case of departmental machines, the safe working load shall be notified by the Electrical 
Engineer-in-Charge. As regards contractor’s machines the contractors shall notify the safe 
working load of the machine to the Engineer-in-Charge whenever he brings any machinery 
to site of work and get it verified by the electrical Engineer concerned.  

  
12. Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting appliances 

should be provided with efficient safeguards. Hoisting appliances should be provided with such 
means as will reduce to the minimum the risk of accidental descent of the load. Adequate 
precautions should be taken to reduce to the minimum the risk of any part of a suspended load 
becoming accidentally displaced. When workers are employed on electrical installations which 
are already energized, insulating mats, wearing apparel, such as gloves, sleeves and boots as 
may be necessary should be provided. The worker should not wear any rings, watches and 
carry keys or other materials which are good conductors of electricity.  
  

13. All scaffolds, ladders and other safety devices mentioned or described herein shall be 
maintained in safe condition and no scaffold, ladder or equipment shall be altered or removed 
while it is in use. Adequate washing facilities should be provided at or near places of work.   
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14. These safety provisions should be brought to the notice of all concerned by display on a notice 
board at a prominent place at work spot. The person responsible for compliance of the safety 
code shall be named therein by the contractor.  
  

15. To ensure effective enforcement of the rules and regulations relating to safety precautions the 
arrangements made by the contractor shall be open to inspection by the Labour Officer or 
Engineer-in- Charge of the department or their representatives.  

16. Notwithstanding the above clauses from (1) to (15), there is nothing in these to exempt the 
contractor from the operations of any other Act or Rules in force in the Republic of India. 
 

************************** 
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MODEL RULES FOR THE PROTECTION OF  
HEALTH AND SANITARY ARRANGEMENTS FOR WORKERS  

EMPLOYED BY AAI OR ITS CONTRACTORS  
  

1. APPLICATION  
These rules shall apply to all buildings and construction works in charge of AAI in which 
twenty or more workers are ordinarily employed or are proposed to be employed in any day 
during the period during which the contract work is in progress.  
  

2. DEFINITION  
Work place means a place where twenty or more workers are ordinarily employed in connection 
with construction work on any day during the period during which the contract work is in 
progress.  
  

3. FIRST-AID FACILITIES  
(i) At every work place, there shall be provided and maintained, so as to be easily 

accessible during working hours, first-aid boxes at the rate of not less than one box for 
150 contract labour or part thereof ordinarily employed.  

(ii) The first-aid box shall be distinctly marked with a red cross on white back ground and 
shall contain the following equipment.  

(a) For work places in which the number of contract labour employed does not exceed 50 Each 
first –aid box shall contain the following equipments:  

1. 6 small sterilised dressings  
2. 3 medium size sterilised dressings  
3. 3 large size sterilised dressings  
4. 3 large sterilised burn dressings  
5. 1 (30 ml) bottle containing a two per cent alcoholic solution of iodine.  
6. 1 (30 ml) bottle containing salvolatile having the dose and mode of administration 

indicated on the label.  
7. 1 snakebite lancet.  
8. 1 (30 gms) bottle of potassium permanganate crystals.  
9. 1 pair scissors.  
10. 1copy of the first-aid leaflet issued by the Director General, Factory Advice Service 

and Labour Institute, Government of India.  
11. 1 bottle containing 100 tablets (each of 5 gms) of aspirin.   
12. Ointment for burns.  
13. A bottle of suitable surgical antiseptic solution.  
(b) For work places in which the number of contract labour exceed 50. Each first-aid box shall 

contain the following equipments.  
1. 12 small sterilised dressings.  
2. 6 medium size sterilised dressings.  
3. 6 large size sterilised dressings  
4. 6 large size sterilised burn dressings.  
5. 6 (15 gms) packets sterilised cotton wool.  
6. 1 (60 ml). Bottle containing two per cent alcoholic solution iodine.  
7. 1 (60 ml) bottle containing salvolatile having the dose and mode of administration 

indicated on the label.  
8. 1 roll of adhesive plaster.  
9. 1 snake bite lancet.  
10. 1 (30 gms) bottle of potassium permanganate crystals.  
11. 1 pair scissors.  
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12. 1 copy of the first-aid leaflet issued by the Director General Factory Advice Service and 
Labour Institute / Government of India.  

13. A bottle containing 100 tablets (each of 5 gms) of aspirin.  
   

14. Ointment for burns.  
15. A bottle of suitable surgical antiseptic solution.  

  
(iii) Adequate arrangements shall be made for immediate recoupment of the equipment when 

necessary.  
(iv) Nothing except the prescribed contents shall be kept in the First-aid box.  
(v) The first-aid box shall be kept in charge of a responsible person who shall always be readily 

available during the working hours of the work place.  
(vi) a person in charge of the First-aid box shall be a person trained in First-aid treatment in the 

work places where the number of contract labour employed is 150 or more.  
(vii) In work places where the number of contract labour employed is 500 or more and hospital 

facilities are not available within easy distance from the works. First-aid posts shall be 
established and run by a trained compounder. The compounder shall be on duty and shall be 
available at all hours when the workers are at work.  

(viii) Where work places are situated in places which are not towns or cities, a suitable motor 
transport shall be kept readily available to carry injured person or person suddenly taken ill 
to the nearest hospital.  
  

4. DRINKING WATER  
  

i) In every work place, there shall be provided and maintained at suitable places, easily 
accessible to labour, a sufficient supply of cold water fit for drinking. ii) Where drinking 
water is obtained from an intermittent public water supply, each work place shall be 
provided with storage where such drinking water shall be stored.  

iii) Every water supply or storage shall be at a distance of not less than 50 feet from any latrine 
drain or other source of pollution. Where water has to be drawn from an existing well which 
is within such proximity of latrine, drain or any other source of pollution, the well shall be 
properly chlorinated before water is drawn from it for drinking. All such wells shall be 
entirely closed in and be provided with a trap door which shall be dust and waterproof.  

iv) A reliable pump shall be fitted to each covered well, the trap door shall be kept locked and 
opened only for cleaning or inspection which shall be done at least once a month.  

  
5. WASHING FACILITIES  
  

i) In every work place adequate and suitable facilities for washing shall be provided and 
maintained for the use of contract labour employed therein.  

ii) Separate and adequate cleaning facilities shall be provided for the use of male and femal 
workers. iii) Such facilities shall be conveniently accessible and shall be kept in clean and 
hygienic condition.  

  
6. LATRINES AND URINALS  
  

i) Latrines shall be provided in every work place on the following scale namely:  
a) Where female are employed, there shall be at least one latrine for every 25 females.  
b) Where males are employed, there shall be at least one latrine for every 25 males.  

  
ii) Provided that, where the number of males or females exceeds 100, it shall be sufficient if 

there is one latrine for 25 males or females as the case may be upto the first 100, and one 
for every 50 thereafter. iii) Every latrine shall be under cover and so partitioned off as to 
secure privacy, and shall have a proper door and fastenings.  
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iv) Construction of latrines: The inside walls shall be constructed of masonry or some suitable 
heat-resisting nonabsorbent materials and shall be cement washed inside and outside at least 
once a year, Latrines shall not be of a standard lower than borehole system.  

v) (a) Where workers of both sexes are employed, there shall be displayed outside each block 
of latrine and urinal, a notice in the language understood by the majority of the workers  
“For Men only” or “For Women Only” as the case may be.  
(b) he notice shall also bear the figure of a man or of a woman, as the case may be.  

vi) There shall be at least one urinal for male workers upto 50 and one for female workers upto 
fifty employed at a time, provided that where the number of male or female workmen, as the 
case may be exceeds 500, it shall be sufficient if there is one urinal for every 50 males or 
females upto the first 500 and one for every 100 or part thereafter.  

vii) (a) The latrines and urinals shall be adequately lighted and shall be maintained in a clean and 
sanitary condition at all times.  
(b) Latrines and urinals other than those connected with a flush sewage system shall comply 
with the requirements of the Public Health Authorities.  

  
viii) Water shall be provided by means of tap or otherwise so as to be conveniently accessible in                  

or near the latrines and urinals.  
ix) Disposal of excreta: Unless otherwise arranged for by the local sanitary authority, 

arrangements for proper disposal of excreta by incineration at the work place shall be made 
by means of a suitable incinerator. Alternately excreta may be disposed of by putting a layer 
of night soil at the bottom of a pucca tank prepared for the purpose and covering it with a 
15 cm. Layer of waste or refuse and then covering it with a layer of earth for a fortnight 
(when it will turn to manure).  

x) The contractor shall at his own expense, carry out all instructions issued to him by the 
Engineerin-Charge to effect proper disposal of night soil and other conservancy work in 
respect of the contractor’s workmen or employees on the site. The contractor shall be 
responsible for payment of any charges which may be levied by Municipal or Cantonment 
Authority for execution of such on his behalf.  

  
7. PROVISION OF SHELTER DURING REST  

At every place there shall be provided, free of cost, four suitable sheds, two for meals and the 
other two for rest separately for the use of men and women labour. The height of each shelter 
shall not be less than 3 metres (10 ft) from the floor level to the lowest part of the roof. These 
shall be kept clean and the space provided shall be on the basis of 0.6 sq.m. (6 sft) per head. 
Provided that the Engineer-in-Charge may permit subject to his satisfaction, a portion of the 
building under construction or other alternative accommodation to be used for the purpose.  

  
8. CRECHES  
  

i) At every work place, at which 20 or more women workers are ordinarily employed, there 
shall be provided two rooms of reasonable dimensions for the use of their children under 
the age of six years. One room shall be used as a play room for the children and the other 
as their bedroom. The rooms shall be constructed with specifications as per clause 19 H (ii) 
a,b & c.  

ii) The rooms shall be provided with suitable and sufficient openings for light and ventilation. 
There shall be adequate provision of sweepers to keep the places clean.  

iii) The contractor shall supply adequate number of toys and games in the play room and 
sufficient number of cots and beddings in the bed room.  

iv) The contractor shall provide one ayaa to look after the children in the crèche when the 
number of women workers does not exceed 50 and two when the number of women 
workers exceed 50.  

v) The use of the rooms earmarked as crèches shall be restricted to children, their attendants 
and mothers of the children.  
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9. CANTEENS  

  
i) In every work place where the work regarding the employment of contractor labour is likely 

to continue for six months and where in contract labour numbering one hundred or more 
are ordinarily employed, an adequate canteen shall be provided by the contractor for the 
use of such contract labour.  

ii) The canteen shall be maintained by the contractor in an efficient manner.  
iii) The canteen shall consist of at least a dining hall, kitchen, storeroom, pantry and washing 

places separately for workers and utensils.  
iv) The canteen shall be sufficiently lighted at all times when any person has access to it.  
v) The floor shall be made of smooth and impervious materials and inside walls shall be 

limewashed or colour washed at least once in each year.Provided that the inside walls of 
the kitchen shall be lime washed every four months.  

vi) The premises of the canteen shall be maintained in a clean and sanitary condition.  
vii) Waste water shall be carried away in suitable covered drains and shall not be allowed to 

accumulate so as to cause a nuisance.  
viii) Suitable arrangements shall be made for the collection and disposal of garbage.  
ix) The dining hall shall accommodate at a time 30 per cent of the contract labour working at 

a time.  
x) The floor area of the dining hall, excluding the area occupied by the service counter and 

any furniture except tables and chairs shall not be less than one square metre (10 sft) per 
diner to be accommodated as prescribed in sub-Rule 9.  

xi) (a) A portion of the dining hall and service counter shall be partitioned off and reserved for 
women workers in proportion to their number. (b) Washing places for women shall be 
separate and screened to secure privacy. xii) Sufficient tables stools, chairs or benches shall 
be available for the number of diners to be accommodated as prescribed in Sub-Rule 9.  

xiii) (a) 1. There shall be provided and maintained sufficient utensils crockery, furniture and any 
other equipment necessary for the efficient running of the canteen.  
2.The furniture utensils and other equipment shall be maintained in a clean and hygienic 
condition.  
(b) 1. Suitable clean clothes for the employees serving in the canteen shall be provided and 
maintained.  

2. A service counter, if provided, shall have top of smooth and impervious 
material.  

3. Suitable facilities including an adequate supply of hot water shall be provided 
for the cleaning of utensils and equipments. xiv) The food stuffs and other items to be 
served in the canteen shall be in conformity with the normal habits of the contract labour.  

xv) The charges for food stuffs, beverages and any other items served in the canteen shall be 
based on ‘No Profit, No loss’ and shall be conspicuously displayed in the canteen.  

xvi) In arriving at the price of foodstuffs, and other article served in the canteen, the following 
items shall not be taken into consideration as expenditure namely :- a)  The rent of 
land and building.  
b) The depreciation and maintenance charges for the building and equipments 

provided for the canteen.  
c) The cost of purchase, repairs and replacement of equipments including furniture, 

crockery, cutlery and utensils.  
d) The water charges and other charges incurred for lighting and ventilation.  
e) The interest and amounts spent on the provision and maintenance of equipments 

provided for the canteen.  
xvii) The accounts pertaining to the canteen shall be audited once every 12 months by registered 

accountants and auditors.  
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10. ANTI-MALARIAL PRECAUTIONS  
  
The contractor shall at his own expense, conform to all anti-malarial instructions given to him 
by the Engineer-in-Charge including the filling up of any borrow pits which may have been 
dug by him.  

  
11. The above rules shall be incorporated in the contracts and in notices inviting tenders and shall 

form an integral part of the contracts.  
  
  
12. AMENDMENTS  

  
AAI may, from time to time, add to or amend these rules and issue directions - it may consider 
necessary for the purpose of removing any difficulty which may arise in the administration 
thereof.  
 

******************* 
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                 AIRPORTS AUTHORITY OF INDIA 
Contractor’s Labour Regulations 

1. SHORT TITLE  
These regulations may be called the AAI Contractors Labour Regulations.  
  

2. DEFINITIONS  
(i) Workman means any person employed by AAI or its contractor directly or indirectly 

through a subcontractor with or without the knowledge of the AAI to do any skilled, 
semiskilled or unskilled manual, supervisory, technical or clerical work for hire or reward, 
whether the terms of employment are expressed or implied but does not include any person:- 
a) Who is employed mainly in a managerial or administrative capacity: or  

b) Who, being employed in a supervisory capacity draws wages exceeding five hundred rupees 
per mensem or exercises either by the nature of the duties attached to the office or by reason 
of powers vested in him, functions mainly of managerial nature : or  

c) Who is an out worker, that is to say, person to whom any article or materials are given out 
by or on behalf of the principal employers to be made up cleaned, washed, altered, 
ornamental finished, repaired adopted or otherwise processed for sale for the purpose of the 
trade or business of the principal employers and the process is to be carried out either in the 
home of the out worker or in some other premises, not being premises under the control and 
management of the principal employer. No person below the age of 14 years shall be 
employed to act as a workman.  
  

(ii) Fair Wages means wages whether for time or piece work fixed and notified under the 
provisions of the Minimum Wages Act from time to time.  

(iii) Contractors shall include every person who undertakes to produce a given result other than 
a mere supply of goods or articles of manufacture through contract labour or who supplies 
contract labour for any work and includes a subcontractor.  

(iv) Wages shall have the same meaning as defined in the Payment of Wages Act.  
3. i) Normally working hours of an adult employee should not exceed 9 hours a day. The working 

day shall be so arranged that inclusive of interval for rest, if any, it shall not spread over more 
than 12 hours on any day.  ii) When an adult worker is made to work for more than 9 hours on 
any day or for more than 48 hours in any week, he shall be paid over time for the extra hours put 
in by him at double the ordinary rate of wages.  
iii) a) Every worker shall be given a weekly holiday normally on a Sunday, in accordance with 
the provisions of the Minimum Wages (Central) Rules 1960 as amended from time to time 
irrespective of whether such worker is governed by the Minimum Wages Act or not.  
b) Where the minimum wages prescribed by the Central/State Government under the 
Minimum Wages Act are not inclusive of the wages for the weekly day of rest, the worker shall 
be entitled to rest day wages at the rate applicable to the next preceding day, provided he has 
worked under the same contractor for a continuous period of not less than 6 days.  
c) Where a contractor is permitted by the Engineer-in-Charge to allow a worker to work 
on a normal weekly holiday, he shall grant a substituted holiday to him for the whole day on 
one of the five days immediately before or after the normal weekly holiday and pay wages to 
such worker for the work performed on the normal weekly holiday at overtime rate.  

  
4. DISPLAY OF NOTICE REGARDING WAGES ETC.  

The contractor shall before he commences his work on contract, display and correctly maintain 
and continue to display and correctly maintain in a clear and legible condition in conspicuous 
places on the work, notices in English and in the local Indian languages spoken by the majority 
of the workers giving the minimum rates of wages fixed under Minimum Wages Act, the actual 
wages being paid, the hours of work for which such wage are earned, wages periods, dates of 
payments of wages and other relevant information as per Appendix’VIII’.  

   

5. PAYMENT OF WAGES  
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(i) The contractor shall fix wage periods in respect of which wages shall be payable.   
(ii) No wage period shall exceed one month.  
(iii) The wages of every person employed as contract labour in an establishment or by a contractor 

where less than one thousand such persons are employed shall be paid before the expiry of 
seventh day and in other cases before the expiry of tenth day after the last day of the wage period 
in respect of which the wages are payable.  

(iv) Where the employment of any worker is terminated by or on behalf of the contractor the wages 
earned by him shall be paid before the expiry of the second working day from the date on which 
his employment is terminated.  

(v) All payment of wages shall be made on a working day at the work premises and during the 
working time and on a date notified in advance and in case the work is completed before the 
expiry of the wage period, final payment shall be made within 48 hours of the last working day.  

(vi) Wages due to every worker shall be paid to him direct or to other person authorised by him in 
this behalf.  

(vii) All wages shall be paid in current coin or currency or in both.  
(viii) Wages shall be paid without any deductions of any kind except those specified by the Central 

Government by general or special order in this behalf or permissible under the Payment of 
Wages Act 1956.  

(ix) A notice showing the wages period and the place and time of disbursement of wages shall be 
displayed at the place of work and a copy sent by the contractor to the Engineer-in-Charge under 
acknowledgement.  

(x) It shall be the duty of the contractor to ensure the disbursement of wages in the presence of the 
Senior Superintendent Engg or authorised representative of the Engineer-in-Charge who will be 
required to be present at the place and time of disbursement of wages by the contractor to 
workmen.  

(xi) The contractor shall obtain from Engineer in charge or the authorised representative of the 
Engineer-in-Charge a certificate under his signature at the end of the entries in the “Register of 
Wages” or the “Wage-cum-Muster Roll” as the case may be in the following form: “Certified 
that the amount shown in column No. ………… has been paid to the workman concerned in my 
presence on …………..at………………..”  
  
Note: In case of payment of wages paid through bank, the contractor shall submit a copy of bank 
statement for relevant period duly signed by him.  
  

6.  FINES AND DEDUCTIONS WHICH MAY BE MADE FROM WAGES  
(i) The wages of a worker shall be paid to him without any deduction of any kind except the 

following: a) Fines  
b) Deductions for absence from duty i.e. from the place or the places where by the terms of his 

employment he is required to work. The amount of deduction shall be in proportion to the 
period for which he was absent.  

c) Deduction for damage to or loss of goods expressly entrusted to the employed person for 
custody, or for loss of money or any other deduction which he is required to account, where 
such damage or loss is directly attributable to his neglect or default.  

d) Deduction for recovery of advances or for adjustment of overpayment of wages, advances 
granted shall be entered in a register.  

e) Any other deduction which the Central Government may from time to time allow.  
  

(ii) No fines should be imposed on any worker save in respect of such acts and omissions on his 
part as have been approved of by the Chief Labour Commissioner.  
Note: An approved list of Acts and Omissions for which fines can be imposed is enclosed at 
Appendix-XII.  
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(iii) No fine shall be imposed on a worker and no deduction for damage or loss shall be made from 
his wages until the worker has been given an opportunity of showing cause against such fines 
or deductions.  

(iv) The total amount of fine which may be imposed in any one wage period on a worker shall not 
exceed an amount equal to three paise in a rupee of the total wages, payable to him in respect of 
that wage period.  

(v) No fine imposed on any worker shall be recovered from him by installment, or after the              
expiry of sixty days from the date on which it was imposed.  

(vi) Every fine shall be deemed to have been imposed on the day of the act or omission in respect.  
of which it was imposed.  

 7.   LABOUR RECORDS  
(i) The contractor shall maintain a Register of persons employed on work on contract in Form XIII 

of the CL(R&A) Central Rules 1971 (Appendix VI)  
(ii) The contractor shall maintain a Muster Roll register in respect of all workmen employed by him 

on the work under Contract in Form XVI of the CL (R&A) Rules 1971 (Appendix VII).  
(iii) The contractor shall maintain a Wage Register in respect of all workmen employed by him on 

the work under contract in Form XVII of the CL (R&A) Rules 1971 (Appendix VIII)  
(iv) Register of accident - The contractor shall maintain a register of accidents in such form as may 

be convenient at the work place but the same shall include the following particulars : (a) Full 
particulars of the labourers who met with accident.  
(b) Rate of Wages  
(c) Sex  
(d) Age  
(e) Nature of accident and cause of accident  
(f) Time and date of accident  
(g) Date and time when admitted in Hospital  
(h) Date of discharge from the Hospital  
(i) Period of treatment and result of treatment  
(j) Percentage of loss of earning capacity and disability as assessed by Medical officer  
(k) Claim required to be paid under Workmen’s Compensation Act.  
(l) Date of payment of compensation  
(m) Amount paid with details of the person to whom the same was paid (n)  Authority by 

whom the compensation was assessed.  
(o)  Remarks  

(v) The contractor shall maintain a Register of Fines in the Form XII of the CL(R&A) Rules 1971 
(Appendix-XIII).  
The contractor shall display in a good condition and in a conspicuous place of work the approved 
list of acts and omissions for which fines can be imposed (Appendix-XII)  

(vi) The contractor shall maintain a Register of deductions for damage or loss in Form XX of the 
CL (R&A) Rules 1971 (Appendix-XIV)  

(vii) The contractor shall maintain a Register of Advances in Form XXIII of the CL (R&A) Rules 
1971 (Appendix-XV)  

(viii) The contractor shall maintain a Register of Overtime in Form XXIII of the CL (R&A) Rules 
1971 (Appendix-XVI).  

   
8.   ATTENDANCE CARD-CUM-WAGE SLIP  
  
(i) The contractor shall issue an Attendance card-cum-wage slip to each workman employed by 

him in the specimen form at (Appendix-IX)  
(ii) The card shall be valid for each wage period.  
(iii) The contractor shall mark the attendance of each workman on the card twice each day, once at 

the commencement of the day and again after the rest interval, before he actually starts work.  
(iv) The card shall remain in possession of the worker during the wage period under reference.  
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(v) The contractor shall complete the wage slip portion on the reverse of the card at least a day prior 
to the disbursement of wages in respect of the wage period under reference.  

(vi) The contractor shall obtain the signature or thumb impression of the worker on the wage slip at 
the time of disbursement of wages and retain the card with himself.  

  
9. EMPLOYMENT CARD  
  

The contractor shall issue an Employment Card in Form XIV of the CL (R&A) Central Rules 
1971 to each worker within three days of the employment of the worker (Appendix-X).  

  
10. SERVICE CERTIFICATE  

On termination of employment for any reason whatsoever the contractor shall issue to the 
workman whose services have been terminated, a Service certificate in Form XV of the 
CL(R&A) Central Rules 1971.  

  
11. PRESERVATION OF LABOUR RECORDS  

All records required to be maintained under Regulations Nos. 6 & 7 shall be preserved in original 
for a period of three years from the date of last entries made in them and shall be made available 
for inspection by the Engineer-in-Charge or Labour Officer or any other officers authorised by 
the Ministry of Urban Development in this behalf.  

  
12. POWER OF LABOUR OFFICER TO MAKE INVESTIGATIONS OR ENQUIRY  

The Labour Officer or any person authorised by Central Government on their behalf shall have 
power to make enquiries with a view to ascertaining and enforcing due and proper observance 
of Fair Wage Clauses and the Provisions of these Regulations. He shall investigate into any 
complaint regarding the default made by the contractor or subcontractor in regard to such 
provision.  

  
13. REPORT OF LABOUR OFFICER  
  

The Labour Officer or other persons authorised as aforesaid shall submit a report of result of his 
investigation or enquiry to the Engineer-in-Charge concerned indicating the extent, if any, to 
which the default has been committed with a note that necessary deductions from the 
contractor’s bill be made and the wages and other dues be paid to the labourers concerned. In 
case an appeal is made by the contractor under Clause 13 of these regulations, actual payment 
to labourers will be made by the Engineer-in-Charge after G.M. Engg. has given his decision 
on such appeal.  
(i) Engineer-in-Charge shall arrange payments to the labour concerned within 45 days from the 
receipt of the report from the Labour Officer or the G.M. Engineer as the case may be.  

  
14. APPEAL AGAINST THE DECISION OF LABOUR OFFICER  

Any person aggrieved by the decision and recommendations of the Labour Officer or other 
person so authorised may appeal against such decision to the Engineer-in-Charge concerned 
within 30 days from the date of decision, but subject to such appeal, the decision of the officer 
shall be final and binding upon the contractor.  
  

15. PROHIBITION REGARDING REPRESENTATION THROUGH LAWYER  
  
(i)  A workman shall be entitled to be represented in any investigation or enquiry under these regulations 

by :  
  
a) An officer of a registered trade union of which he is a member.  
b) An officer of a federation of trade unions to which the trade union referred to in Clause (a) is 

affiliated.  
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c) Where the employer is not a member of any registered trade union, by an officer of a registered 
trade union, connected with the industry in which the worker is employed or by any other 
workman employed in the industry in which the worker is employed.  

  
(ii) An employer shall be entitled to be represented in any investigation or enquiry under these 

regulations by :  
a) An officer of an association of employers of which he is a member.  
b) An officer of a federation of associations of employers to which association referred to in 

Clause(a) is affiliated.  
c) Where the employers is not a member of any association of employers, by an officer of 

association of employer connected with the industry in which the employer is engaged or by any 
other employer, engaged in the industry in which the employer is engaged.  

  
(iii) No party shall be entitled to be represented by a legal practitioner in any investigation or enquiry 

under these regulations.  
  
16. INSPECTION OF BOOKS AND SLIPS  

The contractor shall allow inspection of all the prescribed labour records to any of his workers 
or to his agent at a convenient time and place after due notice is received or to the Labour Officer 
or any other person, authorised by the Central Government on his behalf .  
  

17. SUBMISSION OF RETURNS  
The contractor shall submit periodical returns as may be specified from time to time.  
  

18. AMENDMENTS  
The Central Government/AAI may from time to time add to or amend the regulations and on 
any question as to the application/interpretation or effect of those regulations the decision of the 
General Manager (Engg.) concerned shall be final.  
 

****************************** 
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APPENDIX-I  
  

FORM OF BANK GUARANTEE IN LIEU OF SECURITY DEPOSIT & AMOUNT  
WITHHIELD AGAINST COMPENSATION FOR DELAY IN INDIVIDUAL CONTRACT  

(on Non-Judicial Stamp Paper of Rs.100/-)  
  

[Refer Clause 2B ]  
  

To  
The Airports Authority of India  
…………………………………….  
……………………………………..  
1. In consideration of the Airport Authority of India having its head office at New Delhi 

[hereinafter called the “AAI” which expression shall unless repugnant to the subject or context 
include its administrator, successors and assigns) having agreed under the terms and condition 
of Contract Agreement No. ………………………dated……………made between……….and 
AAI in connection with the work of …………………….(hereinafter called the said contract) to 
accept Deed of Guarantee as herein provided for  
Rs…………………….(Rupees……………..only) from a Nationalized Bank in lieu of the 
Security deposit to be made by the contractor or lieu of the amount withheld towards 
compensation for delay pending final extension of time to be made from the contractors 
contained in the said Contractor. We, the………………bank (hereinafter referred to as “the 
said Bank” and having our registered office at ……………………do hereby under take and 
agree to identify and keep indemnified AAI from time to time to the extent of  
Rs……………………(Rupees……………………….only) against any loss or damage, cost,,  

charges and expenses caused to or suffered by or that may be caused to or suffered by AAI by 
reason of nay breach or breaches by the said Contractor of any of the terms and condition 
contained in the said contract and to unconditionally pay the amount claimed by AAI on 
demand and without demur to the extent aforesaid.   

  
2. We ……………………………… Bank, further agree that AAI shall be the sole judge of and 

as to whether the said Contractor has committed any breach or breaches of any of the terms and 
conditions of the said contract and the extent of loss, damage, costs, charges and expenses 
caused to or suffered by or that may be caused to or suffered by AAI on account thereof and the 
decision of AAI that the said Contractor has committed such breach and breaches and as to the 
amount or amounts of loss, damage, costs, charges and expenses caused to or suffered of that 
may be caused to or suffered by AAI from time to time shall be final and binding on us.  

  
3. We, the said Bank, further agree that the Guarantee herein contained shall remain in full force 

and effect during the period that would be taken for the performance of the said contracts and 
till all the dues of AAI under the said contract or by virtue of any of the terms and conditions 
governing the said contract including compensation for delay if any as decided by AAI, have 
been fully paid and its claims satisfied or discharged and till the Accepting Authority of the 
contract certifies that the terms and condition and accordingly Contract have been fully and 
properly carried out by the said contractor and accordingly discharges this guarantee subject, 
however that AAI shall have no claim under this Guarantee after 90(Ninety) days from the date 
of expiry of the defects Liabilities periods or Final /Extension of Time grated by AAI as 
provided available in agreements clause no……………..as provided in the said Contract, 
i.e……….(date) or from the date of cancellation of the said contract, as the case may be, unless 
a notice of the claim under this Guarantee has been served on the Bank before the expiry of the 
period in which case the same shall be enforceable against the Bank notwithstanding the fact, 
that the same is enforced after the expiry of the said period.  

  
 

4. AAI shall have the fullest liberty without affecting in any way the liability of the bank under 
this Guarantee or Indemnity from time to time to vary any of the terms and conditions of the 
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said contract or to extend time of performance by the said Contractor or to postpone for any 
time and form time to time any of the powers exercisable by it against the said Contractor and 
either to enforce or forbear from enforcing any of terms and conditions governing the said 
contract or securities available to AAI and the said Bank shall not be released from its liability 
under these present by any exercise by AAI of any liberty with reference to the matters aforesaid 
or by reason of time being given to the said contractor or any other forbearance, act or omission 
on the part by AAI or any indulgence by AAI to the said Contractor or any other matter or thing 
whatsoever which under the law relating to sureties would but for this provision have the effect 
of so releasing the Bank from its such liability.  

  
5. It shall not be necessary for AAI to proceed against the contractor before proceeding against the 

Bank and the Guarantee herein contained shall be enforceable against the Bank, notwithstanding 
any security which AAI may have obtained or obtain from the Contractor at the time when 
proceedings are taken against the Bank hereunder be outstanding or unrealized.  

  
6. We, the said Bank, lastly undertake not to revoke this Guarantee during its currency except with 

the previous consent of AAI in writing and agree that any charge in the Constitution of the said 
Contract or the said Bank shall not discharge our liability hereunder.  

  
In presence of   

Dated this __________ Day of _________ 
WITNESS  
1.  
  
2.    

For and on behalf of (The Bank)   
      Signature __________________  

Name & Designation __________  
Authorisation No. _____________  
Name & Place _______________ 

Bank’s Seal __________________  
  

The above Guarantee is accepted by Airports Authority of India.  
 For and on behalf of Airports Authority of India  

Signature ________________  
Name ___________________  

Designation _____________  
Dated __________________  
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APPENDIX-1A  

FORM OF BANK GUARANTEE AGAINST  EARNEST MONEY DEPOSIT   
  
WHEREAS, contractor _________________ (Name of contractor) (hereinafter called “the contractor”) 
has submitted his tender dated _______________ (date) for the construction of  
“_______________________________ ”(name of work) (hereinafter called “the TENDER”).   
  
KNOW ALL PEOPLE by these presents that we _________________ (name of bank) having our 
registered office at _________________  (hereinafter called “the bank”) are bound unto   
_________________ (Name of Senior Manager) (hereinafter called “the Engineer-in-charge”) in the 
sum of Rs. _________________  (Rs. In words _________________) for which payment well truly to 
be made to the said Engineer-in-charge the bank binds itself, his successors and assigns by these 
presents.  
  
SEALED with the Common Seal of the Bank this ______________ day of _____________20 __.  
THE CONDITIONS of this obligation are:  
(1) If after tender opening the Contractor withdraws, his tender during the period of validity of tender 

(including extended validity of tender) specified in the Form of Tender.  
  

(2) If the contractor having been notified of the acceptance of his tender by the engineer-in-charge.  
  

a) Fails or refuses to execute the form of Agreement in accordance with the instructions to 
contractor, if required –   
  OR  

b) Fails or refuses to furnish the performance guarantee, in accordance with the provisions of 
tender document and instructions to contractor,   
  OR  

c) Fails or refuses to start the work, in accordance with the provisions of the contract and 
instructions to contractor,  
   OR  

d) Fails or refuses to submit fresh bank guarantee of an equal amount of this bank guarantee 
against security deposit after award of contract.  
  

We undertake to pay to the engineer-in-charge either up to the above amount or part thereof upon receipt 
of his first return demand, without the engineer-in-charge having to substantiates his demand, provided 
that in his demand the engineer-in-charge will note that the amount claimed by him is due to him owing 
to the concurrence of one or any of the above conditions, specifying the occurred condition or conditions.  
This guarantee will remain in force up to and including the date* ____________ after the deadline for 
submission of tender as such deadline is stated in the instructions to contractor or as it may be extended  
by the engineer-n-charge , notice of which extension (s) to the bank is hear by waived. Any demand in 
respect of this guarantee should reach the bank not later than the above date.   
  
  
  
  

DATE    ………………………..     SIGNATURE OF THE BANK 
  
WITNESS   ………………………..  

  
SEAL  

(SIGNATURE NAME AND ADDRESS)    
  
* Date to be worked out on the basis of validity period of 6 months from last date of receipt of tender.  
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APPENDIX-II 

  
PROFORMA FOR MANDATORY TESTS TO BE ATTACHED WITH RUNNING  
ACCOUNT BILLS  
  
Name of work:…………………………….......... Name of 
Contractor…………………………………...  
Contract Agreement No. and Date………………………... R/A Bill  

No………………………..……  

  
Sl.  

No.  
Item  Quantities 

as per  
Agreement  

Frequency as 
per  

Specification  

No. of  
Tests  

Required  

Upto 
date  

Quantity  

No. of  
Tests  

Required  

No. of  
Tests 

actually  
done  

  

Remarks  
  

1  2  3  4  5  6  7  8  9  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  

          
  
  
  
  
  

      

  
  
Note: If the number of tests done are less than required, then reasons shall be recorded.  
  
   
  
Signature of Sudt. (Engg)  
  
  
  
Signature of Engineer-in-Charge.      Signature of Manager / AM (Engg)  
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APPENDIX-III 
  

REGISTER OF MATERNITY BENEFITS (Clause 19 F) 
  

Name and address of the  
contractor…………………………………………………………………………  
  
Name and location of the  
work………………………………………………………………………………  
  
  
  
Name of the 
employee   

        
        
Father’s/husband’s Nature of Period of Date on which name employment 
actual notice of  

employment  confinement given  
1   2  3  4  5   

  
  
  
  

        
        
        
        

          
   

  
Date on which maternity leave commenced and ended   

  
  
  
Date of  
delivery/miscarriage   

    
In case of delivery  In case of delivery   

    
    

Commenced                        Ended  Commenced                   Ended   
6   7  8  9  10   

  
  
  
  

        
        
        
        

          
   

Leave Pay paid to the employee   

  
In case of delivery   

    
In case of miscarriage  Remark   

  
Rate of leave pay   

        
Amount paid  Rate of leave  Amount  

pay  paid   
11   12  13  14  15   
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APPENDIX-IV 

SPECIMEN FORM OF THE REGISTER, REGARDING MATERNITY BENEFIT  

ADMISSION TO THE CONTRACTOR'S LABOUR IN   
AIRPORTS AUTHORITY OF INDIA WORKS(CLAUSE 19F)  

  
Name and address of the contractor ------------------------------------------------------------------------------- 
Name and location of the work ------------------------------------------------------------------------------------                                                      

------------------------------------------------------------------------------------  
1) Name of the woman and her husband's name  

2) Designation  

3) Date of appointment  

4) Date with months and years in which she is employed.  

5) Date of discharge/dismissal, if any  

6) Date of production of certificates in respect of pregnancy.  

7) Date on which the woman informs about the expected delivery.  

8) Date of delivery/misccarriage/death.  

9) Date of production of certificate in respect of delivery/miscarriage.  

10) Date with the amount of maternity/death benefit paid in advance of expected delivery  

11) Date with amount of subsequent payment of maternity benefit  

12) Name of the person nominated by the woman to receive the payment of the maternity benefit  

after the death.  

13) If the woman dies, the date of her death, the name of the person to whom maternity benefit 

amount was paid, the month thereof and the date in the register.  

14) Signature of the contractor authenticating entires in the register.  

15) Remarks column for the use of Inspection Officer.  
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APPENDIX-V 
Labour Board  

Name of work  
Name of Contractor--------------------------------------------------------------------------------------------------- 
--------------------------------------------------------------------------------Address of Contractor ----------------
---------------------------------------------------------------------------------------------------------------------------
-----------------------------------  
Name and address of A. A. I. Division ---------------------------------------------------------------------------- 
------------------------------------------------------------------------------------  
Name of A. A. I. Labour Officer ----------------------------------------------------------------------------------- 
------------------------------------------------------------------------------------  
Address of A. A. I. Labour Officer ---------------------------------------------------------------------------------
---------------------------------------------------------------------------------  
Name of A.A.I Labour Officer---------------------------------------------------------------------  
  

Sl.No. Category Minimum Actual wage Number Remark wage fixed paid present   
  

  
  
Weekly holiday -----------------------------------------------------------------------------------  
Wage period  -------------------------------------------------------------------------------------- Date 
of payment of wages -----------------------------------------------------------------------  
Working hours  ----------------------------------------------------------------------------------- Rest 
interval---------------------------------------------------------------------------------------  
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                                                                                                                   Form-XIII                                                                                    APPENDIX-VI  

[See rule 2(1)]  
 [Part-A: For all Establishments]  

   Register of Workmen Employed by Contractor  
 

Name and address of contractor……………………………………………………………………………………….  
  
Name and address of establishment which contractor is carried on…………………………………………………...  
  
Name and location of work…………………………………………………………………………………………….  
  
Name and address of Principal Employer……………………………………………………………………………...  

Name of the Establishment-------------------------------------------Name of Owner----------------------------------------------LIN-----------------------------------------------------  
  

Sl. No.  Employee 
Code  

Name  Surname  Gender  Father’s/Spouse 
Name  

Date of Birth#  Nationality  Education 
Level  

Date of  
Joining   

Designation   

1  2  3  4  5  6  7  8  9  10  11   

  
 Category  
Address  

*(HS/S/SS/US)  

Type of 
Employment  

Mobile  UAN  PAN  ESIC IP  LWF  AADHAAR  Bank A/c 
Number  

Bank  Branch 
(IFSC)  

Present 
Address  

Permanent  

12  13  14  15  16  17  18  19  20  21  22  23  24  

   
Servie Book No.  Date of Exit  Reason for Exit  Mark of Identification  Photo   Specimen Signature/Thumb 

Impression   
Remarks   

25  26  27  28  29   30   31   

*(Highly Skilled/Skilled/Semi Skilled/Un Skilled)  
#Note: In case the age is between 14 to 18 years, mention the nature of work, daily hours of work and Intervals of rest in the remarks Column.   
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APPENDIX-VII  
   

Form-XVI   
[See Rule 78 (2) (a)]  

  
Muster Roll  

  
Name and address of 
contractor……………………………………………………………………………………….  
  
Name and address of establishment which contractor is carried 
on…………………………………………………...  
  
Name and location of 
work…………………………………………………………………………………………….  
  
Name and address of Principal Employer……………………………………For the month of 
fortnight…………….  
  

Sl 
.  
1  

Name of 
work Man  
2  

Se 
x 3  

Father’s/  
Husband’s  
4  

Date  Remark  
  
1  2  3  4  5  
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FORM B                   
[See Rule 78 (2) (a)]                                                                                                         APPENDIX-VIII  

FORMAT FOR WAGE REGISTER 
Name and address of contractor……………………………………………………………………………………….  
Name and address of establishment which contractor is carried on…………………………………………………...  
Name and location of work…………………………………………………………………………………………….  
Name and address of Principal Employer……………………………………For the month of fortnight…………….  

  
Rate of Minimum Wages and since the date..............  

  Highly Skilled  Skilled  Semi-Skilled  Un Skilled  

Minimum Basic          
DA          
Overtime          

 Name of the Establishment   Name of Owner  LIN   _______ Wage period  
From______________ To _____________ (Monthly/Fortnightly/Weekly/Daily/Piece Rated)  

Sl. No. in 
Employee 
register  

Name  Rate of 
Wage  

No. of Days 
worked  

Overtime 
hours 

worked  

Basic  Special 
Basic  

DA  Payments 
Overtime  

HRA  Others  Total  

1  2  3  4  5  6  7  8  9  10  11  12  

  
   Deduction     Net 

Payment  
Employer Share 
PF Welfare Found  

PF  ESIC  Society  Income Tax  Insurance  Others  Recoveries  Total  

13  14  15  16  17  18  19  20  21  22  

 Receipt by Employee/Bank 
Transaction ID  

Date of Payment  Remarks  

23  24  25  

 
  



Proforma of Various Formats                                                                                                                                                      INDIA AIR POR TS AUTHORITY 

A.A.I.                                                     C……I…….O…….                                     Page 113                                            
  

  

                 FORM C             
FORMAT OF REGISTER OF LOAN/ RECOVERIES  

  
Name of Establishment   LIN     

  

Sl. Number In Employee 
register  

Name  Recovery Type 
(Damage/loss/fine/advance/loans  

Particulars  Date of damage/Loss*  Amount  

1  2  3  4  5  6  

  
  

Whether show cause 
issued*  

Explanation heard in 
presence of*  

Number of Instalments  First Month/Year  Last Month/Year  Date of Complete 
Recovery  

Remarks  

7  8  9  10  11  12  13  

  
  

*Applicable only in case of damage/loss/fine  
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                                        Form-XVII        [See Rule 78 (2) (a)]  
  

Register of wages  
  
  

Name and address of contractor……………………………………………………………………………………….  
  
Name and address of establishment which contractor is carried on…………………………………………………...  
  
Name and location of work…………………………………………………………………………………………….  
  
Name and address of Principal Employer……………………………………For the month of fortnight…………….  
  
        Amount of wages        
  
S.  
No  
  
  
  
  

  
Name of  
workman  
  
  
  

  
Serial no 
in the 
register 
of  
workman  
  

  
Descript 
ion/ 
nature 
of work 
done  

  
No. of 
days 
worked   

  
Units 
of  
work 
done  

  
Daily 
rates of 
wages/ 
piece rate  

  
Basic 
wage 
s  
  

  
Dearness 
Allowanc 
e  
  

  
Overtime 
  
  

  
Other 
cash  
payme 
nt.  
(indic 
ate  
nature 
)  
  
  

  
Total  
  
  
  

  
Deduc 
tion if 
any  
(indic 
ate  
nature 
)  
  
  

  
Net  
amou 
nt 
paid  
  

  
Sig. or 
thumb 
impre 
ssion  
of the 
work 
men  
  
  
  

  
Initial 
contract 
or his 
represe 
ntative  
  
  

1  2  3  4  5  6  7  8  9  10  11  12  13  14  15  16  
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APPENDIX-VIIIA  
Obverse (of previous page Appendix VIII)  

  
Wages Card No…………………………  
 Name and Address of Contractor……………………Date of issue………………………..  
 Name and location of work………………………….Designation…………………………  
 Name of workman………………………………….Month/Fortnight……………………..  
Rate of Wages…………………………………………  
  

  1 2  3  4  5  6  7  8  9   1 
0   

1   
1 
1  
 
2   

1 
3   

1 
4   

1 
5   

1 
6   

1 
7   

1 
8   

1 
9   

2 
0   

2 
1   

2   
2 
2  
 
3   

2 
4   

2 
5   

2 
6   

2 
7   

2 
8   

2 
8   

3 
0   

31   

  
Morning   
  

       
      
     

                                            
Rate   

  
Evening   
  
 
Initial   
  

       
      
     

       
      
     

  

  

    

    

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

    

    

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  
Amount   

  

  
Received from…………………………………….the sum of Rs…………………………………………on account of my wages  

Signature The 
Wage Card is valid for one month from the date of iss  
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19/Form-XIX                                        APPENDIX-IX 

78 (2)  
[See rule 78 (2) (b)]  

  
Wages Slip  

Name and address of contractor……………………………………………………………  
  
Name and Father’s/Husband name of workman…………………………………………...  
  
Name and location of work………………………………………………………………...  
  
For the week/Fortnight/Month ending……………………………………………………..  
  
  
1. No. of days worked……………………………………………………………………  

  
  

2. No. of units worked in case of piece rate workers…………………………………….  
  

3. Rate of daily wages/piece rate…………………………………………………………  
  

4. Amount of overtime wages……………………………………………………………  
  

5. Gross wages payable………………………………………………………………….  
  

6. Deduction, if any………………………………………………………………………  
  

7. Net amount of wages paid…………………………………………………………….  
  

  
  

Initials of the contractor or his representative  
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APPENDIX-X  

       
     14/Form-XIV                                                             

[See rule 76]  
Employment Card  

  
  

Name and address of contractor……………………………………………………………  
  
Name and address of establishment under which is carried……………………………….  
  
Name of work and location of work……………………………………………………….  
  
Name and address of Principal Employee…………………………………………………  

  
1. Name of the workman………………………………………………………………...  

  
2. SI. No. in the register of workman employed………………………………………...  

  
3. Nature of employment/designation…………………………………………………..  

  
4. Wage rate (with particulars of unit in case of piece work)…………………………..  

  
5. Wage period…………………………………………………………………………  

  
6. Tenure of employment………………………………………………………………  

  
7. Remark………………………………………………………………………………  

  
  
  
  
  
  
  
  

Signature of Contractor  
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 APPENDIX-XI  

PERORMA OF PERFORMANCE SECURITY (GUARANTEE)  
Bank Guarantee Bond  

(On Non-Judicial Stamp Paper of Rs100/-)  
  
1. In consideration of the Chairman, AAI (hereinafter called “AAI”) having offered to 

accept the terms and conditions of the proposed agreement between  
……………………………………………………………………………………………
…  
[hereinafter called the said contractor(s)] for the work …………………………… 
(hereinafter “the said agreement”) having agreed to production of a irrevocable Bank 
Guarantee for Rs. ….......................... (Rupees ………………………..only) as a security 
/ guarantee from the contractor(s) for compliance of his obligations in accordance with 
the terms and conditions in the said agreement.  
We ………………………………. (Indicate the name of the Bank) (hereinafter referred 
to as  
“the Bank”) hereby undertake to pay to the Chairman, AAI an amount not exceeding Rs.  
………………… (Rupees ………………… only) on demand by AAI.  

  
2. We ……………………………… (Indicate the name of the Bank) do hereby undertake 

to pay the amounts due to payable under this Guarantee without any demure, merely on 
a demand from AAI stating that the amount claimed is required to meet the recoveries 
due or likely to be due from the said contractor(s). Any such demand made on the Bank 
shall be conclusive as regards the amount due and payable by the Bank under this 
Guarantee. However, our liability under this guarantee shall be restricted to an amount 
not exceeding Rs. ……………….. (Rupees ……………………… only).  

  
3. We, the said Bank, further undertake to pay the Chairman, AAI any money so demanded 

notwithstanding any dispute or disputes raised by the contractor(s) inn any suit or 
proceeding pending before any court or tribunal relating thereto, our liability under this 
present being absolute and unequivocal.  

  
  The payment so made by us under his bond shall be a valid discharge of our liability 

for payment there under and the contractor(s) shall have no claim against us for making 
such payment.  

  
4. We…………………………….. (Indicate the name of bank) further agree that the 

guarantee herein contained shall remain in full force and effect during the period that 
would be taken for the performance of the said agreement and that it shall continue to be 
enforceable till all the dues of AAI under or by virtue of the said agreement have been 
fully paid and its claims satisfied or discharged or till Engineer-In-Charge on behalf of 
AAI certified that the terms and conditions of the said agreement have been fully and 
properly carried out by the said contractor(s) and accordingly discharges this guarantee.  

  
5. We………………… (indicate the name of the bank) further agree with AAI that AAI 

shall have the fullest liberty without our consent and without effecting in any manner our 
obligations hereunder to vary any of terms and conditions of the said agreement or to 
extend time of performance by the said contractor(s) from time to time or to postpone 
for any time or from time to time any of the powers exercisable by AAI against in the 
said contractor(s) and to forebear and enforce any of the terms and conditions relating to 
the said agreement and we shall not be relieved from our liability by reason of any such 
variation, or extensions being granted to the said contractor(s) or for any forbearance, act 
of omission on the part of AAI or any indulgence by the AAI to the said contractor(s) or 
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by any such matter or thing whatsoever which under the law relating to securities would, 
but for this provision, have  effect of so relieving us.  

  
6. This guarantee will not be discharged due to the change in the constitution of the  Bank 

or the contractor(s).  
  
7. We………………………… (Indicate the name of the bank) lastly undertake not to 

revoke this guarantee except with the previous consent of AAI in writing.  
  
8. This guarantee shall be valid upto ……………………………. unless extended on 

demand by AAI. Notwithstanding anything mentioned above, our liability against this 
guarantee is restricted to Rs. ……………….. (Rupees ………………… only) and unless 
a claim in writing is lodged within six months of the date of expiry or the extended date 
of expiry of this guarantee all our liabilities under this guarantee shall stand discharged.  

  
In presence of   

Dated this __________ Day of 
_________ Witness  
1.  
2.    

For and on behalf of (The Bank)  
Signaure __________________  

Name & Designation __________  
Authorisation No. _____________  

Name & Place 
_______________ Bank’s 
Seal __________________  

  
The above Guarantee is accepted by Airports Authority of India. For and on behalf of Airports 
Authority of India  
Signature ________________  
Name ___________________  
Designation _____________  
Dated __________________  
Note : * Date of validity should be schedule date of completion + Six months.  
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APPENDIX-XI-A  

  
Format for Letter of undertaking from the Depositor to Bank   

(To be submitted along with Security Deposit / Earnest Money / Performance Guarantee 
to Airports Authority of India)  

(To be submitted in the Letter head of the firm)  
  

The Branch Manager,  
………………..Bank,  
…………………….  
  
Sub: - My / Our Bank Guarantee bearing No……..dated ……. for amount……. Issued 

in       favour of Airport Authority of India A/c……………  
  
Sir,  
  

  The subject Bank Guarantee is obtained from your bank for the purpose of Security Deposit 
/ Earnest Money / Performance Guarantee on account of contract awarded / to be 
awarded by M/s Airports Authority of India to me / us.  

  
  I hereby authorized the Airport Authority of India in whose favour the deposit is made to close 

the subject Bank Guarantee before maturity/ on maturity toward adjustment of dues 
without any reference /consent /notice from me / our side and the bank is fully discharged 
by making the payment to Airport Authority of India.  
  

Signature of the Depositor    
  
  

Place:  
  
Date:  
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APPENDIX-XII  
LIST OF ACTS AND OMISSONS FOR WHICH FINES CAN BE IMPOSED  
 
In accordance with rule 7(v) of the AAI Contractor's Labour Regulations to be displayed promi 
nently at the site of work both in English and local Language.  
  
  
1. Wilful insubordination or disobidience, whether alone or in combination with other.  
2. Theft fraud or dishonesty in connection with the contractors beside a business or property 

of  
AAI.  

3. Taking or giving bribes or any illegal gratifications  
4. Habitual late attendance.  
5. Drunkenness lighting, riotous or disorderly or indifferent behaviour  
6. Habitual negligence.  
7. Smoking near or around the area where combustible or other materials are locked  
8. Habitual Indiscipline  
9. Causing damage to work in the progress or to property of the AAI or of the contractor.  
10. Sleeping on duty.  
11. Malingering or slowing down work.  
12. Giving of false information regarding name, age, father's name, etc.  
13. Habitual loss of wage cards supplied by the employer's  
14. Unauthorised use of employer's property of manufacturing or making of unauthorised  

particles at the work place  
15. Bad workmanship in construction and maintenance by skilled workers which is not 

approved by the Department and for which the contractors are compelled to undertake 
rectifications.  

16. Making false complaints and/or misleading statements.  
17. Engaging on trade within the premises of the establishments.  
18. Any unauthotised divulgence of business affairs of the employees.  

  
19. Collection or canvassing for the collection of any money within the premises of an 

establishment unless authorised by the employer.  
20. Holding meeting inside the premises without previous sanction of the employers.  
21. Threatening or intimidating any workman or employer during the working hours within 

the premises.  
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                                                                                                                                                                                          APPENDIX-XIII  

  
                                                                             Form-XVII     [See Rule 78 (2) (d)]  

  
                                                                                                                     Register of Fines  

  
  

Name and address of contractor……………………………………………………………………………………….  
  
Name and address of establishment which contractor is carried on…………………………………………………...  
  
Name and location of work…………………………………………………………………………………………….  
  
Name and address of Principal Employer……………………………………………………………….…………….  
  
SI. No.  Name of 

workman  
Father’s/ 
Husband’ 
s  
Name  

Designatio 
n nature of 
employmen 
t  

Act or 
action for  
which 
fine 
imposed  

Date of 
Offence  

Whether 
workman 
showed 
cause 
against fine  

Name of person 
in whose 
presence 
employee’s 
explanation was 
heard  

Wage  
period 
and wages 
payable  

Amount  
of the 
imposed   

Date on 
which 
fine 
realised  

Remarks  

1  2  3  4  5  6  7  8  9  10  11  12  
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                                                                                                                                                                                                       APPENDIX-XIV  

  
              Form-XVII    

  [See Rule 78 (2) (d)]  
Register of Deduction for Damage or Loss  

  
  

Name and address of contractor……………………………………………………………………………………….  
  
Name and address of establishment under which contract is carried on…………………………………………………...  
  
Name and location of work…………………………………………………………………………………………….  
  
Name and address of Principal Employer……………………………………………………………….…………….  
  
SI.  
No.  

Name  
of  
workma 
n  

Father’s 
Husband’ 
s Name  

Designation 
/nature of  
employmen 
t  

Particular 
of  
Damages 
or Loss  

Date of 
damag 
es or 
loss   

Whether 
workman 
showed 
cause 
against 
deductio 
n  

Name of 
person in 
whose 
presence 
employee’s 
explanation 
was heard  

Amount  
of 
deductio 
n 
imposed  

No. of 
install 
ments  

Date of 
recovery  

  
  
  
Remark  

First 
Instal 
lment  

Last 
Instal 
lment  

1  2  3  4  5  6  7  8  9  10  11  12  13  
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                                                                                                                                                                                                                APPENDIX-XV  
  
  

                      Form-XXII        
[See Rule 78 (2) (d)]  

Register of Advances  
  
  

Name and address of contractor……………………………………………………………………………………….  
  
Name and address of establishment under which contract is carried on…………………………………………………...  
  
Name and location of work…………………………………………………………………………………………….  
  
Name and address of Principal Employer……………………………………………………………….…………….  
  
SI.  
No.  

Name  
of  
workma 
n  

Father’s 
Husband’ 
s Name  

Designation 
/nature of  
employmen 
t  

Wage  
period 
and 
wages 
payable  

Date 
and 
amount  
of  
advanc 
e paid   

Purpose 
for which 
advance 
paid  

Number of 
installment 
by which 
advance to 
be repaid  

Date and 
amount 
of each 
installme 
nt repaid  

Date 
on 
which  
last  
install 
ment 
was 
repaid  

  
  
  
Remark  

1  2  3  4  5  6  7  8  9  10  11  
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 APPENDIX-XVI  

  
  
  

                                                                                                                   Form-XXIII            [See Rule 78 (2) (e)]                                                                                          
                                                                                                             Register of Overtime  

  
  

Name and address of contractor……………………………………………………………………………………….  
  
Name and address of establishment under which contract is carried on…………………………………………………...  
  
Name and location of work…………………………………………………………………………………………….  
  
Name and address of Principal Employer……………………………………………………………….…………….  
  
S. 
N 
o  

Name of  
workme 
n  

Father’s/  
Husbands  
Name  

Sex  Designation/ 
nature of 
employement  

Date on 
which 
overtime 
worked  

Total overtime 
worked at 
project in case 
of piece rate  

Normal  
rate of 
wages  

Overtime 
rate of 
wages  

Overtim 
e 
earning  

Rate on 
which 
overtime paid  

Remarks  

1  2  3  4  5  6  7  8  9  10  11  12  
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APPENDIX-XVII  
NOTICE FOR APPOINTMENT OF ARBITRATOR  

[Refer Clause 25]  
  

To  
      ………………………………..  
      ………………………………..  
      ………………………………..  
  
Dear Sir,  
  In terms of clause 25 of the agreement, particular of which are given below, I/we hereby give notice to you to 
appoint an arbitrator for settlement of disputes mentioned below:  
  

1. Name of applicant   
2. Whether applicant is Individual/Prop. Firm /Partnership Firm/Ltd. Co.  
3. Full address of the applicant.  
4. Name of the work and contract number in which arbitrator sought.  
5. Name of the office which entered into contract.  
6. Contract amount in the work.  
7. Date of contract.  
8. Date of initiation of work.  
9. Stipulated date of completion of work.  
10. Actual date of completion of work (if completed).  
11. Total number of claim made.  
12. Total amount claimed.  
13. Date of intimation of final bill (if work is completed).  
14. Date of payment of final bill (if work is completed).  
15. Amount of final bill (if work is completed).  
16. Date of request made to ED for decision.  
17. Date of receipt of ED’s decision.  
18. Date of appeal.  
19. Date of receipt of decision on our appeal.  

  
  

Specimen signature of the applicant  
(Only the person/authority who  

Signed the contract should sign)  
  

I/We certify that the information given above is true to the best of my/our knowledge. I/We enclose following 
documents.  
  

1. Statement of claims with amount of claims.  
2.   
3.  4.   

  
Yours faithfully  

  
  

(Signature)   
  

Copy to:  
1. The Engineer-in-charge ………………….,  

…………………………  



Proforma of various formats 
                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                    

A.A.I.                                                     C……I…….O…….                                     Page 127                               
  

  
  
  
  
  

                                                                                                                    APPENDIX -XVIII  
  
  

INTEGRITY PACT  
  
The integrity pact shall be signed by both the parties in the following format  

  
 “This Pact made this ……..day of …… between Airports Authority of India, a body corporate 

constituted by the Central Government under the Airports Authority of India Act,1994 and 
having its Corporate Office at Rajiv Gandhi Bhawan, New Delhi, and offices at ………….in 
India, hereinafter called the Authority (which term shall unless excluded by or is repugnant to 
the context, be deemed to include its Chairman, or Member, Executive Directors, Airport 
Directors, officers or any of them specified by the Chairman in this behalf, and shall also 
include its successors and assigns) of the one part  

  
AND  

  
 ……represented by ……… of the other part, hereinafter called the  

“Bidder/Contractor “(which term shall unless excluded by or is repugnant to the context be 
deemed to include its heirs, representatives, successors and assigns of the Bidder/ Contractor)  

 WHEREAS the Authority intends to award, under laid down organizational procedures, tender/ 
contract for ………………….The Authority, while discharging its functions on business 
principles, values proper compliance with all relevant laws and regulations, and the principles 
of natural ,justice, ethics, equity, fairness and transparency in its relations with the Bidders/ 
Contractors.  

  
 WHEREAS the Authority is desirous to make its business mechanism more transparent, thus to 

ensure strict adherence of the aforesaid objectives/goals, the Authority hereby adopts the 
instrument developed by the renowned international non governmental organization 
“Transparency International” (T I ) headquartered in Berlin ( Germany ). The Authority will 
appoint an Independent External Monitor (IEM) who will monitor the tender process and the 
execution of the contract for compliance with the principles mentioned above.  

  
 AND WHEREAS the Bidder is submitting a tender to the Authority for  

……………………. In response to the NIT (Notice Inviting Tender) dated ……… Contractor 
is signing the contract for execution of ……NOW, therefore, To avoid all forms of corruption 
by following a system that is fair, transparent and free from any influence/prejudiced dealings 
prior to, during and subsequent to the currency of the contract to be entered into with a view 
to Enabling the Authority to obtain the desired said stores/equipment/execution of works at a 
competitive price in conformity with the defined specifications by avoiding the high cost and 
the distortionary impact of corruption on public procurement, and Enabling Authority to 
abstain from bribing or indulging in any corrupt practice in order to secure the contract by 
providing assurance to them that their competitors will also abstain from bribing and other 
corrupt practices and the Authority will commit to prevent corruption, in any form, by its 
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officials by following transparent procedures. The parties hereto hereby agree to enter into this 
Integrity Pact and agree as follows:  

  

 Commitments of the Authority;  
  

1.1 The Authority undertakes that no official of the Authority, connected directly or 
indirectly with the contract, will demand, take a promise for or accept, directly or 
through intermediaries, any bribe, consideration, gift, reward, favour or any 
material or immaterial benefit or any other advantage from the BIDDER, either 
for themselves or for any person, organization or third party related to the contract 
in exchange for an advantage in the bidding process, bid evaluation, contracting 
or implementation process related to the contract.  

  
1.2 The Authority will, during the pre contact stage, treat all BIDDERs alike, and will 

provide to all BIDDERs the same information and will not provide any such 
information to any particular BIDDER which could afford an advantage to that 
particular BIDDER in comparison to other BIDDERs.  

  
1.3 All the officials of the Authority will report to the appropriate authority office any 

attempted or completed breaches of the above commitments as well as any 
substantial suspicion of such a breach.  

  
1.4 In case any such preceding misconduct on the part of such official(s) is reported 

by the BIDDER to the Authority with full and verifiable facts and the same is 
prima facie found to be correct by the Authority, necessary disciplinary 
proceedings, or any other action as deemed fit, including criminal proceedings 
may be initiated by the Authority and such a person shall be debarred from further 
dealings related to the contract process. In such a case while an enquiry is being 
conducted by the Authority the proceedings under the contract would not be 
stalled.  

  
1. Commitments of Bidders/Contractor.  

 The Bidder/Contractor commits itself to take all measures necessary to prevent corrupt practice, 
unfair means and illegal activities during any stage of its bid or during any pre contract or 
post contract stage in order to secure the contract or in furtherance to secure it and in 
particular commit itself to the following.  

  
2.1 The Bidder/Contractor will not offer, directly or through intermediaries, any bribe, 

gift, consideration, reward, favour, any material or immaterial benefit or other 
advantage, commission, fees, brokerage or inducement to any official of the 
Authority, connected directly or indirectly with the bidding process, or to any 
person, organization or third party related to the contract in exchange for any 
advantage in the bidding, evaluation, contracting and implementation of the 
contract.  

  
2.2 The Bidder/Contactor further undertakes that it has not given, offered or promised 

to give, directly or indirectly any bribe, gift, consideration, reward, favour, any 
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material or immaterial benefit or other advantage, commission, fees, brokerage or 
inducement to any official of the Authority or otherwise in procuring the Contract 
or forbearing to do or having done any act in relation to the obtaining or execution 
of the contract or any other contract with the Authority for showing or  

  

forbearing to show favour or disfavour to any person in relation to the contract or any 
other contract with the Authority.  

  
2.3 The Bidder / Contactor has not entered and will not enter with other bidders into 

any undisclosed agreement or understanding, whether formal or informal. This 
applies in particular to prices, specification, certifications, subsidiary contracts, 
submission or non submission of bids or any actions to restrict competitiveness or 
to introduce cartelization in the bidding process.  

  
2.4 The Bidder/Contractor shall, when presenting his bid, disclose the name and 

address of agents and representatives and Indian BIDDERs shall disclose their 
foreign principals or associates.  

  
2.5 The Bidder/Contactor shall when presenting his bid disclose any and all the 

payments he has made or, is committed to or intends to make to agents/brokers or 
any other intermediary, in connection with this bid/contract.  

  
2.6 The Bidder/Contractor further confirms and declares to the Authority that the 

BIDDER is the original manufacturer/integrator/ authorized government 
sponsored export entity of the stores and has not engaged any individual or firm 
or company whether Indian or foreign to intercede, facilitate or in any way to 
recommend to the Authority or any of its functionaries, whether officially or 
unofficially to the award of the contract to the BIDDER, nor has any amount been 
paid, promised or intended to be paid to any such individual, firm or company in 
respect of any such intercession, facilitation or recommendation.  

  
2.7 The Bidder/Contractor, either while presenting the bid or during pre contract 

negotiations or before signing the contract, shall disclose any payments he has 
made or has committed to or intends to make to officials of the Authority or their 
family members, agents, brokers or any other intermediaries in connection with 
the contract and the details of services agreed upon for such payments.  

  
2.8 The Bidder/Contractor will not collude with other parties interested in the contract 

to impair the transparency, fairness and progress of the bidding process, bid 
evaluation, contracting and implementation of the contract.  

  
2.9 The Bidder/Contractor will not accept any advantage in exchange for any corrupt 

practice, unfair means and illegal activities.  
  

2.10 The Bidder / Contactor shall not use improperly, for purposes of competition or 
personal gain ,or pass on to others, any information provided by the Authority as 
part of the business relationship, regarding plans, technical proposals and business 
details, including information contained in any electronic data carrier. The Bidder 
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/ Contractor also under takes to exercise due and adequate care lest any such 
information is divulged.  

  
2.11 The Bidder/Contractor will inform to the Independent External Monitor.  

  
i) If he receives demand for an illegal/undue payment/benefit.  
  

  

ii) If he comes to know of any unethical or illegal payment/benefit.  
  
iii) If he makes any payment to any Authority’s associate(s)  

  
2.12 The Bidder/Contactor commit to refrain from giving any complaint directly or 

through any other manner without supporting it with full and verifiable facts.  
  

2.13 The Bidder/Contactor shall not instigate or cause to instigate any third person to 
commit any of the actions mentioned above.  

  
2.14 If the Bidder/Contractor or any employee of the Bidder/Contractor or any person 

acting on behalf of the Bidder/ Contractor, either directly or indirectly, is a relative 
of any of the officers of the Authority, or alternatively, if any relative of an officer 
of the Authority has financial interest/stake in the Bidder’s/Contractor’s firm, the 
same shall be disclosed by the Bidder/Contractor at the time filing of tender. The 
term ‘relative’ for this purpose would be as defined in Section 6 of the Companies 
Act 1956.  

  
2.15 The Bidder/Contractor shall not lend to or borrow any money from or enter into 

any monetary dealings or transactions, directly or indirectly, with any employee 
of the Authority.  

  
2.16 That if the Bidder/ Contractor, during tender process or before the award of the 

contract or during execution of the contract/work has committed a transgression 
in violation of section 2 or in any other form such as to put his reliability or 
credibility as Bidder/Contractor into question, the Authority is entitled to 
disqualify him from the tender process or to terminate the contract for such reason 
and to debar the BIDDER from participating in future bidding processes.  

  
2. Previous Transgression  

3.1 The Bidder/Contractor declares that no previous transgression occurred in the last 
three years immediately before signing of this Integrity Pact, with any other 
company in any country in respect of any corrupt practices envisaged hereunder 
or with any Public Sector Enterprise in India or any Government Department in 
India that could justify Bidders’s exclusion from the tender process.  

  
3.2 The Bidder/Contractor agrees that if it makes incorrect statement on this subject, 

he can be disqualified from the tender process or the contract, if already awarded, 
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can be terminated for such reason and he may be considered for debarment for 
future tender/contract processes.  

  
3.3 That the Bidder/Contractor undertakes to get this Pact signed by the subcontractor 

( s) and associate(s) whose value of the work contribution exceeds Rs 0.5 Cr. 
(Rupees zero point five Cr.) and to submit the same to the Authority along-with 
the tender document/ contract before contract signing.  

  
3.4.  That sub-contractor(s)/ associate(s) engaged by the Contractor, with the approval of the Authority 

after signing of the contract, and whose value of the work contribution exceeds Rs 0.5 Cr. 
(Rupees Zero point five Cr.) will be required to  

  

sign this Pact by the Contractor, and the same will be submitted to the Authority before 
doing/ performing any act/ function by such subcontractor(s) / associate(s) in relation to 
the contract/ work.  

  
3.5 That the Authority will disqualify from the tender process all Bidder(s) who don’t 

sign this Pact or violate its provisions or fails to get this Pact signed in terms of 
policy of authority  

  
3.6 That if the Contractor(s) does/ do not sign this Pact or violate its provisions or fails 

to get this Pact signed in terms of policy of authority. Authority will terminate the 
contract and initiate appropriate action against such Contractor(s).  

  
4. Earnest Money, Security Deposit, Bank Guarantee, Draft, Pay order or any other 

 mode  and  its  validity  i/c  Warranty  Period, 
 Performance Guarantee/Bond.  

  
 While submitting bid, the BIDDER shall deposit an EMD/SD/BG/DRAFT/PAY ORDER ETC I/C 

WARRANTY PERIOD, PG/BOND, VALIDITY etc. , which is as per terms and 
conditions and details given in NIT / tender documents sold to the Bidders.  

  
5. Sanctions for Violations/Disqualification from tender process and exclusion from 

future Contacts.  
  

5.1 Any breach of the aforesaid provisions by the BIDDER or any one employed by 
it or acting on its behalf (whether with or without the knowledge of the BIDDER) 
shall entitle the Authority to take all or any one of the following actions, wherever 
required:  

  
i) To immediately call off the pre contract negotiations without assigning any reason 

or giving any compensation to the BIDDER. However, the proceedings with the 
other BIDDER(s) would continue.  

  
ii) To immediately cancel the contract, if already signed, without giving any 

compensation to the BIDDER.  
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iii) If the Authority has disqualified / debarred the Bidder from the tender  process prior 
to the award under section 2 or 3 or 4, the Authority is entitled  to forfeit the earnest 
money deposited/bid security.  

  
iv) To recover all sums already paid by the Authority, and in case of an Indian BIDDER 

with interest thereon at 2% higher than the prevailing Prime Lending Rate of State 
Bank of India, while in case of a BIDDER from a country other than India with 
interest thereon at 2% higher than the LIBOR. If any outstanding payment is due to 
the BIDDER from the Authority in connection with any other contract or any other 
stores, such outstanding payment could also be utilized to recover the aforesaid sum 
and interest.  

  
  

v) To en-cash the advance bank guarantee and performance bond/warranty bond, if 
furnished by the BIDDER, in order to recover the payments, already made by the 
BUYER, along with interest.  

  
vi) To cancel all or any other Contracts with the BIDDER. The BIDDER shall be liable 

to pay compensation for any loss or damage to the Authority resulting from such 
cancellation/rescission and the Authority shall be entitled to deduct the amount so 
payable from the money(s) due to the BIDDER.  

  
vii) To debar the BIDDER from participating in future bidding processes for a minimum 

period of three years, which may be further extended at the discretion of the 
Authority.  

  
viii) To recover all sums paid in violation of this Pact by BIDDER(s) to any middleman 

or agent or broker with a view to securing the contract.  
  
i) In case where irrevocable Letters of Credit have been received in respect of any 

contact signed by the Authority with the BIDDER, the same shall not be opened.  
  

ii) Forfeiture of Performance Bond in case of a decision by the BUYER to forfeit the 
same without assigning any reason for imposing sanction for violation of this Pact.  
  

iii) That if the Authority have terminated the contract under section 2 or 3 or 4 or if the 
Authority is entitled to terminate the contract under section 2 or 3 or 4, the Authority 
shall be entitled to demand and recover from the contractor damages equivalent to 
5% of the contract value or the amount equivalent to security deposit or performance 
bank guarantee, whichever is higher.  
  

iv) That the Bidder / Contractor agrees and undertakes to pay the said amount without 
protest or demur subject only to condition that if the Bidder/Contractor can prove 
and establish to the satisfaction of the Authority that the disqualification / debarment 
of the bidder from the tender process or the termination of the contract after award 
of the contract has caused no damage to the Authority.  
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5.2 The Authority will be entitled to take all or any of the actions mentioned at para  
5.1 above.  

  
5.3 (i) to (xii) of this Pact also on the Commission by the BIDDER or any one 

employed by it or acting on its behalf (whether with or without the knowledge of 
the BIDDER), of an offence as defined in Chapter IX of the Indian Penal code, 
1860 or Prevention of Corruption Act, 1988 or any other statute enacted for 
prevention of corruption.  

  

  
5.4 That if the Bidder/Contractor applies to the Authority for premature revocation of 

the debarment and proves to the satisfaction of the Authority that he has installed 
a suitable and effective corruption prevention system and also restored/recouped 
the damage, if any, caused by him, the Authority may, if thinks fit, revoke the 
debarment prematurely considering the facts and circumstances of the case, and 
the documents/evidence adduced by the Bidder/Contractor for first time default.  

  
5.5 That a transgression is considered to have occurred if the Authority is fully 

satisfied with the available documents and evidence submitted along with 
Independent External Monitor’s recommendations/suggestions that no reasonable 
doubt is possible in the matter.  

  
5.6 The decision of the Authority to the effect that a breach of the provisions of this 

Pact has been committed by the BIDDER shall be final and conclusive on the 
BIDDER. However, the BIDDER can approach the Independent External  

Monitor(s) appointed for the purpose of this Pact.  
  
6. Allegations against Bidders/Contractors/ Sub Contractors/ Associates:  
  
 That if the Authority receives any information of conduct of a Bidder/ Contractor or Sub- Contractor 

or of an employee or a representative or an associate of the Bidder, Contractor or Sub- 
Contractor which constitute corruption, or if the Authority has substantive suspicion in 
this regard, the Authority will inform the Vigilance Department for appropriate action.  

  
7. Independent External Monitor(s),  
  

7.1 That the Authority has appointed competent and credible Independent External 
Monitor(s) for this Pact.  

  
7.2 The task of the Monitor(s) is to review independently and objectively, whether and 

to what extent the parties comply with the obligations under this Pact. He will also 
enquire into any complaint alleging transgression of any provision of this Pact 
made by the Bidder, Contractor or Authority.  

  
7.3 That the Monitor(s) is not subject to any instructions by the representatives of the 

parties and would perform his functions neutrally and independently. He will 
report to the Chairperson of the Board of the Authority.  
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7.4 That the Bidder / Contractor accepts that the Monitor(s) has the right to access 
without restriction to all project documentation of the Authority including that 
provided by the Bidder/Contractor. The Bidder/Contractor will also grant the 
Monitor, upon his request and demonstration of a valid interest, unrestricted and 
unconditional access to his project documentation including minutes of meeting. 
The same is applicable to Sub - Contractors and Associates. The Monitor is under 
obligation to treat the information and documents of the Authority and Bidder/ 
Contractor / Sub- Contractors/ Associates with confidentiality.  

7.5 That as soon as the Monitor notices, or believes to notice, a violation of this Pact, 
he will so inform the management of the Authority and request the management  

  

to discontinue or heal the violation, or to take other relevant action. The Monitor(s) can 
in this regard submit his recommendations/ suggestions. Beyond this, the Monitor(s) has 
no right to demand from the parties that they act in a specific manner, refrain from action 
or tolerate action.  

  
7.6 That the Authority will provide to the Monitor(s) sufficient information about all 

meetings among the parties related to the project provided such meetings could 
have an impact on the contractual relations between the Authority and the 
Contractor / Bidder. The parties offer to the Monitor(s) the option to participate in 
such meetings.  

  
7.7 That the Monitor(s) will submit a written report to the Chairperson of the Board 

of the Authority within 2 weeks from the date of reference or intimation to him by 
the Authority and, should the occasion arise, submit proposals for correcting 
problematic situations.  

  
7.8 That if the Monitor(s) has reported to the Chairperson of the Board a substantiated 

suspicion of an offence under relevant Anti- Corruption Laws of India and the 
Chairperson has not, within reasonable time, taken visible action to proceed 
against such offence or reported it to the Vigilance Department, the Monitor may 
also transmit this information directly to the Central Vigilance Commissioner, 
Government of India.  

  
7.9 The word ‘Monitor’ would include singular and plural.  

  
8. Facilitation of Investigation.  
  
 In case of any allegation of violation of any provisions of this Pact or payment of commission, the 

Authority or its agencies shall entitled to examine all the documents including the Books 
of Accounts of the BIDDER and the BIDDER shall provide necessary information and 
documents in English and shall extend all possible help for the purpose of such 
Examination.  

  
9. Law and Place of Jurisdiction.  
  
 That this Pact is subject to provisions under Indian Law. The place of  
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performance and jurisdiction is the Corporate Headquarter /the Regional Headquarter / 
office of the Authority, as applicable.  

  
10. Other Legal Actions  
 That the changes and supplements as well as termination notice need to be made in writing.  
 That if the Bidder / Contractor are a partnership or a consortium, this Pact must be signed by all the 
partners and consortium members or their authorized representatives.  
  
11.  Pact duration (Validity)  
 That this Pact comes into force when both the parties have signed it. It expires for the Contractor 12 
months after the final payment under the respective contract, and for all other Bidders 3 months 
after the contract is awarded.  
 That if any claim is made / lodged during this period, the same shall be binding and continue to be 
valid despite the lapse of this Pact as specified herein before, unless it is discharged/determined by 
Chairman of the Authority.  
 That should one or several provisions of this Pact turn out to be invalid; the remainder of this Pact 
shall remain valid. In this case, the parties will strive to come to an agreement to their original 
intentions.  
  
12. Company Code of Conduct  
  
 Bidders are also advised to have a company code of conduct (clearly rejecting the use of brides and 
other unethical behaviour) and a compliance program for the implementation of the code of conduct 
throughout the company.  
  
13. The  parties  hereby  sign  this  Integrity  Pact  at  _____________ 

 on _______________   
    
  Buyer  
  Name of the Officer  

Designation  
Deptt./Ministry/PSU  
Witness  
  
1. _______________________________  

  
2._______________________________  

  
Bidder  
  
CHIEF EXECUTIVE OFFICER  
Witness  
1. ______________________________  
  
2. ______________________________  
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APPENDIX-XIX  
  
  

(To be filled by Contractor)   
(CLAUSE-47)  

  
Ratio of direct payment to the specialized        :       …% of the net payment to be made to Specialized agency 
in case of composite contract                        agency  
                                                                                    
  
  
  
Sl.  Sub-head  Nature of work  % of the net payment to be made 

to Specialized agency  
1  Sub-head I      
        
        
        
  
  
Note:  
  
1. NIT approving authority must ensure that all sub-heads of works are covered in above table. The bidder 

must indicate percentage payable to specialized agency in case of all sub-heads.   
2. If % is not filled in by the contractor against one or more subhead in this schedule, then 75% of the 
net payment admissible as per AAI for the subhead under consideration shall be paid directly to specialized 
agency in case of composite contract. 
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3.   

  
 SKETCH OF CEMENT GODOWN
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 SCHEDULE `A’ 
 
All rates shall be quoted in the format provided and no other format is acceptable. The price bid has been given 
as a Proforma BOQ format at page no. 162 with the tender document. then the same is to be downloaded and 
to be filled by all the bidders. Bidders are required to download the BOQ file from the E tendering portal open 
it and complete the colored (unprotected) cells with their respective financial quotes and other details (such as 
name of the bidder). No other cells should be changed. Once the details have been completed, the bidder should 
save it and submit it online, without changing the File name. if the BOQ file is found to be modified by the 
bidder, the bid will be rejected and EMD shall be forfeited. 
 
SCHEDULE `B’  

Schedule of materials to be issued to the contractor. 
Sl. No. Descriptio

n of Item 
Quantity Rates in figures & words at which the 

material will be changed to the 
contractor 

Place of 
Issue 

1 2 3 4 5 
Not Applicable(NA) 

 
SCHEDULE `C’  

 
Tools and plants to be hired to the contractor. 

Sl 
No 

Description Hire charges 
per day 

Place of issue 

1 2 3 4 
Not Applicable 

 
SCHEDULE `D’  
 
Extra schedule for specific requirements/ documents for the work, if any.   -NA-  
 
SCHEDULE `E’  
 
Reference to General Condition of contract  
Name of work:  
 
A/R & M/O Civil works during 2018-19 at Agatti Airport. 
SH: Miscellaneous civil works in Terminal, Technical buildings, Operational area and residential 
Quarters. 

  
Estimated cost of work:    Rs.15, 00, 000/-  
 
i. Earnest Money:     Rs.     30, 000/- 
 
ii Performance Guarantee:   -NA- 

 
iii Security deposit:  10% of contract value  
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SCHEDULE `F’  
 

GENERAL RULES & DIRECTION  
 
Officer inviting tender    : Senior Manager (Engg-Civil), AAI, Agatti Airport, Agatti 
Island, UT of Lakshadweep-682553. 
 

Maximum percentage for quantity of items of work to be 
executed beyond which rates are to be determined in 
accordance with Clauses 12.2 & 12.3  

 

            a: 30% (Overall)  
 

b: 100% ( for foundation Items)  

Definitions:  
 
Office inviting tender:    Office of Senior Manager (Engg-C), Agatti Airport 
2(v) Engineer-in-Charge:    Senior Manager (Engg-C), Agatti Airport. 
2(viii) Accepting Authority:   Senior Manager (Engg-C), Agatti Airport. 
2(x) Percentage on cost materials &  
Labour to cover all overheads & Profits:  15%  
2(xi) Standard schedule of rates: DSR 2016, with up to date correction slips as on last date of 

submission of tenders & market rates.  
2(xii) Department AAI:       Engineering  

 
Clause 1 
 

i Time allowed for submission of Performance Guarantee 
from the date of issue of letter of acceptance  

NA 

ii Maximum allowable period of extension   
 

NA 
 
Clause 2 

i Authority for fixing compensation under Clause 2  
 

Senior Manager(E-C) upto delay of 1/3 of 
Stipulated period of completion and Next 
higher authority as per Delegation of 
Power of AAI for delay beyond 1/3 rd of 
Stipulated period of completion 

 
Clause 2A 

i Whether Clause 2A shall be applicable  
 

No 
 

 
Clause 5 

i Number of days from the date of issue of letter of 
acceptance for reckoning date of start  

 

 
          10 days  

 
Mile Stone(s) as per table given below: 

Sl.No.  
 

Description of 
Milestones (Physical) 

Time allowed 
in days (from 
date of start) 

Amount to be withheld in case 
of non-achievement of 
milestone 

---NA-- 
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Time allowed for execution of work.  :   Twelve (12) Months  
Authority to decide:  
i.Extension of time:     Engineer-in-Charge.  
ii.Rescheduling of milestone:     ………..  
iii.Shifting of date of start in case of  
delay in handing over of site:    Engineer in charge.  
 
Clause 6, 6A  
 
Clause applicable: – (6 or 6A):     6A  
 
Clause 7 
 

Gross work to be done together with net 
payment/adjustment of advances for material collected, if 
any since the last such payment for being eligible to interim 
payment.  

 

 

Monthly - 
subject to a  
 
min of Rs.2.00 
lakhs 

 
Clause 10A  
 
Testing equipment to be provided by the contractor at site lab: All the testing equipments required 
for conducting test for building/ pavement works as per CPWD, Morth, IRC and AAI specifications 
as applicable. 
  
Clause 10 B(II) 
 

i Whether Clause 10B(II) shall be applicable  
 

No 
 
Clause 10C:         Not Applicable  
 
Component of labour expressed as percent of value of work:  ___________% 
 
Clause 10 CA------ Not applicable 
 

Materials covered 
under this clause  

 

Nearest Material (other 
than cement*, 
reinforcement bars, 
structural steel & 
Bitumen) for which All 
India Wholesale Price 
index is to be followed 

Base price and its 
corresponding period of 
all the materials covered 
under clause 10CA 
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1. Cement (OPC/ PPC)  
 

 Base price for cement and 
reinforcement steel to be 
determined as issued 
under authority of DG 
(Works). CPWD or 
concerned Zonal Chief 
Engineer, CPWD as on 
last date of receipt of 
tender. In case base price 
for cement, reinforcement 
steel and Bitumen as to be 
issued by CPWD is not 
available concerned ED 
(Engg) empowered to 
determine the same. 

2. Reinforcement steel 
bars (TMT) 

 

3. Structural Steel   
4. Bitumen  

*Note:  
1. Includes cement component used in RMC brought at site from outside approved RMC plants, if any.  
2. Base price and its corresponding period of all the materials covered under clause 10CA is to be 
mentioned at the time of approval of NIT. In case of recall of tenders, the base price may be modified 
by adopting latest base price and its corresponding period.  
 
Clause 10 CC: Not applicable 
 

Clause 10CC to be applicable in contracts with stipulated period of 
completion exceeding the period shown in next column  

 

18 Months 

 
Schedule of component of other materials, Labour, POL etc. For price escalation.  
Component of civil (except material covered under clause 10 CA) / Electrical construction materials 
express as percentage total value of work …………. ……Xm …….%.  
Component of labour, expressed as % of total value of work………Y…........%.  
Component of POL, expressed as % of total value of work…………Z………%  
Note: Xm …..% should be equal to (100) – (material covered under clause 10 CA i.e. cement, steel 
and other materials specified in clause 10 CA + component of labour + component of POL). 
 
Clause 11 
 

 
Specification to be followed for 
execution of work  

 

a) “CPWD Specification 2009, Vol. I to II with upto date correction 
slips, MORTH or other specification as applicable.  
b) Technical specification.  
c) Manufacturer’s Specification.  

 
Clause 12 
 

12.2 & 
12.3  

 

Deviation limit beyond which clauses 12.2 & 12.3 shall 
apply for building work above plinth level or 1.2 Mtrs. 
Above ground level  

 

 
30% (Thirty Percent)  
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12.5  

 

Deviation limit beyond which clauses 12.2 & 12.3 shall 
apply for foundation work  

 

 
100% ( Hundred Percent)  

 
 
Clause 16 
 

Competent Authority for deciding reduced rates DGM/ Jt.GM(Engg) 
 
Clause 18 
 
Mandatory machinery, tools & plants to be deployed by the contractor at site: To be provided as per 
NIT and other Machinery required for timely completion of work.---As required for expeditious 
completion of work 
 
Clause 25 
 
Place of Arbitration   : Chennai           
    
Clause 36(1) 
 
Requirement of Technical Representative(s) and recovery rate 
Minimum 
Qualification 
of Technical 
Representa- 
tive 

Discipline Designation 
(Principal 
Technical 
representative) 

Minimum 
Experience 

Number Rate at which recovery 
shall be made from the 
contractor in the event of 
not fulfilling provision of 
clause 36 
Figures Rs. Words 

 
 

      

Assistant Engineers retired from Government services that are holding Diploma will be treated at par with Graduate 
Engineers. b. Diploma holder with minimum 10 year relevant experience with a reputed construction company can be 
treated at par with Graduate Engineer for the purpose of such deployment subject to the condition that such diploma 
holder should not exceed 50% of requirement of degree engineers  

 
Clause 37 
 
License Fee for unpaved land:     Rs.955/- per sqm per annum 
 
Clause 41(b) 
 
Integrity Pact applicable:      No  
 
Clause 42 

i Schedule/statement for determining 
theoretical quantity of cement & 
bitumen on the basis of Delhi 
Schedule of Rates 

DSR 2016 printed by C.P.W.D with up-
to-date correction slips till last date of 
submission of tender, technical 
specifications & BOQ. 
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ii Variations permissible on theoretical 
quantities 

 

a. Cement for works with estimated cost put to 
tender not more than Rs.5 lakhs  

3% plus/minus  
 

 For works with estimated cost put to tender 
more than Rs.5 lakhs  

2% plus/minus  
 

b. Steel Reinforcement and structural steel 
section for each diameter, section and 
category  

2% plus/minus  
 

c. Bitumen  2.5% plus only & NIL on minus side  
d. All other materials   

 
RECOVERY RATES FOR QUANITITES BEYOND PERMISSIBLE VARIATION 

Sl. No.  
 

Description of items  
 

Rates in figures and words at which recovery 
shall be made from the contractor  

 
  Excess beyond 

permissible variation  
Less use beyond the 
permissible variation* 

1. Cement    
2. Steel reinforcement    
3. Structural Sections    
4. Bitumen issued free    
5. Bitumen issued at stipulated fixed price    

* Provided work is considered technically sound. Otherwise work has to be re-executed as per direction 
of Engineer-in-charge 
 

Clause 48  
Escrow Account:      Not applicable.
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Annexure to clause 34 (x) Annexure to clause 34 (x) showing quantities of materials for areas 
of surfacing to be considered for working out minimum period for which hire charges of road 
roller are to be recovered.  
 l.No.  Material of surfacing  Quantity or 

areas  
1.  Consolidation of earth subgrade  1860 Sq.m  

  
2.  Consolidation of stones soling 15 cm to 22.5 cm thick  170 Cu.m  

  
3.  Consolidation of brick soling 10 cm to 20 cm thick  230 Cu.m  

  
4.  Consolidation of wearing coat of stone ballast 7.5 cm to 11.5 cm thick  30 Cu.m  

  
  

5.  Consolidation of wearing coat of brick ballast 10 cm thick  
  

60 Cu.m  
  

6.  Spreading and consolidation of red bajri 6mm  1860 Sq.m  
  

7.  Painting one coat using stone aggregate 12.5mm nominal size  
  

  

  (a) @ 1.65 m3 per 100 m2 and paving bitumen A-90 or S-90@2.25 Kg per m2   or    

  (b) @ 1.50 m3 per 100 m2 and bitumen emulsion or Road tar @2.25 Kg per m2  930 Sq.m.  
  

8.  Painting two coats using  
  

  

  (a) For first coat, stone aggregate 12.5 mm nominal size  
  

  

  (i) @ 1.50 m3 per 100 m2 and paving bitumen A-90 or S-90@2 Kg per m2   or  
  

  

  (ii) @ 1.35 m3 per 100 m2 and bitumen emulsion @2 Kg per m2 600 Sq.m.   or  
  

  

  (iii) @ 1.25 m3 per 100 m2 with roadtar @2.25 Kg per m2  
  

600 Sq.m.  

  (b) For 2nd Coat, stone aggregate 10 mm nominal size 0.9 Cu.m. per 100Sq.m with  
  

  

  (i) 1kg of paving bitumen A-90 or S-90 or bitumen emulsion per Sq.m.   
or  
  

  

  (ii) 1.25 Kg. of road tar, per Sq.m. 600 Sq.m.  
  

600Sq.m.  

9.  Re-painting with stone aggregate 10 mm nominal size 0.9 Cu.m. per 100 Sq.m. 
with  
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  (i) 1kg of paving bitumen A-90 or S-90 per Sq.m.     

  (ii)1.25 kg of bitumen emulsion per Sq.m. 1670 Sq.m.  1670 Sq.m.  
10.  2 cm premix carpet surfacing using 2.4 m3 of stone aggregate 10 mm nominal size 

per 100 m2 and binder including tack coat, the binder being hot cut back bitumen or 
bitumen emulsion in specified quantities.  

930 Sq.m  
  

11.  2.5 cm premix carpet surfacing using 3 m3 of stone aggregate 10 mm nominal size 
per 100 m2and binder including tack coat, the binder being hot cut back bitumen or 
bitumen emulsion in specified quantities.  

930 Sq.m  
  

12.  4 cm thick bitumen concrete surfacing using stone aggregate 3.8 Cu.m. (60%20mm 
nominal size and 40% 12.5 mm nominal size) per 100m2 and coarse sand 1.9 Cu.m. 
per 100m2 and hot cut back bitumen over a tack coat of hot cut back bitumen.  

460 Sq.m.  
  
  

13.  5 cm thick bitumen concrete surfacing using stone aggregate 4.8 Cu.m. (60%25 mm 
nominal size and 40% 20 mm nominal size) per 100m2 and coarse sand 2.4 Cu.m. 
per 100m2 and hot cut back bitumen over a tack coat of hot cut back bitumen.  

370 Sq.m.  
  
  

14.  6 cm thick bitumen concrete surfacing using stone aggregate 5.8 Cu.m. (60%40 mm 
nominal size and 40% 25 mm nominal size) per 100m2 and coarse sand 2.9 Cu.m. 
per 100m2 and hot cut back bitumen over a tack coat of hot cut back bitumen.  

280 Sq.m.  
  

15.  7.5 cm thick bitumen concrete surfacing using stone aggregate 7.3 Cu.m. (60%50 
mm nominal size and 40% 40 mm nominal size) per 100m2 and coarse sand 3.65 
Cu.m. per 100m2 and hot cut back bitumen over a tack coat of hot cut back bitumen. 

230 Sq.m.  
  

16.  2.5 cm bitumastic sheet using stone aggregate 1.65 Cu.m. (60% 12.5 mm nominal 
size 40% 10 mm nominal size) per 100 Sq.m. and coarse sand 1.65 Cu.m. per 100 
Sq.m. and hot cut back bitumen over a tack coat of hot cut back bitumen.  

750 Sq.m. 

17.  4 cm bitumastic sheet , using stone aggregate 2.6 Cu.m. (60% 12.5 mm nominal size, 
40% 10 mm nominal size) per 100 Sq.m. and coarse sand 2.5 Cu.m. per 100 Sq.m. 
and hot cut back bitumen over a tack coat of hot cut back bitumen.  

560 Sq.m.  
  

18.  Laying full grouted surface using stone aggregate 40 mm nominal size 6.10 Cu.m. 
per 100 Sq.m. with binder, binding with 20 mm to 12.5 mm nominal size stone grit. 
1.83 Cu.m. per 100 Sq.m. and seal coat of binder and stone grit 10 mm nominal size, 
1.07Cu.m. per 100 Sq.m., the binder being hot bitumen or tar as specified.  

460 Sq.m.  
  

19.  Laying full grouted surface using stone aggregate 50 mm nominal size 9.14 Cu.m. 
per 100 Sq.m. with binder, binding with stone grit 20 mm to 12.5 mm nominal size 
1.83 Cu.m. per 100 Sq.m. and seal coat of binder and stone grit 10 mm nominal size, 
1.07Cu.m. per 100 Sq.m., the binder being hot bitumen or tar,  

370 Sq.m.  
  

20.  4cm. thick premix macadum surfacing using stone aggregate 25 mm nominal size 
4.57 Cu.m. per 100 Sq.m. and hot bitumin binding with stone aggregate 12.5 mm 
nominal size 1.52 Cu.m. per 100 Sq.m. and seal coat of hot bitumen and stone 
aggregate 10 mm nominal size 1.07 Cu.m. per 100 Sq.m.  

560 Sq.m.  
  

21.  5cm. thick premix macadum surfacing using stone aggregate 25 mm nominal size 
6.10 Cu.m. per 100 Sq.m. and hot bitumin binding with stone aggregate 12.5 mm 
nominal size 1.52 Cu.m. per 100 Sq.m. and seal coat of hot bitumen and stone 
aggregate 10 mm nominal size 1.07 Cu.m. per 100 Sq.m.  

460 Sq.m.  
  

 



Special conditions of contract 

A.A.I.                                                     C……I…….O…….                                     Page 146                               
  

SPECIAL CONDITIONS OF CONTRACT 
(CIVIL WORKS) 

 
1. GENERAL 

 
1.1 Special conditions of Contract shall be read in conjunction with General    Conditions of Contract, 

Technical Specifications, Drawings and any other documents forming part of this contract wherever 
the context so requires.  
 

1.2 Notwithstanding the sub-division of the documents into these separate sections and volume every part 
of each shall be deemed to be supplementary to and complementary of every other part and shall be 
read with and into the CONTRACT so far as it may be practicable to do so. 
 

1.3 Where any portion of the General Condition of Contract is repugnant to or at variance with any 
provisions of the Special Conditions of Contract, unless a different intention appears, the provisions of 
the Special Conditions of Contract shall be deemed to over-ride the provisions of the General 
Conditions of Contract and shall to the extent of such repugnancy, or variations, prevail. 
 

1.4 Nothing Extra shall be payable on account of various activities to be performed as per special 
conditions of contract except where so specified. 
 

2. COMPLETION SCHEDULE 
 

2.1 The works shall be executed strictly as per time schedule mentioned in NIT.  Contractor shall have to 
plan his construction programme and activities so as to complete the work in the stipulated period by 
working in multiple shifts. The period of completion given includes the time required for mobilization 
as well as testing, rectifications, if any, re-testing and completion in all respects to the entire satisfaction 
of Engineer-in-Charge.  
 

2.2 The contractor shall furnish within 30 days of letter of award, completion programme of the 
milestone events for the works This shall follow with detailed programme which shall 
commensurate with the above completion milestones, giving the procurement schedule, 
deployment of Manpower and Machinery, Resources for achieving the targeted progress. The 
programme shall be subject to the approval of Engineer-in-Charge who may order changes in the 
programme. The decision of Engineer-in-Charge shall be final and binding in this regard. 
 

2.3 Contractor is expected to mobilize and employ sufficient resources as indicated in the agreed 
programme to achieve the progress within the broad frame work of accepted methods of working and 
safety. In time and progress chart, deployment of machineries, equipments, apparatus and instruments 
are to be treated as one of the sections of the work.  
 

2.4 No additional payment shall be made to the contractor for any multiple shift work or other incentive 
methods contemplated by him in his work schedule even though the time schedule is approved by the 
Engineer-in-Charge. 

2.5 During the currency of the work the contractor is expected to adhere to the time schedule on mile stone 
and total completion and this adherence will be a part of Contractor's performance under the contract. 
 

2.6 The Engineers-in-Charge can hold the payment till such time the contractor submit completion 
program. The Contractor will be fully responsible to submit completion program in consultation with 
Engineer-in-Charge to complete the work within stipulated time.  
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2.7 FOR MONITORING OF PROJECT 
 
2.7.1 The contractor shall submit month wise details of manpower and machinery to be deployed in project 

alongwith material procurement schedule for completion of work with in stipulated period in line with 
the completion program. The progress will be reviewed monthly with respect to the programme 
submitted by agency. Two copies of proposed programme showing activities completed and backlog 
if any, should be submitted to the Engineer-in-Charge on monthly basis. The revised programme chart 
with additional manpower/machinery/ labour deployment scheduled should also be submitted in case 
regular backlog is observed and revised programme is essential to complete the work with in stipulated 
period. 

 
2.7.2 The approval to the revised schedule resulting in a completion date beyond the stipulated date of 

completion shall not automatically amount to grant of extension of time to the Contractor. 
 
2.7.3 Contractor shall submit monthly progress reports (5 copies) highlighting status of various activities 

and physical completion of work. 
 

2.7.4 Contractor shall give every day report on category wise labour and equipment deployed along with the 
progress of work done on previous day in the proforma prescribed by the Engineer-in-Charge. 
 

3. SCOPE OF WORK 
 

2.1 The work under this contract bill shall cover the following type of jobs:  

a). Different original works, renovation any addition and alteration and maintenance work as and when 
required. Contractor has to complete the work in all respects to the satisfaction of EIC within the 
specified time period. In case of any delay, due to failure of contractor the levy of compensation 
will be applied as stipulated in the clause No.02 of Clauses of contract.  

 b). Different original works, renovation works, additions and alterations and maintenance works as 
and when required.  

4. DRAWINGS AND DOCUMENTS 
 

4.1 The drawings accompanying the tender document are of indicative nature and issued for tendering 
purpose with the purpose to enable the tenderer to make an offer in line with the requirements of the 
AAI. 

 
4.2 However, no extra claim whatsoever, shall be entertained for variation in the "approved for 

construction” and “tender drawings" regarding any changes. The execution of work shall be as per 
approved drawings and detailed specifications. 
 
5. BILL OF QUANTITIES 

 
5.1 The bill of quantities shall be read in conjunction with General Conditions of Contract, Special 

Conditions of Contract, Technical Specifications, Drawings and any other Document forming a part of 
this tender. The quantities shown against the various items are only approximate and subject to 
variations as made in general conditions of the contract. 

 
6 TEMPORARY WORKS 
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6.1 The tenderer should see the approaches and conditions of the same. if any approach from main road is 
required at site or existing approach is to be made and maintained for cartage of materials etc. by the 
contractor, the same shall be provided, improved and maintained by the contractor at his own cost. 

 
6.2 All  temporary and ancillary works including enabling  works connected  with  the  work shall be  

responsibility  of  the contractor  and the price quoted by them shall be deemed to have included the 
cost of such works which shall be  removed  by the contractor at his cost, immediately after  completion 
of the work. 
 

6.3 (i) The site for the proposed work be handed over to the contractor alongwith the existing structures, 
houses, plantations/trees, stone pitching, paths, open well etc. which are to be cleared before starting 
the work, if any. The contractor shall include in his quoted rates, the cost of dismantling/cutting and 
carrying away the same from the site.  Nothing extra shall be payable on this account. 
  

7. PAYMENTS 
 
7.1 The bill shall be submitted at intervals as provided in schedule-F on or before the date fixed by the 

engineer-in-charge for all the works executed since previous bill in accordance with provisions of 
relevant clause of GCC, the contractor shall submit all the bills on the Performa prescribed by the 
Engineer-in-Charge, preferably through computerized billing in triplicate. 

 
8. INCOME TAX AND LABOUR CESS  
 

8.1 Income tax deductions shall be made from all payments made to the contractor as per the rules and 
regulations in force in accordance with the income tax act prevailing from time to time. 

 
8.2 Building and other construction labour Cess as per rules and regulations in force shall be deducted 

from the bills of the contractors and deposited with designated authorities. 
 
9. WATER 

 
9.1 Contractor Shall Make their Own Arrangements For Water Supply For the Work and his Staff and 

Workmen. 
 

10. POWER SUPPLY 
 
10.1 Contractor shall make his own arrangements for power supply for the execution of the work. 

 
11. CONTRACT AGREEMENT 

 
11.1 The contract agreement shall be executed on a non-judicial stamp paper of value Rs.200/- and cost of 

the stamp paper shall be borne by the contractor.  
 

11.2 Contractor's tender including the letters of clarifications between the contractor and the AAI prior to 
the award of contract shall form a part of the contract agreement to the extent they have been accepted 
by AAI. 

 
12. SITE ORGANISATION 
 

 Subject to the provisions in the tender document and without prejudice to contractors’ liabilities and 
responsibilities to provide adequate qualified and skilled personnel on the work. Contractor shall 
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deploy site organization and augment the same as decided by the engineer-in-charge depending on the 
exigencies of work. No engineering personnel deployed at site shall be removed from the site without 
prior approval of the engineer-in-charge. 

 
13. To Maintain and record of the T&P received & the dates when it has been received at site also to keep 

track of the receipt of the material at site, work men / staff deployed works diary shall be maintained 
jointly by the Engineer-in- charge and the agency to maintain a daily record of these activities to form 
basis of any analysis of this kind or in case any dispute occurs at a later date. 

 
 The works diary as per the Performa given in the Tender document shall be got printed by the contractor 

and also pages shall be machine numbered. Additional sheets should also enclose with each page so as 
to furnish any additional information. Work diary shall be signed by the contractor/ Engineering 
Representative on daily basis by presenting himself in the site office of Engineer-in-charge. In case of 
failure to do so the details as filled up by AAI representative shall be treated as final. 

  
14. CLOSING DAY’S WORK 
 

14.1 After the closure of day's work, all equipment and stock piled materials must be so placed that after 
darkness their tops are below a fifty to one ratio from the ends of the basic strips of the runway and 
twenty to one from sides of useable aircraft traffic areas and must be marked with red flags by day and 
red lights by night to indicate that they project above the general contour of the aerodrome. 
 

14.2 Work shall be closed at 2 hrs. notice for Aircraft operations, VVIP movement and also other exigencies, 
if directed by the engineer-in-charge. No compensation shall be entertained on this account from the 
contractor. 

 
15. LABOUR CAMPS 
 
 No labour camps will be allowed in the operational area. 
 
16. REGULATIONS 
 

 All men and vehicles will observe the regulations in force in the operational area and will do nothing 
to pose a danger to the aircraft and their operations. All vehicles will fly the mandatory red flag during 
day light hours and red lights during night while working in operational areas. 

 
17. INSPECTION OF SITE AND TESTING 
 
i) The Engineer-in-Charge or his authorized representative shall have full power to inspect any 

portion of the work, examine the materials and workmanship at the contractors works or at any 
other place from where the material is obtained. Acceptance of any material shall in no way 
relieve the contractor of his responsibility for meeting the requirement of the specifications. 

 
ii) Routine type tests for the various items of material shall be performed at the contractor's works 

and test certificates furnished. The contractor shall permit the Engineer-in-Charge or his 
authorised representative to be present during any of or all the tests.  After notification to the 
Engineer-in-Charge that the work has been completed, the contractor shall make under the 
direction and in the presence of Engineer-in-Charge such tests and inspections as have been 
specified or as the Engineer-in-Charge shall consider necessary to determine   whether   or not 
the   full   intent   of requirements of the plans and specifications have been fulfilled.  In case 
the work does not meet the full intent of the specifications it shall be rectified by the Contractor 
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at no extra cost and the contractor shall bear all the expenses for any further tests considered 
necessary. 

 
iii) All  tools,  instruments, plants  and  labour/operating personnel  for  the  test  shall  be  provided  

by  the contractor  at  his  own  cost.  The contractor   will establish a full fledged laboratory 
at site at his own   cost within one month from the date of issue of work order.  The testing 
facilities should be sufficient to do various routine test of works and as approved by Engineer-
in-Charge. 

 
iv) The Engineer-in-Charge may at his discretion, check the test results obtained at contractors 

laboratory by independent tests at an approved laboratory. The cost of such material, transport, 
cost of testing etc. shall be borne by the contractor. 

 
18. ADMISSION TO SITE 
 

18.1 The airport belongs to AAI. For the works falling within the restricted area, execution shall be restricted 
to non-operational hours. The contractor is expected to finish the work before each break by adequate 
planning as per the satisfaction of engineer-in-charge.       All men and vehicles shall be permitted to 
enter the aerodrome operational area only on possession of the security passes issued by airport-
incharge.  The contractor shall apply in writing in  advance of the commencement of work for issue of 
security passes and shall  submit  a  list of  personnel  concerned  along with  their Proof of 
Identity/addresses  and  shall  satisfy  the  engineer-in-charge  who shall,  at his discretion, have the 
right to  recommend  the issue of passes to control the admission of contractor,  his agents,  his staff 
and workmen. The contractor shall ensure that his men shall work in areas/zones allotted to them. 
Passes shall be deposited with the engineer-in-charge on demand and in any case immediately after 
completion of work. the  contractor's  staff/workmen  shall  observe   all   the rules   promulgated  from  
time to  time  by  the  concerned authorities  such  as  prohibition of  smoking  &  lighting, search  of 
persons on entry and exit, keeping  to  specified  routes  etc. any person found violating the  security  
rules  laid down by the authorities will be expelled from the  area without assigning any reason 
whatsoever and contractor shall have  no claim on this account. No time extension shall be granted and 
nothing extra shall be payable by AAI on account of restricted due to non-operational hours and in 
restricted working conditions. 

 
19. STORES AND MATERIALS 
 

 No storage accommodation will be arranged by AAI, contractor shall make all such arrangements at 
his own cost to the satisfaction of engineer-in-charge. 
 

20. Site for stacking of materials, machines, installations of T & P and construction of temporary hutments. 
 
20.1 The contractor shall be allowed to install plants and machineries, store and stack the material within 

Airport premises in non-operational area. However, installing crushing plant within AAI area will not 
be permitted. The contractor shall not be permitted to enter on (other than for inspection purpose) or 
take possession of the site until instructed to do so by the Engineer-in-Charge in writing. The portion 
of the site to be occupied by the contractor shall be defined and/or marked on the site plan, failing 
which these shall be indicated by the Engineer-in-Charge at site and the contractor shall on no account 
be allowed to extend his operations beyond these areas. In respect of any land allotted to the contractor 
for purpose of or in connection with the contract, the contractor shall be a licensee subject to the 
following and such other terms and conditions as may be imposed by the licenser: 
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i) That he shall pay a nominal license fee mentioned in the Schedule F as applicable per year 
or part of a year for installation of plants, labour camp (if provided), Cement godown and site 
office  for use and occupation, in respect of each and every separate area or land allotted to 
him. In addition a security deposit of Rs. 500/- per sqm in the form of Cash/DD/BG is also to 
be obtained from the contractor for this purpose. This security deposit can be released only 
after ensuring that allotted land has been vacated and Engineer-in-Charge to certify this fact 
in the final bill. Land used for stacking of material to the extent available is, however, 
provided at free of cost, with the approval of Project/Airport In charge.   

 
ii) That such use or occupation shall not confer any right of tenancy of the land to the contractor. 
 
iii) That the contractor shall be liable to vacate the land on demand by the Engineer-in-Charge. 

 
iv) That the contractor shall have no right to any construction over this land without the written 

permission of the Engineer-in-Charge. In case, he is allowed to construct any structure he 
shall have to demolish and clear the same before handing over the completed work unless 
agreed to the contrary. 

 
20.2 The contractor shall co-operate with any other agency working on the same project, compare plans, 

specifications and the time schedule and so arrange his work that there will be no interference the 
contractor shall forward to the   engineer-in-charge   all correspondence and drawings so exchanged 
failure to check plans for conditions will render the contractor responsible for bearing the cost of any 
subsequent change found necessary, contractor should co-ordinate in such a way that on no account 
there should be any disturbance to the work. 

 
21. STANDARD OF WORKMANSHIP 

 
 To determine the acceptable standard of workmanship, the contractor shall execute portion of the item 

of work as sample for approval of the engineer-in-charge, before taking up the actual execution of the 
particular item of work. 

 
22. BYE-LAWS 
 
22.1 The contractor shall comply with all bye-laws and regulations of local and statutory authorities having 

jurisdiction over the works and shall be responsible for payment of all fees and other charges and for 
giving and receiving of all necessary notices and keeping the engineer-in-charge, informed of the said 
compliance with the bye-laws, payments made, notices issued and received. 
 

22.2 The contractor shall indemnify the AAI against all claims in respect  of  patent rights, design, trade 
marks of  name  or other  protected  rights in respect of any  plant,  machine, work or materials used 
for or in connection with the work or temporary  works  and from and against all  claims,  demands 
proceedings,  cost,  charges  and  expenses  whatsoever   in respect  of  or in relation thereto.  the  
contractor  shall defend  all  actions  arising from  such  claims  and  shall      himself  pay all royalties 
license fees, damages, costs  and charges  of all and every sort that may be legally  incurred in respect 
thereto. 

 
23. SITE PRECAUTIONS 
i) Any materials or T & P etc. found lying outside the sites approved by the Engineer-in-Charge, 

shall be removed by the Engineer-in-Charge at the risk and cost of the contractor.  
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ii) When the contractor's equipment or personnel require cross areas which are not close to aircraft 
operations, the contractor shall provide competent flagmen at locations designated by the 
Engineer-in-Charge to relay signals from airport traffic control to personnel wishing to cross 
such areas. 

 
iii) Every transport vehicle shall carry a permit issued by the Chief Authority of 

Airport/Aerodrome concerned and shall be produced on demand by him or his authorised 
agent.  All vehicles entering the Airport limits shall follow the routes prescribed by the Chief 
Authority of Airport for entering the areas and shall display red flags on top.  No vehicle shall 
be allowed between sunset and sunrise- unless specifically permitted by the competent 
authority of the Airport, also during the day when visibility is 500 metre or less, within the 
Airport limits where motor vehicle Act does not apply. 

 
iv) With regard to construction safety measures, the contractor shall adhere to various Indian 

Standard Codes of Practice, requirements of Provincial Government and local Municipal 
Authority wherever the provisions of the latter two agencies shall be more stringent than the 
provisions of the former. When these codes do not exist, the contractor shall adhere to such 
safety measures as directed by the Engineer-in-Charge. 

 
v) Contractors may note that for engaging the labour from Mainland, Island entry permit shall 

have to be arranged from the Administration of UT as per the rules. The contractor shall be 
responsible to arrange the Entry permits. AAI shall recommend issue of entry permit for 
labourers intended to be engaged in works under this contract. No extra claim on account of 
this shall be entertained over and above the Tendered percentage. 

 
vi) The   contractor shall be responsible for any damage, resulting from his operations, either to 

buildings, structures, airport fixtures such as underground cable, contact lights, hard surface 
areas, water mains, other operational installations, Airport roads etc. The contractor shall 
restore, replace or repair any such damage to the complete satisfaction of the Engineer-in-
Charge and in default the Engineer-in-Charge may cause the same to be made good by any 
other means and deduct the expenses from any sums due to contractor. 

 
vii) The work shall be carried out in phases in such a way that there is least obstruction to the office 

working. The phasing shall be decided by the Engineer-in-Charge, who will be at liberty to 
change the phasing to suit the requirements.  The contractor shall have to abide by these 
instructions and nothing extra shall be paid to him on this account. 

 
24. The contractor shall take all precautions to avoid all accidents by exhibiting necessary day & night 

caution boards, speed limit boards, red flags, red lights and providing barriers. He shall be responsible 
for all damages and accidents caused due to negligence on his part.  No hindrances shall be caused to 
traffic during execution of work. 

 
25. No payment will be made to the contractor for damage caused by rains or other natural calamities 

during the execution of the works and no such claim on this account will be entertained. 
 

26. The contractor shall remove the labour huts, temporary barricades etc. on completion of the work and 
leave the site in a neat and tidy state. The payment of final bill will be subject to the compliance of this 
condition by the contractor. 

 
27. MATERIALS AT SITE 
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(a) Materials brought to the site by the contractor shall be stored by the contractor in a safe/dry 
storage space.  The contractor shall be responsible for safe custody of materials at site till such 
time; the installation is commissioned and handed over to the Engineer-in-Charge. 

 
(b) Cement bags shall be stored in separate godowns to be constructed by Contractor at his own 

cost as per sketch given in the Tender document with weather proof roofs and walls. Each 
godown shall be provided with a single door with two locks, the keys of one lock shall remain 
with AAI Engineer-in-Charge of work and that of the other lock with the authorised agent of 
the contractor at the site of work so that the cement is removed from the godown according to 
the daily requirement with the knowledge of both the parties and the account maintained in the 
enclosed proforma of Cement Register. 

 
28. WORK IN RESTRICTED AREA 
 
(a) The work is to be carried out in restricted area, whenever necessary, the work shall be carried 

out in the non-operational hours. The Contractor shall have to coordinate with the AAI for 
locating T&P and stacking of materials etc. Nothing extra shall be paid to the Contractor for 
all the above factors.  

29. ARRANGEMENT TO BE MADE BY THE CONTRACTOR AT SITE 
 
30.1 Necessary registers and stationers required for entering data and test results shall be provided by the 

contractor at his own cost as directed by the engineer- in-charge. 
 
31 APPARTITIONING OF WORK 
 
 The Airport Authority of India reserves the right to apparition the work at different levels amongst not 

more than two contractors, by negotiations if necessary. 
 
32. DIFFERENCE BETWEEN FIRST LOWEST BIDDER AND SECOND LOWEST BIDDER. 
32.1 Final bill will be worked out at the accepted tenderer rates and also with quoted rates of other 

bidders. The amount of final bill to be paid will be restricted to the lowest of all. 
 
33. NUISANCE: 
 

The Contractor shall not at any time do, cause or permit any nuisance on the Site or do anything which 
shall cause unnecessary disturbance or inconvenience to owners, tenants or occupiers of other 
properties near the Site and to the Public generally. 
 

34. WATCH AND WARD 
 
  The Contractor shall provide and maintain at his own expense all lights, guards, fencing and watching 

when and where necessary or required by the Engineer-in-Charge for the protection of the Works or 
for the safety and convenience of those employed on the Works. 

 
35. DUTIES AND POWERS OF ENGINEER-IN-CHARGES’S REPRESENTATIVE: 
 
35.1 The duties of the representative of the Engineer-in-Charge, are to watch and supervise the Works and to 

test and examine any materials to be used or workmanship employed in connection with the Works. He 
shall have no authority to order any work involving any extra payment by AAI nor to make any variation 
in the Works. 



Special conditions of contract 

A.A.I.                                                     C……I…….O…….                                     Page 154                               
  

35.2 The Engineer-in-Charge may from time to time in writing delegate to his Representative any of the powers 
and authorities vested in the Engineer-in- Charge and shall furnish to the Contractor a copy of all such 
written delegation of powers and authorities. Any written instruction or written approval given by the 
Representative of the Engineer-in-Charge to the Contractor within the terms of such delegations shall 
bind the Contractor and AAI as though it had been given by the Engineer-in-Charge. 

 
35.3 Failure of the Representative of the Engineer-in-Charge to disapprove any work or materials shall not 

prejudice the power of the Engineer-in-Charge thereafter to disapprove such work or materials and to 
order the pulling down, removal or breaking up thereof. 

 
35.4. If the Contractor shall be dissatisfied with any decision of the Representative of the Engineer-in-Charge 

he shall be entitled to refer the matter to the Engineer-in Charge who shall thereupon confirm, reverse 
or vary such decision. 

 
36.  WORK DURING NIGHT OR ON SUNDAYS AND HOLIDAYS: 

Subject to any provisions to the contrary contained in the Contract, permanent works shall be carried 
out during night or on Sundays or on authorized holidays with the permission of the Engineer-in-
Charge. 
 

37. METHODOLOGY OF ORDERING WORKS AND TIME ALLOWED FOR INDIVIDUAL 
WORKS: 

 
37.1 All periodical maintenance works and special repair/maintenance works exceeding Rs.25, 000/- shall be 

entered in the register to be specifically maintained for this purpose. The engineer in charge or is 
authorized representative shall enter the details of work to be executed in the register containing 
columns like Serial no, Date of order, brief of the work along with items to be executed, approximate 
cost, time allowed for execution of the work with date of start and date of completion, signature of the 
Agency and EIC/Representative. 

37.2 Time allowed for execution of work shall be reasonable, in case of any disagreement between EIC and 
the contractor regarding time allowed, the agency shall refer the matter to Jt Gen Manager(C)/ Dy Gen. 
Manager(C) within 3 working days, whose decision shall be final. However the contractor shall 
continue to work pending decision by Jt Gen Manager(C)/Dy Gen.Manager(C) on time allowed to 
execute the work. 
 

37.3 Any delay in execution of work by the contractor shall make him liable for levy of compensation as per 
relevant clause(s) of contract. However Engineer in charge may permit additional time if the work is 
delayed due to any exigency which is beyond the control of the contractor. The decision of the engineer 
in charge regarding time and compensation shall be final and binding. 

37.4 The value of any one periodical maintenance /Repair work to be ordered in AMC contract shall not exceed 
the limit indicated below:  

 
Works in Operational area, Terminal facilities & 
Non Operational areas. 

5 % of the contract value or Rs. 7.00 lakh 
whichever is lower 

Works in residential area including CISF 
barracks and allied works: 

5 % of the contract value or Rs. 4.00 lakh 
whichever is lower 

 
37.5 On receipt of requisition of works from user department or works arisen during inspection for Passenger 

facilities, Operational requirements etc., requirement of a work shall be decided by a committee headed 
by airport director and consisting of members form Engg directorate. 

  
***********************
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PARTICULAR CONDITIONS OF CONTRACT 
 

1. GENERAL 
 

1.1 The following particular conditions shall be read in conjunction with general conditions of contract 
and amendment/Corrections thereto, If there are any provisions in these conditions, which are at 
variance with the provisions of General conditions, the provisions of these particular conditions shall 
take precedence. 
  

2. OFFICE STATIONERY 
 

2.1 Necessary registers to be maintained as Compliant register, Site order book and other registers/Ledgers 
as directed by the engineer in charge shall be procured by the contractor and no extra payment for these 
registers shall be payable by AAI.  
 

3. MANPOWER 
 

3.1 The contractor, during the period of this contract, shall employ one Qualified Full time Diploma Holder 
having experience in Civil Maintenance, at his own cost, for taking instructions from the Engineer in 
charge or his Authorized representative, for Supervision of the works, and for 
execution/Implementation of the orders properly. Nothing extra shall be payable by AAI on account 
of this.  
 

3.2 The employment of above mentioned staff may be correlated to the tender cost. The percentage quoted 
by the tenderer is deemed to have been included to the above employment. 
 

3.3 If the contractor fails to provide full time supervisor, an amount of Rs.500.00(Rupees Five Hundred 
only) per day shall be recovered from the contractor.  
 

3.4 The supervisor shall inspect the site as per the complaint register and get the defects rectified/work 
completed to the satisfaction of the engineer in charge or his authorized representative. 
 

3.5 Fair wages and other labour welfare measure enforced from time to time as suggested by the labour 
welfare department (Central and State) is applicable to the above employment also.. 
 

3.6 Other necessary manpower required for timely resolution of Complaints shall be arranged by the 
Contractor and nothing extra shall be paid.  
 

3.7 The contractor shall arrange /Shall keep adequate man power and Material to take up any emergency 
work..  
 
 

4. ORDER FOR EXECUTING THE WORKS 
 

4.1 Ordering the work exceeding Rs.25,000/- in value , Time period allowed for individual works shall be 
as per the SCC clause 37. 

4.2 For other maintenance works/repair works or any other works within the scope of this contract, 
description of each work along with stipulated time of completion shall be entered in the Day to Day 
complaint register by the Engineer in charge/ his authorized representative. 
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4.3 Normally any maintenance complaint is to be attended within 2 days of its registration. However in 
the nature of the complaint is urgent it should be attended within 24 hours of lodging the complaint. In 
case of any delay penalty will be charged @ Rs.25/- per complaint per day of delay for normal 
complaints and Rs.100/- per complaint per day of delay for urgent complaints subject to a maximum 
of all such penalties, including those under Clause 2 of GCC, shall not exceed 10 % of the Contract 
Value. The compensation for delay of work as applicable under Clause no 2 of GCC shall also be 
applicable for works covered under Clause no 37/SCC.  

4.4 In case of failure to attend to any of the works/complaints ordered to be carried out under this contract 
the works/complaints shall be attended to/carried out departmentally or through any other agency and 
the excess expenditure incurred over that amount that might have incurred under this contract shall be 
recovered from the contractor apart from taking action against the contractor as specified in the above 
clause no 4.3 or Clause no 37/SCC. 

4.5 The contractor or his representative shall see the Complaint/Works register daily and shall sign the 
same as a token of having received the instruction/Order. 

4.6 Dismantled materials from the operational area or passenger areas shall be taken out in sacks to avoid 
spillage and to keep the movement area clean. These materials are to be kept in a designated place and 
removed on a day to day basis. Cement and other construction materials required for the work shall be 
stacked at the designated area to avoid hindrance in and around the movement area and approach road 
or passenger areas. 

4.7 If the contractor is found violating security/ Safety regulations, he is liable to be black listed in addition 
to being subjected to other legal proceedings. 

4.8 The Period allowed for completion may be extended on mutual consent- under the same terms and 
conditions of the contract- subject to the deviation limits as mentioned in the Tender conditions. 

4.9 Defects liability period for the work will be Six months (6 months), which shall be reckoned from 
the certified date of completion of work for all works being executed under the contract. This 
clause shall override the GCC clause no 17 only to the extent that the period of 6 months 
mentioned herein. 

4.10 At the expiry of contract(inclusive of Extensions, if any as per Clause 4.8 above) applicable to this 
contract, the contractor shall be asked to vacate the site as is where is condition and the payment shall 
be restricted to the work executed upto that date. No further extensions shall be applicable for 
completion of the unfinished task, unless agreed to specifically as given in Clause 4.8 above, and no 
claim shall be entertained on this account.  

 
4.11 The AMC contractor is supposed to keep adequate manpower and materials to take up any emergency 

work. Being the airport under operation any such emergency work are to be carried out within the 
shortest time possible. In order to have adequate manpower and materials AAI desire to keep different 
contractor under AMC for various areas of Airports. So that different parties will be available to meet 
the emergency situations with cumulative work force and materials. To meet the emergency situations 
AAI has the full liberty to bring the other AMC contract agency working in other areas of the same 
airport to meet the exigency. In this case decision taken by the EIC will be final.  
 

*********************
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  ACCEPTANCE LETTER 

 (Refer Clause 22.2 of Notice Inviting Tender) 
 

To 
The Sr.Manager-Engg [C] 
Airports Authority of India,  
Agatti Airport,  
Agatti Island, Lakshadweep – 682553   
 
Sir, 

ACCEPTANCE OF AAI’S TENDER CONDITIONS 
 
1. The tender documents for the work A/R & M/O Civil works during 2018-19 at Agatti Airport. SH: 

Miscellaneous civil works in Terminal, Technical buildings, Operational area and residential Quarters. 
Have been sold to me/us by Airports Authority of India and I/we hereby certify that I/we have inspected 
the site and read the entire terms and conditions of the tender documents made available to me/us in the 
office of Sr.Manager-Engg [C], AAI, Agatti Airport, Agatti Island, Lakshadweep-682553 / e tendering 
websites as mentioned in NIT which shall form part of the contract agreement and I/We shall abide by the 
conditions/clauses contained therein. 

 
2. I/We hereby unconditionally accepts the tender conditions of AAI’s tender documents in its entirety for the 

above work. 
 
3.  The contents of clauses of Notice Inviting Tender of the Tender Documents have been noted wherein it is 

clarified that after unconditionally accepting the tender conditions in its entirety, it is not permissible to 
upload any additional file or put any remark(s)/conditions(s) (except unconditional rebate on quoted rates 
if any) in/ along with the Tender Document and the same has been followed in the present case. In case, 
this provisions of the tender if found violated after opening of tender, I/We agree that the tender shall be 
rejected and AAI shall without prejudice to any other right or remedy be at liberty to forfeit the earnest 
money.  

 
4.  ‘That, I/We declare that I/We have not paid and will not pay any bribe to any officer of AAI for 

awarding this contract at any stage during its execution or at the time of payment of bills, and further 
if any officer of AAI asks for bribe/gratification, I will immediately report it to the Appropriate 
Authority in AAI’. 

 
5. The required earnest money as specified in Schedule F for this work has already been submitted and scanned 

copy of details of EMD is attached herewith.  
 

Yours Faithfully 
 

 
Date:                                                                                      (Signature of the tenderer) 

                  With Rubber stamp 
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AFFIDAVIT 
 

(To be executed on a non-judicial stamp paper of value Rs.100/- and to be submitted as 
mentioned in Para3 of e-NIT.) 

 
I……………………………………………..(Name of Contractor) do hereby solemnly affirm 

and state as follows. 
 
 

I am competent to swear this affidavit on behalf of …………………………………. 
(Contractor). I state that in the event of work is awarded to me /our agency, the wages to be to the 
workers engaged shall not be less than the minimum wages determined by appropriate Government 
authority from time to time. 

 
 
 

Dated this………. (day) of …………………(Month)………………………(Year) 
 
 
 
 
 

Deponent 
 
 

Signature with date and seal of contractor or Agency. 
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UNDERTAKING  
  

To,  
Senior Manager (Engg-C)  
Airports Authority of India, Agatti Airport,  
Agatti Island, Lakshadweep – 682553.  
  
Sir,  
  
Name of work: A/R & M/O Civil works during 2018-19 at Agatti Airport.  
SH: Miscellaneous civil works in Terminal, Technical buildings, Operational area and residential 
Quarters.  
  

I/We……………………………………………..(Name of Contractor) do hereby undertake 
that- 

  
1. I/We have registered under GST and compliant of GST provision or will get registered under GST in 

the event of work is awarded to me /our agency and shall be GST compliant. 
 

2. In case of non- compliance of GST provisions and blockage of any input credit, I/we should be 
responsible to indemnify AAI.   
  

3. That all input credit have been passed on to AAI by me/us.  
  

  

  
Yours Faithfully  

  
  
Date:                     

(Signature of the tenderer)  
                  With rubber stamp  
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SCHEDULE OF ADDITIONAL ITEMS WITH DELHI SCHEDULE OF 

RATES (DSR)-2016 EQUIVALENT RATE (At par with DSR-2016) 
 
Name of Work: A/R & M/O Civil works during 2018-19 at Agatti Airport. 
SH: Miscellaneous Civil works at Terminal, Technical buildings, Operational area and  
Residential Quarters. 

 
Sl 
No 

 
Description of Item of Work 

 
Unit of 

measurement 

Rate 
Equivalent 

to DSR-
2016 

1 Supplying/ Providing skilled labourer for civil 
maintenance/construction nature of works or any other work 
which are unsusceptible to measurement etc. complete as 
directed by Engineering-in-charge 

 
Each 

1218.00 
 

2 Supplying/Providing unskilled labourer for civil 
maintenance/construction nature of works or any other work  
unsusceptible to measurement, etc. complete as directed by 
Engineering-in-charge 

 
Each 

761.00 

3 Deploying Semi skilled Multi-tasking labour on all days on 
calendar month basis  for carrying out routine inspection of 
Terminal, Technical buildings on daily basis and Residential 
colony on weekly basis for identification of damages or 
problems or repairs to be carried out and attending to minor 
repairs like tap leakages, block removal of wash 
basin/sink/gully traps/manholes/storm water pipes 
preventive/corrective maintenance, Minor problems in 
Aluminium/Wooden Doors/ Windows and Door closers, 
Loose false ceiling or wooden panels or Glazing panels, 
repair drain/rain water pipes, and any other small petty/urgent 
works, Checking water levels in all storage tanks etc., as 
directed by Engineer-in charge. The Deployed person should 
also check the Complaint register daily and attend to the 
minor day to day complaints of nature mentioned above. The 
rate shall be inclusive of necessary tools and equipment 
required and minor consumables like Screws, Nails, Washers, 
Nuts and Bolts etc., 

Per month 30870.00 

4 Removal of blockages in chocked sewerage drain pipes, 
inspection chambers, manholes, septic tanks and removal soil, 
sullage malba and disposal of the same away from the 
premise including arranging sewerage dewatering pump and 
mobile septic tank of required capacity for bailing out 
sewerage water from septic tank etc. complete as per the 
direction of Engineer-in-charge. 
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Sl 
No 

 
Description of Item of Work 

 
Unit of 

measurement 

Rate 
Equivalent 

to DSR-
2016 

a) Water supply/Rain water pipe of all types and sizes upto 150 
mm nominal diameter. 

Meter 1.85 

b) Sewerage /Soil waste and vent pipes of all types and sizes 
upto 150 mm nominal size. 

Meter 2.54 

c) Manhole /Inspection chamber, Gully trap etc. including 
connected sewage pipe upto next manhole. 

Each 152.85 

d) EWC / IWC/Urinals including connected traps and soil waste 
pipe upto the nearest opening in soil waste pipe. 

Each 79.16 

5 Cleaning surface level, under ground level septic tank 
mechanically/manually including removal and disposal of 
Night soil, sullage, malba etc. away from premises and 
disinfecting tanks with bleaching powder etc. complete as 
directed by Engineer-in-charge. 

  

a) Septic tank of surface area upto 7.5 sqm Each 1719.60 
b) Septic tank of surface area above 7.5 sqm. Each 2769.79 
6 Cleaning surface level, under ground level or overhead level 

masonry / PVC water storage tank manually including 
removal and disposal of malba etc. away from premises and 
disinfecting tanks with bleaching powder etc. complete as 
directed by Engg - in - charge. 

  

a) upto 500 litre Capacity tank Each 83.52 
b) From 1000 litres to 5000 liters capacity of tank Each 311.17 
c) RCC/Masonry UG / Surface sump 1 lakh Ltr capacity. Each 857.07 
7 
 

Supplying of sea sand, bare & empty polythene bags 
including filling with sand, tying/stitching sand filled bags 
and stacking /placing in position wherever required complete 
as per the direction of Engineer-in-charge. 

 
 

Each 

 
 

61.58 

8 Providing used polythene / jute bags and refilling Sand  in 
the bags, tying / stitching filled bags properly and placing in 
position wherever required as directed by the Engg - in - 
charge.(Sand shall be refilled from the torn / damaged bags 
available at site) 

 
 

Each 

 
 

22.49 

 NOTE: 
i) The contractor is bound to pay the minimum fair wages specified by 

LPWD/UT/State/Central Government prevailing at the time of opening of the tender 
and further increment/revision in wages, whichever applicable in future during 
entire period of contract. 

 
ii).   The contractor shall provide T&P to the labourers as per the requirement of the job. 
 
iii).  Quoted percentage (above or below) will not applicable on item no. 1, 2 & 3 of 

Additional items given above) 
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                              Item rate BoQ 

 

    

Tender Inviting Authority: Sr Manager (Engg-C), Airports Authority of India, Agatti Airport. 
 

Name of Work:  A/R & M/O Civil works during 2018-19 at Agatti Airport. 
SH: Miscellaneous civil works in Terminal, Technical buildings, Operational area and residential Quarters. 

 

Contract No: 2018_AAI_7471  
Name of the Bidder/ Bidding Firm / Company :   

PRICE SCHEDULE 
(This BOQ template must not be modified/replaced by the bidder and the same should be uploaded after filling the relevant columns, else the bidder is 

liable to be rejected for this tender. Bidders are allowed to enter the Bidder Name and Values only ) 
Note: (1). The bidder has to quote the percentage above or below considering base as 100 percent. The bidder shall put the cursor on select option and 

choose excess or less percentage to be quoted by him on base of 100. After choosing the option (Excess or less) bidder shall fill the box next to select box with 
the figure the bidder wishes to Fill.  

On filling the box with figure opted by the bidder the net percentage shall be calculated by the system itself and shall be reflected in the box next to it in 
figures and words both. This rate shall be percentage in figures and words with which the rate(s) of item(s) available in DSR 2016 and additional schedule 

shall be multiplied to work out payable rate to the successful bidder. 
(2) The quoted percentage shall be inclusive of GST (18%). 

(3) Contractor's Quoted percentage shall not be applicable on additional item no 1,2 and 3. 

  

NUMB
ER # 

TEXT # NUMBER # TEXT 
# 

NUMBER NUMBER # NUMB
ER 

NUMBE
R # 

TEXT # 

Sl. 
No. 

Item Description Quantity Units Base 
Percantage 

Quoted Rate in % 
To be Filled by 
bidder 

Select 
Type 

(Exess/
Less) 

TOTAL 
Rate   

TOTAL 
Rate 

  In Word 

1 2 4 5 6 7 8 13   
1 Rates applicable for Delhi Schedule of Rates 2016(DSR-

2016) items and Rates applicable for Additional Items as 
given in Schedule of Additional items on page no 161 
Tender document 

1 Nos 100   Select 0.00  Zero Only 

Total in Figures           0.00  Zero Only 
 

Validate Print Help 


