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.?1,I0 =?/?)+्䵈) ्䵚?=?�1+ / AIRPORTS AUTHORITY OF INDIA 


=.0?=9ि�ी (=?्䵕J,)  =?.?� / ENGINEERING (ELECTRICAL) WING 

�-=)=?.? �/ंि+ 9Kच)? / NOTICE INVITING E-TENDER 

2 -I�}I  - 2 =ि,?,O /�+) =)=?.? / 2 BOT–2 ENVELOPE/PACKET OPEN TENDER 

Aं.: .?)?�?/�O �A�I/
).-)?/�? �� �I- 16/2024-25                                              ).??ं�:  31.01.2025 
Ref.  AAI/KSG/ENGG-E/ NIT-16 /2024-25                                   Date: 31.01.2025 
    

1.  9:?0� /:?्䵚-ं?� )
=.-=?(, .?1,I0 =?/?)+्䵈) ्䵚?=?�1+, =�?)�ढ़ ए
1+ो}ट, 
ज/O1 -305801, )=)=?.? 
्䵚-ं?�(  �?1? �-)?)?.? �O/ +K��ल �O  /?o0/ AO /. .1 �-)?)?.?�ं �?0� 9प⩍ि?� ऑ, �िO=9ि�ि स㡍+O09ट ए} 
=�?)�ढ़ ए
1+ो}ट, 
ज/O1 )?}ट 2025(  �O  )ल� +?}  O�O .?1K AO 
o0�, ���� �ी �1 AO �/ं)}, �ी �?,I BK । )?)?.? 
�ी 
?J/?)?, ल?�, रぁ+0O 3,56,320.00  )जIए9}I 9=:,( BP ,-? �?0� +K1? BK?O �ी 
?)?  *Oढ़  )1.5( /?:  BP । 

      Item Rate e-tenders are invited through the e-tendering GEM Portal by Asstt. General Manager (Engg-E), 
Airports Authority of India, Kishangarh Airport, Ajmer (Bid Manager) on behalf of Chairman, AAI from the 
eligible contractors for the work of <Supply of Electrical spares at Kishangarh Airport, (Year 2025)= at an 
estimated cost of Rs. 3,56,320.00 including GST with a completion period of one and Half (1.5) month. 

 

)?)?.? �)ि0? GeM-+K��ल URL +,O  https://GeM.gov.in +1 �?ल?�? BP । �चᩍ�J � -KलI.?,? �I��/ +K��ल +1 लQ� �? 
�1�O  )?)?.? .},??O� �K !?�?लK! �1�O  .O� A�,O BK । )?)?.?�ं )�AI 
m0 z+ /O }?I�?1 ?BK �ी �?�ं�I । 
The tendering process is online at GEM-portal URL address https://GeM.gov.in. Aspiring bidders may 
download and go through the tender document by login the GeM portal. The tenders will not be accepted in 
any other form.  

 

)?)?.? .},??O� /O �K� .I Aं?K?? 0? ?J)?+} �O ?ल GeM +K��ल +1 +K}� )�0? �?��? । �K)ं� )?)?.? �)ि0? GeM 

+K��ल +1 �?ल?�? BP, �A)ल� GeM +K��ल +1 �?ल?�? -KलI �/? �1?O AO +BलO GeM +K��ल +1 )�AI .I Aं?K?? / 
?J)?+} �ी �?ं� �1?? -KलI.?,?� ं�ी )�म⹍/O.?1I BP । �A�O  
ल???, Aं.?)?, -KलI.?,?� ं�K Aल?B .I �?,I BP )� ?O �J. 
�K �I��/ +K��ल +1 +�ंI�L , �1?�ं, 'लQ)�? ��!I' �1 '+?A?!� ' �?्䵎 �1O  �1 �I��/ +K��ल https://gem.gov.in +1 
लQ� �? �1?O �O  -?. BK/ +O� /O �+लबⱍ? )?.O?K �K .O�O।  
Any amendment or corrigendum to the tender document will be posted on GeM Portal only. As the tendering 
process is online on GeM portal, it is bidders9 responsibility to check for any amendment / corrigendum on 
GeM Portal before submitting the bid online on GeM portal. Also, the Prospective Bidders are advised to get 
themselves register at GeM portal, obtain 8Login ID9 & 8Password9 and go through the instructions available in 
the Home Page after log in to the GeM portal https://gem.gov.in. 

 

-KलI�,?� 
+?I -K)ल0?ं )???�र1, ),)- �1 A/0 �O  
?JA?1 BI GeM- �K]0K1/O� +K��ल http://gem.gov.in  �O  /?o0/ AO 
�/? �1O �O । 
Bidders shall submit their bids as per scheduled date and time through GeM- procurement portal at 
http://gem.gov.in only.  
 
)�AI .I ,�?I�ी Aं-ं)?, �� �O  )ल� BOल㉍+ !O}� +1 �Qल �1O  । 24x7 BOल㉍+ !O}� �? )??1+ ?I�O ).0O �� BP :-  

.K1.?@: 1800-419-3436 / 1800-102-3436 (9:00 am – 10:00 pm AK/??1 AO ?)???1)  
 
�-/Oल: helpdesk-gem@gov.in 

For any technical related queries please call the Helpdesk. The 24x7 Help Desk details are as below:-  
Tel. No.: 1800-419-3436 / 1800-102-3436 (9:00 am – 10:00 pm Mon to Sat)  
E-mail: helpdesk-gem@gov.in   

http://gem.gov.in/
http://gem.gov.in/
mailto:helpdesk-gem@gov.in
mailto:helpdesk-gem@gov.in
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GeM +K��ल-�K]0K1/O� )A}�/ -KलI.?,?� ं�K )???�र1, ),)- �1 A/0 �O  -?. 
+?I )?)?.? �/? �1?O �ी 
?J/), 
?BK .O�?। -KलI.?,?� ं�K �I��/ -KलI .},??O� /O )?).�� A/0 AI/? 0? ?J)?+} �?1I �1�O  
)?AK)�, )?},?र1, A/0 
AI/?, �PA? .I /?/ल? BK, AO +BलO )?)?.? �/? �1?I BK�I । 
GeM portal-procurement system shall not allow bidders to submit their tender, after the scheduled date and time. 
Bidders shall submit tender before the schedule deadline specified in GeM bid document or the extended deadline 

notified by issue of corrigendum, as the case may be. 
 

)?)?.? �ी -0??? �/? 1?)? (��/!I) रぁ+0O 10,690.00 )i/c जIए9}I( RTGS/NEFT �O  /?o0/ AO �?ल?�? .J�,?? 
�1?O �ी �?�0�,? BK�I �K)� ".?1,I0 )?/??+m? �?)?�1+" )�??�], 
�/O1 /O .O0 �O  +� /O 1?�रI0�L , 0? 
)�AI 
?JAK)�, -K� (लO)�? AB�?1I 0? ्䵇?/I+ -K� AO ?BK) AO BK?? �?)B� । .J�,?? )??1+ (RTGS/NEFT) �ी }�P ? 
�Q+I -KलI �},J, �1,O A/0 +K��ल +1 
+लK! �1?I BK�I । 
 
�?,? ??1� �? ??/    : .?1,I0 )?/??+m? �?)?�1+ 

-K� �? ??/     : }�O� -K� �^ �ं)!0?  
??�? �? ??/ ? +,?    : )�??�], )�ल? 
�/O1  
1?जᱍ0      : 1?�}-??  
)+? �K!     :305801 
ऍ/ �� AI �1  �K!   : 305002044 

�� �, AI �K!    : SBIN0031746 

�?,O �? ��?1     : MC-CC Clean (C&I) 

�?,? Aं_0?     : 00000036988665987 

??�? �K!            : 031746 

 
 Earnest Money Deposit (EMD) of Rs. 10,690.00 (i/c GST) will be required to be paid online through 

RTGS/NEFT in the favour of <Airports Authority of India= payable at Kishangarh, Ajmer from Nationalised 
or any Scheduled Bank (but not from co-operative or Gramin bank). The scanned copy of payment details 
(RTGS/NEFT) should be uploaded on portal during bid submission time. 

 
 Account Holder Name   : AIRPORTS AUTHORITY OF INDIA 
 Name of the Bank     : State Bank of India  
Name of Branch & Address    :  Kishangarh, Ajmer 
State      : Rajasthan  
Pin Code      : 305801 
MICR Code     : 305002044 
IFS Code      : SBIN0031746 
Account type     : MC-CC Clean (C&I) 
Account No.     : 00000036988665987 
Branch Code     : 031746 
 

 
2.    )?म⹍?)ल)�, 2-)ल,?,O  
?JAK�I �O  
?JA?1 )?)?.?�?1 �?1? �?ल?�? /?o0/ AO GeM-+K��ल +1 �/? �1?O BK�O: - 

Following 2 Envelopes shall be submitted Online through GeM-portal by the tenderer as per the following 
schedule: - 
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=ि=}�ि *?}? ?I} /CRITICAL DATA SHEET 

 
 

1. ��??? ),)- / Publishing Date As per GeM Portal 

2. )?)?.? .},??O[ !?�?लK! / )-िी �?1ं. ),)- 

Bid Document Download / Sale Start Date 

As per GeM Portal 

3. �?ल?�? )?)?.? �},J,I�1+ �?1ं. ),)- / 
Online Bid Submission Start Date 

As per GeM Portal 

4. �?ल?�? )?)?.? �/? �1?O �ी 
)ं,/ ),)- ,-? A/0 / 
Online Bid Submission End Date & Time 

As per GeM Portal 

5. )?)?.? �Kल?O �ी ),)-: )ल,?,?-I 
Bid Opening Date: Cover/ Envelope-I 

As per GeM Portal 

6. )?)?.? �Kल?O �ी ),)-: )ल,?,?-II 
Bid Opening Date: Cover/ Envelope-II 

As per GeM Portal 

 
=ि,?,?-I (,�)I�ी -ोिI �1 +K?ट 0ो_0,?(:- =)म⹍)=ि=?, 0J्䴹 -ोिI: 
Envelope-I (Technical Bid and Pre-qualification):- Bid containing following: 
 

A. ,�)I�ी -ोिI =ज9/े䜂 =)म⹍)=ि=?, ??=/ि :ो䬂 : 
Technical Bid containing the following: - 
 

(i) -0??? 1?)? �O  �?ल?�? .J�,?? �ी 1AI. �ी }�P ? �ी �� �), I 
 Scanned copy of the online payment receipt against Earnest Money Deposit. 
 

(ii) -KलI.?,? �O  लO�1 BO! +1 )?)?.? }?I�L ), +} �ी }�P ? �ी �� �), )=)=?.? .स㡍,??Oज �O  +L्䵗 9ं_0? 158 +1 
्䵚ो,ो/?ट-I �O  
)J9?1( I 
Scanned copy of Tender Acceptance Letter on Bidder9s Letter Head (As per PROFORMA-I at Page No-158 

of Tender Document).  
 

(iii)  }-?0I �?,? Aं_0? (+P?) �ी }�P ? �ी �� �), । 
Scanned copy of Permanent Account Number (PAN). 
 

(iv)  �I�A�I +ं�I�1+ Aं_0? �ी }�P ? �ी �� �), । 
Scanned copy of GST Registration. 

 

(v) -KलI.?,? �O  लO�1 BO! +1 बⱍलP�)ल)}�ं�/)!-?1/O� �O  Aं-ं? /O 
!ं1�O)�ं� �ी }�P ? �Q+I (=)=?.? .स㡍,??Oज �O  +L्䵗 
9ं_0? 159 +1 ्䵚ो,ो/?ट-II �O  
)J9?1( I 
Scanned copy of 8Undertaking regarding Blacklisting / Debarment on Bidder9s Letter Head (As per 
PROFORMA-II at Page No­159 of Tender Document). 

 

(vi) -KलI.?,? �ं+?I �O  लO�1 BO! +1 '
!ं1�O)�ं�' �ी }�P ? �ी Bु� �), �},J, �1O �? )� /K/B/ �?0� �ी �?�0�,? �O  

?JA?1 �?0� �O  )ल� �.?1I 
).0,ं? (�-��-AI) �O  +1?/?� AO /Iल �? +त⑍-1/लቌ䲚0K �K A/0 
?)? �O  .I,1 �?्䵎 
�1?O �1 A/्䵇 z+ AO +K1? �1?O �O  )ल� +0?�्䵎 A0ं}ं �1 /?I?1I ,P??, �zं�?/�1O �O। )=)=?.? .स㡍,??Oज �O  +L्䵗 
9ं_0? 160 +1 ्䵚ो,ो/?ट-III �O  
)J9?1( I 

 Bidder shall submit scanned copy of 8Undertaking9 on Company9s Letter Head that I/ We will deploy 
sufficient plant and machinery as per the requirement of work in consultation with Engineer-in-Charge (E-I-
C) to achieve milestones / targets and overall completion within the time period (As per PROFORMA-III at 
Page No­160 of Tender Document). 
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(vii) �K+1?��1I ,/� �O  
ल??? 
m0 -KलI.?,?� ं�K �ं+?I 
)?)?0/ �O  ,B, �ं+?I �O  )?�/? �O  �/?+ +} �ी �), �O  
A?- �?)?�1+ +} / /J_,?1??/? �ी }�P ? �ी �� �), �},J, �1?I BK�I, )�A/O AI���? / �ल�ल+I���? / 
�ं+?I �O  )?.O?�K �? ??/ �1 /J_,?1??/? AO+?O �O  �?)?�1+ �O  A-ंं? /O -K!� �O  A�ंल㉍+ �ी �), BK?I �?)B0O ।  

 Bidders other than propriety firm shall submit, scanned copy of Authorization Letter/ Power of Attorney 
along with copy of Certificate of Incorporation of Company under Companies Act showing CIN/LLPIN/ 
Name of Directors of the Company & Copy of Board Resolution regarding Authority to assign Power of 
Attorney. 
 

 �K+1?��1I ,/� �O ?ल ,.I �?)?�?1 +}/+??1 �, 
�Q?I �ी }�P ? �ी Bु� �), �},J, �1O �I, �- )?)?.? �K+1?��1 
�O  
ल??? )�AI 
m0 }0)ि �?1? AंA?)?, �ी �?,I BP। 

 Proprietary firm shall submit scanned copy of Authorization Letter/ Power of Attorney only if the tender is 
processed by a person other than proprietor. 
 

(viii) �ं+?I �O  लO�1 BP! +1 8�I�A�I 
!ं1�O)�ं�9 �O  Aं-ं? /O  K@+? +} �ी }�P ? �),)ल)+ )=)=?.? .स㡍,??Oज �O  +L्䵗 
9ं_0? 161 +1 ्䵚ो,ो/?ट-IV �O  
)J9?1( I 

 Scanned copy of 8Undertaking9 regarding GST on Company9s Letter Head. (As per PROFORMA-IV at 
Page No­161 of Tender Document). 

 
(ix) /O� �? �ं)!0? +Q)लAI �O  ,B, ?1I0,? �O  .??O �O  Aं-ं? /O 
!ं1�O)�ं� �ी }�P ? �Q+I। )=)=?.? .स㡍,??Oज �O  +L्䵗 

9ं_0? 162 +1 ्䵚ो,ो/?ट-V �O  
)J9?1( ।   

 Scanned copy of undertaking regarding claim for preference under Make in India Policy. (As per 
PROFORMA-V at Page No­162 of Tender Document). 

  
(x)  A?/?m0 )?m )?0/ (�I�,�1) 2017 �O  )?0/ 144(xi) �O  ,B, �),-ं? �O  Aं-ं? /O 
!ं1�O)�ं� �ी }�P ? �Q+I। 

)=)=?.? .स㡍,??Oज �O  +L्䵗 9ं_0? 163 +1 ्䵚ो,ो/?ट-VI �O  
)J9?1( । 
 Scanned copy of undertaking regarding restriction under rule 144(xi) of General Finance Rule (GFR) 

2017. (As per PROFORMA-VI at Page No­163 of Tender Document). 
 

(xi) m0K?,/ /�.K1I �O  
?J+?ल? �O  A-ंं? /O 100 y+0O �O  �P1-m0?)0� }�?म⹍+ +O+1 +1 )?)??, ?K�1I�L , Bल,??/O �ी 
}�P ? �ी �� �), )=)=?.? .स㡍,??Oज �O  +L्䵗 9ं_0? 164 +1 ्䵚ो,ो/?ट-VII �O  
)J9?1( I 

 Scanned copy of duly notarized affidavit on non-judicial stamp paper of Rs. 100 regarding compliance of 
minimum wages. (As per PROFORMA-VII at Page No­164 of Tender Document). 

 

(xii) ��OAI �O  +?A �+I�, �1 ��A��AI +ं�I�1+ BK?? �?)B�। 0). �?O.? �/? �1?O �O  A/0 ��OAI �O  +?A �+I�, 
�1 ��A��AI +ं�I�1+ ?BK BP, ,K -KलI ल�??O ??लO �K �� 
ं!1�O)�ं� �/? �1?? BK�? �PA? )� �.?? )�0? �0? 
BP। )=)=?.? .स㡍,??Oज �O  +L्䵗 9ं_0? 165 +1 ्䵚ो,ो/?ट-VIII �O  
)J9?1( I 

 Agency should have EPF & ESIC Registration. If the agency is not possessing EPF & ESIC registration at 
the time of submission of application, bidder has to submit an undertaking as provided in. (As per 
PROFORMA-VIII at Page No­  of Tender Document). 

 

(xiii)    ��OAI �O  +?A ?P? )?oJ, �?ंरO]�1 ल?�AOA BK?? �?)B� ।  
 Agency should possess valid Electrical contractor License.  
 
 

(xiv) )+�लO A?, ?@K /O +K+� )�� �� A/?? �?0K �O  )??1+ �ी }�P ? �ी �� �),, ्䵇?B� �?1? �?1I )�� �� �)म⹍लल?? 
A)��),�O � �O  A?- )=)=?.? .स㡍,??Oज �O  +L्䵗 9ं_0? 166 +1 ्䵚ो,ो/?ट-IX �O  
)J9?1(I 

 Scanned copy of details of similar works completed during last seven supported with completion certificate 
issued by client (As per PROFORMA-IX at Page No­166 of Tender Document).  
 



Page-7 
 

(xv) )?mI0 �??�?1I �ी }�P ? �ी �� �), �},J, �ी �?��I )=)=?.? .स㡍,??Oज �O  +L्䵗 9ं_0? 167 +1 ्䵚ो,ो/?ट-X �O  

)J9?1 ( 

 Scanned copy of the Financial Information shall be submitted (As per PROFORMA-X at Page No­167 of 
Tender Document) 
 

(xvi) �/?)+, �?��!�  ��?�ं�O� �?1? �?1I )�0O �� ?O�?-� �/?++} �ी }�P ? �ी �� �), । )=)=?.? .स㡍,??Oज �O  +L्䵗 
9ं_0? 168 +1 ्䵚ो,ो/?ट-XI �O  
)J9?1( 

 Scanned copy of Networth certificate issued by certified Chartered Accountants. (As per PROFORMA-XI 
at Page No­168 of Tender Document) 

 

(xvii) +I]0K �O� )ल}� )?)??, .1? Bु� )
)Jि_)�-
) । 
 PQ Cheack List duly filled (Annexure-A). 

 

B. =)म⹍)=ि=?, 0J्䴹 )O�O .?1ो䬂/=)=?.?� ं�ी 0ो_0,? �?श㙍0�,?एं: 
Qualifying requirements of contractor/tenderer containing the following: 

 

(i) )�A /BI?O /O )?)?.? �/ं)}, �ी �0I BP �A�O  +K?� �O  /BI?O �ी 
)ं,/ ,?1I� AO )+�लO A?, ?@K /O A/?? ��L ), �O  
�?0� <9प⩍ि?� ऑ, �िO=9ि�ि स㡍+O09ट <रぁ+0O 1,42,528  ्䵚त⑍0O� �O  ,I) �?0ट 0? रぁ+0O 1,78,160.00 ्䵚त⑍0O� �O  .ो 
�?0ट 0? रぁ+0O 2,85,056.00 �? ए� �?0ट (ए�ि 
)J-ं? /O A,ल,?+K?�� +K+� 0? �?,ी B. ,� +K+� )�0O �0O BK    

 Should have successfully completed or substantially completed three works, each of Rs. 1,42,528.00  or 
two works, each of Rs. 1,78,160.00 or one work of Rs. 2,85,056.00 in single contract of similar nature of 
(i.e. <Supply of Electrical spares.=) during last 07 (seven) years ending last day of month previous to the 

one in which tenders are invited. 
 

 -KलI.?,? �?1? �?1I )�� �� AB?0� .},??O�K �O  A?- ).� �� �?z+- ,Q/�-� )्䵚ो,ो/?ट -IX) /O )+�लO A?, ?@K �O  
.L1?? +K1O  )�� �� A/?? �?0K �? )??1+ । 

 The details of similar nature of work completed during last seven years in the given format- Form-A 
(PROFORMA-IX) with supporting documents issued by client. 
 
(�?0� 
?J.? �? /Kल㉍0?ं�? �.�/.AI. �O  �� ?@� �O  +K+� )�� �� ल?�, �O  �??1 +1 )�0? �?��?, )�A�ी �+?? 
�?J+?),� �??1 +1 �ी �?��I, ,?)� �A ��OAI �K +K?�-0K_0,? �.?? �ी �? A�O , )�A?O �.�/.AI. �? �� ?@� 
+K1? �1 )ल0? BP, लO)�? �.�/.AI. �ी लं-I 
?)? �O  �?1+ 
.I .I �?/ +K1? ?BK Bु� BP)। 
(The assessment for work experience shall be done based on the completed cost for one year 
AMC calculated on pro-rata basis to prequalify agency that has completed one year of AMC but 
work is still not completed due to longer period of AMC). 
 

 )?�+?)., �?0K �? /Kल㉍0, �?0� �O  ??},)?� /Kल㉍0 /O 7% �), ?@� �ी A???1+ .1 AO ? L)? �1�O  ?,�/?? ल?�, },1 
+1 ल?0? �?��?, )�A�ी �+?? +K+�,? �ी ),)- AO -KलI �Jल?O �ी ),)- (�?1-I/,�?I�ी -KलI) ,� �ी �?��I।  

 <The value of executed works shall be brought to current costing level by enhancing the actual value of 
work at simple rate of 7% per annum, calculated from the date of completion to date of bid opening 
(Cover-I/ Technical bid). 

 
 �I�A�I 0J� �O  +K?� +K+� Bु� �?0K �O  
?J.? �/?+ +} �ी +K+�,? 1?)? �K 1.12 (�I�A�I AO +K?� 12% ?P� �1 �K B�??O 

�O  )ल�) AO )?.?)�, )�0? �?��?, �AO �I�A�I �O  +�?, �O  0J� �O  
?J.? �/?+ +} �O  A?- -1?-1 )�0? �?��? 
लO)�? �I�A�I 1)B, । 

 The Experience Certificates of works completed pre-GST era; Completion amount will be divided by 1.12 
(to exclude pre-GST taxes) to make it at par with experience certificates of post GST era but excluding 
GST. 
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 �&�//��/AI/AI�/AI �?0K �O  )ल� ??)@�� .1 
?J-ं? �O  )ल� �/ं)}, )?)?.?�ं, �?0� 
?J.? �K ��/AI �? �� 
?@� +K1? �1?O ??लI ��OAI �K +K?�-
B�,? �?्䵎 �1?O �O  )ल� �K-1?�? �??1 +1 �?/ �O  /Kल㉍0 �O  )ल� )�?? �? A�,? BP 
लO)�? �?/ 
.I .I -?�ी BP ��/AI �ी लं-I 
?)? �O  �?1+ +K1? ?BK Bु� । 

 The Tenders invited for Annual Rate Contract for O&M/AMC/CMC works, the work experience may be 
counted for the value of work for a completed one year on pro-rata basis to pre-qualify agency that has 
completed one year of AMC but work is still not completed due to longer period of AMC. 

 
 -P�-�K--P� 
?J-ं?/ �+-
?J-ं? �O  �??1 +1 �?0� )?�+?)., �1�O  �?्䵎 
?J.? )?म⹍?)ल)�, ?,K /O }?I�?0� BP: 
 Experience gained by executing work on back-to-back contract/ Sub-contract basis is acceptable in the 

following conditions: 
 
 

(
)   �?0� ??},? /O .KA1I ��OAI (�+- O�O .?1) �?1? /?)ल� �ी AB/), �O  A?- )}+�I0 A/�L,O / )ल)�, 
?J/K.? �O  
z+ /O )?�+?)., )�0? �??? �?)B�। 0B ?P? A/�L,O �1 
?J.? �/?+ +} �?1? A/)-�, BK?? �?)B� । 
Work should be actually executed by the second agency (sub-contractor) with due concurrence of the 
owner as tripartite agreement/written approval. It should be backed by valid agreement and experience 
certificate. 

 
(-) .KA1I ��OAI �?1? �?्䵎 .J�,?? �I!I�A �/?++}K /O +र1ल)�, BK?? �?)B� । 
 Payments received by other agency should be reflected in TDS certificates. 

   

 
?J.? �O  )ल� ्䵇?B� �/?+ +} /O )�� �� �?0� �ी ��L ),, �?0� �? /Kल㉍0, ?Jz BK?O �ी ),)-, 
?J-ं? �O  
?JA?1 
+K1? BK?O �ी ),)-, +K1? BK?O �ी ??},)?� ),)- �1 �?0� �O  A,ंK@�?� A/?+? �K .??�?? �?)B�। �P1-A1�?1I / 
�P1-+I�A0K A�ं ?K AO �?0� 
?J.? �/?+ +} ).�??O ??लO )?)?.?�?1K �K +�ंI�L , �?��!�  ��?�ं�O� �?1? �?1I �/?+ 
+} �O  A?- ्䵨K, +1 �1 ��L,I (�I!I�A) �/?+ +} �ी �), �/? �1?I �?)B�, �?0� �? ??/, �?0� AO �?्䵎 �J ल 
.J�,?? �1 �?0� �O  )ल� �I!I�A 1?)? }+� z+ AO )?).�� BK?I �?)B� । 

 Client certificate for experience should show the nature of work done, the value of work, date of start, date 
of completion as per agreement, actual date of completion and satisfactory completion of work. Tenderers 
showing work experience certificate from non-government/non-PSU organizations should submit 
copy of tax deduction at sources (TDS) certificate(s) along with a certificate issued by registered 
Chartered Accountant, clearly specifying name of work, total payment received against the work & 
TDS amount for the work. 

 
 �?0� �ी +0?�्䵎 +K+�,?, 
?J-ं? �O  �?0� �??!� �ी  80(
}AI) �),?, 0? �AAO 
)?� /Kल㉍0 �O  �?0K �O  +K1? BK?O +1 

�??र1, BK�I। 
Substantial completion shall be based on 80(eighty) percent of awarded cost or more 
value wise works completed under the contract. 
 

(ii) )?)?� ��L ), �O  �?0K �O  )ल� A/्䵇 �?0K /O �?्䵎 
?J.? ()?)?� ?},J�/ं�?0K/�?0K �ी AK�I ���� �?0� /P?J
ल 
�O  +P1? 35.3 /O �)ल㉍ल)�, BP) /J_0  O�O .?1 �?1? 0? ,K �?-B?�A )??O@_,? �1 
?J.? �O  �?1? 0? 
?J-ं? �ी ?,K �O  

?JA?1 /J_0 ्䵇?B� �O  
?J/K.? AO )??O@ ��O)A0K �K ??)/ल �1�O  )?�+?)., )�� �� -O। �AO /?/लK /O, /J_0 
 O�O .?1 �O  A?--A?- )??O@ ��OAI .K?K �K 
+?O Aं-ं)?, ्䵇?B�K AO �� BI �?/ �O  )ल� 
?J.? �/?+ +} )/ल,? BP, 
0??I /J_0  O�O .?1 /?)ल� AO )?)?� �?0K �O  A?--A?- A/्䵇 �?0� �O  )ल� �1 )??O@ ��OAI /J_0  O�O .?1 AO 
)?)?� �?0K �O  )ल�। 

 
�A )}-), /O, �?-B?�A )??O@_,? �1 
?J.? ??लI )??O@ ��OAI 0? /J_0 ��OAI �? 
?J.? �/?+ +}, )�A?O 
??},? /O )?)?� �?0� )?�+?)., )�0? BP, A/?? )?)?� ��L ), �O  �?0K /O ,�?I�ी/+K?�-0K_0,? /??.ं!K �O  )ल� 
)?�?1 )�0? �?��?। 
 
Experience gained in composite works for the specialized nature of works (List of Specialized Items / Jobs/ 
Works are mentioned at Para 35.3 of AAI Works Manual) were executed by main contractor either by in-
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house expertise & experience or by engaging the specialized agencies with the approval of main client as 
per contract conditions. In such cases, main contractor as well as specialized agency both get the 
experience certificate for the same work from their respective client(s) i.e. main contractor for composite 
work along with specialized works from owner and specialized agency for specialized work(s) from the 
main contractor. 
 
In this situation, the experience certificate of either specialized agency or main agency having in-house 
expertise & experience, who has actually executed the specialized work(s), shall be considered for 
Technical /Pre-qualifying criteria in similar specialized nature of work(s). 
 

(iii) )+�लO )?mI0 ?@� �O  31 /?�� �K A/?्䵎 )+�लO ,I? ?@K �O  .L1?? )?/?�+ �?0K +1 �A, ??)@�� )?mI0 �?1K-?1 रあ. 
1,04,422.00 BK?? �?)B�। )?mI0 �??�?1I ).� �� �?z+-,Q/�-!I /O �},J, �ी �?��I। -PलOA ?I� /O )+�लO ,I? ?@K 
�O  .L1?? ल�?,?1  ?�? ).�??O ??लO )?)?.?�,?�� ं�K A1A1I ,L1 +1 �?र1� �1 ).0? �?��?। 

 Should have Average Annual Financial Turnover of Rs. 1,04,422.00 on construction works during last 
three years ending 31st March of the previous financial year. The Financial information shall be submitted 
in the given format-Form-D. Tenderers showing continuous losses during the last three years in the 
balance sheet shall be summarily rejected.  

 
(iv) )?)?.?�,?� �ी �/?)+, �?��!�  ��?�ं�O�MA �?1? �?1I �ी m0K?,/ ?O�?-� रぁ. 53,448.00 BK?I �?)B�। �/?+ +} ).� 

�� �?z+ - ,Q/�-� /O �/? )�0? �??? �?)B� । 
 The tenderer should have a minimum net worth of Rs.53,448.00 issued by certified Chartered 

Accountants. The Certificate should be submitted in the given format-Form-E. 
 
(v)   /O� �) �ं=*0? �ो ्䵚?-=/�,? 
      Preference to make in India 
 �O ?ल '्䵦O+I-I }-??I0 �+K),��,?�', �PA? )� "A??��)?� �1I. ?I), (/O� �? �ं)!0? �K �?-)/�,?), Aं?K)?, 

�.O? 2017  ).??ं� 16.09.2020" 0? 
)?AK)�, ),)- ,� Aं?K)?, BP �O  ,B, 0? .?1, A1�?1, ??)+जᱍ0 �1 �oK� 
/ं}?ल0, �oK)�� �1 �,ंर1� }0?+?1 A?ं?�? )?.?� (?I), �1I. 
?J.?�) +} A_ं0? P- 45021/2/2017-PP (BE-

II) ).??ं� 16 )A,ं-1 2020 �O  �?1? +र1.?)@, )�0? �0? BP �A )?)?.? /O -KलI ल�??O �O  )ल� +?} BK�O। 
 Only  'Class-I  Local  Supplier',  as defined under  the <Public Procurement Policy (Preference to Make  In  

India),  order  2017-  revision  dated  16.09.2020= or  amended  upto  date,  notified  by Government  of  
India,  Ministry of  Commerce and Industry,  Department  of  Promotion of  Industrial  & Internal Trade 
(Policy Procurement Section) vide letter No. P- 45021/2/2017-PP (BE-II) dated 16th Sep 2020 shall be 
eligible to bid in this tender. 

 

 '्䵦O+I-I }-??I0 �+K),��,?�' �? 
-� BP �� �+K),��,?� 0? AO?? �.?,?, )�A�? A?/??, AO??�ं 0? �?0� �1I. �O  )ल� 
+O? )�0? �?,? BP, �A �.O? �O  ,B, '्䵦O+I-I }-??I0 �+K),��,?�' �O  )ल� )???�र1, m0K?,/ }-??I0 A?/्䵇I �K +K1? 
�1,? BP। 

 'Class-I local supplier' means a supplier or service provider, whose goods, services or works offered for 
procurement, meets the minimum local content as prescribed for 'Class-I local supplier' under this Order. 

 
 90K),/ स㡍-?)I0 9?/्䵇I: 
 �� �+K),��,?� �K '्䵦O+I-I }-??I0 �+K),��,?�' �O  z+ /O ?�I�L , �1?O �O  )ल� '}-??I0 A?/्䵇I' �ी �?�0�,? 

m0K?,/ 50% BP। 
 Minimum Local Content:   
 The 8local content9 requirement to categorize a supplier as 'Class-I Local Supplier' is minimum 50%.  
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 स㡍-?)I0 9?/्䵇I �? 9त⑍0?+): 
 (
) '्䵦O+I- I }-??I0 �+K),��,?�' )ल,?,O -I /O }-??I0 A?/्䵇I �? �),?, .O,O Bु� �� ?�?-?,? �},J, �1O �?। 


!ं1�O)�ं� �1 A)��),�O � �? �?z+ ्䵚ो,ो/?ट-V �O  ,B, ).0? �0? BP। 
 Verification of local content: 
 (a)  The 'Class-I local supplier' shall submit in Envelope-I an undertaking giving the percentage of local 

content. The format of undertaking and certificate are given under PROFORMA-V. 

 

(-)   �K I  K@+?� ं�O  /?/लO /O, -KलI ल�??O ??लO 0? �A�O  �m1?)?�?र10K �K ���� �ी )?)?.?� ं/O .?� लO?O �O  )ल� .K 
A?ल ,� �O  )ल� �),-ं)?, )�0? �? A�,? BP, A?- BI �??K? �O  ,B, 
?J/, 
m0 �?1� ??� .I �ी �? A�,I BP। 

 In case of false declarations, bidder or its successors can be debarred for up to two years for participating 
in tenders of AAI along with other actions as may be permissible under law. 

 
(A)     �� �+K),��,?� )�AO �A �.O? �O  �ल㉍लं ? �O  )ल� )�AI 
m0 �1I. ��?� �?1? �),-)ं?, )�0? �0? BP, ?B �),-ं? 

�ी 
?)? �O  )ल� .?� लO?O �O  )ल� +?} ?BK BK�?। 
 A supplier who has been debarred by any other procuring entity for violation of this Order shall not be 

eligible for participates for the duration of the debarment. 
 

(vi)  जIए,�1 2017 �O  =)0/ 144)xi) �O  ,:, +ंजI�1+ �ी �?श㙍0�,?  
 .?1, A1�?1, )?m /ं}?ल0, }00 )?.?� (A??��)?� �1I.) �O  �.O? Aं_0? �, Aं_0? 6/18/2019-+I+I!I ).??ं� 

23/07/2020 �O  �??1 +1 .?1, �O  A?- .K)/ AI/? A?�? �1?O ??लO .O? AO -KलI.?,? �?1? +�ंI�1+ �ी �?�0�,? 
)!?I�?) 
o,? Aं?K?? �O  A?-, A?/?m0 )?mI0 )?0/ (�I�,�1) 2017 �O  )?0/ 144 (xi) �O  ,B, �),-ं? �O  
A-ंं? /O ल?�K BK�O। 

 

 Requirement of registration under rule 144(xi) of GFR 2017 
 Requirement of registration by the bidder from a country sharing land border with India based on order No. 

F No. 6/18/2019-PPD dated 23/07/2020 of Government of India, Ministry of Finance, Department of 
Expenditure (Public procurement Division) with up-to-date amendments, regarding restriction under Rule 
144(xi) of the General Financial Rules (GFR) 2017 shall be applicable. 

 
-KलI.?,? �K �A Aं-ं? /O �ं+?I �O  लO�1 BO! +1 '
!ं1�O)�ं�' �ी }�P ? �ी Bु� �), �/? �1?I BK�I )्䵚ो,?/?ट-VI( �O  
,B, ).0? �0? �K,?/?�)। 0). -KलI.?,? �?1? �},J, ?�?/�/?+ +} �ल, +?0? �?,? BP, ,K �A�ी )?)?.? ,J1ं, A/?्䵎 
�1 .I �?��I �1 �??K? �O  
?JA?1 ��O �ी �??K?I �?1� ??� �ी �?��I )�A/O +,K/�A �?1ं�I �1/0? )A]0Kर1�I 
)!+K)�� �ी 1?)? �K �बⱍ, �1?? �1 .)?�0 /O ���� )?)?.?� ं/O .?� लO?O +1 1K� ल�??? ??)/ल BP। 
Bidder shall submit scanned copy of 8Undertaking9 on Company9s Letter Head in this regard (Proforma 
given under PROFORMA-VI). If Undertaking / Certificate submitted by the bidder found to be false, his 

tender will be immediately terminated and further legal action in accordance with law including forfeiting of 
Performance Guarantee and / or Security Deposit and debarring in participating in AAI tenders in future 
shall be initiated. 

    
=ि,?,?-II:- =?्䵈I0 �--ोिI जO/ +ो}टि �O  /?o0/ 9O। 
Envelope-II:- The Financial e-Bid through GEM portal. 

(i) -KलI �ी �J ल 1?)? GeM +K��ल +1 .1I �??I BP । 
 Total amount of bid is to be filled at GeM portal.  

 

(ii)  A.I .1O  �.?? )�� �� �?z+ /O �?L, �ी �?�ं�I �1 �K� 
m0 �?z+ }?I�?0� ?BK BP। /Kल㉍0 -KलI MS Excel /O �� 
/??� -I�]0K �?z+ �O  z+ /O .I �� BP, �AO !?�?लK! )�0? �??? BP �1 A.I -KलI.?,?� ं�?1? .1? �??? BP। �� -?1 
)??1+ +K1? BK �??O �O  -?., -KलI ल�??O ??लO �K �AO GeM +1 
+लK! �1?? �?)B�। 0). -I�]0K ,?�ल �K -KलI.?,? 
�?1? Aं?K)?, )�0? �?,? BP, ,K -KलI �K )?1}, �1 ).0? �?��? 
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  All rates shall be quoted in the format provided and no other format is acceptable. The price bid has been 
given as a standard BOQ format in MS excel, the same is to be downloaded and to be filled by all the bidders. 
Once the details have been completed, the bidder should upload the same on GeM. If the BOQ file is found to 
be modified by the bidder, the bid will be rejected.   

   
(iii)  ?},J� ं�ी ��?� .1 /O �I�A�I �1 )�AI .I क??K? �O  ,B, ल�?� �� 
m0 A.I ?Jल㉍� ??)/ल BK�O। 
     The unit rate of the Items shall be inclusive of GST and all other charges levied under any statute.  

 

(iv)   )�AI .I +I]0K]0K/ ,�?I�ी -KलI /O �ी/,K �? �BK .I �ल㉍लO� ?BK )�0? �??? �?)B�।  
       Prices should not to be indicated anywhere in any PQQ/Technical Bid.  

 

(v) �� -?1 
+लK! �ी �� -KलI 
)ं,/ BK�I �1 �A/O )�AI .I Aं?K?? �ी 
?J/), ?BK .I �?��I। �� -KलI.?,? �O ?ल 
�� -KलI �},J, �1O �? । 

  Bid once uploaded shall be final and no amendment there to shall be permitted thereof. One bidder shall 
submit only one Bid.  

 

(vi)   .O1 AO -KलI: �I��/ +K��ल +1 �?ल?�? )?)?.? �/? �1?O �O  )???�र1, A/0 �O  -?. -K)ल0K �K 
+लK! �1?O �ी 

?J/), ?BK .O�I । 

  LATE BIDS: Online Tendering on GeM portal shall not permit uploading of Bids after the schedule time of 
submission.  

 

(vii)   AJ??1/Aं?K?? �1 -K)ल0K �K ??+A लO??: -KलI.?,? �I��/-)?)?.? +K��ल �O  �?????K �O  /?o0/ AO A/0 AI/? AO +BलO 
�/? �1?O �O  -?. 
+?I B},?�र1, -KलI �K ABI, Aं?K)?, �1 A�,? BP। -KलI �/? �1?O �ी A/0 AI/? �O  -?. )�AI 
.I -KलI �K Aं?K)?, ?BK )�0? �?��? । 

  CORRECTIONS / MODIFICATIONS AND WITHDRAWAL OF BIDS: The Bidder may correct, modify his 
signed bid after submission prior to the deadline, through provisions of GeM -tendering portal. No bid shall be 
modified subsequent to the deadline for submission of Bids. 

 

3. �ए/*I �? र1,ं* / Refund of EMD 

  -K� र?ंA,1 /K! (�1�I�I�A/�?��,�I) �O  /?o0/ AO �?्䵎 
A,ल -KलI.?,?� ं�ी ��/!I �AI -K� �?,O /O �?ल?�? 
??+A �1 .I �?��I )�A�? )??1+ =)=?.? .स㡍,??Oज �O  +L्䵗 9ं_0? 170 +1 ्䵚ो,ो/?ट- XIII �O  
)J9?1  -KलI.?,? �?1? 
�},J, )�0? �??? BP। 

  EMD of unsuccessful bidders received through bank transfer mode (RTGS/NEFT) shall be refunded online in 
the same bank account whose detail is to be submitted by bidder as per PROFORMA-XIII at Page No­170 of 
Tender Document. 

 
4. -ोिI ्䵚स㡍,J, �1)? / Bid Submission 

  )?)?.?�,?� 
+?I -KलI �O ?ल GEM +K��ल: https://GeM.gov.in +1 �/? �1O �O। )?)?.?�?1K /  O�O .?1K �K Aल?B .I �?,I 
BP )� ?O �?ल?�? -K)ल0?ं �/? �1?O �O  )ल� )?)?.? .},??O� /O ).� �� )?.O?K �? +?ल? �1O  । )?)?.?�?1K �K +P1? 2 �O  

?JA?1 }�P ? )�� �� .},??O�K �ी B},?�र1, �1 }�?म⹍+ ,?�ल �K 
+लK! �1?? �?�0� BP । -KलI .},??O�K �K 
100 !I+I�� �O  A?- बⱍलP� �ं! }B?�� )?�ल㉍+ �O  A?- }�P ? )�0? �? A�,? BP �K }�P ? )�� �� .},??O[ �O  ��?1 �K 
�/ �1?O /O /.. �1,? BP । �+1 )?).�� }-?? �O  
ल??? 
m0 }-?? +1 �?O.? �K 
+लK! �1?O +1 )?�?1 ?BK )�0? 
�?��?। �?O.? �ी B?!� �Q+I +1 )?�?1 ?BK )�0? �?��? । 

  The tenderer shall submit their bid only at GEM Portal: https://GeM.gov.in. Tenderer/Contractor are advised to 
follow the instructions provided in the tender document for online submission of bids. Tenderers are required 
to upload the duly signed and stamped scanned documents as per Para 2. Bid documents may be scanned 
with 100 dpi with black and white option which helps in reducing size of the scanned documents. Uploading of 
application in location other than specified above shall not be considered. Hard copy of application shall not be 
entertained. 
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5. �� )?)?.?�,?� 0? }0??A?)0� A-ंं? 1�?O ??लO )?)?.?�,?�� ं�?1? �� AO 
)?� )?)?.? �},J, ?BK �ी �?��I । )�AI 

.I +र1)}-), /O )+,? �1 �A�O  +J} (+J}K) 0? 
m0  )?� A-ं)ं?0K, )�?�O  ��-.KA1O  �O  A?- }0?+?र1� A-ंं? BK (
-?�, 
�- �� 0? 
)?� A?�O.?1/ )?.O?� A/?? BK) �K �� BI 
?J-ं? �O  )ल� 
ल�-
ल� �),0K)�0K �O  z+ /O )?)?.? .O?O 
�ी 
?J/), ?BK .I �?��I। �),0K�I। �A ?,� �? �ल㉍लं ? �1?O +1 .K?K +�K �ी )?)?.?�ं 
}?I�L , �ी �? A�,I BK ।  

  Not more than one tender shall be submitted by one tenderer or tenderers having business relationship. Under 
no circumstance will father and his son(s) or other close relations who have business relationship with one 
another (i.e. when one or more partner(s)/director(s) are common) be allowed to tender for the same contract 
as separate competitors. A breach of this condition will render the tenders of both parties liable to rejection. 

 

6. )?)?.?�?1, )�A?O GEM +K��ल �ी ?O-A?�� AO �O!1 !?�?लK! )�0? BP, )�AI .I ,1B AO !?�?लK! )�� �� �?�A )-! 
�Oम⹍ललO� A)B, �O!1 ,Q/� /O �O=�?=/Aं?K?? ?BK �1O �?। 0). �AO )�AI .I ,1I�O  AO Aं?K)?,/Aं?K)?, +?0? �?,? BP, ,K 
)?)?.? +K1I ,1B AO �?र1� �1 .I �?��I �1 ��/!I �बⱍ, �1 लI �?��I �1 )?)?.?�,?� �K ���� �O  A?- }0?+?1 
�1?O AO �),-ं)?, )�0? �? A�,? BP । 

  Tenderer who has downloaded the tender from GEM portal, shall not tamper/modify the tender form including 
downloaded price bid template in any manner. In case if the same is found to be tempered/ modified in any 
manner, tender will be completely rejected and EMD would be forfeited and tenderer is liable to be banned 
from doing business with AAI. 

 
7. -ोिI ?ोि)O �ी ्䵚=ि0? �9 ्䵚�?1 :P:- / Bids Opening Process is as below:- 

  =ि,?,?-I (,�)I�ी -ोिI �1 +K?ट 0ो_0,?(:/Envelope-I (Technical bid and Pre-qualification): 
 

  )ल,?,?-I )�A/O +P1? 2 (�) �1 (-I) ()?)?.?�?1K �?1? 
+लK! )�� ��) �O  
?JA?1 .},??O� ??)/ल BK, �K )ि)��ल !O�? 
?I� /O �)ल㉍ल)�, ),)- �1 A/0 +1 �Kल? �?��? । 

  0). -KलI.?,? �O  +?A �?0� �O  -KलI .},??O� AO Aं-ं)?, �K� �� BP, ,K �mBO }+�I�1+ �?्䵎 �1?O �O  )ल� GEM +K��ल 
�? �+0K� �1?? �?)B�। �A Aं-ं? /O Aं�?1 �O  )�AI 
m0 /?o0/ +1 )?�?1 ?BK )�0? �?��? । 

  Envelope-I containing documents as per Para 2(A)&(B) (Uploaded by the tenderers) shall be opened on date 
& time mentioned in CRITICAL DATA SHEET.  

  If the bidder has any query related to the Bid Document of the work, they should Seek Clarification on GEM 
portal only. No other means of communication in this regard shall be entertained. 

 

  0). )?)?.?�,?� AO )ल,?,?-I /O 
+लK! )�� �� .},??O�K /O �/I �O  -?1O  /O )�AI }+�I�1+ �ी �?�0�,? BP, ,K �AO 
GeM +K��ल �O  /?o0/ AO �.?? �1?O �O  )ल� �B? �?��?, 0). �?�0� BK । )?)?.?�,?� ���� �?1? )?).�� A/0 �O  
.I,1 
+O)�, }+�I�1+/.},??O� 
+लK! �1O �?, �A? ? �1?O +1 0B /?? )ल0? �?��? )� -KलI ल�??O ??लO �O  +?A 
�/? �1?O �O  )ल� �J � ?BK BP �1 -KलI �? /Kल㉍0?ं�? ,.?JA?1 )�0? �?��? । 

  If any clarification is needed from tenderer about the deficiency in his uploaded documents in Envelope-I, he 
will be asked to provide it through GEM portal, if required. The tenderer shall upload the requisite clarification/ 
documents within time specified by AAI, failing which it shall be presumed that bidder does not have anything 
to submit & bid shall be evaluated accordingly. 

 

  =ि,?,?- II (=?्䵈I0 -ोिI(: / Envelope-II (Financial Bid): 

  ,�?I�ी /??.ं! �1 0K_0,? �?�0�,?� ं �K +K1? �1?O ??लO )?)?.?�?1K �ी )?mI0 -KलI ??लO )ल,?,?-II �K 
)ि)��ल !O�? ?I� /O �)ल㉍ल)�, ),)- �1 A/0 +1 �Kल? �?��?। (0). )ल,?,?-II ()?mI0 -KलI) �Kल?O �ी ),)- �1 
A/0 �K -.ल?? �?�0� BP, ,K �A�ी AK�?? GEM +K��ल �O  /?o0/ AO .I �?��I) । 

  Envelope-II containing financial bid of tenderers found to be meeting the technical criteria and qualifying 
requirements shall be opened on date & time mentioned in CRITICAL DATA SHEET. (In case the date and 
time for opening of Envelope-II (Financial Bid) is required to be changed, the same shall be intimated through 
GEM Portal). 

 



Page-13 
 

8. ���� )-?? �K� �?1+ -,?� )�AI 0? A.I �?O.?K �K }?I�?1 0? 
}?I�?1 �1?O �? 
)?�?1 AJ1)�, 1�,? BP । 
���� )-?? �K� �?1+ -,?� )�AI .I },1 +1 )?)?.? �)ि0? �K 1o �1?O �? 
)?�?1 AJ1)�, 1�,? BP । 

  AAI reserves the right to accept or reject any or all applications without assigning any reasons. AAI also 
reserves the right to call off tender process at any stage without assigning any reason. 

 

9. ����, �? �?0��?1I ��O)A0K �K 
}?I�?1 �1?O �? 
)?�?1 AJ1)�, 1�,? BP, )�?�? �ल 1BI +र10K�??� ं /O 
�.?�? -1?-1 AO �/ BP �1 �/,L1 +1 �1?- BP �1 .?1,I0 )?/??+m? �?)?�1+ (.?.)?.�?.)/)/)?}रI �^ )A)?ल 
�)?�??/ )!+?��/O� �^ �]A+O!I�1 / )/)?}रI �^ ,?�?OA �त⑍0?). �?1? Aं0//
}-?0I 0? }-?0I )!-?1/O�/बⱍलP� 
)ल)}�ं� �? +} �?1I )�0? �0? BP। । ���� )�AI .I },1 +1 (�?0� �.?? �1?O AO +BलO 0? -?. /O) )?)?.?�,?� �?1? 
�},J, �/?+-+} �K Aत⑍0?)+, �1?O �? 
)?�?1 AJ1)�, 1�,? BP। 0). )�AI .I },1 +1, �?O.� �?1? �},J, �K� 
AK�??/.},??O� �ल,/�K ? +?0? �?,? BP 0? �J � )?A�ं), BP �K )?)?.?�?1 �K 
0K_0  K)@, �1,I BP ,K ���� 
)?म⹍?)ल)�, �?1� ??� �1O �?: 

  AAI, reserves the right to disallow the working agencies whose performance at ongoing project (s) is below par 
and usually poor and has been issued letter of restrain/ Temporary or Permanent debarment/ black listing by 
Airports Authority of India AAI. AAI reserves the right to verify the credential submitted by the tenderer at 
any stage (before or after the award the work). If at any stage, any information/ documents submitted 
by the applicant is found to be incorrect/false or have some discrepancy which disqualifies the 
tenderer then AAI shall take the following action: 

 
 


)  )?)?.?�,?� �?1? �/? �ी �� ��/!I �ी +K1I 1?)? �बⱍ, �1 लI �?��I। 
  Forfeit the entire amount of EMD submitted by the tenderer. 
 

-)  )?)?.?�,?� )�AI 
m0 �+0Jि A)ं?.?त⑍/�/�??K?I �?1� ??� �O  
ल??? 
?J-ं? �ी A/?)्䵎 A)B, ���� /O )?)?.? AO 
?ं)�, �1?O �O  )ल� �m1.?0I BK�?। 

  The tenderer shall be liable for debarment from tendering in AAI, including termination of the contract apart 
from any other appropriate contractual/legal action. 

 

10. �ंAK)��0//�O?I �ं+)?0K �K 
?J/), ?BK .I �?��I। 
  Consortium/ JV companies shall not be permitted. 
 
11. �O �I0 A??��)?� �O} �O  �+ि/ �K �1I. ?1I0,? A1�?1 �O  )?.O? �O  
?JA?1 ल?�K BK�I। .?1, �ी }?I�L ), �ी ,?1I� 

+1 ��)ल,। 
  Purchase preference to Central Public Sector Undertaking shall be applicable as per the directive of Govt. of 

India prevalent on the date of acceptance. 
 
12. !I��AI/�?�A��AI/�O ?I��AI/�O ?I��-I/B},)?ल㉍+ �1 B-�1 ? )?.O??ल0 �). �O  A?- +�ंI�L , .?1,I0 AKቌ䲚/ 

�?ं ल J �o/ (�/�A�) ��?�0K �K �/�A� �.O? 2012 �O  )ल� 
o,? Aं?K??K �O  A?- A??��)?� �1I. ?I), �O  
�?????K �O  
?JA?1 .I �??O ??लI र10?0,O �+K),�/AO??� ं�ी )?)?.?� ं�O  )ल� ल?�K BK�I ,-? )?/?�+ �?0� ,� )?},?र1, 
?BK �ी �?�ं�I। 

  Concessions to Indian Micro & Small Enterprises (MSEs) units registered with 
DIC/NSIC/KVIC/KVIB/Directorate of Handicraft and Handloom etc., to be given as per the provisions of Public 
Procurement Policy for MSEs order 2012 with up-to-date amendments, shall be applicable for tenders of 
supply/services and shall not be extended to construction work. 

 
13. )?)?.?�?1K �K )?)?� .},??O� +B�?? Aं_0? (0K!I���?) �त⑍+m? .},??O� �PAO -PलOA ?I�/ �?��?1 A)��),�O �, 

?)�� � �P )+�ल A)��),�O � ()+�लO 5 )?mI0 ?@K �O  .L1?? )�� �� �?/), ?O� ?-� A)��),�O �, ्䵨K, +1 �1 ��L,I 
(�I!I�A) �P1 A1�?1I �?0� �). �? �/?+ +} �/? �1?? BK�? �K)� AI� �?1? )?)??, �/?)+, �1 0K!I���? BK?O 
�O  A?- �?���I ?,K �O  
?JA?1 BK?? �?)B� । 0K!I���? �O  )-?? -KलI.?,?� ं�?1? �},J, )�� �� .},??O�K +1 )?�?1 
?BK )�0? �?��? । 

  Bidders have to submit Unique Document Identification Number (UDIN) generated documents like Balance 
Sheet/ Turnover certificate, Working Capital Certificate (works done during last 5 financial years & works in 



Page-14 
 

hand), Net worth Certificate, Tax Deduction at Source (TDS) Certificates for Non- Govt. works etc. as per NIT 
conditions duly certified by CA and having UDIN. The documents submitted by bidders without UDIN shall not 
be entertained 

 

14. �I��/ -KलI .},??O� �1 
+लK! �ी �� �?���I �+} �O  )?0/K �1 ?,K �O  -I� 
Aं�),, )?1K? 0? 
}+�,? �ी 
)}-), /O, GeM +K��ल +1 
+लK! �ी �� �?���I �+} /O )???�र1, ?,O /?m0 BK�I । 

  In the event of inconsistency, conflict or ambiguity between the terms and condition of GeM Bid document and 
uploaded NIT documents, the terms set forth in the uploaded NIT documents on GeM portal shall prevail. 

 

15. �oK� Aं??�? �1 �,ंर1� }0?+?1 )?.?� (!I+I�����I), ??)+जᱍ0 �1 �oK� /ं}?ल0, .?1, A1�?1, �?1? �?1I 
A??��)?� �1I. (/O� �? �ं)!0? �K ?1I0,?), �.O? 2017, �?0?�ल0 _?+? Aं_0? +I-45021/2/2017-+I+I(-I�-II) 

).??ं� 16.09.2020 ल?�K BP। 
Department of Promotion of Industry and Internal Trade (DPIIT), Ministry of Commerce and Industry, 
Government of India, issued Public Procurement (Preference to Make in India), Order 2017 vide OM No. P-
45021/2/2017-PP(BE-II) dated 16.09.2020 is applicable. 

 
16.   .?1, A1�?1, )?m /ं}?ल0, }00 )?.?� (A??��)?� �1I. �.?�) �O  ).??ं� 23/07/2020 �O  �.O? Aं_0? �, Aं_0? 

6/18/2019-+I+I!I �O  �??1 +1 .?1, �O  A?- .K)/ AI/? A?�? �1?O ??लO .O? AO -KलI.?,? �?1? +ं�I�1+ �ी 
�?�0�,?, A?/?m0 )?mI0 )?0/ (�I�,�1) 2017 �O  )?0/ 144 (xi) �O  ,B, �),-ं? �O  Aं-ं? /O 
o,? Aं?K??K �O  
A?- ल?�K BK�I। -KलI.?,? �K �A Aं-ं? /O �ं+?I �O  लO�1BO! +1 '
!ं1�O)�ं�' �ी }�P ? �ी �� �), �},J, �1?I BK�I। 
(
?Jल_?�- �ल-I�A) 
 Requirement of registration by the Bidder from a country sharing land border with India based on order No. F 
No. 6/18/2019-PPD dated 23/07/2020 of Government of India, Ministry of Finance, Department of 
Expenditure (Public procurement Division) with up to date amendments, regarding restriction under Rule 
144(xi) of the General Financial Rules (GFR) 2017 shall be applicable. Bidder shall submit scanned copy of 
8Undertaking9 on Company9s letter head in this regard. (As per PROFORMA-VI) 

 
)ो}:-  0=. =:ं.I �1 
ं्䵇OजI 9ंस㡍�1+ /े䜂 �ो� =?9ं�=, +?� ज?,I :P, ,ो 
ं्䵇OजI 9ंस㡍�1+ /?90 :ो�? । 
Note:- If there any discrepancy is observed in Hindi and English version, the English version will be 

considered. 
 
 

9:?0� /:?्䵚-ं?� (
=.०-=?०( /Asstt. Gen.  Mgr. (Engg-E) 

=�?)�ढ़ ए
1+ो}ट, 
ज/O1 / Kishangarh Airport, Ajmer  
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ANNEXURE-A 

+I90K चO� =िस㡍}  
(�?O.� �?1? )?)?.? �?O.?-+} �O  A?- �},J, �ी �?�) 

PQ CHECK LIST  
(To be submitted by applicant alongwith Tender Application) 

 

�?0ट �? )?/: 9प⩍ि?� ऑ, �िO=9ि�ि स㡍+O09ट ए} =�?)�ढ़ ए
1+ो}ट, 
ज/O1 )?}ट 2025(I 
Name of work:  Supply of Electrical spares at Kishangarh Airport, Ajmer (Year 2025). 
Sl. No. PARTICULARS Details of ATTACHMENTS / ENCLOSURES CHECK LIST  

(to be uploaded / enclosed) 

  Name, Address, Organization ID, Tel./ 
Fax No. & e-mail address of Bidder 

  

1 Envelope–I (Technical Bid & Pre-qualification): -  

(A)  Technical Bid containing the following :- 

(i) Tender fee Scanned copy of the online payment 
receipt against Tender Processing 
Fee as  per  e-NIT Clause-2. 

Scanned   copy of  
uploaded. 
 
YES/NO 

(ii) EMD Scanned copy of the online payment 
receipt against Earnest Money 
Deposit  as  per  e-NIT Clause-2. 

Scanned   copy of  
uploaded. 
 
YES/NO 

(iii) Unconditional Acceptance Letter Format  given  as  PRFORMA-I  in 
Tender  document  as  per  e-NIT 
Clause-2 

Scanned   copy of 
Acceptance Letter 
uploaded. 
 
YES/NO 

(iv) PAN card Enclose documentary proof in 
support of e-NIT Clause 2  

PAN Card uploaded. 
 
YES/NO 

(v) GST registration certificate Enclose documentary proof in 
support of e-NIT Clause 2  

GST registration 
Certificate uploaded. 
 
YES/NO 

(vi) 8Undertaking9 regarding black listing/ 
debarment on company9s letter head. 

Format given  as  PROFORMA-II  in 
Tender  document  as  per  e-NIT 
Clause-2 

Undertaking uploaded 
 
YES/NO 

(vii) 8Undertaking9  regarding  plant & 
machinery as per the requirement 

Format given  as  PROFORMA-III  in 
Tender  document  as  per  e-NIT 
Clause-2 

Undertaking uploaded 
 
YES/NO 

(viii) Power of Attorney/ Authorization letter Enclose documentary proof in 
support of e-NIT Clause 2  

Power of Attorney/ 
Authorization letter 
uploaded. 
 
YES/NO 

(ix) Scanned copy of undertaking regarding 
GST on Company9s Letter Head 

Format  given  as  PROFORMA-IV in 
Tender  document  as  per  e-NIT 
Clause-2 

Undertaking uploaded 
 
YES/NO 
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(x) Scanned copy of undertaking regarding 
claim for preference under Make in 
India Policy.  

Format  given  as  PROFORMA-V in 
Tender  document  as  per  e-NIT 
Clause-2 

Undertaking uploaded 
 
YES/NO 

(xi) Scanned copy of undertaking regarding 
restriction under rule 144(xi) of General 
Finance Rule (GFR) 2017 

Format  given  as  PROFORMA-VI  in 
Tender  document  as  per  e-NIT 
Clause-2 

Undertaking uploaded 
 
YES/NO 

(xii) Affidavit regarding minimum wages  Format  given  as  PROFORMA-VII  
in Tender  document  as  per  e-NIT 
Clause-2 

Affidavit uploaded 
YES/NO 

(xiii) Scanned copy of  EPF & ESI 
registration. 

Undertaking may be uploaded in case 
agency has not registered under EPF 
& ESI, as per PROFORMA-VIII in 
Tender  document  as  per  e-NIT 
Clause-2  

Undertaking uploaded 
 
YES/NO 

(xiv) Scanned copy of valid Electrical 
contractor license.  

Enclose documentary proof in 
support of e-NIT Clause 2  

 Electrical contractor 
license uploaded. 
 
YES/NO 

(xv) The details of similar works completed 
during last seven years  

Format  given  as  PROFORMA-IX  in 
Tender  document  as  per  e-NIT 
Clause-2 

Document 
uploaded 
 
YES/NO 

(xvi) Scanned copy of the Financial 
Information shall be submitted  

Format  given  as  PROFORMA-X  in 
Tender  document  as  per  e-NIT 
Clause-2 

Document 
uploaded 
 
YES/NO 

(xvii) Scanned copy of Networth certificate 
issued by certified Chartered 
Accountants.  

Format  given  as  PROFORMA-XI  in 
Tender  document  as  per  e-NIT 
Clause-2 

Document 
uploaded 
 
YES/NO 

(xviii) PQ Proforma. Enclose duly filled PQ Proforma PQ Proforma uploaded. 
 
YES/NO 

(xix) Request Letter: Transmission of Bank 
Guarantee Cover Message to be 
submitted by the applicant to BG 
issuing bank. 

Format given  as  PROFORMA-XII  in 
Tender  document  as  per  e-NIT 
Clause-2 

Document 
uploaded 
 
YES/NO  

(xx) Beneficiary Details for NEFT/RTGS 
fund transfer. 

Format given as PROFORMA-XIII in 
Tender document as per e-NIT 
Clause-3 
 

Proforma uploaded 
 
YES/NO 

(C) Pre-qualification: 
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(i) Successfully completed or substantially 
completed work details. 

 Should have successfully completed or substantially completed 
three works, each of Rs. 1,42,528.00  or two works, each of 
Rs. 1,78,160.00 or one work of Rs. 2,85,056.00 in single 
contract of similar nature of (i.e. <Supply of Electrical 
spares.=) during last 07 (seven) years ending last day of month 
previous to the one in which tenders are invited. 

 
Submit the details of similar works completed during last seven years 
(As per PROFORMA-IX at Page No-166 of Tender Document) with 
supporting documents issued by client.  

  (a) Work No. 1 Completion Certificates with TDS 
certificates uploaded. 

YES/NO 

The details of work to be filled below. 

  Name of Client    

  Name of work (viz. similar nature of 
work as per E-NIT) 

  

  Completion Cost   

  Date of Start   

  Date of Completion (stipulated)   

  Date of Completion (Actual)   

  TDS Amount, if experience certificate 
from non-government/non-PSU Client 

  

  (b) Work No. 2 Completion Certificates with TDS 
certificates uploaded.  

YES/NO 

The details of work to be filled  below. 

  Name of Client    

  Name of work (viz. similar nature of 
work as per E-NIT) 

  

  Completion Cost   

  Date of Start   

  Date of Completion (stipulated)   

  Date of Completion (Actual)   

  TDS Amount, if experience certificate 
from non-government/non-PSU Client 

  

  (c) Work No.3 Completion Certificates with TDS 
certificates uploaded. 
  

YES/NO 

The details of work to be filled  below. 

  Name of Client    

  Name of work (viz. similar nature of 
work as per E-NIT) 

  

  Completion Cost   

  Date of Start   

  Date of Completion (stipulated)   

  Date of Completion (Actual)   
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  TDS Amount, if experience certificate 
from non-government/non-PSU Client 

  

(ii) Annualized average financial turnover. Annualized average financial 
turnover of Rs. 1,04,422.00 
certified by  CA  as per Format  
given  as  PROFORMA-X at 
Page No-167 of Tender  
document  as  per  e-NIT Clause-
2 

Scanned copy of financial 
information uploaded 
 
YES/NO 
 
(The amount to be filled in 
columns shown below.) 

  Year Turnover (in Lakhs INR) 

  2021-22   

  2022-23   

  2023-24   

(iii) Minimum Net worth. Minimum Net worth of Rs. 53,448.00 
issued by certified CA as per Format 
given as PROFORMA-XI at Page No-
168 of Tender document as per e-NIT 
Clause-2 

CA Certificate uploaded. 
 
YES/NO 

2 Envelope–II (The Financial e-Bid through Gem portal):   

(i) Financial Bid All rates shall be quoted in the format 
provided as per e-NIT Clause 2  

Financial- Bid submitted.  
 
YES/NO 

 

 
 

DECELERATION 
I   ………………………………………………………………hereby declared that the documents submitted / enclosed are 
true and correct. In case any document any documents at any stage found fake/false /incorrect and action as deemed 
fit by AAI can be taken against me. 

Place :  
Date : 

  

                 SIGNATURE OF THE CONTRACTOR  
 (WITH STAMP)  
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INSTRUCTIONS FOR ONLINE BID SUBMISSION 

The tender document has been published on the GeM Portal https://gem.gov.in/.  The Bidders are required to 
submit soft copies of their bid electronically on the GeM Portal, using valid logins. The instructions given below are 
meant to assist the Bidders in registration on the GeM portal, prepare their bid in accordance with the 
requirements and submitting their Bid online on the GeM Portal. More information useful for submitting online bid 
on the GeM Portal may be obtained at https://gem.gov.in/. 

 
1.1 REGISTRATION: 

(a) Bidders are required to enroll on the e-bidding Module of the GeM Portal. 

(b) As part of the enrolment process, the Bidders will be required to choose a unique user name and assign a 
password for their accounts. 

(c)  Bidders are advised to register their valid email address and mobile numbers as part of the         registration 
process. These would be used for any communication from the GeM Portal. 

 
1.2 SEARCHING FOR TENDER DOCUMENT 

(a) There are various search options built in the GeM Portal, to facilitate Bidders to search active bid by 

several parameters. These parameters could include organization name, location, date, value, etc. There 

is also an option of advanced search for bid, wherein the Bidders may combine a number of search 

parameters such as organization name, form of contract, location, date, other keywords etc.to search for 

bid published on the GeM Portal. 
(b) Once the Bidders have selected the bid they are interested in, they may download the required 

documents/Bid schedules. These bids can be moved to the respective 8My Tenders9 folder. This would enable 
the GeM Portal to intimate the Bidders through SMS/eMail in case there is any corrigendum issued to the 

tender document. 

(c) The Bidders should make a note of the unique GeM ID assigned to each tender, in case they want to 
obtain any clarification/help from the Helpdesk. 

 
1.3 PREPARATION OF BIDS 

a) Agency/Firm should take into account any corrigendum published on the Bid document before submitting 
their Bid. Please go through the Tender document carefully to understand the documents required to be 
submitted as part of the Bid. Please note the number of covers in which the Bid documents have to be 
submitted, the number of documents – including the names and content of each of the document that 
need to be submitted. 
 

b) Agency/Firm, in advance, should get ready the Bid documents to be submitted as indicated in the Bid 
document/schedule and generally, it can be in PDF/SLS/RAR/DWF formats. Bid documents may be 
preferably scanned with 100dpi with black and white option. 
 

c) To avoid the time and effort required in uploading the same set of standard documents which are required 
to be submitted as a part of every Bid, a provision of uploading such standard documents (e.g. PAN card 
copy, annual reports, completion certificates etc.) has been provided to the Bidders. Bidders can use <My 
Space= area available to them to upload such documents. Those documents may be directly submitted 
from the <My Space= area while submitting a Bid, and need not to be uploaded again and again. This will 
lead to a reduction in the time required for Bid submission process. 

 
1.4 SUBMISSION OF BIDS 

a) Bidders should log into the e-bidding GeM Portal well in advance for Bid submission so that they upload 
the Bid in time i.e. on or before the Bid submission time. Firm will be Responsible for any delay due to 
other issues. 

b) The Agency/Firm has to digitally sign and upload the required Bid documents one by one as indicated in 
the Bid document. 

https://gem.gov.in/
https://gem.gov.in/
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c) The Tender Inviting Authority (TIA) will not be held responsible for any sort of delay or the difficulties 
faced during the submission of Bid online by the Bidders. The Agency/Firm should see that the Bid 
documents submitted should be free from virus and if the documents could not be opened, due to virus, 
during Bid opening, the Bid is liable to be rejected. 

d) The server time (which is displayed on the Bidders9 dashboard) will be considered as the standard time for 
referencing the deadlines for submission of the Bids by the Bidders, opening of Bids etc. The Bidders should 
follow this time during Bid submission. The Bidders are requested to submit the Bids through online e-
tendering system to the Bid Inviting Authority well before the Bid submission end date & time (as per Server 
System Clock). 

e) The uploaded Bid documents become readable only after the Bid opening by the authorized Bid openers. 
f) Upon the successful and timely submission of Bids, the portal will give a successful Bid submission message & 

a Bid summary will be displayed with Bid no. and the date & time of submission of the Bid with all other 
relevant details. 

g) The Bid summary has to be printed and kept as an acknowledgement of the submission of the Bid. This 
acknowledgement may be used as an entry pass for any Bid opening meetings. 

 
1.5 ASSISTANCE TO BIDDERS: 

Please ask any help while login and bidding for the tender on GeM portal through below helpdesk:- 
 

helpdesk-gem[at]gov[dot]in 
 

Toll Free Numbers (Inbound): Call 1800-419-3436 / 1800-102-3436  
          (9:00 am - 10:00 pm  Mon to Sat) 
 

a) For any technical Issues / Clarifications relating to the publishing and submission of AAI tender(s)  
 (i) In order to facilitate the Vendors / Bidders as well as internal users from AAI, Help desk services have 

been launched between 0800-2000 hours for the https://gem@gov.in. The help desk services shall 
be available on all working days (Except Sunday and Gazetted Holiday) between 0800-2000 hours 
and shall assist users on issues related to the use GeM. 

 (ii) To furnish the difficulties faced by bidder on GeM Portal and to further indicate measures or 
requirement of additional functionalities for accelerating procurement through GeM Portal may be 
taken up with GeM Authorities either directly. The details of contact in GeM is Shri Ayush Aggarwal,
 Director (Mobile No. 9731971611, e-mail ID - ayush.aggarwal@gem.gov.in). 

 (iii) Bidder has to read the complete tender document available on GeM portal before biding and comply 
all the terms & conditions. 

 
 * The Helpdesk services shall remain closed on all Govt. Gazetted Holidays. 
 

b) The above mentioned help desk numbers are intended only for queries related to the issues one-procurement 
portal and help needed on the operation of the portal. For queries related to the tenders published on the 
portal, bidders are advised to contact concerned Bid Manager of AAI. 

https://gem@gov.in/
http://etenders.gov.in/
mailto:ID-ayush.aggarwal@gem.gov.in
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General Guidance To Tenderer 

1 Item rate e-tenders are invited on behalf of the Airports Authority of India for the work as mentioned at Page No. 150 
of Tender document. The estimated cost of the work is mentioned at Page No. 150 of Tender document. This 
estimate however, is given merely as rough guide. 
 

2 Tender documents consisting of plans, specifications, Schedule(s) of quantities of the various classes of work to be 
done, the conditions of contract and other necessary documents can be downloaded from GeM Portal : 
http://gem.gov.in. 
 

3 The tender shall be in the prescribed form, are invited in two covers/ envelopes system: 
 

a) Packet/Envelope I :  As per web-NIT / Pre-qualification Criteria. 
b) Packet/Envelope II :  Finance (Price) (Item Rate BOQ). 

 

  Should have successfully completed or substantially completed Three works, each of 40% (Per Annum) or  Two 

works, each of @ 50%(Per Annum)   or one work @ 80% (Per Annum)  of the Estimated Cost in single contract of 
similar nature of Work during last seven years ending as on last date of previous month in India. <The value of 
executed works shall be brought to current costing level by enhancing the actual value of work at simple rate of 
7% per annum, calculated from the date of completion to the last date of submission of Bid=.  

 
Note: The experience certificates of works completed pre GST era, Completion amount will be divided by 1.12 

(to exclude pre GST Tax of VAT 12%) to make it at par with experience certificates of post GST era but 
excluding GST. 

 
4 Not more than one tender shall be submitted by one tenderer or tenderers having business relationship.  Under no 

circumstances will father and his son(s) or other close relations who have business relationship with one another (i.e. 
when one or more partner(s) / Director (s) are common) be allowed to tender for the same contract as separate 
competitors.  A breach of this condition will render the tenders of both parties liable to rejection. 
 

5  The Accepting Authority as mentioned at Page No. 151 of Tender document shall be the Accepting Officer 
hereinafter, referred to as such for the purpose of this contract. 
 

6 The works are required to be completed within the period as mentioned at Page No. 152 of Tender document. This 
period shall be reckoned as mentioned in the work order issued by Engineer-In-Charge to commence the work or from 
the date of handing over of the site whichever is later, in accordance with phasing, if any, indicated by AAI in the 
Tender documents. 
 
However, to participate in the tender to submit the tender document, the tenderer must deposit EMD Online through 
NEFT/RTGS  in favour of Airports Authority of India, Payable at Kishangarh, Ajmer from Nationalized bank or from any 
Schedule bank of India but not from cooperative/Gramin bank by stipulated date and time as specified in the Web 
NIT/CRITICAL DATA SHEET. 

 
7 Tenderers are advised to inspect and examine the site and its surroundings and satisfy themselves before submitting 

their Tenders as to the nature of the ground and sub soil (so far as is practicable), the form and nature of the site, the 
means of access to the site, the accommodation they may require, working conditions including space for stacking of 
materials, installation of T&P, rates of various materials to be incorporated in works, conditions affecting 
accommodation and movement of labours etc. and in general shall themselves obtain all necessary information as to 
risks, contingencies and other circumstances which may influence or effect their Tender. A Tenderer shall be deemed 
to have full knowledge of the site whether he inspects it or not and no extra charges consequent on any 
misunderstanding or otherwise shall be allowed. 
 

8 Submission of a Tender by a Tenderer implies that he has read this notice and all other contract documents and has 
made himself aware of the scope and specifications of the works to be done and of conditions and rates at which 
stores, tools and plant, etc. will be issued to him by Airports Authority of India, local conditions, local material rates and 
other factors bearing on the execution of the works. 

http://gem.gov.in/
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9 All rates (INR) (inclusive of GST) shall be quoted by the bidder against each item against the respective columns of 
Item Rate of BOQ in GeM Portal : http://gem.gov.in.  All rates shall be quoted in the format provided and no other 
format is acceptable.  If the price bid has been given as a standard BOQ format with the tender document, then the 
same is to be downloaded and to be filled by all the tenderers. Tenders are required to download the BOQ file, open it 
and complete with their respective financial quotes and other details (such as name of the tenderer).   No other cells 
should be changed.  Once the details have been completed, the tenderer should save it and submit it online, without 
changing the file name.  If the BOQ file is found to be modified by the tenderer, the bid will be rejected. 
 

* Note: Price bid shall be filled as per GeM portal guidelines. 
 

Rates to be quoted in the portal, upto two decimal places only. In case no rate has been quoted for any item / items, it 
will be presumed that the contractor has included the cost of this / these item(s) in other item(s) and rate for such 
item(s) will be considered as zero and work will be required to be executed accordingly. 
 

10 In the case of item rate Tenders, only rates quoted shall be considered. Any Tender containing percentage 
below/above the rates quoted is liable to be rejected. 
 

11 Tenders shall be received through GeM e-tendering portal upto the date and time as mentioned Web NIT / Critical 
Data Sheet in Tender document and shall be opened on the date and time as mentioned in Critical Data Sheet.  
The dates are also mentioned in the Critical Data Sheet. 
 

12 The tenderer should study the complete tender document. In order to facilitate AAI to prepare responses, the 
interested tenderers are requested to submit their queries if any, in e-tender GeM portal only, up till the stipulated date 
and time. The tenderers queries will be replied through e-portal only. 

 

13 Notification of Award of contract will be made in writing to the successful Bidder by the Accepting Authority or his 
representative. The contract will normally be awarded to the qualified and responsive Bidder offering lowest evaluated 
bid in conformity with the requirements of the specifications and contract documents and the Accepting Authority shall 
be the sole judge in this regard. The Accepting Authority does not bind himself to accept the lowest or, any tender or 
to give any reason for his decision.  
 

14.1. A responsive bidder is one who submits priced Tender and accepts all terms and conditions of the specifications and 
contract documents.  

 

14.2. A major modification is one which affects in any way the quality, quantity and period of completion of the work or 
which limits in any way the responsibilities or liabilities of the Bidder or any right of AAI, as required in the 
specifications and contract documents. Any modification in the terms and conditions of the Tender, which are not 
acceptable to AAI, shall also be treated as a major modification. 

 

14.3. A Tenderer shall submit a responsive bid, failing which his tender will be liable to be rejected. 
 

14.4. The Accepting Authority reserves to himself the right of accepting the whole or any part of the Tender and Tenderer 
shall be bound to perform the same at his quoted rates. 

 

14.5.  On acceptance of tender, =Earnest Money99 will be treated as part of the security deposit as per clause 1A of GCC. 
  

15 Earnest Money of amount as mentioned at Page No. 150 of Tender document / Notice Inviting E-Tender shall be 
accepted through online mode via NEFT/RTGS. 
 

16 Canvassing in connection with Tenders is strictly prohibited and the Tenders submitted by the Tenderers who resort to 
canvassing will be liable to rejection. 
 

Airports Authority of India/ Government service, without the previous permission of Airports Authority of India/Govt. of 
India. The contract is liable to be cancelled if either the contractor or any of his employees is found at any time to be 
such a person who had not obtained the permission of Airports Authority of India/Govt. of India as aforesaid before 
submission of the tender or engagement in the contractor9s service. 
 

The tender for works shall remain open for acceptance for a period of ninety days from the date of Price Bid opening. 
 

If any tenderer withdraws his tender before the said period or makes any modifications in the terms and conditions of 
the tender which are not acceptable to the Department, then Airports Authority of India shall without prejudice to any 
other right or remedy, be at liberty to forfeit the full said earnest money absolutely. 

http://etenders.gov.in/eprocure/app
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17 On acceptance of the Tender, the name of the accredited representative(s) of the contractor who would be 
responsible for taking instructions from the Engineer-In-Charge shall be communicated to the Engineer-In-Charge. 
 

18 A tenderer shall submit the tender, which satisfies each condition laid down in this notice failing which the Tender will 
be liable to be rejected. Also if the credential submitted by the firm found to be incorrect or false or have some 
discrepancy which disqualifies the firm then the AAI shall take the following action: 
 

a)      Forfeit the entire amount of EMD submitted by the firm. 
b)      Debar the firm to participate in tender for AAI in any name/style. 
 

19 (a) All tendered rates should be inclusive of all taxes, duties, cess, fees, royalty charges etc. levied under any statute 
and inclusive of GST. Wherever supplies / services involve imports, the same should be identified separately.  
Basic custom duty will be paid by AAI by utilizing EPCG license / duty credit scrip under SEI scheme of GoI.  

 

 The rate should be inclusive of basic price, Freight and any other taxes (inclusive of GST), duties, levied under 
any statue upto site destination  loading, unloading and insurance etc. The rates shall be remained firm 
throughout the contract period or extended period of contract (if any). 

 

 In case of change in rate of tax or any provision relating to levy of tax resulting in increase in burden of tax on the 
contractor, the contractor shall be entitled to receive any compensation for such increase in quantum of tax 
payable by the contractor.  Similarly, recovery shall made from the contractor on account of decreases of rate of 
Tax or any provision relating to levy of Tax. 

 

(b) The contractor shall keep necessary books of accounts and other documents for the purpose of this condition as 
may be necessary an shall allow inspection of the same by a duly authorized representative of Airports Authority 
of India and / or Engineer-In-Charge and further shall furnish such other information/document as the Engineer-In-
Charge may require from time to time. 

 

The contractor shall, within a period of 30 days of the imposition of any such further tax or levy, pursuant to the 
Constitution (46th amendment) Act 1982, give a written notice thereof to the Engineer-In-Charge that the same is 
given pursuant to this condition, together with all necessary information relating thereto. 
 

20 Guideline for quoting rate for BOQ Items 
(a) This contract is item rate contract. Hence, bidder has to quote the rate against each item. 
 
(b) BOQ Item no. 24, is for items covered in CPWD - DSR 2022 (E&M) will be executed on actual site 

requirement basis. For which an amount Rs. 2,00,000/-  has been considered and this amount is 
mentioned in quantity column of B.O.Q.  

 
(c) The rate shall be quoted for this item no. 24 as per example given below- 
 Example: 
i. If bidder wants to quote Rs. 2,00,000.00 against  CPWD - DSR 2022 (E&M) item, then bidder has to quote 

Rs. 2,00,000.00 in the rate column. 
 
 ii. If bidder wants to quote the rate 5% above against CPWD - DSR 2022 (E&M) item, then bidder has to 

quote Rs 2,10,000.00 in the rate column. 
 
iii. If bidder wants to quote the rate 5% below against CPWD - DSR 2022 (E&M) item, then bidder has to 

quote Rs. 1,90,000.00 in the rate column.  
 
The above example is only for guidance to bidder for item no 24 only. 

 

21 The site for the work is available to the agency. Agency may visit the site before quoting the rates for sake of 
clarification if any. 

 

22 MODE OF SUBMISSION OF TENDERS: Tender for present work shall be submitted online through GeM e-tendering 
portal in Envelope I & II system as detailed below: 
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21.1 (a) Following 2 Envelopes shall be submitted through online at GeM-portal by the bidder.  Last date and time of 
submission of bids mentioned in the Portal and also in the Critical dates in Tender Documents / NIT.  

 

Cover /Envelope No. I : Scanned copy of supporting documents and Power of Attorney (if applicable) as per NIT 
criteria. 
 
 

The bidders shall submit their applications as per <Pre- Qualification Proforma (PQ Proforma/Check List & 
Declaration)=, in the tender document and fill up the required information and upload the digitally signed file of 
scanned documents and firms bio-data in support of their meeting each criteria in the portal. Uploading of application 
in location other than specified above not shall be considered. Hard copy of application shall not be entertained.  
The intimation regarding eligible/ non-eligible for participation in the tendering will be intimated to the agencies through 
e-tendering GeM portal. 
Envelope-II:   The Financial e- Bid through GeM-portal.  
All rates (INR), inclusive of all taxes, duties, cess, fees, royalty charges etc. levied under any statute (inclusive of 
GST). Rate to be quoted against each item in the column of Item Rate of BOQ in GeM Portal: http://gem.gov.in. 
 

Envelope-II containing financial bid of the tenderers found to be meeting the technical criteria and qualifying 
requirement shall be opened on date & time mentioned in CRITICAL DATA SHEET.  In case the date and time for 
opening of Envelope-II (Financial Bid) is required to be changed, the same shall be intimated through GeM Portal. 
 

The tender will be evaluated including as described in schedule of quantities and scope of work.  Upon the successful 
and timely submission of bids, the portal will give a successful bid submission message & a bid summary will be 
displayed with the bid no. and the date & time of submission of the bid with all other relevant details. 
 

21.2 Once the contractor has uploaded the duly signed and stamped scanned copy of unconditional acceptance as an 
attachment, he is not permitted to upload any additional file or put any remark(s)/ conditions(s) in / along with the other 
Documents (Except unconditional rebate on quoted rates.  

 
23 This notice of tender shall form part of the contract documents. The successful Tenderer/contractor, on acceptance of 

his Tender by the Accepting Authority, shall within 10 days from the date of award of work/or as specified in the work 
order, sign the contract consisting of Notice inviting Tenders, General conditions of contract, special/additional 
condition, General and particular specifications, tender conditions as issued at the time of invitation of Tender and 
acceptance thereof with any correspondence leading there to. 
 

24 Tenderer should download the unconditional acceptance and upload the same duly signed and stamped (as per 
PROFORMA-I). 
 

25 Clarifications 
If the bidder has any query related to the Bid Document of the work, they should use 8Seek Clarification9 on GeM portal 
to seek clarifications. No other means of communication in this regards shall be entertained. Last date and time for 
making query is as stipulated in the CRITICAL DATA SHEET. 
 
If any clarification is needed from the tenderer(s) about the deficiency in their uploaded document in Envelope-I, he 
will be asked to provide it through GeM Portal.   The tenderer(s) shall upload the requisite clarification / documents 
within time specified by AAI, failing which it shall be presumed that tenderers do not have anything to submit and bid 
shall be evaluated accordingly. 
  

26 Airports Authority of India reserves the right to reject all the tenders or any of the tender or any part of tender without 
assigning any reason. 
 

27 AAI reserves the right at its sole discretion not to award any work under this tender. AAI shall not pay any costs or loss 
incurred by the tenderers in the preparation and submission of any requisite tender or technical proposal or to procure 
contract for any of the items described herein. 
 

28 If the tenderer deliberately gives wrong information or suppress any information in his Tender, AAI reserves the right 
to reject such tender at any stage or to cancel the contract, if awarded, and to forfeit the Earnest Money, absolutely, in 
addition to any other appropriate/legal action.  

http://gem.gov.in/
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29 Any deviation in the Tender submission procedure will be considered as non-responsive bid and liable to be rejected. 

A Tenderer shall submit a responsive bid, failing which his Tender will be liable to be rejected. 
 

30  Tender in which any of the particulars and prescribed information are missing or are incomplete, in any 
respect and/or prescribed conditions are not fulfilled, shall be considered non-responsive and is liable to be 
rejected. 
 

31 The AAI reserves the right to ask for submission of sample in respect of material for which the tenderer has quoted his 
rates before the tender can be considered for acceptance. If the tenderer who is called upon to do so does not submit 
samples within 7 (Seven) days of written order to do so, AAI shall be at liberty to forfeit 50% of the said earnest money 
absolutely. 
 

32 AAI has arrangement for verification of Bank Guarantee received by AAI from Vendors/ Customers/ Concessionaires 
through Structured Financial Messaging  System (SFMS) of ICICI bank. The system will operate on pan India basis. 
For making the verification system operational at AAI Regions / Metro Airports and SAUs under respective regions, 
the following procedure is to be implemented with immediate effect. 

 
33 BG VERIFICATION THROUGH SFMS OF ICICI BANK 

i. The prospective bidders shall submit BG in accordance with the following bank details: 

CORPORATE NAME   : AIRPORTS AUTHORITY OF INDIA 
BANK NAME    : ICICI BANK 
IFSC CODE    : ICIC000007 
BG ADVISING MESSAGE  : IFN 760COV (BG ISSUE) 
       IFN 767COV (BG AMEDMENT) 
UNIQUE IDENTIFIER CODE :AAIRHQNR to be mentioned in field 7037 of the BG advising 

message. 
 

ii. While submitting the documents to BG issuing bank, the bidder will also submit letter to the issuing bank as per the 
format provided on (PROFORMA-XII at Page No -169) of tender document. 

iii. While submitting the original BG document, the bidder shall ensure to attach the copy of SFMS (Structured 
Financial Messaging System) BG confirmation message sent by the BG issuing bank to ICICI bank. 

Advisory for applicant and its BG issuing Bank Branch: It is to be noted that along with physical BG, AAI have also 
activated an online facility to view the issued BG cover message transmitted to ICICI Bank through SFMS platform. 

➢ For availability of BG in this platform, it is necessary that BG issuing/amending bank send the BG advice in 
the form of message format IFN 760COV (BG issuance) / IFN 767COV (BG amendment) via SFMS as 
provided by RBI. 

➢ Bidder shall notify their bank (BG issuing branch) to update below details at time of submission of BG 
issuance/amendment request to their respective banks: 

BG advising message : IFN 760COV / IFN 767COV via SFMS. 
IFSC CODE  : ICIC000007 
Corporate name  : Airports Authority of India 
Field number  : 7037 
Unit identifier number :AAIRHQNR 

 
 

Asstt. G.M. Engg. (E) 
AAI, KISHANGARH, AJMER  
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GENERAL GUIDELINES 

 
1. This book of <General Conditions of Contract= is applicable to both types of tenders i. e.= 

Percentage rate tenders and Item rate tenders=. Accordingly, alternative provisions for 
conditions Nos. 4, 10 & 12 of the General Rules and Directions are given in this book. 
The appropriate alternatives will be applicable in specific cases depending on whether 
this is used for percentage rate tenders or item rate tenders 

 
 
2. Notice Inviting Tender, Schedules A to F, Special Conditions/ Specifications and 

drawings only will be issued to intending bidders. The standard form will not be issued 
along with the Tender Documents but the same shall form part of the agreement to be 
drawn and signed by both parties after acceptance of tender. 

 
 
3. All blanks are confined to Notice Inviting Tender and Schedules A to F. 
 
 
4. Authority approving the Notice Inviting Tenders (NIT) shall fill up all the blanks in Notice 

Inviting Tender and in Schedules B to F before issue of Tender documents. 
 
 
5. The intending bidders will quote their rates in Schedule A. 
 
 
6. The proforma for registers and Schedules A to F are only for information and guidance. 

These are not to be filled in the Standard Form. The Schedules with all blanks, duly 
filled, shall be separately issued to all intending tenderers. 
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AIRPORTS AUTHORITY OF INDIA 
( Item Rate Tender & Contract for Work ) 

 

Airport:  Kishangarh Airport, Ajmer 
 
 
Branch:   Engineering (Electrical) 

Asstt. Gen. Mgr. Engg(E) 
Airports Authority of India  

O/o Airport Director, Kishangarh Airport, 
Ajmer305801 

 
 

(A)  Tender for work of: <Supply of Electrical spares at Kishangarh Airport, Ajmer (Year 2025).” 
 

(i) To be submitted/uploaded till (as per Critical Data Sheet) in GeM Portal. 
 

(ii) Price Bid i.e. Envelope-II to be opened on (as per Critical Data Sheet) in GeM portal. 
 

(iii) Any extension of date shall be intimated through GeM portal & AAI Website. 
 

TENDER 
 

I/We have read and examined the Notice Inviting Tender, Schedule, A, B, C, D, E & F, Specifications 
applicable, General Rules and Directions, Conditions of Contract, Clauses of contract, Special 
conditions, Schedule of Rates & other documents and Rules referred to in the conditions of contract 
and all other contents in the tender document for the work. 
 

I/We hereby tender for the execution of the work specified for the Airports Authority of India within the 
time specified in Schedule 'F', viz., Schedule of Quantities and in accordance in all respects with the 
Rules and Directions and in Clause 11 of the Conditions of Contract and with such material as are 
provided for, by and in respects in accordance with, such conditions so far as applicable. 
 

I/We agree to keep the tender open for Ninety (90) days  
from the date of opening of financial bid 2-bid system and not to make any modifications in its terms 
and conditions.  
 

I/We undertake and confirm that for eligibility of similar work(s) has/have not been got executed on back 
to back basis through another contractor. Further that, if such a violation comes to the notice of AAI, 
then I/We shall accept the decision of AAI if we are debarred for tendering in AAI in future work. Also, if 
such a violation comes to the notice of AAI before date of start of work, the Engineer-in-Charge shall be 
free to forfeit the entire amount of Earnest Money Deposit/Performance Guarantee. 
 

I/We further undertake and confirm that information / documents submitted by us are genuine, and if at 
any stage such documents / information found false, then we shall be liable for debarment from 
tendering in AAI, and any other appropriate legal action.      

      

A sum of Rs. 10,690.00 (Rupees Ten Thousand Six Hundred Ninety Only) is here by submitted as 
Online through NEFT/RTGS against Earnest Money (EMD) in favour of Airports Authority of India payable 
at Kishangarh, Ajmer. If I/We fail to commence the work as specified, I/We agree that AAI or his 
successors in Office shall without prejudice to any other right or remedy available in law, be at liberty to 
forfeit the said earnest money absolutely, otherwise said earnest money shall be retained by him 
towards security deposit to execute all the works referred to in the tender documents upon the terms 
and conditions contained or referred to therein and to carry out such deviations as may be ordered, up 
to maximum of the percentage maintained in Schedule 8F9 and those in excess of that limit at the rates 
to be determined in accordance with the provision contained in clause 12.2 and 12.3 of the tender form. 
Further, I /We agree that in case of forfeiture of earnest money as aforesaid, I/We shall be debarred for 
participation in the re-tendering process of the work 

 

I/We hereby declare that I/We shall treat the tender documents, drawings and other records connected 
with the work as secret/confidential documents and shall not communicate information/derived there 
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from to any person other than a person to whom I/we am/are authorised to communicate the same or 
use the information in any manner prejudicial to the safety of the State. 
 
Date…….................   Signatures of Contractor 
 

Witness:      Postal Address: 
 

Occupation: 
 

 
ACCEPTANCE 

 

The above tender (as modified by you as provided in the letters mentioned hereunder) is accepted by 
competent authority on behalf of the Chairman, Airports Authority of India for a sum of 
`___________________ (Rupees 
__________________________________________________________________________)  
 

The letters referred to below shall from part of this contract Agreement:- 
 

(i) 

(ii)              

(iii)           
 

For & on behalf of Airports Authority of India 
 

Signature ………………………………… 

Designation …………………………….. 
Date ......../…..../.............     
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AIRPORTS AUTHORITY OF INDIA 
 

General Rules & Directions 
1. General Rules 

& Directions 
All work proposed for execution by contract are notified in a form of invitation to tender 
pasted in public places /GeM Portal and signed by the officer inviting tender or by 
publication in Newspapers and posted on AAI web-site and GeM Portal http://gem.gov.in 
and www.aai.aero (for reference only).  
 

This form will state the work to be carried out, as well as the date for submitting and 
opening tenders and the time allowed for carrying out the work, also the amount of earnest 
money to be deposited with the tender, and the amount of the security deposit and 
Proformance guarantee to be deposited by the successful tenderer and the percentage, if 
any, to be deducted from bills. Copies of the specifications, designs and drawings and any 
other documents required in connection with the work signed for the purpose of 
identification by the officer inviting tender shall also be open for inspection by the 
contractor at the office of officer inviting tender during office hours. 

2.  In the event of the e-tender being submitted by a firm, it must be digitally signed. Such 
tender will be treated as signed tender. For physical tender it must be signed separately 
by each partner thereof or in the event of the absence of any partner, it must be signed on 
his behalf by a person holding a power-of-attorney authorizing him to do so, such power of 
attorney to be produced with the tender, and it must disclose that the firm is duly 
registered under the Indian Partnership Act, 1952. 

2. (A)  In case of the tender submitted by a Joint Venture / Consortium, a copy of joint venture / 
consortium agreement in the specified proforma defining the lead partner should be 
submitted. The lead partner shall sign all the documents in respect of the works. The 
documents signed by any other person or firm other than the lead partner shall not be 
entertained. 

3.  Receipts for payment made on account of work, when executed by a firm, must also be 
signed by all the partners, except where contractors are described in their tender as a firm, 
in which case the receipts must be signed in the name of the firm by one of the partners, 
or by some other person having due authority to give effectual receipts for the firm. Bank 
details shall be furnished by the firm through an application duly signed by all partners for 
payment to the firm through bank transfer.  

4. Applicable for 
item Rate 
Tender only . 

Any person who submits a tender shall fill up the usual printed form, stating at what rate 
he is willing to undertake each item of the work. Tenderers, which propose any alteration 
in the work specified in the said form of invitation to tender, or in the time allowed for 
carrying out the work, or which contain any other conditions of any sort, including 
conditional rebates, will be summarily rejected. No single tender shall include more than 
one work, but contractors who wish to tender for two or more works shall submit separate 
tender for each. Tender shall have the name and number of the works to which they refer, 
written on the envelopes. 
The rate(s) must be quoted in decimal coinage. Amount must be quoted in full Rupees by 
ignoring 50 paise and considering more than 50 paise as Rupee one. 
In case the lowest tendered amount (worked out on the basis of quoted rate of Individual 
items) of two or more contractors is same, then such lowest contractors will be asked to 
submit revised offer quoting rate of each item of the schedule of quantity for all sub 
sections/sub heads as the case may be, but the revised quoted rate of each item of 
schedule of quantity for all sub sections/sub heads should not be higher than their 
respective original rate quoted already at the time of submission of tender. The lowest 
tender shall be decided on the basis of revised offer. 
If the revised tendered amount (worked out on the basis of quoted rate of individual items) 
of two or more contractors received in revised offer is again found to be equal, then the 
lowest tender, among such contractors, shall be decided by draw of lots in the presence of 
Jt. GM (Engg)/ DGM (Engg)/ AGM (Engg)/ Sr Manager (Engg) in-Charge of major and 
minor component(s) work and the lowest contractors those have quoted equal amount of 
their tenders. 

http://gem.gov.in/
http://www.aai.aero/
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In case of any such lowest contractor in his revised offer quotes rate of any item more 
than their respective original rate quoted earlier at the time of submission of tender, then 
such revised offer shall be treated invalid. Such case of revised offer of the lowest 
contractor or case of refusal to submit revised offer by the lowest contractor shall be 
treated as withdrawal of his tender before acceptance and 50% of his earnest money shall 
be forfeited.  
In case all the lowest contractors those have same tendered amount (as a result of their 
quoted rate of individual items), refuse to submit revised offers, then tenders are to be 
recalled after forfeiting 50% of EMD of each lowest contractors. 
Contractor, whose earnest money is forfeited because of non-submission of revised offer, 
or quoting higher revised rate(s) of any item(s) than their respective original rate quoted 
already at the time of submission of his bid shall not be allowed to participate in the 
retendering process of the work. 
Note: Till the time software supports the above provisions, revised offers from tenderers 

forming the tie shall be obtained and procedure prescribed for <Restricted call of 
tenders= shall be adopted (for e-tenders).  

4. (A) Applicable for 
Percentage 
Rate Tender 
only. 

In case of Percentage Rate Tenders, tenderer shall fill up the usual printed form, stating at 
what percentage below/above (in figures as well as in words) the total estimated cost 
given in Schedule of Quantities at Schedule-A, he will be willing to execute the work. The 
tender submitted shall be treated as invalid if; 

1. The contractor dose not quote percentage above/below on the total amount of 
tender or any section/sub-head of the tender. 

2. The percentage above/below is not quoted in figures & words both on the total 
amount of tender or any section/sub-head of the tender. 

3. The percentage quoted above/below is different in figures and words on the total 
amount of tender or any section/sub-head of the tender. 

Tenders, which propose any alteration in the work specified in the said form of invitation to 
tender, or in the time allowed for carrying out the work, or which contain any other 
conditions of any sort including conditional rebates, will be summarily rejected.  
No single tender shall include more than one work, but contractors who wish to tender for 
two or more works shall submit separate tender for each. Tender shall have the name and 
number of the works to which they refer, written on the envelopes. 
In case the lowest tendered amount (estimated cost + amount worked on the basis of 
percentage above/below) of two or more bidders is same, such lowest bidders will be 
asked to submit  revised offer in the form of letter mentioning percentage above/ below on 
estimated cost of tender including all sub sections/sub heads as the case may be, but the 
revised percentage quoted above/below on tendered cost or on each sub section/ sub 
head should not be higher than the percentage quoted at the time of submission of tender. 
The lowest tender shall be decided on the basis of revised offers. In case any of such 
contractor refuses to submit revised offer, then it shall be treated as withdrawal of his 
tender before acceptance and 50% of earnest money shall be forfeited. 
If the revised tendered amount of two more bidders received in revised offer is again found 
to be equal , the lowest tender, among such bidders, shall be decided by draw of lots in 
the presence of Jt. GM (Engg)/DGM (Engg) / AGM (Engg)/ Sr Manager (Engg) in-Charge 
of work & the lowest bidders those who have quoted equal amount of their tenders. In 
case all the lowest bidders those have quoted same tendered amount, refuse to submit 
revised offers, then tenders are to be recalled after forfeiting 50% of EMD of each bidder. 
Bidders, whose earnest money is forfeited because of non-submission of revised offer, 
shall not be allowed to participate in the re-tendering process of the work. 
Note: Till the time software supports the above provisions, revised offers from 

tenderers forming the tie shall be obtained and procedure prescribed for 
<Restricted call of tenders= shall be adopted.    

4. (B)  In case the lowest tendered amount (estimated cost + amount worked on the basis of 
percentage above/below) of two or more contractor is same, such lowest contractor will be 
asked to submit sealed revised offer in the form of letter mentioning percentage 
above/below on estimated cost of tender including all sub section/sub heads as the case 
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may be, but the revised percentage quoted above/below on tendered cost or on each sub 
section /sub head should not be higher than the percentage quoted at the time or 
submission of tender. The lowest tender shall be decided on the basis of revised offers. 
In case any of such contractor refuses to submit revised offer, then it shall be treated as 
withdrawal of his tender before acceptance and 50% of earnest money shall be forfeited. 
If the revised tendered amount of two more contractors received in revised offers is again 
found to be equal, the lowest tender, among such contractor , shall be decided by draw of 
lots in the presence of Jt.GM(Engg)/DGM (Engg), AGM (Engg)/Sr. Manager (Engg) in -
Charge of major & minor component(s)  of work & the lowest bidders those who have 
quoted same tendered amount of their tenders.  
In case all the lowest contractors those have quoted same tendered amount, refuse to 
submit revised offers, then tenders are to be recalled after forfeiting 50% of EMD of each 
bidder. 
Bidders, whoes earnest money is forfeited because of non submission of revised offer, 
shall not be allowed to participate in the re-tendering process of the work.   

5.  The officer inviting tender or his duly authorized representative, will open tenders in the 
presence of any intending bidders who may be present at the time, and will enter the 
amounts of the several tenders in a comparative statement in a suitable form. In the event 
of a tender being accepted, a receipt for the earnest money shall thereupon be given to 
the contractor who shall thereupon for the purpose of identification sign copies of the 
specifications and other documents mentioned in Rule – I.  
In the event of a tender being rejected, the earnest money shall thereupon be returned to 
the contractor remitting the same, without any interest. 

6.  The officer inviting tenders shall have the right of rejecting all or any of the tenders and will 
not be bound to accept the lowest or any other tender. 

7.  The receipt of an accountant or clerk for any money paid by the bidder towards tender fee 
will not be considered as any acknowledgement or payment to the officer inviting tender 
and the bidder shall be responsible for seeing that he procures a receipt signed by the 
officer inviting tender or a duly authorised cashier. 

8.  The memorandum of work tendered for and the schedule of materials to be supplied by 
the department and their issue-rates, shall be filled and completed in the office of the 
officer inviting tender before the tender form is issued. If a form is issued to an intending 
bidder without having been so filled in and incomplete, he shall request the officer to have 
this done before he completes and delivers his tender. 

9.  The bidders shall sign a declaration under the officials Secret Act 1923, for maintaining 
secrecy of the tender documents drawings or other records connected with the work given 
to them. The unsuccessful bidders shall return all the drawings given to them. 

9(A).  Use of correcting fluid any where in tender document is not permitted. Such tender is 
liable for rejection. If there is any correction it should be cut with a straight line and should 
be initialed and cello tape to be provided on all the rates quoted in case of physical 
tenders.  

10. Applicable for 
Item Rate 
Tender Only. 

In the case of Item Rate Tenders, only rates quoted shall be considered. Any tender containing 
percentage below / above the rates quoted is liable to be rejected. Rates quoted by the bidder 
in item rate tender in figures and words shall be accurately filled in so that there is no 
discrepancy in the rates written in figures and words. However,  
i. if a discrepancy is found between rates in figures and in words, then the rates which 

correspond with the amount worked out by the bidder shall unless otherwise proved be 
taken as correct. 

ii. If the amount of an item is not worked out by the bidder or it does not correspond with 
the rates written either in figures or in words, then the rates quoted by the contractor in 
words shall be taken as correct. 

iii. Where the rates quoted by the bidder in figures and in words tally, but the amount is 
not worked out correctly, the rates quoted by the contractor will unless otherwise 
proved be taken as correct and not the amount. 

iv. In event no rate has been quoted for any item(s) leaving space blank both in figure(s) 
and word(s) or cancelled the quoted rate in figure(s), and word(s) but the  amount 
corresponding to the item(s) is worked out by the bidder and added to the grand total, 
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then rate(s) of the items(s) shall be derived from the amount(s) quoted by the 
contractor against such item(s). 

v. In event no rate has been quoted for any item(s), leaving space both in figure(s), 
word(s), and amount blank, it will be presumed that the bidder has included the cost of 
this/these item(s) in other items and rate for such item(s) will be considered as zero 
and work will be required to be executed accordingly. 

vi. Sub Para i to iv above shall not be applicable in case of e-tendering. 

  Applicable for 
percentage 
rate tender 
only . 

In case of percentage Rate Tenders only percentage quoted shall be considered. Any 
tender containing item rates is liable to be rejected Percentage quoted by the bidder in 
percentage rate tender shall be accurately filled in figures and words, so that there is no 
discrepancy.  
However, if the bidder has worked out the amount of the tender and if any discrepancy is 
found in the percentage quoted in words and figures, 
i. The percentage which corresponds with the amount worked out by the bidder shall, 

unless otherwise proved, be taken as correct.  
ii. If the amount of the tender is not worked out by the bidder or it does not correspond 

with the percentage written either in figures or in words, then the percentage quoted 
by the bidder in words shall be taken as correct. 

iii. Where the percentage quoted by the bidder in figures and in words tally but the 
amount is not worked out correctly, the percentage quoted by the bidder will, unless 
otherwise proved, be taken as correct and not the amount. 

11.  In the case of any tender where unit rate of any item / items appear unrealistic, such 
tender will be considered as unbalanced and in case the tenderer is unable to provide 
satisfactory explanation, such a tender is liable to be disqualified and rejected. 

12. Applicable for 
Item Rate 
Tender only. 

All rates shall be quoted on the tender form. The amount for each item should be worked 
out and requisite totals given. Special care should be taken to write the rates in figures as 
well as in words and the amount in figures only, in such a way that interpolation is not 
possible. The total amount should be written both in figures and in words. In case of 
figures, the word 8Rs9 should be written before the figure of rupees and word 8P9 after the 
decimal figures, e.g. 8Rs. 2.15 P9 and in case of words, the word 8Rupees9 should precede 
and the word 8Paise9 should be written at the end. Unless the rate is in whole rupees and 
followed by the word 8only9 it should invariably be upto two decimal places. While quoting 
the rate in schedule of quantities, the word 8only9 should be written closely following the 
amount and it should not be written in the next line. 

12(A). Applicable for 
percentage 
rate tender 
only. 

In Percentage Rate Tender, the tenderer shall quote percentage below / above (in figures 
as well as in words) at which he will be willing to execute the work. He shall also work out 
the total amount of his offer and the same should be written in figures as well as in words 
in such a way that no interpolation is possible. In case of figures, the word 8Rs9 should be 
written before the figure of rupees and work 8P9 after the decimal figures, e.g. 8Rs. 2.15 P9 
and in case of words, the word 8Rupees9 should precede and the word 8Paise9 should be 
written at the end. (quoting of rates in Paise is not applicable in e-tenders) 
 

13 Acceptance of   
abnormally  
low quoted 
bid. 

An Abnormally Low Bid is one in which the Bid price, in combination with other 
elements of the Bid, appears so low that it raises material concerns as to the capability 
of the Bidder to perform the contract at the offered price. Processing of such bid shall 
be as follows: 
i) The Bid Manager shall seek written clarifications from the lowest Bidder with 

approval of the tender accepting authority, including detailed price analyses of its 
Bid price in relation to scope, schedule, resource mobilization, allocation of risks 
and responsibilities, and any other requirements of the bids document. 

ii) If, after evaluating the price analyses, the Tender Accepting Authority determines 
that the Bidder has substantially failed to demonstrate its capability to deliver the 
contract at the offered price, then the bid/ proposal may be rejected. 

iii) Such contracts should be closely monitored that final payments in such cases do 
not abnormally increases due to extra items. Further, there is no abnormal 
increase in quantities of the item for which contractors have initially quoted very 
high rates. 
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14   i. The bidder, whose tender is accepted, will be required to furnish proformance 
guarantee of 5% (Five Percent) of the tendered amount within the period specified in 
Schedule F. This guarantee shall be in the form of Fixed Deposit Receipts or 
Guarantee Bonds of any Scheduled Bank but not co-operative or Gramin Bank, in 
accordance with the prescribed form, provided confirmatory advice is enclosed. 
 

ii. The bidder, whose tender is accepted, will also be required to furnish by way of 
Security Deposit for the fulfillment of his contract, an amount equal to 5% of the 
contract amount of the work. 
 

iii. In works where condition of submission of Proformance Guarantee is not applicable, 
the security deposit @ 10% of the tendered value shall be deducted. 

 
iv. The Security deposit (under ii & iii above) will be collected by deductions from the 

running bills of the contractor at the rates mentioned above and the earnest money 
(EMD) deposited at the time of tenders, shall be released only after receiving the PBG 
and its confirmation from the bank or Adjustment of Security Deposit (SD) as per NIT 
Condition. 

 
v. Security deposit will also be accepted in form of Fixed Deposit Receipts / Guarantee 

Bonds of any Scheduled Bank but not co-operative or Gramin Bank in accordance with 
the prescribed form, provided confirmatory advice is enclosed. 

15.  On acceptance of the tender, the name of the accredited representative(s) of the 
contractor who would be responsible for taking instructions from the Engineer-in- Charge 
shall be communicated in writing to the Engineer-in-Charge. 

16.  1. Rates to be quoted by the parties should be inclusive of all taxes, duties,        CESS, 
fee, royalty charges etc. levied under any statute and inclusive of GST for all the 
items. 

 

2. However GST, as applicable, shall be paid to the contractor, for any taxable supply / 
services / construction rendered by the agency to AAI, against a valid GST invoice as 
per terms and conditions of the contract. 

 

3. In case supplies /services / works involve imports; the same should be identified 
separately. Basic Custom Duty & IGST will be paid directly by AAI by utilizing EPCG 
license / Duty Credit Scrip under service Export from India Scheme (SEIS) of Govt. of 
India. 

17.  The contractor/ bidder shall give a list of AAI employees related to him.  

18.  The tender for the work shall not be witnessed by a contractor or contractors/ bidders who 
himself / themselves has / have tendered or who may and has / have tendered for the 
same work. Failure to observe this condition would render, tenders of the contractors 
tendering, as well as witnessing the tender, liable to summary rejection. 

19.  The tender for composite work includes, in addition to building work, all other works such 
as sanitary and water supply installations drainage installation, electrical work, horticulture 
work, roads and paths etc. The tenderer apart from being a registered contractor (B&R) of 
appropriate class, must associate himself with agencies of appropriate class which are 
eligible to tender for sanitary and water supply drainage, electrical and horticulture works 
in the composite tender. 

20.  The contractor/ bidder shall submit list of works completed in last 5 years*as well as which 
are in hand (in progress) in the following format for assessing bidding capacity of the 
bidders:- 

 

Name of work Name and particulars of 
Office where work is 
being executed 

Value of work Position of works in 
progress 
 

Remarks 
 
 

1 2 3 4 5 
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21  The contractor/bidder shall comply with the provisions of the Apprentices Act 1961, and 
the rules and orders issued there under from time to time. If he fails to do so, his failure 
will be a breach of the contract and the Executive Director (Engg.)may in his discretion, 
without prejudice to any other right or remedy available in law, cancel the contract. The 
contractor shall also be liable for any pecuniary liability arising on account of any violation 
by him of the provisions of the said Act. 

22  If complete site is available for work, the work shall be completed in the manner specified 
here in special condition of contract and NIT specifications. 
 
Note: In such case para 23 below may be deleted by NIT approving authority 

23  If complete site is not available for taking up the work, the same shall be made available in 
phases. The scope of work covered in each phase, time for completion of work in each 
phase and methodology of taking over completed work in phased manner has been 
specified under special conditions of contract. The completion time for each phase shall 
be applicable as indicated in tender documents. The work shall also be taken over by 
Engineer-In-Charge in phases. The warranty for the works executed in each phase shall 
be applied independently w.e.f. date of completion /taking over of individual phase. 
 
Note: In such case para 22 above may be deleted by NIT approving authority 
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CONDITIONS OF CONTRACT 

Definitions : 

1.  The contract means the documents forming the tender and acceptance thereof and the formal 
agreement / agreements executed between the competent authority(s) on behalf of the 
Chairman, Airports Authority of India and the Contractor, together with the documents referred 
to therein including these conditions, the specifications, designs, drawings and instructions 
issued from time to time by the Engineer-in-Charge and all these documents taken together, 
shall be deemed to form one contract / two contracts and shall be complimentary to one 
another. Contractor has to sign two agreements, one consisting BOQ for Civil works and 
another one for SITC and O&M /AMC / AICMC part. Engineer-in charge could be common for 
both the agreements. Separate invoices for the civil /construction works and SITC / O&M / 
AICMC / AMC works have to be raised by the agency referring to the respective agreements to 
facilitate AAI to claim input tax credit on such SITC / O&M / AICMC / AMC works as mentioned 
in Schedule 'F' para 2(v). 

2.  In the contract, the following expressions shall, unless the context otherwise requires, 
have the meanings, hereby respectively assigned to them:- 

  i) The expression works or work shall, unless there be something either in the subject or 
context repugnant to such construction, be construed and taken to mean the works by or 
by virtue of the contract contracted to be executed whether temporary or permanent, and 
whether original, altered, substituted or additional. 

ii) The site shall mean the land / or other places on, into or through which work is to be 
executed under the contract or any adjacent land, path or street through which work is to 
be executed under the contract or any adjacent land, path or street which may be allotted 
or used for the purpose of carrying out the contract. 

iii) The Contractor / tenderer / bidder shall mean the individual, firm or company whether 
incorporated or not, Joint Venture / Consortium undertaking the works and shall include 
the legal personal representative of such individual or the persons constituting such firm 
or company, or the successors of such firm or company and the permitted assignees of 
such individual, firm or company. 

iv) The Chairman means the Chairman Airports Authority of India and his Successors. 
v) The Engineer-in-Charge means the Engineering Officer who shall supervise and be 

incharge of the work and who shall sign the contract on behalf of the Chairman, Airports 
Authority of India as mentioned in Schedule 8F9 hereunder. 

vi) AAI or Airports Authority of India shall mean the Chairman Airports Authority of India. 
vii) The terms Member (Planning) means the head of Department of Engineering, Airports 

Authority of India. 
viii) Accepting Authority shall mean the authority mentioned in Schedule 8F9. 
ix) Excepted Risk are risks due to riots (other than those on account of contractor9s 

employees), war (whether declared or not) invasion, act of foreign enemies, hostilities, 
civil war, rebellion revolution, insurrection, terrorism, military or usurped power, any acts 
of Airports Authority of India, damages from aircraft, acts of God, such as earthquake, 
lightening and unprecedented floods, and other causes over which the contractor has no 
control and accepted as such by the Accepting Authority or causes solely due to use or 
occupation by Airports Authority of India of the part of the works in respect of which a 
certificate of completion has been issued or a cause solely due to Airports Authority of 
India9s faulty design of works. 

x) Market Rate shall be the rate as decided by the Engineer-in-Charge on the basis of the 
prevailing cost of materials and labour at the site where the work is to be executed plus 
the percentage mentioned in Schedule 8F9 to cover, all overheads and profits. Provided 
that no extra overheads and profits shall be payable on the parts of works assigned to 
other agency(s) by the contractor as per terms of contract. 
 

xi) Schedule(s) referred to in these conditions shall mean the relevant schedule(s) 
annexed to the tender papers or the standard Schedule of Rates of the government 
mentioned in Schedule 8F9 hereunder, with the amendments thereto issued upto the 
date of receipt of the tender. 

xii) Department means Airports Authority of India, which invites tender on behalf of 
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Chairman, Airports Authority of India. 
xiii) Tendered value means the value of the entire work as stipulated in the letter of 

award. 

3. Scope and 
Proformance 

Where the context so requires, words imparting the singular only also include the plural 
and vice versa. Any reference to masculine gender shall whenever required include 
feminine gender and vice versa. 

4.  Headings and Marginal notes to these General Conditions of Contract shall not be 
deemed to form part thereof or be taken into consideration in the interpretation or 
construction thereof or of the contract. 

5.  The contractor shall be furnished, free of cost one certified copy of the contract documents 
except standard specifications, Schedule of Rates and such other printed and published 
documents, together with all drawings as may be forming part of the tender papers. None 
of these documents shall be used for any purpose other than that of this contract. 

6. Works to be 
carried out 

The work to be carried out under the Contract shall, except as otherwise provided in these 
conditions, include all labour, materials, tools, plants, equipment and transport which may 
be required in preparation of and for and in the full and entire execution and completion of 
the works. The descriptions given in the Schedule of Quantities (Schedule – A) shall, 
unless otherwise stated, be held to include wastage on materials, carriage and cartage, 
carrying and return of empties, hoisting, setting, fitting and fixing in position and all other 
labours necessary in and for the full and entire execution and completion of the work as 
aforesaid in accordance with good practice and recognized principles. 

7. Sufficiency of 
Tender 

The Contractor shall be deemed to have satisfied himself before tendering as to the 
correctness and sufficiency of his tender for the works and of the rates and prices quoted 
in the Schedule of Quantities, which rates and prices shall, except as otherwise provided, 
cover all his obligations under the Contract and all matters and things necessary for the 
proper completion and maintenance of the works. 

8. Discrepancies 
and 
Adjustment of 
Errors 

The several documents forming the Contract are to be taken as mutually explanatory of 
one another, detailed drawings being followed in preference to small scale drawing and 
figured dimensions in preference to scale and special conditions in preference to General 
Conditions. 

8.1  In the case of discrepancy between the Schedule of Quantities, the Specifications and / or 
the Drawings, the following order of preference shall be observed :- 

  i. Description of Schedule of Quantities. 
ii. Particular/ technical Specification and Special Condition, if any. 
iii. Drawings. 
iv. C P W D Specifications. 
v. Indian Standard Specifications of B I S./ IRC Code of Practice / ASTM standards. 
vi. Sound Engineering practice as directed by the Engineer-in-charge, whose decision in 

this regard shall final and binding on the contractor. 

8.2  If there are varying or conflicting provisions made in any one document forming part of the 
contract, the Accepting Authority shall be the deciding authority with regard to the intention 
of the document and his decision shall be final and binding on the contractor. 

8.3  Any error in description, quantity or rate in Schedule of Quantities or any omission 
therefrom shall not vitiate the Contract or release the Contractor from the execution of the 
whole or any part of the works comprised therein according to drawings and specifications 
or from any of his obligations under the contract. 
 

8.4 
 
 

Payment for 
similar items 
with different 
quoted rates in 
different 
subheads of 
the contract 
agreement 

If the contractor has quoted different rates for the same item appearing in two or 
more subheads, then the lowest of the rates quoted shall only be considered for 
payments during execution of work. In case of deviation of quantity of such item, 
payments shall be made at the lowest quoted rate for quantity executed upto the 
deviation limit specified in the contract. Beyond the deviation limit the rate shall be 
derived as per relevant contract provision.  
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9. Reverse 
Auction for 
purchase 
tenders 

AAI may opt for reverse auction in case of purchase tender if value of supplies put to 
tender is more than Rs.2Cr. 
 
 

10. Signing of 
Contract 

The successful tenderer / contractor, on acceptance of his tender by the Accepting 
Authority, shall, within 15 days from the award of the work, shall sign either single or 
Two agreements, as the case may be, one consisting BOQ for Civil works and another 
one for SITC and O&M / AMC / AICMC part. 

i)  i. The notice inviting tender, all the documents including drawings, if any, forming the 
tender as issued at the time of invitation of tender and acceptance thereof together 
with any correspondence leading thereto. 

ii. Standard AAI Form as mentioned in Schedule 8F9 consisting of : 
a.  Various standard clauses with corrections upto the date stipulated in Schedule 

8F9 alongwith annexures thereto. 
b.  AAI Safety Code. 
c.  Model Rules for the protection of health, sanitary arrangements for workers 

employed by AAI or its contractors. 
d.  AAI Contractor9s Labour Regulations. 
e.  List of Acts and omissions for which fines can be imposed. 

iii. No payment for the work done will be made unless contract in form of 
agreement is signed by the contractor. 
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             CLAUSES OF CONTRACT 
CLAUSE 1 
 

 Performance 
Guarantee 

This clause is applicable for the works for which the estimated cost put to tender is more 

than Rs.5 crores. 

  i. The contractor shall submit an irrevocable Performance Guarantee of 5% (Five 

percent) of the Tendered amount in addition to other deposits mentioned elsewhere 

in the contract for his proper performance of the contract agreement, (not 

withstanding and/or without prejudice to any other provisions in the contract) within 

period specified in Schedule 8F9 from the date of issue of award letter. This guarantee 

shall be in the form of Insurance Surety Bonds, Account Payee Demand Draft, or 

Bank Guarantee (including e-Bank Guarantee) from any of the Scheduled 

Commercial Banks (i.e. Indian or Foreign Banks included in the Second Schedule of 

Reserve Bank of India Act,1934 excluding Co-Operative/Regional Rural Banks) in 

accordance with the form annexed hereto. (Appendix-XI). 

  ii    Performance guarantee should be furnished within 30 days of issue of award letter. In 

case the contractor fails to deposit proformance guarantee within the stipulated 

period, no payment will be released to the contractor for the work done in respect of 

1st running account bill. Moreover, interest @10% per annum on proformance 

guarantee amount would be levied (non-refundable) for delayed period of 

submission. 

  iii.  The Proformance Guarantee shall be initially valid upto the stipulated date of 

completion plus 180 days beyond that. In case the time for completion of work gets 

enlarged, the contractor shall get the validity of Proformance Guarantee extended to 

cover such enlarged time for completion of work. After recording of the completion 

certificate for the work by the competent authority, the proformance guarantee shall 

be returned to the contractor, without any interest. However, in case of contracts 

involving maintenance of buildings and services / any other work thereafter, 50% of 

Proformance Guarantee shall be retained as Security Deposit as per contract 

conditions. The same shall be returned on successful completion of commitment  

year wise proportionately.  

  iv. The Engineer-in-Charge shall not make a claim under the proformance guarantee 

except for amounts to which the AAI is entitled under the contract (not withstanding 

and/or without prejudice to any other provisions in the contract agreement) in the 

event of: 

a.  Failure by the contractor to extend the validity of the Proformance Guarantee as 

described herein above, in which event the Engineer-in-Charge may claim the 

full amount of the Proformance Guarantee. 

b.  Failure by the contractor to pay the Chairman, AAI any amount due, either as 

agreed by the contractor or determined under any of the Clauses/Conditions of 

the agreement, within 30 days of the service of notice to this effect by Engineer-

in-Charge. 

  v. In the event of the contract being determined or rescinded under provision of any of 

the Clause/Condition of the agreement, the proformance guarantee shall stand 

forfeited in full and shall be absolutely at the disposal of the Chairman, AAI. 
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CLAUSE 1 A 
 

 Recovery of 

Security Deposit  

The person/persons whose tender(s) may be accepted (hereinafter called the contractor) 

shall permit AAI at the time of making any payment to him for work done under the 

contract to deduct a sum at the rate of 5% of the gross amount of each running and final 

bill till the sum deducted alongwith the sum already deposited as earnest money, will 

amount to security deposit of 5% of the tendered value of the work. Earnest money shall 

be adjusted first in the security deposit and further recovery of security deposit shall 

commence only when the update amount of security deposit starts exceeding the earnest 

money. Such deductions will be made and held by way of Security Deposit unless he/they 

has/have deposited the amount of Security at the rate mentioned above in the form of 

Bank Guarantee (including e-Bank Guarantee) from any of the Commercial Bank (i.e. 

Indian or Foreign Banks included in the Second Schedule of Reserve Bank of India 

Act,1934 excluding Co-Operative/Regional Rural Banks). In case a fixed deposit receipts 

or Guarantee Bonds of any Bank is furnished by the contractor to the AAI as part of the 

security deposit and the Bank is unable to make payment against the said fixed deposit 

receipt or Guarantee Bond, the loss caused thereby shall fall on the contractor and the 

contractor shall forthwith on demand furnish additional security to the AAI to make good 

the deficit. In works where condition of submission of performance guarantee is not 

applicable, the security deposit at the rate of 10% (Ten Percent) of gross amount of each 

running bill shall be deducted instead of 5%, till the sum along with the sum already 

deposited as earnest money will amount to security deposit of 10% of the contract value of 

work. Other conditions shall remain same as stated above.  

 

All compensations or the other sums of money payable by the contractor under the terms 

of this contract may be deducted from, or paid by the sale of a sufficient part of his security 

deposit or from the interest arising therefrom, or from any sums which may be due to or 

may become due to the contractor by AAI on any account whatsoever and in the event of 

his Security Deposit being reduced by reason of any such deductions or sale as aforesaid, 

the contractor shall within 10 days make good in fixed deposit receipts, Insurance Surety 

Bonds, Account Payee Demand Draft or Bank Guarantee from any of the Commercial 

Bank (if deposited for more than 12 months) endorsed in favour of the Airports Authority of 

India, any sum or sums which may have been deducted from, or raised by sale of his 

security deposit or any part thereof. The security deposit shall be collected from the 

running bills of the contractor at the rates mentioned above.  

 
The security deposit as deducted above can be released against bank guarantee issued 
by any Commercial Bank (i.e. Indian or Foreign Banks included in the Second Schedule of 
Reserve Bank of India Act,1934 excluding Co-Operative /Regional Rural Banks),, on its 
accumulations to a minimum of Rs. 5 lakh subject to the condition that amount of such 
bank guarantee, except last one, shall not be less than Rs. 5 lakh. 
 

Note 1:    Provided further that the validity of Bank Guarantee shall be in conformity with 
provisions contained in the clause 17 which shall be extended from time to time 
depending upon extension of contract under provision of Clause 2 & Clause 5. 

 

Note 2:    Note 1 above shall be applicable for both clause 1 and 1 A. 
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Clause 2 
 

 Compensation 
for Delay 

If the contractor fails to maintain the required progress in terms of clause 5 or to complete 
the Work and clear the site on or before the contract or justified extended date of 
completion as per clause 5(excluding any extension under clause 5.5) as well as any 
extension granted under clause 12 and 15, he shall, without prejudice to any other right or 
remedy available under the law to the AAI on account of such breach, pay as  
compensation the amount calculated at the rates stipulated below as the authority 
specified in schedule 8F9 may decide on the amount of Tendered Value of the work for 
every completed day/month (as determined) that the progress remains below that 
specified in Clause 5 or that the work remains incomplete. This will also apply to items or 
group of items for which a separate period of completion has been specified. 

i) Compensation for 
delay of work 

If the completion of work is delayed due to reasons 
attributed to contractor, AAI shall be entitled for 
compensation for delay as detailed below : 
 

i. For works costing upto Rs. 10.00 Lac: 
1.0% (one percent) of tendered value per week of 
delay or lesser amount as decided by the competent 
authority subject to a  maximum of 10% of contract 
value.  
 

ii     For the works costing more than Rs.10.00 Lac     
a.   For the works having completion period less than 2 

years 
0.5% (half percent) of tendered value per week of 
delay or lesser amount as decided by the competent 
authority subject to a maximum of 10% of the 
tendered value.  

 

  Provided always that the total amount of compensation for delay to be paid under this 
condition shall not exceed 10% of the Tendered Value of work or of the Tendered Value 
of the Sectional part of work as mentioned in schedule 8F9for which a separate period of 
completion is originally given.  
In case no compensation has been decided by the authority in Schedule 8F9during the 
progress of work, this shall be no waiver of right to levy compensation by the said 
authority if the work remains incomplete on final justified extended date of completion. If 
the Engineer in Charge decides to give further extension of time allowing proformance of 
work beyond the justified extended date, the contractor shall be liable to pay 
compensation for such extended period. If any variation in amount of contract takes place 
during such extended period beyond justified extended date and the contractor becomes 
entitled to additional time under clause 12, the net period for such variation shall be 
accounted for while deciding the period for levy of compensation. However, during such 
further extended period beyond the justified extended period, if any delay occurs by 
events under sub clause 5.2, the contractor shall be liable to pay compensation for such 
delay. 
 

Provided that compensation during the progress of work beyond the justified extended 
date of completion for delay under this clause shall be for non-achievement of sectional 
completion or part handing over of work on stipulated/ justified extended date for such 
part work or if delay affects any other works/ services. This is without prejudice to right of 
action by Engineer-in-Charge under clause 3 for delay in proformance and claim of 
compensation under that clause. 
In case action under clause 2 has not been finalized and the work has been determined 
under clause 3, the right of action under this clause shall remain post determination of 
contract but levy of compensation shall be for days the progress is behind the schedule 
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on date of determination, as assessed by the authority in schedule 8F9, after due 
consideration of justified extension. The compensation for delay, if not decided before the 
determination of contract, shall be decided after of determination of contract. 
The amount of compensation may be adjusted or set-off against any sum payable to the9 
Contractor under this or any other contract with AAI. In case, the contractor does not 
achieve a particular milestone mentioned in schedule F, or the re-scheduled milestone(s) 
in terms of Clause 5.4, the amount shown against that milestone shall be withheld, to be 
adjusted against the compensation levied as above. With-holding of this amount on 
failure to achieve a milestone, shall be automatic without any notice to the contractor. 
However, if the contractor catches up with the progress of work on the subsequent 
milestone(s), the withheld amount shall be released. In case the contractor fails to make 
up for the delay in subsequent milestone(s), amount mentioned against each milestone 
missed subsequently also shall be withheld. However, no interest, whatsoever, shall be 
payable on such withheld amount. 
   

 

Clause 2A 
 

 Incentive for 
early completion 

In case, the contractor completes the work ahead of updated stipulated date of 

completion, so provided in 8Schedule F9,a bonus @ 1% (one per cent) of the tendered 
value per month computed on per day basis, shall be payable to the contractor, subject to 
a maximum limit of 5% (five per cent) of the tendered value. The amount of bonus, if 
payable, shall be paid along with final bill after completion of work. Bonus/ Incentive shall 
be applicable for the contract completed before stipulated dated of completion and shall 
not be applicable for the contract extended beyond the stipulated period even with justified 
hindrance and without any action of compensation for delay. 
This clause shall not be applicable for the works which estimated cost put to tender is less 
than Rs. 50.00 Cr. 

 

Clause 2B 
 

 Release of 
withheld amount 
against 
compensation 
for delay.  

Withheld amount towards compensation for delay over and above Rs. 50.00 lacs, can be 
released against Bank Guarantee (on the format given at Appendix-1) or in the form of 
fixed deposit receipts or guarantee bonds of any Scheduled Bank but not Co-operative or 
Gramin Bank, pending finalization of case of extension of time by competent authority as 
per delegation of powers. Concerned Executive Director (Engg) will authorize such action 
on receipt of proposal from the Engineer-In-Charge through proper channel.  

 

Clause 3 
 

 When Contract 
can be 
Determined 

Subject to other provisions contained in this clause, the Engineer-in-Charge may, without 
prejudice to his any other rights or remedy against the contractor in respect of any delay, 
inferior workmanship, any claims for damages and/or any other provisions of this contract 
or otherwise, and whether the date of completion has or has not elapsed, by notice in 
writing absolutely determine the contract in any of the following cases: 
i.     If the contractor having been given a notice by the Engineer-in-Charge in writing to 

rectify, reconstruct or replace any defective work or that the work is being performed 
in an inefficient or otherwise improper or un-workman like manner shall omit to 
comply with the requirement of such notice for a period of seven days thereafter. 

ii.    If the contractor has, without reasonable cause, suspended the progress of the work 
or has failed to proceed with the work with due diligence and continues to do so after 
a notice in writing of seven days from the Engineer-in-Charge.  

iii.  If the contractor fails to complete the work or section of work with individual date of 
completion on or before the stipulated or justified extended date on or before such 
date of completion, and the Engineer in Charge without any prejudice to any other 
right or remedy under any other provision in the contract has given further 
reasonable time in a notice given in writing in that behalf as either mutually agreed or 
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in absence of such mutual agreement by his own assessment making such time 
essence of contract and in the opinion of Engineer in Charge, the contractor will be 
unable to complete the same or does not complete the same within the period 
specified. 

iv.  If the contractor persistently neglects to carry out his obligations under the contract 
and / or commits default in complying with any of the terms and conditions of the 
contract and does not remedy it or take effective steps to remedy it within 7 days 
after a notice in writing is given to him in that behalf by the Engineer-in-Charge. 

v.   If the contractor shall offer or give or agree to give to any person in AAI service or to 
any other person on his behalf any gift or consideration of any kind as an inducement 
or reward for doing or forbearing to do or for having done or forborne to do any act in 
relation to the obtaining or execution of this or any other contract for AAI. 

vi.   If the contractor shall enter into a contract with Airports Authority of India in 
connection with which commission has been paid or agreed to be paid by him or to 
his knowledge, unless the particulars of any such commission and the terms of 
payment thereof have been previously disclosed in writing to the Engineer-in-charge. 

vii. If the contractor shall obtain a contract with AAI as a result of wrong tendering or other 
non-bonafide methods of competitive tendering or commits any breach of Integrity 
Pact.  

viii. If the contractor being an individual, or if a firm, any partner thereof shall at any time 
be adjudged insolvent or have a receiving order or order for administration of his 
estate made against him or shall take any proceedings for liquidation or composition 
(other than a voluntary liquidation for the purpose of amalgamation or reconstruction) 
under any Insolvency Act for the time being in force or make any conveyance or 
assignment of his effects or composition or arrangement for the benefit of his 
creditors or purport so to do, or if any application be made under any Insolvency Act 
for the time being in force for the sequestration of his estate or if a trust deed be 
executed by him for benefit of his creditors. 

 

ix.  If the contractor being a company shall pass a resolution or the court shall make an 
order that the company shall be wound up or if a receiver or a manager on behalf of 
a creditor shall be appointed or if circumstances shall arise which entitle the court or 
the creditor to appoint a receiver or a manager or which entitle the court to make a 
winding up order. 

x.    If the contractor shall suffer an execution being levied on his goods and allow it to be 
continued for a period of 21 days. 

 

xi.  If the contractor assigns (excluding part(s) of work assigned to other agency(s) by the 
contractor as per terms of contract), transfers, sublets (engagement of labour on a 
piece-work basis or of labour with materials not to be incorporated in the work, shall 
not be deemed to be subletting) or otherwise parts with or attempts to assign, 
transfer, sublet or otherwise parts with the entire works or any portion thereof without 
the prior written approval of the Engineer-in-Charge. When the contractor has made 
himself liable for action under any of the cases aforesaid, the Engineer-in-Charge on 
behalf of the Chairman, AAI shall have powers : 

       a.   To determine the contract as aforesaid  so far as proformance of work by the 
Contractor of work is concerned (of which determination notice in writing to the 
contractor under the hand of the Engineer-in-Charge shall be conclusive 
evidence). Upon such determination, the Earnest Money Deposit, Security 
Deposit already recovered and Proformance Guarantee under the contract shall 
be liable to be forfeited and shall be absolutely at the disposal of the AAI. 

       b.   After giving notice to the contractor to measure up the work of the contractor and 
to take such whole, or the balance or part thereof, as shall be un-executed out of 
his hands and to give it to another contractor or any other means to complete 
the work. The contractor, whose contract is determined as above, shall not be 
allowed to participate in the tendering process for the balance work. In the event 
of above courses being adopted by the Engineer-in-Charge, the contractor shall 
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have no claim to compensation for any loss sustained by him by reasons of his 
having purchased or procured any materials or entered into any engagements or 
made any advances on account or with a view to the execution of the work or 
the proformance of the contract. And in case action is taken under any of the 
provision aforesaid, the contractor shall not be entitled to recover or be paid any 
sum for any work thereof or actually performed under this contract unless and 
until the Engineer-in-Charge has certified in writing the proformance of such 
work and the value payable in respect thereof and he shall only be entitled to be 
paid the value so certified. 

 
CLAUSE 3 A 
 

  In case, the work cannot be started due to reasons not within the control of the contractor 
within 1/8th of the stipulated time for completion of work or one month whichever is higher, 
either party may close the contract by giving notice to the other party stating the reasons. 
In such eventuality, the Earnest Money Deposit and the Proformance Guarantee of the 
contractor shall be refunded within 30 days. 
Neither party shall claim any compensation for such eventuality. This clause is not 
applicable for any breach of the contract by either party. 
 

 
CLAUSE 3 B 
 

  Debarment of Contractor 
(i) Contractor may be debarred if it is determined under breached the Integrity Pact of 
clause 41(a) and Code of Integrity of clause 41(b). 
(ii) Contractor can also be debarred for the reasons like supply of sub-standard material, 
non-supply of material, abandonment of work, sub-standard quality of work, poor/ 
unsatisfactory performance. 
(iii) The period of debarment shall be upto two years. 

 
CLAUSE 4 
 

 Contractor liable 
to pay 
compensation 
even if action not 
taken under 
Clause-3 

In any case in which any of the powers conferred upon the Engineer-in-Charge by Clause-
3 thereof, shall have become exercisable and the same are not exercised, the non-
exercise thereof shall not constitute a waiver of any of the conditions hereof and such 
powers shall notwithstanding be exercisable in the event of any future case of default by 
the contractor and the liability of the contractor for compensation shall remain unaffected. 
In the event of the Engineer-in-Charge putting in force all or any of the powers vested in 
him under the preceding clause he may, if he so desires after giving a notice in writing to 
the contractor, take possession of (or at the sole discretion of the Engineer-in-Charge 
which shall be final and binding on the contractor) use as on hire (the amount of the hire 
money being also in the final determination of the Engineer-in-Charge) all or any tools, 
plant, materials and stores, in or upon the works, or the site thereof belonging to the 
contractor, or procured by the contractor and intended to be used for the execution of the 
work/ or any part thereof, paying or allowing for the same in account at the contract rates, 
or, in the case of these not being applicable, at current market rates to be certified by the 
Engineer-in-Charge, whose certificate thereof shall be final, and binding on the contractor, 
clerk of the works, foreman or other authorised agent to remove such tools, plant, 
materials, or stores from the premises (within a time to be specified in such notice) in the 
event of the contractor failing to comply with any such requisition, the Engineer-in-Charge 
may remove them at the contractor9s expense or sell them by auction or private sale on 
account of the contractor and his risk in all respects and the certificate of the Engineer-in-
Charge as to the expenses of any such removal and the amount of the proceeds and 
expenses of any such sale shall be final and conclusive against the contractor. 
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CLAUSE 5 
 

 Time and 
Extension for 
Delay 
 

The time allowed for execution of the Works as specified in the Schedule 8F9 or the 
extended time in accordance with these conditions shall be the essence of the Contract. 
The execution of the works shall commence from such time period as mentioned in 
schedule 8F9 or from the date of handing over of the site whichever is later. If the 
Contractor commits default in commencing the execution of the work as aforesaid, AAI 
shall without prejudice to any other right or remedy available in law, be at liberty to forfeit 
the earnest money & proformance guarantee absolutely. 

5.1  After the Contract is awarded, within 15 days, the Contractor shall submit a Time and 
Progress Chart for each mile stone and get it approved by the Engineer-in-charge. The 
Chart shall be prepared in direct relation to the time stated in the Contract documents for 
completion of items of the works. It shall indicate the forecast of the dates of 
commencement and completion of various trades of sections of the work and may be 
amended as necessary by agreement between the Engineer-in-Charge and the 
Contractor within the limitations of time imposed in the contract documents, and further 
to ensure good progress during the execution of the work, the contractor shall in all 
cases in which the time allowed for any work, exceeds one month (save for special jobs 
for which a separate programme has been agreed upon) complete the work as per mile 
stones given in Schedule 8F9. 
 

Project Management shall be done.  
a. For works costing upto Rs. 5.00 Cr.     --   CPM/ PERT Chart 
 

b. Works costing more than Rs. 5.00 Cr.  --   By using Project Management    
                                                                      Software like Primavera / MS  
                                                                      Project or any other software  
                                                                      with the approval of  
                                                                      Engineer-in-charge. 
c. Contractor shall submit monthly progress reports (2 copies) highlighting status of 

various activities and physical completion of work. 
 
PROGRAMME CHART 
 

i. The Contractor shall prepare an integrated programme chart in Project Management 
Software for the execution of work, showing clearly all activities from the start of work 
to completion, with details of manpower, equipment and machinery required for the 
fulfillment of the programme within the stipulated period or earlier and submit the 
same for approval to the Engineer-in- Charge within fifteen days of award of the 
contract. A recovery of Rs. 2500/- (for works costing upto Rs. 5.00 Crores) / Rs. 
5000/- (for works costing more than Rs. 5.00 Crores) shall be made on per day basis 
in case of delay in submission of the above programme. 

ii.  The programme chart should include the following: 
     a.   Descriptive note explaining sequence of the various activities. 
     b.   Network (PERT / CPM / BAR CHART). 
     c.   Programme for procurement of materials by the contractor. 
 

Programme for deployment of machinery / equipment9s having adequate capacity, 
commensurate with the quantum of work to be done within the stipulated period, by 
the contractor. In addition to above, to achieve the progress of work as per 
programme, the contractor must bring at site adequate shuttering material required 
for cement concrete and R.C.C. works etc. for three floors within one month from the 
date of start of work till the completion of RCC work as per requirement of work. The 
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contractor shall submit shuttering schedule adequate to complete structure work 
within laid down physical milestone. 

 

iii. If at any time, it appears to the Engineer-in-Charge that the actual progress of work 
does not conform to the approved programme referred above or after rescheduling 
of milestones, the contractor shall produce a revised programme within 7 (seven) 
days, showing the modifications to the approved programme to ensure timely 
completion of the work. The modified schedule of programme shall be approved by 
the Engineer in Charge. A recovery of Rs. 2500/- (for works costing upto Rs.5.00 
Crores) / Rs. 5000/- (for works costing more than Rs.5.00 Crores) shall be made on 
per day basis in case of delay in submission of the modified programme. 

 

iv. The submission for approval by the Engineer-in-Charge of such programme or such 
particulars shall not relieve the contractor of any of the duties or responsibilities 
under the contract. This is without prejudice to the right of Engineer-in-Charge to 
take action against the contractor as per terms and conditions of the agreement. 

 

v. The contractor shall submit the progress report using MS Project/Primavera software 
with base line programme referred above for the work done during previous month to 
the Engineer-in-charge on or before 5th day of each month failing which a recovery 
Rs. 2500/ - (for works costing upto Rs.5.00 Crores) / Rs. 5000/- (for works costing 
more than Rs.5.00 Crores) shall be made on per day basis in case of delay in 
submission of the monthly progress report. 

5.2  If the work(s) be delayed by:- 
i.    Force majeure, or an act of terrorism 
ii.   Abnormally bad weather, or 
iii.  Serious loss or damage by fire, or 
iv.  Civil commotion, local commotion of workmen, strike or lockout, affecting    any of the 

trades employed on the work, or 
v.  Delay on the part of other contractors or tradesmen engaged by Engineer- in- Charge 

for executing work not forming part of the Contract, or 
vi.   Non-availability of stores, which are the responsibility of AAI to supply or 
vii. Non-availability or break down of tools and Plant to be supplied or supplied by AAI or 
viii. Any other cause which, in the absolute discretion of the Engineer-in-Charge is 

beyond the Contractor9s control. 
      then upon the happening of any such event causing delay, the contractor shall 
immediately give notice thereof in writing to the Engineer-in-Charge but shall 
nevertheless use constantly his best endeavors to prevent or make good the delay and 
shall do all that may be reasonably required to the satisfaction of the Engineer-in-charge 
to proceed with the works.  
All correspondence with the agency and concerned stakeholders during execution of 
works will be taken into consideration for evaluation of hindrances causing delay, for 
grant of extension of time by the Competent Authority. 

5.3  Request for rescheduling of Milestones and extension of time, to be eligible for 
consideration, shall be made by the contractor in writing within fourteen days of the 
happening of the event causing delay on the prescribed form to the authority indicated in 
schedule 8F9. The contractor may also, if practicable, indicate in such a request the period 
for which extension is desired. 

5.4  In any such case the Engineer-in-Charge with the approval of authority indicated in 
Schedule 8F9 may give a fair and reasonable extension of time and reschedule the 
Milestones for completion of work. Such extension or re-scheduling of the milestone shall 
be communicated to the contractor by the Engineer-in-charge in writing, within 1 month 
or 4 weeks of the date of receipt of such request respectively. Non-application by the 
contractor for extension of time/ re-scheduling of milestones shall not be a bar for giving 
a fair and reasonable extension / re-scheduling of milestones by the Engineer-in-charge 
with the approval of authority indicated in schedule 8F9 and this shall be binding on the 
contractor. 
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CLAUSE 6 
 

 Measurements 
of Work 
Done 
 

Engineer-in-charge shall, except as otherwise provided, ascertain and determine by 
measurement, the value in accordance with the contract of work done. 
All measurement of all items having financial value shall be entered in Measurement 
Book and/or level field book so that a complete record is obtained of all works performed 
under the contract. 
ll measurements and levels shall be taken jointly by the Engineer-in-Charge or his 
authorised representative and by the contractor or his authorised representative from 
time to time during the progress of the work and such measurements shall be signed and 
dated by the Engineer-in-Charge and the contractor or their representatives in token of 
their acceptance. If the contractor objects to any of the measurements recorded, a note 
shall be made to that effect with reason and signed by both the parties. 
If for any reason the contractor or his authorised representative is not available and the 
work of recording measurements is suspended by the Engineer-in-Charge or his 
representative, the Engineer-in-Charge and the Department shall not entertain any claim 
from contractor for any loss or damages on this account. If the contractor or his 
authorised representative does not remain present at the time of such measurements 
after the contractor or his authorised representative has been given a notice in writing 
three (3) days in advance or fails to countersign or to record objection within a week from 
the date of the measurement, then such measurements recorded in his absence by the 
Engineer-in- Charge or his representative shall be deemed to be accepted by the 
Contractor. 
The contractor shall, without extra charge, provide all assistance with every appliance, 
labour and other things necessary for measurements and recording levels. 
Except where any general or detailed description of the work expressly shows to the 
contrary, measurements shall be taken in accordance with the procedure set forth in the 
specifications notwithstanding any provision in the relevant Standard Method of 
measurement or any general or local custom. In the case of items which are not covered 
by specifications, measurements shall be taken in accordance with the relevant standard 
method of measurement issued by the Bureau of Indian Standards and if for any item no 
such standard is available, then a mutually agreed method shall be followed.  
The contractor shall give, not less than seven days9 notice to the Engineer-in-Charge or 
his authorised Representative of the work, before covering up or otherwise placing 
beyond the reach of measurement any work in order that the same may be measured 
and correct dimensions thereof be taken before the same is covered up or placed 
beyond the reach of measurement and shall not cover up and place beyond reach of 
measurement any work without consent in writing of the Engineer-in-Charge or his 
authorised representative of the work who shall within the aforesaid period of seven days 
inspect the work, and if any work shall be covered up or placed beyond the reach of 
measurements without such notice having been given or the Engineer-in- Charge9s 
consent being obtained in writing, the same shall be uncovered at the Contractor9s 
expense, or in default thereof no payment or allowance shall be made for such work or 
the materials with which the same was executed. 
Engineer-in-Charge or his authorised representative may cause either themselves or 
through another officer of the department to check the measurements recorded jointly or 
otherwise as aforesaid and all provisions stipulated herein above shall be applicable to 
such checking of measurements or levels. 
It is also a term of this contract that recording of measurements of any item of work in the 
measurement book and/or its payment in the interim, on account or final bill shall not be 
considered as conclusive evidence as to the sufficiency of any work or material to which 
it relates nor shall it relieve the contractor from liabilities from any over measurement or 
defects noticed till completion of the defects liability period. 
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Clause 6 A 
 

 Computerized 
Measurement 
Book 
 

Computerized measurement is mandatory for works costing more than Rs 5.00 Lacs. 
However in case of works costing lesser than Rs. 5.00 Lacs Engineer-in-Charge may 
decide for adopting computerized measurement if required, except as otherwise 
provided, ascertain and determine by measurement the value of work done in 
accordance with the contract. All measurements of all items having financial value shall 
be entered by the contractor and compiled in the shape of the Computerized 
Measurement Book having pages of A-4 size as per the format of the department so that 
a complete record is obtained of all the items of works performed under the contract. 

  All such measurements and levels recorded by the contractor or his authorised 
representative from time to time, during the progress of the work, shall be got checked by 
the contractor from the Engineer-in-Charge or his authorised representative as per 
interval or program fixed in consultation with Engineer-in-Charge or his authorised 
representative. After the necessary corrections made by the Engineer-in- Charge, the 
measurement sheets shall be returned to the contractor for incorporating the corrections 
and for resubmission to the Engineer-in-Charge for the dated signatures by the 
Engineer-in-Charge and the contractor or their representatives in token of their 
acceptance. 
Whenever bill is due for payment, the contractor would initially submit draft computerized 
measurement sheets and these measurements would be got checked/test checked from 
the Engineer-in-Charge and/or his authorized representative. The contractor will, 
thereafter, incorporate such changes as may be done during these checks/test checks in 
his draft computerised measurements, and submit to the department a computerised 
measurement book, duly bound, and with its pages machine numbered. The Engineer-in-
Charge and/or his authorised representative would thereafter check this MB, and record 
the necessary certificates for their checks/test checks. 
The final, fair, computerised measurement book given by the contractor, duly bound, with 
its pages machine numbered, should be 100% correct, and no cutting or overwriting in 
the measurements would thereafter be allowed. If at all any error is noticed, the 
contractor shall have to submit a fresh computerized MB with its pages duly machine 
numbered and bound, after getting the earlier MB cancelled by the department. 
Thereafter, the MB shall be taken in the records of Engineer-in-charge, and allotted a 
number as per the Register of Computerized MBs. This should be done before the 
corresponding bill is submitted to the Engineer-in-charge for payment. The contractor 
shall submit two spare copies of such computerized MB9s for the purpose of reference 
and record by the various officers of the department. 
The contractor shall also submit to the department separately his computerized Abstract 
of Cost and the bill based on these measurements, duly bound, and its pages machine 
numbered alongwith two spare copies of the <bill. Thereafter, this bill will be processed 
by the Engineer-in-charge and allotted a number as per the computerized record in the 
same way as done for the measurement book meant for measurements. 
The contractor shall, without extra charge, provide all assistance with every appliance, 
labour and other things necessary for checking of measurements / levels by the 
Engineer-in-charge or his representative. 
Except where any general or detailed description of the work expressly shows to the 
contrary, measurements shall be taken in accordance with the procedure setforth in the 
specifications notwithstanding any provision in the relevant Standard Method of 
measurement or any general of local custom. In the case of item which are not covered 
by specifications, measurements shall be taken in accordance with the relevant standard 
method of measurement issued by the Bureau of Indian Standards and if for any item no 
such standard is available then a mutually agreed method shall be followed. 
The contractor shall give not less than seven days9 notice to the Engineer-in- 
Charge or his authorized representative of the work before covering up or otherwise 
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placing beyond the reach of checking and / or test checking the measurement of any 
work in order that the same be checked and / or test checked and correct dimensions 
thereof be taken before the same is covered up or placed beyond the reach of checking 
and / or test checking measurement and shall not cover up and place beyond reach of 
measurement any work without consent in writing of the Engineer-in-charge or his 
authorized representative of the work who shall within the aforesaid period of seven days 
inspect the work, and if any work shall be covered up or placed beyond the reach of 
checking and / or test checking measurements without such notice having been given or 
the Engineer-incharge9s consent being obtained in writing the same shall be uncovered 
at the contractor9s expense, or in default thereof no payment or allowance shall be made 
for such work or the materials with which the same was executed. 

  Engineer-in-charge or his authorised representative may cause either themselves or 
through another officer of the department to check the measurements recorded by 
contractor and all provisions stipulated herein above shall be applicable to such checking 
of measurements or levels. 
It is also a term of this contract that checking and/or test checking the measurements of 
any item of work in the measurement book and/or its payment in the interim, on account 
of final bill shall not be considered as conclusive evidence as to the sufficiency of any 
work or material to which it relates nor shall it relieve the contractor from liabilities from 
any over measurement or defects noticed till completion of the defects liability period. 

 
CLAUSE 7 

 Payment on 
Intermediate 
Certificate to be 
regarded as 
Advances 
 

No payment shall be made for work, estimated to cost Rs. One lac or less till after the 
whole of the work shall have been completed and certificate of completion given. For 
works estimated to cost over Rs. One lac, the interim or running account bills shall be 
submitted by the contractor for the work executed on the basis of such recorded 
measurements on the format of the Department in triplicate on or before the date of 
every month fixed for the same by the Engineer-in-Charge. The contractor shall not be 
entitled to be paid any such interim payment if the gross work done together with net 
payment/ adjustment of advances for material collected, if any, since the last such 
payment is less than the amount specified in Schedule 8F9, in which case the interim bill 
shall be prepared on the appointed date of the month after the requisite progress is 
achieved. Engineer-in- Charge shall arrange to have the bill verified by taking or causing 
to be taken, where necessary, the requisite measurements of the work. In the event of 
the failure of the contractor to submit the bills, Engineer-in-Charge shall prepare or cause 
to be prepared such bills in which event no claims whatsoever due to delays on payment 
including that of interest shall be payable to the contractor. Payment on account of 
amount admissible shall be made by the Engineer-in-Charge certifying the sum to which 
the contractor is considered entitled by way of interim payment at such rates as decided 
by the Engineer-in-Charge. An amount of ad-hoc payment not less than 75% of the net 
amount of the bill under check, shall be made within 10 working days of submission of 
the bill by the Contractor to the Engineer-in-Charge or his Authorized Engineer together 
with the account of the material issued by the department, or dismantled materials, if 
any. The remaining payment is also to be made after final checking of the bill within 28 
working days of submission of bill by the contractor. In case of delay in payment of 
intermediate bills after 30 days of submission of bill by the contractor, provided the bill 
submitted by the contractor found to be in order, a simple interest @ prevailing rate of 
interest of General Provident Fund shall be paid to the contractor from the date of expiry 
of prescribed time limit. 
 
All such interim payments shall be regarded as payment by way of advances against 
final payment only and shall not preclude the requiring of bad, unsound and imperfect or 
unskilled work to be rejected, removed, taken away and reconstructed or re-erected. Any 
certificate given by the Engineer-in-charge relating to the work done or materials 
delivered forming part of such payment, may be modified or corrected by any 
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subsequent such certificate(s) or by the final certificate and shall not by itself be 
conclusive evidence that any work or materials to which it relates is are in accordance 
with the contract and specifications. Any such interim payment, or any part thereof shall 
not in any respect conclude, determine of affect in any way powers of the Engineer-in-
charge under the contract or any of such payments be treated as final settlement and 
adjustment of accounts or in any way vary or affect the contract.  
Pending consideration or extension of date of completion, interim payments shall 
continue to be made as herein provided without prejudice to the right of the department 
to take action under the terms of this contract for delay in the completion of work, if the 
extension of date of completion is not granted by the competent authority. 
The Engineer-in-Charge in his sole discretion on the basis of a certificate from the Asstt 
Manager / Manager (Engg) to the effect that the work has been completed up to the level 
in question make interim advance payments without detailed measurements for work 
done (other than foundations, items to be covered under finishing items) up to lintel level 
(including sunshade etc.) and slab level, for each floor working out at 75% of the 
assessed value. The advance payments so allowed shall be adjusted in the subsequent 
interim bill(s) to be submitted by the contractor within 10 days of the interim payment. In 
case of delay in submission of bill by the contractor a simple interest @ 10% (percent) 
per annum on the advance payment made shall be paid to the AAI from the date of 
expiry of prescribed 10 days. 

 
CLAUSE 7A 
 

  No Running Account Bill shall be paid for the work till the applicable labour licenses,  
registration with EPFO, ESIC and BOCW Welfare Board, whatever applicable are  
submitted by the contractor to the Engineer-in-Charge 

 
 
CLAUSE 8 

 Completion 
Certificate and 
Completion Plans 
 

Within ten days of the completion of the work, the contractor shall give notice of such 
completion to the Engineer-in-Charge and within thirty days of the receipt of such notice, 
the Engineer-in-Charge shall inspect the work and if there is no defect in the work, shall 
furnish the contractor with a final certificate of completion, otherwise a provisional 
certificate of physical completion indicating defects (a) to be rectified by the contractor 
and/or (b) for which payment will be made at reduced rates, shall be issued. But no final 
certificate of completion shall be issued, nor shall the work be considered to be complete 
for 8Civil Construction Works9 until the contractor shall have removed from the premises 
on which the work shall be executed all scaffolding, surplus materials, rubbish and all 
huts and sanitary arrangements required for his/their work people on the site in 
connection with the execution of the works as shall have been erected or constructed by 
the contractor(s) and cleaned off the dirt from all wood work, doors, windows,walls, floor 
or other parts of the building, in, upon, or about which the work is to be executed or of 
which he may have had possession for the purpose of the execution; thereof, and not 
until the work shall have been measured by the Engineer-in-charge. If the contractor 
shall fail to comply with the requirements of this Clause as to removal of scaffolding, 
surplus materials and rubbish and all huts and sanitary arrangement as aforesaid and 
cleaning off dirt on or before the date fixed for the completion of work, the Engineer-in-
charge may at the expense of the contractor remove such scaffolding, surplus materials 
and rubbish etc., and dispose of the same as he thinks fit and clean off such dirt as 
aforesaid, and the contractor shall have no claim in respect of scaffolding or surplus 
materials as aforesaid except for any sum actually realised by the sale thereof. 

 a. For electrical and mechanical capital works: The contractor shall remove the rubbish 
from the site. Following conditions must be met before recording completion 
certificate : 
Submits completion plan, maintenance manual, manufactures catalogue and gives 
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proformance test for system. 
 b.  For repair works: The proformance of the repaired system has been tested and found 

satisfactory.  
 c. For AMC work: The system has been tested for its proformance/ completeness and 

taken over by AAI / next agency for operation and maintenance. 

 
CLAUSE 8 A 

 Contractor to 
keep site clean 
 

When the annual repairs and maintenance of works are carried out, the splashes and 
droppings from white washing, colour washing, painting etc., on walls, floor, windows etc. 
shall be removed and the surface cleaned simultaneously with the completion of these 
items of work in the individual rooms, quarters or premises etc. 
Where the work is done without waiting for the actual completion of all the other items of 
work in the contract, in case the contractor fails to comply with the requirements of this 
clause, the Engineer-in-charge shall have the right to get this work done at the cost of 
the contractor either departmentally or through any other agency. Before taking such 
action, the Engineer-in-charge shall give ten days notice in writing to the contractor. 

CLAUSE 8 B 

 Completion 
Plans to be 
Submitted by 
the Contractor 
 

The contractor shall submit completion plan as required vide General Specifications for 
Electrical works (Part-I Internal) 2013 and (Part -II External) 1994 or latest available 
specifications, as applicable within thirty days of the completion of the work. 
The contractor shall submit completion plan for building works, all services, and obtain 
occupancy certificate from local bodies on the basis of completion drawings within a 
period of 30 days from the date of completion. 
The contractor shall also submit catalogues of all equipment9s and maintenance manual 
for the complete E & M systems. If contractor fails to submit completion plans of all 
works, he shall be liable to pay compensation @ 0.5% of the tendered  value of works 
costing up to Rs. 5 Crores subject to maximum of Rs. 1.00 Lac and 0.25% for works 
costing more than Rs. 5 crores subject to maximum of Rs. 1.5.Lac. The decision of 
Project-in-charge in this regard shall be final and binding on the contractor. 

. 
 
CLAUSE 9 
 

 Payment of 
final bill 
 

The corrected final bill shall be submitted by the contractor in the same manner as 
specified in interim bills within three months of physical completion of the work or within 
one month of the date of the final certificate of completion furnished by the Engineer-in-
charge whichever is earlier. No further claims shall be made by the contractor after 
submission of the final bill and these shall be deemed to have been waived and 
extinguished. Payments of those items of the bill in respect of which there is no dispute 
and for those items which are in dispute on account of quantity and/or rates shall be paid 
at approved quantity and/ or rates by the Engineer-in-charge, within three months 
period reckoned from the date of receipt of the bill by the Engineer in- Charge or his 
authorized representative, complete with account of materials issued by the Department 
and dismantled materials. 

Sl Value of work Time limit 
1 If the Tendered value of work is up to Rs. 50 lac 2 months 
2  If the Tendered value of work is more than Rs.50 

lac and up to Rs. 2.5 Crore:                                        
3 months 

 
3 If the Tendered value of work exceeds Rs. 2.5 

Crore:               
6 months 

lf the final bill is submitted by the contractor within the period specified above and 
payment of final bills is made by the AAI within above prescribed time limit, if delay in 
payment, a simple interest @ prevailing rate of interest of General Provident Fund shall 
be paid to the contractor from the date of expiry of prescribed time limit, provided the 
final bill submitted by the contractor is found to be in order. 
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The Final bill shall be prepared for both L1 & L2 bidders for all tendered items (excluding 
Extra Items based on market rate) and payment shall be made on the basis of lower of 
the two. 

 
CLAUSE 9 A 

 Payment of 
contractor9s 
bills to Banks 
 

Payments due to the contractor and refund of various nature may, if so desired by him 
and wherever possible in banks be made through electronic payment mechanism instead 
of direct to him, provided that the contractor furnishes to the Engineer-in- Charge. 
i.    Informations as per proforma attached. 
ii.   An authorisation in the form of a legally valid document such as power of 
      attorney conferring authority on the bank to receive payments and 
iii.  His own acceptance of the correctness of the amount made out as being    due to him 

by Authority or his signature on the bill or other claim preferred   against Authority 
before settlement by the Engineer-in-charge of the account or claim by payment to 
the bank. While the receipt given by such banks shall constitute a full and sufficient 
discharge for the payment, the contractor shall whenever possible present his bills 
duly receipted and discharged through his bank. 

Nothing herein contained shall operate to create in favour of the bank any rights or 
equities vis-à-vis the Airports Authority of India. 

 
CLAUSE 10 
 

 Materials 
supplied by 
Authority 
 

Materials which Authority will supply are shown in Schedule 8B9 which also stipulates 
quantum, place of issue and rate(s) to be charged in respect thereof. The contractor shall 
be bound to procure them from the Engineer-in-charge. 
As soon as the work is awarded, the contractor shall finalise the programme for the 
completion of work as per clause 5 of this contract and shall give his estimates of 
materials required on the basis of drawings/ or schedule of quantities of the work. The 
contractor shall give in writing his requirement to the Engineer-in-charge, which shall be 
issued to him keeping in view the progress of work as assessed by the Engineer-in- 
Charge in accordance with the agreed phased programme of work indicating monthly 
requirements of various materials. The contractor shall place his indent in writing for 
issue of such materials at least 7 days in advance of his requirement. 
Such materials shall be supplied for the purpose of the contract only and the value of the 
materials so supplied at the rates specified in the aforesaid schedule shall be set off or 
deducted, as and when materials are consumed in items of work (including normal 
wastage) for which payment is being made to the contractor, form any sum then due or 
which may therefore become due to the contractor under the contract or otherwise or 
from the security deposit. At the time of submission of bills, the contractor shall certify 
that balance of materials supplied is available at site in original good condition. 
The contractor shall submit alongwith every running bill (on account or interim bill) 
material-wise reconciliation statements supported by complete calculations reconciling 
total issue, total consumption and certified balance (diameter/ section-wise in the case of 
steel) and resulting variations and reasons thereof. Engineer-in-charge shall (whose 
decision shall be final and binding on the contractor) be within his rights to follow the 
procedure of recovery in clause 42 at any stage of the work if reconciliation is not found 
to be satisfactory. 
The contractor shall bear the cost of getting the material issued, loading, transporting to 
site, unloading, storing under cover as required, cutting assembling and joining the 
several parts together as necessary. Not withstanding anything to the contrary contained 
in any other clause of the contract and all stores / materials so supplied to the contractor 
or procured with the assistance of the AAI shall remain the absolute property of Authority 
and the contractor shall be the trustee of the stores/ materials, and the said stores/ 
materials shall not be removed/ disposed off from the site of the work on any account 
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and shall be at all times open to inspection by the Engineer-in-charge or his authorised 
agent. Any such stores/ materials remaining unused shall be returned to the Engineer-in-
charge in as good a condition in which they were originally supplied at a place directed 
by him, at a place of issue or any other place specified by him as he shall require, but in 
case it is decided not to take back the stores/ materials the contractor shall have no 
claim for compensation on any account of such stores/ materials so supplied to him as 
aforesaid and not used by him or for any wastage in or damage to in such stores/ 
materials. 
On being required to return the stores/ materials, the contractor shall hand over the 
stores/ materials on being paid or credited such price as the Engineer-in-charge shall 
determine, having due regard to the condition of the stores/ materials. The price allowed 
for credit to the contractor, however, shall be at the prevailing market rate not exceeding 
the amount charged to him, excluding the storage charge, if any. The decision of the 
Engineer-in-charge shall be final and conclusive. In the event of breach of the aforesaid 
condition, the contractor shall in addition to throwing himself open to account for 
contravention of the terms of the licenses or permit and/ or for  criminal breach of trust, 
be liable to Authority for all advantages or profits resulting or which in the usual course 
would have resulted to him by reason of such breach. Provided that the contractor shall 
in no case be entitled to any compensation or damages on account of any delay in 
supply or non-supply thereof all or any such materials and stores provided further that 
the contractor shall be bound to execute the entire work if the materials are supplied by 
the Authority within the original scheduled time for completion of the work plus 50% 
thereof or schedule time plus 6 months whichever is more if the time of completion of 
work exceeds 12 months, but if a part of the materials only has been supplied within the 
aforesaid period, then the contractor shall be bound to do so much of the work as may 
be possible with the materials and stores supplied in the aforesaid period. For the 
completion of the rest of the work, the contractor shall be entitled to such extension of 
time as may be determined by the Engineer-in-charge whose decision in this regard shall 
be final and binding on the contractor. 
The contractor shall see that only the required quantities of materials are got issued. Any 
such material remaining unused and in perfectly good/ original condition at the time of 
completion or determination of the contract shall be returned to the Engineer-in- charge 
at the stores from which it was issued or at a place directed by him by a notice in writing. 
The contractor shall not be entitled for loading transporting, unloading and stacking of 
such unused material except for the extra lead, if any involved, beyond the original place 
of issue. 

CLAUSE 10 A 
 

 Materials to be 
provided by the 
contractor 
and Mandatory 
Tests 
 

1. The contractor shall, at his own expense, provide all materials, required for the 
works other than those which are stipulated to be supplied by the Authority. 

2. The contractor shall, at his own expense and without delay; supply to the Engineer 
in- charge samples of materials to be used on the work and shall get these 
approved in advance. All such materials to be provided by the contractor shall be in 
conformity with the specifications laid down or referred to in the contract. The 
contractor shall, if requested by the Engineer-in-charge furnish proof, to the 
satisfaction of the Engineer-in- charge that the materials so comply. The Engineer-
in-charge shall within thirty days of supply of samples or within such further period 
as he may require intimate to the Contractor in writing whether samples are 
approved by him or not. If samples are not approved, the Contractor shall forthwith 
arrange to supply to the Engineer-incharge for his approval, fresh samples 
complying with the specifications laid down in the contract. When materials are 
required to be tested in accordance with specifications, approval of the Engineer-in-
charge shall be issued after the test results are received. 

3. The contractor shall at his risk and cost submit the samples of materials to be 
tested or analysed and shall not make use of or incorporate in the work any 
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materials represented by the samples until the required tests or analysis have been 
made and materials finally accepted by the Engineer-in-charge. 

4. If any additional tests apart from mandatory tests specified in the contract are 
required to be carried out at the instance of AAI or any other advisory body, to 
ensure conformity of the item to the contract specifications, the cost of such tests 
shall be borne by AAI. In case the material / equipment fails in the above tests, the 
expenditure incurred by AAI on testing of such material or equipment along with 
incidental charges borne by AAI (if any) shall be recovered from the dues of the 
contractor and action shall be taken under Clause 16 and other relevant clauses of 
the contract. 

5. The contractor shall not be eligible for any claim or compensation either arising out 
of any delay in the work or due to any corrective measures required to be taken on 
account of and as a result of testing of materials. 

6. The contractor shall, at his risk and cost, make all arrangements and shall provide 
all facilities as the Engineer-in-charge may require for collecting and preparing the 
required number of samples for such tests at such time and to such place or places 
as may be directed by the Engineer-in-charge and bear all charges and cost of 
testing unless specifically provided for otherwise elsewhere in the contract or 
specifications. The Engineer-in-charge or his authorised representative shall at all 
times have access to the works and to all workshops and places where work is 
being prepared or from where materials manufactured, articles or machinery are 
being obtained for the works and the contractor shall afford every facility and every 
assistance in obtaining the right to such access. 

7. The Engineer-in-charge shall have full powers to require the removal from the 
premises of all materials which in his opinion are not in accordance with the 
specifications and in case of default, the Engineer-in-charge shall be at liberty to 
employ at the expense of the contractor, other persons to remove the same without 
being answerable or accountable for any loss or damage that may happen or arise 
to such materials. The Engineer-in-charge shall also have full powers to require 
other proper materials to be substituted thereof and in case of default, the 
Engineer-in-charge may cause the same to be supplied and all costs which may be 
attracted for such removal and substitution shall be borne by the Contractor. 

8. The contractor shall at his own expense, provide a material testing lab at the site for 
conducting routine field tests. The lab shall be equipped atleast with the testing 
equipment as specified in Schedule F. 

9. Details in respect of all mandatory tests shall be maintained in the desired format 
and attached with each Running Account Bill. 
 

 
CLAUSE 10 B 
 

(1) Secured 
Advance on 
Nonperishable 
materials 
 

1. The Contractor, on signing an indenture in the form to be specified by the Engineer-
in- charge, shall be entitled to be paid during the progress of the execution of the 
work upto 75% of the assessed value of any materials which are in the opinion of 
the Engineer-in-charge nonperishable, nonfragile and noncombustible and are in 
accordance with the contract and which have been brought on the site in 
connection therewith and are adequately stored and/ or protected against damage 
by weather or other causes but which have not at time of advance been 
incorporated in the works. When materials on account of which an advance has 
been made under this sub-clause are incorporated in the work, the amount of such 
advance shall be recovered/ deducted from the next payment made under any of 
the clause or clauses of this contract. 

 

Such secured advance shall also be payable on other items of perishable nature, 
fragile and combustible with the approval of the Engineer-in-charge provided the 
contactor provides a comprehensive insurance cover for the full cost of such 
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materials. The decision of the Engineer-in-charge shall be final and binding on the 
contractor in this matter. No secured advance, shall however, be paid on high-risk 
materials such as ordinary glass, sand, petrol, diesel etc. 

 

The secured advance shall also be payable against items brought at site for use in 
electrical and mechanical systems. Such secured advance shall be paid on 
submission of Collateral Bank Guarantee submitted by the vendor against the 
payment in case equipment/system fails to perform on testing and commissioning. 
Normally secured advance is paid up to 75% of the assessed value of items but in 
any case it shall not exceed 80% of cost of items indicated for supply of equipment. 

 

(II) Mobilisation 
Advance 
 

2.    Mobilisation advance not exceeding 10% of the tendered value shall be paid for the 
works costing more than Rs 5.00 Cr, subject to the availability of funds and if 
requested by the contractor in writing within period as indicated below. 
a.  For the works costing between Rs. 5 crores – Rs.100 crores the application for 

the issue of mobilization advance must be    received in writing within 30 days 
of handing over of the site. 

b.   For the works costing more than Rs. 100 crores the application    for   the issue 
of mobilization advance must be received in writing within 45 days of handing 
over of the site. 

c.  The contractor shall execute a Bank Guarantee Bond from any Scheduled Bank 
but not Co-operative or Gramin Bank as specified by Engineer-in-charge for 
110% of value of installment of mobilisation advance before such advance is 
released. The first installment should not exceed Rs.20.00 Cr. for the work for 
which the estimated cost is kept as Rs.500.00 Cr. or  more. The No. of 
installments shall be   

       decided by AAI depending on progress of work and availability of funds. 
d.  The second and subsequent installments shall be released by the Engineer-in-

charge only after the contractor furnishes a proof of the satisfactory utilisaton 
of the earlier installment to the entire satisfaction of the Engineer-in-charge. 
Provided provision of Clause 10B(II)  shall be applicable only when so 
provided in Schedule 8F9. The contractor shall accordingly submit Bank 
Guarantee in parts for release of corresponding mobilisation advance and 
validity of BG shall be for a extended  period of 3 months beyond stipulated 
date of completion.  

 

 Interest on  
Mobilisation 
advance 
 

3. The mobilization advance bear simple interest at the rate as mentioned in Schedule-F 
per annum and shall be calculated from the date of payment to the date of recovery, 
both days inclusive, on the outstanding amount of advance. 

 Recovery of 
Mobilisation 
advance 
 

4.  Recovery of such sums advanced shall be made by the deduction from the 
contractor9s bills commencing after first ten percent of the gross value of the work is 
executed and paid, on pro-rat percentage basis to the gross value of the work billed 
beyond 10%in such a way that the entire advance is recovered by the time eighty 
percent of the gross value of the contract is executed and paid, together with 
interest due on the entire outstanding amount up to the date of recovery of the 
installment. 
If the circumstances are considered reasonable by the Engineer-in-Charge, the 
period mentioned for request by the contractor in writing for grant of mobilization 
advance may be extended at thediscretion of the Engineer-in-Charge. 
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CLAUSE 10 C 
 

 Payment on 
Account of 
Increase in 
Prices/ 
Wages due 
to Statutory 
Order(s) 
 

If after submission of the tender, the price of any material incorporated in the works 
(excluding the materials covered under Clause 10CA and not being a material supplied 
from the Engineer-in-charge9s stores in accordance with Clause 10 thereof) and/ or 
wages of labour increases as a direct result of the coming into force of any fresh law or 
statutory rule or order (but not due to any variation of rates in GST applicable on such 
materials being considered under this clause) beyond the prices / wages prevailing at the 
time of last stipulated date for receipt of the tenders including extensions, if any, for the 
work, during contract period including the justified period extended under the provisions 
of the Clause 5 of the Contract without any action under Clause 2, then the amount of 
the contract shall accordingly be varied.  
If after submission of the tender, the price of any material incorporated in the works 
(excluding the material covered under clause 10CA and not being a material supplied 
from the Engineer-in-charge9s stores in accordance with clause 10 thereof) and / or 
wages of labour as prevailing at the time of last stipulated date of receipt of tender 
including extensions, if any, is decreased as a direct result of the coming into force of 
any fresh law or statutory rule or order (not due to any changes in GST /Custom duty). 
Authority shall in respect of materials incorporated in the works (excluding the material 
covered under clause 10CA and not being materials supplied from the Engineer-in-
charge9s stores in accordance with Clause 10 hereof) and/ or labour engaged on the 
execution of the work after the date of coming into force of such law, statutory rule or 
order be entitled to deduct from the dues of the contractor, such amount as shall be 
equivalent to the difference between the prices of the materials and/ or wages as 
prevailed at the time of the last stipulated date for receipt of tenders including extensions 
if any for the work and the prices of materials and/ or wages of labour on the coming into 
force of such law, statutory rule or order. This will be applicable for the contract period 
including the justified period extended under the provisions of clause 5 of the contract 
without any action under clause 2. 
Engineer-in-charge shall call books of account and other relevant documents from the 
contractor to satisfy himself about reasonability of increase in prices of materials and 
wages. The contractor shall, within a reasonable time of his becoming aware of any 
alteration in the price of any such materials and/ or wages of labour, give notice thereof 
to the Engineer-in-charge stating that the same is given pursuant to this condition 
together with all information relating thereto which he may be in position to supply. 
For this purpose, the labour component of 85% of the value of the work executed during 
period under consideration shall not exceed  the percentage as specified in Schedule F,  
and the increase / decrease in labour shall be considered on the minimum daily wages in 
rupees of any unskilled mazdoor, fixed under any law, statutory rule or order. 
The cost of work for which escalation applicable (w) is same as cost of work done as 
worked out as indicated in clause 10 CC minus the amount of full assessed value of 
secured advances. 

 

CLAUSE 10 CA 
 

 Payment due 
to variation in 
prices of 
materials after 
receipt of tender 
 

If after submission of the tender, the price of materials specified in Schedule-F increases/ 
decreases beyond the base price(s) as indicated in schedule F for the work, then the 
amount of the contract shall accordingly be varied and provided further that any such 
variations shall be effected for stipulated period of contract including the justified period 
extended under the provisions of clause 5 of the contract without any action under 
Clause 2.  
 
However for work done/ during the justified period extended as above, it will be limited to 
indices prevailing at the time of updated stipulated date of completion considering the 
effect of extra work (Extra time to be calculated on pro-rata basis only as cost of extra 
work X stipulated period/ tendered cost). 
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The increase/ decrease in prices of cement, steel reinforcement, structural steel, 
Bitumen and POL shall be determined by the Price indices issued by the Director 
General, CPWD. For other items provided in the Schedule 8F9, this shall be determined 
by the All India Wholesale Price Indices of materials as published by Economic Advisor 
to Government of India, Ministry of Commerce and Industry. Base price for cement, steel 
reinforcement, structural steel and POL shall be as issued under authority of Director 
General, CPWD applicable for Delhi including Noida, Gurgaon, Faridabad and 
Ghaziabad and for other places as issued under the authority of Zonal Chief Engineer, 
CPWD and base price of other materials issued by concerned Zonal Chief Engineer and 
as indicated in Schedule 8F9 . In case, price index of a particular material is not issued by 
Ministry of Commerce and Industry then the price index of nearest similar material as 
indicated in Schedule F shall be followed. 
  
The amount of the contract shall accordingly be varied for all such materials worked out 
as per the formula given below for individual material: 
 
Adjustment for component of individual material. 
  
V = P x Q x Cl-Cl0 
                     Cl0 
where, 
 
V = Variation in material cost i.e. increase or decrease in the amount in rupees to be paid 

or recovered 
 
P = Base price of material as issued under authority of DG, CPWD or concerned Zonal 

Chief Engineer CPWD and as indicated in Schedule 8F9. 
  
For Projects and original works 
 
Q = Quantity of material brought at site for bonafide use in the works since previous bill 

excluding any such quantity consumed in the deviated quantity of items beyond 
deviation limit and extra/substituted item, paid/to be paid at rates derived on the 
basis of market rates under clause 12.2 

 
For maintenance works 
 
Q = Quantity of material brought at site for bonafide use in the works since previous bill 

including any such quantity consumed in the deviated quantity of items beyond 
deviation limit paid at agreement rates and extra/substituted item being scheduled 
items, but excluding nonscheduled extra/substituted item paid/to be paid at market 
rates under clause 12.2 

      
Cl0 = Price index for cement, steel reinforcement bars, structural steel and POL as 

issued by the DG, CPWD and corresponding to the time of base price of 
respective material indicated in schedule 8F9. For other items, if any provided in 
Schedule 8F9, All India Wholesale Price Index for the material as published by the 
Economic Advisor to Government of India, Ministry  of Industry and Commerce 
and corresponding to the time of base price of respective material indicated in 
Schedule 8F9. 

 
 Cl = Price index for cement, steel reinforcement bars, structural steel and POL 
         as issued under the authority of DG, CPWD for period under consideration. For 

other items, if any, provided in Schedule 8F9 All India Wholesale Price Index for the 



                         

 

Page-59 
 

material for the period under consideration as published by Economic Advisor to 
Government of India, Ministry of Industry and Commerce. 
If actual purchase price of material is less than base price P and CI ≥ CIo then, 
this clause shall not be applicable. 

 
 

 Note: 
i. In respect of justified period extended under the provisions of Clause 5 of the 

contract without any action under clause 2, the index prevailing at the time of 
updated stipulated date of completion considering the effect of extra work (extra 
time to be calculated on prorata basis only as cost of extra work X stipulated 
period/ tendered cost) shall be considered. 

 
         Provided always that provisions of the preceding Clause 10 C shall not be 

applicable in respect of materials covered in this Clause. 
 

ii. If during progress of work or at the time of completion of work, it is noticed that any 
material brought at site is in excess of requirement, then amount of escalation if 
paid earlier on such excess quantity of material shall be recovered on the basis of 
cost indices as applied at time of payment of escalation or as prevailing at the time 
of effecting recovery, whichever is higher. 
 

iii. Cement mentioned wherever in this clause includes cement component used in 
RMC brought at site from outside approved RMC plants, if any. 
 

iv. The date wise record of ready mix concrete shall be kept in a register and cement 
consumption for the same shall be calculated accordingly. 
 

v. If built-up steel items are brought at site from workshop, than the variation shall be 
paid for structural steel up-to the period when the built-up item/finished product is 
brought at site. 
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Clause 10CC 

 Payment due 
to 
Increase/ 
Decrease in 
Prices / Wages 
(excluding 
material 
covered under 
clause 10CA) 
after Receipt of 
Tender for 
works. 

If the prices of materials (not being materials supplied or services rendered at fixed prices 
by the Department in accordance with clause 10 & 34 thereof) and/ or wages of labour 
required for execution of work increase, the contractor shall be compensated for such 
increase as per provisions detailed below and the amount of the contract shall accordingly 
be varied, subject to the condition that such compensation for escalation in prices and 
wages shall be available only for the work done during the stipulated period of the contract 
including the justified period extended under the provisions of clause 5 of the contract 
without any action under clause 2. 
 
No such compensation shall be payable for a work for which the stipulated period of 
completion is equal to or less than the time as specified in Schedule 8F9. Such 
compensation for escalation in the prices of materials and labour, when due, shall be 
worked out based on the following provisions: 
 
i.  The base date for working out such escalation shall be the last stipulated date of the 

receipt of tenders including extension, if any. 
ii.  The cost of work on which escalation will be payable shall be reckoned as   below: 

a. Gross value of work done upto this quarter (A) 
b. Gross value of work done upto the last quarter (B) 
c. Gross value of work done since previous quarter (A-B) (C) 
d. Full assessed value of secured advance (excluding material covered  under 

clause 10CA) fresh paid in this quarter (D) 
e. Full assessed value of secured advance (excluding material covered        under 

clause 10CA) recovered in this quarter (E) 
f. Full assessed value of secured advance for which escalation is payable   In this 

quarter (D-E) (F) 
g. Advance payment made during this quarter (G) 
h. Advance payment recovered during this quarter (H) 
i. Advance payment for which escalation is payable in this quarter (G-H)   (I) 
j.  Extra items/ deviated quantities of items paid as per clause 12 based (J) on 

prevailing market rates during this quarter: 
          Then, M=(C+F+I-J) 
          N= 0.85 M 

k. Less cost of material supplied by the department as per clause 10 and recovered 
during the quarter (K) 

l. Less cost of services rendered at fixed charges as per Clause 34 and recovered 
during the quarter (L) 

 
Cost of work for which escalation is applicable  W=N-(K+L) 

  iii.   Components for materials, (except Bitumen, cement, reinforcement bars, structural 
steel or others material covered under clause 10CA) labour, P.O.L. etc. shall be pre-
determined for every work and incorporated in the conditions of contract attached to 
the tender papers included in Schedule F. The decision of the Engineer-incharge in 
working out such percentage shall be binding on the contracts. 

iv.  The compensation for escalation for other materials (except Bitumen, cement, 
reinforcement bars, structural steel or others material covered under clause 10CA) 
and P.O.L. shall be worked as per the formula(m & n) given below: 
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       a. Adjustment for civil component (except Bitumen, cement,  reinforcement bars, 
structural steel and others material covered under clause 10CA) /electrical 
component of construction. 

 

 Materials m. Formula for adjustment in material cost 
 

Vm  =      W    x     Xm    x     Ml-Ml0  
                             100             Ml0  
Vm = Variation in material cost i.e. increase or decrease in the amount in     rupees to 

be paid or recovered. 
W = Cost of work done, worked out as indicated in sub para   (ii)of Clause 10 CC 

Xm  = Component of 8materials9 (except cement, structural steel,    reinforcement 
bars, POL and other materials covered under clause10 CA) expressed as percent of the 
total value of work. 
 
Ml = All India wholesale price index for civil component/ electrical component* of 
construction material as worked out on the basis of All India Wholesale Price Index for 
Individual Commodities/ Group Items for the period under consideration as  published  by  
the  Economic  Advisor  to  Government  of  India,  Ministry  of Industry & Commerce and 
applying weightage to the Individual Commodities/ Group Items(in respect to the justified 
period extended under the provisions of clause 5 of the contract without any action under 
Clause 2, the index prevailing at the time of updated stipulated date of completion 
considering the effect of extra work(extra time to be calculated on prorate basis only as 
cost of extra work x stipulated period/tendered cost, shall be considered.)  
 
Ml0 = All India wholesale price index for civil component/ electrical component* of 
construction material as worked out on the basis of All India Wholesale Price 
Index for Individual Commodities/ Group Items valid on the last stipulated date of receipt 
of tenders including extensions, if any, as published by the Economic Advisor to 
Government of India, Ministry of Industry and Commerce and applying weightage to the 
Individual Commodities/ Group Items. 
* Note: relevant component only will be applicable 
             

 POL n. Formula for adjustment in POL cost 
   

VF  = W    x     Z   x      Fl-Fl0 
                         100           Fl0 
VF = Variation in cost of Fuel, Oil & Lubricant i.e. increase or decrease in the amount in 

rupees to be paid or recovered. 
W = Cost of work done, worked out as indicated in sub para (ii) of Clause 10 CC 
Z =  Component of Fuel, Oil and Lubricant expressed as a percentage of the total value of 

the work  
Fl = All India wholesale price index for Fuel, Oil and Lubricant for the period under 

consideration as published by the Economic Advisor to Government of India, Ministry 
of Industry & Commerce (in respect to the justified period extended under 
the provisions of clause 5 of the contract without any action under Clause 2, the 
index prevailing at the time of updated stipulated date of completion) 

Fl0 = All  India  wholesale  price  index  for  Fuel,  Oil  and  Lubricant  valid  on  the  last 
stipulated date of receipt of tenders including extensions, if any. 

 
  
 
v. The following principles shall be followed while working out thr indices mensioned in 

above para 

a. The compensation for escalation shall be worked out at quarterly intervals and 

shall be with respect to the cost of work done as per bills paid during the three 
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calendar months of the said quarter. The dates of preparation of bills as finally 

entered in the measurement book/date of submission of bill finally by the 

contractor to the department in case of computerized measurement book shall be 

the guiding factor to decide the bills relevant to the quarterly interval. The first 

such payment shall be made at the end of three months after the month 

(excluding the month in which the tender was accepted) and thereafter at three 

months9 interval. At the time of completion of the work, the last period for payment 
might become less than 3 months depending on the actual date of completion.  

 
b. The index (MI/FI etc.) relevant to any quarter/ period for which such compensation 

is paid shall be the arithmetical average of the indices relevant to the three 

calendar months. If the period up to date of completion after the quarter covered 

by the last such installment of payment is less than three months, the index MI 

and FI shall be the average of the indices for the months falling within that period.  

 

  

Labour  
 
vi    Formula for adjustment in Labour cost 

 

The compensation for escalation for labour shall be worked out as per the formula 

given below:  
 
   Vl  = W  x    Y    x    Ll-Ll0 
                                 100          Ll0  

 

Vl  =   Variation  in  labour  cost  i.e.  amount  of  increase  or  decrease  in     rupees  to     
be paid or recovered 

 
 
W     =   Value of work done, worked out as indicated in sub para (ii) above 
 
Y =    Component of labour expressed as a percentage of the total value of the  

       work  
 

Ll   = Minimum wage in rupees of an unskilled adult male mazdoor, fixed under any law, 
statutory rule or order as applicable on the last date of the quarter previous to the 
one under consideration (in respect to the justified period extended under the 
provisions of clause 5 of the contract without any action under Clause 2, the 
minimum  wage  prevailing  on  the  last  date  of  quarter  previous  to  the  quarter 
pertaining to  updated stipulated date of completion considering the effect of extra 
work (extra time to be calculated on prorate basis only as cost of extra work x 
stipulated period/tendered cost, shall be considered). 

  
Ll0   =   Minimum daily wage in rupees of an unskilled adult male mazdoor, fixed under any 

law, statutory rule or order as on the last stipulated date of receipt of tender including 
extension if any. 

 
vii. The following principles will be followed while working out the compensation as per sub 

para (vi) above:   
a. The minimum wage of an unskilled male mazdoor mentioned in sub para (vi) 

above shall be the higher of the wage notified by Government of India, Ministry of 

Labour and that notified by the local administration both relevant to the place of 

work and the period of reckoning.   
b. The escalation for labour also shall be paid at the same quarterly intervals when 

escalation due to increase in cost of materials and/ or P.O.L. is paid under this 

clause. If such revision of minimum wages take place during any such quarterly 
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CLAUSE 10 D 
  

 Dismantled 
Material 
AAI 
Property 
 

The contractor shall treat all materials obtained during dismantling of a structure, 
excavation of the site for a work etc. as  property of AAI and such materials shall be 
disposed off to the best advantage of Authority according to the instructions in writing 
issued by the Engineer-in-charge. 

CLAUSE 11 
 

 Work to be 
executed in 
accordance 
with 
specifications, 
drawings, 
orders etc. 

The contractor shall execute the whole and every part of the work in the most substantial 
and workmanlike manner both as regards materials and otherwise in every respect in strict 
accordance with the specifications. The contractor shall also conform exactly, fully and 
faithfully to the design, drawings and instructions in writing in respect to the work signed 
by the Engineer in charge and the contractor shall be furnished free of charge one copy of 
the contract documents together with specifications, designs, drawings and instructions as 
are not included in the standard specifications of Central Public Works Department 
specified in Schedule F or in any Bureau of Indian Standard or any other published 
standard or code or Schedule of Rates or any other printed publication referred to 
elsewhere in the contract.The contractor shall comply with the provisions of the contract 
and with the care and diligence execute and maintain the works and provide all labour and 

intervals, the escalation compensation shall be payable at revised rates only for 

work done in subsequent quarters.   
c.  Irrespective of variations in minimum wages of any category of labour, for the 

purpose of this clause, the variation in the rate for an unskilled male mazdoor 

alone shall form the basis for working out the escalation compensation payable 

on the labour component.   
viii. In the event the price of materials and/ or wages of labour required for execution of the 

work decrease/s, there shall be a downward adjustment of the cost of work so that 

such price of materials and/ or wages of labour shall be deductible from the cost of 

work under this contract and in this regard the formula herein before stated under 

this Clause 10CC shall mutatis mutandis apply, provided that:   
a. No such adjustment for the decrease in the price of materials and/or wages of 

labour aforementioned would be made in case of contracts in which the 

stipulated period of completion of the work is equal to or less than the time as 

specified in Schedule F. 
b.  The Engineer-in-charge shall otherwise be entitled to lay down the procedure 

by which the provision of this sub clause shall be implemented from time to time 

and the decision of the Engineer-in-charge in this behalf shall be final and 
binding on the contractor.   

ix.  Provided always that :   
a. Where provisions of clause 10CC are applicable, provisions of clause 10 C will 

not be applicable but provisions of clause 10CA will be applicable. 

b.  Where provisions of clause 10CC are not applicable, provisions of   Clause 10C 

and 10CA will become applicable.  

Note: Updated stipulated date of completion ( period of completion plus extra time for extra 
work for compensation under clause 10C, 10CA and 10CC, the factor of 1.25 taken 
into account for calculating the extra time under clause 12.1 for extra time shall not 
be considered while calculating the updated stipulated  date of completion for this 
purpose in clause 10C. clause 10CA, and clause 10CC. 
The date of preparation of bill shall be as finally entered in the measurement book by 
AM / Mgr. / SM / AGM or the date of submission of bill by the contractor to the 
Department. This shall be the guiding factor to decide the bill relevant to that period 
in case of computerized billing. 
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materials, tools and plants including for measurements and supervision of all works, 
structural plans and other things of temporary or permanent nature required for such 
execution and maintenance in so far as the necessity for providing these, is specified or is 
reasonably inferred from the contract. The contractor shall take full responsibility for 
adequacy suitability and safety of all the works and methods of construction. 
 

 
CLAUSE 12 
 

 Deviations / 
variations 
extent and 
pricing 

The Engineer-in-charge shall have power (i) to make alteration in, omissions from, 
additions to, or substitutions for the original specifications, drawings, designs and 
instructions that may appear to him to be necessary or advisable during the progress of 
the work, and (ii) to omit a part of the works in case of non-availability of a portion of the 
site or for any other reasons and the contractor shall be bound to carry out the works in 
accordance with any instructions given to him in writing signed by the Engineering- charge 
and such alterations, omissions, additions or substitutions shall form part of the contract 
as if originally provided therein and any altered, additional or substituted work which the 
contractor may be directed to do in the manner specified above as part of the works, shall 
be carried out by the contractor on the same conditions in all respects including price on 
which he agreed to do the main work except as hereafter provided. 
 

12.1  The time for completion of the works shall, in the event of any deviations resulting in 
additional cost over the tendered value being ordered, be extended, if requested by the 
contractor, as follows: 
i.   In the proportion which the additional cost of the altered, additional or substituted work, 

bears to the original tendered value plus 
ii.    25% of the time calculated in (i) above or such further additional time as may be 

considered reasonable by the engineer-in-charge. 
 
 

12.2 Deviation, 
Extra Items 
and Pricing 
 

In the case of extra item(s) (items that are completely new, and in addition to the items 
contained in the contract) the contractor may within fifteen days of receipt of order or 
occurrence of the item(s) claim rates, supported by proper analysis, for the work and 
the Engineer-in-charge shall within Six weeks of the receipt of the claims supported by 
analysis, after giving consideration to the analysis of the rates submitted by the 
contractor, determine the rates on the basis of the market rates and the contractor shall be 
paid in accordance with the rates so  determined. 

 

 Deviation, 
substituted 
items pricing 

In the case of substituted items (items that are taken up with partial substitution or in 
lieu of items of work in the contract), the rate for the agreement item (to be substituted) 
and substituted item shall also be determined in the manner as mentioned in the 
following para. 
(i) If the market rate for the substituted item so determined is more than the market 

rate of the agreement item (to be substituted), the rate payable to the contractor 
for the substituted item shall be the rate for the agreement item (to be 
substituted) so increased to the extent of the difference between the market 
rates of substituted item and the agreement item (to be substituted). 

(ii) If the market rate for the substituted item so determined is less than the market 
rate of the agreement item (to be substituted), the rate payable to the contractor 
for the substituted item shall be the rate for the agreement item (to be 
substituted) so decreased to the extent of the difference between the market 
rates of substituted item and the agreement item (to be substituted). 

 

 Deviation, 
Deviated 

In the case of contract items, substituted items, contract cum substituted items, which 
exceed the limits laid down in schedule F, the contractor may within fifteen days of 
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Quantities, 
Pricing 

receipt of order or occurrence of the excess, claim revision of the rates, supported by 
proper analysis for the work in excess of the above mentioned limits, provided that if 
the rates so claimed are in excess of the rates specified in the schedule of quantities, 
the Engineer-in-Charge shall within prescribed time limit of receipt of the claims 
supported by analysis, after giving consideration to the analysis of the rates submitted 
by the contractor, determine the rates on the basis of the market rates and the 
contractor shall be paid in accordance with the rates so determined. 
 

12.3      The provisions of the preceding paragraph shall also apply to the decrease in 
     the rates of items for the work in excess of the limits laid down in Schedule F, and the 

Engieer-in-Charge shall after giving notice to the contractor within one month of 
occurrence of the excess and after taking into consideration any reply received from 
him within fifteen days of the receipt of the notice, revise the rates for the work in 
question within one month of the expiry of the said period of fifteen days having regard 
to the market rates. 
 

12.4      The contractor shall send to the Engineer-in-Charge once every three months, an upto 
date account giving complete details of all claims for additional payments to which the 
contractor may consider himself entitled and of all additional work ordered by the 
Engineer-in-Charge, which he has executed during the preceding quarter failing which 
the contractor shall be deemed to have waived his right. However, the Executive 
Director Engineering may authorise consideration of such claims on merits. 

 

12.5  For the purpose of operation of Schedule F, the following works shall be treated as works 
relating to foundation unless & otherwise defined in the contract: 

i. For Buildings: All works upt to 1.2 meters above ground level or up to floor 1 level 
whichever is lower. 

ii. For abutments, piers and well staining:  All works up to 1.2 m above the bed level. 
iii. For retaining walls, wing walls, compound walls, chimneys, over head 

reservoirs/tanks and other elevated structures:  All works up to 1.2 m above the 
ground level. 

 
 
iv. For roads, apron, runway & taxi track all items of excavation, filling GSBC and 

including treatment of sub-base. 
v. For reservoirs/tanks (other than overhead reservoirs/tanks): All works up to 1.2 

meters above the ground level. 
vi. For basement: All works up to 1.2 m above ground level or up to floor 1 level 

whichever is lower. 

12.6  Any operation incidental to or necessarily has to be in contemplation of tenderer while 
filing, tender, or necessary for proper execution of the item included in the Schedule of 
quantities or in the schedule of rates mentioned above, whether or not, specifically 
indicated in the description of the item and the relevant specifications, shall be deemed to 
be included in the rates quoted by the tenderer or the rate given in the said schedule of 
rates, as the case may be. Nothing extra shall be admissible for such operations. 

 
CLAUSE 13 
 

 Foreclosure of 
contract due to 
Abandonment 
or Reduction in 
Scope of Work 

If at any time after acceptance of the tender or during the progress of work the purpose 
or object for which the work is being done changes due to any supervening cause and as 
a result of which the work has to be abandoned or reduced in scope the Engineer-in-
Charge shall give notice in writing to that effect to the contractor and the contractor 
stating the decision as well as the cause for such decision and the contractor  shall act 
accordingly in the matter. The contractor shall have no claim to any payment of 
compensation or otherwise whatsoever, on account of any profit or advantage which he 
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might have derived from the execution of the works in full but which he did not derive in 
consequence of the foreclosure of the whole or part of the works. The contractor shall be 
paid at contract rates, full amount for works executed at site and, in addition, a 
reasonable amount as certified by the Engineer-in-Charge for the items hereunder 
mentioned which could not be utilized on the work to the full extent in view of the 
foreclosure; 
i.     Any expenditure incurred on preliminary site work, e.g. temporary access roads, 

temporary labour huts, staff quarters and site office; storage accommodation and 
water storage tanks. 

 
ii.     AAI shall have the option to take over contractor9s materials or any part thereof 

either brought to site or of which the contractor is legally bound to accept delivery 
from suppliers (for incorporation in or incidental to the work) provided, however 
AAI shall be bound to take over the materials or such portions thereof as the 
contractor does not desire to retain. For materials taken over or to be taken over 
by AAI, cost of such materials as detailed by Engineer-in- Charge shall be paid. 
The cost shall, however, take into account purchase price, cost of transportation 
and deterioration or damage which may have been caused to materials whilst in 
the custody of the contractor. 

 
iii.   If any materials supplied by AAI are rendered surplus, the same except normal 

wastage shall be returned by the contractor to AAI at rates not exceeding those at 
which these were originally issued, less allowance for any deterioration or 
damage which may have been caused whilst the materials were in the custody of 
the contractor. In addition, cost of transporting such materials from site to AAI 
stores, if so required by AAI, shall be paid. 

 
iv.   Reasonable compensation for transfer of T & P from site to contractor9s permanent 

stores or to his other works, whichever is less. If T & P are not transported to 
either of the said places, no cost of transportation shall be payable. 

 
v.     Reasonable compensation for repatriation of contractor9s site staff and imported 

labour to the extent necessary.  
The contractor shall, if required by the Engineer- in-Charge, furnish to him, books of 
account, wage books, time sheets and other relevant documents and evidence as may 
be necessary to enable him to certify the reasonable amount payable under this 
condition. 
The reasonable amount of items on (i), (iv) and (v) above shall not be in excess of 2% of 
the cost of the work remaining incomplete on the date of closure, i.e. total stipulated cost 
of the work as per accepted tender less the cost of work actually executed under the 
contract and less the cost of contractor9s materials at site taken over by the AAI as per 
item (ii) above. Provided always that against any payments due to the contractor on this 
account or otherwise, the Engineer-in-Charge shall be entitled to recover or be credited 
with any outstanding balances due from the contractor for advance paid in respect of any 
tool, plants and materials and any other sums which at the date of termination were 
recoverable by the AAI from the contractor under the terms of the contract. 
In the event of action being taken under clause 13 to reduce the scope of work, the 
contractor may furnish fresh Proformance Guarantee on the same conditions, in the 
same manner and at the same rate for the balance tendered amount and initially valid 
upto the extended date the completion or stipulated date of completion if no extension 
has been granted plus 180 days beyond that. Wherever, such a fresh Proformance 
Guarantee is furnished by the contractor, the  Engineer in Charge may return the 
previous Proformance Guarantee. 
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CLAUSE 14  
 

 Carrying out 
part Work at 
risk & cost 
of contractor           

a. If contractor: 
i.  At any time makes default during currency of work or does not execute any part of 

the work with due diligence and continues to do so even after a notice in writing of 
7 days in this respect from the Engineer-in-Charge; or 

ii. Commits default in complying with any of the terms and conditions of the contract 
and does not remedy it or takes effective steps to remedy it within 7 days even 
after a notice in writing is given in that behalf by the Engineer-in-Charge; or 

iii. Fails to complete the work(s) or items of work with individual dates of completion, 
on or before the date(s) so determined, and does not complete them within the 
period specified in the notice given in writing in that behalf by the Engineer-in-
Charge. 

 
b. The Engineer- in-Charge without invoking action under clause 3 may, without prejudice 

to any other right or remedy against the contractor which have either accrued or 
accrue thereafter to AAI, by a notice in writing to take the part work / part incomplete 
work of any item(s) out of his hands and shall have powers to: 
i. Take possession of the site and any materials, constructional plant, implements, 

stores, etc., thereon; and/or 
ii. Carry out the part work / part incomplete work of any item(s) by any means at the 

risk and cost of the contractor. 
 
c. The Engineer-in-Charge shall determine the amount, if any, is recoverable from the 

contractor for completion of the part work/ part incomplete work of any item(s) taken 
out of his hands and executed at the risk and cost of the contractor, the liability of 
contractor on account of loss or damage suffered by AAI because of action under this 
clause shall not exceed 10% of the tendered value of the work. 
 

d. In determining the amount, credit shall be given to the contractor with the value of work 
done in all respect in the same manner and at the same rate as if it had been carried 
out by the original contractor under the terms of his contract, the value of contractor's 
materials taken over and incorporated in the work and use of plant and machinery 
belonging to the contractor. The certificate of the Engineer-in-Charge as to the value of 
work done shall be final and conclusive against the contractor provided always that 
action under this clause shall only be taken after giving notice in writing to the 
contractor. Provided also that if the expenses incurred by the department are less than 
the amount payable to the contractor at his agreement rates, the difference shall not 
be payable to the contractor. 

e. Any excess expenditure incurred or to be incurred by AAI in completing the part work/ 
part incomplete work of any item(s) or the excess loss of damages suffered or may be 
suffered by AAI as aforesaid after allowing such credit shall without prejudice to any 
other right or remedy available to AAI in law or per as agreement be recovered from 
any money due to the contractor on any account, and if such money is insufficient, the 
contractor shall be called upon in writing and shall be liable to pay the same within 30 
days. 

f. If the contractor fails to pay the required sum within the aforesaid period of 30 days, 
the Engineer-in-Charge shall have the right to sell any or all of the contractors' unused 
materials, constructional plant, implements, temporary building at site etc. and adjust 
the proceeds of sale thereof towards the dues recoverable from the contractor under 
the contract and if thereafter there remains any balance outstanding, it shall be 
recovered in accordance with the provisions of the contract/ provisions of law.   

 
In the event of above course being adopted by the Engineer-in-Charge, the contractor 
shall have no claim to compensation for any loss sustained by him by reason of his having 



                         

 

Page-68 
 

purchased or procured any materials or entered into any engagements or made any 
advance on any account or with a view to the execution of the work or the proformance of 
the contract. 

 
CLAUSE 15 

  Suspension 
of Work 
 

i. The contractor shall, on receipt of the order in writing of the Engineer-in-Charge, 
(whose decision shall be final and binding on the contractor) suspend the progress of 
the works or any part thereof for such time and in such manner as the Engineer-in- 
Charge may consider necessary so as not to cause any damage or injury to the work 
already done or endanger the safety thereof for any of the following reasons: 
a. on account of any default on the part of the contractor or; 
b. for proper execution of the works or part thereof for reasons other than the default 

of the contractor; or 
c. for safety of the works or part thereof. 

 
The contractor shall, during such suspension, properly protect and secure the 
works to the extent necessary and carry out the instructions given in that behalf by the 
Engineer-in-Charge. 

  ii. If the suspension is ordered for reasons (b) and (c) in sub-para (i) above (but not 
attributed to contractor): 
 
a. the contractor shall be entitled to an extension of time equal to the period of every 

such suspension PLUS 25% for completion of the item or group of items of work 
for which a separate period of completion is specified in the contract and of which 
the suspended work forms a part, and; 

b. If the total period of all such suspensions in respect of an item or group of items or 
work for which a separate period of completion is specified in the contract 
exceeds thirty days, the contractor shall, in addition, be entitled to such 
compensation as the Engineer-in-Charge may consider reasonable in respect of 
salaries and/or wages paid by the contractor to his employees and labour at site, 
remaining idle during the period of suspension, adding thereto 2% to cover 
indirect expenses of the contractor provided the contractor submits his claim 
supported by details to the Engineer-in-Charge within fifteen days of the expiry of 
the period of 30 days. 

c. If the works or part thereof is suspended on the orders of the Engineer-in-Charge 
for more than three months at a time, except when suspension is ordered for 
reasons (a) in sub-para (i) above, the contractor may after receipt of such order 
serve a written notice on the Engineer-in-Charge requiring permission within 
fifteen days from receipt by the Engineer-in-charge of the said notice, to proceed 
with the work or part thereof in regard to which progress has been suspended and 
if such permission is not granted within that time, the contractor, if he intends to 
treat the suspension, where it affects only a part of the works as on omission of 
such part by AAI or where it affects whole of the works, as an abandonment of the 
works by AAI, shall within ten days of expiry of such period of 15 days give notice 
in writing of his intention to the Engineer-in-Charge. In the event of the contractor 
treating the suspension as an abandonment of the contract by AAI, he shall have 
no claim to payment of any compensations on account of any profit or advantage 
which he might have derived from the execution of the work in full but which he 
could not derive in consequence of the abandonment. He shall, however, be 
entitled to such compensation, as the Engineer-in-Charge may consider 
reasonable, in respect of salaries and/or wages paid by him to his employees and 
labour at site, remaining idle in consequence adding to the total thereof 2% to 
cover indirect expenses of the contractor provided the contractor submits his claim 
supported by details to the Engineer-in-Charge within 30 days of the expiry of the 
period of 3 months. 
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CLAUSE 15 A 
 

 Compensation 
in case of 
delay due to 
late supply of 
stipulated 
material by 
AAI.  

The contractor shall not be entitled to claim any compensation from AAI for the losses 
suffered by him on account of delay by AAI in the supply of materials in Schedule 8B9 
where such delay is covered by the difficulties relating to supply of wagons, force majeure 
or any reasonable cause beyond the control of AAI. 
 
This clause 15 A will not be applicable for works where no material is stipulated for issue 
by AAI. 

 
CLAUSE 16 
 

 Action in 
case Work 
not done as 
per 
Specifications 
 

All works under or in course of execution or executed in pursuance of the contract, shall at 

all times be open and accessible to the inspection and supervision of the Engineer-in-

Charge, his authorize subordinates in charge of the work and all the superior officers, 

officer of the Quality Assurance Unit of the AAI or any organization engaged by the 

Department of Quality Assurance and of the Chief technical Examiner9s Office, and the 
contractor shall, at all times, during the usual working hours and at all other times at which 

reasonable notice of the visit of such officers has been given to the contractor, either 

himself be present to receive orders and instructions or have a responsible agent duly 

accredited in writing, present for that purpose. Orders given to the Contractor9s agent shall 
be considered to have the same force as if they had been given to the contractor himself. 

If it shall appear to the Engineer-in -charge or his authorized subordinates in charge of the 

work or to the Executive Director-In-charge of quality assurance or his subordinate officers 

or the officers of the organization engaged by the AAI for quality Assurance or to the Chief 

Technical Examiner or his subordinate officers, that any work has been executed with 

unsound, imperfect, or unskillful workmanship, or with materials or articles provided by him 

for the execution of the work which are unsound or of a quality inferior to that contracted or 

otherwise not in accordance with the contract, the contractor shall, on demand in writing 

which shall be made within twelve months (six months in the case of work costing Rs.10 

lac and below except road work) of the completion of the work from the Engineer-in-

Charge specifying the work, materials or articles complained of notwithstanding that the 

same may have been passed, certified and paid for forthwith rectify, or remove and 

reconstruct the work so specified in whole or in part, as the case may require or as the 

case may be, remove the materials or articles so specified and provide other proper and 

suitable materials or articles at his own charge and cost. In the event of the failing to do so 

within a period specified by the Engineer-in-Charge in his demand aforesaid, then the 

contractor shall be liable to pay compensation at the same rate as under clause 2 of the 

contract (for non completion of the work in time) for this default. 

In such case the Engineer-in-Charge may not accept the item of work at the rates 

applicable under the contract but may accept such items at reduced rates as the authority 

specified in schedule 8F9 may considered reasonable during the preparation of on account 
bills or final bill if the item is so acceptable without detriment to the safety and utility of the 

item and the structure or he may reject the work outright without any payment and/or get it 

and other connected and incidental items rectified, or removed and re-executed at the risk 

and cost of the contractor. Decision of the Engineer-in-Charge to be conveyed in writing in 

respect of the same will be final and binding on the contractor. 
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CLAUSE 17 
 

 Contractor 
Liable for 
Damages, 
defects 
during 
maintenance 
period 
 

If the contractor or his working people or servants shall break, deface, injure or destroy 

any part of building in which they may be working, or any building, road, road kerb fence, 

enclosure, water pipe, cables, drains, electric or telephone post or wires, trees, grass or 

grassland, or cultivated ground contiguous to the premises on which the work or any part 

is being executed, or if any damage shall happen to the work while in progress, from any 

cause whatever or if any defect, shrinkage or other faults appear in the work within twelve 

months (six months in the case of work costing Rs. Ten lacs and below except road work) 

after a certificate final or otherwise of its completion shall have been given by the 

Engineer-in-charge as aforesaid arising out of defect or improper materials or 

workmanship the contractor shall upon receipt of a notice in writing on that behalf make 

the same good at his own expense or in default the Engineerin- charge cause the same to 

be made good by other workmen and deduct the expense from any sums that may be due 

or at any time thereafter may become due to the contractor, or from his security deposit or 

the proceeds of sale thereof or of a sufficient portion thereof. The security deposit of the 

contractor shall not be refunded before the expiry of twelve months (six months in the 

case of work costing Rs.Ten lacs and below except road work) after the issue of the 

certificate final or otherwise, of completion of work, or till the final bill has been prepared 

and passed whichever is later. Provided that in the case of road work, if in the opinion of 

the Engineer-in-charge, half of the security deposit is sufficient, to meet all liabilities of the 

contractor under this contract, half of the security deposit will be refundable after six 

months and the remaining half after twelve months of the issue of the said certificate of 

completion or till the final bill has been prepared and passed whichever is later. 

In case of Maintenance and Operation works of E&M services, the security deposit 

deducted from contractors shall be refunded within one month from the date of final 

payment or within one month from the date of completion of the maintenance contract 

whichever is earlier. 

 
CLAUSE 18 

 Contractor 
to Supply 
Tools & 
Plants etc. 
 

The contractor shall provide at his own cost all materials (except such special materials, if 

any, as may in accordance with the contract be supplied from the Engineer-incharge9s 
stores) machinery, tools & plants as specified in Schedule F. in addition to this, 

appliances, implements, other plants, ladders, cordage, tackle, scaffolding and temporary 

works required for the proper execution of the work, whether original, altered or 

substituted and whether included in the specifications or other documents forming part of 

the contract or referred to in these conditions or not, or which may be necessary for the 

purpose of satisfying or complying with the requirements of the Engineer-incharge as to 

any matter as to which under these conditions he is entitled to be satisfied, or which he is 

entitled to require together with carriage therefor to and from the work. The contractor 

shall also supply without charge the requisite number of persons with the means and 

materials, necessary for the purpose of setting out works, and counting, weighing and 

assisting the measurement for examination at any time and from time to time of the work 

or materials. Failing his so doing, the same may be provided by the Engineer-in-charge at 

the expense of the contractor and the expenses may be deducted, from any money due to 

the contractor, under this contract or otherwise and/ or from his security deposit or the 

proceeds of sale thereof, or of a sufficient portions thereof. 
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CLAUSE 18 A 

 Recovery of 
Compensation 
paid to 
Workmen 

In every case in which by virtue of the provisions sub-section(i) of Section 12, of the 

Workmen9s Compensation Act, 1923, AAI is obliged to pay compensation to a workman 
employed by the contractor, in execution of the works, AAI will recover from the contractor, 

the amount of the compensation so paid, and, without prejudice to the rights of the AAI 

under sub-section(2) of Section 12, of the said act, AAI shall be at liberty to recover such 

amount or any part thereof by deducting it from the security deposit or from any sum due 

by AAI to the contractor whether under this contract or otherwise. AAI shall not be bound 

to contest any claim made against it under subsection(1) of Section 12, of the said Act, 

except on the written request of the contractor and upon his giving to AAI full security for 

all costs for which AAI might become liable in consequence of contesting such claim. 

 
 
CLAUSE 18 B 
 

 Ensuring 
Payment and 
Amenities to 
Workers if 
Contractor 
fails 
 

In every case in which by virtue of the provisions of the Contract Labour (Regulation and 

Abolition) act 1970, and the Contract Labour (Regulation and Abolition) Central Rules, 

1971, AAI is obliged to pay any amounts of wages to a workman employed by the 

contractor in execution of the works, or to incur any expenditure in providing welfare and 

health amenities required to be provided under the above said Act and the rules under 

Clause 19H or under the AAI Contractor9s Labour Regulations or under the Rules framed 
by AAI from time to time for the protection of health and sanitary arrangements for workers 

employed by AAI Contractors, AAI will recover from the contractor the amount of wages so 

paid or the amount of expenditure so incurred and without prejudice to the rights of the 

AAI under sub section (2) of Section 20, sub section (4) of Section 21, of the Contract 

Labour (Regulation and Abolition) Act, 1970, AAI shall be at liberty to recover such 

amount or any part thereof by deducting it from the security deposit or from any sum due 

by AAI to the contractor whether under this contract or otherwise AAI shall not be bound to 

contest any claim made against it under sub section (1) of Section 20, sub section (4) of 

Section 21, of the said Act, except on the written request of the contractor and upon his 

giving to the AAI full security for all costs for which AAI might become liable in contesting 

such claim. 

 
CLAUSE 19 
 

 Labour 
laws to be 
complied 
by the 
Contractor 

The contractor shall obtain a valid license under the contract labour (R&A) Act, 1970 and 

the Contract Labour (Regulation and Abolition) Central Rules, 1971, before the 

commencement of the work, and continue to have a valid license until the completion of 

the work. The contractor shall also abide by the provisions of the Child Labour (Prohibition 

and Regulation) Act, 1986. 

The contractor shall also comply with the provisions of the building and other construction 

workers (Regulation of Employment & Conditions of Service) Act, 1996 and the building 

and other Construction Workers Welfare Cess Act, 1996. 

Any failure to fulfill these requirements shall attract the penal provisions of this contract 

arising out of the resultant non execution of the work. 
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CLAUSE 19 A 
 

  No labour below the age of fourteen years shall be employed on the work. 

 
CLAUSE 19 B 
 

 Payment of  

wages 

Payment of wages: 

i   The contractor shall pay to labour employed by him either directly or through sub 

contractors, wages not less than fair wages as defined in the AAI Contractor9s Labour 
Regulation or as per the provisions of the Contract Labour (Regulation and Abolition) 

act, 1970 and the contract labour (Regulation and Abolition) Central Rules, 1971 

wherever applicable. 

ii The contractor shall, notwithstanding the provisions of any contract to the contrary, 

cause to be paid fair wage to labour indirectly engaged on the work, including any 

labour engaged by his sub contractors in connection with the said work, as if the 

labour had been immediately employed by him. 

iii In respect of all labour directly or indirectly employed in the works for proformance of the 

contractor9s part of this contract, the contractor shall comply with or cause to be 
complied with the Airports Authority of India contractor9s Labour Regulations made by 
AAI from time to time in regard to payment of wages wage period, deductions from 

wages recovery of wages not paid and deductions unauthorisedly made, maintenance 

of wage books or wage slips, publication of scale of wages and other terms of 

employment, inspection and submission of periodical returns and all other matters of 

the like nature or as per the provisions of the Contract Labour (Regulation and 

Abolition) Act, 1970 and the Contract Labour (Regulation and Abolition) Central Rules, 

1971, wherever applicable. 

iv. The following deductions shall be permissible to be made by the Engineer-in-Charge. 

     a. The Engineer-in-charge concerned shall have the right to deduct from the moneys 

due to the contractor or any sum required or estimated to be required for making 

good the loss suffered by a worker or workers by reason of non fulfillment of the 

conditions of the contract for the benefit of the workers, non payment of wages or 

of deductions made from his or their wages which are not justified by their terms of 

the contract or non observance of the Regulations. 

b. Under the provision of Minimum Wages (Central) Rule 1950 the contractor is bound 

to allow to the labours directly or indirectly employed in the works one day rest for 

6 days continuous work and pay wages at the same rate as for duty. In the event 

of default, the Engineer-in-charge shall have the right to deduct the sum or sums 

not paid on account of wages for weekly holidays to any labours and pay the same 

to the persons entitled thereto from any money due to the contractor by the 

Engineer-in-charge concerned. 

 

In the case of Union Territory of Delhi, however, as the all inclusive minimum 

daily wages fixed under Notification of the Delhi Administration 

No.F.12(162)MWO/DAB/43884-91, dated 31.12.1979 as amended from time to time are 

inclusive of wages for the weekly day of rest, the question of extra 

payment for weekly holiday would not arise. 

 



                         

 

Page-73 
 

v.  The contractor shall comply with the provisions of the Payment of wages Act, 1936, 

Minimum Wages Act, 1948, Employees Liability Act, 1938, Workmen9s Compensation 
Act, 1923, Industrial Disputes Act, 1947, Maternity Benefits Act, 1961, and the 

Contractor9s Labour (Regulation and Abolition) Act 1970, or the modifications thereof 
or any other laws relating thereto and the rule made thereunder from time to time. 

vi. The contractor shall indemnify and keep indemnified Authority against payments to be 

made under and for the observance of the laws aforesaid and the AAI Contractor9s 
Labour Regulations without prejudice to his right to claim indemnity from his sub 

contractors. 

vii. The laws aforesaid shall be deemed to be a part of this contract and any breach 

thereof shall be deemed to be a breach of this contract. 

viii. Whatever is the minimum wage for the time being, or if the wage payable    is higher 

than such wage, such wage shall be paid by the contractor to the workmen directly 

without the intervention of Jamadar and that Jamadar shall not be entitled to deduct 

or recover any amount from the minimum wage payable to the workmen as and by 

way of commission or otherwise. 

 

ix. The contractor shall ensure that no amount by way of commission or otherwise is 

deducted or recovered by the Jamadar from the wage of workmen. 

 

CLAUSE 19 C 
 

  In respect of all labour directly or indirectly employed in the work for the proformance of 

the contractor9s part of this contract, the contractor shall at his own expense arrange for 
the safety provisions as per AAI Safety Code framed from time to time and shall at his own 

expense provide for all facilities in connection therewith. In case the contractor fails to 

make arrangement and provide necessary facilities as aforesaid, he shall be liable to pay 

a penalty of Rs. 200/- for each default and in addition, the Engineer-in-charge shall be at 

liberty to make arrangement and provide facilities as aforesaid and recover the costs 

incurred in that behalf from the contractor. 

 

CLAUSE 19 D 
 

  The contractor shall submit by the 4th and 19th of every month, to the Engineer-incharge 

a true statement showing in respect of the second half of the preceding month and the first 

half of the current month respectively: 

i.    the number of labourers employed by him on the work, 

ii.   their working hours, 

iii.  the wages paid to him, 

iv. the accidents that occurred during the said fortnight showing the circumstances under 

which they happened and the extent of damage and injury caused by them, and 

v.   the number of female workers who have been allowed maternity benefit according to 

Clause 19F and the amount paid to them Failing which the contractor shall be liable to 

pay to AAI, a sum not exceeding Rs. 200/- for each default or materially incorrect 

statement. The decision of the Engineer-in-charge shall be final in deducting from any 

bill due to the contractor; the amount levied as fine and shall  be binding on the 

contractor. 
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CLAUSE 19 E 
 

  In respect of all labour directly or indirectly employed in the works for the proformance of 

the contractor9s part of this contract, the contractor shall comply with or cause to be 
complied with all the rules framed by AAI from time to time for the protection of health and 

sanitary arrangements for workers employed by the AAI and its contractor. 

 

CLAUSE 19 F 
 

  Leave and pay during leave shall be regulated as follows: 

1. Leave: 

    i.  In the case of delivery - maternity leave not exceeding 8 weeks, 4 weeks  upto and 

including the day of delivery and 4 weeks following that day. 

   ii.  In the case of miscarriage - upto 3 weeks from the date of miscarriage. 

2. Pay: 

    i. In the case of delivery – leave pay during maternity leave will be at the rate of 

women9s average daily earnings, calculated on total wages earned on the days when 
full time work was done during a period of three months immediately preceding the 

date on which she gives notice that she expects to be confined or at the rate of 

Rupee one only a day whichever is greater. 

   ii. In the case of miscarriage – leave pay at the rate of average daily earning calculated 

on the total wages earned on the days when full time work was done during a period 

of three months immediately preceding the date of such miscarriage. 

 

3. Conditions for the grant of Maternity Leave: 

No maternity leave benefit shall be admissible to a woman unless she has been 

employed for a total period of not less than six months immediately preceding the date 

on which she proceeds on leave.  

4. The contractor shall maintain a register of Maternity (Benefit) in the Prescribed Form as 

shown in appendix – III and IV, and the same shall be kept at the place of work. 

 

CLAUSE 19 G 

 

  In the event of the contractor (s) committing a default or breach of any of the provisions of 

the Airports Authority of India Contractor9s Labour Regulations and Model Rules for the 
protection of health and sanitary arrangements for the workers as amended from time to 

time or furnishing any information or submitting or filling any statement under the 

provisions of the above Regulations and Rules which is materially incorrect, he / they 

shall, without prejudice to any other liability, pay to the AAI a sum not exceeding Rs.200/- 

for every default, breach or furnishing, making, submitting, filing such materially incorrect 

statements and in the event of the contractor(s) defaulting continuously in this respect, the 

penalty may be enhanced to Rs.200/- per day for each day of default subject to a 

maximum of 5 per cent of the estimated cost of the work put to tender. The decision of the 

Engineer-in-Charge shall be final and binding on the parties. 

Should it appear to the Engineer-in-Charge that the contractor (s) is / are not properly 

observing and complying with the provision of the AAI Contractor9s Labour Regulations 
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and Model Rules and the provisions of the Contract Labour (Regulation and Abolition ) Act 

1970, and the Contract Labour (R&A) Central Rules 1971, for the protection of health and 

sanitary arrangements for work – people employed by the contractor (s) (hereinafter 

referred as <the said Rules=) the Engineer-in-Charge shall have power to give notice in 

writing to the contractor (s) requiring that the said Rules be complied with and the 

amenities prescribed therein be provided to the work-people within a reasonable time to 

be specified in the notice. If the contractor (s) shall fail within the period specified in the 

notice to comply with and/ observe the said Rules and to provide the amenities to the 

work-people as aforesaid, the Engineer-in-Charge shall have the power to provide the 

amenities hereinbefore mentioned at the cost of the contractor (s). The contractor (s) shall 

erect, make and maintain at his / their own expense and to approved standards all 

necessary huts and sanitary arrangements required for his / their work –people on the site 

in connection with the execution of the works, and if the same shall not have been erected 

or constructed, according to approved standards, the Engineer-in-Charge shall have 

power to give notice in writing to the contractor (s) requiring that the said huts and sanitary 

arrangements be remodeled and / or reconstructed according to approved standards, and 

if the contractor (s) shall fail to remodel or reconstruct such huts and sanitary 

arrangements according to approved standards within the period specified in the notice, 

the Engineer-in-Charge shall have the power to remodel or reconstruct such huts and 

sanitary arrangements according to approved standards at the cost of the contractor (s). 

 

CLAUSE 19 H 

  The contractor (s) shall at his / their own cost provided his / their labour with a sufficient 

number of huts (hereinafter referred to as the camp) on the following specifications on a 

suitable plot of land to be approved the Engineer-in-Charge. 

i.   Facility to be provided  

 a. The minimum height of each hut at the eaves level shall be 2.10m (7ft.)   and the 

floor area to be provided will be at the rate of 2.7 sq.m. (30  sq.ft.) for each 

member of the worker9s family staying with the labourer. 
b. The contractor shall in addition construct suitable cooking places having a minimum 

area of 1.80m x 1.50m (69 x 59) adjacent to the hut for each family.  
    c. The contractor(s) shall also construct temporary latrines and urinals for the use of 

the labourers each on the scale of not less than four per each one hundred of the 

total strength, separate latrines and urinals being provided for women. 

 d. The contractor (s) shall construct sufficient number of bathing and washing places 

one unit for every 25 persons residing in the camp. These bathing and washing 

places shall be suitably screened. 

ii.  Specifications  

     a.  All the huts shall have walls of sun-dried or burnt-bricks laid in mud mortar or other 

suitable local materials as may be approved by the Engineer-in- Charge in case of 

sun-dried bricks, the walls should be plastered with mud gobri on both sides. The 

floor may be kutcha but plastered with mud gobri and shall be at least 15 cm (6=) 
above the surrounding ground. The roofs shall be laid with the thatch or any other 

materials as may be approved by the Engineer-in-Charge and the contractor shall 

ensure that throughout the period of their occupation, the roofs remain water – 

tight. 

b. The contractor (s) shall provide each hut with proper ventilation. 

c. All doors, windows and ventilators shall be provided with suitable leaves for security 



                         

 

Page-76 
 

purposes. 

d. There shall be kept an open space of at least 7.2 m (8 yards) between the rows of 

huts which may be reduced to 6m (20 ft.) according to the availability of site with 

the approval of the Engineer-in-Charge. Back to back construction will be allowed. 

iii. Water Supply  

 The contractor (s) shall provided adequate supply of water for the use of labourers. The 

provisions shall not be less than two gallons of pure and wholesome water per head per 

day for drinking purposes and three gallons of clean water per head per day for bathing 

and washing purposes. Where piped water supply is available supply shall be at stand 

posts and where the supply is from wells or river, tanks which may be of metal or 

masonry, shall be provide. The contractor (s) shall also at his / their own cost make 

arrangements for laying pipe lines for water supply to his / their labour camp from the 

existing mains wherever available and shall pay all fees and charges therefor. 

iv. The site selected for the camp shall be high ground, removed from jungle. 

v. Disposal of Excreta:  

The contractor (s) shall make necessary arrangement for the disposal of excreta from the 

latrines by trenching or incineration which shall be according to the requirements laid 

down by the Local Health Authorities. If trenching or incineration is not allowed, the 

contractor (s) shall make arrangements for the removal of the excreta through the 

Municipal Committee / authority and inform it about the number of labourers employed so 

that arrangements may be made by such Committee / authority for the removal of excreta. 

All charges on this account shall be borne by the contractor and paid direct by him to the 

Municipality / authority. The contractor shall provide one sweeper for every eight seats in 

case of dry system. 

vi. Drainage  

 The contractor (s) shall provide efficient arrangements for draining away sullage water so 

as to keep the camp neat and tidy. 

vii. The contractor (s) shall make necessary arrangements for keeping the camp area 

sufficiently lighted to avoid accidents to the workers. 

viii. Sanitation 

 The contractor(s) shall make arrangements for conservancy and sanitation in the labour 

camps according to the rules of the Local Public Health and Medical Authorities. 

 
CLAUSE 19 I 
 

  The Engineer-in-Charge may require the contractor to dismiss or remove from the site of 

the work any person or persons in the contractors9 employ upon the work who may be 
incompetent or misconduct himself and the contractor shall forthwith comply with such 

requirements. In respect of maintenance/repair or renovation works etc. where the labour 

have an easy access to the individual work premises, the contractor shall issue identity 

cards to the labourers, whether temporary or permanent and he shall be responsible for 

any untoward action on the part of such labour. Assistant Manager/Junior Executive will 

display a list of contractors working in the colony/Blocks on the notice board in the colony 

and also at the service centre, to apprise the residents about the same. 
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CLAUSE 19 J 
 

  It shall be the responsibility of the contractor to see that the building under construction is 

not occupied by any body unauthorized during construction, and is handed over to the 

Engineer-in-Charge with vacant possession of complete building. If such building though 

completed is occupied illegally, then the Engineer-in-Charge shall have the option to 

refuse to accept the said building/buildings in that position. Any delay in acceptance on 

this account will be treated as the delay in completion and for such delay, a levy upto 5% 

of tendered value of work may be imposed by the General Manager Engg. Whose 

decision shall be final both with regard to the justification and quantum and be binding on 

the contractor. However, the Executive Director Engg., through a notice may require the 

contractor to remove the illegal occupation any time on or before construction and 

delivery. 

 
CLAUSE 19 K 
 

 Employment 
of skilled / 
semiskilled 
workers 
 

The contractor shall at all stages of work deploy skilled / semi skilled tradesmen who are 

qualified and possess certificate in particular trade from CPWD Training Institute / 

Industrial Training Institute/National Institution of Construction Management and research 

(NICMAR) National Academy of Construction, CIDC or any similar reputed and recognized 

Institute managed / certified by State / Central Government. The number of such qualified 

tradesmen shall not be less than 20% of total skilled / semi skilled workers required in 

each trade at any stage of work. The contractor shall submit number of man days required 

in respect of each trade, its scheduling and the 

list of qualified tradesmen alongwith requisite certificate from recognized Institute to 

Engineer in charge for approval. Notwithstanding such approval, if the tradesmen are 

found to have inadequate skill to execute the work of respective trade, the contractor shall 

substitute such tradesmen within two days of written notice from Engineer-in-Charge. 

Failure on the part of contractor to obtain approval of Engineer-in-Charge or failure to 

deploy qualified tradesmen will attract a compensation to be paid by contractor at the rate 

of Rs.100 per such tradesman per day. Decision of Engineer in Charge as to whether 

particular tradesman possesses requisite skill and amount of compensation in case of 

default shall be final and binding. 

Provided always, that the provision of this clause, shall not be applicable for works with 

estimated cost put to tender being less than Rs.5 crores. 

 
CLAUSE 19 L 
 

 Contribution 

of EPF and 

ESI. 

The ESI and EPF contributions on the part of employer in respect of this contract shall be 
paid by the contractor. These contributions on the part of the employer paid by the 
contractor shall be reimbursed by the Engineer-in-charge to the contractor on actual basis. 
The verification of deployment of labour will be done through biometric attendance system 
or any other suitable method by the Engineer in Charge. The applicable and eligible 
amount of EPF & ESI shall be reimbursed preferably within 7 days but not later than 30 
days of submission of documentary proof of payment provided same are in order. 
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CLAUSE 19 M 
 

 Compliance of 
NGT guidelines 

The contractor is required to follow latest NGT guidelines at the construction site and 
any violation of such guidelines will be in his account. 

 
 
CLAUSE 20 
 

 Minimum 
Wages 
Act to be 
Complied with 

The contractor shall comply with all the provision of the Minimum Wages Act, 1948, and 
Contract Labour (Regulation and Abolition) Act, 1970 amended from time to time and rules 
framed thereunder and other labour laws affecting contract labour that may be brought 
into force from time to time. 

 
CLUASE 21 

 

 Work not to 

be sublet. 

Action in 

case of 

insolvency 

 

The contract shall not be assigned or sublet without the written approval of Engineer-in-

Charge. And if the contractor shall assign or sublet his contract, or attempt to do so, or 

become insolvent or commence any insolvency proceedings or make any composition 

with his creditors or attempt to do so, or if any bribe, gratuity, gift, loan, perquisite, reward 

or advantage pecuniary or otherwise, shall either directly or indirectly, be given, promised 

or offered by the contractor, or any of his servants or agent to any public officer or person 

in the employ of AAI in any way relating to his office or employment, or if any such officer 

or person shall become in any way directly or indirectly interested in the contract, the 

Engineers in Charge on behalf of the AAI shall have power to adopt the course specified 

in Clause 3 hereof in the interest of AAI and in the event of such course being adopted, 

the consequences specified in the said Clause 3 shall ensue. 

 

 
 
CLUASE 22 
 

  All sums payable by way of compensation under any of these conditions shall be 
considered as reasonable compensation to be applied to the use of AAI without reference 
to the actual loss or damage sustained and whether or not any damage shall have been 
sustained. 

 
CLAUSE 23 
 

 Changes in 
firm9s 
Constitution to 
be intimated 
 

Where the contractor is a partnership firm, the previous approval in writing of the 
Engineer-in-Charge shall be obtained before any change is made in the constitution of the 
firm. Where the contractor is an individual or a Hindu undivided family business concern 
such approval as aforesaid shall likewise be obtained before the contractor enters into any 
partnership agreement where under the partnership firm would have the right to carry out 
the works hereby undertaken by the contractor. If previous approval as aforesaid is not 
obtained, the contract shall be deemed to have been assigned in contravention of Clause 
21 hereof and the same action may be taken and the same consequences shall ensue as 
provided in the said Clause 21. 

 
CLAUSE 24 
 

  All works to be executed under the contract shall be executed under the direction and 
subject to the approval in all respects of the Engineer-in-Charge who shall be entitled to 
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direct at what point or points and in what manner they are to be commenced, and from 
time to time carried on. 

 
 
CLAUSE 25 
 
 

 Dispute 
Resolution 
Mechanism 
and Arbitration 

All disputes or differences which may arise out of or in connection with or incidental to the 
Agreement(s) including any dispute or difference regarding the interpretation of terms and 
conditions of any clause(s) thereof shall be dealt with as provided hereinafter: 

 
(i) Through Mediation: All dispute(s), at the first instance, shall be referred to the 
Mediation Committee of Independent Experts (MCIE) or individual mediator for 
mediation as per AAI Mediation Policy and applicable laws. All cost of mediation, shall 
be borne equally by the parties. 
 
In case either party withdraws from the Mediation or the dispute(s) is not resolved 
within 120 days of reference to the Mediation, then the aggrieved party may invoke 
arbitration through sub para (ii) within 30 days from the date of receipt of Partial 
Settlement Agreement or Failure Report. 
 
(ii) Adjudication through Arbitration: In case no final settlement has been arrived at 
between the parties after mediation or partially settled as per sub Para (i) above, the 
unresolved dispu.te(s), on invocation by the aggrieved party shall be referred for 
adjudication by arbitration. 
 
a. When the amount involved is above 25 crores, adjudication shall be made by Arbitral 
Tribunal comprising of 03 arbitrators. Each party to appoint one arbitrator and the two 
appointed arbitrators shall appoint the Presiding Arbitrator. 
 
b. When the amount involved is Rs. 25 Crores and below shall be referred to a Sole 
Arbitrator to be appointed by Chairman/ Member, AAI, after obtaining consent of the 
other party, as per format annexed at Appendix 8XVII9'. 
 
Unless the contract has already been repudiated or terminated, the parties shall, in 
every case, continue to proceed to perform their respective obligations under the 
agreement. 
 
Arbitration proceedings shall be conducted in accordance with the provisions of the 
Arbitration and Conciliation Act, 1996, as amended from time to time. 
 
Fee payable to the Arbitrator(s) shall be as per Schedule-IV of the Arbitration & 
Conciliation Act, 1996 and shall be borne by both the parties equallv. 
 
No dispute shall be referred for resolution under this clause through arbitration in 
matters for which eviction & recovery procedure is provided under Chapter - VA of the 
Airports Authority of India Act, 1994. 
 
For the purpose of the above 'Initial Statement of Claim' should be taken into 
consideration for deciding individual arbitrator or Tribunal under Clause ii (a) & (b) of 
the Dispute Resolution Clause above. 
 
Dispute Resolution Committee(s}/DRB shall stand replaced by mediation 
mechanism as stipulated in the Policy for all future contracts. 
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AAI has empaneled new Arbitrators and also Mediators. The list is available on AAI 
website Homepage under 'Important Links Section'. Link for receiving Requests for 
Mediation is also available under the same section on AAI website. 
 

 
 
CLAUSE 26 
 

 Contractor 

to indemnify 

AAI against 

Patent 

Rights 

The contractor shall fully indemnify and keep indemnified the Chairman AAI against any 

action, claim or proceeding relating to infringement or use of any patent or design or any 

alleged patent or design rights and shall pay and royalties which may be payable in 

respect of any article or part thereof included in the contract. In the event of any claims 

made under or action brought against AAI in respect of any such matters as aforesaid, the 

contractor shall be immediately notified thereof and the contractor shall be at liberty, at his 

own expense, to settle any dispute or to conduct any litigation that may arise there from, 

provided that the contractor shall not be liable to indemnify the AAI if the infringement of 

the patent or design or any alleged patent or design right is the direct result of an order 

passed by the Engineer-in-Charge in this behalf. 

 

 

CLAUSE 27 

 

 Lump sum 

Provisions 

in Tender 

When the estimate on which a tender is made, includes lump sum in respect of parts of 

the work, the contractor shall be entitled to payment in respect of the items of work 

involved or the part of the work in question at the same rates as are payable under this 

contract for such items ,or if the part of work in question is not, in the opinion of the 

Engineer-in-Charge payable of measurement, the Engineer-in-Charge may at his 

discretion pay the lump- sum amount entered in the estimate, and the certificate in writing 

of the Engineer-in-Charge shall be final and conclusive against the contractor with regard 

to any sum or sums payable to him under the provision of the clause.  

 

CLAUSE 28 

 

 Action where no 

specifications 

are specified 

 

In the case of any class of work for which there is no such specifications as referred to in 

Clause 11, such work shall be carried out in accordance with the Bureau of Indian 

Standards Specifications. In case there are no such specifications in Bureau of Indian 

Standards, the work shall be carried out as per manufacturers9 specifications. 
In case there are no such specifications as required above, the work shall be carried out in 

all respects in accordance with the instructions and requirements of the Engineer-in-

Charge. 

 

CLAUSE 29 

 

 With-holding 

and lien in 

respect of 

sums due from 

contractor 

i.  Whenever any claims for payment of a sum of money arises out of or under the contract 

or against the contractor, the Engineer-in-Charge or the AAI shall be entitled to 

withhold and also have a lien to retain such sum or sums in whole or in part from the 

security, if any deposited by the contractor and for the purpose aforesaid, the 

Engineer-in-Charge or the AAI shall be entitled to withhold the security deposit if any, 
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furnished as the case may be and also have a lien over the same pending finalization 

or adjudication of any such claim. In the event of the security being insufficient to 

cover the claimed amount or amounts or if no security has been taken from the 

contractor, the Engineer-in-Charge or the AAI shall be entitled to withhold and have 

lien to retain to the extent of such claimed amount or amounts referred to above from 

any sum or sums found payable or which may at any time thereafter become payable 

to the contractor under the same contract or any other contract with the Engineer-in 

Charge of the AAI or any contracting person through the Engineer-in-Charge pending 

finalization of adjudication of any such claim. 

It is an agreed term of the contract that the sum of money or moneys so withheld or 

retained under the lien referred to above by the Engineer-in-Charge or AAI will be kept 

withheld or retained as such by the Engineer-in-Charge or AAI till the claim arising out 

of or under the contract is determined by the arbitrator. (if the contract is governed by 

the arbitration clause) or by 

the competent court, as the case may be and that the contractor will have no claim for 

interest or damages whatsoever on any account in respect of such withholding or 

retention under the lien referred to above and duly notified as such to the contractor. 

For the purpose of this clause, where the contractor is a partnership firm or a limited 

company, the Engineer-in-Charge or the AAI shall be entitled to withhold and also 

have a lien to retain towards such claimed amount or amounts in whole or in part from 

any sum found payable to any partner/limited company as the case may be, whether 

in his individual capacity or otherwise.  

ii.   AAI shall have the right to cause an audit and technical examination of the  works and 

the final bills of the contractor including all supporting vouchers, abstract, etc,. to be 

made after payment of the final bill and if as a result of such audit and technical 

examination any sum is found to have been overpaid in respect of any work done by 

contractor under the contract or any work claimed to have been done by the him 

under the contract and found not to have been executed, the contractor shall be liable 

to refund the amount of over payment and it shall be lawful for AAI to recover the 

same from him in the manner prescribed in sub-clause (i) of this clause or in any other 

manner legally permissible; and if it is found that the contractor was paid less than 

what was due to him under the contract in respect of any work executed by him under 

it, the amount of such under payment shall be duly paid by AAI to the contractor, 

without any interest thereon whatsoever. 

      Provided that the AAI shall not be entitled to recover any sum overpaid, nor the 

contractor shall be entitled to payment of any sum paid short where such payment has 

been agreed upon between the Executive Director Engineering / General Manager 

Engineering on the one hand and the contractor on the other under any term of the 

contract permitting payment for work after assessment by the Executive Director 

Engineering / General Manager Engineering. 

 
CLAUSE 29 A 
 

 Lien in respect of 

claims in other 

Contracts 

i. Any sum of money due and payable to the contractor (including the security deposit 

refundable to him) under the contract may be withheld or retained by way of lien by 

the Engineer-in-Charge or the AAI or any other contracting person or persons through 

Engineer-in-Charge against any claim of the Engineer-in-Charge or AAI or such other 

person or persons in respect of payment of a sum of money arising out of or under 
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any other contract made by the contractor with the Engineer-in-Charge or the AAI or 

with such other person or persons. 

ii. It is an agreed term of the contract that the sum of money so withheld or retained 

under this clause by the Engineer-in-Charge or the AAI will be kept withheld or 

retained as such by the Engineer-in-Charge or the AAI or till his claim arising out of 

the same contract or any other contract is either mutually settled or determined by the 

arbitration clause or by the competent court, as the case may be and that the 

contractor shall have no claim for interest or damages whatsoever on this account or 

on any other ground in respect of any sum of money withheld or retained under this 

clause and duly notified as such to the contractor. 

 

CLAUSE 30 

 

 Employment of 

coal mining or 

controlled area 

labour not 

permissible 

i. The contractor shall not employ coal mining or controlled area labour falling under any 

category whatsoever or in connection with the work or recruit labour from area within 

a radius of 32 km (20 miles) of the controlled area. Subject as above the contractor 

shall employ imported labour only i.e., deposit imported labour or labour imported by 

contractors from area, from which import is permitted. 

ii. Where ceiling price for imported labour has been fixed by State or Regional Labour 

Committees not more than that ceiling price shall be paid to the labour by the 

contractor. 

iii. The contractor shall immediately remove any labourer who may be pointed out by the 

Engineer-in-Charge as being a coal mining or controlled area labourer. Failure to do 

so shall render the contractor liable to pay to AAI a sum calculated at the rate of 

Rs.10/- per day per labourer. The certificate of the Engineer-in –Charge about the 

number of coal mining or controlled area labourer and the number of days for which 

they worked shall be final and binding upon all parties to this contract. 

iv. It is declared and agreed between the parties that the aforesaid stipulation in this 

clause is one in which the public are interested within the meaning of the exception in 

Section 74 of Indian Contract Act, 1872. 

Explanation :-  

Controlled area mean the following areas: 

Districts of Dhanbad, Hazaribagh, Jamtara- Sub-Division under Santhal Pargana 

Commissionery, District of Bankuara, Birbhum, Burdwan, District of Bilaspur. Any 

other area which may be declared a Controlled Area by or with the approval of the 

Central Government. 

 

CLAUSE 31 

 

 Unfiltered water 

supply 

The contractor(s) shall make his/their own arrangements for water required for the work 

and nothing extra will be paid for the same. This will be subject to the following conditions. 

i. That the water used by the contractor (s) shall be fit for construction purposes to the 

satisfaction of the Engineer-in-Charge. 

ii. The Engineer-in-Charge shall make alternative arrangements for supply of water at 

the risk and cost of contractor (s) if the arrangements made by the contractor (s) for 

procurement of water are in the opinion of the Engineer-in-Charge, unsatisfactory. 
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CLAUSE 31A 

 

 Departmental 

water supply, if 

available 

Water if available may be supplied to the contractor by the department subject to the 

following conditions:- 

i. The water charges @1% shall be recovered on gross amount of the work done. 

ii. The contractor(s) shall make his/their own arrangement of water connection and 

laying of pipelines from existing main of source of supply. 

iii. The Department do not guarantee to maintain uninterrupted supply of water and it will 

be incumbent on the contractor (s) to make alternative arrangements for water at 

his/their own cost in the event of any temporary break down in the AAI9s water main 
so that the progress of his/their work is not held up for want of water. No claim of 

damage or refund of water charges will be entertained on account of such break 

down. 

 

 

CLAUSE 32 

 

 Alternate water 

arrangements 

i. Where there is no piped water supply arrangement and the water is taken by the 

contractor from the wells or hand pump constructed by the AAI, no charge shall be 

recovered from the contractor or that account. The contractor shall, however, draw 

water at such hours of the day that it does not interfere with the normal use for which 

the hand pumps and well are intended. He will also be responsible for all damage and 

abnormal repairs arising out of his use, the cost of which shall be recoverable from 

him. The Engineer-in-Charge shall be the final authority to determine the cost 

recoverable from the contractor on this account and his decision shall be binding on 

the contractor. 

ii. The contractor shall be allowed to construct temporary wells in AAI land for taking 

water for construction purposes only after he has got permission of the Engineer-in-

Charge in writing. No charges shall be recovered from the contractor on this account 

but the contractor shall be required to provide necessary safety arrangements to avoid 

any accidents or damage to adjacent buildings, roads and service lines. He shall be 

responsible for any accidents or damage caused due to construction and subsequent 

maintenance of the wells and shall restore the ground to its original condition after the 

wells are dismantled on completion of the work. 

 

CLAUSE 33 
 

 Return of 

Surplus 

materials 

Notwithstanding anything contained to the contrary in this contract, where any materials 

for the execution of the contract are procured with the assistance of AAI either by issue 

from AAI stocks or purchase made under orders or permits or licenses issued by AAI, the 

contractor shall hold the said materials economically and solely for the purpose of the 

contract and not dispose of them without the written permission of the AAI and return, if 

required by the engineer-in-Charge, all surplus or unserviceable materials that may be left 

with him after the completion of the contract or at its termination for any reason 

whatsoever on being paid or credited such prices as the Engineer-in-Charge shall 

determine having due regard to the condition of the materials. The price allowed to the 

contractor however shall not exceed the amount charged to him excluding the element of 
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storage charges. The decision of the Engineer-in-Charge shall be final and conclusive. In 

the event of breach of the aforesaid condition, the contractor shall in addition to throwing 

himself open to action for contravention of the terms of the license or permit and / or for 

criminal breach of trust, be liable to AAI for all moneys, advantages or profits resulting or 

which in the usual course would have resulted to him by reason of such breach. 

 

CLAUSE 34 
 

 Hire of plant & 

Machinery 

i.  The Contractor shall arrange at his own expense all tools, plant, machinery and 

equipment(hereinafter referred to as T&P) required for execution of the work except for 

the Plant & Machinery listed in Schedule 8C9 and stipulated for issue to the contractor. If 

the contractor requires any item of T&P on hire from the T&P available with the AAI 

over and above the T&P stipulated for issue, the AAI will, if such item is available, hire 

it to the contractor at rates to be agreed upon between him and the Engineer-in-charge. 

In such a case, all the conditions hereunder for issue of T & P shall also be applicable 

to such T&P as is agreed to be issued. 

ii. Plant & Machinery when supplied on hire charges shown in Schedule 8C9 shall be made 

over and taken back at the departmental equipment yard / shed shown in Schedule 8C9 
and the contractor shall bear the cost of carriage from the place of issue to the site of 

work and back. The contractor shall be responsible to return the plant and machinery 

with condition in which it was handed over to him, and he shall be responsible for all 

damage caused to the said plant and machinery at the site of work or elsewhere in 

operation and otherwise during transit including damage to or loss of plant and for all 

losses due to his failure to return the same soon after the completion of the work for 

which it was issued. The Engineer-in-charge shall be the sole judge to determine the 

liability of the contractor and its extent in this regard and his decision shall be final and 

binding on the contractor. 

 

iii. The plant and machinery as stipulated above will be issued as and when available and 

if required by the contractor. The contractor shall arrange his programme of work 

according to the availability of the plant and machinery and no claim, whatsoever, will 

be entertained from him for any delay in supply by the department. 

iv. The hire charges shall be recovered at the prescribed rates from and inclusive of the 

date the plant and machinery made over upto and inclusive of the date of the return in 

good order even though the same may not have been working for any cause except 

major breakdown due to no fault of the contractor or faulty use requiring more than 

three working days continuously (excluding intervening holidays and Sundays) for 

bringing the plant in order. The contractor shall immediately intimate in writing to the 

Engineer-in-charge when any plant or machinery gets out of order requiring major 

repairs as aforesaid. The Engineer-in- charge shall record the date and time of receipt 

of such intimation in the log sheet of the plant or machinery. Based on this if the 

breakdown before lunch period or major breakdown will be computed considering half 

a day9s breakdown on the day of complaint. If the breakdown occurs in the post lunch 

period of major breakdown will be computed starting from the next working day. In case 

of any dispute under this clause, the decision of the Executive Director (Engg) /General 

Manager (Engg) shall be final and binding on the contractor. 

v. The hire charges shown above are for each day of 8 hours (inclusive of the one hour 

lunch break) or part thereof. 
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vi. Hire charges will include service of operating staff as required and also supply of 

lubricating oil and stores for cleaning purposes. Power fuel of approved type, firewood, 

kerosene oil etc. for running the plant and machinery and also the full time chowkidar 

for guarding the plant and machinery against any loss or damage shall be arranged by 

the contractor who shall be fully responsible for  the safeguard and security of plant 

and machinery. The contractor shall on or before the supply of plant and machinery 

sign an agreement indemnifying the Department against any loss or damage caused to 

the plant and machinery either during transit or at site of work. 

vii. Ordinarily, no plant and machinery shall work for more than 8 hours a day inclusive of 

one hour lunch break. In case of an urgent work however, the Engineer-incharge 

may, at his discretion, allow the plant and machinery to be worked for more than 

normal period of 8 hours a day. In that case, the hourly hire charges for overtime to 

be borne by the contractor shall be 50% more than the normal proportionate hourly 

charges (1/8th of the daily charges) subject to a minimum of half day9s normal 
charges on any particular day. For working out hire charges for over time, a period of 

half an hour and above will be charged as one hour and a period of less than half an 

hour will be ignored. 

viii. The contractor shall release the plant and machinery every seventh day for periodical 

servicing and / or wash out which may take about three to four hours or more. Hire 

charges for full day shall be recovered from the contractor for the day of servicing / 

wash out irrespective of the period employed in servicing. 

ix.   The plant and machinery once issued to the contractor shall not be returned by him 

on account of lack of arrangements of labour and materials, etc. on his part, the 

same will be returned only when they are required for major repairs or when in the 

opinion of the Engineer-in-charge, the work or a portion of work for which the same 

was issued is completed. 

x.   Log Book for recording the hours of daily work for each of the plant and machinery 

supplied to the contractor will be maintained by the Department and will be 

countersigned by the contractor or his authorised agent daily. In pcase the contractor 

contests the correctness of the entries and / or fails to sign the Log Book, the 

decision of the Engineer-in-charge shall be final and binding on him. Hire charges 

will be calculated according to the entries in the Log Book and will be binding on the 

contractor. Recovery on account of hire charges for road rollers shall be made for the 

minimum number of days worked out on the assumption that a roller can consolidate 

per day and maximum quantity of materials or area surfacing as noted against each 

in the annexed statement (see attached annexure). 

xi.   In the case of concrete mixers, the contractors shall arrange to get the hopper 

cleaned and the drum washed at the close of the work each day or each occasion. 

(a) In case rollers for consolidation are employed by the contractor himself, log book 

for such rollers shall be maintained in the same manner as is done in case of 

departmental rollers, maximum quantity of any items to be consolidated for each 

roller-day shall also be same as in Annexure to Clause 34(x). For less use of rollers, 

recovery for the less roller days shall be made at the stipulated issue rate. 

xii.   The contractor shall be responsible to return the plant and machinery in the condition 

in which it was handed over to him and he shall be responsible for all damage 

caused to the said plant and machinery at the site of work or elsewhere in operation 

or otherwise or during transit including damage to or loss of parts, and for all losses 

due to his failure to return the same soon after the completion of the work for which it 
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was issued. The Engineer-in-charge shall be the sole judge to determine the liability 

of the contractor and its extent in this regard and his decision shall be final and 

binding on the contractor. 

xiii. The contractor will be exempted from levy of any hire charges for the number of days 

he is called upon in writing by the Engineer-in-charge to suspend execution of the 

work, provided AAI9s plant and machinery in question have, in fact, remained idle 
with the contractor because of the suspension. 

xiv. In the event of the contractor not requiring any item of plant and machinery issued by 

AAI though not stipulated for issue in Schedule 8C9 any time after taking delivery at 
the place of issue, he may return it after two days written notice or at any time 

without notice if he agrees to pay hire charges for two additional days without, in any 

way, affecting the right of the Engineer-in-charge to use the said plant and machinery 

during the said period of two days as he likes including hiring out to a third party. 

 

CLAUSE 35 

 

 Condition 

relating to use of 

asphaltic 

materials 

i. The contractor undertakes to make arrangement for the supervision of the work by 

the firm supplying the tar or bitumen used. 

ii. The contractor shall collect the total quantity of tar or bitumen required for the work 

as per standard formula, before the process of painting is started and shall 

hypothecate it to the Engineer-in-Charge. If any bitumen or tar remains unused on 

completion of the work on account of lesser use of materials in actual execution of 

for reasons other than authorised changes of specifications and abandonment of 

portion of work, a corresponding deduction equivalent to the cost of unused materials 

as determined by the Engineer-in-Charge shall be made and the material return to 

the contractors. Although the materials are hypothecated to AAI, the contractor 

undertakes the responsibility for their proper watch, safe custody and protection 

against all risks. The materials shall not be removed from site of work without the 

consent of the Engineer-in-Charge in writing. 

 

iii. The contractor shall be responsible for rectifying defects noticed within a year from 

the date of completion of the work and the portion of the security deposit relating 

asphaltic work shall be refunded after the expiry of this period. 

 

 

CLAUSE 36 

 

 Employment of 

Technical Staff 

and employees 

Contractors Superintendence, Supervision, Technical staff & Employees 

i. The contractor shall provide all necessary superintendence during execution of the 

work and all along thereafter as may be necessary for proper fulfilling of the 

obligations under the contract. 

 

The Contractor shall immediately after receiving letter of acceptance of the tender 

and before commencement of the work, intimate in writing to the Engineer-in-

Charge, the name (s), qualifications experience, age, address (s) and other 

particulars along with certificates, of the principal technical representative to be 

charge of the work and other technical representative (s) who will be supervising the 

work. Minimum requirement of such technical representative (s) and their 
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qualifications and experience shall not be lower than specified in schedule 8F=. The 
Engineer-in-Charge shall within 3 days of receipt of such communication intimate in 

writing his approval or otherwise of such a representative (s) to the contractor. Any 

such approval may at any time be withdrawn and in case of such withdrawal, the 

contractor shall appoint another such representative (s) according to the provisions 

of this clause. Decision of the tender accepting authority shall be final and binding on 

the contractor in this respect. Such a principal technical representative and other 

technical representative (s) shall be appointed by the contractor soon after receipt of 

the approval from Engineer-in-charge and shall be available at site before start of 

work. 

 

       All the provisions applicable to the principal technical representative under the clause 

will also be applicable to other technical representative(s). The principal technical 

representative and other technical representative (s) shall be present at the site of 

work for supervision at all times when any construction activity is in progress and 

also present himself/themselves, as required to the Engineer-in-Charge and / or his 

designated representative to take instructions. Instructions given to the principal 

technical representative or other technical representative (s) shall be deemed to 

have the same force as if these have been given to the contractor. The Principal 

Technical Representative and other technical representatives shall be actually 

available at site fully during all stages of execution work, during recording / checking 

/ test checking of measurements of works whenever so required by the Engineer-in-

Charge and shall also note down instructions conveyed by the Engineer-in-Charge or 

his designated representative (s) in the site order book and shall affix his/their 

signature in token of noting down the instructions and in token of acceptance of 

measurements / checked measurements / test checked measurements. The 

representative (s) shall not look after any other work. Substitutes, duly approved by 

engineer – in-Charge of the work in similar manner as aforesaid shall be provided in 

event of absence of any of the representative (s) by more than two days. If the 

Engineer–in–Charge, whose decision in this respect is final and binding on the 

contractor, is convinced that no such technical representative (s) is/are effectively 

appointed or is/are effectively attending or fulfilling the provision of this clause, a 

recovery (non-refundable) shall be effected from the contractor as specified in 

Schedule 8F9 and the decision of the Engineer–in- Charge as recorded in the site 

order book and measurement recorded checked/test checked in Measurement 

Books shall be final and binding on the contractor. Further if the contractor fails to 

appoint suitable technical Principal technical representative and / or other technical 

representative (s) and if such appointed persons are not effectively present or are 

absent by more than two days without duly approved substitute or do not discharge 

their responsibility satisfactorily, the Enginee–in–Charge shall have full powers to 

suspend the execution of the work until such date as suitable other technical 

representative (s) is / are appointed and the contractor shall be held responsible for 

the delay so caused to the work. The contractor shall submit a certificate of 

employment of the technical representative (s) (in the form of copy of Form- 16 or 

CPF deduction issued to the Engineer employed by him) alongwith every running 

account bill / final bill and shall produce evidence if at any times so required by the 

Engineer– in–Charge. 
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ii. The contractor shall provide and employ on the site only such technical assistants as 

are skilled, and experienced in their respective fields and such foremen and 

supervisory staff as are competent to give proper supervision to the work. The 

contractor shall provide and employ skilled, semi-skilled and unskilled labour as is 

necessary for proper and timely execution of the work. The Engineer-in-Charge shall 

be at liberty to object to and require the contractor to remove from the works any 

person who in his opinion misconducts himself, or is incompetent or negligent in the 

proformance of his duties or whose employment is otherwise considered by the 

Engineer-in Charge to be undesirable. Such person shall not be employed again at 

works site without the written permission of the Engineer-in-Charge and the persons 

so removed shall be replaced as soon as possible by competent substitutes. 

 

iii. The contractor shall not change his engineer/supervisory staff after approval of the 

Engineer-In-Charge. If Contractor wants to replace any of his staff due to 

unavoidable circumstances, he will seek permission of Engineer-In-Charge indicating 

reasons for such change, qualification and experience of the alternative employee 

suggested by him. The qualification and experience of the alternative staff shall not 

be inferior to the person employed earlier. 

 

CLAUSE 37 
 

 Levy/Taxes/ 
Royalty/ Land 
Licence fee 
payable by 
Contractor 

1. Taxes: 
 
a. Rates to be quoted by the parties should be inclusive of all taxes, duties, CESS, 

fee, royalty charges etc. levied under any statute and inclusive of GST for all the 
items  

 
b. However GST, as applicable, shall be paid to the contractor, for any taxable 

supply / services / construction rendered by the agency to AAI, against a valid 
GST invoice as per terms and conditions of the contract. 
 

c. In case supplies /services / works involve imports; the same should be identified 
separately. Basic Custom Duty & IGST will be paid directly by AAI by utilizing 
EPCG license/ Duty Credit Scrip under service Export from India Scheme (SEIS) 
of Govt. of India. 
 
 

2. Royalty: 
a. The contractor shall at his own expense, provide all materials required for the works 

other than those which are to be supplied by AAI. The contractor shall deposit royalty 
and obtain necessary permit for collection of stone, sand, red bajri, kankar etc. from 
the local authority in the matter and will abide by the notification issued by Central 
Govt. / State Government / Local State Authorities as applicable from time to time in 
this regard. The contractor is also bound to allow deduction from his bills any 
difference in statutory taxes/royalty and penalty proposed by Local State Authorities 
to AAI till finalization of settlement of all demands in this regard by Central / State 
Govt. 

b. This will also be applicable to forest produce. 
c. If pursuant to or under any law, notification or order any royalty, cess or the like 

becomes payable by the AAI and does not any time become payable by the 
contractor to the State Government. Local authorities in respect of any material used 
by the contractor in the works then in such a case, it shall be lawful to the AAI and it 
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will have the right and be entitled to recover the amount paid in the circumstances as 
aforesaid from dues of the contractor. 

3. License fee for land 
a. Land/space (paved/unpaved/Covered-AC or Non-AC), to the extent allotted to 

contractors during execution of work for the purpose of installation of plants, labour 
camps, cement godown, site office, stacking of materials shall be provided at free of 
cost upto defect liability period/maintenance period. . 

b. A security deposit at the rate of Rs 500/- per sqm in the form of DD/BG shall also be 
deposited by the contractor.  In case contractor do not deposit security deposit same 
shall be deducted from Ist Running Account Bill. 

c. Such security deposit shall be released only after allotted land has been fully vacated 
by the contractor to entire satisfaction of Engineer-in-Charge. If contractor fails to 
vacate the allotted land/space (Paved/Unpaved/Covered-AC/Non-AC) after Defect 
Liability Period/Maintenance Period of the work shall be charged as per prevailing 
license fee of the airport plus 25% penalty over that. 

 
CLAUSE 38 
 

 Conditions for 
reimbursement 
of levy/taxes if 
levied after 
receipt of 
tenders 

1. Rates to be quoted by the parties should be inclusive of all taxes, duties, CESS, fee, 
royalty charges etc. levied under any statute applicable on last stipulated date of 
receipt of tender including extension if any also inclusive of GST. No adjustment i.e. 
increase or decrease shall be made for any variation in the rate of GSI Building and 
Other Construction Workers Welfare Cess or any tax, levy or Cess applicable on 
inputs. 
 

However, effect of variation, as per Govt. order after the last date of receipt of tender 
including extension if any, in rates of GST or Building and Other Construction Workers 
Welfare Cess or imposition or repeal of any other tax, levy or Cess applicable on output of 
the works contract shall be adjusted on either side, increase or decrease. 
 

Provided further that for Building and Other Construction Workers Welfare Cess or any tax 
(other than GST), levy or Cess varied or imposed after the last date of receipt of tender 
including extension if any, any increase shall be reimbursed to the contractor only if the 
contractor necessarily and properly pays such increased amount of taxes / levies / Cess. 
 

Provided further that such increase in tax / levy / Cess including GST shall not reimbursed 
if made in the extended period of contract for which the contractor   

 
 
 

alone is responsible for delay as determined by authority for extension of time under 
Clause 5 in Schedule F. 
 
2. The contractor shall keep necessary books of accounts and other documents for the 

purpose of this condition as may be necessary and shall allow inspection of the same 
by a duly authorised representative of AAI or the Engineer-in-Charge and further shall 
furnish such other information /document as the Engineer-in-Charge may require from 
time to time. 
 

3. The contractor shall, within a period of 30 days of the imposition of any such further 
tax or levy or Cess, give a written notice thereof  to the Engineer-in-charge that the 
same is given pursuant to the condition, together with all necessary information / 
documents relating thereto. 
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CLAUSE 39 
 

 Termination of 
contract on 
death of 
contractor 

Without prejudice to any of the rights or remedies under this contract, if the contractor 
dies, the Engineer-in-charge on behalf of the AAI shall have the option of terminating the 
contract without compensation to the contractor. 

 
 
CLAUSE 40 
 

 If relative 
working in AAI 
then the 
contractor not 
allowed to 
tender. 

The contractor shall not be permitted to tender for works in AAI wherein his near relative is 
posted as an Officer responsible for award and execution of work. He shall also intimate 
the names of persons who are working with him in any capacity or / are subsequently 
employed by him and who are near relatives to any officer of AAI. Any breach of this 
condition by the Contractor would render him, the contract liable to be rejected at any 
stage. 
 
NOTE: By the term <near relatives= is meant wife, husband, parents and grandparents, 
children and grandchildren, brothers and sisters, uncles, aunts and cousins and their 
corresponding in-laws. 
 

 
CLAUSE 41  
 

 No any officer in 
Department of 
Engineering to 
work as 
contractor within 
one year of 
retirement 

Engineer or any officer employed in engineering or administrative duties in an engineering 
department of AAI shall not work as a contractor or employee of contractor for a period of 
one year after his retirement from AAI service without the prior permission of AAI in 
writing. This contract is liable to be cancelled if either the contractor or any of his 
employees is found at any time to be such a person who had not obtained the permission 
of AAI as aforesaid, before submission of the tender or engagement in the contractor9s 
service, as the case may be. 
 

 
CLAUSE 41(a)  
 

 Integrity Pact 
and Independent 
External Monitor. 

Signing of Integrity Pact (As per Appendix XVIII) is mandatory for every bidder/contractor if 
provided so in Schedule F. 
 

All tenderers shall have to submit an undertaking as per Appendix XVIII along with tender 
documents. AAI shall appoint Independent External Monitor(s) to oversee effective 
implementation of Integrity Pact for such works/supplies. For this purpose, a panel of 
Independent External Monitors shall be constituted by the Authority in concurrence with 
Central Vigilance Commission (CVC). 
 

i. The Contractor/Supplier shall have to act in accordance with the conditions laid down 

in the integrity pact. 

a. Signing of Integrity Pact is mandatory for every Bidder/Contractor in this 

procurement/bid process the signed original pact to be send to the office of 

Bid Manager and should reach before the due date mentioned in NIT. 

b. The Bidder/contractor shall commit itself to ensure taking all measures 

necessary to prevent corrupt practices, unfair means and illegal activities 

during any stage of its bid or during any pre-contract or post-contract stage as 

specified in section 3 of the integrity pact.   
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c. Any breach of the aforesaid provisions by the Bidder or any one employed by 

it or acting on its behalf (whether with or without the knowledge of the Bidder) 

shall entitle the authority to take all or any one of the action as specified in 

section 6 of the integrity pact. 
 

ii. In case any violation of above conduct is established, AAI reserves right to take 

following actions. 

a. If contractor commits a violation of its commitments and obligations under the 
Integrity Pact Program during bidding process, he shall be liable for 
disqualification from tender process and forfeiture of his Earnest Money 
Deposit/ Bid Security. 

b. In case of violation of the Integrity Pact after award of the contract,  Authority  
is entitled to terminate the contract and  shall be entitled to demand and 
recover from the contractor damages equivalent to 5% of the contract value or 
the amount equivalent to Security Deposit or Proformance Bank Guarantee, 
whichever is higher. 

c. Authority may initiate appropriate proceedings against the contractor. 
d. Contractor will be liable to pay damages as determined by the Authority. 
e. Contractor against whom an action for violation of its commitments and 

obligations has been taken earlier, again commits a violation, the Authority is 
entitled to debar such contractor for future tender/ contract processes for a 
period as deemed fit. 

f. A violation is considered to have occurred if the Authority is fully satisfied with the 
available documents and evidence submitted along-with Independent External 
Monitor9s recommendations / suggestions that no reasonable doubt exist in 
the matter.  

 
 
 
 
CLAUSE 41(b) 
 

  Code of Integrity 
No official of AAI or a bidder shall act in contravention of the codes which includes 
(i) prohibition of 

(a) making offer, solicitation or acceptance of bribe, reward or gift or any material 
benefit, either directly or indirectly, in exchange for an unfair advantage in the 
procurement process or to otherwise influence the procurement process. 
 
(b) any omission, or misrepresentation that may mislead or attempt to mislead so that 
financial or other benefit may be obtained or an obligation avoided. 
 
(c) any collusion, bid rigging or anticompetitive behavior that may impair the 
transparency, fairness and the progress of the procurement process.  
 
(d) improper use of information provided by the procuring entity to the bidder with an 
intent to gain unfair advantage in the procurement process or for personal gain.  
 
(e) any financial or business transactions between the bidder and any official of the 
procuring entity related to tender or execution process of contract; which can affect 
the decision of the procuring entity directly or indirectly. 
 
(f) any coercion or any threat to impair or harm, directly or indirectly, any party or its 
property to influence the procurement process.  
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(g) obstruction of any investigation or auditing of a procurement process.  
 
(h) making false declaration or providing false information for participation in a tender 
process or to secure a contract; 
 

(ii) disclosure of conflict of interest. 
 

(iii) Disclosure by the bidder of any previous transgressions made in respect of the 
provisions of sub-clause (i) with any entity in any country during the last three years or 
of being debarred by any other procuring entity.  

   

 
CLAUSE42 
 

 Return of 
material and 
recovery for 
excess material 
issued. 

i. After completion of the work and also at any intermediate stage in the event of non-
reconciliation of materials issued, consumed and in balance – (see Clause 10), 
Theoretical quantity of materials issued by the AAI for use in the work shall be 
calculated on the basis and method given hereunder; 
a. Quantity of cement & bitumen shall be calculated on the basis of quantity of 

cement & bitumen required for different items of work as shown in the Schedule 
of Rates mentioned in Schedule 8F9. In case any item is executed for which 
standard co-efficients for the consumption of cement or bitumen are not 
available in the above mentioned schedule / statement or cannot be derived 
from the same shall be calculated on the basis of standard formula to be laid 
down by the Engineer-in-Charge. 

b. Theoretical quantity of steel reinforcement or structural steel sections shall be 
taken as the quantity required as per design or as authorised by Engineer-in- 
Charge, including authorised lappages, chairs etc. plus 3% wastage due to 
cutting into pieces, such theoretical quantity being determined and compared 
with the actual issues each diameter-wise, section wise and category wise 
separately. 

c. Theoretical quantity of G.I. & C.I. or other pipes, conduits, wires and cables pig 
lead and G.I. / M.S. sheets shall be taken as quantity actually required and 
measures plus 5% for wastage due to cutting into pieces (except in the case of  
G.I./M.S. sheets it shall be 10%), such determination & comparison being made 
diameter-wise & category-wise. 

d. For any other material as per actual requirements. 
 

ii.    Over the theoretical quantities of materials so computed a variation shall be allowed 
as specified in Schedule 8F9. The difference in the net quantities of material actually 
issued to the contractor and the theoretical quantities including such authorised 
variation, if not returned by the contractor or if not fully reconciled to the satisfaction 
of the Engineer-in-Charge within fifteen days of the issue of written notice by the 
Engineer-in-Charge to this effect shall be recovered at the rates specified in 
Schedule 8F9, without prejudice to the provision of the relevant conditions regarding 
return of materials governing the contract. Decision of Engineer-in-Charge in regard 
to theoretical quantities of materials, which should have been actually used as per 
the Annexure of the standard schedule of rates and recovery at rates specified in 
Schedule 8F9 shall be final and binding on the contractor. For non scheduled items, 
the decision of the Engineer – in - charge regarding theoretical quantities of materials 
which should have been actually used, shall be final and binding on the contractor. 

 
g. The said action under this clause is without prejudice to the right of the AAI to take 

action against the contractor under any other conditions of contract for not doing the 
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work according to the prescribed specifications. 
 

h. For materials brought by the contractor for use in item of work at site, similar 
theoretical consumption shall be prepared and submitted to the Engineer-in-Charge 
for verification. If it is found that material consumed in the work is less than the 
theoretical consumption after taking into account permissible minus variation, the 
recovery for corresponding material shall be effected as per rates specified in 
schedule 8F9 under Clause 42.    
 

 
CLAUSE 43 

 Compensation 
during warlike 
situations / act of 
terrorism 

The work (whether fully constructed or not) and all materials, machines, tools and plants 
scaffolding, temporary buildings and other things connected therewith shall be at the risk 
of the contractor until the work has been delivered to the Engineer-in-Charge and a 
certificate from him to that effect obtained. In the event of the work or any materials 
properly brought to the site for incorporation in the work being damaged or destroyed in 
consequence of hostilities or warlike operation or act of terrorism, the contractor shall 
when ordered (in writing) by the Engineer-in-Charge to remove any debris from the site, 
collect and properly stack or remove in store all serviceable materials salvaged from the 
damaged work and shall be paid at the contract rates in accordance with the provision of 
this agreement for the work of clearing the site of debris, stacking or removal of 
serviceable material and for reconstruction of all works ordered by the Engineer-in-
Charge, such payments being in addition to compensation upto the value of the work 
original executed before being damaged or destroyed and not paid for.  
In case of works damaged or destroyed but not already measured and paid for, the 
compensation shall be assessed by the Engineer-in charge upto Rs.5,000/- and by the 
Executive Director Engg. concerned for a higher amount. The contractor shall be paid for 
the damages / destruction suffered and for restoring the material at the rate based on 
analysis of rates tendered for in accordance with the provision of the contract. The 
certificate of the Engineer-in- Charge regarding the quality and quantity of materials and 
the purpose for which they were collected shall be final and binding on all parties to this 
contract. 
Provided always that no compensation shall be payable for any loss in consequence of 
hostilities or warlike operation (a) unless the contractor had taken all such precautions 
against air raid as are deemed necessary by the A.R.P. Officers or the Engineer-in- 
Charge (b) for any material etc. not on the site of the work or for any tools plant, 
machinery, scaffolding, temporary building and other things not intended for the work. 
In the event of the contractor having to carry out reconstruction as aforesaid, he shall be 
allowed such extension of time for its completion as is considered reasonable by the 
Engineer-in-charge. 

 

CLAUSE 44 
 

 Apprentices Act 
provisions to be 
complied with 

The contractor shall comply with the provisions of the Apprentices Act, 1961 and the rules 
and orders issued thereunder from time to time. If he fails to do so, his failure will be a 
breach of the contract and the Executive Director Engg. / General Manager (Engg.) may, 
in his discretion, cancel the contract.The contractor shall also be liable for any pecuniary 
liability arising on account of any violation by him of the provisions of the said Act. 

 

CLAUSE 45 
 

 Release of 
security deposit. 

The Security Deposit of the work shall be refunded if no labour complaint has been 
received from the labour officer till the due date of its payment. lf a labour complaint is 
received during this period, the Engineer-in-Charge shall, after issue of notice in this 
regard to the contractor, withheld the amount required to settle the complaint from his 
security deposit and refund the balance amount. 
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CLAUSE 46 
 

 Contractor9s 
Liability and 

Insurance of 

Works 

i. From commencement to completion of the Works, the Contractor shall take full 

responsibility for the case thereof and for taking precautions to prevent loss or 

damage and to minimize loss or damage to the greatest extent possible and shall be 

liable for any damage or loss that may happen to the Works or any part thereof and 

all AA l9s T & P from any cause whatsoever (save and except the Excepted Risks) 
and shall at his own cost repair and make good the same so that at completion, the 

Works and all AAI9s T & P shall be in good order and condition and in conformity in 
every respect with the requirements of the Contract and instructions of the Engineer-

in-Charge. 

 

ii. In the event of any loss or damage to the Works or any Part thereof or to any T & P, 

to any material or articles at the Site from any of the Excepted Risks the following 

provisions shall have effect: 

a.  The Contractor shall, as may be directed in writing by the Engineer-in-Charge, 

remove from the Site any debris and so much of the works as shall have been 

damaged, taking to AAI9s store such AAI9s T & P, articles and/or materials as 
may be directed; 

b.  The contractor shall, as may be directed in writing by the Engineer-in-Charge, 

proceed with the erection and completion of the Works under and in accordance 

with the provisions and Conditions of the Contract; and 

iii. Provided always that the Contractor shall not be entitled to payment under the above 

provisions in respect of so much loss or damage as has been occasioned by any 

failure on his part to perform his obligation under the Contract or not taking 

precautions to prevent loss or damage or minimize the amount of such loss or 

damage. 

iv. Without limiting its obligations and responsibilities under other clauses of General 

Conditions of Contracts, the contractor at his own cost shall insure, in the joint name 

of AAI and the contractor, against all losses or damages from whatever cause, 

arising (other than the accepted risks) for which he is responsible under the terms of 

the contract and in such manner that the AAI and the contractor are covered during 

the period of construction of works and any loss or damage occasioned by the 

contractor in the course of any operation carried out by them for the purpose of 

complying with its obligations of defects liability clause hereof; 

a.  All works including temporary works to their full value executed from time to 

time. 

b.  The construction materials and equipments to their full value brought on to the 

site by the contractor. 

v. The Contractor shall indemnify and keep indemnified AAI against all losses and 

claims for injuries or damage to any persons or any property whatsoever which may 

arise out of or in consequence of the construction and maintenance of Works and 

against all claims, demands proceedings, damage costs, charges and expenses 

whatsoever in respect of or in relation thereto. 

vi. Before commencing execution of the work, the Contractor shall, without in any way 

limiting his obligations and responsibilities under this condition, insure at his own cost 

against any damage, loss or injury which may occur to any AAI property,or to any 

person for at least the minimum amount of Rs. 1.00 lakh with unlimited number of 



                         

 

Page-95 
 

occurrences (including any employee of AAI) by or arising out of carrying out of the 

Contract. 

vii. The contractor shall at all times indemnify AAI against all claims, damages or 

compensation under the provisions of Payment or Wages Act, 1936, 

 

Minimum Wages Act, 1948, Employer9s Liability Act, 1938, the Workmen9s 
Compensation Act, 1923, Industrial Disputes Act, 1947 and the Maternity Benefit Act, 

1961 or any modifications thereof or any other law relating thereto and rules made 

there under from time to time or as a consequence of any accident or injury to any 

workman or other persons in or about the Works, whether in the employment of the 

Contractor or not, his agents or servants, and also against all costs, charges and 

expenses of any suit, action or proceedings arising out of such accident or injury and 

against all sum or sums which may with the consent of the Contractor be paid to 

compromise or compound any claim. Without limiting his obligations and liabilities as 

above provided, the Contractor shall insure against all claims, damages or 

compensation payable under the Workmen9s Compensation Act, 1923 or any 
modification thereof or any other law relating thereto. 

viii. All insurance mentioned above shall be effected with any subsidiary of the General 

Insurance Company of India or by a company approved by the Insurance Regulatory 

Authority of India. 

ix. The aforesaid insurance policy / policies shall provide that they shall not be cancelled 

till the Engineer-in-Charge has agreed to their cancellation in writing. 

x. The Contractor shall prove to the Engineer-in-Charge from time to time that he has 

taken out all the insurance policies referred to above and has paid the necessary 

premiums for keeping the policies alive till expiry of the Defects Liability Period. A 

self-certified copy of such policies are required to be submitted to the Engineer-in-

charge. 

xi. The Contractor shall ensure that similar insurance policies are taken out by his 

subcontractors (if any) and shall be responsible for any claims or losses to AAI 

resulting from their failure to obtain adequate insurance protection in connection 

thereof. The contractor shall produce or cause to be produced by his subcontractor 

(if any) as the case may be, the relevant policy or policies and premiums receipts as 

and when required by the Engineer-in-Charge. A self-certified copy of such policies 

are required to be submitted to the Engineer-in-charge. 

xii. If the Contractor and/or his subcontractor (if any) shall fail to effect and keep in force 

the insurance referred to above or any other insurance which he/they may be 

required to effect under the terms of the Contract then and in any such case AAI 

may, without being bound to, effect and keep in force any such insurance and pay 

such premium or premiums as may be necessary for that purpose and from time to 

time deduct the amount so paid by AAI from any moneys due or which may become 

due to the Contractor or recover the same as a debt due from the Contractor. 

xiii. In case contractor takes Contractor All Risk (CAR) Policy in joint name of AAI and 

Contractor for full tendered value alongwith third party liability (max of 10% of 

tendered value or as applicable as per Insurance Regulatory Authority of India) then 

there is no requirement for taking separate insurance by sub contractors. 

However, workmen compensation policy is required to be taken separately by main 

contractor and sub contractor for workers employed by them. 
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CLAUSE 47  

 

 Composite 

Contract and 

responsibilities 

of main agency 

i. The tenders have been called for composite work consisting of civil construction and 

other associated specialized works. The pre-qualification criteria shall be applicable 

for each subhead of work independently. The agency meeting PQ criteria for the 

main work shall be considered for execution of composite work. However the agency 

shall be allowed to execute only those specialized subheads of works for which 

bidder meets PQ criteria individually. 

ii. The main contractor shall be permitted to execute only those works (covered under 

one or more subhead) for which he meets all requirements of pre-qualification 

including financial, technical and technological requirement specified in the PQ 

criteria. 

iii. Main contractor will associate expert agencies for the execution of specialized  works 

under various subheads for which he himself has failed to meet PQ criteria. In such 

case he will appoint his associate for the execution of each specialized work with the 

approval of the NIT approving authority. The main contractor shall intimate the 

names of only those agencies who fully meet the PQ criteria for each specialized 

work for the acceptance of the department. 

iv. Main contractor shall not be permitted to change their associate agencies in the 

course of execution of work. If change of agency is inevitable then a request shall be 

submitted to the engineer-in-charge in writing giving full justification for change of 

agency. The proposal should include name of the alternate agency along with his 

financial, technical capabilities and work experience in the appropriate field. Such 

change shall be allowed only after receiving approval from the competent authority. 
 

 

 Composite 

contract-

Tripartite 

agreement 

This clause is applicable for the works for which the estimated cost put to tender is 

more than Rs.500.00 crores. 

i. The main contractor shall finalise his rates, terms and conditions and mode of 

execution of work with specialised agencies for all works covered in various subhead 

of works on receipt of work order but specifications, preferred makes of materials and 

proformance of system shall remain as specified in tender document. 

ii. The main contractor shall arrange an agreement between department, main 

contractor and associated agencies for all subheads on receipt of work order from the 

engineer-in-charge. Main contractor and expert agency shall be jointly responsible for 

quality of work and proformance of the system. 

iii. Main contractor shall submit list of associated agency for each specialized work within 

1/12th of stipulated completion period or within one month from issue of work order 

whichever is later along with documentary evidence for financial soundness, technical 

capabilities and their experience for executing similar specialized works along with his 

application seeking acceptance for the name of associated agency. Approval / 

rejection for the name of associated agency shall be accorded thereafter by NIT 

approving authority within a period of 15 days each subhead wise. 

iv. The main contractor shall submit duly signed tripartite agreement on the format 

provided by AAI within 2/12th of stipulated completion period or 60 days whichever is 

later for acceptance and signature of department. The extension of time for signing of 

this agreement shall not be generally permitted. The signing time shall only be 

extended if handing over of site is delayed due to reasons beyond control of the 

contractor. 



                         

 

Page-97 
 

v.  

 Conditions of 

composite 

contract 

i. Main contractor shall be responsible for submission of earnest money. 

ii. The mobilization advance shall be paid to main contractor as per terms and 

conditions of contract and indicated under Clause 10 B. The first instalment of 

mobilization advance shall be corresponding to the value of work which shall be 

executed by the main contractor. The subsequent mobilization advances 

corresponding to value of work covered in each subhead shall be released on signing 

of each Tripartite Agreement with expert agency for the same. 

iii. The security deposit shall be deducted from the running bills of main contractor after 

adjustment of full earnest money. 

iv. Main contractor shall be responsible for completion of work as per time schedule 

indicated in the NIT. The compensation for the delay shall be levied on the main 

contractor only. 

v. The coordination meetings called by AAI or it9s representative shall be attended by 
associated expert agencies as and when required. Expert agency shall be 

responsible for technical soundness, quality of work and adherence to tender 

specifications. The main contractor as well as associated agency shall be responsible 

for rectification of deficiencies noticed in specialized work. 

 Payment 

Conditions for 

Composite 

Contract 

i. It will be the responsibility of main contractor to finalize expert agencies for the 

execution of works covered under all subheads of NIT and get the tripartite 

agreements signed as per NIT requirement at an early date. The main contractor shall 

not be paid for value of work covered under second running bill & subsequent bills till 

all Tripartite Agreements are signed by all agencies concerned. 

ii. The main contractor must fill the ratio of work which shall govern the ratio of direct 

payment to the expert agency and to the main contractor for each subhead of work in 

schedule F. This ratio may also be indicated in tripartite agreement. Thus direct 

payment to each expert agency shall be released in the same ratio from the net 

payment (after all deductions). 

iii. The running bill for specialized work shall be processed as per terms and conditions 

of the contract. All deductions like security deposit, income tax and part rate for 

incomplete work or due to any other reason shall be made as per contract conditions 

from each running bill. In case the ratio as desired under (ii) is not filled by the main 

contractor AAI will make payment of 75% of the net payable amount to the expert 

agency directly and balance 25% shall be paid to the main contractor. 

 
Clause 48 

 Escrow 
Account 

i. All payments for the works estimated cost more than Rs.500 Cr shall be made only through 
Escrow Account opened by the contractor. However for works costing less than Rs.500 Cr., 
it shall be at the descretion of Technical Sanctioning authority to opt for Escrow account or 
not. The bank charges for Escrow Account shall be borne by contractor. The detailed 
condtions of Escrow Account shall be drawn in consultation with associated bank. 

ii. Mobilization advance for mobilisation of resources and purchase of plant & machinery shall 
be credited directly to the escrow account opened for this contract through bank transfer as 
per terms and condition of contract. The agency shall be able to utilise 25% (or as decided 
by TS authority) of each instalment of mobilisation advance to meet minor expenses like 
construction of site office, purchase of office equipment and other minor works, while 
release of balance 75% fund shall be regulated by the department. The contractor shall 
seek prior concurrence of Engineer-in Charge for release of payment to the supplier etc. 
through Escrow Account by the Bank. Funds against cheque issued by contractor shall be 
released by Bank on receipt of written consent from Engineer-in Charge.  
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iii. Payment received and credited against each RA Bill, can be utilised 25% directly by the 
contractor for minor expenses like salary, stationary, office expenses etc. AAI shall exercise 
control for release of payment by contractor for balance 75%. 

iv. The Contractor shall submit his proposal to the Engineer-in-Charge/Authority for utilisation 
of funds made available by AAI (75% against each RA bill) 

a. Name of agency for whom payment is proposed to be released. 

b. Details of work executed/material supplied by agency to whom he intends to release 
payment. 

c. Nature of advance payment if any, has to be released to the supplier for supply of 
material for the project only. 

d. Documentary evidence in support of his claim. 

v. Engineer –in-charge will examine and approve full/part of such payments as per agency9s 
request within maximum of three working days. The terms and condition of Escrow Account 
shall be finalised with bank according to terms and conditions of contract. Bank shall release 
payment against such cheques only after written consent of authorised officer of AAI is 
received. 

vi. Contractor shall be permitted to close Escrow Account on receipt of final payment for the 
work/project or on receipt of letter for foreclosure of work by the AAI. All balances and 
liabilities against this Escrow Account shall be left at the disposal of the contractor. 
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AIRPORTS AUTHORITY OF INDIA 
 

SAFETY CODE 
 

1. Suitable Scaffolds should be provided for workmen for all works that cannot safely be done from the 
ground, or from solid construction except such short period work as can be done safely from ladders. 
When a ladder is used, an extra mazdoor shall be engaged for holding the ladder and if the ladder is used 
for carrying materials as well suitable footholds and hand-hold shall be provided on the ladder and the 
ladder shall be given an inclination not steeper than ¼ to 1 (¼ horizontal and 1 vertical). 

 

2. Scaffolding of staging more than 3.6m (12ft.) above the ground or floor, swung or suspended from an 
overhead support or erected with stationary support shall have a guard rail properly attached or bolted, 
braced and otherwise secured at least 90 cm. (3ft.) high above the floor or platform of such scaffolding on 
staging and extending along the entire length of the outside and ends there of with only such opening as 
may be necessary for the delivery of materials. Such scaffolding or staging shall be so fastened as to 
prevent it from swaying from the building or structure. 

 

3. Working platforms, gangways and stairways should be so constructed that they should not sag unduly or 
unequally, and if the height of the platform or the gangway or the stairway is more than 3.6 m (12ft.) above 
ground level or floor level, they should be closely boarded, should have adequate width and should be 
suitably fastened as described in (2) above. 

 

4. Every opening in the floor of a building or in a working platform shall be provided with suitable means to 
prevent the fall of person or materials by providing suitable fencing or railing whose minimum height shall 
be 90 cm.(3ft.) 

 

5. Safe means of access shall be provided to all working platforms and other working places. Every ladder 
shall be securely fixed. No portable single ladder shall be over 9m. (30ft.) in length while the width 
between side rails in rung ladder shall in no case be less than 29 cm. (11 ½ <) for ladder upto and 
including 3m. (10ft.) in length. For long ladders, this width should be increased at least ¼= for each 
additional 30cm. (1 foot) of length. Uniform step spacing of not more than 30cm shall be kept. Adequate 
precautions shall be taken to prevent danger from electrical equipment. No materials on any of the site or 
work shall be so stacked or placed as to cause danger or inconvenience to any person or the public. The 
contractor shall provide all necessary fencing and lights to protect the public from accident and shall be 
bound to bear the expenses of defence of every suit, action or other proceedings at law that may be 
brought by any person for injury sustained owing to neglect of the above precautions and to pay any 
damages and cost which may be awarded in any such suit, action or proceedings to any such person on 
which may, with the consent of the contractor, be paid to compensate any claim by any such person. 

 

6. a.  Excavation and Trenching – All trenches 1.2 m. (4ft.) or more in depth, shall at all times be supplied 
with at least one ladder for each 30m. (100ft.) in length or fraction thereof, Ladder shall extend from 
bottom of the Trench to at least 90cm (3fts) above the surface of the ground. The side of the trenches 
which are 1.5 m. (5 ft.) or more in depth shall be stepped back to give suitable slope or securely held by 
timber bracing, so as to avoid the danger of sides collapsing. The excavated material shall not be placed 
within 1.5 m. (5 ft.) of the edges of the trench or half of the depth of the trench whichever is more. Cutting 
shall be done from top to bottom. Under no circumstances, undermining or undercutting shall be done. 
 

b. Safety Measures for digging bore holes : -  
i. If the bore well is successful, it should be safely capped to avoid caving and collapse of the bore well. 

The failed and the abandoned ones should be completely refilled to avoid caving and collapse; 
ii. During drilling, Sign boards should be erected near the site with the address of the drilling contractor 

and the Engineer-in-charge of the work; 
iii.  Suitable fencing should be erected around the well during the drilling and after the installation of the rig 

on the point of drilling, flags shall be put 50 Mtr all around the point of drilling to avoid entry of 
people/animals; 
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iv. After driiling the bore well, a cement platform (0.50 Mtr x 0.50 Mtr x 1.20 Mtr) 0.60 Mtr above ground 
level and 0.60 Mtr below ground level should be constructed around the well casing; 

v. After the completion of the borewell, the contractor should cap the bore well properly by welding steel 
plate, cover the borewell with the drilled wet soil and fix thorny shrubs over the soil. This should be 
done even while repairing the pump; 

vi. After the borewell is drilled the entire site should be brought to the ground level; 
   

7. Demolition – Before any demolition work is commenced and also during the progress of the work, 
i) All roads and open areas adjacent to the work site shall either be closed or suitably protected. 
ii) No electric cable or apparatus which is liable to be a source of danger or a cable or apparatus used by 

the operator shall remain electrically charged. 
iii) All practical steps shall be taken to prevent danger to persons employed from risk of fire or explosion 

or flooding. No floor, roof or other part of the building shall be so overloaded with debris or materials 
as to render it unsafe. 

 

8. All necessary personal safety equipment as considered adequate by the Engineer-in-Charge should be 
kept available for the use of the person employed on the site and maintained in a condition suitable for 
immediate use, and the contractor should take adequate steps to ensure proper use of equipment by 
those concerned. The following safety equipment shall invariably be provided. 
i) Workers employed on mixing asphaltic materials, cement and lime mortars shall be provided with 

protective footwear and protective goggles. 
ii) Those engaged in white washing and mixing or stacking of cement bags or any material which is 

injurious to the eyes, shall be provided with protective goggles. 
iii) Those engaged in welding works shall be provided with welder9s protective eye-shields. 
iv) Stone breaker shall be provided with protective goggles and protective clothing and seated at 

sufficiently safe intervals. 
v) When workers are employed in sewers and manholes, which are in active use, the contractors shall 

ensure that the manhole covers are opened and ventilated atleast for an hour before the workers are 
allowed to get into the manholes, and the manholes so opened shall be cordoned off with suitable 
railing and provided with warning signals or boards to prevent accident to the public. In addition, the 
contractor shall ensure that the following safety measures are adhered to:- 

a) Entry for workers into the line shall not be allowed except under supervision of the Sr.Superintendent 
(Engg.) or any other higher officer. 

b) Atleast 5 to 6 manholes upstream and downstream should be kept open for at least 2 to 3 hours before 
any man is allowed to enter into the manhole for working inside. 

c) Before entry, presence of toxic gases should be tested by inserting wet lead acetate paper which 
changes colour in the presence of such gases and gives indication of their presence. 

d) Presence of Oxygen should be verified by lowering a detector lamp into manhole. In case, no Oxygen is 
found inside the sewer line, workers should be sent only with oxygen kit. 

e) Safety belt with rope should be provided to the workers. While working inside the manholes, such rope 
should be handled by two men standing outside to enable him to be pulled out during emergency. 

f) The area should be barricaded or condoned off by suitable means to avoid mishaps of any kind. Proper 
warning signs should be displayed for the safety of the public whenever cleaning works are 
undertaken during night or day. 

g) No smoking or open flames shall be allowed near the blocked manhole being cleaned. 
h) The malba obtained on account of cleaning of blocked manholes and sewer lines should be immediately 

removed to avoid accidents on account of slippery nature of the malba. 
i) Workers should not be allowed to work inside the manhole continuously. He should be given rest 

intermittently. The Engineer-in-Charge may decide the time upto which a worker may be allowed to 
work continuously inside the manhole. 

j) Gas masks with Oxygen Cylinder should be kept at site for use in emergency. 
k) Air-blowers should be used for flow of fresh air through the manholes. Whenever called for, portable air 

blowers are recommended for ventilating the manholes. The Motors for these shall be vapour proof 
and of totally enclosed type. Non sparking gas engines also could be used but they should be placed 
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at least 2 metres away from the opening and on the leeward side protected from wind so that they will 
not be a source of friction on any inflammable gas that might be present.  

l) The workers engaged for cleaning the manholes / sewers should be properly trained before allowing to 
work in the manhole. 

m) The workers shall be provided with Gumboots or non sparking shoes bump helmets and gloves non 
sparking tools safety lights and gas masks and portable air blowers (when necessary). They must be 
supplied with barrier cream for anointing the limbs before working inside the sewer lines. 

n) Workmen descending a manhole shall try each ladder stop or rung carefully before putting his full 
weight on it to guard against insecure fastening due to corrosion of the rung fixed to manhole well. 

o) If a man has received a physical injury, he should be brought out of the sewer immediately and 
adequate medical aid should be provided to him. 

p) The extent to which these precautions are to be taken depend on individual situation but the decision of 
the Engineer-in-Charge regarding the steps to be taken in this regard in an individual case will be 
final. 

(vi) The Contractor shall not employ men and women below the age of 18 years on the work of painting 
with products containing lead in any form. Wherever men above the age of 18 are employed on the 
work of lead painting, the following precaution should be taken:- 

a) No paint containing lead or lead products shall be used except in the form of paste or ready made paint. 
b) Suitable face masks should be supplied for use by the workers when paint is applied in the form of 

spray or a surface having lead paint is dry rubbed and scrapped. 
c) Overall shall be supplied by the contractors to the workmen and adequate facilities shall be provided to 

enable the working painters to wash during and on the cessation of work. 
 

9. An additional clause (viii)(i) of AAI Safety Code (iv) the Contractor shall not employ women and men 
below the age of 18 on the work of painting with product containing lead in any form, wherever men above 
the age of 18 are employed on the work of lead painting, the following principles must be observed for 
such use: 
i) White lead, sulphate of lead or product containing these pigment, shall not be used in painting operation 

except in the form of pastes or paint ready for use. 
ii) Measures shall be taken, wherever required in order to prevent danger arising from the application of a 

paint in the form of spray. 
iii) Measures shall be taken, wherever practicable, to prevent danger arising out of from dust caused by 

dry rubbing down and scraping. 
iv) Adequate facilities shall be provided to enable working painters to wash during and on cessation of 

work. 
v) Overall shall be worn by working painters during the whole of working period. 
vi) Suitable arrangement shall be made to prevent clothing put off during working hours being spoiled by 

painting materials. 
vii) Cases of lead poisoning and suspected lead poisoning shall be notified and shall be subsequently 

verified by medical man appointed by competent authority of AAI. 
viii) AAI may require, when necessary medical examination of workers. 
ix) Instructions with regard to special hygienic precautions to be taken in the painting trade shall be 

distributed to working painters. 
 

10. When the work is done near any place where there is risk of drowning, all necessary equipments should 
be provided and kept ready for use and all necessary steps taken for prompt rescue of any person in 
danger and adequate provision, should be made for prompt first aid treatment of all injuries likely to be 
obtained during the course of the work. 

 
11. Use of hoisting machines and tackle including their attachments, anchorage and supports shall conform to 

the following standards or conditions: 
i) (a) These shall be of good mechanical construction, sound materials and adequate strength and free 

from patent defects and shall be kept repaired and in good working order. 
(b) Every rope used in hoisting or lowering materials or as a means of suspension shall be of durable 

quality and adequate strength, and free from patent defects. 
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ii) Every crane driver or hoisting appliance operator, shall be properly qualified and no person under the 
age of 21 years should be in charge of any hoisting machine including any scaffolding winch or give 
signals to operator. 

iii) In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley block used 
in hoisting or as means of suspension, the safe working load shall be ascertained by adequate 
means. Every hoisting machine and all gear referred to above shall be plainly marked with the safe 
working load. In case of a hoisting machine having a variable safe working load each safe working 
load and the condition under which it is applicable shall be clearly indicated. No part of any machine 
or any gear referred to above in this paragraph shall be loaded beyond the safe working load except 
for the purpose of testing. 

iv) In case of departmental machines, the safe working load shall be notified by the Electrical Engineer-
in-Charge. As regards contractor9s machines the contractors shall notify the safe working load of the 
machine to the Engineer-in-Charge whenever he brings any machinery to site of work and get it 
verified by the electrical Engineer concerned. 

 
12. Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting appliances should be 

provided with efficient safeguards. Hoisting appliances should be provided with such means as will reduce 
to the minimum the risk of accidental descent of the load. Adequate precautions should be taken to reduce 
to the minimum the risk of any part of a suspended load becoming accidentally displaced. When workers 
are employed on electrical installations which are already energized, insulating mats, wearing apparel, 
such as gloves, sleeves and boots as may be necessary should be provided. The worker should not wear 
any rings, watches and carry keys or other materials which are good conductors of electricity. 

 
13. All scaffolds, ladders and other safety devices mentioned or described herein shall be maintained in safe 

condition and no scaffold, ladder or equipment shall be altered or removed while it is in use. Adequate 
washing facilities should be provided at or near places of work.  

 
14. These safety provisions should be brought to the notice of all concerned by display on a notice board at a 

prominent place at work spot. The person responsible for compliance of the safety code shall be named 
therein by the contractor. 

 
15. To ensure effective enforcement of the rules and regulations relating to safety precautions the 

arrangements made by the contractor shall be open to inspection by the Labour Officer or Engineer-in- 
Charge of the department or their representatives. 

 
16. Notwithstanding the above clauses from (1) to (15), there is nothing in these to exempt the contractor 

from the operations of any other Act or Rules in force in the Republic of India. 
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MODEL RULES FOR THE PROTECTION OF 
HEALTH AND SANITARY ARRANGEMENTS FOR WORKERS 

EMPLOYED BY AAI OR ITS CONTRACTORS 
 
 

1. APPLICATION 
These rules shall apply to all buildings and construction works in charge of AAI in which twenty or more 
workers are ordinarily employed or are proposed to be employed in any day during the period during 
which the contract work is in progress. 
 

2. DEFINITION 
Work place means a place where twenty or more workers are ordinarily employed in connection with 
construction work on any day during the period during which the contract work is in progress. 
 

3. FIRST-AID FACILITIES 
(i) At every work place, there shall be provided and maintained, so as to be easily accessible 

during working hours, first-aid boxes at the rate of not less than one box for 150 contract labour 
or part thereof ordinarily employed. 

(ii) The first-aid box shall be distinctly marked with a red cross on white back ground and shall 
contain the following equipment. 

(a) For work places in which the number of contract labour employed does not exceed 50 Each 
first –aid box shall contain the following equipments: 

1. 6 small sterilised dressings 
2. 3 medium size sterilised dressings 
3. 3 large size sterilised dressings 
4. 3 large sterilised burn dressings 
5. 1 (30 ml) bottle containing a two per cent alcoholic solution of iodine. 
6. 1 (30 ml) bottle containing salvolatile having the dose and mode of administration indicated on 

the label. 
7. 1 snakebite lancet. 
8. 1 (30 gms) bottle of potassium permanganate crystals. 
9. 1 pair scissors. 
10. 1copy of the first-aid leaflet issued by the Director General, Factory Advice Service and Labour 

Institute, Government of India. 
11. 1 bottle containing 100 tablets (each of 5 gms) of aspirin.  
12. Ointment for burns. 
13. A bottle of suitable surgical antiseptic solution. 
(b) For work places in which the number of contract labour exceed 50. Each first-aid box shall 

contain the following equipments. 
1. 12 small sterilised dressings. 
2. 6 medium size sterilised dressings. 
3. 6 large size sterilised dressings 
4. 6 large size sterilised burn dressings. 
5. 6 (15 gms) packets sterilised cotton wool. 
6. 1 (60 ml). Bottle containing two per cent alcoholic solution iodine. 
7. 1 (60 ml) bottle containing salvolatile having the dose and mode of administration indicated on 

the label. 
8. 1 roll of adhesive plaster. 
9. 1 snake bite lancet. 
10. 1 (30 gms) bottle of potassium permanganate crystals. 
11. 1 pair scissors. 
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12. 1 copy of the first-aid leaflet issued by the Director General Factory Advice Service and Labour 

Institute / Government of India. 
13. A bottle containing 100 tablets (each of 5 gms) of aspirin. 
14. Ointment for burns. 
15. A bottle of suitable surgical antiseptic solution. 

 

(iii) Adequate arrangements shall be made for immediate recoupment of the equipment when necessary. 
(iv) Nothing except the prescribed contents shall be kept in the First-aid box. 
(v) The first-aid box shall be kept in charge of a responsible person who shall always be readily available 

during the working hours of the work place. 
(vi) a person in charge of the First-aid box shall be a person trained in First-aid treatment in the work 

places where the number of contract labour employed is 150 or more. 
(vii) In work places where the number of contract labour employed is 500 or more and hospital facilities 

are not available within easy distance from the works. First-aid posts shall be established and run by 
a trained compounder. The compounder shall be on duty and shall be available at all hours when the 
workers are at work. 

(viii) Where work places are situated in places which are not towns or cities, a suitable motor transport 
shall be kept readily available to carry injured person or person suddenly taken ill to the nearest 
hospital. 
 

4.  DRINKING WATER 
i)    In every work place, there shall be provided and maintained at suitable places, easily accessible to 

labour, a sufficient supply of cold water fit for drinking. 
ii) Where drinking water is obtained from an intermittent public water supply, each work place shall be 

provided with storage where such drinking water shall be stored. 
iii) Every water supply or storage shall be at a distance of not less than 50 feet from any latrine drain or 

other source of pollution. Where water has to be drawn from an existing well which is within such 
proximity of latrine, drain or any other source of pollution, the well shall be properly chlorinated before 
water is drawn from it for drinking. All such wells shall be entirely closed in and be provided with a 
trap door which shall be dust and waterproof. 

iv) A reliable pump shall be fitted to each covered well, the trap door shall be kept locked and opened 
only for cleaning or inspection which shall be done at least once a month. 

 
5.  WASHING FACILITIES 

i) In every work place adequate and suitable facilities for washing shall be provided and maintained for 
the use of contract labour employed therein. 

ii) Separate and adequate cleaning facilities shall be provided for the use of male and femal workers. 
iii) Such facilities shall be conveniently accessible and shall be kept in clean and hygienic condition. 

 
6. LATRINES AND URINALS 

i) Latrines shall be provided in every work place on the following scale namely: 
a) Where female are employed, there shall be at least one latrine for every 25 females. 
b) Where males are employed, there shall be at least one latrine for every 25 males. 

 

ii) Provided that, where the number of males or females exceeds 100, it shall be sufficient if there is one 
latrine for 25 males or females as the case may be upto the first 100, and one for every 50 thereafter. 

iii) Every latrine shall be under cover and so partitioned off as to secure privacy, and shall have a proper 
door and fastenings. 

iv) Construction of latrines: The inside walls shall be constructed of masonry or some suitable heat-
resisting nonabsorbent materials and shall be cement washed inside and outside at least once a year, 
Latrines shall not be of a standard lower than borehole system. 

v) (a) Where workers of both sexes are employed, there shall be displayed outside each block of latrine 
and urinal, a notice in the language understood by the majority of the workers <For Men only= or <For 
Women Only= as the case may be. 
(b) The notice shall also bear the figure of a man or of a woman, as the case may be. 
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vi) There shall be at least one urinal for male workers upto 50 and one for female workers upto fifty 
employed at a time, provided that where the number of male or female workmen, as the case may be 
exceeds 500, it shall be sufficient if there is one urinal for every 50 males or females upto the first 500 
and one for every 100 or part thereafter. 

vii) (a) The latrines and urinals shall be adequately lighted and shall be maintained in a clean 
and sanitary condition at all times. 

(b) Latrines and urinals other than those connected with a flush sewage system shall comply with the 
requirements of the Public Health Authorities. 

         viii) Water shall be provided by means of tap or otherwise so as to be conveniently accessible in                  
or near the latrines and urinals. 

ix) Disposal of excreta: Unless otherwise arranged for by the local sanitary authority, arrangements for 
proper disposal of excreta by incineration at the work place shall be made by means of a suitable 
incinerator. Alternately excreta may be disposed of by putting a layer of night soil at the bottom of a 
pucca tank prepared for the purpose and covering it with a 15 cm. Layer of waste or refuse and then 
covering it with a layer of earth for a fortnight (when it will turn to manure). 

x) The contractor shall at his own expense, carry out all instructions issued to him by the Engineerin-
Charge to effect proper disposal of night soil and other conservancy work in respect of the 
contractor9s workmen or employees on the site. The contractor shall be responsible for payment of 
any charges which may be levied by Municipal or Cantonment Authority for execution of such on his 
behalf. 

 
7. PROVISION OF SHELTER DURING REST 

At every place there shall be provided, free of cost, four suitable sheds, two for meals and the other two 
for rest separately for the use of men and women labour. The height of each shelter shall not be less than 
3 metres (10 ft) from the floor level to the lowest part of the roof. These shall be kept clean and the space 
provided shall be on the basis of 0.6 sq.m. (6 sft) per head. Provided that the Engineer-in-Charge may 
permit subject to his satisfaction, a portion of the building under construction or other alternative 
accommodation to be used for the purpose. 

 
8. CRECHES 
 

i) At every work place, at which 20 or more women workers are ordinarily employed, there shall be 
provided two rooms of reasonable dimensions for the use of their children under the age of six 
years. One room shall be used as a play room for the children and the other as their bedroom. The 
rooms shall be constructed with specifications as per clause 19 H (ii) a,b & c. 

ii) The rooms shall be provided with suitable and sufficient openings for light and ventilation. There 
shall be adequate provision of sweepers to keep the places clean. 

iii) The contractor shall supply adequate number of toys and games in the play room and sufficient 
number of cots and beddings in the bed room. 

iv) The contractor shall provide one ayaa to look after the children in the crèche when the number of 
women workers does not exceed 50 and two when the number of women workers exceed 50. 

v) The use of the rooms earmarked as crèches shall be restricted to children, their attendants and 
mothers of the children. 
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9. CANTEENS 

 
i) In every work place where the work regarding the employment of contractor labour is likely to 

continue for six months and where in contract labour numbering one hundred or more are ordinarily 
employed, an adequate canteen shall be provided by the contractor for the use of such contract 
labour. 

ii) The canteen shall be maintained by the contractor in an efficient manner. 
iii) The canteen shall consist of at least a dining hall, kitchen, storeroom, pantry and washing places 

separately for workers and utensils. 
iv) The canteen shall be sufficiently lighted at all times when any person has access to it. 
v) The floor shall be made of smooth and impervious materials and inside walls shall be limewashed 

or colour washed at least once in each year.Provided that the inside walls of the kitchen shall be 
lime washed every four months. 

vi) The premises of the canteen shall be maintained in a clean and sanitary condition. 
vii) Waste water shall be carried away in suitable covered drains and shall not be allowed to 

accumulate so as to cause a nuisance. 
viii) Suitable arrangements shall be made for the collection and disposal of garbage. 
ix) The dining hall shall accommodate at a time 30 per cent of the contract labour working at a time. 
x) The floor area of the dining hall, excluding the area occupied by the service counter and any 

furniture except tables and chairs shall not be less than one square metre (10 sft) per diner to be 
accommodated as prescribed in sub-Rule (ix). 

xi) (a) A portion of the dining hall and service counter shall be partitioned off and reserved for women 
workers in proportion to their number. (b) Washing places for women shall be separate and 
screened to secure privacy. 

xii) Sufficient tables stools, chairs or benches shall be available for the number of diners to be 
accommodated as prescribed in sub-Rule (ix). 

xiii) (a) 1. There shall be provided and maintained sufficient utensils crockery, furniture and any other 
equipment necessary for the efficient running of the canteen. 
2.The furniture utensils and other equipment shall be maintained in a clean and hygienic condition. 
(b) 1. Suitable clean clothes for the employees serving in the canteen shall be provided and 
maintained. 
2. A service counter, if provided, shall have top of smooth and impervious material. 
3. Suitable facilities including an adequate supply of hot water shall be provided for the cleaning of 
utensils and equipments. 

xiv) The food stuffs and other items to be served in the canteen shall be in conformity with the normal 
habits of the contract labour. 

xv) The charges for food stuffs, beverages and any other items served in the canteen shall be based 
on 8No Profit, No loss9 and shall be conspicuously displayed in the canteen. 

xvi) In arriving at the price of foodstuffs, and other article served in the canteen, the following items shall 
not be taken into consideration as expenditure namely :- 
a) The rent of land and building. 
b) The depreciation and maintenance charges for the building and equipments provided for 

the canteen. 
c) The cost of purchase, repairs and replacement of equipments including furniture, crockery, 

cutlery and utensils. 
d) The water charges and other charges incurred for lighting and ventilation. 
e) The interest and amounts spent on the provision and maintenance of equipments provided 

for the canteen. 
xvii) The accounts pertaining to the canteen shall be audited once every 12 months by registered 

accountants and auditors. 
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10. ANTI-MALARIAL PRECAUTIONS 

 
The contractor shall at his own expense, conform to all anti-malarial instructions given to him by the 
Engineer-in-Charge including the filling up of any borrow pits which may have been dug by him. 

 
11. The above rules shall be incorporated in the contracts and in notices inviting tenders and shall form an 

integral part of the contracts. 
 
 
12. AMENDMENTS 

 
AAI may, from time to time, add to or amend these rules and issue directions - it may consider 
necessary for the purpose of removing any difficulty which may arise in the administration thereof. 
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AIRPORTS AUTHORITY OF INDIA 
Contractor9s Labour Regulations 

 

1.  SHORT TITLE 
These regulations may be called the AAI Contractors Labour Regulations. 
 

2.  DEFINITIONS 
(i) Workman means any person employed by AAI or its contractor directly or indirectly through a 
subcontractor with or without the knowledge of the AAI to do any skilled, semiskilled or unskilled 
manual, supervisory, technical or clerical work for hire or reward, whether the terms of employment are 
expressed or implied but does not include any person:- 
a) Who is employed mainly in a managerial or administrative capacity: or 
b) Who, being employed in a supervisory capacity draws wages exceeding five hundred rupees per 

mensem or exercises either by the nature of the duties attached to the office or by reason of 
powers vested in him, functions mainly of managerial nature : or 

c) Who is an out worker, that is to say, person to whom any article or materials are given out by or on 
behalf of the principal employers to be made up cleaned, washed, altered, ornamental finished, 
repaired adopted or otherwise processed for sale for the purpose of the trade or business of the 
principal employers and the process is to be carried out either in the home of the out worker or in 
some other premises, not being premises under the control and management of the principal 
employer. No person below the age of 14 years shall be employed to act as a workman. 

(ii) Fair Wages means wages whether for time or piece work fixed and notified under the provisions of 
the Minimum Wages Act from time to time. 
(iii) Contractors shall include every person who undertakes to produce a given result other than a mere 
supply of goods or articles of manufacture through contract labour or who supplies contract labour for 
any work and includes a subcontractor. 
(iv) Wages shall have the same meaning as defined in the Payment of Wages Act. 
 

3. i) Normally working hours of an adult employee should not exceed 9 hours a day. The working day shall 
be so arranged that inclusive of interval for rest, if any, it shall not spread over more than 12 hours on 
any day.  
ii) When an adult worker is made to work for more than 9 hours on any day or for more than 48 hours in 
any week, he shall be paid over time for the extra hours put in by him at double the ordinary rate of 
wages. 
iii) a) Every worker shall be given a weekly holiday normally on a Sunday, in accordance with the 
provisions of the Minimum Wages (Central) Rules 1960 as amended from time to time irrespective of 
whether such worker is governed by the Minimum Wages Act or not. 
b) Where the minimum wages prescribed by the Central/State Government under the Minimum Wages 
Act are not inclusive of the wages for the weekly day of rest, the worker shall be entitled to rest day 
wages at the rate applicable to the next preceding day, provided he has worked under the same 
contractor for a continuous period of not less than 6 days. 
c) Where a contractor is permitted by the Engineer-in-Charge to allow a worker to work on a normal 
weekly holiday, he shall grant a substituted holiday to him for the whole day on one of the five days 
immediately before or after the normal weekly holiday and pay wages to such worker for the work 
performed on the normal weekly holiday at overtime rate. 

 

4.  DISPLAY OF NOTICE REGARDING WAGES ETC. 
The contractor shall before he commences his work on contract, display and correctly maintain and 
continue to display and correctly maintain in a clear and legible condition in conspicuous places on the 
work, notices in English and in the local Indian languages spoken by the majority of the workers giving 
the minimum rates of wages fixed under Minimum Wages Act, the actual wages being paid, the hours of 
work for which such wage are earned, wages periods, dates of payments of wages and other relevant 
information as per Appendix9VIII9. 
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5.  PAYMENT OF WAGES 
(i) The contractor shall fix wage periods in respect of which wages shall be payable.  
(ii) No wage period shall exceed one month. 
(iii) The wages of every person employed as contract labour in an establishment or by a contractor where 

less than one thousand such persons are employed shall be paid before the expiry of seventh day and 
in other cases before the expiry of tenth day after the last day of the wage period in respect of which the 
wages are payable. 

(iv) Where the employment of any worker is terminated by or on behalf of the contractor the wages earned 
by him shall be paid before the expiry of the second working day from the date on which his 
employment is terminated. 

(v) All payment of wages shall be made on a working day at the work premises and during the working time 
and on a date notified in advance and in case the work is completed before the expiry of the wage 
period, final payment shall be made within 48 hours of the last working day. 

(vi) Wages due to every worker shall be paid to him direct or to other person authorised by him in this 
behalf. 

(vii)  All wages shall be paid in current coin or currency or in both. 
(viii) Wages shall be paid without any deductions of any kind except those specified by the Central 

Government by general or special order in this behalf or permissible under the Payment of Wages Act 
1956. 

(ix) A notice showing the wages period and the place and time of disbursement of wages shall be displayed 
at the place of work and a copy sent by the contractor to the Engineer-in-Charge under 
acknowledgement. 

(x) It shall be the duty of the contractor to ensure the disbursement of wages in the presence of the Senior 
Superintendent Engg or authorised representative of the Engineer-in-Charge who will be required to be 
present at the place and time of disbursement of wages by the contractor to workmen. 

(xi) The contractor shall obtain from Engineer in charge or the authorised representative of the Engineer-in-
Charge a certificate under his signature at the end of the entries in the <Register of Wages= or the 
<Wage-cum-Muster Roll= as the case may be in the following form: 
<Certified that the amount shown in column No. ………… has been paid to the workman concerned in 
my presence on …………..at………………..= 
 
Note: In case of payment of wages paid through bank, the contractor shall submit a copy of bank 
statement for relevant period duly signed by him. 
 

6. FINES AND DEDUCTIONS WHICH MAY BE MADE FROM WAGES 
(i)  The wages of a worker shall be paid to him without any deduction of any kind except the following: 

a) Fines 
b) Deductions for absence from duty i.e. from the place or the places where by the terms of his 
employment he is required to work. The amount of deduction shall be in proportion to the period for 
which he was absent. 
c) Deduction for damage to or loss of goods expressly entrusted to the employed person for custody, or 
for loss of money or any other deduction which he is required to account, where such damage or loss is 
directly attributable to his neglect or default. 
d) Deduction for recovery of advances or for adjustment of overpayment of wages, advances 
granted shall be entered in a register. 
e) Any other deduction which the Central Government may from time to time allow. 

(ii)  No fines should be imposed on any worker save in respect of such acts and omissions on his part as 
have been approved of by the Chief Labour Commissioner. 
Note: An approved list of Acts and Omissions for which fines can be imposed is enclosed at Appendix-
XII. 

(iii)  No fine shall be imposed on a worker and no deduction for damage or loss shall be made from his 
wages until the worker has been given an opportunity of showing cause against such fines or 
deductions. 

(iv) The total amount of fine which may be imposed in any one wage period on a worker shall not 
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exceed an amount equal to three paise in a rupee of the total wages, payable to him in respect of that 
wage period. 

(v) No fine imposed on any worker shall be recovered from him by installment, or after the              expiry of 
sixty days from the date on which it was imposed. 
(vi) Every fine shall be deemed to have been imposed on the day of the act or omission in respect. of which 

it was imposed. 
 
7.  LABOUR RECORDS 
(i) The contractor shall maintain a Register of persons employed on work on contract in Form XIII of the 

CL(R&A) Central Rules 1971 (Appendix VI) 
(ii)  The contractor shall maintain a Muster Roll register in respect of all workmen employed by him on the 

work under Contract in Form XVI of the CL (R&A) Rules 1971 (Appendix VII). 
(iii)  The contractor shall maintain a Wage Register in respect of all workmen employed by him on 

the work under contract in Form XVII of the CL (R&A) Rules 1971 (Appendix VIII) 
(iv) Register of accident - The contractor shall maintain a register of accidents in such form as may be 

convenient at the work place but the same shall include the following particulars : 
(a) Full particulars of the labourers who met with accident. 
(b) Rate of Wages 
(c) Sex 
(d) Age 
(e) Nature of accident and cause of accident 
(f) Time and date of accident 
(g) Date and time when admitted in Hospital 
(h) Date of discharge from the Hospital 
(i) Period of treatment and result of treatment 
(j) Percentage of loss of earning capacity and disability as assessed by Medical officer 
(k) Claim required to be paid under Workmen9s Compensation Act. 
(l) Date of payment of compensation 
(m) Amount paid with details of the person to whom the same was paid 
(n) Authority by whom the compensation was assessed. 
(o) Remarks 

(v) The contractor shall maintain a Register of Fines in the Form XII of the CL(R&A) Rules 1971 
(Appendix-XIII). 
The contractor shall display in a good condition and in a conspicuous place of work the approved list of 
acts and omissions for which fines can be imposed (Appendix-XII) 

(vi) The contractor shall maintain a Register of deductions for damage or loss in Form XX of 
the CL (R&A) Rules 1971 (Appendix-XIV) 

(vii) The contractor shall maintain a Register of Advances in Form XXIII of the CL (R&A) Rules 1971 
(Appendix-XV) 

(viii) The contractor shall maintain a Register of Overtime in Form XXIII of the CL (R&A) Rules 
1971 (Appendix-XVI). 
 

8.  ATTENDANCE CARD-CUM-WAGE SLIP 
 

(i) The contractor shall issue an Attendance card-cum-wage slip to each workman employed by him in 
the specimen form at (Appendix-IX) 

(ii) The card shall be valid for each wage period. 
(iii) The contractor shall mark the attendance of each workman on the card twice each day, once at the 

commencement of the day and again after the rest interval, before he actually starts work. 
(iv) The card shall remain in possession of the worker during the wage period under reference. 
(v) The contractor shall complete the wage slip portion on the reverse of the card at least a day prior to the 

disbursement of wages in respect of the wage period under reference. 
(vi) The contractor shall obtain the signature or thumb impression of the worker on the wage slip at the time 

of disbursement of wages and retain the card with himself. 
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9. EMPLOYMENT CARD 
The contractor shall issue an Employment Card in Form XIV of the CL (R&A) Central Rules 1971 to 
each worker within three days of the employment of the worker (Appendix-X). 

 
10. SERVICE CERTIFICATE 

On termination of employment for any reason whatsoever the contractor shall issue to the workman 
whose services have been terminated, a Service certificate in Form XV of the CL(R&A) Central Rules 
1971. 

 
11. PRESERVATION OF LABOUR RECORDS 

All records required to be maintained under Regulations Nos. 6 & 7 shall be preserved in original for a 
period of three years from the date of last entries made in them and shall be made available for 
inspection by the Engineer-in-Charge or Labour Officer or any other officers authorized by the Ministry 
of Urban Development in this behalf. 

 
12. POWER OF LABOUR OFFICER TO MAKE INVESTIGATIONS OR ENQUIRY 

The Labour Officer or any person authorized by Central Government on their behalf shall have power to 
make enquiries with a view to ascertaining and enforcing due and proper observance of Fair Wage 
Clauses and the Provisions of these Regulations. He shall investigate into any complaint regarding the 
default made by the contractor or subcontractor in regard to such provision. 

 
13. REPORT OF LABOUR OFFICER 

The Labour Officer or other persons authorized as aforesaid shall submit a report of result of his 
investigation or enquiry to the Engineer-in-Charge concerned indicating the extent, if any, to which the 
default has been committed with a note that necessary deductions from the contractor9s bill be made 
and the wages and other dues be paid to the labourers concerned. In case an appeal is made by the 
contractor under Clause 13 of these regulations, actual payment to labourers will be made by the 
Engineer-in-Charge after G.M. Engg. has given his decision on such appeal. 
(i) Engineer-in-Charge shall arrange payments to the labour concerned within 45 days from the receipt 
of the report from the Labour Officer or the G.M. Engineer as the case may be. 

 
14. APPEAL AGAINST THE DECISION OF LABOUR OFFICER 

Any person aggrieved by the decision and recommendations of the Labour Officer or other person so 
authorised may appeal against such decision to the Engineer-in-Charge concerned within 30 days from 
the date of decision, but subject to such appeal, the decision of the officer shall be final and binding 
upon the contractor. 
 

15. PROHIBITION REGARDING REPRESENTATION THROUGH LAWYER 
(i)  A workman shall be entitled to be represented in any investigation or enquiry under these regulations by 

: 
 

a)  An officer of a registered trade union of which he is a member. 
b)  An officer of a federation of trade unions to which the trade union referred to in Clause (a) is affiliated. 
c)  Where the employer is not a member of any registered trade union, by an officer of a registered trade 

union, connected with the industry in which the worker is employed or by any other workman employed 
in the industry in which the worker is employed. 

 
(ii) An employer shall be entitled to be represented in any investigation or enquiry under these regulations 

by : 
a)  An officer of an association of employers of which he is a member. 
b)  An officer of a federation of associations of employers to which association referred to in Clause(a) is 

affiliated. 
c) Where the employers is not a member of any association of employers, by an officer of association of 

employer connected with the industry in which the employer is engaged or by any other employer, 
engaged in the industry in which the employer is engaged. 
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(iii) No party shall be entitled to be represented by a legal practitioner in any investigation or enquiry under 

these regulations. 
 
16. INSPECTION OF BOOKS AND SLIPS 

The contractor shall allow inspection of all the prescribed labour records to any of his workers or to his 
agent at a convenient time and place after due notice is received or to the Labour Officer or any other 
person, authorized by the Central Government on his behalf . 
 

17. SUBMISSION OF RETURNS 
The contractor shall submit periodical returns as may be specified from time to time. 
 

18. AMENDMENTS 
The Central Government/AAI may from time to time add to or amend the regulations and on any 
question as to the application/interpretation or effect of those regulations the decision of the General 
Manager (Engg.) concerned shall be final. 
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APPENDIX-I 
 

FORM OF BANK GUARANTEE IN LIEU OF SECURITY DEPOSIT & AMOUNT WITHHIELD AGAINST 
COMPENSATION FOR DELAY IN INDIVIDUAL CONTRACT 

(on Non-Judicial Stamp Paper of Rs.100/-) 
 

[Refer Clause 1A and 2B] 
To 
The Airports Authority of India 
……………………………………. 
 
1. In consideration of the Airport Authority of India having its head office at New Delhi [hereinafter called the 

<AAI= which expression shall unless repugnant to the subject or context include its administrator, successors 
and assigns) having agreed under the terms and condition of Contract Agreement No. 
………………………dated……………made between……….and AAI in connection with the work of 
…………………….(hereinafter called the said contract) to accept Deed of Guarantee as herein provided for 
Rs…………………….(Rupees……………..only) from a Nationalized Bank in lieu of the Security deposit to be 
made by the contractor or lieu of the amount withheld towards compensation for delay pending final 
extension of time to be made from the contractors contained in the said Contract. We, the………………bank 
(hereinafter referred to as <the said Bank= and having our registered office at ……………………do hereby 
under take and agree to identify and keep indemnified AAI from time to time to the extent of 
Rs……………………(Rupees……………………….only) against any loss or damage, cost,, charges and 
expenses caused to or suffered by or that may be caused to or suffered by AAI by reason of any breach or 
breaches by the said Contractor of any of the terms and condition contained in the said contract and to 
unconditionally pay the amount claimed by AAI on demand and without demur to the extent aforesaid.  

 
2. We ……………………………… Bank, further agree that AAI shall be the sole judge of and as to whether the 

said Contractor has committed any breach or breaches of any of the terms and conditions of the said 
contract and the extent of loss, damage, costs, charges and expenses caused to or suffered by or that may 
be caused to or suffered by AAI on account thereof and the decision of AAI that the said Contractor has 
committed such breach and breaches and as to the amount or amounts of loss, damage, costs, charges and 
expenses caused to or suffered of that may be caused to or suffered by AAI from time to time shall be final 
and binding on us. 

 
3. We, the said Bank, further agree that the Guarantee herein contained shall remain in full force and effect 

during the period that would be taken for the proformance of the said contracts and till all the dues of AAI 
under the said contract or by virtue of any of the terms and conditions governing the said contract including 
compensation for delay if any as decided by AAI, have been fully paid and its claims satisfied or discharged 
and till the Accepting Authority of the contract certifies that the terms and condition and accordingly Contract 
have been fully and properly carried out by the said contractor and accordingly discharges this guarantee 
subject, however that AAI shall have no claim under this Guarantee after 90(Ninety) days from the date of 
expiry of the Defects Liabilities Periods or Final/Extension of Time granted by AAI as provided available in 
agreements clause no.……… as provided in the said Contract, i.e……….(date) or from the date of 
cancellation of the said contract, as the case may be, unless a notice of the claim under this Guarantee has 
been served on the Bank before the expiry of the period in which case the same shall be enforceable 
against the Bank notwithstanding the fact, that the same is enforced after the expiry of the said period. 

 
4. AAI shall have the fullest liberty without affecting in any way the liability of the bank under this Guarantee or 

Indemnity from time to time to vary any of the terms and conditions of the said contract or to extend time of 
proformance by the said Contractor or to postpone for any time and form time to time any of the powers 
exercisable by it against the said Contractor and either to enforce or forbear from enforcing any of terms and 
conditions governing the said contract or securities available to AAI and the said Bank shall not be released 
from its liability under these present by any exercise by AAI of any liberty with reference to the matters 
aforesaid or by reason of time being given to the said contractor or any other forbearance, act or omission 
on the part by AAI or any indulgence by AAI to the said Contractor or any other matter or thing whatsoever 
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which under the law relating to sureties would but for this provision have the effect of so releasing the Bank 
from its such liability. 

 

5. It shall not be necessary for AAI to proceed against the contractor before proceeding against the Bank and 
the Guarantee herein contained shall be enforceable against the Bank, notwithstanding any security which 
AAI may have obtained or obtain from the Contractor at the time when proceedings are taken against the 
Bank hereunder be outstanding or unrealized. 

 
6. We, the said Bank, lastly undertake not to revoke this Guarantee during its currency except with the previous 

consent of AAI in writing and agree that any charge in the Constitution of the said Contract or the said Bank 
shall not discharge our liability hereunder. 

 
In presence of  

Dated this __________ Day of _________ 
WITNESS 
1. 
 
2.  

For and on behalf of (The Bank)  
      Signature __________________ 

Name & Designation __________ 
Authorisation No. _____________ 
Name & Place _______________ 

Bank9s Seal __________________ 
 
The above Guarantee is accepted by Airports Authority of India. 
 For and on behalf of Airports Authority of India 
Signature ________________ 
Name ___________________ 
Designation _____________ 
Dated __________________ 

Note: 
*For Proprietary Concerns 
Sh._____________ son of _____________ resident of _______________ carrying on business under the 
name and style of _____________________at ____________ (hereinafter called <the  
said Contractor= which expression shall unless the context requires otherwise include his heirs, executors, 
administrators and legal representatives). 
For Partnership Concerns 
1. Sh. _____________ son of _____________ resident of _______________  
2. Sh. _____________ son of ____________ resident of _____________ carrying on business in co-
partnership under the name and style of ______________ at ________  (hereinafter collectively called <the 
said contractor= which expression shall unless the context requires  otherwise include each of them and 
their respective heirs, executors administrators and legal  representatives). 
For Companies 
M/s _____________a Company registered under the Companies Act, 1956 and having its registered office 
in the State of (Hereinafter called <the said Contractor= which expression shall unless the context requires 
otherwise include its administrators, successors and assigns). 
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Annexure-IA 
 

APPENDIX 75 (R) 
 

FORM OF BANK GUARANTEE AGAINST  EARNEST MONEY DEPOSIT 
[Refer Para No. 38.3.2(d)] 

 

WHEREAS, contractor _________________ (Name of contractor) (hereinafter called <the contractor=) has 
submitted his tender dated _______________ (date) for the construction of 
<_______________________________ =(name of work) (hereinafter called <the TENDER=).  
 

KNOW ALL PEOPLE by these presents that we _________________ (name of bank) having our registered 
office at _________________  (hereinafter called <the bank=) are bound unto  Airports Authority of India through 
its <Bid Manager/Engineer-In-Charge/AAI9s Authorised representative= (Designation with address) <Bid 
Manager/Engineer-In-Charge/AAI9s Authorised representative=, as the case may e which expression shall unless 
repugnant to the subject or contract includes its administrators, sucessors and assigns) in the sum of Rs. -
_________________  (Rs. In words _________________) for which payment will truly to be made to the said 
<Bid Manager/Engineer-In-Charge/AAI9s Authorised representative= the bank binds itself, his successors and 
assigns by these presents. 
 

SEALED with the Common Seal of the Bank this ______________ day of _____________20 __. 
 

THE CONDITIONS of this obligation are: 
(1) If after tender opening the Contractor withdraws, his tender during the period of validity of tender 

(including extended validity of tender) specified in the Form of Tender. 
 

(2) If the contractor having been notified of the acceptance of his tender by the <Bid Manager/Engineer-In-
Charge/AAI9s Authorised representative=. 
 

a) Fails or refuses to execute the form of Agreement in accordance with the instructions to contractor, if 
required –  

OR 
b) Fails or refuses to furnish the proformance guarantee, in accordance with the provisions of tender 

document and instructions to contractor,  
OR 

c) Fails or refuses to start the work, in accordance with the provisions of the contract and instructions to 
contractor, 

OR 
d) Fails or refuses to submit fresh bank guarantee of an equal amount of this bank guarantee against 

security deposit after award of contract. 
 

We undertake to pay to the <Bid Manager/Engineer-In-Charge/AAI9s Authorised representative= either up to the 
above amount or part thereof upon receipt of his first return demand, without the <Bid Manager/Engineer-In-
Charge/AAI9s Authorised representative= having to substantiates his demand, provided that in his demand the 
<Bid Manager/Engineer-In-Charge/AAI9s Authorised representative= will note that the amount claimed by him is 
due to him owing to the concurrence of one or any of the above conditions, specifying the occurred condition or 
conditions. 
 

This guarantee will remain in force up to and including the date* ____________ after the deadline for submission 
of tender as such deadline is stated in the instructions to contractor or as it may be extended by the <Bid 
Manager/Engineer-In-Charge/AAI9s Authorised representative=, notice of which extension (s) to the bank is hear 
by waived. Any demand in respect of this guarantee should reach the bank not later than the above date.  
 
 

DATE    ………………………..          SIGNATURE OF THE BANK 
WITNESS   ………………………..     SEAL 
(SIGNATURE NAME AND ADDRESS)  

 

 Date to be worked out on the basis of validity period of 6 months from last date of receipt of tender. 



 

Page-116 
 

 
APPENDIX-II 

 
PROFORMA FOR MANDATORY TESTS TO BE ATTACHED WITH RUNNING ACCOUNT BILLS 

 
Name of work:……………………………..........  
Name of Contractor…………………………………... 
Contract Agreement No. & Date………………………... R/A Bill No………………………..…… 

 

Sl. 
No. 

Item Quantities as 
per 

Agreement 

Frequency as 
per 

Specification 

No. of 
Tests 

Required 

Upto date 
Quantity 

No. of 
Tests 

Required 

No. of 
Tests 

actually 
done 

 

Remarks 
 

1 2 3 4 5 6 7 8 9 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

     
 
 
 
 
 

   

 
 
Note: If the number of tests done are less than required, then reasons shall be recorded. 
 
 
Signature of Sudt. (Engg) 
 
 
Signature of Engineer-in-Charge.          Signature of Manager / AM (Engg) 
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APPENDIX-III 

 
 

REGISTER OF MATERNITY BENEFITS (Clause 19 F) 
 

Name and address of the contractor………………………………………………………………………… 
 
Name and location of the work……………………………………………………………………………… 
 

 
 
Name of the 
employee 

 
 
Father9s/husband9s 
name 

 
 
Nature of 
employment 

 
 
Period of 
actual 
employment 

 
 
Date on which notice of 
confinement given  

1 2 3 4 5 

     
     
     
     

     

 
 

Date on which maternity leave commenced and ended 
 

 
 
Date of 
delivery/miscarriage 

 
In case of delivery 

 
 

Commenced                        Ended 

 
In case of delivery 

 
 

Commenced                   Ended 

6 7 8 9 10 

     
     
     
     

     

 
Leave Pay paid to the employee 

 
In case of delivery 

 
In case of miscarriage 

 
Remark 

 
Rate of leave pay  

 
Amount paid 

 
Rate of leave pay 

 
Amount paid 

 

11 12 13 14 15 
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APPENDIX-IV 
 

SPECIMEN FORM OF THE REGISTER, REGARDING MATERNITY BENEFIT ADMISSION TO THE 
CONTRACTOR'S LABOUR IN  

AIRPORTS AUTHORITY OF INDIA WORKS(CLAUSE 19F) 
 
Name and address of the contractor ------------------------------------------------------------------------------- 
Name and location of the work ------------------------------------------------------------------------------------                                                      
------------------------------------------------------------------------------------ 
1) Name of the woman and her husband's name 

2) Designation 

3) Date of appointment 

4) Date with months and years in which she is employed. 

5) Date of discharge/dismissal, if any 

6) Date of production of certificates in respect of pregnancy. 

7) Date on which the woman informs about the expected delivery. 

8) Date of delivery/misccarriage/death. 

9) Date of production of certificate in respect of delivery/miscarriage. 

10) Date with the amount of maternity/death benefit paid in advance of expected delivery 

11) Date with amount of subsequent payment of maternity benefit 

12) Name of the person nominated by the woman to receive the payment of the maternity benefit after the 

death. 

13) If the woman dies, the date of her death, the name of the person to whom maternity benefit amount was 

paid, the month thereof and the date in the register. 

14) Signature of the contractor authenticating entires in the register. 

15) Remarks column for the use of Inspection Officer. 
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APPENDIX-V 
Labour Board 

 

Name of work 

Name of Contractor----------------------------------------------------------------------------------------------------------------------------

-------------------------------------------------------Address of Contractor -----------------------------------------------------------------

--------------------------------------------------------------------------------------------------------------- 

Name and address of A. A. I. Division ---------------------------------------------------------------------------------------------------

------------------------------------------------------------- 

Name of A. A. I. Labour Officer ------------------------------------------------------------------------------------------------------------

----------------------------------------------------------- 

Address of A. A. I. Labour Officer ---------------------------------------------------------------------------------------------------------

---------------------------------------------------------- 

Name of A.A.I Labour Officer--------------------------------------------------------------------- 

 
Sl.No. Category Minimum wage 

fixed 
Actual wage 

paid 
 

Number present Remark 
 

 
 
Weekly holiday ----------------------------------------------------------------------------------- 

Wage period  -------------------------------------------------------------------------------------- 

Date of payment of wages ----------------------------------------------------------------------- 

Working hours  ----------------------------------------------------------------------------------- 

Rest interval--------------------------------------------------------------------------------------- 
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   Form-XIII                       APPENDIX-VI 
[See rule 2(1)] 

[Part-A: For all Establishments] 
Register of Workmen Employed by Contractor 

 

Name and address of contractor………………………………………………………………………………………. 
 

Name and address of establishment which contractor is carried on…………………………………………………... 
 

Name and location of work……………………………………………………………………………………………. 
 

Name and address of Principal Employer……………………………………………………………………………... 
 

Name of the Establishment-------------------------------------------Name of Owner----------------------------------------------LIN----------------------------------------------------- 
 

Sl. No. Employee 
Code 

Name Surname Gender Father9s/Spouse 
Name 

Date of Birth# Nationality Education 
Level 

Date of 
Joining 

Designation 

1 2 3 4 5 6 7 8 9 10 11 

 
 

Category Address 
*(HS/S/SS/US) 

Type of 
Employment 

Mobile UAN PAN ESIC IP LWF AADHAAR Bank A/c 
Number 

Bank Branch 
(IFSC) 

Present 
Address 

Permanent 

12 13 14 15 16 17 18 19 20 21 22 23 24 

 
 

Servie Book No. Date of Exit Reason for Exit Mark of Identification Photo Specimen Signature/Thumb 
Impression 

Remarks 

25 26 27 28 29 30 31 

*(Highly Skilled/Skilled/Semi Skilled/Un Skilled) 

#Note: In case the age is between 14 to 18 years, mention the nature of work, daily hours of work and Intervals of rest in the remarks Column. 
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APPENDIX-VII 
 

 
Form-XVI  

[See Rule 78(1) (a) (i)]  
 

Muster Roll 
 
 

Name and address of contractor………………………………………………………………………………………. 
 
Name and address of establishment which contractor is carried 
on…………………………………………………... 
 
Name and location of work……………………………………………………………………………………………. 
 
Name and address of Principal Employer……………………………………For the month of 
fortnight……………. 
 

Sl. 
1 

Name of work 
Man 
2 

Sex 
3 

Father9s/ 
Husband9s 
4 

Date Remark 

 

1 2 3 4 5 
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FORM B 
[See Rule 78(1) (a) (i)]       APPENDIX-VIII 

 

          FORMAT FOR WAGE REGISTER 

 
Name and address of contractor………………………………………………………………………………………. 
 
Name and address of establishment which contractor is carried on…………………………………………………... 
 
Name and location of work……………………………………………………………………………………………. 
 
Name and address of Principal Employer……………………………………For the month of fortnight……………. 
 

 

Rate of Minimum Wages and since the date.............. 

 Highly Skilled Skilled Semi-Skilled Un Skilled 

Minimum Basic     

DA     

Overtime     

 

Name of the Establishment  Name of Owner LIN  _______ Wage period 

From______________ To _____________ (Monthly/Fortnightly/Weekly/Daily/Piece Rated) 

Sl. No. in 
Employee 
register 

Name Rate of 
Wage 

No. of Days 
worked 

Overtime 
hours 

worked 

Basic Special 
Basic 

DA Payments 
Overtime 

HRA Others Total 

1 2 3 4 5 6 7 8 9 10 11 12 
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Receipt by Employee/Bank 
Transaction ID 

Date of Payment Remarks 

23 24 25 

 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Deduction Net 
Payment 

Employer Share PF 
Welfare Found 

PF ESIC Society Income Tax Insurance Others Recoveries Total 

13 14 15 16 17 18 19 20 21 22 
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FORM C 
FORMAT OF REGISTER OF LOAN/ RECOVERIES 

 
Name of Establishment  LIN   

 

Sl. Number In Employee 
register 

Name Recovery Type 
(Damage/loss/fine/advance/loans 

Particulars Date of damage/Loss* Amount 

1 2 3 4 5 6 

 
 

Whether show cause 
issued* 

Explanation heard in 
presence of* 

Number of Instalments First Month/Year Last Month/Year Date of Complete 
Recovery 

Remarks 

7 8 9 10 11 12 13 

 
 

*Applicable only in case of damage/loss/fine 
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                                       Form-XVII        [See Rule 78 (2) (a)] 

 

Register of wages 

 
 

Name and address of contractor………………………………………………………………………………………. 
 
Name and address of establishment which contractor is carried on…………………………………………………... 
 
Name and location of work……………………………………………………………………………………………. 
 
Name and address of Principal Employer……………………………………For the month of fortnight……………. 
 

 Amount of wages  

 
S. 
No 
 
 
 
 

 
Name of 
workman 
 
 
 

 
Serial no 
in the 
register of 
workman 
 

 
Descripti
on/ 
nature of 
work 
done 

 
No. of 
days 
worked  

 
Units 
of 
work 
done 

 
Daily rates 
of wages/ 
piece rate 

 
Basic 
wage
s 
 

 
Dearness 
Allowance 
 

 
Over-
time 
 
 

 
Other 
cash 
payme
nt. 
(indicat
e 
nature) 
 
 

 
Total 
 
 
 

 
Deduct
ion if 
any  
(indicat
e 
nature) 
 
 

 
Net 
amou
nt 
paid 
 

 
Sig. or 
thumb 
impres
sion of 
the 
workm
en 
 
 
 

 
Initial 
contract
or his 
represe
ntative 
 
 

1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 
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APPENDIX-VIIIA 
WAGE CARD 

Wages Card No………………………… 
 
Name and Address of Contractor……………………Date of issue……………………….. 
 
Name and location of work………………………….Designation………………………… 
 
Name of workman………………………………….Month/Fortnight…………………….. 
 
Rate of Wages………………………………………… 
 

 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 23 24 25 26 27 28 28 30 31 

 
Morning 
 
 
 

                               
Rate 

 
Evening 
 
 
 

                               
Amount 

 
Initial 
 
 
 

                               

 
Received from…………………………………….the sum of Rs…………………………………………on account of my wages 

Signature 
The Wage Card is valid for one month from the date of issue 
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       19/Form-XIX                                                  APPENDIX-IX 

78 (2) 
[See rule 78 (1) (b)] 

 
 

Wages Slip 
 
 

Name and address of contractor…………………………………………………………… 
 
Name and Father9s/Husband name of workman…………………………………………... 
 
Name and location of work………………………………………………………………... 
 
For the week/Fortnight/Month ending…………………………………………………….. 
 
 
1. No. of days worked…………………………………………………………………… 

 
2. No. of units worked in case of piece rate workers……………………………………. 

 
3. Rate of daily wages/piece rate………………………………………………………… 

 
4. Amount of overtime wages…………………………………………………………… 

 
5. Gross wages payable…………………………………………………………………. 

 
6. Deduction, if any……………………………………………………………………… 

 
7. Net amount of wages paid……………………………………………………………. 

 
 
 

Initials of the contractor or his representative 
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APPENDIX-X 
      
        14/Form-XIV                                                             

[See rule 76] 
Employment Card 

 
 

Name and address of contractor…………………………………………………………… 
 
Name and address of establishment under which is carried………………………………. 
 
Name of work and location of work………………………………………………………. 
 
Name and address of Principal Employee………………………………………………… 

 
1. Name of the workman………………………………………………………………... 

 
2. SI. No. in the register of workman employed………………………………………... 

 
3. Nature of employment/designation………………………………………………….. 

 
4. Wage rate (with particulars of unit in case of piece work)………………………….. 

 
5. Wage period………………………………………………………………………… 

 
6. Tenure of employment……………………………………………………………… 

 
7. Remark……………………………………………………………………………… 

 
 
 
 
 
 
 
 

Signature of Contractor 
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APPENDIX-XI 

 
 

FORM OF PROFORMANCE SECURITY (GUARANTEE) 
Bank Guarantee Bond 

(On Non-Judicial Stamp Paper of Rs100/-) 
 
1. In consideration of the Chairman, AAI (hereinafter called <AAI=) having offered to accept the terms and 

conditions of the proposed agreement between 
……………………………………………………………………………………………… [hereinafter called the 
said contractor(s)] for the work …………………………… (hereinafter <the said agreement=) having 
agreed to production of a irrevocable Bank Guarantee for Rs. ….......................... (Rupees 
………………………..only) as a security / guarantee from the contractor(s) for compliance of his 
obligations in accordance with the terms and conditions in the said agreement. 
We ………………………………. (Indicate the name of the Bank) (hereinafter referred to as <the Bank=) 
hereby undertake to pay to the Chairman, AAI an amount not exceeding Rs. ………………… (Rupees 
………………… only) on demand by AAI. 

 
2. We ……………………………… (Indicate the name of the Bank) do hereby undertake to pay the 

amounts due to payable under this Guarantee without any demure, merely on a demand from AAI 
stating that the amount claimed is required to meet the recoveries due or likely to be due from the said 
contractor(s). Any such demand made on the Bank shall be conclusive as regards the amount due and 
payable by the Bank under this Guarantee. However, our liability under this guarantee shall be 
restricted to an amount not exceeding Rs. ……………….. (Rupees ……………………… only). 

 
3. We, the said Bank, further undertake to pay the Chairman, AAI any money so demanded 

notwithstanding any dispute or disputes raised by the contractor(s) In any suit or proceeding pending 
before any court or tribunal relating thereto, our liability under this present being absolute and 
unequivocal. 

 
 The payment so made by us under this bond shall be a valid discharge of our liability for payment there 

under and the contractor(s) shall have no claim against us for making such payment. 
 
4. We…………………………….. (Indicate the name of bank) further agree that the guarantee herein 

contained shall remain in full force and effect during the period that would be taken for the proformance 
of the said agreement and that it shall continue to be enforceable till all the dues of AAI under or by 
virtue of the said agreement have been fully paid and its claims satisfied or discharged or till Engineer-
In-Charge on behalf of AAI certified that the terms and conditions of the said agreement have been fully 
and properly carried out by the said contractor(s) and accordingly discharges this guarantee. 

 
5. We………………… (indicate the name of the bank) further agree with AAI that AAI shall have the fullest 

liberty without our consent and without effecting in any manner our obligations hereunder to vary any of 
terms and conditions of the said agreement or to extend time of proformance by the said contractor(s) 
from time to time or to postpone for any time or from time to time any of the powers exercisable by AAI 
against in the said contractor(s) and to forebear and enforce any of the terms and conditions relating to 
the said agreement and we shall not be relieved from our liability by reason of any such variation, or 
extensions being granted to the said contractor(s) or for any forbearance, act of omission on the part of 
AAI or any indulgence by the AAI to the said contractor(s) or by any such matter or thing whatsoever 
which under the law relating to securities would, but for this provision, have  effect of so relieving us. 

 
6. This guarantee will not be discharged due to the change in the constitution of the  Bank or the 

contractor(s). 
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7. We………………………… (Indicate the name of the bank) lastly undertake not to revoke this guarantee 
except with the previous consent of AAI in writing. 

 
8. This guarantee shall be valid upto ……………*………………. unless extended on demand by AAI. 

Notwithstanding anything mentioned above, our liability against this guarantee is restricted to Rs. 
……………….. (Rupees ………………… only) and unless a claim in writing is lodged within six months 
of the date of expiry or the extended date of expiry of this guarantee all our liabilities under this 
guarantee shall stand discharged. 

 
In presence of  

Dated this __________ Day of _________ 
Witness 
1. 
2.  

For and on behalf of (The Bank) 
Signaure __________________ 

Name & Designation __________ 
Authorisation No. _____________ 
Name & Place _______________ 

Bank9s Seal __________________ 
 
The above Guarantee is accepted by Airports Authority of India. For and on behalf of Airports Authority of India 
Signature ________________ 
Name ___________________ 
Designation _____________ 
Dated __________________ 
 
Note : * Date of validity should be schedule date of completion + Six months. 
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APPENDIX-XI-A 

 
Format for Letter of undertaking from the Depositor to Bank  

(To be submitted along with Security Deposit / Earnest Money / Proformance Guarantee to Airport 
Authority of India) 

(To be submitted in the Letter head of the firm) 
 

The Branch Manager, 

………………..Bank, 
……………………. 
 
Sub: - My / Our Bank Guarantee bearing No……..dated ……. for amount……. Issued in       favour of 

Airport Authority of India A/c…………… 
 
Sir, 
 

  The subject Bank Guarantee is obtained from your bank for the purpose of Security Deposit / 

Earnest Money / Proformance Guarantee on account of contract awarded / to be awarded by M/s 

Airports Authority of India to me / us. 

 

  I hereby authorized the Airport Authority of India in whose favour the deposit is made to close 

the subject Bank Guarantee before maturity/ on maturity toward adjustment of dues without any 

reference /consent /notice from me / our side and the bank is fully discharged by making the payment to 

Airport Authority of India. 

 
Signature of the Depositor   

 
 

Place: 
 
Date: 
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APPENDIX-XII 

 
 

LIST OF ACTS AND OMISSONS FOR WHICH FINES CAN BE IMPOSED 
 
 
In accordance with rule 7(v) of the AAI Contractor's Labour Regulations to be displayed promi nently at the site of 
work both in English and local Language. 
 
 
1. Wilful insubordination or disobidience, whether alone or in combination with other. 

2. Theft fraud or dishonesty in connection with the contractors beside a business or property of AAI. 

3. Taking or giving bribes or any illegal gratifications 

4. Habitual late attendance. 

5. Drunkenness lighting, riotous or disorderly or indifferent behaviour 

6. Habitual negligence. 

7. Smoking near or around the area where combustible or other materials are locked 

8. Habitual Indiscipline 

9. Causing damage to work in the progress or to property of the AAI or of the contractor. 

10. Sleeping on duty. 

11. Malingering or slowing down work. 

12. Giving of false information regarding name, age, father's name, etc. 

13. Habitual loss of wage cards supplied by the employer's 

14. Unauthorised use of employer's property of manufacturing or making of unauthorised particles at the 

work place 

15. Bad workmanship in construction and maintenance by skilled workers which is not approved by the 

Department and for which the contractors are compelled to undertake rectifications. 

16. Making false complaints and/or misleading statements. 

17. Engaging on trade within the premises of the establishments. 

18. Any unauthotised divulgence of business affairs of the employees. 
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19. Collection or canvassing for the collection of any money within the premises of an establishment unless 

authorised by the employer. 

20. Holding meeting inside the premises without previous sanction of the employers. 

21. Threatening or intimidating any workman or employer during the working hours within the premises. 
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                                                                                                                                                                                                         APPENDIX-XIII 

 
 

                                                                            Form-XVII   [See Rule 78 (2) (d)] 
 

                                                                                                                     Register of Fines 
 
 

Name and address of contractor………………………………………………………………………………………. 
 
Name and address of establishment which contractor is carried on…………………………………………………... 
 
Name and location of work……………………………………………………………………………………………. 
 
Name and address of Principal Employer……………………………………………………………….……………. 
 

SI. No. Name of 
workman 

Father9s/ 
Husband9s 
Name 

Designation 
nature of 
employment 

Act or 
action for 
which fine 
imposed 

Date of 
Offence 

Whether 
workman 
showed 
cause 
against fine 

Name of person 
in whose 
presence 
employee9s 
explanation was 
heard 

Wage 
period and 
wages 
payable 

Amount of 
the 
imposed  

Date on 
which fine 
realised 

Remarks 

1 2 3 4 5 6 7 8 9 10 11 12 
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                                                                                                                                                                                                        APPENDIX-XIV 

 
              Form-XVII   

 [See Rule 78 (2) (d)] 
REGISTER OF DEDUCTION FOR DAMAGE OR LOSS 

 
 

Name and address of contractor………………………………………………………………………………………. 
 
Name and address of establishment under which contract is carried on…………………………………………………... 
 
Name and location of work……………………………………………………………………………………………. 
 
Name and address of Principal Employer……………………………………………………………….……………. 
 

SI. 
No. 

Name of 
workman 

Father9s / 
Husband9s 

Name 

Designation/na
ture of 

employment 

Particular of 
Damages or 

Loss 

Date of 
damages 

or loss 

Whether 
workman 

showed cause 
against 

deduction 

Name of person 
in whose 
presence 

employee9s 
explanation was 

heard 

Amount of 
deduction 
imposed 

No. of 
install
ments 

Date of 
recovery 

Remark 

First 
Install
ment 

Last 
Install
ment 

1 2 3 4 5 6 7 8 9 10 11 12 13 
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             APPENDIX-XV 
 
 

Form-XXII 
[See Rule 78 (2) (d)] 

Register of Advances 
 
 

Name and address of contractor………………………………………………………………………………………. 
 
Name and address of establishment under which contract is carried on…………………………………………………... 
 
Name and location of work……………………………………………………………………………………………. 
 
Name and address of Principal Employer……………………………………………………………….……………. 
 

SI. 
No. 

Name of 
workman 

Father9s / 
Husband9s 

Name 

Designation/nat
ure of 

employment 

Wage period 
and wages 

payable 

Date and 
amount of 
advance 

paid 

Purpose for 
which 

advance 
paid 

Number of 
installment by 
which advance 

to be repaid 

Date and 
amount of 

each 
installment 

repaid 

Date on which 
last installment 

was repaid 

Remark 

1 2 3 4 5 6 7 8 9 10 11 
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APPENDIX-XVI 
 

                                                                                                                   Form-XXIII            [See Rule 78 (2) (e)] 
                                                                                        
                                                                                                             REGISTER OF OVERTIME 

 
 

Name and Address of Contractor………………………………………………………………………………………. 
 
Name and Address of establishment under which contract is carried on…………………………………………………... 
 
Name and Location of work……………………………………………………………………………………………. 
 
Name and Address of Principal Employer……………………………………………………………….……………. 
 

S.
No 

Name of 
workmen 

Father9s/ 
Husbands 
Name 

Sex Designation/ 
nature of 
employement 

Date on which 
overtime 
worked 

Total overtime 
worked at 
project in case 
of piece rate 

Normal rate 
of wages 

Overtime 
rate of 
wages 

Overtime 
earning 

Rate on which 
overtime paid 

Remarks 

1 2 3 4 5 6 7 8 9 10 11 12 
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APPENDIX-XVII 

NOTICE FOR APPOINTMENT OF ARBITRATOR 
[Refer Clause 25] 

 

To 

      &&&&&&&&&&&&.. 
      &&&&&&&&&&&&.. 
      &&&&&&&&&&&&.. 
 

Dear Sir, 

 In terms of clause 25 of the agreement, particular of which are given below, I/we hereby give 

notice to you to appoint an arbitrator for settlement of disputes mentioned below: 

 

1. Name of applicant  

2. Whether applicant is Individual/Prop. Firm /Partnership Firm/Ltd. Co. 

3. Full address of the applicant. 

4. Name of the work and contract number in which arbitrator sought. 

5. Name of the office which entered into contract. 

6. Contract amount in the work. 

7. Date of contract. 

8. Date of initiation of work. 

9. Stipulated date of completion of work. 

10. Actual date of completion of work (if completed). 

11. Total number of claim made. 

12. Total amount claimed. 

13. Date of intimation of final bill (if work is completed). 

14. Date of payment of final bill (if work is completed). 

15. Amount of final bill (if work is completed). 

16. Date of request made to ED for decision. 

17. Date of receipt of ED’s decision. 
18. Date of appeal. 

19. Date of receipt of decision on our appeal. 

 

 

Specimen signature of the applicant 

(Only the person/authority who 

Signed the contract should sign) 

 

I/We certify that the information given above is true to the best of my/our knowledge. I/We enclose 

following documents. 

 

1. Statement of claims with amount of claims. 

2.  

3.  

 

Yours faithfully 

 

 

(Signature)  

 

Copy to: 

1. The Engineer-in-charge &&&&&&&., &&&&&&&&&& 
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APPENDIX -XVIII 
 

INTEGRITY PACT 
 
The integrity pact shall be signed by both the parties in the following format 

 
 <This Pact made this ……..day of …… between Airports Authority of India, a body corporate 

constituted by the Central Government under the Airports Authority of India Act,1994 and 
having its Corporate Office at Rajiv Gandhi Bhawan, New Delhi, and offices at ………….in 
India, hereinafter called the Authority (which term shall unless excluded by or is repugnant to 
the context, be deemed to include its Chairman, or Member, Executive Directors, Airport 
Directors, officers or any of them specified by the Chairman in this behalf, and shall also 
include its successors and assigns) of the one part 

 
AND 

 
 ……represented by ……… of the other part, hereinafter called the <Bidder/Contractor <(which 

term shall unless excluded by or is repugnant to the context be deemed to include its heirs, 
representatives, successors and assigns of the Bidder/ Contractor) 

 WHEREAS the Authority intends to award, under laid down organizational procedures, tender/ 
contract for ………………….The Authority, while discharging its functions on business 
principles, values proper compliance with all relevant laws and regulations, and the principles of 
natural ,justice, ethics, equity, fairness and transparency in its relations with the Bidders/ 
Contractors. 

 
 WHEREAS the Authority is desirous to make its business mechanism more transparent, thus to 

ensure strict adherence of the aforesaid objectives/goals, the Authority hereby adopts the 
instrument developed by the renowned international non‐governmental organization 
<Transparency International= (T I ) headquartered in Berlin ( Germany ). The Authority will 
appoint an Independent External Monitor (IEM) who will monitor the tender process and the 
execution of the contract for compliance with the principles mentioned above. 

 
 AND WHEREAS the Bidder is submitting a tender to the Authority for ……………………. In 

response to the NIT (Notice Inviting Tender) dated ……… Contractor is signing the contract for 
execution of ……NOW, therefore, To avoid all forms of corruption by following a system that is 
fair, transparent and free from any influence/prejudiced dealings prior to, during and 
subsequent to the currency of the contract to be entered into with a view to Enabling the 
Authority to obtain the desired said stores/equipment/execution of works at a competitive price 
in conformity with the defined specifications by avoiding the high cost and the distortionary 
impact of corruption on public procurement, and Enabling Authority to abstain from bribing or 
indulging in any corrupt practice in order to secure the contract by providing assurance to them 
that their competitors will also abstain from bribing and other corrupt practices and the Authority 
will commit to prevent corruption, in any form, by its officials by following transparent 
procedures. The parties hereto hereby agree to enter into this Integrity Pact and agree as 
follows: 

 
1. Commitments of the Authority; 
 
1.1  The Authority undertakes that no official of the Authority, connected directly or indirectly 

with the contract, will demand, take a promise for or accept, directly or through 
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intermediaries, any bribe, consideration, gift, reward, favour or any material or immaterial 
benefit or any other advantage from the BIDDER, either for themselves or for any person, 
organization or third party related to the contract in exchange for an advantage in the 
bidding process, bid evaluation, contracting or implementation process related to the 
contract. 

 
1.2  The Authority will, during the pre‐contact stage, treat all BIDDERs alike, and will provide to 

all BIDDERs the same information and will not provide any such information to any 
particular BIDDER which could afford an advantage to that particular BIDDER in 
comparison to other BIDDERs. 

 
1.3  All the officials of the Authority will report to the appropriate authority office any attempted 

or completed breaches of the above commitments as well as any substantial suspicion of 
such a breach. 

 
1.4 In case any such preceding misconduct on the part of such official(s) is reported by the 

BIDDER to the Authority with full and verifiable facts and the same is prima facie found to 
be correct by the Authority, necessary disciplinary proceedings, or any other action as 
deemed fit, including criminal proceedings may be initiated by the Authority and such a 
person shall be debarred from further dealings related to the contract process. In such a 
case while an enquiry is being conducted by the Authority the proceedings under the 
contract would not be stalled. 

 
1. Commitments of Bidders/Contractor. 

 The Bidder/Contractor commits itself to take all measures necessary to prevent corrupt 
practice, unfair means and illegal activities during any stage of its bid or during any 
pre‐contract or post‐contract stage in order to secure the contract or in furtherance to 
secure it and in particular commit itself to the following. 

 
2.1 The Bidder/Contractor will not offer, directly or through intermediaries, any bribe, gift, 

consideration, reward, favour, any material or immaterial benefit or other advantage, 
commission, fees, brokerage or inducement to any official of the Authority, connected 
directly or indirectly with the bidding process, or to any person, organization or third party 
related to the contract in exchange for any advantage in the bidding, evaluation, 
contracting and implementation of the contract. 

 
2.2 The Bidder/Contactor further undertakes that it has not given, offered or promised to give, 

directly or indirectly any bribe, gift, consideration, reward, favour, any material or 
immaterial benefit or other advantage, commission, fees, brokerage or inducement to any 
official of the Authority or otherwise in procuring the Contract or forbearing to do or having 
done any act in relation to the obtaining or execution of the contract or any other contract 
with the Authority for showing or forbearing to show favour or disfavour to any person in 
relation to the contract or any other contract with the Authority. 

 
2.3  The Bidder / Contactor has not entered and will not enter with other bidders into any 

undisclosed agreement or understanding, whether formal or informal. This applies in 
particular to prices, specification, certifications, subsidiary contracts, submission or 
non‐submission of bids or any actions to restrict competitiveness or to introduce 
cartelization in the bidding process. 
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2.4 The Bidder/Contractor shall, when presenting his bid, disclose the name and address of 

agents and representatives and Indian BIDDERs shall disclose their foreign principals or 
associates. 

 
2.5  The Bidder/Contactor shall when presenting his bid disclose any and all the payments he 

has made or, is committed to or intends to make to agents/brokers or any other 
intermediary, in connection with this bid/contract. 

 
2.6     The Bidder/Contractor further confirms and declares to the Authority that the BIDDER is 

the original manufacturer/integrator/ authorized government sponsored export entity of the 
stores and has not engaged any individual or firm or company whether Indian or foreign to 
intercede, facilitate or in any way to recommend to the Authority or any of its functionaries, 
whether officially or unofficially to the award of the contract to the BIDDER, nor has any 
amount been paid, promised or intended to be paid to any such individual, firm or 
company in respect of any such intercession, facilitation or recommendation. 

 
2.7 The Bidder/Contractor, either while presenting the bid or during pre‐contract negotiations 

or before signing the contract, shall disclose any payments he has made or has committed 
to or intends to make to officials of the Authority or their family members, agents, brokers 
or any other intermediaries in connection with the contract and the details of services 
agreed upon for such payments. 

 
2.8 The Bidder/Contractor will not collude with other parties interested in the contract to impair 

the transparency, fairness and progress of the bidding process, bid evaluation, contracting 
and implementation of the contract. 

 
2.9    The Bidder/Contractor will not accept any advantage in exchange for any corrupt practice, 

unfair means and illegal activities. 
 
2.10 The Bidder / Contactor shall not use improperly, for purposes of competition or personal 

gain ,or pass on to others, any information provided by the Authority as part of the 
business relationship, regarding plans, technical proposals and business details, including 
information contained in any electronic data carrier. The Bidder / Contractor also under 
takes to exercise due and adequate care lest any such information is divulged. 

 
2.11  The Bidder/Contractor will inform to the Independent External Monitor. 

i)  If he receives demand for an illegal/undue payment/benefit. 
ii)  If he comes to know of any unethical or illegal payment/benefit. 
iii) If he makes any payment to any Authority9s associate(s) 

 
2.12  The Bidder/Contactor commit to refrain from giving any complaint directly or through any 

other manner without supporting it with full and verifiable facts. 
 
2.13  The Bidder/Contactor shall not instigate or cause to instigate any third person to commit 

any of the actions mentioned above. 
 
2.14  If the Bidder/Contractor or any employee of the Bidder/Contractor or any person acting on 

behalf of the Bidder/ Contractor, either directly or indirectly, is a relative of any of the 
officers of the Authority, or alternatively, if any relative of an officer of the Authority has 
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financial interest/stake in the Bidder9s/Contractor9s firm, the same shall be disclosed by the 
Bidder/Contractor at the time filing of tender. The term 8relative9 for this purpose would be 
as defined in Section 6 of the Companies Act 1956. 

 
2.15  The Bidder/Contractor shall not lend to or borrow any money from or enter into any 

monetary dealings or transactions, directly or indirectly, with any employee of the 
Authority. 

 
2.16  That if the Bidder/ Contractor, during tender process or before the award of the contract or 

during execution of the contract/work has committed a transgression in violation of section 
2 or in any other form such as to put his reliability or credibility as Bidder/Contractor into 
question, the Authority is entitled to disqualify him from the tender process or to terminate 
the contract for such reason and to debar the BIDDER from participating in future bidding 
processes. 

 
2. Previous Transgression 

3.1    The Bidder/Contractor declares that no previous transgression occurred in the last three 
years immediately before signing of this Integrity Pact, with any other company in any 
country in respect of any corrupt practices envisaged hereunder or with any Public Sector 
Enterprise in India or any Government Department in India that could justify Bidders9s 
exclusion from the tender process. 

 
3.2   The Bidder/Contractor agrees that if it makes incorrect statement on this subject, he can 

be disqualified from the tender process or the contract, if already awarded, can be 
terminated for such reason and he may be considered for debarment for future 
tender/contract processes. 

 
3.3   That the Bidder/Contractor undertakes to get this Pact signed by the subcontractor ( s) 

and associate(s) whose value of the work contribution exceeds Rs 0.5 Cr. (Rupees zero 
point five Cr.) and to submit the same to the Authority along-with the tender document/ 
contract before contract signing. 

 
3.4.  That sub-contractor(s)/ associate(s) engaged by the Contractor, with the approval of the 

Authority after signing of the contract, and whose value of the work contribution exceeds 
Rs 0.5 Cr. (Rupees Zero point five Cr.) will be required to sign this Pact by the Contractor, 
and the same will be submitted to the Authority before doing/ performing any act/ function 
by such subcontractor(s) / associate(s) in relation to the contract/ work. 

 
3.5   That the Authority will disqualify from the tender process all Bidder(s) who don9t sign this 

Pact or violate its provisions or fails to get this Pact signed in terms of policy of authority 
 
3.6   That if the Contractor(s) does/ do not sign this Pact or violate its provisions or fails to get 

this Pact signed in terms of policy of authority. Authority will terminate the contract and 
initiate appropriate action against such Contractor(s). 

 
4.  Earnest Money, Security Deposit, Bank Guarantee, Draft, Pay order or any other 

mode and its validity i/c Warranty Period, Proformance Guarantee/Bond. 
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 While submitting bid, the BIDDER shall deposit an EMD/SD/BG/DRAFT/PAY ORDER 
ETC I/C WARRANTY PERIOD, PG/BOND, VALIDITY etc. , which is as per terms and 
conditions and details given in NIT / tender documents sold to the Bidders. 

 
5.  Sanctions for Violations/Disqualification from tender process and exclusion from 

future Contacts. 
 
5.1  Any breach of the aforesaid provisions by the BIDDER or any one employed by it or acting 

on its behalf (whether with or without the knowledge of the BIDDER) shall entitle the 
Authority to take all or any one of the following actions, wherever required: 

 
i)   To immediately call off the pre contract negotiations without assigning any reason or 

giving any compensation to the BIDDER. However, the proceedings with the other 
BIDDER(s) would continue. 

ii)  To immediately cancel the contract, if already signed, without giving any 
compensation to the BIDDER. 

iii) If the Authority has disqualified / debarred the Bidder from the tender  process 
prior to the award under section 2 or 3 or 4, the Authority is entitled to forfeit the 
earnest money deposited/bid security. 

iv) To recover all sums already paid by the Authority, and in case of an Indian BIDDER 
with interest thereon at 2% higher than the prevailing Prime Lending Rate of State 
Bank of India, while in case of a BIDDER from a country other than India with 
interest thereon at 2% higher than the LIBOR. If any outstanding payment is due to 
the BIDDER from the Authority in connection with any other contract or any other 
stores, such outstanding payment could also be utilized to recover the aforesaid 
sum and interest. 

v) To en-cash the advance bank guarantee and proformance bond/warranty bond, if 
furnished by the BIDDER, in order to recover the payments, already made by the 
BUYER, along with interest. 

vi) To cancel all or any other Contracts with the BIDDER. The BIDDER shall be liable 
to pay compensation for any loss or damage to the Authority resulting from such 
cancellation/rescission and the Authority shall be entitled to deduct the amount so 
payable from the money(s) due to the BIDDER. 

vii) To debar the BIDDER from participating in future bidding processes for a period 
upto two years. 

viii) To recover all sums paid in violation of this Pact by BIDDER(s) to any middleman or 
agent or broker with a view to securing the contract. 

ix) In case where irrevocable Letters of Credit have been received in respect of any 

contract signed by the Authority with the BIDDER, the same shall not be opened. 

x) Forfeiture of Proformance Bond in case of a decision by the BUYER to forfeit the 

same without assigning any reason for imposing sanction for violation of this Pact. 

xi) That if the Authority have terminated the contract under section 2 or 3 or 4 or if the 

Authority is entitled to terminate the contract under section 2 or 3 or 4, the Authority 

shall be entitled to demand and recover from the contractor damages equivalent to 

5% of the contract value or the amount equivalent to security deposit or 

proformance bank guarantee, whichever is higher. 

xii) That the Bidder / Contractor agrees and undertakes to pay the said amount without 

protest or demur subject only to condition that if the Bidder/Contractor can prove 

and establish to the satisfaction of the Authority that the disqualification / debarment 
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of the bidder from the tender process or the termination of the contract after award 

of the contract has caused no damage to the Authority. 

 
5.2  The Authority will be entitled to take all or any of the actions mentioned at para 5.1 above. 
 
5.3  (i) to (xii) of this Pact also on the Commission by the BIDDER or any one employed by it or 

acting on its behalf (whether with or without the knowledge of the BIDDER), of an offence 
as defined in Chapter IX of the Indian Penal code, 1860 or Prevention of Corruption Act, 
1988 or any other statute enacted for prevention of corruption. 

 
5.4  That if the Bidder/Contractor applies to the Authority for premature revocation of the 

debarment and proves to the satisfaction of the Authority that he has installed a suitable 
and effective corruption prevention system and also restored/recouped the damage, if any, 
caused by him, the Authority may, if thinks fit, revoke the debarment prematurely 
considering the facts and circumstances of the case, and the documents/evidence 
adduced by the Bidder/Contractor for first time default. 

 
5.5  That a transgression is considered to have occurred if the Authority is fully satisfied with 

the available documents and evidence submitted along with Independent External 
Monitor9s recommendations/suggestions that no reasonable doubt is possible in the 
matter. 

 
5.6  The decision of the Authority to the effect that a breach of the provisions of this Pact has 

been committed by the BIDDER shall be final and conclusive on the BIDDER. However, 
the BIDDER can approach the Independent External Monitor(s) appointed for the purpose 
of this Pact. 

 
6.  Allegations against Bidders/Contractors/ Sub‐Contractors/ Associates: 
 
 That if the Authority receives any information of conduct of a Bidder/ Contractor or Sub- 

Contractor or of an employee or a representative or an associate of the Bidder, Contractor 
or Sub- Contractor which constitute corruption, or if the Authority has substantive 
suspicion in this regard, the Authority will inform the Vigilance Department for appropriate 
action. 

 
7.  Independent External Monitor(s), 
 
7.1. That the Authority has appointed competent and credible Independent External Monitor(s) 

for this Pact. 
 
7.2  The task of the Monitor(s) is to review independently and objectively, whether and to what 

extent the parties comply with the obligations under this Pact. He will also enquire into any 
complaint alleging transgression of any provision of this Pact made by the Bidder, 
Contractor or Authority. 

 
7.3.  That the Monitor(s) is not subject to any instructions by the representatives of the parties 

and would perform his functions neutrally and independently. He will report to the 
Chairperson of the Board of the Authority. 
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7.4   That the Bidder / Contractor accepts that the Monitor(s) has the right to access without 
restriction to all project documentation of the Authority including that provided by the 
Bidder/Contractor. The Bidder/Contractor will also grant the Monitor, upon his request and 
demonstration of a valid interest, unrestricted and unconditional access to his project 
documentation including minutes of meeting. The same is applicable to Sub - Contractors 
and Associates. The Monitor is under obligation to treat the information and documents of 
the Authority and Bidder/ Contractor / Sub- Contractors/ Associates with confidentiality. 

 
7.5.  That as soon as the Monitor notices, or believes to notice, a violation of this Pact, he will 

so inform the management of the Authority and request the management to discontinue or 
heal the violation, or to take other relevant action. The Monitor(s) can in this regard submit 
his recommendations/ suggestions. Beyond this, the Monitor(s) has no right to demand 
from the parties that they act in a specific manner, refrain from action or tolerate action. 

 
7.6  That the Authority will provide to the Monitor(s) sufficient information about all meetings 

among the parties related to the project provided such meetings could have an impact on 
the contractual relations between the Authority and the Contractor / Bidder. The parties 
offer to the Monitor(s) the option to participate in such meetings. 

 
7.7  That the Monitor(s) will submit a written report to the Chairperson of the Board of the 

Authority within 2 weeks from the date of reference or intimation to him by the Authority 
and, should the occasion arise, submit proposals for correcting problematic situations. 

 
7.8  That if the Monitor(s) has reported to the Chairperson of the Board a substantiated 

suspicion of an offence under relevant Anti- Corruption Laws of India and the Chairperson 
has not, within reasonable time, taken visible action to proceed against such offence or 
reported it to the Vigilance Department, the Monitor may also transmit this information 
directly to the Central Vigilance Commissioner, Government of India. 

 
7.9  The word 8Monitor9 would include singular and plural. 
 
8.  Facilitation of Investigation. 
 
 In case of any allegation of violation of any provisions of this Pact or payment of 

commission, the Authority or its agencies shall be entitled to examine all the documents 
including the Books of Accounts of the BIDDER and the BIDDER shall provide necessary 
information and documents in English and shall extend all possible help for the purpose of 
such Examination. 

 
9.  Law and Place of Jurisdiction. 
 
 That this Pact is subject to provisions under Indian Law. The place of proformance and 

jurisdiction is the Corporate Headquarter /the Regional Headquarter / office of the 
Authority, as applicable. 

 
10.  Other Legal Actions 
 
10.1  That the changes and supplements as well as termination notice need to be made in 

writing. 
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10.2  That if the Bidder / Contractor are a partnership or a consortium, this Pact must be signed 
by all the partners and consortium members or their authorized representatives. 

 
11.  Pact duration (Validity) 
 
11.1  That this Pact comes into force when both the parties have signed it. It expires for the 

Contractor 12 months after the final payment under the respective contract, and for all 
other Bidders 3 months after the contract is awarded. 

 
11.2.  That if any claim is made / lodged during this period, the same shall be binding and 

continue to be valid despite the lapse of this Pact as specified herein before, unless it is 
discharged/determined by Chairman of the Authority. 

 
11.3  That should one or several provisions of this Pact turn out to be invalid; the remainder of 

this Pact shall remain valid. In this case, the parties will strive to come to an agreement to 
their original intentions. 

 
12.  Company Code of Conduct 
  
 Bidders are also advised to have a company code of conduct (clearly rejecting the use of 

bribes and other unethical behaviour) and a compliance program for the implementation of 
the code of conduct throughout the company. 

 
13.  The parties hereby sign this Integrity Pact at _____________ on _______________  
  
 Buyer 
 Name of the Officer 

Designation 
Deptt./Ministry/PSU 
Witness 
 
1. _______________________________ 

 
2._______________________________ 

 
Bidder 
 
CHIEF EXECUTIVE OFFICER 
Witness 
1. ______________________________ 
 
2. ______________________________ 
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APPENDIX-XIX 

 
 

(To be filled by Contractor)  
(CLAUSE-47) 

  
Ratio of direct payment to the specialized       :       …% of the net payment to be made to Specialized 
agency in case of composite contract                        agency 
                                                                                   
 
 
 

Sl. Sub-head Nature of work % of the net payment to be made to 
Specialized agency 

1 Sub-head I   

    

    

    

 
 
Note: 
 
1. NIT approving authority must ensure that all sub-heads of works are covered in above table. The bidder 

must indicate percentage payable to specialized agency in case of all sub-heads.  
2. If % is not filled in by the contractor against one or more subhead in this schedule, then 75% of the net 

payment admissible as per AAI for the subhead under consideration shall be paid directly to specialized 
agency in case of composite contract. 
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SKETCH OF CEMENT GODOWN 
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SCHEDULES 
 

 

SCHEDULE 8A9 
 

All rates shall be quoted in the format provided and no other format is acceptable. The price bid has been given as 
a standard BOQ format at page no ….. to ….. with the tender document, then the same is to be downloaded and to 
be filled by all the bidders. Bidders are required to download the BOQ file, open it and complete the white coloured 
(unprotected) cells with their respective financial quotes and other details (such as name of the bidder). No other 
cells should be changed. Once the details have been completed, the bidder should save it and submit it online, 
without changing the File name. If the BOQ file is found to be modified by the bidder, the bid will be rejected and 
EMD shall be forfeited. 
 
 

SCHEDULE 8B9 
 

Schedule of materials to be issued to the contractor. 

 

Sl. No. Description of Item Quantity Rates in figures & Place of Issue 
   words at which the  
   material will be  

   charged to the  

   contractor  
1 2 3 4 5 
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SCHEDULE 8C9 

 
Tools and plants to be hired to the contractor. 

 

Sl. No. Description Hire Charges per day Place of Issue 

1 2 3 4 

    

 

 
 
 
 
   

 

 
SCHEDULE 8D9 
 

Extra schedule for specific requirements/    
documents for the work, if any   ………………NIL….…………………. 
 
 

SCHEDULE 8E9 
 

Reference to General Condition of contract Name of 
work 

Supply of Electrical spares at Kishangarh 

Airport, Ajmer (Year 2025). 
 

Estimated Cost of work Rs. 3,56,320.00 (including GST) 

 
i Earnest Money Rs. 10,690.00( i/c GST) 

 
ii Performance Guarantee 5% of Contract value for Supply part only 

 
iii Security Deposit 10% of Contract Value 
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SCHEDULE 8F9 
 
GENERAL RULES & DIRECTION 
 
Officer Inviting Tender : Asstt. Gen. Mgr. (Engg-E), AAI, Kishangarh 
 

 
Maximum percentage for quantity of items 
of work to be executed beyond which rates See below 
are to be determined in accordance with    

Clauses 12.2 & 12.3.  
   

 

Definitions: 
 

Office Inviting Tender : Asstt. Gen. Manager (Engg-E),  
  AAI, Kishangarh Airport,  
  Ajmer-305801   

 

2(v) Engineer-In-Charge  : As per AAI9s Delegation of Power, 
 

2(viii) Accepting Authority : As per AAI9s Delegation of Power, 
 
2(x) Percentage on cost materials & : 15% 
 Labour to cover all overheads  
 & Profits  
 
2(xi) Standard Schedule of Rates :  Market Rates / Offer 
 
2(xii) Department  : AAI, Engineering (Electrical) 
 
 

Clause 1 

(i) Time allowed for submission of Performance 
Guarantee from the date of issue of letter of 
acceptance 

Not applicable 

(ii) Maximum allowable period of extension Not applicable 
 

 

Clause 2 

 Authority for fixing compensation under Clause 2 As per AAI9s Delegation of Power 
 
 

Clause 2A 

 Whether Clause 2A shall be applicable Not Applicable 
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Clause 5 

 Number of days from the date of issue of 
letter of acceptance for reckoning date of 

10 days or any specific dates mentioned in the 
Work order 

 

 
Mile Stone(s) as per table given below: 
      

 

S. 
No. 

Description of Milestones (Physical)  Time allowed 
in days (from 
date of start) 

Amount withheld in case of non achievement of 
milestone to be 

 

   
      

        

         

         

         

 

Time allowed for execution of work  :   1.5 Months.  
 

Authority to decide: 

i. Extension of time…………………..          As per AAI9s Delegation of Power 
ii. Rescheduling of milestone ……….           As per AAI9s Delegation of Power, 

 

iii. Shifting of date of start in case of          As per AAI9s Delegation of Power, 
delay in handing over of site   

Clause 6, 6A   

Clause applicable – (6 or 6A) : Clause - 6A (Computerized Billing) 

Clause 7   
Gross work to be done together with net payment / 
adjustment of  advances  for material collected, if any 
since the last such payment for being eligible to interim 
payment. 

Rs 1.0 Lakh 

Clause 10A   
 

Testing equipment to be provided by the contractor at site lab  
All the testing equipments required for conducting test for 
building/pavement works as per CPWD, Morth, IRC and AAI 
specifications as applicable. 

Not applicable 

 

Clause 10 B(II)  

Whether Clause 10B(II) shall be applicable               Not applicable 

 
Clause 10C: Applicable  

Component of labour expressed as percent of value of work:   Not Applicable.   
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Clause 10 CA  
 

Materials covered under this 
clause 

Nearest Material (other than 
cement*, reinforcement bars, 
structural steel & Bitumen) for 
which All India Wholesale Price 
Index is to be followed 

Base price and its corresponding period of 
all the materials covered under clause 10CA 

1. Cement (OPC/PPC) 
 
 

 Base price for cement and   
reinforcement steel to be         determined as 
issued under authority of DG   (Works). 
CPWD or concerned Zonal Chief Engineer, 
CPWD as on last date of receipt of tender. 
In case base price for cement, reinforcement 
steel and bitumen as to be issued by CPWD 
is not available concerned ED (Engg) 
empowered to determine the same. 

   
 

2. Reinforcement steel 
bars (TMT)) 
 

3. Structural Steel 
 

4. Bitumen 

 
*Note: 

1. Includes cement component used in RMC brought at site from outside approved RMC plants, if any.  
2. Base price and its corresponding period of all the materials covered under clause 10CA is to be mentioned at the time of 

approval of NIT. In case of recall of tenders, the base price may be modified by adopting latest base price and its 
corresponding period  

 
 
Clause 10 CC  
 

Clause 10CC to be applicable in contracts with stipulated period of 
completion exceeding the period shown in next column. 

 

 
Not Applicable 

 
Schedule of component of other materials, Labour, POL etc. for price escalation. 
 
Component of civil (except material covered under clause 10 CA) / Electrical construction materials express as percentage total 
value of work …………. ……Xm …….%. 
 
Component of labour , expressed as % of total value of work………Y…........%. 
 
Component of POL , expressed as % of total value of work…………Z………%. 
 

  Note :  Xm …..% should be equal to (100) – (material covered under clause 10 CA i.e. cement, steel and other materials specified 
in clause 10 CA + component of labour + component of POL). 

 

Clause 11  
 

Specification to be followed for execution of work  
 

As per CPWD Specifications, Special Conditions of 
Contract / Additional Conditions of Contract / Technical 
Specifications & Original Equipment Manufacturer 
(OEM) recommendations. 
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Clause 12  
 

12.2 
& 

12.3 

Deviation limit beyond which clauses 12.2 & 12.3 
shall apply for buildings, Pavements and all other 
works above foundation level.  
 

15% (Fifteen Percent) 

12.5 Deviation limit beyond which clauses 12.2 & 12.3 
shall apply for foundation work 
 

100% (Hundred Percent) 

 Overall Deviation i/c extra items, if any.          30% (Thirty Percent) 
 
 

Clause 16  
 

 Competent Authority for deciding reduced rates  As per AAI9s DOP  

 

Clause 18  
 

Mandatory Machinery, Tools & Plants to be deployed by the Contractor at site. 
 

To be provided as per requirement at site for timely completion of work. 
 
 

Clause 25 
 

Place of Arbitration :   As decided by appointing authority mentioned in clause-25 
 

 

Clause 36(1) 
 

Requirement of Technical Representative(s) and Recovery Rate 
 

Sl. 
No. 

Minimum 
Qualification of 

Technical 
Representative 

Discipline Designation 
(Principal  
Technical 

representative) 

M
in

im
um

   

E
xp

er
ie

nc
e 

N
um

be
r 

Rate at which recovery (per day) 
shall be made from the contractor 
in the event of not fulfilling 
provision of clause 36  

Figures 
Rs. 

Words 
 

As per GCC & SCC of Contract 

 
a. Assistant Engineers retired from Government services that are holding Diploma will be treated at par with Graduate 

Engineers. 
b. Diploma holder with minimum 10 year relevant experience with a reputed construction company can be treated at par with 

Graduate Engineer for the purpose of such deployment subject to the condition that such diploma holder should not 
exceed 50% of requirement of degree engineers 

 
Clause 37 
Licence Fee for unpaved land                       Rs. N/A  
 
Clause 41(a) 
Integrity Pact applicable                                Yes/ NO 
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Clause 42 
 

(i) Schedule/statement for determining theoretical quantity of 
cement & bitumen on the basis of Delhi Schedule of Rates 

DSR 2016 printed by C.P.W.D with up-to-date 
correction slips till last date of submission of tender, 
technical specifications & BOQ. 
 

(ii) Variations permissible on theoretical quantities  

a. Cement for works with estimated cost put to 
tender not more than Rs.5 lakhs. 

3% plus/minus 

   For works with estimated cost put to tender more than 
Rs.5 lakhs 

2% plus/minus 

b. Steel Reinforcement and structural steel section for each 
diameter, section and category 

2% plus/minus 

c. Bitumen 2.5% plus only & NIL on minus side 

d. All other materials  

 
 
 

RECOVERY RATES FOR QUANITITES BEYOND PERMISSIBLE VARIATION 
 

 

Sl. No. Description of items Rates in figures and words at which recovery shall be made from 
the contractor 

  Excess beyond permissible 
variation 

Less use beyond the permissible 
variation* 

1. Cement   

2. Steel reinforcement   

3. Structural Sections   

4. Bitumen issued free   

5. Bitumen issued at stipulated 
fixed price 

  

 
*   Provided work is considered technically sound. Otherwise work has to be re-executed as per direction of Engineer-in-

charge  
 
 

Clause 48  
 
Escrow Account :      Applicable/ Not Applicable 
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Annexure to clause 34 (x) 

 
Annexure to clause 34 (x) showing quantities of materials for areas of surfacing to be considred for working out minimum 
period for which hire charges of road roller are to be recovered. 
 

Sl.No. Material of surfacing Quantity or areas 

1. Consolidation of earth subgrade 1860 Sq.m 
 

2. Consolidation of stones soling 15 cm to 22.5 cm thick 170 Cu.m 
 

3. Consolidation of brick soling 10 cm to 20 cm thick 230 Cu.m 
 

4. Consolidation of wearing coat of stone ballast 7.5 cm to 11.5 cm thick 30 Cu.m 
 

5. Consolidation of wearing coat of brick ballast 10 cm thick 60 Cu.m 
 

6. Spreading and consolidation of red bajri 6mm 1860 Sq.m 
 

7. Painting one coat using stone aggregate 12.5mm nominal size 
 

 

 (a) @ 1.65 m3 per 100 m2 and paving bitumen A-90 or S-90@2.25 Kg per m2   or  

 (b) @ 1.50 m3 per 100 m2 and bitumen emulsion or Road tar @2.25 Kg per m2 930 Sq.m. 
 

8. Painting two coats using  

 (a) For first coat, stone aggregate 12.5 mm nominal size 
 

 

 (i) @ 1.50 m3 per 100 m2 and paving bitumen A-90 or S-90 @ 2 Kg per m2    or  

 (ii) @ 1.35 m3 per 100 m2 and bitumen emulsion @2 Kg per m2 600 Sq.m.   or  

 (iii) @ 1.25 m3 per 100 m2 with roadtar @2.25 Kg per m2 600 Sq.m. 

 (b) For 2nd Coat, stone aggregate 10 mm nominal size 0.9 Cu.m. per 100Sq.m 
with 

 

 (i) 1kg of paving bitumen A-90 or S-90 or bitumen emulsion per sq.m.   or  

 (ii) 1.25 Kg. of road tar, per Sq.m. 600 Sq.m. 600Sq.m. 

9. Re-painting with stone aggregate 10 mm nominal size 0.9 Cu.m. per 100 Sq.m. 
with 

 

 (i) 1kg of paving bitumen A-90 or S-90 per Sq.m. ;k or  

 (ii)1.25 kg of bitumen emulsion per Sq.m. 1670 Sq.m. 1670 Sq.m. 

10. 2 cm premix carpet surfacing using 2.4 m3 of stone aggregate 10 mm nominal size 
per 100 m2 and binder including tack coat, the binder being hot cut back bitumen 
or bitumen emulsion in specified quantities. 

930 Sq.m 
 

11. 2.5 cm premix carpet surfacing using 3 m3 of stone aggregate 10 mm nominal size 
per 100 m2and binder including tack coat, the binder being hot cut back bitumen or 
bitumen emulsion in specified quantities. 

930 Sq.m 
 

12. 4 cm thick bitumen concrete surfacing using stone aggregate 3.8 Cu.m. 
(60%20mm nominal size and 40% 12.5 mm nominal size) per 100m2 and coarse 
sand 1.9 Cu.m. per 100m2 and hot cut back bitumen over a tack coat of hot cut 
back bitumen. 

460 Sq.m. 
 
 

13. 5 cm thick bitumen concrete surfacing using stone aggregate 4.8 Cu.m. (60%25 
mm nominal size and 40% 20 mm nominal size) per 100m2 and coarse sand 2.4 
Cu.m. per 100m2 and hot cut back bitumen over a tack coat of hot cut back 
bitumen. 

370 Sq.m. 
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14. 6 cm thick bitumen concrete surfacing using stone aggregate 5.8 Cu.m. 
(60%40 mm nominal size and 40% 25 mm nominal size) per 100m2 and 
coarse sand 2.9 Cu.m. per 100m2 and hot cut back bitumen over a tack coat 
of hot cut back bitumen. 

280 Sq.m. 
 

15. 7.5 cm thick bitumen concrete surfacing using stone aggregate 7.3 Cu.m. 
(60%50 mm nominal size and 40% 40 mm nominal size) per 100m2 and 
coarse sand 3.65 Cu.m. per 100m2 and hot cut back bitumen over a tack coat 
of hot cut back bitumen. 

230 Sq.m. 
 

16. 2.5 cm bitumastic sheet using stone aggregate 1.65 Cu.m. (60% 12.5 mm 
nominal size 40% 10 mm nominal size) per 100 Sq.m. and coarse sand 1.65 
Cu.m. per 100 Sq.m. and hot cut back bitumen over a tack coat of hot cut 
back bitumen. 

750 Sq.m. 
 

17. 4 cm bitumastic sheet , using stone aggregate 2.6 Cu.m. (60% 12.5 mm 
nominal size, 40% 10 mm nominal size) per 100 Sq.m. and coarse sand 2.5 
Cu.m. per 100 Sq.m. and hot cut back bitumen over a tack coat of hot cut 
back bitumen. 

560 Sq.m. 
 

18. Laying full grouted surface using stone aggregate 40 mm nominal size 6.10 
Cu.m. per 100 Sq.m. with binder, binding with 20 mm to 12.5 mm nominal size 
stone grit. 1.83 Cu.m. per 100 Sq.m. and seal coat of binder and stone grit 10 
mm nominal size, 1.07Cu.m. per 100 Sq.m., the binder being hot bitumen or 
tar as specified. 

460 Sq.m. 
 

19. Laying full grouted surface using stone aggregate 50 mm nominal size 9.14 
Cu.m. per 100 Sq.m. with binder, binding with stone grit 20 mm to 12.5 mm 
nominal size 1.83 Cu.m. per 100 Sq.m. and seal coat of binder and stone grit 
10 mm nominal size, 1.07Cu.m. per 100 Sq.m., the binder being hot bitumen 
or tar, 

370 Sq.m. 
 

20. 4cm. thick premix macadum surfacing using stone aggregate 25 mm nominal 
size 4.57 Cu.m. per 100 Sq.m. and hot bitumin binding with stone aggregate 
12.5 mm nominal size 1.52 Cu.m. per 100 Sq.m. and seal coat of hot bitumen 
and stone aggregate 10 mm nominal size 1.07 Cu.m. per 100 Sq.m. 

560 Sq.m. 
 

21. 5cm. thick premix macadum surfacing using stone aggregate 25 mm nominal 
size 6.10 Cu.m. per 100 Sq.m. and hot bitumin binding with stone aggregate 
12.5 mm nominal size 1.52 Cu.m. per 100 Sq.m. and seal coat of hot bitumen 
and stone aggregate 10 mm nominal size 1.07 Cu.m. per 100 Sq.m. 

460 Sq.m. 
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PROFORMA­I 
 

TENDER ACCEPTANCE LETTER 

(To be given on Contractor’s Letter Head) 

 

To, 

Asstt. General Manager  (Engg.-E) 

Airports Authority of India,  

Kishangarh Airport, Ajmer, Raj. 

 

Sub: Acceptance of Terms & Conditions of Tender. 

(GeM ID No.: ...................................) 

 

Name of Work:- <Supply of Electrical spares at Kishangarh Airport, Ajmer (Year 2025).= 

Sir, 

1. I/ We have downloaded/ obtained the tender document(s) for the above mentioned „Tender/Work‟ from GeM Portal web site(s) namely: https//:gem.gov.in as per advertisement, 
given in the above mentioned website(s). 

 

2.  I/We hereby certify that I/ we have inspected the site and read the entire terms and conditions 

of the tender documents, corrigendum(s) and reply to query if any made available to me/us 

which shall form part of the contract agreement and I/we shall abide hereby the terms/ 

conditions/clauses contained therein. 
 

3.  I/We hereby unconditionally accept the tender conditions of AAI‟s tender documents in its 
totality/ entirety for the above-mentioned work. 

 

4.  I/ We declare that I / We have not paid and will not pay any bribe to any officer of AAI for 

awarding this contract at any stage during its execution or at the time of payment of bills, and 

further if any officer of AAI asks for bribe / gratification, I will immediately report it to the 

Appropriate Authority in AAI. 
 

5.  I/ We hereby submitted that, I/we paid / submitted the required earnest money as per NIT 

conditions. 
 

6.  I/ We certify that all information/ documents furnished by our Firm is true & correct and in the 

event at any stage, the information/ documents is found to be incorrect/ untrue or found 

violated, then we shall be liable for debarment from tendering in AAI without giving any notice 

or reason therefore or summarily reject the bid or terminate the contract, without prejudice to 

any other rights or remedy including the forfeiture of the full said earnest money deposit 

absolutely. 

 

 

Yours Faithfully 

 

 

(Signature of the Bidder, with Official Seal) 
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PROFORMA­II 

 

UNDERTAKING REGARDING DEBARMENT/BLACKLISTING/RESTRAINMENT 
 

Name of Work: <Supply of Electrical spares at Kishangarh Airport, Ajmer (Year 2025).= 

 
 

(Tender ID No/ GeM Bid No: - …………………………) 
 

I/We …………………......................………...................…… (name and post of authorized signatory) on behalf of 
...............................………………… (Name of firm) do here by solemnly affirm and declare as follows:  
 
(i) Our firm is not restrained/ debarred /blacklisted by Airports Authority of India (AAI) / Ministry of 

Civil Aviation (MoCA)/ Dept. of Expenditure (DoE), Ministry of Finance and the debarment 

blacklisting/restrainment is not in force as on last date of opening of tender (Envelope-I, normally 

called as technical bid).  

 (ii) None of Proprietor/Partners/Board Member/Director of M/s&&&&&&&&&&&&&&. (Name of 
firm) has remained Proprietor/Partner/Board Member/Director in any firm which stands 

debarred/ Blacklisted/restrained by AAI/MoCA/DoE and the and the 

debarment/blacklisting/restrainment is not in force as on last date opening of tender (Envelope-I, 

normally called as technical bid).  

 

(iii) Our firm understands that if our firm either debarred before the date of opening of tender (first 

bid, normally called as technical bid, in case of two packet/two stage bidding) or debarred before 

the date of contract by AAI/MoCA/DoE (Debarment applicable for all Ministries/Departments), our 

bid is liable to be rejected at that stage.  

 

(iv) Our firm understands that at any stage, if above statements are found to be false, our firm shall be 

liable for debarment from bidding in AAI, apart from any other appropriate contractual legal action 

including debarment/blacklisting/restrainment, termination of the contract etc. as deemed fit.  

 
 
 
 

Dated:                                                  [Signature and name of the authorized 
signatory of the firm]  

  Place:  
 
 

(Note: - Above undertaking is to be given on company9s letter head). 
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PROFORMA­III 

 

UNDERTAKING (Regarding sufficient plant & machinery) 

 

[on company’s letter head] 

 

  I/We &&&&&&&&&&&&&&&&&&&&&&..&..&&&  on behalf of M/s &&&&&&&&&&.&...&&&&&&&&&&&..&&&& do here by solemnly affirm and state that we shall 
deploy sufficient plant & machinery as per the requirement of work in consultation with the Engineer-

in-charge (EIC) to achieve the milestone/targets and overall completion within the time period.  

 

 

Date:  

 

(Signature of the tenderer)  

With rubber stamp 
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PROFORMA­IV 

 

UNDERTAKING 

(To be printed on letter head of company/firm) 
(TO BE SUBMITTED WITH ENVELOPE-I) 

 

To, 

Asstt.GM(Engg.-E), 

Airports Authority of India, 

Kishangarh Airport, Ajmer. 

 

Sir, 

UNDERTAKING FOR GST 

 

I/we undertake that 

1. I/we are registered under GST and our GSTIN are&&&&&&&&&.&&. (to be filled by bidder) 
and compliant of GST provision.  

2. In case of non-compliance of GST provisions and blockage of any input credit, I/we shall be 

responsible to indemnify AAI. 

3. All input credits have been passed on to AAI by I/we.  

 

Yours Faithfully 

 

         

(Signature of the tenderer) 

With rubber stamp 

Date:    
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PROFORMA­V 

UNDERTAKING TO BE SUBMITTED BY AGENCIES WHO WISH TO CLAIM 

PREFERENCE UNDER MAKE IN INDIA POLICY 
 

(To be printed on Company’s Letter head) 

(TO BE SUBMITTED WITH ENVELOPE-I) 

 

 

Name of work:- <Supply of Electrical spares at Kishangarh Airport, Ajmer (Year 2025).= 

 Name of Contractor / Firm: &&&&&&&&&&&&&&.&&&&&&& Bid No.: &&&&&&&&.&&&&&&&&&&&&&&&&&&&.. 
I / We have applied for above tender for the work of <Supply of Electrical spares at Kishangarh Airport, 

Ajmer (Year 2025).= and hereby undertake that:-  

 

• I / We have gone through the <Make in India Policy= mentioned in the tender document and have 
understood the provisions available in the policy. 

• I / we have quoted the make in India local content not less than 50% of the total quoted amount as per 

BOQ. 

 

 

 

 

 

 

Signature of the Contractor 

Date:  
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PROFORMA­VI 
 

Performa for declaration by Bidder for compliance of order on Restriction under Rule 144(xi) 

of the General Financial Rules (GFRs)-2017 

(Scanned copy to be submitted by Bidder in Cover-I on letter head of Company/Firm) 

 

 

Name of Work: _____________________________________________________________________ 

Tender ID: __________________________________________________________________________ 

 

I, the undersigned, _____________________________ (full names), do hereby declare, in my capacity 

as_______________________________of M/s_______________________________________________ (Name of 

company/Firm) that: 

 

1) I am competent to swear this undertaking on behalf of M/s____ _____________________ ____ (Name of 

company/Firm) 

 

2) I have read the Order(s) on the subject of Restrictions under Rule 144 (xi) of the General Financial 

Rules (GFRs), 2017 regarding restrictions on procurement from a bidder of a country which shares a 

land border with India and comply to all the provisions of the Order(s). 

 

3) I certify that M/s________________________________________________________________(Name of company/Firm) 

is not from such a country / is from such a country, has been registered with the Competent 

Authority (strike out whichever is not applicable). I hereby certify that this BIDDER fulfills all 

requirements in this regard and is eligible to be considered [Where applicable, evidence of valid 

registration with the Competent Authority is attached]. 

 

4) I understand that the submission of incorrect data and / or if certificate/ declaration given by 

M/s_________________________________________________(Name of company/Firm) is found to be false, this 

would be a ground for immediate termination and further legal action in accordance with law as per 

Clause 12 of the Public Procurement Order on Restrictions under Rule 144 (xi) of the General Financial 

Rules (GFRs), 2017. 

 

 

 

Signature and name of the authorized signatory of the firm 

with Rubber Stamp 

Date: 

Place: 
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PROFORMA­VII 

 

AFFIDAVIT 

 
 (Notary) (To be executed in Rs. 100/- Non Judicial Stamp Paper duly Notarized after 

award of the work) 

 

 I/ We &&&&&&&&&&&&&  on behalf of M/s &&&&&&&&&..&&&&&&& do here by 
solemnly affirm and state as follows:- 

 

 I am competent to swear this affidavit on behalf of M/s &&&&&&&&&&&&&&&&&&&&&&& and  hereby confirm that I am fully complying 
with the legal  obligations with regard to payment of minimum wages as per the 

minimum  wages Act- 1948 and deduction of provident Fund Authorities  as per EPF & 

MP Act- 1952 and Contract Labour (Regulation & Abolition) Act-1970. 

 

 

Date:- 

 

Place:- 

(Signature of the Contractor)  

With rubber-stamp 
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PROFORMA- VIII 

 

Undertaking for EPF/ESI Registration 

(To be submitted on their letter head) 

 

  I,  (________________________________),  age_____ years  S/o ___________________________ proprietor / 

Managing Partner/ Managing Director of M/s ___________________________ having address 

_____________________________________________________________ do hereby solemnly affirm and state as follows:-  

I hereby undertake that I shall produce EPF/ESI registration after award of work and I shall 

continue these registration numbers till the actual completion of contract. Failing which suitable action 

may be taken against our firm as deemed fit by AAI.  

 

 

Date:         (Signature of the Contractor)  

With rubber-stamp 
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PROFORMA­IX 
 

FROM <A= 

 
DETAILS OF SIMILAR WORKS SUCCESSFULLY COMPLETED OR SUBSTANTIALLY COMPLETED 

DURING THE LAST SEVEN YEARS ENDING ON & 

 

 

 

 

SIGNATURE (S) OF BIDDER (S) 

         (WITH STAMP) 

 

Note: The contractor should give list of only of eligible category works of   

requisite amount with supporting documents issued from client. 

 

 

Sl. No. 
Particulars W-1 W-2 W-3 

i 

Name of work/ project 

and Location 

 

 

   

ii 
Name and Address of 

client 

 

   

iii 

Awarded Cost of work(in 

Rs. Lakhs) 

 

   

iv 

Date of commencement as 

per contract 

 

   

v 

Stipulated date of 

completion 

 

   

vii 
Actual date of completion 

 
   

vii 

Completion Cost/ Actual 

work done 

 

   

viii 

Whether the work was 

done on back to back basis 

Yes/No 
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PROFORMA­X 

 

FORM-B 

FINANCIAL INFORMATION 

 Name of the firm / contractor&&&&&&&&&&&&. 
 

 

1. Financial Analysis - Details to be furnished turnover on construction works with 

profit / loss as per figure in balance sheet account for the last three years duly certified 

by the Chartered Accountant as submitted by the applicant to the Income - Tax 

Department 
  Fig in lakhs Rs. 

Sl. 
No. 

Particulars Financial Year (Last three years) 

  FY&.. FY&.. FY&.. 
1. Turn-Over on Construction 

Works 

 

   

2. Profit/loss  after Taxes 

(standalone) 

 

   

 

2. Financial arrangements for carrying out the proposed work. 

 Unique Document Identification Number(UDIN)&&&&&&&&&&&... 
 

 

 

 

 

 

SIGNATURE OF CHARTERED        

ACCOUNTANT WITH SEAL 

SIGNATURE (S) OF BIDDER (S) 

 

 

Note: The bidder should give information strictly in above format. 
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ROFORMA­XI 
 
 

Form 8C9 
FORM FOR CERTIFICATE OF NET WORTH FROM CHARTED ACCOUNTANT 

 

This is to certify that as per audited balance sheet and profit & loss account during the 

financial year..................................., the Net Worth of M/S. &&&&&&&&&&&&&& &&&&&&&&&&.&&&&&&&&&&&&&&&&&&&& (Name & registered address of Individual/Firm/Company), as on &&&&&&&&&&&&(the date of certificate ) is Rs &&&&&&&&&&&&&&&&&after considering all liabilities. It is further certified that 
Net Worth of the company has not eroded by more than 30 % in last three years ending on 31st March &&&&&(the relevant year*) 

 

 

Unique Document Identification Number (UDIN)&&&&&&&&&&&.. 
 

 

 &&&&&&&&&&&. 
Name of Charted Accountant &&&&&&&&&&. 
Membership of ICAI 

Date and Seal 

 

 

SIGNATURE (S) OF BIDDER (S) 

 

 

 

*The relevant year shall be the financial year ending 31st March preceding the calendar 

year of bid submission or 31st March of the financial year preceding the previous 

financial year, if the balance sheet of the previous financial year has not been audited. 
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PROFORMA­XII 

 
REQUEST LETTER: TRANSMISSION OF BANK GUARANTEE COVER MESSAGE 

TO BE SUBMITTED BY APPLICANT TO BG ISSUING BANKS 

 
(To be printed on letter head of company/firm) 

(TO BE SUBMITTED WITH ENVELOPE-I) 

(Refer Clause 33(ii) at Page - 25) 

Date: ___________ 

 

To, 

 

The Manager, 

(Bank), 

(Branch) 

 

Sub: Inclusion of unique identifier code of AAI while transmitting BG cover message where beneficiary bank is 

ICICI Bank (IFSC-ICIC0000007). 

 Dear Sir/Ma’am, 
 

I/we ________________, request you to include unique identifier AAIRHQNR in field 7037 of the SFMS 

cover messages IFN COV 760 (for BG issuance) and IFN COV 767 (for BG amendment) while 

transmitting the same to the beneficiary bank (ICICI Bank- IFSC-ICIC0000007). 
 

 

 

 

Thanking You, 

 

_____________________ 

(Tenderer) 
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PROFORMA-XIII 
 

(To be submitted by the bidder on letter head of the company along with BID) 

For Refund of EMD, following is to be submitted by the bidders 

 

BENEFICIARY DETAILS FOR NEFT/RTGS FUNDS TRANSFER 

 
 
 

Sr. No. Particulars Information Required 

01 Name of the Account Holder  
i.e. Bidder 

 

02 Account No:  

03 IFSC Code  

04 MICR Code  

05 Name of the Bank  

06 Name of Branch & Address  

07 Branch Code  

08 State  

09 Pin Code  

10 Account type  

 
 

Note: In addition to above scanned copy of cancelled cheque may please be provided.  

 

 

 

 

(Beneficiary's i.e. Bidder's Name & Signature) 
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LIST OF PREFERRED MAKES FOR ELECTRICALS ITEMS  

==द♍0Iत =स㡍तIओ के ललए 
ध?/?m0 रあ+ो䬂 (्䵚I,रき9 /ेर9) की 9ूचI    

SR. 

NO. 
ITEMS PREFERRED MAKES (W.E.F. 22.09.2023) 

CATEGORY 

FOR TEST 

CERTIFICATION 

/INSPECTION 

A. PANEL, SWITCHGEARS AND RELATED ITEMS 

1 LT PANELS (ITA) 

URJAYANT/ KRUTI/ CMKL(CORE METAL)/ KEPL(KHOKHAR)/ 

LEGRAND (NOVATEUR) / CONQUERENT/ MITSUBISHI/ LS 

POWER/ ZENIYA/ NEPTUNE/ L&T/ C&S/ BCH/ ADVANCE/ 

TRICOLITE/ RISHA/ SCHNEIDER/ SUDHIR/ EAP/ 

TRISQUARE/ MILESTONE/ ABB/ ADLEC/ SIEMENS/ 

MEPOWER/ RITTAL STERLING GENERATORS/ NITYA/ GE 

POWER (SPECTRA)/ UNILEC/ GODREJ/ INCOTECH/ 

CONSOUL (RR ISPAT)/ PEATON HAROLD/ SPC 

ELECTROTECH 

CATEGORY - 1 

2 

LT PANELS/FEEDER 

PILLAR (PTTA)/BUS 

TRUNKING 

URJAYANT/ KRUTI/ ASES/ ITE-GURGAON (INDIAN 

TRANSFORMERS) / LEGRAND (NOVATEUR)/ 

CONQUERENT/ CORONET/ RST/ TENCO/ HPL/ LS POWER/ 

ZENIYA/ PRECISION/ ABB/ EAP/ TRICOLITE/ SUDHIR/ L&T/ 

C&S/ NEPTUNE/ SCHNEIDER/ HENSEL/ ADVANCE/ 

KEPL(KHOKHAR)/ PEATON/ RISHA/ TRISQUARE/ CMKL, 

(CORE METAL)/ SPC ELECTROTECH/ BCH/ MILESTONE/ 

ADLEC/ SIEMENS/ MEPOWER/ STERLING GENERATORS/ 

GODREJI PYROTECH/ DIGIDRIVES/ AMBIT/ ELINS/ EVA/ GE 

POWER (SPECTRA)/ UNILEC/ INCOTECH/ HAROLD/ NITYA/ 

ENGINEERS & ENGINEERS 

CATEGORY-1 

3 AIR CIRCUIT BREAKERS 

BCH/ MITSUBHISHI/ HPL/ L&T/ LEGRAND (NOVATEUR)/ 

ABB/ C&S/  HAVELLS/ SIEMENS/ CHINT/ GE POWER/ 

SCHNEIDER 

CATEGORY-2 

4 

MOULDED CASE 

CIRCUIT BREAKERS 

(MCCB) 

BCH/ MITSUBHISHI/ L&T/ LEGRAND (NOVATEUR)/ ABB/ 

C&S/ HAVELLS/ INDO ASIAN (NOVATEUR)/ HPL/ SIEMENS/ 

ANDREW YULE/ BENLO/ CHINT/ GE POWER/ STANDARD/ 

SCHNEIDER 

CATEGORY-2 

5 

CHANGE OVER SWITCH 

FUSE DISCONNECTOR 

SWITCH/ SWITCH FUSE 

UNITS 

BENTEC/ BCH/ INDO ASIAN (NOVATEUR)/ SOCOMEC/ L&T/ 

LEGRAND (NOVATEUR)/ C&S/ HPL/ ABB/ HAVELLS/ 

SIEMENS/ BENLO/ HH ELCON/ GE POWER/ STANDARD/ 

SCHNEIDER 

CATEGORY-2 

6 METERS-ANALOGUE SELEC/ C&S/ ABB CATEGORY-3 

7 

METERS-

Multifunctional- 

DIGITAL 

BENTEC/ SELEC/ C&S/ MITSUBHISHI/ ABB/ NEPTUNE/ 

SOCOMEC/ HPL/ L&T/ MEGGER/ RISHABH/ SIEMENS/ 

SCHNEIDER/ BENLO/ AE/ MECO/ IMP/ UNIVERSAL/ 

TRINITY TOUCH/ BHEL/ ELMEASURE/ CONSERVE/ HPK/ 

HAVELLS/ SIMCO/ JAIPUR METERS/ INDIA METER/ 

MOTWANI/ SECURE/ SUNCO/ FINDER 

CATEGORY-3 
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8 

SELECTOR SWITCH 

PUSH BUTTON SWITCH 

EMERGENCY SWITCH 

ABB/ TRINITY TOUCH/ L&T/ C&S/ BCH/ EATON/ SIEMENS/ 

HENSEL/ HAGER/ KAY CEE/ GE POWER/ SCHNEIDER/ 

ROCKWELL(ALLEN BRADELY)/ TEKNIC 

CATEGORY-4 

9 

SELECTOR SWITCH 

PUSH BUTTON SWITCH 

EMERGENCY SWITCH 

KRUTI/ WAGO/ CG POWER/ SELEC/ NEWTEK/ ANANT 

POWER (ADVANCE)/ MEGAWIN/ HAGER/ AE/ UNIVERSAL/ 

KAYCEE/ IMP/ C&S/ L&T/ MECO/ KAPCO/ CROMPTON 

GREAVES/ PRAGATI INSTRANS/ KAPPA 

CATEGORY-4 

10 
PROTECTIVE RELAYS 

(ALL TYPE) 

WAGO/SELEC/HAVELLS/MITSUBISHI/L&T/CG 

POWER/C&S/ABB/SIEMENS/ MEGAWIN/EASUN 
CATEGORY-2 

11 CONTACTORS 

MITSUBHISHI/ HPL/ L&T/ C&S/ BCH/ HAVELLS/ ABB/ TDK/ 

LEGRAND (NOVATEUR)/ SIEMENS/ ANDREW YULE/ 

SCHNEIDER/ CHINT/ GE POWER/ TC 

CATEGORY-3 

12 
TIMERS/TIME SWITCH 

ANALOGUE 

HAVELLS/ L&T/ SELEC/ BCH/ ABB/ LEGRAND (NOVATEUR)/ 

C&S/ SIEMENS/ HAGER/ INDO ASIAN (NOVATEUR)/ 

SCHNEIDER/ ADVANI ORLIKON/ GE/ FINDER 

CATEGORY-3 

13 
TIMERS/TIME SWITCH 

DIGITAL 

EATON/HAVELLS/L&T/SELEC/ABB/LEGRAND 

(NOVATEUR)/FINDER/C&S/ SIEMENS 
CATEGORY-3 

14 
LED INDICATION 

LAMPS 

EATON/ OLIVE/ ABB/ L&T/ C&S/ BCH/ HAGER/ AE/ VINAY 

LED/ EASUN/ CONCORD/ KAY CEE/ SIEMENS/ VAISHNOV/ 

SCHNEIDER/ ROCKWELL (ALLEN BRADLEY)/ PREFIFINE 

CATEGORY-3 

B. SUBSTATION RELATED ITEMS 

15 
TRANSFORMER UP TO 

500 KVA (DRY/OIL) 

POWER STAR/JAY BEE/ RTS/ CG POWER/ SUDHIR/ 

VOLTAMP/ ABB/ ANDREW YULE/ KIRLOSKAR/INDO TECH/ 

BHARAT BIJLEE/ TELK/BHEL/ KOTSONS/ SCHNEIDER 

CATEGORY-1 

16 

TRANSFORMER MORE 

THAN 500 KVA 

(DRY/OIL) 

POWER STAR/ JAY BEE/ RTS/ CG POWER/ SUDHIR/ 

VOLTAMP/ ABB/ ANDREW YULE / KIRLOSKAR/ SIEMENS/ 

BHARAT BIJLEE/ BHEL/ KOTSONS/ SCHNEIDER 

CATEGORY-1 

17 HT PANEL 

PASCAL/ KEPL(KHOKHAR)/ CONQUERENT/ RISHA/ 

CORONET/ LS POWER/ ZENIYA/ EAP/ CG POWER (CFPISL)/ 

TRICOLITE/ SUDHIR/ L&T/ ABB/ TRISQUARE/ SCHNEIDER/ 

MILESTONE/ EATON/ ANANT POWER (ADVANCE)/ ADLEC/ 

C&S/ NITYA/ PSI/ ANDREW YULE/ MEGAWIN/ MEPOWER/ 

STERLING GENERATORS/ MEI/ SOUTHERN SWITCH GEARS/ 

BIECO LAWRIE/ NGEF/ JYOTI/ KIRLOSKKER/ SIE/ SIEMENS / 

BHEL 

CATEGORY-1 

18 BUS DUCT-SANDWICH 

ADVANCE/ RR KABEL/ L&T/ C&S/ LEGRAND (NOVATEUR)/ 

EAP/ EAE/ GODREJ/ MOELLAR (IMPORTED)/ HONIKOWN 

(IMPORTED)/ GE POWER/ SCHNEIDER 

CATEGORY-2 

19 
HT LT.TERMINATION 

JOINTING KIT 

CABSEAL (HARI CONSOLIDATED)/ COMPAQ / ANDREW 

YULE/ RAY CHEM/ M-SEAL/ CAB SEAL/ DENSON/ 

MAHINDRA/ BIRLA-3M 

CATEGORY-3 
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20 
POWER CABLES ABOVE 

1.1 KV 

RR KABEL/ SPECIAL CABLES/ JMW KABEL/ PARAMOUNT/ 

TIRUPATI/ KEC/ HPL/ POLYCAB/ DYNAMIC/ HAVELLS/ KEI/ 

UNIVERSAL/ GLOSTER/ CRYSTAL/ WORLDCAB/ RHINO/ 

CMI/ UNICAB/ AVOCAB (CHANDRESH)/ GEMSCAB/ CCI 

(BANGLORE)/ RPG (ASIAN) (MUMBAI)/ TORRENT 

(NADIAD)/ NICCO (Shyam nagar, WB)/ ICL (Rajpura) / 

FINOLEX (Pune)/ INDUSTRIAL CABLES (Rajpura)/ RAVIN 

CABLES 

CATEGORY-1 

21 
POWER CABLES UP TO 

AND INCLUDING 1.1 KV 

RR KABEL/ PLAZA/ SPECIAL CABLES/ JMW KABEL/ 

POLYCAB/ AVOCAB (CHANDRESH) DYNAMIC/ 

PARAMOUNT/ SVARN/ RALLISON (LKB) / BCH/ TIRUPATI / 

KEC/ GRANDLAY/ HPL/ GLOSTER/ BONTON/ HAVELLS/ KEI/ 

UNIVERSAL/ CRYSTAL/ WORLDCAB/ DELTON /RHINO/ 

CMI/ UNICAB/ GEMSCAB/ CORDS/ CCI/ NICCO/ RPG/ 

INDUSTRIAL CABLES/ TORRENT/ HINDUSTAN VIDYUT 

PRODUCT LTD/ FINOLEX/ EKTA 

SKYTONE/ RAVIN CABLES 

CATEGORY-1 

22 CONTROL CABLES 

RR KABEL/ PLAZA/ SPECIAL CABLES/ JMW KABEL/ AVOCAB 

(CHANDRESH)/ PARAMOUNT/ SVARN/ RALLISON (LKB)/ 

BCH/ BONTON/ TIRUPATI/ KEI/ KEC/ GRANDLAY/ 

UNIVERSAL/ NATCAB (KWALITY)/ HPL/ POLYCAB/ 

DYNAMIC/ ALOKE (ANKUR)/ HAVELLS/ GLOSTER/ CRYSTAL 

WORLDCAB/ DELTON/ TAMRA/ FINECAB/ RHINO/ CMI/ 

UNICAB/ GEMSCAB/ BATRA/ CORDS/ NICCO/ RPG/ 

TORRENT/ FINOLEX/ HINDUSTAN VIDYUT PRODUCT LTD/ 

LAPP/ EKTA/ SKYTONE/ RAVIN CABLES 

CATEGORY-1 

23 TELEPHONE CABLE 

RR KABEL/ PLAZA/ JMW KABEL/ PARAMOUNT/ ALOKE 

(ANKUR)/ RALLISON (LKB)/ BONTON/ TIRUPATI/ HAVELLS/ 

KEI/ KEC/ KVVS (INDUSTIRAL)/ HPL/ POLYCAB/ DELTON/ 

CMI/ SKYTONE/ NATIONAL/ NICCO 

CATEGORY-2 

24 

CO-AXIAL/ 

INSTRUMENTATION/ 

FIBRE OPTIC/ CAT-6 

CAT-6A CABLES 

RR KABEL/ PLAZA/ SPECIAL CABLES/ JMW KABEL/ 

POLYCAB/ PARAMOUNT/ LEGRAND (NOVATEUR)/ SVARN/ 

RALLISON (LKB)/ BONTON/ HAVELLS/ KEI/ ROSENBERGER 

KEC/ GRANDLAY/ GLOSTER/ DELTON/ RHINO/ CMI/ 

UNICAB/ AVOCAB (CHANDRESH)/ GEMSCAB/ CORDS/ 

SCHNEIDER/ BHANSALI/ SKYTONE/ RPG/ UNIVERSAL/ 

UNIFLEX/ AMP/ AVAYA/ METRO/ SKYLINE/ DELTON 

CATEGORY-2 

25 

CABLE MANAGEMENT 

SYSTEM (CABLE TRAY 

PRE FABRICATED/ 

PERFORATED/ LADDER 

TYPE/ WIRE MESH 

TYPE, ETC.) 

RMSCO (RAJASTHAN METAL)/ RMCON (RMG)/ SUMIP/ 

CTM/ LS POWER/ LEGRAND (NOVATEUR)/ MEM/ L&T/ RR 

ISPAT/ RATAN'S/ STERLING DURO/ OBO BETTERMANN/ 

PILCO/ INDIANA/ VENUS/ STEELITE / SADHANA ENGG/ 

TECHNAD ENG/ MM ENGG/ POWER CAB/ NEPTUNE/ RICO 

STEEL/ PROAB ENGG/ SLOTCO/ BEC 

CATEGORY 3 

26 

UNDER FLOOR 

RACEWAYS & ITS 

ACCESSORIES 

ADVANCE-ANANT/ SPC ELECTROTECH/ MM ENTERPRISES/ 

CTM CATEGORY 3 
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27 CAPACITORS 

NEPTUNE/ L&T/ P2 POWER/ LEGRAND (NOVATEUR)/ 

HAVELLS/ TOK INDIA/ SHREEM / ABB/ SCHNEIDER/ GE 

POWER/ VOLTAS/ BHEL / KHATAU ZANKAR/ USHA/ 

MATRIX 

CATEGORY-2 

28 APFC PANEL 

AB POWER/ URJAYANT/ P2 POWER/ KEPL (KHOKHAR)/ 

SELEC/ CG POWER/ ITE-GURGON (INDIAN 

TRANSFORMERS)/ CONQUERENT/ BCH/ ANANT POWER 

(ADVANCE)/ RISHA/ HAVELLS/ CORONET/ SPC 

ELECTROTECH/ RST/ PEATON/ LS POWER/ MILESTONE/ 

EAP/ L&T/ LEGRAND (NOVATEUR)/ C&S/ NEPTUNE/ 

SCHNEIDER/ TRICOLITE/ SHREEM/ ADLEC/ EPCOS/ AMBIT 

CATEGORY-1 

29 
ACTIVE & PASSIVE 

(HYBRID) PANEL 

NEPTUNE/L&T/ P2 POWER/ SELEC/ ANANT POWER 

(ADVANCE)/ SCHNEIDER/ SPC ELECTROTECH/ RST 

ELECTRICALS/ TDK INDIA 

CATEGORY-1 

30 

LIGHTENING 

PROTECTION SYSTEM 

(LPS) COMPLYING 

UPDATED IEC/NBC 

CAPE/ JMV/ ABB/ DEHN/ PHEONIX/ TERCEL/ ERICO/ 

INDELEC/ DUVAL MASSIAN/ FRANKLIN 
CATEGORY 3 

31 
EARTHING SYSTEM 

(CHEMICAL) 

RMSCO (RAJASTHAN METAL)/ DEHN/ ABB/ JMV/ CAPE/ 

RATAN'S/ APS/ OBO BETTERMANN/ PROTEC-DHRUVA 

(DHRUVA) 

CATEGORY 3 

32 
SURGE PROTECTION 

DEVICES 

WAGO/ HAVELLS/ ABB/ L&T/ LEGRAND (NOVATEUR)/ 

DEHN/ MERSEN/ JMV PHOENIX CONTACT/ TERCEL/ CAPE/ 

OBO BETTERMANN/ ALLIED/ PROTEC/ SECOM/ ITE/ CITEL 

CATEGORY 3 

33 

SCADA (HARDWARE & 

SOFTWARE EXCEPT 

COMPUTER & 

ACCESSORIES) 

L&T/ WAGO/ PHOENIX CONTACT/ ABB/ SIEMENS / ALLEN 

BRADELY/ GE FANUC/ JOHNSON CONTROLS/ LANDIS & 

STAEFA/ HONEYWELL/ SCHNEIDER 
CATEGORY-2 

34 SF6 CIRCUIT BREAKER 
EATON/ VOLTAMP/ L&T/ ABB/ C&S/ BHEL/ CROMPTON 

GREAVES/ KIRLOSKER/ SIEMENS/ SCHNEIDER 
CATEGORY-2 

35 
VACUUM CIRCUIT 

BREAKER 

PASCAL/ EATON/ CG POWER /L&T/ ABB/ SCHNEIDER/ 

C&S/ ANDREW YULE/ MEGAWIN/ CHINT/ SIEMENS 
CATEGORY-2 

36 
SERVO/ AUTOMATIC 

VOLTAGE STABLIZER 

SELEC/ ITE-GURGON (INDIAN TRANSFORMERS)/ P2 

POWER/ CONSUL NEOWATT/ ANDREW YULE 
CATEGORY-2 

37 
AUTO TRANSFER 

SWITCH (ATS) 

EATON/ HPL/ L&T/ LEGRAND (NOVATEUR)/ SOCOMEC/ 

HAVELLS/ HAGER/ ASCO (SCHNEIDER) 
CATEGORY-2 

38 
COMPACT SUB 

STATION 

ITE-GURGON (INDIAN TRANSFORMERS)/ CONQUERENT/ 

SUDHIR POWER/ PEATON/ LS POWER/ VOLTAMP/ L&T/ 

ABB/ C&S/ SCHNEIDER 

CATEGORY-1 

39 
EMERGENCY LIGHT- 

LED (PORTABLE) 

UNITED FIRE (LIFEGUARD)/ OLIVE EXPORTS (OLIVE LED)/ 

ABB/ PROLITE / BPL/ SANYO CATEGORY 3 

40 CABLES GLANDS 

HENSEL/ POLYCAB/ TRINITY TOUCH/ ROXTEC/ COMET/ 

DOWELL/ ELECTROMAC/ SIEMENS/ BRACO/ HMI/ MCI/ 

(METAL/CRAFT) 
CATEGORY 3 



   
 

Page-175 
 

41 LUGS & THIMBLES 
WAGO/ POLYCAB/ TRINITY TOUCH/ DOWELLS/ 

JOHNSONS/ COMET 
CATEGORY -4 

42 
SYNTHETIC/PVC 

INSULATING MATS 

CPRI CERTFIED FOR REQUIRED VOLTAGE LEVEL 
CATEGORY-2 

43 
INSULATION TAPE (HT/ 

LT) 

BENLO/ ANCHOR/ BCH 
CATEGORY -4 

C DG SETS & RELATED ITEMS 

44 
DIESEL ENGINE ABOVE 

250 KVA 

BAUDOUIN STERLING (SHANDONG)/ MAHINDRA 

POWEROL/ PERKINS/ CUMMINS/ KOEL/ CATERPILLAR/ 

GREAVES COTTON/ MTU/ VOLVO PENTA 

CATEGORY-1 

45 

DIESEL ENGINE UPTO 

AND INCLUDING 250 

KVA 

BAUDOUIN STERLING (SHANDONG)/ TMTL (TAFE 

MOTERS)/ MAHINDRA POWEROL/ ASHOK LEYLAND/ 

CUMMINS/ KEOL/ CATERPILLAR/ GREAVES COTTON/ 

MTU/ VOLVO PENTA 

CATEGORY-1 

46 ALTERNATOR 

TDPS (TD POWER SYSTEM)/ KIRLOSKAR/ LEROY-SOMER/ 

CROMPTON GREAVES/ JYOTI/ NGEF/ KEL/ STAMFORD 

(CUMMINS GENERATOR) 

CATEGORY-1 

47 BATTERIES-LEAD ACID 
KIRLOSKAR/ EXIDE/ AMCO/ PRESTOLITE/ AMARON/ 

GENPRO/ STANDARD/ FURUKAWA/ LUCAS/ HBL NIFE 
CATEGORY 3 

48 BATTERY CHARGER SELEC/ VERTIV/ DELTA CATEGORY-2 

49 UPS-ABOVE 10 KVA 

PROSTARM/ NUMERIC-LEGRAND/ UNILINE/ TMEIC/ 

POWER ONE/ RIELLO/ ABB/ MIRCOTEK/ SOCOMEC/ 

GREEN/ AUTOMETERS/ CONSUL NEOWATT/ VERTIV 

(EMERSON)/ APC/ DBPOWER/ EATON/ SCHNEIDER 

CATEGORY 3 

50 UPS-UPTO 10 KVA 

PROSTARM/ NUMERIC-LEGRAND/ RIELLO/ UNILINE/ ABB/ 

POWER-ONE/ DELTA/ MICROTEK/ SOCOMEC/ GREEN/ 

VRTIV (EMERSON)/ DBPOWER/ APC/ EATON/ SCHNEIDER 

CATEGORY 3 

D INTERNAL WIRING RELATED ITEMS 

51 

MCB/ ISOLATOR/ 

MCBDB/ RCCB/ RCBO/ 

ELCB/ MPCB 

ANCHOR (PANASONIC)/ ORIENT ELECTRIC/ L&T/ LEGRAND 

INOVATEUR)/ C&S/ HPL/ ABB/ MITSUBHISHI/ POLYCAB/ 

HAVELLS/ INDO ASIAN (NOVATEUR)/ BENLO/ GM/ MK 

HONEYWELL/ HAGER/ STANDARD/ SIEMENS/ GE/ BCH/ 

EATON/ SCHNEIDER 

CATEGORY-2 

52 MS CONDUIT 
STEEL KRAFTS/ TRINITY TOUCH/ RMCON (RMG STEELS)/ 

SUPER/ JPC PIPES/ BEC 
CATEGORY 3 

53 PVC CONDUIT 

ANCHOR (PANASONIC)/ POLYCAB/ TRINITY TOUCH/ AKG/ 

ANCHOR/ GM/ JPC PIPES/ POLYPACK/ PRECISION/ MIHIR/ 

BEC 

CATEGORY 3 

54 

INDUSTRIAL SOCKET IN 

SHEET STEEL 

ENCLOSURE WITH MCB 

L&T/ POLYCAB/ NEPTUNE-BALS/ LEGRAND (NOVATEUR)/ 

C&S/ BCH/ HAVELLS/ HAGER/ INDO ASIAN/ CROMPTON/ 

HPL/ SCHNEIDER 

CATEGORY 4 
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55 
INSULATED COPPER 

WIRE 

RR KABEL/ AKG/ ANCHOR (PANASONIC/ BENTEC/ JMW 

KABEL/ POLYCAB/ AVOCAB (CHANDRESH)/ SVARN/ 

RALLISON (LKB)/ HAVELLS/ NATCAB (KWALITY)/ 

PARAMOUNT/ BONTON/ GRANDLAY/ GLOSTER/ BCH/ 

PLAZA/ CMI/ MESCAB/ ALOKE (ANKUR)/ GOLD MEDAL/ 

APAR/ GM/ BATRA HENLAY/ ZENIUM/ BHANSALI/ 

PARAGON/ GALAXY CONCAB/ SKYLINE/ V GUARD/ 

FINOLEX/ HAVELLS/ INDO ASIAN/ CRYSTAL/ POLYCAB/ KDK 

EVERSHINE/ FINECAB/ CAPCAB/ STANDARD 

CATEGORY-2 

56 

SWITCHES/ SOCKETS/ 

TELEPHONE/ TV/ DATA 

SOCKET/ BOXES 

(MODULAR TYPE) 

RR KABEL/ ANCHOR (PANASONIC)/ ORIENT ELECTRIC/ 

INDO ASIAN (NOVATEUR)/ C&S/ POLYCAB/ HPL/ L&T/ 

LEGRAND (NOVATEUR)/ HAVELLS/ BENLO/ SIMON/ GOLD 

MEDAL/ GM/ MK HONEYWELL/ BCH/ HAGER/ SSKAY/ 

NORTH WEST/ CLIPSAL/ WESTERN VEGA/ ABB 

CATEGORY 3 

57 

SWITCHES/ SOCKETS/ 

TELEPHONE/ TV/ DATA 

SOCKET/ BOXES (PIANO 

TYPE) 

ANCHOR (PANASONIC)/ BENTEC/ HAVELLS/ HPL/ 

POLYCAB/ BENLO/ SIMON/ GOLD MEDAL/ GM/ MK 

HONEYWELL/ BCH/ HAGER/ SSKAY/ NORTH WEST/ 

CLIPSAL/ WESTERN VEGA 

CATEGORY 3 

E FIRE ALARM EQUIPMENTS 

58 FIRE/SMOKE DETECTOR 

EATON/ HOCHIKI/ RAVEL/ SIEMENS/ BOSCH/ APOLLO 

/EDWARDS (UTC)/ G+M/ SCHRACK/ HONEYWELL/ KIDDE 

(UTC)/ GST (UTC)/ SYSTEM SENSOR/ MORLEY IAS/ 

NOTOFIRE/ TYCO 

CATEGORY-2 

59 
MULTI CRITERIA 

DETECTOR 

SIEMENS/ EATON/ HOCHIKI/ BOSCH/ APOLLO /RAVEL 
CATEGORY-2 

60 
FIRE ALARM PANEL/ 

REPEATER PANEL 

SIEMENS/ EATON/ HOCHIKI/ BOSCH/ APOLLO/ RAVEL/ 

AUTRONICA(UTC)/ EDWARDS(UTC)/ HONEYWELL/ KIDDE 

(UTC)/ GST (UTC)/ SYSTEM SENSOR/ MORLEY IAS/ 

GROUP4/ MATHER & PLATT/ MINIMAX 

CATEGORY-2 

61 

HOOTER/ MANUAL 

CALL POINT/ RESPONSE 

INDICATOR 

ASES/ EATON/ HOCHIKI/ RAVEL/ BOSCH/ APOLLO/ 

EDWARDS (UTC)/ HONEYWELL/ GST (UTC)/ MORLEY IAS/ 

SYSTEM SENSOR/ GROUP4/ MINIMAX 
CATEGORY-2 

62 
PA SYSTEM FOR FIRE 

ALARM SYSTEM 

ASES/ RAVEL/ SIEMENS/ G+M SCHRACK/ BOSCH/ APOLLO/ 

HONEYWELL/ AHUJA/ PHILIPS/ MOTWANE/ TYCO-

FIRECLASS 
CATEGORY 3 

63 FIRE SURVIVAL CABLE 

RR KABEL/ SEPCIAL CABLES/ JMW KABEL/ POLYCAB/ 

SVARN/ ALOKE (ANKUR)/ RALLISON (LKB)/ KEC/ 

GRANDLAY/ RAVEL/ GLOSTER/ KEI/ BONTON/ BOSCH/ 

CMI/ BATRA HENLAY/ WREXHAM/ FUSION POLYMER 

CATEGORY-2 

64 FIRE SIGNAGES 
ASES/ LIFEGUARD (UNITED FIRE)/ EATON/ FIRE SHIELD/ 

BOSCH/ RAVEL/ DELITE/ AUTOGLO (PROLITE) CATEGORY 3 

65 ASPIRATION SYSTEM SHOOTFIRE (VIMAL FIRE)/ HOCHIKI/ BOSCH/ RAVEL CATEGORY-2 

66 FAULT ISOLATOR ASES/ HOCHIKI/ BOSCH/ APOLLO/ RAVEL CATEGORY 3 
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E LED LIGHT FIXTURE AND FANS 

67 
LIGHT FIXTURE WITH 

LED-INDOOR 

RR KABEL (RR/AARAYSTORM)/ PANASONIC/ EVEREADY/ 

POLYCAB/ SURYA/ HALONIX/ HAVELLS/ JAQUAR (JAQUAR 

LIGHTING)/ HPL/ SIGNIFY/ BAJAJ/ WIPRO/ ORIENT/ 

CROMPTON 

CATEGORY-2 

68 
LIGHT FIXTURE WITH 

LED-OUTDOOR 

RR KABEL (RR/ AARAYSTORM)/ PANASONIC/ BENTEC 

(BENLO)/ EVEREADY/ POLYCAB/ K-LITE/ SURYA/ 

TRANSRAIL/ HALONIX/ HAVELLS/ JAGUAR JAGUAR 

LIGHTING)/ HPL/ SIGNIFY/ INSTAPOWER/ BAJAJ/ WIPRO/ 

ORIENT/ CROMPTON 

CATEGORY-2 

69 
LIGHT FIXTURE WITH 

LED-FACADE 

PANASONIC/ EVEREADY/ POLYCAB/ K-LITE/ SURYA/ 

TRANSRAIL/ HALONIX/ HAVELLS/ JAQUAR (JAQUAR 

LIGHTING)/ HPL/ SIGNIFY/ INSTAPOWER/ BAJAJ/ WIPRO/ 

ORIENT 

CATEGORY-2 

70 LINEAR LED 

RR KABEL (RR AARAYSTORM)/ PANASONIC/ EVEREADY/ 

POLYCAB/ SURYA / HALONIX/ HAVELLS/ HPL/ SIGNIFY/ 

BAJAJ/ WIPRO/ ORIENT/ CROMPTON 

CATEGORY-2 

71 
LIGHT FIXTURE (NON-

LED) 

SURYA/ HAVELLS/ BAJAJ/ WIPRO/ CROMPTON 
CATEGORY-2 

72 
AVIATION WARNING 

OBSTRUCTION LIGHT 

K-LITE/ SURYA/ TRANSRAIL/ HPL/ INSTAPOWER/ BAJAJ/ 

WIPRO/ CROMPTON 
CATEGORY-3 

73 

CEILING/WALL/ 

EXHAUST/ PEDESTAL 

FAN (CONVENTIONAL) 

ORIENT ELECTRIC/ RR KABEL/ ANCHOssR (PANASONIC)/ 

POLYCAB/ HALONIX/ HAVELLS/ GEC/ POLAR/ USHA/ 

CROMPTON/ BAJAJ/ KHAITAN/ ALMONARD 

CATEGORY-2 

74 

CEILING WALL 

EXHAUST/ PEDESTAL 

FAN (BLDC) 

ORIENT ELECTRIC/ RR KABEL/ ANCHOR (PANASONIC)/ 

POLYCAB/ HALONIX/ HAVELLS CATEGORY-2 

G AIRCONDITIONING AND FIRE FIGHTING ACCESSORIES 

75 GI/MS PIPE 

APL APOLLO/ PRAKASH SURYA/ ITL-INDUS/ JCO PIPE/ 

JINDAL STAR/ TATA/ HSL/ SAIL/ BEC/ HIRA PIPES (RR 

ISPAT) 

CATEGORY-2 

76 

VALVE-BUTTERFLY/ 

SLUICE/ CHECK/ NRV/ 

FOOT/ GATE/ GLOBE/ 

MANUAL 

VA/ SANT/ VENUS/ NEWAGE FIRE/ CASTLE/ ZOLOTO/ 

CRANE/ JOHNSON CONTROL/ DANFOSS/ VTM/ EMERALD/ 

ADVANCE/ KIRLOSKAR/ LEADER/ KILBURN/ AUDCO/ 

SARKAR/ DIVINE/ C&R 

CATEGORY-2 

77 

VALVE-BALANCING/ 

MODULATING/ PICB/ 

DELTAT/ CONTROL/ 

MIXING/ MOTORISED 

SANT/ VA/ CASTLssE/ DANFOSS/ ZOLOTO/ ANERGY 

CATEGORY-2 

78 
SUCTION/POT/Y-

STRAINER 

VA/ VENUS/ CASTLE/ ZOLOTO/ ANERGY/ SANT/ VTM/ 

EMERALD/ LEADER 
CATEGORY-2 

79 

FLEXIBLE CONNECTION 

FOR SPRINKLER/ 

SPRINKLER 

LIFEGUARD (UNITED FIRE)/ FIRE SHIELD/ NEWAGE/ 

EXFLAME/ HD/ SAFEFIRE/ AQUAMIST/ SPRAY SAFE CATEGORY-2 
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80 

FIRE HYDRANT 

LANDING VALVES/FIRE 

BRIGADE CONNECTION 

SHOOTFIRE (VIMAL)/ LIFEGUARD (UNITED FIRE)/ ZOLOTO/ 

KALPEX (KALPATARU)/ NEWAGE/ EXFLAME/ SWASTIK/ 

SAFEFIRE/ VENUS/ MINIMAX/ SAFEX/ VIJAY/ SAFE GUARD/ 

FIRE SHIELD 

CATEGORY-2 

81 
INSTALLATION VALVE 

(ISI MARKED) 

NEWAGE/ ZOLOTO/ HD/ LIFE-GUARD (UNITED FIRE)/ 

SPRAY SAFE 
CATEGORY-3 

82 
FIRE HOSE PIPES/ FIRST 

AID HOSE REEL 

SHOOTFIRE (VIMAL)/ LIFEGUARD (UNITED FIRE)/ KALPEX 

(KALPATARU)/ NEWAGE FIRE SHIELD/ EXFLAME/ 

SWASTIK/ SAFEFIRE/ CHEMGUARD/ SKUM/ MINIMAX/ 

SAFEX 

CATEGORY-2 

83 
BRANCH PIPE/NOZZLE/ 

COUPLINGS 

SHOOTFIRE (VIMAL)/ LIFEGUARD (UNITED FIRE)/ KALPEX 

(KALPATARU)/ NEWAGE/ FIRE SHIELD/ EXFLAME/ 

SWASTIK/ SAFEFIRE/ ANSUL/ GRINELL/ VENUS/ MINIMAX/ 

SAFEX 

CATEGORY-2 

84 FIRE EXTINGUISHERS 

SHOOTFIRE (VIMAL)/ LIFEGUARD (UNITED FIRE)/ 

CEASEFIRE/ AFS (ADVANCED)/ KALPEX (KALPATARUI/ 

EXFLAME/ SUPREMEX/ SWASTIK/ SAFEFIRE/ ANSUL/ 

SKUM/ CHEMGUARD/ MINIMAX/ SAFEX/ SAFEGUARD/ 

KANEX (KANADIA FYR)/ FIRE SHIELD 

CATEGORY-2 

85 

HEAT DETECTION TUBE 

GAS SUPPRESSION 

SYSTEM 

VIVINA/ ASES/ SHOOTFIRE (VIMAL)/ LIFEGUARD (UNITED 

FIRE)/ CEASEFIRE/ KALPEX (KALPATARU)/ FOAMTECH/ 

SUPREMEX/ ANSUL/ LPG/ HYGOOD/ FIRETREX (SVS) 

CATEGORY-2 

86 
TOTAL FLOODING GAS 

SUPPRESSION SYSTEM 

VIVINA/ SIEMENS/ SHOOTFIRE (VIMAL)/ LIFEGUARD 

(UNITED FIRE)/ CEASEFIRE/ KALPEX (KALPATARU)/ 

FOAMTECH 

CATEGORY-2 

87 
KITCHENHOOD GAS 

SUPPRESSION SYSTEM 

VIVINA/ SHOOTFIRE (VIMAL)/ UNITED/ FOAMTECH/ 

CEASEFIRE/ KALPATARU 
CATEGORY-2 

88 FLOW SWITCH ANERGY CATEGORY-3 

89 FIREMAN AXE 
LIFEGUARD (UNITED FIRE)/ NEWAGE/ FIRE SHIELD/ 

ADVANCE 
CATEGORY-3 

90 

DIESEL ENGINE DRIVEN 

PUMP FOR FIRE 

FIGHTING 

TMTL (TAFE MOTERS)/ KSB/ WILO/ GRUNDFOS/ 

KIRLOSKAR/ MAHINDRA POWEROL/ CATERPILLAR / ASHOK 

LEYLAND 

CATEGORY-2 

91 

PUMPS -VERTICAL/ 

HORIZONTAL/ 

SUBMERSIBLE 

HAVELLS/ WILO/ GRUNDFOS/ ANDRITZ/ KSB/ KIRLOSKAR/ 

XYLEM AQUA_ANS/ BEACONS/ MATHER & PLATT/ 

CROMPTON/ WASP/ JYOTI/ BE/ VOLTAS/ GREAVES/ 

AMRUT/ PEC/ SUGUNA / CALAMA 

CATEGORY-2 

92 MOTORS 

ROTOMOTIVE/ KSB/ HAVELLS/ TMEIC/ GRUNDFOS/ BCH/ 

KIRLOSKAR /BHARAT BIJLEE/ ALSTOM/ SIEMENS/ JYOTI/ 

ABB/ CROMPTON/ NGEF 

CATEGORY-2 

93 MOTOR STARTER 

BENTEC/ KSB/ HAVELLS/ LS POWER/ GRUNDFOS/ 

PHOENIX/ C&S/ BCH/ ABB/ SIEMENS/ SCHNEIDER/ L&T/ 

BENLO/ EATON/ VIDHYUT CONTROL/ MOTOVARIO 

CUTLER HAMMER/ GE POWER/ ABS 

CATEGORY-2 
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94 

SINGLE PHASE 

PREVENTER/ OVER 

LOAD PROTECTION 

C&S/ L&T/ SELEC/ BCH/ HAGER/ GE POWER/ SIEMENS/ 

MINILEC/ ABB  CATEGORY-3 

95 PRESSURE SWITCH DANFOSS/ EMERALD/ SWIZER CATEGORY-2 

96 GI SHEETS JSW STEEL/ RUSKIN TITUS/ JINDAL/ TATA/ HSL/ SAIL CATEGORY-2 

97 GRILLS/DIFFUSERS 

MAPRO (AIR FLOW)/ RUSKIN TITUS/ CARYAIRE/ 

GREENHECK/ CRYSTAL / TRISTAR/ CONAIRE/ AIRMSTER/ 

VINAYAGA/ CORPORATION/ AJANTA/ RAVI STAR 

CATEGORY-3 

98 

INSULATION 

MATERIAL-ROCK 

WOOL/ GLASS WOOL/ 

NITRILE RUBBER 

SUNROCK (THERMOCARE ROCK WOOL)/ INSUFLEX (THE 

SUPREME)/ LIONROCK/ POLYBOND/ EPACK/ TWIGA 

INSUL/ ARMAFLEX/ ALP AEROFLEX/ K-FLEX/ LLOYDS/ 

PARAMOUNT/ PILKINGTON/BEARDSELL 

CATEGORY-3 

99 
INSULATION 

MATERIAL-XLPE/EPDM 

AEROLAM/ INSUFLEX (THE SUPREME)/ TROCELLEN/ ALP 

AEROFLEX/ INSUFLEX/ K-FLEX/ PARAMOUNT 
CATEGORY-3 

100 
PRE-FABRICATED GI 

DUCT 

DUCTOFAB/ WAVES/ ZECO/ REFROTECH/ ADVANCE 

VENTILATION 
CATEGORY-3 

101 FIRE DAMPERS 
MAPRO (AIR FLOW)/ RUSKIN/ CARYAIRE/ TRISTAR/ 

CONAIRE/ GREENHECK 
CATEGORY-2 

102 AIR CURTAINS 

EURONICS/ MITZVAH/ TECHNOCRATS/ DOLPHY/ 

ALMONARD/ BECON/ TECHNOMECH/ RUSSEL/ 

AERODYNAMICS 

CATEGORY-2 

103 MODULATING MOTOR 
ANERGY/ SIEMENS/ GRUNDFOS/ CONAIRE/ HONEYWELL/ 

JOHNSON/ STEFA CONTROL/ RAPID COOL 
CATEGORY-2 

104 
REFRIGERANT VALVE & 

FITTINGS 

BRASMATIC/ SANT 
CATEGORY-2 

105 FILTERS (MERV) 
ZECO/ USHA FILTERS/ DYNA/ KIRLOSKAR/ PUROMATIC/ 

PURAFILL/ THERMODYNE/ PURE AIR 
CATEGORY-3 

106 FILTERS (ESP) WAVES/ ZECO/ USHA FILTERS/ HUMIDIN/ PUROMATIC CATEGORY-3 

107 THERMOSTAT 

ANERGY/ FINDER/ DANFOSS/ HONEYWELL/ JOHNSON/ 

LANDIS & STEAEFA/ PENN/ INDFOSS/ ESCORTS/ 

DASSPASS/ SWIZER 

CATEGORY-3 

108 
THERMOSTATS/ 

HUMIDISTATS 

ANERGY/ DANFOSS 
CATEGORY-3 

109 THERMOMETERS WIKA/ EMERALD/ JASPIN/ FIEBIG/ GURU CATEGORY-3 

110 PRESSURE GAUGE 
ANERGY/ H.GURU/ FIEBIG/ JASPIN/ BESTOBELL/ GENERAL 

INSTRUMENTS 
CATEGORY-3 

111 

BUILDING 

MANAGEMENT 

SYSTEM (BMS) 

(HARDWARE & 

SOFTWARE EXCEPT 

COMPUTER & 

ACCESSORIES) 

WAGON/ SCHNEIDER/ PHOENIX/ SIEMENS/ L&T/ 

JOHNSON/ DELTA (LOYTEC)/ TRANE/ TRIDIYM/ AZBIL/ 

HONEYWELL 

CATEGORY-3 
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112 VFD DRIVE 

YASKAWA/ SELEC/ FUJI/ TMEIC/ L&T/ DANFOSS/ DELTA/ 

BHARAT BIJLEE/ GRUNDFOS/ MITSUBISHI/ SCHNEIDER/ 

ABB/ ALAN BRADLEY/ SIEMENS 

CATEGORY-3 

113 FIRE DAMPER MOTORS BALEMOV/ JUVANTO/ SIEMENS CATEGORY-2 

114 

PUMP SYSTEM WITH 

INTEGRATED CONTROL 

PANEL 

KSB/ KIRLOSKAR 

CATEGORY-2 

115 
FLEXIBLE DUCT 

CONNECTOR 

MAPRO (AIR FLOW) 
CATEGORY-3 

116 

DUCT DAMPER/ 

VOLUME CONTROL 

DAMPER 

MAPRO (AIR FLOW) 

CATEGORY-3 

117 PASSIVE FIRE STOP HILTI CATEGORY-3 

H AC PLANTS, AC UNITS & EQUIPMENTS 

118 

AIR-CONDITIONER 

UNITS SPLIT/ 

WINDOW/CASSETTE/ 

TOWER 

HAVELLS/ HITACHI (JOHNSON)/ LG/ BLUE STAR/ DAIKIN/ 

VOLTAS/ SAMSUNG/ CARRIER/ HAIER/ MITSHUBISHI 
CATEGORY-2 

119 
PRECISION AIR 

CONDITIONING (PAC) 

STULZ/ CLIMAVENTA/ SWEGON BLUE BOX/ VERTIV/ 

SIDWAL 
CATEGORY-3 

120 
PACKAGED 

AIRCONDITIONER 

DAIKIN / HITACHI (JOHNSON)/ VOLTAS/ TRANE/ CARRIER/ 

LG/ DAIKIN/ BLUESTAR/ SIDWAL 
CATEGORY-2 

121 CHILLERS FOR HVAC 

KIRLOSKAR/ DAIKIN/ CARRIER/ VOLTAS/ BLUE STAR/ 

TRANE/ LG/ YORK/ CLIVET/ CLIMAVENETA/ 

DUNHAMBUSH/ CRISTOPIA 

CATEGORY-1 

122 
AIR HANDLING UNITS 

(AHU) 

CRYSTAL/ CITIZEN/ WAVES/ EDGETECH/ CARRIER/ ZECO/ 

STULZ/ TRANE/ TRISTAR/ HUMIDIN 
CATEGORY-1 

123 FAN COIL UNIT (FCU) 
WAVES/ CRYSTAL/ ZECO/ CITIZEN/ EDGETECH/ CARRIER/ 

DAIKIN/ TRANE/ YORK/ CARYAIRE/ TRISTAR 
CATEGORY-2 

124 VRV/ VRF HVAC UNIT 
LG/ HITACHI (JOHNSON)/ SAMSUNG/ DAIKIN /VOLTAS/ 

CARRIER/ HAIER/ TRANE/ BLUE STAR/ TOSHIBA 
CATEGORY-2 

125 
COOLING TOWER UP 

TO 200 TR 

BELL COOLING TOWERS/ MIHIR/ PAHARPUR/ ADVANCE/ 

SOUTHERN COOLING TOWERS 
CATEGORY-2 

126 
COOLING TOWER 

ABOVE 200 TR. 

BELL COOLING TOWERS/ MIHIR/ PAHARPUR/ ADVANCE 
CATEGORY-2 

127 EXPANSION TANK ANERGY CATEGORY-3 

128 AIR & DIRT SEPARATOR ANERGY CATEGORY-3 

129 TEST POINT ANERGY CATEGORY-3 

130 

FAN-AXIAL FLOW/ 

INLINE/ VENTILATION/ 

PROPELLER/ PLUG/ 

CENTRIFUGAL 

WAVES/ HUMIDIN/ WOLTER/ AIR FLOW/ RR KABEL/ 

CRYSTAL/ ELTA/ NICOTRA/ CARYAIRE/ GEC/ ALMONARD/ 

KHAITAN/ ACCEL/ CROMPTON/ GREENHECK 
CATEGORY-2 

131 
RO SYSTEM/ WATER 

SOFTENING PLANT 

WAE/ VENZA (MGROW)/ZERO B 

CATEGORY-3 
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132 WATER COOLER CLIMATROL/ VOLTAS/ ORIENT ELECTRIC/ ZERO B/ SIDWAL CATEGORY-3 

133 WATER DISPENSER WAE/ VENZA (MGROW)/ VOLTAS CATEGORY-3 

134 
DRINKING WATER 

FOUNTAIN 

WAE/ VENZA (MGROW)/OASIS 
CATEGORY-3 

I PA SYSTEM & RELATED ITEMS 

135 AMPLIFIERS 
SCHRACK/ HEINRICH/ BOSCH/ YAMAHA/ NEXO/ 

HONEYWELL/ BOSE 
CATEGORY-2 

136 

ANNOUNCEMENT 

MICROPHONES/ CAR 

CALL CONSOLES 

SCHRACK/ HEINRICH/ BOSCH/ YAMAHA/ NEXO/ 

HONEYWELL/ BOSE CATEGORY-2 

137 CONTROLLERS 
SCHRACK/ BOSCH/ HEINRICH/ YAMAHA/ NEXO/ 

HONEYWELL 
CATEGORY-3 

138 SPEAKER 

SCHRACK/ HEINRICH/ BOSCH/ YAMAHA/ NEXO/ 

HONEYWELL/ APOLLO/ EDWARDS (UTC)/ SIEMENS/ 

NOTIFIRE/ BOSE 

CATEGORY-3 

139 
DIGITAL CALL STATION/ 

WORK STATION 

HEINRICH/ BOSCH 
CATEGORY-3 

140 EQUIPMENT RACK HEINRICH/ BOSCH CATEGORY-3 

141 DVD PLAYER HEINRICH/ BOSCH CATEGORY-2 

142 

CABLE FOR 

MICROPHONE/ 

SPEAKER 

RR KABEL/ JMW KABEL/ POLYCAB/ BONTON/ BOSCH/ 

HPL/ KVVS (INDUSTRIAL) CATEGORY-2 

143 
DIGITAL LINE ARRAY 

SPEAKER 

HEINRICH/ BOSCH 
CATEGORY-2 

144 CCTV CAMERA 
HEINRICH/ SIEMENS/ BOSCH/ TYCO-ILLUSTRA/ 

HONEYWELL/ ULTRAK/ PELCO 
CATEGORY-2 

145 DVR 
HEINRICH/ BOSCH/ TYCO-ILLUSTRA/ HONEYWELL/ 

ULTRAK/ PELCO/ SIEMENS 
CATEGORY-2 

146 
MONITOR-LCD/ LED/ 

PLASMA 

SAMSUNG/ LG/ SONY/ JVC/ PANASONIC/ BOSCH/ 

ULTRAK/ PELCO 
CATEGORY-2 

147 
COMPUTER 

ACCESSORIES 

HP/ DELL/ WIPRO/ IBM 
CATEGORY-2 

J SOLAR PLANT & ACCESSORIES 

148 

SOLAR INVERTER/  

POWER CONDITIONING 

UNIT 

SELEC/ HAVELLS/ POWER ONE/ DELTA 

CATEGORY-2 

149 SOLAR MODULES 
SWELECT/ HAVELLS/ JAKSON/ HHV SOLAR TECHNOLOGIES 

(HHV STV) CATEGORY-2 

150 DC CABLES 

RR KABEL/ SPECIAL CABLES/ JMW/ POLYCAB/ RALLISON 

(LKB)/ HAVELLS/ KEC/ HPL/ GLOSTER/ KEI/ BONTON/ CML/ 

ALOKE (ANKUR)/ APAR/ BHANSALI 
CATEGORY-2 

151 
ALL IN ONE SOLAR 

STREET LIGHT 

BAJAJ/ WIPRO/ ORIENT 
CATEGORY-2 
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K MISCELLANEOUS AND OTHER MACHANICAL ITEMS 

152 HAND DRIER 
TECHNOCRATS/ EURONICS/ DOLPHY/ ANAND AUTOMATIC 

SYSTEM/ KOPAL 
CATEGORY-3 

153 

DOUBLE WALL 

CORRUGATED HDPE 

PIPE 

KESHAV KRIPA/ TIRUPAT PLASTOMATIC/ NARAYANI 

POLYPIPES/ GEMINI / GANGOTRI/ HIMALYAN CATEGORY-3 

154 PLAIN HDPE PIPE KESHAV KRIPA/ NARAYANI/ VALENS/ MANGALAM/ BEC CATEGORY-3 

155 
AUTOMATIC SLIDING 

DOOR 

NEPTUNE/ S. ADITYA/ DORMAKABA/ TECHNOCRATS/ 

AUTOINGRESS/ GODREJ 
CATEGORY-3 

156 ELEVATOR 
TRIO ELEVATOR/ OMEGA ELEVATOR/ ESCON/ JOHNSON 

LIFTS/ ECE 
CATEGORY-1 

157 ESCALATOR TRIO ELEVATOR/ OMEGA ELEVATOR/ JOHNSON LIFTS CATEGORY-1 

158 BOLLARD 
AVIANS/ SWARAJ/ S. ADITYA/ TECHNOCRATS/ EURONICS/ 

NEPTUNE/ BROSIS 
CATEGORY-3 

159 BOOM BARRIER 
AVIANS/ SWARAJ/ S. ADITYA/ DORMAKARA/ 

TECHNOCRATS/ BROSIS/ NEPTUNE/ AUTOINGRESS 
CATEGORY-3 

160 TROLLEY GATE 
AVIANS/ SWARAJ/ S. ADITYA/ TECHNOCRATS/ DELITE/ 

AUTOINGRESS 
CATEGORY-3 

161 TYRE KILLER SWARAJ/S. ADITYA/ TECHNOCRATS/ NEPTUNE/ BROSIS CATEGORY-3 

162 
EXTERNAL LIGHTING 

POLES 

UTKARSH/ RMSCO (RAJASTHAN METAL)/ SKIPPER/ BP 

PROJECTS/ K-LITE/ PRAKASH SURYA (SURYA ROSHNI)/ 

TRANSRAIL/ SUMIP/ SIGNIFY/ BAJAJ/ WIPRO/ ORIENT 

ELECTRIC/ CROMPTON 

CATEGORY-3 

163 DECORATIVE POLE 

UTKARSH/ SKIPPER/ BP PROJECTS/ K-LITE/ PRAKASH 

SURYA (SURYA ROSHNI)/ TRANSRAIL/ SIGNIFY/ BAJAJ/ 

WIPRO/ ORIENT ELECTRIC/ CROMPTON 

CATEGORY-3 

164 HIGH MAST 

UTKARSH/ SKIPPER/ BP PROJECTS/ K-LITE/ PRAKASH 

SURYA (SURYA ROSHNI)/ TRANSRAIL/ SIGNIFY/ BAJAJ/ 

WIPRO/ ORIENT ELECTRIC/ CROMPTON 

CATEGORY-3 

165 
ALUMINIUM LADDERS/ 

HYDRAULIC LADDERS 

DELITE/ SUMER/ PARAS/ VARDHMAN 
CATEGORY-2 

166 DASH FASTENERS HILTI/ MUNGO CATEGORY-4 

167 GEAR BOX MGM VARVEL/IMAK CATEGORY-3 

168 GEARED MOTOR ROTOMOTIVE/ MGM VARVEL/ IMAK CATEGORY-3 

L GROUND LIGHTING ITEMS 

169 PAPI VARDHMAN/AMA CATEGORY-1 

170 
LAMP (T-14 T-10, 

SPHERICAL) 

JS LAMPS/ KOILITE/ PHILIPS 
CATEGORY-3 

171 LAMP (HALOGEN) OSRAM/SIGNIFY (PHILIPS)/YOUYANG CATEGORY-3 

172 
ISOLATING 

TRANSFORMER 

CTC (CREATIVE TRADING)/VARDHMAN/ AMA/ BILDAL/ 

ELECTROMACH/ THORN/ DMAN-OY/ CEGELEC/ ADB/ 

YOUYANG 

CATEGORY-1 

173 
CONSTANT CURRENT 

REGULATOR (CCR) 

AMA/ HONEYWELL/ HIND RECTIFIER/ THORN/ IDMAN-OY/ 

CEGELEC/ ADB/ YOUYANG/ NASU SYSTEM 
CATEGORY-1 
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174 

5KV GRADE AFL CABLE 

-UNSHIELDED 

RR KABEL/ ALOKE (ANKUR)/RALLISON (LKS)/ JRD/ KE 

GLOSTER/ ALOKE (ANKUR)/ BHANSALI 
CATEGORY-1 

175 

1.1 KV GRADE 

SECONDARY LEAD FOR 

AFL CABLE 

RR KABEL/ AMA/ ELECTROMACH/ ALOKE (ANKUR)/ 

RALLISON (LKB)/ JRD CATEGORY-2 

176 
PLUGS/ RECEPTACLE/ 

CONNECTOR 

CTC (CREATIVE TRADING)/ ELECTROMACH/ ALOKE 

(ANKUR)/ VARDHMAN/ NEPTUNE/ AMA/ BILDAL/ BCH/ 

VASANTH/ YOUYANG 

CATEGORY-2 

177 
5KV GRADE AFL CABLE 

-SHIELDED 

RR KABEL/ ALOKE (ANKUR)/JRD 
CATEGORY-1 

 

CATEGORY REQUIREMENT OF TEST CERTIFICATE/INSPECTION 

CATEGORY-1: 

a) Type test certificate for similar item done. If not one of the items offered is to be type tested. 

b) OEMs routine test certificate. 

c) Acceptance test to be conducted in the presence of AAl representative at OEMs factory. 

 

CATEGORY-2: 

a) Type test for similar item done. If not, one of the items offered is to be type tested. 

b) OEMs routine test certificate. 

c) Visual and functional check by AAI official at AAl airport site. 

 

CATEGORY-3: 

a) OEM/ Dealer/ Contractor routine test certiicate. 

b) Visual and functional check by AAl official at AAl airport site. 

 

CATEGORY-4: 

a) Visual and functional check by AAI official at AAl airport site. 
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SPECIAL CONDITIONS OF CONTRACT 
 

 

These conditions of contract are meant to amplify the specifications, schedule of quantities and 

drawings in addition to those conditions specified as additions or omissions to general conditions of 

contract of GeM, If there are any provisions in the special conditions of contract which are at Variance 

with provision of General condition of contract (GCC) of GeM, the provision in these special conditions 

shall take precedence.  

 

AAI reserves the right to inspect or authorize another agency to inspect the materials at site/works. All 

inspection arrangements shall be the responsibility of the contractor.  

 All materials, tools and tackles, equipment’s are to be arranged by the contractor. Cost of 
transportation of material shall have to be borne by the contractor. 

 

1. SCOPE OF WORK :- 

 

The scope of work consists of Supply of different type electrical spares at Kishangarh, Airport Ajmer as 

per BoQ. 

 

 2. FEES PERMITS AND TESTS:-  

 

 The Contractor shall obtain and pay for any fee and permits required for the work. The Engineer-in-

Charge shall have full powers to order the materials or work to be tested by an independent agency at the Contractor’s expense in order to prove its soundness and adequacy 

 

3. RATES:- 

 

    (i) The prices quoted shall be inclusive of GST and all other taxes, levied under any statute.  

    (ii) Price quoted shall be firm throughout the period of contract. 

 

4. CONTRACT DOCUMENTS:- 

 

The contract document is confidential and must strictly confine to the contractor's own use and for the 

purpose of the contract.  

 

5. LOADING AND UNLOADING:- 

  

Loading and unloading shall be the responsibility of the contractor. Contractor shall include the cost on 

this account in their quoted rates and nothing shall be paid extra on this account. Contractor shall have 

to supply materials at for Kishangarh Airport (Ajmer).  

 

6. Location of Supply:- 

 

The material shall be delivered by the agency to the store of Engineer-In-Charge at free of delivery 

charges at Kishangarh  Airport. Quoted rate shall be inclusive delivery charges also. AAI will not 

directly receive the material from any third party. AAI will not be responsible for undelivered/ 
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theft/misplace of material. Agency will receive the material from third party including courier 

and same will be handover  to AAI.   

 

7. Authority of Person:- 

 

Person who signs the tender and subsequent correspondence on behalf of the contractor. A person 

signing the tender or any other document in respect of the contact on behalf of the contractor without 

disclosing his authority to do so shall be deemed to warrant that he has authority to bind the 

contractor. If it is discovered at any time that the person so signing had no authority to do so, the 

purchaser may, without prejudice to any other right or remedy of the purchaser, cancel the contract 

and forfeit the EMD as available with AAI. 

 

8. Supply of Materials:- 

Approval of the Engineer-in-charge shall be taken well in advance for all materials to be supplied by 

the successful tenderer. Materials will not be accepted without prior approval of technical 

specifications by EIC. The contractor has to submit the required catalogues/ literature / test 

certificates / technical information etc. any other information as desired by the Engineer-in-Charge. 

 

9. MANUFACTURER9S INSTRUCTIONS:- 

 

Where manufacturers have furnished specific instructions, relating to the materials used in this job, 

covering points not specifically mentioned in these documents such instructions shall be followed.  

 

10. INSPECTION & TESTING :- 

 

The Contractor shall arrange all the materials and labour required for inspection of equipment / 

spares or for any testing to be carried out at site. Not with standing approval of tests or equipment by 

the AAI, the Contractor shall be required to perform site tests and prove the correctness or ratings and 

Performance of materials supplied as per the contract specifications and conditions. AAI shall reserve 

the right to reject any equipment / machinery / material should it, on tests, be found not to comply with contract / manufacturer’s specifications. However, Engineer-in-Charge shall have full power to inquire the materials to be tested by an independent agency at the contractor’s expense to prove their 
soundness & adequacy.  

 

11. MATERIAL AND EQUIPMENT  

 

All materials shall be new and of the approved make and design, unless otherwise called for, only the 

best quality of materials and equipment shall be supplied. The samples for spares /items will be 

checked for site suitability with existing electrical installations/equipments before acceptance at site. 

The Contractor shall be responsible for the safe delivery of all materials. Any item which is proposed as 

a substitute, the Contractor shall state the credit, if any due for the AAI in the event the substitute is 

approved by Engineer-in-Charge in writing and shall be accompanied by all <Technical Data= giving 
sizes, particulars material is specified, any first class product of a reputed charge and provided it 

conforms to the requirements of these specifications. Items/ spares will be supplied as per makes 

mentioned in the Schedule of Quantities (SoQ) with site suitability and the item for which makes are not mentioned in the SoQ, will be supplied as per <List of preferred Make= with prior approval from 
Engineer-in Charge. The contractor shall submit the purchase voucher / invoice of items / equipment 

/ materials procured and supplied at site. Spares / equipment / material supplied by the contractor 
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shall be taken over by AAI in presence of contractor or his authorized representative only. Material 

dispatched or delivered through any post / courier service shall not be termed as delivered at site until 

unless the same is handed over by the contractor or his authorised representative to AAI.  

 

12. COMPLETION TIME 

 

 The completion period allowed for this work is 1.5 months, which shall be reckoned from the date of 

issue of Work Order on GeM.  

 

13. COMPENSATION FOR DELAY  

 

The compensation for delay shall be levied at the rate of 1% per week in case of unjustified reasons, 

subject to a maximum of 10% of the Work Order value.  

 

14. DEFECTS LIABILITY PERIOD  

 

Defects Liability Period (DLP) shall be reckoned in the case of this work as ONE YEARS from the date 

of completion and handover to AAI and it shall be liability of the bidder to repair/replace against any 

damage, defects and unsatisfactory PROFORMANCE at his own expenses. In case of the 

rectification/replacement not being commenced by the agency within 7 days from the date of notice 

from the E-I-C or his authorized representative, the Engineer in Charge reserve the right to get it 

rectified/replaced the fitting through other agency at the risk and cost of the agency .  

 

14. SECURITY DEPOSIT:-  

 

The security deposit @ 10% of final bill value shall be deducted from the bills. The security deposit 

shall be refunded only after successful completion of the defect liability period.  

 

15. TERMS OF PAYMENT:-  

 

Payment of the agency will be released by AAI subject to the submission of the following 

Documents and material at site as per satisfaction of engineer in charge:- 

➢ Delivery challan and tax invoice.  

➢ Tax Invoice of materials from the OEM / Authorized dealers for the  material that 

shall be procure from either OEM or its authorized dealers only. 

➢ Delivery challan / Packing list. 

➢ Type test certificate  and OEMs routine test certificate. 

 

     Payment shall be released after deduction of security deposit @ 10%, TDS(GST) @ 2% and 

other taxes and levy  applicable as per govt rules. 
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BOQ (Bill of Quantities)  

Name of work :- Supply of Electrical spares at Kishangarh Airport, (Year 2025). 

SN Description of item Unit  Qty 
 Rate 

(Including 
GST) 

 Amount 
(Including 

GST) 

01 Supply of 12V, 180AH, 25 plate Lead Acid Battery with buyback of 
old batteries, suitable for D.G. Set. Each 3   

02 Supply of 12V, 100AH Lead Acid Battery with buyback of old 
batteries, suitable for solar panel. Each 4   

03 Supply of 12V, 26AH SMF Battery with buyback of old batteries 
suitable for UPS. Each 20   

04 Supply of 12V, 7.0AH SMF Battery buyback of old batteries suitable 
for fire alarm panel and UPS. Each 6   

05 Supply of Digital programable Time switch (24 hours) 240V AC 
supply, suitable for controlling outdoor lighting system. 
Make/Model :- Selec/ TS2M1 
or 
Make/Model :- Havells/ 10T55 or  equivalent. 

Each 4   

06 Supply of Steel Panel Lock  Knob type, suitable for existing 
electrical Panel complete as required. 

Each 70   

07 Supply of  6 pin, 6/16A, modular socket outlet, ISI marked suitable 
for existing fittings.(Make Anchor Penta series)  Each 40   

08 Supply of 6A, three pin, modular socket outlet, ISI marked suitable 
for existing fittings.(Make Anchor Penta series)  Each 50   

09 Supply of 03 Module PVC box suitable to work on 230V ± 10%, 
50Hz, AC Supply. ISI Marked, Colour - White. Each 10   

10 Supply of 06 Module PVC box suitable to work on 230V ± 10%, 
50Hz, AC Supply. ISI Marked, Colour - White. 

Each 20   

11 Supply of 08 Module PVC box suitable to work on 230V ± 10%, 
50Hz, AC Supply. ISI Marked, Colour - White. Each 10   

12 Supply of 06 module type PVC Cover Plates with Base Frame 
suitable to work on 230V ± 10%, 50Hz, AC Supply. ISI Marked, 
Colour - White, Make Anchor Penta series. 

Each 20   

13 Supply of 08 module type PVC Cover Plates with Base Frame 
suitable to work on 230V ± 10%, 50Hz, AC Supply. ISI Marked, 
Colour - White, Make Anchor Penta series. 

Each 10   

14 Supply of 150W, 6.6A, halogen lamp with holder, suitable for AMA 
Make elevated type runway edge light fitting. 
(Make OSRAM Model no. 64361 HLX-Z/C 150-15 PK30 100/CS 
1/SKU or equivalent )  

Each 150   

15 Supply of 2 core 4 sqmm 600 V grade, copper conductor, EPR 
insulated, PCP sheathed, underground secondary cable for Airport 
lighting circuits  complete as required and conforming to technical 
specifications. 

Mtr 50   
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16 Supply of Secondary connector kit (male & female) suitable for 
connection 2X4 sq. mm multi stranded annealed conductor, 
unshielded secondary airfield lighting cables as per specification 
etc. as required. 

Set 20   

17 Supply of  3 pin, 5/6A, plug top, ISI marked.  Each 10   

18 Supply of  3 pin 15/16A, Heavy duty plug top, ISI marked.  Each 15   

19 Supply of 25  sq. mm Sizes ring type Aluminium lugs  for 1.1 KV 
grade cable. Each 50   

20 Supply of 240  sq. mm Sizes ring type Aluminium lugs  for 1.1 KV 
grade cable. Each 20   

21 Supply of 20 watt LED batten type  tube light (4 ft.) ultra slim with 
extruded polycarbonate, Suitable for 230V, 50Hz, AC Supply 
Efficacy: 100 lm/W, 6500K, with all accessories complete as 
required. 

Each 20   

22 Supply of 03 phase 415V, air break power contactor with auxiliary 
supply of 230V, 50 Hz complete as required. 
Make/ Model:- Siemens/ 3TF33 00-0A. 

Each 2   

Total (Rs.)  
 


