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AAI/AGT/ENGG (C)/R&M(2)/2017-18 Date: 09.02.2018
NOTICE INVITING E-TENDER
(Tender ID No. 2018_AAIl_7469 1)

1. Item rate Tenders are invited through the e-tendering portal by Senior Manager (Engg-Civil), Agatti
Airport, Agatti Island, UT of Lakshadweep-682553 on behalf of Chairman, A.A.l from the eligible
contractors for the work of “A/R & M/O Civil works during 2018-19 at Agatti Airport. SH:
Repainting of Runway markings.” at an estimated cost of Rs. 6, 32, 165/- (including GST) with period
of completion of 04 (Four Months).

The tendering process is online at e-portal URL address https://etenders.gov.in/eprocure/app or
www.aai.aero. Aspiring bidders may download and go through the tender document.

Prospective Tenderers are advised to get themselves register at CPP —portal, obtain ‘Login ID &
‘password” and go through the instructions available in the home Page after log in to the CPP — portal
https://etenders.gov.in/eprocure/app or www.aai.aero. They should also obtain Digital Signature
Certificate (DSC) in parallel which is essentially required for submission of their application. The process
normally takes 03 day time. The tenderer may also take guidance from AAI Help Desk Support through
path aai.aero/tender/e-tender/help desk support.

For any technical related queries please call the Helpdesk. The 24x7 Help Desk details are as below:
Tel: 0120 -4200462, 0120-4001002,
Mobile: 91 8826246593,
E mail: support-eproc@nic.in

Bidders are requested to kindly mention the URL of the Portal and tender ID in the subject while emailing
any issue along with the contact details.
For any further technical assistance with regard to functioning of CPP portal the bidder may contact the
following AAI Help desk numbers all working days only between:
(i). 08.00 hrs. To 20.00 hrs. (Mon-Sat) — 011 -24632950, Ext — 3512 (Six lines),
E mail: eprochelp@aai.aero
(ii). 09.30 hrs. To 18.00 hrs. (Mon-Fri) -011 -24632950 Ext -3523 (Six lines),
E mail: - etendersupport@aai.aero, sanjeevkumar@aai.aero and snita@aai.aero.
(iii). 09.30 hrs. To 18.00 hrs. (Mon-Fri) — 011 -24657900, E-mail: gmitchg@aai.aero.

In case of technical support regarding e-tender portal, if AAI helpdesk is non responsive, the Bid
Manager can be contacted as below on all working days from 09:30 hrs. to 18:00 hrs.
Name: R.SRINIVAS, Sr Manager (Engg-C), Agatti airport.
Telephone number: 04894242989,Ext number: Nil, Fax number: 04894242560
Mobile number: 08078257386
Email 1d: rsrinivas@aai.aero

All Bid procedure related queries be referred to HELPDESK as above and then to Bid
manager only. Please note that under no circumstances bid procedure related queries shall be referred
to Independent External monitors(IEMs)

Tender fee of Rs. 1120/- (i/c GST) Non-refundable will be required to be paid offline in the form of
Demand Draft from Nationalized or any scheduled bank (but not from co-operative or Gramin bank).
The original Demand Draft against Tender fee should reach by post / courier/ given in person to the
concerned officials, by the last date of bid submission or as specified in the Tender Document. The details
of Demand Draft / any other accepted instruments, physically sent should tally with the details available
in the scanned copy and data entered during bid submission time.

2. Following 3 envelopes shall be submitted through online at CPP-portal by the bidder as perthe
following schedule:
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CRITICAL DATA SHEET

Publishing Date 14.02.2018 (1200 hrs)

Bid Document Download / Sale Start Date 14.02.2018 from 1500 hrs
Clarification Start Date 14.02.2018 from 1500 hrs
Clarification End Date 21.02.2018 upto 1500 hrs

Bid Submission Start Date 14.02.2018 from 1500 hrs
Bid Submission End Date 21.02.2018 upto 1800 hrs

Last date and time of submission of original | 27.02.2018 upto 1500 hrs
Demand Draft against EMD and Tender Fee,
Signed hard copy of AAI Unconditional
Acceptance Letter and other documents as
mentioned in Para3.

Bid Opening Date (Envelope- 1) 28.02.2018 at 1100 hrs.

Bid Opening Date (Envelope- 1) To be intimated later on through CPP portal

Bid Opening Date (Envelope- 111) To be intimated later on through CPP portal
Tender Fee Rs. 1120.00 (i/c GST) Non —-refundable- to be

paid in the form of Demand draft in favour of
Airports authority of India payable at
Chennai.

Earnest Money Deposit (EMD) Rs. 12, 645/- in the form of

Demand Draft in favour of Airports Authority
of India payable at Chennai.

The tenderer shall submit their application only at CPP portal http://etenders.gov.in/eprocure/app.
Tenderer /Contractor are advised to follow the instruction provided in the tender document for online
submission of bids. Tenders are required to upload the digitally signed file of scanned documents along
with scanned copy of Demand Draft for Tender Fee. Bid documents may be scanned with 100 dpi with
black and white option which helps in reducing size of the scanned documents.

Cover -1 : Scanned copy of Demand Draft of earnest money deposit (EMD) of Rs.12, 645/- (Rupees
Twelve thousand Six hundred and Forty five only) and Tender fee of Rs.1120/-, scanned copy of
Unconditional Acceptance of AAI’s Tender Conditions, undertaking with regard to GST and affidavit
on minimum wages on non-judicial stamp paper of Rs.100/-. (As per the Performa given in page 153-
155 of Tender Document)

Uploading of these documents at location other than specified above shall not be considered. Hard copy
of application shall not be entertained.

Cover -I1: Technical Bid containing Scanned Documents/Certificates in support of qualifying
requirements of / Firms as given below, digitally signed tender Document:

i). Agency should have Permanent Account Number (PAN)
ii). Agency should have valid Registration on the Date of issue of Tender in appropriate class of CPWD
/ MES / P&T / Railways / State PWD / PSU / Municipal Corporations & Development Authorities of
Delhi, Mumbai, Chennai and Kolkata.

OR
Should have satisfactorily completed (# phase / part completion of the scope of work in a contract shall
not be considered, however pre-determined phasing of the work will be accepted) three works, each
of Rs. 2,52,866/- or two works, each of Rs. 3,16,082/- or one work of Rs. 5,05,732/-in single contact of
similar nature of work i.e. Runway marking or Road marking works during last seven years ending on
stipulated date of submission or (extended date of submission of bids) in India. “The value of executed
works shall be brought to current costing level by enhancing the actual value of work at simple
rate of 7% per annum, calculated from the date of completion to the last date of submission of
bid”.
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Client certificate for experience should show the nature of work done, the value of work, date of start,
date of completion as per agreement, actual date of completion and satisfactory completion of work.

Firms showing work experiences certificate from non-government / non- PSU organizations should
submit copy of Tax Deduction at Sources certificate in support of their claim for having experience of
stipulated value of work.

iii). Should have annualized average financial turnover of Rs. 1,89,650/- against works executed during
last three years ending 31st March of the previous financial year. As a proof, copy of Abridged Balance
Sheet along with profit and Loss Account Statement of the firm/IT returns showing the Turnover of the
firm should be submitted along with the application. Firms showing continuous losses during the last
three years in the balance sheet shall be summarily rejected.

iv). The agency shall submit Scanned copy of GST Registration.

Cover -111: The Financial e-bid through CPP portal.

All rates shall be quoted in the format provided and no other format is acceptable. If the price bid
has been given as a standard BOQ format with the tender document, then the same is to be
downloaded and to be filled by all the bidders. Bidders are required to download the BOQ file,
open itand complete the colored (unprotected) cells with their respective financial quotes and other
details (such as name of the bidder). No other cells should be changed. Once the details have been
completed, the bidder should save it and submit it online without changing the filename. If the
BOQ file is found to be modified by the bidder, the bid will be rejected.

3. Demand Draft towards Earnest money deposit (EMD), Tender fee in original, hard copy of
signed Unconditional Acceptance of AAI’s Tender Conditions Undertaking with regard to GST
and affidavit on minimum wages on non-judicial stamp paper of Rs 100/- to be sent to the Senior
Manager (Engg-Civil), Airports Authority of India, Agatti Airport, Agatti Island — 682 553 and
should reach to Bid Manager before the date & time mentioned in CRITICAL DATA SHEET. Tender
of the tenderer whose EMD and unconditional Acceptance of AAI’s tender conditions, undertaking with
regard to GST and affidavit regarding payment of minimum wages are not received by the time
mentioned in Critical data sheet then their tenders will be summarily rejected. Any postal delay will not
be entertained.

4. Bids Opening Process is as below:-
Cover -1 - shall be opened as per Critical Data Sheet.

Cover —I11: Opening date shall be as mentioned in Critical Data Sheet (Depending on pre-qualification,
any changes in the date shall be intimated through CPP portal). If any clarification is needed from the
bidder about the deficiency in his uploaded documents in Envelope —I and Envelope -1, he will be asked
to provide it through CPP portal. The bidder shall upload the requisite clarification/ documents within
time specified by AAI, failing which tender will be liable for rejection. The intimation regarding
acceptance / rejection of their bids will be intimated to the contractors/ firms through e-tendering portal.

Cover —I11: The financial bids of the contractors / firms found to be meeting the qualifying requirements
and technical criteria shall be opened as per Critical Data sheet (Depending on Technical Bid
evaluation the date shall be intimated through CPP portal).

5. AAI reserves the right to accept or reject any or all applications without assigning any reasons. AAl
also reserves the right to call off tender process at any stage without assigning any reason.

6. AAI reserves the right to disallow issue of tender document to working agencies whose performance
at ongoing project(s) is below par and usually poor and has been issued letter of restrain / temporary /
permanent debar by any department of AAI. AAI reserve the right to verify the credential submitted
by the agency at any stage (before or after the award the work). If at any stage, any information /
documents submitted by the applicant is found to be incorrect / false or have some discrepancy
which disqualifies the firm then AAI shall take the following action:
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a) Forfeit the entire amount of EMD submitted by the firm.

b) The agency shall be liable for debarment from tendering in AAI, apart from any other
appropriate contractual /legal action.

7. Consortium /JV companies shall not be permitted. No single firm shall be permitted to submit two
separate applications.

8. Purchase preference to Central Public Sector Undertaking shall be applicable as per the directive of
Govt. of India prevalent on the date of acceptance.

9. Concessions to Indian Micro and small enterprises(MSEs) units will be given as per the
provisions(Paral0) of public procurement policy for MSEs order 2012, MSEs (Micro & Small
Enterprises) registered with DIC/NSIC/KVIC/KVIB/Directorate of Handicrafts and Handlooms etc.,

Senior Manager (Engg-Civil)
Airports Authority of India,
Agatti Airport, Agatti Island,
Lakshadweep-682553.
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AIRPORTS AUTHORITY OF INDIA
NOTICE INVITING TENDER
Item rate tenders are invited through the e-tendering portal on behalf of Airports Authority of India
for the mentioned at Schedule E at page number 137 The estimated cost of the work are mentioned
Schedule E on page no 137 The estimated cost however is merely given as a rough guide.

The Tenders shall be in the prescribed Form, are invited in open e-Tender three envelope system:

i) Cover- I: Scanned copies of EMD, Tender fee, unconditional acceptance of Tender conditions
etc.,

ii) Cover- Il: Pre-qualification Bid & Technical Bid.

iii) Cover-111: Price Bid.

The works are required to be completed within the period as mentioned in Page no 138 of Schedule-
F.

Not more than one Tender shall be submitted by a contractor or a firm. Not more than one concern
in which an individual is interested as Proprietor and/or partner shall tender for the execution of the
same work. If they do so, all such Tenders shall be liable to be rejected.

The Accepting Authority as mentioned in Schedule-F, 2(viii), shall be the Accepting Officer
hereinafter referred to as such for the purpose of this contract.

Tenderers are advised to inspect and examine the site and its surroundings and satisfy themselves
before submitting their Tenders as to the nature of the ground and sub soil (so far as is practicable),
the nature of the site, the means of access to the site, the accommodation they may require, working
conditions including space for stacking of materials, installation of T&P, rates of various materials
to be incorporated in works, conditions affecting accommodation and movement of labors etc. and
in general shall themselves obtain all necessary information as risks, contingencies and other
circumstances which may influence or effect their Tender. A Tenderer shall be deemed to have full
knowledge of the site whether he inspects it or not and no extra charges consequent on any
misunderstanding or otherwise shall be allowed.

Submission of a Tender by a Tenderer implies that he has read this notice and all other contract
documents and has made himself aware of the scope and specifications of the works to be done and
of conditions and rates at which land for stores, tools and plant, etc. will be allotted to him by Airports
Authority of India, local conditions, local material rates and other factors bearing on the execution
of the works.

Tender document consisting of plans, specifications, Schedule(s) of quantities of the various classes
of work to be done, the conditions of contract and other necessary documents will be available on e-
tender portal can be downloaded from the Central Public Procurement (CPP) Portal. Tender fee of
Rs.1120/- (I/c. GST NonRefundable) will required to be paid offline in the form of Demand
Draft drawn in favour of Airports Authority of India payable at Chennai from Nationalised or
any scheduled bank (but not from co-operative or Gramin bank). The original Demand Draft against
Tender fee should be posted/couriered/given in person to the concerned officials latest as specified
in the Tender Document.

Notification of Award of contract will be made in writing to the successful bidder by the Accepting
Authority or his representative. The contract will normally be awarded to the qualified and
responsive Bidder offering lowest evaluated bid in conformity with the requirements of the
specifications and contract documents and the Accepting Authority shall be the sole judge in this
regard. The Accepting Authority does not bind himself to accept the lowest or, any tender or to give
any reason for his decision.

A responsive bidder is one who submits priced Tender and accepts all terms and conditions of the
specifications and contract documents.

10.1. A major modification is one which affects in any way the quality, quantity and period
of completion of the work or which limits in any way the responsibilities or liabilities of the
Bidder or any right of AAI as required in the specifications and contract documents. Any
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modification in the terms and conditions of the tender which are not acceptable to AAI shall
also be treated as a major modification.

10.2. A Tenderer shall submit a responsive bid, failing which his Tender will be liable to be
rejected.
10.3. The Accepting Authority reserves to himself the right to accept the whole or any part of

the Tender and Tenderer shall be bound to perform the same at his quoted rates. No claim
whatsoever will be entertained on this account.

On acceptance of Tender, “Earnest Money” will be treated as part of the security deposit as per
Clause 1A of GCC.

Airports Authority of India shall return the earnest money where applicable to every unsuccessful
Tenderer except as mentioned in the Tender document.

Canvassing in connection with Tenders is strictly prohibited and the Tenders submitted by the
Tenderers who resort to canvassing will be liable to rejected.

The tender for works shall remain open for acceptance for a period of Ninety (90) Days from the
date of opening of Price Bid. If any tenderer withdraws his tender before the said period or makes
any modifications in the terms and conditions of the tender which are not acceptable to the
Department, then Airports Authority of India shall without prejudice to any other right or remedy,
be at liberty to forfeit the full said earnest money absolutely.

A tenderer shall submit the tender which satisfies each and every condition laid down in this notice
failing which the Tender will be liable to be rejected. Also if the credential submitted by the firm
found to be incorrect or have some discrepancy which disqualifies the firm then the AAI shall take
the following action:

a) Forfeit the entire amount of EMD submitted by the firm.
b) Debar the firm for minimum three years to tender for AAI in any name / style.

The site for the work may be made available in full or parts as decided by Engineer in charge. No
time extension for handing over of site in Phases will be granted.

As this tender is an Item rate Tender, rates for all items quoted shall only be considered. Any tender
containing percentage below / above the total estimated cost is liable to be rejected.

The Tenderer shall not be permitted to tender for works in Airports Authority of India Engineering
Department, responsible for award and execution of contracts, in which his near relative is posted as
Manager Finance & Accounts or Sr. Officer or as an engineer in any capacity. He shall also intimate
the names of persons who are working with him in any capacity or are subsequently employed by
him and who are near relatives to any officer in Airports Authority of India. Any breach of this
condition by the contractor would render him liable to be debarred from Tendering for next 2 years.

The contractor shall give a list of employees related to him.

No Engineer of Gazetted rank or other Gazetted Officer employed in Engineering or Administrative
duties in an Engineering Department of Airports Authority of India/Govt. of India is allowed to work
as a contractor for a period of two years of his retirement from Airports Authority of India /
Government service, without the previous permission of Airports of India / Govt. of India. The
contract is liable to be cancelled if either the contractor or any of his employees is found at any time
to be such a person who had not obtained the permission of Airports Authority of India / Gowvt. of
India as aforesaid before submission of the Tender or engagement in the contractor’s service.

On acceptance of the Tender, the name of the accredited representative(s) of the contractor who
would be responsible for taking instructions from the Engineer-in- Charge shall be communicated to
the Engineer-in-Charge.

MODE OF SUBMISSION OF TENDERS:

22.1. Tender for the work shall be submitted online through Central Public Procurement (CPP)
Portal in open tender three cover system as detailed below:
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Tenderer should download the Tender Documents from the Central Public Procurement (CPP)
Portal, fill up the required information and upload the same after digitally signing well in time
along with authorization letter /power of attorney, if any, required.

Last date for the online submission of e-bid (Cover I, Il & II1) is as per CRITICAL DATA
SHEET in e-NIT.

Tender fee of Rs. 1120/- (i/c GST) Non-refundable will be required to be paid offline in
the form of Demand Draft from Nationalized or any scheduled bank (but not from co-
operative or Gramin bank).

Original EMD, Tender fee, hard copy of signed Unconditional Acceptance of AAI’s Tender
Conditions Undertaking with regard to GST and affidavit on minimum wages on non-judicial
stamp paper of Rs.100/- are to be sent to the Senior Manager (Engg-Civil), Airports
Authority of India, Agatti Airport, Agatti Island — 682 553 and should reach to Bid
Manager before the date & time mentioned in Critical Data Sheet. Tender of the tenderer whose
EMD and hard copy of unconditional Acceptance of AAI’s tender conditions and other
documents as mentioned above are not received by the time CRITICAL DATA SHEET of
tender then their tenders will be summarily rejected. Any postal delay will not be entertained.

REFUND OF EMD:

EMD in the form of Demand Draft of unsuccessful bidders received through post / courier / in
person shall be refunded. The refund of EMD to bidders who is failed to qualify the eligibility
/ technical stage shall be initiated within 7 days of their rejection. For all bidders whose
financial bids are opened, the refund of EMD except for L1 bidder shall be processed within 7
days of opening of the financial bid.

Cover | :- Cover —I shall Contain scanned copy of following documents in readable format.
i. Scanned copy of DD against EMD (Earnest Money Deposit) and Tenderfee.
ii. Scanned copy of duly signed Unconditional Acceptance of AAI’s Tender Conditions,
Undertaking with regard to GST and affidavit on minimum wages on non-judicial stamp
paper of Rs.100/- as per proforma given in Tender Document.

Cover - 1I: Cover-11 shall contain Scanned copies of documents- in a readable format- in
support of Qualifying requirements mentioned in the NIT like:
i. Permanent Account No. (PAN).

il. Agency should have valid Registration (OR) Work experience of Similar Nature of
Work or General Civil Engineering works — completion certificates from the client
indicating nature of work done, date of completion as per agreement & actual date of
completion of work and completion cost along with work order and BOQ.

iii. “Tax Deduction at Source Certificate” in support of their claim for having experience of
stipulated value of works from non-Government / Non PSU organization.

iv. Proof of Financial Turnover — Copy of abridged balance sheet and Profit & Loss
Account during the last three financial years as on 31* March of previous financial year.

v. Scanned copy of GST Registration Certificate.

The tenderer shall submit their application only at CPP  Portal
https://entnder.gov.in/eprocure/app. Tenderer / Contractor are advised to follow the
instruction provided in the tender document for online submission of bids. Tenderers are
required to upload the digitally signed file of scanned documents. Documents may be
scanned with 100dpi with black and white option which helps in reducing size of the scanned
document.

Uploading of application in location other than specified above shall not be considered.
Hard copy of application shall not be entertained.
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Tenderer should download the “Tender Document” file from the CPP e-tendering
portal and upload the digitally signed file of the same along with unconditional
acceptance in the “Cover-11".

Cover —I111: The Financial e-Bid through Central Public Procurement (CPP) Portal.
(i) The Bidders shall quote their item rates online through Central Public Procurement
(CPP) Portal only.

(ii)The Price Bids / Financial Bids of those Bidders who are fulfilling the criteria Cover- |
and Cover-I1 shall be opened on as per CRITICAL DATA SHEET.

(iii) All rates shall be quoted in the format provided and no other format is
acceptable. If the price bid has been given as a standard BOQ format with the tender
document, then the same is to be downloaded and to be filled by all the bidders. Bidders
are required to download the BOQ file, open it and complete the colored (unprotected) cells
with their respective financial quotes and other details (such as name of the bidder). No
other cells should be changed. Once the details have been completed, the bidder should
save it and submit it online, without changing the filename. If the BOQ file is found to be
modified by the bidder, the bid will be rejected.

(iv) In event no rate has been quoted for any item(s) leaving space both in figure(s),
word(s), and amount blank, it will be presumed that the contractor has included the cost of
this / these item(s) in other items and rate for such item(s) will be considered as zero and
work will be required to be executed accordingly.

(v) All rates shall be quoted online in the Central Public Procurement (CPP) Portal in Indian
Rupees only in the Cover-111 (Price Bid Folder).

(vi) AAI does not give any concessional forms / certificates / permits towards any
taxes, duties & other levies like sales tax / VAT, entry taxes etc.

Once the contractor has uploaded the digitally signed unconditional acceptance as an
attachment, he is not permitted to upload any additional file or put any remark(s)/condition(s)
infalong with the Tender document.

In case, the condition 22.2 above is found violated, the tender shall be rejected and AAI shall
without prejudice to any other remedy be a liberty to forfeit 10% of the said earnest money
absolutely.

This notice of Tender shall form part of the contract documents. The successful
Tenderer/contractor on acceptance of his Tender by the Accepting Authority shall within 15
days from the date of award of work sign the contract consisting of Notice Inviting Tenders,
General conditions of contract, special/additional condition, General conditions of contract,
special/additional condition, General and particular specifications, Tender conditions as issued
at the time of invitation of Tender and acceptance thereof with any correspondence leading
there to.

23. Taxes

23.1.

23.2.

23.3.

AAl

All Tendered rates should be inclusive of all taxes including GST. Wherever supplies/services
involve imports, the same should be identified separately. Basic Custom Duty will be paid by
AAI by utilizing EPCG license/duty scrip under SEI scheme of GOI. GST shall be paid to
bidder for any taxable supply/services against a valid Tax Invoice.

The bidder is required to provide Tax type and Tax percentage in all bids other than that of
civil works.

In case of composite works having component of SITC items, such as Electrical & Mechanical
Installation, Airport System. Security, IT, Furniture etc should be identified separately with
value of goods and services, Tax Rate, amount of Tax so as to enable AAI to claim Input Tax
Credit on such items.
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23.4. In case of change in rate of Tax or any provision relating to levy of Tax resulting in increase
in burden of Tax on the contactor, the contractor shall be entitled to receive any compensation
for such increase in quantum of Tax payable by the contractor. Similarly recovery shall be
made from the contractor on account of decrease of rate of Tax or any provision relating to

levy of Tax.

PROCEDURE FOR OPENING OF TENDER
Following steps shall be followed for opening of tender documents.
() Caover - I : Cover-I shall be opened as mentioned on page E-NIT.
(1) Cover- 11 : Cover-11 will be opened as mentioned on page E-NIT.

(111) Caover - 11 : (Price Bid Folder): Cover-I11 will be opened only of those bidders who will be
qualifying/meeting the Eligibility Criteria as per Cover —I & Cover-11 of E-NIT.

Rejection of Tender

(i) Airports Authority of India reserves the right to reject any or part of tender without assigning
any reason. The documentation submitted by tenderers shall not be returned. AAI also
reserves the right at its sole discretion not to award any order under this tender call. This
decision does not commit AAI to pay any costs or loss incurred directly or indirectly what
SO ever.

(i) If the tenderer deliberately gives wrong information in his tender, AAI reserves the right to
reject such tender at any stage or to cancel the contract, if awarded, and to forfeit the Earnest
Money, absolutely.

(iif) Canvassing in any form in connection with the tenders is strictly prohibited and the tenders
submitted by firms who resort to canvassing are liable for rejection.

(iv) Tender in which any of the particulars and prescribed information are missing or are
incomplete, in any respect and/or prescribed conditions are not fulfilled, shall be considered
non-responsive and is liable to be rejected.

(v) No correspondence shall be entertained from the tenderers after the opening of Price bid of
the tender unless called by AAL.

(vi) Tenders with incomplete / ambiguous details are liable to be rejected without seeking any
further clarification.

The AAI reserves the right to ask for submission of sample in respect of material for which the
tenderer has quoted his rates before the tender can be considered for acceptance. If the tenderer who
is called upon to do so does not submit samples within 7 (Seven) days of written order to do so, AAI
shall be at liberty to forfeit 50% of the said earnest money absolutely.

If at any stage, any information / documents submitted by the applicant are found to be false; the
agency shall be liable for debarment from tendering in AAl, apart from any other appropriate / legal
action.

The bidders / service providers shall quote the rate inclusive of all taxes & duties including GST.
The lowest tender shall be decided on the basis of gross cost to AAI.

i) It shall be the sole liability of the contractor (including the Contracting firm / company) to obtain
and to abide by all necessary licenses / permissions from the authorities concerned as provided under
the various labour legislations including the labour license obtained as per the provisions of the
contract labour (Regulations & Abolition) Act, 1970.

ii) The contractor shall ensure regular and effective supervision and control of the personnel
deployed by him and gives suitable direction for undertaking the contractual obligations

Tenderers are advised to get themselves acquainted for e-tendering participation requirements at
“instruction for Online Bid Submission”, register themselves at Central Public Procurement (CPP)
Portal, obtain ‘User ID’ & ‘Password’ and go through the “self-help files’ available in the home page
after login to the Central Public Procurement (CPP) Portal www.etenders.gov.in They should also
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obtain Digital Signature Certificate (DSC) in parallel which is essentially required for submission of
their application.

31. Tenderers are advised to go through the “instruction for Online Bid Submission” given on the Central
Public Procurement (CPP) Portal www.etenders.gov.in for online guidance, before online
registration and submission of their applications/bids and submit their applications along with firms
bio-data & self-attested documents/credentials etc. as required as an attachment before due date as
per eNIT.

32. AAI is not responsible for any postal delay or delay due to link failure /internet problem etc. in
respect of submission /receipt of any documents or in submission of e-Bid. Bidders who are intending
to submit responsive e-Bids are requested to submit the same well in advance before the due date &
time. It is the responsibility of the Bidder to make sure that the required documents /e- Bid is
submitted in time.

Senior Manager (Engg-Civil),
AAl, Agatti Airport.
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Instructions for Online Bid Submission:

The bidders are required to submit soft copies of their bids electronically on the CPP Portal, using valid
Digital Signature Certificates. The instructions given below are meant to assist the bidders in registering
on the CPP Portal, prepare their bids in accordance with the requirements and submitting their bids online
on the CPP Portal.

More information useful for submitting online bids on the CPP Portal may be obtained at:
https://etenders.gov.in/eprocure/app.

REGISTRATION

1. Bidders are required to enroll on the e-Procurement module of the Central Public Procurement Portal
(URL.: https://etenders.gov.in/eprocure/app) by clicking on the link “Online bidder Enroliment”
on the CPP Portal which is free of charge.

2. As part of the enrolment process, the bidders will be required to choose a unique username and
assign a password for their accounts.

3. Bidders are advised to register their valid email address and mobile numbers as part of the
registration process. These would be used for any communication from the CPP Portal.

4. Upon enrolment, the bidders will be required to register their valid Digital Signature Certificate
(Class 11 or Class Il Certificates with signing key usage) issued by any Certifying Authority
recognized by CCA India (e.g. Sify / nCode / eMudhra etc.), with their profile.

5. Only one valid DSC should be registered by a bidder. Please note that the bidders are responsible to
ensure that they do not lend their DSC’s to others which may lead to misuse.

6. Bidder then logs in to the site through the secured log-in by entering their user ID / password and
the password of the DSC / e-Token.

SEARCHING FOR TENDER DOCUMENTS

5 There are various search options built in the CPP Portal, to facilitate bidders to search active tenders
by several parameters. These parameters could include Tender ID, Organization Name, Location,
Date, Value, etc. There is also an option of advanced search for tenders, wherein the bidders may
combine a number of search parameters such as Organization Name, Form of Contract, Location,
Date, Other keywords etc. to search for a tender published on the CPP Portal.

6 Once the bidders have selected the tenders they are interested in, they may download the required
documents / tender schedules. These tenders can be moved to the respective ‘My Tenders’ folder.
This would enable the CPP Portal to intimate the bidders through SMS / email in case there is any
corrigendum issued to the tender document.

7 The bidder should make a note of the unique Tender ID assigned to each tender, in case they want
to obtain any clarification / help from the Helpdesk.

PREPARATION OF BIDS

1. Bidder should take into account any corrigendum published on the tender document before
submitting their bids.

2. Please go through the tender advertisement and the tender document carefully to understand the
documents required to be submitted as part of the bid. Please note the number of covers in which the
bid documents have to be submitted, the number of documents - including the names and content of
each of the document that need to be submitted. Any deviations from these may lead to rejection of
the bid.

3. Bidder, in advance, should get ready the bid documents to be submitted as indicated in the tender
document / schedule and generally, they can be in PDF / XLS / RAR / DWF/JPG formats. Bid
documents may be scanned with 100 dpi with black and white option which helps in reducing size
of the scanned document.

4. To avoid the time and effort required in uploading the same set of standard documents which are
required to be submitted as a part of every bid, a provision of uploading such standard documents
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(e.g. PAN card copy, annual reports, auditor certificates etc.) has been provided to the bidders.
Bidders can use “My Space” or *’Other Important Documents’” area available to them to upload such
documents. These documents may be directly submitted from the “My Space” area while submitting
a bid, and need not be uploaded again and again. This will lead to a reduction in the time required
for bid submission process.

SUBMISSION OF BIDS

1. Bidder should log into the site well in advance for bid submission so that they can upload the bid in
time i.e. on or before the bid submission time. Bidder will be responsible for any delay due to other
issues.

2. The bidder has to digitally sign and upload the required bid documents one by one as indicated in
the tender document.

3. Bidder has to select the payment option as “offline” to pay the tender fee / EMD as applicable and
enter details of the instrument.

4. Bidder should prepare the EMD as per the instructions specified in the tender document. The original
should be posted/couriered/given in person to the concerned official, latest by as specified in the
tender documents. The details of the DD/any other accepted instrument, physically sent, should tally
with the details available in the scanned copy and the data entered during bid submission time.
Otherwise the uploaded bid will be rejected.

5. Bidders are requested to note that they should necessarily submit their financial bids in the format
provided and no other format is acceptable. If the price bid has been given as a standard BOQ format
with the tender document, then the same is to be downloaded and to be filled by all the bidders.
Bidders are required to download the BOQ file, open it and complete the coloured (unprotected) cells
with their respective financial quotes and other details (such as name of the bidder). No other cells
should be changed. Once the details have been completed, the bidder should save it and submit it
online, without changing the filename. If the BOQ file is found to be modified by the bidder, the bid
will be rejected.

6. The server time (which is displayed on the bidders’ dashboard) will be considered as the standard
time for referencing the deadlines for submission of the bids by the bidders, opening of bids etc. The
bidders should follow this time during bid submission.

7. All the documents being submitted by the bidders would be encrypted using PKI encryption
techniques to ensure the secrecy of the data. The data entered cannot be viewed by unauthorized
persons until the time of bid opening. The confidentiality of the bids is maintained using the secured
Socket Layer 128 bit encryption technology. Data storage encryption of sensitive fields is done. Any
bid document that is uploaded to the server is subjected to symmetric encryption using a system
generated symmetric key. Further this key is subjected to asymmetric encryption using buyers/bid
openers public keys. Overall, the uploaded tender documents become readable only after the tender
opening by the authorized bid openers.

8. The uploaded tender documents become readable only after the tender opening by the authorized bid
openers.

1. Upon the successful and timely submission of bids (ie after Clicking “Freeze Bid Submission”
in the portal), the portal will give a successful bid submission message & a bid summary will
be displayed with the bid no. and the date & time of submission of the bid with all other relevant
details.

2. The bid summary has to be printed and kept as an acknowledgement of the submission of the
bid. This acknowledgement may be used as an entry pass for any bid opening meetings.

ASSISTANCE TO BIDDERS

1. Any queries relating to the tender document and the terms and conditions contained therein should
be addressed to the Tender Inviting Authority for a tender or the relevant contact person indicated in
the tender.
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2. Any queries relating to the process of online bid submission or queries relating to CPP Portal in
general may be directed to the 24x7 CPP Portal Helpdesk.

AAlI

CPPP under GePNIC, Help Desk Services

1. For any technical related queries please call the Helpdesk. The 24 x 7 Help Desk Number 0120-

4200462, 0120-4001002

Note- Bidders are requested to kindly mention the URL of the Portal and Tender Id in the subject

while emailing any issue along with the Contact details. For any issues/ clarifications relating to

the tender(s) published kindly contact the respective Tender Inviting Authority.
Tel: 0120-4200462, 0120-4001002.
Mobile: 91 8826246593
E-Mail: support-eproc@nic.in
2. For any Policy related matter / Clarifications Please contact Dept of Expenditure, Ministry of
Finance.
E-Mail: cppp-doe@nic.in
3. For any Issues / Clarifications relating to the publishing and submission of AAI tender(s)

a. In order to facilitate the Vendors / Bidders as well as internal users from AAI, Help desk
services have been launched between 0800-2000 hours for the CPPP under GePNIC
http://etenders.gov.in. The help desk services shall be available on all working days (Except
Sunday and Gazetted Holiday) between 0800-2000 hours and shall assist users on issues
related to the use of Central Public Procurement Portal(CPPP).

b. Before submitting queries, bidders are requested to follow the instructions given in
“Guidelines to Bidders” and get their computer system configured according to the
recommended settings as specified in the portal at “System Settings for CPPP”.

4. In case of any issues faced, the escalation matrix is as mentioned below:

T —_— — 011-24632950, | 0800-2000 Hrs.
1. TeaFr)T\ — eprochelp@aai.aero Ext-3512 (MON - SAT)
PR (Six Lines)
, |sanieev ::te' AHours | o nieevkumar@aaiaero | 011-24632950, | 0930-1800 Hrs.
: Kumar Ext-3505 (MON-FRI)
Issue
S. Nita After 12 ) i 011-24632950, | 0930-1800 Hrs.
3 snita@aai.aero
AGM(IT) Hours Ext-3523 (MON-FRI)
5 | A 4 0930-1800 Hrs.
P i e ykkaushik@aai.aero 011-24651507 "
Manager(IT) | Hours (MON-FRI)
General 0930-1800 Hrs.
2 A itch i. -2 7
5 iflanagmtiii fter 03 Days | gmitchg@aai.aero 011-24657900 (MON-FRI)

*The Helpdesk services shall remain closed on all Govt. Gazetted Holidays.

5. The above mentioned help desk numbers are intended only for queries related to the issues on
e-procurement portal and help needed on the operation of the portal. For queries related to
the tenders published on the portal, bidders are advised to contact concerned Bid Manager
of AAI
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AIRPORTS AUTHORITY OF INDIA
Item Rate Tender & Contract for Work

Airport: AGATTI AIRPORT
Branch: Engg-Civil Office of: Senior Manager (Engg-Civil)

(A) Tender for the work of “A/R & M/O Civil works during 2018-19 at Agatti Airport.
S/H: Repainting of Runway markings."

(i) To be submitted/ uploaded upto 1800 hours on 21.02.2018 in NIC CPP Portal.

TENDER
I/We have read and examined the notice inviting tender, schedule, A, B, C, D, E & F,
Specifications applicable, Drawings & Designs, General Rules and Directions, Conditions of Contract,
Clauses of contract, Special conditions, Schedule of Rates & other documents and Rules referred to in
the conditions of contract and all other contents in the tender document for the work.

I/We hereby tender for the execution of the work specified for the Chairman Airports Authority
of India within the time specified in Schedule 'F', viz., schedule of quantities and in accordance in all
respects with the referred to in Rule-1 of General Rules and Directions and in Clause 11 of the Conditions
of contract and with such material as are provided for, by and in respects in accordance with, such
conditions so far as applicable.

We agree to keep the tender open for Ninety (90) days from the date of opening of financial bid
in 3/2 bid system and not to make any modifications in its terms and conditions.

I/ We undertake and confirm that for eligibility of similar work(s) has / have not been got
executed on back to back basis through another contractor. Further that, if such a violation comes to the
notice of AAI, then I/We shall accept the decision of AAI if we are debarred for tendering in AAI in
future works. Also, if such a violation comes to the notice of AAIl before date of start of work, the
Engineer-in-Charge shall be free to forfeit the entire amount of Earnest Money Deposit / Performance
Guarantee.

I/ We further undertake and confirm that information/ documents submitted by us are genuine,
and if at any stage such documents/ information found false, then we shall be liable for debarment from
tendering in AAI, and any other appropriate legal action.

A sum of Rs.12, 645/-. (Rupees Twelve thousand Six hundred and Forty Five only) is here
by submitted as Demand Draft in the format prescribed in tender documents as earnest money (Appendix-
1). Further, if I/ we fail to commence work as specified, |/we agree that Chairman, A.A.l. or his successors
in office shall without prejudice to any other right or remedy available in law, be at liberty to forfeit the
said earnest money absolutely, otherwise the said earnest money shall be retained by AAI towards
security deposit to execute all the works referred to in the tender documents upon the terms and
conditions contained or referred to therein and to carry out such deviations as may be ordered, upto
maximum of the percentage mentioned in Schedule 'F' and those in excess of that limit at the rates to be
determined in accordance with the provision contained in Clause 12.2 and 12.3 of the tender form.
Further, 1/We agree that in case of forfeiture of earnest money or Performance Guarantee or both Earnest
Money & Performance Guarantee as aforesaid, 1/We shall be debarred for participation in the re-
tendering process of the work.
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I/We hereby declare that 1/we shall treat the tender documents drawings and other records
connected with the work as secret/confidential documents and shall not communicate
information/derived there from to any person other than a person to whom I/we am/are authorised to
communicate the same or use the information in any manner prejudicial to the safety of the State.

(* To be deleted which are not applicable)

Date: Signatures of Contractor:
Witness: Postal Address:
Occupation:

ACCEPTANCE

The above tender (as modified by you as provided in the letters mentioned hereunder) is accepted by
competent authority on behalf of the Chairman, Airports Authority of India for sum of

Rs. (Rupees ).
The letters referred to below shall form part of this contract Agreement:-

i)

(i)

(iii)

For & on behalf of Chairman,
Airports Authority of India

Signature

Designation--------------------

Date---

AAl C...... l..... 0] Page 15



General Rules and Directions

AIRPORTS AUTHORITY OF INDIA

General Rules & Directions

1.

General
Rules
& Directions

All work proposed for execution by contract are notified in a form of invitation to
tender pasted in public places /NIC CPP Portal and signed by the officer inviting
tender or by publication in Newspapers and posted on AAI web-site and NIC CPP
Portal http://etenders.gov.in and www.aai.aero (for reference only).

This form will state the work to be carried out, as well as the date for submitting
and opening tenders and the time allowed for carrying out the work, also the amount
of earnest money to be deposited with the tender, and the amount of the security
deposit and Performance guarantee to be deposited by the successful tenderer and
the percentage, if any, to be deducted from bills. Copies of the specifications,
designs and drawings and any other documents required in connection with the
work signed for the purpose of identification by the officer inviting tender shall also
be open for inspection by the contractor at the office of officer inviting tender during
office hours.

In the event of the e-tender being submitted by a firm, it must be digitally signed.
Such tender will be treated as signed tender. For physical tender it must be signed
separately by each partner thereof or in the event of the absence of any partner, it
must be signed on his behalf by a person holding a power-of-attorney authorizing
him to do so, such power of attorney to be produced with the tender, and it must
disclose that the firm is duly registered under the Indian Partnership Act, 1952.

2.(A)

In case of the tender submitted by a Joint Venture / Consortium, a copy of joint
venture / consortium agreement in the specified proforma defining the lead partner
should be submitted. The lead partner shall sign all the documents in respect of the
works. The documents signed by any other person or firm other than the lead partner
shall not be entertained.

Receipts for payment made on account of work, when executed by a firm, must also
be signed by all the partners, except where contractors are described in their tender
as a firm, in which case the receipts must be signed in the name of the firm by one
of the partners, or by some other person having due authority to give effectual
receipts for the firm. Bank details shall be furnished by the firm through an
application duly signed by all partners for payment to the firm through bank
transfer.

Applicable
for item
Rate Tender

only .

Any person who submits a tender shall fill up the usual printed form, stating at what
rate he is willing to undertake each item of the work. Tenderers, which propose any
alteration in the work specified in the said form of invitation to tender, or in the
time allowed for carrying out the work, or which contain any other conditions of
any sort, including conditional rebates, will be summarily rejected. No single tender
shall include more than one work, but contractors who wish to tender for two or
more works shall submit separate tender for each. Tender shall have the name and
number of the works to which they refer, written on the envelopes.

The rate(s) must be quoted in decimal coinage. Amount must be quoted in full
Rupees by ignoring 50 paise and considering more than 50 paise as Rupee one.

In case the lowest tendered amount (worked out on the basis of quoted rate of

Individual items) of two or more contractors is same, then such lowest contractors
will be asked to submit revised offer quoting rate of each item of the schedule of
quantity for all sub sections/sub heads as the case may be, but the revised quoted
rate of each item of schedule of quantity for all sub sections/sub heads should not
be higher than their respective original rate quoted already at the time of submission
of tender. The lowest tender shall be decided on the basis of

AAL
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revised offer.

If the revised tendered amount (worked out on the basis of quoted rate of individual
items) of two or more contractors received in revised offer is again found to be
equal, then the lowest tender, among such contractors, shall be decided by draw of
lots in the presence of Jt. GM (Engg)/ DGM (Engg)/ AGM (Engg)/ Sr Manager
(Engg) in-Charge of major and minor component(s) work and the lowest
contractors those have quoted equal amount of their tenders. In case of any such
lowest contractor in his revised offer quotes rate of any item more than their
respective original rate quoted earlier at the time of submission of tender, then such
revised offer shall be treated invalid. Such case of revised offer of the lowest
contractor or case of refusal to submit revised offer by the lowest contractor shall
be treated as withdrawal of his tender before acceptance and 50% of his earnest
money shall be forfeited.

In case all the lowest contractors those have same tendered amount (as a result of
their quoted rate of individual items), refuse to submit revised offers, then tenders
are to be recalled after forfeiting 50% of EMD of each lowest contractors.
Contractor, whose earnest money is forfeited because of non-submission of revised
offer, or quoting higher revised rate(s) of any item(s) than their respective original
rate quoted already at the time of submission of his bid shall not be allowed to
participate in the retendering process of the work.

Note: Till the time software supports the above provisions, revised offers from
tenderers forming the tie shall be obtained and procedure prescribed for
“Restricted call of tenders” shall be adopted (for e-tenders).

4 (A)

Applicable
for
Percentage
Rate Tender

only.

In case of Percentage Rate Tenders, tenderer shall fill up the usual printed form,
stating at what percentage below/above (in figures as well as in words) the total
estimated cost given in Schedule of Quantities at Schedule-A, he will be willing to
execute the work. The tender submitted shall be treated as invalid if;
i. The contractor dose not quote percentage above/below on the total amount of
tender or any section/sub-head of the tender.
ii. The percentage above/below is not quoted in figures & words both on the total
amount of tender or any section/sub-head of the tender.
iii. The percentage quoted above/below is different in figures and words on the
total amount of tender or any section/sub-head of the tender.
Tenders, which propose any alteration in the work specified in the said form of
invitation to tender, or in the time allowed for carrying out the work, or which
contain any other conditions of any sort including conditional rebates, will be
summarily rejected.
No single tender shall include more than one work, but contractors who wish to
tender for two or more works shall submit separate tender for each. Tender shall
have the name and number of the works to which they refer, written on the
envelopes.
In case the lowest tendered amount (estimated cost + amount worked on the basis
of percentage above/below) of two or more bidders is same, such lowest bidders
will be asked to submit revised offer in the form of letter mentioning percentage
above/ below on estimated cost of tender including all sub sections/sub heads as the
case may be, but the revised percentage quoted above/below on tendered cost or on
each sub section/ sub head should not be higher than the percentage quoted at the
time of submission of tender. The lowest tender shall be decided on the basis of
revised offers. In case any of such contractor refuses to submit revised offer, then
it shall be treated as withdrawal of his tender before acceptance and 50% of earnest
money shall be forfeited.
If the revised tendered amount of two more bidders received in revised offer is again
found to be equal , the lowest tender, among such bidders, shall be decided by draw
of lots in the presence of Jt. GM (Engg)/ DGM (Engg)/ AGM (Engg)/ Sr Manager
(Engg) in-Charge of work & the lowest bidders those who have quoted equal
amount of their tenders. In case all the lowest bidders those have quoted same
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tendered amount, refuse to submit revised offers, then tenders are to be recalled
after forfeiting 50% of EMD of each bidder.

Bidders, whose earnest money is forfeited because of non-submission of revised
offer, shall not be allowed to participate in the re-tendering process of the work.
Note: Till the time software supports the above provisions, revised offers from
tenderers forming the tie shall be obtained and procedure prescribed for
“Restricted call of tenders” shall be adopted.

4.(B)

In case the lowest tendered amount (estimated cost + amount worked on the basis
of percentage above/below) of two or more contractor is same, such lowest
contractor will be asked to submit sealed revised offer in the form of letter
mentioning percentage above/below on estimated cost of tender including all sub
section/sub heads as the case may be, but the revised percentage quoted
above/below on tendered cost or on each sub section /sub head should not be higher
than the percentage quoted at the time or submission of tender. The lowest tender
shall be decided on the basis of revised offers.

In case any of such contractor refuses to submit revised offer, then it shall be treated
as withdrawal of his tender before acceptance and 50% of earnest money shall be
forfeited.

If the revised tendered amount of two more contractors received in revised offers is
again found to be equal, the lowest tender, among such contractor , shall be decided
by draw of lots in the presence of Jt. GM(Engg)/DGM (Engg), AGM (Engg)/Sr.
Manager (Engg) in -Charge of major & minor component(s) of work & the lowest
bidders those who have quoted same tendered amount of their tenders.

In case all the lowest contractors those have quoted same tendered amount, refuse
to submit revised offers, then tenders are to be recalled after forfeiting 50% of EMD
of each bidder.

Bidders, whoes earnest money is forfeited because of non submission of revised

offer, shall not be allowed to participate in the re-tendering process of the work.

The officer inviting tender or his duly authorized representative, will open tenders
in the presence of any intending bidders who may be present at the time, and will
enter the amounts of the several tenders in a comparative statement in a suitable
form. In the event of a tender being accepted, a receipt for the earnest money shall
thereupon be given to the contractor who shall thereupon for the purpose of
identification sign copies of the specifications and other documents mentioned in
Rule-1.

In the event of a tender being rejected, the earnest money shall thereupon be

returned to the contractor remitting the same, without any interest.

The officer inviting tenders shall have the right of rejecting all or any of the tenders
and will not be bound to accept the lowest or any other tender.

The receipt of an accountant or clerk for any money paid by the bidder towards
tender fee will not be considered as any acknowledgement or payment to the officer
inviting tender and the bidder shall be responsible for seeing that he procures a
receipt signed by the officer inviting tender or a duly authorised cashier.

The memorandum of work tendered for and the schedule of materials to be supplied
by the department and their issue-rates, shall be filled and completed in the office
of the officer inviting tender before the tender form is issued. If a form is issued to
an intending bidder without having been so filled in and incomplete, he shall request
the officer to have this done before he completes and delivers his tender.

The bidders shall sign a declaration under the officials Secret Act 1923, for
maintaining secrecy of the tender documents drawings or other records connected
with the work given to them. The unsuccessful bidders shall return all the drawings
given to them.

AAL
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I(A).

Use of correcting fluid any where in tender document is not permitted. Such tender
is liable for rejection. If there is any correction it should be cut with a straight line
and should be initialed and cello tape to be provided on all the rates quoted in case
of physical tenders.

10.

Applicable
for Item Rate
Tender Only.

In the case of Item Rate Tenders, only rates quoted shall be considered. Any tender
containing percentage below / above the rates quoted is liable to be rejected. Rates
quoted by the bidder in item rate tender in figures and words shall be accurately
filled in so that there is no discrepancy in the rates written in figures and words.
However,

if a discrepancy is found between rates in figures and in words, then the rates which
correspond with the amount worked out by the bidder shall unless otherwise
proved be taken as correct.

If the amount of an item is not worked out by the bidder or it does not correspond
with the rates written either in figures or in words, then the rates quoted by the
contractor in words shall be taken as correct.

Where the rates quoted by the bidder in figures and in words tally, but the amount
is not worked out correctly, the rates quoted by the contractor will unless otherwise
proved be taken as correct and not the amount.

In event no rate has been quoted for any item(s) leaving space blank both in
figure(s) and word(s) or cancelled the quoted rate in figure(s), and word(s) but the
amount corresponding to the item(s) is worked out by the bidder and added to the
grand total, then rate(s) of the items(s) shall be derived from the amount(s) quoted
by the contractor against such item(s).

In event no rate has been quoted for any item(s), leaving space both in figure(s),
word(s), and amount blank, it will be presumed that the bidder has included the
cost of this/these item(s) in other items and rate for such item(s) will be considered

as zero and work will be required to be executed accordingly.

Applicable
for
percentage
rate tender
only .

In case of percentage Rate Tenders only percentage quoted shall be considered.
Any tender containing item rates is liable to be rejected Percentage quoted by the
bidder in percentage rate tender shall be accurately filled in figures and words, so
that there is no discrepancy.
However, if the bidder has worked out the amount of the tender and if any
discrepancy is found in the percentage quoted in words and figures,
xi.  The percentage which corresponds with the amount worked out by the bidder
shall, unless otherwise proved, be taken as correct.
xii. If the amount of the tender is not worked out by the bidder or it does not
correspond with the percentage written either in figures or in words, then the
percentage quoted by the bidder in words shall be taken as correct.
Where the percentage quoted by the bidder in figures and in words tally but

the amount is not worked out correctly, the percentage quoted by the bidder
will, unless otherwise proved, be taken as correct and not the amount.

Xiil.

11

In the case of any tender where unit rate of any item/ items appear unrealistic, such
tender will be considered as unbalanced and in case the tenderer is unable to
provide satisfactory explanation, such a tender is liable to be disqualified and
rejected.

12.

Applicable
for Item Rate
Tender only.

All rates shall be quoted on the tender form. The amount for each item should be
worked out and requisite totals given. Special care should be taken to write the
rates in figures as well as in words and the amount in figures only, in such a way
that interpolation is not possible. The total amount should be written both in
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figures and in words. In case of figures, the word ‘Rs’ should be written before
the figure of rupees and word ‘P’ after the decimal figures, e.g. ‘Rs. 2.15 P” and
in case of words, the word ‘Rupees’ should precede and the word “Paise’ should
be written at the end. Unless the rate is in whole rupees and followed by the word
‘only’ it should invariably be upto two decimal places. While quoting the rate in
schedule of quantities, the word ‘only’ should be written closely following the
amount and it should not be written in the next line.

12(A).

Applicable
for
percentage
rate tender
only.

In Percentage Rate Tender, the tenderer shall quote percentage below / above (in
figures as well as in words) at which he will be willing to execute the work. He
shall also work out the total amount of his offer and the same should be written in
figures as well as in words in such a way that no interpolation is possible. In case
of figures, the word ‘Rs’ should be written before the figure of rupees and work
‘P after the decimal figures, e.g. ‘Rs. 2.15 P’ and in case of words, the word
‘Rupees’ should precede and the word “Paise’ should be written at the end.
(quoting of rates in Paise is not applicable in e-tenders)

13

Acceptance
of
abnormally
low quoted
bid

(Capital

& Revenue
Expenditure
Contract)

Wherever the price of the lowest bidder is lower than the justified cost by more
than 25%, lowest bid can be termed as Abnormally Low Quoted Bid (ALQB).
Processing of such bid shall be as follows:

)} All such items which are more than 25% below the justified rate shall be
terms as ‘Abnormally Low Quote Items (ALQI)’ and these items shall be

identified by the Bid Processing Manager. ii) The Bid Processing Manager shall
take approval of the accepting authority to seek clarification from the lowest
bidder.
The lowest bidder has to submit justification of their price either in NIC portal,
if possible, or through a separate letter along with analysis of rates for all such
ALQI.
On receipt of clarifications, a committee comprising of officials from
Engineering, Finance and other related directorates, to be decided by the
accepting authority, shall analyze the bidder’s justification and shall give their
recommendation to accept or reject the bid. The recommendation of the
committee can be accepted by the authority next higher to the officer competent
to accept the tender as per the Delegation of Powers. However Chairman shall
have the full power. Reasons for such acceptance/rejection shall be on record.
On decision to accept the tender, the bidder shall be asked to submit a bank
guarantee for all such “ALQI”, amounting to 10% of the difference between the
75% of justified cost and the cost quoted by the bidder. This bank guarantee shall
be termed as Quality Protection Bank Guarantee (QPBG) and shall be over and
above the other normal bank guarantees and shall be valid up to the defect
liability period.
In case of Percentage Rate Tenders, Bank Guarantee shall be asked for 10% of
the difference between 75% of the estimated cost and the correspondence cost
worked out on the basis of percentage quoted by bidder.
This QPBG for any tender shall be a fixed amount as one time measure and will
not vary at any stage during the currency of the work or contract.
Vi. In case of labour intensive ALQB like MESS, Annual Maintenance
Contract for supply of labors, Operation & Maintenance Contract and other
similar works, contractor shall transfer / deposit salary of the individual worker
to their bank account which should be linked with AADHAR card and a statement
to be submitted to AAL.
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In case the contractor does not carry out the work on ALQ items as per schedule
or as per NIT specifications, the Engineer-in-charge shall issue a letter to the
contractor to comply its obligations as per NIT, for ALQ items. Engineer-
incharge shall also give one reminder after 10 days of 1 letter and if contractor
still do not start the work on ALQ items, then bank guarantee i.e. QPBG should
be encashed and work should be got executed through another agency at his risk
and cost.

14

iv. The bidder, whose tender is accepted, will be required to furnish performance
guarantee of 5% (Five Percent) of the tendered amount within the period
specified in Schedule F. This guarantee shall be in the form of Fixed Deposit
Receipts or Guarantee Bonds of any Scheduled Bank but not co-operative or
Gramin Bank, in accordance with the prescribed form, provided confirmatory
advice is enclosed.

v. The bidder, whose tender is accepted, will also be required to furnish by way
of Security Deposit for the fulfillment of his contract, an amount equal to 5%
of the contract amount of the work.

vi. In works where condition of submission of Performance Guarantee is not
applicable, the security deposit @ 10% of the tendered value shall be deducted.

Vii. The Security deposit (under ii & iii above) will be collected by
deductions from the running bills of the contractor at the rates mentioned
above and the earnest money deposited at the time of tenders, will be treated
as a part of the Security Deposit.

viii.  Security deposit will also be accepted in form of Fixed Deposit Receipts /

Guarantee Bonds of any Scheduled Bank but not co-operative or Gramin Bank
in accordance with the prescribed form, provided confirmatory advice is
enclosed.

15.

On acceptance of the tender, the name of the accredited representative(s) of the
contractor who would be responsible for taking instructions from the Engineer-in-
Charge shall be communicated in writing to the Engineer-in-Charge.

16.

1.All Tendered rates should be inclusive of all taxes including GST. Wherever
supplies/services involve imports, the same should be identified separately. Basic
Custom Duty will be paid by AAI by utilizing EPCG license/duty scrip under SEI
scheme of GOI. GST shall be paid to bidder for any taxable supply/services against
a valid Tax Invoice.

2.The bidder is required to provide Tax type and Tax percentage in all bids other
than that of civil works.

3.In case of composite works having component of SITC items, such as Electrical
& Mechanical Installation, Airport System. Security, IT, Furniture etc should be
identified separately with value of goods and services, Tax Rate, amount of Tax so
as to enable AAI to claim Input Tax Credit on such items.

4.In case of change in rate of Tax or any provision relating to levy of Tax resulting
in increase in burden of Tax on the contactor, the contractor shall be entitled to
receive any compensation for such increase in quantum of Tax payable by the
contractor. Similarly recovery shall be made from the contractor on account of
decrease of rate of Tax or any provision relating to levy of Tax.

17.

The contractor/ bidder shall give a list of AAI employees related to him.

18.

The tender for the work shall not be witnessed by a contractor or contractors/
bidders who himself / themselves has / have tendered or who may and has / have
tendered for the same work. Failure to observe this condition would render, tenders
of the contractors tendering, as well as witnessing the tender, liable to summary
rejection.
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19.

The tender for composite work includes, in addition to building work, all other
works such as sanitary and water supply installations drainage installation,
electrical work, horticulture work, roads and paths etc. The tenderer apart from
being a registered contractor (B&R) of appropriate class, must associate himself
with agencies of appropriate class which are eligible to tender for sanitary and
water supply drainage, electrical and horticulture works in the composite tender.

20.

The contractor/ bidder shall submit list of works completed in last 5 years*as well
as which are in hand (in progress) in the following format for assessing bidding
capacity of the bidders:-

Name of work

Name and particulars of | Value of work Position of works Remarks

Office where work is in progress
being executed

2

3 4 5

21

The contractor/bidder shall comply with the provisions of the Apprentices Act
1961, and the rules and orders issued there under from time to time. If he fails to
do so, his failure will be a breach of the contract and the Executive Director
(Engg.)may in his discretion, without prejudice to any other right or remedy
available in law, cancel the contract. The contractor shall also be liable for any
pecuniary liability arising on account of any violation by him of the provisions of
the said Act.

22

If complete site is available for work, the work shall be completed in the manner
specified here in special condition of contract and NIT specifications.

Note: In such case para 23 below may be deleted by NIT approving authority

23

If complete site is not available for taking up the work, the same shall be made
available in phases. The scope of work covered in each phase, time for completion
of work in each phase and methodology of taking over completed work in phased
manner has been specified under special conditions of contract. The completion
time for each phase shall be applicable as indicated in tender documents. The work
shall also be taken over by Engineer-In-Charge in phases. The warranty for the
works executed in each phase shall be applied independently w.e.f. date of
completion /taking over of individual phase.

Note: In such case para 22 above may be deleted by NIT approving authority
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Definitions :

CONDITIONS OF CONTRACT

1.

The contract means the documents forming the tender and acceptance thereof and
the formal agreement executed between the competent authority on behalf of the
Chairman, Airports Authority of India and the Contractor, together with the
documents referred to therein including these conditions, the specifications,
designs, drawings and instructions issued from time to time by the Engineer-
inCharge and all these documents taken together, shall be deemed to form one
contract and shall be complimentary to one another.

In the contract, the following expressions shall, unless the context otherwise
requires, have the meanings, hereby respectively assigned to them :-

The expression works or work shall, unless there be something either in the
subject or context repugnant to such construction, be construed and taken to
mean the works by or by virtue of the contract contracted to be executed
whether temporary or permanent, and whether original, altered, substituted or
additional.

The site shall mean the land / or other places on, into or through which work
is to be executed under the contract or any adjacent land, path or street through
which work is to be executed under the contract or any adjacent land, path or
street which may be allotted or used for the purpose of carrying out the
contract.

The Contractor/tenderer/bidder shall mean the individual, firm or company
whether incorporated or not, Joint Venture / Consortium undertaking the works
and shall include the legal personal representative of such individual or the
persons constituting such firm or company, or the successors of such firm or
company and the permitted assignees of such individual, firm or company.
The Chairman means the Chairman Airports Authority of India and his
Successors.

The Engineer-in-Charge means the Engineering Officer who shall supervise
and be incharge of the work and who shall sign the contract on behalf of the
Chairman, Airports Authority of India as mentioned in Schedule ‘F’ hereunder.
vi. AAI or Airports Authority of India shall mean the Chairman Airports
Authority of India.

a. The terms Member(Planning) means the head of Department of
Engineering, Airports Authority of India.
b. Accepting Authority shall mean the authority mentioned in

Schedule ‘F’. ix. Excepted Risk are risks due to riots (other than those on
account of

contractor’s employees), war (whether declared or not) invasion, act of foreign
enemies, hostilities, civil war, rebellion revolution, insurrection, terrorism,
military or usurped power, any acts of Airports Authority of India, damages
from aircraft, acts of God, such as earthquake, lightening and unprecedented
floods, and other causes over which the contractor has no control and accepted
as such by the Accepting Authority or causes solely due to use or occupation
by Airports Authority of India of the part of the works in respect of which a
certificate of completion has been issued or a cause solely due to Airports
Authority of India’s faulty design of works.

X. Market Rate shall be the rate as decided by the Engineer-in-Charge on the basis

of the prevailing cost of materials and labour at the site where the work is to
be executed plus the percentage mentioned in Schedule ‘F’ to cover, all
overheads and profits. Provided that no extra overheads and profits shall be
payable on the parts of works assigned to other agency(s) by the contractor as
per terms of contract.
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i.  Schedule(s) referred to in these conditions shall mean the relevant schedule(s)
annexed to the tender papers or the standard Schedule of Rates of the
government mentioned in Schedule ‘F’ hereunder, with the amendments
thereto issued upto the date of receipt of the tender.

ii. Department means Airports Authority of India, which invites tender on behal f
of Chairman, Airports Authority of India.

iii. Tendered value means the value of the entire work as stipulated in the letter

of award.

Scope and
Performance

Where the context so requires, words imparting the singular only also include the
plural and vice versa. Any reference to masculine gender shall whenever required
include feminine gender and vice versa.

Headings and Marginal notes to these General Conditions of Contract shall not be
deemed to form part thereof or be taken into consideration in the interpretation or
construction thereof or of the contract.

The contractor shall be furnished, free of cost one certified copy of the contract
documents except standard specifications, Schedule of Rates and such other printed
and published documents, together with all drawings as may be forming part of the
tender papers. None of these documents shall be used for any purpose other than
that of this contract.

Works to be
carried out

The work to be carried out under the Contract shall, except as otherwise provided
in these conditions, include all labour, materials, tools, plants, equipment and
transport which may be required in preparation of and for and in the full and entire
execution and completion of the works. The descriptions given in the Schedule of
Quantities (Schedule — A) shall, unless otherwise stated, be held to include wastage
on materials, carriage and cartage, carrying and return of empties, hoisting, setting,
fitting and fixing in position and all other labours necessary in and for the full and
entire execution and completion of the work as aforesaid in accordance with good
practice and recognized principles.

Sufficiency of
Tender

The Contractor shall be deemed to have satisfied himself before tendering as to the
correctness and sufficiency of his tender for the works and of the rates and prices
quoted in the Schedule of Quantities, which rates and prices shall, except as
otherwise provided, cover all his obligations under the Contract and all matters and
things necessary for the proper completion and maintenance of the works.

Discrepancies
and
Adjustment of
Errors

The several documents forming the Contract are to be taken as mutually explanatory
of one another, detailed drawings being followed in preference to small scale
drawing and figured dimensions in preference to scale and special conditions in
preference to General Conditions.

8.1

In the case of discrepancy between the Schedule of Quantities, the Specifications
and / or the Drawings, the following order of preference shall be observed :-

a. Description of Schedule of Quantities.
b. Particular/ technical Specification and Special Condition, if
any. iii. Drawings.
b. C P W D Specifications.
c. Indian Standard Specifications of B I S./ IRC Code of Practice / ASTM standards.
d. Sound Engineering practice as directed by the Engineer-in-charge, whose
decision in this regard shall final and binding on the contractor.
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8.2
If there are varying or conflicting provisions made in any one document forming
part of the contract, the Accepting Authority shall be the deciding authority with
regard to the intention of the document and his decision shall be final and binding
on the contractor.
8.3
Any error in description, quantity or rate in Schedule of Quantities or any omission
therefrom shall not vitiate the Contract or release the Contractor from
the execution of the whole or any part of the works comprised therein according to
drawings and specifications or from any of his obligations under the contract.
8.4 Payment for
similar items
with different
quoted rates in| ¢ the contractor has quoted different rates for the same item appearing in two or
different more subheads, then the lowest of the rates quoted shall only be considered for
subheads  of| payments during execution of work. In case of deviation of quantity of such item,
the contract| payments shall be made at the lowest quoted rate for quantity executed upto the
agreement dev_iation limit specified in the contrqc’g. Beyond the deviation limit the rate shall be
derived as per relevant contract provision.
9. Reverse
Auction  for
purchase
tenders
AAI may opt for reverse auction in case of purchase tender if value of supplies put
to tender is more than Rs.2Cr.
10. Signing of
Contract
The successful tenderer / contractor, on acceptance of his tender by the Accepting
Authority, shall, within 15 days from the stipulated date of start of the work, sign
the contract consisting of :
AA.L C...... l...... O....... Page 25
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i)

The notice inviting tender, all the documents including drawings, if any, forming
the tender as issued at the time of invitation of tender and acceptance thereof
together with any correspondence leading thereto.

Standard AAI Form as mentioned in Schedule ‘F’ consisting of :

Various standard clauses with corrections upto the date stipulated in Schedule
‘F’ alongwith annexures thereto.

AAI Safety Code.

Model Rules for the protection of health, sanitary arrangements for workers
employed by AAI or its contractors.

AAI Contractor’s Labour Regulations.

List of Acts and omissions for which fines can be imposed.

No payment for the work done will be made unless contract in form of|
agreement is signed by the contractor.
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C...... l...... O....... Page 26



Clauses of Contract

CLAUSE 1

CLAUSES OF CONTRACT

Performance
Guarantee

This clause is applicable for the works for which the estimated cost put to tender is
more than Rs.5 crores.

i. The contractor shall submit an irrevocable Performance Guarantee of 5% (Five
percent) of the Tendered amount in addition to other deposits mentioned
elsewhere in the contract for his proper performance of the contract agreement,
(not withstanding and/or without prejudice to any other provisions in the
contract) within period specified in Schedule ‘F’ from the date of issue of
award letter. This guarantee shall be in the form of Fixed Deposit Receipts or
Guarantee Bonds of any Scheduled bank but not Cooperative or Gramine bank
in accordance with the form annexed hereto.(Appendix-XI) In case a fixed
deposit receipts of any Bank is furnished by the contractor to the AAI as part
of the performance guarantee and the Bank is unable to make payment against
the said fixed deposit receipts or Guarantee Bonds, the loss caused thereby
shall fall on the contractor and the contractor shall forthwith on demand furnish
additional security to make good the deficit.

ii  Performance guarantee should be furnished within 30 days of issue of award
letter. In case the contractor fails to deposit performance guarantee within the
stipulated period, no payment will be released to the contractor for the work
done in respect of 1* running account bill. Moreover, interest @10% per
annum on performance guarantee amount would be levied (nonrefundable) for
delayed period of submission.

iii. The Performance Guarantee shall be initially valid upto the stipulated date of
completion plus 180 days beyond that. In case the time for completion of work
gets enlarged, the contractor shall get the validity of Performance Guarantee
extended to cover such enlarged time for completion of work. After recording
of the completion certificate for the work by the competent authority, the
performance guarantee shall be returned to the contractor, without any interest.
However, in case of contracts involving maintenance of buildings and services
/ any other work thereafter, 50% of Performance Guarantee shall be retained
as Security Deposit as per contract conditions. The same shall be returned on
successful completion of commitment year wise proportionately.

iv. The Engineer-in-Charge shall not make a claim under the performance guarantee
except for amounts to which the AAI is entitled under the contract (not
withstanding and/or without prejudice to any other provisions in the contract
agreement) in the event of:

iv. Failure by the contractor to extend the validity of the Performance Guarantee
as described herein above, in which event the Engineer-inCharge may claim the
full amount of the Performance Guarantee.

v. Failure by the contractor to pay the Chairman, AAI any amount due, either as
agreed by the contractor or determined under any of the Clauses/Conditions of
the agreement, within 30 days of the service of notice to this effect by Engineer-

in-Charge.

v. In the event of the contract being determined or rescinded under provision of any
of the Clause/Condition of the agreement, the performance guarantee shall
stand forfeited in full and shall be absolutely at the disposal of the Chairman,
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CLAUSE1A

Recovery of
Security
Deposit

The person/persons whose tender(s) may be accepted (hereinafter called the
contractor) shall permit AAI at the time of making any payment to him for work
done under the contract to deduct a sum at the rate of 5% of the gross amount of
each running and final bill till the sum deducted alongwith the sum already
deposited as earnest money, will amount to security deposit of 5% of the tendered
value of the work. Earnest money shall be adjusted first in the security deposit and
further recovery of security deposit shall commence only when the update amount
of security deposit starts exceeding the earnest money. Such deductions will be
made and held by way of Security Deposit unless he/they has/have deposited the
amount of Security at the rate mentioned above in the form of fixed deposit receipts
or guarantee bonds of any Scheduled Bank but not Co-operative or Gramin Bank.
In case a fixed deposit receipts or Guarantee Bonds of any Bank is furnished by the
contractor to the AAI as part of the security deposit and the Bank is unable to make
payment against the said fixed deposit receipt or Guarantee Bond, the loss caused
thereby shall fall on the contractor and the contractor shall forthwith on demand
furnish additional security to the AAI to make good the deficit. In works where
condition of submission of performance guarantee is not applicable, the security
deposit at the rate of 10% (Ten Percent) of gross amount of each running bill shall
be deducted instead of 5%, till the sum along with the sum already deposited as
earnest money will amount to security deposit of 10% of the contract value of work.
Other conditions shall remain same as stated above. All compensations or the other
sums of money payable by the contractor under the terms of this contract may be
deducted from, or paid by the sale of a sufficient part of his security deposit or from
the interest arising therefrom, or from any sums which may be due to or may
become due to the contractor by AAI on any account whatsoever and in the event
of his Security Deposit being reduced by reason of any such deductions or sale as
aforesaid, the contractor shall within 10 days make good in fixed deposit receipts
or Guarantee Bonds tendered by the Scheduled Banks (but not any Co-operative or

Gramin bank) (if deposited for more than 12 months) endorsed in favour of the

Airports Authority of India, any sum or sums which may have been deducted from,

or raised by sale of his security deposit or any part thereof. The security deposit

shall be collected from the running bills of the contractor at the rates mentioned
above and the Earnest money deposited at the time of tenders will be treated as part
of the Security Deposit. The security deposit as deducted above can be released
against bank guarantee issued by any Scheduled Bank (but not from Cooperative /

GraminBank), on its accumulations to a minimum of Rs. 5 lakh subject to the

condition that amount of such bank guarantee, except last one, shall not be less than

Rs. 5 lakh.

Note 1: Provided further that the validity of Bank Guarantee including the one
given against the earnest money shall be in conformity with provisions
contained in the clause 17 which shall be extended from time to time
depending upon extension of contract under provision of Clause 2 &
Clause 5.

Note 2: Note 1 above shall be applicable for both clause 1 and 1 A.

Clause 2
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Compensation
for Delay

If the contractor fails to maintain the required progress in terms of clause 5 or to
complete the Work and clear the site on or before the contract or justified extended
date of completion as per clause 5(excluding any extension under clause 5.5) as
well as any extension granted under clause 12 and 15, he shall, without prejudice to
any other right or remedy available under the law to the AAI on account of such
breach, pay as compensation the amount calculated at the rates stipulated below as
the authority specified in schedule ‘F’ may decide on the amount of Tendered Value
of the work for every completed day/month (as determined) that the progress
remains below that specified in Clause 5 or that the work remains incomplete. This
will also apply to items or group of items for which a separate period of completion
has been specified.

i) Compensation for delay of | If the completion of work is delayed due to reasons
work attributed to contractor, AAIl shall be entitled for
compensation for delay as detailed below :

i For works costing upto Rs. 20.00 Lac:
1.0% (one percent) of tendered value per
week of delay or lesser amount as decided by
the competent authority subject to a
maximum of 10% of contract value.

ii  For the works costing more than Rs 20 Lac

a. For the works having completion period less

than 2 years
0.5% (half percent) of tendered value per
week of delay or lesser amount as decided by
the competent authority subject to a maximum
of 10% of the tendered value.

b. For the works having completion period
more than 2 years
0.5% of tendered value per fortnight of delay
or lesser amount as decided by the competent
authority subject to a maximum of 10% of the
tendered value.

Provided always that the total amount of compensation for delay to be paid under
this condition shall not exceed 10% of the Tendered Value of work or of the
Tendered Value of the Sectional part of work as mentioned in schedule ‘F’for which
a separate period of completion is originally given.

In case no compensation has been decided by the authority in Schedule ‘F’during
the progress of work, this shall be no waiver of right to levy compensation by the
said authority if the work remains incomplete on final justified extended date of
completion. If the Engineer in Charge decides to give further extension of time
allowing performance of work beyond the justified extended date, the contractor
shall be liable to pay compensation for such extended period. If any variation in
amount of contract takes place during such extended period beyond justified
extended date and the contractor becomes entitled to additional time under clause
12, the net period for such variation shall be accounted for while deciding the period
for levy of compensation. However, during such further extended period beyond
the justified extended period, if any delay occurs by events under sub clause 5.2,
the contractor shall be liable to pay compensation for such delay.
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Provided that compensation during the progress of work beyond the justified
extended date of completion for delay under this clause shall be for nonachievement
of sectional completion or part handing over of work on stipulated/justified
extended date for such part work or if delay affects any other works/services. This
is without prejudice to right of action by Engineer in0020 Charge under clause 3
for delay in performance and claim of compensation under that clause.

In case action under clause 2 has not been finalized and the work has been
determined under clause 3, the right of action under this clause shall remain post
determination of contract but levy of compensation shall be for days the progress is
behind the schedule on date of determination, as assessed by the authority in
schedule ‘F’, after due consideration of justified extension. The compensation for
delay, if not decided before the determination of contract, shall be decided after of
determination of contract.

The amount of compensation may be adjusted or set-off against any sum payable
to the’ Contractor under this or any other contract with AAL. In case, the contractor
does not achieve a particular milestone mentioned in schedule F, or the re-scheduled
milestone(s) in terms of Clause 5.4, the amount shown against that milestone shall
be withheld, to be adjusted against the compensation levied as above. With-holding
of this amount on failure to achieve a milestone, shall be automatic without any
notice to the contractor. However, if the contractor catches up with the progress of
work on the subsequent milestone(s), the withheld amount shall be released. In case
the contractor fails to make up for the delay in subsequent milestone(s), amount
mentioned against each milestone missed subsequently also shall be withheld.
However, no interest, whatsoever, shall be payable on such withheld amount.

Clause 2A

Incentive for
early completion

In case, the contractor completes the work ahead of updated stipulated date of
completion or justified extended date of completion as determined under clause
5.3,12 & 15, a bonus @ 1 % (one per cent) of the tendered value per month
computed on per day basis, shall be payable to the contractor, subject to a maximum
limit of 5% (five per cent) of the tendered value. Provided that justified time for
extra work shall be calculated on pro — rata basis as cost of extra work x stipulated
period/tendered value. The amount of bonus, if payable, shall be paid along with
final bill after completion of work. Provided always that provision of the Clause 2A
shall be applicable only when so provided in ‘Schedule F’.

Clause 2B
Release of| Withheld amount towards compensation for delay over and above Rs. 50.00 lacs,
withheld can be released against Bank Guarantee (on the format given at Appendix-1) or in

amount against
compensation

the form of fixed deposit receipts or guarantee bonds of any Scheduled Bank but not
Co-operative or Gramin Bank,pending finalization of case of extension of time by

for delay. competent authority as per delegation of powers. Concerned Executive Director
(Engg) will authorize such action on receipt of proposal from the Engineer-In-
Charge through proper channel.
Clause 3
When Contract| Subject to other provisions contained in this clause, the Engineer-in-Charge may,
can be| without prejudice to his any other rights or remedy against the contractor in respect
Determined of any delay, inferior workmanship, any claims for damages and/or any other

provisions of this contract or otherwise, and whether the date of completion has or
has not elapsed, by notice in writing absolutely determine the contract in
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any of the following cases:

If the contractor having been given a notice by the Engineer-in-Charge in writing
to rectify, reconstruct or replace any defective work or that the work is being
performed in an inefficient or otherwise improper or un-workman like manner
shall omit to comply with the requirement of such notice for a period of seven
days thereafter.

If the contractor has, without reasonable cause, suspended the progress of the
work or has failed to proceed with the work with due diligence and continues to
do so after a notice in writing of seven days from the Engineerin-Charge.

If the contractor fails to complete the work or section of work with individual
date of completion on or before the stipulated or justified extended date on or
before such date of completion, and the Engineer in Charge without any
prejudice to any other right or remedy under any other provision in the contract
has given further reasonable time in a notice given in writing in that behalf as
either mutually agreed or in absence of such mutual agreement by his own
assessment making such time essence of contract and in the opinion of Engineer
in Charge, the contractor will be unable to complete the same or does not
complete the same within the period specified.

If the contractor persistently neglects to carry out his obligations under the
contract and / or commits default in complying with any of the terms and
conditions of the contract and does not remedy it or take effective steps to
remedy it within 7 days after a notice in writing is given to him in that behalf by
the Engineer-in-Charge.

If the contractor shall offer or give or agree to give to any person in AAI service
or to any other person on his behalf any gift or consideration of any kind as an
inducement or reward for doing or forbearing to do or for having done or
forborne to do any act in relation to the obtaining or execution of this or any
other contract for AAL.

If the contractor shall enter into a contract with Airports Authority of India in
connection with which commission has been paid or agreed to be paid by him
or to his knowledge, unless the particulars of any such commission and the terms
of payment thereof have been previously disclosed in writing to the Engineer-
in-charge.

If the contractor shall obtain a contract with AAI as a result of wrong tendering
or other non-bonafide methods of competitive tendering or commits any breach
of Integrity Pact.

If the contractor being an individual, or if a firm, any partner thereof shall at any
time be adjudged insolvent or have a receiving order or order for administration
of his estate made against him or shall take any proceedings for liquidation or
composition (other than a voluntary liquidation for the purpose of amalgamation
or reconstruction) under any Insolvency Act for the time being in force or make
any conveyance or assignment of his effects or composition or arrangement for
the benefit of his creditors or purport so to do, or if any application be made
under any Insolvency Act for the time being in force for the sequestration of his
estate or if a trust deed be executed by him for benefit of his creditors.

If the contractor being a company shall pass a resolution or the court shall make
an order that the company shall be wound up or if a receiver or a manager on
behalf of a creditor shall be appointed or if circumstances shall arise which
entitle the court or the creditor to appoint a receiver or a manager or which entitle
the court to make a winding up order.

If the contractor shall suffer an execution being levied on his goods and allow it
to be continued for a period of 21 days.
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xi. If the contractor assigns (excluding part(s) of work assigned to other agency(s)

by the contractor as per terms of contract), transfers, sublets (engagement of
labour on a piece-work basis or of labour with materials not to be incorporated
in the work, shall not be deemed to be subletting) or otherwise parts with or
attempts to assign, transfer, sublet or otherwise parts with the entire works or
any portion thereof without the prior written approval of the Engineer-in-
Charge. When the contractor has made himself liable for action under any of
the cases aforesaid, the Engineer-in-Charge on behalf of the Chairman, AAI
shall have powers :

To determine the contract as aforesaid so far as performance of work by the
Contractor of work by the Contractor is concerned (of which determination
notice in writing to the contractor under the hand of the Engineer-in-Charge
shall be conclusive evidence). Upon such determination, the Earnest Money
Deposit, Security Deposit already recovered and Performance Guarantee under
the contract shall be liable to be forfeited and shall be absolutely at the disposal
of the AAL

After giving notice to the contractor to measure up the work of the contractor
and to take such whole, or the balance or part thereof, as shall be un-executed
out of his hands and to give it to another contractor or any other means to
complete the work. The contractor, whose contract is determined as above, shall
not be allowed to participate in the tendering process for the balance work. In
the event of above courses being adopted by the Engineer-in-Charge, the
contractor shall have no claim to compensation for any loss sustained by him
by reasons of his having purchased or procured any materials or entered into
any engagements or made any advances on account or with a view to the
execution of the work or the performance of the contract. And in case action is
taken under any of the provision aforesaid, the contractor shall not be entitled
to recover or be paid any sum for any work thereof or actually performed under
this contract unless and until the Engineer-in-Charge has certified in writing the
performance of such work and the value payable in respect thereof and he shall
only be entitled to be paid the value so certified.

CLAUSE 3 A

In case, the work cannot be started due to reasons not within the control of the
contractor within 1/8th of the stipulated time for completion of work or one month

whichever is higher, either party may close the contract by giving notice to the other

party stating the reasons. In such eventuality, the Earnest Money Deposit and the
Performance Guarantee of the contractor shall be refunded within 30 days.

Neither party shall claim any compensation for such eventuality. This clause is not
applicable for any breach of the contract by either party.

CLAUSE 4
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Contractor
liable to pay
compensation
even if action not
taken under
Clause-3

In any case in which any of the powers conferred upon the Engineer-in-Charge by
Clause-3 thereof, shall have become exercisable and the same are not exercised, the
non-exercise thereof shall not constitute a waiver of any of the conditions hereof
and such powers shall notwithstanding be exercisable in the event of any future case
of default by the contractor and the liability of the contractor for compensation shall
remain unaffected. In the event of the Engineer-in-Charge putting in force all or any
of the powers vested in him under the preceding clause he may;, if he so desires after
giving a notice in writing to the contractor, take possession of (or at the sole
discretion of the Engineer-in-Charge which shall be final and binding on the
contractor) use as on hire (the amount of the hire money being also in the final
determination of the Engineer-in-Charge) all or any tools, plant, materials and
stores, in or upon the works, or the site thereof belonging to the contractor, or
procured by the contractor and intended to be used for the execution of the work/
or any part thereof, paying or allowing for the same in account at the contract rates,
or, in the case of these not being applicable, at current market rates to be certified
by the Engineer-in-Charge, whose certificate thereof shall be final, and binding on
the contractor, clerk of the works, foreman or other authorised agent to remove such
tools, plant, materials, or stores from the premises (within a time to be specified in
such notice) in the event of the contractor failing to comply with any such
requisition, the Engineer-in-Charge may remove them at the contractor’s expense
or sell them by auction or private sale on account of the contractor and his risk in
all respects and the certificate of the Engineer-in-Charge as to the expenses of any
such removal and the amount of the proceeds and expenses of any such sale shall
be final and conclusive against the contractor.

CLAUSE 5

Time and
Extension for
Delay

The time allowed for execution of the Works as specified in the Schedule ‘F’ or
the extended time in accordance with these conditions shall be the essence of the
Contract. The execution of the works shall commence from such time period as
mentioned in schedule ‘F’ or from the date of handing over of the site whichever
is later. If the Contractor commits default in commencing the execution of the
work as aforesaid, AAI shall without prejudice to any other right or remedy
available in law, be at liberty to forfeit the earnest money & performance guarantee
absolutely.

5.1

After the Contract is awarded, within 15 days, the Contractor shall submit a Time
and Progress Chart for each mile stone and get it approved by the Engineer-in-
charge. The Chart shall be prepared in direct relation to the time stated in the
Contract documents for completion of items of the works. It shall indicate the
forecast of the dates of commencement and completion of various trades of
sections of the work and may be amended as necessary by agreement between the
Engineer-in-Charge and the Contractor within the limitations of time imposed in
the contract documents, and further to ensure good progress during the execution
of the work, the contractor shall in all cases in which the time allowed for any
work, exceeds one month (save for special jobs for which a separate programme
has been agreed upon) complete the work as per mile stones given in Schedule ‘F’.
Project Management shall be done.

a. For works costing upto Rs. 5.00 Cr.  -- CPM/ PERT Chart
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a. Works costing more than Rs. 5.00 Cr. -- By using Project Management
Software like Primavera / MS
Project or any other software with
the approval of Engineer-in-charge.
b. Contractor shall submit monthly progress reports (2 copies) highlighting
status of various activities and physical completion of work.
PROGRAMME CHART
The Contractor shall prepare an integrated programme chart in Project
Management Software for the execution of work, showing clearly all activities
from the start of work to completion, with details of manpower, equipment and
machinery required for the fulfillment of the programme within the stipulated
period or earlier and submit the same for approval to the Engineer-in- Charge
within fifteen days of award of the contract. A recovery of Rs. 2500/- (for works
costing upto Rs. 5.00 Crores) / Rs. 5000/- (for works costing more than Rs. 5.00
Crores) shall be made on per day basis in case of delay in submission of the above
programme.
a. The programme chart should include the following:
a Descriptive note explaining sequence of the various activities.
b Network (PERT / CPM /BAR CHART).
¢ Programme for procurement of materials by the contractor.

Programme for deployment of machinery / equipment’s having adequate
capacity, commensurate with the quantum of work to be done within the
stipulated period, by the contractor. In addition to above, to achieve the
progress of work as per programme, the contractor must bring at site adequate
shuttering material required for cement concrete and R.C.C. works etc. for
three floors within one month from the date of start of work till the completion
of RCC work as per requirement of work. The contractor shall submit
shuttering schedule adequate to complete structure work within laid down
physical milestone.

b. If at any time, it appears to the Engineer-in-Charge that the actual
progress of work does not conform to the approved programme referred
above or after rescheduling of milestones, the contractor shall produce
a revised programme within 7 (seven) days, showing the modifications
to the approved programme to ensure timely completion of the work.
The modified schedule of programme shall be approved by the
Engineer in Charge. A recovery of Rs. 2500/- (for works costing upto
Rs.5.00 Crores) / Rs. 5000/- (for works costing more than Rs.5.00
Crores) shall be made on per day basis in case of delay in submission
of the modified programme.

c. The submission for approval by the Engineer-in-Charge of such
programme or such particulars shall not relieve the contractor of any of
the duties or responsibilities under the contract. This is without
prejudice to the right of Engineer-in-Charge to take action against the
contractor as per terms and conditions of the agreement.

d. The contractor shall submit the progress report using MS
Project/Primavira software with base line programme referred above
for the work done during previous month to the Engineer-in-charge on
or before 5th day of each month failing which a recovery Rs. 2500/ -
(for works costing upto Rs.5.00 Crores) / Rs. 5000/- (for works costing
more than Rs.5.00 Crores) shall be made on per day basis in case of
delay in submission of the monthly progress report.
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5.2

If the work(s) be delayed by:-

i. Force majeure, or an act of terrorism

il. Abnormally bad weather, or iii.

Serious loss or damage by fire, or

P Civil commotion, local commotion of workmen, strike or lockout, affecting
any of the trades employed on the work, or

Q Delay on the part of other contractors or tradesmen engaged by Engineer- in-
Charge for executing work not forming part of the Contract, or vi. Non-

availability of stores, which are the responsibility of AAI to supply or vii. Non-

availability or break down of tools and Plant to be supplied or supplied by AAI or

viii. Any other cause which, in the absolute discretion of the Engineer-in-Charge
is beyond the Contractor’s control.
then upon the happening of any such event causing delay, the contractor shall
immediately give notice thereof in writing to the Engineer-in-Charge but shall
nevertheless use constantly his best endeavors to prevent or make good the
delay and shall do all that may be reasonably required to the satisfaction of the
Engineer-in-charge to proceed with the works. The contractor shall also sign
the hindrance register at appropriate place for each hindrance.

5.3

Request for rescheduling of Milestones and extension of time, to be eligible for
consideration, shall be made by the contractor in writing within fourteen days of
the happening of the event causing delay on the prescribed form to the authority
indicated in schedule ‘F’. The contractor may also, if practicable, indicate in such
a request the period for which extension is desired.

5.4

In any such case the Engineer-in-Charge with the approval of authority indicated
in Schedule ‘F’ may give a fair and reasonable extension of time and reschedule
the Milestones for completion of work. Such extension or rescheduling of the
milestone shall be communicated to the contractor by the Engineer-in-charge in
writing, within 1 month or 4 weeks of the date of receipt of such request
respectively. Non-application by the contractor for extension of time/ re-
scheduling of milestones shall not be a bar for giving a fair and reasonable
extension / re-scheduling of milestones by the Engineer-in-charge with the
approval of authority indicated in schedule ‘F’ and this shall be binding on the
contractor.

CLAUSE 6

Measurements of
Work
Done

Engineer-in-charge shall, except as otherwise provided, ascertain and determine
by measurement, the value in accordance with the contract of work done. All
measurement of all items having financial value shall be entered in Measurement
Book and/or level field book so that a complete record is obtained of all works
performed under the contract.

All measurements and levels shall be taken jointly by the Engineer-in-Charge or
his authorised representative and by the contractor or his authorised representative
from time to time during the progress of the work and such measurements shall be
signed and dated by the Engineer-in-Charge and the contractor or their
representatives in token of their acceptance. If the contractor objects to any of the
measurements recorded, a note shall be made to that effect with reason and signed
by both the parties.

If for any reason the contractor or his authorised representative is not available and
the work of recording measurements is suspended by the Engineer-in-
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Charge or his representative, the Engineer-in-Charge and the Department shall not
entertain any claim from contractor for any loss or damages on this account. If the
contractor or his authorised representative does not remain present at the time of
such measurements after the contractor or his authorised representative has been
given a notice in writing three (3) days in advance or fails to countersign or to
record objection within a week from the date of the measurement, then such
measurements recorded in his absence by the Engineer in- Charge or his
representative shall be deemed to be accepted by the Contractor.

The contractor shall, without extra charge, provide all assistance with every
appliance, labour and other things necessary for measurements and recording
levels.

Except where any general or detailed description of the work expressly shows to
the contrary, measurements shall be taken in accordance with the procedure set
forth in the specifications notwithstanding any provision in the relevant Standard
Method of measurement or any general or local custom. In the case of items which
are not covered by specifications, measurements shall be taken in accordance with
the relevant standard method of measurement issued by the Bureau of Indian
Standards and if for any item no such standard is available, then a mutually agreed
method shall be followed.

The contractor shall give, not less than seven days’ notice to the Engineer-
inCharge or his authorised representative incharge of the work, before covering up
or otherwise placing beyond the reach of measurement any work in order that the
same may be measured and correct dimensions thereof be taken before the same
is covered up or placed beyond the reach of measurement and shall not cover up
and place beyond reach of measurement any work without consent in writing of
the Engineer-in-Charge or his authorised representative incharge of the work who
shall within the aforesaid period of seven days inspect the work, and if any work
shall be covered up or placed beyond the reach of measurements without such
notice having been given or the Engineer-in- Charge’s consent being obtained in
writing, the same shall be uncovered at the Contractor’s expense, or in default
thereof no payment or allowance shall be made for such work or the materials with
which the same was executed.

Engineer-in-Charge or his authorised representative may cause either themselves
or through another officer of the department to check the measurements recorded
jointly or otherwise as aforesaid and all provisions stipulated herein above shall
be applicable to such checking of measurements or levels.

It is also a term of this contract that recording of measurements of any item of
work in the measurement book and/or its payment in the interim, on account or
final bill shall not be considered as conclusive evidence as to the sufficiency of
any work or material to which it relates nor shall it relieve the contractor from
liabilities from any over measurement or defects noticed till completion of the
defects liability period.

Clause 6 A

Computerised
Measurement
Book

Computerised measurement is mandatory for works costing more than Rs 5.00
Lacs. However in case of works costing lesser than Rs. 5.00 Lacs Engineer-
inCharge may decide for adopting computerized measurement if required, except
as otherwise provided, ascertain and determine by measurement the value of work
done in accordance with the contract. All measurements of all items having
financial value shall be entered by the contractor and compiled in the shape of the
Computerized Measurement Book having pages of A-4 size as per

the format of the department so that a complete record is obtained of all the items
of works performed under the contract.
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All such measurements and levels recorded by the contractor or his authorised
representative from time to time, during the progress of the work, shall be got
checked by the contractor from the Engineer-in-Charge or his authorised
representative as per interval or program fixed in consultation with Engineer-
inCharge or his authorised representative. After the necessary corrections made by
the Engineer-in- Charge, the measurement sheets shall be returned to the
contractor for incorporating the corrections and for resubmission to the Engineer-
in-Charge for the dated signatures by the Engineer-in-Charge and the contractor
or their representatives in token of their acceptance.

Whenever bill is due for payment, the contractor would initially submit draft
computerized measurement sheets and these measurements would be got
checked/test checked from the Engineer-in-Charge and/or his authorized
representative. The contractor will, thereafter, incorporate such changes as may be
done during these checks/test checks in his draft computerised measurements, and
submit to the department a computerised measurement book, duly bound, and with
its pages machine numbered. The Engineer-in-Charge and/or his authorised
representative would thereafter check this MB, and record the necessary
certificates for their checks/test checks.

The final, fair, computerised measurement book given by the contractor, duly
bound, with its pages machine numbered, should be 100% correct, and no cutting
or overwriting in the measurements would thereafter be allowed. If at all any error
is noticed, the contractor shall have to submit a fresh computerized MB with its
pages duly machine numbered and bound, after getting the earlier MB cancelled
by the department. Thereafter, the MB shall be taken in the records of Engineer-
in-charge, and allotted a number as per the Register of Computerized MBs. This
should be done before the corresponding bill is submitted to the Engineer-in-
charge for payment. The contractor shall submit two spare copies of such
computerized MB’s for the purpose of reference and record by the various officers
of the department.

The contractor shall also submit to the department separately his computerized
Abstract of Cost and the bill based on these measurements, duly bound, and its
pages machine numbered alongwith two spare copies of the “bill. Thereafter, this
bill will be processed by the Engineer-in-charge and allotted a number as per the
computerized record in the same way as done for the measurement book meant for
measurements.

The contractor shall, without extra charge, provide all assistance with every
appliance, labour and other things necessary for checking of measurements / levels
by the Engineer-in-charge or his representative.

Except where any general or detailed description of the work expressly shows to
the contrary, measurements shall be taken in accordance with the procedure
setforth in the specifications notwithstanding any provision in the relevant
Standard Method of measurement or any general of local custom. In the case of
item which are not covered by specifications, measurements shall be taken in
accordance with the relevant standard method of measurement issued by the
Bureau of Indian Standards and if for any item no such standard is available then
a mutually agreed method shall be followed.

The contractor shall give not less than seven days’ notice to the Engineer-in-
Charge or his authorized representative in charge of the work before covering up
or otherwise placing beyond the reach of checking and / or test checking the
measurement of any work in order that the same be checked and / or test checked
and correct dimensions thereof be taken before the same is covered up or placed
beyond the reach of checking and / or test checking measurement and shall not
cover up and place beyond reach of measurement any work without
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consent in writing of the Engineer-in-charge or his authorized representative
incharge of the work who shall within the aforesaid period of seven days inspect
the work, and if any work shall be covered up or placed beyond the reach of
checking and / or test checking measurements without such notice having been
given or the Engineer-incharge’s consent being obtained in writing the same shall
be uncovered at the contractor’s expense, or in default thereof no payment or
allowance shall be made for such work or the materials with which the same was
executed.

Engineer-in-charge or his authorised representative may cause either themselves
or through another officer of the department to check the measurements recorded
by contractor and all provisions stipulated herein above shall be applicable to such
checking of measurements or levels.

It is also a term of this contract that checking and/or test checking the
measurements of any item of work in the measurement book and/or its payment
in the interim, on account of final bill shall not be considered as conclusive
evidence as to the sufficiency of any work or material to which it relates nor shall
it relieve the contractor from liabilities from any over measurement or defects
noticed till completion of the defects liability period.

CLAUSE 7

Payment on
Intermediate
Certificate to be
regarded as
Advances

No payment shall be made for work, estimated to cost Rs. One lac or less till after
the whole of the work shall have been completed and certificate of completion
given. For works estimated to cost over Rs. One lac, the interim or running account
bills shall be submitted by the contractor for the work executed on the basis of
such recorded measurements on the format of the Department in triplicate on or
before the date of every month fixed for the same by the Engineer-in-Charge. The
contractor shall not be entitled to be paid any such interim payment if the gross
work done together with net payment/ adjustment of advances for material
collected, if any, since the last such payment is less than the amount specified in
Schedule ‘F’, inwhich case the interim bill shall be prepared on the appointed date
of the month after the requisite progress is achieved. Engineer-in- Charge shall
arrange to have the bill verified by taking or causing to be taken, where necessary,
the requisite measurements of the work. In the event of the failure of the contractor
to submit the bills, Engineer-inCharge shall prepare or cause to be prepared such
bills in which event no claims whatsoever due to delays on payment including that
of interest shall be payable to the contractor. Payment on account of amount
admissible shall be made by the Engineer-in-Charge certifying the sum to which
the contractor is considered entitled by way of interim payment at such rates as
decided by the Engineer-inCharge. The amount admissible shall be paid by 10th
working day after the day of presentation of the bill by the Contractor to the
Engineer-in-Charge or his Asstt. Manager / Manager (Engg.) together with the
account of the material issued by the department, or dismantled materials, if any.
In the case of works outside the headquarters of the Engineer- in-Charge, the
period of ten working days will be extended to fifteen working days.

All such interim payments shall be regarded as payment by way of advances
against final payment only and shall not preclude the requiring of bad, unsound
and imperfect or unskilled work to be rejected, removed, taken away and
reconstructed or re-erected. Any certificate given by the Engineer-in-charge
relating to the work done or materials delivered forming part of such payment,
may be modified or corrected by any subsequent such certificate(s) or by the final
certificate and shall not by itself be conclusive evidence that any work or materials
to which it relates is are in accordance with the contract and
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specifications. Any such interim payment, or any part thereof shall not in any
respect conclude, determine of affect in any way powers of the Engineer-incharge
under the contract or any of such payments be treated as final settlement and
adjustment of accounts or in any way vary or affect the contract.

Pending consideration or extension of date of completion, interim payments shall
continue to be made as herein provided without prejudice to the right of the
department to take action under the terms of this contract for delay in the
completion of work, if the extension of date of completion is not granted by the
competent authority.

The Engineer-in-Charge in his sole discretion on the basis of a certificate from the
Asstt Manager / Manager (Engg) to the effect that the work has been completed
up to the level in question make interim advance payments without detailed
measurements for work done (other than foundations, items to be covered under
finishing items) up to lintel level (including sunshade etc.) and slab level, for each
floor working out at 75% of the assessed value. The advance payments so allowed
shall be adjusted in the subsequent interim bill by taking detailed measurements
thereof.

CLAUSE 8

Completion
Certificate and
Completion
Plans

Within ten days of the completion of the work, the contractor shall give notice of
such completion to the Engineer-in-Charge and within thirty days of the receipt of
such notice, the Engineer-in-Charge shall inspect the work and if there is no defect
in the work, shall furnish the contractor with a final certificate of completion,
otherwise a provisional certificate of physical completion indicating defects (a) to
be rectified by the contractor and/or (b) for which payment will be made at reduced
rates, shall be issued. But no final certificate of completion shall be issued, nor
shall the work be considered to be complete for ‘Civil Construction Works’ until
the contractor shall have removed from the premises on which the work shall be
executed all scaffolding, surplus materials, rubbish and all huts and sanitary
arrangements required for his/their work people on the site in connection with the
execution of the works as shall have been erected or constructed by the
contractor(s) and cleaned off the dirt from all wood work, doors, windows,walls,
floor or other parts of the building, in, upon, or about which the work is to be
executed or of which he may have had possession for the purpose of the execution;
thereof, and not until the work shall have been measured by the Engineer-in-
charge. If the contractor shall fail to comply with the requirements of this Clause
as to removal of scaffolding, surplus materials and rubbish and all huts and
sanitary arrangement as aforesaid and cleaning off dirt on or before the date fixed
for the completion of work, the Engineer-incharge may at the expense of the
contractor remove such scaffolding, surplus materials and rubbish etc., and
dispose of the same as he thinks fit and clean off such dirt as aforesaid, and the
contractor shall have no claim in respect of scaffolding or surplus materials as
aforesaid except for any sum actually realised by the sale thereof.

i. For electrical and mechanical capital works: The contractor shall remove the
rubbish from the site. Following conditions must be met before recording
completion certificate :

Submits completion plan, maintenance manual, manufactures catalogue and
gives performance test for system.

ii. For repair works: The performance of the repaired system has been tested and
found satisfactory.

iii. For AMC work: The system has been tested for its performance/
completeness and taken over by AAI / next agency for operation and
maintenance.
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CLAUSES8 A

Contractor to
keep site clean

When the annual repairs and maintenance of works are carried out, the splashes
and droppings from white washing, colour washing, painting etc., on walls, floor,
windows etc. shall be removed and the surface cleaned simultaneously with the
completion of these items of work in the individual rooms, quarters or premises
etc.

Where the work is done without waiting for the actual completion of all the other
items of work in the contract, in case the contractor fails to comply with the
requirements of this clause, the Engineer-in-charge shall have the right to get this
work done at the cost of the contractor either departmentally or through any other
agency. Before taking such action, the Engineer-in-charge shall give ten days
notice in writing to the contractor.

CLAUSE 8B

Completion
Plans to be
Submitted by the
Contractor

The contractor shall submit completion plan as required vide General
Specifications for Electrical works (Part-I internal) 2005 and (Part -11 External)
1994 or latest available specifications, as applicable within thirty days of the
completion of the work.

The contractor shall submit completion plan for building works, all services, and
obtain occupancy certificate from local bodies on the basis of completion drawings
within a period of 30 days from the date of completion.

The contractor shall also submit catalogues of all equipment’s and maintenance
manual for the complete E & M systems. If contractor fails to submit completion
plans of all works, he shall be liable to pay compensation @ 0.5% of the tendered
value of works costing up to Rs. 5 Crores subject to maximum of Rs. 1.00 Lac and
0.25% for works costing more than Rs. 5 crores subject to maximum of Rs.
1.5.Lac. The decision of Project-in-charge in this regard shall be final and binding
on the contractor.

CLAUSE 9

Payment of final
bill

The corrected final bill shall be submitted by the contractor in the same manner as
specified in interim bills within three months of physical completion of the work
or within one month of the date of the final certificate of completion furnished by
the Engineer-in-charge whichever is earlier. No further claims shall be made by
the contractor after submission of the final bill and these shall be deemed to have
been waived and extinguished. Payments of those items of the bill in respect of
which there is no dispute and of items in dispute, for quantities and rates as
approved by Engineer-in- charge, will, as far as possible be made within the period
specified herein under, the period being reckoned from the date of receipt of the
bill by the Engineer-incharge or his authorised Asstt. Manager / Manager (Engg.),
complete with account of materials issued by the Department and dismantled
materials.

S| Value of work Time limit
1 Ifthe Tendered value of work is up to Rs. 50 2 months
lac
2  Ifthe Tendered value of work is more than 3 months
Rs.50 lac and up to Rs. 2.5 Crore:
3 Ifthe Tendered value of work exceeds Rs. 6 months

AAL

C...... l...... O....... Page 40




Clauses of Contract

2.5 Crore:

In case of delay in payment of final bills after prescribed time limit, a simple
interest @ 5% per annum shall be paid to the contractor from the date of expiry of
prescribed time limit which will be compounded on yearly basis, provided the final
bill submitted by the contractor found to be in order.

The Final bill shall be prepared for both L1 & L2 bidders for all tendered items
(excluding Extra Items based on market rate) and payment shall be made on the
basis of lower of the two.

CLAUSE9 A

Payment of
contractor’s bills
to Banks

Payments due to the contractor and refund of various nature may, if so desired by
him and wherever possible in banks be made through electronic payment
mechanism instead of direct to him, provided that the contractor furnishes to the
Engineer-in- Charge.
i. Informations as per proforma attached.
ii. An authorisation in the form of a legally valid document such as power of
attorney conferring authority on the bank to receive payments and
iii. His own acceptance of the correctness of the amount made out as being due to
him by Authority or his signature on the bill or other claim preferred against
Authority before settlement by the Engineer-in-charge of the account or claim
by payment to the bank. While the receipt given by such banks shall constitute
a full and sufficient discharge for the payment, the contractor shall whenever
possible present his bills duly receipted and discharged through his bank.
Nothing herein contained shall operate to create in favour of the bank any rights
or equities vis-a-vis the Airports Authority of India.

CLAUSE 10

Materials
supplied by
Authority

Materials which Authority will supply are shown in Schedule ‘B’ which also
stipulates quantum, place of issue and rate(s) to be charged in respect thereof. The
contractor shall be bound to procure them from the Engineer-in-charge. As soon
as the work is awarded, the contractor shall finalise the programme for the
completion of work as per clause 5 of this contract and shall give his estimates of
materials required on the basis of drawings/ or schedule of quantities of the work.
The contractor shall give in writing his requirement to the Engineer-in-charge,
which shall be issued to him keeping in view the progress of work as assessed by
the Engineer-in- Charge in accordance with the agreed phased programme of work
indicating monthly requirements of various materials. The contractor shall place
his indent in writing for issue of such materials at least 7 days in advance of his
requirement.

Such materials shall be supplied for the purpose of the contract only and the value
of the materials so supplied at the rates specified in the aforesaid schedule shall be
set off or deducted, as and when materials are consumed in items of work
(including normal wastage) for which payment is being made to the contractor,
form any sum then due or which may therefore become due to the contractor under
the contract or otherwise or from the security deposit. At the time of submission
of bills, the contractor shall certify that balance of materials supplied is available
at site in original good condition.

The contractor shall submit alongwith every running bill (on account or interim
bill) material-wise reconciliation statements supported by complete calculations
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reconciling total issue, total consumption and certified balance (diameter/ section-
wise in the case of steel) and resulting variations and reasons thereof. Engineer-
in-charge shall (whose decision shall be final and binding on the contractor) be
within his rights to follow the procedure of recovery in clause 42 at any stage of
the work if reconciliation is not found to be satisfactory.

The contractor shall bear the cost of getting the material issued, loading,
transporting to site, unloading, storing under cover as required, cutting assembling
and joining the several parts together as necessary. Not withstanding anything to
the contrary contained in any other clause of the contract and all stores / materials
so supplied to the contractor or procured with the assistance of the AAI shall
remain the absolute property of Authority and the contractor shall be the trustee of
the stores/ materials, and the said stores/ materials shall not be removed/ disposed
off from the site of the work on any account and shall be at all times open to
inspection by the Engineer-in-charge or his authorised agent. Any such stores/
materials remaining unused shall be returned to the Engineerin-charge in as good
a condition in which they were originally supplied at a place directed by him, at a
place of issue or any other place specified by him as he shall require, but in case it
is decided not to take back the stores/ materials the contractor shall have no claim
for compensation on any account of such stores/ materials so supplied to him as
aforesaid and not used by him or for any wastage in or damage to in such stores/
materials.

On being required to return the stores/ materials, the contractor shall hand over the
stores/ materials on being paid or credited such price as the Engineer-incharge
shall determine, having due regard to the condition of the stores/ materials. The
price allowed for credit to the contractor, however, shall be at the prevailing
market rate not exceeding the amount charged to him, excluding the storage
charge, if any. The decision of the Engineer-in-charge shall be final and
conclusive. In the event of breach of the aforesaid condition, the contractor shall
in addition to throwing himself open to account for contravention of the terms of
the licenses or permit and/ or for criminal breach of trust, be liable to Authority
for all advantages or profits resulting or which in the usual course would have
resulted to him by reason of such breach. Provided that the contractor shall in no
case be entitled to any compensation or damages on account of any delay in supply
or non-supply thereof all or any such materials and stores provided further that the
contractor shall be bound to execute the entire work if the materials are supplied
by the Authority within the original scheduled time for completion of the work
plus 50% thereof or schedule time plus 6 months whichever is more if the time of
completion of work exceeds 12 months, but if a part of the materials only has been
supplied within the aforesaid period, then the contractor shall be bound to do so
much of the work as may be possible with the materials and stores supplied in the
aforesaid period. For the completion of the rest of the work, the contractor shall
be entitled to such extension of time as may be determined by the Engineer-in-
charge whose decision in this regard shall be final and binding on the contractor.
The contractor shall see that only the required quantities of materials are got
issued. Any such material remaining unused and in perfectly good/ original
condition at the time of completion or determination of the contract shall be
returned to the Engineer-in- charge at the stores from which it was issued or at a
place directed by him by a notice in writing. The contractor shall not be entitled
for loading transporting, unloading and stacking of such unused material except
for the extra lead, if any involved, beyond the original place of issue.
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CLAUSE10A

Materials to be
provided by the
contractor

and Mandatory
Tests

1. The contractor shall, at his own expense, provide all materials, required for the
works other than those which are stipulated to be supplied by the Authority.
The contractor shall, at his own expense and without delay; supply to the

2. Engineer in- charge samples of materials to be used on the work and shall get
these approved in advance. All such materials to be provided by the contractor
shall be in conformity with the specifications laid down or referred to in the
contract. The contractor shall, if requested by the Engineer-in-charge furnish
proof, to the satisfaction of the Engineer-in- charge that the materials so comply.
The Engineer-in-charge shall within thirty days of supply of samples or within
such further period as he may require intimate to the Contractor in writing
whether samples are approved by him or not. If samples are not approved, the
Contractor shall forthwith arrange to supply to the Engineer-incharge for his
approval, fresh samples complying with the specifications laid down in the
contract. When materials are required to be tested in accordance with
specifications, approval of the Engineer-in-charge shall be issued after the test
results are received.

3. The contractor shall at his risk and cost submit the samples of materials to be
tested or analysed and shall not make use of or incorporate in the work any
materials represented by the samples until the required tests or analysis have
been made and materials finally accepted by the Engineer-in-charge.

4. If any additional tests apart from mandatory tests specified in the contract are

required to be carried out at the instance of AAI or any other advisory body, to
ensure conformity of the item to the contract specifications, the cost of such tests
shall be borne by AAL. In case the material / equipment fails in the above tests,
the expenditure incurred by AAI on testing of such material or equipment along
with incidental charges borne by AAI (if any) shall be recovered from the dues
of the contractor and action shall be taken under Clause 16 and other relevant
clauses of the contract.

5. The contractor shall not be eligible for any claim or compensation either arising
out of any delay in the work or due to any corrective measures required to be
taken on account of and as a result of testing of materials.

6. The contractor shall, at his risk and cost, make all arrangements and shall provide
all facilities as the Engineer-in-charge may require for collecting and preparing
the required number of samples for such tests at such time and to such place or
places as may be directed by the Engineer-in-charge and bear all charges and
cost of testing unless specifically provided for otherwise elsewhere in the
contract or specifications. The Engineer-incharge or his authorised
representative shall at all times have access to the works and to all workshops
and places where work is being prepared or from where materials, manufactured
articles or machinery are being obtained for the works and the contractor shall
afford every facility and every assistance in obtaining the right to such access.

7. The Engineer-in-charge shall have full powers to require the removal from the
premises of all materials which in his opinion are not in accordance with the
specifications and in case of default, the Engineer-in-charge shall be at liberty to
employ at the expense of the contractor, other persons to remove the same
without being answerable or accountable for any loss or damage that may happen
or arise to such materials. The Engineer-in-charge shall also have full powers to
require other proper materials to be substituted thereof and in case of default, the
Engineer-in-charge may cause
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The contractor shall at his own expense, provide a material testing lab at the
site for conducting routine field tests. The lab shall be equipped atleast with
the testing equipment as specified in Schedule F.

Details in respect of all mandatory tests shall be maintained in the desired

format and attached with each Running Account Bill.

on

1. The Contractor, on signing an indenture in the form to be specified by the

Engineer-in- charge, shall be entitled to be paid during the progress of the
execution of the work upto 75% of the assessed value of any materials which
are in the opinion of the Engineer-in-charge nonperishable, nonfragile and
noncombustible and are in accordance with the contract and which have been
brought on the site in connection therewith and are adequately stored and/ or
protected against damage by weather or other causes but which have not at
time of advance been incorporated in the works when materials on account of
which an advance has been made under this sub-clause are incorporated in
the work, the amount of such advance shall be recovered/ deducted from the
next payment made under any of the clause or clauses of this contract.

Such secured advance shall also be payable on other items of perishable
nature, fragile and combustible with the approval of the Engineer-in-charge
provided the contactor provides a comprehensive insurance cover for the full
cost of such materials. The decision of the Engineer-in-charge shall be final
and binding on the contractor in this matter. No secured advance, shall
however, be paid on high-risk materials such as ordinary glass, sand, petrol,
diesel etc.

The secured advance shall also be payable against items brought at site for
use in electrical and mechanical systems. Such secured advance shall be paid
on submission of Collateral Bank Guarantee submitted by the vendor against
the payment in case equipment/system fails to perform on testing and
commissioning. Normally secured advance is paid up to 75% of the assessed
value of items but in any case it shall not exceed 80% of cost of items
indicated for supply of equipment.

Mobilisation advance not exceeding 10% of the tendered value shall be paid

for the works costing more than Rs 5.00 Cr, subject to the availability of funds

and if requested by the contractor in writing within period as indicated below.

iii. For the works costing between Rs. 5 crores — Rs.100 crores the
application for the issue of mobilization advance must be received in
writing within 30 days of handing over of the site.

iv. For the works costing more than Rs. 100 crores the application for the
issue of mobilization advance must be received in writing within 45 days
of handing over of the site.

v. The contractor shall execute a Bank Guarantee Bond from any
Scheduled Bank but not Co-operative or Gramin Bank as specified by
Engineer-in-charge for 110% of value of installment of mobilisation
advance before such advance is released. The 1% installment should not
exceed Rs.10.00 Cr. The number of installments and value of each

CLAUSE 10B

(1) | Secured
Advance
Nonperishable
materials

(1) | Mobilisation
Advance

AA.L
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subsequent installment shall be decided by AAI depending on progress
of work and availability of funds.

d. The second and subsequent installments shall be released by the Engineer-

in-charge only after the contractor furnishes a proof of the satisfactory
utilisaton of the earlier installment to the entire satisfaction of the
Engineer-in-charge. Provided provision of Clause 10B(ll) shall be
applicable only when so provided in Schedule ‘F’. The contractor shall
accordingly submit Bank Guarantee in parts for release of corresponding
mobilisation advance and validity of BG shall be for a extended period
of 3 months beyond stipulated date of completion.

Interest
Mobilisation
advance

on

3. The mobilisation advance bear simple interest at the rate of 10% per annum
and shall be calculated from the date of payment to the date of recovery, both
days inclusive, on the outstanding amount of advance.

a.

However, in rare cases, wherein progress of work is delayed beyond
stipulated period of completion due to reasons beyond control of
contractor, deferment in recovery of mobilization advance with
accumulated interest thereon may be considered by AAI. In such case of
deferred recovery, an enhanced rate of interest i.e 15% per annum shall
be payable with recovery of outstanding mobilization amount @ 50% of
gross value of running account bill(s), subject to Engineer-InCharge
certifying that deferment towards recovery of outstanding advance is
proposed in the overall interest of the project and is necessitated to
improve the progress of work..

Recovery
Mobilisation
advance

of

4. Recovery of such advanced of sums against above and the interest thereon shall
be made by deduction from (the contractor’s bill) the on-account payments in
suitable percentage in relation to the stipulated period of completion as
detailed below :

a.

b.

25% of the amount advanced plus interest due upto 1/4™ of the
stipulated period of the completion.

60% of the amount advanced plus interest due upto % of the stipulated
period of the completion.

100% of the amount advanced plus interest due upto 3/4th of the
stipulated period of the completion or 80% of the progress of work
whichever is earlier.

Wherein progress of work is delayed beyond stipulated period of
completion due to reasons beyond control, deferment in recovery of
mobilization advance with accumulated interest thereon may be
considered at an enhanced rate of interest i.e. 15% per annum with
recovery of outstanding mobilization advance @50% of gross value of
running account bill.

In case requisite amount as recoverable above is not available in on
account payments mentioned above, the agency shall deposit the same
within 7 days of its due otherwise all Bank Guarantees submitted by the
agency towards mobilization advance shall be encashed by the
Engineer-in-charge.
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CLAUSE 10C

Payment on
Account of
Increase in
Prices/
Wages due to
Statutory
Order(s)

If after submission of the tender, the price of any material incorporated in the
works (excluding the materials covered under Clause 10CA and not being a
material supplied from the Engineer-in-charge’s stores in accordance with Clause
10 thereof) and/ or wages of labour increases as a direct result of the coming into
force of any fresh law or statutory rule or order (but not due to any variation of
rates in GST applicable on such materials being considered under this clause)
beyond the prices / wages prevailing at the time of last stipulated date for receipt
of the tenders including extensions, if any, for the work, during contract period
including the justified period extended under the provisions of the Clause 5 of the
Contract without any action under Clause 2, then the amount of the contract shall
accordingly be varied.

If after submission of the tender, the price of any material incorporated in the
works (excluding the material covered under clause 10CA and not being a material
supplied from the Engineer-in-charge’s stores in accordance with clause 10
thereof) and / or wages of labour as prevailing at the time of last stipulated date of
receipt of tender including extensions, if any, is decreased as a direct result of the
coming into force of any fresh law or statutory rule or order (not due to any
changes in GST /Custom duty). Authority shall in respect of materials
incorporated in the works (excluding the material covered under clause 10CA and
not being materials supplied from the Engineer-in-charge’s stores in accordance
with Clause 10 hereof) and/ or labour engaged on the execution of the work after
the date of coming into force of such law, statutory rule or order be entitled to
deduct from the dues of the contractor, such amount as shall be equivalent to the
difference between the prices of the materials and/ or wages as prevailed at the
time of the last stipulated date for receipt of tenders including extensions if any
for the work and the prices of materials and/ or wages of labour on the coming into
force of such law, statutory rule or order. This will be applicable for the contract
period including the justified period extended under the provisions of clause 5 of
the contract without any action under clause 2.

Engineer-in-charge shall call books of account and other relevant documents from
the contractor to satisfy himself about reasonability of increase in prices of
materials and wages. The contractor shall, within a reasonable time of his
becoming aware of any alteration in the price of any such materials and/ or wages
of labour, give notice thereof to the Engineer-in-charge stating that the same is
given pursuant to this condition together with all information relating thereto
which he may be in position to supply.

For this purpose, the labour component of 85% of the value of the work executed
during period under consideration shall not exceed the percentage as specified in
Schedule F, and the increase / decrease in labour shall be considered on the
minimum daily wages in rupees of any unskilled mazdoor, fixed under any law,
statutory rule or order.

CLAUSE 10 CA

Payment due
to variation
prices
materials after

in
of

If after submission of the tender, the price of materials specified in Schedule-F
increases/ decreases beyond the base price(s) as indicated in schedule F for the
work, then the amount of the contract shall accordingly be varied and provided
further that any such variations shall be effected for stipulated period of contract
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receipt of tender

including the justified period extended under the provisions of clause 5 of the
contract without any action under Clause 2.

However for work done/ during the justified period extended as above, it will be
limited to indices prevailing at the time of updated stipulated date of completion
considering the effect of extra work (Extra time to be calculated on pro-rata basis
only as cost of extra work X stipulated period/ tendered cost).

The increase/ decrease in prices of cement, steel reinforcement, structural steel,
Bitumen and POL shall be determined by the Price indices issued by the Director
General, CPWD. For other items provided in the Schedule ‘F’, this shall be
determined by the All India Wholesale Price Indices of materials as published by
Economic Advisor to Government of India, Ministry of Commerce and Industry.
Base price for cement, steel reinforcement, structural steel and POL shall be as
issued under authority of Director General, CPWD applicable for Delhi including
Noida, Gurgaon, Faridabad and Ghaziabad and for other places as issued under
the authority of Zonal Chief Engineer, CPWD and base price of other materials
issued by concerned Zonal Chief Engineer and as indicated in Schedule ‘F’ . In
case, price index of a particular material is not issued by Ministry of Commerce
and Industry then the price index of nearest similar material as indicated in
Schedule F shall be followed.

The amount of the contract shall accordingly be varied for all such materials
worked out as per the formula given below for individual material:

Adjustment for component of individual material.

V =P xQ xCI-CI0

Clo
where,

V = Variation in material cost i.e. increase or decrease in the amount in rupees to
be paid or recovered

Vii. = Base price of material as issued under authority of DG, CPWD or
concerned Zonal Chief Engineer CPWD and as indicated in Schedule ‘F’.
For Projects and original works

Q = Quantity of material brought at site for bonafide use in the works since

previous bill excluding any such quantity consumed in the deviated quantity of

items beyond deviation limit and extra/substituted item, paid/to be paid at rates

derived on the basis of market rates under clause 12.2

For maintenance works

Q = Quantity of material brought at site for bonafide use in the works since
previous bill including any such quantity consumed in the deviated quantity
of items beyond deviation limit paid at agreement rates and extra/substituted
item being scheduled items, but excluding nonscheduled extra/substituted
item paid/to be paid at market rates under clause 12.2

CIl0 = Price index for cement, steel reinforcement bars, structural steel and POL

as issued by the DG, CPWD and corresponding to the time of base price of

respective material indicated in schedule ‘F’. For other items, if any

provided in Schedule ‘F’, All India Wholesale Price Index for the material
as published by the Economic Advisor to Government of India, Ministry
of Industry and Commerce and corresponding to the time of base price of
respective material indicated in Schedule ‘F’.
Cl = Price index for cement, steel reinforcement bars, structural steel and POL
as issued under the authority of DG, CPWD for period under consideration. For
other items, if any, provided in Schedule ‘F’ All India Wholesale Price Index for
the material for the period under consideration as published by Economic Advisor
to Government of India, Ministry of Industry and Commerce.
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Note:

In respect of justified period extended under the provisions of Clause 5 of the
contract without any action under clause 2, the index prevailing at the time of
updated stipulated date of completion considering the effect of extra work
(extra time to be calculated on prorata basis only as cost of extra work X
stipulated period/ tendered cost) shall be considered.

Provided always that provisions of the preceding Clause 10 C shall not be

applicable in respect of materials covered in this Clause.

If during progress of work or at the time of completion of work, it is noticed

that any material brought at site is in excess of requirement, then amount of
escalation if paid earlier on such excess quantity of material shall be
recovered on the basis of cost indices as applied at time of payment of
escalation or as prevailing at the time of effecting recovery, whichever is
higher.

. Cement mentioned wherever in this clause includes cement component used

in RMC brought at site from outside approved RMC plants, if any.

. The date wise record of ready mix concrete shall be kept in a register and

cement consumption for the same shall be calculated accordingly.

If built-up steel items are brought at site from workshop, than the variation
shall be paid for structural steel up the period when the built-up item/finished
product is brought at site.

Clause 10CC

AAL

C...... l...... O....... Page 48




Clauses of Contract

AN

Payment due
to

Increase/
Decrease in
Prices /
Wages
(excluding
material
covered
under clause
10CA) after
Receipt of
Tender
works.

for

If the prices of materials (not being materials supplied or services rendered at fixed
prices by the Department in accordance with clause 10 & 34 thereof) and/ or wages
of labour required for execution of work increase, the contractor shall be
compensated for such increase as per provisions detailed below and the amount of
the contract shall accordingly be varied, subject to the condition that such
compensation for escalation in prices and wages shall be available only for the work
done during the stipulated period of the contract including the justified period
extended under the provisions of clause 5 of the contract without any action under
clause 2.

No such compensation shall be payable for a work for which the stipulated period
of completion is equal to or less than the time as specified in Schedule ‘F’. Such
compensation for escalation in the prices of materials and labour, when due, shall
be worked out based on the following provisions:

(i) The base date for working out such escalation shall be the last stipulated
date of the receipt of tenders including extension, if any.
(ii) The cost of work on which escalation will be payable shall be reckoned as
below:
a  Gross value of work done upto this quarter (A)
b Gross value of work done upto the last quarter (B)
¢ Gross value of work done since previous quarter (A-B) (C)
d Full assessed value of secured advance (excluding material covered
under clause 10CA) fresh paid in this quarter (D)
e Full assessed value of secured advance (excluding material covered
under clause 10CA) recovered in this quarter (E)
f  Full assessed value of secured advance for which escalation is
payable
In this quarter (D-E) (F)
g Advance payment made during this quarter (G)
h  Advance payment recovered during this quarter (H)
i Advance payment for which escalation is payable in this quarter (G-

H)
(1

j  Extraitems/ deviated quantities of items paid as per clause 12 based
(J) on prevailing market rates during this quarter:
Then, M=(C+F+I-J)
N=0.85 M
k  Less cost of material supplied by the department as per clause 10
and recovered during the quarter (K)
I Less cost of services rendered at fixed charges as per Clause 34 and
recovered during the quarter (L)
Cost of work for which escalation is applicable
W=N-(K+L)

i. Components for materials, (except Bitumen, cement, reinforcement bars,
structural steel or others material covered under clause 10CA) labour, P.O.L.
etc. shall be pre-determined for every work and incorporated in the
conditions of contract attached to the tender papers included in Schedule F.
The decision of the Engineer-incharge in working out such percentage shall
be binding on the contracts.

The compensation for escalation for other materials (except Bitumen, cement,
reinforcement bars, structural steel or others material covered under clause
10CA) and P.O.L. shall be worked as per the formula(m & n) given below:

ii. a. Adjustment for civil component (except Bitumen, cement,
reinforcement bars, structural steel and others material covered under clause
10CA) /electrical component of construction.
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m. Formula for adjustment in material cost

Vm= W X Xm X MMl
100 Mlo
Vm = Variation in material cost i.e. increase or decrease in the amount in rupees tg
be paid or recovered.
W = Cost of work done, worked out as indicated in sub para (ii)of Clause 10 CC

Xm = Component of ‘materials’ (except cement, structural steel, reinforcement
bars, POL and other materials covered under clausel0 CA) expressed as percent of
the total value of work.

MI = All India wholesale price index for civil component/ electrical component* of
construction material as worked out on the basis of All India Wholesale Price Index
for Individual Commodities/ Group Items for the period under consideration as
published by the Economic Advisor to Government of India, Ministry of
Industry & Commerce and applying weightage to the Individual Commaodities/
Group Items(in respect to the justified period extended under the provisions ofi
clause 5 of the contract without any action under Clause 2, the index prevailing af]
the time of stipulated date of completion considering the effect of extra work(extra
time to be calculated on prorate basis only as cost of extra work X stipulated
period/tendered cost, shall be considered.)

MIO = All India wholesale price index for civil component/ electrical component*
of construction material as worked out on the basis of All India Wholesale Price
Index for Individual Commodities/ Group Items valid on the last stipulated date of
receipt of tenders including extensions, if any, as published by the Economic
Advisor to Government of India, Ministry of Industry and Commerce and applying
weightage to the Individual Commodities/ Group Items. * Note: relevant
component only will be applicable

POL

n. Formula for adjustment in POL cost

Ve =W x Z x FI-Fl
100 Flo

VF = Variation in cost of Fuel, Oil & Lubricant i.e. increase or decrease in the
amount in rupees to be paid or recovered.

W = Cost of work done, worked out as indicated in sub para (ii) of Clause 10 CC

Z = Component of Fuel, Oil and Lubricant expressed as a percentage of the total
value of the work

FI = All India wholesale price index for Fuel, Oil and Lubricant for the period under
consideration as published by the Economic Advisor to Government of India,
Ministry of Industry & Commerce (in respect to the justified period extended
under the provisions of clause 5 of the contract without any action under
Clause 2, the index prevailing at the time of stipulated date of completion or
the prevailing index of the period under consideration, whichever is less, shall
be considered)

Flo = All India wholesale price index for Fuel, Oil and Lubricant valid on the
last stipulated date of receipt of tenders including extensions, if any.
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v. The following principles shall be followed while working out the indices
mentioned in above para
iv. The compensation for escalation shall be worked out at quarterly intervals
and shall be with respect to the cost of work done as per bills paid during the
three calendar months of the said quarter. The dates of preparation of bills as
finally entered in the measurement book/date of submission of bill finally by
the contractor to the department in case of computerized measurement book
shall be the guiding factor to decide the bills relevant to the quarterly interval.
The first such payment shall be made at the end of three months after the
month (excluding the month in which the tender was accepted) and thereafter
at three months’ interval. At the time of completion of the work, the last
period for payment might become less than 3 months depending on the actual
date of completion.

v. The index (MI/FI etc.) relevant to any quarter/ period for which such
compensation is paid shall be the arithmetical average of the indices relevant
to the three calendar months. If the period up to date of completion after the
quarter covered by the last such installment of payment is less than three
months, the index MI and FI shall be the average of the indices for the months
falling within that period.

Labour

vi Formula for adjustment in Labour cost
The compensation for escalation for labour shall be worked out as per the
formula given below:
Vi =W x Y _ x LI-Ll
100 Llo
V) = Variation in labour cost i.e. amount of increase or decrease in rupees
to  be paid or recovered

W = Value of work done, worked out as indicated in sub para (ii) above
Y = Component of labour expressed as a percentage of the total value of the
work

LI = Minimum wage in rupees of an unskilled adult male mazdoor, fixed under
any law, statutory rule or order as applicable on the last date of the quarter
previous to the one under consideration (in respect to the justified period
extended under the provisions of clause 5 of the contract without any action
under Clause 2, the minimum wage prevailing on the last date of quarter
previous to the quarter pertaining to stipulated date of completion considering
the effect of extra work(extra time to be calculated on prorate basis only as
cost of extra work x stipulated period/tendered cost, shall be considered.) or
the minimum wage prevailing on the last date of the quarter previous to the
one under consideration, whichever is less, shall be

considered.

Llo = Minimum daily wage in rupees of an unskilled adult male mazdoor, fixed
under any law, statutory rule or order as on the last stipulated date of receipt
of tender including extension if any.
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i.  The following principles will be followed while working out the compensation
as per sub para (vi) above:
a  The minimum wage of an unskilled male mazdoor mentioned in sub para
(vi) above shall be the higher of the wage notified by Government of
India, Ministry of Labour and that notified by the local administration both
relevant to the place of work and the period of reckoning.

b The escalation for labour also shall be paid at the same quarterly
intervals when escalation due to increase in cost of materials and/ or
P.O.L. is paid under this clause. If such revision of minimum wages take
place during any such quarterly intervals, the escalation compensation
shall be payable at revised rates only for work done in subsequent
quarters.

c Irrespective of variations in minimum wages of any category of labour,
for the purpose of this clause, the variation in the rate for an unskilled
male mazdoor alone shall form the basis for working out the escalation
compensation payable on the labour component.

ii. In the event the price of materials and/ or wages of labour required for
execution of the work decrease/s, there shall be a downward adjustment of the
cost of work so that such price of materials and/ or wages of labour shall be
deductible from the cost of work under this contract and in this regard the
formula herein before stated under this Clause 10CC shall mutatis mutandis

apply, provided that:

a No such adjustment for the decrease in the price of materials and/or
wages of labour aforementioned would be made in case of contracts in
which the stipulated period of completion of the work is equal to or less
than the time as specified in Schedule F.

b The Engineer-in-charge shall otherwise be entitled to lay down the
procedure by which the provision of this sub clause shall be
implemented from time to time and the decision of the Engineer-in-

charge in this behalf shall be final and binding on the contractor.

iii. Provided always that :

a  Where provisions of clause 10CC are applicable, provisions of clause 10
C will not be applicable but provisions of clause 10CA will be
applicable.

b Where provisions of clause 10CC are not applicable, provisions of
Clause 10C and 10CA will become applicable.

Note: Updated stipulated date of completion ( period of completion plus extra time
for extra work for compensation under clause 10C, 10CA and 10CC, the factor
of 1.25 taken into account for calculating the extra time under clause 12.1 for
extra time shall not be considered while calculating the updated stipulated date
of completion for this purpose in clause 10C. clause 10CA, and clause 10CC.

CLAUSE 10D
Dismantled The contractor shall treat all materials obtained during dismantling of a structure,
Material excavation of the site for a work etc. as property of AAl and such materials shall
AAI be disposed off to the best advantage of Authority according to the instructions in
Property writing issued by the Engineer-in-charge.
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CLAUSE 11

Work to be
executed in
accordance
with
specifications,
drawings,
orders etc.

The contractor shall execute the whole and every part of the work in the most
substantial and workmanlike manner both as regards materials and otherwise in
every respect in strict accordance with the specifications. The contractor shall also
conform exactly, fully and faithfully to the design, drawings and instructions in
writing in respect to the work signed by the Engineer in charge and the contractor
shall be furnished free of charge one copy of the contract documents together with
specifications, designs, drawings and instructions as are not included in the standard
specifications of Central Public Works Department specified in Schedule F or in
any Bureau of Indian Standard or any other published standard or code or Schedule
of Rates or any other printed publication referred to elsewhere in the contract.The
contractor shall comply with the provisions of the contract and with the care and
diligence execute and maintain the works and provide all labour and materials, tools
and plants including for measurements and supervision of all works, structural plans
and other things of temporary or permanent nature required for such execution and
maintenance in so far as the necessity for providing these, is specified or is
reasonably inferred from the contract. The contractor shall take full responsibility
for adequacy suitability and safety of all the works and methods of construction.

CLAUSE 12

Deviations [/
variations
extent
pricing

and

The engineer-in-charge shall have power (i) to make alteration in, omissions from,
additions to, or substitutions for the original specifications, drawings, designs and
instructions that may appear to him to be necessary or advisable during the progress
of the work, and (ii) to omit a part of the works in case of non-availability of a
portion of the site or for any other reasons and the contractor shall be bound to carry
out the works in accordance with any instructions given to him in writing signed by
the Engineering- charge and such alterations, omissions, additions or substitutions
shall form part of the contract as if originally provided therein and any altered,
additional or substituted work which the contractor may be directed to do in the
manner specified above as part of the works, shall be carried out by the contractor
on the same conditions in all respects including price on which he agreed to do the
main work except as hereafter provided.

12.1

The time for completion of the works shall, in the event of any deviations resulting
in additional cost over the tendered value being ordered, be extended, if requested
by the contractor, as follows:
iv. In the proportion which the additional cost of the altered, additional or
substituted work, bears to the original tendered value plus
V. 25% of the time calculated in (i) above or such further additional time as may
be considered reasonable by the engineer-in-charge.

12.2

Deviation,
Extra ltems
and Pricing

In the case of extra item(s) (items that are completely new, and in addition to the
items contained in the contract) the contractor may within fifteen days of receipt
of order or occurrence of the item(s) claim rates, supported by proper analysis, for
the work and the Engineer-in-charge shall within Six weeks of the receipt of the
claims supported by analysis, after giving consideration to the analysis of the rates
submitted by the contractor, determine the rates on the basis of the market rates
and the contractor shall be paid in accordance with the rates so determined.
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Deviation,
substituted
items pricing

In the case of substituted items (items that are taken up with partial substitution
or in lieu of items of work in the contract), the rate for the agreement item (to be
substituted) and substituted item shall also be determined in the manner as
mentioned in the following para.

If the market rate for the substituted item so determined is more than the market
rate of the agreement item (to be substituted), the rate payable to the contractor
for the substituted item shall be the rate for the agreement item (to be substituted)
so increased to the extent of the difference between the market rates of
substituted item and the agreement item (to be substituted).

If the market rate for the substituted item so determined is less than the market
rate of the agreement item (to be substituted), the rate payable to the contractor
for the substituted item shall be the rate for the agreement item (to be substituted)
so decreased to the extent of the difference between the market rates of
substituted item and the agreement item (to be substituted).

Deviation,
Deviated
Quantities,
Pricing

In the case of contract items, substituted items, contract cum substituted items,
which exceed the limits laid down in schedule F, the contractor may within
fifteen days of receipt of order or occurrence of the excess, claim revision of the
rates, supported by proper analysis for the work in excess of the above
mentioned limits, provided that if the rates so claimed are in excess of the rates
specified in the schedule of quantities, the Engineer-in-Charge shall within
prescribed time limit of receipt of the claims supported by analysis, after giving
consideration to the analysis of the rates submitted by the contractor, determine
the rates on the basis of the market rates and the contractor shall be paid in
accordance with the rates so determined.

12.3

The provisions of the preceding paragraph shall also apply to the decrease in

the rates of items for the work in excess of the limits laid down in Schedule F, and
the Engieer-in-Charge shall after giving notice to the contractor within one month
of occurrence of the excess and after taking into consideration any reply received
from him within fifteen days of the receipt of the notice, revise the rates for the
work in question within one month of the expiry of the said period of fifteen days
having regard to the market rates.

12.4

The contractor shall send to the Engineer-in-Charge once every three months, an
upto date account giving complete details of all claims for additional payments
to which the contractor may consider himself entitled and of all additional work
ordered by the Engineer-in-Charge, which he has executed during the preceding
quarter failing which the contractor shall be deemed to have waived his right.
However, the Executive Director Engineering may authorise consideration of
such claims on merits.
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12.5

For the purpose of operation of Schedule F, the following works shall be treated as
works relating to foundation unless & otherwise defined in the contract:

For Buildings: All works upt to 1.2 metres above ground level or up to floor 1
level whichever is lower.
For abutments, piers and well staining: All works up to 1.2 m above the bed
level.
For retaining walls, wing walls, compound walls, chimneys, over head
reservoirs/tanks and other elevated structures: All works up to 1.2 m above the
ground level.

a. For roads, apron, runway & taxitrack all items of excavation, filling GSBC
and including treatment of sub-base.
b. For reservoirs/tanks (other than overhead reservoirs/tanks): All works up to
1.2 metres above the ground level.
C. For basement: All works up to 1.2 m above ground level or up to floor 1
level whichever is lower.

12.6

Any operation incidental to or necessarily has to be in contemplation of tenderer
while filing, tender, or necessary for proper execution of the item included in the
Schedule of quantities or in the schedule of rates mentioned above, whether or not,
specifically indicated in the description of the item and the relevant specifications,
shall be deemed to be included in the rates quoted by the tenderer or the rate given
in the said schedule of rates, as the case may be. Nothing extra shall be admissible
for such operations.

CLAUSE 13
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Foreclosure of
contract due to
Abandonment

or Reduction in
Scope of Work

If at any time after acceptance of the tender or during the progress of work the
purpose or object for which the work is being done changes due to any supervening
cause and as a result of which the work has to be abandoned or reduced in scope
the Engineer-in-Charge shall give notice in writing to that effect to the contractor
and the contractor stating the decision as well as the cause for such decision and
the contractor shall act accordingly in the matter. The contractor shall have no
claim to any payment of compensation or otherwise whatsoever, on account of any
profit or advantage which he might have derived from the execution of the works
in full but which he did not derive in consequence of the foreclosure of the whole
or part of the works. The contractor shall be paid at contract rates, full amount for
works executed at site and, in addition, a reasonable amount as certified by the
Engineer-in-Charge for the items hereunder mentioned which could not be utilized
on the work to the full extent in view of the foreclosure;

a. Any expenditure incurred on preliminary site work, e.g. temporary access
roads, temporary labour huts, staff quarters and site office; storage
accommodation and water storage tanks.

b.  AAIl shall have the option to take over contractor’s materials or any part
thereof either brought to site or of which the contractor is legally bound to
accept delivery from suppliers (for incorporation in or incidental to the
work) provided, however AAI shall be bound to take over the materials or
such portions thereof as the contractor does not desire to retain. For
materials taken over or to be taken over by AAI, cost of such materials as
detailed by Engineer-in- Charge shall be paid. The cost shall, however, take
into account purchase price, cost of transportation and deterioration or
damage which may have been caused to materials whilst in the custody of
the contractor.

C. If any materials supplied by AAI are rendered surplus, the same except
normal wastage shall be returned by the contractor to AAI at rates not
exceeding those at which these were originally issued, less allowance for
any deterioration or damage which may have been caused whilst the
materials were in the custody of the contractor. In addition, cost of
transporting such materials from site to AAI stores, if so required by AAI,
shall be paid.
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Reasonable compensation for transfer of T & P from site to contractor’s
permanent stores or to his other works, whichever is less. If T & P are not
transported to either of the said places, no cost of transportation shall be
payable.

Reasonable compensation for repatriation of contractor’s site staff and imported

labour to the extent necessary.
The contractor shall, if required by the Engineer- in-Charge, furnish to him, books
of account, wage books, time sheets and other relevant documents and evidence as
may be necessary to enable him to certify the reasonable amount payable under
this condition.
The reasonable amount of items on (i), (iv) and (v) above shall not be in excess of
2% of the cost of the work remaining incomplete on the date of closure, i.e. total
stipulated cost of the work as per accepted tender less the cost of work actually
executed under the contract and less the cost of contractor’s materials at site taken
over by the AAl as per item (ii) above. Provided always that against any payments
due to the contractor on this account or otherwise, the Engineerin-Charge shall be
entitled to recover or be credited with any outstanding balances due from the
contractor for advance paid in respect of any tool, plants and materials and any
other sums which at the date of termination were recoverable by the AAI from the
contractor under the terms of the contract. In the event of action being taken under
clause 13 to reduce the scope of work, the contractor may furnish fresh
Performance Guarantee on the same conditions, in the same manner and at the
same rate for the balance tendered amount and initially valid upto the extended
date the completion or stipulated date of completion if no extension has been
granted plus 180 days beyond that. Wherever, such a fresh Performance Guarantee
is furnished by the contractor, the Engineer in Charge may return the previous
Performance Guarantee.

CLAUSE 14

Carrying out
part Work at
risk & cost of
contractor

iv. If contractor:

a. Atanytime makes default during currency of work or does not execute any
part of the work with due diligence and continues to do so even after a notice
in writing of 7 days in this respect from the Engineer-in-Charge; or

b. Commits default in complying with any of the terms and conditions of the
contract and does not remedy it or takes effective steps to remedy it within
7 days even after a notice in writing is given in that behalf by the Engineerin-
Charge; or

c. Fails to complete the work(s) or items of work with individual dates of
completion, on or before the date(s) so determined, and does not complete
them within the period specified in the notice given in writing in that behal f
by the Engineer-in-Charge.

v. The Engineer- in-Charge without invoking action under clause 3 may, without
prejudice to any other right or remedy against the contractor which have either
accrued or accrue thereafter to AAI, by a notice in writing to take the part work
/ part incomplete work of any item(s) out of his hands and shall have powers
to:

a. Take possession of the site and any materials, constructional plant,

implements, stores, etc., thereon; and/or
b. Carry out the part work / part incomplete work of any item(s) by any means
at the risk and cost of the contractor.
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iv. The Engineer-in-Charge shall determine the amount, if any, is recoverable from
the contractor for completion of the part work/ part incomplete work of any
item(s) taken out of his hands and executed at the risk and cost of the contractor,
the liability of contractor on account of loss or damage suffered by AAI because
of action under this clause shall not exceed 10% of the tendered value of the
work.

v. In determining the amount, credit shall be given to the contractor with the value
of work done in all respect in the same manner and at the same rate as if it had
been carried out by the original contractor under the terms of his contract, the
value of contractor's materials taken over and incorporated in the work and use
of plant and machinery belonging to the contractor. The certificate of the
Engineer-in-Charge as to the value of work done shall be final and conclusive
against the contractor provided always that action under this clause shall only
be taken after giving notice in writing to the contractor. Provided also that if the
expenses incurred by the department are less than the amount payable to the
contractor at his agreement rates, the difference shall not be payable to the
contractor.

vi. Any excess expenditure incurred or to be incurred by AAI in completing the
part work/ part incomplete work of any item(s) or the excess loss of damages
suffered or may be suffered by AAI as aforesaid after allowing such credit shall
without prejudice to any other right or remedy available to AAl in law or per as
agreement be recovered from any money due to the contractor on any account,
and if such money is insufficient, the contractor shall be called upon in writing
and shall be liable to pay the same within 30 days.

Vii. If the contractor fails to pay the required sum within the aforesaid period of
30 days, the Engineer-in-Charge shall have the right to sell any or all of the
contractors' unused materials, constructional plant, implements, temporary
building at site etc. and adjust the proceeds of sale thereof towards the dues
recoverable from the contractor under the contract and if thereafter there
remains any balance outstanding, it shall be recovered in accordance with the
provisions of the contract/ provisions of law.

In the event of above course being adopted by the Engineer-in-Charge, the
contractor shall have no claim to compensation for any loss sustained by him by
reason of his having purchased or procured any materials or entered into any
engagements or made any advance on any account or with a view to the execution
of the work or the performance of the contract.

CLAUSE 15

Suspension
of Work

i. The contractor shall, on receipt of the order in writing of the Engineer-inCharge,
(whose decision shall be final and binding on the contractor) suspend the
progress of the works or any part thereof for such time and in such manner as
the Engineer-in- Charge may consider necessary so as not to cause any damage
or injury to the work already done or endanger the safety thereof for any of the
following reasons:
on account of any default on the part of the contractor or;
for proper execution of the works or part thereof for reasons other than the default
of the contractor; or
for safety of the works or part thereof.

The contractor shall, during such suspension, properly protect and secure the works
to the extent necessary and carry out the instructions given in that behalf by the
Engineer-in-Charge.
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ii. If the suspension is ordered for reasons (b) and (c) in sub-para (i) above (but not

attributed to contractor):

the contractor shall be entitled to an extension of time equal to the period of every
such suspension PLUS 25% for completion of the item or group of items of work
for which a separate period of completion is specified in the contract and of
which the suspended work forms a part, and;

If the total period of all such suspensions in respect of an item or group of items
or work for which a separate period of completion is specified in the contract
exceeds thirty days, the contractor shall, in addition, be entitled to such
compensation as the Engineer-in-Charge may consider reasonable in respect of
salaries and/or wages paid by the contractor to his employees and labour at site,
remaining idle during the period of suspension, adding thereto 2% to cover
indirect expenses of the contractor provided the contractor submits his claim
supported by details to the Engineer-inCharge within fifteen days of the expiry
of the period of 30 days.

If the works or part thereof is suspended on the orders of the Engineer-inCharge
for more than three months at a time, except when suspension is ordered for
reasons (a) in sub-para (i) above, the contractor may after receipt of such order
serve a written notice on the Engineer-in-Charge requiring permission within
fifteen days from receipt by the Engineer-incharge of the said notice, to proceed
with the work or part thereof in regard to which progress has been suspended and
if such permission is not granted within that time, the contractor, if he intends to
treat the suspension, where it affects only a part of the works as on omission of
such part by AAI or where it affects whole of the works, as an abandonment of
the works by AAI, shall within ten days of expiry of such period of 15 days give
notice in writing of his intention to the Engineerin-Charge. In the event of the
contractor treating the suspension as an abandonment of the contract by AAI, he
shall have no claim to payment of any compensations on account of any profit
or advantage which he might have derived from the execution of the work in full
but which he could not derive in consequence of the abandonment. He shall,
however, be entitled to such compensation, as the Engineer-in-Charge may
consider reasonable, in respect of salaries and/or wages paid by him to his
employees and labour at site, remaining idle in consequence adding to the total
thereof 2% to cover indirect expenses of the contractor provided the contractor
submits his claim supported by details to the Engineer-inCharge within 30 days
of the expiry of the period of 3 months.

CLAUSE15A

Compensatio
n in case of
delay due to
late supply of
stipulated
material by
AAl.

The contractor shall not be entitiled to claim any compensation from AAI for the
losses suffered by him on account of delay by AAI in the supply of materials in
Schedule ‘B’ where such delay is covered by the difficulties relating to supply of
wagons, force majeure or any reasonable cause beyond the control of AAL.

This clause 15 A will not be applicable for works where no material is stipulated
for issue by AAL.

CLAUSE 16
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Action in case
Work not
done as per

Specifications

All works under or in course of execution or executed in pursuance of the contract,
shall at all times be open and accessible to the inspection and supervision of the
Engineer-in-Charge, his authorize subordinates in charge of the work and all the
superior officers, officer of the Quality Assurance Unit of the AAI or any
organization engaged by the Department of Quality Assurance and of the Chief
technical Examiner’s Office, and the contractor shall, at all times, during the usual
working hours and at all other times at which reasonable notice of the visit of such
officers has been given to the contractor, either himself be present to receive orders
and instructions or have a responsible agent duly accredited in writing, present for
that purpose. Orders given to the Contractor’s agent shall be considered to have the
same force as if they had been given to the contractor himself.

If it shall appear to the Engineer-in -charge or his authorized subordinates in charge
of the work or to the Executive Director-In-charge of quality assurance or his
subordinate officers or the officers of the organization engaged by the AAI for
quality Assurance or to the Chief Technical Examiner or his subordinate officers,
that any work has been executed with unsound, imperfect, or unskillful
workmanship, or with materials or articles provided by him for the execution of the
work which are unsound or of a quality inferior to that contracted or otherwise not
in accordance with the contract, the contractor shall, on demand in writing which
shall be made within twelve months (six months in the case of work costing Rs.10
lac and below except road work) of the completion of the work from the Engineer-
in-Charge specifying the work, materials or articles complained of notwithstanding
that the same may have been passed, certified and paid for forthwith rectify, or
remove and reconstruct the work so specified in whole or in part, as the case may
require or as the case may be, remove the materials or articles so specified and
provide other proper and suitable materials or articles at his own charge and cost.
In the event of the failing to do so within a period specified by the Engineer-in-
Charge in his demand aforesaid, then the contractor shall be liable to pay
compensation at the same rate as under clause 2 of the contract (for non completion
of the work in time) for this default.

In such case the Engineer-in-Charge may not accept the item of work at the rates
applicable under the contract but may accept such items at reduced rates as the
authority specified in schedule ‘F’ may considered reasonable during the
preparation of on account bills or final bill if the item is so acceptable without
detriment to the safety and utility of the item and the structure or he may reject the
work outright without any payment and/or get it and other connected and incidental
items rectified, or removed and re-executed at the risk and cost of the contractor.
Decision of the Engineer-in-Charge to be conveyed in writing in respect of the same
will be final and binding on the contractor.

CLAUSE 17
Contractor If the contractor or his working people or servants shall break, deface, injure or
Liable for | destroy any part of building in which they may be working, or any building, road,
Damages, road kerb fence, enclosure, water pipe, cables, drains, electric or telephone post or

defects during
maintenance
period

wires, trees, grass or grassland, or cultivated ground contiguous to the premises on
which the work or any part is being executed, or if any damage shall happen to the
work while in progress, from any cause whatever or if any defect, shrinkage or other
faults appear in the work within twelve months (six months in the case of work
costing Rs. Ten lacs and below except road work) after a certificate final or
otherwise of its completion shall have been given by the
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Engineer-in-charge as aforesaid arising out of defect or improper materials or
workmanship the contractor shall upon receipt of a notice in writing on that behal f
make the same good at his own expense or in default the Engineerin- charge cause
the same to be made good by other workmen and deduct the expense from any sums
that may be due or at any time thereafter may become due to the contractor, or from
his security deposit or the proceeds of sale thereof or of a sufficient portion thereof.
The security deposit of the contractor shall not be refunded before the expiry of
twelve months (six months in the case of work costing Rs.Ten lacs and below except
road work) after the issue of the certificate final or otherwise, of completion of
work, or till the final bill has been prepared and passed whichever is later. Provided
that in the case of road work, if in the opinion of the Engineer-in-charge, half of the
security deposit is sufficient, to meet all liabilities of the contractor under this
contract, half of the security deposit will be refundable after six months and the
remaining half after twelve months of the issue of the said certificate of completion
or till the final bill has been prepared and passed whichever is later.

In case of Maintenance and Operation works of E&M services, the security deposit
deducted from contractors shall be refunded within one month from the date of final
payment or within one month from the date of completion of the maintenance
contract whichever is earlier.

CLAUSE 18

Contractor to
Supply Tools
&

Plants etc.

The contractor shall provide at his own cost all materials (except such special
materials, if any, as may in accordance with the contract be supplied from the
Engineer-incharge’s stores) machinery, tools & plants as specified in Schedule F.
in addition to this, appliances, implements, other plants, ladders, cordage, tackle,
scaffolding and temporary works required for the proper execution of the work,
whether original, altered or substituted and whether included in the specifications
or other documents forming part of the contract or referred to in these conditions or
not, or which may be necessary for the purpose of satisfying or complying with the
requirements of the Engineer-incharge as to any matter as to which under these
conditions he is entitled to be satisfied, or which he is entitled to require together
with carriage therefor to and from the work. The contractor shall also supply
without charge the requisite number of persons with the means and materials,
necessary for the purpose of setting out works, and counting, weighing and assisting
the measurement for examination at any time and from time to time of the work or
materials. Failing his so doing, the same may be provided by the Engineer-in-charge
at the expense of the contractor and the expenses may be deducted, from any money
due to the contractor, under this contract or otherwise and/ or from his security
deposit or the proceeds of sale thereof, or of a sufficient portions thereof.

CLAUSE 18 A

Recovery of
Compensatio
n

paid to
Workmen

In every case in which by virtue of the provisions sub-section(i) of Section 12, of
the Workmen’s Compensation Act, 1923, AAI is obliged to pay compensation to a
workman employed by the contractor, in execution of the works, AAI will recover
from the contractor, the amount of the compensation so paid, and, without prejudice
to the rights of the AAI under sub-section(2) of Section 12, of the said act, AAI
shall be at liberty to recover such amount or any part thereof by deducting it from
the security deposit or from any sum due by AAI to the contractor whether under
this contract or otherwise. AAI shall not be bound to

contest any claim made against it under subsection(1) of Section 12, of the said Act,
except on the written request of the contractor and upon his giving to AAI full
security for all costs for which AAI might become liable in consequence of
contesting such claim.
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Ensuring In every case in which by virtue of the provisions of the Contract Labour
Payment and | (Regulation and Abolition) act 1970, and the Contract Labour (Regulation and
Amenities to | Abolition) Central Rules, 1971, AAl is obliged to pay any amounts of wages to a
Workers if| workman employed by the contractor in execution of the works, or to incur any
Contractor expenditure in providing welfare and health amenities required to be provided under
fails the above said Act and the rules under Clause 19H or under the AAI Contractor’s
Labour Regulations or under the Rules framed by AAI from time to time for the
protection of health and sanitary arrangements for workers employed by AAI
Contractors, AAI will recover from the contractor the amount of wages so paid or
the amount of expenditure so incurred and without prejudice to the rights of the
AAI under sub section (2) of Section 20, sub section (4) of Section 21, of the
Contract Labour (Regulation and Abolition) Act, 1970, AAI shall be at liberty to
recover such amount or any part thereof by deducting it from the security deposit
or from any sum due by AAI to the contractor whether under this contract or
otherwise AAI shall not be bound to contest any claim made against it under sub
section (1) of Section 20, sub section (4) of Section 21, of the said Act, except on
the written request of the contractor and upon his giving to the AAI full security for
all costs for which AAI might become liable in contesting such claim.

CLAUSE 19

Labour The contractor shall obtain a valid license under the contract labour (R&A) Act,
laws to be | 1970 and the Contract Labour (Regulation and Abolition) Central Rules, 1971,
complied by | before the commencement of the work, and continue to have a valid license until
the the completion of the work. The contractor shall also abide by the provisions of the
Contractor Child Labour (Prohibition and Regulation) Act, 1986.

The contractor shall also comply with the provisions of the building and other
construction workers (Regulation of Employment & Conditions of Service) Act,
1996 and the building and other Construction Workers Welfare Cess Act, 1996.
Any failure to fulfill these requirements shall attract the penal provisions of this
contract arising out of the resultant non execution of the work.

CLAUSE19 A

No labour below the age of fourteen years shall be employed on the work.

CLAUSE19B

Payment  of| Payment of wages:

wages a. The contractor shall pay to labour employed by him either directly or through
sub contractors, wages not less than fair wages as defined in the AAI
Contractor’s Labour Regulation or as per the provisions of the Contract
Labour (Regulation and Abolition) act, 1970 and the contract labour
(Regulation and Abolition) Central Rules, 1971 wherever applicable.

b. The contractor shall, notwithstanding the provisions of any contract to the
contrary, cause to be paid fair wage to labour indirectly engaged on the work,
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including any labour engaged by his sub contractors in connection with the said
work, as if the labour had been immediately employed by him.
In respect of all labour directly or indirectly employed in the works for
performance of the contractor’s part of this contract, the contractor shall comply
with or cause to be complied with the Airports Authority of India contractor’s
Labour Regulations made by AAI from time to time in regard to payment of
wages wage period, deductions from wages recovery of wages not paid and
deductions unauthorisedly made, maintenance of wage books or wage slips,
publication of scale of wages and other terms of employment, inspection and
submission of periodical returns and all other matters of the like nature or as per
the provisions of the Contract Labour (Regulation and Abolition) Act, 1970 and
the Contract Labour (Regulation and Abolition) Central Rules, 1971, wherever
applicable.

c. The following deductions shall be permissible to be made by the Engineer-

inCharge.

a The Engineer-in-charge concerned shall have the right to deduct from the
moneys due to the contractor or any sum required or estimated to be required
for making good the loss suffered by a worker or workers by reason of non
fulfillment of the conditions of the contract for the benefit of the workers,
non payment of wages or of deductions made from his or their wages which
are not justified by their terms of the contract or non observance of the
Regulations.

b Under the provision of Minimum Wages (Central) Rule 1950 the contractor
is bound to allow to the labours directly or indirectly employed in the works
one day rest for 6 days continuous work and pay wages at the same rate as
for duty. In the event of default, the Engineer-in-charge shall have the right
to deduct the sum or sums not paid on account of wages for weekly holidays
to nay labours and pay the same to the persons entitled thereto from any
money due to the contractor by the Engineer-in-charge concerned.

In the case of Union Territory of Delhi, however, as the all inclusive minimum
daily wages fixed wunder Notification of the Delhi Administration
No.F.12(162)MWO/DAB/43884-91, dated 31.12.1979 as amended from time to
time are inclusive of wages for the weekly day of rest, the question of extra
payment for weekly holiday would not arise.

d.  The contractor shall comply with the provisions of the Payment of wages
Act, 1936, Minimum Wages Act, 1948, Employees Liability Act, 1938,

Workmen’s Compensation Act, 1923, Industrial Disputes Act, 1947, Maternity
Benefits Act, 1961, and the Contractor’s Labour (Regulation and Abolition)
Act 1970, or the modifications thereof or any other laws relating thereto and
the rule made thereunder from time to time.

e. The contractor shall indemnify and keep indemnified Authority against
payments to be made under and for the observance of the laws aforesaid and
the AAI Contractor’s Labour Regulations with prejudice to his right to
claim indemnity from his sub contractors.

f.  The laws aforesaid shall be deemed to be a part of this contract and any
breach thereof shall be deemed to be a breach of this contract.

g. Whatever is the minimum wage for the time being, or if the wage payable
is higher than such wage, such wage shall be paid by the contractor to the
workmen directly without the intervention of Jamadar and that Jamadar
shall not be entitled to deduct or recover any amount from the minimum
wage payable to the workmen as and by way of commission or otherwise.
ix. The contractor shall ensure that no amount by way of commission or
otherwise is deducted or recovered by the Jamadar from the wage of
workmen.

CLAUSE19C
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In respect of all labour directly or indirectly employed in the work for the
performance of the contractor’s part of this contract, the contractor shall at his own
expense arrange for the safety provisions as per AAI Safety Code framed from time
to time and shall at his own expense provide for all facilities in connection
therewith. In case the contractor fails to make arrangement and provide necessary
facilities as aforesaid, he shall be liable to pay a penalty of Rs. 200/- for each default
and in addition, the Engineer-incharge shall be at liberty to make arrangement and
provide facilities as aforesaid and recover the costs incurred in that behalf from the
contractor.

CLAUSE19D

The contractor shall submit by the 4th and 19th of every month, to the
Engineerincharge a true statement showing in respect of the second half of the
preceding month and the first half of the current month respectively:

i. the number of labourers employed by him on the work,

ii. their working hours, iii. the wages paid to him,

a. the accidents that occurred during the said fortnight showing the
circumstances under which they happened and the extent of damage and
injury caused by them, and

b. the number of female workers who have been allowed maternity benefit
according to Clause 19F and the amount paid to them Failing which the
contractor shall be liable to pay to AAI, a sum not exceeding Rs. 200/- for
each default or materially incorrect statement. The decision of the
Engineerin-charge shall be final in deducting from any bill due to the
contractor; the amount levied as fine and shall be binding on the contractor.

CLAUSE19E

In respect of all labour directly or indirectly employed in the works for the
performance of the contractor’s part of this contract, the contractor shall comply
with or cause to be complied with all the rules framed by AAI from time to time for
the protection of health and sanitary arrangements for workers employed by the
AAI and its contractor.

CLAUSE19F

Leave and pay during leave shall be regulated as follows:

vi. Leave:
a Inthe case of delivery - maternity leave not exceeding 8 weeks, 4
weeks upto and including the day of delivery and 4 weeks following
that day.
b In the case of miscarriage - upto 3 weeks from the date of
miscarriage.

Vii. Pay:
a Inthe case of delivery — leave pay during maternity leave will be
at the rate of women’s average daily earnings, calculated on total wages
earned on the days when full time work was done during a period of
three months immediately preceding the date on which she gives notice
that she expects to be confined or at the rate of Rupee one only a day
whichever is greater.
b In the case of miscarriage — leave pay at the rate of average daily
earning
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calculated on the total wages earned on the days when full time work was done
during a period of three months immediately preceding the date of such
miscarriage.

a. Conditions for the grant of Maternity Leave:
No maternity leave benefit shall be admissible to a woman unless she has been
employed for a total period of not less than six months immediately preceding
the date on which she proceeds on leave.

b. The contractor shall maintain a register of Maternity (Benefit) in the Prescribed
Form as shown in appendix — 111 and IV, and the same shall be kept at the place
of work.

CLAUSE19G

In the event of the contractor (s) committing a default or breach of any of the
provisions of the Airports Authority of India Contractor’s Labour Regulations and
Model Rules for the protection of health and sanitary arrangements for the workers
as amended from time to time or furnishing any information or submitting or filling
any statement under the provisions of the above Regulations and Rules which is
materially incorrect, he / they shall, without prejudice to any other liability, pay to
the AAI a sum not exceeding Rs.200/- for every default, breach or furnishing,
making, submitting,filing such materially incorrect statements and in the event of
the contractor(s) defaulting continuously in this respect, the penalty may be
enhanced to Rs.200/- per day for each day of default subject to a maximum of 5 per
cent of the estimated cost of the work put to tender. The decision of the Engineer-
in-Charge shall be final and binding on the parties.

Should it appear to the Engineer-in-Charge that the contractor (s) is / are not
properly observing and complying with the provision of the AAI Contractor’s
Labour Regulations and Model Rules and the provisions of the Contract Labour
(Regulation and Abolition ) Act 1970, and the Contract Labour (R&A) Central
Rules 1971, for the protection of health and sanitary arrangements for work — people
employed the contractor (s) (hereinafter referred as “the said Rules”) the Engineer-
in-Charge shall have power to give notice in writing to the contractor (s) requiring
that the said Rules be complied with and the amenities prescribed therein be
provided to the work-people within a reasonable time to be specified in the notice.
If the contractor (s) shall fail within the period specified in the notice to comply
with and/ observe the said Rules and to provide the amenities to the work-people as
aforesaid, the Engineer-in-Charge shall have the power to provide the amenities
hereinbefore mentioned at the cost of the contractor (s). The contractor (s) shall
erect, make and maintain at his / their own expense and to approved standards all
necessary huts and sanitary arrangements required for his / their work —people on
the site in connection with the execution of the works, and if the same shall not have
been erected or constructed, according to approved standards, the Engineer-in-
Charge shall have power to give notice in writing to the contractor (s) requiring that
the said huts and sanitary arrangements be remodeled and / or reconstructed
according to approved standards, and if the contractor (s) shall fail to remodel or
reconstruct such huts and sanitary arrangements according to approved standards
within the period specified in the notice, the Engineer-in-Charge shall have the
power to remodel or reconstruct such huts and sanitary arrangements according to
approved standards at the cost of the contractor (s).

CLAUSE 19 H
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The contractor (s) shall at his / their own cost provided his / their labour with a
sufficient number of huts (hereinafter referred to as the camp) on the following
specifications on a suitable plot of land to be approved the Engineer-in-Charge. i.
Facility to be provided
a. The minimum height of each hut at the eaves level shall be 2.10m (71t.)
and the floor area to be provided will be at the rate of 2.7 sg.m. (30
sg.ft.) for each member of the worker’s family staying with the
labourer.
b. The contractor shall in addition construct suitable cooking places
having a minimum area of 1.80m x 1.50m (6” x 5”) adjacent to the hut
for each family.

i. The contractor(s) shall also construct temporary latrines and urinals for the use
of the labourers each on the scale of not less than four per each one hundred of
the total strength, separate latrines and urinals being provided for women.

ii. The contractor (s) shall construct sufficient number of bathing and washing
places one unit for every 25 persons residing in the camp. These bathing and
washing places shall be suitably screened.

ii. Specifications

i. All the huts shall have walls of sun-dried or burnt-bricks laid in mud mortar or
other suitable local materials as may be approved by the Engineer-in- Charge
in case of sun-dried bricks, the walls should be plastered with mud gobri on
both sides. The floor may be kutcha but plastered with mud gobri and shall be
at least 15 cm (6”) above the surrounding ground. The roofs shall be laid with
the thatch or any other materials as may be approved by the Engineer-in-Charge
and the contractor shall ensure that throughout the period of their occupation,
the roofs remain water — tight.

ii. The contractor (s) shall provide each hut with proper ventilation.

iii. All doors, windows and ventilators shall be provided with suitable leaves for
security purposes.

iv. There shall be kept an open space of at least 7.2 m (8 yards) between the rows
of huts which may be reduced to 6m (20 ft.) according to the availability of site
with the approval of the Engineer-in-Charge. Back to back construction will be
allowed. iii. Water Supply

The contractor (s) shall provided adequate supply of water for the use of labourers.

The provisions shall not be less than two gallons of pure and wholesome water per
head per day for drinking purposes and three gallons of clean water per head per
day for bathing and washing purposes. Where piped water supply is available
supply shall be at stand posts and where the supply is from wells or river, tanks
which may be of metal or masonry, shall be provide. The contractor (s) shall also
at his / their own cost make arrangements for laying pipe lines for water supply to
his / their labour camp from the existing mains wherever available and shall pay all
fees and charges therefor. iv. The site selected for the camp shall be high ground,
removed from jungle. v. Disposal of Excreta:

The contractor (s) shall make necessary arrangement for the disposal of excreta
from the latrines by trenching or incineration which shall be according to the
requirements laid down by the Local Health Authorities. If trenching or incineration
is not allowed, the contractor (s) shall make arrangements for the removal of the
excreta through the Municipal Committee / authority and inform it about the
number of labourers employed so that arrangements may be made by such
Committee / authority for the removal of excreta. All charges on this account shall
be borne by the contractor and paid direct by him to the Municipality / authority.
The contractor shall provide one sweeper for every eight seats in case of dry system.
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i. Drainage
The contractor (s) shall provide efficient arrangements for draining away sullage
water so as to keep the camp neat and tidy.

ii. The contractor (s) shall make necessary arrangements for keeping the camp

area sufficiently lighted to avoid accidents to the workers.

iii. Sanitation
The contractor(s) shall make arrangements for conservancy and sanitation in the
labour camps according to the rules of the Local Public Health and Medical
Authorities.

The Engineer-in-Charge may require the contractor to dismiss or remove from the
site of the work any person or persons in the contractors’ employ upon the work
who may be incompetent or misconduct himself and the contractor shall forthwith
comply with such requirements. In respect of maintenance/repair or renovation
works etc. where the labour have an easy access to the individual work premises,
the contractor shall issue identity cards to the labourers, whether temporary or
permanent and he shall be responsible for any untoward action on the part of such
labour. Assistant Manager/Junior Executive will display a list of contractors
working in the colony/Blocks on the notice board in the colony and also at the
service centre, to apprise the residents about the same.

It shall be the responsibility of the contractor to see that the building under
construction is not occupied by any body unauthorized during construction, and is
handed over to the Engineer-in-Charge with vacant possession of complete
building. If such building though completed is occupied illegally, then the
Engineer-in-Charge shall have the option to refuse to accept the said
building/buildings in that position. Any delay in acceptance on this account will be
treated as the delay in completion and for such delay, a levy upto 5% of tendered
value of work may be imposed by the General Manager Engg. Whose decision shall
be final both with regard to the justification and quantum and be binding on the
contractor.However, the Executive Director Engg., through a notice may require
the contractor to remove the illegal occupation any time on or before construction
and delivery.

/

The contractor shall at all stages of work deploy skilled / semi skilled tradesmen
who are qualified and possess certificate in particular trade from CPWD Training
Institute / Industrial Training Institute/National Institution of Construction
Management and research (NICMAR) National Academy of Construction, CIDC
or any similar reputed and recognized Institute managed / certified by State / Central
Government. The number of such qualified tradesmen shall not be less than 20% of
total skilled / semi skilled workers required in each trade at any stage of work. The
contractor shall submit number of man days required in respect of each trade, its
scheduling and the

list of qualified tradesmen alongwith requisite certificate from recognized Institute
to Engineer in charge for approval. Notwithstanding such approval, if the tradesmen
are found to have inadequate skill to execute the work of

respective trade, the contractor shall substitute such tradesmen within two days of
written notice from Engineer —in- Charge. Failure on the part of contractor to obtain
approval of Engineer-in-Charge or failure to deploy qualified tradesmen will attract
a compensation to be paid by contractor at the rate of Rs.100 per such tradesman
per day. Decision of Engineer in Charge as to whether particular tradesman
possesses requisite skill and amount of compensation in case of default shall be
final and binding.

Provided always, that the provision of this clause, shall not be applicable for works
with estimated cost put to tender being less than Rs.5 crores.

CLAUSE 191
CLAUSE 19J
CLAUSE 19 K
Employment
of skilled
semiskilled
workers
AA.L
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CLAUSE 19 L
Registration | The ESI and EPF contributions on the part of employer in respect of this contract
with EPFO shall be paid by the contractor. These contributions on the part of the employer paid
and ESIC by the contractor shall be reimbursed by the Engineer-in-charge to the contractor

on actual basis.

CLAUSE 19 M
Compliance | The contractor is required to follow latest NGT guidelines at the construction
of NGT site and any violation of such guidelines will be in his account.
guidelines

CLAUSE 20
Minimum The contractor shall comply with all the provision of the Minimum Wages Act,
Wages 1948, and Contract Labour (Regulation and Abolition) Act, 1970 amended from
Act to be| time to time and rules framed thereunder and other labour laws affecting contract
Complied labour that may be brought into force from time to time.
with

CLAUSE 20(A)
Employees The Contractor shall comply with all the provisions of the Employees Provident
Provident Fund & Misc. Provisions Act, 1952/ Jammu & Kashmir Employees Provident
Fund & Funds (and Miscellaneous Provisions) Act, 1961 and ESI Act, 1948, amended from

Miscellaneous
Provident Act
1952/Jammu
& Kashmir
Employees
Provident
Funds (and
Miscellaneou
s Provisions)
Act, 1961and
State
Insurance
(ESI)
1948.

Act,

time to time and rules framed thereunder. Some of the provisions are given below:

i. The contractor shall intimate his PF Account Code No. allotted by Regional PF
Commissioner and ESI Registration No. allotted by ESI Corporation after
award of work and shall continue to have valid PF Account Code No. and ESI
Registration No. till actual completion of the contract.

ii. The contractor shall provide a list of contract Workers engaged for contract

work along with their PF Account No. & ESI Registration No.

. The contractor by 20th of every month shall provide a monthly statement
showing recoveries of contribution and proof of remittance of provident fund
contribution to RPFC and ESI contributions to ESI Corporation in respect of
Workers engaged in contract work.

iv. The contractor shall provide copies of PF & ESI challans of monthly
contributions in respect of contract workers engaged for contract work on
month to month basis.

AAI reserves the right to withhold minimum amount as detailed under, from the

running account payments, if PF / ESI contributions are not paid by the contractor
and proof to that effect have not been produced regularly on due dates. To withhold
3% for building work & 1.5% for road/pavement work of the total amount of work
done during the period considered.

ESI & EPF amount paid to the statutory authorities by the contractor shall be
reimbursed on actual basis on submission of documentary evidence.

CLUASE 21
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Work not to
be sublet.
Action in case
of

insolvency

The contract shall not be assigned or sublet without the written approval of
Engineer-in-Charge. And if the contractor shall assign or sublet his contact, or
attempt to do so, or become insolvent or commence any insolvency proceedings or
make any composition with his creditors or attempt to do so, or if any bribe,
gratuity, gift, loan, perquisite, reward or advantage pecuniary or otherwise, shall
either directly or indirectly, be given, promised or offered by the contractor, or any
of his servants or agent to any public officer or person in the employ of AAI in any
way relating to his office or employment, or if any such officer or person shall
become in any way directly or indirectly interested in the contract, the Engineers in
Charge on behalf of the AAI shall have power to adopt the course specified in
Clause 3 hereof in the interest of AAI and in the event of such course being adopted,
the consequences specified in the said Clause 3 shall ensue.

CLUASE 22

All sums payable by way of compensation under any of these conditions shall be
considered as reasonable compensation to be applied to the use of AAI without
reference to the actual loss or damage sustained and whether or not any damage
shall have been sustained.

CLAUSE 23

Changes in
firm’s
Constitution
to

be intimated

Where the contractor is a partnership firm, the previous approval in writing of the
Engineer-in-Charge shall be obtained before any change is made in the constitution
of the firm. Where the contractor is an individual or a Hindu undivided family
business concern such approval as aforesaid shall likewise be obtained before the
contractor enters into any partnership agreement where under the partnership firm
would have the right to carry out the works hereby undertaken by the contractor. If
previous approval as aforesaid is not obtained, the contract shall be deemed to have
been assigned in contravention of Clause 21 hereof and the same action may be
taken and the same consequences shall ensue as provided in the said Clause 21.

CLAUSE 24

All works to be executed under the contract shall be executed under the direction
and subject to the approval in all respects of the Engineer-in-Charge who shall be
entitled to direct at what point or points and in what manner they are to be
commenced, and from time to time carried on.

CLAUSE 25
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Dispute
Resolution
Mechanism
and
Arbitration

Except where otherwise provided in the contract, all questions and disputes relating
to the meaning of the specifications, design, drawings and instruction here-in before
mentioned and as to the quality of workmanship or materials used on the work or
as to any other question , claim, right, matter or thing whatsoever, in any way arising
out of or relating to the contract, designs, drawings, specifications, estimates,
instructions, orders or these conditions or otherwise concerning the work or the
execution or failure to execute the same whether arising during the progress of the
work or after the cancellation, termination, completion or abandonment thereof
shall be dealt with as mentioned hereinafter:

i. If the contractor considers any work demanded of him to be out side the

requirement of the contract, or disputes any drawing, record or decision given in
writing by the Engineer-in-Charge or if the Engineer in Charge considers any
act or decision of the contractor on any matter in connection with or arising out
of the contract or carrying out of the work, to be unacceptable and is disputed
such party shall promptly within 15 days of the arising of the disputes request
the Executive Director (Engg.)/Regional Executive Director/Member (PIg)
/Chairman, AAI as the case may be, who shall refer the dispute to Dispute
Redressal Committee (DRC) within 15 days along with a list of disputes with
amounts claimed if any, in respect of each such disputes. The Dispute Redressal
Committee (DRC) shall give the opposing party two weeks for written response,
and give its decision within a period of 60 days extendable by 30 days by consent
of both the parties from the receipt of reference from the Executive Director
(Engg.)/Regional Executive Director/Member (Plg) /Chairman, AAI. Provided
that no party shall be represented before the Dispute Redressal Committee by an
advocate / legal counsel etc.
If the Dispute Redressal Committee (DRC) fails to give its decision within
aforesaid period or any party is dis-satisfied with the decision of Dispute
Redressal Committee (DRC) or expiry of time limit given above, then either
party may within a period of 30 days from the receipt of the decision of Dispute
Redressal Committee (DRC), give notice to the Executive Director
(Engg.)/Regional Executive Director/Member (Plg) /Chairman, AAI as the case
may be for appointment of Arbitrator on prescribed proforma as per Appendix-
XVIIl.under intimation to the other party.

It is also a term of contract and each party invoking Arbitration must exhaust the
aforesaid mechanism of settelement of claims/disputes prior to invoking
Arbitration.

The Executive Director (Engg.)/Regional Executive Director/Member (PIg)
/Chairman, AAI shall in such case appoint the sole arbitrator or one of the three
arbitrators as the case may be within 30 days of receipt of such a request and
refer such disputes to arbitration. Wherever the Arbitral Tribunal consists of
three Arbitrators, the contractor shall appoint one arbitrator within 30 days of
making request for arbitration or of receipt of request by Engineer in Charge to
Executive Director (Engg.)/Regional Executive Director/Member (Plg)
/Chairman, AAI for appointment of arbitrator, as the case may be, and two
appointed arbitrators shall appoint the third arbitrator, who shall act as the
presiding arbitrator. In the event of :

A party fails to appoint the second arbitrator, or

i. The two appointed arbitrators fail to appoint the Presiding Arbitrator, then

Member (Plg)/Chairman,AAl shall appoint the second or Presiding Arbitrator as
the case may be.
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ii Disputes or difference shall be referred for adjudication through arbitration by a
Tribunal having Sole Arbitrator where tendered amount is Rs. 100.00 Cr or less.
Where tendered value is more than Rs. 100.00 Cr., Tribunal shall consist of three
arbitrators as above. The requirements of the arbitration and the conciliation act,
1996 (26 of 1996) and any further statutory modifications or reanectment thereof
and the rules made thereunder and for the time being in force shall be applicable.

It is a term of this contract that the party invoking Arbitration shall give a list of
disputes with amounts, claimed, if any, in respect of each such disputes along
with the notice for appointment of Arbitrator and giving reference to the decision
of the DRC.

It is also term of this contract that any member of Arbitration Tribunal shall be
a graduate engineer with experience in handling public works, engineering
contracts at a level not lower than Chief Engineer. This shall be treated as
mandatory qualification to be appointed as Arbitrator.

Parties, before or at the time of appointment of Aarbitral Tribunal may agree in
writing for fast track arbitration as per the Arbitration and Conciliation Act, 1996
(26 of 1996) as amended in 2015.

Subject to provision in the Arbitration and Conciliation Act, 1996 (26 of 1996)
as amended in 2015 whereby the counter claims if any can be directly filed
before the arbitrator without any requirement of rerefernce by the Appointing
Authority, the Arbitrator shall adjudicate on only such disputes as are referred
to him by the appointing authority and give separate award against each disputes
and claim referred to him and in all cases where the total amount of the claims
by any party exceed Rs. 1,00,000/-, the Arbitrator shall give reasons for the
award.

It is also a term of the contract that if any fees are payable to the arbitrator, these
shall be paid as per the Act. It is also a term of the contract that the arbitrator
shall be deemed to have entered on the reference on the date he issues notice to
both the parties calling them to submit their statement of claims and counter
statement of claims.

The place of the arbitration shall be mentioned in schedule ‘F’. In case there is
no mention of place of arbitration, the Arbitral Tribunal shall determine the place
of arbitration. The venue of the arbitration shall be such place as may be fixed
by the Arbitral Tribunal in consultation with both the parties. Failing any such
agreement, then the Arbitral Tribunal shall decide the venue.

CLAUSE 26

Contractor to
indemnify
AAI against
Patent Rights

The contractor shall fully indemnify and keep indemnified the Chairman AAI
against any action, claim or proceeding relating to infringement or use of any patent
or design or any alleged patent or design rights and shall pay and royalties which
may be payable in respect of any article or part thereof included in the contract. In
the event of any claims made under or action brought against AAI in respect of any
such matters as aforesaid, the contractor shall be immediately notified thereof and
the contractor shall be at liberty, at his own expense, to settle any dispute or to
conduct any litigation that may arise there from, provided that the contractor shall
not be liable to indemnify the AAI if the infringement of the patent or design or any
alleged patent or design right is the direct result of an order passed by the Engineer-
in-Charge in this behalf.
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Lump sum
Provisions in
Tender

When the estimate on which a tender is made, includes lump sum in respect of parts
of the work, the contractor shall be entitled to payment in respect of the items of
work involved or the part of the work in question at the same rates as are payable
under this contract for such items ,or if the part of work in question is not, in the
opinion of the Engineer-in-Charge payable of measurement, the Engineer-in-
Charge may at his discretion pay the lump- sum amount entered in the estimate, and
the certificate in writing of the Engineer-in-Charge shall be final and conclusive
against the contractor with regard to any sum or sums payable to him under the
provision of the clause.

CLAUSE 28

Action where no
specifications
are specified

In the case of any class of work for which there is no such specifications as referred
to in Clause 11, such work shall be carried out in accordance with the Bureau of
Indian Standards Specifications. In case there are no such specifications in Bureau
of Indian Standards, the work shall be carried out as per manufacturers’
specifications.

In case there are no such specifications as required above, the work shall be carried
out in all respects in accordance with the instructions and requirements of the
Engineer-in-Charge.

CLAUSE 29

With-holding
and lien in
respect of sums
due from
contractor

i. Whenever any claims for payment of a sum of money arises out of or under the

contract or against the contractor, the Engineer-in-Charge or the AAI shall be
entitled to withhold and also have a lien to retain such sum or sums in whole or
in part from the security, if any deposited by the contractor and for the purpose
aforesaid, the Engineer-in-Charge or the AAI shall be entitled to withhold the
security deposit if any, furnished as the case may be and also have a lien over
the same pending finalization or adjudication of any such claim. In the even of
the security being insufficient to cover the claimed amount or amounts or if no
security has been taken from the contractor, the Engineer-in-Charge or the AAI
shall be entitled to withhold and have lien to retain to the extent of such claimed
amount or amounts referred to above from any sum or sums found payable or
which may at any time thereafter become payable to the contractor under the
same contract or any other contract with the Engineer-in Charge of the AAI or
any contracting person through the Engineer-in-Charge pending finalization of
adjudication of any such claim.
Itis an agreed term of the contract that the sum of money or moneys so withheld
or retained under the lien referred to above by the Engineer-inCharge or AAI
will be kept withheld or retained as such by the Engineer-inCharge or AAI till
the claim arising out of or under the contract is determined by the arbitrator. (if
the contract is governed by the arbitration clause) by the competent court, as the
case may be and that the contractor will have no claim for interest or damages
whatsoever on any account in respect of such withholding or retention under
the lien referred to above and duly notified as such to the contractor. For the
purpose of this clause, where the contractor is a partnership firm or a limited
company, the Engineer-in-Charge or the AAI shall be entitled to withhold and
also have a lien to retain towards such claimed amount or amounts in whole or
in part from any sum found payable to any partner/limited company as the case
may be, whether in his individual
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AAI shall have the right to cause an audit and technical examination of the
works and the final bills of the contractor including all supporting vouchers,
abstract, etc,. to be made after payment of the final bill and if as a result of such
audit and technical examination any sum is found to have been overpaid in
respect of any work done by contractor under the contract or any work claimed
to have been done by the him under the contract and found not to have been
executed, the contractor shall be liable to refund the amount of over payment
and it shall be lawful for AAI to recover the same from him in the manner
prescribed in sub-clause (i) of this clause or in any other manner legally
permissible; and if it is found that the contractor was paid less than what was
due to him under the contract in respect of any work executed by him under it,
the amount of such under payment shall be duly paid by AAI to the contractor,
without any interest thereon whatsoever.

Provided that the AAI shall not be entitled to recover any sum overpaid, nor the
contractor shall be entitled to payment of any sum paid short where such
payment has been agreed upon between the Executive Director Engineering /
General Manager Engineering on the one hand and the contractor on the other
under any term of the contract permitting payment for work after assessment by
the Executive Director Engineering / General Manager Engineering.

CLAUSE 29 A

of claims

Lien in respect

other Contracts

iii. Any sum of money due and payable to the contractor (including the security

deposit refundable to him) under the contract may be withheld or retained by
way of lien by the Engineer-in-Charge or the AAI or any other contracting
person or persons through Engineer-in-Charge against any claim of the
Engineer-in-Charge or AAI or such other person or persons in respect of
payment of a sum of money arising out of or under any other contract made by
the contractor with the Engineer-in-Charge or the AAI or with such other
Person or persons.

iv. It is an agreed term of the contract that the sum of money so withheld or

retained under this clause by the Engineer-in-Charge or the AAI will be kept
withheld or retained as such by the Engineer-in-Charge or the AAI or till his
claim arising out of the same contract or any other contract is either mutually
settled or determined by the arbitration clause or by the competent court, as the
case may be and that the contractor shall have no claim for interest or damages
whatsoever on this account or on any other ground in respect of any sum of
money withheld or retained under this clause and duly notified as such to the
contractor.

CLAUSE 30

Employment of
coal mining or
controlled area
labour not
permissible

i. The contractor shall not employ coal mining or controlled area labour falling

under any category whatsoever or in connection with the work or recruit labour
from area within a radius of 32 km (20 miles) of the controlled area. Subject
as above the contractor shall employ imported labour only i.e., deposit
imported labour or labour imported by contractors from area, from which
import is permitted.

ii. Where ceiling price for imported labour has been fixed by State or Regional

Labour Committees not more than that ceiling price shall be paid to the labour
by the contractor.

xiii. ~ The contractor shall immediately remove any labourer who may be pointed
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out by the Engineer-in-Charge as being a coal mining or controlled area
labourer. Failure to do so shall render the contractor liable to pay to AAl a sum
calculated at the rate of Rs.10/- per day per labourer. The certificate of the
Engineer-in —Charge about the number of coal mining or controlled area
labourer and the number of days for which they worked shall be final and
binding upon all parties to this contract.

iv. It is declared and agreed between the parties that the aforesaid stipulation in this

clause is one in which the public are interested within the meaning of the
exception in Section 74 of Indian Contract Act, 1872.

Explanation :-

Controlled area mean the following areas:

Districts of Dhanbad, Hazaribagh, Jamtara- Sub-Division under Santhal
Pargana Commissionery, District of Bankuara, Birbhum, Burdwan, District of
Bilaspur. Any other area which may be declared a Controlled Area by or with
the approval of the Central Government.

CLAUSE 31

Unfiltered water
supply

The contractor(s) shall make his/their own arrangements for water required for the
work and nothing extra will be paid for the same. This will be subject to the
following conditions.

That the water used by the contractor (s) shall be fit for construction purposes
to the satisfaction of the Engineer-in-Charge.

The Engineer-in-Charge shall make alternative arrangements for supply of
water at the risk and cost of contractor (s) if the arrangements made by the
contractor (s) for procurement of water are in the opinion of the Engineer-
inCharge, unsatisfactory.

CLAUSE 31A

Departmental
water supply, if
available

Water if available may be supplied to the contractor by the department subject to
the following conditions:-

a. The water charges @1% shall be recovered on gross amount of the work
done.

b. The contractor(s) shall make his/their own arrangement of water connection
and laying of pipelines from existing main of source of supply.

c. The Department do not guarantee to maintain uninterrupted supply of water
and it will be incumbent on the contractor (s) to make alternative
arrangements for water at his/their own cost in the event of any temporary
break down in the AAI’s water main so that the progress of his/their work
is not held up for want of water. No claim of damage or refund of water
charges will be entertained on account of such break down.

CLAUSE 32

Alternate water
arrangements

Where there is no piped water supply arrangement and the water is taken by the
contractor from the wells or hand pump constructed by the AAI, no charge shall
be recovered from the contractor or that account. The contractor shall, however,
draw water at such hours of the day that it does not interfere with the normal
use for which the hand pumps and well are intended. He will also be responsible
for all damage and abnormal repairs arising out of his use, the cost of which
shall be recoverable from him. The Engineer-in-Charge shall be the final
authority to determine the cost recoverable from the
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contractor on this account and his decision shall be binding on the contractor.
ii. The contractor shall be allowed to construct temporary wells in AAI land for
taking water for construction purposes only after he has got permission of the
Engineer-in-Charge in writing. No charges shall be recovered from the contractor
on this account but the contractor shall be required to provide necessary safety
arrangements to avoid any accidents or damage to adjacent buildings, roads and
service lines. He shall be responsible for any accidents or damage caused due to
construction and subsequent maintenance of the wells and shall restore the ground
to its original condition after the wells are dismantled on completion of the work.

CLAUSE 33

Return of
Surplus
materials

Notwithstanding anything contained to the contrary in this contract, where any
materials for the execution of the contract are procured with the assistance of AAI
either by issue from AAI stocks or purchase made under orders or permits or
licenses issued by AAI, the contractor shall hold the said materials economically
and solely for the purpose of the contract and not dispose of them without the
written permission of the AAl and return, if required by the engineer-in-Charge, all
surplus or unserviceable materials that may be left with him after the completion of
the contract or at its termination for any reason whatsoever on being paid or credited
such prices as the Engineer-in-Charge shall determine having due regard to the
condition of the materials. The price allowed to the contractor however shall not
exceed the amount charged to him excluding the element of storage charges. The
decision of the Engineer-in-Charge shall be final and conclusive. In the event of
breach of the aforesaid condition, the contractor shall in addition to throwing
himself open to action for contravention of the terms of the license or permit and /
or for criminal breach of trust, be liable to AAI for all moneys, advantages or profits
resulting or which in the usual course would have resulted to him by reason of such
breach.

CLAUSE 34

Hire of plant &
Machinery

2. The Contractor shall arrange at his own expense all tools, plant, machinery and
equipment(hereinafter referred to as T&P) required for execution of the work
except for the Plant & Machinery listed in Schedule ‘C” and stipulated for issue
to the contractor. If the contractor requires any item of T&P on hire from the
T&P available with the AAI over and above the T&P stipulated for issue, the
AAI will, if such item is available, hire it to the contractor at rates to be agreed
upon between him and the Engineer-in-charge. In such a case, all the conditions
hereunder for issue of T & P shall also be applicable to such T&P as is agreed
to be issued.

3. Plant & Machinery when supplied on hire charges shown in Schedule ‘C’ shall
be made over and taken back at the departmental equipment yard / shed shown
in Schedule “‘C’ and the contractor shall bear the cost of carriage from the place
of issue to the site of work and back. The contractor shall be responsible to
return the plant and machinery with condition in which it was handed over to
him, and he shall be responsible for all damage caused to the said plant and
machinery at the site of work or elsewhere in operation and otherwise during
transit including damage to or loss of plant and for all losses due to his failure
to return the same soon after the completion of the work for which it was issued.
The Engineer-in-charge shall be the sole judge to determine the liability of the
contractor and its extent in this regard and his decision shall be final and binding
on the contractor.
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Vi.

Vii.

Viii.

The plant and machinery as stipulated above will be issued as and when
available and if required by the contractor. The contractor shall arrange his
programme of work according to the availability of the plant and machinery and
no claim, whatsoever, will be entertained from him for any delay in supply by
the department.

The hire charges shall be recovered at the prescribed rates from and inclusive of
the date the plant and machinery made over upto and inclusive of the date of the
return in good order even though the same may not have been working for any
cause except major breakdown due to no fault of the contractor or faulty use
requiring more than three working days continuously (excluding intervening
holidays and Sundays) for bringing the plant in order. The contractor shall
immediately intimate in writing to the Engineer-in-charge when any plant or
machinery gets out of order requiring major repairs as aforesaid. The Engineer-
in- charge shall record the date and time of receipt of such intimation in the log
sheet of the plant or machinery. Based on this if the breakdown before lunch
period or major breakdown will be computed considering half a day’s
breakdown on the day of complaint. If the breakdown occurs in the post lunch
period of major breakdown will be computed starting from the next working
day. In case of any dispute under this clause, the decision of the Executive
Director (Engg) /General Manager (Engg) shall be final and binding on the
contractor.

The hire charges shown above are for each day of 8 hours (inclusive of the one
hour lunch break) or part thereof.

Hire charges will include service of operating staff as required and also supply
of lubricating oil and stores for cleaning purposes. Power fuel of approved type,
firewood, kerosene oil etc. for running the plant and machinery and also the full
time chowkidar for guarding the plant and machinery against any loss or damage
shall be arranged by the contractor who shall be fully responsible for the
safeguard and security of plant and machinery. The contractor shall on or before
the supply of plant and machinery sign an agreement indemnifying the
Department against any loss or damage caused to the plant and machinery either
during transit or at site of work.

Ordinarily, no plant and machinery shall work for more than 8 hours a day
inclusive of one hour lunch break. In case of an urgent work however, the
Engineer-incharge may, at his discretion, allow the plant and machinery to be
worked for more than normal period of 8 hours a day. In that case, the hourly
hire charges for overtime to be borne by the contractor shall be 50% more than
the normal proportionate hourly charges (1/8th of the daily charges) subject to a
minimum of half day’s normal charges on any particular day. For working out
hire charges for over time, a period of half an hour and above will be charged as
one hour and a period of less than half an hour will be ignored.

The contractor shall release the plant and machinery every seventh day for
periodical servicing and / or wash out which may take about three to four hours
or more. Hire charges for full day shall be recovered from the contractor for the
day of servicing / wash out irrespective of the period employed in servicing.
The plant and machinery once issued to the contractor shall not be returned by
him on account of lack of arrangements of labour and materials, etc. on his part,
the same will be returned only when they are required for major repairs or when
in the opinion of the Engineer-in-charge, the work or a portion of work for which
the same was issued is completed.

Log Book for recording the hours of daily work for each of the plant and
machinery supplied to the contractor will be maintained by the Department and
will be countersigned by the contractor or his authorised agent daily. In
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case the contractor contests the correctness of the entries and / or fails to sign
the Log Book, the decision of the Engineer-in-charge shall be final and binding
on him. Hire charges will be calculated according to the entries in the Log
Book and will be binding on the contractor. Recovery on account of hire
charges for road rollers shall be made for the minimum number of days worked
out on the assumption that a roller can consolidate per day and maximum
guantity of materials or area surfacing as noted against each in the annexed
statement (see attached annexure).
In the case of concrete mixers, the contractors shall arrange to get the hopper
cleaned and the drum washed at the close of the work each day or each occasion.
(@) In case rollers for consolidation are employed by the contractor himself, log
book for such rollers shall be maintained in the same manner as is done in case
of departmental rollers, maximum quantity of any items to be consolidated for
each roller-day shall also be same as in Annexure to Clause 34(x). For less use
of rollers, recovery for the less roller days shall be made at the stipulated issue
rate.
The contractor shall be responsible to return the plant and machinery in the
condition in which it was handed over to him and he shall be responsible for all
damage caused to the said plant and machinery at the site of work or elsewhere
in operation or otherwise or during transit including damage to or loss of parts,
and for all losses due to his failure to return the same soon after the completion
of the work for which it was issued. The Engineer-in-charge shall be the sole
judge to determine the liability of the contractor and its extent in this regard and
his decision shall be final and binding on the contractor.
The contractor will be exempted from levy of any hire charges for the number
of days he is called upon in writing by the Engineer-in-charge to suspend
execution of the work, provided AAI’s plant and machinery in question have,
in fact, remained idle with the contractor because of the suspension.
In the event of the contractor not requiring any item of plant and machinery
issued by AAI though not stipulated for issue in Schedule ‘C’ any time after
taking delivery at the place of issue, he may return it after two days written
notice or at any time without notice if he agrees to pay hire charges for two
additional days without, in any way, affecting the right of the Engineer-
incharge to use the said plant and machinery during the said period of two days
as he likes including hiring out to a third party.

CLAUSE 35

Condition
relating to use of
asphaltic
materials

The contractor undertakes to make arrangement for the supervision of the work
by the firm supplying the tar or bitumen used.

The contractor shall collect the total quantity of tar or bitumen required for the
work as per standard formula, before the process of painting is started and shall
hypothecate it to the Engineer-in-Charge. If any bitumen or tar remains unused
on completion of the work on account of lesser use of materials in actual
execution of for reasons other than authorised changes of specifications and
abandonment of portion of work, a corresponding deduction equivalent to the
cost of unused materials as determined by the Engineer-in-Charge shall be
made and the material return to the contractors. Although the materials are
hypothecated to AAI, the contractor undertakes the responsibility for their
proper watch, safe custody and protection against all risks. The materials shall
not be removed from site of work without the consent of the Engineer-in-
Charge in writing.
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iii. The contractor shall be responsible for rectifying defects noticed within a year

from the date of completion of the work and the portion of the security deposit
relating asphaltic work shall be refunded after the expiry of this period.

CLAUSE 36

Employment of
Technical Staff
and employees

Contractors Superintendence, Supervision, Technical staff & Employees
i. The contractor shall provide all necessary superintendence during execution of

the work and all along thereafter as may be necessary for proper fulfilling of
the obligations under the contract.

The Contractor shall immediately after receiving letter of acceptance of the
tender and before commencement of the work, intimate in writing to the
Engineer-in-Charge, the name (s), qualifications experience, age, address (s)
and other particulars along with certificates, of the principal technical
representative to be charge of the work and other technical representative (s)
who will be supervising the work. Minimum requirement of such technical
representative (s) and their qualifications and experience shall not be lower
than specified in schedule ‘F”. The Engineer-in-Charge shall within 3 days of
receipt of such communication intimate in writing his approval or otherwise of
such a representative (s) to the contractor. Any such approval may at any time
be withdrawn and in case of such withdrawal, the contractor shall appoint
another such representative (s) according to the provisions of this clause.
Decision of the tender accepting authority shall be final and binding on the
contractor in this respect. Such a principal technical representative and other
technical representative (s) shall be appointed by the contractor soon after
receipt of the approval from Engineer-in-charge and shall be available at site
before start of work.

All the provisions applicable to the principal technical representative under the
clause will also be applicable to other technical representative(s). The principal
technical representative and other technical representative (s) shall be present
at the site of work for supervision at all times when any construction activity
is in progress and also present himself/themselves, as required to the Engineer-
in-Charge and / or his designated representative to take instructions.
Instructions given to the principal technical representative or other technical
representative (s) shall be deemed to have the same force as if these have been
given to the contractor. The Principal Technical Representative and other
technical representatives shall be actually available at site fully during all
stages of execution work, during recording / checking / test checking of
measurements of works whenever so required by the

Engineer-in-Charge and shall also note down instructions conveyed by the
Engineer-in-Charge or his designated representative (s) in the site order book
and shall affix his/their signature in token of noting down the instructions and
in token of acceptance of measurements / checked measurements / test checked
measurements. The representative (s) shall not look after any other work.
Substitutes, duly approved by engineer — in-Charge of the work in similar
manner as aforesaid shall be provided in event of absence of any of the
representative (s) by more than two days. If the Engineer—in—Charge, whose
decision in this respect is final and binding on the contractor, is convinced that
no such technical representative (s) is/are effectively appointed or is/are
effectively attending or fulfilling the provision of this clause, a recovery (non-
refundable) shall be effected from the contractor as
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specified in Schedule ‘F’ and the decision of the Engineer—in- Charge as
recorded in the site order book and measurement recorded checked/test
checked in Measurement Books shall be final and binding on the contractor.
Further if the contractor fails to appoint suitable technical Principal technical
representative and / or other technical representative (s) and if such appointed
persons are not effectively present or are absent by more than two days without
duly approved substitute or do not discharge their responsibility satisfactorily,
the Engineer—in—Charge shall have full powers to suspend the execution of the
work until such date as suitable other technical representative (s) is / are
appointed and the contractor shall be held responsible for the delay so caused
to the work. The contractor shall submit a certificate of employment of the
technical representative (s) (in the form of copy of Form- 16 or CPF deduction
issued to the Engineer employed by him) alongwith every running account bill
/ final bill and shall produce evidence if at any times so required by the
Engineer— in-Charge.

The contractor shall provide and employ on the site only such technical
assistants as are skilled, and experienced in their respective fields and such
foremen and supervisory staff as are competent to give proper supervision to
the work. The contractor shall provide and employ skilled, semi-skilled and
unskilled labour as is necessary for proper and timely execution of the work.
The Engineer-in-Charge shall be at liberty to object to and require the
contractor to remove from the works any person who in his opinion
misconducts himself, or is incompetent or negligent in the performance of his
duties or whose employment is otherwise considered by the Engineer-in
Charge to be undesirable. Such person shall not be employed again at works
site without the written permission of the Engineer-in-Charge and the persons
so removed shall be replaced as soon as possible by competent substitutes.

The contractor shall not change his engineer/supervisory staff after approval
of the Engineer-In-Charge. If Contractor wants to replace any of his staff due
to unavoidable circumstances, he will seek permission of Engineer-InCharge
indicating reasons for such change, qualification and experience of the
alternative employee suggested by him. The qualification and experience of
the alternative staff shall not be inferior to the person employed earlier.

CLAUSE 37

Levy/Taxes/

Royalty/ Land

Licence
payable
Contractor

fee
by

1. Taxes:

All Tendered rates should be inclusive of all taxes including GST. Wherever
supplies/services involve imports, the same should be identified separately.
Basic Custom Duty will be paid by AAI by utilizing EPCG license/duty scrip
under SEI scheme of GOI. GST shall be paid to bidder for any taxable
supply/services against a valid Tax Invoice.

The bidder is required to provide Tax type and Tax percentage in all bids other
than that of civil works.

In case of composite works having component of SITC items, such as Electrical
& Mechanical Installation, Airport System. Security, 1T, Furniture etc should
be identified separately with value of goods and services, Tax Rate, amount of|
Tax so as to enable AAI to claim Input Tax Credit on such items.
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d. In case of change in rate of Tax or any provision relating to levy of Tax
resulting in increase in burden of Tax on the contactor, the contractor shall
be entitled to receive any compensation for such increase in quantum of
Tax payable by the contractor. Similarly recovery shall be made from the
contractor on account of decrease of rate of Tax or any provision relating
to levy of Tax.

viii.Royalty:

a The contractor shall at his own expense, provide all materials required
for the works other than those which are to be supplied by AAI. The
contractor shall deposit royalty and obtain necessary permit for
collection of stone, sand, red bajri, kankar etc. from the local authority
in the matter and will abide by the notification issued by Central Govt.
/ State Government / Local State Authorities as applicable from time to
time in this regard. The contractor is also bound to allow deduction
from his bills any difference in statutory taxes/royalty and penalty
proposed by Local State Authorities to AAI till finalization of
settlement of all demands in this regard by Central / State Govt.

b This will also be applicable to forest produce.

¢ If pursuant to or under any law, notification or order any royalty, cess
or the like becomes payable by the AAI and does not any time become
payable by the contractor to the State Government. Local authorities in
respect of any material used by the contractor in the works then in such
a case, it shall be lawful to the AAI and it will have the right and be
entitled to recover the amount paid in the circumstances as aforesaid
from dues of the contractor.

ix. License fee for land

a The contractor shall be liable to pay license fee for the land allotted by
AAI for installation of plants,labour camp, cement godown and site
office at AAI prevailing rates of license fee for unpaved land at the time
of call of tender.

b Inaddition a security deposit at the rate of Rs 500/- per sqm in the form
of DD/BG shall also be deposited by the contractor. In case contractor
do not deposit security deposit same shall be deducted from Ist Running
Account Bill.

¢ Such security deposit shall be released only after allotted land has been
fully vacated by the contractor to entire satisfaction of Engineer-
inCharge.

CLAUSE 38

Conditions for
reimbursement
of levy/taxes if

levied
receipt
tenders

after
of

1. All Tendered rates should be inclusive of all taxes including GST,
Wherever supplies/services involve imports, the same should be identified
separately. Basic Custom Duty will be paid by AAI by utilizing EPCG
license/duty scrip under SEI scheme of GOI. GST shall be paid to bidder
for any taxable supply/services against a valid Tax Invoice.

2. The bidder is required to provide Tax type and Tax percentage in all bidg
other than that of civil works.

3. In case of composite works having component of SITC items, such as
Electrical & Mechanical Installation, Airport System.  Security, IT,
Furniture etc should be identified separately with value of goods and
services, Tax Rate, amount of Tax so as to enable AAI to claim Input Tax|
Credit on such items.
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4. In case of change in rate of Tax or any provision relating to levy of Tax
resulting in increase in burden of Tax on the contactor, the contractor shall be
entitled to receive any compensation for such increase in quantum of Tax
payable by the contractor. Similarly recovery shall be made from the
contractor on account of decrease of rate of Tax or any provision relating to
levy of Tax.

5. The contractor shall keep necessary books of accounts and other documents
for the purpose of this condition as may be necessary and shall allow inspection
of the same by a duly authorised representative of AAI or the Engineer-in-
Charge and further shall furnish such other information / document as the
Engineer-in- Charge may require from time to time.

6. The contractor shall, within a period of 30 days of the imposition of any such
further tax or levy or cess, give a return notice their of to the Engineerin-charge
that the same is given pursuant to the condition, together with all necessary
information relating thereto.

CLAUSE 39

contract
death
contractor

Termination of

Without prejudice to any of the rights or remedies under this contract, if the
contractor dies, the Engineer-in-charge on behalf of the AAI shall have the option
of terminating the contract without compensation to the contractor.

CLAUSE 40

then
contractor
allowed
tender.

If relative
working in AAI

The contractor shall not be permitted to tender for works in AAI wherein his near
relative is posted as an Officer responsible for award and execution of work. He
shall also intimate the names of persons who are working with him in any capacity
or / are subsequently employed by him and who are near relatives to any officer of
AAIl. Any breach of this condition by the Contractor would render him, the contract
liable to be rejected at any stage.

NOTE: By the term “near relatives” is meant wife, husband, parents and grand
parents, children and grand children, brothers and sisters, uncles, aunts and cousins
and their corresponding in-laws.

CLAUSE 41

to work
contractor

No any officer
in Department
of Engineering

within one year
of retirement

Engineer or any officer employed in engineering or administrative duties in an
engineering department of AAI shall not work as a contractor or employee of
contractor for a period of one year after his retirement from AAI service without
the prior permission of AAI in writing. This contract is liable to be cancelled if
either the contractor or any of his employees is found at any time to be such a
person who had not obtained the permission of AAIl as aforesaid, before
submission of the tender or engagement in the contractor’s service, as the case may
be.

CLAUSE 41(a)
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Integrity Pact
and
Independent
External
Monitor.

Signing of Integrity Pact (As per Appendix XVIII) is mandatory for every
bidder/contractor if provided so in Schedule F.

All tenderers shall have to submit an undertaking as per Appendix XV1I1 along with
tender documents. AAI shall appoint Independent External Monitor(s) to oversee
effective implementation of Integrity Pact for such works/supplies. For this
purpose, a panel of Independent External Monitors shall be constituted by the
Authority in concurrence with Central Vigilance Commission (CVC).

ii. The Contractor/Supplier shall have to act in accordance with the conditions
laid down in the integrity pact.

a Signing of Integrity Pact is mandatory for every Bidder/Contractor in this
procurement/bid process the signed original pact to be send to the office of Bid
Manager and should reach before the due date mentioned in NIT.

b The Bidder/contractor shall commit itself to ensure taking all measures necessary
to prevent corrupt practices, unfair means and illegal activities during any stage
of its bid or during any pre-contract or post-contract stage as specified in section
3 of the integrity pact.

¢ Any breach of the aforesaid provisions by the Bidder or any one employed by it
or acting on its behalf (whether with or without the knowledge of the Bidder) shall
entitle the authority to take all or any one of the action as specified in section 6 of
the integrity pact.

iii. In case any violation of above conduct is established, AAI reserves right
to take following actions.

a If contractor commits a violation of its commitments and obligations under the
Integrity Pact Program during bidding process, he shall be liable for
disqualification from tender process and forfeiture of his Earnest Money Deposit/
Bid Security.

b In case of violation of the Integrity Pact after award of the contract, Authority is
entitled to terminate the contract and shall be entitled to demand and recover from
the contractor damages equivalent to 5% of the contract value or the amount
equivalent to Security Deposit or Performance Bank Guarantee, whichever is
higher.

¢ Authority may initiate appropriate proceedings against the contractor.

d Contractor will be liable to pay damages as determined by the Authority.

e Contractor against whom an action for violation of its commitments and
obligations has been taken earlier, again commits a violation, the Authority is
entitled to debar such contractor for future tender/ contract processes for a period
as deemed fit.

f A violation is considered to have occurred if the Authority is fully satisfied with
the available documents and evidence submitted alongwith Independent External
Monitor’s recommendations / suggestions that no reasonable doubt exist in the
matter.

CLAUSEA42
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Return of
material and
recovery for
excess material
issued.

After completion of the work and also at any intermediate stage in the event of
non-reconciliation of materials issued, consumed and in balance — (see Clause
10), Theoretical quantity of materials issued by the AAI for use in the work
shall be calculated on the basis and method given hereunder;

i.  Quantity of cement & bitumen shall be calculated on the basis of quantity
of cement & bitumen required for different items of work as shown in the
Schedule of Rates mentioned in Schedule ‘F’. In case any item is executed
for which standard co-efficient for the consumption of cement or bitumen
are not available in the above mentioned schedule / statement or cannot
be derived from the same shall be calculated on the basis of standard
formula to be laid down by the Engineer-in-Charge.

ii. Theoretical quantity of steel reinforcement or structural steel sections
shall be taken as the quantity required as per design or as authorised by
Engineer-in- Charge, including authorised lappages, chairs etc. plus 3%
wastage due to cutting into pieces, such theoretical quantity being
determined and compared with the actual issues each diameter-wise,
section wise and category wise separately.

iii. Theoretical quantity of G.I. & C.I. or other pipes, conduits, wires and
cables pig lead and G.I. / M.S. sheets shall be taken as quantity actually
required and measures plus 5% for wastage due to cutting into pieces
(except in the case of G.I/M.S. sheets it shall be 10%), such
determination & comparison being made diameter wise & category wise.

d. For any other material as per actual requirements.
Over the theoretical quantities of materials so computed a variation shall be

allowed as specified in Schedule ‘F’. The difference in the net quantities of
material actually issued to the contractor and the theoretical quantities
including such authorised variation, if not returned by the contractor or if not
fully reconciled to the satisfaction of the Engineer-in-Charge within fifteen
days of the issue of written notice by the Engineer-in-Charge to this effect shall
be recovered at the rates specified in Schedule ‘F’, without prejudice to the
provision of the relevant conditions regarding return of materials governing
the contract. Decision of Engineer-in-Charge in regard to theoretical quantities
of materials, which should have been actually used as per the Annexure of the
standard schedule of rates and recovery at rates specified in Schedule ‘F’ shall
be final and binding on the contractor. For non-scheduled items, the decision
ofthe Engineer — in - charge regarding theoretical quantities of materials which
should have been actually used, shall be final and binding on the contractor.
The said action under this clause is without prejudice to the right of the AAI
to take action against the contractor under any other conditions of contract for
not doing the work according to the prescribed specifications.

For materials brought by the contractor for use in item of work at site, similar
theoretical consumption shall be prepared and submitted to the Engineer-in-
Charge for verification. If it is found that material consumed in the work is
less than the theoretical consumption after taking into account permissible
minus variation, the recovery for corresponding material shall be effected as
per rates specified in schedule ‘F’ under Clause 42.

CLAUSE 43
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Compensation
during warlike
situations / act
of terrorism

The work (whether fully constructed or not) and all materials, machines, tools and
plants scaffolding, temporary buildings and other things connected therewith shall
be at the risk of the contractor until the work has been delivered to the Engineer-in-
Charge and a certificate from him to that effect obtained. In the event of the work
or any materials properly brought to the site for incorporation in the work being
damaged or destroyed in consequence of hostilities or warlike operation or act of
terrorism, the contractor shall when ordered (in writing) by the Engineer-in-Charge
to remove any debris from the site, collect and properly stack or remove in store all
serviceable materials salvaged from the damaged work and shall be paid at the
contract rates in accordance with the provision of this agreement for the work of
clearing the site of debris, stacking or removal of serviceable material and for
reconstruction of all works ordered by the Engineerin-Charge, such payments being
in addition to compensation upto the value of the work original executed before
being damaged or destroyed and not paid for. In case of works damaged or
destroyed but not already measured and paid for, the compensation shall be assessed
by the Engineer-in charge upto Rs.5,000/- and by the Executive Director Engg.
concerned for a higher amount. The contractor shall be paid for the damages /
destruction suffered and for restoring the material at the rate based on analysis of
rates tendered for in accordance with the provision of the contract. The certificate
of the Engineer-in- Charge regarding the quality and quantity of materials and the
purpose for which they were collected shall be final and binding on all parties to
this contract.

Provided always that no compensation shall be payable for any loss in consequence
of hostilities or warlike operation (a) unless the contractor had taken all such
precautions against air raid as are deemed necessary by the A.R.P. Officers or the
Engineer-in- Charge (b) for any material etc. not on the site of the work or for any
tools plant, machinery, scaffolding, temporary building and other things not
intended for the work.

In the event of the contractor having to carry out reconstruction as aforesaid, he
shall be allowed such extension of time for its completion as is considered
reasonable by the Engineer — in - charge.

CLAUSE 44

Apprentices Act
provisions to be
complied with

The contractor shall comply with the provisions of the Apprentices Act, 1961 and
the rules and orders issued thereunder from time to time. If he fails to do so, his
failure will be a breach of the contract and the Executive Director Engg. / General
Manager (Engg.) may, in his discretion, cancel the contract.The contractor shall
also be liable for any pecuniary liability arising on account of any violation by him
of the provisions of the said Act.

Security Deposit of the work shall not be refunded till the contractor produces a
clearance certificate from the Labour Officer. As soon as the work is virtually
complete the contractor shall apply for the clearance certificate to the Labour
Officer under intimation to the Engineer-in-Charge. The Engineer-in-Charge, on
receipt of the said communication, shall write to the Labour Officer to intimate if
any complaint is pending against the contractor in respect of the work. If no
complaint is pending, on record till after 3 months after completion of the work and
/ or no communication is received from the Labour Officer to this effect till six
months after the date of completion, it will be deemed to have received the clearance
certificate and the Security Deposit will be released if otherwise due.

CLAUSE 45
Release of
security deposit
after labour
clearance
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Contractor’s
Liability and
Insurance of
Works

i) From commencement to completion of the Works, the Contractor shall take full
responsibility for the case thereof and for taking precautions to prevent loss or
damage and to minimize loss or damage to the greatest extent possible and
shall be liable for any damage or loss that may happen to the Works or any part
thereof and all AA I’s T & P from any cause whatsoever (save and except the
Excepted Risks) and shall at his own cost repair and make good the same so
that at completion, the Works and all AAI’s T & P shall be in good order and
condition and in conformity in every respect with the requirements of the
Contract and instructions of the Engineer-in-Charge.

ii) In the event of any loss or damage to the Works or any Part thereof or to any T
& P, to any material or articles at the Site from any of the Excepted Risks the
following provisions shall have effect:

ii) The Contractor shall, as may be directed in writing by the Engineer-inCharge,
remove from the Site any debris and so much of the works as shall have been
damaged, taking to AAI’s store such AAI’s T & P, articles and/or materials as
may be directed;

ii) The contractor shall, as may be directed in writing by the Engineer-inCharge,
proceed with the erection and completion of the Works under and in
accordance with the provisions and Conditions of the Contract; and

iii)Provided always that the Contractor shall not be entitled to payment under the
above provisions in respect of so much loss or damage as has been occasioned
by any failure on his part to perform his obligation under the Contract or not
taking precautions to prevent loss or damage or minimize the amount of such
loss or damage.

iv) Without limiting its obligations and responsibilities under other clauses of

General Conditions of Contracts ,the contractor at his own cost shall insure ,in the
joint name of AAI and the contractor, against all losses or damages from
whatever cause, arising (other than the accepted risks )for which he is
responsible under the terms of the contract and in such manner that the AAI
and the contractor are covered during the period of construction of works and
any loss or damage occasioned by the contractor in the course of any operation
carried out by them for the purpose of complying with its obligations of defects
liability clause hereof;

iv) All works including temporary works to their full value executed from time to
time.

iv) The construction materials and equipments to their full value brought on to the
site by the contractor.

v) The Contractor shall indemnify and keep indemnified AAI against all losses
and claims for injuries or damage to any persons or any property whatsoever
which may arise out of or in consequence of the construction and maintenance
of Works and against all claims, demands proceedings, damage costs, charges
and expenses whatsoever in respect of or in relation thereto. vi. Before
commencing execution of the work, the Contractor shall, without in any way
limiting his obligations and responsibilities under this condition, insure at his
own cost against any damage, loss or injury which may occur to any AAI
property, or to any person for at least the minimum amount of Rs. 1.00 lakh
with unlimited number of occurrences (including any employee of AAI) by or
arising out of carrying out of the Contract.

vii. The contractor shall at all times indemnify AAI against all claims, damages or
compensation under the provisions of Payment or Wages Act, 1936,

AAL
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Minimum Wages Act, 1948, Employer’s Liability Act, 1938, the Workmen’s

Compensation Act, 1923, Industrial Disputes Act, 1947 and the Maternity

Benefit Act, 1961 or any modifications thereof or any other law relating thereto

and rules made there under from time to time or as a consequence of any

accident or injury to any workman or other persons in or about the Works,
whether in the employment of the Contractor or not, his agents or servants, and
also against all costs, charges and expenses of any suit, action or proceedings
arising out of such accident or injury and against all sum or sums which may
with the consent of the Contractor be paid to compromise or compound any
claim. Without limiting his obligations and liabilities as above provided, the

Contractor shall insure against all claims, damages or compensation payable

under the Workmen’s Compensation Act, 1923 or any modification thereof or

any other law relating thereto.

i) All insurance mentioned above shall be effected with any subsidiary of the
General Insurance Company of India or by a company approved by the
Insurance Regulatory Authority of India.

ii) The aforesaid insurance policy / policies shall provide that they shall not be
cancelled till the Engineer-in-Charge has agreed to their cancellation in
writing.

iii) The Contractor shall prove to the Engineer-in-Charge from time to time that
he has taken out all the insurance policies referred to above and has paid
the necessary premiums for keeping the policies alive till expiry of the
Defects Liability Period. A self-certified copy of such policies are required
to be submitted to the Engineer-in-charge.

iv) The Contractor shall ensure that similar insurance policies are taken out by
his subcontractors (if any) and shall be responsible for any claims or losses
to AAI resulting from their failure to obtain adequate insurance protection
in connection thereof. The contractor shall produce or cause to be
produced by his subcontractor (if any) as the case may be, the relevant
policy or policies and premiums receipts as and when required by the
Engineer-in-Charge. A self-certified copy of such policies are required to
be submitted to the Engineer-in-charge.

v) If the Contractor and/or his subcontractor (if any) shall fail to effect and
keep in force the insurance referred to above or any other insurance which
he/they may be required to effect under the terms of the Contract then and
in any such case AAI may, without being bound to, effect and keep in force
any such insurance and pay such premium or premiums as may be
necessary for that purpose and from time to time deduct the amount so paid
by AAI from any moneys due or which may become due to the Contractor
or recover the same as a debt due from the Contractor.

vi) In case contractor takes Contractor All Risk (CAR) Policy in joint name of
AAI and Contractor for full tendered value alongwith third party liability
(max of 10% of tendered value or as applicable as per Insurance
Regulatory Authority of India) then there is no requirement for taking
separate insurance by sub contractors.

However, workmen compensation policy is required to be taken separately by
main contractor and sub contractor for workers employed by them.

CLAUSE 47

Composite

Contract and
responsibilities
of main agency

The tenders have been called for composite work consisting of civil
construction and other associated specialized works. The pre-qualification
criteria shall be applicable for each subhead of work independently. The
agency meeting PQ criteria for the main work shall be considered for execution
of composite work. However the agency shall be allowed to

AAL
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execute only those specialized subheads of works for which bidder meets PQ
criteria individually.

@) The main contractor shall be permitted to execute only those works
(covered under one or more subhead) for which he meets all requirements of
prequalification including financial, technical and technological requirement
specified in the PQ criteria.

(b) Main contractor will associate expert agencies for the execution of
specialized works under various subheads for which he himself has failed to
meet PQ criteria. In such case he will appoint his associate for the execution of
each specialized work with the approval of the NIT approving authority. The
main contractor shall intimate the names of only those agencies who fully meet
the PQ criteria for each specialized work for the acceptance of the department.

(c) Main contractor shall not be permitted to change their associate
agencies in the course of execution of work. If change of agency is inevitable
then a request shall be submitted to the engineer-in-charge in writing giving full
justification for change of agency. The proposal should include name of the
alternate agency along with his financial, technical capabilities and work
experience in the appropriate field. Such change shall be allowed only after
receiving approval from the competent authority.

AAL

Composite
contract

Tripartite
agreement

This clause is applicable for the works for which the estimated cost put to tender
is more than Rs.500.00 crores. The main contractor shall finalise his rates, terms
and conditions and mode of execution of work with specialised agencies for all
works covered in various subhead of works on receipt of work order but
specifications, preferred makes of materials and performance of system shall
remain as specified in tender document.

The main contractor shall arrange an agreement between department, main
contractor and associated agencies for all subheads on receipt of work order
from the engineer-in-charge. Main contractor and expert agency shall be jointly
responsible for quality of work and performance of the system.

Main contractor shall submit list of associated agency for each specialized work
within 1/12™ of stipulated completion period or within one month from issue of
work order whichever is later along with documentary evidence for financial
soundness, technical capabilities and their experience for executing similar
specialized works along with his application seeking acceptance for the name
of associated agency. Approval / rejection for the name of associated agency
shall be accorded thereafter by NIT approving authority within a period of 15
days each subhead wise.
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The main contractor shall submit duly signed tripartite agreement on the format
provided by AAI within 2/12™ of stipulated completion period or 60 days
whichever is later for acceptance and signature of department. The extension of
time for signing of this agreement shall not be generally permitted. The signing
time shall only be extended if handing over of site is delayed due to reasons
beyond control of the contractor.

Conditions  of
composite
contract

Main contractor shall be responsible for submission of earnest money.
The mobilization advance shall be paid to main contractor as per terms and
conditions of contract and indicated under Clause 10 B.

The first instalment of mobilization advance shall be corresponding to the value
of work which shall be executed by the main contractor. The subsequent
mobilization advances corresponding to value of work covered in each subhead
shall be released on signing of each Tripartite Agreement with expert agency
for the same.

The security deposit shall be deducted from the running bills of main

contractor after adjustment of full earnest money.

Main contractor shall be responsible for completion of work as per time
schedule indicated in the NIT. The compensation for the delay shall be levied
on the main contractor only.

The coordination meetings called by AAI or it’s representative shall be attended
by associated expert agencies as and when required. Expert agency shall be
responsible for technical soundness, quality of work and adherence to tender
specifications. The main contractor as well as associated agency shall be
responsible for rectification of deficiencies noticed in specialized work.

Payment
Conditions for
Composite
Contract

It will be the responsibility of main contractor to finalize expert agencies for
the execution of works covered under all subheads of NIT and get the tripartite
agreements signed as per NIT requirement at an early date. The main contractor
shall not be paid for value of work covered under second running bill &
subsequent bills till all Tripartite Agreements are signed by all agencies
concerned.

The main contractor must fill the ratio of work which shall govern the ratio of
direct payment to the expert agency and to the main contractor for each subhead
of work in schedule F. This ratio may also be indicated in tripartite agreement.
Thus direct payment to each expert agency shall be released in the

same ratio from the net payment (after all deductions).

iii. The running bill for specialized work shall be processed as per terms and

conditions of the contract. All deductions like security deposit, income tax and
part rate for incomplete work or due to any other reason shall be made as per
contract conditions from each running bill. In case the ratio as desired under (ii)
is not filled by the main contractor AAI will make payment of 75% of the net
payable amount to the expert agency directly and balance 25% shall be paid to
the main contractor.

AAL
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Escrow Account

i) All payments for the works estimated cost more than Rs.500 Cr shall be made
only through Escrow Account opened by the contractor. However for works
costing less than Rs.500 Cr., it shall be at the descretion of Technical
Sanctioning authority to opt for Escrow account or not. The bank charges for
Escrow Account shall be borne by contractor. The detailed condtions of
Escrow Account shall be drawn in consultation with associated bank.

ii) Mobilization advance for mobilisation of resources and purchase of plant &
machinery shall be credited directly to the escrow account opened for this
contract through bank transfer as per terms and condition of contract. The
agency shall be able to utilise 25% (or as decided by TS authority) of each
instalment of mobilisation advance to meet minor expenses like construction
of site office, purchase of office equipment and other minor works, while
release of balance 75% fund shall be regulated by the department. The
contractor shall seek prior concurrence of Engineer-in Charge for release of
payment to the supplier etc. through Escrow Account by the Bank. Funds
against cheque issued by contractor shall be released by Bank on receipt of
written consent from Engineer-in Charge.

iii)Payment received and credited against each RA Bill, can be utilised 25%
directly by the contractor for minor expenses like salary, stationary, office
expenses etc. AAI shall exercise control for release of payment by contractor
for balance 75%.

iv) The Contractor shall submit his proposal to the Engineer-inCharge/Authority
for utilisation of funds made available by AAI (75% against each RA bill)

AAL

1. Name of agency for whom payment is proposed to be released.

2. Details of work executed/material supplied by agency to whom he
intends to release payment.

3. Nature of advance payment if any, has to be released to the supplier
for supply of material for the project only.

4, Documentary evidence in support of his claim.

Engineer —in-charge will examine and approve full/part of such payments as
per agency’s request within maximum of three working days. The terms and
condition of Escrow Account shall be finalised with bank according to terms
and conditions of contract. Bank shall release payment against such cheques
only after written consent of authorised officer of AAI is received.
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Vi.
Contractor shall be permitted to close Escrow Account on receipt of final
payment for the work/project or on receipt of letter for foreclosure of work by
the AAL. All balances and liabilities against this Escrow Account shall be left
at the disposal of the contractor.

Note : In case of difference or ambiguity in Hindi and English version anywhere, the English
version will prevail.
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AIRPORTS AUTHORITY OF INDIA
SAFETY CODE
1. Suitable Scaffolds should be provided for workmen for all works that cannot safely be done

AAL

from the ground, or from solid construction except such short period work as can be done safely
from ladders. When a ladder is used, an extra mazdoor shall be engaged for holding the ladder
and if the ladder is used for carrying materials as well suitable footholds and hand-hold shall be
provided on the ladder and the ladder shall be given an inclination not steeper than % to 1 (Ya
horizontal and 1 vertical).

Scaffolding of staging more than 3.6m (12ft.) above the ground or floor, swung or suspended
from an overhead support or erected with stationary support shall have a guard rail properly
attached or bolted, braced and otherwise secured at least 90 cm. (3ft.) high above the floor or
platform of such scaffolding on staging and extending along the entire length of the outside and
ends there of with only such opening as may be necessary for the delivery of materials. Such
scaffolding or staging shall be so fastened as to prevent it from swaying from the building or
structure.

Working platforms, gangways and stairways should be so constructed that they should not sag
unduly or unequally, and if the height of the platform or the gangway or the stairway is more
than 3.6 m (12ft.) above ground level or floor level, they should be closely boarded, should have
adequate width and should be suitably fastened as described in (2) above.

Every opening in the floor of a building or in a working platform shall be provided with suitable
means to prevent the fall of person or materials by providing suitable fencing or railing whose
minimum height shall be 90 cm.(3ft.)

Safe means of access shall be provided to all working platforms and other working places. Every
ladder shall be securely fixed. No portable single ladder shall be over 9m. (30ft.) in length while
the width between side rails in rung ladder shall in no case be less than 29 cm. (11 % “) for
ladder upto and including 3m. (10ft.) in length. For long ladders, this width should be increased
at least ¥4” for each additional 30cm. (1 foot) of length. Uniform step spacing of not more than
30cm shall be kept. Adequate precautions shall be taken to prevent danger from electrical
equipment. No materials on any of the site or work shall be so stacked or placed as to cause
danger or inconvenience to any person or the public. The contractor shall provide all necessary
fencing and lights to protect the public from accident and shall be bound to bear the expenses of
defence of every suit, action or other proceedings at law that may be brought by any person for
injury sustained owing to neglect of the above precautions and to pay any damages and cost
which may be awarded in any such suit, action or proceedings to any such person on which may;,
with the consent of the contractor, be paid to compensate any claim by any such person.

a. Excavation and Trenching — All trenches 1.2 m. (4ft.) or more in depth, shall at all times
be supplied with at least one ladder for each 30m. (100ft.) in length or fraction thereof, Ladder
shall extend from bottom of the Trench to at least 90cm (3fts) above the surface of the ground.
The side of the trenches which are 1.5 m. (5 ft.) or more in depth shall be stepped back to give
suitable slope or securely held by timber bracing, so as to avoid the danger of sides collapsing.
The excavated material shall not be placed within 1.5 m. (5 ft.) of the edges of the trench or half
of the depth of the trench whichever is more. Cutting shall be done from top to bottom. Under
no circumstances, undermining or undercutting shall be done.

b). Safety Measures for digging bore holes : -
i.  If the bore well is successful, it should be safely capped to avoid caving and collapse of
the bore well. The failed and the abandoned ones should be completely refilled to avoid
caving and collapse;
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ii. During drilling, Sign boards should be erected near the site with the address of the
drilling contractor and the Engineer-in-charge of the work;

iii. Suitable fencing should be erected around the well during the drilling and after the
installation of the rig on the point of drilling, flags shall be put 50 Mtr all around the
point of drilling to avoid entry of people/animals;

iv. After driiling the bore well, a cement platform (0.50 Mtr x 0.50 Mtr x 1.20 Mtr) 0.60
Mtr above ground level and 0.60 Mtr below ground level should be constructed around
the well casing;

v. After the completion of the borewell, the contractor should kept the borewell properly
by Id welding steel plate, cover the borewell with the drilled wet soil and fix thorny
shrubs over the soil. This should be done even while repairing the pump;

vi. After the borewell is drilled the entire site should be brought to the ground level;

Demolition — Before any demolition work is commenced and also during the progress of the

work,

i) All roads and open areas adjacent to the work site shall either be closed or suitably protected.

i) No electric cable or apparatus which is liable to be a source of danger or a cable or apparatus
used by the operator shall remain electrically charged.

iii) All practical steps shall be taken to prevent danger to persons employed from risk of fire or
explosion or flooding. No floor, roof or other part of the building shall be so overloaded
with debris or materials as to render it unsafe.

All necessary personal safety equipment as considered adequate by the Engineer-in-Charge
should be kept available for the use of the person employed on the site and maintained in a
condition suitable for immediate use, and the contractor should take adequate steps to ensure
proper use of equipment by those concerned. The following safety equipment shall invariably
be provided.

i) Workers employed on mixing asphaltic materials, cement and lime mortars shall be
provided with protective footwear and protective goggles. ii) Those engaged in white
washing and mixing or stacking of cement bags or any material which is injurious to the
eyes, shall be provided with protective goggles.

iii) Those engaged in welding works shall be provided with welder’s protective eye-shields.

iv) Stone breaker shall be provided with protective goggles and protective clothing and seated
at sufficiently safe intervals.

v) When workers are employed in sewers and manholes, which are in active use, the
contractors shall ensure that the manhole covers are opened and ventilated atleast for an
hour before the workers are allowed to get into the manholes, and the manholes so opened
shall be cordoned off with suitable railing and provided with warning signals or boards to
prevent accident to the public. In addition, the contractor shall ensure that the following
safety measures are adhered to:-

a) Entry for workers into the line shall not be allowed except under supervision of the
Sr.Superintendent (Engg.) or any other higher officer.

b) Atleast 5 to 6 manholes upstream and downstream should be kept open for at least 2 to 3
hours before any man is allowed to enter into the manhole for working inside.

c) Before entry, presence of toxic gases should be tested by inserting wet lead acetate paper
which changes colour in the presence of such gases and gives indication of their presence.

d) Presence of Oxygen should be verified by lowering a detector lamp into the manhole. In
case, no Oxygen is found inside the sewer line, workers should be sent only with oxygen
kit.

e) Safety belt with rope should be provided to the workers. While working inside the manholes,
such rope should be handled by two men standing outside to enable him to be pulled out
during emergency.

f) The area should be barricaded or condoned off by suitable means to avoid mishaps of any
kind. Proper warning signs should be displayed for the safety of the public whenever
cleaning works are undertaken during night or day.
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No smoking or open flames shall be allowed near the blocked manhole being cleaned.
The malba obtained on account of cleaning of blocked manholes and sewer lines should be
immediately removed to avoid accidents on account of slippery nature of the malba.
Workers should not be allowed to work inside the manhole continuously. He should be
given rest intermittently. The Engineer-in-Charge may decide the time upto which a worker
may be allowed to work continuously inside the manhole.

Gas masks with Oxygen Cylinder should be kept at site for use in emergency.

Air-blowers should be used for flow of fresh air through the manholes. Whenever called
for, portable air blowers are recommended for ventilating the manholes. The Motors for
these shall be vapour proof and of totally enclosed type. Non sparking gas engines also
could be used but they should be placed at least 2 metres away from the opening and on the
leeward side protected from wind so that they will not be a source of friction on any
inflammable gas that might be present.

The workers engaged for cleaning the manholes / sewers should be properly trained before
allowing to work in the manhole.

The workers shall be provided with Gumboots or non sparking shoes bump helmets and
gloves non sparking tools safety lights and gas masks and portable air blowers (when
necessary). They must be supplied with barrier cream for anointing the limbs before working
inside the sewer lines.

Workmen descending a manhole shall try each ladder stop or rung carefully before putting
his full weight on it to guard against insecure fastening due to corrosion of the rung fixed to
manhole well.

If a man has received a physical injury, he should be brought out of the sewer immediately
and adequate medical aid should be provided to him.

The extent to which these precautions are to be taken depend on individual situation but the
decision of the Engineer-in-Charge regarding the steps to be taken in this regard in an
individual case will be final.

(vi) The Contractor shall not employ men and women below the age of 18 years on the work
of painting with products containing lead in any form. Wherever men above the age of 18
are employed on the work of lead painting, the following precaution should be taken:-

No paint containing lead or lead products shall be used except in the form of paste or ready
made paint.

Suitable face masks should be supplied for use by the workers when paint is applied in the
form of spray or a surface having lead paint is dry rubbed and scrapped.

Overall shall be supplied by the contractors to the workmen and adequate facilities shall be
provided to enable the working painters to wash during and on the cessation of work.

An additional clause (viii)(i) of AAI Safety Code (iv) the Contractor shall not employ women
and men below the age of 18 on the work of painting with product containing lead in any form,
wherever men above the age of 18 are employed on the work of lead painting, the following
principles must be observed for such use:

White lead, sulphate of lead or product containing these pigment, shall not be used in
painting operation except in the form of pastes or paint ready for use.

Measures shall be taken, wherever required in order to prevent danger arising from the
application of a paint in the form of spray.

Measures shall be taken, wherever practicable, to prevent danger arising out of from
dust caused by dry rubbing down and scraping.

Adequate facilities shall be provided to enable working painters to wash during and on
cessation of work.

Overall shall be worn by working painters during the whole of working period.
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vi) Suitable arrangement shall be made to prevent clothing put off during working hours
being spoiled by painting materials.

vii) Cases of lead poisoning and suspected lead poisoning shall be notified and shall be
subsequently verified by medical man appointed by competent authority of AAL.

viii)  AAI may require, when necessary medical examination of workers.

iX) Instructions with regard to special hygienic precautions to be taken in the painting trade
shall be distributed to working painters.

When the work is done near any place where there is risk of drowning, all necessary equipments

should be provided and kept ready for use and all necessary steps taken for prompt rescue of

any person in danger and adequate provision, should be made for prompt first aid treatment of

all injuries likely to be obtained during the course of the work.

Use of hoisting machines and tackle including their attachments, anchorage and supports shall

conform to the following standards or conditions:

i) (a) These shall be of good mechanical construction, sound materials and adequate strength
and free from patent defects and shall be kept repaired and in good working order.

(b) Every rope used in hoisting or lowering materials or as a means of suspension shall be
of durable quality and adequate strength, and free from patent defects.

i) Every crane driver or hoisting appliance operator, shall be properly qualified and no person
under the age of 21 years should be in charge of any hoisting machine including any
scaffolding winch or give signals to operator.

iii) In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley
block used in hoisting or as means of suspension, the safe working load shall be ascertained
by adequate means. Every hoisting machine and all gear referred to above shall be plainly
marked with the safe working load. In case of a hoisting machine having a variable safe
working load each safe working load and the condition under which it is applicable shall be
clearly indicated. No part of any machine or any gear referred to above in this paragraph
shall be loaded beyond the safe working load except for the purpose of testing.

iv) In case of departmental machines, the safe working load shall be notified by the Electrical
Engineer-in-Charge. As regards contractor’s machines the contractors shall notify the safe
working load of the machine to the Engineer-in-Charge whenever he brings any machinery
to site of work and get it verified by the electrical Engineer concerned.

Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting appliances
should be provided with efficient safeguards. Hoisting appliances should be provided with such
means as will reduce to the minimum the risk of accidental descent of the load. Adequate
precautions should be taken to reduce to the minimum the risk of any part of a suspended load
becoming accidentally displaced. When workers are employed on electrical installations which
are already energized, insulating mats, wearing apparel, such as gloves, sleeves and boots as
may be necessary should be provided. The worker should not wear any rings, watches and carry
keys or other materials which are good conductors of electricity.
All scaffolds, ladders and other safety devices mentioned or described herein shall be
maintained in safe condition and no scaffold, ladder or equipment shall be altered or removed
while it is in use. Adequate washing facilities should be provided at or near places of work.
These safety provisions should be brought to the notice of all concerned by display on a notice
board at a prominent place at work spot. The person responsible for compliance of the safety
code shall be named therein by the contractor.
To ensure effective enforcement of the rules and regulations relating to safety precautions the
arrangements made by the contractor shall be open to inspection by the Labour Officer or
Engineer-in- Charge of the department or their representatives.

Notwithstanding the above clauses from (1) to (15), there is nothing in these to exempt the
contractor from the operations of any other Act or Rules in force in the Republic of India.

*khkkhkkkhkhkkikkihkkk

C...... l...... O....... Page 94



Model Rules for workers

MODEL RULES FOR THE PROTECTION OF
HEALTH AND SANITARY ARRANGEMENTS FOR WORKERS
EMPLOYED BY AAI OR ITS CONTRACTORS

1. APPLICATION

These rules shall apply to all buildings and construction works in charge of AAI in which twenty or
more workers are ordinarily employed or are proposed to be employed in any day during the period
during which the contract work is in progress.

2. DEFINITION
Work place means a place where twenty or more workers are ordinarily employed in connection with
construction work on any day during the period during which the contract work is in progress.

3. FIRST-AID FACILITIES
() At every work place, there shall be provided and maintained, so as to be easily
accessible during working hours, first-aid boxes at the rate of not less than one box for
150 contract labour or part thereof ordinarily employed.
(i) The first-aid box shall be distinctly marked with a red cross on white back ground and
shall contain the following equipment.
(a) For work places in which the number of contract labour employed does not exceed 50 Each
first —aid box shall contain the following equipments:
6 small sterilised dressings
3 medium size sterilised dressings
3 large size sterilised dressings
3 large sterilised burn dressings
1 (30 ml) bottle containing a two per cent alcoholic solution of iodine.
1 (30 ml) bottle containing salvolatile having the dose and mode of administration
indicated on the label.
1 snakebite lancet.
1 (30 gms) bottle of potassium permanganate crystals.
1 pair scissors.
10. 1copy of the first-aid leaflet issued by the Director General, Factory Advice Service and
Labour Institute, Government of India.
11. 1 bottle containing 100 tablets (each of 5 gms) of aspirin.
12. Ointment for burns.
13. A bottle of suitable surgical antiseptic solution.
(b) For work places in which the number of contract labour exceed 50. Each first-aid box
shall contain the following equipments.
12 small sterilised dressings.
6 medium size sterilised dressings.
6 large size sterilised dressings
6 large size sterilised burn dressings.
6 (15 gms) packets sterilised cotton wool.
1 (60 ml). Bottle containing two per cent alcoholic solution iodine.
1 (60 ml) bottle containing salvolatile having the dose and mode of administration indicated on
the label.
1 roll of adhesive plaster.
1 snake bite lancet.
10. 1 (30 gms) bottle of potassium permanganate crystals.
11. 1 pair scissors.
12. 1 copy of the first-aid leaflet issued by the Director General Factory Advice Service and Labour
Institute / Government of India.
13.  Abottle containing 100 tablets (each of 5 gms) of aspirin.
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Ointment for burns.
A bottle of suitable surgical antiseptic solution.

Adequate arrangements shall be made for immediate recoupment of the equipment when necessary.
iii)  Nothing except the prescribed contents shall be kept in the First-aid box.
iv)  The first-aid box shall be kept in charge of a responsible person who shall always be readily

v)

available during the working hours of the work place.
a person in charge of the First-aid box shall be a person trained in First-aid treatment in the
work places where the number of contract labour employed is 150 or more.

vi)  In work places where the number of contract labour employed is 500 or more and hospital

facilities are not available within easy distance from the works. First-aid posts shall be
established and run by a trained compounder. The compounder shall be on duty and shall be
available at all hours when the workers are at work.

vii)  Where work places are situated in places which are not towns or cities, a suitable motor

4.

5.

AAL

transport shall be kept readily available to carry injured person or person suddenly taken ill to
the nearest hospital.

DRINKING WATER

i) In every work place, there shall be provided and maintained at suitable places, easily
accessible to labour, a sufficient supply of cold water fit for drinking. ii) Where drinking
water is obtained from an intermittent public water supply, each work place shall be
provided with storage where such drinking water shall be stored.

Every water supply or storage shall be at a distance of not less than 50 feet from any latrine drain
or other source of pollution. Where water has to be drawn from an existing well which is within
such proximity of latrine, drain or any other source of pollution, the well shall be properly
chlorinated before water is drawn from it for drinking. All such wells shall be entirely closed in
and be provided with a trap door which shall be dust and waterproof.
A reliable pump shall be fitted to each covered well, the trap door shall be kept locked and opened
only for cleaning or inspection which shall be done at least once a month.
WASHING FACILITIES

i) In every work place adequate and suitable facilities for washing shall be provided and

maintained for the use of contract labour employed therein.

ii)  Separate and adequate cleaning facilities shall be provided for the use of male and femal
workers. iii) Such facilities shall be conveniently accessible and shall be kept in clean and
hygienic condition.

LATRINES AND URINALS

i) Latrines shall be provided in every work place on the following scale namely:
1 Where female are employed, there shall be at least one latrine for every 25
females.
2 Where males are employed, there shall be at least one latrine for every 25
males.

ii)  Provided that, where the number of males or females exceeds 100, it shall be sufficient if
there is one latrine for 25 males or females as the case may be upto the first 100, and one
for every 50 thereafter. iii) Every latrine shall be under cover and so partitioned off as to
secure privacy, and shall have a proper door and fastenings.

vi) Construction of latrines: The inside walls shall be constructed of masonry or some suitable
heat-resisting nonabsorbent materials and shall be cement washed inside and outside at least
once a year, Latrines shall not be of a standard lower than borehole system.

vii) (a) Where workers of both sexes are employed, there shall be displayed outside each block of
latrine and urinal, a notice in the language understood by the majority of the workers
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“For Men only” or “For Women Only” as the case may be.

(b) The notice shall also bear the figure of a man or of a woman, as the case may be.

AAL

viii)  There shall be at least one urinal for male workers upto 50 and one for female workers
upto fifty employed at a time, provided that where the number of male or female workmen,
as the case may be exceeds 500, it shall be sufficient if there is one urinal for every 50 males
or females upto the first 500 and one for every 100 or part thereafter.

ixX) (a) The latrines and urinals shall be adequately lighted and shall be maintained in a clean
and sanitary condition at all times.

(b) Latrines and urinals other than those connected with a flush sewage system shall comply
with the requirements of the Public Health Authorities.

X) Water shall be provided by means of tap or otherwise so as to be conveniently accessible in
or near the latrines and urinals.

Disposal of excreta: Unless otherwise arranged for by the local sanitary authority, arrangements

for proper disposal of excreta by incineration at the work place shall be made by means of a

suitable incinerator. Alternately excreta may be disposed of by putting a layer of night soil at

the bottom of a pucca tank prepared for the purpose and covering it with a 15 cm. Layer of waste
or refuse and then covering it with a layer of earth for a fortnight (when it will turn to manure).

The contractor shall at his own expense, carry out all instructions issued to him by the

Engineerin-Charge to effect proper disposal of night soil and other conservancy work in respect

of the contractor’s workmen or employees on the site. The contractor shall be responsible for

payment of any charges which may be levied by Municipal or Cantonment Authority for
execution of such on his behalf.

PROVISION OF SHELTER DURING REST
At every place there shall be provided, free of cost, four suitable sheds, two for meals and the
other two for rest separately for the use of men and women labour. The height of each shelter shall
not be less than 3 metres (10 ft) from the floor level to the lowest part of the roof. These shall be
kept clean and the space provided shall be on the basis of 0.6 sq.m. (6 sft) per head. Provided that
the Engineer-in-Charge may permit subject to his satisfaction, a portion of the building under
construction or other alternative accommodation to be used for the purpose.

CRECHES

i) At every work place, at which 20 or more women workers are ordinarily employed, there
shall be provided two rooms of reasonable dimensions for the use of their children under
the age of six years. One room shall be used as a play room for the children and the other as
their bedroom. The rooms shall be constructed with specifications as per clause 19 H (ii) a,b
&c.

ii)  The rooms shall be provided with suitable and sufficient openings for light and ventilation.
There shall be adequate provision of sweepers to keep the places clean.

iii)  The contractor shall supply adequate number of toys and games in the play room and
sufficient number of cots and beddings in the bed room.

iv)  The contractor shall provide one ayaa to look after the children in the créche when the
number of women workers does not exceed 50 and two when the number of women workers
exceed 50.

v)  The use of the rooms earmarked as créches shall be restricted to children, their attendants
and mothers of the children.

CANTEENS

i) In every work place where the work regarding the employment of contractor labour is likely
to continue for six months and where in contract labour numbering one hundred or more are
ordinarily employed, an adequate canteen shall be provided by the contractor for the use of
such contract labour.

ii)  The canteen shall be maintained by the contractor in an efficient manner.
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10.

i)

iv)
v)

Xi)

AN
The canteen shall consist of at least a dining hall, kitchen, storeroom, pantry and washing
places separately for workers and utensils.

The canteen shall be sufficiently lighted at all times when any person has access to it.

The floor shall be made of smooth and impervious materials and inside walls shall be
limewashed or colour washed at least once in each year.Provided that the inside walls of the
kitchen shall be lime washed every four months.

The premises of the canteen shall be maintained in a clean and sanitary condition.

Waste water shall be carried away in suitable covered drains and shall not be allowed to
accumulate so as to cause a nuisance.

Suitable arrangements shall be made for the collection and disposal of garbage.

The dining hall shall accommodate at a time 30 per cent of the contract labour working at a
time.

The floor area of the dining hall, excluding the area occupied by the service counter and any
furniture except tables and chairs shall not be less than one square metre (10 sft) per diner
to be accommodated as prescribed in sub-Rule 9.

(a) A portion of the dining hall and service counter shall be partitioned off and reserved for
women workers in proportion to their number. (b) Washing places for women shall be
separate and screened to secure privacy. xii) Sufficient tables stools, chairs or benches shall
be available for the number of diners to be accommodated as prescribed in Sub-Rule 9.

xiii) (a) 1. There shall be provided and maintained sufficient utensils crockery, furniture and any

other equipment necessary for the efficient running of the canteen.

2.The furniture utensils and other equipment shall be maintained in a clean and hygienic
condition.

(b) 1. Suitable clean clothes for the employees serving in the canteen shall be provided and
maintained.

1 A service counter, if provided, shall have top of smooth and
impervious material.
2 Suitable facilities including an adequate supply of hot water

shall be provided for the cleaning of utensils and equipments. xiv) The food
stuffs and other items to be served in the canteen shall be in conformity with
the normal habits of the contract labour.

The charges for food stuffs, beverages and any other items served in the canteen shall be based
on “‘No Profit, No loss’ and shall be conspicuously displayed in the canteen.

In arriving at the price of foodstuffs, and other article served in the canteen, the following items
shall not be taken into consideration as expenditure namely :- a) The rent of land and building.

c

1 The depreciation and maintenance charges for the building and equipments
provided for the canteen.

2 The cost of purchase, repairs and replacement of equipments including
furniture, crockery, cutlery and utensils.

3 The water charges and other charges incurred for lighting and ventilation.

4 The interest and amounts spent on the provision and maintenance of

equipments provided for the canteen.
The accounts pertaining to the canteen shall be audited once every 12 months by

registered accountants and auditors.
ANTI-MALARIAL PRECAUTIONS

The contractor shall at his own expense, conform to all anti-malarial instructions given to him by
the Engineer-in-Charge including the filling up of any borrow pits which may have been dug by
him.

The above rules shall be incorporated in the contracts and in notices inviting tenders and shall form an
integral part of the contracts.

AMENDMENTS

AAI may, from time to time, add to or amend these rules and issue directions - it may consider necessary
for the purpose of removing any difficulty which may arise in the administration thereof.

AAL
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AAI Contractor’s Labour regulations

AIRPORTS AUTHORITY OF INDIA
Contractor’s Labour Regulations

SHORT TITLE
These regulations may be called the AAI Contractors Labour Regulations.

DEFINITIONS

b)

Workman means any person employed by AAI or its contractor directly or indirectly
through a subcontractor with or without the knowledge of the AAI to do any skilled,
semiskilled or unskilled manual, supervisory, technical or clerical work for hire or reward,
whether the terms of employment are expressed or implied but does not include any person:-
a) Who is employed mainly in a managerial or administrative capacity: or

b) Who, being employed in a supervisory capacity draws wages exceeding five hundred rupees per
mensem or exercises either by the nature of the duties attached to the office or by reason of
powers vested in him, functions mainly of managerial nature : or

c) Who is an out worker, that is to say, person to whom any article or materials are given out by or
on behalf of the principal employers to be made up cleaned, washed, altered, ornamental finished,
repaired adopted or otherwise processed for sale for the purpose of the trade or business of the
principal employers and the process is to be carried out either in the home of the out worker or
in some other premises, not being premises under the control and management of the principal
employer. No person below the age of 14 years shall be employed to act as a workman.

c)
d)

e)

Fair Wages means wages whether for time or piece work fixed and notified under the
provisions of the Minimum Wages Act from time to time.

Contractors shall include every person who undertakes to produce a given result other than
a mere supply of goods or articles of manufacture through contract labour or who supplies
contract labour for any work and includes a subcontractor.

Wages shall have the same meaning as defined in the Payment of Wages Act.

i) Normally working hours of an adult employee should not exceed 9 hours a day. The working day
shall be so arranged that inclusive of interval for rest, if any, it shall not spread over more than 12
hours on any day. ii) When an adult worker is made to work for more than 9 hours on any day or for
more than 48 hours in any week, he shall be paid over time for the extra hours put in by him at double
the ordinary rate of wages.

iii) a) Every worker shall be given a weekly holiday normally on a Sunday, in accordance with the
provisions of the Minimum Wages (Central) Rules 1960 as amended from time to time irrespective
of whether such worker is governed by the Minimum Wages Act or not.

a Where the minimum wages prescribed by the Central/State Government under the
Minimum Wages Act are not inclusive of the wages for the weekly day of rest, the worker
shall be entitled to rest day wages at the rate applicable to the next preceding day, provided
he has worked under the same contractor for a continuous period of not less than 6 days.

b Where a contractor is permitted by the Engineer-in-Charge to allow a worker to work on
a normal weekly holiday, he shall grant a substituted holiday to him for the whole day on one
of the five days immediately before or after the normal weekly holiday and pay wages to
such worker for the work performed on the normal weekly holiday at overtime rate.

DISPLAY OF NOTICE REGARDING WAGES ETC.
The contractor shall before he commences his work on contract, display and correctly maintain and
continue to display and correctly maintain in a clear and legible condition in conspicuous places on the
work, notices in English and in the local Indian languages spoken by the majority of the workers giving
the minimum rates of wages fixed under Minimum Wages Act, the actual wages being paid, the hours of
work for which such wage are earned, wages periods, dates of payments of wages and other relevant
information as per Appendix’VIII’.

PAYMENT OF WAGES

AALL
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()
(i)
(iii)

(iv)

v)

(vi)

(vii)

(viii)

(ix)

)

(xi)

\T)n—kﬂ_;

The contractor shall fix wage periods in respect of which wages shall be payable.

No wage period shall exceed one month.

The wages of every person employed as contract labour in an establishment or by a contractor
where less than one thousand such persons are employed shall be paid before the expiry of
seventh day and in other cases before the expiry of tenth day after the last day of the wage period
in respect of which the wages are payable.

Where the employment of any worker is terminated by or on behalf of the contractor the wages
earned by him shall be paid before the expiry of the second working day from the date on which
his employment is terminated.

All payment of wages shall be made on a working day at the work premises and during the
working time and on a date notified in advance and in case the work is completed before the
expiry of the wage period, final payment shall be made within 48 hours of the last working day.
Wages due to every worker shall be paid to him direct or to other person authorised by him in
this behallf.

All wages shall be paid in current coin or currency or in both.

Wages shall be paid without any deductions of any kind except those specified by the Central
Government by general or special order in this behalf or permissible under the Payment of Wages
Act 1956.

A notice showing the wages period and the place and time of disbursement of wages shall be
displayed at the place of work and a copy sent by the contractor to the Engineer-in-Charge under
acknowledgement.

It shall be the duty of the contractor to ensure the disbursement of wages in the presence of the
Senior Superintendent Engg or authorised representative of the Engineer-in-Charge who will be
required to be present at the place and time of disbursement of wages by the contractor to
workmen.

The contractor shall obtain from Engineer in charge or the authorised representative of the
Engineer-in-Charge a certificate under his signature at the end of the entries in the “Register of
Wages” or the “Wage-cum-Muster Roll” as the case may be in the following form: “Certified
that the amount shown in column No. ............ has been paid to the workman concerned in my
presence on .............. | SR

Note: In case of payment of wages paid through bank, the contractor shall submit a copy of bank statement
for relevant period duly signed by him.

6.
(i)

(i)

FINES AND DEDUCTIONS WHICH MAY BE MADE FROM WAGES
The wages of a worker shall be paid to him without any deduction of any kind except the
following: a) Fines

(b) Deductions for absence from duty i.e. from the place or the places where by the
terms of his employment he is required to work. The amount of deduction shall be in
proportion to the period for which he was absent.

(c) Deduction for damage to or loss of goods expressly entrusted to the employed
person for custody, or for loss of money or any other deduction which he is required to
account, where such damage or loss is directly attributable to his neglect or default.

(d) Deduction for recovery of advances or for adjustment of overpayment of wages,
advances granted shall be entered in a register.

(e) Any other deduction which the Central Government may from time to time
allow.

No fines should be imposed on any worker save in respect of such acts and omissions on his part
as have been approved of by the Chief Labour Commissioner.

Note: An approved list of Acts and Omissions for which fines can be imposed is enclosed at Appendix-

XIlI.

AALL
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(iii)

(iv)

v)
(vi)

No fine shall be imposed on a worker and no deduction for damage or loss shall be made from
his wages until the worker has been given an opportunity of showing cause against such fines or
deductions.

The total amount of fine which may be imposed in any one wage period on a worker shall not
exceed an amount equal to three paise in a rupee of the total wages, payable to him in respect of
that wage period.

No fine imposed on any worker shall be recovered from him by installment, or after the
expiry of sixty days from the date on which it was imposed.

Every fine shall be deemed to have been imposed on the day of the act or omission in respect.

of which it was imposed.

7.
(i)

(i)
(iii)
(iv)

—x— - oSQ -+D® o0 oo

(0)
v)

LABOUR RECORDS
The contractor shall maintain a Register of persons employed on work on contract in Form XII1
of the CL(R&A) Central Rules 1971 (Appendix V1)
The contractor shall maintain a Muster Roll register in respect of all workmen employed by him
on the work under Contract in Form XV1 of the CL (R&A) Rules 1971 (Appendix VII).
The contractor shall maintain a Wage Register in respect of all workmen employed by him on
the work under contract in Form XVII of the CL (R&A) Rules 1971 (Appendix VIII)
Register of accident - The contractor shall maintain a register of accidents in such form as may
be convenient at the work place but the same shall include the following particulars : (a) Full
particulars of the labourers who met with accident.

Rate of Wages

Sex

Age

Nature of accident and cause of accident

Time and date of accident

Date and time when admitted in Hospital

Date of discharge from the Hospital

Period of treatment and result of treatment

Percentage of loss of earning capacity and disability as assessed by Medical officer

Claim required to be paid under Workmen’s Compensation Act.

Date of payment of compensation

Amount paid with details of the person to whom the same was paid (n) Authority by

whom the compensation was assessed.
Remarks
The contractor shall maintain a Register of Fines in the Form XII of the CL(R&A) Rules 1971
(Appendix-XII1).

The contractor shall display in a good condition and in a conspicuous place of work the approved list of
acts and omissions for which fines can be imposed (Appendix-XI1)

(vi)
(vii)
(viii)

10.
11.

12.

AALL

The contractor shall maintain a Register of deductions for damage or loss in Form XX of the
CL (R&A) Rules 1971 (Appendix-X1V)

The contractor shall maintain a Register of Advances in Form XXIII of the CL (R&A) Rules
1971 (Appendix-XV)

The contractor shall maintain a Register of Overtime in Form XXIII of the CL (R&A) Rules
1971 (Appendix-XVI).

ATTENDANCE CARD-CUM-WAGE SLIP

The contractor shall issue an Attendance card-cum-wage slip to each workman employed by
him in the specimen form at (Appendix-1X)

The card shall be valid for each wage period.

The contractor shall mark the attendance of each workman on the card twice each day, once at
the commencement of the day and again after the rest interval, before he actually starts work.
The card shall remain in possession of the worker during the wage period under reference.

C......l......0...... Page 101



AAI Contractor’s Labour regulations RN

13. The contractor shall complete the wage slip portion on the reverse of the card at least a day prior
to the disbursement of wages in respect of the wage period under reference.

14. The contractor shall obtain the signature or thumb impression of the worker on the wage slip at

the time of disbursement of wages and retain the card with himself.

a) EMPLOYMENT CARD

The contractor shall issue an Employment Card in Form XIV of the CL (R&A) Central Rules 1971 to
each worker within three days of the employment of the worker (Appendix-X).

b) SERVICE CERTIFICATE
On termination of employment for any reason whatsoever the contractor shall issue to the workman whose
services have been terminated, a Service certificate in Form XV of the CL(R&A) Central Rules 1971.

c) PRESERVATION OF LABOUR RECORDS

All records required to be maintained under Regulations Nos. 6 & 7 shall be preserved in original for a
period of three years from the date of last entries made in them and shall be made available for inspection
by the Engineer-in-Charge or Labour Officer or any other officers authorised by the Ministry of Urban
Development in this behalf.

d) POWER OF LABOUR OFFICER TO MAKE INVESTIGATIONS OR ENQUIRY

The Labour Officer or any person authorised by Central Government on their behalf shall have power to
make enquiries with a view to ascertaining and enforcing due and proper observance of Fair Wage Clauses
and the Provisions of these Regulations. He shall investigate into any complaint regarding the default
made by the contractor or subcontractor in regard to such provision.

e) REPORT OF LABOUR OFFICER

The Labour Officer or other persons authorised as aforesaid shall submit a report of result of his
investigation or enquiry to the Engineer-in-Charge concerned indicating the extent, if any, to which the
default has been committed with a note that necessary deductions from the contractor’s bill be made and
the wages and other dues be paid to the labourers concerned. In case an appeal is made by the contractor
under Clause 13 of these regulations, actual payment to labourers will be made by the Engineer-in-Charge
after G.M. Engg. has given his decision on such appeal.

(i) Engineer-in-Charge shall arrange payments to the labour concerned within 45 days from the receipt of
the report from the Labour Officer or the G.M. Engineer as the case may be.

f) APPEAL AGAINST THE DECISION OF LABOUR OFFICER

Any person aggrieved by the decision and recommendations of the Labour Officer or other person so
authorised may appeal against such decision to the Engineer-in-Charge concerned within 30 days from
the date of decision, but subject to such appeal, the decision of the officer shall be final and binding upon
the contractor.

)] PROHIBITION REGARDING REPRESENTATION THROUGH LAWYER

(i) A workman shall be entitled to be represented in any investigation or enquiry under these regulations

by :

a) An officer of a registered trade union of which he is a member.

b) An officer of a federation of trade unions to which the trade union referred to in Clause (a) is
affiliated.

c) Where the employer is not a member of any registered trade union, by an officer of a registered

trade union, connected with the industry in which the worker is employed or by any other
workman employed in the industry in which the worker is employed.
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(i) Anemployer shall be entitled to be represented in any investigation or enquiry under these regulations

by:

16. An officer of an association of employers of which he is a member.

17. An officer of a federation of associations of employers to which association referred to in
Clause(a) is affiliated.

18. Where the employers is not a member of any association of employers, by an officer of

association of employer connected with the industry in which the employer is engaged or by any
other employer, engaged in the industry in which the employer is engaged.

(iii) No party shall be entitled to be represented by a legal practitioner in any investigation or enquiry
under these regulations.

1. INSPECTION OF BOOKS AND SLIPS
The contractor shall allow inspection of all the prescribed labour records to any of his workers or to his
agent at a convenient time and place after due notice is received or to the Labour Officer or any other
person, authorised by the Central Government on his behalf .

2. SUBMISSION OF RETURNS
The contractor shall submit periodical returns as may be specified from time to time.

3. AMENDMENTS
The Central Government/AAl may from time to time add to or amend the regulations and on any question
as to the application/interpretation or effect of those regulations the decision of the General Manager
(Engg.) concerned shall be final.
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Performa of various Formats (Appendix)

APPENDIX-I

FORM OF BANK GUARANTEE IN LIEU OF SECURITY DEPOSIT & AMOUNT

WITHHIELD AGAINST COMPENSATION FOR DELAY IN INDIVIDUAL CONTRACT

(on Non-Judicial Stamp Paper of Rs.100/-)

[Refer Clause 2B ]

To

The Airports Authority of India

)

©)

(4)

AALL

In consideration of the Airport Authority of India having its head office at New Delhi [hereinafter
called the “AAI” which expression shall unless repugnant to the subject or context include its
administrator, successors and assigns) having agreed under the terms and condition of Contract

Agreement NO. ....ooovviiiiiiiiiiins dated............... made between.......... and AAIl in
connection with the work of ......................... (hereinafter called the said contract) to accept
Deed of Guarantee as herein provided for

RS.....oovvvvvvvenne o (Rupees....oo e een . only) from a Nationalized Bank in lieu of the

Security deposit to be made by the contractor or lieu of the amount withheld towards
compensation for delay pending final extension of time to be made from the contractors
contained in the said Contractor. We, the..................bank (hereinafter referred to as “the
said Bank” and having our registered office at ........................do hereby under take and
agree to identify and keep indemnified AAI from time to time to the extent of
.(Rupeses............................only) against any loss or damage, cost,,

charges and expenses caused to or suffered by or that may be caused to or suffered by AAI by
reason of nay breach or breaches by the said Contractor of any of the terms and condition
contained in the said contract and to unconditionally pay the amount claimed by AAI on
demand and without demur to the extent aforesaid.

We .. . Bank, further agree that AAI shall be the sole judge of and as
to Whether the sald Contractor has committed any breach or breaches of any of the terms and
conditions of the said contract and the extent of loss, damage, costs, charges and expenses caused
to or suffered by or that may be caused to or suffered by AAI on account thereof and the decision
of AAI that the said Contractor has committed such breach and breaches and as to the amount or
amounts of loss, damage, costs, charges and expenses caused to or suffered of that may be caused
to or suffered by AAI from time to time shall be final and binding on us.

We, the said Bank, further agree that the Guarantee herein contained shall remain in full force and
effect during the period that would be taken for the performance of the said contracts and till all
the dues of AAI under the said contract or by virtue of any of the terms and conditions governing
the said contract including compensation for delay if any as decided by AAI, have been fully paid
and its claims satisfied or discharged and till the Accepting Authority of the contract certifies that
the terms and condition and accordingly Contract have been fully and properly carried out by the
said contractor and accordingly discharges this guarantee subject, however that AAI shall have
no claim under this Guarantee after 90(Ninety) days from the date of expiry of the defects
Liabilities periods or Final /Extension of Time grated by AAI as provided available in agreements
clause no................. as provided in the said Contract, i.e.......... (date) or from the date of
cancellation of the said contract, as the case may be, unless a notice of the claim under this
Guarantee has been served on the Bank before the expiry of the period in which case the same
shall be enforceable against the Bank notwithstanding the fact, that the same is enforced after the
expiry of the said period.

AAI shall have the fullest liberty without affecting in any way the liability of the bank under this
Guarantee or Indemnity from time to time to vary any of the terms and conditions of the said
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Q)

(6)

contract or to extend time of performance by the said Contractor or to postpone for any time and
form time to time any of the powers exercisable by it against the said Contractor and either to
enforce or forbear from enforcing any of terms and conditions governing the said contract or
securities available to AAI and the said Bank shall not be released from its liability under these
present by any exercise by AAI of any liberty with reference to the matters aforesaid or by reason
of time being given to the said contractor or any other forbearance, act or omission on the part by
AAI or any indulgence by AAI to the said Contractor or any other matter or thing whatsoever
which under the law relating to sureties would but for this provision have the effect of so releasing
the Bank from its such liability.

It shall not be necessary for AAI to proceed against the contractor before proceeding against the
Bank and the Guarantee herein contained shall be enforceable against the Bank, notwithstanding
any security which AAI may have obtained or obtain from the Contractor at the time when
proceedings are taken against the Bank hereunder be outstanding or unrealized.

We, the said Bank, lastly undertake not to revoke this Guarantee during its currency except with
the previous consent of AAI in writing and agree that any charge in the Constitution of the said
Contract or the said Bank shall not discharge our liability hereunder.

In presence of

Dated this Day of

WITNESS

1.

2

For and on behalf of (The Bank)

Signature

Name & Designation
Authorisation No.

Name & Place
Bank’s Seal

The above Guarantee is accepted by Airports Authority of India.
For and on behalf of Airports Authority of India

Signature

Name

Designation

Dated

AALL
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APPENDIX-1A
FORM OF BANK GUARANTEE AGAINST EARNEST MONEY DEPOSIT

WHEREAS, contractor (Name of contractor) (hereinafter called “the contractor”)
has submitted his tender dated (date) for the construction of
“ ”(name of work) (hereinafter called “the TENDER”).

KNOW ALL PEOPLE by these presents that we (name of bank) having our
registered office at (hereinafter called “the bank™) are bound unto

(Name of Senior Manager) (hereinafter called “the Engineer-in-charge™) in the
sum of Rs. (Rs. In words ) for which payment well truly to

be made to the said Engineer-in-charge the bank binds itself, his successors and assigns by these
presents.

SEALED with the Common Seal of the Bank this day of 20
THE CONDITIONS of this obligation are:
1) If after tender opening the Contractor withdraws, his tender during the period of validity of
tender (including extended validity of tender) specified in the Form of Tender.

2) If the contractor having been notified of the acceptance of his tender by the engineer-in-charge.

a Fails or refuses to execute the form of Agreement in accordance with the instructions to
contractor, if required —
OR
b Fails or refuses to furnish the performance guarantee, in accordance with the provisions of
tender document and instructions to contractor,
OR
c Fails or refuses to start the work, in accordance with the provisions of the contract and
instructions to contractor,
OR
d Fails or refuses to submit fresh bank guarantee of an equal amount of this bank guarantee
against security deposit after award of contract.

We undertake to pay to the engineer-in-charge either up to the above amount or part thereof upon receipt
of his first return demand, without the engineer-in-charge having to substantiates his demand, provided
that in his demand the engineer-in-charge will note that the amount claimed by him is due to him owing
to the concurrence of one or any of the above conditions, specifying the occurred condition or conditions.
This guarantee will remain in force up to and including the date* after the deadline for
submission of tender as such deadline is stated in the instructions to contractor or as it may be extended
by the engineer-n-charge , notice of which extension (s) to the bank is hear by waived. Any demand in
respect of this guarantee should reach the bank not later than the above date.

DATE ..., SIGNATURE OF THE BANK

WITNESS ... SEAL
(SIGNATURE NAME AND ADDRESS)

* Date to be worked out on the basis of validity period of 6 months from last date of receipt of tender.
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\T]l’k-n_—k
APPENDIX-I1

PROFORMA FOR MANDATORY TESTS TO BE ATTACHED WITH RUNNING

ACCOUNT BILLS

Name of WOFK: oo e, Name of
Contractor...........coooviiiiiiii
Contract Agreement No. and Date.................ccoevevvnn R/A Bill
NO.. e e
SI. | Item | Quantities | Frequency as| No. of Upto No. of No. of Remarks
No. as per per Tests date Tests Tests
Agreement | Specification | Required | Quantity | Required | actually
done
1 2 3 4 5 6 7 8 9

Note: If the number of tests done are less than required, then reasons shall be recorded.

Signature of Sudt. (Engg)

Signature of Engineer-in-Charge.

AALL C......l......0.......

Signature of Manager / AM (Engg)
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APPENDIX-I1I
REGISTER OF MATERNITY BENEFITS (Clause 19 F)

Name and address of the
(610 011 (o1 {0 S

Name and location of the

Name of the Father’s/husband’s Nature of Period of Date on which name employment

employee actual notice of
employment  confinement given
1 2 3 4 5

Date on which maternity leave commenced and ended

In case of delivery  In case of delivery

Date of
delivery/miscarriage
Commenced Ended Commenced Ended
6 7 8 9 10
Leave Pay paid to the employee
In case of delivery In case of miscarriage Remark
Rate of leave pay Amount paid Rate of leave Amount
pay paid

11 12 13 14 15
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APPENDIX-IV

SPECIMEN FORM OF THE REGISTER, REGARDING MATERNITY BENEFIT
ADMISSION TO THE CONTRACTOR'S LABOUR IN
AIRPORTS AUTHORITY OF INDIA WORKS(CLAUSE 19F)

Name and address of the CONraCtOr -------===mmmmmmmmmm e oo oo e e e e e
Name and location of the WOIK ====mmmmmmm e s oo e

1. Name of the woman and her hushand's name

2. Designation

3. Date of appointment

4, Date with months and years in which she is employed.

5. Date of discharge/dismissal, if any

6. Date of production of certificates in respect of pregnancy.

7. Date on which the woman informs about the expected delivery.

8. Date of delivery/misccarriage/death.

9. Date of production of certificate in respect of delivery/miscarriage.

10. Date with the amount of maternity/death benefit paid in advance of expected delivery
11. Date with amount of subsequent payment of maternity benefit

12. Name of the person nominated by the woman to receive the payment of the maternity benefit

after the death.

13. If the woman dies, the date of her death, the name of the person to whom maternity benefit
amount was paid, the month thereof and the date in the register.

14. Signature of the contractor authenticating entires in the register.

15. Remarks column for the use of Inspection Officer.
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APPENDIX-V
Labour Board
Name of work
NaMEe OF CONEIACLON === === m e o e e e e e e e e e

Name and address of A. A. . Division -

Name of A. A. I. Labour OffiCer —===mmmmmmmmm e

Address of A. A. |. Labour Officer

Name of A.A.l Labour OffiCer-------mm oo

SI.No. Category Minimum Actual wage Number Remark wage fixed paid present

WeekIly holiday ----=-======mmm e oo

WaQE PEITOU ==mmmmmmm o e e e e oo Date
Of PaymMeNt Of WAQES ==-===nnmmmmm e e e

WOrKiNG NOUPS === = e e e oo Rest
interval
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Form-XII1 APPENDIX-VI
[See rule 2(1)]
[Part-A: For all Establishments]
Register of Workmen Employed by Contractor
Name and addreSS OF COMMIACION ... ... ...t et ettt et et et e ettt e e e e et e et e ea e e ea e eneaeaeaean e
Name and address of establishment which contractor is carried ON............oooieii i e
Name and [0CALION OF WOTK... ... .. e e e et e et e et e et e e e e et e e aaeeens
Name and address of Principal Employer....... ..o e e
Name of the Establishment---------------------emceem - Name of Owner LIN---m-m e mmm oo
SI. No. Employee | Name Surname Gender Father’s/Spouse | Date of | Nationality | Education | Date of Designation
Code Name Birth# Level Joining
1 2 3 4 5 6 7 8 9 10 11
Category Type of| Mobile UAN PAN ESICIP | LWF AADHAAR | Bank A/c| Bank Branch Present | Permanent
Address Employment Number (IFSC) Address
*(HS/S/SS/US)
12 13 14 15 16 17 18 19 20 21 22 23 24
Servie Book No. Date of Exit Reason for Exit Mark of Identification | Photo Specimen Signature/Thumb | Remarks
Impression
25 26 27 28 29 30 31

*(Highly Skilled/Skilled/Semi Skilled/Un Skilled)
#Note: In case the age is between 14 to 18 years, mention the nature of work, daily hours of work and Intervals of rest in the remarks Column.

AAL
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Name

APPENDIX-VII

Form-XVI
[See Rule 78 (2) (a)]

Muster Roll

address

of

(610 11 (0 (0|

Name and address of Principal Employer
fortnight........

which contractor is

location

carried

of

Sl

Name of
work Man
2

Se
X3

Father’s/

Husband’
4

Date

S

Remark

AAL
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\} F I.—k-._A

FORM B
[See Rule 78 (2) (a)] APPENDIX-VIII
FORMAT FOR WAGE REGISTER
Name and address Of CONraCtor... ... ...cuvuveie e e
Name and address of establishment which contractor is carried ON............ociie i e e
Name and 10CATION OF WOTK... ... ..ttt e et e e et e et e et e e e e et et e et e e e reneaeaan e aees
Name and address of Principal Employer..........................cceeveeee. oo FOr the month of fortnight................
Rate of Minimum Wages and since the date..............
Highly Skilled Skilled Semi-Skilled Un Skilled
Minimum Basic
DA
Overtime
Name of the Establishment Name of Owner LIN Wage period
From To (Monthly/Fortnightly/Weekly/Daily/Piece Rated)
SI. No. in | Name Rate  of | No. of | Overtime Basic Special DA Payments | HRA Others Total
Employee Wage Days hours Basic Overtime
register worked worked
1 2 3 4 5 6 7 8 10 11 12
Deduction Net Employer Share
P t | PF Welfi
PF ESIC Society Income Tax Insurance Others Recoveries Total aymen Found elare
13 14 15 16 17 18 19 20 21 22
Receipt by Employee/Bank | Date of Payment Remarks
Transaction 1D
23 24 25
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FORM C
FORMAT OF REGISTER OF LOAN/ RECOVERIES
Name of Establishment LIN
sl Number In | Name Recovery Type Particulars Date of damage/Loss* | Amount
Employee register (Damage/loss/fine/advance/loans
1 2 3 4 5 6

Whether show cause | Explanation heard in I\lumlber of | First Month/Year Last Month/Year Date of Complete Remarks
issued* presence of* nstalments Recovery
7 8 9 10 11 12 13

*Applicable only in case of damage/loss/fine
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Form-XVII

[See Rule 78 (2) (a)]

Register of wages

[N E LR Lo B To (o [ iR o) o0 o1 1= ot (o]

Name and address of establishment which contractor iS Carried ON..........ouueiiie it e e e e

NAME AN [0CATION OF WOTK. .. ..o ottt e e e e e e e et e e e e e et e e et et et e e e aeee e eaeans

Name and address of Principal Employer............ccccoviviiiiinnnn.

v+vern....FOr the month of fortnight

Amount of wages
S. | Name of | Serial no| Descript | No. of| Units | Daily Basic | Dearness | Overtime| Other | Total | Deduc | Net | Sig. or| Initial
No | workman | in the | ion/ days of rates  of| wage | Allowanc cash tion ifl amou | thumb | contract
register of | nature of | worked | work | wages/ S e payme any nt impre | or  his
workman | work done | piece rate nt. (indic | paid | ssion | represe
done (indic ate of the| ntative
ate nature work
nature ) men
)
1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16
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APPENDIX-VIIIA
Obverse (of previous page Appendix VIII)
Wages Card NO.......c.ovvveveineninnnn.
Name and Address of Contractor........................Date of issUe...............ccociviennss
Name and location of work...............................Designation................c..cocevvnnnn.
Name of workman...................cccevveeveeven o Month/Fortnight...o
Rate 0f WageS....c.ve i
123456789 1 1 11 1 1 1 1 1 2 2 2 2 2 2 2 2 2 3 3
0 1 3 4 5 6 7 8 9 0 1 2 4 5 6 7 8 8 0
1 2
2 3
Morning Rate
Evening Amount
Initial
Received from.......ccooe i, the SUM Of RS.....viiii e on account of my wages

AAL

Signature The
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19/Form-XIX APPENDIX-IX

78 (2)
[See rule 78 (2) (b)]

Wages Slip
Name and address Of CONITACTON. .. ... ..ou it e e e e e e et et e e e eaeaas

Name and Father’s/Husband name of Workman............c.ooiiieii it iiiie e e
Name and [0Cation Of WOTK.........oiiiii e e e e e

For the week/Fortnight/Month ending.........ccove i e
1. NO. OF dayS WOTKEA. ... e e e e e e e e

2. No. of units worked in case Of piece rate WOrkers..........ocovevieiiiiininecieiiiieeineenn
3. Rate of daily Wages/PIECe rale.......ouire i i et e e e e e e
4. AMOUNE OF OVEITIME WAGES ... . v ettt ettt et e et et e e e e ae e e e
5. Gross Wages Payable. .. ....ou it e
TR I =T 11 T ) RN - V0 P

7. Net amount OF WagES PaId.......oevieiie it e e e e e e e

Initials of the contractor or his representative
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APPENDIX-X
14/Form-X1V
[See rule 76]
Employment Card

Name and address Of CONTrACTON. .. ... ..u vttt et e e e e e e eaeae s
Name and address of establishment under which is carried...............ccooiiiii i
Name of work and location OF WOrk...........oooii i
Name and address of Principal EMPIOYEe. ........ooovii i e e e,
1. Name of the WOrKMan. .. ... ... e e e e
2. Sl. No. in the register of workman employed...........ccooviiiiiiii i e
3. Nature of employment/designation............c.oeveviiiiieie i e e
4. Wage rate (with particulars of unit in case of piece WOrk)..........ccooovveviiiiviinnn
ST 1V Vo o 1< o Yo
6. Tenure Of eMPIOYMENT. .. ..ot e e e e e e e e e

A =T 10T

Signature of Contractor
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AAL

APPENDIX-XI
PERORMA OF PERFORMANCE SECURITY (GUARANTEE)
Bank Guarantee Bond
(On Non-Judicial Stamp Paper of Rs100/-)

In consideration of the Chairman, AAI (hereinafter called “AAl”) having offered to
accept the terms and conditions of the proposed agreement between

[hereinafter called the said contractor(s)] for the work .............ccccooviiiiiinnnis
(hereinafter “the said agreement”) having agreed to production of a irrevocable Bank
Guarantee for RS. .....cccocvvevvierinnne. (Rupees .. .. - ...only) as a security
/ guarantee from the contractor(s) for compllance of hIS obllgatlons in accordance with
the terms and conditions in the said agreement.

We..........eeeveeeeevee e e ennn.. (Indicate the name of the Bank) (hereinafter referred

to as

“the Bank™) hereby undertake to pay to the Chairman, AAI an amount not exceeding Rs.
.. (Rupees ..................... only) on demand by AAI.

We .. e . (Indicate the name of the Bank) do hereby undertake

to pay the amounts due to payable under this Guarantee without any demure, merely on
a demand from AAI stating that the amount claimed is required to meet the recoveries
due or likely to be due from the said contractor(s). Any such demand made on the Bank
shall be conclusive as regards the amount due and payable by the Bank under this
Guarantee. However, our liability under this guarantee shall be restricted to an amount
not exceeding Rs. .................... (Rupees ........................... ONly).

We, the said Bank, further undertake to pay the Chairman, AAIl any money so demanded
notwithstanding any dispute or disputes raised by the contractor(s) inn any suit or
proceeding pending before any court or tribunal relating thereto, our liability under this
present being absolute and unequivocal.

The payment so made by us under his bond shall be a valid discharge of our liability for
payment there under and the contractor(s) shall have no claim against us for making such
payment.

We..... (Indicate the name of bank) further agree that the
guarantee hereln contalned shaII remain in full force and effect during the period that
would be taken for the performance of the said agreement and that it shall continue to be
enforceable till all the dues of AAI under or by virtue of the said agreement have been
fully paid and its claims satisfied or discharged or till Engineer-In-Charge on behalf of
AAI certified that the terms and conditions of the said agreement have been fully and
properly carried out by the said contractor(s) and accordingly discharges this guarantee.

We..................... (indicate the name of the bank) further agree with AAI that AAI
shall have the fullest liberty without our consent and without effecting in any manner our
obligations hereunder to vary any of terms and conditions of the said agreement or to
extend time of performance by the said contractor(s) from time to time or to postpone
for any time or from time to time any of the powers exercisable by AAI against in the
said contractor(s) and to forebear and enforce any of the terms and conditions relating to
the said agreement and we shall not be relieved from our liability by reason of any such
variation, or extensions being granted to the said contractor(s) or for any forbearance, act
of omission on the part of AAI or any indulgence by the AAI to the said contractor(s) or
by any such matter or thing whatsoever which under the law relating to securities would,
but for this provision, have effect of so relieving us.
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Signaure

6.

This guarantee will not be discharged due to the change in the constitution of the Bank
or the contractor(s).

We..... . (Indicate the name of the bank) lastly undertake not to
revoke thls guarantee except with the previous consent of AAI in writing.

This guarantee shall be valid upto ........... veeeneen.. Unless extended on
demand by AAI. Notwithstanding anything mentloned above our I|ab|I|ty against this
guarantee is restricted to Rs. . . .. (Rupees .. . .. only) and unless

a claim in writing is lodged Within six months of the date of expiry or the extended date
of expiry of this guarantee all our liabilities under this guarantee shall stand discharged.

In presence of

Authorisation No.

Dated this Day of
Witness
1.
2.
For and on behalf of (The Bank)
Name & Designation
Name & Place
Bank’s
Seal

AAL

The above Guarantee is accepted by Airports Authority of India. For and on behalf of Airports
Authority of India

Signature

Name

Designation

Dated

Note : * Date of validity should be schedule date of completion + Six months.

C...... l...... O....... Page 120



Performa of various Formats (Appendix)

APPENDIX-XI-A
Format for Letter of undertaking from the Depositor to Bank
(To be submitted along with Security Deposit / Earnest Money / Performance Guarantee to Airports

Authority of India)
(To be submitted in the Letter head of the firm)

The Branch Manager,
TR = 7:1¢] ¢

Sub: - My / Our Bank Guarantee bearing No........ dated ....... for amount....... Issued in
favour of Airport Authority of India Alc...............

Sir,

The subject Bank Guarantee is obtained from your bank for the purpose of Security Deposit / Earnest
Money / Performance Guarantee on account of contract awarded / to be awarded by M/s
Airports Authority of India to me / us.

I hereby authorized the Airport Authority of India in whose favour the deposit is made to close the
subject Bank Guarantee before maturity/ on maturity toward adjustment of dues without any
reference /consent /notice from me / our side and the bank is fully discharged by making the
payment to Airport Authority of India.

Signature of the Depositor

Place:

Date:
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N

15.
16.
17.
18.

19.

AAL

APPENDIX-XII
LIST OF ACTS AND OMISSONS FOR WHICH FINES CAN BE IMPOSED

In accordance with rule 7(v) of the AAI Contractor's Labour Regulations to be displayed promi
nently at the site of work both in English and local Language.

Wilful insubordination or disobidience, whether alone or in combination with other.

Theft fraud or dishonesty in connection with the contractors beside a business or property of
AAl.

Taking or giving bribes or any illegal gratifications

Habitual late attendance.

Drunkenness lighting, riotous or disorderly or indifferent behaviour

Habitual negligence.

Smoking near or around the area where combustible or other materials are locked

Habitual Indiscipline

Causing damage to work in the progress or to property of the AAI or of the contractor.

Sleeping on duty.

Malingering or slowing down work.

Giving of false information regarding name, age, father's name, etc.

Habitual loss of wage cards supplied by the employer's

Unauthorised use of employer's property of manufacturing or making of unauthorised
particles at the work place

Bad workmanship in construction and maintenance by skilled workers which is not approved by

the Department and for which the contractors are compelled to undertake rectifications.

Making false complaints and/or misleading statements.

Engaging on trade within the premises of the establishments.

Any unauthotised divulgence of business affairs of the employees.

Collection or canvassing for the collection of any money within the premises of an establishment
unless authorised by the employer.
20. Holding meeting inside the premises without previous sanction of the employers.
21. Threatening or intimidating any workman or employer during the working hours within
the premises.
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Form-XVII

[See Rule 78 (2) (d)]

Register of Fines

APPENDIX-XIII

[N SR a 10 B (o [0 [Tt o0 11 - T (0]

Name and address of establishment which contractor iS CArried ON.........c.euin et e e e e e

NAME AN TOCALION OF WOTK. .. ettt et et e e et et et et et e e et e e et e et e e e et e e e e ee e e eeeanns

Name and address of PrinCipal EMPIOYET ... ... e e e e e e e e e e e aens

SI. No. Name of| Father’s/ | Designatio | Act or| Date of| Whether Name of person| Wage Amount Date on| Remarks
workman | Husband” | n nature of | action for | Offence | workman in whose | period and | of the| which
S employmen | which showed presence wages imposed | fine
Name t fine cause employee’s payable realised
imposed against fine | explanation was
heard
1 2 3 4 5 6 7 8 9 10 11 12
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APPENDIX-XIV

Form-XVII
[See Rule 78 (2) (d)]

Register of Deduction for Damage or Loss

Name and address of establishment under which contract iS Carried ON..........ouieui it et e e e e

NAME AN TOCALION OF WOTK. .. ettt e et e e et et et et et e e et e e et e et e e e et e e it ae e ee e e eeeanns

Name and address of PrinCipal EMPIOYET ... ... e e e e e e e e e e e et e e e aens

SI. Name Father’s | Designation [Particular | Date of | Whether | Name of | Amount | No. of | Date of
No. of Husband’ | /nature of  [of damag | workman | person  in | of install | recovery
workma | s Name employmen [Damages | es  or | showed whose deductio | ments | First | Last
n t or Loss loss cause presence n Instal | Instal | Remark
against employee’s | imposed Iment | Iment
deductio | explanation
n was heard
1 2 3 4 5 6 7 8 9 10 11 12 13
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[N E SR a 10 B (o [0 [Tt I o o0 11 - T (0]

\} F I.—k-._A

APPENDIX-XV

Form-XXII

[See Rule 78 (2) (d)]
Register of Advances

Name and address of establishment under which COntract iS Carried ON..........iuieeui i e e e e e e

NAME AN TOCALION OF WOTK. .. ettt e et e e et et et et et e e et e e et e et e e e et e e it ae e ee e e eeeanns

Name and address of PrinCipal EMPIOYET ... ... e e e e e e e e e e e et e e e aens

SI. Name Father’s | Designation Wage Date Purpose | Number of | Date and | Date
No. of Husband’ | /nature of  |period and for which | installment | amount on
workma | s Name employmen fand amount | advance | by  which | of each | which
n t wages of paid advance to | installme | last Remark
payable advanc be repaid nt repaid | install
e paid ment
was
repaid
1 2 3 4 5 6 7 8 9 10 11
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[N E SR a 10 B (o [0 [Tt I o o0 11 - T (0]

APPENDIX-XVI

Form-XXI11
Register of Overtime

Name and address of establishment under which contract iS Carried ON..........ouieui it e e e e e

NAME AN TOCALION OF WOTK. .. ettt et et e e et et et et et e e et e e et e et e e e et e e e e ee e e eeeanns

Name and address of PrinCipal EMPIOYET ... ... e e e e e e e e e e e aens

[See Rule 78 (2) (e)]

S. | Name of | Father’s/ Sex Designation/ | Date on | Total overtime | Normal Overtime | Overtim | Rate on which | Remarks
N | workme | Husbands nature of | which worked at | rate of | rate of | e overtime paid
0o |n Name employement | overtime project in case | wages wages earning
worked of piece rate
1 |2 3 4 5 6 7 8 9 10 11 12
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APPENDIX-XVII

NOTICE FOR APPOINTMENT OF ARBITRATOR
[Refer Clause 25]

Dear Sir,
In terms of clause 25 of the agreement, particular of which are given below, I/we hereby give notice to you
to appoint an arbitrator for settlement of disputes mentioned below:

Name of applicant

Whether applicant is Individual/Prop. Firm /Partnership Firm/Ltd. Co.
Full address of the applicant.

Name of the work and contract number in which arbitrator sought.
Name of the office which entered into contract.

Contract amount in the work.

Date of contract.

Date of initiation of work.

. Stipulated date of completion of work.

10 Actual date of completion of work (if completed).

11.Total number of claim made.

12.Total amount claimed.

13.Date of intimation of final bill (if work is completed).

14.Date of payment of final bill (if work is completed).

15.Amount of final bill (if work is completed).

16.Date of request made to ED for decision.

17.Date of receipt of ED’s decision.

18.Date of appeal.

19.Date of receipt of decision on our appeal.

©CoNoO~WNE

Specimen signature of the applicant
(Only the person/authority who
Signed the contract should sign)

I/We certify that the information given above is true to the best of my/our knowledge. I/We enclose following
documents.

1. Statement of claims with amount of claims.
24

Yours faithfully

(Signature)

Copy to:
1. The Engineer-in-charge ...................... :
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APPENDIX -XVIII
INTEGRITY PACT

The integrity pact shall be signed by both the parties in the following format

“This Pact made this ........ day of ...... between Airports Authority of India, a body corporate constituted by the
Central Government under the Airports Authority of India Act,1994 and having its Corporate Office at Rajiv
Gandhi Bhawan, New Delhi, and offices at ............. in India, hereinafter called the Authority (which term shall
unless excluded by or is repugnant to the context, be deemed to include its Chairman, or Member, Executive
Directors, Airport Directors, officers or any of them specified by the Chairman in this behalf, and shall also
include its successors and assigns) of the one part

AND

...... represented by ......... of the other part, hereinafter called the
“Bidder/Contractor “(which term shall unless excluded by or is repugnant to the context be deemed to include its
heirs, representatives, successors and assigns of the Bidder/ Contractor)

WHEREAS the Authority intends to award, under laid down organizational procedures, tender/ contract for
...................... The Authority, while discharging its functions on business principles, values proper compliance
with all relevant laws and regulations, and the principles of natural ,justice, ethics, equity, fairness and
transparency in its relations with the Bidders/ Contractors.

WHEREAS the Authority is desirous to make its business mechanism more transparent, thus to ensure strict
adherence of the aforesaid objectives/goals, the Authority hereby adopts the instrument developed by the
renowned international non.governmental organization “Transparency International” (T 1) headquartered in
Berlin ( Germany ). The Authority will appoint an Independent External Monitor (IEM) who will monitor the
tender process and the execution of the contract for compliance with the principles mentioned above.

AND WHEREAS the Bidder is submitting a tender to the Authority for

......................... In response to the NIT (Notice Inviting Tender) dated ......... Contractor is signing the
contract for execution of ...... NOW, therefore, To avoid all forms of corruption by following a system that is fair,
transparent and free from any influence/prejudiced dealings prior to, during and subsequent to the currency of the
contract to be entered into with a view to Enabling the Authority to obtain the desired said
stores/equipment/execution of works at a competitive price in conformity with the defined specifications by
avoiding the high cost and the distortionary impact of corruption on public procurement, and Enabling Authority
to abstain from bribing or indulging in any corrupt practice in order to secure the contract by providing assurance
to them that their competitors will also abstain from bribing and other corrupt practices and the Authority will
commit to prevent corruption, in any form, by its officials by following transparent procedures. The parties hereto
hereby agree to enter into this Integrity Pact and agree as follows:

1. Commitments of the Authority;

2.1 The Authority undertakes that no official of the Authority, connected directly or indirectly with the contract,
will demand, take a promise for or accept, directly or through intermediaries, any bribe, consideration, gift,
reward, favour or any material or immaterial benefit or any other advantage from the BIDDER, either for
themselves or for any person, organization or third party related to the contract in exchange for an advantage
in the bidding process, bid evaluation, contracting or implementation process related to the contract.

2.2 The Authority will, during the pre-contact stage, treat all BIDDERs alike, and will provide to all BIDDERS

the same information and will not provide any such information to any particular BIDDER which could afford
an advantage to that particular BIDDER in comparison to other BIDDERSs.
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2.3 All the officials of the Authority will report to the appropriate authority office any attempted or completed
breaches of the above commitments as well as any substantial suspicion of such a breach.

2.4 In case any such preceding misconduct on the part of such official(s) is reported by the BIDDER to the
Authority with full and verifiable facts and the same is prima facie found to be correct by the Authority,
necessary disciplinary proceedings, or any other action as deemed fit, including criminal proceedings may be
initiated by the Authority and such a person shall be debarred from further dealings related to the contract
process. In such a case while an enquiry is being conducted by the Authority the proceedings under the
contract would not be stalled.

2. Commitments of Bidders/Contractor.

3.1 The Bidder/Contractor commits itself to take all measures necessary to prevent corrupt practice, unfair means
and illegal activities during any stage of its bid or during any pre-contract or post-contract stage in order to
secure the contract or in furtherance to secure it and in particular commit itself to the following.

3.2 The Bidder/Contractor will not offer, directly or through intermediaries, any bribe, gift, consideration, reward,
favour, any material or immaterial benefit or other advantage, commission, fees, brokerage or inducement to
any official of the Authority, connected directly or indirectly with the bidding process, or to any person,
organization or third party related to the contract in exchange for any advantage in the bidding, evaluation,
contracting and implementation of the contract.

3.3 The Bidder/Contactor further undertakes that it has not given, offered or promised to give, directly or
indirectly any bribe, gift, consideration, reward, favour, any material or immaterial benefit or other advantage,
commission, fees, brokerage or inducement to any official of the Authority or otherwise in procuring the
Contract or forbearing to do or having done any act in relation to the obtaining or execution of the contract
or any other contract with the Authority for showing or forbearing to show favour or disfavour to any person
in relation to the contract or any other contract with the Authority.

3.4 The Bidder / Contactor has not entered and will not enter with other bidders into any undisclosed agreement
or understanding, whether formal or informal. This applies in particular to prices, specification, certifications,
subsidiary contracts, submission or non_submission of bids or any actions to restrict competitiveness or to
introduce cartelization in the bidding process.

3.5 The Bidder/Contractor shall, when presenting his bid, disclose the name and address of agents and
representatives and Indian BIDDERs shall disclose their foreign principals or associates.

3.6 The Bidder/Contactor shall when presenting his bid disclose any and all the payments he has made or, is
committed to or intends to make to agents/brokers or any other intermediary, in connection with this
bid/contract.

3.7 The Bidder/Contractor further confirms and declares to the Authority that the BIDDER is the original
manufacturer/integrator/ authorized government sponsored export entity of the stores and has not engaged
any individual or firm or company whether Indian or foreign to intercede, facilitate or in any way to
recommend to the Authority or any of its functionaries, whether officially or unofficially to the award of the
contract to the BIDDER, nor has any amount been paid, promised or intended to be paid to any such
individual, firm or company in respect of any such intercession, facilitation or recommendation.

3.8  The Bidder/Contractor, either while presenting the bid or during pre_contract negotiations or before signing
the contract, shall disclose any payments he has made or has committed to or intends to make to officials
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3.9

3.10

3.11

3.12

3.13

3.14

3.15

3.16

3.17

AALL

of the Authority or their family members, agents, brokers or any other intermediaries in connection with
the contract and the details of services agreed upon for such payments.

The Bidder/Contractor will not collude with other parties interested in the contract to impair the
transparency, fairness and progress of the bidding process, bid evaluation, contracting and implementation
of the contract.

The Bidder/Contractor will not accept any advantage in exchange for any corrupt practice, unfair means
and illegal activities.

The Bidder / Contactor shall not use improperly, for purposes of competition or personal gain ,or pass on
to others, any information provided by the Authority as part of the business relationship, regarding plans,
technical proposals and business details, including information contained in any electronic data carrier. The
Bidder / Contractor also under takes to exercise due and adequate care lest any such information is divulged.

The Bidder/Contractor will inform to the Independent External Monitor.
)] If he receives demand for an illegal/undue payment/benefit.

i) If he comes to know of any unethical or illegal payment/benefit.

iii)  If he makes any payment to any Authority’s associate(s)

The Bidder/Contactor commit to refrain from giving any complaint directly or through any other manner
without supporting it with full and verifiable facts.

The Bidder/Contactor shall not instigate or cause to instigate any third person to commit any of the actions
mentioned above.

If the Bidder/Contractor or any employee of the Bidder/Contractor or any person acting on behalf of the
Bidder/ Contractor, either directly or indirectly, is a relative of any of the officers of the Authority, or
alternatively, if any relative of an officer of the Authority has financial interest/stake in the
Bidder’s/Contractor’s firm, the same shall be disclosed by the Bidder/Contractor at the time filing of tender.
The term ‘relative’ for this purpose would be as defined in Section 6 of the Companies Act 1956.

The Bidder/Contractor shall not lend to or borrow any money from or enter into any monetary dealings or
transactions, directly or indirectly, with any employee of the Authority.

That if the Bidder/ Contractor, during tender process or before the award of the contract or during execution
of the contract/work has committed a transgression in violation of section 2 or in any other form such as to
put his reliability or credibility as Bidder/Contractor into question, the Authority is entitled to disqualify
him from the tender process or to terminate the contract for such reason and to debar the BIDDER from
participating in future bidding processes.

Previous Transgression
The Bidder/Contractor declares that no previous transgression occurred in the last three years immediately
before signing of this Integrity Pact, with any other company in any country in respect of any corrupt
practices envisaged hereunder or with any Public Sector Enterprise in India or any Government Department
in India that could justify Bidders’s exclusion from the tender process.
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The Bidder/Contractor agrees that if it makes incorrect statement on this subject, he can be disqualified from
the tender process or the contract, if already awarded, can be terminated for such reason and he may be
considered for debarment for future tender/contract processes.

That the Bidder/Contractor undertakes to get this Pact signed by the subcontractor ( s) and associate(s) whose
value of the work contribution exceeds Rs 0.5 Cr. (Rupees zero point five Cr.) and to submit the same to the
Authority along-with the tender document/ contract before contract signing.

That sub-contractor(s)/ associate(s) engaged by the Contractor, with the approval of the Authority after
signing of the contract, and whose value of the work contribution exceeds Rs 0.5 Cr. (Rupees Zero point
five Cr.) will be required to sign this Pact by the Contractor, and the same will be submitted to the Authority
before doing/ performing any act/ function by such subcontractor(s) / associate(s) in relation to the contract/
work.

That the Authority will disqualify from the tender process all Bidder(s) who don’t sign this Pact or violate
its provisions or fails to get this Pact signed in terms of policy of authority

That if the Contractor(s) does/ do not sign this Pact or violate its provisions or fails to get this Pact signed in
terms of policy of authority. Authority will terminate the contract and initiate appropriate action against such
Contractor(s).

Earnest Money, Security Deposit, Bank Guarantee, Draft, Pay order or any other mode
and its validity i/c Warranty Period, Performance
Guarantee/Bond.

While submitting bid, the BIDDER shall deposit an EMD/SD/BG/DRAFT/PAY ORDER ETC I/C
WARRANTY PERIOD, PG/BOND, VALIDITY etc., which is as per terms and conditions and details given
in NIT / tender documents sold to the Bidders.

Sanctions for Violations/Disqualification from tender process and exclusion from future Contacts.
Any breach of the aforesaid provisions by the BIDDER or any one employed by it or acting on its behalf
(whether with or without the knowledge of the BIDDER) shall entitle the Authority to take all or any one
of the following actions, wherever required:

i To immediately call off the pre contract negotiations without assigning any reason or giving
any compensation to the BIDDER. However, the proceedings with the other BIDDER(S)
would continue.

ii To immediately cancel the contract, if already signed, without giving any compensation to the
BIDDER.

ii If the Authority has disqualified / debarred the Bidder from the tender process prior to the
award under section 2 or 3 or 4, the Authority is entitled to forfeit the earnest money
deposited/bid security.

iv. To recover all sums already paid by the Authority, and in case of an Indian BIDDER with
interest thereon at 2% higher than the prevailing Prime Lending Rate of State Bank of India,
while in case of a BIDDER from a country other than India with interest thereon at 2% higher
than the LIBOR. If any outstanding payment is due to the BIDDER from the Authority in
connection with any other contract or any other stores, such outstanding payment could also
be utilized to recover the aforesaid sum and interest.
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Vi

vii

viii

1.

To en-cash the advance bank guarantee and performance bond/warranty bond, if furnished by
the BIDDER, in order to recover the payments, already made by the BUYER, along with
interest.

To cancel all or any other Contracts with the BIDDER. The BIDDER shall be liable to pay
compensation for any loss or damage to the Authority resulting from such
cancellation/rescission and the Authority shall be entitled to deduct the amount so payable
from the money(s) due to the BIDDER.

To debar the BIDDER from participating in future bidding processes for a minimum period
of three years, which may be further extended at the discretion of the Authority.

To recover all sums paid in violation of this Pact by BIDDER(s) to any middleman or agent
or broker with a view to securing the contract.

In case where irrevocable Letters of Credit have been received in respect of any contact signed
by the Authority with the BIDDER, the same shall not be opened.

Forfeiture of Performance Bond in case of a decision by the BUYER to forfeit the same
without assigning any reason for imposing sanction for violation of this Pact.

That if the Authority have terminated the contract under section 2 or 3 or 4 or if the Authority
is entitled to terminate the contract under section 2 or 3 or 4, the Authority shall be entitled to
demand and recover from the contractor damages equivalent to 5% of the contract value or
the amount equivalent to security deposit or performance bank guarantee, whichever is higher.

That the Bidder / Contractor agrees and undertakes to pay the said amount without protest or
demur subject only to condition that if the Bidder/Contractor can prove and establish to the
satisfaction of the Authority that the disqualification / debarment of the bidder from the tender
process or the termination of the contract after award of the contract has caused no damage to
the Authority.

The Authority will be entitled to take all or any of the actions mentioned at para

5.1 above.

(i) to (xii) of this Pact also on the Commission by the BIDDER or any one employed by it or acting

on its behalf (whether with or without the knowledge of the BIDDER), of an offence as
defined in Chapter IX of the Indian Penal code, 1860 or Prevention of Corruption Act, 1988
or any other statute enacted for prevention of corruption.

That if the Bidder/Contractor applies to the Authority for premature revocation of the debarment

and proves to the satisfaction of the Authority that he has installed a suitable and effective
corruption prevention system and also restored/recouped the damage, if any, caused by him,
the Authority may, if thinks fit, revoke the debarment prematurely considering the facts and
circumstances of the case, and the documents/evidence adduced by the Bidder/Contractor for
first time default.

That a transgression is considered to have occurred if the Authority is fully satisfied with the

available documents and evidence submitted along with Independent External Monitor’s
recommendations/suggestions that no reasonable doubt is possible in the matter.

C...... l...... O....... Page 132



Performa of various Formats (Appendix) '

6.

5. The decision of the Authority to the effect that a breach of the provisions of this Pact has been
committed by the BIDDER shall be final and conclusive on the BIDDER. However, the
BIDDER can approach the Independent External
Monitor(s) appointed for the purpose of this Pact.

Allegations against Bidders/Contractors/ Sub_Contractors/ Associates:

That if the Authority receives any information of conduct of a Bidder/ Contractor or Sub- Contractor or of an

7.

8.

AALL

employee or a representative or an associate of the Bidder, Contractor or Sub- Contractor which
constitute corruption, or if the Authority has substantive suspicion in this regard, the Authority will
inform the Vigilance Department for appropriate action.

Independent External Monitor(s),
That the Authority has appointed competent and credible Independent External Monitor(s) for this Pact.

The task of the Monitor(s) is to review independently and objectively, whether and to what extent the parties
comply with the obligations under this Pact. He will also enquire into any complaint alleging transgression
of any provision of this Pact made by the Bidder, Contractor or Authority.

That the Monitor(s) is not subject to any instructions by the representatives of the parties and would perform
his functions neutrally and independently. He will report to the Chairperson of the Board of the Authority.

That the Bidder / Contractor accepts that the Monitor(s) has the right to access without restriction to all
project documentation of the Authority including that provided by the Bidder/Contractor. The
Bidder/Contractor will also grant the Monitor, upon his request and demonstration of a valid interest,
unrestricted and unconditional access to his project documentation including minutes of meeting. The same
is applicable to Sub - Contractors and Associates. The Monitor is under obligation to treat the information
and documents of the Authority and Bidder/ Contractor / Sub- Contractors/ Associates with confidentiality.
That as soon as the Monitor notices, or believes to notice, a violation of this Pact, he will so inform the
management of the Authority and request the management to discontinue or heal the violation, or to take
other relevant action. The Monitor(s) can in this regard submit his recommendations/ suggestions. Beyond
this, the Monitor(s) has no right to demand from the parties that they act in a specific manner, refrain from
action or tolerate action.

That the Authority will provide to the Monitor(s) sufficient information about all meetings among the parties
related to the project provided such meetings could have an impact on the contractual relations between the
Authority and the Contractor / Bidder. The parties offer to the Monitor(s) the option to participate in such
meetings.

That the Monitor(s) will submit a written report to the Chairperson of the Board of the Authority within 2
weeks from the date of reference or intimation to him by the Authority and, should the occasion arise, submit
proposals for correcting problematic situations.

That if the Monitor(s) has reported to the Chairperson of the Board a substantiated suspicion of an offence
under relevant Anti- Corruption Laws of India and the Chairperson has not, within reasonable time, taken

visible action to proceed against such offence or reported it to the Vigilance Department, the Monitor may
also transmit this information directly to the Central Vigilance Commissioner, Government of India.

The word “‘Monitor’ would include singular and plural.

Facilitation of Investigation.
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8.1 In case of any allegation of violation of any provisions of this Pact or payment of commission, the Authority
or its agencies shall entitled to examine all the documents including the Books of Accounts of the BIDDER
and the BIDDER shall provide necessary information and documents in English and shall extend all possible
help for the purpose of such Examination.

9. Law and Place of Jurisdiction.
9.1 That this Pact is subject to provisions under Indian Law. The place of
performance and jurisdiction is the Corporate Headquarter /the Regional Headquarter / office of the
Authority, as applicable.
10. Other Legal Actions
1. That the changes and supplements as well as termination notice need to be made in writing.
2. That if the Bidder / Contractor are a partnership or a consortium, this Pact must be signed by
all the partners and consortium members or their authorized representatives.
11. Pact duration (Validity)

1. That this Pact comes into force when both the parties have signed it. It expires for the Contractor
12 months after the final payment under the respective contract, and for all other Bidders 3
months after the contract is awarded.

2. That if any claim is made / lodged during this period, the same shall be binding and continue to
be valid despite the lapse of this Pact as specified herein before, unless it is
discharged/determined by Chairman of the Authority.

3. That should one or several provisions of this Pact turn out to be invalid; the remainder of this Pact
shall remain valid. In this case, the parties will strive to come to an agreement to their original
intentions.

12. Company Code of Conduct
Bidders are also advised to have a company code of conduct (clearly rejecting the use of brides and other
unethical behaviour) and a compliance program for the implementation of the code of conduct throughout
the company.

13. The  parties hereby sign  this Integrity Pact at on

Buyer Bidder

Name of the Officer CHIEF EXECUTIVE OFFICER

Designation

Deptt./Ministry/PSU

Witness Witness

1. 1.

2. 2.
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Ratio of direct payment to the specialized
case of composite contract

APPENDIX-XIX

(To be filled by Contractor)

(CLAUSE-47)

agency

...% of the net payment to be made to Specialized agency in

Sl. | Sub-head Nature of work % of the net payment to be made
to Specialized agency

1 | Sub-head I

Note:

NIT approving authority must ensure that all sub-heads of works are covered in above table. The bidder must
indicate percentage payable to specialized agency in case of all sub-heads.

If % is not filled in by the contractor against one or more subhead in this schedule, then 75% of the net payment
admissible as per AAI for the subhead under consideration shall be paid directly to specialized

AALL
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SCHEDULE "A’

All rates shall be quoted in the format provided and no other format is acceptable. The price bid has
been given (as a standard BOQ format at page no. 156 ) with the tender document, ther the same is to
be downloaded and to be filled by all the bidders. Bidders are required to download the BOQ file, open
it and complete the white colored (unprotected) cells with their respective financial quotes and other
details (such as name of the bidder). No other cells should be changed. Once the details have been
completed, the bidder should save it and submit it online, without changing the File name. if the BOQ
file is found to be modified by the bidder, the bid will be rejected and EMD shall be forfeited.

SCHEDULE B’

Schedule of materials to be issued to the contractor.

SI. No.

Description of
Item

Quantity

Rates in figures
& words at
which the
material will be
changed to the
contractor

Place of Issue

3

4

Not Applicable(NA)

SCHEDULE "C’

Tools and plants to be hired to the contractor.

Sl Description Hire charges per day Place of issue
No
1 2 3 4
Not Applicable
SCHEDULE "D’
Extra schedule for specific requirements/ documents for the work, if any. -NA-

SCHEDULE 'F’

Reference to General Condition of contract

Name of work:

A/R & M/O civil works during 2018-19 at Agatti Airport.
SH: Repainting of Runway markings

Estimated cost of work

i. Earnest Money

ii Performance Guarantee

iii Security deposit

SCHEDULE 'F’

GENERAL RULES & DIRECTION

AAlI

' Rs.6, 32, 165/-

' Rs.
-NA-

12, 645/-

:10% of contract value
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Officer inviting tender : Senior Manager (Engg-Civil), AAI, Agatti Airport,
Agatti Island, UT of Lakshadweep-682553.

Maximum percentage for quantity of items of work to | a: 30% (Overall)
be executed beyond which rates are to be determined | b: 100% ( for foundation Items)
in accordance with Clauses 12.2 & 12.3

Definitions:

Office inviting tender: :Office of Senior Manager (Engg-C), Agatti Airport

2(v) Engineer-in-Charge: :Senior Manager (Engg-C), Agatti Airport.

2(viii) Accepting Authority: :Senior Manager (Engg-C), Agatti Airport.

2(x) Percentage on cost materials &

Labour to cover all overheads & Profits : 15%

2(xi) Standard schedule of rates: :DSR 2016, with up to date correction slips as on last
date of submission of tenders & market rates.

2(xii) Department AAI : Engineering

Clause 1

i Time allowed for submission of Performance Guarantee NA
from the date of issue of letter of acceptance

ii Maximum allowable period of extension NA
Clause 2

i Authority for fixing compensation under Clause | Senior Manager(E-C) upto delay of 1/3
2 of Stipulated period of completion and
Next higher authority as per Delegation
of Power of AAI for delay beyond 1/3
rd of Stipulated period of completion

Clause 2A
i Whether Clause 2A shall be applicable No

Clause 5

i Number of days from the date of issue of letter of
acceptance for reckoning date of start 10 days

Mile Stone(s) as per table given below:

SI.No. Description of Milestones Time allowed in | Amount to be withheld in case of
(Physical) days (from date | non-achievement of milestone
of start)
--—-NA--

Time allowed for execution of work. :Four (04) Months
Authority to decide:
i.Extension of time :Engineer-in-Charge.
ii.Rescheduling of milestone :ED (Engg)
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iii.Shifting of date of start in case of

delay in handing over of site :ED (Engg)
Clause 6, 6A

Clause applicable: — (6 or 6A): 6A
Clause 7

Gross work to be done together with net
payment/adjustment of advances for
material collected, if any since the last such
payment for being eligible to interim
payment.

Monthly subject to a min of Rs.2.00 lakhs

Clause 10A

Clause 10 B(11)

Testing equipment to be provided by the contractor at site lab:

AH-the-testing-egquipments

A

\Vila' a)
V1o

na AN
c v

[i | Whether Clause 10B(l1) shall be applicable

| No

Clause 10C

Component of labour expressed as percent of value of work:

Clause 10 CA

:Not Applicable

%

:Not applicable

Materials covered under
this clause

Nearest Material (other than
cement*, reinforcement bars,
structural steel & Bitumen)
for which All India Wholesale
Price index is to be followed

Base price and its
corresponding period of all the
materials covered under clause
10CA

1. Cement (OPC/ PPC)

2. Reinforcement steel bars

Base price for cement and
reinforcement steel to be
determined as issued under
authority of DG (Works).
CPWD or concerned Zonal
Chief Engineer, CPWD as on
last date of receipt of tender. In
case base price for cement,
reinforcement steel and

gg{-r?cturm Steel Bitumen_ as to be _issued by
4. Bitumen CPWD is not available
concerned ED (Engg)
empowered to determine the
same.
*Note:

1. Includes cement component used in RMC brought at site from outside approved RMC plants, if

any.

2. Base price and its corresponding period of all the materials covered under clause 10CA is to be
mentioned at the time of approval of NIT. In case of recall of tenders, the base price may be modified

by adopting latest base price and its corresponding period.
Clause 10 CC:

AAlI
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Clause 10CC to be applicable in contracts with 18 Months
stipulated period of completion exceeding the
period shown in next column

Schedule of component of other materials, Labour, POL etc. For price escalation.
Component of civil (except material covered under clause 10 CA) / Electrical construction materials

express as percentage total value of work ............. ...... Xm....... %.
Component of labour, expressed as % of total value of work......... Y........%.
Component of POL, expressed as % of total value of work............Z......... %

Note: Xm .....% should be equal to (100) — (material covered under clause 10 CA i.e. cement, steel
and other materials specified in clause 10 CA + component of labour + component of POL).

Clause 11

a) “CPWD Specification 2009, Vol. I to Il with upto date correction
Specification to be followed | slips, MORTH or other specification as applicable.

for execution of work b) Technical specification.

¢) Manufacturer’s Specification.

Clause 12

122 & Deviation limit beyond which clauses 12.2 & 12.3
12.3 shall apply for building work above plinth level or 30% (Thirty Percent)
1.2 Mtrs. Above ground level

Deviation limit beyond which clauses 12.2 & 12.3

12.5 shall apply for foundation work 100% ( Hundred Percent)
Clause 16

Competent Authority for deciding reduced rates DGM/ Jt. GM(Engg)
Clause 18

Mandatory machinery, tools & plants to be deployed by the contractor at site: To be provided as per
NIT and other Machinery required for timely completion of work.---As required for expeditious
completion of work

Clause 25

Place of Arbitration

: Chennai

Clause 36(1): Requirement of Technical Representative(s) and recovery rate

Sl. Minimum Disci | Designation Minimu | Number | Rate at which recovery shall be
No. | Qualification of | pline | (Principal m made from the contractor in the
Technical Technical Experien event of not fulfilling provision
Representative representative) | ce of clause 36
Figures Rs. | Words

---Not applicable---

a. Assistant Engineers retired from Government services that are holding Diploma will be treated at
par with Graduate Engineers.
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b. Diploma holder with minimum 10 year relevant experience with a reputed construction company
can be treated at par with Graduate Engineer for the purpose of such deployment subject to the
condition that such diploma holder should not exceed 50% of requirement of degree engineers
Clause 37

License Fee for unpaved land: Rs.955/- per sgm per annum

Clause 41(b)

Integrity Pact applicable: No
Clause 42
i Schedule/statement for determining DSR 2016 printed by C.P.W.D with up-to-
theoretical quantity of cement & bitumen date correction slips till last date of
on the basis of Delhi Schedule of Rates submission of tender, technical specifications
& BOQ.
ii Variations permissible on theoretical
guantities
a. Cement for works with estimated cost put 3% plus/minus

to tender not more than Rs.5 lakhs
For works with estimated cost put to tender | 2% plus/minus
more than Rs.5 lakhs

b. Steel Reinforcement and structural steel 2% plus/minus
section for each diameter, section and
category
C. Bitumen 2.5% plus only & NIL on minus side

d. All other materials

RECOVERY RATES FOR QUANITITES BEYOND PERMISSIBLE VARIATION

Sl. | Description of items Rates in figures and words at which recovery
No. shall be made from the contractor
Excess beyond Less use beyond the

permissible variation permissible variation*

Cement

Steel reinforcement

Structural Sections

Bitumen issued free

Bitumen issued at stipulated fixed price

SRR

* Provided work is considered technically sound. Otherwise work has to be re-executed as per
direction of Engineer-in-charge

Clause 48

Escrow Account: Not applicable
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AN

=

Annexure to clause 34 (x) Annexure to clause 34 (x) showing quantities of materials for
areas of surfacing to be considered for working out minimum period for which hire
charges of road roller are to be recovered.

I.No. | Material of surfacing Quantity or
areas

1. Consolidation of earth subgrade 1860 Sg.m
2. Consolidation of stones soling 15 cm to 22.5 cm thick 170 Cu.m
3. Consolidation of brick soling 10 cm to 20 cm thick 230 Cu.m
4, Consolidation of wearing coat of stone ballast 7.5 cm to 11.5 cm thick 30 Cu.m
5. Consolidation of wearing coat of brick ballast 10 cm thick 60 Cu.m
6. Spreading and consolidation of red bajri 6mm 1860 Sg.m
7. Painting one coat using stone aggregate 12.5mm nominal size

(@) @ 1.65 m3 per 100 m2 and paving bitumen A-90 or S-90@2.25 Kg per m2 or

(b) @ 1.50 m3 per 100 m2 and bitumen emulsion or Road tar @2.25 Kg per m2 930 Sg.m.
8. Painting two coats using

(a) For first coat, stone aggregate 12.5 mm nominal size

(i) @ 1.50 m3 per 100 m2 and paving bitumen A-90 or S-90@2 Kg per m2 or

(if) @ 1.35 m3 per 100 m2 and bitumen emulsion @2 Kg per m2 600 Sg.m. or

(iii) @ 1.25 m3 per 100 m2 with roadtar @2.25 Kg per m2 600 Sg.m.

(b) For 2nd Coat, stone aggregate 10 mm nominal size 0.9 Cu.m. per 100Sg.m with

(i) 1kg of paving bitumen A-90 or S-90 or bitumen emulsion per Sq.m.

or

(i) 1.25 Kg. of road tar, per Sg.m. 600 Sg.m. 600Sg.m.
9. Re-painting with stone aggregate 10 mm nominal size 0.9 Cu.m. per 100 Sg.m.

with

(i) 1kg of paving bitumen A-90 or S-90 per Sg.m.

(i1)1.25 kg of bitumen emulsion per Sq.m. 1670 Sg.m. 1670 Sg.m.
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10.

2 cm premix carpet surfacing using 2.4 m3 of stone aggregate 10 mm nominal size
per 100 m2 and binder including tack coat, the binder being hot cut back bitumen or
bitumen emulsion in specified quantities.

11.

2.5 cm premix carpet surfacing using 3 m3 of stone aggregate 10 mm nominal size
per 100 m2and binder including tack coat, the binder being hot cut back bitumen or
bitumen emulsion in specified quantities.

930 Sg.m

12.

4 cm thick bitumen concrete surfacing using stone aggregate 3.8 Cu.m. (60%20mm
nominal size and 40% 12.5 mm nominal size) per 100m2 and coarse sand 1.9 Cu.m.
per 100m2 and hot cut back bitumen over a tack coat of hot cut back bitumen.

460 Sq.m.

13.

5 c¢m thick bitumen concrete surfacing using stone aggregate 4.8 Cu.m. (60%25 mm
nominal size and 40% 20 mm nominal size) per 100m2 and coarse sand 2.4 Cu.m.
per 100m2 and hot cut back bitumen over a tack coat of hot cut back bitumen.

370 Sq.m.

14.

6 cm thick bitumen concrete surfacing using stone aggregate 5.8 Cu.m. (60%40 mm
nominal size and 40% 25 mm nominal size) per 100m2 and coarse sand 2.9 Cu.m.
per 100m2 and hot cut back bitumen over a tack coat of hot cut back bitumen.

280 Sq.m.

15.

7.5 cm thick bitumen concrete surfacing using stone aggregate 7.3 Cu.m. (60%50
mm nominal size and 40% 40 mm nominal size) per 100m2 and coarse sand 3.65
Cu.m. per 100m2 and hot cut back bitumen over a tack coat of hot cut back
bitumen.

230 Sq.m.

16.

2.5 cm bitumastic sheet using stone aggregate 1.65 Cu.m. (60% 12.5 mm nominal
size 40% 10 mm nominal size) per 100 Sg.m. and coarse sand 1.65 Cu.m. per 100
Sg.m. and hot cut back bitumen over a tack coat of hot cut back bitumen.

750 Sq.m.

17.

4 cm bitumastic sheet , using stone aggregate 2.6 Cu.m. (60% 12.5 mm nominal
size, 40% 10 mm nominal size) per 100 Sg.m. and coarse sand 2.5 Cu.m. per 100
Sg.m. and hot cut back bitumen over a tack coat of hot cut back bitumen.

560 Sq.m.

18.

Laying full grouted surface using stone aggregate 40 mm nominal size 6.10 Cu.m.
per 100 Sg.m. with binder, binding with 20 mm to 12.5 mm nominal size stone grit.
1.83 Cu.m. per 100 Sg.m. and seal coat of binder and stone grit 10 mm nominal
size, 1.07Cu.m. per 100 Sg.m., the binder being hot bitumen or tar as specified.

460 Sq.m.

19.

Laying full grouted surface using stone aggregate 50 mm nominal size 9.14 Cu.m.
per 100 Sg.m. with binder, binding with stone grit 20 mm to 12.5 mm nominal size
1.83 Cu.m. per 100 Sg.m. and seal coat of binder and stone grit 10 mm nominal
size, 1.07Cu.m. per 100 Sg.m., the binder being hot bitumen or tar,

370 Sq.m.

20.

4cm. thick premix macadum surfacing using stone aggregate 25 mm nominal size
4.57 Cu.m. per 100 Sg.m. and hot bitumin binding with stone aggregate 12.5 mm
nominal size 1.52 Cu.m. per 100 Sg.m. and seal coat of hot bitumen and stone
aggregate 10 mm nominal size 1.07 Cu.m. per 100 Sg.m.

560 Sq.m.

21.

5cm. thick premix macadum surfacing using stone aggregate 25 mm nominal size
6.10 Cu.m. per 100 Sg.m. and hot bitumin binding with stone aggregate 12.5 mm
nominal size 1.52 Cu.m. per 100 Sg.m. and seal coat of hot bitumen and stone
aggregate 10 mm nominal size 1.07 Cu.m. per 100 Sg.m.

460 Sq.m.

AAlI

Page 143




Special Conditions of Contract }4- \ .

SPECIAL CONDITIONS OF CONTRACT

(CIVIL WORKYS)
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i)

GENERAL

a Special conditions of Contract shall be read in conjunction with General
Conditions of Contract, Technical Specifications, Drawings and any other documents
forming part of this contract wherever the context so requires.

b Notwithstanding the sub-division of the documents into these separate sections
and volume every part of each shall be deemed to be supplementary to and
complementary of every other part and shall be read with and into the CONTRACT so
far as it may be practicable to do so.

C Where any portion of the General Condition of Contract is repugnant to or at
variance with any provisions of the Special Conditions of Contract, unless a different
intention appears, the provisions of the Special Conditions of Contract shall be deemed
to over-ride the provisions of the General Conditions of Contract and shall to the extent
of such repugnancy, or variations, prevail.

d Nothing Extra shall be payable on account of various activities to be performed
as per special conditions of contract except where so specified.

COMPLETION SCHEDULE

a The works shall be executed strictly as per time schedule mentioned in NIT.
Contractor shall have to plan his construction programme and activities so as to
complete the work in the stipulated period by working in multiple shifts. The period
of completion given includes the time required for mobilization as well as testing,
rectifications, if any, re-testing and completion in all respects to the entire satisfaction
of Engineer-in-Charge.

b The contractor shall furnish within 30 days of letter of award, completion
programme of the milestone events for the works This shall follow with detailed
programme which shall commensurate with the above completion milestones,
giving the procurement schedule, deployment of Manpower and Machinery,
Resources for achieving the targeted progress. The programme shall be subject to the
approval of Engineer-in-Charge who may order changes in the programme. The
decision of Engineer-in-Charge shall be final and binding in this regard.

C Contractor is expected to mobilize and employ sufficient resources as indicated
in the agreed programme to achieve the progress within the broad frame work of
accepted methods of working and safety. In time and progress chart, deployment of
machineries, equipments, apparatus and instruments are to be treated as one of the
sections of the work.

d No additional payment shall be made to the contractor for any multiple shift
work or other incentive methods contemplated by him in his work schedule even
though the time schedule is approved by the Engineer-in-Charge.

e During the currency of the work the contractor is expected to adhere to the time

schedule on mile stone and total completion and this adherence will be a part of
Contractor's performance under the contract.
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4.2

5.1

6.1
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f The Engineers-in-Charge can hold the payment till such time the contractor
submit completion program. The Contractor will be fully responsible to submit
completion program in consultation with Engineer-in-Charge to complete the work
within stipulated time.

g FOR MONITORING OF PROJECT

i The contractor shall submit month wise details of manpower and
machinery to be deployed in project alongwith material procurement schedule
for completion of work with in stipulated period in line with the completion
program. The progress will be reviewed monthly with respect to the
programme submitted by agency. Two copies of proposed programme showing
activities completed and backlog if any, should be submitted to the Engineer-
in-Charge on monthly basis. The revised programme chart with additional
manpower/machinery/ labour deployment scheduled should also be submitted
in case regular backlog is observed and revised programme is essential to
complete the work with in stipulated period.

ii The approval to the revised schedule resulting in a completion date
beyond the stipulated date of completion shall not automatically amount to
grant of extension of time to the Contractor.

il Contractor shall submit monthly progress reports (5 copies)
highlighting status of various activities and physical completion of work.

iv Contractor shall give every day report on category wise labour and
equipment deployed along with the progress of work done on previous day in
the proforma prescribed by the Engineer-in-Charge.

iii) SCOPE OF WORK

a Repainting of Runway, Apron and Taxiway markings at Agatti Airport.
DRAWINGS AND DOCUMENTS
The drawings accompanying the tender document are of indicative nature and issued for
tendering purpose with the purpose to enable the tenderer to make an offer in line with the
requirements of the AAL.
However, no extra claim whatsoever, shall be entertained for variation in the "approved for

construction” and “tender drawings" regarding any changes. The execution of work shall be as
per approved drawings and detailed specifications.

BILL OF QUANTITIES

The bill of quantities shall be read in conjunction with General Conditions of Contract, Special
Conditions of Contract, Technical Specifications, Drawings and any other Document forming
a part of this tender. The quantities shown against the various items are only approximate and
subject to variations as made in general conditions of the contract.

6 TEMPORARY WORKS

The tenderer should see the approaches and conditions of the same. if any approach from main
road is required at site or existing approach is to be made and maintained for cartage of materials
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6.2

7.1

8.1

8.2

9.1

10.

10.1

11

111

11.2

12.

AAlI

etc. by the contractor, the same shall be provided, improved and maintained by the contractor
at his own cost.

All temporary and ancillary works including enabling works connected with the work shall
be responsibility of the contractor and the price quoted by them shall be deemed to have
included the cost of such works which shall be removed by the contractor at his cost,
immediately after completion of the work.

(a) (i) The site for the proposed work be handed over to the contractor alongwith
the existing structures, houses, plantations/trees, stone pitching, paths, open well etc.
which are to be cleared before starting the work, if any. The contractor shall include in his
quoted rates, the cost of dismantling/cutting and carrying away the same from the site.
Nothing extra shall be payable on this account.

PAYMENTS

The bill shall be submitted at intervals as provided in schedule-F on or before the date fixed by
the engineer-in-charge for all the works executed since previous bill in accordance with
provisions of relevant clause of GCC, the contractor shall submit all the bills on the Performa
prescribed by the Engineer-in-Charge, preferably through computerized billing in triplicate.

INCOME TAX AND LABOUR CESS

Income tax deductions shall be made from all payments made to the contractor as per the rules
and regulations in force in accordance with the income tax act prevailing from time to time.

Building and other construction Labor Cess as per rules and regulations in force shall be
deducted from the bills of the contractors and deposited with designated authorities.

WATER

Contractor Shall Make their Own Arrangements For Water Supply For the Work and His Staff
and Workmen.

POWER SUPPLY
Contractor shall make his own arrangements for power supply for the execution of the work.
CONTRACT AGREEMENT

The contract agreement shall be executed on a non-judicial stamp paper of value Rs.100/- and
cost of the stamp paper shall be borne by the contractor.

Contractor's tender including the letters of clarifications between the contractor and the AAI
prior to the award of contract shall form a part of the contract agreement to the extent they have
been accepted by AA.

SITE ORGANISATION

Subject to the provisions in the tender document and without prejudice to contractors’ liabilities
and responsibilities to provide adequate qualified and skilled personnel on the work. Contractor
shall deploy site organization and augment the same as decided by the engineer-in-charge
depending on the exigencies of work. No engineering personnel deployed at site shall be
removed from the site without prior approval of the engineer-in-charge.
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14.2

15.

16.
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To Maintain and record of the T&P received & the dates when it has been received at site also
to keep track of the receipt of the material at site, work men / staff deployed works diary shall
be maintained jointly by the Engineer-in- charge and the agency to maintain a daily record of
these activities to form basis of any analysis of this kind or in case any dispute occurs at a later
date.

The works diary as per the Performa given in the Tender document shall be got printed by the
contractor and also pages shall be machine numbered. Additional sheets should also enclose
with each page so as to furnish any additional information. Work diary shall be signed by the
contractor/ Engineering Representative on daily basis by presenting himself in the site office of
Engineer-in-charge. In case of failure to do so the details as filled up by AAI representative
shall be treated as final.

CLOSING DAY’S WORK

After the closure of day's work, all equipment and stock piled materials must be so placed that
after darkness their tops are below a fifty to one ratio from the ends of the basic strips of the
runway and twenty to one from sides of useable aircraft traffic areas and must be marked with
red flags by day and red lights by night to indicate that they project above the general contour
of the aerodrome.

Work shall be closed at 2 hrs. Notice for VVIP movement and also other exigencies, if directed
by the engineer-in-charge. No compensation shall be entertained on this account from the
contractor.

LABOUR CAMPS
No labour camps will be allowed in the operational area.
REGULATIONS

All men and vehicles will observe the regulations in force in the operational area and will do
nothing to pose a danger to the aircraft and their operations. All vehicles will fly the mandatory
red flag during day light hours and red lights during night while working in operational areas.

17. INSPECTION OF SITE AND TESTING

@) The Engineer-in-Charge or his authorized representative shall have full power to
inspect any portion of the work, examine the materials and workmanship at the
contractors works or at any other place from where the material is obtained. Acceptance
of any material shall in no way relieve the contractor of his responsibility for meeting
the requirement of the specifications.

(b) Routine type tests for the various items of material shall be performed at the contractor's
works and test certificates furnished. The contractor shall permit the Engineer-in-
Charge or his authorised representative to be present during any of or all the tests. After
notification to the Engineer-in-Charge that the work has been completed, the contractor
shall make under the direction and in the presence of Engineer-in-Charge such tests
and inspections as have been specified or as the Engineer-in-Charge shall consider
necessary to determine whether ornotthe full intent of requirements of the plans
and specifications have been fulfilled. In case the work does not meet the full intent of
the specifications it shall be rectified by the Contractor at no extra cost and the
contractor shall bear all the expenses for any further tests considered necessary.

(c) All tools, instruments, plants and labour/operating personnel for the test shall be
provided by the contractor at his own cost. The contractor will establish a full
fledged laboratory at site at his own cost within one month from the date of issue of
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18.1

20.

20.1
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work order. The testing facilities should be sufficient to do various routine test of
works and as approved by Engineer-in-Charge.

(d) The Engineer-in-Charge may at his discretion, check the test results obtained at
contractors laboratory by independent tests at an approved laboratory. The cost of such
material, transport, cost of testing etc. shall be borne by the contractor.

ADMISSION TO SITE

The airport belongs to AAI. For the works falling within the restricted area, execution shall be
restricted to non-operational hours. The contractor is expected to finish the work before each
break by adequate planning as per the satisfaction of engineer-in-charge. All men and
vehicles shall be permitted to enter the aerodrome operational area only on possession of the
security passes issued by airport-incharge. the contractor shall apply in writing in advance of
the commencement of work for issue of security passes and shall submit a list of personnel
concerned with their addresses and shall satisfy the engineer-in-charge who shall, at his
discretion, have the right to recommend the issue of passes to control the admission of
contractor, his agents, his staff and workmen. The contractor shall ensure that his men shall
work in areas/zones allotted to them. Passes shall be deposited with the engineer-in-charge on
demand and in any case immediately after completion of work. the contractor's staff/workmen
shall observe all therules promulgated from timeto time by the concerned authorities
such as prohibition of smoking & lighting, search of persons on entry and exit, keeping to
specified routes etc. any person found violating the security rules laid down by the authorities
will be expelled from the area without assigning any reason whatsoever and contractor shall
have no claim on this account. No time extension shall be granted and nothing extra shall be
payable by AAI on account of restricted due to non-operational hours and in restricted working
conditions.

19. STORES AND MATERIALS

No storage accommodation will be arranged by AAI, contractor shall make all such
arrangements at his own cost to the satisfaction of engineer-in-charge.

Site for stacking of materials, machines, installations of T & P and construction of temporary
hutments.

The contractor shall be allowed to install plants and machineries, store and stack the material
within Airport premises in non-operational area. However, installing crushing plant within AAI
area will not be permitted. The contractor shall not be permitted to enter on (other than for
inspection purpose) or take possession of the site until instructed to do so by the Engineer-in-
Charge in writing. The portion of the site to be occupied by the contractor shall be defined
and/or marked on the site plan, failing which these shall be indicated by the Engineer-in-Charge
at site and the contractor shall on no account be allowed to extend his operations beyond these
areas. In respect of any land allotted to the contractor for purpose of or in connection with the
contract, the contractor shall be a licensee subject to the following and such other terms and
conditions as may be imposed by the licenser:

() That he shall pay a nominal license fee mentioned in the Schedule F as applicable per
year or part of a year for installation of plants, labour camp (if provided), Cement godown and
site office for use and occupation, in respect of each and every separate area or land allotted to
him. In addition a security deposit of Rs. 500/- per sgm in the form of Cash/DD/BG is also to
be obtained from the contractor for this purpose. This security deposit can be released only after
ensuring that allotted land has been vacated and Engineer-in-Charge to certify this fact in the
final bill. Land used for stacking of material to the extent available is, however, provided at
free of cost, with the approval of Project/Airport In charge.
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(i) That such use or occupation shall not confer any right of tenancy of the land to the
contractor.

(iii) That the contractor shall be liable to vacate the land on demand by the Engineer-in-
Charge.

(iv) That the contractor shall have no right to any construction over this land without the
written permission of the Engineer-in-Charge. In case, he is allowed to construct any structure
he shall have to demolish and clear the same before handing over the completed work unless
agreed to the contrary.

20.2  The contractor shall co-operate with any other agency working on the same project, compare
plans, specifications and the time schedule and so arrange his work that there will be no
interference the contractor shall forward to the engineer-in-charge all correspondence and
drawings so exchanged failure to check plans for conditions will render the contractor
responsible for bearing the cost of any subsequent change found necessary, contractor should
co-ordinate in such a way that on no account there should be any disturbance to the work.

21. STANDARD OF WORKMANSHIP

To determine the acceptable standard of workmanship, the contractor shall execute portion of
the item of work as sample for approval of the engineer-in-charge, before taking up the actual
execution of the particular item of work.

22. BYE-LAWS

22.1  The contractor shall comply with all bye-laws and regulations of local and statutory authorities
having jurisdiction over the works and shall be responsible for payment of all fees and other
charges and for giving and receiving of all necessary notices and keeping the engineer-in-
charge, informed of the said compliance with the bye-laws, payments made, notices issued and
received.

22.2  The contractor shall indemnify the AAI against all claims in respect of patent rights, design,
trade marks of name or other protected rights in respect of any plant, machine, work or
materials used for or in connection with the work or temporary works and from and against
all claims, demands proceedings, cost, charges and expenses whatsoever inrespect of or
in relation thereto. the contractor shall defend all actions arising from such claims and
shall himself pay all royalties license fees, damages, costs and charges of all and every
sort that may be legally incurred in respect thereto.

23. SITE PRECAUTIONS
6 Any materials or T & P etc. found lying outside the sites approved by the Engineer-in-Charge, shall
be removed by the Engineer-in-Charge at the risk and cost of the contractor.

7 When the contractor's equipment or personnel require cross areas which are not close to aircraft
operations, the contractor shall provide competent flagmen at locations designated by the Engineer-
in-Charge to relay signals from airport traffic control to personnel wishing to cross such areas.

8 Every transport vehicle shall carry a permit issued by the Chief Authority of Airport/Aerodrome
concerned and shall be produced on demand by him or his authorised agent. All vehicles entering
the Airport limits shall follow the routes prescribed by the Chief Authority of Airport for entering
the areas and shall display red flags on top. No vehicle shall be allowed between sunset and sunrise,
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10

11

12

24.

25.

26.

also during the day when visibility is 500 metre or less, within the Airport limits where motor
vehicle Act does not apply.

With regard to construction safety measures, the contractor shall adhere to various Indian Standard
Codes of Practice, requirements of Provincial Government and local Municipal Authority wherever
the provisions of the latter two agencies shall be more stringent than the provisions of the former.
When these codes do not exist, the contractor shall adhere to such safety measures as directed by
the Engineer-in-Charge.

Contractors may note that for engaging the labour from Mainland, Island entry permit shall have to
be arranged from the Administration of UT as per the rules. The contractor shall be responsible to
arrange the Entry permits. AAI shall recommend issue of entry permit for labourers intended to be
engaged in works under this contract. No extra claim on account of this shall be entertained over
and above the Tendered percentage.

The contractor shall be responsible for any damage, resulting from his operations, either to
buildings, structures, airport fixtures such as underground cable, contact lights, hard surface areas,
water mains, other operational installations, Airport roads etc. The contractor shall restore, replace
or repair any such damage to the complete satisfaction of the Engineer-in-Charge and in default the
Engineer-in-Charge may cause the same to be made good by any other means and deduct the
expenses from any sums due to contractor.

The work shall be carried out in phases in such a way that there is least obstruction to the office
working. The phasing shall be decided by the Engineer-in-Charge, who will be at liberty to change
the phasing to suit the requirements. The contractor shall have to abide by these instructions and
nothing extra shall be paid to him on this account.

The contractor shall take all precautions to avoid all accidents by exhibiting necessary day &
night caution boards, speed limit boards, red flags, red lights and providing barriers. He shall
be responsible for all damages and accidents caused due to negligence on his part. No
hindrances shall be caused to traffic during execution of work.

No payment will be made to the contractor for damage caused by rains or other natural
calamities during the execution of the works and no such claim on this account will be
entertained.

The contractor shall remove the labour huts, temporary barricades etc. on completion of the
work and leave the site in a neat and tidy state. The payment of final bill will be subject to the
compliance of this condition by the contractor.

217. MATERIALS AT SITE

1. Materials brought to the site by the contractor shall be stored by the contractor in a safe/dry
storage space. The contractor shall be responsible for safe custody of materials at site till such
time; the installation is commissioned and handed over to the Engineer-in-Charge.

2. Cement bags/Paint Drums shall be stored in separate godowns to be constructed by Contractor
at his own cost as per sketch given in the Tender document with weather proof roofs and walls
or as required for safe storage of the Cement /Paint, as directed by EiC. Each godown shall be
provided with a single door with two locks, the keys of one lock shall remain with AAI
Engineer-in-Charge of work and that of the other lock with the authorised agent of the
contractor at the site of work so that the cement/Paint is removed from the godown according
to the daily requirement with the knowledge of both the parties and the account maintained in
the enclosed proforma of Cement Register.
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28. WORK IN RESTRICTED AREA

i) The work is to be carried out in restricted area, whenever necessary, the work shall be
carried out in the non-operational hours. The Contractor shall have to coordinate with the AAI
for locating T&P and stacking of materials etc. Nothing extra shall be paid to the Contractor
for all the above factors.

29. ARRANGEMENT TO BE MADE BY THE CONTRACTOR AT SITE

30.1  Necessary registers and stationers required for entering data and test results shall be provided
by the contractor at his own cost as directed by the engineer- in-charge.
31 APPARTITIONING OF WORK

The Airport Authority of India reserves the right to apparition the work at different levels
amongst not more than two contractors, by negotiations if necessary.

32. DIFFERENCE BETWEEN FIRST LOWEST BIDDER AND SECOND LOWEST
BIDDER.

32.1 Final bill will be worked out at the accepted tenderer rates and also with quoted rates of
other bidders. The amount of final bill to be paid will be restricted to the lowest of all.

33. NUISANCE:

The Contractor shall not at any time do, cause or permit any nuisance on the Site or do anything
which shall cause unnecessary disturbance or inconvenience to owners, tenants or occupiers of
other properties near the Site and to the Public generally.

34. WATCH AND WARD

The Contractor shall provide and maintain at his own expense all lights, guards, fencing and
watching when and where necessary or required by the Engineer-in-Charge for the protection
of the Works or for the safety and convenience of those employed on the Works.

35. DUTIES AND POWERS OF ENGINEER-IN-CHARGES’S REPRESENTATIVE:

35.1 The duties of the representative of the Engineer-in-Charge, are to watch and supervise the Works
and to test and examine any materials to be used or workmanship employed in connection with
the Works. He shall have no authority to order any work involving any extra payment by AAI
nor to make any variation in the Works.

35.2 The Engineer-in-Charge may from time to time in writing delegate to his Representative any of
the powers and authorities vested in the Engineer-in- Charge and shall furnish to the Contractor
a copy of all such written delegation of powers and authorities. Any written instruction or
written approval given by the Representative of the Engineer-in-Charge to the Contractor
within the terms of such delegations shall bind the Contractor and AAI as though it had been
given by the Engineer-in-Charge.

35.3 Failure of the Representative of the Engineer-in-Charge to disapprove any work or materials shall
not prejudice the power of the Engineer-in-Charge thereafter to disapprove such work or
materials and to order the pulling down, removal or breaking up thereof.

35.4. If the Contractor shall be dissatisfied with any decision of the Representative of the Engineer-in-
Charge he shall be entitled to refer the matter to the Engineer-in Charge who shall thereupon
confirm, reverse or vary such decision.
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36. WORK DURING NIGHT OR ON SUNDAYS AND HOLIDAYS:
Subject to any provisions to the contrary contained in the Contract, permanent works shall be
carried out during night or on Sundays or on authorized holidays with the permission of the
Engineer-in-Charge.

37. SUBMISSION INVOICE / VOUCHERS:

Contractor must submit the vouchers of Steel, Cement, and Paint etc.

1. Contractor is sole responsible for the quantity & quality of Steel, Cement or paint from delivery
point to work site.

2. All Invoices of Steel, Cement are to be authenticated by supplier/Checked online or got certified
by by the EiC by verifying with original.

X*************************X
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Format of unconditional accptance letter \IA:-—R_A
Affidavit regarding min wages & GST undertaking

aigea -1 / ANNEXURE-I

ACCEPTANCE LETTER
(Refer Clause 26 of Notice Inviting Tender)

To

The Sr.Manager-Engg [C]

Airports Authority of India,

Agatti Airport,

Agatti Island, Lakshadweep — 682553
Sir,

ACCEPTANCE OF AAI’S TENDER CONDITIONS

1. The tender documents for the work A/R & M/O Civil works during 2018-19 at Agatti Airport.
S/H: Repainting of Runway markings have been sold to me/us by Airports Authority of India and
I/we hereby certify that I/we have inspected the site and read the entire terms and conditions of the
tender documents made available to me/us in the office of Sr.Manager-Engg [C], AAI, Agatti Airport,
Agatti Island, Lakshadweep-682553 which shall form part of the contract agreement and 1/We shall
abide by the conditions/clauses contained therein.

2. I/We hereby unconditionally accepts the tender conditions of AAI’s tender documents in its entirety
for the above work.

3. The contents of clause 22.2 and 22.3 of Notice Inviting Tender of the Tender Documents have been
noted wherein it is clarified that after unconditionally accepting the tender conditions in its entirety,
it is not permissible to upload any additional file or put any remark(s)/conditions(s) (except
unconditional rebate on quoted rates if any) in/ along with the Tender Document and the same has
been followed in the present case. In case, this provisions of the tender if found violated after
opening of tender, 1/We agree that the tender shall be rejected and AAI shall without prejudice to
any other right or remedy be at liberty to forfeit the earnest money.

4. ‘That, I/We declare that 1/We have not paid and will not pay any bribe to any officer of AAI
for awarding this contract at any stage during its execution or at the time of payment of bills,
and further if any officer of AAI asks for bribe/gratification, 1 will immediately report it to
the Appropriate Authority in AAI’.

5. The required earnest money as specified in Schedule F for this work has already been submitted and
scanned copy of details of EMD is attached herewith.

Yours Faithfully

Date: (Signature of the tenderer)
With Rubber stamp
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=

Affidavit regarding min wages & GST undertaking

AAlI

sigea -11 / ANNEXURE-II
AFFIDAVIT

(To be executed on a non-judicial stamp paper of value Rs.100/- and to be submitted as
mentioned in Para3 of e-NIT.)

Lo (Name of Contractor) do hereby solemnly

affirm and state as follows.

I am competent to swear this affidavit on behalf of ...,
(Contractor). | state that in the event of work is awarded to me /our agency, the wages to be to
the workers engaged shall not be less than the minimum wages determined by appropriate
Government authority from time to time.

Dated this.......... (day) of .......ccceveeeei(Month) e (Year)

Deponent

Signature with date and seal of contractor or Agency.
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aigea -111 / ANNEXURE - 111

UNDERTAKING

To,

Senior Manager (Engg-C)

Airports Authority of India, Agatti Airport,
Agatti Island, Lakshadweep — 682553.

Sir,

Name of work: A/R & M/O Civil works during 2018-19 at Agatti Airport.
SH: Repainting of runway markings.

/We.........coeeeiiiiviiiiiiiicieiee e e (Name - of  Contractor) do  hereby
undertake that-

14. 1/We have registered under GST and compliant of GST provision or will get
registered under GST in the event of work is awarded to me /our agency and shall be
GST compliant.

15. In case of non- compliance of GST provisions and blockage of any input credit, 1/we
should be responsible to indemnify AAL.

16. That all input credit have been passed on to AAI by me/us.

Yours Faithfully

Date:
(Signature of the tenderer)
With rubber stamp
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Performa BOQ

Iltem Rate BoQ

Tender Inviting Authority: Senior Manager(Engg-C), AAl, Agatti Airport

Name of Work: A/R & M/O Civil works during 2018-19 at Agatti Airport. SH: Repainting of Runway markings Contract No:

AN

=

2018_AAI_7469_1

Name of the Bidder/ Bidding Firm / Company : ‘

PRICE SCHEDULE
(This BOQ template must not be modified/replaced by the bidder and the same should be uploaded after filling the relevant columns, else the bidder is liable to be rejected for this tender. Bidders are
allowed to enter the Bidder Name and Values only)

NUMBE

I TEXT # NUMBER # | TEXT# | NUMBER # NUMBER NUIV#I#BER NUMBER # | TEXT #
Sl. Item Description Quantity Units BASIC GST in figures TOTAL TOTAL TOTAL
No. RATE In (per unityto | AMOUNT | AMOUNT | AMOUNT

Figures To be filled by without with GST including
be entered the bidder taxes in GST In
by the Rs P Rs. P Words
Bidder
Rs. P
2 4 5 7 20 8 9 10
Painting runway/taxi track/apron marking with adequate nos. of coats to give 623.000 | Square 0.00 0.00 | INR Zero
uniform finish with road marking paint of superior make as approved by the meter Only
Engineer-in-charge i/c cleaning the surface of all dirt, scales, oil, grease and other
foreign material etc. and lining out complete. - Old work (One or more coats) -
Black shade To be quoted by the
2 | Painting runway/taxi track/apron marking with adequate nos. of coats to give 4987.000 | Square bidder in the format 0.00 0.00 | INR Zero
uniform finish with road marking paint of superior make as approved by the meter provided in the CPP Only
Engineer-in-charge i/c cleaning the surface of all dirt, scales, oil, grease and other Portal
foreign material etc. and lining out complete. Old work (One or more coats) - White
Shade
3 Painting runway/taxi track/apron marking with adequate nos. of coats to give 107.000 | Square 0.00 0.00 | INR Zero
uniform finish with road marking paint of superior make as approved by the meter Only
Engineer-in-charge i/c cleaning the surface of all dirt, scales, oil, grease and other
foreign material etc. and lining out complete. Old work (One or more coats) -
Golden Yellow shade
Total in Figures 0.00 0.00 | INR Zero
Only
Quoted Rate in Words INR Zero Only
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