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For website
AIRPORTS AUTHORITY OF INDIA
DIRECTORATE OF ENGINEERING - CIVIL
NSCBI AIRPORT, KOLKATA

NOTICE INVITING e-TENDER (2 BOT —2 Envelope Open Tender)

(Tender Id: 2024_AAI_187328_1)

1. Item Rate e-tenders are invited through the e-tendering CPP Portal by Asstt. Gen.
Manager (E-C), AAl, ER, NSCBI Airport, Kolkata Ph. No: 9163833469 (Bid Manager) on behalf of
Chairman, AAI from the eligible contractors for the work of “Upgradation of Qtr. No. 598 to
Hostel accommodation / Guest House at New Quarters Residential Area at NSCBI Airport,
Kolkata” at an estimated cost of ¥ 2,20,69,519/- (excluding GST) with completion period of 135
(One Hundred Thirty Five) Days.

The tendering process is online at CPP-portal URL address
https://etenders.gov.in/eprocure/app or www.aai.aero. Prospective Tenderers may download
and go through the tender document.

Prospective Tenderers are advised to register themselves at CPP-portal, obtain ‘Login ID’ and
‘Password’ and go through the instructions available in the Home Page after log in to the CPP-
portal https://etenders.gov.in/eprocure/app or www.aai.aero. They should also obtain Digital
Signature Certificate (DSC) in parallel which is essentially required for submission of their
application. The process normally takes 03 days’ time. The tenderer may also take guidance from
AAI Help Desk Support through path aai.aero/tender/e-tender/help desk support.

(1) For any technical related queries please call the Helpdesk. The 24 x 7 Help Desk details
are as below: -

Tel: 0120-4001002, 0120-4001005, 0120-6277787
E-mail: support-eproc(@nic.in

Tenderers are requested to mention the URL of the Portal and Tender ID in the subject while
emailing any issue along with the contact details.

(i1) For any further technical assistance with regard to functioning of CPP portal the tenderer may
contact to the following AAI help desk numbers on all working days only between

e 08.00 hrs to 20.00 hrs (Mon-Sat)-
011-24632950, Ext-3512 (Six Lines), E-Mail: -eprochelp@aai.aero\

e 09.30 hrs to 18.00 hrs (Mon-Fri)-
011-24632950Ext-3523, E-Mail:- etendersupport@aai.aero,
sanjeevkumar(@aai.aero

e 09.30 hrs to 18.00 hrs (Mon-Fri)-
011-24657900, E-Mail: - gmitchg(@aai.aero

Tender processing fee of . 1180/- (i/¢ GST), non-refundable will be required to be paid online
on CPP portal only.
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Earnest Money Deposit (EMD) of X 4,41,390/- will be required to be paid online on CPP portal
only.

2. Following 2 envelopes shall be submitted through online at CPP-portal by the tenderer as per
the following schedule: -

CRITICAL DATA SHEET
Publishing Date Date 20-02-2024
Bid Document Download / Sale Start Date Date 21-02-2024 from 09:30 hrs.
Clarification Start Date Date 21-02-2024 from 09:30 hrs.
Clarification End Date Date 28-02-2024 upto18:00 hrs.
Bid Submission Start Date Date 21-02-2024 from 09:30 hrs.
Bid Submission End Date Date 12-03-2024 upto 18:00 hrs.
Bid Opening Date (Envelope- 1) Date 14-03-2024 at 11:00 hrs.
Bid Opening Date (Envelope- 1) Date 21-03-2024 at 11:00 hrs.

Envelope-I (Technical Bid and Pre-qualification): - Bid containing following:

A. Technical Bid containing the following: -

i) Scanned copy of Tender Acceptance Letter on Bidder’s Letter Head.

i) Scanned copy of Permanent Account Number (PAN) and GST Registration Number.

ii1) Scanned copy of ‘Undertaking’ regarding Blacklisting/ Debarment on Bidder’s Letter Head.

iv) Scanned copy of Form- A - details of similar works completed during last seven with
completion certificate issued by client.

v) Scanned copy of Form- B - Financial Information.
vi) Scanned copy of Annexure 11 — Net Worth.

vii) Bidder shall submit scanned copy of ‘Undertaking” on Company’s Letter Head that I/ We
will deploy sufficient plant and machinery as per the requirement of work in consultation with
the Engineer-In-Charge (E-I-C) to achieve the milestones/targets and overall completion within
the time period.

viii) Bidders other than propriety firm shall submit, scanned copy of Authorization Letter/Power
of Attorney along with copy of Certificate of Incorporation of the Company under Companies
Act showing CIN/LLPIN/Name of Directors of the Company & Copy of Board Resolution
regarding Authority to assign Power of Attorney.

Proprietary firm shall submit scanned copy of Authorization Letter/Power of Attorney only if the
tender is processed by a person other than proprietor.

ix) PQ Performa duly filled.
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B. Qualifying requirements of contractors / tenderers containing the following:

i) Should have satisfactorily completed (# Phase/Part completion of the scope of work in a
contract shall not be considered, however pre-determined phasing of the work will be
accepted) three works, each of % 88,27,808/- or two works, each of X 1,10,34,760/- or one work
0f' ¥ 1,76,55,615/- in single contract of similar nature (Civil Engineering Building Construction
/ Building Renovation works) of during last seven years ending last day of month previous to
the one in which tenders are invited.

The details of similar works completed during last seven years in the given format-Form-A with
supporting documents issued by client.

Note:
1. The Experience Certificates of works completed pre-GST era, Completion amount will be

divided by 1.12 (to exclude pre GST taxes) to make it at par with experience certificates of post
GST era but excluding GST.

2. Experience gained by executing work on back-to-back contract/ Sub-contract basis is
acceptable in the following conditions:

(a) Work should be actually executed by the second agency (sub-contractor) with due
concurrence of the owner as tripartite agreement/ written approval. It should be backed by valid
agreement and experience certificate.

(b) Payments received by second agency should be reflected in TDS certificates.

3. Experience gained in composite works for the specialized nature of works were executed by
main contractor either by in-house expertise & experience or by engaging the specialized
agencies with the approval of main client as per contract conditions. In such cases, main
contractor as well as specialized agency both get the experience certificate for the same work
from their respective client(s) i.e. main contractor for composite work along with specialized
works from owner and specialized agency for specialized work(s) from the main contractor.

In this situation, the experience certificate of either specialized agency or main agency having in-
house expertise & experience, who has actually executed the specialized work(s), shall be
considered for Technical /Pre-qualifying criteria in similar specialized nature of work(s).

“The value of executed works shall be brought to current costing level by enhancing the
actual value of work at simple rate of 7% per annum, calculated from the date of
completion to previous day of last day of submission of bids.

Client certificate for experience should show the nature of work done, the value of work, date of
start, date of completion as per agreement, actual date of completion and satisfactory completion
of work. Tenderers showing work experience certificate from non-government/non-PSU
organizations should submit copy of tax deduction at sources (TDS) certificate(s) along with
a certificate issued by registered Chartered Accountant, clearly specifying the name of
work, total payment received against the work and TDS amount for the work.

ii) Should have Average Annual Financial Turnover of % 66,20,856/-on construction works
during last three years ending 31st March of the previous financial year. The Financial
Information shall be submitted in the given format —Form-B. Tenderers showing continuous
losses during the last three years in the balance sheet shall be summarily rejected.
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iii) The tenderer should have a minimum net worth of X 33,10,428/- issued by certified Chartered
Accountants. The Certificate should be submitted in the given format- Annexure 11.

Envelope-II: - The Financial e-Bid through CPP portal.

All rates shall be quoted in the format provided and no other format is acceptable. If the price bid
has been given as a standard BOQ format with the tender document, then the same is to be
downloaded and to be filled by all the tenderers. Tenderers are required to download the BOQ
file, open it and complete the blue coloured (unprotected) cells with their respective financial
quotes and other details (such as name of the tenderer).

No other cells should be changed. Once the details have been completed, the tenderer should save
it and submit it online, without changing the filename. If the BOQ file is found to be modified by
the tenderer, the bid will be rejected.

3. Refund of EMD
EMD amount of the rejected bidders will be refunded to their source account after submission of
Technical / Financial evaluation report on CPP portal by bid Manager.

4. Bid Submission: -

The tenderer shall submit their application only at CPP Portal:
https://etenders.gov.in/eprocure/app. Tenderer/Contractor are advised to follow the
instructions provided in the tender document for online submission of bids. Tenderers are
required to upload the digitally signed file of scanned documents as per Para 2. Bid documents
may be scanned with 100 dpi with black and white option which helps in reducing size of the
scanned document.

Uploading of application in location other than specified above shall not be considered.

Hard copy of application shall not be entertained.

5. Not more than one tender shall be submitted by one tenderer or tenderers having business
relationship. Under no circumstance will father and his son(s) or other close relations who have
business relationship with one another (i.e. when one or more partner(s)/director(s) are common)
be allowed to tender for the same contract as separate competitors. A breach of this condition will
render the tenders of both parties liable to rejection.

6. Tenderer who has downloaded the tender from Central Public Procurement Portal (CPPP)
website http://etenders.gov.in/eprocure/app, shall not tamper/modify the tender form including
downloaded price bid template in any manner. In case if the same is found to be
tampered/modified in any manner, tender will be completely rejected and EMD would be
forfeited and tenderer is liable to be banned from doing business with AAL

7. Bids Opening Process is as below: -
Envelope-I (Technical bid and Pre-qualification):

Envelope-I containing documents as per Para 2 (A) and (B) (uploaded by the tenderers) shall be
opened on date & time mentioned in CRITICAL DATA SHEET.

If the bidder has any query related to the Bid Document of the work, they should use ‘Seek
Clarification’ on CPP portal to seek clarifications. No other means of communication in this
regard shall be entertained.
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If any clarification is needed from the tenderer about the deficiency in his uploaded documents in
Envelope — I, he will be asked to provide it through CPP portal, if required. The tenderer shall
upload the requisite clarification/documents within time specified by AAI failing which it shall
be presumed that bidder does not have anything to submit and bid shall be evaluated accordingly.

The intimation regarding acceptance/rejection of their bids will be intimated to the tenderers
through CPP portal.

Envelope-II (Financial Bid):

Envelope-II containing financial bid of the tenderers found to be meeting the technical criteria
and qualifying requirements shall be opened on date & time mentioned in CRITICAL DATA
SHEET. (In case the date and time for opening of Envelope-II (Financial bid) is required to
be changed, the same shall be intimated through CPP Portal).

8. AAl reserves the right to accept or reject any or all applications without assigning any reasons.
AAI also reserves the right to call off tender process at any stage without assigning any reason.

9. AAl reserves the right to disallow the working agencies whose performance at ongoing project
(s) is below par and usually poor and has been issued letter of restrain/Temporary or Permanent
debarment/black listing by any department of AAI or Central /State Govt. Depts./PSUs/World
Bank/ ADB etc. AAI reserves the right to verify the credential submitted by the tenderer at
any stage (before or after the award the work). If at any stage, any information /documents
submitted by the applicant is found to be incorrect/false or have some discrepancy which
disqualifies the tenderer then AAI shall take the following action:

a) Forfeit the entire amount of EMD submitted by the tenderer.

b) The tenderer shall be liable for debarment from tendering in AAI, including termination
of the contract apart from any other appropriate contractual/legal action.

10. Consortium/JV companies shall not be permitted.

11. Purchase preference to Central Public Sector Undertaking shall be applicable as per the
directive of Govt. of India prevalent on the date of acceptance.

12. Concessions to Indian Micro & Small Enterprises (MSEs) units registered with
DIC/NSIC/KVIC/KVIB/Directorate of Handicraft and Handloom etc., to be given as per the
provisions of Public Procurement Policy for MSEs order 2012 with up to date amendments, shall
be applicable for tenders of supply/services and shall not be extended to construction work.

13. Tenderers have to submit Unique Document Identification Number (UDIN) generated
documents like Balance Sheet / Turnover certificate, Working Capital Certificate (works done
during last 5 financial years & works in hand), Net worth Certificate, Tax Deduction at Source
(TDS) Certificates for Non- Govt. works etc. as per NIT conditions duly certified by CA and
having UDIN. The documents submitted by bidders without UDIN shall not be entertained.

AGM(Engg. -Civil),

Bid Manager

Airports Authority of India,
ER, NSCBI Airport, Kolkata.
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AIRPORTS AUTHORITY OF INDIA
INSTRUCTIONS FOR ONLINE BID SUBMISSION

The bidders are required to submit soft copies of their bids electronically on the
CPP Portal, using valid Digital Signature Certificates. The instructions given
below are meant to assist the bidders in registering on the CPP Portal, prepare
their bids in accordance with the requirements and submitting their bids online
on the CPP Portal.

More information useful for submitting online bids on the CPP Portal may be
obtained at etenders.gov.in

REGISTRATION

1)

2)

3)

4)

5)

6)

Bidders are required to enrol on the e- Procurement module of the Central
Public Procurement Portal at etenders.gov.in by clicking on the link
“Online bidder Enrolment” on the CPP Portal which is free of charge.

As part of the enrolment process, the bidders will be required to choose a
unique username and assign a password for their accounts.

Bidders are advised to register their valid email address and mobile
numbers as part of the registration process. These would be used for any
communication from the CPP Portal.

Upon enrolment, the bidders will be required to register their valid Digital
Signature Certificate (Class II or Class III Certificates with signing key usage)
issued by any Certifying Authority recognized by CCA India (e.g. Sify /
nCode / eMudhra etc.), with their profile.

Only one valid DSC should be registered by a bidder. Please note that the
bidders are responsible to ensure that they do not lend their DSC’s to others
which may lead to misuse.

Bidder then logs in to the site through the secured log-in by entering their
user ID / password and the password of the DSC / e-Token.

SEARCHING FOR TENDER DOCUMENTS

1)

2)

There are various search options built in the CPP Portal, to facilitate bidders
to search active tenders by several parameters. These parameters could
include Tender ID, Organization Name, Location, Date, Value, etc. There is
also an option of advanced search for tenders, wherein the bidders may
combine a number of search parameters such as Organization Name, Form
of Contract, Location, Date, Other keywords etc. to search for a tender
published on the CPP Portal.

Once the bidders have selected the tenders they are interested in, they may
download the required documents / tender schedules. These tenders can be
moved to the respective ‘My Tenders’ folder. This would enable the CPP
Portal to intimate the bidders through SMS / e-mail in case there is any
corrigendum issued to the tender document.
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3)

The bidder should make a note of the unique Tender ID assigned to each
tender, in case they want to obtain any clarification / help from the
Helpdesk.

PREPARATION OF BIDS

1)

2)

3)

4)

Bidder should take into account any corrigendum published on the tender
document before submitting their bids.

Please go through the tender advertisement and the tender document
carefully to understand the documents required to be submitted as part of
the bid. Please note the number of covers in which the bid documents have
to be submitted, the number of documents - including the names and
content of each of the document that need to be submitted. Any deviations
from these may lead to rejection of the bid.

Bidder, in advance, should get ready the bid documents to be submitted as
indicated in the tender document / schedule and generally, they can be in
PDF / XLS / RAR / DWF/JPG formats. Bid documents may be scanned with
100 dpi with black and white option which helps in reducing size of the
scanned document.

To avoid the time and effort required in uploading the same set of standard
documents which are required to be submitted as a part of every bid, a
provision of uploading such standard documents (e.g. PAN card copy,
annual reports, auditor certificates etc.) has been provided to the bidders.
Bidders can use “My Space” or “Other Important Documents” area available
to them to upload such documents. These documents may be directly
submitted from the “My Space” area while submitting a bid, and need not be
uploaded again and again. This will lead to a reduction in the time required
for bid submission process.

SUBMISSION OF BIDS

1)

2)

3)

4)

Bidder should log into the site well in advance for bid submission so that
they can upload the bid in time i.e. on or before the bid submission time.
Bidder will be responsible for any delay due to other issues.

The bidder has to digitally sign and upload the required bid documents one
by one as indicated in the tender document.

Bidder has to select the payment option as “online” to pay the tender
processing fee.

Bidders are requested to note that they should necessarily submit their
financial bids in the format provided and no other format is acceptable. If
the price bid has been given as a standard BOQ format with the tender
document, then the same is to be downloaded and to be filled by all the
bidders. Bidders are required to download the BOQ file, open it and
complete the white coloured (unprotected) cells with their respective
financial quotes and other details (such as name of the bidder). No other
cells should be changed. Once the details have been completed, the bidder
should save it and submit it online, without changing the filename. If the
BOQ file is found to be modified by the bidder, the bid will be rejected.
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6)

7)

8)

9)

The server time (which is displayed on the bidders’ dashboard) will be
considered as the standard time for referencing the deadlines for
submission of the bids by the bidders, opening of bids etc. The bidders
should follow this time during bid submission.

All the documents being submitted by the bidders would be encrypted using
PKI encryption techniques to ensure the secrecy of the data. The data
entered cannot be viewed by unauthorized persons until the time of bid
opening. The confidentiality of the bids is maintained using the secured
Socket Layer 128 bit encryption technology. Data storage encryption of
sensitive fields is done. Any bid document that is uploaded to the server is
subjected to symmetric encryption using a system generated symmetric
key. Further this key is subjected to asymmetric encryption using
buyers/bid openers public keys. Overall, the uploaded tender documents
become readable only after the tender opening by the authorized bid
openers.

The uploaded tender documents become readable only after the tender
opening by the authorized bid openers.

Upon the successful and timely submission of bids (i.e. after Clicking “Freeze
Bid Submission” in the portal), the portal will give a successful bid
submission message & a bid summary will be displayed with the bid no. and
the date & time of submission of the bid with all other relevant details.

10) The bid summary has to be printed and kept as an acknowledgement of the

submission of the bid. This acknowledgement may be used as an entry pass
for any bid opening meetings.

ASSISTANCE TO BIDDERS

1)

2)

Any queries relating to the tender document and the terms and conditions
contained therein should be addressed to the Tender Inviting Authority for
a tender or the relevant contact person indicated in the tender.

Any queries relating to the process of online bid submission or queries
relating to CPP Portal in general may be directed to the 24x7 CPP Portal
Helpdesk.

CPP under GePNIC, Help Desk Services

1. For any technical related queries please call the Helpdesk. The 24 x 7 Help
Desk Number 0120-4711 508, 0120-4001 002, 0120-4001 005, 0120-
6277 787. International Bidders are requested to prefix 91 as country
code.

Note- Bidders are requested to kindly mention Tender ID in the in the subject
while in the email details of any issue along with the Contact details. For any
issues/ clarifications relating to the tender(s) published kindly contact the
respective Tender Inviting Authority.
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**** Tel: 0120-4711 508, 0120-4001 002,0120-4001 005, 0120-6277 787
E-Mail: support-eproc@nic.in

2. For any Policy related matter / Clarifications Please contact Dept of

Expenditure, Ministry of Finance.
E-Mail: cppp-doe@nic.in

3. For any queries related to bid submission date extension, EMD, eligibility
criteria, technical specifications etc. The bidder may please contact the

concerned Bid manager as mentioned in the tender document.

4. For any technical Issues / Clarifications relating to the publishing and

submission of AAI tender(s)

a. In order to facilitate the Vendors / Bidders as well as internal users

from AAI, Help desk services have been launched between 0800-
2000 hours for the CPPP under GePNIC https://etenders.gov.in. The
help desk services shall be available on all working days (Except
Sunday and Gazetted Holiday) between 0800-2000 hours and shall
assist users on issues related to the use of Central Public
Procurement Portal (CPPP).

. Before submitting queries, bidders are requested to follow the

instructions given in “Guidelines to Bidders” and get their
computer system configured according to the recommended settings

as specified in the portal at “System Settings for CPPP”.

5. In case of any technical issues faced, the escalation matrix is as mentioned

below:

SL. |Support Persons |Escalation Matrix|E-Mail Address Contact Timings*

No. Numbers

1. Technical Help Instant Support eprochelp@aai.aero |011- 0800-2000HTrs.
Desk Team 24632950, (MON-SAT)

Ext-3512

2. Sh. Gamit Vaibhav|After 4 Hrs. of  |etendersupport@aai.aero|011- 0930-1800HTs.
Manekjibhai Issue or 24632950, (MON-FRI)
JE (IT) vaibhav_g@aai.aero |Ext-3523

3. Sh. Shripati  |After 12 Hrs. shripati@aai.aero  |011-24632950/0930-1800HTrs.
Mishra Ext.3509 (MON-FRI)
Sr. Mgr. (IT)

4. Sh. Sunil Kumar  |After 24 Hrs. Sunilkm@aai.aero  |011-24652950|0930-1800HTrs.
Jt. GM (IT) Ext. 3506 (MON-FRI)

5. General ManagenAfter 03 days gmit@aai.aero 011-24657900{0930-1800Hrs.
(IT) (MON-FRI)

*The Helpdesk services shall remain closed on all Govt. Gazetted Holidays.

6. The above mentioned help desk numbers are intended only for queries
related to the technical issues on e- procurement portal and help needed on

the operation of the portal.
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AIRPORTS AUTHORITY OF INDIA
GENERAL GUIDELINES FOR BIDDERS

[tem rate tenders are invited through the e-tendering portal by Asst. General
Manager (E-C), (Bid Manager) on behalf of Chairman, A.A.I from the eligible
contractors for the work of “Upgradation of Qtr. No. 598 to Hostel accommodation /

Guest

House at New Quarters Residential Area at NSCBI Airport, Kolkata" at an

estimated cost of Rs. 2,20,69,519/- (Excluding GST) with period of completion 135
(One Hundred Thirty Five) Days including one month considered for rain of one
monsoon season.

1.

The Tenders shall be in the prescribed Form are invited in two bid system:
i) 1stBid (Envelope-I) : Tender Fee, EMD&PQ/Technical Bid
ii) 2nd Bid (Envelope-II) : Price Bid.

Not more than one Tender shall be submitted by a contractor or by a firm. No
two or more concerns in which an individual is interested, as Proprietor and/or
partner shall tender for the execution of the same works. If they do so, all such
Tenders shall be liable to be rejected.

The Accepting Authority as mentioned in Schedule "F"/2(viii), shall be the
Accepting Officer hereinafter, referred to as such for the purpose of this
contract.

In the event of the tender being submitted by a firm, it must be signed
separately by each partner thereof or in the event of the absence of any
partner, it must be signed on his behalf by a person holding a power-of-
attorney authorizing him to do so. Such power of attorney to be uploaded
in Envelope-I, and it must disclose that the firm is duly registered under
the Indian Partnership Act, 1952.

Tender documents consisting of plans, specifications, Schedule of quantities of
the work to be done, the conditions of contract and other necessary documents
can be downloaded from the CPP e-tendering portal. Tender processing fee of
Rs. 1,180/- (i/c GST) - Non Refundable is to be paid through online. The last
date of submission of bid is 12.03.2024 up to 18:00 Hours.
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6. Tenderers are advised to inspect and examine the site and its
surroundings and satisfy themselves before submitting their Tenders as
to the nature of the ground & sub-soil form the nature of the site, the
means of access to the site, the accommodation they may require,
working conditions including space for stacking of materials, rates of
various materials to be incorporated in works, applicability of taxes &
duties, conditions affecting accommodation and movement of labours etc.
and in general shall themselves obtain all necessary information as to
risks, contingencies and other circumstances which may influence or
effect their Tender. A Tenderer shall be deemed to have full knowledge of
the site whether he inspects it or not and no extra charges consequent on
any misunderstanding or otherwise shall be allowed.

7. Submission of a e-tender by a Tenderer implies that he has read this
Notice and all other contract documents and has made himself aware of
the scope and specifications of the works to be done and of conditions
and rates at which stores, tools and plant, etc. will be issued to him by
Airports Authority of India, local conditions, local material rates and
other factors bearing on the execution of the works.

9. All rates shall be quoted in the respective Section in CPP e-tender
Portal(Price Bid i.e. Envelope-II).

10.As this tender is a Item rate Tender, rates for all items quoted shall only
be considered. Any Tender containing percentage below/above the total
estimated cost is liable to be rejected. Tenderers which propose any
alteration in the works specified in the said form of invitation to tender,
or in the time allowed for carrying out the work, or which contain any
other conditions of any sort including conditional rebates will be
summarily rejected.

11.Tenders shall be received through CPP e-tendering portal as per Critical
Data Sheet of ENIT and Envelope-l shall be opened first as per Critical
Data Sheet of ENIT for the bidders who have submitted their bids.

12.The tenderer should study the complete tender document. In order to
facilitate AAI to prepare responses, the interested tenderers are
requested to submit their queries (if any), in CPP e-tender portal only,
as per time schedule specified in NIT. The tenderers queries shall be
replied through e- portal only.
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13 Earnest Money Deposit (EMD):

13.1. Earnest money for an amount of Rs. 4,41,390/- (Rupees Four Lakhs
Forty One Thousand Three Hundred Ninety Only) in online through
payment gateway of CPP portal.

13.2.

13.3.

13.4.

13.5.

13.6.

BLANK

On acceptance of the Tender, the earnest money will be treated as part of
the security deposit. The EMD of the successful tenderer will be returned
if the tenderer furnishes the security deposit.

AAI will return the EMD where applicable to every unsuccessful tenderer
except as provided in the tender inviting notice.

No interest or any other expenses, whatsoever on the EMD will be
Payable by AAIL

The Tender EMD may be forfeited in the following case :

a) If a tenderer withdraws its tender during the period of tender validity
(including extended validity of tender) specified in the tender
conditions.

b) In the case of a successful Tenderer. If the Tenderer fails -
i) To sign the Contract agreement.

ii) In case of any false/incorrect information/document submitted by
tenderer or have some discrepancy.

14.Power of attorney/authorization for signing tender:

a)

b)

Only the Power of Attorney/Authorization holder of the tenderer
on whose name the tender has been uploaded shall sign the
Tender documents.

The name and designation of the person or persons of the
company who is authorized to sign shall be clearly indicated in
the authority letter.

In the event of the tender submitted by a partnership firm, it must
be signed separately by each partner thereof, or in the event of
the absence of any partner, it must be signed on his behalf by a
person holding a Power-of-Attorney authorizing him to do so by
the partners. A certified copy of the Power-of-Attorney issued by
the company/partnership firm shall be uploaded in Envelope-I
along with evidence of registration of partnership firm / company.
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15.

16.

17.

18.
19.

Notification of Award of contract will be made in writing to the
successful bidder by the Accepting Authority or his representative. The
contract will normally be awarded to the qualified and responsive Bidder
offering lowest evaluated bid in conformity with the requirements of the
specifications and contract documents and the Accepting Authority shall
be the sole judge in this regard. The Accepting Authority does not bind
himself to accept the lowest or, any tender or to give any reason for his
decision. A responsive bidder is one who submits priced Tender and
accepts all terms and conditions of the specifications and contract
documents. A Tenderer shall submit a responsive bid, failing which his
Tender will be liable to be rejected.

The Accepting Authority does not bind itself to accept lowest tender or
any tender and reserves to himself the right of accepting the whole or
any part of the tender and tenderer shall be bound to perform the sameat
his quoted rates. No claim whatsoever will be entertained on this
account.

The Tenderer shall not be permitted to tender for works in Airports
Authority of India Engineering Department, responsible for award and
execution of contracts, in which his near relative is posted as Manager
(Finance & Accounts) or Sr. Officer or as an engineer in any capacity' He
shall also intimate the names of persons who are working with him in
any capacity or are subsequently employed by him and who are near
relatives to any Officer in Airports Authority of India. Any breach of this
condition by the contractor would render him liable to be debarred from
Tendering for next 2 years.

The contractors shall give a list of AAI employees related to him.

No Engineer of Gazetted rank or other Gazetted Officer employed in
Engineering or Administrative duties in an Engineering Department of
Airports Authority of India/Govt. of India is allowed to work as a
contractor for a period of two years of his retirement from Airports
Authority of India/ Government service, without the prior permission of
Airports Authority of India/'Govt. of India. The contract is liable to be
cancelled if either the contractor or any of his employees is found at
any time to be such a person who had not obtained the permission of

Airports Authority of India/Govt. of India as aforesaid before submission of
the Tender or engagement in the contractor's service.

C: NIL, I: NIL, OW: NIL GGB-4



20.The Tender for the work shall remain open for acceptance for a period of

Ninety days (90) days from the date of opening of Financial Bid
(Envelope-II). If any Tenderer withdraws his tender before the said
period or makes any modifications in the terms and conditions of the
Tender which are not acceptable to the Department, then Airports
Authority of India shall without prejudice to any other right or remedy,
beat liberty to forfeit the full said earnest money absolutely.

21.0n acceptance of the Tender, the name of the accredited
representative(s)of the contractor who would be responsible for taking
instructions from the Engineer-in-Charge shall be communicated to the
Engineer-in-charge within 10 days of acceptance of tender.

22. A tenderer shall submit the tender which satisfies each and every
condition laid down in this notice failing which the Tender will be
liable to be rejected. Also if the credential submitted by the firm
found to be incorrect/false or have some discrepancy which
disqualifies the firm then the AAI shall take the following action:

a) Forfeit the entire amount of Earnest Money.
b) Debar the firm for minimum three years to tender in AAl in any
name/style.

23. Taxes

a. Rates to be quoted by the parties, should be inclusive of all taxes, duties,
CESS, fee, royalty charges etc. levied under any statute but exclusive of
GST for all the items.

However, GST, as applicable, shall be paid to the contractor, for any
taxable supply/services/construction rendered by the agency to AAl,
against a valid GST invoice as per terms and conditions of the contract.

In case supplies/services/works involve imports; the same should be
identified separately. Basic Custom Duty & IGST will be paid directly by
AAI by utilizing EPCG license/ Duty Credit Scrip under Service Export
from India Scheme (SEIS) of Govt. of India.

24. Conditions for reimbursement of levy/taxes if levied after receipt of

d.

Tenders

Rates to be quoted by the parties, should be inclusive of all taxes, duties,
CESS, fee, royalty charges etc. levied under any statute applicable on last
stipulated date of receipt of tender including extension if any but
exclusive of GST. No adjustment i.e. increase or decrease shall be made
for any variation in the rate of GST, Building and Other Construction
Workers Welfare Cess or any tax, levy or cess applicable on inputs.

C: NIL, I: NIL, OW: NIL GGB-5



25.

However, effect of variation, as per Govt. order after the last date of
receipt of tender including extension if any, in rates of GST or Building
and Other Construction Workers Welfare Cess or imposition or repeal of
any other tax, levy or cess applicable on output of the works contract
shall be adjusted on either side, increase or decrease.

Provided further that for Building and Other Construction Workers
Welfare Cess or any tax (other than GST), levy or cess varied or imposed
after the last date of receipt of tender including extension if any, any
increase shall be reimbursed to the contractor only if the contractor
necessarily and properly pays such increased amount of
taxes/levies/cess.

Provided further that such increase in tax/levy/cess including GST shall
not reimbursed if made in the extended period of contract for which the
contractor alone is responsible for delay as determined by authority for
extension of time under Clause 5 as per GCC.

The contractor shall keep necessary books of accounts and other
documents for the purpose of this condition as may be necessary and
shall allow inspection of the same by a duly authorised representative of
AAI or the Engineer-in-Charge and further shall furnish such other
information /document as the Engineer-in- Charge may require from
time to time.

The contractor shall, within a period of 30 days of the imposition of any
such further tax or levy or cess, give a written notice thereof to the
Engineer-in-charge that the same is-given pursuant to the condition, to
together with all necessary information/documents relating thereto.

MODE OF SUBMISSION OF TENDERS:

Tender for the present work shall be submitted online through e-
tendering portal in two bids [i.e. Envelope I & II) system as detailed
below in ENIT of Tender Document’

C: NIL, I: NIL, OW: NIL GGB-6



Tenders shall be processed as below

Envelope-I: Containing scanned copy of Tender Processing Fee, EMD,
Unconditional acceptance of AAI's tender conditions, PAN, GST regd.,
Undertaking regarding Blacklisting/ Debarment on Company's Letter Head,
Undertaking for deployment of sufficient P&M on Company's Letter Head,
Authorization Letter/Power of Attorney along with copy of Certificate of
Incorporation of the Company under Companies Act showing CIN/LLPIN/Name
of Directors of the Company & Copy of Board Resolution regarding Authority to
assign Power of Attorney &Proprietary firm shall submit scanned copy of
Authorization Letter /Power of Attorney only if the tender is processed by a
person other than proprietor, PQ Performa duly filled, work experience
certificate, Financial turnover & Profit/Loss statement and certificate from
Chartered Accountant for minimum net worth (Uploaded by the contractors
/firms)shall be opened on as per Critical Data Sheet of ENIT. The intimation
regarding acceptance/ rejection of their bids will be intimated to the contractors
/ firms through CPP e-tendering portal.

Envelope-II: Containing financial bids of the tenderers found to be meeting the
technical criteria and qualifying requirements shall be opened on date & time
mentioned in CRITICAL DATA SHEET(In case the date and time for opening of
Envelope-II (Financial Bid) is required to be changed, the same shall be intimated
through CPP Portal).

Note: Once the bidder has submitted the digitally signed file of Unconditional
Acceptance of AAl's Tender Conditions, it is not permissible to put any
remarks/conditions in / along with the tender documents uploaded in CPP
Portal.

AAl reserves the right to accept or reject any or all applications without assigning
any reasons. AAI also reserves the right to call off tender process at any stage
without assigning any reason'

Clarifications: If the bidder has any query related to the Tender Document of the
work they should use 'Clarification' tab in CPP-tendering portal to seek
clarifications. No other means of communication in this regards shall be
entertained. Last date and time for raising query shall be as stipulated in NIT.

If any clarification is needed by AAI from the bidder about the deficiency in their
uploaded documents in Envelope-l, they will be asked to provide it though CPP-
tendering portal or email if required. The bidder shall upload the requisite
clarification/documents within specified time by AAI failing which tender will be
liable for rejection.

Once the bidder has submitted the digitally signed documents as per NIT along
with unconditional acceptance as an attachment, it is not permissible to put any
remarks/conditions in / along with the tender documents uploaded in CPP
Portal.

In case above conditions are found violated, the tender shall be rejected.

AAI C: NIL, I: NIL, OW: NIL GGB-7



26. COMPARISON AND EVALUATION OF TENDER

a)

b)

d)

Prior to detailed evaluation, AAI will determine the substantial
responsiveness of Tender document. A substantial responsive
Tender is one, which confirms to all the terms and conditions of the
Tender.

A tender is determined as not responsive, if tender is submitted
incomplete, annexure are not filled up, unconditional acceptance
letter minimum wages affidavit, integrity pact and power of
attorney not found in proper form etc. etc. as described above such
tenders are liable to be rejected by AAIL

Once the contractor has uploaded the digitally signed file of tender
document along with other documents as an attachment, it is not
permissible to put any remarks/conditions in / along with the
tender documents uploaded in CPP Portal.

In case if any condition is found violated after opening Envelope-l
i.e. Technical Bid, the tender shall be summarily rejected and AAI
shall, without prejudice to any other remedy, be at liberty to take
action as deemed fit.

Only those tenderers whose Technical Bid documents are
acceptable to AAI will be examined and their techno-commercial bid
shall be evaluated to determine whether they are complete, meets
tender requirements, free from computational errors, whether the
data have been properly filled up, and whether the requisite
documents as detailed have been submitted in conformity to the
Tender specifications, drawings and conditions.

27. Price bid:-

a)

The Price e-Bid through CPP e-portal.

Tenderer should download the "Tender Document" file along with
BOQ from the CPP e-tendering portal and upload the digitally signed
BOQ file along with desired documents in Envelope-I & Envelope-II.

a) Rates to be quoted in the column mentioned for rate only.

c)

d)

The offer from those contractors whose digitally signed required
documents are not found in "Envelope-I" will not be considered and
will stand rejected and Envelope-II (financial bid) of such
contractors shall not be opened.

Price bid shall only be accepted in the desired format. No other

format shall be accepted.

e)

In case, the condition 28 (d) above is found violated, the tender
shall be rejected.

AAI
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28.REJECTION OF TENDER: -

a.

b.

29.

Airports Authority of India reserves the right to reject all the tenders or
any of the tender or any part of tender without assigning any reason.

AAl reserves the right at its sole discretion not to award any work under
this tender. AAI shall not pay any costs or loss incurred by the tenderers
in the preparation and submission of any requisite tender or technical
proposal or to procure contract for any of the items described herein.

If the tenderer deliberately gives wrong information or suppress any
information in his Tender, AAI reserves the right to reject such tender at
any stage or to cancel the contract, if awarded, and to forfeit the Earnest
Money, absolutely, in addition to any other appropriate/legal action.
Canvassing in any form in connection with the tenders is strictly
prohibited and the tenders submitted by firms who resort to canvassing
are liable for rejection.

Any deviation in the Tender submission procedure will be considered
as non-responsive bid and liable to be rejected.

A Tenderer shall submit a responsive bid, failing which his Tender will
be liable to be rejected.

Tender in which any of the particulars and prescribed information are
missing or are incomplete, in any respect and/or prescribed conditions
are not fulfilled, shall be considered non-responsive and is liable to be
rejected.

The tenderer is expected to examine the tender document including all
instructions, forms, terms, specifications, drawings, etc. Failure to
furnish all information required as per the tender documents or
submission of a tender not substantially responsive to the tender
document in any respect may result in the rejection of the tender.

A Tenderer shall submit the Tender which satisfies each and every
condition laid down in this notice failing which the Tender will be liable
to be rejected.

This notice of Tender shall form part of the contract documents. The
successful Tenderer/contractor, on acceptance of his Tender by the
Accepting Authority, shall within 15 days from the stipulated date of start,
sign the contract consisting of Notice inviting Tenders, General conditions
of contract, special/additional condition, General and particular
specifications, Tender conditions as issued at the time of invitation of
Tender and acceptance thereof with any correspondence leading there to.

30.The tender for the work shall not be witnessed by a contractor or

contractors who himself / themselves has/have tendered or who may have
tendered for the same work. Failure to observe this condition would
terender tender of the contractor tendering as well as witnessing the
tender, liable to summarily rejection.

AAI C: NIL, I: NIL, OW: NIL GGB-9



31.AAI shall be the sole judge in the matter of evaluating & accepting technical
bids, Price bids and award of contract and decision of AAI shall be final &
binding.
32.AAI reserve the right to verify the credential submitted by the agency at
any stage (before or after the award of work) If at any stage, any
information / documents submitted by the applicant is found to be
incorrect / false or have some discrepancy which disqualifies the firm then
AAI shall take the following action:
a. The agency shall be liable for debarment from tendering for
minimum three years in AAIl in any name/style, apart from any
other appropriate contractual / legal action.

33.Queries, Replies and Clarifications:

If the Bidder has any query related to the Tender Document of the work,
they should use seek clarification in CPP e-tendering portal to seek
clarifications. No other means of communication in this regards shall been
entertained. Query received after the date as mentioned in Critical datasheet
of NIT shall not be entertained.

If any clarification is needed by AAI from the Bidder about the deficiency in
his uploaded documents in Envelope - 1, they will be asked to provide it
through collaboration folder in e-tendering portal. The Bidder shall upload
the requisite clarification/documents within specified time of receipt ofsuch
request from AAl, failing which tender will not be considered for the
subsequent stages.

Issues faced/queries of the Bidders pertaining to technical support on e-
portal for submission of tender documents should normally be addressed to
AAI Help Desk Support (details as mentioned in the Instruction to bidder
head of tender document). In case of technical support regarding e-tender
portal, if the AAI Help Desk is non-responsive, the Bid Manager, Sh. Vinay
Prakash, Asstt. Gen. Manager (Engg.-Civil) may be contacted at Mobile
No.9163833469, E-mail ID: vinay78@aai.aero

AAI C: NIL, I: NIL, OW: NIL GGB-10



35.The successful Tenderer /contractor, on acceptance of his Tender by the
Accepting Authority, shall within 10 days from the date of award of work
sign the contract consisting of Notice Inviting Tenders, General Conditions
of Contract, Special/additional condition, General and technical
specifications, Tender conditions as issued at the time of invitation of
Tender and acceptance thereof with any correspondence leading there to.

36.0nce the bidder has submitted the digitally signed documents as per NIT
along with unconditional acceptance as an attachment, he is not permitted
to upload any additional file or put any remark(s)/conditions[s] in/ along
with the Tender Document (Except unconditional rebate on quoted rates
i.e. header discount (o/0) if any).

37.STANDARD PRINTED CONDITIONS
Standard printed conditions of the tenderer if any submitted along with
the offer will not be accepted.

For and on behalf of
Airports Authority of India
Signature:

Designation:

Date:

Signature of Witness Signature of Tenderer

Address: Date:
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PRE-QUALIFICATION PROFORMA
NAME OF WORK : " Upgradation of Qtr. No. 598 to Hostel accommodation / Guest House at New
Quarters Residential Area at NSCBI Airport, Kolkata”.

1 2 3 4

SL. | Qualifying Supporting document must | Reference to the documents

No. | criterion/parameter/ have the following salient | submitted in support to column
supporting document information which AAI would | 3

like to note

1. |General

11 Name, Address of the firm/ Copy Enclosed: YES/NO
Contractor

1.2 |Telephone, Fax, Email

13 Authorized Signatory (name &
"~ |designation)
2. |Envelope-l (Technical Bid and Pre-qualification) shall contain scanned copy of

A Tender Processing Fee, EMD, Unconditional letter of acceptance:-

Tender Processing fee of amount
Details of tender processing | Rs. 1180(i/c GST) through

Copy Enclosed: YES/NO

Fee payment gateway provided on
CCP portal
EMD of amount Rs. 4,41,390/-
ii. Details of Earnest Money through  payment  gateway | Copy Enclosed: YES/NO
provided on CCP portal

Scanned copy of unconditional
acceptance letter

Scanned copy of PAN No. of the
firm & GST registration
Scanned copy of 'Declaration’
V. regarding payment of
minimum wages on Company’s
letter head

Scanned copy of 'Undertaking’
regarding Blacklisting/
Debarment on Company's
letter head

Digitally signed tender
document

Authorization letter/ Power of
Attorney/ Undertaking if the
agency is a proprietary
concerned or companies

Scanned copy of EPF & ESIC
registration documents

Annexure-1 Page no. PR-1 Copy Enclosed: YES/NO

Copy Enclosed: YES/NO

Annexure-8 Page no. PR-14 Copy Enclosed: YES/NO

Vi. Annexure-10 Page no. PR-16 Copy Enclosed: YES/NO

vii. Copy Enclosed: YES/NO

viii. Copy Enclosed: YES/NO

Copy Enclosed: YES/NO

Scanned copy of Transmission | Annexure-12 Page no. PR-18 Copy Enclosed: YES/NO
X. of Bank Guarantee Cover
Message

. Scanned copy of all documents )
X signed by C.A. having UDIN. Copy Enclosed: YES/NO

Scanned copy of required
xii. | documents for Company other
than proprietary firm

Technical Bid sl.no. v page no.

ENIT-2 Copy Enclosed: YES/NO

B Pre-Qualifying requirements of Contractors

i Experience certificate
Work No.1 Copy Enclosed: YES/NO
(a) Name of work

i(a) (b) Nature of work done
(c) Date of Start
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(d) Date of completion as per
Agreement

(e) Actual date of Completion
(f) Actual completion cost
(g)Details of TDS Amount

Work No.2 Copy Enclosed: YES/NO
(a) Name of work

(b) Nature of work done

(c) Date of start

i(b) (d) Date of completion as per
Agreement

(e) Actual date of completion
(f) Actual completion cost

(g) Details of TDS Amount

Work No.3 Copy Enclosed: YES/NO
(a) Name of work

) (b) Nature of work done

i) (c) Date of start

(d) Date of completion as per
agreement

(e) Actual date of completion

(f) Actual completion cost

(g) Details of TDS Amount

ii. Annual Financial Turnover

Copy of Abridged Balance
Sheet alongwith Profit and
Loss Account statement of the
ii. firm for financial year

(a) [(a) Year 2020-21 Copy Enclosed: YES/NO
(b) Year 2021-22 Copy Enclosed: YES/NO
(c) Year 2022-23 Copy Enclosed: YES/NO
(d) Average

Continuous losses for the last
three financial year under
profit and loss account
ii. statement of balance

(b) | sheet, if any

(a) Year 2020-21 Copy Enclosed: YES/NO
(b) Year 2021-22 Copy Enclosed: YES/NO
(c) Year 2022-23 Copy Enclosed: YES/NO
Net worth certificate issued by

ii. | certified Chartered | Annexure-11 Page no. PR-17 )

(¢) | Accountants and should have Copy Enclosed: YES/NO
UDIN

3.Envelope-ll (Financial bid)
i Financial Bid - Shall contain

ii. Financial Bid Submitted : Yes/No

Place:
Date: Signature
(Authorized Signatory of the Firm)

Declaration

I ( ) hereby declare that the document submitted/uploaded/enclosed are true and
correct. In case any document at any stage found fake / incorrect, my EMD may be forfeited, and action
as deemed fit by AAI can be taken against me.

Signature
(Authorized Signatory of the Firm)

AAl C: NIL, I: NIL, OW: NIL PQP-2
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General Guidelines V5 NN

GENERAL GUIDELINES

. This book of “General Conditions of Contract” is applicable to both

types of tenders 1. e.” Percentage rate tenders and Item rate tenders”.
Accordingly, alternative provisions for conditions Nos. 4, 10 & 12
of the General Rules and Directions are given in this book. The
appropriate alternatives will be applicable in specific cases
depending on whether this is used for percentage rate tenders or item
rate tenders

. Notice Inviting Tender, Schedules A to F, special

conditions/specifications and drawings including the standard form
along with the Tender Documents will be available for downloading
by the intending bidders and the same shall form part of the
agreement to be drawn and signed by both parties after acceptance
of tender.

. BLANK

. Authority approving the Notice Inviting Tenders (NIT) shall fill up

all the blanks in Notice Inviting Tender and in Schedules B to F
before issue of Tender documents.

. The intending bidders will quote their rates in Schedule A.

. BLANK

AAL
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Tender Form 4

AIRPORTS AUTHORITY OF INDIA

Percentage Rate Tender/Item Rate Tender & Contract for Work

Airport : NSCBI Airport
Branch: Office of: AGM (E-C), AAI NSCBI Airport, Kolkata.

(A) Tender for the work of:- Upgradation of Qtr. No. 598 to Hostel accommodation /
Guest House at New Quarters Residential Area at NSCBI Airport, Kolkata.

(1) To be submitted/uploaded upto 18:00 hours on 12.03.2024 in NIC CPP Portal.

(i1) To be opened in presence of tenders who may be present on at
hrs. in the office of

Issued to *
Signature of officer issuing documents *
Designation *
Date of issue *

*(i1) Not applicable for e-tendering
TENDER

I/We have read and examined the notice inviting tender, schedule, A, B, C, D, E & F,
Specifications applicable, Drawings & Designs, General Rules and Directions,
Conditions of Contract, Clauses of contract, Special conditions, Schedule of Rates &
other documents and Rules referred to in the conditions of contract and all other contents
in the tender document for the work.

I/ We hereby tender for the execution of the work specified for the Chairman Airports
Authority of India within the time specified in Schedule 'F', viz., schedule of quantities
and in accordance in all respects with the referred to in Rule-1 of General Rules and
Directions and in Clause 11 of the Conditions of contract and with such material as are
provided for, by and in respects in accordance with, such conditions so far as applicable.

We agree to keep the tender open for Ninety (90) days from the date of opening of
financial bid in 3/2 bid system and not to make any modifications in its terms and
conditions.

I/ We undertake and confirm that for eligibility of similar work(s) has / have not been
got executed on back to back basis through another contractor. Further that, if such a
violation comes to the notice of AAI, then I/We shall accept the decision of AAI if we
are debarred for tendering in AAI in future works. Also, if such a violation comes to the
notice of AAI before date of start of work, the Engineer- in-Charge shall be free to
forfeit the entire amount of Earnest Money Deposit / Performance Guarantee.

I / We further undertake and confirm that information/ documents submitted by us are
genuine, and if at any stage such documents/ information found false, then we shall be
liable for debarment from tendering in AAIL and any other appropriate legal action.

AAL C: NIL, I: NIL, OW: NIL Page3



AN

Tender Form

A sum of Rs. 4,41,390/- (Rupees Four Lakhs Forty One Thousand Three Hundred Ninety Only) is here
by pay online through gateway of CPP Portal. If I/we, fail to furnish the prescribed performance bank
guarantee within prescribed period, I/we agree that the said Chairman, A.A.IL or his successors in office shall
without prejudice to any other right or remedy, be at liberty to take appropriate action as per terms of contract.
Further, if I/ we fail to commence work as specified, I/we agree that Chairman, A.A.IL. or his successors in
office shall without prejudice to any other right or remedy available in law, be at liberty to forfeit the said
earnest money absolutely, otherwise the said earnest money shall be retained by AAI towards security deposit
to execute all the works referred to in the tender documents upon the terms and conditions contained or
referred to therein and to carry out such deviations as may be ordered, upto maximum of the percentage
mentioned in Schedule 'F' and those in excess of that limit at the rates to be determined in accordance with the
provision contained in Clause 12.2 and 12.3 of the tender form. Further, I/We agree that in case of forfeiture of
earnest money or Performance Guarantee or both Earnest Money & Performance Guarantee as aforesaid, /'We
shall be debarred for participation in the re-tendering process of the work.

I/ We hereby declare that I/we shall treat the tender documents drawings and other records connected
with the work as secret/confidential documents and shall not communicate information/derived there
from to any person other than a person to whom I/we am/are authorized to communicate the same or
use the information in any manner prejudicial to the safety of the State.

Date: Signatures of Contractor:
Witness: Postal Address
Occupation:

ACCEPTANCE

The above tender (as modified by you as provided in the letters mentioned hereunder) is accepted by
competent authority on behalf of the Chairman, Airports Authority of India for sum of Rs.
(Rupees ).

The letters referred to below shall form part of this contract Agreement:-

®

(i)

(1ii)
For & on behalf of Chairman, Airports
Authority of India
Signature
Designation--------------------
Date

AAL C: NIL, I: NIL, OW: NIL Page 4



General Rules & Directions

AIRPORTS AUTHORITY OF INDIA

General Rules & Directions

General
Rules
& Directions

All work proposed for execution by contract are notified in a form of invitation to
tender pasted in public places /NIC CPP Portal and signed by the officer inviting
tender or by publication in Newspapers and posted on AAI web-site and NIC
CPP Portal http://etenders.gov.inand www.aai.aero(for reference only).

This form will state the work to be carried out, as well as the date for submitting
and opening tenders and the time allowed for carrying out the work, also the
amount of earnest money to be deposited with the tender, and the amount of the
security deposit and Performance guarantee to be deposited by the successful
tenderer and the percentage, if any, to be deducted from bills. Copies of the
specifications, designs and drawings and any other documents required in
connection with the work signed for the purpose of identification by the officer
inviting tender shall also be open for inspection by the contractor at the office of

Officer inviting tender during office hours.

2. (A)

In case of the tender submitted by a Joint Venture / Consortium, a copy of joint
venture / consortium agreement in the specified proforma defining the lead
partner should be submitted. The lead partner shall sign all the documents in
respect of the works. The documents signed by any other person or firm other
than the lead partner shall not be entertained.

Receipts for payment made on account of work, when executed by a firm, must
also be signed by all the partners, except where contractors are described in their
tender as a firm, in which case the receipts must be signed in the name of the firm
by one of the partners, or by some other person having due authority to give
effectual receipts for the firm. Bank details shall be furnished by the firm through
an application duly signed by all partners for payment to the firm through bank
transfer.

Applicable
for item
Rate Tender
only.

Any person who submits a tender shall fill up the usual printed form, stating at
what rate he is willing to undertake each item of the work. Tenderers, which
propose any alteration in the work specified in the said form of invitation to
tender, or in the time allowed for carrying out the work, or which contain any
other conditions of any sort, including conditional rebates, will be summarily
rejected. No single tender shall include more than one work, but contractors who
wish to tender for two or more works shall submit separate tender for each.
Tender shall have the name and number of the works to which they refer, written
on the envelopes.

The rate(s) must be quoted in decimal coinage. Amount must be quoted in full
Rupees by ignoring 50 paise and considering more than 50 paise as Rupee one.

In case the lowest tendered amount (worked out on the basis of quoted rate of
Individual items) of two or more contractors is same, then such lowest
contractors will be asked to submit revised offer quoting rate of each item of the
schedule of quantity for all sub sections/sub heads as the case may be, but the
revised quoted rate of each item of schedule of quantity for all subsections/sub-
heads should not be higher than their respective original rate quoted already at the
time of submission of tender. The lowest tender shall be decided on the basis of
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revised offer.

If the revised tendered amount (worked out on the basis of quoted rate of
individual items) of two or more contractors received in revised offer is again
found to be equal, then the lowest tender, among such contractors, shall be
decided by draw of lots in the presence of Jt. GM (Engg) / DGM (Engg) / SM
(Engg) / Sr. Manager (Engg) in-Charge of major and minor component(s) work
and the lowest contractors those have quoted equal amount of their tenders.

In case of any such lowest contractor in his revised offer quotes rate of any item
more than their respective original rate quoted earlier at the time of submission of
tender, then such revised offer shall be treated invalid. Such case of revised offer
of the lowest contractor or case of refusal to submit revised offer by the lowest
contractor shall be treated as withdrawal of his tender before acceptance and 50%
of his earnest money shall be forfeited.

In case all the lowest contractors those have same tendered amount (as a result of
their quoted rate of individual items), refuse to submit revised offers, then tenders
are to be recalled after forfeiting 50% of EMD of each lowest contractors.
Contractor, whose earnest money is forfeited because of non-submission of
revised offer, or quoting higher revised rate(s) of any item(s) than their respective
original rate quoted already at the time of submission of his bid shall not be
allowed to participate in the retendering process of the work.

Note: Till the time software supports the above provisions, revised offers from
tenderers forming the tie shall be obtained and procedure prescribed for
“Restricted call of tenders” shall be adopted (for e-tenders).

4. (A)

Applicable
for
Percentage
Rate Tender
only.

In case of Percentage Rate Tenders, tenderer shall fill up the usual printed form,
stating at what percentage below/above (in figures as well as in words) the total
estimated cost given in Schedule of Quantities at Schedule-A, he will be willing
to execute the work. The tender submitted shall be treated as invalid if;
1. The contractor dose not quote percentage above/below on the total amount of
tender or any section/sub-head of the tender.
2. The percentage above / below is not quoted in figures & words both on the
total amount of tender or any section / sub-head of the tender.
3. The percentage quoted above/below is different in figures and words on the
total amount of tender or any section / sub-head of the tender.
Tenders, which propose any alteration in the work specified in the said form of
invitation to tender, or in the time allowed for carrying out the work, or which
contain any other conditions of any sort including conditional rebates, will be
summarily rejected.
No single tender shall include more than one work, but contractors who wish to
tender for two or more works shall submit separate tender for each. Tender shall
have the name and number of the works to which they refer, written on the
envelopes.
In case the lowest tendered amount (estimated cost + amount worked on the basis
of percentage above/below) of two or more bidders is same, such lowest bidders
will be asked to submit revised offer in the form of letter mentioning percentage
above/ below on estimated cost of tender including all sub sections/sub heads as
the case may be, but the revised percentage quoted above / below on tendered
cost or on each sub section/ sub head should not be higher than the percentage
quoted at the time of submission of tender. The lowest tender shall be decided on
the basis of revised offers. In case any of such contractor refuses to submit
revised offer, then it shall be treated as withdrawal of his tender before
acceptance and 50% of earnest money shall be forfeited.
If the revised tendered amount of two more bidders received in revised offer is
again found to be equal , the lowest tender, among such bidders, shall be decided
by draw of lots in the presence of Jt. GM (Engg) / DGM (Engg) / SM (Engg) /
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Sr. Manager (Engg) in-Charge of work & the lowest bidders those who have
quoted equal amount of their tenders. In case all the lowest bidders those have
quoted same tendered amount, refuse to submit revised offers, then tenders are to
be recalled after forfeiting 50% of EMD of each bidder.

Bidders, whose earnest money is forfeited because of non-submission of revised
offer, shall not be allowed to participate in the re-tendering process of the work.
Note: Till the time software supports the above provisions, revised offers
from tenderers forming the tie shall be obtained and procedure prescribed
for “Restricted call of tenders” shall be adopted.

4. (B)

In case the lowest tendered amount (estimated cost + amount worked on the basis
of percentage above/below) of two or more contractor is same, such lowest
contractor will be asked to submit sealed revised offer in the form of letter
mentioning percentage above/below on estimated cost of tender including all sub
section/sub heads as the case may be, but the revised percentage quoted
above/below on tendered cost or on each sub section /sub head should not be
higher than the percentage quoted at the time or submission of tender. The lowest
tender shall be decided on the basis of revised offers.

In case any of such contractor refuses to submit revised offer, then it shall be
treated as withdrawal of his tender before acceptance and 50% of earnest money
shall be forfeited.

If the revised tendered amount of two more contractors received in revised offers
is again found to be equal, the lowest tender, among such contractor, shall be
decided by draw of lots in the presence of Jt. GM (Engg) / DGM (Engg), SM
(Engg) / Sr. Manager (Engg) in -Charge of major & minor component(s) of work
& the lowest bidders those who have quoted same tendered amount of their
tenders.

In case all the lowest contractors those have quoted same tendered amount, refuse
to submit revised offers, then tenders are to be recalled after forfeiting 50% of
EMD of each bidder.

Bidders, whose earnest money is forfeited because of non- submission of revised
offer, shall not be allowed to participate in the re-tendering process of the work.

The officer inviting tender or his duly authorized representative, will open tenders
in the presence of any intending bidders who may be present at the time, and will
enter the amounts of the several tenders in a comparative statement in a suitable
form. In the event of a tender being accepted, a receipt for the earnest money
shall thereupon be given to the contractor who shall thereupon for the purpose of
identification sign copies of the specifications and other documents mentioned in
Rule 1.

In the event of a tender being rejected, the earnest money shall thereupon be
returned to the contractor remitting the same, without any interest.

The officer inviting tenders shall have the right of rejecting all or any of the
tenders and will not be bound to accept the lowest or any other tender.

The receipt of an accountant or clerk for any money paid by the bidder towards
tender fee will not be considered as any acknowledgement or payment to the
officer inviting tender and the bidder shall be responsible for seeing that he
procures a receipt signed by the officer inviting tender or a duly authorized
cashier.

The memorandum of work tendered for and the schedule of materials to be
supplied by the department and their issue-rates, shall be filled and completed in
the office of the officer inviting tender before the tender form is issued. If a form
is issued to an intending bidder without having been so filled in and incomplete,
he shall request the officer to have this done before he completes and delivers his
tender.
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C: NIL, I: NIL, OW: NIL Page 7




General Rules & Directions

AN

9.

The bidders shall sign a declaration under the officials Secret Act 1923, for
maintaining secrecy of the tender documents drawings or other records connected
with the work given to them. The unsuccessful bidders shall return all the
drawings given to them.

9(A).

10.

Applicable
for Item
Rate Tender
Only.

In the case of Item Rate Tenders, only rates quoted shall be considered. Any
tender containing percentage below / above the rates quoted is liable to be
rejected. Rates quoted by the bidder in item rate tender in figures and words shall
be accurately filled in so that there is no discrepancy in the rates written in figures
and words. However,

1. If a discrepancy is found between rates in figures and in words, then the
rates which correspond with the amount worked out by the bidder shall
unless otherwise proved be taken as correct.

ii.  If the amount of an item is not worked out by the bidder or it does not
correspond with the rates written either in figures or in words, then the
rates quoted by the contractor in words shall be taken as correct.

iii. ~ Where the rates quoted by the bidder in figures and in words tally, but the
amount is not worked out correctly, the rates quoted by the contractor will
unless otherwise proved be taken as correct and not the amount.

iv.  In event no rate has been quoted for any item(s) leaving space blank both
in figure(s) and word(s) or cancelled the quoted rate in figure(s), and
word(s) but the amount corresponding to the item(s) is worked out by the
bidder and added to the grand total, then rate(s) of the items(s) shall be
derived from the amount(s) quoted by the contractor against such item(s).

v. In event no rate has been quoted for any item(s), leaving space both in
figure(s), word(s), and amount blank, it will be presumed that the bidder
has included the cost of this/these item(s) in other items and rate for such
item(s) will be considered as zero and work will be required to be executed
accordingly.

vi.  Sub Para i to iv above shall not be applicable in case of e-tendering.

Applicable
for
percentage
rate tender
only.

In case of percentage Rate Tenders only percentage quoted shall be considered.
Any tender containing item rates is liable to be rejected Percentage quoted by the
bidder in percentage rate tender shall be accurately filled in figures and words, so
that there is no discrepancy.

However, if the bidder has worked out the amount of the tender and if any

discrepancy is found in the percentage quoted in words and figures,

1. The percentage which corresponds with the amount worked out by the
bidder shall, unless otherwise proved, be taken as correct.

ii.  If the amount of the tender is not worked out by the bidder or it does not
correspond with the percentage written either in figures or in words, then
the percentage quoted by the bidder in words shall be taken as correct.

iii.  Where the percentage quoted by the bidder in figures and in words tally but
the amount is not worked out correctly, the percentage quoted by the bidder
will, unless otherwise proved, be taken as correct and not the amount.

11.

In the case of any tender where unit rate of any item / items appear unrealistic,
such tender will be considered as unbalanced and in case the tenderer is unable to
provide satisfactory explanation, such a tender is liable to be disqualified and
rejected.

12.

Applicable
for Item
Rate Tender
only.

All rates shall be quoted on the tender form. The amount for each item should be
worked out and requisite totals given. Special care should be taken to write the
rates in figures as well as in words and the amount in figures only, in such away
that interpolation is not possible. The total amount should be written both in
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figures and in words. In case of figures, the word ‘Rs’ should be written before
the figure of rupees and word ‘P’ after the decimal figures, e.g. ‘Rs. 2.15 P’ and
in case of words, the word ‘Rupees’ should precede and the word ‘Paise’ should
be written at the end. Unless the rate is in whole rupees and followed by the word
‘only’ it should in variably be upto two decimal places. While quoting the rate in
schedule of quantities, the word ‘only’ should be written closely following the
amount and it should not be written in the next line.

12(A). | Applicable In Percentage Rate Tender, the tenderer shall quote percentage below / above (in
for figures as well as in words) at which he will be willing to execute the work. He
percentage shall also work out the total amount of his offer and the same should be written in
rate tender | figures as well as in words in such a way that no interpolation is possible. In case
only. of figures, the word ‘Rs’ should be written before the figure of rupees and work

‘P’ after the decimal figures, e.g. ‘Rs. 2.15 P’ and in case of words, the word
‘Rupees’ should precede and the word ‘Paise’ should be written at the end.
(quoting of rates in Paise is not applicable in e-tenders)

13 Acceptance Mhereverthe price-ofthe lowest bidderislowe
of
abnormally
low quoted
bid (Capital
& Revenue
Expenditure
Contract)
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iv.

The bidder, whose tender is accepted, will be required to furnish performance
guarantee of 5% (Five Percent) of the tendered amount within the period
specified in Schedule F. This guarantee shall be in the form of Guarantee
Bonds of any Scheduled Bank but not co-operative or Gramin Bank, in
accordance with the prescribed form, provided confirmatory advice is
enclosed.

The bidder, whose tender is accepted, will also be required to furnish by way
of Security Deposit for the fulfillment of his contract, an amount equal to 5%
of the contract amount of the work.

In works where condition of submission of Performance Guarantee is not
applicable, the security deposit @ 10% of the tendered value shall be
deducted.

The Security deposit (under ii & iii above) will be collected by deductions
from the running bills of the contractor at the rates mentioned above and the
earnest money deposited at the time of tenders, will be treated as a part of the
Security Deposit.

. Security deposit will also be accepted in form of Guarantee Bonds of any

Scheduled Bank but not co-operative or Gramin Bank
in accordance with the prescribed form, provided confirmatory advice is
enclosed.

15.

On acceptance of the tender, the name of the accredited representative(s) of the
contractor who would be responsible for taking instructions from the Engineer-in-
Charge shall be communicated in writing to the Engineer-in-Charge.

16.

1.

Rates to be quoted by the parties should be inclusive of all taxes, duties,
CESS, fee, royalty charges etc. levied under any statute but exclusive of GST
for all the items.

However GST, as applicable, shall be paid to the contractor, for any taxable
supply /services/construction rendered by the agency to AAI, against a valid
GST invoice as per terms and conditions of the contract.

In case supplies /services /works involve imports; the same should be
identified separately. Basic Custom Duty & IGST will be paid directly by AAI
by utilizing EPCG license/ Duty Credit Scrip under service Export from India
Scheme (SEIS) of Govt. of India.

17.

The contractor/ bidder shall give a list of AAI employees related to him.

18.

AAL
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19.

The tender for composite work includes, in addition to building work, all other
works such as sanitary and water supply installations drainage installation,
electrical work, horticulture work, roads and paths etc. The tenderer apart from
being a registered contractor (B&R) of appropriate class, must associate himself
with agencies of appropriate class which are eligible to tender for sanitary and
water supply drainage, electrical and horticulture works in the composite tender.

20.

Thec tpr) f sHall sy works fo el inJast\5 years*as well
as h@ are|in (In progress Hn-the follgwinlg f t fo e sing bidding
ca tl T4

D)

ame and parficulars Vajltue of wor [ Position of|wprks in Remharks
of hete waork progress :—|
is being executed [

1

B) | 3 | 4 | 5

21

The contractor/bidder shall comply with the provisions of the Apprentices Act
1961, and the rules and orders issued there under from time to time. If he fails to
do so, his failure will be a breach of the contract and the Executive Director
(Engg.)may in his discretion, without prejudice to any other right or remedy
available in law, cancel the contract. The contractor shall also be liable for any
pecuniary liability arising on account of any violation by him of the provisions of
the said Act.

22

If complete site is available for work, the work shall be completed in the manner
specified here in special condition of contract and NIT specifications.

23

Note: In such case para 23 below may be deleted by NIT approving authority

AAL
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CONDITIONS OF CONTRACT

Definitions :

1. The contract means the documents forming the tender and acceptance thereof and
the formal agreement /agreements executed between the competent authority(s)
on behalf of the Chairman, Airports Authority of India and the Contractor,
together with the documents referred to therein including these conditions the
specifications, designs, drawings and instructions issued from time to time by
the Engineer-in-Charge and all these documents taken together, shall be deemed
be deemed to form one contract I two contracts and shall be complimentary to one
another. Contractor has to sign two agreements, one consisting BOQ for Civil
works and another one for SITC and O&M /AMC/AICMC part. Engineer-in-charge
could be common for both the agreements. Separate invoices for the civil
/construction work SITC/O&M/AICMC/AMC works have to he raised
by the agency referring to the respective agreements to facilitated AAI to claim
input tax credit on such SITC/O&M/AICMC/AMC works as mentioned in
Schedule'F' para 2(v).

2. In the contract, the following expressions shall, unless the context otherwise
requires, have the meanings, hereby respectively assigned to them :-

i.  The expression works or work shall, unless there be something either in the
subject or context repugnant to such construction, be construed and taken to
mean the works by or by virtue of the contract contracted to be executed
whether temporary or permanent, and whether original, altered, substituted
or additional.

ii.  The site shall mean the land / or other places on, into or through which work
is to be executed under the contract or any adjacent land, path or street
through which work is to be executed under the contract or any adjacent
land, path or street which may be allotted or used for the purpose of carrying
out the contract.

iii. The Contractor/tenderer/bidder shall mean the individual, firm or
company whether incorporated or not, Joint Venture / Consortium
undertaking the works and shall include the legal personal representative of
such individual or the persons constituting such firm or company, or the
successors of such firm or company and the permitted assignees of such
individual, firm or company.

iv. The Chairman means the Chairman Airports Authority of India and his
Successors.

v. The Engineer-in-Charge means the Engineering Officer who shall
supervise and be in-charge of the work and who shall sign the contract on
behalf of the Chairman, Airports Authority of India as mentioned in
Schedule ‘F’ hereunder.
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vi. AAI or Airports Authority of India shall mean the Chairman Airports
Authority of India.

vii. The terms Member(Planning) means the head of Department of
Engineering, Airports Authority of India.

viii. Accepting Authority shall mean the authority mentioned in Schedule ‘F’.

ix. Excepted Risk are risks due to riots (other than those on account of
contractor’s employees), war (whether declared or not) invasion, act of
foreign enemies, hostilities, civil war, rebellion revolution, insurrection,
terrorism, military or usurped power, any acts of Airports Authority of India,
damages from aircraft, acts of God, such as earthquake, lightening and
unprecedented floods, and other causes over which the contractor has no
control and accepted as such by the Accepting Authority or causes solely
due to use or occupation by Airports Authority of India of the part of the
works in respect of which a certificate of completion has been issued or a
cause solely due to Airports Authority of India’s faulty design of works.

x. Market Rate shall be the rate as decided by the Engineer-in-Charge on the
basis of the prevailing cost of materials and labour at the site where the work
is to be executed plus the percentage mentioned in Schedule ‘F’ to cover, all
overheads and profits. Provided that no extra overheads and profits shall be
payable on the parts of works assigned to other agency(s) by the contractor
as per terms of contract.

Works tobe
carried out

The work to be carried out under the Contract shall, except as otherwise provided
in these conditions, include all labour, materials, tools, plants, equipment and
transport which may be required in preparation of and for and in the full and
entire execution and completion of the works. The descriptions given in the
Schedule of Quantities (Schedule — A) shall, unless otherwise stated, be held to
include wastage on materials, carriage and cartage, carrying and return of
empties, hoisting, setting, fitting and fixing in position and all other labours
necessary in and for the full and entire execution and completion of the work as
aforesaid in accordance with good practice and recognized principles.

Sufficiency of
Tender

The Contractor shall be deemed to have satisfied himself before tendering as to
the correctness and sufficiency of his tender for the works and of the rates and
prices quoted in the Schedule of Quantities, which rates and prices shall, except
as otherwise provided, cover all his obligations under the Contract and all matters
and things necessary for the proper completion and maintenance of the works.

Discrepancies
and
Adjustment
of Errors

The several documents forming the Contract are to be taken as mutually
explanatory of one another, detailed drawings being followed in preference to
small scale drawing and figured dimensions in preference to scale and special
conditions in preference to General Conditions.

8.1

In the case of discrepancy between the Schedule of Quantities, the Specifications
and / or the Drawings, the following order of preference shall be observed :-

i. Description of Schedule of Quantities.

ii. Particular/ technical Specification and Special Condition, if any.

iii. Drawings.

iv. C P W D Specifications.

v. Indian Standard Specifications of B 1 S./ IRC Code of Practice / ASTM
standards.

vi. Sound Engineering practice as directed by the Engineer-in-charge, whose
decision in this regard shall final and binding on the contractor.

8.2

AAL

If there are varying or conflicting provisions made in any one document forming
part of the contract, the Accepting Authority shall be the deciding authority with
regard to the intention of the document and his decision shall be final and binding
on the contractor.
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8.3

Any error in description, quantity or rate in Schedule of Quantities or any
omission there from shall not vitiate the Contract or release the Contractor from

the execution of the whole or any part of the works comprised therein according
to drawings and specifications or from any of his obligations under the contract.

8.4 Payment for | If the contractor has quoted different rates for the same item appearing in
similar items | two or more subheads, then the lowest of the rates quoted shall only be
with different | considered for payments during execution of work. In case of deviation of
gqued rates | quantity of such item, payments shall be made at the lowest quoted rate for
in different quantity executed upto the deviation limit specified in the contract.
subheads of he deviation limit the rate shall be derived as per relevant contract
the contract Beyqnq the deviation v p
agrecment provision.

9. Reverse
Auction for BLANK
purchase
tenders
Signing of The successful tenderer / contractor, on acceptance of his tender by the Accepting

10. Authority, shall, within 15 days from the stipulated date of start of the work, shall
contract . . .

jsign the contract agreements consisting of.

1) i.  The notice inviting tender, all the documents including drawings, if any,
forming the tender as issued at the time of invitation of tender and
acceptance thereof together with any correspondence leading thereto.

ii. Standard AAI Form as mentioned in Schedule ‘F’ consisting of :
a. Various standard clauses with corrections upto the date stipulated in
Schedule ‘F’ along with annexure thereto.
b. AAI Safety Code.
c. Model Rules for the protection of health, sanitary arrangements for
workers employed by AAI or its contractors.
d. AAI Contractor’s Labour Regulations.
e. List of Acts and omissions for which fines can be imposed.
iii. No payment for the work done will be made unless contract in form of
agreement is signed by the contractor.
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Clauses of Contract

CLAUSE 1

CLAUSES OF CONTRACT

Performance
Guarantee

This clause is applicable for the works for which the estimated cost put to tender

is more than Rs.5 crores.

1.

The contractor shall submit an irrevocable Performance Guarantee of 3%
(Three percent) of the Tendered amount in addition to other deposits
mentioned elsewhere in the contract for his proper performance of the
contract agreement, (not withstanding and/or without prejudice to any other
provisions in the contract) within period specified in Schedule ‘F’ from the
date of issue of award letter. This guarantee shall be in the form of
Guarantee Bonds of any Scheduled bank but not Co-

operative or Gramin bank in accordance with the form annexed
hereto.(Appendix-XI) In case a guarantee bond of any Bank is
furnished by the contractor to the AAI as part of the performance guarantee
and the Bank is unable to make payment against the said

Guarantee Bonds, the loss caused thereby shall fall on the

contractor and the contractor shall forthwith on demand furnish additional
security to make good the deficit.

ii Performance guarantee should be furnished within 30 days of issue of award

letter. In case the contractor fails to deposit performance guarantee within
the stipulated period, no payment will be released to the contractor for the
work done in respect of 15! running account bill. Moreover, interest @10%
per annum on performance guarantee amount would be levied (non-
refundable) for delayed period of submission.

iii. The Performance Guarantee shall be initially valid upto the stipulated date of

completion plus 180 days beyond that. In case the time for completion of
work gets enlarged, the contractor shall get the validity of Performance
Guarantee extended to cover such enlarged time for completion of work.
After recording of the completion certificate for the work by the competent
authority, the performance guarantee shall be returned to the contractor,
without any interest. However, in case of contracts involving maintenance of
buildings and services / any other work thereafter, 50% of Performance
Guarantee shall be retained as Security Deposit as per contract conditions.
The same shall be returned on successful completion of commitment year
wise proportionately.

iv.

The Engineer-in-Charge shall not make a claim under the performance
guarantee except for amounts to which the AAI is entitled under the contract
(not withstanding and/or without prejudice to any other provisions in the
contract agreement) in the event of:

a. Failure by the contractor to extend the validity of the Performance
Guarantee as described herein above, in which event the Engineer-in-
Charge may claim the full amount of the Performance Guarantee.

b. Failure by the contractor to pay the Chairman, AAI any amount due,
either as agreed by the contractor or determined under any of the
Clauses/Conditions of the agreement, within 30 days of the service of
notice to this effect by Engineer-in-Charge.

In the event of the contract being determined or rescinded under provision of
any of the Clause/Condition of the agreement, the performance guarantee
shall stand forfeited in full and shall be absolutely at the disposal of the
Chairman, AAL

AAL
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Recovery of
Security
Deposit

The person/persons whose tender(s) may be accepted (hereinafter called the
contractor) shall permit AAI at the time of making any payment to him for work
done under the contract to deduct a sum at the rate of 5% of the gross amount of
each running and final bill till the sum deducted alongwith the sum already
deposited as earnest money, will amount to security deposit of 5% of the tendered
value of the work. Earnest money shall be adjusted first in the security deposit and
further recovery of security deposit shall commence only when the update amount
of security deposit starts exceeding the earnest money. Such deductions will be
made and held by way of Security Deposit unless he/they has/have deposited the
amount of Security at the rate mentioned above in the form of guarantee bonds of
any Scheduled Bank but not Co-operative or Gramin Bank. In case a Guarantee
Bonds of any Bank is furnished by the contractor to the AAI as part of the security
deposit and the Bank is unable to make payment against the said Guarantee Bond,
the loss caused thereby shall fall on the contractor and the contractor shall forthwith
on demand furnish additional security to the AAI to make good the deficit. In works
where condition of submission of performance guarantee is not applicable, the
security deposit at the rate of 10% (Ten Percent) of gross amount of each running
bill shall be deducted instead of 5%, till the sum along with the sum already
deposited as earnest money will amount to security deposit of 10% of the contract
value of work. Other conditions shall remain same as stated above. All
compensations or the other sums of money payable by the contractor under the
terms of this contract may be deducted from, or paid by the sale of a sufficient part
of his security deposit or from the interest arising there from, or from any sums
which may be due to or may become due to the contractor by AAI on any account
whatsoever and in the event of his Security Deposit being reduced by reason of any
such deductions or sale as aforesaid, the contractor shall within 10 days make good
in Guarantee Bonds tendered by the Scheduled Banks (but not any Co-operative or
Gramin bank) (if deposited for more than 12 months) endorsed in favour of the
Airports Authority of India, any sum or sums which may have been deducted from,
or raised by sale of his security deposit or any part thereof. The security deposit
shall be collected from the running bills of the contractor at the rates mentioned
above and the Earnest money deposited at the time of tenders will be treated as part
of the Security Deposit. The security deposit as deducted above can be released
against bank guarantee issued by any Scheduled Bank (but not from Co- operative /
Gramin Bank), on its accumulations to a minimum of Rs. 5 lakh subject to the
condition that amount of such bank guarantee, except last one, shall not be less than
Rs. 5 lakh.

Note 1: Provided further that the validity of Bank Guarantee including the one
oiven against the earnest money shall be in conformity with provisions contained in
the clause 17 which shall be extended from time to time depending upon extension
of contract under provision of Clause 2 & Clause 5.

Note 2: Note 1 above shall be applicable for both clause 1 and 1 A.

AAL

C: NIL, I: NIL, OW: NIL Page 16




Claus

el

AN

Compensation
for Delay

If the contractor fails to maintain the required progress in terms of clause 5 or to
complete the Work and clear the site on or before the contract or justified
extended date of completion as per clause 5(excluding any extension under clause .
5.5) as well as any extension granted under clause 12 and 15, he shall, without
prejudice to any other right or remedy available under the law to the AAI on
account of such breach, pay as compensation the amount calculated at the rates
stipulated below as the authority specified in schedule ‘F’ may decide on the
amount of Tendered Value of the work for every completed day/month (as
determined) that the progress remains below that specified in Clause 5 or that the
work remains incomplete. This will also apply to items or group of items for
which a separate period of completion has been specified.

1) Compensation for delay [If the completion of work is delayed due to
of work reasons attributed to contractor, AAI shall be
entitled for compensation for delay as detailed

below :

i.  For works costing uptoRs. 20.00 Lac:
1.0% (one percent) of tendered value per
week of delay or lesser amount as decided
by the competent authority subject to a

maximum of 10% of contract value.

ii For the works costing more than Rs 20 Lac

a. For the works having completion period less

than 2 years
0.5% (half percent) of tendered value per
week of delay or lesser amount as decided
by the competent authority subject to a
maximum of 10% of the tendered value.

b. For the works having completion period
more than 2 years
0.5% of tendered value per fortnight of delay
or lesser amount as decided by the
competent authority subject to a maximum
of 10% of the tendered value.

Provided always that the total amount of compensation for delay to be paid under
this condition shall not exceed 10% of the Tendered Value of work or of the
Tendered Value of the Sectional part of work as mentioned in schedule ‘F’ for
which a separate period of completion is originally given.

In case no compensation has been decided by the authority in Schedule ‘F’ during
the progress of work, this shall be no waiver of right to levy compensation by the
said authority if the work remains incomplete on final justified extended date of
completion. If the Engineer in Charge decides to give further extension of time
allowing performance of work beyond the justified extended date, the contractor
shall be liable to pay compensation for such extended period. If any variation in
amount of contract takes place during such extended period beyond justified
extended date and the contractor becomes entitled to additional time under clause
12, the net period for such variation shall be accounted for while deciding the
period for levy of compensation. However, during such further extended period
beyond the justified extended period, if any delay occurs by events under sub
clause 5.2, the contractor shall be liable to pay compensation for such delay.
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Provided that compensation during the progress of work beyond the justified
extended date of completion for delay under this clause shall be for non-
achievement of sectional completion or part handing over of work on
stipulated/justified extended date for such part work or if delay affects any other
works/services. This is without prejudice to right of action by Engineer-in-Charge
under clause 3 for delay in performance and claim of compensation under that
clause.

In case action under clause 2 has not been finalized and the work has been
determined under clause 3, the right of action under this clause shall remain post
determination of contract but levy of compensation shall be for days the progress
is behind the schedule on date of determination, as assessed by the authority in
schedule ‘F’, after due consideration of justified extension. The compensation for
delay, if not decided before the determination of contract, shall be decided after of
determination of contract.

The amount of compensation may be adjusted or set-off against any sum payable
to the’ Contractor under this or any other contract with AAIL In case, the
contractor does not achieve a particular milestone mentioned in schedule F, or the
re-scheduled milestone(s) in terms of Clause 5.4, the amount shown against that
milestone shall be withheld, to be adjusted against the compensation levied as
above. With-holding of this amount on failure to achieve a milestone, shall be
automatic without any notice to the contractor. However, if the contractor catches
up with the progress of work on the subsequent milestone(s), the withheld amount
shall be released. In case the contractor fails to make up for the delay in
subsequent milestone(s), amount mentioned against each milestone missed
subsequently also shall be withheld. However, no interest, whatsoever, shall be
payable on such withheld amount.

Clause 2A

Incentive for

In case, the contractor completes the ahead of updated stipulated date of

early completion or a bonus @ 1 % (one \Q ent) of the tendered value per month

completion computed on per day basis, s}@ payable to the contractor, subject to a
maximum limit of 5% (five per \\ of the tendered value. The amount of bonus,
if payable, shall be paid alon g@ final bill after completion of work. Provided
always that provision of the \Wxse 2A shall be applicable only when so provided
in ‘Schedule F’. This cl all be applicable for the work which estimated cost
put to tender id 50.00 And above for pavement work and Rs. 100.00 Cr. or
above for building work.

Clause 2B

Release of Withheld amount towards compensation for delay over and above Rs. 50.00 lacs,

Withheld can be released against Bank Guarantee (on the format given at Appendix-1) or in

amount against |the form of guarantee bonds of any Scheduled Bank but

compensation | not Co-operative or Gramin Bank, pending finalization of case of extension of

time for delay.

by competent authority as per delegation of powers. Concerned Executive Director
(Engg) will authorize such action on receipt of proposal from the Engineer-In-
Charge through proper channel.

Clause 3
When Contract | Subject to other provisions contained in this clause, the Engineer-in-Charge may,
can be without prejudice to his any other rights or remedy against the contractor in
Determined respect of any delay, inferior workmanship, any claims for damages and/or any
other provisions of this contract or otherwise, and whether the date of completion
has or has not elapsed, by notice in writing absolutely determine the contract in
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any of the following cases:

i.  If the contractor having been given a notice by the Engineer-in-Charge in
writing to rectify, reconstruct or replace any defective work or that the work
is being performed in an inefficient or otherwise improper or un-workman
like manner shall omit to comply with the requirement of such notice for a
period of seven days thereafter.

ii. If the contractor has, without reasonable cause, suspended the progress of the
work or has failed to proceed with the work with due diligence and continues
to do so after a notice in writing of seven days from the Engineer-in-Charge.

iii. If the contractor fails to complete the work or section of work with individual
date of completion on or before the stipulated or justified extended date on
or before such date of completion, and the Engineer in Charge without any
prejudice to any other right or remedy under any other provision in the
contract has given further reasonable time in a notice given in writing in that
behalf as either mutually agreed or in absence of such mutual agreement by
his own assessment making such time essence of contract and in the opinion
of Engineer in Charge, the contractor will be unable to complete the same or
does not complete the same within the period specified.

iv. If the contractor persistently neglects to carry out his obligations under the
contract and / or commits default in complying with any of the terms and
conditions of the contract and does not remedy it or take effective steps to
remedy it within 7 days after a notice in writing is given to him in that behalf
by the Engineer-in-Charge.

v. If the contractor shall offer or give or agree to give to any person in AAI
service or to any other person on his behalf any gift or consideration of any
kind as an inducement or reward for doing or forbearing to do or for having
done or forborne to do any act in relation to the obtaining or execution of
this or any other contract for AAL

vi. If the contractor shall enter into a contract with Airports Authority of India in
connection with which commission has been paid or agreed to be paid by
him or to his knowledge, unless the particulars of any such commission and
the terms of payment thereof have been previously disclosed in writing to
the Engineer-in-charge.

vii. If the contractor shall obtain a contract with AAI as a result of wrong
tendering or other non-bonafide methods of competitive tendering or
commits any breach of Integrity Pact.

viii. If the contractor being an individual, or if a firm, any partner thereof shall at
any time be adjudged insolvent or have a receiving order or order for
administration of his estate made against him or shall take any proceedings
for liquidation or composition (other than a voluntary liquidation for the
purpose of amalgamation or reconstruction) under any Insolvency Act for
the time being in force or make any conveyance or assignment of his effects
or composition or arrangement for the benefit of his creditors or purport so
to do, or if any application be made under any Insolvency Act for the time
being in force for the sequestration of his estate or if a trust deed be executed
by him for benefit of his creditors.

ix. If the contractor being a company shall pass a resolution or the court shall
make an order that the company shall be wound up or if a receiver or a
manager on behalf of a creditor shall be appointed or if circumstances shall
arise which entitle the court or the creditor to appoint a receiver or a
manager or which entitle the court to make a winding up order.

x. If the contractor shall suffer an execution being levied on his goods and
allow it to be continued for a period of 21 days.
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xi.

If the contractor assigns (excluding part(s) of work assigned to other
agency(s) by the contractor as per terms of contract), transfers, sublets
(engagement of labour on a piece-work basis or of labour with materials not
to be incorporated in the work, shall not be deemed to be subletting) or
otherwise parts with or attempts to assign, transfer, sublet or otherwise parts
with the entire works or any portion thereof without the prior written
approval of the Engineer-in-Charge. When the contractor has made himself
liable for action under any of the cases aforesaid, the Engineer-in-Charge on
behalf of the Chairman, AAI shall have powers :

To determine the contract as aforesaid so far as performance of work by
the Contractor of work by the Contractor is concerned (of which
determination notice in writing to the contractor under the hand of the
Engineer-in-Charge shall be conclusive evidence). Upon such
determination, Security Deposit already recovered and Performance
Guarantee under the contract shall be liable to be forfeited and shall be
absolutely at the disposal of the AAL
After giving notice to the contractor to measure up the work of the
contractor and to take such whole, or the balance or part thereof, as shall
be un-executed out of his hands and to give it to another contractor or
any other means to complete the work. The contractor, whose contract is
determined as above, shall not be allowed to participate in the tendering
process for the balance work. In the event of above courses being
adopted by the Engineer-in-Charge, the contractor shall have no claim to
compensation for any loss sustained by him by reasons of his having
purchased or procured any materials or entered into any engagements or
made any advances on account or with a view to the execution of the
work or the performance of the contract. And in case action is taken
under any of the provision aforesaid, the contractor shall not be entitled
to recover or be paid any sum for any work thereof or actually
performed under this contract unless and until the Engineer-in-Charge
has certified in writing the performance of such work and the value
payable in respect thereof and he shall only be entitled to be paid the
value so certified.

CLAUSE 3 A

In case, the work cannot be started due to reasons not within the control of the
contractor within 1/8th of the stipulated time for completion of work or one
month whichever is higher, either party may close the contract by giving notice to
the other party stating the reasons. In such eventuality, the Performance
Guarantee of the contractor shall be refunded within 30 days. However, no
interest shall be payable in such case.

Neither party shall claim any compensation for such eventuality. This clause is
not applicable for any breach of the contract by either party.
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Contractor
liable to pay
compensation
even if action
not taken under
Clause-3

In any case in which any of the powers conferred upon the Engineer-in-Charge
by Clause-3 thereof, shall have become exercisable and the same are not
exercised, the non-exercise thereof shall not constitute a waiver of any of the
conditions hereof and such powers shall notwithstanding be exercisable in the
event of any future case of default by the contractor and the liability of the
Contractor for compensation shall remain unaffected. In the event of the
Engineer-in-Charge putting in force all or any of the powers vested in him under
the preceding clause he may, if he so desires after giving a notice in writing to the
contractor, take possession of (or at the sole discretion of the Engineer-in-Charge
which shall be final and binding on the contractor) use as on hire (the amount of
the hire money being also in the final determination of the Engineer-in-Charge)
all or any tools, plant, materials and stores, in or upon the works, or the site
thereof belonging to the contractor, or procured by the contractor and intended to
be used for the execution of the work/ or any part thereof, paying or allowing for
the same in account at the contract rates, or, in the case of these not being
applicable, at current market rates to be certified by the Engineer-in-Charge,
whose certificate thereof shall be final, and binding on the contractor, clerk of the
works, foreman or other authorised agent to remove such tools, plant, materials,
or stores from the premises (within a time to be specified in such notice) in the
event of the contractor failing to comply with any such requisition, the Engineer-
in-Charge may remove them at the contractor’s expense or sell them by auction
or private sale on account of the contractor and his risk in all respects and the
certificate of the Engineer-in-Charge as to the expenses of any such removal and
the amount of the proceeds and expenses of any such sale shall be final and
conclusive against the contractor.

CLAUSE 5

Time and
Extension for
Delay

The time allowed for execution of the Works as specified in the Schedule ‘F’ or
the extended time in accordance with these conditions shall be the essence of the
Contract. The execution of the works shall commence from such time period as
mentioned in schedule ‘F’ or from the date of handing over of the site whichever
is later. If the Contractor commits default in commencing the execution of the
work as aforesaid, AAI shall without prejudice to any other right or remedy
hvailable in law, be at liberty to forfeit the performance guarantee absolutely.

5.1

After the Contract is awarded, within 15 days, the Contractor shall submit a
Time and Progress Chart for each mile stone and get it approved by the
Engineer-in-charge. The Chart shall be prepared in direct relation to the time
stated in the Contract documents for completion of items of the works. It shall
indicate the forecast of the dates of commencement and completion of various
trades of sections of the work and may be amended as necessary by agreement
between the Engineer-in-Charge and the Contractor within the limitations of
time imposed in the contract documents, and further to ensure good progress
during the execution of the work, the contractor shall in all cases in which the
time allowed for any work, exceeds one month (save for special jobs for which a
separate programme has been agreed upon) complete the work as per mile
stones given in Schedule ‘F’.

Project Management shall be done.

a. For works costing uptoRs. 5.00 Cr. -- CPM/ PERT Chart
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b. Works costing more than Rs. 5.00 Cr. -- By using Project Management
Software like Primavera / MS
Project or any other software
with the approval of
Engineer-in-charge.
c. Contractor shall submit monthly progress reports (2 copies) highlighting
status of various activities and physical completion of work.

PROGRAMME CHART

i. The Contractor shall prepare an integrated programme chart in Project
Management Software for the execution of work, showing clearly all
activities from the start of work to completion, with details of manpower,
equipment and machinery required for the fulfilment of the programme
within the stipulated period or earlier and submit the same for approval to the
Engineer-in- Charge within fifteen days of award of the contract. A recovery
of Rs. 2500/~ (for works costing upto Rs. 5.00 Crores) / Rs. 5000/- (for works
costing more than Rs. 5.00 Crores) shall be made on per day basis in case of
delay in submission of the above programme.

ii. The programme chart should include the following:
a. Descriptive note explaining sequence of the various activities.
b. Network (PERT / CPM / BAR CHART).
c. Programme for procurement of materials by the contractor.

Programme for deployment of machinery / equipment’s having adequate
capacity, commensurate with the quantum of work to be done within the
stipulated period, by the contractor. In addition to above, to achieve the
progress of work as per programme, the contractor must bring at site
adequate shuttering material required for cement concrete and R.C.C. works
etc. for three floors within one month from the date of start of work till the
completion of RCC work as per requirement of work. The contractor shall
submit shuttering schedule adequate to complete structure work within laid
down physical milestone.

iii. If at any time, it appears to the Engineer-in-Charge that the actual progress of
work does not conform to the approved programme referred above or after
rescheduling of milestones, the contractor shall produce a revised
programme within 7 (seven) days, showing the modifications to the
approved programme to ensure timely completion of the work. The modified
schedule of programme shall be approved by the Engineer in Charge. A
recovery of Rs. 2500/- (for works costing upto Rs.5.00 Crores) / Rs. 5000/-
(for works costing more than Rs.5.00 Crores) shall be made on per day basis
in case of delay in submission of the modified programme.

iv. The submission for approval by the Engineer-in-Charge of such programme
or such particulars shall not relieve the contractor of any of the duties or
responsibilities under the contract. This is without prejudice to the right of
Engineer-in-Charge to take action against the contractor as per terms and
conditions of the agreement.

v. The contractor shall submit the progress report using MS Project/Primavera
software with base line programme referred above for the work done during
previous month to the Engineer-in-charge on or before 5th day of each
month failing which a recovery Rs. 2500/ - (for works costing upto Rs.5.00
Crores) / Rs. 5000/- (for works costing more than Rs.5.00 Crores) shall be
made on per day basis in case of delay in submission of the monthly
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If the work(s) be delayed by:-

i. Force majeure, or an act of terrorism

ii. Abnormally bad weather, or

iii. Serious loss or damage by fire, or

iv. Civil commotion, local commotion of workmen, strike or lockout, affecting
any of the trades employed on the work, or

v. Delay on the part of other contractors or tradesmen engaged by Engineer- in-
Charge for executing work not forming part of the Contract, or

vi. Non-availability of stores, which are the responsibility of AAI to supply or

vii. Non-availability or break down of tools and Plant to be supplied or supplied

by AAI or

viii. Any other cause which, in the absolute discretion of the Engineer-in-Charge
is beyond the Contractor’s control.
then upon the happening of any such event causing delay, the contractor
shall immediately give notice thereof in writing to the Engineer-in-Charge
but shall nevertheless use constantly his best endeavors to prevent or make
good the delay and shall do all that may be reasonably required to the
satisfaction of the Engineer-in-charge to proceed with the works. The
contractor shall also sign the hindrance register at appropriate place for each
hindrance.

5.3

Request for rescheduling of Milestones and extension of time, to be eligible for
consideration, shall be made by the contractor in writing within fourteen days of
the happening of the event causing delay on the prescribed form to the authority
indicated in schedule ‘F’. The contractor may also, if practicable, indicate in
such a request the period for which extension is desired.

54

In any such case the Engineer-in-Charge with the approval of authority
indicated in Schedule ‘F’ may give a fair and reasonable extension of time and
reschedule the Milestones for completion of work. Such extension or re-
scheduling of the milestone shall be communicated to the contractor by the
Engineer-in-charge in writing, within 1 month or 4 weeks of the date of receipt
of such request respectively. Non-application by the contractor for extension of
time/ re-scheduling of milestones shall not be a bar for giving a fair and
reasonable extension / re-scheduling of milestones by the Engineer-in-charge
with the approval of authority indicated in schedule ‘F’ and this shall be binding
on the contractor.

CLAUSE 6

Measurements
of Work
Done

Engineer-in-charge shall, except as otherwise provided, ascertain and determine
by measurement, the value in accordance with the contract of work done.

All measurement of all items having financial value shall be entered in
Measurement Book and/or level field book so that a complete record is obtained
of all works performed under the contract.

All measurements and levels shall be taken jointly by the Engineer-in-Charge or
his authorised representative and by the contractor or his authorised
representative from time to time during the progress of the work and such
measurements shall be signed and dated by the Engineer-in-Charge and the
contractor or their representatives in token of their acceptance. If the contractor
objects to any of the measurements recorded, a note shall be made to that effect
with reason and signed by both the parties.

If for any reason the contractor or his authorised representative is not available
and the work of recording measurements is suspended by the Engineer-in-
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Charge or his representative, the Engineer-in-Charge and the Department shall
not entertain any claim from contractor for any loss or damages on this account.
If the contractor or his authorised representative does not remain present at the
time of such measurements after the contractor or his authorised representative
has been given a notice in writing three (3) days in advance or fails to
countersign or to record objection within a week from the date of the
measurement, then such measurements recorded in his absence by the Engineer-
in- Charge or his representative shall be deemed to be accepted by the
Contractor.

The contractor shall, without extra charge, provide all assistance with every
appliance, labour and other things necessary for measurements and recording
levels.

Except where any general or detailed description of the work expressly shows to
the contrary, measurements shall be taken in accordance with the procedure set
forth in the specifications notwithstanding any provision in the relevant
Standard Method of measurement or any general or local custom. In the case of
items which are not covered by specifications, measurements shall be taken in
accordance with the relevant standard method of measurement issued by the
Bureau of Indian Standards and if for any item no such standard is available,
then a mutually agreed method shall be followed.

The contractor shall give, not less than seven days’ notice to the Engineer-in-
Charge or his authorised representative in-charge of the work, before covering
up or otherwise placing beyond the reach of measurement any work in order that
the same may be measured and correct dimensions thereof be taken before the
same is covered up or placed beyond the reach of measurement and shall not
cover up and place beyond reach of measurement any work without consent in
writing of the Engineer-in-Charge or his authorised representative of the work
who shall within the aforesaid period of seven days inspect the work, and if any
work shall be covered up or placed beyond the reach of measurements without
such notice having been given or the Engineer-in-Charge’s consent being
obtained in writing, the same shall be uncovered at the Contractor’s expense, or
in default thereof no payment or allowance shall be made for such work or the
materials with which the same was executed.

Engineer-in-Charge or his authorised representative may cause either
themselves or through another officer of the department to check the
measurements recorded jointly or otherwise as aforesaid and all provisions
stipulated herein above shall be applicable to such checking of measurements or
levels.

It is also a term of this contract that recording of measurements of any item of
work in the measurement book and/or its payment in the interim, on account or
final bill shall not be considered as conclusive evidence as to the sufficiency of
any work or material to which it relates nor shall it relieve the contractor from
liabilities from any over measurement or defects noticed till completion of the
defects liability period.

Clause 6 A
Computerised Computerised measurement is mandatory for works costing more than Rs 5.00
Measurement Lacs. However in case of works costing lesser than Rs. 5.00 Lacs Engineer-in-
Book Charge may decide for adopting computerized measurement if required, except
as otherwise provided, ascertain and determine by measurement the value of
work done in accordance with the contract. All measurements of all items
having financial value shall be entered by the contractor and compiled in the
shape of the Computerized Measurement Book having pages of A-4 size as per
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the format of the department so that a complete record is obtained of all the
items of works performed under the contract.

All such measurements and levels recorded by the contractor or his authorised
representative from time to time, during the progress of the work, shall be got
checked by the contractor from the Engineer-in-Charge or his authorised
representative as per interval or program fixed in consultation with Engineer-in-
Charge or his authorised representative. After the necessary corrections made by
the Engineer-in- Charge, the measurement sheets shall be returned to the
contractor for incorporating the corrections and for resubmission to the
Engineer-in-Charge for the dated signatures by the Engineer-in-Charge and the
contractor or their representatives in token of their acceptance.

Whenever bill is due for payment, the contractor would initially submit draft
computerized measurement sheets and these measurements would be got
checked/test checked from the Engineer-in-Charge and/or his authorized
representative. The contractor will, thereafter, incorporate such changes as may
be done during these checks/test checks in his draft computerised measurements,
and submit to the department a computerised measurement book, duly bound,
and with its pages machine numbered. The Engineer-in-Charge and/or his
authorised representative would thereafter check this MB, and record the
necessary certificates for their checks/test checks.

The final, fair, computerised measurement book given by the contractor, duly
bound, with its pages machine numbered, should be /00% correct, and no
cutting or overwriting in the measurements would thereafter be allowed. If at all
any error is noticed, the contractor shall have to submit a fresh computerized
MB with its pages duly machine numbered and bound, after getting the earlier
MB cancelled by the department. Thereafter, the MB shall be taken in the
records of Engineer-in-charge, and allotted a number as per the Register of
Computerized MBs. This should be done before the corresponding bill is
submitted to the Engineer-in-charge for payment. The contractor shall submit
two spare copies of such computerized MB’s for the purpose of reference and
record by the various officers of the department.

The contractor shall also submit to the department separately his computerized
Abstract of Cost and the bill based on these measurements, duly bound, and its
pages machine numbered along with two spare copies of the “bill. Thereafter,
this bill will be processed by the Engineer-in-charge and allotted a number as
per the computerized record in the same way as done for the measurement book
meant for measurements.

The contractor shall, without extra charge, provide all assistance with every
appliance, labour and other things necessary for checking of measurements /
levels by the Engineer-in-charge or his representative.

Except where any general or detailed description of the work expressly shows to
the contrary, measurements shall be taken in accordance with the procedure
setforth in the specifications notwithstanding any provision in the relevant
Standard Method of measurement or any general of local custom. In the case of
item which are not covered by specifications, measurements shall be taken in
accordance with the relevant standard method of measurement issued by the
Bureau of Indian Standards and if for any item no such standard is available
then a mutually agreed method shall be followed.

The contractor shall give not less than seven days’ notice to the Engineer-in-
Charge or his authorized representative in charge of the work before covering up
or otherwise placing beyond the reach of checking and / or test checking the
measurement of any work in order that the same be checked and / or test
checked and correct dimensions thereof be taken before the same is covered up
or placed beyond the reach of checking and / or test checking measurement and
shall not cover up and place beyond reach of measurement any work without
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consent in writing of the Engineer-in-charge or his authorized representative

of the work who shall within the aforesaid period of seven days inspect

the work, and if any work shall be covered up or placed beyond the reach of
checking and / or test checking measurements without such notice having been
given or the Engineer-in-charge’s consent being obtained in writing the same
shall be uncovered at the contractor’s expense, or in default thereof no payment
or allowance shall be made for such work or the materials with which the same
was executed.

Engineer-in-charge or his authorised representative may cause either themselves
or through another officer of the department to check the measurements
recorded by contractor and all provisions stipulated herein above shall be
applicable to such checking of measurements or levels.

It is also a term of this contract that checking and/or test checking the
measurements of any item of work in the measurement book and/or its payment
in the interim, on account of final bill shall not be considered as conclusive
evidence as to the sufficiency of any work or material to which it relates nor
shall it relieve the contractor from liabilities from any over measurement or
defects noticed till completion of the defects liability period.

CLAUSE 7

Payment on
Intermediate
Certificate to be
regarded as
Advances

No payment shall be made for work, estimated to cost Rs. One lac or less till
after the whole of the work shall have been completed and certificate of
completion given. For works estimated to cost over Rs. One lac, the interim or
running account bills shall be submitted by the contractor for the work executed
on the basis of such recorded measurements on the format of the Department in
triplicate on or before the date of every month fixed for the same by the
Engineer-in-Charge. The contractor shall not be entitled to be paid any such
interim payment if the gross work done together with net payment/ adjustment
of advances for material collected, if any, since the last such payment is less
than the amount specified in Schedule ‘F’, in which case the interim bill shall be
prepared on the appointed date of the month after the requisite progress is
achieved. Engineer-in- Charge shall arrange to have the bill verified by taking or
causing to be taken, where necessary, the requisite measurements of the work.
In the event of the failure of the contractor to submit the bills, Engineer-in-
Charge shall prepare or cause to be prepared such bills in which event no claims
whatsoever due to delays on payment including that of interest shall be payable
to the contractor. Payment on account of amount admissible shall be made by
the Engineer-in-Charge certifying the sum to which the contractor is considered
entitled by way of interim payment at such rates as decided by the Engineer-in-
Charge. The amount admissible shall be paid by 10th working day after the day
of presentation of the bill by the Contractor to the Engineer-in-Charge or his
Asstt. Manager / Manager (Engg.) together with the account of the material
issued by the department, or dismantled materials, if any. In the case of works
outside the headquarters of the Engineer- in-Charge, the period of ten working
days will be extended to fifteen working days.

All such interim payments shall be regarded as payment by way of advances
against final payment only and shall not preclude the requiring of bad, unsound
and imperfect or unskilled work to be rejected, removed, taken away and
reconstructed or re-erected. Any certificate given by the Engineer-in-charge
relating to the work done or materials delivered forming part of such payment,
may be modified or corrected by any subsequent such certificate(s) or by the
final certificate and shall not by itself be conclusive evidence that any work or
materials to which it relates is are in accordance with the contract and
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specifications. Any such interim payment, or any part thereof shall not in any
respect conclude, determine of affect in any way powers of the Engineer-in-
charge under the contract or any of such payments be treated as final settlement
and adjustment of accounts or in any way vary or affect the contract.

Pending consideration or extension of date of completion, interim payments
shall continue to be made as herein provided without prejudice to the right of the
department to take action under the terms of this contract for delay in the
completion of work, if the extension of date of completion is not granted by the
competent authority.

The Engineer-in-Charge in his sole discretion on the basis of a certificate from
the Asstt Manager / Manager (Engg) to the effect that the work has been
completed up to the level in question make interim advance payments without
detailed measurements for work done (other than foundations, items to be
covered under finishing items) up to lintel level (including sunshade etc.) and
slab level, for each floor working out at 75% of the assessed value. The advance
payments so allowed shall be adjusted in the subsequent interim bill by taking
detailed measurements thereof.

CLAUSE 8

Completion
Certificate and
Completion
Plans

Within ten days of the completion of the work, the contractor shall give notice
of such completion to the Engineer-in-Charge and within thirty days of the
receipt of such notice, the Engineer-in-Charge shall inspect the work and if there
is no defect in the work, shall furnish the contractor with a final certificate of
completion, otherwise a provisional certificate of physical completion indicating
defects (a) to be rectified by the contractor and/or (b) for which payment will be
made at reduced rates, shall be issued. But no final certificate of completion
shall be issued, nor shall the work be considered to be complete for ‘Civil
Construction Works’ until the contractor shall have removed from the premises
on which the work shall be executed all scaffolding, surplus materials, rubbish
and all huts and sanitary arrangements required for his/their work people on the
site in connection with the execution of the works as shall have been erected or
constructed by the contractor(s) and cleaned off the dirt from all wood work,
doors, windows, walls, floor or other parts of the building, in, upon, or about
which the work is to be executed or of which he may have had possession for
the purpose of the execution; thereof, and not until the work shall have been
measured by the Engineer-in-charge. If the contractor shall fail to comply with
the requirements of this Clause as to removal of scaffolding, surplus materials
and rubbish and all huts and sanitary arrangement as aforesaid and cleaning off
dirt on or before the date fixed for the completion of work, the Engineer-in-
charge may at the expense of the contractor remove such scaffolding, surplus
materials and rubbish etc., and dispose of the same as he thinks fit and clean off
such dirt as aforesaid, and the contractor shall have no claim in respect of
scaffolding or surplus materials as aforesaid except for any sum actually realised
by the sale thereof.

a. For electrical and mechanical capital works: The contractor shall remove the
rubbish from the site. Following conditions must be met before recording
completion certificate :

Submits completion plan, maintenance manual, manufactures catalogue and
gives performance test for system.

b. For repair works: The performance of the repaired system has been tested
and found satisfactory.

c. For AMC work: The system has been tested for its performance/
completeness and taken over by AAI / next agency for operation and
maintenance.
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AN

Contractor to
keep site clean

When the annual repairs and maintenance of works are carried out, the splashes
and droppings from white washing, colour washing, painting etc., on walls,
floor, windows etc. shall be removed and the surface cleaned simultaneously
with the completion of these items of work in the individual rooms, quarters or
premises etc.

Where the work is done without waiting for the actual completion of all the
other items of work in the contract, in case the contractor fails to comply with
the requirements of this clause, the Engineer-in-charge shall have the right to get
this work done at the cost of the contractor either departmentally or through any
other agency. Before taking such action, the Engineer-in-charge shall give ten
days notice in writing to the contractor.

CLAUSE 8B
Completion The contractor shall submit completion plan as required vide General
Plans to be Specifications for Electrical works (Part-I internal) 2013 and (Part -1I External)
Submitted by 1994 or latest available specifications, as applicable within thirty days of the

the Contractor

completion of the work.

The contractor shall submit completion plan for building works, all services, and
obtain occupancy certificate from local bodies on the basis of completion
drawings within a period of 30 days from the date of completion.

The contractor shall also submit catalogues of all equipment’s and maintenance
manual for the complete E & M systems. If contractor fails to submit
completion plans of all works, he shall be liable to pay compensation @ 0.5% of
the tendered value of works costing up to Rs. 5 Crores subject to maximum of
Rs. 1.00 Lac and 0.25% for works costing more than Rs. 5 crores subject to
maximum of Rs. 1.5.Lac. The decision of Project-in-charge in this regard shall
be final and binding on the contractor.

CLAUSE 9

Payment of
final bill

The corrected final bill shall be submitted by the contractor in the same manner
as specified in interim bills within three months of physical completion of the
work or within one month of the date of the final certificate of completion
furnished by the Engineer-in-charge whichever is earlier. No further claims shall
be made by the contractor after submission of the final bill and these shall be
deemed to have been waived and extinguished. Payments of those items of the
bill in respect of which there is no dispute and of items in dispute, for quantities
and rates as approved by Engineer-in- charge, will, as far as possible be made
within the period specified herein under, the period being reckoned from the
date of receipt of the bill by the Engineer-in-charge or his authorised Asst.
Manager / Manager (Engg.), complete with account of materials issued by the
Department and dismantled materials.
SL Value of work Time limit
1 If the Tendered value of work is up to Rs. 50 2 months
lac
2 Ifthe Tendered value of work is more than 3 months
Rs.50 lac and up to Rs. 2.5 Crore:
3 If'the Tendered value of work exceeds Rs. 6 months
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2.5 Crore:

In case of delay in payment of final bills after prescribed time limit, a simple
interest @ 5% per annum shall be paid to the contractor from the date of expiry
of prescribed time limit which will be compounded on yearly basis, provided the
final bill submitted by the contractor found to be in order.

The Final bill shall be prepared for both L1 & L2 bidders for all tendered items
(excluding Extra Items based on market rate) and payment shall be made on the
basis of lower of the two.

CLAUSE9 A
Payment of Payments due to the contractor and refund of various nature may, if so desired
contractor’s by him and wherever possible in banks be made through electronic payment
bills to Banks mechanism instead of direct to him, provided that the contractor furnishes to the
Engineer-in- Charge.
i. Informations as per proforma attached.
ii. An authorisation in the form of a legally valid document such as power of
attorney conferring authority on the bank to receive payments and
iii. His own acceptance of the correctness of the amount made out as being
due to him by Authority or his signature on the bill or other claim preferred
against Authority before settlement by the Engineer-in-charge of the account
or claim by payment to the bank. While the receipt given by such banks
shall constitute a full and sufficient discharge for the payment, the contractor
shall whenever possible present his bills duly receipted and discharged
through his bank.
Nothing herein contained shall operate to create in favour of the bank any rights
or equities vis-a-vis the Airports Authority of India.
CLAUSE 10
Materials
supplied-by
Autherity
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CLAUSE 10 A

Materials to be
provided by the
contractor and
Mandatory
Tests

. The Contractor shall, at his own expense, provide all materials, required for the

works other than those which are stipulated to be supplied by the Authority.

. The contractor shall, at his own expense and without delay; supply to the

Engineer-In-Charge samples of materials to be used on the work and shall get
these approved in advance. All such materials to be provided by the contractor
shall be in conformity with the specifications aid down or referred to in the
contract. The contractor shall, if requested by the Engineer-In-Charge furnish
proof, to the satisfaction of the Engineer-In-Charge that the materials so comply.
The Engineer-In-Charge shall within thirty days of supply of samples or within
such further period as he may require intimate to the Contractor in writing
whether samples are approved by him or not. If samples are not approved, the
Contractor shall forthwith arrange to supply to the Engineer-In-Charge for his
approval, fresh samples complying with the specifications laid down in the
contract. When materials are required to be tested in accordance with
specifications, approval of the Engineer-In-Charge shall be issued after the test
results are received.

. The contractor shall at his risk and cost submit the samples of materials to be

tested or analysed and shall not make use of or incorporate in the work any
materials represented by the samples until the required tests or analysis have
been made and materials finally accepted by the Engineer-in-charge.

. The contractor shall not be eligible for any claim or compensation either arising

out of any delay in the work or due to any corrective measures required to be
taken on account of and as a result of testing of materials.

. The contractor shall, at his cost, make all arrangements and shall provide all

facilities as the Engineer-in-charge may require for collecting and preparing the
required number of samples for such tests at such time and to such place or
places as may be directed by the Engineer-in-charge and bear all charges
including testing charges. The Engineer-In-Charge or his authorised
representative shall always have access to the works and to all workshops and
places where work is being prepared or from where materials, manufactured
articles or machinery are being obtained for the works and the contractor shall
afford every facility and every assistance in obtaining the right to such access.

. The Engineer-in-charge shall have full powers to require the removal from the

premises of all materials which in his opinion are not in accordance with the
specifications and in case of default, the Engineer-in-charge shall be at liberty to
employ at the expense of the contractor, other persons to remove the same
without being answerable or accountable for any loss or damage that may
happen or arise to such materials. The Engineer-in-charge shall also have full
powers to require other proper materials to be substituted thereof and in case of
default, the Engineer-in-charge may cause the same to be supplied and all costs
which may be attend such removal and substitution shall be borne by the
Contractor.

. The Contractor shall at his own expense, provide a material testing lab at the site

for conducting routine field tests. The lab shall be equipped at least with the
testing equipment as specified in Schedule ‘F’.

o a nd At Q h a

AAL

C: NIL, I: NIL, OW: NIL Page 31




CLAUSE 10 B

(M

Secured
Advance on
Non-Perishable
Materials

The Contractor, on signing an indenture in the form specified in Appendix-XX,
shall be entitled to be paid during the progress of the execution of the work upto
75% of the assessed value of any materials, which are in the opinion of the
Engineer-in-charge non-perishable, Non fragile and non-combustible and are in
accordance with the contract and which have been brought on the site in
connection therewith and are adequately stored and/ or protected against damage
by weather or other causes but which have not at time of advance been
incorporated in the works. When materials on account of which an advance has
been made under this sub-clause are incorporated in the work, the amount of such
advance shall be recovered/ deducted from the next payment made under any of
the clause or clauses of this contract.

Such secured advance shall also be payable on other items of perishable nature,
fragile and combustible with the approval of the Engineer-in-charge provided the
contactor provides a comprehensive insurance cover for the full cost of such
materials. The decision of the Engineer-in-charge shall be final and binding on the
contractor in this matter. No secured advance, shall however, be paid on high-risk
materials such as ordinary glass, sand, petrol, diesel.

equipment:

@)

Mobilisation
Advance

Mobilization advances not exceeding 10% of the contract amount may be given, if
requested by the contractor in writing within six months of the order to commence
the work. Such advance shall be released in two or more instalments to be
determined by the Engineer-in-Charge. The amount of any instalment shall not
exceed 5% of the Contract amount of the work. The first instalment of such
advance shall be released by the Engineer-in-charge to the contractor on a request
made by the contractor to the Engineer-in-Charge in this behalf. The second and
subsequent instalments shall be released by the Engineer-in-Charge only after the
contractor furnishes a proof of the satisfactory utilization of the -earlier
instalment(s) to the satisfaction of the Engineer-in-Charge.

Before any instalment of advance is released, the contractor shall execute Bank
Guarantee Bonds not more than 6 (six) in number from commercial Bank for the
amount equal to 110% of the amount of advance and valid for the period till
recovery of advance. This (Bank Guarantee from commercial Bank on prescribed
format for the amount equal to 110% of the balance amount of advance) shall be
kept renewed from time to time to cover the balance amount and likely period of
complete recovery.

3)

Interest
Mobilisation
advance

on

The mobilization advance in (2) above bear simple interest at the rate of 8%
(Eight percent) per annum and shall be calculated from the date of payment
to the date of recovery, both days inclusive, on the outstanding amount of
advance.

“

Recovery of
Mobilisation

advance

Recovery of such sums advanced shall be made by the deduction from the
contractor's bills commencing after first ten percent of the gross value of the work
is executed and paid, on pro-rata percentage basis to the gross value of the work
billed beyond 10% in such a way that the entire advance is recovered by the time
eighty percent of the gross value of the contract is executed and paid, together with
interest due on the entire outstanding amount up to the date of recovery of the
instalment.

If the circumstances are considered reasonable by the Engineer-in-Chargel the
period mentioned for request by the constrictor in writing for grant of mobilization
advance may be extended at the discretion of the Engineer-in-Charge.
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CLAUSE 10 C

Payment on
Account of
increase in
prices/

wages due
to Statutory
Order(s)

If after submission of tender, if the price of any material incorporated in the work and/ or
wages of labour increases as a direct result of the coming into force of any fresh, law or
statutory rule or order (but not due to any variation of rate in GST applicable on such
material(s) being considered under this clause) beyond the prices/wages prevailing at the
time of the last stipulated date of receipt of tenders including extensions, if any, for the
work during contract period including the justified period extended under the provisions
of Clause 5 of the contract without any action under Clause 2, then the amount of the
contract shall accordingly be varied.
If after submission of the tender, the price of any material incorporated in the works
and/or wages of labour as prevailing at the time of last stipulated date of receipt of tender
including extensions, if any, is decreased as a direct result of the coming into force of
any fresh law or statutory rules or order (but not due to any variation of rate in GST
applicable on such material(s) being considered under this clause), Authority shall in
respect of materials incorporated in the works and/or labour engaged on the execution of
the work after the date of coming into force of such law, statutory rule or order be
entitled to deduct from the dues of the contractor, such amount as shall be equivalent to
the difference between the prices of the materials and/or wages as prevailed at the time
of the last stipulated date for receipt of tenders including extensions if any, for the work
and the prices of materials and/or wages of labour on the coming into force of such law,
statutory rule or order. This will be applicable for the contract period including the
justified period extended under the provisions of Clause 5 of the contract without any
action under Clause 2.
Engineer-in-charge shall call books of account and other relevant documents from the
contractor to satisfy himself about reasonability of increase in prices of materials and
wages. The contractor shall, within a reasonable time of his becoming aware of any
alteration in the price of any such materials and/ or wages of labour, give notice thereof
to the Engineer-in-charge stating that the same is given pursuant to this condition
together with all information relating thereto which he may be in position to supply.
For this purpose, the labour component of 85% of the value of the work executed during
period under consideration shall not exceed the percentage as specified in Schedule F,
and the increase I decrease in labour shall be considered on the minimum daily wages in
rupees of any unskilled mazdoor, fixed under any law, statutory rule or order.
The cost of work for which escalation applicable is same as cost of work done shall be
worked out as below:
(a) Gross value of work done up to this quarter: (A)
(b) Gross value of work done up to the last quarter: (B)
(c) Gross value of work done since previous quarter (C)= (A-B)
(d) Full assessed value of Secured Advance fresh paid in this quarter: (D)
(e) Full assessed value of Secured Advance recovered in this quarter: (E)
(f) Full assessed value of Secured Advance for which escalation Payable in this quarter,
(F)= (D-E)
(g) Advance payment made during this quarter: (G)
(h) Advance payment recovered during this quarter: (H)
(i) Advance payment for which escalation is payable is this Quarter (I) = (G-H)
() Amount paid based on prevailing market rates due to deviations/variations as per
Clause 12 during this quarter:(J) Then, M = C-F+I-J
N=0.85M
(k) Less cost of services rendered at fixed charges as per Clause 34 and recovered during
the quarter (L).
(1) Less cost of Engineering Consultancy Services rendered at fixed charges as per BOQ
and paid during the quarter (X).

Cost of work for which escalation is applicable W=N-(L+X)

Provided always that:

(a) Where provision of clause 10C are applicable, provisions of clause 10CC will not be
applicable and;

(b) Where provision of clause 10CC are applicable, provision of clause 10C will not be
applicable.
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CLAUSE 10 CC

Price If the prices of materials and/ or wages of labour required for execution of work
adjustment for | increase, the contractor shall be compensated for such increase as per provisions
works detailed below and the amount of the contract shall accordingly be varied, subject to
the condition that such compensation for escalation in prices and wages shall be
available only for the work done during the stipulated period of the contract including
the justified period extended under the provisions of clause 5 of the contract without
any action under clause 2.
Such compensation for escalation in the price of materials and labour, when due, shall
be worked out based on the following provisions:
i. The base date for working out such escalation shall be the last stipulated date of the
receipt of tenders including extension, if any.
ii. The cost of work on which escalation will be payable shall be reckoned as below:
a. Gross value of work done upto this quarter (A)
b. Gross value of work done upto the last quarter (B)
c. Gross value of work done since previous quarter (C) = (A-B)
d. Full assessed value of secured advance fresh paid in this quarter (D)
e. Full assessed value of secured advance recovered in this quarter (E)
f.  Full assessed value of secured advance for which escalation is payable in this
quarter (F) = (D-E)
g. Advance payment made during this quarter (G)
h. Advance payment recovered during this quarter (H)
i. Advance payment for which escalation is payable in this quarter (I) = (G-H)
j. Amount paid based on prevailing market rates due to deviations/ variations as per
Clause 12 During this quarter: (J)
Then, M= C+F+I-J
N=0.85M
k. Less cost of services rendered at fixed charges as per Clause 34 and recovered
during the quarter (L)
1. Less cost of Engineering Consultancy Services rendered at fixed charges as per
BOQ and paid during the quarter (X).
Cost of work for which escalation is applicable W= N-(K+L)
*Cost of Design & Detailing shall be treated as civil works for EPC contract.
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Components for materials, labour, etc. shall be pre-determined for every work and
incorporated in the conditions of contract attached to the tender documents included in
Schedule F. The decision of the Engineer-in-charge in working out such percentage
shall be binding on the contracts.

ii.

(@)

(b)

(©)

(d)

(e)

1v.

(@)

(@

The following principles shall be followed while working out the payment/
recovery on account of variation of price of materials and/ or wages of labour.

The compensation for escalation shall be worked out at quarterly intervals and shall
be with respect to the cost of work done as per bills paid during the three calendar
months of the said quarter. The date of submission of bill finally by the contractor
to the department shall be the guiding factor to decide the bills relevant to the
quarterly interval. The first such payment shall be made at the end of three months
after the month (excluding the month in which the work order issued) and
thereafter at three months' interval. At the time of completion of the work, the last
period for payment might become less than 3 months, depending on the actual date
of Completion.

The indices as defined below (excluding LI) relevant to any quarter/period for
which such compensation is to be paid shall be the arithmetical average of the
indices relevant to the three calendar months. If the period up to the date of
completion after the quarter covered by the last such instalment of payment, is less
than three months, the indices shall be the average of the indices for the months
falling within that period.

The minimum wage of an unskilled Mazdoor shall be the higher of the wage
notified by Government of India, Ministry of Labour and that notified by the local
administration both relevant to the place of work and the period of reckoning.

The escalation for labour also shall be paid at the same quarterly intervals when
escalation due to increase in cost of materials is paid under this clause. If such
revision of minimum wages takes place during any such quarterly intervals, the
escalation compensation shall be payable at revised rates only for work done in
subsequent quarters;

Irrespective of variations in minimum wages of any category of labour, for the
purpose of this clause, the variation in the rate for an unskilled Mazdoor alone shall
form the basis for working out the escalation compensation payable on the labour
component.

In the event the price of materials and/or wages of labour required for execution of
the work decreases, there shall be a downward adjustment of the cost of work so
that such price of materials and/or wages of labour shall be deductible from the
cost of work under this contract and in this regard the formula herein stated below
under this Clause 10CC shall mutatis mutandis apply.

The contract price shall be adjusted for increase or decrease in rates and prices of
labour, cement, steel reinforcement bar, fuel and lubricants and other input
materials as per percentage of materials/labour specified in schedule F and in
accordance with the principles, procedures and formulae specified below:

Price adjustment for change in cost shall be paid in accordance with the following
formulae:

For Construction:

Vw=W * (1/100) * [Cp * (C1-Co)/Co + Lp* (L1-Lo)/Lo+CMp*(CML-CMo)/
CMo+EMp*(EMI-EMo)/ EMo +Fp* (Fi-Fo)/Fo+Sp* (S1-So)/ So+ Bp
*(B1- Bo)/ Bo]

(ii) For Maintenance:

Vw=W * (1/100) * [Lp* (L1-Lo)/Lo +CMp* (CMI1-CMo)/CMo+EMp*
(EM1-EMo)/ EMo + Bp*(BI- Bo)/Bo]

C: NIL, I: NIL, OW: NIL Page 37




AN

Where, W-cost of work done as per para (ii) above.

Vw (Variation of cost of work) = Increase or decrease in the cost of works during the
period under consideration due to change in the rates for relevant components.
Percentage components of materials & labour as specified in the schedule F are
defined as under: -

Cp- Cement component,

Lp- Labour component,

CMp- Civil component of other construction materials,

EMp- E & M i/c IT and AS component of construction materials

Fp-POL (Diesel) component

Sp- Reinforcement steel bars/TMT bars/structural steel (including strands and cables)
component

Bp- Bitumen Component

Indices for various components of materials & labour to be used for the purpose of this
Clause are defined as under:

Co= Wholesale Price Index for Pozzolana Cement published by office of the
Economic Adviser, Ministry of Industry & Commerce valid for the month of last date
of receipt of tender including extension, if any.

Ci= Wholesale Price Index for Pozzolana Cement published by office of the Economic
Adviser, Ministry of Industry & Commerce for the period under consideration.

Lo= Minimum daily wage in rupees of an unskilled adult mazdoor, fixed under any
law, statutory rule or order as on the last date of receipt of tender including extension,
if any.

Lr= Minimum wage in rupees of an unskilled adult mazdoor, fixed under any law,
statutory rule or order as applicable on the last date of the quarter previous to the one
under consideration.

CMo= Price Index for civil components of other construction materials valid for the
month of the last date of receipt of tender including extension, if any, as published by
AAL

CMI= Price Index for civil components of other construction materials for the period
under consideration, as published by AAIL

EMo= Price Index for E & M components of construction materials valid for the
month of the last date of receipt of tender including extension, if any, as published by
AAL

EMi= Price Index for E & M components of construction materials for the period
under consideration, as published by AAIL

Fo= Wholesale Price Index of HSD (High Speed Diesel) published by office of the
Economic Adviser, Ministry of Industry & Commerce valid for the month of the last
date of receipt of tender including extension, if any.

F= Wholesale Price Index of HSD (High Speed Diesel) published by office of the
Economic Adviser, Ministry of Industry & Commerce for the period under
consideration.

So= Wholesale Price Index of Mild Steel-long products published by office of the
Economic Adviser, Ministry of Industry & Commerce valid for the month of the last
date of receipt of tender including extension, if any.

S= Wholesale Price Index of Mild Steel-long products published by office of the
Economic Adviser, Ministry of Industry & Commerce for the period under
consideration.

Bo= Wholesale Price Index of Bitumen published by office of the Economic Adviser,
Ministry of Industry & Commerce valid for the month of the last date of receipt of
tender including extension, if any.

Bi= Wholesale Price Index of Bitumen published by office of the Economic Adviser,
Ministry of Industry & Commerce for the period under consideration.
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CLAUSE 10D

Dismantled The contract shall treat all materials obtained during dismantling of a structure,
Material AAI | excavation of the site for a work etc. as property of AAI and such materials
Property shall be disposed of to the best advantage of Authority according to the
instructions in writing issued by the Engineer-In-Charge.
CLAUSE 11
Work to be | The contractor shall execute the whole and every part of the work in the most
executed in | substantial and workmanlike manner both as regards materials and otherwise in
accordance every respect in strict accordance with the specifications. The contractor shall also
with conform exactly, fully and faithfully to the design, drawings and instructions in
specifications, | writing in respect to the work signed by the Engineer in charge and the contractor
drawings, shall be furnished free of charge one copy of the contract documents together with

orders etc.

specifications, designs, drawings and instructions as are not included in the standard
specifications of Central Public Works Department specified in Schedule F or in
any Bureau of Indian Standard or any other published standard or code or Schedule
of Rates or any other printed publication referred to elsewhere in the contract. The
contractor shall comply with the provisions of the contract and with the care and
diligence execute and maintain the works and provide all labour and materials, tools
and plants including for measurements and supervision of all works, structural plans
and other things of temporary or permanent nature required for such execution and
maintenance in so far as the necessity for providing these, is specified or is
reasonably inferred from the contract. The contractor shall take full responsibility
for adequacy suitability and safety of all the works and methods of construction.

CLAUSE 12

Deviations /
variations
extent and
pricing

The engineer-in-charge shall have power (i) to make alteration in, omissions
from, additions to, or substitutions for the original specifications, drawings,
designs and instructions that may appear to him to be necessary or advisable
during the progress of the work, and (ii) to omit a part of the works in case of
non-availability of a portion of the site or for any other reasons and the contractor
shall be bound to carry out the works in accordance with any instructions given to
him in writing signed by the Engineering- charge and such alterations, omissions,
additions or substitutions shall form part of the contract as if originally provided
therein and any altered, additional or substituted work which the contractor may
be directed to do in the manner specified above as part of the works, shall be
carried out by the contractor on the same conditions in all respects including price
on which he agreed to do the main work except as hereafter provided.

12.1

The time for completion of the works shall, in the event of any deviations

resulting in additional cost over the tendered value being ordered, be extended, if

requested by the contractor, as follows:

. In the proportion which the additional cost of the altered, additional or
substituted work, bears to the original tendered value plus

il. 25% of the time calculated in (i) above or such further additional time as
may be considered reasonable by the engineer-in-charge.

12.2

Deviation,
Extra Items
and Pricing

In the case of extra item(s) (items that are completely new, and in addition to the
items contained in the contract) the contractor may within fifteen days of receipt

of order or occurrence of the item(s) claim rates, supported by proper analysis, for
the work and the Engineer-in-charge shall within Six weeks of the receipt of the
claims supported by analysis, after giving consideration to the analysis of the rates
submitted by the contractor, determine the rates on the basis of the market rates and
the contractor shall be paid in accordance with the rates so determined.
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Deviation,
substituted
items pricing

In the case of substituted items (items that are taken up with partial
substitution or in lieu of items of work in the contract), the rate for the
agreement item (to be substituted) and substituted item shall also be
determined in the manner as mentioned in the following para.

(1) If the market rate for the substituted item so determined is more than the
market rate of the agreement item (to be substituted), the rate payable to
the contractor for the substituted item shall be the rate for the agreement
item (to be substituted) so increased to the extent of the difference

between the market rates of substituted item and the agreement item (to

be substituted).

(i1) If the market rate for the substituted item so determined is less than the
market rate of the agreement item (to be substituted), the rate payable to
the contractor for the substituted item shall be the rate for the agreement
item (to be substituted) so decreased to the extent of the difference
between the market rates of substituted item and the agreement item (to

be substituted).

Deviation,
Deviated
Quantities,
Pricing

In the case of contract items, substituted items, contract cum substituted items,
which exceed the limits laid down in schedule F, the contractor may within
fifteen days of receipt of order or occurrence of the excess, claim revision of
the rates, supported by proper analysis for the work in excess of the above
mentioned limits, provided that if the rates so claimed are in excess of the
rates specified in the schedule of quantities, the Engineer-in-Charge shall
within prescribed time limit of receipt of the claims supported by analysis,
after giving consideration to the analysis of the rates submitted by the
contractor, determine the rates on the basis of the market rates and the
contractor shall be paid in accordance with the rates so determined.

12.3

The provisions of the preceding paragraph shall also apply to the decrease in

the rates of items for the work in excess of the limits laid down in Schedule F,
and the Engineer-in-Charge shall after giving notice to the contractor within one
month of occurrence of the excess and after taking into consideration any reply
received from him within fifteen days of the receipt of the notice, revise the
rates for the work in question within one month of the expiry of the said period
of fifteen days having regard to the market rates.

12.4

The contractor shall send to the Engineer-in-Charge once every three months,
an upto date account giving complete details of all claims for additional
payments to which the contractor may consider himself entitled and of all
additional work ordered by the Engineer-in-Charge, which he has executed
during the preceding quarter failing which the contractor shall be deemed to
have waived his right. However, the Executive Director Engineering may
authorise consideration of such claims on merits.

12.5

For the purpose of operation of Schedule F, the following works shall be treated
as works relating to foundation unless & otherwise defined in the contract:
i. For Buildings: All works up to 1.2 metres above ground level or up to
floor 1 level whichever is lower.
ii. For abutments, piers and well staining: All works up to 1.2 m above the
bed level.
iii. For retaining walls, wing walls, compound walls, chimneys, over head
reservoirs/tanks and other elevated structures: All works up to 1.2 m above
the ground level.
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iv.  For roads, apron, runway & taxi track all items of excavation, filling GSBC
and including treatment of sub-base.

v. For reservoirs/tanks (other than overhead reservoirs/tanks): All works up to
1.2 metres above the ground level.

vi.  For basement: All works up to 1.2 m above ground level or up to floor 1
level whichever is lower.

12.6

Any operation incidental to or necessarily has to be in contemplation of tenderer
while filing, tender, or necessary for proper execution of the item included in the
Schedule of quantities or in the schedule of rates mentioned above, whether or
not, specifically indicated in the description of the item and the relevant
specifications, shall be deemed to be included in the rates quoted by the tenderer
or the rate given in the said schedule of rates, as the case may be. Nothing extra
shall be admissible for such operations.

CLAUSE 13

Foreclosure of
contract due
to
Abandonment
or Reduction
in

Scope of Work

If at any time after acceptance of the tender or during the progress of work the
purpose or object for which the work is being done changes due to any
supervening cause and as a result of which the work has to be abandoned or
reduced in scope the Engineer-in-Charge shall give notice in writing to that
effect to the contractor and the contractor stating the decision as well as the
cause for such decision and the contractor shall act accordingly in the matter.
The contractor shall have no claim to any payment of compensation or otherwise
whatsoever, on account of any profit or advantage which he might have derived
from the execution of the works in full but which he did not derive in
consequence of the foreclosure of the whole or part of the works. The contractor
shall be paid at contract rates, full amount for works executed at site and, in
addition, a reasonable amount as certified by the Engineer-in-Charge for the
items hereunder mentioned which could not be utilized on the work to the full
extent in view of the foreclosure;

i.  Any expenditure incurred on preliminary site work, e.g. temporary access
roads, temporary labour huts, staff quarters and site office; storage
accommodation and water storage tanks.

ii.  AAI shall have the option to take over contractor’s materials or any part
thereof either brought to site or of which the contractor is legally bound to
accept delivery from suppliers (for incorporation in or incidental to the
work) provided, however AAI shall be bound to take over the materials or
such portions thereof as the contractor does not desire to retain. For

materials taken over or to be taken over by AAI, cost of such materials as
detailed by Engineer-in- Charge shall be paid. The cost shall, however,
take into account purchase price, cost of transportation and deterioration
or damage which may have been caused to materials whilst in the custody
of the contractor.

iii. If any materials supplied by AAI are rendered surplus, the same except
normal wastage shall be returned by the contractor to AAI at rates not
exceeding those at which these were originally issued, less allowance for
any deterioration or damage which may have been caused whilst the
materials were in the custody of the contractor. In addition, cost of
transporting such materials from site to AAI stores, if so required by AAI,
shall be paid.
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iv. Reasonable compensation for transfer of T & P from site to contractor’s
permanent stores or to his other works, whichever is less. If T & P are not
transported to either of the said places, no cost of transportation shall be
payable.

v. Reasonable compensation for repatriation of contractor’s site staff and

imported labour to the extent necessary.
The contractor shall, if required by the Engineer- in-Charge, furnish to him,
books of account, wage books, time sheets and other relevant documents and
evidence as may be necessary to enable him to certify the reasonable amount
payable under this condition.
The reasonable amount of items on (i), (iv) and (v) above shall not be in excess
of 2% of the cost of the work remaining incomplete on the date of closure, i.e.
total stipulated cost of the work as per accepted tender less the cost of work
actually executed under the contract and less the cost of contractor’s materials at
site taken over by the AAI as per item (ii) above. Provided always that against
any payments due to the contractor on this account or otherwise, the Engineer-
in-Charge shall be entitled to recover or be credited with any outstanding
balances due from the contractor for advance paid in respect of any tool, plants
and materials and any other sums which at the date of termination were
recoverable by the AAI from the contractor under the terms of the contract.
In the event of action being taken under clause 13 to reduce the scope of work,
the contractor may furnish fresh Performance Guarantee on the same conditions,
in the same manner and at the same rate for the balance tendered amount and
initially valid upto the extended date the completion or stipulated date of
completion if no extension has been granted plus 180 days beyond that.
Wherever, such a fresh Performance Guarantee is furnished by the contractor,
the Engineer in Charge may return the previous Performance Guarantee.

CLAUSE 14

Carrying out
part Work at
risk & cost

of contractor

i.

il

a. If contractor:

At any time makes default during currency of work or does not execute
any part of the work with due diligence and continues to do so even after a
notice in writing of 7 days in this respect from the Engineer-in-Charge; or

ii. Commits default in complying with any of the terms and conditions of the

contract and does not remedy it or takes effective steps to remedy it within
7 days even after a notice in writing is given in that behalf by the Engineer-
in-Charge; or

. Fails to complete the work(s) or items of work with individual dates of
completion, on or before the date(s) so determined, and does not complete
them within the period specified in the notice given in writing in that
behalf by the Engineer-in-Charge.

—

b. The Engineer- in-Charge without invoking action under clause 3 may, without

prejudice to any other right or remedy against the contractor which have either

accrued or accrue thereafter to AAI, by a notice in writing to take the part

work / part incomplete work of any item(s) out of his hands and shall have

powers to:

i. Take possession of the site and any materials, constructional plant,
implements, stores, etc., thereon; and/or

ii. Carry out the part work / part incomplete work of any item(s) by any
means at the risk and cost of the contractor.
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c. The Engineer-in-Charge shall determine the amount, if any, is recoverable
from the contractor for completion of the part work/ part incomplete work of
any item(s) taken out of his hands and executed at the risk and cost of the
contractor, the liability of contractor on account of loss or damage suffered by
AAI because of action under this clause shall not exceed 10% of the tendered
value of the work.

d. In determining the amount, credit shall be given to the contractor with the
value of work done in all respect in the same manner and at the same rate as if
it had been carried out by the original contractor under the terms of his
contract, the value of contractor's materials taken over and incorporated in the
work and use of plant and machinery belonging to the contractor. The
certificate of the Engineer-in-Charge as to the value of work done shall be
final and conclusive against the contractor provided always that action under
this clause shall only be taken after giving notice in writing to the contractor.
Provided also that if the expenses incurred by the department are less than the
amount payable to the contractor at his agreement rates, the difference shall
not be payable to the contractor.

e. Any excess expenditure incurred or to be incurred by AAI in completing the
part work/ part incomplete work of any item(s) or the excess loss of damages
suffered or may be suffered by AAI as aforesaid after allowing such credit
shall without prejudice to any other right or remedy available to AAI in law or
per as agreement be recovered from any money due to the contractor on any
account, and if such money is insufficient, the contractor shall be called upon
in writing and shall be liable to pay the same within 30 days.

f. If the contractor fails to pay the required sum within the aforesaid period of 30
days, the Engineer-in-Charge shall have the right to sell any or all of the
contractors' unused materials, constructional plant, implements, temporary
building at site etc. and adjust the proceeds of sale thereof towards the dues
recoverable from the contractor under the contract and if thereafter there
remains any balance outstanding, it shall be recovered in accordance with the
provisions of the contract/ provisions of law.

In the event of above course being adopted by the Engineer-in-Charge, the
contractor shall have no claim to compensation for any loss sustained by him by
reason of his having purchased or procured any materials or entered into any
engagements or made any advance on any account or with a view to the execution
of the work or the performance of the contract.

CLAUSE 15

Suspension
of Work

i. The contractor shall, on receipt of the order in writing of the Engineer-in-

Charge, (whose decision shall be final and binding on the contractor) suspend

the progress of the works or any part thereof for such time and in such manner

as the Engineer-in- Charge may consider necessary so as not to cause any

damage or injury to the work already done or endanger the safety thereof for

any of the following reasons:

a. on account of any default on the part of the contractor or;

b. for proper execution of the works or part thereof for reasons other than the
default of the contractor; or

c. for safety of the works or part thereof.

The contractor shall, during such suspension, properly protect and secure the
works to the extent necessary and carry out the instructions given in that behalf
by the Engineer-in-Charge.
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ii. If the suspension is ordered for reasons (b) and (c) in sub-para (i) above (but
not attributed to contractor):

a.

the contractor shall be entitled to an extension of time equal to the period
of every such suspension PLUS 25% for completion of the item or group
of items of work for which a separate period of completion is specified in
the contract and of which the suspended work forms a part, and;

If the total period of all such suspensions in respect of an item or group of
items or work for which a separate period of completion is specified in the
contract exceeds thirty days, the contractor shall, in addition, be entitled to
such compensation as the Engineer-in-Charge may consider reasonable in
respect of salaries and/or wages paid by the contractor to his employees
and labour at site, remaining idle during the period of suspension, adding
thereto 2% to cover indirect expenses of the contractor provided the
contractor submits his claim supported by details to the Engineer-in-
Charge within fifteen days of the expiry of the period of 30 days.

If the works or part thereof is suspended on the orders of the Engineer-in-
Charge for more than three months at a time, except when suspension is
ordered for reasons (a) in sub-para (i) above, the contractor may after
receipt of such order serve a written notice on the Engineer-in-Charge
requiring permission within fifteen days from receipt by the Engineer-in-
charge of the said notice, to proceed with the work or part thereof in
regard to which progress has been suspended and if such permission is not
granted within that time, the contractor, if he intends to treat the
suspension, where it affects only a part of the works as on omission of
such part by AAI or where it affects whole of the works, as an
abandonment of the works by AAI, shall within ten days of expiry of such
period of 15 days give notice in writing of his intention to the Engineer-
in-Charge. In the event of the contractor treating the suspension as an
abandonment of the contract by AAI he shall have no claim to payment
of any compensations on account of any profit or advantage which he
might have derived from the execution of the work in full but which he
could not derive in consequence of the abandonment. He shall, however,
be entitled to such compensation, as the Engineer-in-Charge may consider
reasonable, in respect of salaries and/or wages paid by him to his
employees and labour at site, remaining idle in consequence adding to the
total thereof 2% to cover indirect expenses of the contractor provided the
contractor submits his claim supported by details to the Engineer-in-

Charge within 30 days of the expiry of the period of 3 months.

CLAUSE 15 A
Compensation | The contractor shall not be entitiled to claim any compensation from AAI for the
in case of losses suffered by him on account of delay by AAI in the supply of materials in
delay due to | Schedule ‘B’ where such delay is covered by the difficulties relating to supply of
late supply of | wagons, force majeure or any reasonable cause beyond the control of AAI.
stipulated
material by This clause 15 A will not be applicable for works where no material is stipulated
AAL for issue by AAL
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CLAUSE 16

A

Vo S SN

Action in
case Work
not done as
per
Specifications

All works under or in course of execution or executed in pursuance of the
contract, shall at all times be open and accessible to the inspection and
supervision of the Engineer-in-Charge, his authorize subordinates in charge of the |
work and all the superior officers, officer of the Quality Assurance Unit of the
AAI or any organization engaged by the Department of Quality Assurance and of
the Chief technical Examiner’s Office, and the contractor shall, at all times,
during the usual working hours and at all other times at which reasonable notice
of the visit of such officers has been given to the contractor, either himself be
present to receive orders and instructions or have a responsible agent duly
accredited in writing, present for that purpose. Orders given to the Contractor’s
agent shall be considered to have the same force as if they had been given to the
contractor himself.

If it shall appear to the Engineer-in -charge or his authorized subordinates in
charge of the work or to the Executive Director-In-charge of quality assurance or
his subordinate officers or the officers of the organization engaged by the AAI for
quality Assurance or to the Chief Technical Examiner or his subordinate officers,
that any work has been executed with unsound, imperfect, or unskilful
workmanship, or with materials or articles provided by him for the execution of
the work which are unsound or of a quality inferior to that contracted or
otherwise not in accordance with the contract, the contractor shall, on demand in
writing which shall be made within twelve months (six months in the case of
work costing Rs.10 lac and below except road work) of the completion of the
work from the Engineer-in-Charge specifying the work, materials or articles
complained of notwithstanding that the same may have been passed, certified and
paid for forthwith rectify, or remove and reconstruct the work so specified in
whole or in part, as the case may require or as the case may be, remove the
materials or articles so specified and provide other proper and suitable materials
or articles at his own charge and cost. In the event of the failing to do so within a
period specified by the Engineer-in-Charge in his demand aforesaid, then the
contractor shall be liable to pay compensation at the same rate as under clause 2
of the contract (for non completion of the work in time) for this default.

In such case the Engineer-in-Charge may not accept the item of work at the rates
applicable under the contract but may accept such items at reduced rates as the
authority specified in schedule ‘F’ may considered reasonable during the
preparation of on account bills or final bill if the item is so acceptable without
detriment to the safety and utility of the item and the structure or he may reject
the work outright without any payment and/or get it and other connected and
incidental items rectified, or removed and re-executed at the risk and cost of the
contractor. Decision of the Engineer-in-Charge to be conveyed in writing in
respect of the same will be final and binding on the contractor.

CLAUSE 17

Contractor
Liable for
Damages,
defects
during
maintenance
period

If the contractor or his working people or servants shall break, deface, injure or
destroy any part of building in which they may be working, or any building, road,
road kerb fence, enclosure, water pipe, cables, drains, electric or telephone post
or wires, trees, grass or grassland, or cultivated ground contiguous to the
premises on which the work or any part is being executed, or if any damage shall
happen to the work while in progress, from any cause whatever or if any defect,
shrinkage or other faults appear in the work within twelve months (six months in
the case of work costing Rs. 10 lacs and below except road work) after a
certificate final or otherwise of its completion shall have been given by the
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Engineer-in-charge as aforesaid arising out of defect or improper materials or
workmanship the contractor shall upon receipt of a notice in writing on that
behalf make the same good at his own expense or in default the Engineer-in-
charge cause the same to be made good by other workmen and deduct the
expense from any sums that may be due or at any time thereafter may become
due to the contractor, or from his security deposit or the proceeds of sale thereof
or of a sufficient portion thereof. The security deposit of the contractor shall not
be refunded before the expiry of twelve months (six months in the case of work
costing Rs. Ten lacs and below except road work) after the issue of the certificate
final or otherwise, of completion of work, or till the final bill has been prepared
and passed whichever is later. Provided that in the case of road work, if in the
opinion of the Engineer-in-charge, half of the security deposit is sufficient, to
meet all liabilities of the contractor under this contract, half of the security
deposit will be refundable after six months and the remaining half after twelve
months of the issue of the said certificate of completion or till the final bill has
been prepared and passed whichever is later.

In case of Maintenance and Operation works of E&M services, the security
deposit deducted from contractors shall be refunded within one month from the
date of final payment or within one month from the date of completion of the
maintenance contract whichever is earlier.

CLAUSE 18
Contractor The contractor shall provide at his own cost all materials (except such special
to Supply materials, if any, as may in accordance with the contract be supplied from the
Tools & Engineer-in-charge’s stores) machinery, tools & plants as specified in Schedule F.

Plants etc.

in addition to this, appliances, implements, other plants, ladders, cordage, tackle,
scaffolding and temporary works required for the proper execution of the work,
whether original, altered or substituted and whether included in the specifications
or other documents forming part of the contract or referred to in these conditions
or not, or which may be necessary for the purpose of satisfying or complying
with the requirements of the Engineer-in-charge as to any matter as to which
under these conditions he is entitled to be satisfied, or which he is entitled to
require together with carriage there for to and from the work. The contractor shall
also supply without charge the requisite number of persons with the means and
materials, necessary for the purpose of setting out works, and counting, weighing
and assisting the measurement for examination at any time and from time to time
of the work or materials. Failing his so doing, the same may be provided by the
Engineer-in-charge at the expense of the contractor and the expenses may be
deducted, from any money due to the contractor, under this contract or otherwise
and/ or from his security deposit or the proceeds of sale thereof, or of a sufficient
portions thereof.

CLAUSE 18 A
Recovery of | In every case in which by virtue of the provisions sub-section(i) of Section 12, of
Compensation | the Workmen’s Compensation Act, 1923, AAI is obliged to pay compensation to
a workman employed by the contractor, in execution of the works, AAI will
paid to recover from the contractor, the amount of the compensation so paid, and,
Workmen without prejudice to the rights of the AAI under sub-section(2) of Section 12, of
the said act, AAI shall be at liberty to recover such amount or any part thereof by
deducting it from the security deposit or from any sum due by AAI to the
contractor whether under this contract or otherwise. AAI shall not be bound to
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contest any claim made against it under subsection(1) of Section 12, of the said
Act, except on the written request of the contractor and upon his giving to AAI
full security for all costs for which AAI might become liable in consequence of
contesting such claim.

CLAUSE 18 B
Ensuring In every case in which by virtue of the provisions of the Contract Labour
Payment and | (Regulation and Abolition) act 1970, and the Contract Labour (Regulation and
Amenities to | Abolition) Central Rules, 1971, AAI is obliged to pay any amounts of wages to a
Workers if workman employed by the contractor in execution of the works, or to incur any
Contractor expenditure in providing welfare and health amenities required to be provided
fails under the above said Act and the rules under Clause 19H or under the AAI
Contractor’s Labour Regulations or under the Rules framed by AAI from time to
time for the protection of health and sanitary arrangements for workers employed
by AAI Contractors, AAI will recover from the contractor the amount of wages
so paid or the amount of expenditure so incurred and without prejudice to the
rights of the AATI under sub section (2) of Section 20, sub section (4) of Section
21, of the Contract Labour (Regulation and Abolition) Act, 1970, AAI shall be at
liberty to recover such amount or any part thereof by deducting it from the
security deposit or from any sum due by AAI to the contractor whether under this
contract or otherwise AAI shall not be bound to contest any claim made against it
under sub section (1) of Section 20, sub section (4) of Section 21, of the said Act,
except on the written request of the contractor and upon his giving to the AAI full
security for all costs for which AAI might become liable in contesting such claim.
CLAUSE 19
Labour The contractor shall obtain a valid license under the contract labour (R&A) Act,
laws to be 1970 and the Contract Labour (Regulation and Abolition) Central Rules, 1971,
complied before the commencement of the work, and continue to have a valid license until
by the the completion of the work. The contractor shall also abide by the provisions of
Contractor the Child Labour (Prohibition and Regulation) Act, 1986.
The contractor shall also comply with the provisions of the building and other
construction workers (Regulation of Employment & Conditions of Service) Act,
1996 and the building and other Construction Workers Welfare Cess Act, 1996.
Any failure to fulfil these requirements shall attract the penal provisions of this
contract arising out of the resultant non execution of the work.
CLAUSE 19 A
| | No labour below the age of fourteen years shall be employed on the work.
CLAUSE 19B
Payment of Payment of wages:
wages iThe contractor shall pay to labour employed by him either directly or through sub

contractors, wages not less than fair wages as defined in the AAI Contractor’s

Labour Regulation or as per the provisions of the Contract Labour (Regulation

and Abolition) act, 1970 and the contract labour (Regulation and Abolition)

Central Rules, 1971 wherever applicable.

ii The contractor shall, notwithstanding the provisions of any contract to the
contrary, cause to be paid fair wage to labour indirectly engaged on the work,
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including any labour engaged by his sub contractors in connection with the
said work, as if the labour had been immediately employed by him.

iii In respect of all labour directly or indirectly employed in the works for
performance of the contractor’s part of this contract, the contractor shall
comply with or cause to be complied with the Airports Authority of India
contractor’s Labour Regulations made by AAI from time to time in regard to
payment of wages wage period, deductions from wages recovery of wages not
paid and deductions unauthorisedly made, maintenance of wage books or
wage slips, publication of scale of wages and other terms of employment,
inspection and submission of periodical returns and all other matters of the
like nature or as per the provisions of the Contract Labour (Regulation and
Abolition) Act, 1970 and the Contract Labour (Regulation and Abolition)

iv. The following deductions shall be permissible to be made by the Engineer-in-

Charge.

a. The Engineer-in-charge concerned shall have the right to deduct from the
moneys due to the contractor or any sum required or estimated to be
required for making good the loss suffered by a worker or workers by
reason of non fulfilment of the conditions of the contract for the benefit of
the workers, non payment of wages or of deductions made from his or
their wages which are not justified by their terms of the contract or non
observance of the Regulations.

b. Under the provision of Minimum Wages (Central) Rule 1950 the
contractor is bound to allow to the labours directly or indirectly employed
in the works one day rest for 6 days continuous work and pay wages at the
same rate as for duty. In the event of default, the Engineer-in-charge shall
have the right to deduct the sum or sums not paid on account of wages for
weekly holidays to nay labours and pay the same to the persons entitled
thereto from any money due to the contractor by the Engineer-in-charge
concerned.

In the case of Union Territory of Delhi, however, as the all inclusive minimum
daily wages fixed under Notification of the Delhi Administration
No.F.12(162)MWO/DAB/43884-91, dated 31.12.1979 as amended from time to
time are inclusive of wages for the weekly day of rest, the question of extra
payment for weekly holiday would not arise.

v. The contractor shall comply with the provisions of the Payment of wages
Act, 1936, Minimum Wages Act, 1948, Employees Liability Act, 1938,
Workmen’s Compensation Act, 1923, Industrial Disputes Act, 1947,
Maternity Benefits Act, 1961, and the Contractor’s Labour (Regulation and
Abolition) Act 1970, or the modifications thereof or any other laws relating
thereto and the rule made thereunder from time to time.

vi. The contractor shall indemnify and keep indemnified Authority against
payments to be made under and for the observance of the laws aforesaid and
the AAI Contractor’s Labour Regulations with prejudice to his right to claim
indemnity from his sub contractors.

vii. The laws aforesaid shall be deemed to be a part of this contract and any
breach thereof shall be deemed to be a breach of this contract.

viii. Whatever is the minimum wage for the time being, or if the wage payable is
higher than such wage, such wage shall be paid by the contractor to the
workmen directly without the intervention of Jamadar and that Jamadar shall
not be entitled to deduct or recover any amount from the minimum wage
payable to the workmen as and by way of commission or otherwise.
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ix. The contractor shall ensure that no amount by way of commission or
otherwise is deducted or recovered by the Jamadar from the wage of
workmen.

CLAU

SE19C

In respect of all labour directly or indirectly employed in the work for the
performance of the contractor’s part of this contract, the contractor shall at his
own expense arrange for the safety provisions as per AAI Safety Code framed
from time to time and shall at his own expense provide for all facilities in
connection therewith. In case the contractor fails to make arrangement and
provide necessary facilities as aforesaid, he shall be liable to pay a penalty of Rs.
200/- for each default and in addition, the Engineer-in-charge shall be at liberty to
make arrangement and provide facilities as aforesaid and recover the costs
incurred in that behalf from the contractor.

CLAU

SE19D

The contractor shall submit by the 4th and 19th of every month, to the Engineer-
in-charge a true statement showing in respect of the second half of the preceding
month and the first half of the current month respectively:

i. the number of labourers employed by him on the work,

ii. their working hours,

iii. the wages paid to him,

iv. the accidents that occurred during the said fortnight showing the
circumstances under which they happened and the extent of damage and
injury caused by them, and

v. the number of female workers who have been allowed maternity benefit
according to Clause 19F and the amount paid to them Failing which the
contractor shall be liable to pay to AAIL a sum not exceeding Rs. 200/- for
each default or materially incorrect statement. The decision of the Engineer-
in-charge shall be final in deducting from any bill due to the contractor; the
amount levied as fine and shall be binding on the contractor.

CLAU

SE19E

In respect of all labour directly or indirectly employed in the works for the
performance of the contractor’s part of this contract, the contractor shall comply
with or cause to be complied with all the rules framed by AAI from time to time
for the protection of health and sanitary arrangements for workers employed by
the AAI and its contractor.

CLAU

SE19F

Leave and pay during leave shall be regulated as follows:
1. Leave:

i. In the case of delivery - maternity leave not exceeding 8 weeks, 4 weeks

upto and including the day of delivery and 4 weeks following that day.
ii. In the case of miscarriage - upto 3 weeks from the date of miscarriage.
2. Pay:

i. In the case of delivery — leave pay during maternity leave will be at the rate
of women’s average daily earnings, calculated on total wages earned on the
days when full time work was done during a period of three months
immediately preceding the date on which she gives notice that she expects to
be confined or at the rate of Rupee one only a day whichever is greater.

ii. In the case of miscarriage — leave pay at the rate of average daily earning
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calculated on the total wages earned on the days when full time work was
done during a period of three months immediately preceding the date of such
miscarriage.

3. Conditions for the grant of Maternity Leave:
No maternity leave benefit shall be admissible to a woman unless she has been
employed for a total period of not less than six months immediately preceding
the date on which she proceeds on leave.
4. The contractor shall maintain a register of Maternity (Benefit) in the Prescribed
Form as shown in appendix — III and IV, and the same shall be kept at the
place of work.

CLAUSE 19G

In the event of the contractor (s) committing a default or breach of any of the
provisions of the Airports Authority of India Contractor’s Labour Regulations
and Model Rules for the protection of health and sanitary arrangements for the
workers as amended from time to time or furnishing any information or
submitting or filling any statement under the provisions of the above Regulations
and Rules which is materially incorrect, he / they shall, without prejudice to any
other liability, pay to the AAI a sum not exceeding Rs.200/- for every default,
breach or furnishing, making, submitting, filing such materially incorrect
statements and in the event of the contractor(s) defaulting continuously in this
respect, the penalty may be enhanced to Rs.200/- per day for each day of default
subject to a maximum of 5 per cent of the estimated cost of the work put to
tender. The decision of the Engineer-in-Charge shall be final and binding on the
parties.

Should it appear to the Engineer-in-Charge that the contractor (s) is / are not
properly observing and complying with the provision of the AAI Contractor’s
Labour Regulations and Model Rules and the provisions of the Contract Labour
(Regulation and Abolition ) Act 1970, and the Contract Labour (R&A) Central
Rules 1971, for the protection of health and sanitary arrangements for work —
people employed the contractor (s) (hereinafter referred as “the said Rules™) the
Engineer-in-Charge shall have power to give notice in writing to the contractor
(s) requiring that the said Rules be complied with and the amenities prescribed
therein be provided to the work-people within a reasonable time to be specified in
the notice. If the contractor (s) shall fail within the period specified in the notice
to comply with and/ observe the said Rules and to provide the amenities to the
work-people as aforesaid, the Engineer-in-Charge shall have the power to provide
the amenities hereinbefore mentioned at the cost of the contractor (s). The
contractor (s) shall erect, make and maintain at his / their own expense and to
approved standards all necessary huts and sanitary arrangements required for his /
their work —people on the site in connection with the execution of the works, and
if the same shall not have been erected or constructed, according to approved
standards, the Engineer-in-Charge shall have power to give notice in writing to
the contractor (s) requiring that the said huts and sanitary arrangements be
remodeled and / or reconstructed according to approved standards, and if the
contractor (s) shall fail to remodel or reconstruct such huts and sanitary
arrangements according to approved standards within the period specified in the
notice, the Engineer-in-Charge shall have the power to remodel or reconstruct
such huts and sanitary arrangements according to approved standards at the cost
of the contractor (s).
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The contractor (s) shall at his / their own cost provided his / their labour with a
sufficient number of huts (hereinafter referred to as the camp) on the following
specifications on a suitable plot of land to be approved the Engineer-in-Charge.
i. Facility to be provided
a. The minimum height of each hut at the eaves level shall be 2.10m (7ft.) and
the floor area to be provided will be at the rate of 2.7 sq.m. (30 sq.ft.)for
each member of the worker’s family staying with the labourer.
b. The contractor shall in addition construct suitable cooking places having a
minimum area of 1.80m x 1.50m (6’ x 5°) adjacent to the hut for each
family.

c. The contractor(s) shall also construct temporary latrines and urinals for the
use of the labourers each on the scale of not less than four per each one
hundred of the total strength, separate latrines and urinals being provided
for women.

d. The contractor (s) shall construct sufficient number of bathing and
washing places one unit for every 25 persons residing in the camp. These
bathing and washing places shall be suitably screened.

ii. Specifications

a. All the huts shall have walls of sun-dried or burnt-bricks laid in mud mortar
or other suitable local materials as may be approved by the Engineer-in-
Charge in case of sun-dried bricks, the walls should be plastered with mud
gobri on both sides. The floor may be kutcha but plastered with mud gobri
and shall be at least 15 cm (6) above the surrounding ground. The roofs
shall be laid with the thatch or any other materials as may be approved by
the Engineer-in-Charge and the contractor shall ensure that throughout the
period of their occupation, the roofs remain water — tight.

b. The contractor (s) shall provide each hut with proper ventilation.

c¢. All doors, windows and ventilators shall be provided with suitable leaves
for security purposes.

d. There shall be kept an open space of at least 7.2 m (8 yards) between the
rows of huts which may be reduced to 6m (20 ft.) according to the
availability of site with the approval of the Engineer-in-Charge. Back to
back construction will be allowed.

iii. Water Supply

The contractor (s) shall provided adequate supply of water for the use of
labourers. The provisions shall not be less than two gallons of pure and
wholesome water per head per day for drinking purposes and three gallons of
clean water per head per day for bathing and washing purposes. Where piped
water supply is available supply shall be at stand posts and where the supply is
from wells or river, tanks which may be of metal or masonry, shall be provide.
The contractor (s) shall also at his / their own cost make arrangements for laying
pipe lines for water supply to his / their labour camp from the existing mains
wherever available and shall pay all fees and charges there for.

iv. The site selected for the camp shall be high ground, removed from jungle.

v. Disposal of Excreta:

The contractor (s) shall make necessary arrangement for the disposal of excreta
from the latrines by trenching or incineration which shall be according to the
requirements laid down by the Local Health Authorities. If trenching or
incineration is not allowed, the contractor (s) shall make arrangements for the
removal of the excreta through the Municipal Committee / authority and inform it
about the number of labourers employed so that arrangements may be made by
such Committee / authority for the removal of excreta. All charges on this
account shall be borne by the contractor and paid direct by him to the
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Municipality / authority. The contractor shall provide one sweeper for every eight
seats in case of dry system.

vi. Drainage

The contractor (s) shall provide efficient arrangements for draining away sullage
water so as to keep the camp neat and tidy.

vii. The contractor (s) shall make necessary arrangements for keeping the camp
area sufficiently lighted to avoid accidents to the workers.

viii. Sanitation

The contractor(s) shall make arrangements for conservancy and sanitation in the
labour camps according to the rules of the Local Public Health and Medical
Authorities.

CLAUSE 191

The Engineer-in-Charge may require the contractor to dismiss or remove from the
site of the work any person or persons in the contractors’ employ upon the work
who may be incompetent or misconduct himself and the contractor shall forthwith
comply with such requirements. In respect of maintenance/repair or renovation
works etc. where the labour have an easy access to the individual work premises,
the contractor shall issue identity cards to the labourers, whether temporary or
permanent and he shall be responsible for any untoward action on the part of such
labour. Assistant Manager/Junior Executive will display a list of contractors
working in the colony/Blocks on the notice board in the colony and also at the
service centre, to apprise the residents about the same.

CLAUSE 191J

It shall be the responsibility of the contractor to see that the building under
construction is not occupied by any body unauthorized during construction, and is
handed over to the Engineer-in-Charge with vacant possession of complete
building. If such building though completed is occupied illegally, then the
Engineer-in-Charge shall have the option to refuse to accept the said
building/buildings in that position. Any delay in acceptance on this account will
be treated as the delay in completion and for such delay, a levy upto 5% of
tendered value of work may be imposed by the General Manager Engg. Whose
decision shall be final both with regard to the justification and quantum and be
binding on the contractor. However, the Executive Director Engg., through a
notice may require the contractor to remove the illegal occupation any time on or
before construction and delivery.

CLAUSE 19K

Employment
of skilled /
semiskilled
workers

The contractor shall at all stages of work deploy skilled / semi skilled tradesmen
who are qualified and possess certificate in particular trade from CPWD Training
Institute / Industrial Training Institute/National Institution of Construction
Management and research (NICMAR) National Academy of Construction, CIDC
or any similar reputed and recognized Institute managed / certified by State /
Central Government. The number of such qualified tradesmen shall not be less
than 20% of total skilled / semi skilled workers required in each trade at any stage
of work. The contractor shall submit number of man days required in respect of
each trade, its scheduling and the

list of qualified tradesmen alongwith requisite certificate from recognized
Institute to Engineer in charge for approval. Notwithstanding such approval, if
the tradesmen are found to have inadequate skill to execute the work of
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respective trade, the contractor shall substitute such tradesmen within two days of
written notice from Engineer —in- Charge. Failure on the part of contractor to
obtain approval of Engineer-in-Charge or failure to deploy qualified tradesmen
will attract a compensation to be paid by contractor at the rate of Rs.100 per such
tradesman per day. Decision of Engineer in Charge as to whether particular
tradesman possesses requisite skill and amount of compensation in case of default
shall be final and binding.

Provided always, that the provision of this clause, shall not be applicable for
works with estimated cost put to tender being less than Rs.5 crores.

CLAUSE 19 L
Registration | The ESI and EPF contributions on the part of employer in respect of this contract
with EPFO shall be paid by the contractor. These contributions on the part of the employer
and ESIC paid by the contractor shall be reimbursed by the Engineer-in-charge to the

contractor on actual basis.

CLAUSE 19 M
Compliance | The contractor is required to follow latest NGT guidelines at the
of NGT construction site and any violation of such guidelines will be in his account.
guidelines

CLAUSE 20
Minimum The contractor shall comply with all the provision of the Minimum Wages Act,
Wages 1948, and Contract Labour (Regulation and Abolition) Act, 1970 amended from
Act to be time to time and rules framed thereunder and other labour laws affecting contract
Complied labour that may be brought into force from time to time.
with

CLAUSE 20(A)
Employees The Contractor shall comply with all the provisions of the Employees Provident
Provident Fund & Misc. Provisions Act, 1952/ Jammu & Kashmir Employees Provident
Fund & Funds (and Miscellaneous Provisions) Act, 1961 and ESI Act, 1948, amended
Miscellaneous | from time to time and rules framed there under. Some of the provisions are given
Provident Act | below:
1952/Jammu | a. The contractor shall intimate his PF Account Code No. allotted by Regional PF
& Kashmir Commissioner and ESI Registration No. allotted by ESI Corporation after
Employees award of work and shall continue to have valid PF Account Code No. and ESI
Provident Registration No. till actual completion of the contract.
Funds (and b. The contractor shall provide a list of contract Workers engaged for contract
Miscellaneous work along with their PF Account No. & ESI Registration No.
Provisions) c. The contractor by 20th of every month shall provide a monthly statement
Act, 1961and showing recoveries of contribution and proof of remittance of provident fund
State contribution to RPFC and ESI contributions to ESI Corporation in respect of
Insurance Workers engaged in contract work.
(ESI) Act, d. The contractor shall provide copies of PF & ESI challans of monthly
1948. contributions in respect of contract workers engaged for contract work on

month to month basis.
AAI reserves the right to withhold minimum amount as detailed under, from the
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running account payments, if PF / ESI contributions are not paid by the contractor
and proof to that effect have not been produced regularly on due dates. To
withhold 3% for building work & 1.5% for road/pavement work of the total
amount of work done during the period considered.

ESI & EPF amount paid to the statutory authorities by the contractor shall be
reimbursed on actual basis on submission of documentary evidence.

CLUASE 21
Work not to | The contract shall not be assigned or sublet without the written approval of
be sublet. Engineer-in-Charge. And if the contractor shall assign or sublet his contact, or
Action in attempt to do so, or become insolvent or commence any insolvency proceedings
case of or make any composition with his creditors or attempt to do so, or if any bribe,
insolvency gratuity, gift, loan, perquisite, reward or advantage pecuniary or otherwise, shall
either directly or indirectly, be given, promised or offered by the contractor, or
any of his servants or agent to any public officer or person in the employ of AAI
in any way relating to his office or employment, or if any such officer or person
shall become in any way directly or indirectly interested in the contract, the
Engineers in Charge on behalf of the AAI shall have power to adopt the course
specified in Clause 3 hereof in the interest of AAI and in the event of such course
being adopted, the consequences specified in the said Clause 3 shall ensue.
CLUASE 22
All sums payable by way of compensation under any of these conditions shall be
considered as reasonable compensation to be applied to the use of AAI without
reference to the actual loss or damage sustained and whether or not any damage
shall have been sustained.
CLAUSE 23
Changes in Where the contractor is a partnership firm, the previous approval in writing of the
firm’s Engineer-in-Charge shall be obtained before any change is made in the
Constitution | constitution of the firm. Where the contractor is an individual or a Hindu
to undivided family business concern such approval as aforesaid shall likewise be

be intimated

obtained before the contractor enters into any partnership agreement where under
the partnership firm would have the right to carry out the works hereby
undertaken by the contractor. If previous approval as aforesaid is not obtained,
the contract shall be deemed to have been assigned in contravention of Clause 21
hereof and the same action may be taken and the same consequences shall ensue
as provided in the said Clause 21.

CLAUSE 24
All works to be executed under the contract shall be executed under the direction
and subject to the approval in all respects of the Engineer-in-Charge who shall be
entitled to direct at what point or points and in what manner they are to be
commenced, and from time to time carried on.
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Dispute
Resolution
Mechanism
and
Arbitration

(1) All disputes or differences which may arise out of or 1n connection with or
incidental to the agreement(s) including any disputed or difference
regarding the interpretation of terms and conditions of any clause(s) thereof
shall be dealt with as provided hereinafter:

(i) Through Mediation: All dispute (s), at the first instance, shall be referred to
the Mediation Committee of Independent Experts (MCIE) or individual
mediator for mediation as per AAI Mediation Policy and applicable laws. All
cost of mediation, shall be borne equally by the parties.

In case either party withdraws from the Mediation or the dispute(s) is not
resolved within 120 days of reference to the Mediation, then the aggrieved
party may invoke arbitration through sub para (ii) within 30 days from the

date of receipt of Partial Settlement Agreement or Failure Report.

(ii))Adjudication through Arbitration: In case no final settlement has been
arrived at between the parties after mediation or partially settled as per sub
Para (i) above, the unresolved dispute(s), on invocation by the aggrieved

party shall be referred for adjudication by arbitration.

(a) When the amount involved is above 25 crores, adjudication shall be
made by Arbitral Tribunal comprising of 03 arbitrators. Each party to
appoint one arbitrator and the two appointed arbitrators shall appoint

the Presiding Arbitrator.

(b)When the amount involved is Rs. 25 Crores and below shall be
referred to a Sole Arbitrator to be appointed by Chairman/Member,
AAL after obtaining consent of the other party, as per format annexed

at Annexure —A’

Unless the contract has already been repudiated or terminated, the parties
shall, in every case, continue to proceed to perform their respective

obligations under the agreement.

Arbitration proceedings shall be conducted in accordance with the
provisions of the Arbitration and Conciliation Act, 1996, as amended

from time to time.
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Fee payable to the Arbitrator(s) shall be as per Schedule-JV of the
Arbitration & Conciliation Act, 1996 and shall be borne by both the parties

equally.

No dispute shall be referred for resolution under this clause through
arbitration in matters for which eviction &recovery procedure is provided

under Chapter-VA of the Airports Authority of India Act, 1994.

(2) For the purpose of the above 'Initial Statement of Claim' should be
taken into consideration for deciding individual arbitrator or Tribunal

under Clause 1 ii (a) & (b) of the Dispute Resolution Clause.

CLAUSE 26

Contractor
to indemnify
AAI against
Patent
Rights

The contractor shall fully indemnify and keep indemnified the Chairman
AAI against any action, claim or proceeding relating to infringement or use
of any patent or design or any alleged patent or design rights and shall pay
and royalties which may be payable in respect of any article or part thereof
included in the contract. In the event of any claims made under or action
brought against AAI in respect of any such matters as aforesaid, the
contractor shall be immediately notified thereof and the contractor shall be
at liberty, at his own expense, to settle any dispute or to conduct any
litigation that may arise there from, provided that the contractor shall not
be liable to indemnify the AAI if the infringement of the patent or design
or any alleged patent or design right is the direct result of an order passed

by the Engineer-in-Charge in this behalf.
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CLAUSE 27
Lump sum When the estimate on which a tender is made, includes lump sum in respect of
Provisions parts of the work, the contractor shall be entitled to payment in respect of the
in Tender items of work involved or the part of the work in question at the same rates as are
payable under this contract for such items ,or if the part of work in question is
not, in the opinion of the Engineer-in-Charge payable of measurement, the
Engineer-in-Charge may at his discretion pay the lump- sum amount entered in
the estimate, and the certificate in writing of the Engineer-in-Charge shall be final
and conclusive against the contractor with regard to any sum or sums payable to
him under the provision of the clause.
CLAUSE 28

Action where
no
specifications
are specified

In the case of any class of work for which there is no such specifications as
referred to in Clause 11, such work shall be carried out in accordance with the
Bureau of Indian Standards Specifications. In case there are no such
specifications in Bureau of Indian Standards, the work shall be carried out as per
manufacturers’ specifications.

In case there are no such specifications as required above, the work shall be
carried out in all respects in accordance with the instructions and requirements of
the Engineer-in-Charge.

CLAUSE 29

With-holding
and lien in
respect of
sums due from
contractor

i. Whenever any claims for payment of a sum of money arises out of or under the
contract or against the contractor, the Engineer-in-Charge or the AAI shall be
entitled to withhold and also have a lien to retain such sum or sums in whole
or in part from the security, if any deposited by the contractor and for the
purpose aforesaid, the Engineer-in-Charge or the AAI shall be entitled to
withhold the security deposit if any, furnished as the case may be and also
have a lien over the same pending finalization or adjudication of any such
claim. In the even of the security being insufficient to cover the claimed
amount or amounts or if no security has been taken from the contractor, the
Engineer-in-Charge or the AAI shall be entitled to withhold and have lien to
retain to the extent of such claimed amount or amounts referred to above
from any sum or sums found payable or which may at any time thereafter
become payable to the contractor under the same contract or any other
contract with the Engineer-in Charge of the AAI or any contracting person
through the Engineer-in-Charge pending finalization of adjudication of any
such claim.

It is an agreed term of the contract that the sum of money or moneys so
withheld or retained under the lien referred to above by the Engineer-in-
Charge or AAI will be kept withheld or retained as such by the Engineer-in-
Charge or AALI till the claim arising out of or under the contract is determined
by the arbitrator. (if the contract is governed by the arbitration clause) by the
competent court, as the case may be and that the contractor will have no claim
for interest or damages whatsoever on any account in respect of such
withholding or retention under the lien referred to above and duly notified as
such to the contractor. For the purpose of this clause, where the contractor is a
partnership firm or a limited company, the Engineer-in-Charge or the AAI
shall be entitled to withhold and also have a lien to retain towards such
claimed amount or amounts in whole or in part from any sum found payable
to any partner/limited company as the case may be, whether in his individual
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ii.

capacity or otherwise.

AALI shall have the right to cause an audit and technical examination of the
works and the final bills of the contractor including all supporting vouchers,
abstract, etc,. to be made after payment of the final bill and if as a result of
such audit and technical examination any sum is found to have been overpaid
in respect of any work done by contractor under the contract or any work
claimed to have been done by the him under the contract and found not to
have been executed, the contractor shall be liable to refund the amount of
over payment and it shall be lawful for AAI to recover the same from him in
the manner prescribed in sub-clause (i) of this clause or in any other manner
legally permissible; and if it is found that the contractor was paid less than
what was due to him under the contract in respect of any work executed by
him under it, the amount of such under payment shall be duly paid by AAI to
the contractor, without any interest thereon whatsoever.

Provided that the AAI shall not be entitled to recover any sum overpaid, nor
the contractor shall be entitled to payment of any sum paid short where such
payment has been agreed upon between the Executive Director Engineering /
General Manager Engineering on the one hand and the contractor on the other
under any term of the contract permitting payment for work after assessment
by the Executive Director Engineering / General Manager Engineering.

CLAUSE 29 A

Lien in respect
of claims in
other Contracts

—

ii.

Any sum of money due and payable to the contractor (including the security
deposit refundable to him) under the contract may be withheld or retained by
way of lien by the Engineer-in-Charge or the AAI or any other contracting
person or persons through Engineer-in-Charge against any claim of the
Engineer-in-Charge or AAI or such other person or persons in respect of
payment of a sum of money arising out of or under any other contract made
by the contractor with the Engineer-in-Charge or the AAI or with such other
person or persons.

It is an agreed term of the contract that the sum of money so withheld or
retained under this clause by the Engineer-in-Charge or the AAI will be kept
withheld or retained as such by the Engineer-in-Charge or the AAI or till his
claim arising out of the same contract or any other contract is either mutually
settled or determined by the arbitration clause or by the competent court, as
the case may be and that the contractor shall have no claim for interest or
damages whatsoever on this account or on any other ground in respect of any
sum of money withheld or retained under this clause and duly notified as such
to the contractor.

CLAUSE 30
Employment of [i. The contractor shall not employ coal mining or controlled area labour falling
coal mining or under any category whatsoever or in connection with the work or recruit
controlled area labour from area within a radius of 32 km (20 miles) of the controlled area.
labour not Subject as above the contractor shall employ imported labour only i.e.,
permissible deposit imported labour or labour imported by contractors from area, from
which import is permitted.
ii. Where ceiling price for imported labour has been fixed by State or Regional
Labour Committees not more than that ceiling price shall be paid to the
labour by the contractor.
iii. The contractor shall immediately remove any labourer who may be pointed
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out by the Engineer-in-Charge as being a coal mining or controlled area
labourer. Failure to do so shall render the contractor liable to pay to AAI a
sum calculated at the rate of Rs.10/- per day per labourer. The certificate of
the Engineer-in —Charge about the number of coal mining or controlled area
labourer and the number of days for which they worked shall be final and
binding upon all parties to this contract.

It is declared and agreed between the parties that the aforesaid stipulation in
this clause is one in which the public are interested within the meaning of the
exception in Section 74 of Indian Contract Act, 1872.

Explanation :-

Controlled area mean the following areas:

Districts of Dhanbad, Hazaribagh, Jamtara- Sub-Division under Santhal
Pargana Commissionery, District of Bankuara, Birbhum, Burdwan, District of
Bilaspur. Any other area which may be declared a Controlled Area by or with
the approval of the Central Government.

CLAUSE 31

Unfiltered
water supply

The contractor(s) shall make his/their own arrangements for water required for
the work and nothing extra will be paid for the same. This will be subject to the
following conditions.

1.

ii.

That the water used by the contractor (s) shall be fit for construction purposes
to the satisfaction of the Engineer-in-Charge.

The Engineer-in-Charge shall make alternative arrangements for supply of
water at the risk and cost of contractor (s) if the arrangements made by the
contractor (s) for procurement of water are in the opinion of the Engineer-in-
Charge, unsatisfactory.

CLAUSE 31A

Departmental
water supply, if
available

Water if available may be supplied to the contractor by the department subject to
the following conditions:-

1.

ii.

iii.

The water charges @1% shall be recovered on gross amount of the work
done.

The contractor(s) shall make his/their own arrangement of water connection
and laying of pipelines from existing main of source of supply.

The Department do not guarantee to maintain uninterrupted supply of water
and it will be incumbent on the contractor (s) to make alternative
arrangements for water at his/their own cost in the event of any temporary
break down in the AAI’s water main so that the progress of his/their work is
not held up for want of water. No claim of damage or refund of water charges
will be entertained on account of such break down.

CLAUSE 32

Alternate water
arrangements

—

Where there is no piped water supply arrangement and the water is taken by
the contractor from the wells or hand pump constructed by the AAI, no
charge shall be recovered from the contractor or that account. The contractor
shall, however, draw water at such hours of the day that it does not interfere
with the normal use for which the hand pumps and well are intended. He will
also be responsible for all damage and abnormal repairs arising out of his use,
the cost of which shall be recoverable from him. The Engineer-in-Charge
shall be the final authority to determine the cost recoverable from the
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il.

contractor on this account and his decision shall be binding on the contractor.
The contractor shall be allowed to construct temporary wells in AAI land for
taking water for construction purposes only after he has got permission of the
Engineer-in-Charge in writing. No charges shall be recovered from the
contractor on this account but the contractor shall be required to provide
necessary safety arrangements to avoid any accidents or damage to adjacent
buildings, roads and service lines. He shall be responsible for any accidents or
damage caused due to construction and subsequent maintenance of the wells
and shall restore the ground to its original condition after the wells are
dismantled on completion of the work.

CLAUSE 33

Return of
Surplus
materials

Notwithstanding anything contained to the contrary in this contract, where any
materials for the execution of the contract are procured with the assistance of
AALI either by issue from AAI stocks or purchase made under orders or permits or
licenses issued by AAI, the contractor shall hold the said materials economically
and solely for the purpose of the contract and not dispose of them without the
written permission of the AAI and return, if required by the engineer-in-Charge,
all surplus or unserviceable materials that may be left with him after the
completion of the contract or at its termination for any reason whatsoever on
being paid or credited such prices as the Engineer-in-Charge shall determine
having due regard to the condition of the materials. The price allowed to the
contractor however shall not exceed the amount charged to him excluding the
element of storage charges. The decision of the Engineer-in-Charge shall be final
and conclusive. In the event of breach of the aforesaid condition, the contractor
shall in addition to throwing himself open to action for contravention of the terms
of the license or permit and / or for criminal breach of trust, be liable to AAI for
all moneys, advantages or profits resulting or which in the usual course would
have resulted to him by reason of such breach.

CLAUSE 34

Hire of plant &
Machinery

—

ii.

. The Contractor shall arrange at his own expense all tools, plant, machinery and

equipment(hereinafter referred to as T&P) required for execution of the work

except for the Plant & Machinery listed in Schedule ‘C’ and stipulated for
issue to the contractor. If the contractor requires any item of T&P on hire from
the T&P available with the AATI over and above the T&P stipulated for issue,
the AAI will, if such item is available, hire it to the contractor at rates to be
agreed upon between him and the Engineer-in-charge. In such a case, all the
conditions hereunder for issue of T & P shall also be applicable to such T&P
as is agreed to be issued.

Plant & Machinery when supplied on hire charges shown in Schedule ‘C’ shall
be made over and taken back at the departmental equipment yard / shed shown
in Schedule ‘C’ and the contractor shall bear the cost of carriage from the
place of issue to the site of work and back. The contractor shall be responsible
to return the plant and machinery with condition in which it was handed over
to him, and he shall be responsible for all damage caused to the said plant and
machinery at the site of work or elsewhere in operation and otherwise during
transit including damage to or loss of plant and for all losses due to his failure
to return the same soon after the completion of the work for which it was
issued. The Engineer-in-charge shall be the sole judge to determine the
liability of the contractor and its extent in this regard and his decision shall be
final and binding on the contractor.
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The plant and machinery as stipulated above will be issued as and when
available and if required by the contractor. The contractor shall arrange his
programme of work according to the availability of the plant and machinery
and no claim, whatsoever, will be entertained from him for any delay in supply
by the department.

The hire charges shall be recovered at the prescribed rates from and inclusive
of the date the plant and machinery made over upto and inclusive of the date of
the return in good order even though the same may not have been working for
any cause except major breakdown due to no fault of the contractor or faulty
use requiring more than three working days continuously (excluding
intervening holidays and Sundays) for bringing the plant in order. The
contractor shall immediately intimate in writing to the Engineer-in-charge
when any plant or machinery gets out of order requiring major repairs as
aforesaid. The Engineer-in- charge shall record the date and time of receipt of
such intimation in the log sheet of the plant or machinery. Based on this if the
breakdown before lunch period or major breakdown will be computed
considering half a day’s breakdown on the day of complaint. If the breakdown
occurs in the post lunch period of major breakdown will be computed starting
from the next working day. In case of any dispute under this clause, the
decision of the Executive Director (Engg) /General Manager (Engg) shall be
final and binding on the contractor.

. The hire charges shown above are for each day of 8 hours (inclusive of the one

hour lunch break) or part thereof.

.Hire charges will include service of operating staff as required and also supply

of lubricating oil and stores for cleaning purposes. Power fuel of approved
type, firewood, kerosene oil etc. for running the plant and machinery and also
the full time chowkidar for guarding the plant and machinery against any loss
or damage shall be arranged by the contractor who shall be fully responsible
for the safeguard and security of plant and machinery. The contractor shall on
or before the supply of plant and machinery sign an agreement indemnifying
the Department against any loss or damage caused to the plant and machinery
either during transit or at site of work.

Ordinarily, no plant and machinery shall work for more than 8 hours a day
inclusive of one hour lunch break. In case of an urgent work however, the
Engineer-in-charge may, at his discretion, allow the plant and machinery to
be worked for more than normal period of 8 hours a day. In that case, the
hourly hire charges for overtime to be borne by the contractor shall be 50%
more than the normal proportionate hourly charges (1/8th of the daily
charges) subject to a minimum of half day’s normal charges on any
particular day. For working out hire charges for over time, a period of half
an hour and above will be charged as one hour and a period of less than half
an hour will be ignored.

viii. The contractor shall release the plant and machinery every seventh day for

iX.

periodical servicing and / or wash out which may take about three to four
hours or more. Hire charges for full day shall be recovered from the
contractor for the day of servicing / wash out irrespective of the period
employed in servicing.

The plant and machinery once issued to the contractor shall not be returned
by him on account of lack of arrangements of labour and materials, etc. on
his part, the same will be returned only when they are required for major
repairs or when in the opinion of the Engineer-in-charge, the work or a
portion of work for which the same was issued is completed.

Log Book for recording the hours of daily work for each of the plant and
machinery supplied to the contractor will be maintained by the Department
and will be countersigned by the contractor or his authorised agent daily. In
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case the contractor contests the correctness of the entries and / or fails to sign
the Log Book, the decision of the Engineer-in-charge shall be final and
binding on him. Hire charges will be calculated according to the entries in
the Log Book and will be binding on the contractor. Recovery on account of
hire charges for road rollers shall be made for the minimum number of days
worked out on the assumption that a roller can consolidate per day and
maximum quantity of materials or area surfacing as noted against each in the
annexed statement (see attached annexure).

In the case of concrete mixers, the contractors shall arrange to get the hopper
cleaned and the drum washed at the close of the work each day or each
occasion. (a) In case rollers for consolidation are employed by the contractor
himself, log book for such rollers shall be maintained in the same manner as
is done in case of departmental rollers, maximum quantity of any items to be
consolidated for each roller-day shall also be same as in Annexure to Clause
34(x). For less use of rollers, recovery for the less roller days shall be made
at the stipulated issue rate.

The contractor shall be responsible to return the plant and machinery in the
condition in which it was handed over to him and he shall be responsible for
all damage caused to the said plant and machinery at the site of work or
elsewhere in operation or otherwise or during transit including damage to or
loss of parts, and for all losses due to his failure to return the same soon after
the completion of the work for which it was issued. The Engineer-in-charge
shall be the sole judge to determine the liability of the contractor and its
extent in this regard and his decision shall be final and binding on the
contractor.

The contractor will be exempted from levy of any hire charges for the
number of days he is called upon in writing by the Engineer-in-charge to
suspend execution of the work, provided AAI’s plant and machinery in
question have, in fact, remained idle with the contractor because of the
suspension.

In the event of the contractor not requiring any item of plant and machinery
issued by AAI though not stipulated for issue in Schedule ‘C’ any time after
taking delivery at the place of issue, he may return it after two days written
notice or at any time without notice if he agrees to pay hire charges for two
additional days without, in any way, affecting the right of the Engineer-in-
charge to use the said plant and machinery during the said period of two
days as he likes including hiring out to a third party.

CLAUSE 35

Condition
relating to use
of asphaltic
materials

ii.

The contractor undertakes to make arrangement for the supervision of the
work by the firm supplying the tar or bitumen used.

The contractor shall collect the total quantity of tar or bitumen required for
the work as per standard formula, before the process of painting is started
and shall hypothecate it to the Engineer-in-Charge. If any bitumen or tar
remains unused on completion of the work on account of lesser use of
materials in actual execution of for reasons other than authorised changes of
specifications and abandonment of portion of work, a corresponding
deduction equivalent to the cost of unused materials as determined by the
Engineer-in-Charge shall be made and the material return to the contractors.
Although the materials are hypothecated to AAI, the contractor undertakes
the responsibility for their proper watch, safe custody and protection against
all risks. The materials shall not be removed from site of work without the
consent of the Engineer-in-Charge in writing.
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iii.

The contractor shall be responsible for rectifying defects noticed within a
year from the date of completion of the work and the portion of the security
deposit relating asphaltic work shall be refunded after the expiry of this
period.

CLAUSE 36

Employment of
Technical Staff
and employees

i. Contractors Superintendence, Supervision, Technical staff & Employees
The contractor shall provide all necessary superintendence during execution
of the work and all along thereafter as may be necessary for proper fulfilling
of the obligations under the contract.

The Contractor shall immediately after receiving letter of acceptance of the
tender and before commencement of the work, intimate in writing to the
Engineer-in-Charge, the name (s), qualifications experience, age, address (s)
and other particulars along with certificates, of the principal technical
representative to be charge of the work and other technical representative (s)
who will be supervising the work. Minimum requirement of such technical
representative (s) and their qualifications and experience shall not be lower
than specified in schedule ‘F”. The Engineer-in-Charge shall within 3 days
of receipt of such communication intimate in writing his approval or
otherwise of such a representative (s) to the contractor. Any such approval
may at any time be withdrawn and in case of such withdrawal, the contractor
shall appoint another such representative (s) according to the provisions of
this clause. Decision of the tender accepting authority shall be final and
binding on the contractor in this respect. Such a principal technical
representative and other technical representative (s) shall be appointed by the
contractor soon after receipt of the approval from Engineer-in-charge and
shall be available at site before start of work.

All the provisions applicable to the principal technical representative under
the clause will also be applicable to other technical representative(s). The
principal technical representative and other technical representative (s) shall
be present at the site of work for supervision at all times when any
construction activity is in progress and also present himself/themselves, as
required to the Engineer-in-Charge and / or his designated representative to
take instructions. Instructions given to the principal technical representative
or other technical representative (s) shall be deemed to have the same force
as if these have been given to the contractor. The Principal Technical
Representative and other technical representatives shall be actually available
at site fully during all stages of execution work, during recording / checking

/ test checking of measurements of works whenever so required by the
Engineer-in-Charge and shall also note down instructions conveyed by the
Engineer-in-Charge or his designated representative (s) in the site order book
and shall affix his/their signature in token of noting down the instructions
and in token of acceptance of measurements / checked measurements / test
checked measurements. The representative (s) shall not look after any other
work. Substitutes, duly approved by engineer — in-Charge of the work in
similar manner as aforesaid shall be provided in event of absence of any of
the representative (s) by more than two days. If the Engineer—in—Charge,
whose decision in this respect is final and binding on the contractor, is
convinced that no such technical representative (s) is/are effectively
appointed or is/are effectively attending or fulfilling the provision of this
clause, a recovery (non-refundable) shall be effected from the contractor as
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iii.

specified in Schedule ‘F’ and the decision of the Engineer—in- Charge as
recorded in the site order book and measurement recorded checked/test
checked in Measurement Books shall be final and binding on the contractor.
Further if the contractor fails to appoint suitable technical Principal technical
representative and / or other technical representative (s) and if such
appointed persons are not effectively present or are absent by more than two
days without duly approved substitute or do not discharge their
responsibility satisfactorily, the Engineer—in—Charge shall have full powers
to suspend the execution of the work until such date as suitable other
technical representative (s) is / are appointed and the contractor shall be held
responsible for the delay so caused to the work. The contractor shall submit
a certificate of employment of the technical representative (s) (in the form of
copy of Form- 16 or CPF deduction issued to the Engineer employed by
him) alongwith every running account bill / final bill and shall produce
evidence if at any times so required by the Engineer— in—Charge.

The contractor shall provide and employ on the site only such technical
assistants as are skilled, and experienced in their respective fields and such
foremen and supervisory staff as are competent to give proper supervision to
the work. The contractor shall provide and employ skilled, semi-skilled and
unskilled labour as is necessary for proper and timely execution of the work.
The Engineer-in-Charge shall be at liberty to object to and require the
contractor to remove from the works any person who in his opinion
misconducts himself, or is incompetent or negligent in the performance of
his duties or whose employment is otherwise considered by the Engineer-in
Charge to be undesirable. Such person shall not be employed again at works
site. without the written permission of the Engineer-in-Charge and the
persons so removed shall be replaced as soon as possible by competent
substitutes.

The contractor shall not change his engineer/supervisory staff after approval
of the Engineer-In-Charge. If Contractor wants to replace any of his staff due
to unavoidable circumstances, he will seek permission of Engineer-In-
Charge indicating reasons for such change, qualification and experience of
the alternative employee suggested by him. The qualification and experience
of the alternative staff shall not be inferior to the person employed earlier.

CLAUSE 37
Levy/Taxes/ 1. Taxes:
Rf) yalty/ Land a. Rates to be quoted by the parties should be inclusive of all taxes, duties,
Licence fee . .
ble b CESS, fee, royalty charges etc. levied under any statute but exclusive of
payable by GST for all the items
Contractor
b. However GST, as applicable, shall be paid to the contractor, for any
taxable supply / services / construction rendered by the agency to AAI,
against a valid GST invoice as per terms and conditions of the contract.
c. In case supplies /services / works involve imports; the same should be
identified separately. Basic Custom Duty & IGST will be paid directly by
AAI by utilizing EPCG license/ Duty Credit Scrip under service Export
from India Scheme (SEIS) of Govt. of India.
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2. Royalty:

b. The contractor shall at his own expense, provide all materials required
for the works other than those which are to be supplied by AAI The
contractor shall deposit royalty and obtain necessary permit for
collection of stone, sand, red bajri, kankar etc. from the local authority
in the matter and will abide by the notification issued by Central Govt. /
State Government / Local State Authorities as applicable from time to
time in this regard. The contractor is also bound to allow deduction
from his bills any difference in statutory taxes/royalty and penalty
proposed by Local State Authorities to AAI till finalization of
settlement of all demands in this regard by Central / State Govt.

c. This will also be applicable to forest produce.

d. If pursuant to or under any law, notification or order any royalty, cess or
the like becomes payable by the AAI and does not any time become
payable by the contractor to the State Government. Local authorities in
respect of any material used by the contractor in the works then in such
a case, it shall be lawful to the AAI and it will have the right and be
entitled to recover the amount paid in the circumstances as aforesaid
from dues of the contractor.

3. License fee for land
a. Land/space (Paved/ Unpaved/Covered-AC or Non-AC), to the extent
allotted to contractors during execution of work for the purpose of
installation of plants, labour camps, cement godown, site office, stacking
of materials shall be provided at free of cost upto defect liability period/
maintenance period.

b. A security deposit at the rate of Rs 500/- per sqm in the form of DD/BG
shall be deposited by the contractor. In case contractor do not deposit
security deposit, same shall be deducted from Ist Running Account Bill.

¢. Such security deposit shall be released only after allotted land has been
fully vacated by the contractor to entire satisfaction of Engineer-in-
Charge. If contractor fails to vacate the allotted land/ space (Paved/
Unpaved/ Covered-AC/ Non-AC) after Defect Liability Period/
Maintenance Period of the work, shall be charged as per prevailing
licence fee of the airport plus 25% penalty over that.

CLAUSE 38

Conditions for
reimbursement
of levy/taxes if
levied after
receipt of
tenders

1.Rates to be quoted by the parties should be inclusive of all taxes, duties, CESS,
fee, royalty charges etc. levied under any statute applicable on last stipulated
date of receipt of tender including extension if any but exclusive of GST. No
adjustment i.e. increase or decrease shall be made for any variation in the rate
of GSI Building and Other Construction Workers Welfare Cess or any tax, levy,
or Cess applicable on inputs.

However, effect of variation, as per Govt. order after the last date of receipt of
tender including extension if any, in rates of GST or Building and Other
Construction Workers Welfare Cess or imposition or repeal of any other tax, levy
or Cess applicable on output of the works contract shall be adjusted on either side,
increase or decrease.
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Provided further that for Building and Other Construction Workers Welfare Cess
or any tax (other than GST), levy or Cess varied or imposed after the last date of
receipt of tender including extension if any, any increase shall be reimbursed to
the contractor only if the contractor necessarily and properly pays such increased
amount of taxes / levies / Cess.

Provided further that such increase in tax / levy / Cess including GST shall not
reimbursed if made in the extended period of contract for which the contractor
alone is responsible for delay as determined by authority for extension of time
under Clause 5 in Schedule F.

2. The contractor shall keep necessary books of accounts and other documents for
the purpose of this condition as may be necessary and shall allow inspection of]
the same by a duly authorised representative of AAI or the Engineer-in-Charge
and further shall furnish such other information /document as the Engineer-in-
Charge may require from time to time.

3. The contractor shall, within a period of 30 days of the imposition of any such|
further tax or levy or Cess, give a written notice thereof to the Engineer-in-
charge that the same is given pursuant to the condition, together with all

necessary information / documents relating thereto.

CLAUSE 39

Termination of
contract on

Without prejudice to any of the rights or remedies under this contract, if the
contractor dies, the Engineer-in-charge on behalf of the AAI shall have the option

death of of terminating the contract without compensation to the contractor.
contractor
CLAUSE 40
If relative The contractor shall not be permitted to tender for works in AAI wherein his near
working in AAI | relative is posted as an Officer responsible for award and execution of work. He
then the shall also intimate the names of persons who are working with him in any
contractor not | capacity or / are subsequently employed by him and who are near relatives to any
allowed to officer of AAIL Any breach of this condition by the Contractor would render him,
tender. the contract liable to be rejected at any stage.
NOTE: By the term “near relatives” is meant wife, husband, parents and grand
parents, children and grand children, brothers and sisters, uncles, aunts and
cousins and their corresponding in-laws.
CLAUSE 41
No any officer | Engineer or any officer employed in engineering or administrative duties in an
in Department | engineering department of AAI shall not work as a contractor or employee of
of Engineering | contractor for a period of one year after his retirement from AAI service without
to work as the prior permission of AAI in writing. This contract is liable to be cancelled if
contractor either the contractor or any of his employees is found at any time to be such a
within one year |person who had not obtained the permission of AAI as aforesaid, before
of retirement submission of the tender or engagement in the contractor’s service, as the case
may be.
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Compensation
during warlike
situations / act
of terrorism

The work (whether fully constructed or not) and all materials, machines, tools
and plants scaffolding, temporary buildings and other things connected therewith
shall be at the risk of the contractor until the work has been delivered to the
Engineer-in-Charge and a certificate from him to that effect obtained. In the event
of the work or any materials properly brought to the site for incorporation in the
work being damaged or destroyed in consequence of hostilities or warlike
operation or act of terrorism, the contractor shall when ordered (in writing) by the
Engineer-in-Charge to remove any debris from the site, collect and properly stack
or remove in store all serviceable materials salvaged from the damaged work and
shall be paid at the contract rates in accordance with the provision of this
agreement for the work of clearing the site of debris, stacking or removal of
serviceable material and for reconstruction of all works ordered by the Engineer-
in-Charge, such payments being in addition to compensation upto the value of the
work original executed before being damaged or destroyed and not paid for.

In case of works damaged or destroyed but not already measured and paid for, the
compensation shall be assessed by the Engineer-in charge upto Rs.5,000/- and by
the Executive Director Engg. concerned for a higher amount. The contractor shall
be paid for the damages / destruction suffered and for restoring the material at the
rate based on analysis of rates tendered for in accordance with the provision of
the contract. The certificate of the Engineer-in- Charge regarding the quality and
quantity of materials and the purpose for which they were collected shall be final
and binding on all parties to this contract.

Provided always that no compensation shall be payable for any loss in
consequence of hostilities or warlike operation (a) unless the contractor had taken
all such precautions against air raid as are deemed necessary by the A.R.P.
Officers or the Engineer-in- Charge (b) for any material etc. not on the site of the
work or for any tools plant, machinery, scaffolding, temporary building and other
things not intended for the work.

In the event of the contractor having to carry out reconstruction as aforesaid, he
shall be allowed such extension of time for its completion as is considered
reasonable by the Engineer — in - charge.

CLAUSE 44

Apprentices
Act provisions
to be complied
with

The contractor shall comply with the provisions of the Apprentices Act, 1961 and
the rules and orders issued there under from time to time. If he fails to do so, his |
failure will be a breach of the contract and the Executive Director Engg. / General
Manager (Engg.) may, in his discretion, cancel the contract. The contractor shall
also be liable for any pecuniary liability arising on account of any violation by
him of the provisions of the said Act.

CLAUSE 45

Release of
security deposit
after labour
clearance

Security Deposit of the work shall not be refunded till the contractor produces a
clearance certificate from the Labour Officer. As soon as the work is virtually
complete the contractor shall apply for the clearance certificate to the Labour
Officer under intimation to the Engineer-in-Charge. The Engineer-in-Charge, on
receipt of the said communication, shall write to the Labour Officer to intimate if
any complaint is pending against the contractor in respect of the work. If no
complaint is pending, on record till after 3 months after completion of the work
and / or no communication is received from the Labour Officer to this effect till
six months after the date of completion, it will be deemed to have received the
clearance certificate and the Security Deposit will be released if otherwise due.
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Contractor’s
Liability and
Insurance of
Works

i. From commencement to completion of the Works, the Contractor shall take
full responsibility for the case thereof and for taking precautions to prevent
loss or damage and to minimize loss or damage to the greatest extent
possible and shall be liable for any damage or loss that may happen to the
Works or any part thereof and all AAI’s T & P from any cause whatsoever
(save and except the Excepted Risks) and shall at his own cost repair and

make good the same so that at completion, the Works and all AAI’'s T & P
shall be in good order and condition and in conformity in every respect with
the requirements of the Contract and instructions of the Engineer-in-Charge.

ii. In the event of any loss or damage to the Works or any Part thereof or to any
T & P, to any material or articles at the Site from any of the Excepted Risks
the following provisions shall have effect:

a. The Contractor shall, as may be directed in writing by the Engineer-in-
Charge, remove from the Site any debris and so much of the works as
shall have been damaged, taking to AAI’s store such AAI’'s T & P,
articles and/or materials as may be directed;

b. The contractor shall, as may be directed in writing by the Engineer-in-
Charge, proceed with the erection and completion of the Works under
and in accordance with the provisions and Conditions of the Contract;
and

iii. Provided always that the Contractor shall not be entitled to payment under
the above provisions in respect of so much loss or damage as has been
occasioned by any failure on his part to perform his obligation under the
Contract or not taking precautions to prevent loss or damage or minimize the
amount of such loss or damage.

iv. Without limiting its obligations and responsibilities under other clauses of
General Conditions of Contracts ,the contractor at his own cost shall insure
,in the joint name of AAI and the contractor, against all losses or damages
from whatever cause, arising (other than the accepted risks )for which he is
responsible under the terms of the contract and in such manner that the AAI
and the contractor are covered during the period of construction of works
and any loss or damage occasioned by the contractor in the course of any
operation carried out by them for the purpose of complying with its
obligations of defects liability clause hereof;

a. All works including temporary works to their full value executed from
time to time.

b. The construction materials and equipments to their full value brought on
to the site by the contractor.

v. The Contractor shall indemnify and keep indemnified AAI against all losses
and claims for injuries or damage to any persons or any property whatsoever
which may arise out of or in consequence of the construction and
maintenance of Works and against all claims, demands proceedings, damage
costs, charges and expenses whatsoever in respect of or in relation thereto.

vi. Before commencing execution of the work, the Contractor shall, without in
any way limiting his obligations and responsibilities under this condition,
insure at his own cost against any damage, loss or injury which may occur to
any AAI property, or to any person for at least the minimum amount of Rs.
1.00 lakh with unlimited number of occurrences (including any employee of
AAI) by or arising out of carrying out of the Contract.

vii. The contractor shall at all times indemnify AAI against all claims, damages
or compensation under the provisions of Payment or Wages Act, 1936,
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Viii.

iX.

XI.

Xil.

xiii.

Minimum Wages Act, 1948, Employer’s Liability Act, 1938, the
Workmen’s Compensation Act, 1923, Industrial Disputes Act, 1947 and the
Maternity Benefit Act, 1961 or any modifications thereof or any other law
relating thereto and rules made there under from time to time or as a
consequence of any accident or injury to any workman or other persons in or
about the Works, whether in the employment of the Contractor or not, his
agents or servants, and also against all costs, charges and expenses of any
suit, action or proceedings arising out of such accident or injury and against
all sum or sums which may with the consent of the Contractor be paid to
compromise or compound any claim. Without limiting his obligations and
liabilities as above provided, the Contractor shall insure against all claims,
damages or compensation payable under the Workmen’s Compensation Act,
1923 or any modification thereof or any other law relating thereto.

All insurance mentioned above shall be effected with any subsidiary of the
General Insurance Company of India or by a company approved by the
Insurance Regulatory Authority of India.

The aforesaid insurance policy / policies shall provide that they shall not be
cancelled till the Engineer-in-Charge has agreed to their cancellation in
writing.

The Contractor shall prove to the Engineer-in-Charge from time to time that
he has taken out all the insurance policies referred to above and has paid the
necessary premiums for keeping the policies alive till expiry of the Defects
Liability Period. A self-certified copy of such policies are required to be
submitted to the Engineer-in-charge.

The Contractor shall ensure that similar insurance policies are taken out by
his subcontractors (if any) and shall be responsible for any claims or losses
to AAI resulting from their failure to obtain adequate insurance protection in
connection thereof. The contractor shall produce or cause to be produced by
his subcontractor (if any) as the case may be, the relevant policy or policies
and premiums receipts as and when required by the Engineer-in-Charge. A
self-certified copy of such policies are required to be submitted to the
Engineer-in-charge.

If the Contractor and/or his subcontractor (if any) shall fail to effect and keep
in force the insurance referred to above or any other insurance which he/they
may be required to effect under the terms of the Contract then and in any
such case AAI may, without being bound to, effect and keep in force any
such insurance and pay such premium or premiums as may be necessary for
that purpose and from time to time deduct the amount so paid by AAI from
any moneys due or which may become due to the Contractor or recover the
same as a debt due from the Contractor.

In case contractor takes Contractor All Risk (CAR) Policy in joint name of
AAI and Contractor for full tendered value alongwith third party liability
(max of 10% of tendered value or as applicable as per Insurance Regulatory
Authority of India) then there is no requirement for taking separate insurance
by sub contractors.

However, workmen compensation policy is required to be taken separately
by main contractor and sub contractor for workers employed by them.

CLAUSE 47
Composite i.  The tenders have been called for composite work consisting of civil
Contract and construction and other associated specialized works. The pre-qualification
responsibilities criteria shall be applicable for each subhead of work independently. The

of main agency

agency meeting PQ criteria for the main work shall be considered for
execution of composite work. However the agency shall be allowed to
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ii.

iii.

iv.

execute only those specialized subheads of works for which bidder meets PQ
criteria individually.

The main contractor shall be permitted to execute only those works (covered
under one or more subhead) for which he meets all requirements of pre-
qualification including financial, technical and technological requirement
specified in the PQ criteria.

Main contractor will associate expert agencies for the execution of
specialized works under various subheads for which he himself has failed to
meet PQ criteria. In such case he will appoint his associate for the execution
of each specialized work with the approval of the NIT approving authority.
The main contractor shall intimate the names of only those agencies who
fully meet the PQ criteria for each specialized work for the acceptance of the
department.

Main contractor shall not be permitted to change their associate agencies in
the course of execution of work. If change of agency is inevitable then a
request shall be submitted to the engineer-in-charge in writing giving full
justification for change of agency. The proposal should include name of the
alternate agency along with his financial, technical capabilities and work
experience in the appropriate field. Such change shall be allowed only after
receiving approval from the competent authority.

Composite
contract-
Tripartite
agreement

ii.

iii.

iv.

This clause is applicable for the works for which the estimated cost put to
tender is more than Rs.500.00 crores.

The main contractor shall finalise his rates, terms and conditions and mode of
execution of work with specialised agencies for all works covered in various
subhead of works on receipt of work order but specifications, preferred
makes of materials and performance of system shall remain as specified in
tender document.

The main contractor shall arrange an agreement between department, main
contractor and associated agencies for all subheads on receipt of work order
from the engineer-in-charge. Main contractor and expert agency shall be
jointly responsible for quality of work and performance of the system.

Main contractor shall submit list of associated agency for each specialized
work within 1/12% of stipulated completion period or within one month from
issue of work order whichever is later along with documentary evidence for
financial soundness, technical capabilities and their experience for executing
similar specialized works along with his application seeking acceptance for
the name of associated agency. Approval / rejection for the name of
associated agency shall be accorded thereafter by NIT approving authority
within a period of 15 days each subhead wise.

The main contractor shall submit dulz signed tripartite agreement on the
format provided by AAI within 2/12" of stipulated completion period or 60
days whichever is later for acceptance and signature of department. The
extension of time for signing of this agreement shall not be generally
permitted. The signing time shall only be extended if handing over of site is
delayed due to reasons beyond control of the contractor.

Conditions of
composite
contract

ii.

iii.

i.  Main contractor shall be responsible for submission of earnest money.
The mobilization advance shall be paid to main contractor as per terms and
conditions of contract and indicated under Clause 10 B. The first instalment
of mobilization advance shall be corresponding to the value of work which
shall be executed by the main contractor. The subsequent mobilization
advances corresponding to value of work covered in each subhead shall be
released on signing of each Tripartite Agreement with expert agency for the
same.

The security deposit shall be deducted from the running bills of main

AAL
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contractor.

iv. Main contractor shall be responsible for completion of work as per time
schedule indicated in the NIT. The compensation for the delay shall be levied
on the main contractor only.

v. The coordination meetings called by AAI or it’s representative shall be
attended by associated expert agencies as and when required. Expert agency
shall be responsible for technical soundness, quality of work and adherence to
tender specifications. The main contractor as well as associated agency shall
be responsible for rectification of deficiencies noticed in specialized work.

Payment
Conditions for
Composite
Contract

i. It will be the responsibility of main contractor to finalize expert agencies for
the execution of works covered under all subheads of NIT. The main
contractor shall not be paid for value of work covered under second running
bill & subsequent bills till all associated Agencies for specialized works are
finalized.

ii. BLANK

iii. The running bill for specialized work shall be processed as per terms and
conditions of the contract. All deductions like security deposit, income tax
and part rate for incomplete work or due to any other reason shall be made as
per contract conditions from each running bill.

Clause 48

Escrow
Account

i.  All payments for the works estimated cost more than Rs.500 Cr shall be
made only through Escrow Account opened by the contractor. However for
works costing less than Rs.500 Cr., it shall be at the descretion of Technical
Sanctioning authority to opt for Escrow account or not. The bank charges for
Escrow Account shall be borne by contractor. The detailed condtions of
Escrow Account shall be drawn in consultation with associated bank.

ii. Mobilization advance for mobilisation of resources and purchase of plant &
machinery shall be credited directly to the escrow account opened for this
contract through bank transfer as per terms and condition of contract. The
agency shall be able to utilise 25% (or as decided by TS authority) of each
instalment of mobilisation advance to meet minor expenses like construction
of site office, purchase of office equipment and other minor works, while
release of balance 75% fund shall be regulated by the department. The
contractor shall seek prior concurrence of Engineer-in Charge for release of
payment to the supplier etc. through Escrow Account by the Bank. Funds
against cheque issued by contractor shall be released by Bank on receipt of
written consent from Engineer-in Charge.

iii. Payment received and credited against each RA Bill, can be utilised 25%
directly by the contractor for minor expenses like salary, stationary, office
expenses etc. AAI shall exercise control for release of payment by contractor
for balance 75%.

iv. The Contractor shall submit his proposal to the Engineer-in-
Charge/Authority for utilisation of funds made available by AAI (75%
against each RA bill)

AAL
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Name of agency for whom payment is proposed to be released.

Details of work executed/material supplied by agency to whom he
intends to release payment.

c. Nature of advance payment if any, has to be released to the supplier
for supply of material for the project only.

d. Documentary evidence in support of his claim.

Engineer —in-charge will examine and approve full/part of such payments as
per agency’s request within maximum of three working days. The terms and
condition of Escrow Account shall be finalised with bank according to terms
and conditions of contract. Bank shall release payment against such cheques
only after written consent of authorised officer of AAI is received.

Contractor shall be permitted to close Escrow Account on receipt of final
payment for the work/project or on receipt of letter for foreclosure of work
by the AAIL All balances and liabilities against this Escrow Account shall be
left at the disposal of the contractor.

AAL
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AIRPORTS AUTHORITY OF INDIA

SAFETY CODE

Suitable Scaffolds should be provided for workmen for all works that cannot safely be done
from the ground, or from solid construction except such short period work as can be done
safely from ladders. When a ladder is used, an extra mazdoor shall be engaged for holding the
ladder and if the ladder is used for carrying materials as well suitable footholds and hand-hold
shall be provided on the ladder and the ladder shall be given an inclination not steeper than %4
to 1 (4 horizontal and 1 vertical).

Scaffolding of staging more than 3.6m (12ft.) above the ground or floor, swung or suspended
from an overhead support or erected with stationary support shall have a guard rail properly
attached or bolted, braced and otherwise secured at least 90 cm. (3ft.) high above the floor or
platform of such scaffolding on staging and extending along the entire length of the outside
and ends there of with only such opening as may be necessary for the delivery of materials.
Such scaffolding or staging shall be so fastened as to prevent it from swaying from the
building or structure.

Working platforms, gangways and stairways should be so constructed that they should not sag
unduly or unequally, and if the height of the platform or the gangway or the stairway is more
than 3.6 m (12ft.) above ground level or floor level, they should be closely boarded, should
have adequate width and should be suitably fastened as described in (2) above.

Every opening in the floor of a building or in a working platform shall be provided with
suitable means to prevent the fall of person or materials by providing suitable fencing or
railing whose minimum height shall be 90 cm.(3ft.)

Safe means of access shall be provided to all working platforms and other working places.
Every ladder shall be securely fixed. No portable single ladder shall be over 9m. (30ft.) in
length while the width between side rails in rung ladder shall in no case be less than 29 cm.
(11 ‘4 ) for ladder upto and including 3m. (10ft.) in length. For long ladders, this width
should be increased at least %4 for each additional 30cm. (1 foot) of length. Uniform step
spacing of not more than 30cm shall be kept. Adequate precautions shall be taken to prevent
danger from electrical equipment. No materials on any of the site or work shall be so stacked
or placed as to cause danger or inconvenience to any person or the public. The contractor shall
provide all necessary fencing and lights to protect the public from accident and shall be bound
to bear the expenses of defence of every suit, action or other proceedings at law that may be
brought by any person for injury sustained owing to neglect of the above precautions and to
pay any damages and cost which may be awarded in any such suit, action or proceedings to
any such person on which may, with the consent of the contractor, be paid to compensate any
claim by any such person.

a. Excavation and Trenching — All trenches 1.2 m. (4ft.) or more in depth, shall at all times
be supplied with at least one ladder for each 30m. (100ft.) in length or fraction thereof, Ladder
shall extend from bottom of the Trench to at least 90cm (3fts) above the surface of the ground.
The side of the trenches which are 1.5 m. (5 ft.) or more in depth shall be stepped back to give
suitable slope or securely held by timber bracing, so as to avoid the danger of sides collapsing.
The excavated material shall not be placed within 1.5 m. (5 ft.) of the edges of the trench or
half of the depth of the trench whichever is more. Cutting shall be done from top to bottom.
Under no circumstances, undermining or undercutting shall be done.
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b. Safety Measures for digging bore holes: -

i.  If the bore well is successful, it should be safely capped to avoid caving and collapse
of the bore well. The failed and the abandoned ones should be completely refilled to
avoid caving and collapse;

ii.  During drilling, Sign boards should be erected near the site with the address of the
drilling contractor and the Engineer-in-charge of the work;

iii. Suitable fencing should be erected around the well during the drilling and after the
installation of the rig on the point of drilling, flags shall be put 50 Mtr all around the
point of drilling to avoid entry of people/animals;

iv. After drilling the bore well, a cement platform (0.50 Mtr x 0.50 Mtr x 1.20 Mtr) 0.60
Mtr above ground level and 0.60 Mtr below ground level should be constructed
around the well casing;

v. After the completion of the borewell, the contractor should kept the borewell properly
by 1d welding steel plate, cover the borewell with the drilled wet soil and fix thorny
shrubs over the soil. This should be done even while repairing the pump;

vi. After the borewell is drilled the entire site should be brought to the ground level;

Demolition — Before any demolition work is commenced and also during the progress of the

work,

i) All roads and open areas adjacent to the work site shall either be closed or suitably
protected.

ii) No electric cable or apparatus which is liable to be a source of danger or a cable or
apparatus used by the operator shall remain electrically charged.

iii) All practical steps shall be taken to prevent danger to persons employed from risk of fire
or explosion or flooding. No floor, roof or other part of the building shall be so
overloaded with debris or materials as to render it unsafe.

All necessary personal safety equipment as considered adequate by the Engineer-in-Charge
should be kept available for the use of the person employed on the site and maintained in a
condition suitable for immediate use, and the contractor should take adequate steps to ensure
proper use of equipment by those concerned. The following safety equipment shall invariably
be provided.

1) Workers employed on mixing asphaltic materials, cement and lime mortars shall be
provided with protective footwear and protective goggles.

ii) Those engaged in white washing and mixing or stacking of cement bags or any material
which is injurious to the eyes, shall be provided with protective goggles.

iii) Those engaged in welding works shall be provided with welder’s protective eye-shields.

iv) Stone breaker shall be provided with protective goggles and protective clothing and
seated at sufficiently safe intervals.

v) When workers are employed in sewers and manholes, which are in active use, the contractors
shall ensure that the manhole covers are opened and ventilated atleast for an hour before the
workers are allowed to get into the manholes, and the manholes so opened shall be cordoned
off with suitable railing and provided with warning signals or boards to prevent accident to
the public. In addition, the contractor shall ensure that the following
safety measures are adhered to:-

a) Entry for workers into the line shall not be allowed except under supervision of the Sr.
Superintendent (Engg.) or any other higher officer.

b) Atleast 5 to 6 manholes upstream and downstream should be kept open for at least 2 to 3
hours before any man is allowed to enter into the manhole for working inside.

c) Before entry, presence of toxic gases should be tested by inserting wet lead acetate paper
which changes colour in the presence of such gases and gives indication of their presence.
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d)

g)
h)

)
k)
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Presence of Oxygen should be verified by lowering a detector lamp into the manhole. In
case, no Oxygen is found inside the sewer line, workers should be sent only with oxygen
kit.

Safety belt with rope should be provided to the workers. While working inside the
manholes, such rope should be handled by two men standing outside to enable him to be
pulled out during emergency.

The area should be barricaded or condoned off by suitable means to avoid mishaps of any
kind. Proper warning signs should be displayed for the safety of the public whenever
cleaning works are undertaken during night or day.

No smoking or open flames shall be allowed near the blocked manhole being cleaned.
The malba obtained on account of cleaning of blocked manholes and sewer lines should
be immediately removed to avoid accidents on account of slippery nature of the malba.
Workers should not be allowed to work inside the manhole continuously. He should be
given rest intermittently. The Engineer-in-Charge may decide the time upto which a
worker may be allowed to work continuously inside the manhole.

Gas masks with Oxygen Cylinder should be kept at site for use in emergency.
Air-blowers should be used for flow of fresh air through the manholes. Whenever called
for, portable air blowers are recommended for ventilating the manholes. The Motors for
these shall be vapour proof and of totally enclosed type. Non sparking gas engines also
could be used but they should be placed at least 2 metres away from the opening and on
the leeward side protected from wind so that they will not be a source of friction on any
inflammable gas that might be present.

The workers engaged for cleaning the manholes / sewers should be properly trained
before allowing to work in the manhole.

The workers shall be provided with Gumboots or non sparking shoes bump helmets and
gloves non sparking tools safety lights and gas masks and portable air blowers (when
necessary). They must be supplied with barrier cream for anointing the limbs before
working inside the sewer lines.

Workmen descending a manhole shall try each ladder stop or rung carefully before
putting his full weight on it to guard against insecure fastening due to corrosion of the
rung fixed to manhole well.

If a man has received a physical injury, he should be brought out of the sewer
mmediaitlioandirdegreate predigabid seopld beareqvaderd i Bindividual situation but
the decision of the Engineer-in-Charge regarding the steps to be taken in this regard in an
individual case will be final.

(vi) The Contractor shall not employ men and women below the age of 18 years on the work

a)
b)

c)

of painting with products containing lead in any form. Wherever men above the age of 18
are employed on the work of lead painting, the following precaution should be taken:-

No paint containing lead or lead products shall be used except in the form of paste or
ready made paint.

Suitable face masks should be supplied for use by the workers when paint is applied in
the form of spray or a surface having lead paint is dry rubbed and scrapped.

Overall shall be supplied by the contractors to the workmen and adequate facilities shall
be provided to enable the working painters to wash during and on the cessation of work.

An additional clause (viii)(i) of AAI Safety Code (iv) the Contractor shall not employ women
and men below the age of 18 on the work of painting with product containing lead in any form,
wherever men above the age of 18 are employed on the work of lead painting, the following
principles must be observed for such use:

1)
ii)

White lead, sulphate of lead or product containing these pigment, shall not be used in
painting operation except in the form of pastes or paint ready for use.

Measures shall be taken, wherever required in order to prevent danger arising from the
application of a paint in the form of spray.
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iii) Measures shall be taken, wherever practicable, to prevent danger arising out of from dust
caused by dry rubbing down and scraping.

iv) Adequate facilities shall be provided to enable working painters to wash during and on
cessation of work.

v) Overall shall be worn by working painters during the whole of working period.

vi) Suitable arrangement shall be made to prevent clothing put off during working hours
being spoiled by painting materials.

vii) Cases of lead poisoning and suspected lead poisoning shall be notified and shall be
subsequently verified by medical man appointed by competent authority of AAL

viii))  AAI may require, when necessary medical examination of workers.

ix) Instructions with regard to special hygienic precautions to be taken in the painting trade
shall be distributed to working painters.

When the work is done near any place where there is risk of drowning, all necessary
equipments should be provided and kept ready for use and all necessary steps taken for
prompt rescue of any person in danger and adequate provision, should be made for prompt
first aid treatment of all injuries likely to be obtained during the course of the work.

Use of hoisting machines and tackle including their attachments, anchorage and supports shall

conform to the following standards or conditions:

i) (a) These shall be of good mechanical construction, sound materials and adequate
strength and free from patent defects and shall be kept repaired and in good working
order.

(b) Every rope used in hoisting or lowering materials or as a means of suspension shall
be of durable quality and adequate strength, and free from patent defects.

ii) Every crane driver or hoisting appliance operator, shall be properly qualified and no
person under the age of 21 years should be in charge of any hoisting machine including
any scaffolding winch or give signals to operator.

iii) In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley
block used in hoisting or as means of suspension, the safe working load shall be
ascertained by adequate means. Every hoisting machine and all gear referred to above
shall be plainly marked with the safe working load. In case of a hoisting machine having a
variable safe working load each safe working load and the condition under which it is
applicable shall be clearly indicated. No part of any machine or any gear referred to above
in this paragraph shall be loaded beyond the safe working load except for the purpose of
testing.

iv) In case of departmental machines, the safe working load shall be notified by the Electrical
Engineer-in-Charge. As regards contractor’s machines the contractors shall notify the safe
working load of the machine to the Engineer-in-Charge whenever he brings any
machinery to site of work and get it verified by the electrical Engineer concerned.

Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting
appliances should be provided with efficient safeguards. Hoisting appliances should be
provided with such means as will reduce to the minimum the risk of accidental descent of the
load. Adequate precautions should be taken to reduce to the minimum the risk of any part of a
suspended load becoming accidentally displaced. When workers are employed on electrical
installations which are already energized, insulating mats, wearing apparel, such as gloves,
sleeves and boots as may be necessary should be provided. The worker should not wear any
rings, watches and carry keys or other materials which are good conductors of electricity.

All scaffolds, ladders and other safety devices mentioned or described herein shall be

maintained in safe condition and no scaffold, ladder or equipment shall be altered or removed
while it is in use. Adequate washing facilities should be provided at or near places of work.
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14.  These safety provisions should be brought to the notice of all concerned by display on a
notice board at a prominent place at work spot. The person responsible for compliance of the
safety code shall be named therein by the contractor.

15.  To ensure effective enforcement of the rules and regulations relating to safety precautions the
arrangements made by the contractor shall be open to inspection by the Labour Officer or
Engineer-in- Charge of the department or their representatives.

16.  Notwithstanding the above clauses from (1) to (15), there is noting in these to exempt the
contractor from the operations of any other Act or Rules in force in the Republic of India.
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MODEL RULES FOR THE PROTECTION OF HEALTH AND SANITARY
ARRANGEMENTS FOR WORKERS EMPLOYED BY AAI ORITS

CONTRACTORS

APPLICATION

These rules shall apply to all buildings and construction works in charge of AAI in which
twenty or more workers are ordinarily employed or are proposed to be employed in any day
during the period during which the contract work is in progress.

DEFINITION

Work place means a place where twenty or more workers are ordinarily employed in
connection with construction work on any day during the period during which the contract
work is in progress.

FIRST-AID FACILITIES

®

At every work place, there shall be provided and maintained, so as to be easily
accessible during working hours, first-aid boxes at the rate of not less than one box
for 150 contract labour or part thereof ordinarily employed.

The first-aid box shall be distinctly marked with a red cross on white back ground
and shall contain the following equipment.

For work places in which the number of contract labour employed does not exceed 50
Each first —aid box shall contain the following equipments:

6 small sterilised dressings

3 medium size sterilised dressings

3 large size sterilised dressings

3 large sterilised burn dressings

1 (30 ml) bottle containing a two per cent alcoholic solution of iodine.

1 (30 ml) bottle containing salvolatile having the dose and mode of administration
indicated on the label.

1 snakebite lancet.

1 (30 gms) bottle of potassium permanganate crystals.

1 pair scissors.

Icopy of the first-aid leaflet issued by the Director General, Factory Advice Service
and Labour Institute, Government of India.

1 bottle containing 100 tablets (each of 5 gms) of aspirin.

Ointment for burns.

A Dottle of suitable surgical antiseptic solution.

For work places in which the number of contract labour exceed 50. Each first-aid box
shall contain the following equipments.

12 small sterilised dressings.

6 medium size sterilised dressings.

6 large size sterilised dressings

6 large size sterilised burn dressings.

6 (15 gms) packets sterilised cotton wool.

1 (60 ml). Bottle containing two per cent alcoholic solution iodine.

1 (60 ml) bottle containing salvolatile having the dose and mode of administration
indicated on the label.

1 roll of adhesive plaster.

1 snake bite lancet.

1 (30 gms) bottle of potassium permanganate crystals.

1 pair scissors.

1 copy of the first-aid leaflet issued by the Director General Factory Advice Service
and Labour Institute / Government of India.

A bottle containing 100 tablets (each of 5 gms) of aspirin.
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14.  Ointment for burns.
15. A bottle of suitable surgical antiseptic solution.

(i) Adequate arrangements shall be made for immediate recoupment of the equipment when

necessary.

(iv) Nothing except the prescribed contents shall be kept in the First-aid box.
(v) The first-aid box shall be kept in charge of a responsible person who shall always be readily

available during the working hours of the work place.

(vi) aperson in charge of the First-aid box shall be a person trained in First-aid treatment in the

work places where the number of contract labour employed is 150 or more.

(vii) In work places where the number of contract labour employed is 500 or more and hospital

facilities are not available within easy distance from the works. First-aid posts shall be
established and run by a trained compounder. The compounder shall be on duty and shall be
available at all hours when the workers are at work.

(viii)) Where work places are situated in places which are not towns or cities, a suitable motor

AAL

transport shall be kept readily available to carry injured person or person suddenly taken ill
to the nearest hospital.

DRINKING WATER

i) In every work place, there shall be provided and maintained at suitable places, easily
accessible to labour, a sufficient supply of cold water fit for drinking.

i1) Where drinking water is obtained from an intermittent public water supply, each work place
shall be provided with storage where such drinking water shall be stored.

iii) Every water supply or storage shall be at a distance of not less than 50 feet from any latrine
drain or other source of pollution. Where water has to be drawn from an existing well which is
within such proximity of latrine, drain or any other source of pollution, the well shall be
properly chlorinated before water is drawn from it for drinking. All such wells shall be entirely
closed in and be provided with a trap door which shall be dust and waterproof.

iv) A reliable pump shall be fitted to each covered well, the trap door shall be kept locked and
opened only for cleaning or inspection which shall be done at least once a month.

WASHING FACILITIES

1) In every work place adequate and suitable facilities for washing shall be provided and
maintained for the use of contract labour employed therein.

i1) Separate and adequate cleaning facilities shall be provided for the use of male and female
workers.

iii) Such facilities shall be conveniently accessible and shall be kept in clean and hygienic
condition.

LATRINES AND URINALS

i) Latrines shall be provided in every work place on the following scale namely:
a)  Where female are employed, there shall be at least one latrine for every 25 females.
b)  Where males are employed, there shall be at least one latrine for every 25 males.

ii) Provided that, where the number of males or females exceeds 100, it shall be sufficient if
there is one latrine for 25 males or females as the case may be upto the first 100, and one for
every 50 thereafter.

iii) Every latrine shall be under cover and so partitioned off as to secure privacy, and shall have
a proper door and fastenings.

iv) Construction of latrines: The inside walls shall be constructed of masonry or some suitable
heat-resisting non absorbent materials and shall be cement washed inside and outside at
least once a year, Latrines shall not be of a standard lower than borehole system.
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ii.

iii.

iv.

v) (a) Where workers of both sexes are employed, there shall be displayed outside each block
of latrine and urinal, a notice in the language understood by the majority of the workers
“For Men only” or “For Women Only” as the case may be.

(b) he notice shall also bear the figure of a man or of a woman, as the case may be.

vi) There shall be at least one urinal for male workers upto 50 and one for female workers upto
fifty employed at a time, provided that where the number of male or female workmen, as
the case may be exceeds 500, it shall be sufficient if there is one urinal for every 50 males
or females upto the first 500 and one for every 100 or part thereafter.

vii) (a) The latrines and urinals shall be adequately lighted and shall be maintained in a clean
and sanitary condition at all times.

(b) Latrines and urinals other than those connected with a flush sewage system shall comply
with the requirements of the Public Health Authorities.

viii) Water shall be provided by means of tap or otherwise so as to be conveniently accessible
in or near the latrines and urinals.

ix) Disposal of excreta: Unless otherwise arranged for by the local sanitary authority,
arrangements for proper disposal of excreta by incineration at the work place shall be
made by means of a suitable incinerator. Alternately excreta may be disposed of by
putting a layer of night soil at the bottom of a pucca tank prepared for the purpose and
covering it with a 15 cm. Layer of waste or refuse and then covering it with a layer of
earth for a fortnight (when it will turn to manure).

x) The contractor shall at his own expense, carry out all instructions issued to him by the
Engineering-Charge to effect proper disposal of night soil and other conservancy work in
respect of the contractor’s workmen or employees on the site. The contractor shall be
responsible for payment of any charges which may be levied by Municipal or Cantonment
Authority for execution of such on his behalf.

PROVISION OF SHELTER DURING REST

At every place there shall be provided, free of cost, four suitable sheds, two for meals and the
other two for rest separately for the use of men and women labour. The height of each shelter
shall not be less than 3 metres (10 ft) from the floor level to the lowest part of the roof. These
shall be kept clean and the space provided shall be on the basis of 0.6 sq.m. (6 sft) per head.
Provided that the Engineer-in-Charge may permit subject to his satisfaction, a portion of the
building under construction or other alternative accommodation to be used for the purpose.

CRECHES

At every work place, at which 20 or more women workers are ordinarily employed, there shall
be provided two rooms of reasonable dimensions for the use of their children under the age of
six years. One room shall be used as a play room for the children and the other as their
bedroom. The rooms shall be constructed with specifications as per clause 19 H (ii) a,b& c.

The rooms shall be provided with suitable and sufficient openings for light and ventilation.
There shall be adequate provision of sweepers to keep the places clean.

The contractor shall supply adequate number of toys and games in the play room and sufficient
number of cots and beddings in the bed room.

The contractor shall provide one ayaa to look after the children in the créche when the number
of women workers does not exceed 50 and two when the number of women workers exceed 50.

The use of the rooms earmarked as créches shall be restricted to children, their attendants and
mothers of the children.
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CANTEENS

In every work place where the work regarding the employment of contractor labour is likely to

continue for six months and where in contract labour numbering one hundred or more are

ordinarily employed, an adequate canteen shall be provided by the contractor for the use of such
contract labour.

The canteen shall be maintained by the contractor in an efficient manner.

The canteen shall consist of at least a dining hall, kitchen, storeroom, pantry and washing places

separately for workers and utensils.

The canteen shall be sufficiently lighted at all times when any person has access to it.

The floor shall be made of smooth and impervious materials and inside walls shall be lime

washed or colour washed at least once in each year. Provided that the inside walls of the kitchen

shall be lime washed every four months.

The premises of the canteen shall be maintained in a clean and sanitary condition.

Waste water shall be carried away in suitable covered drains and shall not be allowed to

accumulate so as to cause a nuisance.

Suitable arrangements shall be made for the collection and disposal of garbage.

The dining hall shall accommodate at a time 30 per cent of the contract labour working at a

time.

The floor area of the dining hall, excluding the area occupied by the service counter and any

furniture except tables and chairs shall not be less than one square metre (10 sft) per diner to be

accommodated as prescribed in sub-Rule 9.

(a) A portion of the dining hall and service counter shall be partitioned off and reserved for
women workers in proportion to their number. (b) Washing places for women shall be
separate and screened to secure privacy.

Sufficient tables stools, chairs or benches shall be available for the number of diners to be
accommodated as prescribed in Sub-Rule 9.

(a) 1. There shall be provided and maintained sufficient utensils crockery, furniture and any
other equipment necessary for the efficient running of the canteen.
2.The furniture utensils and other equipment shall be maintained in a clean and hygienic
condition.

1. Suitable clean clothes for the employees serving in the canteen shall be provided and
maintained.

2. A service counter, if provided, shall have top of smooth and impervious material.

3. Suitable facilities including an adequate supply of hot water shall be provided for the
cleaning of utensils and equipments.

The food stuffs and other items to be served in the canteen shall be in conformity with the
normal habits of the contract labour.

The charges for food stuffs, beverages and any other items served in the canteen shall be based
on ‘No Profit, No loss’ and shall be conspicuously displayed in the canteen.

In arriving at the price of foodstuffs, and other article served in the canteen, the following

items shall not be taken into consideration as expenditure namely :-

a) The rent of land and building.

b) The depreciation and maintenance charges for the building and equipments provided for
the canteen.

¢) The cost of purchase, repairs and replacement of equipments including furniture,
crockery, cutlery and utensils.

d) The water charges and other charges incurred for lighting and ventilation.

e) The interest and amounts spent on the provision and maintenance of equipments
provided for the canteen.

The accounts pertaining to the canteen shall be audited once every 12 months by registered
accountants and auditors.
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10)

11)

12)

AAL

ANTI-MALARIAL PRECAUTIONS

The contractor shall at his own expense, conform to all anti-malarial instructions given to him
by the Engineer-in-Charge including the filling up of any borrow pits which may have been
dug by him.

The above rules shall be incorporated in the contracts and in notices inviting tenders and shall
form an integral part of the contracts.

AMENDMENTS

AAI may, from time to time, add to or amend these rules and issue directions - it may
consider necessary for the purpose of removing any difficulty which may arise in the
administration thereof.
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2)

3)

4)

AAL

AIRPORTS AUTHORITY OF INDIA

Contractor’s Labour Regulations
SHORT TITLE
These regulations may be called the AAI Contractors Labour Regulations.

DEFINITIONS

(i) Workman means any person employed by AAI or its contractor directly or indirectly

through a subcontractor with or without the knowledge of the AAI to do any skilled,

semiskilled or unskilled manual, supervisory, technical or clerical work for hire or reward,

whether the terms of employment are expressed or implied but does not include any person: -

a) Who is employed mainly in a managerial or administrative capacity: or

b) Who, being employed in a supervisory capacity draws wages exceeding five hundred
rupees per mensem or exercises either by the nature of the duties attached to the office or
by reason of powers vested in him, functions mainly of managerial nature: or

¢) Who is an out worker, that is to say, person to whom any article or materials are given
out by or on behalf of the principal employers to be made up cleaned, washed, altered,
ornamental finished, repaired adopted or otherwise processed for sale for the purpose of
the trade or business of the principal employers and the process is to be carried out either
in the home of the out worker or in some other premises, not being premises under the
control and management of the principal employer. No person below the age of 14 years
shall be employed to act as a workman.

(ii) Fair Wages means wages whether for time or piece work fixed and notified under the
provisions of the Minimum Wages Act from time to time.

(iii) Contractors shall include every person who undertakes to produce a given result other
than a mere supply of goods or articles of manufacture through contract labour or who
supplies contract labour for any work and includes a subcontractor.

(iv) Wages shall have the same meaning as defined in the Payment of Wages Act.

i) Normally working hours of an adult employee should not exceed 9 hours a day. The
working day shall be so arranged that inclusive of interval for rest, if any, it shall not spread
over more than 12 hours on any day.

ii)When an adult worker is made to work for more than 9 hours on any day or for more than
48 hours in any week, he shall be paid over time for the extra hours put in by him at double
the ordinary rate of wages.

iii) a) Every worker shall be given a weekly holiday normally on a Sunday, in accordance
with the provisions of the Minimum Wages (Central) Rules 1960 as amended from time to
time irrespective of whether such worker is governed by the Minimum Wages Act or not.

b) Where the minimum wages prescribed by the Central/State Government under the
Minimum Wages Act are not inclusive of the wages for the weekly day of rest, the worker
shall be entitled to rest day wages at the rate applicable to the next preceding day, provided he
has worked under the same contractor for a continuous period of not less than 6 days.

¢) Where a contractor is permitted by the Engineer-in-Charge to allow a worker to work on a
normal weekly holiday, he shall grant a substituted holiday to him for the whole day on one of
the five days immediately before or after the normal weekly holiday and pay wages to such
worker for the work performed on the normal weekly holiday at overtime rate.

DISPLAY OF NOTICE REGARDING WAGES ETC.

The contractor shall before he commences his work on contract, display and correctly
maintain and continue to display and correctly maintain in a clear and legible condition in
conspicuous places on the work, notices in English and in the local Indian languages spoken
by the majority of the workers giving the minimum rates of wages fixed under Minimum
Wages Act, the actual wages being paid, the hours of work for which such wage are earned,
wages periods, dates of payments of wages and other relevant information as per

Appendix’ VIII’.
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ii.

iv.

vi.

vii.
viii.

ix.

xi.

6)

ii.

AAL

PAYMENT OF WAGES
The contractor shall fix wage periods in respect of which wages shall be payable.

No wage period shall exceed one month.

The wages of every person employed as contract labour in an establishment or by a contractor
where less than one thousand such persons are employed shall be paid before the expiry of
seventh day and in other cases before the expiry of tenth day after the last day of the wage
period in respect of which the wages are payable.

Where the employment of any worker is terminated by or on behalf of the contractor the
wages earned by him shall be paid before the expiry of the second working day from the date
on which his employment is terminated.

All payment of wages shall be made on a working day at the work premises and during the
working time and on a date notified in advance and in case the work is completed before the
expiry of the wage period, final payment shall be made within 48 hours of the last working
day.

Wages due to every worker shall be paid to him direct or to other person authorised by him in
this behalf.

All wages shall be paid in current coin or currency or in both.

Wages shall be paid without any deductions of any kind except those specified by the Central
Government by general or special order in this behalf or permissible under the Payment of
Wages Act 1956.

A notice showing the wages period and the place and time of disbursement of wages shall be
displayed at the place of work and a copy sent by the contractor to the Engineer-in-Charge
under acknowledgement.

It shall be the duty of the contractor to ensure the disbursement of wages in the presence of
the Senior Superintendent Engg or authorised representative of the Engineer-in-Charge who
will be required to be present at the place and time of disbursement of wages by the contractor
to workmen.

The contractor shall obtain from Engineer in charge or the authorised representative of the
Engineer-in-Charge a certificate under his signature at the end of the entries in the “Register
of Wages” or the “Wage-cum-Muster Roll” as the case may be in the following form:
“Certified that the amount shown in column No. ............ has been paid to the workman
concerned in my presence on .............. ) S

Note: In case of payment of wages paid through bank, the contractor shall submit a copy of
bank statement for relevant period duly signed by him.

FINES AND DEDUCTIONS WHICH MAY BE MADE FROM WAGES

The wages of a worker shall be paid to him without any deduction of any kind except the

following:

a) Fines

b) Deductions for absence from duty i.e. from the place or the places where by the terms of
his employment he is required to work. The amount of deduction shall be in proportion to
the period for which he was absent.

¢) Deduction for damage to or loss of goods expressly entrusted to the employed person for
custody, or for loss of money or any other deduction which he is required to account,
where such damage or loss is directly attributable to his neglect or default.

d) Deduction for recovery of advances or for adjustment of overpayment of wages, advances
granted shall be entered in a register.

e) Any other deduction which the Central Government may from time to time allow.

No fines should be imposed on any worker save in respect of such acts and omissions on his
part as have been approved of by the Chief Labour Commissioner.

Note: An approved list of Acts and Omissions for which fines can be imposed is enclosed at
Appendix-XIIL.
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iii.

iv.

vi.

7)

ii.
iii.

iv.

Vi.
vii.

viii.

8)

il
iii.

iv.

AAL

No fine shall be imposed on a worker and no deduction for damage or loss shall be made
from his wages until the worker has been given an opportunity of showing cause against such
fines or deductions.

The total amount of fine which may be imposed in any one wage period on a worker shall not
exceed an amount equal to three paise in a rupee of the total wages, payable to him in respect
of that wage period.

No fine imposed on any worker shall be recovered from him by instalment, or after the expiry
of sixty days from the date on which it was imposed.

Every fine shall be deemed to have been imposed on the day of the act or omission in respect.
of which it was imposed.

LABOUR RECORDS
The contractor shall maintain a Register of persons employed on work on contract in Form
XIITI of the CL(R&A) Central Rules 1971 (Appendix VI)
The contractor shall maintain a Muster Roll register in respect of all workmen employed by
him on the work under Contract in Form XVI of the CL (R&A) Rules 1971 (Appendix VII).
The contractor shall maintain a Wage Register in respect of all workmen employed by him on
the work under contract in Form XVII of the CL (R&A) Rules 1971 (Appendix VIII)
Register of accident - The contractor shall maintain a register of accidents in such form as
may be convenient at the work place but the same shall include the following particulars :

a) Full particulars of the labourers who met with accident.

b) Rate of Wages

¢) Sex

d) Age

e) Nature of accident and cause of accident

f) Time and date of accident

g) Date and time when admitted in Hospital

h) Date of discharge from the Hospital

1) Period of treatment and result of treatment

j) Percentage of loss of earning capacity and disability as assessed by Medical officer

k) Claim required to be paid under Workmen’s Compensation Act.

1) Date of payment of compensation

m) Amount paid with details of the person to whom the same was paid

n) Authority by whom the compensation was assessed.

0) Remarks
The contractor shall maintain a Register of Fines in the Form XII of the CL(R&A) Rules 1971
(Appendix-XIII).
The contractor shall display in a good condition and in a conspicuous place of work the
approved list of acts and omissions for which fines can be imposed (Appendix-XII)

The contractor shall maintain a Register of deductions for damage or loss in Form XX of
the CL (R&A) Rules 1971 (Appendix-XIV)

The contractor shall maintain a Register of Advances in Form XXIII of the CL (R&A) Rules
1971 (Appendix-XV)

The contractor shall maintain a Register of Overtime in Form XXIII of the CL (R&A) Rules
1971 (Appendix-XVI).

ATTENDANCE CARD-CUM-WAGE SLIP

The contractor shall issue an Attendance card-cum-wage slip to each workman employed by
him in the specimen form at (Appendix-I1X)

The card shall be valid for each wage period.

The contractor shall mark the attendance of each workman on the card twice each day, once
atthe commencement of the day and again after the rest interval, before he actually starts
work.

The card shall remain in possession of the worker during the wage period under reference.
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vi.

10.

11.

12.

13.

14.

15.

a)
b)

AAL

The contractor shall complete the wage slip portion on the reverse of the card at least a day
prior to the disbursement of wages in respect of the wage period under reference.

The contractor shall obtain the signature or thumb impression of the worker on the wage slip
at the time of disbursement of wages and retain the card with himself.

EMPLOYMENT CARD

The contractor shall issue an Employment Card in Form XIV of the CL (R&A) Central
Rules 1971 to each worker within three days of the employment of the worker (Appendix-X).

SERVICE CERTIFICATE
On termination of employment for any reason whatsoever the contractor shall issue to the

workman whose services have been terminated, a Service certificate in Form XV of the
CL(R&A) Central Rules 1971.

PRESERVATION OF LABOUR RECORDS

All records required to be maintained under Regulations Nos. 6 & 7 shall be preserved in
original for a period of three years from the date of last entries made in them and shall be
made available for inspection by the Engineer-in-Charge or Labour Officer or any other
officers authorised by the Ministry of Urban Development in this behalf.

POWER OF LABOUR OFFICER TO MAKE INVESTIGATIONS OR ENQUIRY

The Labour Officer or any person authorised by Central Government on their behalf shall
have power to make enquiries with a view to ascertaining and enforcing due and proper
observance of Fair Wage Clauses and the Provisions of these Regulations. He shall
investigate into any complaint regarding the default made by the contractor or subcontractor
in regard to such provision.

REPORT OF LABOUR OFFICER

The Labour Officer or other persons authorised as aforesaid shall submit a report of result of
his investigation or enquiry to the Engineer-in-Charge concerned indicating the extent, if any,
to which the default has been committed with a note that necessary deductions from the
contractor’s bill be made and the wages and other dues be paid to the labourers concerned. In
case an appeal is made by the contractor under Clause 13 of these regulations, actual payment
to labourers will be made by the Engineer-in-Charge after G.M. Engg. has given his decision
on such appeal.

(i) Engineer-in-Charge shall arrange payments to the labour concerned within 45 days from
the receipt of the report from the Labour Officer or the G.M. Engineer as the case may be.

APPEAL AGAINST THE DECISION OF LABOUR OFFICER

Any person aggrieved by the decision and recommendations of the Labour Officer or other
person so authorised may appeal against such decision to the Engineer-in-Charge concerned
within 30 days from the date of decision, but subject to such appeal, the decision of the officer
shall be final and binding upon the contractor.

PROHIBITION REGARDING REPRESENTATION THROUGH LAWYER

A workman shall be entitled to be represented in any investigation or enquiry under these
regulations by :
An officer of a registered trade union of which he is a member.

An officer of a federation of trade unions to which the trade union referred to in Clause (a) is
affiliated.
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16.

17.

18.
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Where the employer is not a member of any registered trade union, by an officer of a
registered trade union, connected with the industry in which the worker is employed or by any
other workman employed in the industry in which the worker is employed.

An employer shall be entitled to be represented in any investigation or enquiry under these
regulations by:

An officer of an association of employers of which he is a member.

An officer of a federation of associations of employers to which association referred to in
Clause(a) is affiliated.

Where the employer is not a member of any association of employers, by an officer of
association of employer connected with the industry in which the employer is engaged or by
any other employer, engaged in the industry in which the employer is engaged.

No party shall be entitled to be represented by a legal practitioner in any investigation or
enquiry under these regulations.

INSPECTION OF BOOKS AND SLIPS

The contractor shall allow inspection of all the prescribed labour records to any of his
workers or to his agent at a convenient time and place after due notice is received or to the
Labour Officer or any other person, authorised by the Central Government on his behalf.

SUBMISSION OF RETURNS
The contractor shall submit periodical returns as may be specified from time to time.

AMENDMENTS

The Central Government/AAI may from time to time add to or amend the regulations and on
any question as to the application/interpretation or effect of those regulations the decision of
the General Manager (Engg.) concerned shall be final.
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APPENDIX-I

FORM OF BANK GUARANTEE IN LIEU OF SECURITY DEPOSIT & AMOUNT

WITHHIELD AGAINST COMPENSATION FOR DELAY IN INDIVIDUAL CONTRACT (on

To

Non-Judicial Stamp Paper of Rs.100/-)

[Refer Clause1A and 2B ]

The Airports Authority of India

1)

2)

3)

AAL

In consideration of the Airport Authority of India having its head office at New Delhi
[hereinafter called the “AAI” which expression shall unless repugnant to the subject or
context include its administrator, successors and assigns) having agreed under the terms and
condition of Contract Agreement NoO. ...............ccenvennnn. dated............... made
between.......... and AAI in connection with the work of ......................... (hereinafter
called the said contract) to accept Deed of Guarantee as herein provided for
RSioiiiiiiii, (Rupees................. only) from a Nationalized Bank in lieu of the
Security deposit to be made by the contractor or lieu of the amount withheld towards
compensation for delay pending final extension of time to be made from the contractors

contained in the said Contractor. We, the.................. bank (hereinafter referred to as “the
said Bank” and having our registered office at ........................ do hereby under take and
agree to identify and keep indemnified AAI from time to time to the extent of

L (Rupees.......cocovvvvviiiinnnnn... only) against any loss or damage,

cost,, charges and expenses caused to or suffered by or that may be caused to or suffered by
AAI by reason of nay breach or breaches by the said Contractor of any of the terms and
condition contained in the said contract and to unconditionally pay the amount claimed by
AAI on demand and without demur to the extent aforesaid.

We o Bank, further agree that AAI shall be the sole judge of and
as to whether the said Contractor has committed any breach or breaches of any of the terms
and conditions of the said contract and the extent of loss, damage, costs, charges and expenses
caused to or suffered by or that may be caused to or suffered by AAI on account thereof and
the decision of AAI that the said Contractor has committed such breach and breaches and as
to the amount or amounts of loss, damage, costs, charges and expenses caused to or suffered
of that may be caused to or suffered by AAI from time to time shall be final and binding on
us.

We, the said Bank, further agree that the Guarantee herein contained shall remain in full force
and effect during the period that would be taken for the performance of the said contracts and
till all the dues of AAI under the said contract or by virtue of any of the terms and conditions
governing the said contract including compensation for delay if any as decided by AAI have
been fully paid and its claims satisfied or discharged and till the Accepting Authority of the
contract certifies that the terms and condition and accordingly Contract have been fully and
properly carried out by the said contractor and accordingly discharges this guarantee subject,
however that AAI shall have no claim under this Guarantee after 90(Ninety) days from the
date of expiry of the defects Liabilities periods or Final /Extension of Time grated by AAI as
provided available in agreements clause no................. as provided in the said Contract,
1€oinnn... (date) or from the date of cancellation of the said contract, as the case may be,
unless a notice of the claim under this Guarantee has been served on the Bank before the
expiry of the period in which case the same shall be enforceable against the Bank
notwithstanding the fact, that the same is enforced after the expiry of the said period.
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4)

5)

6)

AALI shall have the fullest liberty without affecting in any way the liability of the bank under
this Guarantee or Indemnity from time to time to vary any of the terms and conditions of the
said contract or to extend time of performance by the said Contractor or to postpone for any
time and form time to time any of the powers exercisable by it against the said Contractor and
either to enforce or forbear from enforcing any of terms and conditions governing the said
contract or securities available to AAI and the said Bank shall not be released from its liability
under these present by any exercise by AAI of any liberty with reference to the matters
aforesaid or by reason of time being given to the said contractor or any other forbearance, act
or omission on the part by AAI or any indulgence by AAI to the said Contractor or any other
matter or thing whatsoever which under the law relating to sureties would but for this
provision have the effect of so releasing the Bank from its such liability.

It shall not be necessary for AAI to proceed against the contractor before proceeding against
the Bank and the Guarantee herein contained shall be enforceable against the Bank,
notwithstanding any security which AAI may have obtained or obtain from the Contractor at
the time when proceedings are taken against the Bank hereunder be outstanding or unrealized.

We, the said Bank, lastly undertake not to revoke this Guarantee during its currency except
with the previous consent of AAI in writing and agree that any charge in the Constitution of
the said Contract or the said Bank shall not discharge our liability hereunder.

In presence of

Dated this Day of

WITNESS

1.

2.

For and on behalf of (The Bank)
Signature
Name & Designation
Authorisation No.
Name & Place
Bank’s Seal

The above Guarantee is accepted by Airports Authority of India.
For and on behalf of Airports Authority of India

Signature

Name

Designation

Dated

AAL
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APPENDIX-1A

FORM OF BANK GUARANTEE AGAINST EARNEST MONEY DEPOSIT

WHEREAS, contractor (Name of contractor) (hereinafter called “the
contractor”) has submitted his tender dated (date) for the construction of
“ ”(name of work) (hereinafter called “the TENDER?”).

KNOW ALL PEOPLE by these presents that we (name of bank) having our
registered office at (hereinafter called “the  bank”) are

bound unto (Name of Senior Manager) (hereinafter called “the Engineer-in-
charge”) in the sum of Rs. (Rs. In words ) for which

payment well truly to be made to the said Engineer-in-charge the bank binds itself, his successors and
assigns by these presents.

SEALED with the Common Seal of the Bank this day of 20
THE CONDITIONS of this obligation are:
1) If after tender opening the Contractor withdraws, his tender during the period of validity of

tender (including extended validity of tender) specified in the Form of Tender.
2) If the contractor having been notified of the acceptance of his tender by the engineer-in-charge.

i Fails or refuses to execute the form of Agreement in accordance with the instructions to
contractor, if required —
OR
it Fails or refuses to furnish the performance guarantee, in accordance with the provisions of
tender document and instructions to contractor,
OR
iii Fails or refuses to start the work, in accordance with the provisions of the contract and
instructions to contractor,
OR
iv Fails or refuses to submit fresh bank guarantee of an equal amount of this bank guarantee
against security deposit after award of contract.

We undertake to pay to the engineer-in-charge either up to the above amount or part thereof upon
receipt of his first return demand, without the engineer-in-charge having to substantiates his demand,
provided that in his demand the engineer-in-charge will note that the amount claimed by him is due to
him owing to the concurrence of one or any of the above conditions, specifying the occurred
condition or conditions.

This guarantee will remain in force up to and including the date* after the deadline for
submission of tender as such deadline is stated in the instructions to contractor or as it may be
extended by the engineer-n-charge , notice of which extension (s) to the bank is hear by waived. Any
demand in respect of this guarantee should reach the bank not later than the above date.

DATE ... SIGNATURE OF THE BANK

WITNESS SEAL
(SIGNATURE NAME AND ADDRESS)

(o)  Date to be worked out on the basis of validity period of 6 months from last date of receipt of
tender.
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APPENDIX-II

PROFORMA FOR MANDATORY TESTS TO BE ATTACHED WITH RUNNING
ACCOUNT BILLS

Name of Work:....ccovveiniiiiiiiiiiiiiiieinennnenen. Name of
[601) 115 17: 111 11) oS
Contract Agreement No. and Date...coovvviiniiiiiiiiiiiininn R/ABill
NOwttiiiiiiiiiiiiciciciiineaes

SL. | Item | Quantities | Frequency No. of Upto No. of No. of | Remarks
No. as per as per Tests date Tests Tests

Agreement [Specification | Required | Quantity | Required | actually
done
1 p 3 4 5 6 7 8 9

Note: If the number of tests done are less than required, then reasons shall be recorded.

Signature of Sudt. (Engg)

Signature of Engineer-in-Charge. Signature of Manager / AM (Engg)
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APPENDIX-IIT

REGISTER OF MATERNITY BENEFITS (Clause 19 F)

Name and address of the
{070 15 2 o] 1 ) N

Name and location of the

WOTK . o
Name of the Father’s/husband’s Nature of Period of Date on which
employee name employment actual notice of
employment confinement given
1 2 3 4 5
Date on which maternity leave commenced and ended
In case of delivery In case of delivery
Date of
delivery/miscarriage
Commenced Ended Commenced Ended
6 7 8 9 10
Leave Pay paid to the employee
In case of delivery In case of miscarriage Remark
Rate of leave pay =~ Amount paid Rate of leave Amount
pay paid
11 12 13 14 15
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APPENDIX-IV

SPECIMEN FORM OF THE REGISTER, REGARDING MATERNITY BENEFIT
ADMISSION TO THE CONTRACTOR'S LABOUR IN AIRPORTS AUTHORITY OF INDIA
WORKS(CLAUSE 19F)

Name and address of the contractor
- Name and location of the work

i) Name of the woman and her husband's name

ii) Designation

iii) Date of appointment

iv) Date with months and years in which she is employed.

v) Date of discharge/dismissal, if any

vi) Date of production of certificates in respect of pregnancy.

vii) Date on which the woman informs about the expected delivery.

viii) Date of delivery/miscarriage/death.

ix) Date of production of certificate in respect of delivery/miscarriage.

x) Date with the amount of maternity/death benefit paid in advance of expected delivery

xi) Date with amount of subsequent payment of maternity benefit

xii) Name of the person nominated by the woman to receive the payment of the maternity benefit
after the death.

xiii) If the woman dies, the date of her death, the name of the person to whom maternity benefit
amount was paid, the month thereof and the date in the register.

xiv) Signature of the contractor authenticating entries in the register.

xv) Remarks column for the use of Inspection Officer.
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APPENDIX-V

Labour Board

Name of work
Name of Contractor

Address of Contractor ---------------

Name and address of A. A. I. Division

Name of A. A. I. Labour Officer

Address of A. A. 1. Labour Officer

Name of A.A.I Labour Officer

SI. No. Minimum

wage fixed

Category

Weekly holiday

Actual wage Number Remark

paid present

Wage period

Date of payment of wages
Working hours

Rest interval

AAL
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Form-XIII APPENDIX-VI
[See rule 2(1)]
[Part-A: For all Establishments]
Register of Workmen Employed by Contractor

Name and address Of CONTIACTOT. ... .. .ttt e,
Name and address of establishment which contractor is carried On............oiiiiiiiii i e,
Name and 10Cation OF WOTK. . ... e

Name and address of Principal Employer

Name 0f QOWner---m-remmmmemmmmmmmeemmemeee

Name of the Establist P
Sl1. No. Employee Name Surname Gender Father’s/Spouse  |Date of Birth# [Nationality  |[Education Date of Designation
Code Name Level Joining
1 2 3 4 5 6 7 8 9 10 11
Category Type of Mobile UAN PAN ESIC IP LWF AADHAAR | Bank A/c Bank Branch Present Permanent
Address Employment Number (IFSC) Address
*(HS/S/SS/US)
12 13 14 15 16 17 18 19 20 21 22 23 D4
Servie Book No.  [Date of Exit Reason for Exit Mark of Identification Photo Specimen Signature/Thumb Remarks
Impression
25 26 27 P8 29 30 31

*(Highly Skilled/Skilled/Semi Skilled/Un Skilled)

#Note: In case the age is between 14 to 18 years, mention the nature of work, daily hours of work and Intervals of rest in the
remarks Column.
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APPENDIX-VII

Form-XVI
[See Rule 78 (2) (a)]
Muster Roll
Name and address of

(00 415 o] 10 o

Name and address of establishment which contractor is carried

WOTK . e
Name and address of Principal Employer...............c.coiiiiiiiiiiiiiiin.. For the month of
fortnight................
S1 | Name of Se | Father’s/ Date Remark
.| work X Husband’s
1 | Man 3 4 1 D 3 4 S
2

AAL C: NIL, I: NIL, OW: NIL Page 98
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FORM B
[See Rule 78 (2) (a)] APPENDIX-VIII

FORMAT FOR WAGE REGISTER

Name and address Of CONTIACTOT. . ... .. ..ttt e e e e e e
Name and address of establishment which contractor is carried On...........ooiiiiiiiii i e,

Name and 10Cation OF WOTK. . ... e

Name and address of Principal Employer...............c.cooiiiiiiiiiiiiiiinnnn. For the month of fortnight................
Rate of Minimum Wages and since the date..............
Highly Skilled Skilled Semi-Skilled Un Skilled
Minimum Basic
DA
Overtime
Name of the Establishment Name of Owner LIN Wage period
From To (Monthly/Fortnightly/Weekly/Daily/Piece Rated)
SI. No. in Name Rate of [No. of Days  |Overtime Basic Special DA Payments HRA Others Total
Employee Wage worked hours Basic Overtime
register worked
1 2 3 4 5 6 7 8 9 10 11 12

AAL C: NIL, I: NIL, OW: NIL Page 99
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Deduction Net Employer Share
Payment PF Welfare Found

PF ESIC Society [ncome Tax [nsurance Others Recoveries Total
13 14 15 16 17 18 19 O D | D2

Receipt by Employee/Bank Date of Payment Remarks

Transaction ID

23 P4 DS

AAL C: NIL, I: NIL, OW: NIL Page 100
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FORM C
FORMAT OF REGISTER OF LOAN/ RECOVERIES
Name of Establishment LIN
S1. Number In Employee Name Recovery Type Particulars Date of damage/Loss* Amount
register (Damage/loss/fine/advance/loans
1 D 3 4 5
Whether show cause Explanation heard in ~ [Number of Instalments First Month/Year Last Month/Year Date of Complete Remarks
issued* presence of* Recovery
7 8 0 10 11 12 13
* Applicable only in case of damage/loss/fine
Page 101
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Register of wages

Form-XVII

[See Rule 78 (2)(a)

> Amount of wages
S. | Name of |Serialno | Descript | No.of |Units |Daily Basi< Dearnesg | Over- | Other | Total | Deduc | Net Sig. or | Initial
No | workman |in the ion/ days of rates of wage \YAllowanc | time cash tion if | amou | thumb | contract
register nature worked |w wages/ e payme any nt impre | or his
of of work one iece rate nt. (indic | paid | ssion [ represe
workman | done (indic ate of the | ntative
ate nature work
nature ) men
\/ )
1 2 3 4 — |5 N, 8 9 10 11 12 13 14 15 16
AALL C: NIL, I: NIL, OW: NIL Page 102
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APPENDIX-VIIIA
WAGE CARD
Wages Card No.........ocevviiniiiiinnnnn.n.
Name and Address of Contractor........................ Date of isSu€........coovvvieeiiinnnn.e
Name and location of work..................c.ooeeinne. Designation............ccceeeeeennn...
Name of workman................coceviiiiiiiininnnn.. Month/Fortnight..........................
Rate of Wages........ooooiiiiiiiiiiiiccee
1 2345678911 1 1 1 1 1 1 1 1 2 2 2 2 2 2 2 2 2 2 3 3]
0 1 6 8 0 1 2 3 4 5 6 7 8 8 0
Morning Rate
Evening Amount
Initial
Received from............cooooviiiiiiiiii, the sSum of Rs.......oooiiiiiii on account of my wages
Signature
The Wage Card is valid for one month from the date of iss
AAL C: NIL, I: NIL, OW: NIL Page 103
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19/Form-XIX APPENDIX-IX
78 (2)
[See rule 78 (2) (b)]

Wages Slip

Name and address 0f CONTIACTOT. ... ... .ttt
Name and Father’s/Husband name of workman....................coooiiiiii i,
Name and 10cation Of WOTK. .......c..iiiiii e

For the week/Fortnight/Month ending.............coouviiiiiiiii e

LI.NO. 0f days WOTKed. ......oinii i e

2.No. of units worked in case of piece rate workers.................ccoovviiiiiiinininn...
3.Rate of daily Wages/PIleCe Tate. ... ...o.vvuieriit ittt e er e aaeaans
4. AmOoUnt Of OVETtIME WaZES. ... .ttt ittt ettt et ettt et et eeeereneaeanans
5.Gross Wages PaAYADIC. .. ...uiuit it

6.DedUCtION, £ ANY. ... ittt

7.Net amount of Wages Paid........c.ovviiiiiiiiii i

Initials of the contractor or his representative

AAL C: NIL, I: NIL, OW: NIL Page 104
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APPENDIX-X

14/Form-XI1V
[See rule 76]
Employment Card

Name and address of CONTraCtOr. ...... ..ottt
Name and address of establishment under which is carried.................coooiiiin
Name of work and location of Worki.............oooiiiiiiiiiiii
Name and address of Principal EmMployee. .........ccouviiiiiiiiiiiiiiiieieeeee

1.Name of the workman.................ooiiiiiiiiiii
2.SI. No. in the register of workman employed..............covviiiiiiiiiiiiiiiinen,
3.Nature of employment/designation..............coouvuiiiiriiiiii i eeeeeeenann
4.Wage rate (with particulars of unit in case of piece Work)...............cooevviiinnnn
S WaAEE PIIOU. .ttt e e e
6.Tenure of eMPIOYMENL. ... ...ttt et et e e aenanns

TR EMALK . .. o

Signature of Contractor

AAL C: NIL, I: NIL, OW: NIL Page 105
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AAL

APPENDIX-XI

FORM OF PERFORMANCE SECURITY (GUARANTEE)
Bank Guarantee Bond
(On Non-Judicial Stamp Paper of Rs100/-)

In consideration of the Chairman, AAI (hereinafter called “AAI”) having offered to accept the
Terms and conditions of the proposed agreement betWeen...........cceceeevveeirieriereeienieirieeee e
[hereinafter called the said contractor(s)] for the work ........................oeeei (hereinafter
“the said agreement”) having agreed to production of a irrevocable Bank Guarantee for Rs.
............................. (Rupees .............................only) as a security / guarantee from the
contractor(s) for compliance of his obligations in accordance with the terms and conditions in
the said agreement.

We (Indicate the name of the Bank) (hereinafter referred to as
“the Bank”) hereby undertake to pay to the Chairman, AAI an amount not exceeding Rs.
..................... (Rupees ..................... only) on demand by AAI

We oo (Indicate the name of the Bank) do hereby undertake to pay

the amounts due to payable under this Guarantee without any demure, merely on a demand
from AAI stating that the amount claimed is required to meet the recoveries due or likely to
be due from the said contractor(s). Any such demand made on the Bank shall be conclusive as
regards the amount due and payable by the Bank under this Guarantee. However, our liability
under this guarantee shall be restricted to an amount not exceeding Rs. ....................
(Rupees .......ooevvvvvininnnnn. only).

We, the said Bank, further undertake to pay the Chairman, AAI any money so demanded
notwithstanding any dispute or disputes raised by the contractor(s) inn any suit or proceeding
pending before any court or tribunal relating thereto, our liability under this present being
absolute and unequivocal.

The payment so made by us under his bond shall be a valid discharge of our liability for
payment there under and the contractor(s) shall have no claim against us for making such
payment.

We .o (Indicate the name of bank) further agree that the guarantee
herein contained shall remain in full force and effect during the period that would be taken for
the performance of the said agreement and that it shall continue to be enforceable till all the
dues of AAI under or by virtue of the said agreement have been fully paid and its claims
satisfied or discharged or till Engineer-In-Charge on behalf of AAI certified that the terms
and conditions of the said agreement have been fully and properly carried out by the said
contractor(s) and accordingly discharges this guarantee.

We. i (indicate the name of the bank) further agree with AAI that AAI shall
have the fullest liberty without our consent and without effecting in any manner our
obligations hereunder to vary any of terms and conditions of the said agreement or to extend
time of performance by the said contractor(s) from time to time or to postpone for any time or
from time to time any of the powers exercisable by AAI against in the said contractor(s) and
to forebear and enforce any of the terms and conditions relating to the said agreement and we
shall not be relieved from our liability by reason of any such variation, or extensions being
granted to the said contractor(s) or for any forbearance, act of omission on the part of AAI or
any indulgence by the AAI to the said contractor(s) or by any such matter or thing whatsoever
which under the law relating to securities would, but for this provision, have effect of so
relieving us.

C: NIL, I: NIL, OW: NIL Page 106
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6. This guarantee will not be discharged due to the change in the constitution of the Bank or the
contractor(s).

7. We. i (Indicate the name of the bank) lastly undertake not to revoke
this guarantee except with the previous consent of AAI in writing.

8. This guarantee shall be valid upto ..............c.cooeeiiiiinael. unless extended on demand by
AAI Notwithstanding anything mentioned above, our liability against this guarantee is
restricted to Rs. .................... (Rupees .........cccevevnnnn. only) and unless a claim in
writing is lodged within six months of the date of expiry or the extended date of expiry of this
guarantee all our liabilities under this guarantee shall stand discharged.

In presence of
Dated this Day of
Witness
L.
2.
For and on behalf of (The Bank)
Signaure

Name & Designation
Authorisation No.
Name & Place
Bank’s Seal

The above Guarantee is accepted by Airports Authority of India. For and on behalf of Airports
Authority of India

Signature
Name
Designation

Dated

Note : * Date of validity should be schedule date of completion + Six months.

AAL C: NIL, I: NIL, OW: NIL Page 107
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APPENDIX-XI-A

Format for Letter of undertaking from the Depositor to Bank
(To be submitted along with Security Deposit / Earnest Money /Perfermanece-Guarantee to
Airports Authority of India)
(To be submitted in the Letter head of the firm)

The Branch Manager,
.................... Bank,
Sub: - My / Our Bank Guarantee bearing No........dated ....... for amount....... Issued in

favour of Airport Authority of India A/c...............
Sir,

The subject Bank Guarantee is obtained from your bank for the purpose of Security
Deposit / Earnest Money /Performance-Guarantee on account of contract awarded / to be
awarded by M/s Airports Authority of India to me / us.

I hereby authorized the Airport Authority of India in whose favour the deposit is
made to close the subject Bank Guarantee before maturity/ on maturity toward adjustment of
dues without any reference /consent /notice from me / our side and the bank is fully

discharged by making the payment to Airport Authority of India.

Signature of the Depositor

Place:

Date:

AAL C: NIL, I: NIL, OW: NIL Page 108
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APPENDIX-XII

LIST OF ACTS AND OMISSONS FOR WHICH FINES CAN BE IMPOSED

In accordance with rule 7(v) of the AAI Contractor's Labour Regulations to be displayed prominently
at the site of work both in English and local Language.

10.

11.

12.

13.

14.

15.

16.

17.

18.

AAL

Wilful insubordination or disobedience, whether alone or in combination with other.

Theft fraud or dishonesty in connection with the contractors beside a business or property of
AAL

Taking or giving bribes or any illegal gratifications

Habitual late attendance.

Drunkenness lighting, riotous or disorderly or indifferent behaviour

Habitual negligence.

Smoking near or around the area where combustible or other materials are locked

Habitual Indiscipline

Causing damage to work in the progress or to property of the AAI or of the contractor.
Sleeping on duty.

Malingering or slowing down work.

Giving of false information regarding name, age, father's name, etc.

Habitual loss of wage cards supplied by the employer's

Unauthorised use of employer's property of manufacturing or making of unauthorised
particles at the work place

Bad workmanship in construction and maintenance by skilled workers which is not approved
by the Department and for which the contractors are compelled to undertake rectifications.
Making false complaints and/or misleading statements.

Engaging on trade within the premises of the establishments.

Any unauthorised divulgence of business affairs of the employees.

C: NIL, I: NIL, OW: NIL Page 109
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19. Collection or canvassing for the collection of any money within the premises of an
establishment unless authorised by the employer.

20. Holding meeting inside the premises without previous sanction of the employers.

21. Threatening or intimidating any workman or employer during the working hours within the
premises.

AAL C: NIL, I: NIL, OW: NIL Page 110
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APPENDIX-XIIT

Form-XVII [See Rule 78 (2) (d)]
Register of Fines
Name and address Of CONITACTOT. ... ... uiut ettt ettt e ettt e et ettt et et e et e e e e e et e e e e ae e enens
Name and address of establishment which contractor is carried On..............ooiiiiiiiiiiiiiii e,
Name and [0Cation Of WOTK. ...t e ettt et e
Name and address of Principal EMPLOYET.........o.uiniiii e et et e a e e
SI. No. | Name of |Father’s/ | Designation | Act or Date of | Whether Name of person | Wage Amount |Dateon | Remarks
workman | Husband’ | nature of | action for | Offence | workman in whose period of the which
s employmen | which showed presence and imposed | fine
Name t fine cause employee’s wages realised
imposed against fine | explanation was | payable
heard
1 2 3 4 5 6 7 8 9 10 11 12
AAL C: NIL, I: NIL, OW: NIL
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APPENDIX-XIV
Form-XVII
[See Rule 78 (2) (d)]
Register of Deduction for Damage or Loss
Name and address OF CONTACTOT. ... .. .. tu ettt et e e et e e et ettt et et e e e aens
Name and address of establishment under which contract is carried On.............c..oiiiiiiiiiiiii e
Name and 10cation 0f WOTK. ... e e e e
Name and address of Principal EMPLOYET.........o.uiniiii e et et e a e e
SI. Name Father’s | Designation |Particular | Date of | Whether | Name of Amount | No. of | Date of
No. of Husband’ | /nature of  jof damag | workman | person in of install | recovery
workman| s Name employment [Damages | es or showed whose deduction | ments | First | Last
or Loss loss cause presence Instal | Instal | Remark
against employee’s | imposed Iment | Iment
deduction | explanation
was heard
1 2 3 4 5 6 7 8 9 10 11 12 13
AAL C: NIL, I: NIL, OW: NIL
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Name and address of contractor
Name and address of establishment under which contract is carried on
Name and location of work

Name and address of Principal Employer

Form-XXII

[See Rule 78 (2) (d)]
Register of Advances

APPENDIX-XV

SI. Name Father’s Designation  [Wage Date Purpose Number of Date and Date
No. of Husband’ /mature of period and for which installment amount on
workman | s Name employment  jand amount advance by which of each which
wages of paid advance to installment | last Remark
payable advance be repaid repaid install
paid ment
was
repaid
1 2 3 4 5 6 7 8 9 10 11
AAL C: NIL, I: NIL, OW: NIL
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APPENDIX-XVI

Form-XXIII [See Rule 78 (2) (e)]

Register of Overtime

Name and address of contractor

Name and address of establishment under which contract is carried on

Name and location of work

Name and address of Principal Employer

S. | Name of | Father’s/ Sex Designation/ | Date on Total overtime | Normal Overtime | Overtime [Rate on which [Remarks
N [ workmen | Husbands nature of which worked at rate of rate of overtime paid
0 Name employment | overtime project in case | wages wages earning
worked of piece rate
1 p 3 . 5 6 7 8 0 10 11 12

AAL C: NIL, I: NIL, OW: NIL Page 114
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APPENDIX-XVII
NOTICE FOR APPOINTMENT OF ARBITRATOR
[Refer Clause 25]

Dear Sir,

In terms of clause 25 of the agreement, particular of which are given below, I/we hereby give notice
to you to appoint an arbitrator for settlement of disputes mentioned below:

Name of applicant
Whether applicant is Individual/Prop. Firm /Partnership Firm/Ltd. Co.
Full address of the applicant.
Name of the work and contract number in which arbitrator sought.
Name of the office which entered into contract.
Contract amount in the work.
Date of contract.
Date of initiation of work.
Stipulated date of completion of work.
. Actual date of completion of work (if completed).
. Total number of claim made.
. Total amount claimed.
. Date of intimation of final bill (if work is completed).
. Date of payment of final bill (if work is completed).
. Amount of final bill (if work is completed).
. Date of request made to ED for decision.
. Date of receipt of ED’s decision.
. Date of appeal.
. Date of receipt of decision on our appeal.

NN LD~

— o e e e = O
O 001NN WN— O

Specimen signature of the applicant
(Only the person/authority who
Signed the contract should sign)

I/We certify that the information given above is true to the best of my/our knowledge. I/We enclose
following documents.

1. Statement of claims with amount of claims.

2. ...
3. .
4. ...
Yours faithfully
(Signature)
Copy to:

(1) The Engineer-in-charge ......................

AAL C: NIL, I: NIL, OW: NIL Page 115
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APPENDIX-XIX

Neote:
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Schedules A AR

WA MeW &1 I@F / SKETCH OF CEMENT GODOWN

A.C. OR G.I. ORANY OTHER
WEATHER PROOF ROOF THAT
THE CONTRACTOR MAY BUILD

ANY KIND T
OF WALL - 10 BAGS HEIGHT
Ll 2 1400
v J
\ T — —————— —— = WOODEN PLANKS OVER
s L R WOODEN BATTENS

- 150 MM DRY BRICK IN TWO LAYERS
150 MM CONSOLIDATED EARTH

SECTIONAB
L
[T 4600
< CEMENT IN BAGS
o
&
=
8 O
@ -
A 7 B
V. — « e U
A
TOTALQUANTITYOF CEMENT
IN THE GODOWN 30 TONNES
yd
1 L 1 L
o000 " T400 J 600 I 1400 ' 600
] ooor [
ALL DIMENSIONS IN MM PLAN

SKETCH OF CEMENT GODOWN
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Schedules

SCHEDULES
SCHEDULE "A’

All rates shall be quoted in the format provided and no other format is acceptable. The price bid has been
given as a standard SOQ format at page no. SOQ — 01 to SOQ — 14 with the tender document, then the
same is to be downloaded and to be filled by all the bidders. Bidders are required to download the BOQ
file, open it and complete the white coloured (unprotected) cells with their respective financial quotes and
other details (such as name of the bidder). No other cells should be changed. Once the details have been
completed, the bidder should save it and submit it online, without changing the File name. if the BOQ file
is found to be modified by the bidder, the bid will be rejected.

SCHEDULE "B’

Schedule of materials to be issued to the contractor.

SI No. Description of Item Quantity Rates in figures & Place of Issue
words at which the
material will be
charged to the
contractor

1 2 3 4 5

<
\0‘&»
R
‘\o‘

AAL C: NIL, I NIL, OW: NIL Page 127




SCHEDULE "C°

Tools and plants to be hired to the contractor.

SI. Description Hire charges per day Place of Issue
No.
1 2 3 4
‘gg»\"
SCHEDULE "D’
Extra schedule for specific requirements/ documents for the work, if any. ~ --------- NA-------

SCHEDULE "E’

Reference to General Condition of contract

1. Name of work :

.

ii.

iii. Performance Guarantee:

“Upgradation of Qtr. No. 598 to Hostel accommodation / Guest House

at New Quarters Residential Area at NSCBI Airport, Kolkata”.

Estimated cost of work

Earnest Money

iv. Security deposit:

AAL

Rs. 2,20,69,519/-

Rs. 4,41,390/-

10% of contract value

C: NIL, I: NIL, OW: NIL
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SCHEDULE "F’

GENERAL RULES & DIRECTION

Officer inviting tender : The Asstt. Gen. Manager (Engg.-Civil), AAI,

NSCBI Airport, Kolkata- 700052.

Maximum percentage for quantity of items of work | a: 30% (Overall)

to be

determined in accordance with Clauses 12.2 & 12.3

executed beyond which rates are to be | b: 100% (for foundation items)

Definitions:
Office inviting tender : The Asstt. Gen. Manager (Engg.-Civil), AAI,
NSCBI Airport, Kolkata- 700052.
2(v)  Engineer-in-Charge : The Jt. General Manager (Engg.-Civil), AAIL
NSCBI Airport, Kolkata- 700052.
2(viii) Accepting Authority : As per AAI’s DOP.

2(x)  Percentage on cost materials &
Labour to cover all overheads & :15%

Profits
2(xi)  Standard schedule of rates DSR 2021 with up to date correction slips as on last date of
submission of tenders & market rates.
2(xii)  Department AAI, Engineering,
Clause 1
(1) Time allowed for submission of
Performance Guarantee from the date of N/A
issue of letter of acceptance
(i) Maximum allowable period of extension N/A
Clause 2
Authority for fixing compensation under | As per DOP of AAI
Clause 2
Clause 2A
| Whether Clause 2A shall be applicable | No
AAL C: NIL, I: NIL, OW: NIL Page 129




Clause 5

Number of days from the date of issue of
letter of acceptance for reckoning date of | Ten (10) Days
start

Mile Stone(s) as per table given below:

SI1. Description of Milestones | Time allowed in days | Amount to be withheld in case of non
No. (Physical) (from date of start) achievement of milestone

1. Time allowed for execution of work.: One Hundred Thirty Five (135) Days.

Authority to decide:

i.Extension of time....................... As per DOP.
ii. Rescheduling of milestone ........... GM (Engg)
iii. Shifting of date of start in case of delay in handing over of site........ GM (Engg)
Clause 6, 6A
Clause applicable — (6 or 6A) : Clause 6 A
Clause 7

Gross work to be done together with net
payment/adjustment of advances for material Rs. 50.00 Lakh
collected, if any since the last such payment for
being eligible to interim payment.

Clause 10A:
All the testing equipments required for conducting test for building works as per CPWD/as applicable.

Clause 10 B(II)

Whether Clause 10B(II) shall be No
applicable
Clause 10C: Applicable/ Net-Applicable

Component of labour expressed as percent of value of work: 25%

AALL C: NIL, I: NIL, OW: NIL Page 130



Clause 10 CA : Not Applicable

Materials covered under this | Nearest Material (other than | Base price and its
clause cement®, reinforcement | corresponding period of all the
bars, structural steel & | materials covered under clause
Bitumen) for which All India | I0CA

Wholesale Price index is to be
followed

Clause 10 CC - Not applicable

Clause 10CC to be applicable in contracts with | 18 months
stipulated period of completion exceeding the
period shown in next column

A. For Construction period

SI. Relevant component of Material/ * Percentage against total value of work
No. Labour for price escalation
1. Cement component
Labour component
3. Civil Component of other Construction
Materials.

4, E&M (Electrical and Mechanical i/c IT &
Airport System) component of
Construction Materials

5. POL (Diesel) component

Reinforcement steel bars/ TMT bars/
Structural steels (including strands and
cables) component

7. Bitumen component

Total 100%

*% of components to be decided by NIT approving authority for particular tender.

AAL C: NIL, I: NIL, OW: NIL Page 131



B. For operational & maintenance period

SL Relevant component of Material/ * Percentage against total value of work
No. Labour for price escalation
1. Labour component
2. Civil Component of other Construction
Materials.
3. E&M (Electrical and Mechanical i/c IT &
Airport System) component of
Construction Materials
4. Bitumen component (For Pavement work
component)
5. Total 100%

*% of components to be decided by NIT approving authority for particular tender.

Clause 11

Specification to be followed for execution of work

a) “CPWD Specification 2019, Vol. I to II with
upto date correction slips, MORTH or other
specification as applicable.

b) Technical specification.

¢) Manufacturer’s Specification.

Clause 12
12.2 | Deviation limit beyond which clauses
& 12.2 & 12.3 shall apply for buildings, 30% (Thirty Percent)
12.3 | pavements and all other woks above
foundation level
12.5 | Deviation limit beyond which clauses
12.2 & 12.3 shall apply for foundation 100% (Hundred Percent)
work
Clause 16
Competent  Authority for deciding DGM/ Jt.GM(Engg)
reduced rates
Clause 18

Mandatory machinery, tools & plants to be deployed by the contractor at site:

To be provided as per NIT and other Machinery required for timely completion of work.

Clause 25

Place of Arbitration: RHQ-ER, Kolkata.

AAL

C: NIL, I: NIL, OW: NIL
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Clause 36(1)

Requirement of Technical Representative(s) and recovery rate

SI. M'iniml.lm Disciplin Desi'gne.ltion Rate at which recovery shall be made
No | Qualification of c (Principal g é & | from the contractor in the event of not
Technical Technical £.8 | 2 | fulfilling provision of clause 36
Representative representative) = g g
S5 |7
Figures Rs. Words

1 Degree Civil 02 01 | 2000/- per day | Rupees Two

Years Thousand Per Day
Clause 37

Licence Fee for unpaved land

As applicable for such purpose.

Clause 41(b)
Integrity Pact applicable Not Applicable.
Clause 42
(1) | Schedule/statement for determining theoretical | DSR 2018 printed by C.P.W.D with up-
quantity of cement & bitumen on the basis of Delhi | to-date correction slips till last date of
Schedule of Rates submission of tender, technical
specifications & BOQ.
(i) | Variations permissible on theoretical quantities
a. | Cement for works with estimated cost put to | 3% plus/minus
tender not more than Rs.5 lakhs.
For works with estimated cost put to tender more | 2% plus/minus
than Rs.5 lakhs
b. | Steel Reinforcement and structural steel section for | 2% plus/minus
each diameter, section and category
c. | Bitumen 2.5% plus only & NIL on minus side
d. | All other materials
RECOVERY RATES FOR QUANITITES BEYOND PERMISSIBLE VARIATION
SL Description of items Rates in figures and words at which recovery shall be
No. made from the contractor
Excess beyond permissible | Less use beyond the
variation permissible variation*
1. Cement N/A Not Permitted
2. Steel reinforcement N/A Not Permitted
3. Structural Sections N/A Not Permitted
4. Bitumen issued free N/A Not Permitted
5. Bitumen issued at N/A Not Permitted
stipulated fixed price
* Provided work is considered technically sound. Otherwise work has to be re-executed as per
direction of Engineer-in-charge
Clause 48

Escrow Account : Not applicable.

AAL
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Schedules

Annexure to clause 34 (x)
Annexure to clause 34 (x) showing quantities of materials for areas of surfacing to be
considered for working out minimum period for which hire charges of road roller are to
be recovered.

SI. No. Material of surfacing Quantity or
areas
1 Consolidation of earth sub grade 1860 Sq.m
2 Consolidation of stones soling 15 cm to 22.5 cm thick 170 Cu.m
3 Consolidation of brick soling 10 cm to 20 cm thick 230 Cu.m
4 Consolidation of wearing coat of stone ballast 7.5 cm to I 1.5 cm 30 Cu.m
thick
5 Consolidation of wearing coat of brick ballast 10 cm thick 60 Cum
6 Spreading and consolidation of red bajri 6mm 1860 Sqm
7 Painting one coat using stone aggregate 12.5mm nominal size
(a) @ 1.65 m3 per 100 m2 and paving bitumen A-90 or S-90@2.25
Kg per m2 or
(b) @ 1.50 m3 per 100 m2 and bitumen emulsion or Road tar @2.25 930 Sqm.
Kg per m2
8 Painting two coats using
(a) For first coat, stone aggregate 12.5 mm nominal size
(1) @ 1.50 m3 per 100 m2 and paving bitumen A-90 or 3-
(i) @ 1.35 m3 per 100 m2 and bitumen emulsion @2Keper m2 600
Sqg.m. or
(iii) @ 1.25 m3 per 100 m2 with road tar @2.25 Kg per m2 600 Sgm.
(b) For 2ndCoat, stone aggregate 10 mm nominal size0-9 Cu.m. per
100Sq.m with
(1) 1 kg of paving bitumen A-90 or S-90 or bitumen emulsion per
Sgm. or
(i1) 1.25 Kg. of road tar, per Sq.m. 600 Sq.m. 600 Sqm
9 Re-painting with stone aggregate 10 mm nominal size 0.9 Cu.m. per
100 Sqm. with
(i) 1 kg of paving bitumen A-90 or S-90 per Sqm. ;k or
(11)1.25 kg of bitumen emulsion per Sqm. 1670 Sqm. 1670 Sgm.
10 2 cm premix carpet surfacing using 2.4 m3 of stone aggregate 10 mm 930 Sgm
nominal size per 100 m2 and binder, including tack coat'-the binder
being hot cut back bitumen or bitumen emulsion in specified
quantities
11 2.5 cm premix carpet surfacing using 3 m3 of stone aggregate 10 mm 930 Sgm
nominal size per 100 m2and binder including tack coat, the binder
being hot cut back bitumen or bitumen emulsion in specified
quantities
12 4 cm thick bitumen concrete surfacing using stone aggregate 3.8 460 Sqm
Cum(60Yo020mmnominalsizeand40%]I2.5mmnominalsize)per | 00m2
and coarse sand 1 .9 cum. per 100m2 and hot cut back bitumen over
a tact coat of hot cut back bitumen
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13

5 cm thick bitumen concrete surfacing using stone aggregate
4.8cum  (60%25mmnominalsizeand40%20mmnominalsize)
per 100m2 and coarse sand 2.4 Cum. per 100m2 and hot cut
back bitumen over a tack coat of hot cut back bitumen'

370 Sgm

14

6 mm thick bitumen concrete surfacing using stone aggregate
5.8 Cum (60%40mmnominalsizeand40%25mmnominalsize)
perl00m2and coarse sand 2.9 Cu.m. per 100m2 and hot cut
back bitumen over a tack coat of hot cut back bitumen

280 Sqm

15

7.5 cm thick bitumen concrete surfacing using stone aggregate
7.3 Cum. (60%50 mm nominal size and 40% 40 mm nominal
size) per 100m2 and coarse sand 3.65 Cum. per 100m2 and
hot cut back bitumen over a tack coat of hot cut back bitumen

230 Sqm

16

2.5 cm thick bitumen concrete surfacing using stone aggregate
7.3 mm nominal size 40oh 10 mm nominal size) per 100 Sqm
and coarse sand 1.65 Cum. per 100 Sqm. and hot cut back
bitumen over a tack coat of hot cut back bitumen.

750 Sqm

17

4 cm Bitumastic sheet, using stone aggregate 2.6 Cum . (60%
12.5 mm nominal size, 40%6 10 mm nominal size) per 100
Sq.m. and coarse sand 2.5 Cum. per 100 Sqm. and hot cut
back bitumen over a tack coat of hot cut back bitumen.

560 Sqgm

18

Laying full grouted surface using stone aggregate 40 mm
nominal size 6.10 Cum. per 100 Sqm. with binder, binding
with 20 mm to 12'S mm nominal size stone grit. 1.83 Cum.
per 100 Sgm. and sealcoat of binder and stone grit 10 mm
nominal size' 1.07Cu.m' per 100 Sqm, the binder being hot
bitumen or tar as specified.

460 Sqm

19

Laying full grouted surface using stone aggregate 50 mm
nominal size 9.14 Cu.m. per 100 Sq.m. with binder, binding
with stone grit 20 mm to 12.5 mrn nominal size 1.83 Cum. per
100 Sgm. and seal coat of binder and stone grit 10 mm
nominal size, 1.07Cu.m. per 100 Sqm, the binder being hot
bitumen or tar,

370 Sqm

20

4 cm. thick premix macadam surfacing using stone aggregate
25 mm nominal size 4.57 Cum. per 100 Sq.m. and hot
bitumen binding with stone aggregate 12.5 mm nominal size
1.52 Cu.m. per 100 Sq.m' and seal coat of hot bitumen and
stone aggregate 10 mm nominal size 1.07Cu.m. per 100 Sq.m.

560 Sqm

21

Scrn- thick premix macadam surfacing using stone aggregate
25 mm nominal size 6.10 Cum. per 100 Sqm. and hot bitumen
binding with stone aggregate 12.5 mm nominal size 1.52
Cum. per 100 Sq.m' and seal coat of hot bitumen and stone
aggregate 10 mm nominal size 1.07 Cum. per 100 Sq.m.

460 Sqm
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SPECIAL CONDITION OF CONTRACT (CIVIL WORKS)

1. GENERAL

1.1 The following Special condition of Contract shall be read in conjunction with General Conditions
of Contract, Technical Specifications, Drawings and any other documents forming part of this contract
wherever the context so requires.

1.2 Notwithstanding the sub-division of the documents into these separate sections and volume every
part of each shall be deemed to be supplementary to and complementary of every other part and
shall be read with and into the CONTRACT so far as it may be practicable to do so.

1.3 Where any portion of the General Condition of Contract is repugnant to or at variance with any
provision of the Special Conditions of Contract, unless a different intention appears, the provisions
of the Special Conditions of Contract shall be deemed to over-ride the provisions of the General
Special Condition of Contract and shall to the extent of such repugnancy, or variations, prevail.

2. TEMPORARY WORKS

2.1 In case any vacant room and store yard of AAI can be spared, same will be handed over to the
contractor for use as site office and store yard and he shall pay license fee as per Departmental norms
for use and occupation of the same.

2.2 Such use or occupation shall not confer any right of tenancy of the Land/Room/Store yard to the
contractor.

2.3 The contractor shall be liable to vacate the occupied Land/Room/Store yard within 15 days on
demand by the Engineer-In-Charge or his authorize representative. In case of establishment of site
office and store yard by the contractor at his own cost, he shall demolish the structure, remove the
debris and vacate the occupied land within 15 days of the physical completion of the contract or
within 15 days on demand by the Engineer-In-Charge whichever is earlier.

2.4 Where any existing site office and store yard cannot be provided by AAI, the contractor shall
construct a site office and attached store yard at his own cost within 30 days from the date of award
of work.

2.5 The Tenderer should see the approaches and conditions of the same. If any approach from main

road is required at site or existing approach is to be made and maintained for cartage of materials etc.
by the Contractor, the same shall be provided, improved and maintained by the Contractor at his own
cost.

2.6 All Temporary and ancillary works including enabling works connected with the work shall be
responsibility of the Contractor and the price quoted by them shall be deemed to have included the
cost of such works which shall be removed by the contractor at his cost immediately after
completion of the work.

3. PAYMENTS

3.1 It is incumbent upon the contractor to keep a watch over regular testing of materials before
submitting bill at the stage of each running account bill. For this purpose, details in respect of
mandatory test should be attached with each running bill as per the proforma to be made available
by the Engineer-in Charge. It is incumbent on the contractor to ensure that all mandatory test as per
frequency, stipulated in the contract, are carried out regularly. Details of such mandatory test (as per
proforma to be provided by the Engineer-in-charge) shall be maintained and attach with each
running account bill.

4. WATER

4.1 Whenever AAI water source is used by the Contractor, 1% of gross bill amount (work done) shall be
deducted from the running / final bill.
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5.POWER SUPPLY

5.1

52

53

Generally electricity required for the work shall not be given by AAI and same has to be arranged
by the Contractor. In case AAI electricity source is available near the work site and electricity can
be spared to the contractor as per discretion of Engineer-In-Charge, the Contractor may draw
electricity from the AAI source as approved by Engineer-In-Charge.

Necessary meter and connection from the source as approved by Engineer-In-Charge shall be
arranged by the Contractor at his own cost.

Whenever AAI electricity source is used by the Contractor, the charge as fixed by the local
Electricity Board / Airport Authority whichever is higher shall be recovered from the running / final
bill of the contractor.

6. CONTRACT AGREEMENT

6.2

92

9.3

9.4

9.5

AAL

The contract agreement shall be executed on a non-judicial stamp paper of value Rs.100/-(Rupees
one hundred) and cost of the stamp paper shall be borne by the Contractor.

Contractor’s tender including the letters of clarifications between the contractor and the AAI prior
to the award of contract shall form a part of the Contract Agreement to the extent they have been
accepted by AAI

SITE ORGANISATION

Subject to the provisions in the tender documents and without prejudice to contractor’s liabilities
and responsibilities to provide adequate qualified and skilled personnel on the work. Contractor
shall deploy site organization and augment the same as decided by the Engineer-In-Charge
depending on the exigencies of work. No engineering personal deployed at site shall be removed
from the site without prior approval of the Engineer-In-Charge.

CLOSING DAY’S WORK

Work shall be closed at 2 hours’ notice for VVIP movement and also other exigencies if directed by
the Engineer-in-Charge. No compensation shall be entertained on this account from the contractor.

STORES, MATERIALS AND EQUIPMENTS & MACHINERIES

No storage accommodation will be arranged by AAI, Contractor shall make all such arrangements
at his own cost to the satisfaction of Engineer-In-Charge.

All the stores, materials including equipment and machinery required for the satisfactory
completion of the works, shall be arranged by  contractor from his own sources / open market. No
claim whatsoever shall be entertained by the AAI on account of delay in either in providing
the materials, arranging for plant, equipment and machinery or non-availability of the materials
or equipment in the market. No Materials etc. shall be issued by AAL

The contractor shall co-operate with any other agency working on the same project, compare plans,
specifications and the time schedule and so arrange his work that there will be no interference. The
contractor shall forward to the Engineer-In-Charge all correspondence and drawings so exchanged.
Failure to check plans for conditions will render the contractor responsible for bearing the cost of
any subsequent change found necessary, contractor should co-ordinate in such a way that on no
account there should be any disturbance to the work.

Materials brought to the site by the contractor shall be stored by the contractor in a safe / dry
storage space. The contractor shall be responsible for safe custody of materials at site till such time

the installation is commissioned and handed over to the Engineer-In-Charge.

The materials such as Good Earth, Moorum, Coarse and Fine aggregate and other materials shall
be brought to site only after approval of the quarry/source by the Engineer-In-Charge.
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9.6

9.7

9.8

10.

10.1

11.
11.1

11.2

The contractor shall without prejudice to his overall responsibility to execute and complete the
work as per specifications and time schedule, progressively deploy adequate equipments and tools
and tackles and augment the same as decided by the Engineer-in-Charge depending on the
exigencies of the work so as to suit the construction schedule.

No construction equipment shall be supplied by AAL

Equipment for night working :

In case, it appears, at any stage that the project may not be completed within the stipulated period
due to restricted working hours in the day in view of operational reasons or for timely completion
of the work the contractor shall execute the work during the night as and when asked by the
Engineer-In-Charge. For proper execution, the work site shall be properly illuminated. Nothing
extra shall be payable to contractor for working in night time.

STANDARD OF WORKMANSHIP

To determine the acceptable standard of workmanship, the contractor shall execute portion of the
item of work as sample for approval of the Engineer-In-Charge, before taking up the actual
execution of the particular item of work.

BYE-LAWS

The contractor shall comply with all bye-laws and regulations of local and statutory authorities
having jurisdiction over the works and shall be responsible for payment of all fees and other
charges and for giving and receiving of all necessary notices and keeping the Engineering-In-
Charge, informed of the said compliance with the bye-laws, payments made, notices issued and
received.

The contractor shall indemnify the AAI against all claims in respect of patent rights, design, trade
marks of name or other protected rights in respect of any plant, machine, work or materials used for
or in connection with the work or temporary works and from and against all claims, demands
proceedings, cost, charges and expenses whatsoever in respect of or in relation thereto. The
contractor shall defend all actions arising from such claims and shall himself pay all royalties
license fees, damages, costs and charges of all and every sort that may be legally incurred in respect
thereto.

12. SITE PRECAUTIONS

1) Any materials or T & P etc. found lying outside the sites approved by the Engineer-In-
Charge, shall be removed by the Engineer-In-Charge at the risk and cost of the contractor.

ii) If any time there is hindrance in the execution of the work due to any reason, whatever, the
Authority shall not by responsible and shall not entertain any claim whatever on this
account from the contractor.

iii) If on handling over the site or any time there after during the execution of the works the
contractor considers that any drawing or information necessary for the execution of the
work has not been provided, he is to inform the Engineer-in-charge in writing giving
details.

iv) With regard to construction safety measures, the contractor shall adhere to various Indian
Standard Codes of Practice requirements of Provincial Government and Local Municipal
Authority wherever the provisions of the latter two agencies shall be more stringent than
the provisions of the former. When these codes do not exist, the contractor shall adhere to
such safety measures as directed by the Engineer-In-Charge.

V) The contractor shall, during construction, provide barricades at his own cost as per
specifications prescribed by the Engineer-In-Charge to segregate the working area to ensure
safety of all concerned.
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13.

14.

15.

16.

17.

18.

19.

20.

21.

22,

23.

vi) The contractor shall be responsible for any damage, resulting from his negligence, either to
buildings, structures or airport fixtures such as underground cable contact lights, hard
surface areas, water mains, other operational installation, Airport roads etc. The contractor
shall restore, replace or repair any such damage to the complete satisfaction of the
Engineer-In-Charge and in default the Engineer-In-Charge may cause the same to be made
good by any other means and deduct the expenses from any sums due to contractor.

The contractor shall take all precautions at his own cost to avoid all accidents by exhibiting
necessary day & night caution boards, speed limit boards, red flags, red lights and providing
barriers. He shall be responsible for all damages and accidents caused due to negligence on his part.
No hindrances shall be caused to traffic during execution of work.

No payments will be made to the contractor for damage caused by rains or other natural calamities
during the execution of the works and no such claim on this account will be entertained. He will
make good of all such damages at his own cost and no claim on this account will be entertained.
The contractor shall remove the labour huts, temporary barricades etc. on completion of the work
and leave the site in a neat and tidy state. The payment of final bill will be subject to the compliance
of this condition by the contractor.

Any cement slurry added over base surface or for continuation of concreting for bond is added its
cost is deemed to have inbuilt in the item unless otherwise / explicitly stated and nothing extra shall
be payable or extra cement considered with consumption of this account.

The rates for all items of work shall unless clearly specified otherwise include cost of all labourers,
materials and others inputs like curing etc. involved in the execution of the work.

The foundation trenches shall be kept free from water while all the works below ground level are in
progress.

The rate of items of flooring is inclusive of providing sunk flooring in bath rooms, kitchen etc. and
nothing extra on this account is admissible.

The contractor shall be responsible for the protection of entire executed work including sanitary and
water supply fittings and other and fixtures etc. against pilferage and breakage during the period of
installation and there after until the building is handed over.

The contractor will have to submit Rate Analysis for tendered rates for all items when asked for by
AAL

The building work will be carried out in the manner complying in all respects with the requirement
of relevant by laws of the local body under the jurisdiction of which the work is to be executed or as
directed by the Engineer-In-Charge and nothing extra will be paid on this account.

Water tanks, taps, pipes, fittings and accessories should conform to byelaws and specifications of
the municipal body/Corporation authorities, wherever required, at his own cost. The work shall be
carried out according to municipal byelaws.

The contractor shall comply with proper and legal orders and directions of the local or public
authority or municipality and abide by their rules and regulations any pay all fees and charges
which may be liable.

The sanitary water supply and drainage pipes and fittings other materials shall be of approved
quality and shall confirm to the relevant CPWD specifications for works. The work shall be carried
out without infringing on any of the local Municipal byelaws.

APPARTITIONING OF WORK

The Airports Authority of India reserves the right to appartition the work at different levels amongst

not more than two contractors, by negotiations if necessary.

AAL
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25.

24. SUFFICIENCY OF TENDER

Particulars and data furnished in the various sections of the tender documents need not be taken as
complete by themselves. They are intended to serve as rough guidance only for the contractor to quote
for the item rate tender. The tenderers shall, therefore, in their own interest examine the drawings,
condition of contract and specifications of work furnished in the tender documents. They shall also
inspect the site and satisfy themselves on their own as to the hydrological climatic and physical
conditions prevailing at site, the nature extent and practicability of work, all existing and required roads
and other means of communications and access to site, availability of housing and other facilities, the
source, availability of housing and other facilities, the source of supply of different materials and their
adequacy, royalties and ferry charges, if any, labour and probable site for labour camps, store and
Godown etc.

They shall also obtain for themselves all necessary information as to risks, contingencies and other
circumstances which may affect or influence their tender. No extra charges consequent on any
insufficient appreciation of otherwise shall be allowed. The contractor shall be deemed to have satisfied
himself before tendering as to the correctness and sufficiency of his tender for the works and of the
rates and prices quoted in the schedule of works/items, quotations or in bills of quantities which rates
and price shall except as otherwise provided, cover all his obligations under the contract and all matters
and things necessary for the proper completion and maintenance of the works.

All rates quoted shall be inclusive of labour, materials and except specifically mentioned otherwise,
shall include all charges like Octroi, Tolls, Ferry Charges, Local Charges, Income Tax, Sales Tax etc.,
as may have to be incurred by the Contractor for getting the respective items of works executed to
proper order and complete finish.

Royalty at the prevalent rates shall have to be paid by the Contractor on all the boulders, metals,
shingle, sand and moorum, earth etc. collected by him for the execution of work direct to the Revenue
Authority of the State Govt. or to any Private party who has the right on such a land. Claim on this
account shall not be entertained by the Department.

Should thereby any discrepancy in or any doubt or obscurity as to the meaning of any of the tender
documents, clarification should be sought for in writing, sufficiently in advance of the last date for the
receipt of the tender from the concerned Asst. G. M. (Engg.). The Department will have a right to make
any amendments in the tender documents and any such changes will be intimated to the tenderer at least
three days before the date fixed for receipt of tender.

SCOPE OF WORK
Intent of the Plan and Specification:

The contract drawings if any, together with the contract specifications, are intended to show and explain
the manner of executing the work and to indicate the type and class of materials to be used. The work to
be carried out under the contract shall, except as otherwise provided in these conditions, include all
labour, materials, tools, plants, equipment and transport that may be required in preparation of an for
and in the full and entire execution and completion of the works and maintenance of the same during
the construction and observation period. The description given in the schedule of works shall, unless
otherwise stated be held to include waste on materials, carriage and cartage, carrying on hoisting,
setting and fixing in position and all other labour necessary in and for the full and entire execution with
good practice and recognized principles and any urgent and temporary works, fully contingent on the
work.

26. PERFORMANCE

The contractor shall perform all works in substantial and acceptable manner in accordance
with the plans and specifications and in accordance with such further any explanatory drawings, details
and instructions as may from time to time be given by the Engineer-in-Charge. The work must be
progressed within such sections and at each time as directed by the Engineer-in-Charge.
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The contractor shall provide and do everything necessary for the proper execution of the
works according to the true intent and meaning of the drawing and specifications taken together
whether the same may or may not be particularly shown on that drawings or described in the schedule
of quantities, provide that the same can be reasonable inferred there from. Figured dimensions to be
followed in preference to scale dimensions and all dimension and particulars to be taken from the actual
work.

It must be clearly understood that the whole of the condition are intended to be strictly
enforced and that no extra charges in respect of extra work will be allowed unless they are clearly
outside the sprit and meaning of the conditions or unless such works shall have been ordered in writing
by the Engineer-n-Charge.

27. TEMPORARY SERVICES ROAD, PREPARATION OF GROUND ETC.

a)The contractor shall bear all expenses and charges on special or temporary service roads required by
him in connection with access to the site. He shall not object to the use of service roads by other
construction traffic.

b) Upon completion of the work such roads shall be broken up and leveled where so required by the
drawings unless the Engineer-In-Charge shall otherwise direct.

c)Conveyance of men and materials and inspections staff etc. to any portion of the work site involved
in the construction shall be the responsibility of the contractor.

28. SETTING OUT THE WORKS

1) The contractor shall be responsible for the true and proper setting out of the work and for the
correctness of the positions levels and dimensions and alignments of all parts of the works and
for the provisions of all necessary applications and labour in connections therewith.

ii) If any time during the progress of the work any error may appear or arise in the position, levels,
dimension or alignments of any part of the work the contractor on being required to do so by the
Engineer-In-Charge shall at his own expenses rectify such errors to the satisfaction of the
Engineer-In-Charge.

iii) The checking or any setting out of any line by the Engineer-In-Charge or his representatives
shall not relieve in any way the contractor of responsibility for the correctness therefore and
shall carefully project and preserve all bench mark site rails, pegs and other things used in the
set is out of work.

iv) All duties concerning establishment of a set of bench marks, permanent theodolite stations,
centre of pillars etc. for performing all the functions of work till the physical completion of all
items of the work in question shall be carried out by the contractor at his own cost.

v) He shall also keep proper record of such permanent bench marks established denoting
therein their correct levels.

vi) The work establishing all such bench marks shall be carried out only by experience staff
of the contractor with the help of precision instruments suitable for this type of work.
The instruments shall be checked for their accuracy and for permanent adjustment
before the commencement of the work and also frequent intervals during the progress of
the work.
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29.

30.

31.

vii) All such bench marks established by the contractor shall be subjected to check and
approval of the Engineer-In-charge or duly representative and valuations noticed in the
work as a result of important establishment of maintenance of such bench marks shall be
at the contractor’s risk and expense.

viii) The contractor has to adjust his work and progress to work in co-ordination with
other agencies working at site.

Sub standard work :-

All works have to be carried out strictly as per standard contract specification and the drawings
applicable to the contract. Any work found below specification and not as per drawing is liable to be
rejected. However, if any work is below specification but is technically acceptable as per direction of
Engineer-In-Charge, the same work will be considered for acceptance and will be paid at a reduced
rate at the sole discretion of Engineer-In-Charge, and his decision will be final in this respect and no
claim of the contractor will be entertained in this regard at any stage. The decision of the Engineer-In-
Charge regarding rejection or acceptance of sub standard work and its reduced rate payable shall be
beyond the purview of the arbitration under clause 16 of the contract documents.

The total amount of final bill worked out at the accepted tender rates, if found to be more than
the amount worked out at the quoted rates of second lowest, the contractor shall be paid lower
of the two.

INSPECTION OF SITE AND TESTING

1. The Engineer-In-Charge or his authorized representative shall have full power to
inspect any portion of the work, examine the materials and workmanship at the
contractor’s works or at any other place from where the material is obtained.
Acceptance of any material shall in no way relieve the contractor of his
responsibility for meeting the requirement of the specifications.

ii. Routine type tests for the various items of material shall be performed at the
contractor’s / Government approved laboratory and Manufacture’s Test certificate
should also be furnished wherever require. The contractor shall permit the
Engineer-In-Charge or his authorized representative to be present during any or all
of the test. After notification to the Engineer-In-Charge that the work has been
completed, the contractor shall make under the direction and in the presence of
Engineer-In-Charge such tests and inspections as have been specified or as the
Engineer-In-Charge shall consider necessary to determine whether or not the full
intent of requirements of the plans and specifications have been fulfilled. In case the
work does not meet the full intent of the specifications it shall be rectified by the
Contractor at no extra cost and the contractor shall bear all the expenses for any
further tests considered necessary.

1. The various tests indicated in the specifications or as considered necessary by the

Engineer-in-Charge or his authorized representative shall be carried out in the
Laboratory approved by the Engineer-in-Charge. The Contractor shall bear the cost
of the samples and testing charges. The results shall be final and binding on the
contractor. Alternatively contractor shall provide at his expenses all testing
equipment and other facilities at the site which may be required for the purpose of
carrying out fields tests.
In addition to tools, equipments, apparatus and instruments as described above, if
any, additional tool equipment apparatus and instrument is required for laboratory
and execution of work as per technical specification of NIT the same shall be
provided by contractor. Nothing extra shall be payable to contactor on this account.

AAL C: NIL, I: NIL, OW: NIL SCC-07



36.

d)

39.

iv. The Engineer-In-Charge may at his discretion, check the test result obtained at
contractors laboratory by independent tests at an approved laboratory. The cost of
such material, transport, cost of testing etc. shall be borne by the contractor.

32.  Along with their tenders, the Contractors are required to give the following general
information:

a) The details of tools and plants including centering and shuttering etc. which ~ will  be

employed by them for this work.

b) The details of technical staff indicating their qualifications and experience who shall be
employed on this work.

In case more tools and plants, technical staff are required for proper execution of work at
site, the Contractor will have to provide the same and no extra claim shall be entertained by
AAI on that account.

33.Necessary registers, two pen drives of 16 GB other stationeries like Xerox paper, pen, pencil,
Cartridge of Printer, etc required for entering data and test results etc shall be provided by the
contractor at his own cost as directed by the Engineering-In-Charge. Photographs of every stages of
work as desired by the E.I.C or his authorized representative during execution of work shall be
provided by the contractor at his own cost. If the contractor fails to provide the required items, within
24 hours on demand by the E.I.C or his authorized representative, the same shall be arranged by AAI
and 3 times the actual expenditure shall be recovered from the Bill of the contractor.

34.  Joint venture company / consortium of firms will not be permitted to bid for AAI works upto
Rs.50.00 Crores.

35. AAI works manual, Technical Instruction/Circular, Vigilance Instruction/Circular and Govt.
Instruction/Circular issued from time to time shall also be applicable for this Contract.

All rates quoted shall be inclusive of labour, materials and except specifically mentioned
otherwise, shall include all charges like Octroi, Tolls, Ferry Charges, Local Charges,
Income Tax, Sales Tax etc., as may have to be incurred by the Contractor for getting the
respective items of works executed to proper order and complete finish.

The contractor will have to submit Rate Analysis for tendered rates for all items when asked
for by AAL

The contractor shall be responsible for the following points during period of contract:-

The contractor will be bound by the labour laws, industrial rules and the contract labour
(Regulation and abolition) Act 1970 with upto date amendments.

The minimum rates of the wages of the staffs shall be payable as per the minimum wage Act
1948 and as per notification of the regional labour Commissioner (Central ) time to time.

Maintaining all the records of the workers deployed for the work as per contract labour
(Regulation and Abolition) Act 1970.

The contractor has to maintain the wage register for his employees and has to be produced
for verification of the principal employer (AAI) as and when required.

Agency has to be submitted the duly notarized affidavit on Non-Judicial stamp paper of Rs.
100 regarding compliance of minimum wages (As per Annexure 8) and duly notarized
declaration on Non-judicial stamp paper of Rs. 100 regarding Blacklisting / Debarring of Firm
(As per Annexure 10) during the time of Agreement.

AAL C: NIL, I: NIL, OW: NIL SCC-08



33.Advisory: For Applicant and its BG Issuing Bank Branch.

It is to be noted that along with physical BG; we have also activated an online facility to view the
issued BG cover message transmitted to [CICI Bank through SFMS platform.

» For availability of BG in this platform, it is necessary that BG issuing/amending bank send
the BG advice in the form of message format IFN 760COV (BG Issuance) / IFN 767COV
(BG Amendment) via SFMS(Structured Financial Messaging System) as provided by RBI.

» In the event of BG issuing/amending bank not sending the message IFN 760COV/ IFN
767COV or committing any error while capturing the details at least in the below
field, BG confirmation through online portal would not be updated.

Request you to notify your bank (BG issuing bank) to update below details at time of submission
of BG issuance/amendment request to their respective banks:

The following bank details are given so that the prospective successful bidder may submit
BG (PBG/BG-SD/FBG) in accordance with the bank details.

CORPORATE NAME : AIRPORTS AUTHORITY OF INDIA
BANK NAME : ICICI BANK

IFSC CODE : ICIC0000007

BG ADVISING MESSAGE : IFN 760COV (BG ISSUE)

: IFN 767COV (BG AMENDMENT)
UNIQUE IDENTIFIER CODE : AAIRHQER

Please note that the issuing bank while issuing/amending the BG, should ensure that the above
information is correctly captured in the message i.e. [IFN 760COV/ IFN 767COV.

The indicative request letter format as per Annexure-12 Page no. PR-18 to be sent to issuing bank
for ensuring transmission of BGs through SFMS.

AAL C: NIL, I: NIL, OW: NIL SCC-09



PARTICULAR
SPECIFICATIONS (CIVIL)

i The work in general shall be carried out as per latest CPWD specifications with up-to-date correction
slips till the date of opening of tender unless otherwise specified in the nomenclature of the individual
item / particular specification given along with the tender.

it For items not covered under particular specification and the latest CPWD specification, the work
shall be done as per latest IS code of practice and local state Govt. offices specifications & manuals.

il For items not covered under the specification mentioned in para i& ii above, the work shall be done
as per sound engineering practice and as directed by engineering-In-Charge whose decision in this regard
shall be final and binding on the contractor.

v All the codes of practice, standards and specifications applicable shall be the latest editions
with up to date correction slips etc. or as directed by the Engineer-in-charges.

v The work shall be executed and measured as per metric dimensions given in the scheduled of
quantities, Drawings etc. (FPS Units wherever indicated if any are for guidance only).

vi In addition to the general obligation of the Contractor during defect liability period, the Contractor
shall guarantee successful performance of waterproofing treatments for a period of five years from the
date of completion of the work. The Engineer-In-Charge shall prescribe the form and the manner of
executing such guarantees. The Contractor hereby confirms that there is nothing in the
items/specifications (or a short-coming therein) as will prevent such successful performance. The work
shall be executed through approved specialists experienced in the respective trades.

vii  No walls, terraces shall be cut for making any opening after waterproofing has been done without
approval of the Engineer-In-Charge. Cutting of waterproofing when authorized by the Engineer-In-
Charge in writing shall be done very carefully, so that no other portion of the waterproofing is damaged.
On completion of the work at such places, the waterproofing membrane shall be made good and ensured
that the opening/cutting is made fully waterproof as per specifications and details of waterproofing
approved by the Engineer-In-Charge at no extra cost. No structural member shall be cut or chased
without the written permission of the Engineer-In-Charge.

viii Specialized items of work such as anti-termite treatment, water proofing work, kiln seasoned and
chemically treated wooden shutters, roofing, false ceiling, painting works etc. executed though
specialized agencies or by the contractor itself, a specific guarantee in the prescribed proforma shall be
executed towards responsibility for removal of any defects cropping up in these works executed by them,
during the guarantee period. 10% of security deducted from the bills for such specialized items of work
shall only be refunded after expiry of guarantee period.

ix  Provision of cement slurry to create bond between plain/reinforced concrete surface and subsequent
applied finishes (floor, plaster, dado, skirting etc.) shall not be paid extra.

AAL C: NIL, I: NIL, OW: NIL PS(C) 1



ANNEXURE-1

TENDER ACCEPTANCE LETTER
(To be given on Contractor’s Letter Head)
Date:
To,
The Asstt. Gen. Manager (E-C)
Airports Authority of India,
NSCBI Airport,
Kolkata — 700 052.

Sub: Acceptance of Terms & Conditions of Tender.

(Tender ID No: )

Name of Work: - Upgradation of Qtr. No. 598 to Hostel accommodation / Guest House at New
Quarters Residential Area at NSCBI Airport, Kolkata.

Dear Sir,

1. I/ We have downloaded / obtained the tender document(s) for the above mentioned
‘Tender/Work’ from CPP Portal web site(s) namely: https://etenders.gov.in/eprocure/app as per
your advertisement, given in the above mentioned website(s).

2.1/ We hereby certify that I / we have respected the site and read the entire terms and conditions
of the tender documents, corrigendum(s) and reply to query if any made available to me/ us which
shall form part of the contract agreement and I / we shall abide hereby by the terms / conditions /
clauses contained therein.

3. I/ We hereby unconditionally accept the tender conditions of AAI’s tender documents in its
totality / entirety for above mentioned work.

4. I/We declare that I/We have not paid and will not pay any bribe to any officer of AAI for
awarding this contract at any stage during its execution or at the time of payment of bills, and
further if any officer of AAI asks for bribe/gratification, I will immediately report it to the
Appropriate Authority in AAT.

5. I/ We hereby submitted that I/ We paid/ submitted the required earnest money as per NIT
conditions.

6. 1/ We certify that all information/ documents furnished by our Firm is true & correct and in the
event at any stage, the information/ documents is found to be incorrect/ untrue or found violated,
then we shall be liable for debarment from tendering in AAI without giving any notice or reason
therefore or summarily reject the bid or terminate the contract, without prejudice to any other
rights or remedy including the forfeiture of the full said earnest money deposit absolutely.

Yours Faithfully,

(Signature of the Bidder, with Official Seal)

AAL C: NIL, I: NIL, OW: NIL PR-1



To

ANNEXURE-2

FORM OF BANK GUARANTEE IN LIEU OF SECURITY DEPOSIT IN INDIVIDUAL
CONTRACT
(On Non- Judicial Stamp Paper)

[Refer clause No. 1A & 2(B) of GCC]

The Airports Authority India

1.

In consideration of the Airports Authority India having its head office at New Delhi
(hereinafter called the “AAI” which expression shall unless repugnant to the subject or
context include its administrators, successors and assigns) having agreed under the terms
and conditions of Contract Agreement No. dated made
between and AAI in connection with the work of (hereinafter
called the said contract), to accept Deed of Guarantee as herein provided’ for
Rs. (Rupees only) from a Nationalized Bank in lieu of the Security
deposit to be made by the contractor or in lieu of the deduction to be made from the
contractor’s bills, for the due fulfilment by the said Contractor of the term and conditions
contained in the said Contract. We, the bank (hereinafter referred to as “the said
Bank” and having our registered office at do hereby undertake and agree to

indemnify and keep indemnified AAI from time to time to the extent of
Rs. (Rupees only) against any loss or damage, costs, charges and
expenses caused to or suffered by or that may be caused to or suffered by AAI by reason of
any breach or breaches by the said Contractor of any of the terms and conditions contained in
the said contract and to unconditionally pay the amount claimed by AAI on demand and
without demur to the extent aforesaid.

We, the Bank, further agree that AAI shall be the sole judge of and as to whether
the said Contractor has committed any breach or breaches of any of the terms and conditions
of the said contract and the extent of loss, damage, costs, charges and expenses caused to or
suffered by or that may be caused to or suffered by AAI on account thereof and the decision of
AAI that the said Contractor has committed such breach or breaches and as to the amount or
amounts of loss, damage, costs, charges and expenses caused to or suffered by or that may be
caused to or suffered by AAI from time to time shall be final and building on us.

We, the said Bank, further agree that the Guarantee herein contained shall remain in full force
and effect the period that would be taken for the performance of the said Contracts and till all
the dues of AAI under the said Contract or by virtue of any of the terms and conditions
governing the said Contract have been fully paid and its claims satisfied or discharged and till
the Accepting Authority of the contract certifies that the terms and conditions of the said
Contract have been fully and properly carried out by the said Contractor and accordingly
discharges this guarantee subject, however that AAI shall have no claim under this Guarantee
after 90 (Ninety) days from the date of expiry of the Defects Liability Period as provided in
the said Contract, i.e., (date) or from the date of cancellation of the said Contract, as
the case may be, unless a notice of the claim under this Guarantee has been served on the
Bank before the expiry of the said period in which case the same shall be enforceable against
the Bank notwithstanding the fact, that the same is enforced after the expiry of the said
period.

AAL C: NIL, I: NIL, OW: NIL PR-2



4. AAI shall have the fullest liberty without affecting in any way the liability of the Bank under
this Guarantee or Indemnity from time to time to vary any of the terms and conditions of the
said contract or to extend time of performance by the said Contractor or to postpone for any
time and from time to time any of the powers exercisable by it against the said Contractor and
either to enforce or forbear from enforcing any of terms and Contractor governing the said
Contract or securities available to AAI and the said Bank shall not be released from its liability
under these presents by any exercise by AAI of any liberty with reference to the matters
aforesaid or by reason of time being given to the said Contractor or any other forbearance, act
or omission on the part of AAI or any indulgence by AAI to the said Contractor or any other
matter or thing whatsoever which under the law relating to sureties would but for this
provisions have the effect of so releasing the Bank form its such liability.

5. It shall not be necessary for AAI to proceed against the Contractor before proceeding against
the Bank and the Guarantee herein contained shall be enforceable against the Bank,
notwithstanding any security which AAI may have obtained or obtain from the Contractor at
the time when proceedings are taken against the Bank hereunder be outstanding or
unrealized.

6. We, the said Bank, lastly undertake not to revoke this Guarantee during its currency except
with the previous consent of AAI in writing and agree that any change in the Constitution of
the said Contractor or the Bank shall not discharge our liability hereunder.

7. Address of Regional / Controlling branch of the issuing branch of bank Guarantee is

In presence of: Dated this______ Day of

WITNESS

1. For and on behalf of (The Bank)

Signature
2. Name & Designation
Authorization No.
Name & Place
Bank’s Seal

The above Guarantee is accepted by Airports Authority of India.

For and on behalf of Airports Authority of India.

Signature

Name

Designation

Dated

Note:

*For Proprietary Concerns

Shri

son of resident of

carrying on business under the name and style of at ( hereinafter called
“the said Contractor” which expression shall unless the context requires otherwise including his
heirs, executors, administration and legal representatives).

AAL C: NIL, I: NIL, OW: NIL PR-3



For Partnership Concerns

1. Shri son of resident of
2. Shri son of resident of carrying on
business in co-partnership under the name and style of at (hereinafter collectively

called “the said contractor” which expression shall unless the context requires otherwise include
each of them and their respective heirs, executors administrators and legal representatives).

For Companies
M/s a Company registered under the Companies Act, 1956 and having its registered

office in the State of (Hereinafter called “the said Contractor” which expression shall unless the
context requires otherwise include its administrators, successors and assigns).

AAL C: NIL, I: NIL, OW: NIL PR-4



To

ANNEXURE-3

FORM OF BANK GUARANTEE TO SECURE A LUMP-SUM ADVANCE
(On Non-Judicial Stamp Paper)

[Refer clause No.10 B of GCC]

The Airports Authority India

1.

In consideration of the Airports Authority India having its head office at New
Delhi (hereinafter called the “AAI” which expression shall unless repugnant to
the subject or context include its administrators, successors and assigns) having
agreed under the terms and conditions of Contract Agreement No.

dated made between and AAI in connection
with the work of (hereinafter called the said contract), to
accept Deed of Guarantee as herein provided’ for Rs.
(Rupees only) from a Nationalized Bank in lieu of the Security

deposit to be made by the contractor or in lieu of the deduction to be made from
the contractor’s bills, for the due fulfilment by the said Contractor of the term
and conditions contained in the said Contract. We, the bank
(hereinafter referred to as “the said

Bank” and having our registered office at do hereby undertake and agree to
indemnify and keep indemnified AAI from time to time to the extent of Rs.
(Rupees only) against any loss or
damage, costs, charges and expenses caused to or suffered by or that may be
caused to or suffered by AAI by reason of any breach or breaches by the said
Contractor of any of the terms and conditions contained in the said contract and
to unconditionally pay the amount claimed by AAI on demand and without
demur to the extent aforesaid.

We, the Bank, further agree that AAI shall be the sole judge of
and as to whether the said Contractor has committed any breach or breaches of
any of the terms and conditions of the said contract and the extent of loss,
damage, costs, charges and expenses caused to or suffered by or that may be
caused to or suffered by AAI on account thereof and the decision of AAI that the
said Contractor has committed such breach or breaches and as to the amount or
amounts of loss, damage, costs, charges and expenses caused to or suffered by or
that may be caused to or suffered by AAI from time to time shall be final and
binding on us.

We, the said Bank, further agree that the Guarantee herein contained shall
remain in full force and effect during the period that would be taken for the
performance of the said Contracts and till all the dues of AAI under the said
Contract or by virtue of any of the terms and conditions governing the said
Contract have been fully paid and its claims satisfied or discharged and till the
Accepting Authority of the contract certifies that the terms and conditions of the
said Contract have been fully and properly carried out by the said Contractor and
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accordingly discharges this guarantee subject, however that AAI shall have no
claim under this Guarantee after 90 (Ninety) days from the date of expiry of the
Defects Liability Period as provided in the said Contract, i.e., (date) or
from the date of cancellation of the said Contract, as the case may be, unless a
notice of the claim under this Guarantee has been served on the Bank before the
expiry of the said period in which case the same shall be enforceable against the
Bank notwithstanding the fact, that the same is enforced after the expiry of the
said period.

AAI shall have the fullest liberty without affecting in any way the liability of the
Bank under this Guarantee or Indemnity from time to time to vary any of the
terms and conditions of the said contract or to extend time of performance by the
said Contractor or to postpone for any time and from time to time any of the
powers exercisable by it against the said Contactor and either to enforce or
forbear from enforcing any of terms and conditions governing the said Contract
or securities available to AAI and the said Bank shall not be released from its
liability under these presents by any exercise by AAI of any liberty with reference
to the matters aforesaid or by reason of time being given to the said Contractor
or any other forbearance, act or omission on the part of AAI or any indulgence by
AAI to the said Contractor or any other matter or thing whatsoever which under
the law relating to sureties would but for this provisions have the effect of so
releasing the Bank from its such liability.

It shall not be necessary for AAI to proceed against the Contractor before
proceeding against the Bank and the Guarantee herein contained shall be
enforceable against the Bank, notwithstanding any security which AAI may have
obtained or obtain from the Contractor at the time when proceedings are taken
against the Bank hereunder be outstanding or unrealised.

We, the said Bank, lastly undertake not to revoke this Guarantee during its
currency except with the previous consent of AAI in writing and agree that any
change in the Constitution of the said Contractor or the said Bank shall not
discharge our liability hereunder.

Address of Regional / Controlling branch of the issuing branch of bank
GUATANtEE IS =--==--mm oo oo e

In presence of: Dated this Day of

WITNESS

For and on behalf of (The Bank)

Signature
Name & Designation

Authorization No.
Name & Place
Bank’s Seal

C: NIL, I: NIL, OW: NIL PR-6



The above Guarantee is accepted by Airports Authority of
India. For and on behalf of Airports Authority of India.
Signature
Name
Designation
Dated

Note:
*For Proprietary Concerns

Shri son of’ resident of
carrying on business under the name and
style of at (hereinafter called “the said Contractor” which

expression shall unless the context requires otherwise include his heirs, executors,
administrators and legal representatives).

For Partnership Concerns

1. Shri son of resident of
2. Shri son of resident of carrying on
business in co-partnership under the name and style of at

(hereinafter collectively called “the said contractor” which expression shall unless the
context requires otherwise include each of them and their respective heirs, executors
administrators and legal representatives).

For Companies

M/s a Company registered under the Companies Act, 1956 and having
its registered office in the State of (Hereinafter called “the said Contractor” which
expression shall unless the context requires otherwise include its administrators,
successors and assigns).

AAL C: NIL, I: NIL, OW: NIL PR-7



ANNEXURE-4

FORM OF EARNEST MONEY (BANK GUARANTEE)

WHEREAS, contractor ...................... (Name of contractor) (hereinafter called “the contractor”) has
submitted his tender dated ... (date) for the
"hereinaftercalled “the Tender”).
KNOW ALL PEOPLE by these presents thatwe ..., (name of bank) having
our registered office at ... (hereinafter called “the bank”) are bound
unto Airport Authority of India (hereinafter called “the Engineer-In-Charge”) in sum of
RS (RS, IN WOIdS .oeieiii s ) for

which payment well and truly to be made to the said Engineer-In-Charge the Bank binds itself, his
successors and assigns by these presents.

SEALED with the Common Seal of the said Bank this ................... dayof .......coceeeninns 20......
THE CONDITIONS of this obligation are :

(1) If after tender opening the Contractor withdraws, his tender during the period of validity of
tender (including extended validity of tender) specified in the Form of Tender;
(2) If the contractor having been notified of the acceptance of his tender by the Engineer-In-Charge:

(a) Fails or refuses to execute the Form of Agreement in accordance with the Instructions to
contractor, if required; OR
(b) Fails or refuses to furnish the Performance Guarantee, in accordance with the provisions of
tender document and Instructions to contractor, OR
(c) Fails or refuses to start the work, in accordance with the provisions of the contract and
Instructions to contractor, OR
(d) Fails or refuses to submit fresh Bank Guarantee of an equal amount of this Bank
Guarantee, against Security Deposit after award of contract.
We undertake to pay to the Engineer-In-Charge up to the above amount upon receipt of his first
written demand, without the Engineer-In- Charge having to substantiates his demand, provided that in
his demand the Engineer-In- Charge will note that the amount claimed by his is due to him owing to
the occurrence of one or any of the above conditions, specifying the occurred condition or conditions.

This Guarantee will remain in force up to and including the date* ............. after the deadline for
submission of tender as such deadline is stated in the Instructions to contractor or as it may be
extended by the Engineer-In-Charge, notice of which extension(s) to the Bank is hereby waived. Any
demand in respect of this Guarantee should reach the Bank not later than the above date.

DATE ..., SIGNATURE OF THE BANK
WITNESS.........oo SEAL

(SIGNATURE, NAME AND ADDRESS)

* Date to be worked out on the basis of validity period of 6 months from the initial scheduled
last date of receipt of tender.

AAL C: NIL, I: NIL, OW: NIL PR-8



ANNEXURE - 5

WORK DIARY
PART -4

K Wm0 WO 2 o i i e i e T R e e

[

CComtract Agreemant Mo e

Dhateod Areaplames: .. e B e S e s

= =

Name and Registered address of Contractor........oooeeviicin i

L

Contract Sum and /or percentage on Schedule of Rate................ooooiiiiiiiie,

& P ol Eam e e AR R

|

WName and local address of Contracter’ Contractor’s Agent ...
b ok st Wodkos andent s it imimnois s i n L s

9. Date of handing over the site to cOMIACLOT ........ccovvvreeriiecriie e s sese e

10.Date of Commeneemant of work o i e

11 Stipulated date of completion of Contract. ..o
12 Suspension orders showmg duration and authonty........ccoceiveiiee i e,
13 Extended date of completion with authority ...

14 Date of actual completion of work ...

15 Date of work et VT e e e e

16.Date of expiry of Mamtenance Peniod .........cooconiiiiiiiiiei s
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WORK DIARY

PART -B

DAILY RECORD
[, Weathey
2. Labour engaged by Contractor

Skilled Unslkalled
Category Ne | Category Neo | Category No | Category No
Concrater Paviour Clazier Mate
Bricklayer Tiller Plumber Bhsty
Mason Pamter Mazdur (man)
Carpentar Polisher Mazdur
Jomer (women)

Mazdur (boy)

3. Important matenals brought on site with approxmmate quantities (rejection, if any, to be

stated).

Schedule ‘B’ matenals Contractor’s matenials Rejactions

Matental: | Quantity Matenals Quantity Matenal: [ Quantty

AAL C: NIL, I: NIL, OW: NIL PR-10



4. Detals of plant, equipment and wansport and transport working on site.

T & P Hired under Schedule | Contractor's T&P equipment &

‘' transport

T&P Quantity | Remark: regarding | Quantity |Remarks  regardmg
breakdown breakdown
mamtenance ete mamtanance et

Road Rollar

Concrete,

Mixer Tar

Roller

Transport

3. Bnef parculars of work mn progress

6. Important stages completed and passed

7. Remarks of Visiting Officer

Dated siznaturs of Engineer-in-charge Date of signature of contractor

o1 representative or his authonzed agzent

AAL C: NIL, I: NIL, OW: NIL PR-11



Annexure-6

UNDERTAKING FOR DEPLOYMENT OF T&P

Name of work: Upgradation of Qtr. No. 598 to Hostel accommodation / Guest House at New
Quarters Residential Area at NSCBI Airport, Kolkata.

Name of Contractor / Firm:

I / we have applied for issue of tender for the work of “Upgradation of Qtr. No. 598 to Hostel
accommodation / Guest House at New Quarters Residential Area at NSCBI Airport,
Kolkata” and hereby undertake that:-

% 1/ we have gone through the tender documents and drawings in its entirety, visited the site
and have understood the nature of work to be executed.

«» 1/ we will deploy adequate T&P in working condition with adequate standby arrangement
for efficient / timely execution of the work.

+» 1/ we have submitted the details of T&P owned by us and undertake to procure or take on
lease the balance T&P for the work as per requirement of the work matching with the work
programme.

«» 1/ we will abide by any instructions by AAI for such procurement / arrangement of T&P on

lease as is considered necessary for efficient / timely execution of work.

Date: Signature of Contractor

Witness:

AAL C: NIL, I: NIL, OW: NIL PR-12



Annexure-7

DECLARATION (AS PER CLAUSE NO. 40)

To,
The Asstt. Gen. Manager (Engg. Civil),
Airports Authority of India,
NSCBI Airport, Kolkata-52.

Name of work: Upgradation of Qtr. No. 598 to Hostel accommodation / Guest House at New
Quarters Residential Area at NSCBI Airport, Kolkata.

Name of Contractor / Firm:

With reference to clause no. 40 of the Condition Contract it is hereby confirmed that:

1. We have no relative in AAI posted as an officer responsible for award and execution of this
work.

ii. Also, it is to intimate that we have not deployed and will not deploy in future during the
course of work any person for this work who is/are near relatives to any AAI officers.

Date: (Signature of Contractor)
With seal

AAL C: NIL, I: NIL, OW: NIL PR-13



Annexure-8

DECLARATION REGARDING PAYMENT OF MINIMUM WAGES (AS PER CLAUSE
NO. 20 OF GCO)

Name of work:  Upgradation of Qtr. No. 598 to Hostel accommodation / Guest House at
New Quarters Residential Area at NSCBI Airport, Kolkata.

Name of Contractor / Firm:

With reference to clause no. 20 of General Condition of Contract it is hereby confirmed that:

i. I/We shall comply with all the provision of the Minimum Wages Act, 1948, and Contract
Labour (Regulation and Abolition) Act, 1970 amended from time to time and rules framed
there under and other labour laws affecting contact labour that may be brought into force
from time to time.

Date: (Signature of Contractor)
With seal

AAL C: NIL, I: NIL, OW: NIL PR-14



Annexure-9

DECLARATION REGARDING PAYMENT OF GST

To,
The Asstt. Gen. Manager (Engg. Civil),
Airports Authority of India,
NSCBI Airport, Kolkata-52.

Name of work: Upgradation of Qtr. No. 598 to Hostel accommodation / Guest House at
New Quarters Residential Area at NSCBI Airport, Kolkata.

Name of Contractor / Firm:

It is hereby confirmed that:

i. I/We shall comply with the requirements of payment of GST applicable to the work contract
as on date as well as with any changes implemented by Govt. of India from time to time
during the period of the contract. Also necessary documents/vouchers/purchase bill etc.
indicating payment of GST shall be submitted to AAI as and when desired by EIC.

Date: (Signature of Contractor)
With seal

AAL C: NIL, I: NIL, OW: NIL PR-15



Annexure-10

DECLARATION REGARDING DEBARMENT / BLACKLISTING OF FIRM

Name of work: Upgradation of Qtr. No. 598 to Hostel accommodation / Guest House at
New Quarters Residential Area at NSCBI Airport, Kolkata.

(Tender ID No: )
W e (name and post of authorized signatory)
on behalf of ... ... (Name of firm) do hereby

solemnly affirm and declare as follows:

1. Our firm is not restrained / debarred / blacklisted by AAI or Central / State Govt.
Depts./PSUs/World Bank/ADB etc. and the debarment is not in force as on last date of
submission of proposal.

ii. None of propriector / Partners / Board Members / Directors of M/s
....................................................... (Name of firm) has remained Proprietor /
Partner / Board Member / Director in any firm which stands debarred / blacklisted by AAI
or Central / State Govt. Depts./PSUs/World Bank/ADB etc. and the debarment is not in
force as on last date of submission of proposal.

iii.  Our firm understands that at any stage, if above statements are found to be false, our firm
shall be liable for debarment from binding in AAIL apart from any other appropriate
contractual legal action including debarment / blacklisting, termination of the contract etc.
as deemed fit.

Date: [Signature and name of the authorized
signatory of the firm]
Place:

Note: Above undertaking is to be given on company’s letter head.

AAL C: NIL, I: NIL, OW: NIL PR-16



Annexure-11

CERTIFICATE OF NET WORTH FROM CHARTERED ACCOUNTANT

It is certify that as per the audited balance sheet and Profit & loss account during the financial

VAT e euveeeereeeireeetteeeereeesesaeeseeeeneeeenneeennnes , the Net Worth of M/s.
........................................................... (Name & Register Address of Individual / firm/company), as
0] 1 BRSSPSR (the relevant date) is Rs. ....ccccoeevveenennnne after considering all

liabilities. It is further certified that the Net Worth of the company has not eroded by more than
30% in the last three Years ending on 31-03-2023.

Unique Document Identification Number (UDIN)..............cooiiiiiiininn...

Signature of Chartered Accountant

Name of the Chartered Accountant

Membership no. of ICAI

Date and seal

AAL C: NIL, I: NIL, OW: NIL PR-17



Annexure-12

Request Letter: Transmission of Bank Guarantee Cover Message
(To be submitted by applicant to BG issuing Bank)

Date: ..o,
The Manager,

(Bank),

(Branch)

Subject:-Inclusion of unique identifier code of AAIl while transmitting BG cover
message where beneficiary bank is ICICI Bank (IFSC-ICIC0000007)

Dear Sir/Ma’am,
/We ,request you to include unique identifier
....................... in field 7037 of the SFMS cover message IFN COV 760 (for BG issuance)

and IFN COV 767 (for BG amendment) while transmitting the same to the beneficiary bank
(ICICI Bank-IFSC-ICIC0000007).

Thanking you,

Signature of the contractor(s)

AAL C: NIL, I: NIL, OW: NIL PR-18



DETAILS OF SIMILAR WORKS COMPLETED DURING THE LAST SEVEN YEARS

ENDING ON ...

FORM “A”

SL Name of work/ Name and | Awarded Date of Stipulated Actual Whether
No. project and Address of Cost of commence date of date the work
Location client work -ment as | completion of was done

(in Rs. Per completion on back

Lakhs) contract to back

basis
Yes/No
1 2 3 4 5 6 7 8

SIGNATURE (S) OF BIDDER (S)
(WITH STAMP)

Note: The contractor should give list of only of eligible category works of requisite amount
with supporting documents issued from client.

AAL C: NIL, I: NIL, OW: NIL PR-19



FORM-B

FINANCIAL INFORMATION

1. Financial Analysis - Details to be furnished profit and loss account for the last five years
duly certified by the Chartered Accountant as submitted by the applicant to the Income -

Tax Department
Fig in lakhs Rs.
SI. Particulars Financial Year (Last five years)
No.
1 | Gross Annual
Turnover
2 | Turn-Over on
Construction
Works
3 | Profit/loss after
Taxes
(consolidated)
4 | Profit/loss after
Taxes
(standalone)

The bidder should give information strictly in above format.

2. Financial arrangements for carrying out the proposed work.

Unique Document Identification Number (UDIN)..............c.oooiiiiiiinn...

Signature of Chartered Accountant with Seal

SIGNATURE (S) OF BIDDER (S)

AAL C: NIL, I: NIL, OW: NIL PR-20



FORM-C
FINANCIAL DATA

(WORK DONE DURING LAST FIVE FINANCIAL YEARS)

Name of the Bidder: -
SI. Description Financial Data for Last Five Audited Financial
No. years

FY.... | FY.... | FY..... | FY..... | FY.....

1 | Maximum value of Civil
Engineering Works executed
in any one year during the last
5 (five) years (updated the
completed works to current
costing level of enhancing at a
simple rate of interest @ 7%
per annum.)

Note:

a. All such documents reflect the financial data of the tenderer or member in case of JV /
Consortium, and not that of sister or parent company.

b. The financial data in above prescribed format shall be certified by Chartered Accountant /
Company Auditor under his signature and stamp in original along with membership no.

Unique Document Identification Number (UDIN)

Signature of Chartered Accountant with Seal

SIGNATURE (S) OF BIDDER (S)

AAL C: NIL, I: NIL, OW: NIL PR-21



FORM-D

WORKS IN HAND

(At the time of submission of bid)

Name of the Bidder: -
Name and Name of Contract Value Value of Value of work to
Brief client in Rupees (Give balance be done in ‘T’ i.e.
contract with only the value of work yetto | ... (<) I
(Clearly telephone Work assigned be done in (Completion
indicate the | Number and | to the bidder (s) Rupee as Period of the
part fax number on Project) w.e.f.
of the work cm)s | (m).........
assigned to (Submission End
the date).
bidder (s))
From From
To To

Unique Document Identification Number (UDIN)

Signature of Chartered Accountant with Seal

AAL

SIGNATURE (S) OF BIDDER (S)

C: NIL, I: NIL, OW: NIL

PR-22




LIST OF APPROVED MAKES




Annex-Al

(To be read in conjunctuon mth footnote mentuoned at page 12 of the list)

Name of Product / item

Ptopoud Brands /Makes /
Manufacturers

Remarks

CEMENT(21)

ACC Ltd.

Ultra Tech

Shree Cement
Ambuja

Jaypee

Century

J.K.Laxmi (JK Lakshmi Cement Ltd.)

JK Cement
Lafarge

Birla A1 {Orient cement Ltd.)

Dalmia Cement (Bharat) Ltd. |

Star Cement
PENNA

Max Cement

Ramco Cement
Chettinad Cement

Wonder (Wonder Cement Limited) £
Emami Cement

JSW Cement
Zuari Cement
Prism Cement o
or any other reputed cement
manufacturers having a production capacity
not less than One Million tonnes per annum
as approved by ED (Engg.) for CHQ
schemes/GM (Engg.) for RHQ schemes.

Preference shall be given to
makes/brands manufactured near the
vicinity of site of work having
production capacity not less than
One Million tonnes per annum,

ADMIXTURES /WATER
PROOFING COMPOUND/
ACRYLIC CEMENTITIOUS
COATING/ LIQUID
MEMBRANE
(POLYURETHANE &
POLYUREA)/HDPE & SELF
ADHESIVE
MEMBRANE(24)

Pidilite Industries Lid.

FOSROC Chemicals (India) Pvt. Ltd.
CICO Technologies Ltd.

Sika India Pvt. Ltd.

BASF India Ltd.

MC-Bauchemie (MC-Bauchemie India Pvt.
Ltd.)

\Ardex Endura (India) Pvt. Ltd.
STP I.td.

Choksey Chemicals Pvt. Ltd.

MYK Laticrete (MYK Laticrete Pvt. Ltd.)

Mapei (Mapei Construction Products Pvt.
Ltd)

Chryso India Pvt. Ltd.

Penetron India Pvt. Ltd.

Maruti Bitumen Pvt. Ltd. e ]

Supreme Bituchem India Pvt. Ltd. 1
|Asian Paints Ltd.

IWL India Ltd.

TP Buildtech Pvt. Ltd. =
'MYK Arment Pvt. Ltd.

echmnlml India Pvt. I.gl

Saint-Gobain India Pvt. Ltd.

Ferrou India) Pvt. Ltd.

|Fair Mate Chemicals Pvt.Ltd.

[Berger Paints India Ltd Ltd.

AAL

C: NIL, I: NIL, OW: NIL

K4 ) a‘?/’)oﬂ
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LIST OF PREFERRED MAKES FOR USE IN AAI WORKS (As on 12 September 2023) ‘

(To be read in conjunction with footnote mentioned at page 12 of the list)

SI. | Name of Product / item Proposed Brands /Makes / Remarks
No. Manufacturers
3 BIPOLAR CORROSION STP Ltd.
INHIBITOR Sika India Pvt. Ltd.
ADMIXTURE(5) BASF India Ltd.
Chryso India Pvt. Ltd.
Supreme Bituchem India Pvi. Ltd.
4 |TMT REINFORCEMENT SAIL
STEEL(8) RINL (VIZAG Steel)
TATA N (TATA | Limited
|JSW Steel Ltd
JSPL
Shyam Steel Industries Ltd.
ESL Steel Ltd.
Shyam Metalics & Energy Ltd.
5 REINFORCEMENT Dextra
COUPLER(4) G-Tech

HI-Tech Engineering Solutions
Sanfeild (India) Ltd.

HARDWARE FITTING (19)

Dormakaba India Pvt. Ltd.

Q-Railing India Pvt. Ltd. (Formely D-Line} |

Hafele India Pvt. Ltd.
GEZE Gmbh

Linox Technology Pvt. Lid.

Assa Abloy

'Kich Architectural Products Pvt. Ltd. |
Godrej & Boyce

LGF Sysmac India Pvt. Ltd.

|Hettich India Pvt. Ltd.

Rinox Kaufmann Ltd.

Ozone India Pvt. Ltd.

Everite

Define

Hardwyn(Hardwyn India Ltd.)
Arkay

Dorset Industries Pvt. Ltd.

Prayag Polymers Pvt.Ltd.

Ozone Overseas Pvt.Ltd.

STEEL/WOOD FIRE
RESISTANT SHUTTER(8)

|\Navairttd, =~ |
Pormat International Ltd.

Shakti Hormann Pvt. Ltd.
Sukri Paints & Chemicals

Iclean

Signum Fire Protection

Pacific{Pacific Fire Controls Pvt. Ltd.)

LAMINATES/LAMINATED
PARTICLE BOARD/
PRELAMINATED BOARD/
MDF/ PLY BOARD/FLUSH
DOORS(14)

Greenlam Industries Lid.

Merino Industries Ltd.

Century Plyboard (I) Ltd.

Nationl Ply

Archidply(Archidply Industries Limited)

[

Duro =

Mayur Doors

Greenply

ASIS

Greenpanel Industries Limited
Punjab Plywood Industries

Stylam Industries Ltd.

%V v

\ !A" %_,(_3
D(\“
AAL

&)
o+ £ .’\Q\

Page 2 of 12

C: NIL, I: NIL, OW: NIL
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OF P AKES FOR USE IN AAI WORKS on1l2 r 2023
(To be read in conjunction with footnote mentioned at page 12 of the list)
SIL. | Name of Product / item Proposed Brands /Makes / Remarks
No. Manufacturers

GYPSUM BOARD

Saint Gobain Gyproc India Ltd.

PARTITION (4) USG Knauf (Knauf India Private Limited) |
Knauf Ceiling Solutions(India) Pvt.
Ltd.(Formerly Armstrong World Industries
(India) Pvt.Ltd. /Knauf AMF India Pvt. Ltd.)
Vans Gypsum
10 |[BAMBOO WOOD [Epitome
PRODUCTS (2) ‘Eco Products International Ltd.
11 |STRUCTURAL STEEL-MS SAIL
TUBULAR SECTIONS RINL
(CIRCULAR,SQUARE,RECT |TATA Structura (TATA Steel Limited)
ANGULAR) FOR COLUMNS |[JSW Steel Ltd
,TRUSS,MS PIPES, -lf;'l’_L P _—
\APL Apollo Tubes Ltd.
mfﬁtﬂlgﬁﬁf,;"s’ Shyam Metalics & Energy Ltd.
Surya Roshni b
ETC.(12) oo s
Jotindra Steel &Tubes Ltd. 7 For works cosunogn;:/pto Rs 15 crores
Utkarsh Tubes &Pipes Ltd.
Hi-Tech Pipes Ltd. .
12 |FASTENERS/ANCHOR Hilti(Hilti (India) Pvt.Ltd.)
FASTENERS (6) \Fischer i
BOSCH
Fasteners India
Mungo
Rawl Pl
13 |VITRIFIED /CERAMIC Prism Johnson Limited / H&R Johnson
TILES (16) (India) Ltd.
NITCO Tiles Ltd.
Somany Ceramics Ltd.
Orient Bell Ltd.
Oracle Granito Ltd.

Kajaria Ceramics Ltd.
RAK Ceramics (RAK Ceramics Ltd.)

AGL(Asian Granito India Ltd.)
Oasis Vitrified Tiles(Oasis Vitrified Pvt. Ltd.)

Varmora Granito Pvt. Ltd.
'Qutone Ceramic Pvt. Ltd.
Bell Granito Ceramics Pvt.Ltd.
Ambani Vitrified Pvt.Ltd.
Simpolo Vitrified Pvt.Ltd.
Pavit Ceramics Pvt. Ltd.

Aparna Enterprises Ltd.

14

WOODEN LAMINATED
FLOORING/ VINYL
FLOORING / RUBBER
FLOORING (9)

X
\v\;‘ 3 %)

AAL

Pergo Ltd.

Action Tesa
Unitex
Knauf Ceiling Solutions(India) Pvt.
Ltd.(Formerly Armstrong World Industries
((India) Pvt.Ltd,)

Scheit
Reponsive Industries Ltd.
mnlam Industries Ltd.

|Greenpanel Industries Ltd.

Béw

C: NIL, I: NIL, OW: NIL

/A‘%‘gﬁ
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LIST OF PREFERRED MAKES FOR USE IN AAI WORKS (As on 12 September 2023)

(To be read in conjunction with footnote mentioned at page 12 of the list)

Sl. | Name of Product / item Proposed Brands /Makes / Remarks
No: i Manufacturers
15 |EPOXY/PU FLOORING STP Ltd. N
(16) Sika India Pvt. Ltd,
BASF India Ltd.

FOSROC Chemicals (India) Pvt. Ltd.

Tremco CPG (India) Pvt. Ltd.

/Cipy Polyurethanes Pvt. Ltd

NITCO Tiles Corp.

Maruti Bitumen Pvt. Ltd.

Supreme Bituchem India Pvt. Ltd.

Chryso India Pvt. Ltd.

Saint-Gobain India Pvt. Ltd.

Bostik India Pvt Ltd.

Asian Paints Ltd.

Pidilite Industries Ltd.

Berger Paints India Ltd.

N (I MYK Arment Pvt. Ltd.

16 | TILE JOINT FILLER, Ardex Endura (India) Pvt. Ltd.

TILE/AAC BLOCK/ STONE Egr_rouscrelse India Pvt.Ltd o

FIXING ADHESIVE/ SOLID|MYK Laticrete (MYK Laticrete Pvt. Ltd.)

EPOXY GROUT (12) Pidilite IndustriesLltd. @~ |
FOSROC Chemicals (India) Pvt. Ltd.

BASF India Ltd. ]

Fairmate(Fair Mate Chemicals Pvt.Ltd.)

STP Ltd.

Home Pride Adhesive Pvt. Ltd.

Saint-Gobain India Pvt, Ltd.

Berger Paints India Ltd. |

| [— Somany Ceramics Ltd.

17 | FLOOR HARDENER (11) |[STP Ltd.

Sika India Pvt. Ltd.

BASF India Ltd.

Pidilite Industries Ltd.

FOSROC Chemicals (India) Pvt. Ltd.

Ironite

Mapei (Mapei Construction Products Pvt.

Ltda)

|Chryso India Pvt. Ltd.

Supreme Bituchem India Pvt. Ltd.
Saint-Gobain India Pvt. Ltd.

MYK Arment Pvt. Ltd.
18 |ALUMINIUM STANDING |KALZIP (Kalzip India Pvt. Ltd.) _|No processor/ installor to be added.
SEAM ROOFING SYSTEM |Kingspan (Kingspan Jindal Pvt. Ltd)
(3) Bemo System GmbH
19 |POLYCARBONATE L n bic (GE P ic)
SHEET(?7) Dan Pal

Polygal India Pvt. Ltd.
Gallina India Pvt. Ltd.
Coxwell Domes (Coxwel Domes Engineers

Pvt. Ltd.)
Tuflite
DPI Daylighting Pvt Ltd. 2

\ 17—[‘1

ket g /L&ﬁtﬁ@ . ?;M v
X

AAL C: NIL, I: NIL, OW: NIL LOAM (C)-4



(T o be read in con]unctlon wrth footnote mentioned at page 12 of the list) -

Sl

No.

Name of Product / item

Proposed Brands /Makes /
Manufacturers

Remarks

20

CALCIUM SILICATE
/MINERAL FIBER FALSE
CEILING TILES/GYPSUM
FALSE CEILING BOARDS/
PARTITION BOARDS (11)

Saint Gobain Gyproc India Pvt. Ltd.

Liyod Insulation India Ltd.

Knauf Ceiling Solutions(India) Pvt.
Ltd.(Formerly Armstrong World Industries
(India) Pvt.Ltd./Knauf AMF India Pvt. Ltd.)
Aerolite Ceiling System/Andhra Polymers
'Pvt. Ltd.

USG Knauf (Knauf India Pvt Ltd.)
Hilux(Ramco Industries Ltd)
Gridline

Everest

Dexune(Dexune Marketing Pv

Vans Gypsum

New Age False Ceiling Pvt. Ltd.

Pvt Ltd.)

—

21 |FIBER CEMENT BOARD/ Bison (NCL Industries Ltd.) H
CEMENT BOARD(4) Hicem(Ramco Industries Ltd. ) .
Everest (Everest Industries Ltd.)
Visaka Industries Ltd.
22 |METAL CEILING Hunter Douglas India Pvt. Ltd.
TILE/BAFFLE CEILING Durlum India Pvt. Ltd. 2,
(11) SAS International
Lindner AG - N
|Gordon Inc.
Saint Gobain Gyproc Indla Ltd
Knauf Ceiling Solutions(India) Pvt.
Ltd.(Formerly Armstrong World Industries
(India) Pvt.Ltd.)
Dexune(Dexune Marketing Pvt Ltd.)
New Age False Ceiling Pvt. Ltd.
USG Knauf (Knauf India Pvt. Ltd.)
Ceiflo Technologies Pvt. Ltd.
23 |GALVALUME/STEEL SHEET |Tata Bluescope Steel Ltd. No processor/ installor to be added.
Roorgl;c;' (TOP : » Jindal Steel (Jindal India Ltd.)
STRUCTURE (g) Dongbu Steel Co. Ltd. (Korea)
24 [PAINTS FOR STEEL Akzo Nobel India Pvt.Ltd.
STRUCTURE (EPOXY Jenson & Nicholson
PAINTS)/ PU PAINTS/ Oikos India Pvt.Ltd.
WATER PROOF CEMENT  |Asian Paints Ltd.
PAINTS/ PRIMER/ :erg'er Paints India Ltd.
erolac
CISTEMPER, TEXTURE e
Snowcem India Ltd.
mﬂw&m Shalimar (Shalimar Paints Ltd.) ]
PAINT (13) Grauer & Weil (India) Ltd.
STP Ltd.
__|Hempel Paints India Pvt. Ltd. o
25 |WALL PUTTY(8) J.K.Cement ]
‘Toyo Ferrouscrete India Pvt.Ltd.
Birla White
Dalmia Magic Premium Skim Coat(Dalmia
Cement (Bharat) Ltd.)
Asian Paints Ltd.
NCL Buildtek Pvt. Ltd.
Ferrous Crete(India) Pvt. Ltd.
_____|Saint-Gobain India Pvt. Ltd.
o g GRS ¥ 4‘&:‘» 4'&/ e 2
")-\Om\\ 3 “\‘m\ lalqlzs /2‘:3)
\ ¢
WL— Page 5 of 12
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LIST OF PREFERRED MAKES FOR USE I R| r

(To be read in conjunction with footnote mentioned at page 12 of the list)

Sl.
No.

Name of Product / item

Proposed Brands /Makes /
Manufacturers

Remarks

26

EXPANSION JOINT FILLER
BOARD/ JOINT
COVERS(16)

Vexcolt International Ltd. (U.K) i b
Construction Specialities (USA) |
The Supreme Industries Ltd.
STP Ltd.

Dupont

Sanfeild

Hercules

Z-Tech

Deevin
'M.M.Systems i =
Kantaflex-Balco (Kantaflex (India) Pvt.

Ltd.)

Mapei(Mapei Construction Products Pvt.
Ltd.)

Migua(Cameo Inc Migua Expansion Joint)
Insuboard

Soprema

Supreme Bituchem India Pvt. Ltd.

27

GLASS GRID FOR
BITUMINOUS WORKS (7)

Saint Gobain ADFORS

Maccaferri Environmental Solutions Pvt.
Ltd.

Techfab Industies Ltd.
Giridhar Techfab Pvt.Ltd

Terrain Infratech

Flexituff International Ltd.

| — ]
Supreme Non-Woven Ind. Pvt. Ltd.

28

RUNWAY MARKING
PAINT (WATER BASED)
(6)

Nerolac

Berger Paints(Berger Paints India. Ltd.)
Asian Paints Ltd.

ITS Coating Pvt.Litd.
Supreme B em Indi
STP Ltd.

Pvt. Ltd.

29

SANITARY WARE/
FIXTURE/ FITTINGS (16)

Kohler Co. (USA)

Jaquar and Company Pvt. Ltd.
American Standard

HINDWARE / QUEO (Hindware limited =
PARRYWARE / ROCA (Parryware Roca Pvt,

Ltd.)

Grohe AG (Germany)
Franke (Switzerland)

Bobrick Washroom Equipment Inc.

Euronics (Euronics Industries Pvt.Ltd.)

Duravit

Marc

H&R Johnson (India) Ltd/Prism Johnsons
Ltd.

CERA /Senator (Cera Sanita Ltd.

Somany Ceramics Ltd.

Dolphy India Pvt. Ltd.
Rak Ceramics India Pvt. Ltd

re

Preference shall be given to makes
having service centre at/near the

work site.

AAL

/7%
e

C: NIL, I: NIL, OW: NIL

LOAM (C)-6



LIST OF PREFE MAKES FO SEI I WORKS (Ason 12 Se ber 2023
(To be read in conjunction with footnote mentioned at page 12 of the list)
Sl. | Name of Product / item Proposed Brands /Makes / Remarks
No. Manufacturers
30 |GLASS MIRROR (7) Saint Gobain Glass India Ltd.
Pilkington |
|AIS Glass Solution Ltd =4
Modi Guard (Guijarat Guardian Ltd.) ,
Atul Ltd.
Glaverbel
Sisecam Flat Glass India Pvt. Ltd.
31 |SS SINK (5) |Nirali (Jyoti Kitchen Industries Pvt. Ltd.)
Jayna
Franke (Switzerland)
Prayag(Prayag Polymers (P) Ltd.)
Cera Sanitaryware Ltd.
32 |SPECIALLY-ABLED Pressalit Ltd
FITTING (3) Hindustan
Euronics Industries Pvt.Ltd. —
33 |[STAINLESS STEEL SHEET |SAIL (Salem Steel)
FOR CLADDING (2) Jindal(Jindal Lifestyle Ltd.)
34 |G.L PIPE FITTINGS (7) |Unik
Zoloto Malleables
Leader Valves Ltd.
|Surya
R-Brand
KS
SS
35 |SOIL WASTE & VENT NECO(Jayaswal Neco Industries Ltd.)
PIPES & FITTINGS AND |BIC
WATER SUPPLY PIPES- RIF
SAND CAST IRON S&S/ Electrosteel Steels casting Ltd.
CENTRIFUGALLY CAST SKF
(SPUN) S&S/ HUBLESS Kapilansh Dhatu Udyog(P) Ltd.
CENTRIFUGALLY CAST fn?;i:(t: g(oah:in T h
inay YO .
SPUN IRON PIPEXO) Raj Pattern Makers & Founders Pvt. Ltd.
36 |SOIL WASTE & VENT Kesoram
PIPES & FITTINGS AND  |Electro Steel casting Ltd
WATER SUPPLY PIPES- NECO(Jayaswal Neco Industries Ltd.)
CENTRIFUGALLY (SPUN) |BIC
CI PIPES CLASS 'LA'/ TATA
DUCTILE IRON PIPE (7) gi';l_
37 |CI MANHOLE COVERS & |NECO(Jayaswal Neco Industries Ltd.)

CI GRATING(9)

BIC

RIF e
Electro Steel casting Ltd.
SKF

'Kesoram )
Kapilansh Dhatu Udyog(P) Ltd.

Kartar

HEPCO (Binay Udyog Pvt Ltd.)

AAL

C: NIL, I: NIL, OW: NIL

LOAM (C)-7




LIST OF PREFERRED MAKES FOR USE IN AAI WORKS (As on 12 September 2023)
(To be read in conjunction with footnote mentioned at page 12 of the list)

SII
No.

Name of Product / item

Proposed Brands /Makes /
Manufacturers

Remarks

38 ALUMINIUM COMPOSITE
PANELS (ACP)/
HONEYCOMB COMPOSITE
PANELS/ ZINC

COMPOSITE PANELS (16)

‘Alucobond (3A Composite India Pvt. Ltd.)

Detailed technical specification

‘Alpolic

including type of product i.e.,FR etc.

'Reynobond (France)

is to be mentioned in the item &

Alubond DACS India Pvt.Ltd

technical specification to conform to

Alcomax-Dongshin Engg Corpn.
(South Korea)

quality standards.

Alstrong Enterprises India Pvt. Ltd,

Aludecor Lamination Pvt.Ltd

Euro Panel Product Pvt.Ltd.

STRUCTURAL/WEATHER |
SEALANT FOR

39

Durabuild Technologies Pvt. Ltd.

‘Alutech(Alutech Industries)

Alstone(Alstone International ) B
VIVA(Viva Composite Panel Pvt Ltd.) |

VIRGO(Virgo Laminates Ltd.)

Alutuff(Ashoka foam multiplast Pvt. Ltd.)
Alexia Panels
'Timexbond Industries Pvt. Ltd

—

Dow corning

STRUCTURAL
GLAZING/ACP (2)

Sika India Pvt. Ltd.

40 |SILICONE SEALANT (11)

Wacker

Dow corning

'G.E. Plastics

Pidilite Industries Ltd.

FOSROC Chemicals (India) Pvt. Ltd.

BASF India Ltd.

STP Ltd.

Rawl Plug

Choksey Chemicals Pvt. Ltd.

Supreme Bituchem India Pvt. Ltd.

Maruti Bitumen Pvt. Ltd.

41 |ALUMINIUM EXTRUSIONS

Hindalco Industries Ltd.

/ STRUCTURAL MEMBERS

Jindal Almunium Ltd.

4

Bhoruka (Bhoruka Extrusions Pvt. Ltd.)

NALCO

AAL

3
W
9@“

C: NIL, I: NIL, OW: NIL
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(To be read in conjunction with footnote mentioned at page 12 of the list)

Sl.
No.

Name of Product / item

Proposed Brands /Makes /
Manufacturers

Remarks

42

POLY SULPHIDE /
POLYURETHANE SEALANT
FOR JOINTS(17)

FOSROC Chemicals (India) Pvt. Ltd.
Choksey Chemicals Pvt. Ltd.

Pidilite Industries Ltd.

Sika India Pvt. Ltd.

Dow corning

MYK Laticrete (MYK Laticrete Pvt. Ltd.)

Tuffseal

Wacker

G.E.

STP Ltd. '
BASF India Ltd.

Maruti Bitumen Pvit. Ltd.

Erwo India Pvt. Ltd.

'Supreme Bituchem India Pvt. Ltd.

Bostik India Pvt Ltd

MYK Arment Pvt. Ltd.

McCoy Soudal Sealants Adhesives & Foams
Pvt. Ltd.

43

FLOAT GLASS (9)

[Emirates Glass LLC i
=
Pilkington ]
Modi Guard(Gujarat Guardian Limited)

Glaverbel

Guardian (USA)

Sisecam Flat Glass India Pvt. Ltd.
Gold Plus Glass Industry Ltd.

HIGH PERFORMANCE
GLASS (8)

Saint Gobain Glass India Ltd.

Pilkington

Guardian (USA)

AIS Glass Solution Ltd.

Emirates Glass LLC

Glaverbel

Guardian Sunguard/Modi Guard (Gujarat
Guardian Ltd.)

Gold Plus Glass Industry Ltd.

45

MODULAR S.S. /GLASS
RAILING (9)

Dormakaba India Pvt.Ltd.

Jindal Li Lid.

GEZE Gmbh

Q-Railing India Pvt. Ltd. (Formely D-Line)

Linox Technologies Pvt. Ltd.

Kich Architectural Products Pvt. Ltd.

Ozone India Pvt. Lid.

|Assa Abloy

Rinox Kaufmann Ltd.

46

COMPACT LAMINATE
TOILET CUBICAL/URINAL
PARTITIONS (7)

AAL

Greenlam Sturdo (Greenlam Industries
Ltd.)

Merino Industries Ltd.

Bobrick Washroom Equipment Inc.
Dormakaba India Pvt.Ltd.

Trespa

T-Line(INNER SPACE

|Stylam Industries Ltd.

C: NIL, I: NIL, OW: NIL

12{4
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LIST OF PREFERRED MAKES FOR USE IN AAI WORKS

(To be read in conjunction with footnote mentioned at page 12 of the list)

r 202

Sl.
No.

Name of Product / item

Proposed Brands /Makes /
Manufacturers

Remarks

47

SOLID ACRYLIC SURFACE
BOARDS (5)

Dupont _
LG-Himacs(LX Hausys India Pvt. Ltd.) |

Hanex

GMGR India (Samsung Staron)

TENSILE FABRIC (3)

Mehler Texnologies (Low & Bonar India
Pvt. Ltd.)

Serge Ferrari India Pvt.Ltd.
Sattler PRO-TEX

49

AUTOCLAVED AERATED
CEMENT (AAC) BLOCKS
(13)

Magicrete Building Solutions Pvt. Ltd.
Finecrete Eco-Blocks Pvt.Ltd.

Aerocon

Bilt Technologies
JK
Instablock
Max Blocks i
RS Green Infra (India) Pvt.Ltd.
‘Siporex o
Kataria Ecotech. Pvt. Ltd.
Krrish White Bricks LLP

Jindal AIR

NCL Buildtek Pvt. Ltd.

50

AUTOMATIC REVOLVING /
SWING DOOR(7)

Dormakaba India Pvt. Ltd.
Hafele India Pvt. Ltd.

GEZE Gmbh

Gilgen Door System AG
Linox Technology Pvt. Ltd.

Assa Abloy

51

WALKWAYS/FALL
PROTECTION SYSTEM(7)

WULMET

Latchways(Fall Arrest Systems &
Technologies Pvt. Ltd.)

Capital Safety(3M SAMCO)

Honeywell

Checkmate

Karam Safety Pvt. Ltd.
Kingspan Jindal Pvt. Ltd.

52

ROOF HATCH (4)

NYSTROM

BABENKO

BILCO

Checkmate

53

54

UPVC DOORS & WINDOW
)

GYPSUM
PLASTER/POLYMER
MODIFIED SELF CURING
MORTAR(7)

Okotech(Aparna Enterprises Ltd.)
Fenesta(Fenesta Building Systems)

Aparna venster

Aluplast

NCL Veka Lid.

Window Magic India Pvt. Ltd.
Rajshri Plastiwood
Ferrous Crete(India) Pvt. Ltd.
Ultra Tech

Saint Gobain Gyproc India Ltd.

\Dow Construction Chemicals
BASF India Ltd.

RERRRR
ki_l_]_x

AsianPaintsltd. = ===

Saint-Gobain India Pvt. Ltd.

AAL

N

C: NIL, I: NIL, OW: NIL
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(To be read in con]unctlon with footnote menhoned at page 12 of the |ISt) '

SI. | Name of Product / item Proposed Brands /Makes / Remarks
No. Manufacturers
55 |CURING COMPOUND FOSROC Chemicals (India) Pvt. Ltd.
(RESIN BASED & WAX Sika India Pvt. Ltd.
BASED) (7) BASF India Ltd. ]

Supreme Bituchem India Pvt. Ltd.
CICO Technologies Ltd.

STP Ltd.

Berger Paints India Ltd.

56 |DECORATIVE FILMS/ 3M o
SAFETY FILMS (3) Avery Dennison
Deck

57 |STEEL NANO COAT(3) Four Solutions Pvt. Ltd. This product can be considered for
Meta-Chem Paints & Adhesives Pvt. Ltd. steel structures directly exposed to
Advanced Lab harsh environment.

58 |GEOTEXTILE PRODUCTS |TechFab India Industries Ltd.

(3) Strata Geosystems (India) Pvt.Ltd.
Suntech Geotextile Pvt. Ltd.

59 |[SOIL REINFORCEMENT Maccaferri Environmental Solutions Pvt.,
GEOSYNTHETICS (3) Ltd.
Strata Geosystems (India) Pvt.Ltd.
Tech Fab India Industries Ltd.

60 [UPVC/CPVC/SWR PVC The Supreme Industries Ltd.

PIPES & FITTINGS (13) | Finolex Industries Ltd

Savoir Faire Manufacturing Co. Pvt. Ltd
AKG Extrusions Pvt Ltd.

SuryaRoshni

Astral
Prince
Ori-plast
Ashirvad
Vectus
Prayag(Prayag Polymers Pvt.Ltd.)
Balco

Texmo Pipes and Products Ltd.

61 |ROCKWOOL / UP Twiga
GLASSWOOL INSULATION |Roxul-Rockwool

(6) Rockloyd

Rockwool India

Lioyd Insulations India Ltd.
Polybond Insulation Pvt. Ltd.

62 )G.L PIPE(9) Tata Steel Ltd.

Jindal Pipes Ltd.

Surya Roshni(Surya Roshni Ltd.)
APL Apollo Tubes Ltd.

Zenith

Utkarsh Pipes & Tubes Ltd.
Nezone Tubes Ltd.

Hi-Tech Pipes Ltd.

Jotindra Steel & Tubes Ltd.

63 |SLUICE VALVE/PRESSURE |Sant Valves Pvt. Ltd.
REDUCING VALVE/NON- |Zoloto

RETURN VALVE (CI/GUN |Audco(L&T)
METAL) (8) Castle

Leader Valves Ltd.
Kartar

Honeywell

IvC

W Page 110l 12
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LIST OF PREFERRED MAKES FOR USE IN AATI WORKS (Ason 12
(To be read in conjunction with footnote mentioned at page 12 of the list)

Sl. | Name of Product / item Proposed Brands /Makes / Remarks
No. Manufacturers
64 |HDPE PIPES (6) Geberit e ]
Saint Gobain
Savior Faire Manufacturing Co, Ltd.
Jain Irrigation
Ori-plast
|~ |[East-Hooghly Agro Plantation Pvt.Ltd. = | =
Note: 1) The preferred list of makes shall be made available to the PMC/Engg.Consultant for any particular project.As per

Works Manual, the PMC/Engg. Consultant shall provide best available/technically feasible option of makes having price
variation of + 10 % for any particular project based on qualitative requirement and uses for Passenger terminal
building considering factors like Domestic/ International/Low Cost (RCS)/Residential quarters/others structures like
cargo/ATC tower. Terminals with high passenger capacity/normally used with richer specifications.

2) PMC/Engineering Consultant may recommend any other make/brand apart from the approved list of preferred
makes issued by AAI to have the benefit of market intelligence. For works where no PMC/Engineering Consultant is
appointed, the concerned T.S. Authority may recommend any other make/brand apart from the approved list of
preffered makes, The same shall be scrutinized and then approved by concerned ED (Engg) for CHQ Schemes & GM|
(Engg) for RHQ. Thereafter,these makes/brands shall be forwarded to ED-MIS & Standardization for ‘Standardization
and uniformity in makes/products’ for updating the AAI list of preferred makes.

3) Approved make for TMT bars for AAI works shall continue to be as per CPWD work manual with latest amendments

(Refer Technical Circular-08/2015 dt. 03.08.2015).
4) PMC/Engineering consultant to ensure that proposed make shall have price variation within +10 % as per AAI Works

Manual,
5) Discrepancy,if any, at any stage noticed in the approved list of preferred makes issued by AAI shall be brought to

the ED-MIS & Standardization for further modification/addition/deletion.

6) The approved list of preferred makes issued by AAI shall be updated from time to time as per the requirement.

7) Where applicable ,NIT approving authority should give equal opportunity to local manufactures alongwith foreign
make/ in the tender document to comply with GFR 2017, Technical Specifications,shall to the extent practicable, be
based on technical regulations or recognized national standards or building codes, wherever such standards exits, and
in their be based on revelant international standards.

8) Manufacturers of items shall be preferred at site from the list of preferred makes. The Engineer-in-charge may ask
relevant document of makes which confirms them as manufacturers and may visit the plant if needed.

o 5 \/ &\ %} /07 \%{7‘\9

\‘\\

¥ \Ve“
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SCHEDULE OF QUANTITY




SCHEDULE -A

Name of work: Upgradation of Qtr. No. 598 to Hostel accommodation / Guest House at New
Quarters Residential Area at NSCBI Airport, Kolkata.

SI.

No. Description Unit Qty.

Earth work in excavation by mechanical means (Hydraulic
excavator) / manual means in foundation trenches or drains (not
exceeding 1.5 m in width or 10 sqm on plan), including dressing
1 | of sides and ramming of bottoms, lift upto 1.5 m, including | Cum 125.00
getting out the excavated soil and disposal of surplus excavated
soil as directed, within a lead of 50 m.

All kinds of soil.

Filling available excavated earth (excluding rock) in trenches,
plinth, sides of foundations etc. in layers not exceeding 20cm in

2 depth, consolidating each deposited layer by ramming and Cum 20.00
watering, lead up to 50 m and lift upto 1.5 m.
Providing and laying in position cement concrete of specified
grade excluding the cost of centering and shuttering - All work

3 |up to plinth level : Cum 20.00

1:4:8 (1 Cement : 4 coarse sand (zone-III) derived from natural
sources : 8 graded stone aggregate 40 mm nominal size derived
from natural sources)

Centering and shuttering including strutting, propping etc. and
4 | removal of form work for : Sgm 100.00
Foundations, footings, bases for columns

Providing and laying in position specified grade of reinforced
cement concrete, excluding the cost of centering, shuttering,
finishing and reinforcement - All work up to plinth level :

1:1.5:3 (1 cement : 1.5 coarse sand (zone-IIl) derived from
natural sources : 3 graded stone aggregate 20 mm nominal size
de rived from natural sources)

Providing and laying in position specified grade of reinforced
cement concrete, excluding the cost of centering, shuttering,
finishing and reinforcement - All work up to plinth level :

1:2:4 (1 cement : 2 coarse sand (zone-III) derived from natural
sources : 4 graded stone aggregate 20 mm nominal size derived
from natural sources)

Reinforced cement concrete work in walls (any thickness),
including attached pilasters, buttresses, plinth and string courses,
fillets, columns, pillars, piers, abutments, posts and struts etc.
above plinth level up to floor five level, excluding cost of
centering, shuttering, finishing and reinforcement :

1:1.5:3 (1 cement : 1.5 coarse sand(zone-III) derived from
natural sources : 3 graded stone aggregate 20 mm nominal size
derived from natural sources)

Cum 10.00

Cum 35.00

Cum 130.00

AAL C: NIL, I: NIL, OW: NIL SOQ-01



Centering and shuttering including strutting, propping etc. and
removal of form for
Suspended floors, roofs, landings, balconies and access platform

Sqm

90.00

Centering and shuttering including strutting, propping etc. and
removal of form for
Lintels, beams, plinth beams, girders, bressumers and cantilevers

Sqm

190.00

10

Centering and shuttering including strutting, propping etc. and
removal of form for
Columns, Pillars, Piers, Abutments, Posts and Struts

Sqm

295.00

11

Steel reinforcement for R.C.C. work including straightening,
cutting, bending, placing in position and binding all complete
upto plinth level.

Thermo-Mechanically Treated bars of grade Fe-500D or more.

Kg.

3100.00

12

Steel reinforcement for R.C.C. work including straightening,
cutting, bending, placing in position and binding all complete
above plinth level.

Thermo-Mechanically Treated bars of grade Fe-500D or more.

3400.00

13

Brick work with common burnt clay F.P.S. (non modular) bricks
of class designation 7.5 in foundation and plinth in:
Cement mortar 1:6 (1 cement : 6 coarse sand)

Cum

38.00

14

Brick work with common burnt clay F.P.S. (non modular) bricks
of class designation 7.5 in superstructure above plinth level up to
floor V level in all shapes and sizes in :

Cement mortar 1:6 (1 cement : 6 coarse sand)

Cum

13.00

15

Half brick masonry with common burnt clay F.P.S. (non
modular) bricks of class designation 7.5 in superstructure above
plinth level up to floor V level.

Cement mortar 1:4 (1 cement :4 coarse sand)

Sqm

20.00

16

Providing and fixing 18 mm thick gang saw cut, mirror polished,
premoulded and prepolished, machine cut for kitchen platforms,
vanity counters, window sills, facias and similar locations of
required size, approved shade, colour and texture laid over 20
mm thick base cement mortar 1:4 (1 cement : 4 coarse sand),
joints treated with white cement, mixed with matching pigment,
epoxy touch ups, including rubbing, curing,

moulding and polishing to edges to give high gloss finish etc.
complete at all levels.

Granite stone slab colour black, Cherry/Ruby red

Area of slab upto 0.50 sqm

Sqm

50.00

17

Providing and fixing 18 mm thick gang saw cut, mirror polished,
premoulded and prepolished, machine cut for kitchen platforms,
vanity counters, window sills, facias and similar locations of
required size, approved shade, colour and texture laid over 20
mm thick base cement mortar 1:4 (1 cement : 4 coarse sand),
joints treated with white cement, mixed with matching pigment,
epoxy touch ups, including rubbing, curing,

moulding and polishing to edges to give high gloss finish etc.
complete at all levels.

Granite stone slab colour black, Cherry/Ruby red

Area of slab over 0.50 sqm

Sqm

48.00

AAL
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18

Providing and fixing expansion hold fasteners on C.C.
/R.C.C./Brick masonry surface backing including drilling
necessary holes and the cost of bolt etc complete.

Wedge expansion type

Fastener with threaded dia 10 mm

Each

500.00

19

Designing, fabricating, testing, installing and fixing in position
Curtain Wall with Aluminium Composite Panel Cladding, with
open grooves for linear as well as curvilinear portions of the
building , for all heights and all levels etc. including:

a) Structural analysis & design and preparation of shop drawings
for pressure equalisation or rain screen principle as required,
proper drainage of water to make it watertight including
checking of all the structural and functional design.

b) Providing, fabricating and supplying and fixing panels of
aluminium composite panel cladding in pan shape in metalic
colour of approved shades made out of 4mm thick aluminium
composite panel material consisting of 3mm thick FR grade
mineral core sandwiched between two Aluminium sheets (each
0.5mm thick). The aluminium composite panel cladding sheet
shall be coil coated, with Kynar 500 based PVDF / Lumiflon
based fluoropolymer resin coating of approved colour and shade
on face # 1 and polymer (Service) coating on face # 2 as
specified using stainless steel screws, nuts, bolts, washers, cleats,
weather silicone sealant, backer rods etc.

c¢) The fastening brackets of Aluminium alloy 6005 T5 / MS with
Hot Dip Galvanised with serrations and serrated washers to
arrest the wind load movement, fasteners, SS 316 Pins and
anchor bolts of approved make in SS 316, Nylon separators to
prevent bi-metallic contacts all complete required to perform as
per specification and drawing The item includes cost of all
material & labour component, the cost of all mock ups at site,
cost of all samples of the individual components for testing in an
approved laboratory, field tests on the assembled working curtain
wall with aluminium composite panel cladding, cleaning and
protection of the curtain wall with aluminium composite panel
cladding till the handing over of the building for occupation.
Base frame work for ACP cladding is payable under the relevant
aluminium item.s The Contractor shall provide curtain wall with
aluminium composite panel cladding, having all the performance
characteristics all complete , as per the Architectural drawings,
as per item description, as specified, as per the approved shop
drawings and as directed by the Engineer-in-Charge. However,
for the purpose of payment, only the actual area on the external
face of the curtain wall with Aluminum Composite Panel
Cladding (including width of groove) shall be measured in sqm.
up to two decimal places.

Sqm

730.00

AAL
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20

Providing and fixing wire gauge shutters using galvanized M.S.
wire gauge of average width of aperture 1.4 mm in both
directions with wire of dia 0.63 mm, for doors, windows and
clerestory windows with hinges and necessary screws :

35 mm thick shutters

with ISI marked M.S. pressed butt hinges bright finished of
required size

Kiln seasoned and chemically treated hollock wood

Sqm

40.00

21

Providing and fixing fly proof galvanized M.S. wire gauge to
windows and clerestory windows using wire gauge with average
width of aperture 1.4 mm in both directions with wire of dia 0.63
mm all complete.

With second class teak wood beading 62X19 mm

Sqm

160.00

22

Providing and fixing bright finished brass tower bolts (barrel
type) with necessary screws etc. complete :
250x10 mm

Each

32.00

23

Providing and fixing bright finished brass tower bolts (barrel
type) with necessary screws etc. complete :
200x10 mm

Each

32.00

24

Providing and fixing bright finished brass 100 mm mortice latch
and lock with 6 levers and a pair of lever handles of approved
quality with necessary screws etc. complete.

Each

16.00

25

Providing and fixing bright finished brass handles with screws
etc. complete:
125 mm

Each

64.00

26

Providing and fixing bright finished brass handles with screws
etc. complete:
100 mm

Each

8.00

27

Providing and fixing Fiber Glass Reinforced plastic (FRP) Door
Frames of cross-section 90 mm x 45 mm having single rebate of
32 mm x 15 mm to receive shutter of 30 mm thickness. The
laminate shall be moulded with fire resistant grade unsaturated
polyester resin and chopped mat Door frame laminate shall be
2mm thick and shall be filled with suitable wooden block in all
the three legs. The frame shall be covered with fiber glass from
all sides. M.S. stay shall be provided at the bottom to steady the
frame.

Mtr.

125.00

28

Providing and fixing to existing door frames.

30 mm thick Fiberglass Reinforced Plastic (F.R.P.) flush door
shutter in different plain and wood finish made with fire
retardant grade unsaturated polyester resin, moulded to 3 mm
thick FRP laminate all around, with suitable wooden blocks
inside at required places for fixing of fittings and polyurethane
foam (PUF)/Polystyrene foam to be used as filler material
throughout the hollow panel, casted monolithically with testing
parameters of F.R.P. laminate conforming to table - 3 of IS:
14856, complete as per direction of Engineer-in-charge.

Sqm

31.00

AAL
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29

Providing & Fixing decorative high pressure laminated sheet of
plain / wood grain in gloss / matt/ suede finish with high density
protective surface layer and reverse side of adhesive bonding
quality conforming to IS : 2046 Type S, including cost of
adhesive of approved quality.

1.0 mm thick

Sqm

61.00

30

Structural steel work in single section, fixed with or without
connecting plate, including cutting, hoisting, fixing in position
and applying a priming coat of approved steel primer all
complete.

255.00

31

Providing and fixing in position collapsible steel shutters with
vertical channels 20x10x2 mm and braced with flat iron
diagonals 20x5 mm size, with top and bottom rail of T-iron
40x40x6 mm, with 40 mm dia steel pulleys, complete with bolts,
nuts, locking arrangement, stoppers, handles, including applying
a priming coat of approved steel primer.

Sqm

16.00

32

Steel work in built up tubular (round, square or rectangular
hollow tubes etc.) trusses etc., including cutting, hoisting, fixing
in position and applying a priming coat of approved steel primer,
including welding and bolted with special shaped washers etc.
complete.

Hot finished welded type tubes

10670.00

33

Steel work welded in built up sections/ framed work, including
cutting, hoisting, fixing in position and applying a priming coat
of approved steel primer using structural steel etc. as required.

In gratings, frames, guard bar, ladder, railings, brackets, gates
and similar works

Kg.

3250.00

34

Providing and fixing stainless steel ( Grade 304) railing made of
Hollow tubes, channels, plates etc., including welding, grinding,
buffing, polishing and making curvature (wherever required) and
fitting the same with necessary stainless steel nuts and bolts
complete, i/c fixing the railing with necessary accessories &
stainless steel dash fasteners , stainless steel bolts etc., of
required size, on the top of the floor or the side of waist slab with
suitable arrangement as per approval of Engineer-incharge, (for
payment purpose only weight of stainless steel members shall be
considered excluding fixing accessories such as nuts, bolts,
fasteners etc.).

Kg.

1160.00

35

Kota stone slab flooring over 20 mm (average) thick base laid
over and jointed with grey cement slurry mixed with pigment to
match the shade of the slab, including rubbing and polishing
complete with base of cement mortar 1 : 4 (1 cement : 4 coarse
sand) :

25 mm thick

Sqm

190.00

AAL
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36

Providing and laying vitrified floor tiles in different sizes
(thickness to be specified by the manufacturer) with water
absorption less than 0.08% and conforming to IS: 15622, of
approved make, in all colours and shades, laid on 20mm thick
cement mortar 1:4 (1 cement : 4 coarse sand), jointing with grey
cement slurry @ 3.3 kg/ sqm including grouting the joints with
white cement and matching pigments etc., complete.

Size of Tile 600x600 mm

Sqm

1160.00

37

Providing and laying Vitrified tiles in floor in different sizes
(thickness to be specified by the manufacturer) with water
absorption less than 0.08% and conforming to IS:15622, of
approved brand & manufacturer, in all colours and shade, laid on
20 mm thick cement mortar 1:4 (1 cement: 4 coarse sand)
jointing with grey cement slurry @3.3 kg/sqm including grouting
the joints with white cement and matching pigments etc. The
tiles must be cut with the zero chipping diamond cutter only .
Laying of tiles will be done with the notch trowel, plier, wedge,
clips of required thickness, leveling system and rubber mallet for
placing the tiles gently and easily.

Glazed Vitrified tiles Matt/Antiskid finish of size

Size of Tile 600 x 600 mm

Sgqm

45.00

38

Providing and laying Vitrified tiles in different sizes (thickness
to be specified by manufacturer), with water absorption less than
0.08 % and conforming to 1.S. 15622, of approved make, in all
colours & shade, in wall, skirting, riser of steps, over 12 mm
thick bed of cement mortar 1:3 (I cement: 3 coarse sand),
jointing with grey cement slurry @ 3.3 kg/ sqm including
grouting the joint with white cement & matching pigments etc.
complete.

Size of Tile 600x600 mm

Sqm

1400.00

39

Providing and fixing on wall face unplasticised Rigid PVC rain
water pipes conforming to IS : 13592 Type A, including jointing
with seal ring conforming to IS : 5382, leaving 10 mm gap for
thermal expansion, (i) Single socketed pipes.

110 mm diameter

Mtr.

280.00

40

Providing and fixing on wall face unplasticised - PVC moulded
fittings/ accessories for unplasticised Rigid PVC rain water pipes
conforming to IS : 13592 Type A, including jointing with seal
ring conforming to IS : 5382, leaving 10 mm gap for thermal
expansion.

Single tee with door

110x110x110 mm

Each

30.00

41

Providing and fixing on wall face unplasticised - PVC moulded
fittings/ accessories for unplasticised Rigid PVC rain water pipes
conforming to IS : 13592 Type A, including jointing with seal
ring conforming to IS : 5382, leaving 10 mm gap for thermal
expansion.

Bend 87.5°

110 mm bend

Each

35.00

AALL
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42

Providing and fixing on wall face unplasticised - PVC moulded
fittings/ accessories for unplasticised Rigid PVC rain water pipes
conforming to IS : 13592 Type A, including jointing with seal
ring conforming to IS : 5382, leaving 10 mm gap for thermal
expansion.

Shoe (Plain)

110 mm Shoe

Each

16.00

43

Providing and fixing precoated galvanised iron profile sheets
(size, shape and pitch of corrugation as approved by Engineer-in-
charge) 0.50 mm (+ 0.05 %) total coated thickness with zinc
coating 120 grams per sqm as per IS: 277, in 240 mpa steel
grade, 5-7 microns epoxy primer on both side of the sheet and
polyester top coat 15-18 microns. Sheet should have protective
guard film of 25 microns minimum to avoid scratches during
transportation and should be supplied in single length upto 12
metre or as desired by Engineerin- charge. The sheet shall be
fixed using self drilling /self tapping screws of size (5.5x 55 mm)
with EPDM seal, complete upto any pitch in horizontal/ vertical
or curved surfaces, excluding the cost of purlins, rafters and
trusses and including cutting to size and shape wherever
required.

Sqm

470.00

44

Providing and fixing tiled false ceiling of specified materials of size
595x595 mm in true horizontal level, suspended on inter locking
metal grid of hot dipped galvanized steel sections ( galvanized @
120 grams/ sqm, both side inclusive) consisting of main "T" runner
with suitably spaced joints to get required length and of size 24x38
mm made from 0.30 mm thick (minimum) sheet, spaced at 1200
mm center to center and cross "T" of size 24x25 mm made of 0.30
mm thick (minimum) sheet, 1200 mm long spaced between main
"T" at 600 mm center to center to form a grid of 1200x600 mm and
secondary cross "T" of length 600 mm and size 24x25 mm made of
0.30 mm thick (minimum) sheet to be interlocked at middle of the
1200x600 mm panel to form grids of 600x600 mm and wall angle
of size 24x24x0.3 mm and laying false ceiling tiles of approved
texture in the grid including, required cutting/making, opening for
services like diffusers, grills, light fittings, fixtures, smoke detectors
etc. Main "T" runners to be suspended from ceiling using GI slotted
cleats of size 27 x 37 x 25 x1.6 mm fixed to ceiling with 12.5 mm
dia and 50 mm long dash fasteners, 4 mm GI adjustable rods with
galvanised butterfly level clips of size 85 x 30 x 0.8 mm spaced at
1200 mm center to center along main T, bottom exposed width of
24 mm of all T-sections shall be pre-painted with polyester paint,
all complete for

all heights as per specifications, drawings and as directed by
Engineer-in-charge.

12.5 mm thick fully Perforated Gypsum Board tile made from
plasterboard having glass fibre conforming to IS: 2095 part I, of
size 595x595 mm, having perforation of 9.7x9.7 mm at 19.4 mm
c/c with center borders of 48 mm and the side borders of 30 mm,
backed with non woven tissue on the back side, having an NRC
(Noise Reduction Coefficient) of 0.79, with 50 mm resin bonded
glass wool backing.

Sqm

12.00

AAL
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12 mm cement plaster of mix :

45 1:4 (1 cement: éll)ﬁne sand) Sqm 2210.00
12 mm cement plaster of mix :

46 1:6 (1 cement: g coarse sand) Sqm 290.00
15 mm cement plaster on rough side of single or half brick wall

47 | of mix: Sqm 290.00
1:6 (1 cement: 6 coarse sand)
6 mm cement plaster of mix :

43 1:3 (1 cementI:)3 fine sand) Sqm 160.00
Providing and applying plaster of paris putty of 2 mm thickness

49 | (application in two coat) over plastered surface to prepare the | Sqm 2500.00
surface even and smooth complete
Applying one coat of water thinnable cement primer of approved

50 | brand and manufacture on wall surface : Sgm 2500.00
Water thinnable cement primer
Wall painting with acrylic emulsion paint of approved brand and

51 | manufacture to give an even shade : Sqm 2500.00
Two or more coats on new work
Painting with synthetic enamel paint of approved brand and

52 | manufacture to give an even shade : Sgm 540.00
Two or more coats on new work
French spirit polishing :

>3 Two or more coats on new works including a coat of wood filler Sqm 5500
Finishing walls with Acrylic Smooth exterior paint of required
shade :

54 | New work (Two or more coat applied @ 1.67 1tr/10 sqm over | Sqm 800.00
and including priming coat of exterior primer applied @ 2.20
kg/10 sqm)
Finishing walls with Acrylic Smooth exterior paint of required
shade :

33 Old work (Two or more coat applied @ 1.67 Itr/ 10 sqm) Sqm 1035.00
on existing cement paint surface
Repairs to plaster of thickness 12 mm to 20 mm in patches of
area 2.5 sq.meters and under, including cutting the patch in
proper shape, raking out joints and preparing and plastering the

56 | surface of the walls complete, including disposal of rubbish to | Sqm 200.00
the dumping ground, all complete as per direction of Engineer-
in-Charge.
With cement mortar 1:4 (1cement: 4 coarse sand)
Demolishing cement concrete manually/ by mechanical means

57 iqcluding dispo§al of .material within 50 metres lead as per Cum 35.00
direction of Engineer - in - charge.
Nominal concrete 1:3:6 or richer mix (i/c equivalent design mix)
Demolishing brick work manually/ by mechanical means
including stacking of serviceable material and disposal of

58 | unserviceable material within 50 metres lead as per direction of | Cum 45.00
Engineer-in-charge.
In cement mortar

AAL C: NIL, I: NIL, OW: NIL SOQ-08



59

Dismantling tile work in floors and roofs laid in cement mortar
including stacking material within 50 metres lead.
For thickness of tiles 10 mm to 25 mm

Sqm

792.00

60

Providing and fixing concertina coil fencing with punched tape
concertina coil 600 mm dia 10 metre openable length ( total
length 90 m), having 50 nos rounds per 6 metre length, upto 3 m
height of wall with existing angle iron 'Y' shaped placed 2.4m or
3.00 m apart and with 9 horizontal R.B.T. reinforced barbed
wire, stud tied with G.I. staples and G.I. clips to retain
horizontal, including necessary bolts or G.I. barbed wire tied to
angle iron, all complete as per direction of Engineer-in-charge,
with reinforced barbed tape(R.B.T.) / Spring core (2.5mm thick)
wire of high tensile strength of 165 kg/ sq.mm with tape (0.52
mm thick) and weight 43.478 gm/ metre (cost of M.S. angle,
C.C. blocks shall be paid separately)

Mtr.

90.00

61

Dismantling old plaster or skirting raking out joints and cleaning
the surface for plaster including disposal of rubbish to the
dumping ground within 50 metres lead.

Sqm

2100.00

62

Providing and laying 60mm thick faciory made cement concrete
interlocking paver block of M -30 grade made by block making
machine with strong vibratory compaction, of approved size,
design & shape, laid in required colour and pattern over and
including 50mm thick compacted bed of coarse sand, filling the
joints with line sand etc. all complete as per the direction of
Engineer-in-charge.

Sqm

800.00

63

Providing and fixing Stainless Steel A ISI 304 (18/8) kitchen
sink as per IS:13983 with C.I. brackets and stainless steel plug,
40 mm C.P. brass waste complete, including painting of fittings
and brackets, cutting and making good the walls wherever
required :

Kitchen sink without drain board

470x420 mm bowl depth 178 mm

Each

8.00

64

Providing and fixing P.V.C. waste pipe for sink or wash basin
including P.V.C. waste fittings complete.

Flexible pipe

32 mm dia

Each

24.00

65

Providing and fixing 600x450 mm beveled edge mirror of
superior glass (of approved quality) complete with 6 mm thick
hard board ground fixed to wooden cleats with C.P. brass screws
and washers complete.

Each

16.00

66

Providing and fixing G.I. Pipes complete with G.I. fittings and
clamps, i/c making good the walls etc. concealed pipe, including
painting with anti corrosive bitumastic paint, cutting chases and
making good the wall :

15 mm dia nominal bore

Mtr.

160.00

67

Providing and fixing G.I. Pipes complete with G.I. fittings and
clamps, i/c making good the walls etc. concealed pipe, including
painting with anti corrosive bitumastic paint, cutting chases and
making good the wall :

20 mm dia nominal bore

Mtr.

50.00

AALL

C: NIL, I: NIL, OW: NIL
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Providing and fixing G.I. pipes complete with G.I. fittings

68 | including trenching and refilling etc. Mtr. 50.00
20 mm dia nominal bore
Providing and fixing G.I. pipes complete with G.I. fittings

69 | including trenching and refilling etc. Mtr. 50.00
25 mm dia nominal bore
Providing and fixing G.I. pipes complete with G.I. fittings

70 | including trenching and refilling etc. Mtr. 50.00
40 mm dia nominal bore
Providing and fixing gun metal gate valve with C.I. wheel of

71 | approved quality (screwed end) : Each 16.00
20 mm nominal bore
Providing and fixing gun metal gate valve with C.I. wheel of

72 | approved quality (screwed end) : Each 4.00
40 mm nominal bore
Providing and fixing ball valve (brass) of approved quality, High

73 | or low pressure, with plastic floats complete : Each 16.00
15 mm nominal bore
Providing and fixing G.I. Union in G.I. pipe including cutting

74 and threading the pipe and making long screws etc. complete Each 15.00
(New work) :
15 mm nominal bore
Providing and fixing G.I. Union in G.I. pipe including cutting

75 and threading the pipe and making long screws etc. complete Each 5.00
(New work) :
20 mm nominal bore
Providing and fixing G.I. Union in G.I. pipe including cutting

76 and threading the pipe and making long screws etc. complete Each 5.00
(New work) :
40 mm nominal bore
Providing and placing on terrace (at all floor levels) polyethylene
water storage tank, IS : 12701 marked, with cover and suitable Per

77 | locking arrangement and making necessary holes for inlet, outlet Lir 4000.00
and overflow pipes but without fittings and the base support for ’
tank.
Providing and fixing C.P. brass long body bib cock of approved

73 quality conforming to IS standards and weighing not less than Each 16.00
690 gms.
15 mm nominal bore
Providing and fixing C.P. brass stop cock (concealed) of

79 | standard design and of approved make conforming to IS:8931. Each 16.00
15 mm nominal bore
Providing and fixing C.P. brass angle valve (Angular Stop Cock)

R0 for basi.n mixer and geyser points of approved quality Each 32.00
conforming to IS:8931
15mm nominal bore

AAL C: NIL, I: NIL, OW: NIL SOQ-10




81

Providing and fixing aluminium work for doors, windows,
ventilators and partitions with extruded built up standard tubular
sections/ appropriate Z sections and other sections of approved
make conforming to IS: 733 and IS: 1285, fixing with dash
fasteners of required dia and size, including necessary filling up
the gaps at junctions, i.e. at top, bottom and sides with required
EPDM rubber/ neoprene gasket etc. Aluminium sections shall be
smooth, rust free, straight, mitred and jointed mechanically
wherever required including cleat angle, Aluminium snap
beading for glazing / paneling, C.P. brass / stainless steel screws,
all complete as per architectural drawings and the directions of
Engineer-in-charge. (Glazing, paneling and dash fasteners to be
paid for separately) :

For fixed portion

Anodised aluminium (anodised transparent or dyed to required
shade according to IS: 1868, Minimum anodic coating of grade
AC 15)

655.00

82

Providing and fixing aluminium work for doors, windows,
ventilators and partitions with extruded built up standard tubular
sections/ appropriate Z sections and other sections of approved
make conforming to IS: 733 and IS: 1285, fixing with dash
fasteners of required dia and size, including necessary filling up
the gaps at junctions, i.e. at top, bottom and sides with required
EPDM rubber/ neoprene gasket etc. Aluminium sections shall be
smooth, rust free, straight, mitred and jointed mechanically
wherever required including cleat angle, Aluminium snap
beading for glazing / paneling, C.P. brass / stainless steel screws,
all complete as per architectural

drawings and the directions of Engineer-in-charge. (Glazing,
paneling and dash fasteners to be paid for separately) :

For shutters of doors, windows & ventilators including providing
and fixing hinges/ pivots and making provision for fixing of
fittings wherever required including the cost of EPDM rubber /
neoprene gasket required (Fittings shall be paid for separately)
Anodised aluminium (anodised transparent or dyed to required
shade according to IS: 1868, Minimum anodic coating of grade
AC 15)

Kg.

1620.00

&3

Providing and fixing glazing in aluminium door, window,
ventilator shutters and partitions etc. with EPDM rubber /
neoprene gasket etc. complete as per the architectural drawings
and the directions of engineer-in-charge . (Cost of aluminium
snap beading shall be paid in basic item):

With float glass panes of 5 mm thickness (weight not less than
12.50 kg/sqm)

Sqm

215.00

AAL

C: NIL, I: NIL, OW: NIL
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84

Providing and fixing 12mm thick frameless toughened glass

door shutter of approved brand and manufacture, including
providing and fixing top & bottom pivot & double acting
hydraulic floor spring type fixing arrangement and making
necessary holes etc. for fixingrequired door fittings, all complete
as per direction of Engineer in charge (Door handle, lock and
stopper etc. to be paid separately)

Sqm

16.00

85

Grading roof for water proofing treatment with
Cement concrete 1:2:4 (1 cement : 2 coarse sand : 4 graded stone
aggregate 20mm nominal size)

Cum

20.00

86

Taking away after Dismantling old doors, (wood) including
chowkhats, holdfasts etc. complete as per required at site and as
per direction of E-I-C. This is a credit item so rate to be quoted
in negative.

Each

48.00

87

Taking away after Dismantling old windows (wood) complete as
per required at site and as per direction of E-I-C. This is a credit
item so rate to be quoted in negative.

Each

48.00

88

Taking away after Dismantling old M.S. Grill complete as per
required at site and as per direction of E-I-C. This is a credit item
so rate to be quoted in negative.

Kg.

1120.00

89

Providing and fixing Vertical blinds of approved quality, shade
and pattern of vista make or equivalent with necessary holding
frames, brackets, screws etc complete as per direction of
engineer -in-charge.

Sqm

90.00

90

Providing and fixing C.P. brass shower rose with 15 or 20 mm
inlet :
100 mm diameter

Each

8.00

91

Providing and fixing C.P. brass water Mixture of approved
quality conforming to IS standards.

Each

16.00

AAL

C: NIL, I: NIL, OW: NIL
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92

Design, Manufacture, Supply and Installation of roof with
standing seam polycarbonate panel system. The complete
assembly should be of co-extruded UV protected 16mm thick
(minimum) multi-layered multicell polycarbonate panels
incorporated into a complete system. Panels with multilayers in a
combination of alternate angular translucent clear and opaque
walls for angular daylighting to achieve required Lux Levels
with improved variable shading throughout the day for better
ambient temperature below the roof. Panels shall have minimum
six layers. Panels shall be with grip-lock standing seam running
lengthwise to accommodate the connectors with SS fastener
resting on the base of the standing seam for better stability of the
system. Panel system shall be assembled & installed on MS
Structure (paid separately) with 3 numbers self-drilling screws &
trapezoid SS fasteners to ensure a pull-out load of min. 7000N
(7KN) tested as per ISO 6892:1998 and IS 1608: 2005. Panel
widths shall be 1050-1200mm (as approved). Panels shall pass
dart drop impact test as per IS 14443-97, shall show no sign of
breakage on Polycarbonate sheets which have been exposed to
UV for a min. of 500 Hours as per ASTM G 155. Panels shall
not have Yellowness Index as per ASTM D 1925 of 15 units
when tested on a sample exposed to UV for 500 Hours as per
ASTM G 155. All the above-mentioned test certificates shall be
submitted by the manufacturer. U value shall not be more than
2.1 W/m2K as per EN ISO 10077-2:2018. Panel shall be with
additional End cap / Aluminium U / F Profile / Glazing Bar (mill
finish) for ends as required. Panel shall be fixed over M S
structural steel / MS purlin (MS work paid separately)
conforming to the detail technical specifications as per approved
architectural drawings. Fixed with Trained and factory
authorized labour with supervision to complete the entire panel
installation as per drawing & direction of the engineer in charge.
Colour: Clear & white or As Approved

Approved Make: Flux/ DPI Daylighting

Sgqm

210.00

93

Providing and fixing stainless steel chromium plates glass door
patch lock system with nuts and screws etc. complete as per
direction of engineer in charge.

Each

20.00

94

Providing and fixing stainless steel chromium plated glass pulls
door handle back to back fixing 25 mm dia, with nuts and screws
etc. complete : (a) 450 mm as per direction of engineer in charge.

Each

2.00

95

Providing and fixing C.P. brass 2-way chrome finish bib cock of
approved quality as per E-I-C.
15 mm nominal bore

Each

8.00

96

Providing and fixing white vitreous china Wall Hang type water
closet (European type W.C. pan Single Piece) with seat and lid,
flushing cistern etc. with all fittings and fixtures complete,
including cutting and making good the walls and floors wherever
required :

W.C. pan single piece including cistern (Model: Verve AM
C022N Closet, ENGMA Cat No.: 92535 (P-18.5) Cist.: 92130 or
equivalent)

Each

16.00

AAL

C: NIL, I: NIL, OW: NIL
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97

Providing and fixing table top wash basin, 32 mm C.P. brass
waste of standard pattern as per E-I-C.

White Vitreous China Wash basin size L-550, B-370-390, H-150
mm (Model.: Luxury 600/550, IMMACULA Cat. No.: 91205 or
equivalent)

Each

16.00

98

Providing and fixing C.P. brass Pillar Cock (Swan Neck) of
approved quality as per E-I-C.
15 mm nominal bore

Each

16.00

99

Providing and fixing Health Faucet with long CP Flexible Tube
(Chrome Finish) of approved quality as per E-I-C.
15 mm nominal bore

Each

24.00

100

Cleaning the corrosion and grouting the old reinforcement with
anti- corrosion chemical/ rusticide as per manufacturers
specification and as per site condition all complete as per
direction of Engineer-in-Charge.

Mtr.

1000.00

101

Dismantling old water proofing material on terrace floor, walls
and cleaning the surface including disposal of rubbish to the
dumping ground within 50 metres lead.

Sqm

600.00

102

Consultancy charges for providing detailed stractural design and
drawings of roof truss to support profile sheet and truss work in
the front area to support Poly Carbonate Panels and design and
drawings of footings, beam and column for Kitchen and Security
rooms and Overhead Tanks including vetting from IIT, NIT or
any Govt. Engineering Colleges. (3 sets of each approved
drawings by AAI are to be submitted.)

Job

1.00

Note:

AAL

- Rate should be quoted excluding GST.

C: NIL, I: NIL, OW: NIL
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