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Name of work:- Construction of new Residential Staff
Quarters, CISF Barracks, Dog Kennel &
Community Hall at old Wireless Station at
Trichy Airport.

S/H:- Job contract for providing Technical &
Secretarial services (Technical Assistants &
Office Assistant) at Trichy Airport.

(Tender Ref No.AAI/TRY/RESI QTRS/MAN POWER/W-05/20-21, Tender ID No.:
2020_AAI_59053_2)

Tender Document

BID MANAGER : BINDU KRISHNAN
MOBILE NO : 9497349698
E-MAILID : binduk@aai.aero
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AIRPORTS AUTHORITY OF INDIA, TRICHY AIRPORT

TIME SCHEDULE & OTHER DETAILS

Construction of new Residential Staff Quarters,
CISF Barracks, Dog Kennel & Community Hall at

01. | Name of Work old Wireless Station at Trichy Airport.
SH: Job contract for providing Technical &
Secretarial services (Technical Assistants &
Office Assistant) at Trichy Airport.
02. | E-bid No. Tender ID : 2020_AAI_59053_2
03. | Estimated cost excluding GST Rs.9,03,660/-
04. | Period of Contract 12 (Twelve) Months.
05. | Publishing Date 25-11-2020 at 18.00 Hrs
06. | Bid Document Download / Sale Start| . ..
Date (Next Day of Publishing Date) 26-11-2020 From 09.30 Hrs
07. | Clarification Start Date & Time 26-11-2020 From 09.30 Hrs
08. | Clarification End Date & Time 03-12-2020 Up to 18.00 Hrs
09. | Bid Submission Start Date &Time 26-11-2020 From 09.30 Hrs
10. | Bid Submission End Date & Time 07-12-2020 Up to 18.00 Hrs
Last date and time of submission of
11 original BG / Demand Draft against EMD
" |and Demand Draft against Tender | 09-12-2020 Up to 1500 Hrs
processing fee.
12. | Bid Opening Date (Envelope)-I 09-12-2020 at 15.30 Hrs
13. | Bid Opening Date (Envelope-Il) 14-12-2020 at 1530 Hrs
Assistant General Manager (Engg-Civil) Il -
14. | Tender Calling Authority Project, AAIl, Trichy International Airport,
Trichy - 620 007.
. . Jt. General Manager (Engg-Civil), Project, AAl,
15. | Tender Accepting Authority Trichy International Airport, Trichy - 620 007.
Tender Processing Fee (Non-refundable, .
16. in the form of Demand Draft. Rs.1,180/- (i/c.GST) Non-refundable
17. | Earnest Money Deposit (EMD) Rs.18,100/- in the form of Demand Draft.

NOTE : Clarification after the due date stipulated above will not be entertained and No

extension of date will be granted.
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Name of work: Construction of new Residential Staff Quarters,

SH: Job contract for providing Technical & Secretarial services (Technical Assistants &

Community Hall at old Wireless Station at Trichy Airport.

Office Assistant) at Trichy Airport.

CISF Barracks, Dog Kennel &
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No:AAI/TRY/PROJECT/RESI QTRS/MAN POWER(TA,0A)/W-05/20-21/  Date: 18-11-2020

NOTICE INVITINGE-TENDER (2 BOT - 2 Envelope Open Tender)

(Tender Ref No: AAI/TRY/RESI QTRS/MAN POWER/W-05/20-21, Tender ID:
2020 AAI_59053_2)

1. Item Rate e-tenders are invited through the e-tendering CPP Portal by Assistant
General Manager (Engg-Civil)-111, Project Division, AAl, Trichy International
Airport, Trichy - 620 007 (Bid Manager) on behalf of Chairman, A.A.l from the
eligible contractors for the work of “Construction of new Residential Staff
Quarters, CISF Barracks, Dog Kennel & Community Hall at old Wireless
Station at Trichy Airport. SH: Job contract for providing Technical &
Secretarial services (Technical Assistants & Office Assistant) at Trichy Airport.”
at an Estimated cost of Rs.9,03,660/- (Exclusive of GST) with completion period of
12(Twelve) Months.

The  tendering  process is online at CPP-portal URL  address

https://etenders.gov.in/eprocure/app or www.aai.aero. Prospective Tenderers may

download and go through the tender document.

Prospective Tenderers are advised to get themselves register at CPP-portal, obtain
‘Login ID” & ‘Password’ and go through the instructions available in the Home Page

after log in to the CPP-portal https://etenders.gov.in/eprocure/app or www.aai.aero.

They should also obtain Digital Signature Certificate (DSC) in parallel which is
essentially required for submission of their application. The process normally takes 03
days time. The tenderer may also take guidance from AAI Help Desk Support through

path aai.aero/tender/e-tender/help desk support.

(i) For any technical related queries please call the Helpdesk. The 24 x 7 Help Desk
details are as below :-
Tel : 0120-4200462, 0120-4001002, Mobile : 91 8826246593,

E-mail: support-eproc@nic.in

Tenderers are requested to kindly mention the URL of the Portal and Tender ID in

the subject while emailing any issue along with the contact details.
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For any further technical assistance with regard to functioning of CPP portal, the
tenderermay contact to the following AAI help desk numbers on all working days
only between :

i) 08.00 hrs to 20.00 hrs (Mon-Sat)
011-2463 2950, Ext-3512 (Six lines), Email:eprochelp@aai.aero

i) 09.30 hrs to 18.00 hrs (Mon-Fri)
011-2463 2950, Ext : 3523, Email: etendersupport@aai.aero,
sanjeevkumar@aai.aero and snita@aai.aero

iii) 09.30 hrs to 18.00 hrs (Mon-Fri)
011-24657900, Email : gmitchq@aai.aero

Tender processing fee of Rs.1,180/- (including GST), Non-refundable will be

required to be paid offline in the form of Demand Draft in favour of Airports
Authority of India payable at Trichy Airport from Nationalized or any scheduled
bank (but not from Co-operative or Gramin bank). The original Demand Draft
against Tender processing fee should reach by post / courier / given in person to the
concerned official by the date as specified in Critical Data Sheet of Tender Document.
The details of Demand Draft / any other accepted instruments, physically sent, should
tally with the details available in the scanned copy and the data entered during bid

submission time.

2. Following 2 envelopes shall be submitted through online at CPP-portal by the tenderer
as per the following schedule :-
CRITICAL DATA SHEET

Publishing Date 25-11-2020 at 18.00 Hrs

Bid Document Download / Sale Start Date (Next Day of

Publishing Date) 26-11-2020 From 09.30 Hrs

Clarification Start Date & Time 26-11-2020 From 09.30 Hrs
Clarification End Date & Time 03-12-2020 Up to 18.00 Hrs
Bid Submission Start Date &Time 26-11-2020 From 09.30 Hrs
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Bid Submission End Date & Time 07-12-2020 Up to 18.00 Hrs

Last date and time of submission of original BG / Demand
Draft against EMD and Demand Draft against Tender
processing fee.

09-12-2020 Up to 1500 Hrs

Bid Opening Date (Envelope)-I 09-12-2020 at 15.30 Hrs

Bid Opening Date (Envelope-I1) 14-12-2020 at 1530 Hrs

Tender Processing Fee (Non-refundable, in the form of
Demand Draft.

Rs.1,180/- (i/c. GST) Non-refundable

Earnest Money Deposit (EMD)

Rs.18,100/- in the form of Demand
Draft / Bank-Guarantee.

Envelope-1: (Tender processing fee, EMD, Technical Bid and Prequalification):

Bid containing following:

A.

Tender Processing Fee, EMD

Scanned copy of DD against Tender processing Fee.

Scanned copy of DD erBG against EMD (as—per-Appendix-1A)-along-with-letterof

undertaking(as-per-Appendix-Xt-A—-1-Annexure-b-

Technical Bid containing the following: -
Scanned copy of Unconditional Acceptance of AAI’s Tender Conditions,
Scanned copy of Permanent Account Number (PAN) and GST Registration Number.
Scanned copy of ‘Undertaking’ regarding Black listing/ Debarment As per Annexure-VI
on a non-judicial stamp paper of Rs.10/- with attestation of First Class Magistrate /
Notary Public.
Scanned copy of Affidavit for Minimum Wages As per Annexure-VI1II on a non-judicial
stamp paper of Rs.100/- with attestation of First Class Magistrate / Notary Public.
Scanned copy of GST UNDERTAKING-I (Annexure-V) in their company letter pad

duly signed.
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Vili.

viii.
C.

Companies other than propriety firm shall submit, scanned copy of Authorization
Letter/Power of Attorney along with copy of Certificate of Incorporation of the Company
under Companies Act showing CIN/LLPIN/Name of Directors of the Company & Copy
of Board Resolution regarding Authority to assign Power of Attorney.

Proprietary firm shall submit scanned copy of Authorization Letter/Power of
Attorney only of the tender is processed by a person other than proprietor.

PQ Performa dully filled (As per Annexure - 1).

Qualifying requirements of contractors / tenderers containing the following:

Should have satisfactorily completed (# Phase/Part completion of the scope of work in a
contract shall not be considered, however pre- determined phasing of the work will be
accepted) three works, each of Rs.4.27 Lakhs or two works, each of Rs.5.33 Lakhs or
one work of Rs.8.53 Lakhs in single contract of similar nature of “General Civil /
Electrical works, MES, ESS, Job contract work etc.,” during last seven years ending
on date of E-Bid Submission.

"The value of executed works shall be brought to current costing level by enhancing
the actual value of work at simple rate of 7% per annum, calculated from the date
of completion to the last date of submission of bid”.

Client certificate for experience should show the nature of work done, the value of work,
date of start, date of completion as per agreement, actual date of completion and
satisfactory completion of work. Tenderers showing work experience certificate from
non-government/non-PSU organizations should submit copy of tax deduction at
sources (TDS) certificate(s) along with a certificate issued by registered Chartered
Accountant, clearly specifying the name of work, total payment received against the
work and TDS amount for the work.

Should have annualized average financial turnover of Rs.3.20 Lakhs against works
executed during last three years ending 31st March of the previous financial year. As a
proof, copy of Abridged Balance Sheet along with Profit and Loss Account Statement of
the tenderer should be submitted along with the application. Tenderers showing
continuous losses during the last three years in the balance sheet shall be summarily

rejected.

AAl
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Chartered Accountants.
Scanned copy of all the Documents of Envelope-l mentioned above shall be submitted on the
CPP Portal. Original /Hard copies of DD against Tender processing fee and DD/BG-against
EMD is required to be submitted / sent to the Assistant General Manager (Engg-Civil)-111,
Project Division, AAI, Trichy International Airport, Trichy - 620 007. (Bid Manager) on
or before date & time mentioned in CRITICAL DATA SHEET. The tenderer, whose DD
against Tender processing fee and DD/BG against EMD are not received by the date & time
mentioned in the Critical Data Sheet, then their tenders will be liable to be rejected. Any

postal delay will not be entertained.

EMD of the value of Rs.18,100/- shall be accepted offline only in the form of Demand Draft /
Bank-Guarantee from a Nationalized or any scheduled Bank (But not from Co-Operative or
Gramin Bank).

Refund of EMD:-

The refund of EMD to tenderers who fail to qualify in the eligibility/technical criteria, shall
be initiated within 7 days of their rejection. For all tenders who qualify and therir financial
bids are opened, the refund of EMD of all such tenderers except L-1 shall be processed within

7 days of opening of the financial bid.

Envelope-11:- The Financial e-Bid through CPP portal

All rates shall be quoted in the format provided and no other format is acceptable. If the price
bid has been given as a standard BOQ format with the tender document, then the same is to be
downloaded and to be filled by all the tenderers. Tenderers are required to download the BOQ
file, open it and complete the blue coloured (unprotected) cells with their respective financial

quotes and other details (such as name of the tenderer). No other cells should be changed.
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Once the details have been completed, the tenderer should save it and submit it online,

without changing the filename. If the BOQ file is found to be modified by the tenderer, the

bid will be rejected.

3.

Bid Submission:-
The tenderer shall submit their application only at CPP Portal:
https://etenders.qgov.in/eprocure/app. Tenderer/Contractor are advised to follow the

instructions provided in the tender document for online submission of bids. Tenderers
are required to upload the digitally signed file of scanned documents as per Para 2.
Bid documents may be scanned with 100 dpi with black and white option which helps
in reducing size of the scanned document.

Uploading of application in location other than specified above shall not be
considered. Hard copy of application shall not be entertained.

Not more than one tender shall be submitted by one tenderer or tenderers having
business relationship. Under no circumstance will father and his son(s) or other close
relations who have business relationship with one another (i.e. when one or more
partner(s)/director(s) are common) be allowed to tender for the same contract as
separate competitors. A breach of this condition will render the tenders of both parties
liable to rejection.

Tenderer who has downloaded the tender from Central Public Procurement Portal
(CPPP) website https://etenders.gov.in/eprocure/app, shall not tamper/modify the
tender from including downloaded price bid template in any manner. In case if the
same is found to be tampered/modified in any manner, tender will be completely
rejected and EMD would be forfeited and tenderer is liable to be banned from doing
business with AAL.

Bids Opening Process is as below: -

Envelope-1 (Tender processing fee, EMD, Technical bid and Pre-qualification):
Envelope-I containing Documents as per Para 2 (A), (B) and (C) (uploaded by the
tenderers) shall be opened on date & time mentioned in CRITICAL DATA SHEET.

If the bidder has any query related to the Bid Document of the work, they should use
‘Seek Clarification” on CPP portal to seek clarifications. No other means of

communication in this regards shall be entertained.
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10.

If any clarification is needed from the tenderer about the deficiency in his uploaded
documents in Envelope-I1, he will be asked to provide it through CPP portal or email if
required. The tenderer shall upload the requisite clarification/documents within time
specified by AAI, failing which it shall be presumed that bidder does not have
anything to submit and bid shall be evaluated accordingly.

The intimation regarding acceptance/rejection of their bids will be intimated to the
tenderers through CPP portal.

Envelope-11 (Financial Bid):

Envelope-1I containing financial bid of the tenderers found to be meeting the technical
criteria and qualifying requirements shall be opened on date & time mentioned in
CRITICAL DATA SHEET. (In case the date and time for opening of Envelope-I11
(Financial bid) is required to be changed, the same shall be intimated through
CPP Portal).

AAI reserves the right to accept or reject any or all applications without assigning any
reasons. AAI also reserves the right to call off tender process at any stage without

assigning any reason.

AAI reserves the right to disallow the working agencies whose performance at
ongoing project (s) is below par and usually poor and has been issued letter of
restrain/Temporary or Permanent debarment/black listing by any department of AAI
or Central / State Govt. Depts/PSUs/World bank/ADB etc., AAI reserves the right to
verify the credential submitted by the tenderer at any stage (before or after the
award the work). If at any stage, any information / documents submitted by the
applicant is found to be incorrect/false or have some discrepancy which
disqualifies the tenderer then AAI shall take the following action:

a) Forfeit the entire amount of EMD submitted by the tenderer.

b) The tenderer shall be liable for debarment from tendering in AAI, including
termination of the contract apart from any other appropriate
contractual/legal action.

Consortium /JV companies shall not be permitted.

Purchase preference to Central Public Sector Undertaking shall be applicable as per

the directive of Govt. of India prevalent on the date of acceptance.

AAl
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11.
- Digitally Signed -
Assistant General Manager (Engg-Civil)-111 Project,
AAI, Trichy International Airport,
(For and on behalf of Chairman, AAI).
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PO PERFORMA / CHECK LIST
ANNEXURE- 1

Name of Work: - “Construction of new Residential Staff Quarters, CISF Barracks, Dog
Kennel & Community Hall at old Wireless Station at Trichy Airport. SH: Job contract
for providing Technical & Secretarial services (Technical Assistants & Office Assistant)
at Trichy Airport”

1 2 3 4

Sl. Qualifying Criterion/ parameter/ supportive Supporting Document must have Reference to the

No. document the following salient documents submitted

information which AAI would like| in support of Column
to note 3

1.0 | General

1.1 |Name, Address, Organization ID, Registered Copy enclosed: Yes/ No
office address of the Applicant Contractor /firm

1.2 [Telephone, Fax & E-mail

1.3 | Authorized Signatory (Name & Designation) if Copy enclosed: Yes/ No
any

2.0 [Cover — I Shall contain scanned copy of :

2.1 [Scanned copy of DD against EMD & Scanned Copy enclosed: Yes/ No
Copy of DD against Tender Processing Fee.

2.2 [Scanned copy of Unconditional Copy enclosed: Yes/ No
Acceptance of AAl's Tender Conditions (Annexure - 1V)

2.3 | Scanned Copy of PAN Card Copy enclosed: Yes/ No

2.4 [Scanned copy of Undertaking from agency (Annexure - VI) Copy enclosed: Yes/ No
regarding debarment/blacklisting & Non-
participation of near relatives

2.5 [Scanned copy of Authorization letter/Power Copy enclosed: Yes/ No
of Attorney if any.

2.6 |Duly filled Checklist & Declaration Performa (Annexure - I) Copy enclosed: Yes/ No

2.7 [GST registration details & GST undertaking (Annexure - V) Copy enclosed: Yes/ No

2.8 Affidavit for Minimum wages (Annexure -VIII)

2.9 [Contract of engagement for JOB contract (Annexure -1X)

2.10 [Experience details: similar nature of works|
means for a general Civil/Electrical work,
MES, ESS, Job contract work etc

AAl Technical & Secretarial services, Trichy Airport Page | A-12
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Certificate from clients of having satisfactorily,
completed.

Three works of Rs.4.27 Lakhs
OR

Two works of Rs.5.33 Lakhs
OR
One work of Rs.8.53 Lakhs

In single contract of similar nature of works
means for a general Civil/Electrical work,
MES, ESS, Job contract work etc during last
7 years ending on last date of submission of
tender/ extended date of submission if any for
any one of the following quantum of completed
work(s).

Self attested scanned copy
of Certificate of completion
of the Three/Two/One
work(s) for meeting
eligibility criteria as
applicable

Following Details should be
available in the completion
certificate of the Three/ Two/ One
work(s) as applicable to client:

- Name of work :

- Work Order/Agreement No. & Dt.
- Contract Cost:

- Actual Date of Completion:

- Actual Completion Cost :

-Work completed satisfactorily:

- Completion certificate Issuing
authority name and Designation

Copy of completion
certificate enclosed:
Yes/ No

Note:-

Firms  showing  work
experience certificate from
Non-Government / Non —
PSU Organizations should
submit copy of Tax
Deduction at source (TDS)
certificate in support of
their claim for having
experience of stipulated
value of work.

TDS certificate
enclosed:

YES/ NO

Experience criteria and current costing level to be arrived by enhancing the actual value of work at
simple rate of 7% per annum, calculated from the date of completion to the last date of submission of

bids.

211

TURNOVER: Annualized average financial turnover
equivalent to Indian Rupees Rs.3.20 Lakhs
during last three financial years

Year INR (in Lakhs)
2017-18
2018-19
2019-20

Copy of Annual report i.e.
Abridged balance sheet &
Profit & Loss Account
Statement Submitted for
the last three year Self-
attested copy uploaded:

YES / NO
3 |Cover -ll shall contain :-
3.1 |Financial bid through CPP Portal
(not to put in Cover 1)
3.2 |Details of Any other information
Place:
Date:
SIGNATURE WITH STAMP
Authorized signatory of the Firm/ Contractor
DECLARATION
I, ( ) hereby declare that the documents submitted/enclosed are

true and correct. In case any document at any stage found fake/incorrect, my EMD may be
forfeited & action as deemed fit by AAI can be taken against me.

Place:
Date:
Signature
Authorized Signatory of the Contractor/Firm
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ANNEXURE-II

E-TENDERING GUIDELINES TO TENDERERS
Instructions for Online Bid Submission:

The bidders are required to submit soft copies of their bids electronically on the CPP Portal, using
valid Digital Signature Certificates. The instructions given below are meant to assist the bidders in
registering on the CPP Portal, prepare their bids in accordance with the requirements and
submitting their bids online on the CPP Portal. More information useful for submitting online bids
on the CPP Portal may be obtained at: http://etenders.gov.in/eprocure/app.

REGISTRATION

Bidders are required to enroll on the e-Procurement module of the Central Public Procurement
Portal (URL: https://etenders.gov.in/eprocure/app) by clicking on the link “Online bidder
Enrollment” on the CPP Portal which is free of charge.

As part of the enrolment process, the bidders will be required to choose a unique username and
assign a password for their accounts.

Bidders are advised to register their valid email address and mobile numbers as part of the
registration process. These would be used for any communication from the CPP Portal.

Upon enrolment, the bidders will be required to register their valid Digital Signature Certificate
(Class Il or Class Il Certificates with signing key usage) issued by any Certifying Authority
recognized by CCA India (e.g. Sify / nCode / eMudhra etc.), with their profile.

Only one valid DSC should be registered by a bidder. Please note that the bidders are responsible
to ensure that they do not lend their DSC"s to others which may lead to misuse.

Bidder then logs in to the site through the secured log-in by entering their user ID / password and
the password of the DSC / e-Token.

SEARCHING FOR TENDER DOCUMENTS

There are various search options built in the CPP Portal, to facilitate bidders to search active
tenders by several parameters. These parameters could include Tender ID, Organization Name,
Location, Date, Value, etc. There is also an option of advanced search for tenders, wherein the
bidders may combine a number of search parameters such as Organization Name, Form of
Contract, Location, Date, Other keywords etc. to search for a tender published on the CPP Portal.

Once the bidders have selected the tenders they are interested in, they may download the
required documents / tender schedules. These tenders can be moved to the respective “My
Tenders" folder. This would enable the CPP Portal to intimate the bidders through SMS / e-mail in
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case there is any corrigendum issued to the tender document.

The bidder should make a note of the unique Tender ID assigned to each tender, in case they want
to obtain any clarification / help from the Helpdesk.

PREPARATION OF BIDS
Bidder should take into account any corrigendum published on the tender document before

submitting their bids.

Please go through the tender advertisement and the tender document carefully to understand the
documents required to be submitted as part of the bid. Please note the number of covers in which
the bid documents have to be submitted, the number of documents - including the names and
content of each of the document that need to be submitted. Any deviations from these may lead
to rejection of the bid.

Bidder, in advance, should get ready the bid documents to be submitted as indicated in the tender
document / schedule and generally, they can be in PDF / XLS / RAR / DWF/JPG formats. Bid
documents may be scanned with 100 dpi with black and white option which helps in reducing size
of the scanned document.

To avoid the time and effort required in uploading the same set of standard documents which are
required to be submitted as a part of every bid, a provision of uploading such standard documents
(e.g. PAN card copy, annual reports, auditor certificates etc.) has been provided to the bidders.
Bidders can use “My Space” or ,“Other Important Documents“" area available to them to upload
such documents. These documents may be directly submitted from the “My Space” area while
submitting a bid, and need not be uploaded again and again. This will lead to a reduction in the
time required for bid submission process.

SUBMISSION OF BIDS
Bidder should log into the site well in advance for bid submission so that they can upload the bid in

time i.e. on or before the bid submission time. Bidder will be responsible for any delay due to other
issues.

The bidder has to digitally sign and upload the required bid documents one by one as indicated in
the tender document.

Bidder has to select the payment option as “offline” to pay the tender fee / EMD as applicable and
enter details of the instrument.

Bidder should prepare the EMD as per the instructions specified in the tender document. The
original should be posted/couriered/given in person to the concerned official, latest by as specified
in the tender documents. The details of the DD/any other accepted instrument, physically sent,
should tally with the details available in the scanned copy and the data entered during bid
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submission time. Otherwise the uploaded bid will be rejected.

Bidders are requested to note that they should necessarily submit their financial bids in the format
provided and no other format is acceptable. If the price bid has been given as a standard BILL OF
QUANTITIES format with the tender document, then the same is to be downloaded and to be filled
by all the bidders. Bidders are required to download the BILL OF QUANTITIES file, open it and
complete the coloured (unprotected) cells with their respective financial quotes and other details
(such as name of the bidder). No other cells should be changed. Once the details have been
completed, the bidder should save it and submit it online, without changing the filename. If the
BILL OF QUANTITIES file is found to be modified by the bidder, the bid will be rejected.

The server time (which is displayed on the bidders* dashboard) will be considered as the standard
time for referencing the deadlines for submission of the bids by the bidders, opening of bids etc.
The bidders should follow this time during bid submission.

All the documents being submitted by the bidders would be encrypted using PKI encryption
techniques to ensure the secrecy of the data. The data entered cannot be viewed by unauthorized
persons until the time of bid opening. The confidentiality of the bids is maintained using the
secured Socket Layer 128 bit encryption technology. Data storage encryption of sensitive fields is
done. Any bid document that is uploaded to the server is subjected to symmetric encryption using
a system generated symmetric key. Further this key is subjected to asymmetric encryption using
buyers/bid openers public keys. Overall, the uploaded tender documents become readable only
after the tender opening by the authorized bid openers.

viii) The uploaded tender documents become readable only after the tender opening by the authorized

(a)

(b)

(a)

(b)

bid openers.

Upon the successful and timely submission of bids (i.e after Clicking “Freeze Bid Submission” in the
portal), the portal will give a successful bid submission message & a bid summary will be displayed
with the bid no. and the date & time of submission of the bid with all other relevant details.

The bid summary has to be printed and kept as an acknowledgement of the submission of the bid.
This acknowledgement may be used as an entry pass for any bid opening meetings.

ASSISTANCE TO BIDDERS

Any queries relating to the tender document and the terms and conditions contained therein
should be addressed to the Tender Inviting Authority for a tender or relevant contact person
indicated in the tender.

Any queries relating to the process of online bid submission or queries relating to CPP Portal in
general may be directed to the 24x7 CPP Portal Helpdesk.
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CPPP under GePNIC, Help Desk Services

For any technical related queries please call the Helpdesk. The 24 x 7 Help Desk Number

0120-4200462, 0120-4001002 Note- Bidders are requested to kindly mention the URL of the Portal
and Tender Id in the subject while emailing any issue along with the Contact details. For any issues/
clarifications relating to the tender(s) published kindly contact the respective Tender Inviting
Authority. Tel: 0120-4200462, 0120-4001002. Mobile: 91826246593 E-Mail: support-eproc@nic.in

For any Policy related matter / Clarifications please contact Dept of Expenditure, Ministry of
Finance.
E-Mail: cppp-doe@nic.in

For any Issues / Clarifications relating to the publishing and submission of AAIl tender(s)

a) In order to facilitate the Vendors / Bidders as well as internal users from AAl, Help desk services
have been launched between 0800-2000 hours for the CPPP under GePNIC
https://eprocure.gov.in. The help desk services shall be available on all working days (Except
Sunday and Gazetted Holiday) between 0800-2000 hours and shall assist users on issues related to
the use of Central Public Procurement Portal (CPPP).

b) Before submitting queries, bidders are requested to follow the instructions given in “Guidelines
to Bidders” and get their computer system configured according to the recommended settings as
specified in the portal at “System Settings for CPPP”.

In case of any issues faced, the escalation matrix is as mentioned below:

SL Support Escalation . Contract .
NO. Persons Matrix E-mail Address Numbers Timings™
011- 0800-2000
1 Help Desk Instant eprochelp@aai.aero 24632950, Hrs.
Team Support ) Ext-3512 (Six (MON -
Lines) SAT)
011- 0930-1800
2 Jr.Exe.(IT) ,(’-)\ItltzzjeHours sanjeevkumar@aai.aero 24632950, Hrs.
Ext-3505 (MON-FRI)
011- 0930-1800
3 AGM(IT) After 12 hours snita@aai.aero 24632950, Hrs.
Ext-3523 (MON-FRI)
011- 0930-1800
4 Jt. GM(IT) After 24 hours ykkaushik@aai.aero 24651507 Hrs.
(MON-FRI)
011- 0930-1800
5 GM(IT) After 03 Days gmitchg@aai.aero 24657900 Hrs.
(MON-FRI)
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68—

10.

AIRPORTS AUTHORITY OF INDIA
NIT- General Conditions

Item rate e-tenders are invited on behalf of the Airport Authority of India for the work
as mentioned Schedule-E / SOQ / BOQ. The estimated cost of the work is mentioned in
Schedule-E. The estimate, however, is given merely as rough guide.

The e-tenders shall be in the prescribed form.

The works are required to be completed within the period as mentioned in Schedule-F.
This period shall be reckoned from the Tenth (10) days after the date of written orders
to commence the work, in accordance with phasing, if any, indicated by AAl in the
Tender document.

The Accepting Authority as mentioned in Schedule-F shall be the Accepting Officer
hereinafter, referred to as such for the purpose of this contract.

Tender documents consisting of Plans, Specifications, Schedule(s) of Quantities of the
various classes of work to be done, the conditions of contract and other necessary
documents will be available on CPP portal. Tender document can be downloaded from
CPP portal http://etenders.gov.in/eprocure/app. However, to participate in the tender to
submit the tender document, the tenderer must pay tender fee of Rs.1,180.00 (Non-
refundable) and EMD amount of Rs.18,100/- in the form of Demand Draft in favour of
Airports Authority of India payable at Trichy.

Submission of e-tender by a Tenderer implies that he has read this notice and all other
contract documents and has made himself aware of the scope and specifications of the
works to be done and of conditions and rates at which stores, tools and plant, etc. will
be issued to him by Airports Authority of India, Local conditions, local material rates and
other factors bearing on the execution of the works.

All rates [excluding GST] shall be quoted in the CPP portal.

In the case of item rate tenders only rate quoted shall be considered. Any tender
containing percentage below/above the rates quoted is liable to be rejected.

Earnest Money of amount Rs.18,100/- (Rupees Eighteen Thousand One Hundred Only)
in the form of Demand Draft from any Schedule bank of India preferably from
Nationalized bank but not from cooperative/ Gramin bank in favour of Airports Authority
of India payable at Trichy and should be submitted to Assistant General Manager (Engg-
Civil)-111 - Project, Airports Authority of India, Trichy International Airport, Trichy - 620
007 before the date and time specified. AAl will not be responsible for any postal delay.
The bids of those agencies whose original tender fee and EMD DD’s not received before
the stipulated date & time by registered post/speed post will be rejected.

AAl
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11.

12.

13.

14.

15.

16.

17.
18.

19.

20.

21.

22.

23.

Notification of Award of contract will be made in writing to the successful Bidder by the
Accepting Authority or his representative. The Contract will normally be awarded to the
qualified and responsive Bidder offering lowest evaluated bid in conformity with the
requirements of the specifications and contract documents and the Accepting Authority
shall be the sole judge in this regard.

The Accepting Authority does not bind himself to accept the lowest or, any tender or to
give any reason for his decision.

A responsive bidder is one who submits priced Tender and accepts all terms and
conditions of the specifications and contract documents.

A major modification is one which affects in any way the quality, quantity and period of
completion of the work or which limits in any way the responsibilities or liabilities of the
Bidder or any right of AAIl as required in the specifications and contract documents. Any
modification in the terms and conditions of the tender which are not acceptable to AAI
shall also be treated as a major modification.

A Tenderer shall submit a responsive bid, failing which his Tender will be liable to be
rejected.

The accepting Authority reserves to himself the right of accepting the whole or any part
of the Tender and Tenderer shall be bound to perform the same at his quoted rates.

On acceptance of Tender earnest money will be treated as part of the security deposit.

Airports Authority of India will return the earnest money where applicable to every
unsuccessful Tenderer except as provided in the Tender documents.

Canvassing in connection with Tenders is strictly prohibited and the Tenders submitted
by the Tenderers who resort to canvassing will be liable to rejected.

The Tender works shall remain open for acceptance for a period of 90 (Ninety) Days
from the date of opening of Envelop Il [Financial Bid]. If any Tenderer withdraws his
Tender before the said period or makes any modifications in the terms and conditions of
the Tender which are not acceptable to the Department, then Airports Authority of India
shall without prejudice to any other right or remedy, be at liability to forfeit the full
said earnest money absolutely.

On acceptance of the tender, the name of the accredited representatives of the
contractor who would be responsible for taking instructions from the engineering charge
shall be communicated to the engineer in charge.

A Tenderer shall submit the Tender which satisfies each and every condition laid down
in this notice failing which the Tender will be liable to be rejected. Also if the credentials
submitted by the firm found to be incorrect or have some discrepancy which disqualifies
the firm then the AAI shall take the following action:

a) Forfeit the entire amount of EMD submitted by the firm.
b) Debar the firm minimum three years to tender for AAl in any name/ style.

All tendered rates shall be inclusive of all taxes except GST. However in case of GST,
the same shall be paid to bidder for any taxable supply/service against a valid tax
invoice. However, pursuant to the Constitution (46th Amendment Act. 1982, if any
further tax or levy is imposed by Statute, after the last stipulated date for the receipt of
tender including extensions if any and the contractor thereupon necessarily and properly

AAl
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pays such taxes/levies, the contractor shall be reimbursed the amount so paid, |
provided such payments, if any, is not, in the opinion of the Engineer-in-charge (whose
decision shall be final and binding on the contractor) attributable to delay in execution
of work within the control of the contractor.

The contractor shall keep necessary books of accounts and other documents for the
purpose of this condition as may be necessary an shall allow inspection of the same by
a duly authorized representative of Airports Authority of India and/or Engineer-in-charge
and further shall furnish such other information/document as the Engineer-in-Charge
may require from time to time.

The contractor shall, within a period of 30 days of the imposition of any such further tax
or levy, pursuant to the Constitution (46th amendment) Act 1982, give a written notice
thereof to the Engineer-in-charge that the same is given pursuant to this condition,
together with all necessary information relating thereto.

25.
26.

27.

28.
29.

30.

All rates shall be quoted in the standard SOQ format uploaded in the portal.

As this tender is an item rate Tender, Item rates for all items quoted shall only be
considered.

The Tenderer shall not be permitted to tender for works in Airports Authority of India
Engineering Department, responsible for award and execution of contracts, in which his
near relative is posted as Manager (Finance & Accounts) or Sr. Officer or as an engineer
in any capacity. He shall also intimate the names of persons who are working with him
in any capacity or are subsequently employed by him and who are near relatives to any
officer in Airports Authority of India. Any breach of this condition by the contractor
would render him liable to be debarred from Tendering for next 2 years.

The contractors shall give a list of AAl employees related to him.

No Engineer of Gazetted rank or other Gazetted Officer employed in Engineering or
administrative duties in an Engineering Department of Airports Authority of India/Govt.
of India is allowed to work as a contractor for a period of two years of his retirement
from Airports Authority of India/ Government service, without the previous permission
of Airports of India/Govt. of India. The contract is liable to be cancelled if either the
contractor or any of his employees is found at any time to be such a person who
had not obtained the permission of Airports Authority of India/Govt. of India as
aforesaid before submission of the Tender or engagement in the contractor’s service.

MODE OF SUBMISSION OF TENDERS:

30.1 Tenders shall be submitted online through CPP portal under Two bid system as
detailed below.

AAl
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COVER |

COVER - 1 shall contain scanned copy of AAl Unconditional Acceptance letter, Demand
Draft against Tender Fee & scanned copy of Demand Draft against EMD etc. as per
check list. The intimation regarding acceptance / rejection of their bid will be intimated
to the contractors/firms through CPP-tendering portal only.

COVER-1 shall be opened on date and time mentioned in critical data sheet of all those
bidders whose is original demand draft for EMD, Demand Draft for tender fee and
Unconditional Acceptance Letter, original affidavit for minimum wage, original
declaration regarding black listing/non debarment and original GST undertaking received
in the office of Assistant General Manager (Engg-Civil)-Ill, Project Division, Airports
Authority of India, Trichy International Airport, Trichy - 620 007 before the date and
time mentioned in critical data sheet through registered/speed post. If the originals are
not received on time the tender of the agency will be rejected from further processing of
tender. AAIl will not be responsible for any postal delay and no claims on this account
will be entertained.

It shall contain scanned copy of Work Experience certificate, Financial Turnover,
Permanent Account Number, Scanned copy of duly notarized affidavit on Non-Judicial
stamp paper of Rs.100 regarding compliance of minimum wages, Authorization /power
of attorney letter, scanned copy of undertaking on GST, Scanned copy of duly notarized
affidavit on Non-Judicial stamp paper of Rs.10 of declaration regarding black
listing/debarring of firm etc. The intimation regarding eligible/ non eligible for
participation in the tendering will be intimated to the agencies through CPP portal.

COVER 11 (Financial Bid) :-

The Financial bids will be opened only for those vendors found to be meeting the
eligibility and technical criteria on date and time mentioned in critical data sheet

30.2 Tenderer should download the “Tender Document” file from the CPP
e-tendering portal and upload the digitally signed file of the same along with
unconditional acceptance in the “COVER-I.

30.3 Item rates to be quoted in the “lItems” Section only.

30.4 At the stipulated time of opening, COVER- | shall be opened first. The offer from
those contractors whose digitally signed copy of tender document along with
unconditionally acceptance of the AAl's conditions are not found in
“respective COVER/Attachment” Section and/or failed to submit requisite Original
EMD and tender fee (offline) will not be considered and will stand rejected and
COVER-II/financial bid of such contractors shall not be opened.

30.5 Once the contractor has uploaded the digitally signed file of tender document
along with unconditional acceptance as an attachment, he is not permitted to
upload any additional file or put any remark(s)/condition(s) in/along with the

Tender document {Exeept—uncenditionalrebate—on—equctedrates—+e—header

30.6 In case, the condition 30.5 above is found violated, the tender shall be rejected
and AAIl shall without prejudice to any other remedy be a liberty to forfeit the
said earnest money deposited.

AAl
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31.

32.

33.

34.

35.

Queries, Replies and Clarifications

31.1. If the bidder has any query related to the Tender Document of the work they
should use ‘Clarification’ tab in CPP-tendering portal to seek clarifications. No other
means of communication in this regards shall be entertained.

31.2. If any clarification is needed by AAI from the bidder about the deficiency in his
uploaded documents in COVER —I and COVER-II, they will be asked to provide it
though CPP-tendering portal. The bidder shall upload the requisite
clarification/documents within specified time of receipt of such request from AAl,
failing which tender will not be considered for the subsequent stages.

31.3 Issues faced/ queries of the bidders pertaining to technical support on e-portal for
submission of tender documents should normally be addressed to AAl Help Desk
Support.

PRICES

This is an item rated tender. The rates quoted shall be in item rates only and shall be
applicable in Indian Rupees only and inclusive of all taxes excluding GST. Wherever
Supplies/Services involve imports, the same should be identified separately. Basic
custom duty will be paid by AAI by utilizing EPCG license/duty scrip under SEI scheme
of Government of India. However in case of GST, the same shall be paid to bidder for
any taxable supply/service against a valid tax invoice.

This notice of Tender shall form part of the contract documents. The successful
Tenderer/ contractor on acceptance of his Tender by the Accepting Authority shall
within 15 days from the date of award of work sign the contract consisting of Notice
Inviting Tenders, conditions of contract. Tender conditions as issued at the time of
invitation of Tender and acceptance thereof with any correspondence leading there to.
The contract agreement shall be executed on a non-judicial stamp paper of value
Rs.100.00 (Rupees One Hundred Only) and the cost of the stamp paper shall be borne
by Contractor/Firm/Agency

Consortium/JV companies shall not be permitted. No single firm shall be permitted to
submit two separate applications.

Purchase preference to Central Public Sector undertaking shall be applicable as per the
directive of Govt. of India prevalent on the date of acceptance.

-/ Sd /-
Assistant General Manager (Engg-Civil)-I11-Project,
AAl, Trichy International Airport.
For and behalf of Chairman
Airports Authority of India
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ANNEXURE-III

INSTRUCTIONS TO TENDERERS

INTRODUCTION

1. DEFINITIONS

1.1  “AAl” means the Airports Authority of India.

1.2  "The Bidder / Tenderer” means the individual or firm who participates in this tender
and submits its bid.

1.3 “Bid Manager” means the AAI executive responsible for signing all documents from
AAl side and shall coordinate all the activities of the project with the bidder /
contractor.

1.4  The Contractor" means any individual or firm or company to whom the contract
shall be awarded for supply of Man power against this tender.

1.5 “Day” means a day starting from 0000 hrs. to 2400 hrs.

1.6 “Hour” means an hour of 60 minutes. For the purpose of calculation, fraction of an
hour upto 30 minutes will be ignored and more than 30 minutes will be treated as
full one hour.

1.7  “Month” means a calendar month or a cycle month depending on the date of
commencement of the contract. For all pro-rata calculation, the number of days
considered in a month will be 30.

1.8 “The Award Letter / Work Order” means the order placed on contractor / firm for
providing of vehicle on hire basis.

1.9 “The Contract” means the agreement signed between the AAl and the Contractor as
per the terms and conditions contained in the tender.

1.10 "The Contract Price" means the price payable to the Contractor under the Works
Order for the full and proper performance of its contractual obligations.

1.11  “Non-responsive Bid” means a bid, which is not submitted as per the instructions to
the bidders or Earnest Money Deposit has not been attached, or the required data
has not been provided with the Bid or incomplete bids or intentional errors have
been committed in the Bid.
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ANNEXURE-IV

ACCEPTANCE LETTER
ACCEPTANCE OF AAI'S TENDER CONDITIONS
TO BE UPLOADED IN COVER-I

UNCONDITIONAL ACCEPTANCE OF TERMS & CONDITIONS OF TENDER,
Tender Reference No.AAI/TRY/RESI QTRS/MAN POWER/W-05/20-21, Tender ID :
2020_AAI_59053_2

The tender documents for the work of “Construction of new Residential Staff Quarters,
CISF Barracks, Dog Kennel & Community Hall at old Wireless Station at Trichy Airport. SH:
Job contract for providing Technical & Secretarial services (Technical Assistants & Office
Assistant) at Trichy Airport.” uploaded to CPP portal have read by me/us. |/we hereby
certify that I/we have inspected the site and read the entire terms and conditions of the
tender documents made available to me/us in the CPP portal which shall form part of the
contract agreement and I/we shall abide by the condition / clauses contained therein.

I/we hereby unconditionally accept (s) the tender conditions of AAl's tender documents in
its entirety for the above work.

. The contents of the Notice Inviting Tender of the Tender Documents have been noted

wherein it is clarified that after unconditionally accepting the tender conditions in its
entirety, it is not permissible to upload any additional file or put any remark(s)/conditions(s)
(except unconditional rebate on quoted rates if any) in/ along with the Tender Document
and the same has been followed in the present case. In case, this provisions of the tender if
found violated after opening of tender, |/We agree that the tender shall be rejected and AAI
shall without prejudice to any other right or remedy be at liberty to forfeit the full said
earnest money absolutely.

‘That | /We declare that | /we have not paid and will not pay any bribe to any officer of AAI
for awarding this contract at any stage during its execution or at the time of payment of bills,
and further if any officer of AAI asks for bribe /gratification, | will immediately report it to
the Appropriate Authority in AAI.

. The required earnest money as specified for this work has also been submitted and scanned

copy of EMD is attached herewith.

I/We agree that “If any stage, any information/ documents submitted by us are found to
be false, we shall be liable for debarment from tendering in AAI, apart from any other
appropriate / legal action.” as deemed fit / without any prior intimation to me/us.

Yours faithfully,

Date:
Signature of Tenderer / Authorized Signatory
(with Company Seal)
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ANNEXURE-V

GSTUNDERTAKING-I

(Duly signed scanned copy to uploaded in the Cover- I1)

Name of work: Construction of new Residential Staff Quarters, CISF Barracks, Dog
Kennel & Community Hall at old Wireless Station at Trichy Airport. SH: Job contract for
providing Technical & Secretarial services (Technical Assistants & Office Assistant) at

Trichy Airport.

I/We hereby

undertake the followings:

a) My/Our Firm is registered under GST Act 2015, having GSTIN Registration

No. and

compliant of GST provisions.

b) In case of non compliance of GST provision and blockage of any input credit, I/We

shall be responsible to indemnify AAI .

c) 1/ we hereby confirm that all input credits have been passed on to AAI .

Date:
(Signature of the tenderer)
With rubber-stamp
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Note:

ANNEXURE-VI

Undertaking Regarding
(a) Non-Blacklisting / Debarring of Firm and

(b)Non-participation of near relatives

Name of work: Construction of new Residential Staff Quarters, CISF Barracks,
Dog Kennel & Community Hall at old Wireless Station at Trichy Airport. SH: Job
contract for providing Technical & Secretarial services (Technical Assistants &
Office Assistant) at Trichy Airport.

I/We ..eeeevreererenreaennes (name and post of authorized signatory) on
behalf of ...civrvvveeennnenee (Name of firm) do here by solemnly affirm and
declare as follows:

Our firm is not debarred/blacklisted by AAI or Central /State Govt Depts./PSUs/World Bank/
ADB/ CBI/CVC/BCAS etc. and the debarment is not in force as on last date of
submission of proposal. Our firm understand that in case above is discovered at later stage,
our firm shall be liable for restraining from bidding in AAI, apart from any other
appropriate contractual action including debarment/blacklisting, termination of the
contract.

I / We do hereby declare and state that none of my/our near relatives is posted in AAl as
officer responsible for award and execution of this particular tender/work and that no
employee of AAl is a Director / Proprietor / Partner or holding any other post in my/our
Firm/Company. |/ We further undertake to intimate the names of persons, if any who are
working with me / us in any capacity or are subsequently employed by me / us and who
are near relatives to any officer in AAI.

Date: [Signature and name of
authorized signatory of the firm]
Place:

This affidavit is to be attested by a First Class Magistrate / Notary Public on
non-judicial stamp paper of Rs.10/-.

AAl
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ANNEXURE —VI1

Detalils of ECS Transfer

(To be filled by the Contractor)
To be filled by the contractor at the time of Submission of Tender

Name of the Supplier/Vendor
PAN No.

PAN valid from Date

GST Registration No.

Name of the Bank

Name of the Branch
Complete address of Bank
A/C of Beneficiary

Name of the account holder
Type of Account

Core Banking Account No. in Full

IFSC code of the Bank

Date: [Signature and name of
authorized signatory of the firm]
Place:
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ANNEXURE —VI11

AFFIDAVIT FOR MINIMUM WAGES

L (Name), aged ...... years, S/0 ...
(Name), Proprietor/ Managing Partner/ Managing Director of .............ccccccciiiiiiiinnnn,

(Name of the Agency) do hereby solemnly affirm and state as follows:

I am competent to swear this affidavit on behalf of .............ccccooeii,
(Name of agency). | state that, in the event of work is awarded to our agency, the
wages to be paid to the workers engaged shall not be less than the minimum wages

determined by appropriate Govt. Authorities from time to time.

Dated this, the ....................... day of ................ month ...................... Year.

DEPONENT

Place:

Date:

Note: This affidavit is to be attested by a First Class Magistrate / Notary Public on
non-judicial stamp paper of Rs. 100/-.
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‘ANNEXURE —IX

(To be entered in Rs.100 non judicial stamp paper)

CONTRACT OF ENGAGEMENT FOR JOB CONTRACT OF
TECHNICAL/ OFFICE ASSISTANT

AGREEMENT FOR ENGAGEMENT made on this day, the between Mr/Ms
s/o (or D/0) aged years,
residing at House, District (here in after called the Employee) of the

one part and (hereinafter called the Contracting agency), Head/District Office, ,
District represented by its Authorized Signhatory on the other part.

WHEREAS, the Contracting agency participated in the Tender for job
contract for providing Technical and Office assistance with Airports Authority of India
(hereinafter called the Client company), and become successful bidder in the tender.

AND WHEREAS the contracting agency has offered contractual engagement to the
Employee and the Employee has accepted the same.

NOW THEREFORE, THESE PRESENTS WITNESS AND THE parties hereto mutually
agree as follows:-

1. The Employee shall remain in the service of the Job contracting company as

(name of the post) from to (hereinafter called the contractual

period) unless this contract is terminated earlier for execution of the job contact with
AAl.

2. During the period of contract, while functioning as the Employee will be
eligible for a consolidated salary of ~ per month including benefits such
as PF & ESI and as may revised upwardly as per minimum wages notification of the
government

3. The engagement of the Employee is purely on contract basis and the Employee will
not be entitled to any claims, rights, interest or further benefits in terms of
regularization or consideration of further engagement to the said post or any other
post under the contracting company or the in companies where deployed for Job
contracting Engagements (client company).

4. The Employee agrees to perform duties as per the present job description prescribed
for the said post under the agreement conditions and as may be revised from time to
time by the Client Company.

S. In case the Employee avails loss of pay leave without prior sanction from the
competent authority during the contract period, his/her service shall stand
automatically terminated with effect from the date of commencement of absence.
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6. The service of the Employee shall stand automatically terminated at the expiry of
contract period.

7. The services of the Employee can be terminated at any time by the competent
authority of the contracting company if the Employee is found to be guilty of any
insubordination, intemperance or other misconduct or non-performance/non co-
operation or similar reports from Client Company.

8. Not with standing anything contained hereinabove, the contracting company also
reserves the right to terminate this Agreement without assigning any reasons. In such
cases, a written notice of fifteen working days will be given to the Employee.

9. The Employee should give a resignation notice of fifteen working days in order to resign
from the post and terminate this Agreement to facilitate contracting company to post
suitable replacement to Client Company.

Signed by the Employee: Signed by authorized signatory of the
Contracting Company

Signature: Signature:

Name: Name:

Address: Designation in the

contracting company

Dated: Dated:

WITNESS WHWEREOF, The Employee and the authorized signatory hands on the day and
year first above written.

Witness 1 Witness 2

Signature : Signature :

Name : Name

Address : Address

Dated : Dated :
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PRESENT WAGES
ANNEXURE ‘X’

The Wages paid to the workmen by the contractor shall not be less than the latest minimum

wages fixed by the Central or State Government or existing wages whichever is higher. The

difference between the latest minimum wages, paid to the workmen and the minimum

wages considered for estimation (given in the table below) will be reimbursed by AAI upon

submission of proof.

WAGES PER DAY PER

NSOL CATAGORY OF LABOUR PERSOI':l /e DA REMARKS
Rs.
1 TECHNICAL ASSISTANT 770.90 As per minimum wages
SUPERVISORS (HIGHLY SKILLED) ' published by State.
5 OFFICE ASSISTANT - MAZDOOR - 621.90 As per minimum wages
CLASS-II ’ published by State.
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AIRPORTS AUTHORITY OF INDIA

Item Rate Tender & Contract for Work
Airport: Trichy International Airport

Branch: Engineering-Civil, Project Office of: Assistant General Manager (Engg-Civil)-111

(A) Tender for the work of:- Construction of new Residential Staff Quarters, CISF Barracks, Dog Kennel &
Community Hall at old Wireless Station at Trichy Airport. SH: Job contract for providing Technical &
Secretarial services (Technical Assistants & Office Assistant) at Trichy Airport. ”

(i) To be submitted/ uploaded as mentioned in “CRITICAL DATA SHEET” in NIC CPP Portal.

(i) To t_Je opened -

Manage ngg-Civi —Project Division-AHpo Ay
trdiaTFrichy-tnternational- Alrpert—Trichy—620-007— Through e- portal

Issued to e L e *

Signature of officer issuing documents

Designation ---- *

Date of issue -----
*(ii) Not applicable for e-tendering

TENDER

I/We have read and examined the notice inviting tender, schedule, A, B, C, D, E & F,
Specifications applicable, Drawings & Designs, General Rules and Directions, Conditions of
Contract, Clauses of contract, Special conditions, Schedule of Rates & other documents and Rules
referred to in the conditions of contract and all other contents in the tender document for the work.

I/We hereby tender for the execution of the work specified for the Chairman Airports Authority of
India within the time specified in Schedule 'F', viz., schedule of quantities and in accordance in all
respects with the referred to in Rule-1 of General Rules and Directions and in Clause 11 of the
Conditions of contract and with such material as are provided for, by and in respects in accordance
with, such conditions so far as applicable.

We agree to keep the tender open for Ninety (90) days from the date of opening of financial bid in
3/2 bid system and not to make any modifications in its terms and conditions.

I/ We undertake and confirm that for eligibility of similar work(s) has / have not been got executed
on back to back basis through another contractor. Further that, if such a violation comes to the
notice of AAI, then I/We shall accept the decision of AAI if we are debarred for tendering in AAl
in future works. Also , if such a violation comes to the notice of AAI before date of start of work,
the Engineer- in-Charge shall be free to forfeit the entire amount of Earnest Money Deposit /
Performance Guarantee.

I/ We further undertake and confirm that information/ documents submitted by us are genuine, and

if at any stage such documents/ information found false, then we shall be liable for debarment
from tendering in AAI, and any other appropriate legal action.

AA.lL C-NIL [I-NIL O- NIL GCC 2
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A sum of Rs.18,100/- (Rupees Eighteen Thousand and One Hundred Only) is here by
submitted as Demand Draft. If I/we, fail to furnish the prescribed performance bank guarantee within
prescribed period, I/we agree that the said Chairman, A.A.l. or his successors in office shall without
prejudice to any other right or remedy, be at liberty to take appropriate action as per terms of contract.
Further, if I/ we fail to commence work as specified, I/we agree that Chairman, A.A.l. or his
successors in office shall without prejudice to any other right or remedy available in law, be at liberty
to forfeit the said earnest money absolutely, otherwise the said earnest money shall be retained by
AAI towards security deposit to execute all the works referred to in the tender documents upon the
terms and conditions contained or referred to therein and to carry out such deviations as may be
ordered, up to maximum of the percentage mentioned in Schedule 'F' and those in excess of that limit
at the rates to be determined in accordance with the provision contained in Clause 12.2 and 12.3 of the
tender form. Further, I/We agree that in case of forfeiture of earnest money or Performance Guarantee
or both Earnest Money & Performance Guarantee as aforesaid, 1/We shall be debarred for
participation in the re-tendering process of the work.

I/We hereby declare that I/we shall treat the tender documents drawings and other records connected
with the work as secret/confidential documents and shall not communicate information/derived there
from to any person other than a person to whom I/we am/are authorised to communicate the same or
use the information in any manner prejudicial to the safety of the State.

(* To be deleted which are not applicable)

Date : Signatures of Contractor :
Witness: Postal Address
Occupation:
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3.
’

ACCEPTANCE

The above tender (as modified by you as provided in the letters mentioned hereunder) is accepted by
competent authority on behalf of the Chairman, Airports Authority of India for sum of
Rs. (Rupees )

The letters referred to below shall form part of this contract Agreement:-

()
(i)
(1
For & on behalf of Chairman, Airports
Authority of India
Signature

Designation
Date

AA.lL C-NIL [I-NIL O- NIL GCC 4



General Rules & Directions

AIRPORTS AUTHORITY OF INDIA

General Rules & Directions

General
Rules
& Directions

All work proposed for execution by contract are notified in a form of invitation to
tender pasted in public places /NIC CPP Portal and signed by the officer inviting
tender or by publication in Newspapers and posted on AAIl web-site and NIC
CPP Portal http://etenders.gov.in and www.aai.aero (for reference only).

This form will state the work to be carried out, as well as the date for submitting
and opening tenders and the time allowed for carrying out the work, also the
amount of earnest money to be deposited with the tender, and the amount of the
security deposit and Performance guarantee to be deposited by the successful
tenderer and the percentage, if any, to be deducted from bills. Copies of the
specifications, designs and drawings and any other documents required in
connection with the work signed for the purpose of identification by the officer
inviting tender shall also be open for inspection by the contractor at the office of
officer inviting tender during office hours.

In the event of the e-tender being submitted by a firm, it must be digitally signed.
Such tender will be treated as signed tender. For physical tender it must be signed
separately by each partner thereof or in the event of the absence of any partner, it
must be signed on his behalf by a person holding a power-of-attorney authorizing
him to do so, such power of attorney to be produced with the tender, and it must
disclose that the firm is duly registered under the Indian Partnership Act, 1952.

2.(A)

In case of the tender submitted by a Jo'@t}Vent e / Consortium, a copy of joint
venture / consortium agreement i%@e specified proforma defining the lead
partner should be submitted. Tr@(@a parther shall sign all the documents in
respect of the works. Th@ume signed by any other person or firm other
than the lead partner shalliot ba€ntertained.

Receipts for payment made on account of work, when executed by a firm, must
also be signed by all the partners, except where contractors are described in their
tender as a firm, in which case the receipts must be signed in the name of the firm
by one of the partners, or by some other person having due authority to give
effectual receipts for the firm. Bank details shall be furnished by the firm through
an application duly signed by all partners for payment to the firm through bank
transfer.

Applicable
for item
Rate Tender
only.

Any person who submits a tender shall fill up the usual printed form, stating at
what rate he is willing to undertake each item of the work. Tenderers, which
propose any alteration in the work specified in the said form of invitation to
tender, or in the time allowed for carrying out the work, or which contain any
other conditions of any sort, including conditional rebates, will be summarily
rejected. No single tender shall include more than one work, but contractors who
wish to tender for two or more works shall submit separate tender for each.
Tender shall have the name and number of the works to which they refer, written
on the envelopes.

The rate(s) must be quoted in decimal coinage. Amount must be quoted in full
Rupees by ignoring 50 paise and considering more than 50 paise as Rupee one.

In case the lowest tendered amount (worked out on the basis of quoted rate of
Individual items) of two or more contractors is same, then such lowest
contractors will be asked to submit revised offer quoting rate of each item of the
schedule of quantity for all sub sections/sub heads as the case may be, but the
revised quoted rate of each item of schedule of quantity for all sub sections/sub
heads should not be higher than their respective original rate quoted already at the
time of submission of tender. The lowest tender shall be decided on the basis of

AA.lL
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revised offer.

If the revised tendered amount (worked out on the basis of quoted rate of
individual items) of two or more contractors received in revised offer is again
found to be equal, then the lowest tender, among such contractors, shall be
decided by draw of lots in the presence of Jt. GM (Engg)/ DGM (Engg)/ AGM
(Engg)/ Sr Manager (Engg) in-Charge of major and minor component(s) work
and the lowest contractors those have quoted equal amount of their tenders.

In case of any such lowest contractor in his revised offer quotes rate of any item
more than their respective original rate quoted earlier at the time of submission of
tender, then such revised offer shall be treated invalid. Such case of revised offer
of the lowest contractor or case of refusal to submit revised offer by the lowest
contractor shall be treated as withdrawal of his tender before acceptance and 50%
of his earnest money shall be forfeited.

In case all the lowest contractors those have same tendered amount (as a result of
their quoted rate of individual items), refuse to submit revised offers, then tenders
are to be recalled after forfeiting 50% of EMD of each lowest contractors.
Contractor, whose earnest money is forfeited because of non-submission of
revised offer, or quoting higher revised rate(s) of any item(s) than their respective
original rate quoted already at the time of submission of his bid shall not be
allowed to participate in the retendering process of the work.

Note: Till the time software supports the above provisions, revised offers from
tenderers forming the tie shall be obtained and procedure prescribed for
“Restricted call of tenders” shall be adopted (for e-tenders).

4 (A)

Applicable
for
Percentage
Rate Tender
only.

In case of Percentage Rate Tenders, tenderer shall fill up the usual prigted form,
stating at what percentage below/above (in figures as well as in words) the total

2. The percentage above/below is not quated in figupés & words both on the

3. The percentage quoted above/b

the total amount of tender or an@ .
Tenders, which propose any alterati e work specified in the said form of
invitation to tender, or in the time%ed fgr carrying out the work, or which
contain any other conditions y sort jicluding conditional rebates, will be

summarily rejected.
No single tender shall incl% more thdn one work, but contractors who wish to
tender for two or more shall gibmit separate tender for each. Tender shall

have the name an er of fhe works to which they refer, written on the
envelopes.
In case the lo dered apmount (estimated cost + amount worked on the basis

of percentage above/below) of two or more bidders is same, such lowest bidders
will be asked to submit ¥evised offer in the form of letter mentioning percentage
above/ below on estirated cost of tender including all sub sections/sub heads as
the case may be, byt'the revised percentage quoted above/below on tendered cost
or on each sub section/ sub head should not be higher than the percentage quoted
at the time of gubmission of tender. The lowest tender shall be decided on the
basis of revjged offers. In case any of such contractor refuses to submit revised

agadn found to be equal , the lowest tender, among such bidders, shall be decided
draw of lots in the presence of Jt. GM (Engg)/ DGM (Engg)/ AGM (Engg)/ Sr

AA.lL
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same tendered amount, refuse to submit revised offers, then tenders afe to be

recalled after forfeiting 50% of EMD of each bidder.

Bidders, whose earnest money is forfeited because of non-submissjon of revised

offer, shall not be allowed to participate in the re-tendering process of the work.

Note: Till the time software supports the abové\provisions, yévised offers
from tenderers forming the tie shall tained d procedure

prescribed for “Restricted call of tenders” shall be adopted.

4.(B)

In case the lowest tendered amount (e afe/ cost + amount worked on the basis
of percentage above/below) of t ore contra€tor is same, such lowest
contractor will be asked to s r@ealed revised offer in the form of letter
mentioning percentage above/b % on estimateg/'cost of tender including all sub

section/sub heads as the may be, b
above/below on tendered or on each g(b section /sub head should not be
higher than the perce ti@ quoted at the tyfie or submission of tender. The lowest

tender shall be decided-on the basis of rgvised offers.

In case any of such contractor refusés to submit revised offer, then it shall be
treated as withdrawal of his tender/before acceptance and 50% of earnest money
shall be forfeited.
If the revised tendered amouny/of two more contractors received in revised offers
is again found to be equal,Ahe lowest tender, among such contractor , shall be
decided by draw of lotsAn the presence of Jt. GM(Engg)/DGM (Engg), AGM
(Engg)/Sr. Manager (EAgg) in -Charge of major & minor component(s) of work
& the lowest biddeps those who have quoted same tendered amount of their
tenders.
In case all the lgdvest contractors those have quoted same tendered amount, refuse
to submit revided offers, then tenders are to be recalled after forfeiting 50% of

the revised percentage quoted

Bidders, ythose earnest money is forfeited because of non submission of revised
offer, sKall not be allowed to participate in the re-tendering process of the work.

The officer inviting tender or his duly authorized representative, will open tenders
in the presence of any intending bidders who may be present at the time, and will
enter the amounts of the several tenders in a comparative statement in a suitable
form. In the event of a tender being accepted, a receipt for the earnest money
shall thereupon be given to the contractor who shall thereupon for the purpose of
identification sign copies of the specifications and other documents mentioned in
Rule — 1.

In the event of a tender being rejected, the earnest money shall thereupon be
returned to the contractor remitting the same, without any interest.

The officer inviting tenders shall have the right of rejecting all or any of the
tenders and will not be bound to accept the lowest or any other tender.

The receipt of an accountant or clerk for any money paid by the bidder towards
tender fee will not be considered as any acknowledgement or payment to the
officer inviting tender and the bidder shall be responsible for seeing that he
procures a receipt signed by the officer inviting tender or a duly authorised
cashier.

The memorandum of work tendered for and the schedule of materials to be
supplied by the department and their issue-rates, shall be filled and completed in
the office of the officer inviting tender before the tender form is issued. If a form
is issued to an intending bidder without having been so filled in and incomplete,
he shall request the officer to have this done before he completes and delivers his
tender.

AA.lL
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The bidders shall sign a declaration under the officials Secret Act 1923, for
maintaining secrecy of the tender documents drawings or other records connected
with the work given to them. The unsuccessful bidders shall return all the

drawings given to them.

9(A).

10.

Applicable
for Item
Rate Tender
Only.

In the case of Item Rate Tenders, only rates quoted shall be considered. Any
tender containing percentage below / above the rates quoted is liable to be
rejected. Rates quoted by the bidder in item rate tender in figures and words shall
be accurately filled in so that there is no discrepancy in the rates written in figures
and words. However,

I. if a discrepancy is found between rates in figures and in words, then the
rates which correspond with the amount worked out by the bidder shall
unless otherwise proved be taken as correct.

ii. If the amount of an item is not worked out by the bidder or it does not
correspond with the rates written either in figures or in words, then the
rates quoted by the contractor in words shall be taken as correct.

iii.  Where the rates quoted by the bidder in figures and in words tally, but the
amount is not worked out correctly, the rates quoted by the contractor will
unless otherwise proved be taken as correct and not the amount.

iv.  In event no rate has been quoted for any item(s) leaving space blank both
in figure(s) and word(s) or cancelled the quoted rate in figure(s), and
word(s) but the amount corresponding to the item(s) is worked out by the
bidder and added to the grand total, then rate(s) of the items(s) shall be
derived from the amount(s) quoted by the contractor against such item(s).

V. In event no rate has been quoted for any item(s), leaving space both in
figure(s), word(s), and amount blank, it will be presumed that the bidder
has included the cost of this/these item(s) in other items and rate for such
item(s) will be considered as zero and work will be required to be executed
Accordingly.

vi.  Sub para i to iv above shall not be applicable in case of e-tendering.

Applicable
for
percentage
rate tender
only .

that there is no discrepancy.
However, if the bidder has w @o
discrepancy is found in the pér, ge quot

i The percentage whig

in words and figures,
with the amount worked out by the

iii.  Where the pertentage quoted by the bidder in figures and in words tally but

nless otherwise proved, be taken as correct and not the amount.

11.

In the case of any tender where unit rate of any item / items appear unrealistic,
such tender will be considered as unbalanced and in case the tenderer is unable to
provide satisfactory explanation, such a tender is liable to be disqualified and
rejected.

12.

Applicable
for Item
Rate Tender
only.

All rates shall be quoted on the tender form. The amount for each item should be
worked out and requisite totals given. Special care should be taken to write the
rates in figures as well as in words and the amount in figures only, in such a way
that interpolation is not possible. The total amount should be written both in

AA.lL
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figures and in words. In case of figures, the word ‘Rs’ should be written before
the figure of rupees and word ‘P’ after the decimal figures, e.g. ‘Rs. 2.15 P* and
in case of words, the word ‘Rupees’ should precede and the word ‘Paise’ should
be written at the end. Unless the rate is in whole rupees and followed by the word
‘only’ it should invariably be upto two decimal places. While quoting the rate in
schedule of quantities, the word ‘only’ should be written closely following the
amount and it should not be written in the next line.

12(A). | Applicable In Percentage Rate Tender, the tenderer shall quote pergentage below / above (in
for figures as well as in words) at which he Wi@ wijllihg to execute the work. He
percentage shall also work out the total amount of hi erdand the same should be written in
rate tender | figures as well as in words in such s‘«f: t no interpolation is possible. In case
only. of figures, the word ‘Rs’ sho@ itten before the figure of rupees and work

‘P’ after the decimal @e. s. 2.15 P’ and in case of words, the word
‘Rupees’ should p@e the word ‘Paise’ should be written at the end.
(quoting of rates in Pais&is not applicable in e-tenders)

13 /Acceptance of

abnormally
low quoted bid
(Capital

& Revenue
Expenditure
Contract)

Wherever the price of the lowest bidder is lower than the justified cost by more
than 25%, lowest bid can be termed as Abnormally Low Quoted Bid (ALQB).
Processing of such bid shall be as follows:

i) The bid processing manager shall seek from lowest bidder, a Bank
Guarantee amounting to 10% of the difference between 75% of the
justified cost and the cost quoted by the bidder. This bank guarantee shall
be termed as Quality Protection Bank Guarantee (QPBG) and shall be over
and above the normal bank guarantee and shall be valid up to the
completion of the work.

ii) The lowest bidder has to submit the QPBG within 10 days of issue of letter
from Bid Manager.

iii) On receipt of QPBG from the lowest bidder, the bid processing manager
shall submit the case to the officer competent to accept the tender as per
delegation of powers.

iv) In case of Percentage Rate Tenders, QPBG shall be asked for 10% of the
difference between 75% of the justified cost and the corresponding cost
Worked out on the basis of percentage quoted by lowest bidder.

v) This QPBG for any tender shall be a fixed amount as one time measure and
will not vary at any stage during the currency of the work or contract.

vi) The justified cost worked out by AAI shall be final and binding on the
contractor.

vii) In case of labour intensive ALQB like MESS, Annual Maintenance
Contract for supply of labourers, Operation & Maintenance Contract and
other similar works, contractor shall transfer/deposit salary of the
individual worker to their bank account which should be linked with
AADHAR and a statement is to be submitted to AAI along with each
running bill and final bill.

viii) In case the lowest bidder fails to submit QPBG within stipulated time, as
decided by Bid Manger or contractor does not transfer / deposit salary of
the individual worker to his/her bank account which should be linked with
AADHAR and do not submit statement to AAI as the case may be, the
tender shall be rejected / foreclosed and EMD/SD collected till date shall
be forfeited.

iX) In case of non-execution/ completion of the work, QPBG and EMD/SD
collected till date shall be forfeited.

AA.lL
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13A

In case the contractor does not cargy out the work on ALQ items as per schedule
or as per NIT specifications, '@Q gineer-in-charge shall issue a letter to the
contractor to comply its o ' ons as per NIT, for ALQ items. Engineer-in-
charge shall also give ong nder after 10 days of 1% letter and if contractor
still do not start the wg ~@ ALQ items, then bank guarantee i.e. QPBG should
be encashed and work\Wuld be got executed through another agency at his risk
and cost.

14

guarantee of 5% (Five Percent) of terdered amount within the period
specified in Schedule F. This @ hall be in the form of Fixed Deposit
Receipts or Guarantee Bo Scheduled Bank but not co-operative or
Gramin Bank, in accor ith the prescribed form, provided confirmatory
advice is enclos

ii. The bidder, tender is accepted, will also be required to furnish by way
of Security Deposjtfor the fulfillment of his contract, an amount equal to 5%
of the contract #nount of the work.

iii. In works where condition of submission of Performance Guarantee is not
applicable, the security deposit @ 10% of the tendered value shall be
deducted.

iv. The Security deposit (under ii & iii above) will be collected by deductions
from the running bills of the contractor at the rates mentioned above and the

earnest money deposited at the time of tenders, will be treated as a part of the

Security Deposit.

i. The bidder, whose tender is accepted,éill be raquired to furnish performance

enclosed

15.

On acceptance of the tender, the name of the accredited representative(s) of the
contractor who would be responsible for taking instructions from the Engineer-in-
Charge shall be communicated in writing to the Engineer-in-Charge.

16.

1. All Tendered rates should be inclusive of all taxes excluding GST.
Wherever supplies/services involve imports, the same should be
identified separately. Basic Custom Duty will be paid by AAI by utilizing
EPCG license/duty scrip under SEI scheme of GOI. GST shall be paid to
bidder for any taxable supply/services against a valid Tax Invoice.

4. In case of change in rate of Tax or any provision relating to levy of Tax
resulting in increase in burden of Tax on the contractor, the contractor
shall be entitled to receive any compensation for such increase in
quantum of Tax payable by the contractor. Similarly recovery shall be
made from the contractor on account of decrease of rate of Tax or any
provision relating to levy of Tax.

17.

The contractor/ bidder shall give a list of AAI employees related to him.

AA.lL
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18.

The tender for the work shall not be witnessed by a contractor or contractors/
bidders who himself / themselves has / have tendered or who may and has / have
tendered for the same work. Failure to observe this condition would render,
tenders of the contractors tendering, as well as witnessing the tender, liable to
summary rejection.

19.

The tender for composite work includes, in addition to building work, all other
works such as sanitary and water supply installations drainage installation,
electrical work, horticulture work, roads and paths etc. The tenderer apart from
being a registered contractor (B&R) of appropriate class, must associate himself
with agencies of appropriate class which are eligible to tender for sanitary and
water supply drainage, electrical and horticulture works in the composite tender.

20.

The contractor/ bidder shall submit list of works completed jn-ast 5 years*as well
as which are in hand (in progress) in the following form I assessing bidding

capacity of the bidders:- . =D

j—

Name of work | Name and p

of Office
is being executed

%ﬁle{ﬂ work__—Pasition of works | Remarks

1 —— 3 4 5

21

The contractor/bidder shall comply with the provisions of the Apprentices Act
1961, and the rules and orders issued there under from time to time. If he fails to
do so, his failure will be a breach of the contract and the Executive Director
(Engg.)may in his discretion, without prejudice to any other right or remedy
available in law, cancel the contract. The contractor shall also be liable for any
pecuniary liability arising on account of any violation by him of the provisions of
the said Act.

22

If complete site is available for work, the work shall be completed in the manner
specified here in special condition of contract and NIT specifications.

Note: In such case para 23 below may be deleted by NIT approving authority

23

If complete site is not available for taking ug e same shall be made
available in phases. The scope of workrcovered AN each phase, time for

work in phased manner has been
The completion time for ig(

er special conditions of contract.
. be applicable as indicated in tender
documents. The work sha o'be taken over by Engineer-In- Charge in phases.

The warranty for the

AA.lL
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CONDITIONS OF CONTRACT

1.

The contract means the documents forming the tender and acceptance thereof
and the formal agreement executed between the competent authority on behalf of
the Chairman, Airports Authority of India and the Contractor, together with the
documents referred to therein including these conditions, the specifications,
designs, drawings and instructions issued from time to time by the Engineer-in-
Charge and all these documents taken together, shall be deemed to form one
contract and shall be complimentary to one another.

In the contract, the following expressions shall, unless the context otherwise

requires, have the meanings, hereby respectively assigned to them :-

i.  The expression works or work shall, unless there be something either in the
subject or context repugnant to such construction, be construed and taken to
mean the works by or by virtue of the contract contracted to be executed
whether temporary or permanent, and whether original, altered, substituted
or additional.

ii. The site shall mean the land / or other places on, into or through which work
is to be executed under the contract or any adjacent land, path or street
through which work is to be executed under the contract or any adjacent
land, path or street which may be allotted or used for the purpose of carrying
out the contract.

iii. The Contractor/tenderer/bidder shall mean the individual, firm or
company whether incorporated or not, Joint Venture / Consortium
undertaking the works and shall include the legal personal representative of
such individual or the persons constituting such firm or company, or the
successors of such firm or company and the permitted assignees of such
individual, firm or company.

iv. The Chairman means the Chairman Airports Authority of India and his
Successors.

v. The Engineer-in-Charge means the Engineering Officer who shall
supervise and be in charge of the work and as mentioned in Schedule ‘F’
hereunder.

vi. AAI or Airports Authority of India shall mean the Chairman Airports
Authority of India.

vii. The terms Member (Planning) means the head of Department of
Engineering, Airports Authority of India.

viii. Accepting Authority shall mean the authority mentioned in Schedule ‘F’.

iX. Excepted Risk are risks due to riots (other than those on account of
contractor’s employees), war (whether declared or not) invasion, act of
foreign enemies, hostilities, civil war, rebellion revolution, insurrection,
terrorism, military or usurped power, any acts of Airports Authority of India,
damages from aircraft, acts of God, such as earthquake, lightening and
unprecedented floods, and other causes over which the contractor has no
control and accepted as such by the Accepting Authority or causes solely
due to use or occupation by Airports Authority of India of the part of the
works in respect of which a certificate of completion has been issued or a
cause solely due to Airports Authority of India’s faulty design of works.

X. Market Rate shall be the rate as decided by the Engineer-in-Charge on the
basis of the prevailing cost of materials and labour at the site where the work
is to be executed plus the percentage mentioned in Schedule ‘F’ to cover, all
overheads and profits. Provided that no extra overheads and profits shall be
payable on the parts of works assigned to other agency(s) by the contractor
as per terms of contract.

AA.lL
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xi. Schedule(s) referred to in these conditions shall mean the relevant
schedule(s) annexed to the tender papers or the standard Schedule of Rates
of the government mentioned in Schedule ‘F’ hereunder, with the
amendments thereto issued upto the date of receipt of the tender.

xii. Department means Airports Authority of India, which invites tender on
behalf of Chairman, Airports Authority of India.

xiii. Tendered value means the value of the entire work as stipulated in the letter
of award.

Scope and
Performance

Where the context so requires, words imparting the singular only also include the
plural and vice versa. Any reference to masculine gender shall whenever required
include feminine gender and vice versa.

Headings and Marginal notes to these General Conditions of Contract shall not be
deemed to form part thereof or be taken into consideration in the interpretation or
construction thereof or of the contract.

The contractor shall be furnished, free of cost one certified copy of the contract
documents except standard specifications, Schedule of Rates and such other
printed and published documents, together with all drawings as may be forming
part of the tender papers. None of these documents shall be used for any purpose
other than that of this contract.

Works to be
carried out

The work to be carried out under the Contract shall, except as otherwise provided
in these conditions, include all labour, materials, tools, plants, equipment and
transport which may be required in preparation of and for and in the full and
entire execution and completion of the works. The descriptions given in the
Schedule of Quantities (Schedule — A) shall, unless otherwise stated, be held to
include wastage on materials, carriage and cartage, carrying and return of
empties, hoisting, setting, fitting and fixing in position and all other labours
necessary in and for the full and entire execution and completion of the work as
aforesaid in accordance with good practice and recognized principles.

Sufficiency of
Tender

The Contractor shall be deemed to have satisfied himself before tendering as to
the correctness and sufficiency of his tender for the works and of the rates and
prices quoted in the Schedule of Quantities, which rates and prices shall, except
as otherwise provided, cover all his obligations under the Contract and all matters
and things necessary for the proper completion and maintenance of the works.

Discrepancies
and

Adjustment
of Errors

The several documents forming the Contract are to be taken as mutually
explanatory of one another, detailed drawings being followed in preference to
small scale drawing and figured dimensions in preference to scale and special
conditions in preference to General Conditions.

8.1

In the case of discrepancy between the Schedule of Quantities, the Specifications
and / or the Drawings, the following order of preference shall be observed :-

i. Description of Schedule of Quantities.

ii. Particular/ technical Specification and Special Condition, if any.

iii. Drawings.

iv. C P W D Specifications.

v. Indian Standard Specifications of B | S./ IRC Code of Practice / ASTM
standards.

vi. Sound Engineering practice as directed by the Engineer-in-charge, whose
decision in this regard shall final and binding on the contractor.

8.2

If there are varying or conflicting provisions made in any one document forming
part of the contract, the Accepting Authority shall be the deciding authority with
regard to the intention of the document and his decision shall be final and binding
on the contractor.

8.3

Any error in description, quantity or rate in Schedule of Quantities or any
omission therefrom shall not vitiate the Contract or release the Contractor from
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the execution of the whole or any part of the works comprised therein according
to drawings and specifications or from any of his obligations under the contract.

8.4 Payment for | If the contractor has quoted different rates for the same item appearing in
similar items | two or more subheads, then the lowest of the rates quoted shall only be
with different | considered for payments during execution of work. In case of deviation of
quoted rates | guantity of such item, payments shall be made at the lowest quoted rate for
in different | o antity executed upto the deviation limit specified in the contract.
subheads of Beyond the deviation limit the rate shall be derived as per relevant contract
the contract L.
agreement provision.

9. Re pt for reverse ion i a]s&Df_nutchafe ifvaly lies
Au LTB > A%er ore thanm% M%‘a D )
pu | | |
tenders

10. Signing of The successful tenderer / contractor, on acceptance of his tender by the Accepting
Contract Authority, shall, within 15 days from the stipulated date of start of the work, sign

the contract consisting of :

i) i.  The notice inviting tender, all the documents including drawings, if any,
forming the tender as issued at the time of invitation of tender and
acceptance thereof together with any correspondence leading thereto.

ii. Standard AAI Form as mentioned in Schedule ‘F’ consisting of
a. Various standard clauses with corrections upto the date stipulated in
Schedule ‘F’ alongwith annexures thereto.
b. AAI Safety Code.
¢. Model Rules for the protection of health, sanitary arrangements for
workers employed by AAI or its contractors.
d. AAI Contractor’s Labour Regulations.
e. List of Acts and omissions for which fines can be imposed.
iii. No payment for the work done will be made unless contract in form of
agreement is signed by the contractor.
AA.lL C-NIL I-NIL O- NIL GCC 14
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CLAUSES OF CONTRACT
CLAUSE 1
Performance This clause is applicable for the works for which the estimated cost put to tenger
Guarantee is more than Rs.5 crores.

i. The contractor shall submit an irrevocable Performance Guarantee AOf 5%
(Five percent) of the Tendered amount in addition to other Adeposits

operative or Gramine bank in acgofdapce with thg’ form annexed
hereto.(Appendix-XI) In case a fi deposit receiptg’ of any Bank is
furnished by the contractor to the s part of the pefformance guarantee
and the Bank is unable to mak ent against phe said fixed deposit
receipts or Guarantee Bon% ss caused thgreby shall fall on the

contractor and the contractor & orthwith on denfand furnish additional
security to make good the deficit

letter. In case the contractor fails to deposit performance guarantee within
the stipulated perio ment will be refeased to the contractor for the

work done in respz st running accoupt bill. Moreover, interest @10%

ii Performance guarantee sh@ furnished withift 30 days of issue of award

per annum on pe ce guarantee amgdnt would be levied (non-

refundable) for de period of submigsion.

authority, the performance gyarantee shall be returned to the contractor,
without any interest. However, in case of contracts involving maintenance of
buildings and services / aply other work thereafter, 50% of Performance
Guarantee shall be retaingd as Security Deposit as per contract conditions.
The same shall be returngd on successful completion of commitment year
wise proportionately.

iv. The Engineer-in-Chafge shall not make a claim under the performance
guarantee except foy'amounts to which the AAl is entitled under the contract
(not withstanding/and/or without prejudice to any other provisions in the
contract agreemeft) in the event of:

a. Failure by/the contractor to extend the validity of the Performance
Guaranteg as described herein above, in which event the Engineer-in-
Charge may claim the full amount of the Performance Guarantee.

ngtice to this effect by Engineer-in-Charge.

v. In the/vent of the contract being determined or rescinded under provision of

any of the Clause/Condition of the agreement, the performance guarantee
all stand forfeited in full and shall be absolutely at the disposal of the
hairman, AAI.
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CLAUSE1A

Recovery of
Security
Deposit

The person/persons whose tender(s) may be accepted (hereinafter called the
contractor) shall permit AAI at the time of making any payment to him for work
done under the contract to deduct a sum at the rate of 5% of the gross amount of
each running and final bill till the sum deducted alongwith the sum already
deposited as earnest money, will amount to security deposit of 5% of the tendered
value of the work. Earnest money shall be adjusted first in the security deposit
and further recovery of security deposit shall commence only when the update
amount of security deposit starts exceeding the earnest money. Such deductions
will be made and held by way of Security Deposit unless he/they has/have
deposited the amount of Security at the rate mentioned above in the form of fixed
deposit receipts or guarantee bonds of any Scheduled Bank but not Co-operative
or Gramin Bank. In case a fixed deposit receipts or Guarantee Bonds of any Bank
is furnished by the contractor to the AAI as part of the security deposit and the
Bank is unable to make payment against the said fixed deposit receipt or
Guarantee Bond, the loss caused thereby shall fall on the contractor and the
contractor shall forthwith on demand furnish additional security to the AAI to
make good the deficit. In works where condition of submission of performance
guarantee is not applicable, the security deposit at the rate of 10% (Ten Percent)
of gross amount of each running bill shall be deducted instead of 5%, till the
sum along with the sum already deposited as earnest money will amount to
security deposit of 10% of the contract value of work. Other conditions shall
remain same as stated above. All compensations or the other sums of money
payable by the contractor under the terms of this contract may be deducted from,
or paid by the sale of a sufficient part of his security deposit or from the interest
arising therefrom, or from any sums which may be due to or may become due to
the contractor by AAI on any account whatsoever and in the event of his Security
Deposit being reduced by reason of any such deductions or sale as aforesaid, the
contractor shall within 10 days make good in fixed deposit receipts or Guarantee
Bonds tendered by the Scheduled Banks (but not any Co-operative or Gramin
bank) (if deposited for more than 12 months) endorsed in favour of the Airports
Authority of India, any sum or sums which may have been deducted from, or
raised by sale of his security deposit or any part thereof. The security deposit
shall be collected from the running bills of the contractor at the rates mentioned
above and the Earnest money deposited at the time of tenders will be treated as
part of the Security Deposit. The security deposit as deducted above can be
released against bank guarantee issued by any Scheduled Bank (but not from Co-
operative / Gramin Bank), on its accumulations to a minimum of Rs. 5 lakh
subject to the condition that amount of such bank guarantee, except last one, shall
not be less than Rs. 5 lakh.

Note 1: Provided further that the validity of Bank Guarantee including the one
given against the earnest money shall be in conformity with
provisions contained in the clause 17 which shall be extended from
time to time depending upon extension of contract under provision of
Clause 2 & Clause 5.

Note 2: Note 1 above shall be applicable for both clause 1 and 1 A.
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Claus

g2

Compensation
for Delay

If the contractor fails to maintain the required progress in terms of clause 5 or to
complete the Work and clear the site on or before the contract or justified
extended date of completion as per clause 5(excluding any extension under clause
5.5) as well as any extension granted under clause 12 and 15, he shall, without
prejudice to any other right or remedy available under the law to the AAI on
account of such breach, pay as compensation the amount calculated at the rates
stipulated below as the authority specified in schedule ‘F’ may decide on the
amount of Tendered Value of the work for every completed day/month (as
determined) that the progress remains below that specified in Clause 5 or that the
work remains incomplete. This will also apply to items or group of items for
which a separate period of completion has been specified.

i) Compensation for delay If the completion of work is delayed due to

of work reasons attributed to contractor, AAI shall be
entitled for compensation for delay as detailed
below :

i.  For works costing upto Rs. 20.00 Lac:
1.0% (one percent) of tendered value per
week of delay or lesser amount as decided
by the competent authority subject to a
maximum of 10% of contract value.

ii  For the works costing more than Rs 20 Lac

a. For the works having completion period less
than 2 years
0.5% (half percent) of tendered value per
week of delay or lesser amount as decided
by the competent authority subject to a
maximum of 10% of the tendered value.

b.  For the works having completion period
more than 2 years
0.5% of tendered value per fortnight of delay
or lesser amount as decided by the
competent authority subject to a maximum
of 10% of the tendered value.

Provided always that the total amount of compensation for delay to be paid under
this condition shall not exceed 10% of the Tendered Value of work or of the
Tendered Value of the Sectional part of work as mentioned in schedule ‘F’for
which a separate period of completion is originally given.

In case no compensation has been decided by the authority in Schedule ‘F’during
the progress of work, this shall be no waiver of right to levy compensation by the
said authority if the work remains incomplete on final justified extended date of
completion. If the Engineer in Charge decides to give further extension of time
allowing performance of work beyond the justified extended date, the contractor
shall be liable to pay compensation for such extended period. If any variation in
amount of contract takes place during such extended period beyond justified
extended date and the contractor becomes entitled to additional time under clause
12, the net period for such variation shall be accounted for while deciding the
period for levy of compensation. However, during such further extended period
beyond the justified extended period, if any delay occurs by events under sub
clause 5.2, the contractor shall be liable to pay compensation for such delay.
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Provided that compensation during the progress of work beyond the justified
extended date of completion for delay under this clause shall be for non-
achievement of sectional completion or part handing over of work on
stipulated/justified extended date for such part work or if delay affects any other
works/services. This is without prejudice to right of action by Engineer in Charge
under clause 3 for delay in performance and claim of compensation under that
clause.

In case action under clause 2 has not been finalized and the work has been
determined under clause 3, the right of action under this clause shall remain post
determination of contract but levy of compensation shall be for days the progress
is behind the schedule on date of determination, as assessed by the authority in
schedule ‘F’, after due consideration of justified extension. The compensation for
delay, if not decided before the determination of contract, shall be decided after
of determination of contract.

The amount of compensation may be adjusted or set-off against any sum payable
to the’ Contractor under this or any other contract with AAIL In case, the
contractor does not achieve a particular milestone mentioned in schedule F, or the
re-scheduled milestone(s) in terms of Clause 5.4, the amount shown against that
milestone shall be withheld, to be adjusted against the compensation levied as
above. With-holding of this amount on failure to achieve a milestone, shall be
automatic without any notice to the contractor. However, if the contractor catches
up with the progress of work on the subsequent milestone(s), the withheld
amount shall be released. In case the contractor fails to make up for the delay in
subsequent milestone(s), amount mentioned against each milestone missed
subsequently also shall be withheld. However, no interest, whatsoever, shall be
payable on such withheld amount.

Clause 2A
Incentive for In case, the contractor completes the workqahegg of updated stipulated date of
early completion or justified extended date of ¢@mptetion as determined under clause
completion 53,12 & 15, a bonus @ 1 % (o a ent) of the tendered value per month
computed on per day basis, shall \gg”payable to the contractor, subject to a
maximum limit of 5% (five C of the tendered value. Provided that justified
time for extra work sha ulated on pro — rata basis as cost of extra work x
stipulated period!/, alue. The amount of bonus, if payable, shall be paid
along with final bill‘afief completion of work. Provided always that provision of
the Clause 2A shall Be applicable only when so provided in ‘Schedule F’.
Clause 2B
Release of Withheld amount towards compensation for delay over and above Rs. 50.00 lacs,
withheld can be released against Bank Guarantee (on the format given at Appendix-1) or in

amount against
compensation

the form of fixed deposit receipts or guarantee bonds of any Scheduled Bank but
not Co-operative or Gramin Bank, pending finalization of case of extension of

for delay. time by competent authority as per delegation of powers. Concerned Executive
Director (Engg) will authorize such action on receipt of proposal from the
Engineer-In-Charge through proper channel.
Clause 3
When Contract | Subject to other provisions contained in this clause, the Engineer-in-Charge may,
can be without prejudice to his any other rights or remedy against the contractor in
Determined respect of any delay, inferior workmanship, any claims for damages and/or any

other provisions of this contract or otherwise, and whether the date of completion
has or has not elapsed, by notice in writing absolutely determine the contract in
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any of the following cases:

Vi.

Vii.

viii.

iX.

If the contractor having been given a notice by the Engineer-in-Charge in

writing to rectify, reconstruct or replace any defective work or that the work
is being performed in an inefficient or otherwise improper or un-workman
like manner shall omit to comply with the requirement of such notice for a
period of seven days thereafter.
If the contractor has, without reasonable cause, suspended the progress of the
work or has failed to proceed with the work with due diligence and
continues to do so after a notice in writing of seven days from the Engineer-
in-Charge.

If the contractor fails to complete the work or section of work with individual

date of completion on or before the stipulated or justified extended date on
or before such date of completion, and the Engineer in Charge without any
prejudice to any other right or remedy under any other provision in the
contract has given further reasonable time in a notice given in writing in that
behalf as either mutually agreed or in absence of such mutual agreement by
his own assessment making such time essence of contract and in the opinion
of Engineer in Charge, the contractor will be unable to complete the same or
does not complete the same within the period specified.
If the contractor persistently neglects to carry out his obligations under the
contract and / or commits default in complying with any of the terms and
conditions of the contract and does not remedy it or take effective steps to
remedy it within 7 days after a notice in writing is given to him in that behalf
by the Engineer-in-Charge.

If the contractor shall offer or give or agree to give to any person in AAI
service or to any other person on his behalf any gift or consideration of any
kind as an inducement or reward for doing or forbearing to do or for having
done or forborne to do any act in relation to the obtaining or execution of
this or any other contract for AAL.
If the contractor shall enter into a contract with Airports Authority of India in
connection with which commission has been paid or agreed to be paid by
him or to his knowledge, unless the particulars of any such commission and
the terms of payment thereof have been previously disclosed in writing to
the Engineer-in-charge.

If the contractor shall obtain a contract with AAI as a result of wrong
tendering or other non-bonafide methods of competitive tendering or
commits any breach of Integrity Pact.

If the contractor being an individual, or if a firm, any partner thereof shall at
any time be adjudged insolvent or have a receiving order or order for
administration of his estate made against him or shall take any proceedings
for liquidation or composition (other than a voluntary liquidation for the
purpose of amalgamation or reconstruction) under any Insolvency Act for
the time being in force or make any conveyance or assignment of his effects
or composition or arrangement for the benefit of his creditors or purport so
to do, or if any application be made under any Insolvency Act for the time
being in force for the sequestration of his estate or if a trust deed be executed
by him for benefit of his creditors.
If the contractor being a company shall pass a resolution or the court shall
make an order that the company shall be wound up or if a receiver or a
manager on behalf of a creditor shall be appointed or if circumstances shall
arise which entitle the court or the creditor to appoint a receiver or a
manager or which entitle the court to make a winding up order.

If the contractor shall suffer an execution being levied on his goods and
allow it to be continued for a period of 21 days.
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Xi,

If the contractor assigns (excluding part(s) of work assigned to other
agency(s) by the contractor as per terms of contract), transfers, sublets
(engagement of labour on a piece-work basis or of labour with materials not
to be incorporated in the work, shall not be deemed to be subletting) or
otherwise parts with or attempts to assign, transfer, sublet or otherwise parts
with the entire works or any portion thereof without the prior written
approval of the Engineer-in-Charge. When the contractor has made himself
liable for action under any of the cases aforesaid, the Engineer-in-Charge on
behalf of the Chairman, AAI shall have powers :
a. To determine the contract as aforesaid so far as performance of work by

the Contractor of work by the Contractor is concerned (of which
determination notice in writing to the contractor under the hand of the
Engineer-in-Charge shall be conclusive evidence). Upon such
determination, the Earnest Money Deposit, Security Deposit already
recovered and Performance Guarantee under the contract shall be liable
to be forfeited and shall be absolutely at the disposal of the AAI.

After giving notice to the contractor to measure up the work of the
contractor and to take such whole, or the balance or part thereof, as shall
be un-executed out of his hands and to give it to another contractor or
any other means to complete the work. The contractor, whose contract is
determined as above, shall not be allowed to participate in the tendering
process for the balance work. In the event of above courses being
adopted by the Engineer-in-Charge, the contractor shall have no claim to
compensation for any loss sustained by him by reasons of his having
purchased or procured any materials or entered into any engagements or
made any advances on account or with a view to the execution of the
work or the performance of the contract. And in case action is taken
under any of the provision aforesaid, the contractor shall not be entitled
to recover or be paid any sum for any work thereof or actually
performed under this contract unless and until the Engineer-in-Charge
has certified in writing the performance of such work and the value
payable in respect thereof and he shall only be entitled to be paid the
value so certified.

CLAUSE 3 A

In case, the work cannot be started due to reasons not within the control of the
contractor within 1/8th of the stipulated time for completion of work or one
month whichever is higher, either party may close the contract by giving notice to
the other party stating the reasons. In such eventuality, the Earnest Money
Deposit and the Performance Guarantee of the contractor shall be refunded within

30 days.

Neither party shall claim any compensation for such eventuality. This clause is
not applicable for any breach of the contract by either party.
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CLAUSE 4

Contractor
liable to pay
compensation
even if action
not taken under
Clause-3

In any case in which any of the powers conferred upon the Engineer-in-Charge
by Clause-3 thereof, shall have become exercisable and the same are not
exercised, the non-exercise thereof shall not constitute a waiver of any of the
conditions hereof and such powers shall notwithstanding be exercisable in the
event of any future case of default by the contractor and the liability of the
contractor for compensation shall remain unaffected. In the event of the
Engineer-in-Charge putting in force all or any of the powers vested in him under
the preceding clause he may, if he so desires after giving a notice in writing to the
contractor, take possession of (or at the sole discretion of the Engineer-in-Charge
which shall be final and binding on the contractor) use as on hire (the amount of
the hire money being also in the final determination of the Engineer-in-Charge)
all or any tools, plant, materials and stores, in or upon the works, or the site
thereof belonging to the contractor, or procured by the contractor and intended to
be used for the execution of the work/ or any part thereof, paying or allowing for
the same in account at the contract rates, or, in the case of these not being
applicable, at current market rates to be certified by the Engineer-in-Charge,
whose certificate thereof shall be final, and binding on the contractor, clerk of the
works, foreman or other authorised agent to remove such tools, plant, materials,
or stores from the premises (within a time to be specified in such notice) in the
event of the contractor failing to comply with any such requisition, the Engineer-
in-Charge may remove them at the contractor’s expense or sell them by auction
or private sale on account of the contractor and his risk in all respects and the
certificate of the Engineer-in-Charge as to the expenses of any such removal and
the amount of the proceeds and expenses of any such sale shall be final and
conclusive against the contractor.

CLAUSE 5

Time and
Extension for
Delay

The time allowed for execution of the Works as specified in the Schedule ‘F’ or
the extended time in accordance with these conditions shall be the essence of the
Contract. The execution of the works shall commence from such time period as
mentioned in schedule ‘F’ or from the date of handing over of the site whichever
is later. If the Contractor commits default in commencing the execution of the
work as aforesaid, AAI shall without prejudice to any other right or remedy
available in law, be at liberty to forfeit the earnest money & performance
guarantee absolutely.

5.1

or shall submit a
it approved by the

After the Contract is awarded, within 15 days, the Contr
Time and Progress Chart for each mile stone and g
Engineer-in-charge. The Chart shall be prepared in gifect relation to the time
stated in the Contract documents for cdmpletion ef items of the works. It shall
indicate the forecast of the dates o encement and completion of various
trades of sections of the wor a he-damended as necessary by agreement
between the Engineer-in- e-angAhe Contractor within the limitations of
time imposed in the.co ents, and further to ensure good progress
during the executi e , the contractor shall in all cases in which the
time allowed ﬁ orksexceeds one month (save for special jobs for which a
separate e _hés been agreed upon) complete the work as per mile
stones givep’in Schédule ‘F’.

Project Management shall be done.

tdo

a. For worl¥ costing upto Rs. 5.00 Cr. -- CPM/ PERT Chart
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C.

ith the approval of
Engineer-in-charge.
nthly progress reports (2 copies) highlighting

Contractor $ g ,
status of vafious aetivities and physical completion of work.

PROGRAMME CHART

. The Contractor shall prepare an integrated programme chart in Prgject

Management Software for the execution of work, showing cleagly all
activities from the start of work to completion, with details of marsipower,
equipment and machinery required for the fulfillment of the pypogramme
within the stipulated period or earlier and submit the same for appyoval to the
Engineer-in- Charge within fifteen days of award of the contracy, A recovery
of Rs. 2500/- (for works costing upto Rs. 5.00 Crores) / Rs. 5000/- (for works
costing more than Rs. 5.00 Crores) shall be made on per day/basis in case of
delay in submission of the above programme.

a. Descriptive note explaining sequence of @ar Jous
b. Network (PERT / CPM / BAR CHART)!

Programme for deployment of ma¢ ry / eqdipment’s having adequate
capacity, commensurate with thtum of fvork to be done within the
stipulated period, by the contragtor.”In addifion to above, to achieve the
progress of work as per me, the/contractor must bring at site
adequate shuttering material red for
etc. for three floors with
completion of RCC wo 5 ment of work. The contractor shall
submit shuttering Vﬁ' e adequate 0 complete structure work within laid
down physical mil M

If at any timeyit appears to the Engineer-in-Charge that the actual progress of
work does/not conform to the agproved programme referred above or after
rescheduling milestones, /the contractor shall produce a revised
programme ‘within 7 (sever) days, showing the modifications to the
approved programme to gnsure timely completion of the work. The
modified schedule of prggramme shall be approved by the Engineer in
Charge. A recovery of Rs. 2500/- (for works costing upto Rs.5.00 Crores) /
Rs. 5000/- (for works £osting more than Rs.5.00 Crores) shall be made on
per day basis in case gf delay in submission of the modified programme.

. The submission for/approval by the Engineer-in-Charge of such programme

or such particulafs shall not relieve the contractor of any of the duties or
responsibilities Ainder the contract. This is without prejudice to the right of

ith base line programme referred above for the work done during
month to the Engineer-in-charge on or before 5th day of each
montjf failing which a recovery Rs. 2500/ - (for works costing upto Rs.5.00
Crofes) / Rs. 5000/- (for works costing more than Rs.5.00 Crores) shall be
de on per day basis in case of delay in submission of the monthly progress
report
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5.2

If the work(s) be delayed by:-

i. Force majeure, or an act of terrorisry

ii. Abnormally bad weather, or

iii. Serious loss or damage by fire, or Q,

iv. Civil commotion, local commotion/of-workmen, strike or lockout, affecting
any of the trades employed on the work, or

v. Delay on the part of other contractors or tradesmen engaged by Engineer- in-
Charge for executing work not forming part of the Contract, or

vi. Non-availability of stores, whi / the responsibility of AAI to supply or

vii. Non-availability or break down of tpols and Plant to be supplied or supplied

by AAl or

viii. Any other cause which, in the absolute discretion of the Engineer-in-Charge
is beyond the Contractor’s contyol.
then upon the happening such event causing delay, the contractor
shall immediately give notice“thereof in writing to the Engineer-in-Charge
but shall nevertheless use-gonstantly his best endeavors to prevent or make
good the delay and shall all that may be reasonably required to the
satisfaction of the E gﬁ r-in-charge to proceed with the works. The

contractor shall also si hindrance register at appropriate place for each
hindrance.

5.3

Request for rescheduling.of Milestones and extension of time, to be eligible for
consideration, shall be e by the contractor in writing within fourteen days of
the happening of the event.causing delay on the prescribed form to the authority

indicated in schedule The contractor may also, if practicable, indicate in
such a request the period for which extension is desired.

5.4

indicated in Schedule“F’ may give a fair and reasonable extension of time and
reschedule the Milestones for completion of work. Such extension or re-
scheduling of ilestone shall be communicated to the contractor by the
Engineer-in-charge in writing, within 1 month or 4 weeks of the date of receipt
of such requ espectively. Non-application by the contractor for extension of
time/ re-scheduling of milestones shall not be a bar for giving a fair and
reasonable/extension / re-scheduling of milestones by the Engineer-in-charge
with the approwval of authority indicated in schedule ‘F’ and this shall be binding
on the contractor.

In any such casMEngineer-in-Charge with the approval of authority

CLAUSE 6

Measurements
of Work
Done

Engineer-in-charge shall, except as other provided, ascertain and determine
by measurement, the value in accordance With the contract of work done.

All measurement of all items havingyfinancial value shall be entered in
Measurement Book and/or level field bogk so that a complete record is obtained
of all works performed under the contragt.

All measurements and levels shall be-faken jointly by the Engineer-in-Charge or
his authorised representative and)/ by the contractor or his authorised
representative from time to tim ring the progress of the work and such
measurements shall be signed dated by the Engineer-in-Charge and the
contractor or their representativegjin token of their acceptance. If the contractor
objects to any of the measurements recorded, a note shall be made to that effect
with reason and signed by b e parties.

If for any reason the contra or his authorised representative is not available
and the work of recording measurements is suspended by the Engineer-in-
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Charge or his representative, the Engineer-in-
not entertain any claim from contractor for an
If the contractor or his authorised representative
time of such measurements after the contracto
has been given a notice in writing three days in advance or fails to
countersign or to record objection within|a /week from the date of the
measurement, then such measurements recorded in his absence by the Engineer-
in- Charge or his representative shall be
Contractor.

arge and the Department shall
or damages on this account.
es not remain present at the
his authorised representative

levels.
Except where any general or detailed desc

Standard Method of measurement or a
items which are not covered by specif

The contractor shall give, not less than/seven days’ notice to the Engineer-in-
Charge or his authorised representative of the work, before covering up or
[/measurement any work in order that the
ensions thereof be taken before the same
is covered up or placed beyond the reach of measurement and shall not cover up
and place beyond reach of measurement any work without consent in writing of
the Engineer-in-Charge or his a sed representative of the work who shall
within the aforesaid period of seven days inspect the work, and if any work shall
be covered up or placed beyond the teach of measurements without such notice
having been given or the Engjfiger-in- Charge’s consent being obtained in
writing, the same shall be uncovered at the Contractor’s expense, or in default
thereof no payment or allowangé//shall be made for such work or the materials
with which the same was exec 'g,
horised representative may cause either
officer of the department to check the

Engineer-in-Charge or his

themselves or through anot
or otherwise as aforesaid and all provisions
applicable to such checking of measurements or

measurements recorded jointl
stipulated herein above shalkbg

levels.

It is also a term of this contract that recording of measurements of any item of
work in the measuremen « and/or its payment in the interim, on account or
final bill shall not be considered as conclusive evidence as to the sufficiency of
any work or material to/which it relates nor shall it relieve the contractor from
liabilities from any overimeasurement or defects noticed till completion of the
defects liability period.

Clause 6 A

Computerised
Measurement
Book

Computerised measurement is mandatory for works costing more than Rs 5.00
Lacs. However in case of works costing lesser than Rs. 5.00 Lacs Engineer-in-
Charge may decide for adopting computerized measurement if required, except
as otherwise provided, ascertain and determine by measurement the value of
work done in accordance with the contract. All measurements of all items
having financial value shall be entered by the contractor and compiled in the
shape of the Computerized Measurement Book having pages of A-4 size as per
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the format of the department so that a complete record is obtained of all the
items of works performed under the contract.

All such measurements and levels recorded by the contractor or his authorised
representative from time to time, during the progress of the work, shall be got
checked by the contractor from the Engineer-in-Charge or his authorised
representative as per interval or program fixed in consultation with Engineer-in-
Charge or his authorised representative. After the necessary corrections made by
the Engineer-in- Charge, the measurement sheets shall be returned to the
contractor for incorporating the corrections and for resubmission to the
Engineer-in-Charge for the dated signatures by the Engineer-in-Charge and the
contractor or their representatives in token of their acceptance.

Whenever bill is due for payment, the contractor would initially submit draft
computerized measurement sheets and these measurements would be got
checked/test checked from the Engineer-in-Charge and/or his authorized
representative. The contractor will, thereafter, incorporate such changes as may
be done during these checks/test checks in his draft  computerised
measurements, and submit to the department a computerised measurement book,
duly bound, and with its pages machine numbered. The Engineer-in-Charge
and/or his authorised representative would thereafter check this MB, and record
the necessary certificates for their checks/test checks.

The final, fair, computerised measurement book given by the contractor, duly
bound, with its pages machine numbered, should be 100% correct, and no
cutting or overwriting in the measurements would thereafter be allowed. If at all
any error is noticed, the contractor shall have to submit a fresh computerized
MB with its pages duly machine numbered and bound, after getting the earlier
MB cancelled by the department. Thereafter, the MB shall be taken in the
records of Engineer-in-charge, and allotted a number as per the Register of
Computerized MBs. This should be done before the corresponding bill is
submitted to the Engineer-in-charge for payment. The contractor shall submit
two spare copies of such computerized MB’s for the purpose of reference and
record by the various officers of the department.

The contractor shall also submit to the department separately his computerized
Abstract of Cost and the bill based on these measurements, duly bound, and its
pages machine numbered alongwith two spare copies of the “bill. Thereafter,
this bill will be processed by the Engineer-in-charge and allotted a number as
per the computerized record in the same way as done for the measurement book
meant for measurements.

The contractor shall, without extra charge, provide all assistance with every
appliance, labour and other things necessary for checking of measurements /
levels by the Engineer-in-charge or his representative.

Except where any general or detailed description of the work expressly shows to
the contrary, measurements shall be taken in accordance with the procedure
setforth in the specifications notwithstanding any provision in the relevant
Standard Method of measurement or any general of local custom. In the case of
item which are not covered by specifications, measurements shall be taken in
accordance with the relevant standard method of measurement issued by the
Bureau of Indian Standards and if for any item no such standard is available
then a mutually agreed method shall be followed.

The contractor shall give not less than seven days’ notice to the Engineer-in-
Charge or his authorized representative in charge of the work before covering up
or otherwise placing beyond the reach of checking and / or test checking the
measurement of any work in order that the same be checked and / or test
checked and correct dimensions thereof be taken before the same is covered up
or placed beyond the reach of checking and / or test checking measurement and
shall not cover up and place beyond reach of measurement any work without
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consent in writing of the Engineer-in-charge or his authorized representative
incharge of the work who shall within the aforesaid period of seven days inspect
the work, and if any work shall be covered up or placed beyond the reach of
checking and / or test checking measurements without such notice having been
given or the Engineer-incharge’s consent being obtained in writing the same
shall be uncovered at the contractor’s expense, or in default thereof no payment
or allowance shall be made for such work or the materials with which the same
was executed.

Engineer-in-charge or his authorised representative may cause either themselves
or through another officer of the department to check the measurements
recorded by contractor and all provisions stipulated herein above shall be
applicable to such checking of measurements or levels.

It is also a term of this contract that checking and/or test checking the
measurements of any item of work in the measurement book and/or its payment
in the interim, on account of final bill shall not be considered as conclusive
evidence as to the sufficiency of any work or material to which it relates nor
shall it relieve the contractor from liabilities from any over measurement or
defects noticed till completion of the defects liability period.

CLAUSE 7

Payment on
Intermediate
Certificate to be
regarded as
Advances

No payment shall be made for work, estimated to cost Rs.50,000/- or less till
after the whole of the work shall have been completed and certificate of
completion given. For works estimated to cost over Rs.50,000/-, the interim or
running account bills shall be submitted by the contractor for the work executed
on the basis of such recorded measurements on the format of the Department in
triplicate on or before the date of every month fixed for the same by the
Engineer-in-Charge. The contractor shall not be entitled to be paid any such
interim payment if the gross work done together with net payment/ adjustment
of advances for material collected, if any, since the last such payment is less
than the amount specified in Schedule ‘F’, in which case the interim bill shall be
prepared on the appointed date of the month after the requisite progress is
achieved. Engineer-in- Charge shall arrange to have the bill verified by taking or
causing to be taken, where necessary, the requisite measurements of the work.
In the event of the failure of the contractor to submit the bills, Engineer-in-
Charge shall prepare or cause to be prepared such bills in which event no claims
whatsoever due to delays on payment including that of interest shall be payable
to the contractor. Payment on account of amount admissible shall be made by
the Engineer-in-Charge certifying the sum to which the contractor is considered
entitled by way of interim payment at such rates as decided by the Engineer-in-
Charge. The amount admissible shall be paid by 10th working day after the day
of presentation of the bill by the Contractor to the Engineer-in-Charge or his
Asstt. Manager / Manager (Engg.) together with the account of the material
issued by the department, or dismantled materials, if any. In the case of works
outside the headquarters of the Engineer- in-Charge, the period of ten working
days will be extended to fifteen working days.

All such interim payments shall be regarded as payment by way of advances
against final payment only and shall not preclude the requiring of bad, unsound
and imperfect or unskilled work to be rejected, removed, taken away and
reconstructed or re-erected. Any certificate given by the Engineer-in-charge
relating to the work done or materials delivered forming part of such payment,
may be modified or corrected by any subsequent such certificate(s) or by the
final certificate and shall not by itself be conclusive evidence that any work or
materials to which it relates is are in accordance with the contract and
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specifications. Any such interim payment, or any part thereof shall not in any
respect conclude, determine of affect in any way powers of the Engineer-in-
charge under the contract or any of such payments be treated as final settlement
and adjustment of accounts or in any way vary or affect the contract.

Pending consideration or extension of date of completion, interim payments
shall continue to be made as herein provided without prejudice to the right of the
department to take action under the terms of this contract for delay in the
completion of work, if the extension of date of completion is not granted by the
competent authority.

The Engineer-in-Charge in his sole discretion on the basis of a certificate from
the Asstt Manager / Manager (Engg) to the effect that the work has been
completed up to the level in question make interim advance payments without
detailed measurements for work done (other than foundations, items to be
covered under finishing items) up to lintel level (including sunshade etc.) and
slab level, for each floor working out at 75% of the assessed value. The advance
payments so allowed shall be adjusted in the subsequent interim bill by taking
detailed measurements thereof.

CLAUSE 8
Completion Within ten days of the completion of the work, the contractor shall give notice
Certificate and of such completion to the Engineer-in-Charge and within thirty days of the
Completion receipt of such notice, the Engineer-in-Charge shall inspect the work and if there
Plans is no defect in the work, shall furnish the contractor with a final certificate of

completion, otherwise a provisional certificate of physical completion indicating
defects (a) to be rectified by the contractor and/or (b) for which payment will be
made at reduced rates, shall be issued. But no final certificate of completion
shall be issued, nor shall the work be considered to be complete for ‘Civil
Construction Works’ until the contractor shall have removed from the premises
on which the work shall be executed all scaffolding, surplus materials, rubbish
and all huts and sanitary arrangements required for his/their work people on the
site in connection with the execution of the works as shall have been erected or
constructed by the contractor(s) and cleaned off the dirt from all wood work,
doors, windows,walls, floor or other parts of the building, in, upon, or about
which the work is to be executed or of which he may have had possession for
the purpose of the execution; thereof, and not until the work shall have been
measured by the Engineer-in-charge. If the contractor shall fail to comply with
the requirements of this Clause as to removal of scaffolding, surplus materials
and rubbish and all huts and sanitary arrangement as aforesaid and cleaning off
dirt on or before the date fixed for the completion of work, the Engineer-in-
charge may at the expense of the contractor remove such scaffolding, surplus
materials and rubbish etc., and dispose of the same as he thinks fit and clean off
such dirt as aforesaid, and the contractor shall have no claim in respect of
scaffolding or surplus materials as aforesaid except for any sum actually realised
by the sale thereof.

a. For electrical and mechanical capital works: The contractor shall remove the
rubbish from the site. Following conditions must be met before recording
completion certificate :

Submits completion plan, maintenance manual, manufactures catalogue and
gives performance test for system.

b. For repair works: The performance of the repaired system has been tested
and found satisfactory.

c. For AMC work: The system has been tested for its performance/
completeness and taken over by AAI / next agency for operation and
maintenance.
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CLAUSE 8 A

Contractor to
keep site clean

When the annual repairs and maintenance of works are carried out, the splashes
and droppings from white washing, colour washing, painting etc., on walls,
floor, windows etc. shall be removed and the surface cleaned simultaneously
with the completion of these items of work in the individual rooms, quarters or
premises etc.

Where the work is done without waiting for the actual completion of all the
other items of work in the contract, in case the contractor fails to comply with
the requirements of this clause, the Engineer-in-charge shall have the right to get
this work done at the cost of the contractor either departmentally or through any
other agency. Before taking such action, the Engineer-in-charge shall give ten
days notice in writing to the contractor.

CLAUSE 8B
Completion The contractor shall submit completion plan as gequired vide General
Plans to be Specifications for Electrical works (Part-I internal) 2005 and (Part -11 External)
Submitted by 1994 or latest available specificati iedble within thirty days of the

the Contractor

completion of the work.
The contractor shall submit/¢oy
obtain occupancy ce % e

drawings within a of 30d
The contractor@ also subpA

from the date of completion.

catalogues of all equipment’s and maintenance
manual
completi ans of al
the tendered value
Rs. 1.00 Lac
maximum
be final

orks, he shall be liable to pay compensation @ 0.5% of
works costing up to Rs. 5 Crores subject to maximum of
0.25% for works costing more than Rs. 5 crores subject to
s. 1.5.Lac. The decision of Project-in-charge in this regard shall
d binding on the contractor.

CLAUSE 9

Payment of
final bill

The corrected final bill shall be submitted by the contractor in the same manner

as specified in interim bills within three months of physical completion of the

work or within one month of the date of the final certificate of completion
furnished by the Engineer-in-charge whichever is earlier. No further claims shall
be made by the contractor after submission of the final bill and these shall be
deemed to have been waived and extinguished. Payments of those items of the bill
in respect of which there is no dispute and of items in dispute, for quantities and
rates as approved by Engineer-in- charge, will, as far as possible be made within
the period specified herein under, the period being reckoned from the date of
receipt of the bill by the Engineer-incharge or his authorised Asstt. Manager /
Manager (Engg.), complete with account of materials issued by the Department
and dismantled materials.

Sl Value of work Time limit

1 If the Tendered value of work is up to Rs. 50 Lac 2 months

2 If the Tendered value of work is more than 3 months

Rs.50 lac and up to Rs. 2.5 Crore:
3 If the Tendered value of work exceeds Rs. 2.5 Crore: 6 months
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The Final bill shall be prepared for both L1 & L2 bidders for all tendered items
(excluding Extra Items based on market rate) and payment shall be made on the
basis of lower of the two.

CLAUSE 9 A

Payment of
contractor’s
bills to Banks

Payments due to the contractor and refund of various nature may, if so desired

by him and wherever possible in banks be made through electronic payment

mechanism instead of direct to him, provided that the contractor furnishes to the

Engineer-in- Charge.

i. Informations as per proforma attached.

ii. An authorisation in the form of a legally valid document such as power of
attorney conferring authority on the bank to receive payments and

iii. His own acceptance of the correctness of the amount made out as being
due to him by Authority or his signature on the bill or other claim preferred
against Authority before settlement by the Engineer-in-charge of the account
or claim by payment to the bank. While the receipt given by such banks
shall constitute a full and sufficient discharge for the payment, the contractor
shall whenever possible present his bills duly receipted and discharged
through his bank.

Nothing herein contained shall operate to create in favour of the bank any rights

or equities vis-a-vis the Airports Authority of India.

CLAUSE 10

Materials
supplied by
Authority

Materials which Authority will supply are shown in Schedwle ‘B’ which also

stipulates quantum, place of issue and rate(s) to be charggd in respect thereof.

The contractor shall be bound to procure them from the Exigineer-in-charge.

As soon as the work is awarded, the contractor shall fifalise the programme for

the completion of work as per clause 5 of this gontract and shall give his

estimates of materials required @the basis drawings/ or schedule of
r

quantities of the work. The cont r shall gjfe in writing his requirement to
the Engineer-in-charge, which | be issded to him keeping in view the
progress of work as assesse e Engin

agreed phased programme %v
materials. The contracto@w
materials at least 7 day§\in‘ddvance 4t his requirement.

Such materials shall upplieg/for the purpose of the contract only and the
value of the materials’80 suppljéd at the rates specified in the aforesaid schedule
shall be set ofeducte as and when materials are consumed in items of
work (including, fiormal
contractor, form any sy then due or which may therefore become due to the
contractor under the gbntract or otherwise or from the security deposit. At the
time of submissionOf bills, the contractor shall certify that balance of materials
supplied is availgble at site in original good condition.

The contractoy/Shall submit alongwith every running bill (on account or interim
bill) materiakéwise reconciliation statements supported by complete calculations
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reconciling total issue, total consumption and certified balance (diametar/
section-wise in the case of steel) and resulting variations and reasons thergof.
Engineer-in-charge shall (whose decision shall be final and binding oy the
contractor) be within his rights to follow the procedure of recovery in clagtise 42
at any stage of the work if reconciliation is not found to be satisfactory.
The contractor shall bear the cost of getting the material issued
transporting to site, unloading, storing under cover as requirg
assembling and joining the several parts together as necessary. Not
anything to the contrary contained in any other
stores / materials so supplied to the contractor or
the AAI shall remain the absolute property of
be the trustee of the stores/ materials, anq@;

removed/ disposed off from the sit @ ork on any accpunt and shall be at
all times open to inspection by th% eer-in-charge or/is authorised agent.
in-charge in as good a cohdifion’in which they were originally supplied at a
place directed by him, at a e of issue or any otherplace specified by him as

loading,
, cutting
ithstanding

the contractor shall have no claim fo
stores/ materials so supplied to him as
wastage in or damage to in such store /
On being required to return the sto s, the contractor shall hand over
the stores/ materials on being /pai d such price as the Engineer-in-
charge shall determine, havie regayd to the condition of the stores/
materials. The price allowed fox credit to the contractor, however, shall be at the
prevailing market rate not ding the/amount charged to him, excluding the
storage charge, if any. The decision of the Engineer-in-charge shall be final and
conclusive. In the event of bxeach of the aforesaid condition, the contractor shall
in addition to throwing / self openfto account for contravention of the terms of
the licenses or permi aﬂ or for ¢/fiminal breach of trust, be liable to Authority
for all advantagés-qr \profits resufting or which in the usual course would have
resulted to him %aon of such breach. Provided that the contractor shall in no
case be entitled t0 ghy compghsation or damages on account of any delay in
supply or non-supply theregf all or any such materials and stores provided
further that the contractor/shall be bound to execute the entire work if the
materials are supplied by/the Authority within the original scheduled time for
completion of the worl( plus 50% thereof or schedule time plus 6 months
whichever is more if thé time of completion of work exceeds 12 months, but if a
part of the materials ghly has been supplied within the aforesaid period, then the
contractor shall be hound to do so much of the work as may be possible with the
materials and storgs supplied in the aforesaid period. For the completion of the
rest of the work, the contractor shall be entitled to such extension of time as may
be determined Wy the Engineer-in-charge whose decision in this regard shall be
final and bindjhg on the contractor.

The contracjor shall see that only the required quantities of materials are got
issued. Any such material remaining unused and in perfectly good/ original

for lgading transporting, unloading and stacking of such unused material except
e extra lead, if any involved, beyond the original place of issue.
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CLAUSE 10 A

Materials to be
provided by the
contractor

and Mandatory
Tests

The contractor shall, at his own expense, provide all materials, required fg
the works other than those which are stipulated to be supplied by
Authority.
The contractor shall, at his own expense and without delay; supplyAo the
Engineer in- charge samples of materials to be used on the work and shall
get these approved in advance. All such materials to be providgd by the
contractor shall be in conformity with the specifications laig’ down or
referred to in the contract. The contractor shall, if requegted by the
Engineer-in-charge furnish proof, to the satisfaction of thg¢/ Engineer-in-
charge that the materials so comply. The Engineer-in-chayge shall within
thirty days of supply of samples or within such further period as he may
require intimate to the Contractor in writing whether sardples are approved
by him or not. If samples are not approved, the Contractor shall forthwith
arrange to supply to the Engineer-incharge for his apfroval, fresh samples
complying with the specifications laidsdown if the contract. When
materials are required to be tested in aceordgnce with specifications,
approval of the Engineer-in-charge shal bé issugd after the test results are

received.
The contractor shall at his risk an@ sub
k

be tested or analysed and shal ake us€ of or incorporate in the work
any materials represented byt ples yftil the required tests or analysis
have been made and mater @mally accgpted by the Engineer-in-charge.

t the samples of materials to

If any additional tests om mangatory tests specified in the contract
are required to be caﬂ t at the iyfstance of AAI or any other advisory
body, to ensure copformity of the jfem to the contract specifications, the
cost of such testsﬁ be borne by AAI. In case the material / equipment
fails in the abowe\tests, the expentiture incurred by AAI on testing of such
material orequip ith incidental charges borne by AAI (if any)
shall be recove ed from the dyes of the contractor and action shall be taken
under Clause’16 and other refevant clauses of the contract.

The contractor shall not bg eligible for any claim or compensation either
arising out of any delay/in the work or due to any corrective measures
required to be taken on gccount of and as a result of testing of materials.
The contractor shall, gt his risk and cost, make all arrangements and shall
provide all facilities/as the Engineer-in-charge may require for collecting
and preparing the yequired number of samples for such tests at such time
and to such placg’ or places as may be directed by the Engineer-in-charge
and bear all charges and cost of testing unless specifically provided for
otherwise elsgwhere in the contract or specifications. The Engineer-in-
charge or higauthorised representative shall at all times have access to the
works and Ao all workshops and places where work is being prepared or
from whgre materials, manufactured, articles or machinery are being

with the specifications and in case of default, the Engineer-in-charge shall
e at liberty to employ at the expense of the contractor, other persons to
remove the same without being answerable or accountable for any loss or
damage that may happen or arise to such materials. The Engineer-in-charge
shall also have full powers to require other proper materials to be

substituted thereof and in case of default, the Engineer-in-charge may cause
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the same to be supplied and all cc@% which may be attracted for such
removal and substitution shall @borne by the Contractor.

8. The contractor shall at his expense, provide a material testing lab at
the site for conducting r e field tests. The lab shall be equipped atleast
with the testing equipmegvas specified in Schedule F.

9. Details in respect o andatory tests shall be maintained in the desired
format and attached\with each Running Account Bill.

CLAUSE 10B

)

Secured
Advance on
Nonperishable
materials

works when materials on accoufit of which an advance has been made

any of the clause or clauses of thjscontract.

Such secured advance\s be payable on otlfer items of perishable
nature, fragile and coy ible with the approval
provided the con r\provides a comprehensiye insurance cover for the
full cost of such mate

final and bi
however, b

diesel etc.

and’commissioning. Normally gecured advance is paid up to 75% of the
assessed value of items but ir/any case it shall not exceed 80% of cost of
items indicated for supply of&quipment.

(1

Mobilisation
Advance

2. Mobilisation advance not£xceeding 10% of the tendered value shall be paid
for the works costing more than Rs 5.00 Cr, subject to the availability of
funds and if requesged by the contractor in writing within period as
indicated below.
a. For the works costing between Rs. 5 crores — Rs.100 crores the

application fgr the issue of mobilization advance must be received in
writing witdin 30 days of handing over of the site.

b. For the ylorks costing more than Rs. 100 crores the application for

the issug of mobilization advance must be received in writing within 45
days of handing over of the site.

c. The¢ contractor shall execute a Bank Guarantee Bond from any
Sgheduled Bank but not Co-operative or Gramin Bank as specified by
ngineer-in-charge for 110% of value of installment of mobilisation
advance before such advance is released. The 1% installment should
not exceed Rs.10.00 Cr. The number of installments and value of each
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subsequent installment shall be decided by AAI depending on
progress of work and availability of funds.
d. The second and subsequent installments shall be released by the
Engineer-in-charge only after the contractor furnishes a progf of the
satisfactory utilisaton of the earlier installment to the entire sgtisfaction
of the Engineer-in-charge. Provided provision of Clause 1@B(lIl) shall
be applicable only when so provided in Schedule ‘F’. Tle contractor
shall accordingly submit Bank Guarantee in parts for release of
corresponding mobilisation advance and validity of B shall be for a
extended period of 3 months beyond stipulated date of/completion.

Interest on
Mobilisation
advance

3. The mobilisation advance bear simple interest at the rate/of 10% per annum
and shall be calculated from the date of payment to yhe date of recovery,
both days inclusive, on the outstanding amount of adyance.

a. However, in rare cases, wherein progress of work is delayed beyond
stipulated period of completion due to regsons beyond control of
contractor, deferment in recovery of mgbilization advance with
accumulated interest thereon may be considered by AAL. In such case
of deferred recovery, an enhancgd rate of interest i.e 15% per annum
shall be payable with recovery of outstgnding mobilization amount @
50% of gross value of running/accobny bill(s), subject to Engineer-In-
Charge certifying that defer
advance is proposed in thecoverall igiterest of the project and is
necessitated to improve yé%

Recovery of
Mobilisation
advance

shall be made by dedu
payments in suitable

hever is earlief.
erein progress of work is delayed beyond stipulated period of
completion due/o reasons beyond control, deferment in recovery of
mobilization @dvance with accumulated interest thereon may be
considered afan enhanced rate of interest i.e. 15% per annum with
recovery of/outstanding mobilization advance @50% of gross value
of running/account bill.

e. In case fequisite amount as recoverable above is not available in on-
accoupt payments mentioned above, the agency shall deposit the
same/ within 7 days of its due otherwise all Bank Guarantees
subynitted by the agency towards mobilization advance shall be
en€ashed by the Engineer-in-charge.
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Payment on
Account of
Increase in
Prices/
Wages due
to Statutory
Order(s)

If after submission of the tender, the price of any material incorporated in the
works (excluding the materials covered under Clause 10CA and not being a
material supplied from the Engineer-in-charge’s stores in accordance with
Clause 10 thereof) and/ or wages of labour increases as a direct result of the
coming into force of any fresh law or statutory rule or order (but not due to any
variation of rates in GST applicable on such materials being considered under
this clause) beyond the prices / wages prevailing at the time of last stipulated
date for receipt of the tenders including extensions, if any, for the work, during
contract period including the justified period extended under the provisions of
the Clause 5 of the Contract without any action under Clause 2, then the amount
of the contract shall accordingly be varied.

If after submission of the tender, the price of any material incorporated in the
works (excluding the material covered under clause 10CA and not being a
material supplied from the Engineer-in-charge’s stores in accordance with
clause 10 thereof) and / or wages of labour as prevailing at the time of last
stipulated date of receipt of tender including extensions, if any, is decreased as a
direct result of the coming into force of any fresh law or statutory rule or order
(not due to any changes in GST /Custom duty). Authority shall in respect of
materials incorporated in the works (excluding the material covered under
clause 10CA and not being materials supplied from the Engineer-in-charge’s
stores in accordance with Clause 10 hereof) and/ or labour engaged on the
execution of the work after the date of coming into force of such law, statutory
rule or order be entitled to deduct from the dues of the contractor, such amount
as shall be equivalent to the difference between the prices of the materials and/
or wages as prevailed at the time of the last stipulated date for receipt of tenders
including extensions if any for the work and the prices of materials and/ or
wages of labour on the coming into force of such law, statutory rule or order.
This will be applicable for the contract period including the justified period
extended under the provisions of clause 5 of the contract without any action
under clause 2.

Engineer-in-charge shall call books of account and other relevant documents
from the contractor to satisfy himself about reasonability of increase in prices of
materials and wages. The contractor shall, within a reasonable time of his
becoming aware of any alteration in the price of any such materials and/ or
wages of labour, give notice thereof to the Engineer-in-charge stating that the
same is given pursuant to this condition together with all information relating
thereto which he may be in position to supply.

For this purpose, the labour component of 85% of the value of the work
executed during period under consideration shall not exceed the percentage as
specified in Schedule F, and the increase / decrease in labour shall be
considered on the minimum daily wages in rupees of any unskilled mazdoor,
fixed under any law, statutory rule or order.

The cost of work for which escalation applicable is same as cost of work done as
worked out as indicated in clause 10CC minus the amount of full assessed value
of secured advances.

CLAUSE 10 CA

Payment due
to variation in
prices of
materials after

If after submission of the tender, the price of matarials specified in Schedule-F
increases/ decreases beyond t@ se pri as indicated in schedule F for the
work, then the amou D the shall accordingly be varied and provided

further that any such variatierts shall be effected for stipulated period of contract
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receipt of tender

including the justified period extended under the provisions of clause 5 of the
contract without any action under Clause 2.

However for work done/ during the justified period extended as above, jt will be
limited to indices prevailing at the time of updated stipulated date of completion
considering the effect of extra work (Extra time to be calculated 6n pro-rata
basis only as cost of extra work X stipulated period/ tendered cost).

The increase/ decrease in prices of cement, steel reinforcement, gtructural steel,
Bitumen and POL shall be determined by the Price indices issued by the
Director General, CPWD. For other items provided in the Bchedule ‘F’, this
shall be determined by the All India Wholesale Price Indiges of materials as
published by Economic Advisor to Government of India, Ministry of Commerce
and Industry. Base price for cement, steel reinforcemeny, structural steel and
POL shall be as issued under authority of Director Gengral, CPWD applicable
for Delhi including Noida, Gurgaon, Faridabad and Ghaziabad and for other
places as issued under the authority of Zonal Chief Engineer, CPWD and base
price of other materials issued by concerned Zonal Chief Engineer and as
indicated in Schedule ‘F’ . In case, price index offa particular material is not
issued by Ministry of Commerce and Industry thén the price index of nearest
similar material as indicated in Schedule F shalkbé followed.

The amount of the contract shall accordinly varied for all such materials
worked out as per the formula given  fof individual material:

Adjustment for component of i
V =P xQ xCI-CI0

Clo
where, ;

st i.e. iNcrease or decrease in the amount in rupees
ered

Q = Quantity of material brought at site for bonafide use in the works since
previous bill including any such quantity consumed in the deviated quantity
of itemis beyond deviation limit paid at agreement rates and

CI0 = Pfice index for cement, steel reinforcement bars, structural steel and POL
issued by the DG, CPWD and corresponding to the time of base price of

respective material indicated in schedule ‘F’. For other items, if any
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provided in Schedule ‘F’, All India Wholesale Pfig
as published by the Economic Advisor to Goveram
of Industry and Commerce and corresponding tc@1
respective material indicated in Schedule ‘E>
Cl = Price index for cement, steel reinforcem s, structural/Steel and POL
as issued under the authority of DG, CP r period upder
consideration. For other items, if a ded in Schedule ‘F’ All India

Wholesale Price Index for the mate for the periog/under consideration
as published by Economic Advisop to" Governmept of India, Ministry of
Industry and Commerce. (4

Note:
i. In respect of justified periad extended undel/the provisions of Clause 5 of
the contract without any-agtion under clayge 2, the index prevailing at the
time of updated sti @;ﬁ’ letion considering the effect of
extra work (extra-time to be calculatgd on prorata basis only as cost of
extra work X -o period/ tendefed cost) shall be considered.

Provided always that provisions gf the preceding Clause 10 C shall not be
applicable in respect of materjals covered in this Clause.

ii. If during progress of wopK or at the time of completion of work, it is
noticed that any materia¥'brought at site is in excess of requirement, then
amount of escalation # paid earlier on such excess quantity of material
shall be recovered gn the basis of cost indices as applied at time of
payment of escalgfion or as prevailing at the time of effecting recovery,
whichever is higper.

iii. Cement mentigned wherever in this clause includes cement component
used in RMC/brought at site from outside approved RMC plants, if any.

iv. The date wise record of ready mix conctrete shall be kept in a register and
cement gonsumption for the same shall be calculated accordingly.

v. If builjZup steel items are brought at site from workshop, than the variation
shall/be paid for structural steel up the period when the built-up
iteP/finished product is brought at site.
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Clause 10CC

Payment due
to

Increase/
Decrease in
Prices/
Wages
(excluding
material
covered
under
clause 10CA)
after Receipt
of

Tender for
works.

If the prices of materials (not being materials supplied pr services rendered at
fixed prices by the Department in accordance with clauge 10 & 34 thereof) and/
or wages of labour required for execution of work ingrease,\the contractor shall
be compensated for such increase as per provisions\detailed below and the
amount of the contract shall accordingly be varied, subje
such compensation for escalation in prices and wages sha
the work done during the stipulated period of the contract i
period extended under the provisions of clause 5 of|the
action under clause 2.

cluding the justified
act without any

a.

rter (A-B) (C)
cluding material covered
arter (D)

b.
C.
d

eel or others material covered under clause 10CA) labour, P.O.L.
be pre-determined for every work and incorporated in the
s of contract attached to the tender papers included in Schedule F.

inding on the contracts.

iv. The compensation for escalation for other materials (except Bitumen, cement,
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reinforcement bars, structural steel or others material covered under clause

10CA) and P.O.L. shall be worked as per the formula(m & n) given below:

a. Adjustment for civil component (except Bitumen, cement, reinforcement
bars, structural steel and others material covered under clause 10CA)
[electrical component of construction.

Materials m. Formula for adjustment in material cost
Vmn= W x X, X MMl
100 Ml
Vm = Variation in material cost i.e. increase or decrease in the gmount in
rupees to be paid or recovered.
W = Cost of work done, worked out as indicated in sub parg (ii)of Clause 10
CcC
Xm = Component of ‘materials’ (except structural  steel,
reinforcement bars, POL and other materials covered/under clausel0 CA)
expressed as percent of the total value of work.
MI = All India wholesale price index for civil componént/ electrical component*
of construction material as worked out(on\the basis ¢f All India Wholesale Price
Index for Individual Commoditie oup s for the period under
consideration as published by the phomic /Advisor to Government of
India, Ministry of Industry & mmierce apld applying weightage to the
Individual Commodities/ Grou (in respegt to the justified period extended
under the provisions of clausg e contrgCt without any action under Clause
2, the index prevailing at the time of stipulatgd date of completion considering the
effect of extra work(extra t to be calcidated on prorate basis only as cost of
extra work x stipulate d/tendered cqét, shall be considered.)
Ml, = All India w
of construction
Index for Indi
of receipt of
Advisorto
appl
* Nate
POL n.

extended under the provisions of clause 5 of the contract without any
actign under Clause 2, the index prevailing at the time of stipulated date of
copnpletion or the prevailing index of the period under consideration,
ichever is less, shall be considered)

All India wholesale price index for Fuel, Oil and Lubricant valid on
the last stipulated date of receipt of tenders including extensions, ifany.

Flo 5
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v. The following principles shall be followed while working out thr indices
mensioned in above para
a. The compensation for escalation shall be worked out at quarterly intervals
and shall be with respect to the cost of work done as per bills paid during
the three calendar months of the said quarter. The dates of prgparation of

to the quarterly interval. The first such payment shall b¢ made at the end
of three months after the month (excluding the month /n which the tender
was accepted) and thereafter at three months’ intefval. At the time of
completion of the work, the last period for paymeght might become less
than 3 months depending on the actual date of coryipletion.

b. The index (MI/FI etc.) relevant to any quartef/ period for which such
compensation is paid shall be the arithmetigal average of the indices
relevant to the three calendar months. I/ the period up to date of
completion after the quarter covered by/the last such installment of
payment is less than three months,the ingéx Ml and FI shall be the
average of the indices for the months falfing within that period.

Labour

vi  Formula for adjustment in Lab@)

The compensation for escal
formula given below:

Vi=Wx Y x L

bour shall be worked out as per the

rupees to e paid or regbvered

10
V= Variation in I st i.e. aghount of increase or decrease in
k done,

orked out as indicated in sub para (ii) above

nder any law, statutory rule or order as on the last stipulated date of receipt
of tender including extension if any.
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Vil.

viii.

iX. Provided always that ;

Note:

The following principles will be followed while working out
compensation as per sub para (vi) above:

a. The minimum wage of an unskilled male mazdoor mentioned in s
(vi) above shall be the higher of the wage notified by Gover
India, Ministry of Labour and that notified by the local admj
both relevant to the place of work and the period of reckoning

b. The escalation for labour also shall be paid at the same quarterly intervals
when escalation due to increase in cost of materials and/ of P.O.L. is paid
under this clause. If such revision of minimum wages yake place during
any such quarterly intervals, the escalation compensatign shall be payable
at revised rates only for work done in subsequent quafters.

c. lrrespective of variations in minimum wages of gAy category of labour,
for the purpose of this clause, the variation in fhe rate for an unskilled
male mazdoor alone shall form the basis for working out the escalation
compensation payable on the labour component.

In the event the price of materials and/ or Yvages of labour required for
execution of the work decrease/s, there shalf' be a downward adjustment of
the cost of work so that such price of matepfals and/ or wages of labour shall
be deductible from the cost of work undey'this contract and in this regard the
formula herein before stated under this/Clause 10CC shall mutatis mutandis
apply, provided that:

a. No such adjustment for the dgcrease in the price of materials and/or
wages of labour aforementionped would be made in case of contracts in
which the stipulated period gf completion of the work is equal to or less
than the time as specified jh Schedule F.

b. The Engineer-in-charge/ shall otherwise be entitled to lay down the
procedure by which/the provision of this sub clause shall be
implemented from time to time and the decision of the Engineer-in-
charge in this behalf shall be final and binding on the contractor.

a. Where provisiops of clause 10CC are applicable, provisions of clause 10
C will not be applicable but provisions of clause 10CA will be
applicable.

b. Where prgvisions of clause 10CC are not applicable, provisions of
Clause JOC and 10CA will become applicable.

Updated/tipulated date of completion ( period of completion plus extra time
for extfa work for compensation under clause 10C, 10CA and 10CC, the
factoy/of 1.25 taken into account for calculating the extra time under clause
12.Y for extra time shall not be considered while calculating the updated
oulated date of completion for this purpose in clause 10C. clause 10CA,
and clause 10CC.

The date of preparation of bill shall be finally entered in the measurement
book by AM/mgr/SM/AGM or the date of submission of bill by the
contractor to the department. This shall be the guiding factor to decide the
bill relevant to that period in case of computerized billing.

CLAUSE 10 D
Dismantled The contractor shall treat all materials obtained during dismantling of a structure,
Material excavation of the site for a work etc. as property of AAI and such materials shall
AAI be disposed off to the best advantage of Authority according to the instructions in
Property writing issued by the Engineer-in-charge.
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CLAUSE 11

Work to be
executed in
accordance
with
specifications,
drawings,
orders etc.

The contractor shall execute the whole and every part of the work in the most
substantial and workmanlike manner both as regards materials and otherwise in
every respect in strict accordance with the specifications. The contractor shall
also conform exactly, fully and faithfully to the design, drawings and instructions
in writing in respect to the work signed by the Engineer in charge and the
contractor shall be furnished free of charge one copy of the contract documents
together with specifications, designs, drawings and instructions as are not
included in the standard specifications of Central Public Works Department
specified in Schedule F or in any Bureau of Indian Standard or any other
published standard or code or Schedule of Rates or any other printed publication
referred to elsewhere in the contract.The contractor shall comply with the
provisions of the contract and with the care and diligence execute and maintain
the works and provide all labour and materials, tools and plants including for
measurements and supervision of all works, structural plans and other things of
temporary or permanent nature required for such execution and maintenance in so
far as the necessity for providing these, is specified or is reasonably inferred from
the contract. The contractor shall take full responsibility for adequacy suitability
and safety of all the works and methods of construction.

CLAUSE 12

Deviations /
variations
extent and
pricing

The engineer-in-charge shall have power (i) to make alteration in, omissions
from, additions to, or substitutions for the original specifications, drawings,
designs and instructions that may appear to him to be necessary or advisable
during the progress of the work, and (ii) to omit a part of the works in case of
non-availability of a portion of the site or for any other reasons and the contractor
shall be bound to carry out the works in accordance with any instructions given to
him in writing signed by the Engineering- charge and such alterations, omissions,
additions or substitutions shall form part of the contract as if originally provided
therein and any altered, additional or substituted work which the contractor may
be directed to do in the manner specified above as part of the works, shall be
carried out by the contractor on the same conditions in all respects including price
on which he agreed to do the main work except as hereafter provided.

121

The time for completion of the works shall, in the event of any deviations

resulting in additional cost over the tendered value being ordered, be extended, if

requested by the contractor, as follows:

i.  Inthe proportion which the additional cost of the altered, additional or
substituted work, bears to the original tendered value plus

ii.  25% of the time calculated in (i) above or such further additional time as
may be considered reasonable by the engineer-in-charge.

12.2

Deviation,
Extra Items
and Pricing

In the case of extra item(s) (items that are completely new, and in addition to the
items contained in the contract) the contractor may within fifteen days of receipt
of order or occurrence of the item(s) claim rates, supported by proper analysis, for
the work and the Engineer-in-charge shall within Six weeks of the receipt of the
claims supported by analysis, after giving consideration to the analysis of the rates
submitted by the contractor, determine the rates on the basis of the market rates and
the contractor shall be paid in accordance with the rates so determined.
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Deviation, In the case of substituted items (items that are taken up with partial

substituted substitution or in lieu of items of work in the contract), the rate for the

items pricing agreement item (to be substituted) and substituted item shall also be
determined in the manner as mentioned in the following para.

(i) If the market rate for the substituted item so determined is more than the
market rate of the agreement item (to be substituted), the rate payable to
the contractor for the substituted item shall be the rate for the agreement
item (to be substituted) so increased to the extent of the difference
between the market rates of substituted item and the agreement item (to
be substituted).

(ii) If the market rate for the substituted item so determined is less than the
market rate of the agreement item (to be substituted), the rate payable to
the contractor for the substituted item shall be the rate for the agreement
item (to be substituted) so decreased to the extent of the difference
between the market rates of substituted item and the agreement item (to
be substituted).

Deviation, In the case of contract items, substituted items, contract cum substituted items,
Deviated which exceed the limits laid down in schedule F, the contractor may within
Quantities, fifteen days of receipt of order or occurrence of the excess, claim revision of
Pricing the rates, supported by proper analysis for the work in excess of the above

mentioned limits, provided that if the rates so claimed are in excess of the
rates specified in the schedule of quantities, the Engineer-in-Charge shall
within prescribed time limit of receipt of the claims supported by analysis,
after giving consideration to the analysis of the rates submitted by the
contractor, determine the rates on the basis of the market rates and the
contractor shall be paid in accordance with the rates so determined.

12.3

The provisions of the preceding paragraph shall also apply to the decrease in
the rates of items for the work in excess of the limits laid down in Schedule F,
and the Engieer-in-Charge shall after giving notice to the contractor within one
month of occurrence of the excess and after taking into consideration any reply
received from him within fifteen days of the receipt of the notice, revise the
rates for the work in question within one month of the expiry of the said period
of fifteen days having regard to the market rates.

124

The contractor shall send to the Engineer-in-Charge once every three months,
an upto date account giving complete details of all claims for additional
payments to which the contractor may consider himself entitled and of all
additional work ordered by the Engineer-in-Charge, which he has executed
during the preceding quarter failing which the contractor shall be deemed to
have waived his right. However, the Executive Director Engineering may
authorise consideration of such claims on merits.

125

For the purpose of operation of Schedule F, the following works shall be treated

as works relating to foundation unless & otherwise defined in the contract:
For Buildings: All works upt to 1.2 metres above ground level or up to
floor 1 level whichever is lower.

For abutments, piers and well staining: All works up to 1.2 m above the
bed level.

For retaining walls, wing walls, compound walls, chimneys, over head
reservoirs/tanks and other elevated structures: All works up to 1.2 m above
the ground level.
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iv.  For roads, apron, runway & taxitrack all items of excavation, filling GSBC
and including treatment of sub-base.

V. For reservoirs/tanks (other than overhead reservoirs/tanks): All works up to
1.2 metres above the ground level.

vi.  For basement: All works up to 1.2 m above ground level or up to floor 1
level whichever is lower.

12.6

Any operation incidental to or necessarily has to be in contemplation of tenderer
while filing, tender, or necessary for proper execution of the item included in the
Schedule of quantities or in the schedule of rates mentioned above, whether or
not, specifically indicated in the description of the item and the relevant
specifications, shall be deemed to be included in the rates quoted by the tenderer
or the rate given in the said schedule of rates, as the case may be. Nothing extra
shall be admissible for such operations.

CLAUSE 13

Foreclosure of
contract due
to
Abandonment
or Reduction
in

Scope of Work

If at any time after acceptance of the tender or during the progress of work the
purpose or object for which the work is being done changes due to any
supervening cause and as a result of which the work has to be abandoned or
reduced in scope the Engineer-in-Charge shall give notice in writing to that
effect to the contractor and the contractor stating the decision as well as the
cause for such decision and the contractor shall act accordingly in the matter.
The contractor shall have no claim to any payment of compensation or otherwise
whatsoever, on account of any profit or advantage which he might have derived
from the execution of the works in full but which he did not derive in
consequence of the foreclosure of the whole or part of the works. The contractor
shall be paid at contract rates, full amount for works executed at site and, in
addition, a reasonable amount as certified by the Engineer-in-Charge for the
items hereunder mentioned which could not be utilized on the work to the full
extent in view of the foreclosure;

i.  Any expenditure incurred on preliminary site work, e.g. temporary access
roads, temporary labour huts, staff quarters and site office; storage
accommodation and water storage tanks.

ii.  AAI shall have the option to take over contractor’s materials or any part
thereof either brought to site or of which the contractor is legally bound to
accept delivery from suppliers (for incorporation in or incidental to the
work) provided, however AAI shall be bound to take over the materials or
such portions thereof as the contractor does not desire to retain. For
materials taken over or to be taken over by AAI, cost of such materials as
detailed by Engineer-in- Charge shall be paid. The cost shall, however,
take into account purchase price, cost of transportation and deterioration
or damage which may have been caused to materials whilst in the custody
of the contractor.

iii.  If any materials supplied by AAI are rendered surplus, the same except
normal wastage shall be returned by the contractor to AAI at rates not
exceeding those at which these were originally issued, less allowance for
any deterioration or damage which may have been caused whilst the
materials were in the custody of the contractor. In addition, cost of
transporting such materials from site to AAI stores, if so required by AAI,
shall be paid.
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iv. Reasonable compensation for transfer of T & P from site to contractor’s
permanent stores or to his other works, whichever is less. If T & P are not
transported to either of the said places, no cost of transportation shall be
payable.

V. Reasonable compensation for repatriation of contractor’s site staff and
imported labour to the extent necessary.
The contractor shall, if required by the Engineer- in-Charge, furnish to him,
books of account, wage books, time sheets and other relevant documents and
evidence as may be necessary to enable him to certify the reasonable amount
payable under this condition.
The reasonable amount of items on (i), (iv) and (v) above shall not be in excess
of 2% of the cost of the work remaining incomplete on the date of closure, i.e.
total stipulated cost of the work as per accepted tender less the cost of work
actually executed under the contract and less the cost of contractor’s materials at
site taken over by the AAI as per item (ii) above. Provided always that against
any payments due to the contractor on this account or otherwise, the Engineer-
in-Charge shall be entitled to recover or be credited with any outstanding
balances due from the contractor for advance paid in respect of any tool, plants
and materials and any other sums which at the date of termination were
recoverable by the AAI from the contractor under the terms of the contract.
In the event of action being taken under clause 13 to reduce the scope of work,
the contractor may furnish fresh Performance Guarantee on the same conditions,
in the same manner and at the same rate for the balance tendered amount and
initially valid upto the extended date the completion or stipulated date of
completion if no extension has been granted plus 180 days beyond that.
Wherever, such a fresh Performance Guarantee is furnished by the contractor,
the Engineer in Charge may return the previous Performance Guarantee.

CLAUSE 14

Carrying out
part Work at
risk & cost

of contractor

a. If contractor:

i. At any time makes default during currency of work or does not execute
any part of the work with due diligence and continues to do so even after a
notice in writing of 7 days in this respect from the Engineer-in-Charge; or

ii. Commits default in complying with any of the terms and conditions of the
contract and does not remedy it or takes effective steps to remedy it within
7 days even after a notice in writing is given in that behalf by the Engineer-
in-Charge; or

iii. Fails to complete the work(s) or items of work with individual dates of
completion, on or before the date(s) so determined, and does not complete
them within the period specified in the notice given in writing in that
behalf by the Engineer-in-Charge.

b. The Engineer- in-Charge without invoking action under clause 3 may, without
prejudice to any other right or remedy against the contractor which have either
accrued or accrue thereafter to AAI, by a notice in writing to take the part
work / part incomplete work of any item(s) out of his hands and shall have
powers to:

i.  Take possession of the site and any materials, constructional plant,
implements, stores, etc., thereon; and/or

ii. Carry out the part work / part incomplete work of any item(s) by any
means at the risk and cost of the contractor.
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¢. The Engineer-in-Charge shall determine the amount, if any, is recoverable
from the contractor for completion of the part work/ part incomplete work of
any item(s) taken out of his hands and executed at the risk and cost of the
contractor, the liability of contractor on account of loss or damage suffered by
AAI because of action under this clause shall not exceed 10% of the tendered
value of the work.

d. In determining the amount, credit shall be given to the contractor with the
value of work done in all respect in the same manner and at the same rate as if
it had been carried out by the original contractor under the terms of his
contract, the value of contractor's materials taken over and incorporated in the
work and use of plant and machinery belonging to the contractor. The
certificate of the Engineer-in-Charge as to the value of work done shall be
final and conclusive against the contractor provided always that action under
this clause shall only be taken after giving notice in writing to the contractor.
Provided also that if the expenses incurred by the department are less than the
amount payable to the contractor at his agreement rates, the difference shall
not be payable to the contractor.

e. Any excess expenditure incurred or to be incurred by AAI in completing the
part work/ part incomplete work of any item(s) or the excess loss of damages
suffered or may be suffered by AAI as aforesaid after allowing such credit
shall without prejudice to any other right or remedy available to AAl in law or
per as agreement be recovered from any money due to the contractor on any
account, and if such money is insufficient, the contractor shall be called upon
in writing and shall be liable to pay the same within 30 days.

f. If the contractor fails to pay the required sum within the aforesaid period of 30
days, the Engineer-in-Charge shall have the right to sell any or all of the
contractors' unused materials, constructional plant, implements, temporary
building at site etc. and adjust the proceeds of sale thereof towards the dues
recoverable from the contractor under the contract and if thereafter there
remains any balance outstanding, it shall be recovered in accordance with the
provisions of the contract/ provisions of law.

In the event of above course being adopted by the Engineer-in-Charge, the
contractor shall have no claim to compensation for any loss sustained by him by
reason of his having purchased or procured any materials or entered into any
engagements or made any advance on any account or with a view to the

execution of the work or the performance of the contract.

CLAUSE 15

Suspension
of Work

i. The contractor shall, on receipt of the order in writing of the Engineer-in-
Charge, (whose decision shall be final and binding on the contractor) suspend
the progress of the works or any part thereof for such time and in such manner
as the Engineer-in- Charge may consider necessary so as not to cause any
damage or injury to the work already done or endanger the safety thereof for
any of the following reasons:

a. on account of any default on the part of the contractor or;

b. for proper execution of the works or part thereof for reasons other than the
default of the contractor; or

c. for safety of the works or part thereof.

The contractor shall, during such suspension, properly protect and secure the
works to the extent necessary and carry out the instructions given in that behalf
by the Engineer-in-Charge.
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ii. If the suspension is ordered for reasons (b) and (c) in sub-para (i) above (but
not attributed to contractor):

a. the contractor shall be entitled to an extension of time equal to the period
of every such suspension PLUS 25% for completion of the item or group
of items of work for which a separate period of completion is specified in
the contract and of which the suspended work forms a part, and,;

b. If the total period of all such suspensions in respect of an item or group of
items or work for which a separate period of completion is specified in the
contract exceeds thirty days, the contractor shall, in addition, be entitled to
such compensation as the Engineer-in-Charge may consider reasonable in
respect of salaries and/or wages paid by the contractor to his employees
and labour at site, remaining idle during the period of suspension, adding
thereto 2% to cover indirect expenses of the contractor provided the
contractor submits his claim supported by details to the Engineer-in-
Charge within fifteen days of the expiry of the period of 30 days.

c. If the works or part thereof is suspended on the orders of the Engineer-in-
Charge for more than three months at a time, except when suspension is
ordered for reasons (a) in sub-para (i) above, the contractor may after
receipt of such order serve a written notice on the Engineer-in-Charge
requiring permission within fifteen days from receipt by the Engineer-in-
charge of the said notice, to proceed with the work or part thereof in
regard to which progress has been suspended and if such permission is not
granted within that time, the contractor, if he intends to treat the
suspension, where it affects only a part of the works as on omission of
such part by AAI or where it affects whole of the works, as an
abandonment of the works by AAI, shall within ten days of expiry of such
period of 15 days give notice in writing of his intention to the Engineer-
in-Charge. In the event of the contractor treating the suspension as an
abandonment of the contract by AAI, he shall have no claim to payment
of any compensations on account of any profit or advantage which he
might have derived from the execution of the work in full but which he
could not derive in consequence of the abandonment. He shall, however,
be entitled to such compensation, as the Engineer-in-Charge may consider
reasonable, in respect of salaries and/or wages paid by him to his
employees and labour at site, remaining idle in consequence adding to the
total thereof 2% to cover indirect expenses of the contractor provided the
contractor submits his claim supported by details to the Engineer-in-
Charge within 30 days of the expiry of the period of 3 months.

CLAUSE 15 A

Compensatio
n in case of
delay due to
late supply of
stipulated
material by
AAl.

The contractor shall not be entitled to claim any compensation AAI for the
losses suffered by him on account of delay by AAI in upply of materials in
Schedule ‘B’ where such delay is covered by the-difficulties relating to supply of
wagons, force majeure or any reasona use beyond the control of AAL.

This clause 15 A wil
for issue by

e applicable for works where no material is stipulated
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CLAUSE 16
Action in All works under or in course of execution or executed in pursuance of the
case Work contract, shall at all times be open and accessible to the inspection and
not done as supervision of the Engineer-in-Charge, his authorize subordinates in charge of the
per work and all the superior officers, officer of the Quality Assurance Unit of the

Specifications

AAI or any organization engaged by the Department of Quality Assurance and of
the Chief technical Examiner’s Office, and the contractor shall, at all times,
during the usual working hours and at all other times at which reasonable notice
of the visit of such officers has been given to the contractor, either himself be
present to receive orders and instructions or have a responsible agent duly
accredited in writing, present for that purpose. Orders given to the Contractor’s
agent shall be considered to have the same force as if they had been given to the
contractor himself.

If it shall appear to the Engineer-in -charge or his authorized subordinates in
charge of the work or to the Executive Director-In-charge of quality assurance or
his subordinate officers or the officers of the organization engaged by the AAI for
quality Assurance or to the Chief Technical Examiner or his subordinate officers,
that any work has been executed with unsound, imperfect, or unskillful
workmanship, or with materials or articles provided by him for the execution of
the work which are unsound or of a quality inferior to that contracted or
otherwise not in accordance with the contract, the contractor shall, on demand in
writing which shall be made within twelve months (six months in the case of
work costing Rs.10 lac and below except road work) of the completion of the
work from the Engineer-in-Charge specifying the work, materials or articles
complained of notwithstanding that the same may have been passed, certified and
paid for forthwith rectify, or remove and reconstruct the work so specified in
whole or in part, as the case may require or as the case may be, remove the
materials or articles so specified and provide other proper and suitable materials
or articles at his own charge and cost. In the event of the failing to do so within a
period specified by the Engineer-in-Charge in his demand aforesaid, then the
contractor shall be liable to pay compensation at the same rate as under clause 2
of the contract (for non completion of the work in time) for this default.

In such case the Engineer-in-Charge may not accept the item of work at the rates
applicable under the contract but may accept such items at reduced rates as the
authority specified in schedule ‘F’ may considered reasonable during the
preparation of on account bills or final bill if the item is so acceptable without
detriment to the safety and utility of the item and the structure or he may reject
the work outright without any payment and/or get it and other connected and
incidental items rectified, or removed and re-executed at the risk and cost of the
contractor. Decision of the Engineer-in-Charge to be conveyed in writing in
respect of the same will be final and binding on the contractor.

CLAUSE 17

Contractor
Liable for
Damages,
defects
during
maintenance
period

If the contractor or his working people or servants shall break, deface, injure or
destroy any part of building in which they may be working, or any building, road,
road kerb fence, enclosure, water pipe, cables, drains, electric or telephone post
or wires, trees, grass or grassland, or cultivated ground contiguous to the
premises on which the work or any part is being executed, or if any damage shall
happen to the work while in progress, from any cause whatever or if any defect,
shrinkage or other faults appear in the work within twelve months (six months in
the case of work costing Rs. Ten lacs and below except road work) after a
certificate final or otherwise of its completion shall have been given by the
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Engineer-in-charge as aforesaid arising out of defect or improper materials or
workmanship the contractor shall upon receipt of a notice in writing on that
behalf make the same good at his own expense or in default the Engineerin-
charge cause the same to be made good by other workmen and deduct the
expense from any sums that may be due or at any time thereafter may become
due to the contractor, or from his security deposit or the proceeds of sale thereof
or of a sufficient portion thereof. The security deposit of the contractor shall not
be refunded before the expiry of twelve months (six months in the case of work
costing Rs.Ten lacs and below except road work) after the issue of the
certificate final or otherwise, of completion of work, or till the final bill has been
prepared and passed whichever is later. Provided that in the case of road work, if
in the opinion of the Engineer-in-charge, half of the security deposit is sufficient,
to meet all liabilities of the contractor under this contract, half of the security
deposit will be refundable after six months and the remaining half after twelve
months of the issue of the said certificate of completion or till the final bill has
been prepared and passed whichever is later.

In case of Maintenance and Operation works of E&M services, the security
deposit deducted from contractors shall be refunded within one month from the
date of final payment or within one month from the date of completion of the
maintenance contract whichever is earlier.

CLAUSE 18

Contractor
to Supply
Tools &
Plants etc.

The contractor shall provide at his own cost all materials (except such sp
materials, if any, as may in accordance with the contract be supplied frefm the
Engineer-incharge’s stores) machinery, tools & plants as specified in Sehedule F.
in addition to this, appliances, implements, other plants, ladders, ¢erdage, tackle,
scaffolding and temporary works required for the proper execution of the work,
whether original, altered or substituted and whether includegrin the specifications
or other documents forming part of the contract or referyed to in these conditions
or not, or which may be necessary for the purposg-0f satisfying or complying
with the requirements of the Engineer-incharge4s to any matter as to which
under these conditions he is entitled to be safisfied, or which he is entitled to
require together with carriage therefor to a#fd from the work. The contractor shall
also supply without charge the requisi€ number of persons with the means and
materials, necessary for the purpose”of setting out works, and counting, weighing
and assisting the measurement ¥6r examination at any time and from time to time
of the work or materials. Ealing his so doing, the same may be provided by the
Engineer-in-charge at expense of the contractor and the expenses may be
deducted, from any proney due to the contractor, under this contract or otherwise
and/ or from his sécurity deposit or the proceeds of sale thereof, or of a sufficient

CLAUSE 18 A

Recovery of
Compensation
paid to
Workmen

In every case in which by virtue of the provisions sub-section(i) of Section 12,
of the Workmen’s Compensation Act, 1923, AAI is obliged to pay
compensation to a workman employed by the contractor, in execution of the
works, AAI will recover from the contractor, the amount of the compensation so
paid, and, without prejudice to the rights of the AAI under sub-section(2) of
Section 12, of the said act, AAI shall be at liberty to recover such amount or any
part thereof by

deducting it from the security deposit or from any sum due by AAI to the
contractor whether under this contract or otherwise. AAI shall not be bound to
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contest any claim made against it under subsection(1) of Section 12, of the said
Act, except on the written request of the contractor and upon his giving to AAI
full security for all costs for which AAI might become liable in consequence of
contesting such claim.

CLAUSE 18 B
Ensuring In every case in which by virtue of the provisions of the Contract Labour
Payment and | (Regulation and Abolition) act 1970, and the Contract Labour (Regulation and
Amenities to | Abolition) Central Rules, 1971, AAl is obliged to pay any amounts of wages to a
Workers if workman employed by the contractor in execution of the works, or to incur any
Contractor expenditure in providing welfare and health amenities required to be provided
fails under the above said Act and the rules under Clause 19H or under the AAI
Contractor’s Labour Regulations or under the Rules framed by AAI from time to
time for the protection of health and sanitary arrangements for workers employed
by AAI Contractors, AAIl will recover from the contractor the amount of wages
so paid or the amount of expenditure so incurred and without prejudice to the
rights of the AAI under sub section (2) of Section 20, sub section (4) of Section
21, of the Contract Labour (Regulation and Abolition) Act, 1970, AAI shall be at
liberty to recover such amount or any part thereof by deducting it from the
security deposit or from any sum due by AAI to the contractor whether under this
contract or otherwise AAI shall not be bound to contest any claim made against it
under sub section (1) of Section 20, sub section (4) of Section 21, of the said Act,
except on the written request of the contractor and upon his giving to the AAI full
security for all costs for which AAI might become liable in contesting such claim.
CLAUSE 19
Labour The contractor shall obtain a valid license under the contract labour (R&A) Act,
laws to be 1970 and the Contract Labour (Regulation and Abolition) Central Rules, 1971,
complied before the commencement of the work, and continue to have a valid license until
by the the completion of the work. The contractor shall also abide by the provisions of
Contractor the Child Labour (Prohibition and Regulation) Act, 1986.
The contractor shall also comply with the provisions of the building and other
construction workers (Regulation of Employment & Conditions of Service) Act,
1996 and the building and other Construction Workers Welfare Cess Act, 1996.
Any failure to fulfill these requirements shall attract the penal provisions of this
contract arising out of the resultant non execution of the work.
CLAUSE 19 A
| | No labour below the age of fourteen years shall be employed on the work.
CLAUSE 19B
Payment of Payment of wages:
wages i The contractor shall pay to labour employed by him either directly or through
sub contractors, wages not less than fair wages as defined in the AAI
Contractor’s Labour Regulation or as per the provisions of the Contract
Labour (Regulation and Abolition) act, 1970 and the contract labour
(Regulation and Abolition) Central Rules, 1971 wherever applicable.
ii The contractor shall, notwithstanding the provisions of any contract to the
contrary, cause to be paid fair wage to labour indirectly engaged on the work,
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including any labour engaged by his sub contractors in connection with the

said work, as if the labour had been immediately employed by him.

iii In respect of all labour directly or indirectly employed in the works for
performance of the contractor’s part of this contract, the contractor shall
comply with or cause to be complied with the Airports Authority of India
contractor’s Labour Regulations made by AAI from time to time in regard to
payment of wages wage period, deductions from wages recovery of wages not
paid and deductions unauthorisedly made, maintenance of wage books or
wage slips, publication of scale of wages and other terms of employment,
inspection and submission of periodical returns and all other matters of the
like nature or as per the provisions of the Contract Labour (Regulation and
Abolition) Act, 1970 and the Contract Labour (Regulation and Abolition)
Central Rules, 1971, wherever applicable.

iv. The following deductions shall be permissible to be made by the Engineer-in-
Charge.

a. The Engineer-in-charge concerned shall have the right to deduct from the
moneys due to the contractor or any sum required or estimated to be
required for making good the loss suffered by a worker or workers by
reason of non fulfillment of the conditions of the contract for the benefit of
the workers, non payment of wages or of deductions made from his or
their wages which are not justified by their terms of the contract or non
observance of the Regulations.

b. Under the provision of Minimum Wages (Central) Rule 1950 the
contractor is bound to allow to the labours directly or indirectly employed
in the works one day rest for 6 days continuous work and pay wages at the
same rate as for duty. In the event of default, the Engineer-in-charge shall
have the right to deduct the sum or sums not paid on account of wages for
weekly holidays to any labours and pay the same to the persons entitled
thereto from any money due to the contractor by the Engineer-in-charge
concerned.

In the case of Union Territory of Delhi, however, as the all inclusive minimum
daily wages fixed under Notification of the Delhi Administration
No.F.12(162)MWO/DAB/43884-91, dated 31.12.1979 as amended from time to
time are inclusive of wages for the weekly day of rest, the question of extra
payment for weekly holiday would not arise.

v. The contractor shall comply with the provisions of the Payment of wages Act,
1936, Minimum Wages Act, 1948, Employees Liability Act, 1938,
Workmen’s Compensation Act, 1923, Industrial Disputes Act, 1947,
Maternity Benefits Act, 1961, and the Contractor’s Labour (Regulation and
Abolition) Act 1970, or the modifications thereof or any other laws relating
thereto and the rule made thereunder from time to time.

vi. The contractor shall indemnify and keep indemnified Authority against
payments to be made under and for the observance of the laws aforesaid and
the AAI Contractor’s Labour Regulations without prejudice to his right to
claim indemnity from his sub-contractors.

vii. The laws aforesaid shall be deemed to be a part of this contract and any
breach thereof shall be deemed to be a breach of this contract.

viii. Whatever is the minimum wage for the time being, or if the wage payable
is higher than such wage, such wage shall be paid by the contractor to the
workmen directly without the intervention of Jamadar and that Jamadar shall
not be entitled to deduct or recover any amount from the minimum wage
payable to the workmen as and by way of commission or otherwise.
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iX. The contractor shall ensure that no amount by way of commission or
otherwise is deducted or recovered by the Jamadar from the wage of
workmen.

CLAUSE19C

In respect of all labour directly or indirectly employed in the work for the
performance of the contractor’s part of this contract, the contractor shall at his
own expense arrange for the safety provisions as per AAIl Safety Code framed
from time to time and shall at his own expense provide for all facilities in
connection therewith. In case the contractor fails to make arrangement and
provide necessary facilities as aforesaid, he shall be liable to pay a penalty of Rs.
200/- for each default and in addition, the Engineer-incharge shall be at liberty to
make arrangement and provide facilities as aforesaid and recover the costs
incurred in that behalf from the contractor.

CLAUSE 19D

The contractor shall submit by the 4th and 19th of every month, to the Engineer-
in charge a true statement showing in respect of the segond half of the preceding
month and the first half of the current month respe vely:

i. the number of labourers employed by him hework,

ii. their working hours,

iii. the wages paid to him, éﬁ?

iv. the accidents that occurre g the said fortnight showing the
circumstances under whie happened and the extent of damage and
injury caused by them, a&

v. the number of fe nale rkers who have been allowed maternity benefit
according to F and the amount paid to them Failing which the
contractor Ilable to pay to AAI, a sum not exceeding Rs. 200/- for
each defau aterially incorrect statement. The decision of the Engineer-

in-charge shall be final in deducting from any bill due to the contractor; the
amount levied as fine and shall be binding on the contractor.

CLAUSE 19 E

In respect of all labour directly or indirectly employed in the works for the
performance of the contractor’s part of this contract, the contractor shall comply
with or cause to be complied with all the rules framed by AAI from time to time
for the protection of health and sanitary arrangements for workers employed by
the AAI and its contractor.

CLAUSE 19 F

Leave and pay during leave shall be regulated as follows:
1. Leave:

i. Inthe case of delivery - maternity leave not exceeding 8 weeks, 4 weeks

upto and including the day of delivery and 4 weeks following that day.
ii. In the case of miscarriage - upto 3 weeks from the date of miscarriage.
2. Pay:

i. In the case of delivery — leave pay during maternity leave will be at the rate
of women’s average daily earnings, calculated on total wages earned on the
days when full time work was done during a period of three months
immediately preceding the date on which she gives notice that she expects to
be confined or at the rate of Rupee one only a day whichever is greater.

ii. In the case of miscarriage — leave pay at the rate of average daily earning
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calculated on the total wages earned on the days when full time work was
done during a period of three months immediately preceding the date of such
miscarriage.

3. Conditions for the grant of Maternity Leave:
No maternity leave benefit shall be admissible to a woman unless she has been
employed for a total period of not less than six months immediately preceding
the date on which she proceeds on leave.
4. The contractor shall maintain a register of Maternity (Benefit) in the Prescribed
Form as shown in appendix — Il and 1V, and the same shall be kept at the
place of work.

CLAUSE 19G

In the event of the contractor (s) committing a default or breach of any of the
provisions of the Airports Authority of India Contractor’s Labour Regulations
and Model Rules for the protection of health and sanitary arrangements for the
workers as amended from time to time or furnishing any information or
submitting or filling any statement under the provisions of the above Regulations
and Rules which is materially incorrect, he / they shall, without prejudice to any
other liability, pay to the AAI a sum not exceeding Rs.200/- for every default,
breach or furnishing, making, submitting,filing such materially incorrect
statements and in the event of the contractor(s) defaulting continuously in this
respect, the penalty may be enhanced to Rs.200/- per day for each day of default
subject to a maximum of 5 per cent of the estimated cost of the work put to
tender. The decision of the Engineer-in-Charge shall be final and binding on the
parties.

Should it appear to the Engineer-in-Charge that the contractor (s) is / are not
properly observing and complying with the provision of the AAI Contractor’s
Labour Regulations and Model Rules and the provisions of the Contract Labour
(Regulation and Abolition ) Act 1970, and the Contract Labour (R&A) Central
Rules 1971, for the protection of health and sanitary arrangements for work —
people employed by the contractor (s) (hereinafter referred as “the said Rules™)
the Engineer-in-Charge shall have power to give notice in writing to the
contractor

(s) requiring that the said Rules be complied with and the amenities prescribed
therein be provided to the work-people within a reasonable time to be specified in
the notice. If the contractor (s) shall fail within the period specified in the notice
to comply with and/ observe the said Rules and to provide the amenities to the
work-people as aforesaid, the Engineer-in-Charge shall have the power to provide
the amenities hereinbefore mentioned at the cost of the contractor (s). The
contractor (s) shall erect, make and maintain at his / their own expense and to
approved standards all necessary huts and sanitary arrangements required for his /
their work —people on the site in connection with the execution of the works, and
if the same shall not have been erected or constructed, according to approved
standards, the Engineer-in-Charge shall have power to give notice in writing to
the contractor (s) requiring that the said huts and sanitary arrangements be
remodeled and / or reconstructed according to approved standards, and if the
contractor (s) shall fail to remodel or reconstruct such huts and sanitary
arrangements according to approved standards within the period specified in the
notice, the Engineer-in-Charge shall have the power to remodel or reconstruct
such huts and sanitary arrangements according to approved standards at the cost
of the contractor ().
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The contractor (s) shall at his / their own cost provided his / their labour with

sufficient number of huts (hereinafter referred to as the camp) on the following

specifications on a suitable plot of land to be approved the Engineer-in-Chargg’
i. Facility to be provided

a. The minimum height of each hut at the eaves level shall be 2.10

and the floor area to be provided will be at the rate of 2.7 sg.m. (

for each member of the worker’s family staying with the labourer

b. The contractor shall in addition construct suitable cooking plac

minimum area of 1.80m x 1.50m (6’ x 5”) adjacent to the

family.

(7ft.)
sq.ft.)

having a
t for each

c. The contractor(s) shall also construct temporary latrines and/urinals for the
use of the labourers each on the scale of not less than fgur per each one
hundred of the total strength, separate latrines and uringds being provided
for women.

d. The contractor (s) shall construct sufficient numper of bathing and

washing places one unit for every 25 persons residigg in the camp. These
bathing and washing places shall be sdita

ii. Specifications

a. All the huts shall have walls of sun-dried or burnt/bricks laid in mud mortar

or other suitable local materials-asymay be approved by the Engineer-in-

shall be laid with the that

b. The contractor (¢

c. All doors, windo
for security

d. There shall

The contractor (s) shall proviged adequate supply of water for the use of
labourers. The provisions shafl not be less than two gallons of pure and
wholesome water per head pgr day for drinking purposes and three gallons of
clean water per head per dgy for bathing and washing purposes. Where piped
water supply is available sdpply shall be at stand posts and where the supply is
from wells or river, tanks/which may be of metal or masonry, shall be provide.
The contractor (s) shall #lso at his / their own cost make arrangements for laying
pipe lines for water sypply to his / their labour camp from the existing mains
wherever available ang shall pay all fees and charges therefor.

iv. The site selected for the camp shall be high ground, removed from jungle.

v. Disposal of Excyeta:

The contractor (sy shall make necessary arrangement for the disposal of excreta
from the latrineg by trenching or incineration which shall be according to the
requirements Jaid down by the Local Health Authorities. If trenching or
incineration ig not allowed, the contractor (s) shall make arrangements for the
removal of the excreta through the Municipal Committee / authority and inform it
about the nimber of labourers employed so that arrangements may be made by
such Committee / authority for the removal of excreta. All charges on this
account”shall be borne by the contractor and paid direct by him to the
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Municipality / authority. The contractor shall provide one sweeper for ever
seats in case of dry system.

vi. Drainage

The contractor (s) shall provide efficient arrangements for
water so as to keep the camp neat and tidy.

vii. The contractor (s) shall make necessary arran
area sufficiently lighted to avoid accidents t
viii. Sanitation
The contractor(s) shall make arr ments for conservancy and sanitation in the
labour camps according to the-fules of the Local Public Health and Medical
Authorities.

fhing away sullage

ents for keeping the camp
e workers.

The Engineer-in-Charge may require the contractor to dismiss or remove from
the site of the work any person or persons in the contractors’ employ upon the
work who may be incompetent or misconduct himself and the contractor shall
forthwith comply with such requirements. In respect of maintenance/repair or
renovation works etc. where the labour have an easy access to the individual
work premises, the contractor shall issue identity cards to the labourers, whether
temporary or permanent and he shall be responsible for any untoward action on
the part of such labour. Assistant Manager/Junior Executive will display a list of
contractors working in the colony/Blocks on the notice board in the colony and
also at the service centre, to apprise the residents about the same.

It shall be the responsibility of the contractor to see that the building under
construction is not occupied by any body unauthorized during construction, and is
handed over to the Engineer-in-Charge with vacant possession of complete
building. If such building though completed is occupied illegally, then the
Engineer-in-Charge shall have the option to refuse to accept the said
building/buildings in that position. Any delay in acceptance on this account will
be treated as the delay in completion and for such delay, a levy upto 5% of
tendered value of work may be imposed by the General Manager Engg. Whose
decision shall be final both with regard to the justification and quantum and be
binding on the contractor.However, the Executive Director Engg., through a
notice may require the contractor to remove the illegal occupation any time on or
before construction and delivery.

The contractor shall at all stages of work deploy skilled / semi skilled tradesmen
who are qualified and possess certificate in particular trade from CPWD Training
Institute / Industrial Training Institute/National Institution of Construction
Management and research (NICMAR) National Academy of Construction, CIDC
or any similar reputed and recognized Institute managed / certified by State /
Central Government. The number of such qualified tradesmen shall not be less
than 20% of total skilled / semi skilled workers required in each trade at any stage
of work. The contractor shall submit number of man days required in respect of
each trade, its scheduling and the

list of qualified tradesmen alongwith requisite certificate from recognized
Institute to Engineer in charge for approval. Notwithstanding such approval, if
the tradesmen are found to have inadequate skill to execute the work of

CLAUSE 19 1
CLAUSE 19J
CLAUSE 19 K
Employment
of skilled /
semiskilled
workers
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respective trade, the contractor shall substitute such tradesmen within two days of
written notice from Engineer —in- Charge. Failure on the part of contractor to
obtain approval of Engineer-in-Charge or failure to deploy qualified tradesmen
will attract a compensation to be paid by contractor at the rate of Rs.100 per such
tradesman per day. Decision of Engineer in Charge as to whether particular
tradesman possesses requisite skill and amount of compensation in case of default
shall be final and binding.

Provided always, that the provision of this clause, shall not be applicable for
works with estimated cost put to tender being less than Rs.5 crores.

CLAUSE 19L
Registration | The ESI and EPF contributions on the part of employer in respect of this contract
with EPFO shall be paid by the contractor. These contributions on the part of the employer
and ESIC paid by the contractor shall be reimbursed by the Engineer-in-charge to the

contractor on actual basis to a maximum wages of Rs.15000/- per month only

CLAUSE 19 M
Compliance The contractor is required to follow latest NGT guidelines at the construction site
of NGT and any violation of such guidelines will be in his account.
guidelines

CLAUSE 20
Minimum The contractor shall comply with all the provision of the Minimum Wages Act,
Wages 1948, and Contract Labour (Regulation and Abolition) Act, 1970 amended from
Act to be time to time and rules framed thereunder and other labour laws affecting contract
Complied labour that may be brought into force from time to time.
with

CLAUSE 20(A)
Employees The Contractor shall comply with all the provisions of the Employees Provident
Provident Fund & Misc. Provisions Act, 1952/ Jammu & Kashmir Employees Provident
Fund & Funds (and Miscellaneous Provisions) Act, 1961 and ESI Act, 1948, amended

Miscellaneous
Provision Act
1952/Jammu
& Kashmir
Employees
Provident
Funds (and
Miscellaneou
s Provisions)
Act, 1961and
State
Insurance
(ESI) Act,
1948.

from time to time and rules framed thereunder. Some of the provisions are given

below:

a. The contractor shall intimate his PF Account Code No. allotted by Regional PF
Commissioner and ESI Registration No. allotted by ESI Corporation after
award of work and shall continue to have valid PF Account Code No. and ESI
Registration No. till actual completion of the contract.

b. The contractor shall provide a list of contract Workers engaged for contract

work along with their PF Account No. & ESI Registration No.

c. The contractor by 20th of every month shall provide a monthly statement
showing recoveries of contribution and proof of remittance of provident fund
contribution to RPFC and ESI contributions to ESI Corporation in respect of
Workers engaged in contract work.

d. The contractor shall provide copies of PF & ESI challans of monthly
contributions in respect of contract workers engaged for contract work on

month to month basis.
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ESI & EPF amount paid to the statutory authorities by the contractor shall be
reimbursed on actual basis on submission of documentary evidence.

CLUASE 21
Work notto | The contract shall not be assigned or sublet without the written approval of
be sublet. Engineer-in-Charge. And if the contractor shall assign or sublet his contract, or
Action in attempt to do so, or become insolvent or commence any insolvency proceedings
case of or make any composition with his creditors or attempt to do so, or if any bribe,
insolvency gratuity, gift, loan, perquisite, reward or advantage pecuniary or otherwise, shall
either directly or indirectly, be given, promised or offered by the contractor, or
any of his servants or agent to any public officer or person in the employ of AAI
in any way relating to his office or employment, or if any such officer or person
shall become in any way directly or indirectly interested in the contract, the
Engineers in Charge on behalf of the AAI shall have power to adopt the course
specified in Clause 3 hereof in the interest of AAI and in the event of such course
being adopted, the consequences specified in the said Clause 3 shall ensue.
CLUASE 22
All sums payable by way of compensation under any of these conditions shall be
considered as reasonable compensation to be applied to the use of AAI without
reference to the actual loss or damage sustained and whether or not any damage
shall have been sustained.
CLAUSE 23
Changes in Where the contractor is a partnership firm, the previous approval in writing of the
firm’s Engineer-in-Charge shall be obtained before any change is made in the
Constitution | constitution of the firm. Where the contractor is an individual or a Hindu
to undivided family business concern such approval as aforesaid shall likewise be
be intimated | obtained before the contractor enters into any partnership agreement where under
the partnership firm would have the right to carry out the works hereby
undertaken by the contractor. If previous approval as aforesaid is not obtained,
the contract shall be deemed to have been assigned in contravention of Clause 21
hereof and the same action may be taken and the same consequences shall ensue
as provided in the said Clause 21.
CLAUSE 24
All works to be executed under the contract shall be executed under the direction
and subject to the approval in all respects of the Engineer-in-Charge who shall be
entitled to direct at what point or points and in what manner they are to be
commenced, and from time to time carried on.
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Dispute
Resolution
Mechanism
and
Arbitration

Except where otherwise provided in the contract, all questions and disputes
relating to the meaning of the specifications, design, drawings and instruction
here-in before mentioned and as to the quality of workmanship or materials used
on the work or as to any other question , claim, right, matter or thing whatsoever,
in any way arising out of or relating to the contract, designs, drawings,
specifications, estimates, instructions, orders or these conditions or otherwise
concerning the work or the execution or failure to execute the same whether
arising during the progress of the work or after the cancellation, termination,
completion or abandonment thereof shall be dealt with as mentioned hereinafter:

If the contractor considers any work demanded of him to be out side the
requirement of the contract, or disputes any drawing, record or decision given
in writing by the Engineer-in-Charge or if the Engineer in Charge considers
any act or decision of the contractor on any matter in connection with or
arising out of the contract or carrying out of the work, to be unacceptable and
is disputed such party shall promptly within 15 days of the arising of the
disputes request the Executive Director (Engg.)/Regional Executive
Director/Member (Plg) /Chairman, AAI as the case may be, who shall refer
the dispute to Dispute Redressal Committee (DRC) within 15 days along with
a list of disputes with amounts claimed if any, in respect of each such
disputes. The Dispute Redressal Committee (DRC) shall give the opposing
party two weeks for written response, and give its decision within a period of
60 days extendable by 30 days by consent of both the parties from the receipt
of reference from the Executive Director (Engg.)/Regional Executive
Director/Member (Plg) /Chairman, AAIl. Provided that no party shall be
represented before the Dispute Redressal Committee by an advocate / legal
counsel etc.

If the Dispute Redressal Committee (DRC) fails to give its decision within
aforesaid period or any party is dis-satisfied with the decision of Dispute
Redressal Committee (DRC) or expiry of time limit given above, then either
party may within a period of 30 days from the receipt of the decision of
Dispute Redressal Committee (DRC), give notice to the Executive Director
(Engg.)/Regional Executive Director/Member (Plg) /Chairman, AAI as the
case may be for appointment of Arbitrator on prescribed proforma as per
Appendix-XVIl.under intimation to the other party.

It is also a term of contract and each party invoking Arbitration must exhaust
the aforesaid mechanism of settelement of claims/disputes prior to invoking
Arbitration.
The Executive Director (Engg.)/Regional Executive Director/Member (Plg)
/Chairman, AAI shall in such case appoint the sole arbitrator or one of the
three arbitrators as the case may be within 30 days of receipt of such a request
and refer such disputes to arbitration. Wherever the Arbitral Tribunal consists
of three Arbitrators, the contractor shall appoint one arbitrator within 30 days
of making request for arbitration or of receipt of request by Engineer in
Charge to Executive Director (Engg.)/Regional Executive Director/Member
(Plg) /Chairman, AAI for appointment of arbitrator, as the case may be, and
two appointed arbitrators shall appoint the third arbitrator, who shall act as the
presiding arbitrator. In the event of :
a. A party fails to appoint the second arbitrator, or
b. The two appointed arbitrators fail to appoint the Presiding Arbitrator,
then Member (Plg)/Chairman,AAl shall appoint the second or
Presiding Arbitrator as the case may be.
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ii Disputes or difference shall be referred for adjudication through arbitration by
a Tribunal having Sole Arbitrator where tendered amount is Rs. 300.00 Cr or
less. Where tendered value is more than Rs. 300.00 Cr., Tribunal shall consist
of three arbitrators as above. The requirements of the arbitration and the
conciliation act, 1996 (26 of 1996) and further modified act in 2015 and any
statutory modifications or re-enactment thereof and the rules made thereunder
and for the time being in force shall be applicable.

It is a term of this contract that the party invoking Arbitration shall give a list
of disputes with amounts, claimed, if any, in respect of each such disputes
along with the notice for appointment of Arbitrator and giving reference to the
decision of the DRC.

It is also term of this contract that any member of Arbitration Tribunal shall
be a graduate engineer with experience in handling public works, engineering
contracts at a level not lower than Chief Engineer. This shall be treated as
mandatory qualification to be appointed as Arbitrator.

Parties, before or at the time of appointment of Aarbitral Tribunal may agree
in writing for fast track arbitration as per the Arbitration and Conciliation Act,
1996 (26 of 1996) as amended in 2015.

Subject to provision in the Arbitration and Conciliation Act, 1996 (26 of 1996)
as amended in 2015 whereby the counter claims if any can be directly filed
before the arbitrator without any requirement of rerefernce by the Appointing
Authority, the Arbitrator shall adjudicate on only such disputes as are referred
to him by the appointing authority and give separate award against each
disputes and claim referred to him and in all cases where the total amount of
the claims by any party exceed Rs. 1,00,000/-, the Arbitrator shall give
reasons for the award.

It is also a term of the contract that if any fees are payable to the arbitrator,
these shall be paid as per the Act. It is also a term of the contract that the
arbitrator shall be deemed to have entered on the reference on the date he
issues notice to both the parties calling them to submit their statement of
claims and counter statement of claims.

The place of the arbitration shall be mentioned in schedule ‘F’. In case there is
no mention of place of arbitration, the Arbitral Tribunal shall determine the
place of arbitration. The venue of the arbitration shall be such place as may be
fixed by the Arbitral Tribunal in consultation with both the parties. Failing any
such agreement, then the Arbitral Tribunal shall decide the venue.

CLAUSE 26

Contractor to
indemnify
AAI against
Patent Rights

The contractor shall fully indemnify and keep indemnified the Chairman AAI
against any action, claim or proceeding relating to infringement or use of any
patent or design or any alleged patent or design rights and shall pay and royalties
which may be payable in respect of any article or part thereof included in the
contract. In the event of any claims made under or action brought against AAI in
respect of any such matters as aforesaid, the contractor shall be immediately
notified thereof and the contractor shall be at liberty, at his own expense, to settle
any dispute or to conduct any litigation that may arise there from, provided that
the contractor shall not be liable to indemnify the AALI if the infringement of the
patent or design or any alleged patent or design right is the direct result of an
order passed by the Engineer-in-Charge in this behalf.
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Lump sum
Provisions
in Tender

When the estimate on which a tender is made, includes lump sum in respect of
parts of the work, the contractor shall be entitled to payment in respect of the
items of work involved or the part of the work in question at the same rates as are
payable under this contract for such items ,or if the part of work in question is
not, in the opinion of the Engineer-in-Charge payable of measurement, the
Engineer-in-Charge may at his discretion pay the lump- sum amount entered in
the estimate, and the certificate in writing of the Engineer-in-Charge shall be final
and conclusive against the contractor with regard to any sum or sums payable to
him under the provision of the clause.

CLAUSE 28

Action where
no
specifications
are specified

In the case of any class of work for which there is no such specifications as
referred to in Clause 11, such work shall be carried out in accordance with the
Bureau of Indian Standards Specifications. In case there are no such
specifications in Bureau of Indian Standards, the work shall be carried out as per
manufacturers’ specifications.

In case there are no such specifications as required above, the work shall be
carried out in all respects in accordance with the instructions and requirements of
the Engineer-in-Charge.

CLAUSE 29
With-holding i. Whenever any claims for payment of a sum of money arises out of or under the
and lien in contract or against the contractor, the Engineer-in-Charge or the AAI shall be
respect of entitled to withhold and also have a lien to retain such sum or sums in whole
sums due from or in part from the security, if any deposited by the contractor and for the
contractor purpose aforesaid, the Engineer-in-Charge or the AAI shall be entitled to

withhold the security deposit if any, furnished as the case may be and also
have a lien over the same pending finalization or adjudication of any such
claim. In the event of the security being insufficient to cover the claimed
amount or amounts or if no security has been taken from the contractor, the
Engineer-in-Charge or the AAI shall be entitled to withhold and have lien to
retain to the extent of such claimed amount or amounts referred to above
from any sum or sums found payable or which may at any time thereafter
become payable to the contractor under the same contract or any other
contract with the Engineer-in Charge of the AAI or any contracting person
through the Engineer-in-Charge pending finalization of adjudication of any
such claim.

It is an agreed term of the contract that the sum of money or moneys so
withheld or retained under the lien referred to above by the Engineer-in-
Charge or AAI will be kept withheld or retained as such by the Engineer-in-
Charge or AAI till the claim arising out of or under the contract is determined
by the arbitrator. (if the contract is governed by the arbitration clause) by the
competent court, as the case may be and that the contractor will have no
claim for interest or damages whatsoever on any account in respect of such
withholding or retention under the lien referred to above and duly notified as
such to the contractor. For the purpose of this clause, where the contractor is a
partnership firm or a limited company, the Engineer-in-Charge or the AAI
shall be entitled to withhold and also have a lien to retain towards such
claimed amount or amounts in whole or in part from any sum found payable
to any partner/limited company as the case may be, whether in his individual
capacity or otherwise.
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ii. AAI shall have the right to cause an audit and technical examination of the

works and the final bills of the contractor including all supporting vouchers,
abstract, etc,. to be made after payment of the final bill and if as a result of
such audit and technical examination any sum is found to have been overpaid
in respect of any work done by contractor under the contract or any work
claimed to have been done by the him under the contract and found not to
have been executed, the contractor shall be liable to refund the amount of
over payment and it shall be lawful for AAI to recover the same from him in
the manner prescribed in sub-clause (i) of this clause or in any other manner
legally permissible; and if it is found that the contractor was paid less than
what was due to him under the contract in respect of any work executed by
him under it, the amount of such under payment shall be duly paid by AAI to
the contractor, without any interest thereon whatsoever.

Provided that the AAI shall not be entitled to recover any sum overpaid, nor
the contractor shall be entitled to payment of any sum paid short where such
payment has been agreed upon between the Executive Director Engineering /
General Manager Engineering on the one hand and the contractor on the other
under any term of the contract permitting payment for work after assessment
by the Executive Director Engineering / General Manager Engineering.

CLAUSE 29 A

Lien in respect
of claims in
other Contracts

Any sum of money due and payable to the contractor (including the security
deposit refundable to him) under the contract may be withheld or retained by
way of lien by the Engineer-in-Charge or the AAI or any other contracting
person or persons through Engineer-in-Charge against any claim of the
Engineer-in-Charge or AAI or such other person or persons in respect of
payment of a sum of money arising out of or under any other contract made
by the contractor with the Engineer-in-Charge or the AAI or with such other
person or persons.

It is an agreed term of the contract that the sum of money so withheld or
retained under this clause by the Engineer-in-Charge or the AAI will be kept
withheld or retained as such by the Engineer-in-Charge or the AAI or till his
claim arising out of the same contract or any other contract is either mutually
settled or determined by the arbitration clause or by the competent court, as
the case may be and that the contractor shall have no claim for interest or
damages whatsoever on this account or on any other ground in respect of any
sum of money withheld or retained under this clause and duly notified as such
to the contractor.

CLAUSE 30

Employment of
coal mining or
controlled area
labour not
permissible

ili. The contractor

The contractor shall not employ coal mining or controllad area labour falling

deposit imported lab ipyorted by contractors from area, from
which import is p d.

ii. Where ceil i ed labour has been fixed by State or Regional

Labour Commi
labour by the cont .
all immediately remove any labourer who may be pointed
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out by the Engineer-in-Charge as being a coal miging or controlled area

the“approval of the Central Government.

CLAUSE 31

Unfiltered
water supply

The contractor(s) shall make his/their own arrangements for water required for
the work and nothing extra will be paid for the same. This will be subject to the
following conditions.

i. That the water used by the contractor (s) shall be fit for construction purposes
to the satisfaction of the Engineer-in-Charge.

ii. The Engineer-in-Charge shall make alternative arrangements for supply of
water at the risk and cost of contractor (s) if the arrangements made by the
contractor (s) for procurement of water are in the opinion of the Engineer-in-
Charge, unsatisfactory.

CLAUSE 31A

Departmental
water supply, if
available

Water if available may be supplied to the contractor by the dep

the following conditions:-

i. The water charges @1% shall be recovered o
done.

artment subject to

gross amount of the work

iii. The Department do not ¢ ‘:j’ to maintain uninterrupted supply of water
the contractor (s) to make alternative
his/their own cost in the event of any temporary

not held up forwant of water. No claim of damage or refund of water charges
will be entektained on account of such break down.

CLAUSE 32

Alternate water
arrangements

i. Where there is no piped water supply arrangement and the water is ta

the contractor from the wells or han constructed by I, no
charge shall be recovered from th The contractor
shall, however, draw water at at it does not interfere
with the normal use for \N‘?} and well are intended. He will

also be responsible q@ abnormal repairs arising out of his use,
the cost of whi all b overable from him. The Engineer-in-Charge
| a

shall be the fi ority to determine the cost recoverable from the
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contractor on this account and his decision shall be binding on the contractor.
ii. The contractor shall be allowed to construct temporary wells in
taking water for construction purposes gnly after he has go
Engineer-in-Charge in writi C? arges shall

contractor on this a

necessary safetz?ﬁ ments to avoid accidents or damage to adjacent
buildings@a nd service lines shall be responsible for any accidents or
damage caused due to consteaCtion and subsequent maintenance of the wells

and shall restore the nd to its original condition after the wells are
dismantled on pletion of the work.

CLAUSE 33

Return of
Surplus
materials

Notwithstanding anything contained to the contrary in this contract, where any
materials for the execution of the contract are procured with the assistance of
AAI either by issue from AAI stocks or purchase made under orders or permits or
licenses issued by AAL, the contractor shall hold the said materials economically
and solely for the purpose of the contract and not dispose of them without the
written permission of the AAI and return, if required by the engineer-in-Charge,
all surplus or unserviceable materials that may be left with him after the
completion of the contract or at its termination for any reason whatsoever on
being paid or credited such prices as the Engineer-in-Charge shall determine
having due regard to the condition of the materials. The price allowed to the
contractor however shall not exceed the amount charged to him excluding the
element of storage charges. The decision of the Engineer-in-Charge shall be final
and conclusive. In the event of breach of the aforesaid condition, the contractor
shall in addition to throwing himself open to action for contravention of the terms
of the license or permit and / or for criminal breach of trust, be liable to AAI for
all moneys, advantages or profits resulting or which in the usual course would
have resulted to him by reason of such breach.

CLAUSE 34

Hire of plant &
Machinery

i. The Contractor shall arrange at his own expense all tools, plant, machinery and
equipment(hereinafter referred to as T&P) required for execution of the work
except for the Plant & Machinery listed in Schedule ‘C’ and stipulated for
issue to the contractor. If the contractor requires any item of T&P on hire from
the T&P available with the AAI over and above the T&P stipulated for issue,
the AAI will, if such item is available, hire it to the contractor at rates to be
agreed upon between him and the Engineer-in-charge. In such a case, all the
conditions hereunder for issue of T & P shall also be applicable to such T&P
as is agreed to be issued.

ii. Plant & Machinery when supplied on hire charges shown in Schedule ‘C’ shall
be made over and taken back at the departmental equipment yard / shed shown
in Schedule ‘C’ and the contractor shall bear the cost of carriage from the
place of issue to the site of work and back. The contractor shall be responsible
to return the plant and machinery with condition in which it was handed over
to him, and he shall be responsible for all damage caused to the said plant and
machinery at the site of work or elsewhere in operation and otherwise during
transit including damage to or loss of plant and for all losses due to his failure
to return the same soon after the completion of the work for which it was
issued. The Engineer-in-charge shall be the sole judge to determine the
liability of the contractor and its extent in this regard and his decision shall be
final and binding on the contractor.
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iv.

VL.

Vii.

Vii

iX.

The plant and machinery as stipulated above will be issued as and when
available and if required by the contractor. The contractor shall arrange his
programme of work according to the availability of the plant and machinery
and no claim, whatsoever, will be entertained from him for any delay in supply
by the department.

The hire charges shall be recovered at the prescribed rates from and inclusive
of the date the plant and machinery made over upto and inclusive of the date of
the return in good order even though the same may not have been working for
any cause except major breakdown due to no fault of the contractor or faulty
use requiring more than three working days continuously (excluding
intervening holidays and Sundays) for bringing the plant in order. The
contractor shall immediately intimate in writing to the Engineer-in-charge
when any plant or machinery gets out of order requiring major repairs as
aforesaid. The Engineer-in- charge shall record the date and time of receipt of
such intimation in the log sheet of the plant or machinery. Based on this if the
breakdown before lunch period or major breakdown will be computed
considering half a day’s breakdown on the day of complaint. If the breakdown
occurs in the post lunch period of major breakdown will be computed starting
from the next working day. In case of any dispute under this clause, the
decision of the Executive Director (Engg) /General Manager (Engg) shall be
final and binding on the contractor.

. The hire charges shown above are for each day of 8 hours (inclusive of the

one hour lunch break) or part thereof.

Hire charges will include service of operating staff as required and also supply

of lubricating oil and stores for cleaning purposes. Power fuel of approved

type, firewood, kerosene oil etc. for running the plant and machinery and also
the full time chowkidar for guarding the plant and machinery against any loss
or damage shall be arranged by the contractor who shall be fully responsible
for the safeguard and security of plant and machinery. The contractor shall on
or before the supply of plant and machinery sign an agreement indemnifying
the Department against any loss or damage caused to the plant and machinery
either during transit or at site of work.
Ordinarily, no plant and machinery shall work for more than 8 hours a day
inclusive of one hour lunch break. In case of an urgent work however, the
Engineer-incharge may, at his discretion, allow the plant and machinery to
be worked for more than normal period of 8 hours a day. In that case, the
hourly hire charges for overtime to be borne by the contractor shall be 50%
more than the normal proportionate hourly charges (1/8th of the daily
charges) subject to a minimum of half day’s normal charges on any
particular day. For working out hire charges for over time, a period of half
an hour and above will be charged as one hour and a period of less than half
an hour will be ignored.

i. The contractor shall release the plant and machinery every seventh day for
periodical servicing and / or wash out which may take about three to four
hours or more. Hire charges for full day shall be recovered from the
contractor for the day of servicing / wash out irrespective of the period
employed in servicing.

The plant and machinery once issued to the contractor shall not be returned
by him on account of lack of arrangements of labour and materials, etc. on
his part, the same will be returned only when they are required for major
repairs or when in the opinion of the Engineer-in-charge, the work or a
portion of work for which the same was issued is completed.

Log Book for recording the hours of daily work for each of the plant and
machinery supplied to the contractor will be maintained by the Department
and will be countersigned by the contractor or his authorised agent daily. In

AA.lL

C-NIL [I-NIL O- NIL GCC 63




Clauses of Contract

Ah

———

Xi.

Xil.

Xiil.

Xiv.

case the contractor contests the correctness of the entries and / or fails to sign
the Log Book, the decision of the Engineer-in-charge shall be final and
binding on him. Hire charges will be calculated according to the entries in
the Log Book and will be binding on the contractor. Recovery on account of
hire charges for road rollers shall be made for the minimum number of days
worked out on the assumption that a roller can consolidate per day and
maximum quantity of materials or area surfacing as noted against each in the
annexed statement (see attached annexure).

In the case of concrete mixers, the contractors shall arrange to get the hopper
cleaned and the drum washed at the close of the work each day or each
occasion. (a) In case rollers for consolidation are employed by the contractor
himself, log book for such rollers shall be maintained in the same manner as
is done in case of departmental rollers, maximum quantity of any items to be
consolidated for each roller-day shall also be same as in Annexure to Clause
34(x). For less use of rollers, recovery for the less roller days shall be made
at the stipulated issue rate.

The contractor shall be responsible to return the plant and machinery in the
condition in which it was handed over to him and he shall be responsible for
all damage caused to the said plant and machinery at the site of work or
elsewhere in operation or otherwise or during transit including damage to or
loss of parts, and for all losses due to his failure to return the same soon after
the completion of the work for which it was issued. The Engineer-in-charge
shall be the sole judge to determine the liability of the contractor and its
extent in this regard and his decision shall be final and binding on the
contractor.

The contractor will be exempted from levy of any hire charges for the
number of days he is called upon in writing by the Engineer-in-charge to
suspend execution of the work, provided AAI’s plant and machinery in
question have, in fact, remained idle with the contractor because of the
suspension.

In the event of the contractor not requiring any item of plant and machinery
issued by AAI though not stipulated for issue in Schedule ‘C’ any time after
taking delivery at the place of issue, he may return it after two days written
notice or at any time without notice if he agrees to pay hire charges for two
additional days without, in any way, affecting the right of the Engineer-in-
charge to use the said plant and machinery during the said period of two
days as he likes including hiring out to a third party.

CLAUSE 35
Condition i.  The contractor undertakes to make arrangement far|the supervisior, of the
relating to use work by the firm supplying the tar or bitumen use
of asphaltic ii. The contractor shall collect the total quanti
materials the work as per standard formula, befofr
and shall hypothecate it to
remains unused on comple
materials in actua !
specifications | 8 aband
deduction equivalentiothe cost g#Uinused materials as determined by the
Engineer-in- e and the material return to the contractors.
Although the"materials age“hypothecated to AAI, the contractor undertakes
the responsibility for th€ir proper watch, safe custody and protection against
all risks. The matefials shall not be removed from site of work without the
consent of t
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iii. The contractor shall be_sesponsible for rectifying defects noticed within a

CLAUSE 36

Employment of
Technical Staff
and employees

Contractors Superintendence, Supervision, Technical staff & Employees

i. The contractor shall provide all necessary superintendence during execution
of the work and all along thereafter as may be necessary for proper fulfilling
of the obligations under the contract.

The Contractor shall immediately after receiving letter of acceptance of the
tender and before commencement of the work, intimate in writing to the
Engineer-in-Charge, the name (s), qualifications experience, age, address (S)
and other particulars along with certificates, of the principal technical
representative to be charge of the work and other technical representative (s)
who will be supervising the work. Minimum requirement of such technical
representative (s) and their qualifications and experience shall not be lower
than specified in schedule ‘F”. The Engineer-in-Charge shall within 3 days
of receipt of such communication intimate in writing his approval or
otherwise of such a representative (s) to the contractor. Any such approval
may at any time be withdrawn and in case of such withdrawal, the contractor
shall appoint another such representative (s) according to the provisions of
this clause. Decision of the tender accepting authority shall be final and
binding on the contractor in this respect. Such a principal technical
representative and other technical representative (s) shall be appointed by the
contractor soon after receipt of the approval from Engineer-in-charge and
shall be available at site before start of work.

All the provisions applicable to the principal technical representative under
the clause will also be applicable to other technical representative(s). The
principal technical representative and other technical representative (s) shall
be present at the site of work for supervision at all times when any
construction activity is in progress and also present himself/themselves, as
required to the Engineer-in-Charge and / or his designated representative to
take instructions. Instructions given to the principal technical representative
or other technical representative (s) shall be deemed to have the same force
as if these have been given to the contractor. The Principal Technical
Representative and other technical representatives shall be actually available
at site fully during all stages of execution work, during recording / checking
/ test checking of measurements of works whenever so required by the
Engineer-in-Charge and shall also note down instructions conveyed by the
Engineer-in-Charge or his designated representative (s) in the site order book
and shall affix his/their signature in token of noting down the instructions
and in token of acceptance of measurements / checked measurements / test
checked measurements. The representative (s) shall not look after any other
work. Substitutes, duly approved by engineer — in-Charge of the work in
similar manner as aforesaid shall be provided in event of absence of any of
the representative (s) by more than two days. If the Engineer—in—Charge,
whose decision in this respect is final and binding on the contractor, is
convinced that no such technical representative (s) is/are effectively
appointed or is/are effectively attending or fulfilling the provision of this
clause, a recovery (non-refundable) shall be effected from the contractor as
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specified in Schedule ‘F’ and the decision of the Engineer—in- Charge as
recorded in the site order book and measurement recorded checked/test
checked in Measurement Books shall be final and binding on the contractor.
Further if the contractor fails to appoint suitable technical Principal technical
representative and / or other technical representative (s) and if such
appointed persons are not effectively present or are absent by more than two
days without duly approved substitute or do not discharge their
responsibility satisfactorily, the Enginee—in—Charge shall have full powers to
suspend the execution of the work until such date as suitable other technical
representative (s) is / are appointed and the contractor shall be held
responsible for the delay so caused to the work. The contractor shall submit
a certificate of employment of the technical representative (s) (in the form of
copy of Form- 16 or CPF deduction issued to the Engineer employed by
him) alongwith every running account bill / final bill and shall produce
evidence if at any times so required by the Engineer—in—Charge.

The contractor shall provide and employ on the site only such technical
assistants as are skilled, and experienced in their respective fields and such
foremen and supervisory staff as are competent to give proper supervision to
the work. The contractor shall provide and employ skilled, semi-skilled and
unskilled labour as is necessary for proper and timely execution of the work.
The Engineer-in-Charge shall be at liberty to object to and require the
contractor to remove from the works any person who in his opinion
misconducts himself, or is incompetent or negligent in the performance of
his duties or whose employment is otherwise considered by the Engineer-in
Charge to be undesirable. Such person shall not be employed again at works
site without the written permission of the Engineer-in-Charge and the
persons so removed shall be replaced as soon as possible by competent
substitutes.

The contractor shall not change his engineer/supervisory staff after approval
of the Engineer-In-Charge. If Contractor wants to replace any of his staff
due to unavoidable circumstances, he will seek permission of Engineer-In-
Charge indicating reasons for such change, qualification and experience of
the alternative employee suggested by him. The qualification and experience
of the alternative staff shall not be inferior to the person employed earlier.

CLAUSE 37
Levy/Taxes/ 1. Taxes:
Royalty/ Land a. All Tendered rates should be inclusive of all taxes excluding GST.
Licence fee Wherever supplies/services involve imports, the same should be
payable by identified separately. Basic Custom Duty will be paid by AAI by utilizing
Contractor EPCG license/duty scrip under SEI scheme of GOI. GST shall be paid to

bidder for any taxable supply/services against a valid Tax Invoice.

b. The bidder is required to provide Tax type and Tax percentage in all bids
other than that of civil works.

¢. In case of composite works having component of SITC items, such as
Electrical & Mechanical Installation, Airport System. Security, IT,
Furniture etc should be identified separately with value of goods and
services, Tax Rate, amount of Tax so as to enable AAI to claim Input Tax
Credit on such items.

AA.lL

C-NIL [I-NIL O- NIL GCC 66




Clauses of Contract

)41»-——\

d. In case of change in rate of Tax or any provision relating to levy of Tax

resulting in increase in burden of Tax on the contactor, the contractor
shall be entitled to receive any compensation for such increase in
quantum of Tax payable by the contractor. Similarly recovery shall be
made from the contractor on account of decrease of rate of Tax or any
provision relating to levy of Tax.

2. Royalty:

a.

b.
c.

The contractor shall at his own expense, provide all materials required for
the works other than those which are to be supplied by AAIL The
contractor shall deposit royalty and obtain necessary permit for
collection of stone, sand, red bajri, kankar etc. from the local authority in
the matter and will abide by the notification issued by Central Govt. /
State Government / Local State Authorities as applicable from time to
time in this regard. The contractor is also bound to allow deduction from
his bills any difference in statutory taxes/royalty and penalty proposed by
Local State Authorities to AAI till finalization of settlement of all
demands in this regard by Central / State Govt.

This will also be applicable to forest produce.

If pursuant to or under any law, notification or order any royalty, cess or
the like becomes payable by the AAI and does not any time become
payable by the contractor to the State Government. Local authorities in
respect of any material used by the contractor in the works then in such a
case, it shall be lawful to the AAI and it will have the right and be
entitled to recover the amount paid in the circumstances as aforesaid
from dues of the contractor.

3. License fee for land
a. The contractor shall be liable to pay license fee for the land allotted by

AAI for installation of plants,labour camp, cement godown and site
office at AAI prevailing rates of license fee for unpaved land at the time
of call of tender.

In addition a security deposit at the rate of Rs 500/- per sgm in the form
of DD/BG shall also be deposited by the contractor. In case contractor
do not deposit security deposit same shall be deducted from Ist Running
Account Bill.

Such security deposit shall be released only after allotted land has been
fully vacated by the contractor to entire satisfaction of Engineer-in-
Charge.

CLAUSE 38

Conditions for
reimbursement
of levy/taxes if
levied after
receipt of
tenders

All Tendered rates should be inclusive of all taxes excluding GST.
Wherever supplies/services involve imports, the same should be
identified separately. Basic Custom Duty will be paid by AAI by utilizing
EPCG license/duty scrip under SEI scheme of GOI. GST shall be paid to
bidder for any taxable supply/services against a valid Tax Invoice.

The bidder is required to provide Tax type and Tax percentage in all bids
other than that of civil works.

In case of composite works having component of SITC items, such as
Electrical & Mechanical Installation, Airport System. Security, IT,
Furniture etc should be identified separately with value of goods and
services, Tax Rate, amount of Tax so as to enable AAI to claim Input Tax
Credit on such items.
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4. In case of change in rate of Tax or any provision relating to levy of Tax
resulting in increase in burden of Tax on the contactor, the contractor shall
be entitled to receive any compensation for such increase in quantum of Tax
payable by the contractor. Similarly recovery shall be made from the
contractor on account of decrease of rate of Tax or any provision relating to
levy of Tax.

5. The contractor shall keep necessary books of accounts and other documents
for the purpose of this condition as may be necessary and shall allow
inspection of the same by a duly authorised representative of AAI or the
Engineer-in-Charge and further shall furnish such other information /
document as the Engineer-in- Charge may require from time to time.

6. The contractor shall, within a period of 30 days of the imposition of any
such further tax or levy or cess, give a return notice thereof to the Engineer-
in-charge that the same is given pursuant to the condition, together with all
necessary information relating thereto.

CLAUSE 39

Termination of
contract on

Without prejudice to any of the rights or remedies under this contract, if the
contractor dies, the Engineer-in-charge on behalf of the AAI shall have the option

death of of terminating the contract without compensation to the contractor.
contractor
CLAUSE 40
If relative The contractor shall not be permitted to tender for works in AAIl wherein his
working in AAI | near relative is posted as an Officer responsible for award and execution of work.
then the He shall also intimate the names of persons who are working with him in any
contractor not | capacity or / are subsequently employed by him and who are near relatives to any
allowed to officer of AAI. Any breach of this condition by the Contractor would render him,
tender. the contract liable to be rejected at any stage.
NOTE: By the term “near relatives” is meant wife, husband, parents and grand
parents, children and grandchildren, brothers and sisters, uncles, aunts and
cousins and their corresponding in-laws.
CLAUSE 41

No any officer
in Department
of Engineering
to work as
contractor
within one year
of retirement

Engineer or any officer employed in engineering or administrative duties in an
engineering department of AAI shall not work as a contractor or employee of
contractor for a period of one year after his retirement from AAI service without
the prior permission of AAI in writing. This contract is liable to be cancelled if
either the contractor or any of his employees is found at any time to be such a
person who had not obtained the permission of AAI as aforesaid, before
submission of the tender or engagement in the contractor’s service, as the case
may be.
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Integrity Pact
and
Independent
External
Monitor.

Signing of Integrity Pact (As per Appendix XVIII) is mandatory for eve
bidder/contractor if provided so in Schedule F.

All tenderers shall have to submit an undertaking as per Appendix XVIII /4
with tender documents. AAI shall appoint Independent External Monitgr(s) to
oversee effective implementation of Integrity Pact for such works/supplies. For
this purpose, a panel of Independent External Monitors shall be constityted by the
Authority in concurrence with Central Vigilance Commission (CVC),

long

i. The Contractor/Supplier shall have to act in accordance with the/conditions
laid down in the integrity pact.
a. Signing of Integrity Pact is mandatory for every Bigder/Contractor in

this procurement/bid process the signed original pact to be send to the

mentioned in NIT.
b. The Bidder/contractor s

employed by ]
knowledge W / Bidder) shall engitle the authority to take all or any
one o tioh as specified in sgction 6 of the integrity pact.
ii. Incase any wvi n of above conduct/s established, AAI reserves right to
take follo ctions.

| ractor commits a vig
nder the Integrity Pact

ation of its commitments and obligations

Program during bidding process, he shall be

able for disqualificatign from tender process and forfeiture of his

Earnest Money Deposit/ Bid Security.

In case of violation gf the Integrity Pact after award of the contract,
Authority is entitled to terminate the contract and shall be entitled to
demand and recoyer from the contractor damages equivalent to 5% of
the contract valge or the amount equivalent to Security Deposit or
Performance Bank Guarantee, whichever is higher.

c. Authority may initiate appropriate proceedings against the contractor.

d. Contractor Mvill be liable to pay damages as determined by the
Authority.

e. Contractgr against whom an action for violation of its commitments
and obligations has been taken earlier, again commits a violation, the
Authofity is entitled to debar such contractor for future tender/
contyact processes for a period as deemed fit.

iolation is considered to have occurred if the Authority is fully

sgtisfied with the available documents and evidence submitted along-

ith Independent External Monitor’s recommendations / suggestions
that no reasonable doubt exist in the matter.
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CLAUSEA42
Return of i.  After completion of the work and also at any intermediate stage in the event
material and of non-reconciliation of materials issued, consumed and in balance — (see
recovery for Clause 10), Theoretical quantity of materials issued by the AAI for use in the

excess material
issued.

work shall be calculated on the basis and method given hereunder;

a. Quantity of cement & bitumen shall be calculated on the basis of
quantity of cement & bitumen required for different items of work as
shown in the Schedule of Rates mentioned in Schedule ‘F’. In case any
item is executed for which standard co-efficients for the consumption of
cement or bitumen are not available in the above mentioned schedule /
statement or cannot be derived from the same shall be calculated on the
basis of standard formula to be laid down by the Engineer-in-Charge.

b. Theoretical quantity of steel reinforcement or structural steel sections
shall be taken as the quantity required as per design or as authorised by
Engineer-in- Charge, including authorised lappages, chairs etc. plus 3%
wastage due to cutting into pieces, such theoretical quantity being
determined and compared with the actual issues each diameter-wise,
section wise and category wise separately.

c. Theoretical quantity of G.I. & C.I. or other pipes, conduits, wires and
cables pig lead and G.I. / M.S. sheets shall be taken as quantity actually
required and measures plus 5% for wastage due to cutting into pieces
(except in the case of G.I/M.S. sheets it shall be 10%), such
determination & comparison being made diameter wise & category-
wise.

d. For any other material as per actual requirements.
Over the theoretical quantities of materials so computed a variation shall be
allowed as specified in Schedule ‘F’. The difference in the net quantities of
material actually issued to the contractor and the theoretical quantities
including such authorised variation, if not returned by the contractor or if not
fully reconciled to the satisfaction of the Engineer-in-Charge within fifteen
days of the issue of written notice by the Engineer-in-Charge to this effect
shall be recovered at the rates specified in Schedule ‘F’, without prejudice to
the provision of the relevant conditions regarding return of materials
governing the contract. Decision of Engineer-in-Charge in regard to
theoretical quantities of materials, which should have been actually used as
per the Annexure of the standard schedule of rates and recovery at rates
specified in Schedule ‘F’ shall be final and binding on the contractor. For
nonscheduled items, the decision of the Engineer — in - charge regarding
theoretical quantities of materials which should have been actually used,
shall be final and binding on the contractor.

The said action under this clause is without prejudice to the right of the AAI

to take action against the contractor under any other conditions of contract

for not doing the work according to the prescribed specifications.

For materials brought by the contractor for use in item of work at site,

similar theoretical consumption shall be prepared and submitted to the

Engineer-in-Charge for verification. If it is found that material consumed in

the work is less than the theoretical consumption after taking into account

permissible minus variation, the recovery for corresponding material shall be

effected as per rates specified in schedule ‘F’ under Clause 42.

AA.lL
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Compensation
during warlike
situations / act
of terrorism

The work (whether fully constructed or not) and all materials, machines, togs
and plants scaffolding, temporary buildings and other things connected therey/ith
shall be at the risk of the contractor until the work has been delivered 30 the
Engineer-in-Charge and a certificate from him to that effect obtained. In the event
of the work or any materials properly brought to the site for incorporaion in the
work being damaged or destroyed in consequence of hostilities/or warlike
operation or act of terrorism, the contractor shall when ordered (in ¥riting) by the
Engineer-in-Charge to remove any debris from the site, collect apd properly stack
or remove in store all serviceable materials/4alvaged from the damaged work and
shall be paid at the contract rates in accordance with t#fe provision of this
agreement for the work of clearing the s'@ f debris, gtacking or removal of
serviceable material and for reconstruction of all works/Grdered by the Engineer-
in-Charge, such payments being in a n to compepéation upto the value of the
work original executed before being da ged or degtroyed and not paid for.

In case of works damaged or desttoyed’but not alyéady measured and paid for, the
compensation shall be assesse e Engineey~in charge upto Rs.5,000/- and by
the Executive Director Eng erned for g/higher amount. The contractor shall
be paid for the damages / ction suffeyed and for restoring the material at the

rate based on analysi$\0 tenderedAor in accordance with the provision of
the contract. The ce of the Engfneer-in- Charge regarding the quality and

quantity of materials-andthe purposg for which they were collected shall be final

and binding on a

arlike operation (a) unless the contractor had taken

consequence of\hostilities or
all such a tions againgt air raid as are deemed necessary by the A.R.P.
Officers\or the’ Engineer-in- Charge (b) for any material etc. not on the site of the

In the event of the gontractor having to carry out reconstruction as aforesaid, he
shall be alloweg such extension of time for its completion as is considered
reasonable by the Engineer — in - charge.

CLAUSE 44

Apprentices
Act provisions
to be complied

The contractor shall comply with the provisions of the Apprentices Act, 1961 and
the rules and orders issued thereunder from time to time. If he fails to do so, his
failure will be a breach of the contract and the Executive Director Engg. / General

with Manager (Engg.) may, in his discretion, cancel the contract. The contractor shall
also be liable for any pecuniary liability arising on account of any violation by
him of the provisions of the said Act.
CLAUSE 45
Release of Security Deposit of the work shall not be refunded till the contractor produces a

security deposit
after labour
clearance

clearance certificate from the Labour Officer. As soon as the work is virtually
complete the contractor shall apply for the clearance certificate to the Labour
Officer under intimation to the Engineer-in-Charge. The Engineer-in-Charge, on
receipt of the said communication, shall write to the Labour Officer to intimate if
any complaint is pending against the contractor in respect of the work. If no
complaint is pending, on record till after 3 months after completion of the work
and / or no communication is received from the Labour Officer to this effect till

six months after the date of completion, it will be deemed to have received the
clearance certificate and the Security Deposit will be released if otherwise due.
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CLAUSE 46

Contractor’s
Liability and
Insurance of
Works

Vi.

From commencement to completion of the Works, the Contractor shall take
full responsibility for the case thereof and for taking precautions to prevent
loss or damage and to minimize loss or damage to the greatest extept
possible and shall be liable for any damage or loss that may happen to the
Works or any part thereof and all AA I’s T & P from any cause whatsoevpr
(save and except the Excepted Risks) and shall at his own cost repair afd
make good the same so that at completion, the Works and all AAI’s T &|P
shall be in good order and condition and in conformity in every respect with
the requirements of the Contract and instructions of the Engineer-in-Charge.

In the event of any loss or damage to the Works or any Part thereof or to afy
T & P, to any material or articles at the Site from any of the Excepted Risks
the following provisions shall have effect:
a. The Contractor shall, as may be directed in writing by the Engineer-ip-
Charge, remove from the Site any debris and so much of the works ps
shall have been damaged, taking to AAT’s store such AAI’s T & PP,
articles and/or materials as may be directed;
b. The contractor shall, as may be directed in writing by the Engineer-ip-
Charge, proceed with the erection apd \completion of the Works under
and in accordance with the provisiops and Conditions of the Contragt;
and
Provided always that the Contractor sha
the above provisions in respect of
occasioned by any failure on_hi

Contract or not taking precaution’s
amount of such Ioss or dama

pot be entitled to payment under
much loss or damage as has beg¢n
to perform his obligation under the

,in the joint mame gf AR
from whatever cause
responsible uhderthg
and the cont

ising (other than the accepted risks )for which he is
p tefms of the contract and in such manner that the AAI

ried out by them for the purpose of complying with its
{/defects liability clause hereof;

5 including temporary works to their full value executed from
ime.

b. The consfruction materials and equipments to their full value brought on

to the site
The Contract
and claims fo
which may
maintenance
costs, charges
Before comm
any way lim
insure at his ¢
any AAI pro
1.00 lakh wit]

by the contractor.

pr shall indemnify and keep indemnified AAI against all losses
r injuries or damage to any persons or any property whatsoever
arise out of or in consequence of the construction and
pf Works and against all claims, demands proceedings, damage
and expenses whatsoever in respect of or in relation thereto.
encing execution of the work, the Contractor shall, without in
ting his obligations and responsibilities under this condition,
wn cost against any damage, loss or injury which may occur to
perty,or to any person for at least the minimum amount of Rs.
h unlimited number of occurrences (including any employee of

vii. The contractof shall at all times indemnify AAI against all claims, damages
or compensatjon under the provisions of Payment or Wages Act, 1936,

AAI) by or a}ising out of carrying out of the Contract.
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viii.

Xi.

Xil.

Xiii.

Minimum Wages Act, 1948, Employer’s Liability Act, 1938, the

Workmen’s Compensation Act, 1923, Industrial Disputes Act, 1947 and th
Maternity Benefit Act, 1961 or any modifications thereof or any other |
relating thereto and rules made there under from time to time or
consequence of any accident or injury to any workman or other persons fn or
about the Works, whether in the employment of the Contractor or ngt, his
agents or servants, and also against all costs, charges and expenses of any
suit, action or proceedings arising out of such accident or injury and against
all sum or sums which may with the consent of the Contractor
compromise or compound any claim. Without limiting his obli

cancelled till the Engineer-in-Charge has agreed to their cancellation in

writing.

The Contractor shall prove to the Engineer-in-Charge/from time to time that
he has taken out all the insurance poli referred to/above and has paid the
necessary premiums for keeping the pglicies alive fill expiry of the Defects
Liability Period. A self-certified cop licies are required to be
submitted to the Engineer-in-ch

The Contractor shall ensure tha lar insurarice policies are taken out by

his subcontractors (if any)

ible for any claims or losses
to AAI resulting from theif far

equate insurance protection in

his subcontractor (if a e case may pe, the relevant policy or policies
and premiums receip nd when requjred by the Engineer-in-Charge. A
self-certified co
Engineer-in-char
If the Contracto

the same as a debt due from tlfe Contractor.

In case contractor takes Contractor All Risk (CAR) Policy in joint name of
AAI and Contractor for fyll tendered value alongwith third party liability
(max of 10% of tendered fralue or as applicable as per Insurance Regulatory
Authority of India) then ghere is no requirement for taking separate insurance
by sub contractors.
However, workmen cgpmpensation policy is required to be taken separately
by main contractor aiid sub contractor for workers employed by them.

CLAUSE 47

Composite
Contract and
responsibilities
of main agency

work consisting of civil

i. The tenders hawe been called for composi
construction ayid otheﬁﬁmed speciatized works. The pre-qualification

criteria shall e for subhead of work independently. The
criteri r the main work shall be considered for

e work. However the agency shall be allowed to

execution @f com

AA.lL
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execute only those specialized subheads of works for which bidder meets gQ
criteria individually.
The main contractor shall be permitted to execute only those works (coyered
under one or more subhead) for which he meets all requirements
qualification including financial, technical and technological requyfrement
specified in the PQ criteria.

specialized works under various subheads for which he himself has failed to
meet PQ criteria. In such case he will appoint his associate for the execution
of each specialized work with the approval of the NIT approving authority.
The main contractor shall intimate the names of only those/agencies who
fully meet the PQ criteria for each specialized work for the g€ceptance of the
department.
Main contractor shall not be permitted to change their asgociate agencies in
the course of execution of work. If change of agency /s inevitable then a
request shall be submitted to the engineer-in-charge i writing giving full
justification for change of agency. The proposal should include name of the
alternate agency along with his financial, technical cgpabilities and work
experience in the appropriate field. Such change shall be allowed only after
receiving approval from the competeitauthority.

Composite
contract-

Tripartite
agreement

tender is more than Rs.500.00 crores.

This clause is applicable for the wc@)ﬁwhich e estimated cost put to
The main contractor shall finalise p

ates, terpns and conditions and mode of

subhead of works on réceip work order but specifications, preferred
makes of materials andmance of system shall remain as specified in
tender document.

The main contract all arrange an agreement between department, main

contractor and ass agencies for all subheads on receipt of work order
from the engin n-charge. Main gontractor and expert agency shall be

jointly responsible for quality of work and performance of the system.
@’

associated agency for each specialized
pletion period or within one month from
later along with documentary evidence for
pabilities and their experience for executing

2 of stipulated ¢
ork order whichever i

the \p@me of associated agéncy. Approval / rejection for the name of
associated agency shall be accorded thereafter by NIT approving authority
within a period of 15 days gach subhead wise.

The main contractor shafl submit duly signed tripartite agreement on the
format provided by AAY within 2/12" of stipulated completion period or 60
days whichever is latgr for acceptance and signature of department. The
extension of time for Aigning of this agreement shall not be generally
permitted. The signigg time shall only be extended if handing over of site is
delayed due to reaspns beyond control of the contractor.

Conditions of
composite
contract

Main contractor shall be responsible for submission of earnest money.

The mobilizatiory advance shall be paid to main contractor as per terms and
conditions of cgntract and indicated under Clause 10 B. The first instalment
of mobilizatiop advance shall be corresponding to the value of work which
shall be exeCuted by the main contractor. The subsequent mobilization
advances cofresponding to value of work covered in each subhead shall be
released oif signing of each Tripartite Agreement with expert agency for the

ity deposit shall be deducted from the running bills of main
contractor after adjustment of full earnest money
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Main contractor shall be responsible for completion of work as per time
schedule indicated in the NIT. The compensation for the delay'shall be levied
on the main contractor only.

The coordination meetings called by AAI or it’s representative shall be
attended by associated expert agencies as and when requiyed. Expert agency
shall be responsible for technical soundness, quality of watk and adherence to
tender specifications. The main contractor as well as associated agency shall
be responsible for rectification of deficiencies noticed irf specialized work.

Payment
Conditions for
Composite
Contract

It will be the responsibility of main contractor to finajize expert agencies for
the execution of works covered under all subheagls of NIT and get the
tripartite agreements signed as per NIT requirement at an early date. The
main contractor shall not be paid for value of wgrk covered under second
running bill & subsequent bills till all Tripartite Agreements are signed by all
agencies concerned.
The main contractor must fill the ratio of work which shall govern the ratio of
direct payment to the expert agency and to/the main contractor for each
subhead of work in schedule F. This ratio may also be indicated in tripartite
agreement. Thus direct payment to each expgrt agency shall be released in the
same ratio from the net payment (after all d¢ductions).

The running bill for gpecialized work shall be processed as per terms and
conditions of the contra
and part rate for inco

under (ii) is not fi
of the net payable a

Clause 48

Escrow
Account

All paymenits for the works estimated cost more than Rs.500 Cr shall be

made/on ough Escrow Atcount opened by the contractor. However for
workscosting less than Rs.500 Cr., it shall be at the descretion of Technical
Sangti

ntract through banl( transfer as per terms and condition of contract. The
agency shall be able/to utilise 25% (or as decided by TS authority) of each
Instalment of mobilfsation advance to meet minor expenses like construction
of site office, purghase of office equipment and other minor works, while
release of balange 75% fund shall be regulated by the department. The
contractor shall geek prior concurrence of Engineer-in Charge for release of
payment to the/ supplier etc. through Escrow Account by the Bank. Funds
against chequg issued by contractor shall be released by Bank on receipt of
written consght from Engineer-in Charge.

Payment regeived and credited against each RA Bill, can be utilised 25%
directly by/the contractor for minor expenses like salary, stationary, office
expenses gtc. AAI shall exercise control for release of payment by contractor
for balante 75%.

The Contractor shall submit his proposal to the Engineer-in-
Chargg/Authority for utilisation of funds made available by AAI (75%
against each RA bill)
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Vi.

Name of agency for whom payment is proposed to be released.

b. Details of work executed/material supplied by agency to
intends to release payment.

C. Nature of advance payment if an 0 be relegsed to the supplier
for supply of material for the ct only.

d. Documentary evidence port of his efaim.
Engineer —in-charge @ ine and ap

om he

per agency’s request\within maximu three working days. The terms and
finalised with bank according to terms

YoV
and conditior ntract. Bank5shall release payment against such cheques

ermitted to close Escrow Account on receipt of final
ork/project or on receipt of letter for foreclosure of work

AA.lL
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AIRPORTS AUTHORITY OF INDIA

SAFETY CODE

Suitable Scaffolds should be provided for workmen for all works that cannot safely be done
from the ground, or from solid construction except such short period work as can be done
safely from ladders. When a ladder is used, an extra mazdoor shall be engaged for holding the
ladder and if the ladder is used for carrying materials as well suitable footholds and hand-hold
shall be provided on the ladder and the ladder shall be given an inclination not steeper than %
to 1 (Y horizontal and 1 vertical).

Scaffolding of staging more than 3.6m (12ft.) above the ground or floor, swung or suspended
from an overhead support or erected with stationary support shall have a guard rail properly
attached or bolted, braced and otherwise secured at least 90 cm. (3ft.) high above the floor or
platform of such scaffolding on staging and extending along the entire length of the outside
and ends there of with only such opening as may be necessary for the delivery of materials.
Such scaffolding or staging shall be so fastened as to prevent it from swaying from the
building or structure.

Working platforms, gangways and stairways should be so constructed that they should not sag
unduly or unequally, and if the height of the platform or the gangway or the stairway is more
than 3.6 m (12ft.) above ground level or floor level, they should be closely boarded, should
have adequate width and should be suitably fastened as described in (2) above.

Every opening in the floor of a building or in a working platform shall be provided with
suitable means to prevent the fall of person or materials by providing suitable fencing or
railing whose minimum height shall be 90 cm.(3ft.)

Safe means of access shall be provided to all working platforms and other working places.
Every ladder shall be securely fixed. No portable single ladder shall be over 9m. (30ft.) in
length while the width between side rails in rung ladder shall in no case be less than 29 cm.
(11 % <) for ladder upto and including 3m. (10ft.) in length. For long ladders, this width
should be increased at least '4” for each additional 30cm. (1 foot) of length. Uniform step
spacing of not more than 30cm shall be kept. Adequate precautions shall be taken to prevent
danger from electrical equipment. No materials on any of the site or work shall be so stacked
or placed as to cause danger or inconvenience to any person or the public. The contractor
shall provide all necessary fencing and lights to protect the public from accident and shall be
bound to bear the expenses of defence of every suit, action or other proceedings at law that
may be brought by any person for injury sustained owing to neglect of the above precautions
and to pay any damages and cost which may be awarded in any such suit, action or
proceedings to any such person on which may, with the consent of the contractor, be paid to
compensate any claim by any such person.

a. Excavation and Trenching — All trenches 1.2 m. (4ft.) or more in depth, shall at all times
be supplied with at least one ladder for each 30m. (100ft.) in length or fraction thereof,
Ladder shall extend from bottom of the Trench to at least 90cm (3fts) above the surface of
the ground. The side of the trenches which are 1.5 m. (5 ft.) or more in depth shall be
stepped back to give suitable slope or securely held by timber bracing, so as to avoid the
danger of sides collapsing. The excavated material shall not be placed within 1.5 m. (5 ft.)
of the edges of the trench or half of the depth of the trench whichever is more. Cutting
shall be done from top to bottom. Under no circumstances, undermining or undercutting
shall be done.
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b. Safety Measures for digging bore holes : -

i. If the bore well is successful, it should be safely capped to avoid caving and collapse
of the bore well. The failed and the abandoned ones should be completely refilled to
avoid caving and collapse;

ii.  During drilling, Sign boards should be erected near the site with the address of the
drilling contractor and the Engineer-in-charge of the work;

iii. Suitable fencing should be erected around the well during the drilling and after the
installation of the rig on the point of drilling, flags shall be put 50 Mtr all around the
point of drilling to avoid entry of people/animals;

iv. After driiling the bore well, a cement platform (0.50 Mtr x 0.50 Mtr x 1.20 Mtr) 0.60
Mtr above ground level and 0.60 Mtr below ground level should be constructed
around the well casing;

v. After the completion of the bore well, the contractor should cap the bore well properly
by welding steel plate, cover the bore well with the drilled wet soil and fix thorny
shrubs over the soil. This should be done even while repairing the pump;

vi. After the bore well is drilled the entire site should be brought to the ground level,

Demolition — Before any demolition work is commenced and also during the progress of the

work,

i) All roads and open areas adjacent to the work site shall either be closed or suitably
protected.

ii) No electric cable or apparatus which is liable to be a source of danger or a cable or
apparatus used by the operator shall remain electrically charged.

iii) All practical steps shall be taken to prevent danger to persons employed from risk of fire
or explosion or flooding. No floor, roof or other part of the building shall be so
overloaded with debris or materials as to render it unsafe.

All necessary personal safety equipment as considered adequate by the Engineer-in-Charge
should be kept available for the use of the person employed on the site and maintained in a
condition suitable for immediate use, and the contractor should take adequate steps to ensure
proper use of equipment by those concerned. The following safety equipment shall invariably
be provided.

i) Workers employed on mixing asphaltic materials, cement and lime mortars shall be
provided with protective footwear and protective goggles.

ii) Those engaged in white washing and mixing or stacking of cement bags or any material
which is injurious to the eyes, shall be provided with protective goggles.

iii) Those engaged in welding works shall be provided with welder’s protective eye-shields.

iv) Stone breaker shall be provided with protective goggles and protective clothing and
seated at sufficiently safe intervals.

v) When workers are employed in sewers and manholes, which are in active use, the
contractors shall ensure that the manhole covers are opened and ventilated atleast for an
hour before the workers are allowed to get into the manholes, and the manholes so opened
shall be cordoned off with suitable railing and provided with warning signals or boards to
prevent accident to the public. In addition, the contractor shall ensure that the following
safety measures are adhered to:-

a) Entry for workers into the line shall not be allowed except under supervision of the
Sr.Superintendent (Engg.) or any other higher officer.

b) Atleast 5 to 6 manholes upstream and downstream should be kept open for at least 2 to 3
hours before any man is allowed to enter into the manhole for working inside.

c) Before entry, presence of toxic gases should be tested by inserting wet lead acetate paper
which changes colour in the presence of such gases and gives indication of their presence.
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d)

e)

Presence of Oxygen should be verified by lowering a detector lamp into the manhole. In
case, no Oxygen is found inside the sewer line, workers should be sent only with oxygen
kit.

Safety belt with rope should be provided to the workers. While working inside the
manholes, such rope should be handled by two men standing outside to enable him to be
pulled out during emergency.

The area should be barricaded or condoned off by suitable means to avoid mishaps of any
kind. Proper warning signs should be displayed for the safety of the public whenever
cleaning works are undertaken during night or day.

No smoking or open flames shall be allowed near the blocked manhole being cleaned.

The malba obtained on account of cleaning of blocked manholes and sewer lines should
be immediately removed to avoid accidents on account of slippery nature of the malba.
Workers should not be allowed to work inside the manhole continuously. He should be
given rest intermittently. The Engineer-in-Charge may decide the time upto which a
worker may be allowed to work continuously inside the manhole.

Gas masks with Oxygen Cylinder should be kept at site for use in emergency.

Air-blowers should be used for flow of fresh air through the manholes. Whenever called
for, portable air blowers are recommended for ventilating the manholes. The Motors for
these shall be vapour proof and of totally enclosed type. Non sparking gas engines also
could be used but they should be placed at least 2 metres away from the opening and on
the leeward side protected from wind so that they will not be a source of friction on any
inflammable gas that might be present.

The workers engaged for cleaning the manholes / sewers should be properly trained
before allowing to work in the manhole.

The workers shall be provided with Gumboots or non sparking shoes bump helmets and
gloves non sparking tools safety lights and gas masks and portable air blowers (when
necessary). They must be supplied with barrier cream for anointing the limbs before
working inside the sewer lines.

Workmen descending a manhole shall try each ladder stop or rung carefully before
putting his full weight on it to guard against insecure fastening due to corrosion of the
rung fixed to manhole well.

If a man has received a physical injury, he should be brought out of the sewer
immediately and adequate medical aid should be provided to him.

The extent to which these precautions are to be taken depend on individual situation but
the decision of the Engineer-in-Charge regarding the steps to be taken in this regard in an
individual case will be final.

(vi) The Contractor shall not employ men and women below the age of 18 years on the work

a)
b)

c)

i)
i)

of painting with products containing lead in any form. Wherever men above the age of 18
are employed on the work of lead painting, the following precaution should be taken:-

No paint containing lead or lead products shall be used except in the form of paste or
ready made paint.

Suitable face masks should be supplied for use by the workers when paint is applied in
the form of spray or a surface having lead paint is dry rubbed and scrapped.

Overall shall be supplied by the contractors to the workmen and adequate facilities shall
be provided to enable the working painters to wash during and on the cessation of work.

An additional clause (viii)(i) of AAI Safety Code (iv) the Contractor shall not employ women
and men below the age of 18 on the work of painting with product containing lead in any form,
wherever men above the age of 18 are employed on the work of lead painting, the following
principles must be observed for such use:

White lead, sulphate of lead or product containing these pigment, shall not be used in
painting operation except in the form of pastes or paint ready for use.

Measures shall be taken, wherever required in order to prevent danger arising from the
application of a paint in the form of spray.
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11.

12.

13.
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iii) Measures shall be taken, wherever practicable, to prevent danger arising out of from dust
caused by dry rubbing down and scraping.

iv) Adequate facilities shall be provided to enable working painters to wash during and on
cessation of work.

v) Overall shall be worn by working painters during the whole of working period.

vi) Suitable arrangement shall be made to prevent clothing put off during working hours
being spoiled by painting materials.

vii) Cases of lead poisoning and suspected lead poisoning shall be notified and shall be
subsequently verified by medical man appointed by competent authority of AAI.

viii)  AAI may require, when necessary medical examination of workers.

ix) Instructions with regard to special hygienic precautions to be taken in the painting trade
shall be distributed to working painters.

When the work is done near any place where there is risk of drowning, all necessary
equipments should be provided and kept ready for use and all necessary steps taken for
prompt rescue of any person in danger and adequate provision, should be made for prompt
first aid treatment of all injuries likely to be obtained during the course of the work.

Use of hoisting machines and tackle including their attachments, anchorage and supports shall

conform to the following standards or conditions:

i) (a) These shall be of good mechanical construction, sound materials and adequate
strength and free from patent defects and shall be kept repaired and in good working
order.

(b) Every rope used in hoisting or lowering materials or as a means of suspension shall be
of durable quality and adequate strength, and free from patent defects.

ii) Every crane driver or hoisting appliance operator, shall be properly qualified and no
person under the age of 21 years should be in charge of any hoisting machine including
any scaffolding winch or give signals to operator.

iii) In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley
block used in hoisting or as means of suspension, the safe working load shall be
ascertained by adequate means. Every hoisting machine and all gear referred to above
shall be plainly marked with the safe working load. In case of a hoisting machine having
a variable safe working load each safe working load and the condition under which it is
applicable shall be clearly indicated. No part of any machine or any gear referred to above
in this paragraph shall be loaded beyond the safe working load except for the purpose of
testing.

iv) In case of departmental machines, the safe working load shall be notified by the Electrical
Engineer-in-Charge. As regards contractor’s machines the contractors shall notify the safe
working load of the machine to the Engineer-in-Charge whenever he brings any
machinery to site of work and get it verified by the electrical Engineer concerned.

Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting
appliances should be provided with efficient safeguards. Hoisting appliances should be
provided with such means as will reduce to the minimum the risk of accidental descent of the
load. Adequate precautions should be taken to reduce to the minimum the risk of any part of a
suspended load becoming accidentally displaced. When workers are employed on electrical
installations which are already energized, insulating mats, wearing apparel, such as gloves,
sleeves and boots as may be necessary should be provided. The worker should not wear any
rings, watches and carry keys or other materials which are good conductors of electricity.

All scaffolds, ladders and other safety devices mentioned or described herein shall be

maintained in safe condition and no scaffold, ladder or equipment shall be altered or removed
while it is in use. Adequate washing facilities should be provided at or near places of work.
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15.

16.
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These safety provisions should be brought to the notice of all concerned by display on a
notice board at a prominent place at work spot. The person responsible for compliance of the
safety code shall be named therein by the contractor.

To ensure effective enforcement of the rules and regulations relating to safety precautions the
arrangements made by the contractor shall be open to inspection by the Labour Officer or
Engineer-in- Charge of the department or their representatives.

Notwithstanding the above clauses from (1) to (15), there is nothing in these to exempt the
contractor from the operations of any other Act or Rules in force in the Republic of India.
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MODEL RULES FOR THE PROTECTION OF

HEALTH AND SANITARY ARRANGEMENTS FOR WORKERS

EMPLOYED BY AAI OR ITS CONTRACTORS

APPLICATION

These rules shall apply to all buildings and construction works in charge of AAI in which
twenty or more workers are ordinarily employed or are proposed to be employed in any day
during the period during which the contract work is in progress.

DEFINITION

Work place means a place where twenty or more workers are ordinarily employed in
connection with construction work on any day during the period during which the contract
work is in progress.

FIRST-AID FACILITIES

(i)

At every work place, there shall be provided and maintained, so as to be easily
accessible during working hours, first-aid boxes at the rate of not less than one box
for 150 contract labour or part thereof ordinarily employed.

The first-aid box shall be distinctly marked with a red cross on white back ground and
shall contain the following equipment.

For work places in which the number of contract labour employed does not exceed 50
Each first —aid box shall contain the following equipments:

6 small sterilised dressings

3 medium size sterilised dressings

3 large size sterilised dressings

3 large sterilised burn dressings

1 (30 ml) bottle containing a two per cent alcoholic solution of iodine.

1 (30 ml) bottle containing salvolatile having the dose and mode of administration
indicated on the label.

1 snakebite lancet.

1 (30 gms) bottle of potassium permanganate crystals.

1 pair scissors.

1copy of the first-aid leaflet issued by the Director General, Factory Advice Service
and Labour Institute, Government of India.

1 bottle containing 100 tablets (each of 5 gms) of aspirin.

Ointment for burns.

A bottle of suitable surgical antiseptic solution.

For work places in which the number of contract labour exceed 50. Each first-aid box
shall contain the following equipments.

12 small sterilised dressings.

6 medium size sterilised dressings.

6 large size sterilised dressings

6 large size sterilised burn dressings.

6 (15 gms) packets sterilized cotton wool.

1 (60 ml). Bottle containing two per cent alcoholic solution iodine.

1 (60 ml) bottle containing salvolatile having the dose and mode of administration
indicated on the label.

1 roll of adhesive plaster.

1 snake bite lancet.

1 (30 gms) bottle of potassium permanganate crystals.

1 pair scissors.

1 copy of the first-aid leaflet issued by the Director General Factory Advice Service
and Labour Institute / Government of India.

A bottle containing 100 tablets (each of 5 gms) of aspirin.
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14.  Ointment for burns.
15. A bottle of suitable surgical antiseptic solution.

(ili) Adequate arrangements shall be made for immediate recoupment of the equipment when

necessary.

(iv) Nothing except the prescribed contents shall be kept in the First-aid box.
(v)  The first-aid box shall be kept in charge of a responsible person who shall always be readily

available during the working hours of the work place.

(vi) a person in charge of the First-aid box shall be a person trained in First-aid treatment in the

work places where the number of contract labour employed is 150 or more.

(vii) In work places where the number of contract labour employed is 500 or more and hospital

facilities are not available within easy distance from the works. First-aid posts shall be
established and run by a trained compounder. The compounder shall be on duty and shall be
available at all hours when the workers are at work.

(viii) Where work places are situated in places which are not towns or cities, a suitable motor

AA.lL

transport shall be kept readily available to carry injured person or person suddenly taken ill
to the nearest hospital.

DRINKING WATER

i) In every work place, there shall be provided and maintained at suitable places, easily
accessible to labour, a sufficient supply of cold water fit for drinking.

ii) Where drinking water is obtained from an intermittent public water supply, each work place
shall be provided with storage where such drinking water shall be stored.

iii) Every water supply or storage shall be at a distance of not less than 50 feet from any latrine
drain or other source of pollution. Where water has to be drawn from an existing well
which is within such proximity of latrine, drain or any other source of pollution, the well
shall be properly chlorinated before water is drawn from it for drinking. All such wells shall
be entirely closed in and be provided with a trap door which shall be dust and waterproof.

iv) A reliable pump shall be fitted to each covered well, the trap door shall be kept locked and
opened only for cleaning or inspection which shall be done at least once a month.

WASHING FACILITIES

i) In every work place adequate and suitable facilities for washing shall be provided and
maintained for the use of contract labour employed therein.

ii) Separate and adequate cleaning facilities shall be provided for the use of male and femal
workers.

iii) Such facilities shall be conveniently accessible and shall be kept in clean and hygienic
condition.

LATRINES AND URINALS

i) Latrines shall be provided in every work place on the following scale namely:
a)  Where female are employed, there shall be at least one latrine for every 25 females.
b)  Where males are employed, there shall be at least one latrine for every 25 males.

ii) Provided that, where the number of males or females exceeds 100, it shall be sufficient if
there is one latrine for 25 males or females as the case may be upto the first 100, and one
for every 50 thereafter.

iii) Every latrine shall be under cover and so partitioned off as to secure privacy, and shall have
a proper door and fastenings.

iv) Construction of latrines: The inside walls shall be constructed of masonry or some suitable
heat-resisting nonabsorbent materials and shall be cement washed inside and outside at least
once a year, Latrines shall not be of a standard lower than borehole system.
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v) (a) Where workers of both sexes are employed, there shall be displayed outside each block
of latrine and urinal, a notice in the language understood by the majority of the workers
“For Men only” or “For Women Only” as the case may be.

(b) The notice shall also bear the figure of a man or of a woman, as the case may be.

vi) There shall be at least one urinal for male workers upto 50 and one for female workers upto
fifty employed at a time, provided that where the number of male or female workmen, as
the case may be exceeds 500, it shall be sufficient if there is one urinal for every 50 males
or females upto the first 500 and one for every 100 or part thereafter.

vii) (a) The latrines and urinals shall be adequately lighted and shall be maintained in a clean
and sanitary condition at all times.

(b) Latrines and urinals other than those connected with a flush sewage system shall comply
with the requirements of the Public Health Authorities.

viii) Water shall be provided by means of tap or otherwise so as to be conveniently accessible in
or near the latrines and urinals.

ixX) Disposal of excreta: Unless otherwise arranged for by the local sanitary authority,
arrangements for proper disposal of excreta by incineration at the work place shall be
made by means of a suitable incinerator. Alternately excreta may be disposed of by
putting a layer of night soil at the bottom of a pucca tank prepared for the purpose and
covering it with a 15 cm. Layer of waste or refuse and then covering it with a layer of
earth for a fortnight (when it will turn to manure).

X) The contractor shall at his own expense, carry out all instructions issued to him by the
Engineerin-Charge to effect proper disposal of night soil and other conservancy work in
respect of the contractor’s workmen or employees on the site. The contractor shall be
responsible for payment of any charges which may be levied by Municipal or Cantonment
Authority for execution of such on his behalf.

7. PROVISION OF SHELTER DURING REST
At every place there shall be provided, free of cost, four suitable sheds, two for meals and the
other two for rest separately for the use of men and women labour. The height of each shelter
shall not be less than 3 metres (10 ft) from the floor level to the lowest part of the roof. These
shall be kept clean and the space provided shall be on the basis of 0.6 sq.m. (6 sft) per head.
Provided that the Engineer-in-Charge may permit subject to his satisfaction, a portion of the
building under construction or other alternative accommodation to be used for the purpose.

8. CRECHES

i)  Atevery work place, at which 20 or more women workers are ordinarily employed, there
shall be provided two rooms of reasonable dimensions for the use of their children under
the age of six years. One room shall be used as a play room for the children and the other
as their bedroom. The rooms shall be constructed with specifications as per clause 19 H
(i)ab &c.

ii) The rooms shall be provided with suitable and sufficient openings for light and
ventilation. There shall be adequate provision of sweepers to keep the places clean.

iii) The contractor shall supply adequate number of toys and games in the play room and
sufficient number of cots and beddings in the bed room.

iv)  The contractor shall provide one ayaa to look after the children in the créche when the
number of women workers does not exceed 50 and two when the number of women
workers exceed 50.

v)  The use of the rooms earmarked as créches shall be restricted to children, their attendants
and mothers of the children.
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CANTEENS

i)

i)
i)

iv)
vi)
vii)

viii)
iX)
xi)

xii)

xiii)

Xiv)
XV)

Xvi)

XVii)

AA.lL

In every work place where the work regarding the employment of contractor labour is

likely to continue for six months and where in contract labour numbering one hundred or

more are ordinarily employed, an adequate canteen shall be provided by the contractor for

the use of such contract labour.

The canteen shall be maintained by the contractor in an efficient manner.

The canteen shall consist of at least a dining hall, kitchen, storeroom, pantry and washing

places separately for workers and utensils.

The canteen shall be sufficiently lighted at all times when any person has access to it.

The floor shall be made of smooth and impervious materials and inside walls shall be

limewashed or colour washed at least once in each year.Provided that the inside walls of

the kitchen shall be lime washed every four months.

The premises of the canteen shall be maintained in a clean and sanitary condition.

Waste water shall be carried away in suitable covered drains and shall not be allowed to

accumulate so as to cause a nuisance.

Suitable arrangements shall be made for the collection and disposal of garbage.

The dining hall shall accommodate at a time 30 per cent of the contract labour working at

a time.

The floor area of the dining hall, excluding the area occupied by the service counter and

any furniture except tables and chairs shall not be less than one square metre (10 sft) per

diner to be accommodated as prescribed in sub-Rule ix.

(a) A portion of the dining hall and service counter shall be partitioned off and reserved

for women workers in proportion to their number. (b) Washing places for women shall be

separate and screened to secure privacy.

Sufficient tables stools, chairs or benches shall be available for the number of diners to be

accommodated as prescribed in Sub-Rule ix.

() 1. There shall be provided and maintained sufficient utensils crockery, furniture and

any other equipment necessary for the efficient running of the canteen.

2.The furniture utensils and other equipment shall be maintained in a clean and hygienic

condition.

(b) 1. Suitable clean clothes for the employees serving in the canteen shall be provided

and maintained.

2. A service counter, if provided, shall have top of smooth and impervious material.

3. Suitable facilities including an adequate supply of hot water shall be provided for the

cleaning of utensils and equipments.

The food stuffs and other items to be served in the canteen shall be in conformity with the

normal habits of the contract labour.

The charges for food stuffs, beverages and any other items served in the canteen shall be

based on ‘No Profit, No loss’ and shall be conspicuously displayed in the canteen.

In arriving at the price of foodstuffs, and other article served in the canteen, the following

items shall not be taken into consideration as expenditure namely :-

a) The rent of land and building.

b) The depreciation and maintenance charges for the building and equipments
provided for the canteen.

C) The cost of purchase, repairs and replacement of equipments including furniture,
crockery, cutlery and utensils.

d) The water charges and other charges incurred for lighting and ventilation.

e) The interest and amounts spent on the provision and maintenance of equipments
provided for the canteen.

The accounts pertaining to the canteen shall be audited once every 12 months by

registered accountants and auditors.
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10. ANTI-MALARIAL PRECAUTIONS

11.

12.
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The contractor shall at his own expense, conform to all anti-malarial instructions given to him
by the Engineer-in-Charge including the filling up of any borrow pits which may have been
dug by him.

The above rules shall be incorporated in the contracts and in notices inviting tenders and shall
form an integral part of the contracts.

AMENDMENTS

AAIl may, from time to time, add to or amend these rules and issue directions - it may

consider necessary for the purpose of removing any difficulty which may arise in the
administration thereof.
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AIRPORTS AUTHORITY OF INDIA
Contractor’s Labour Regulations
SHORT TITLE
These regulations may be called the AAI Contractors Labour Regulations.

DEFINITIONS

(i) Workman means any person employed by AAI or its contractor directly or indirectly

through a subcontractor with or without the knowledge of the AAI to do any skilled,

semiskilled or unskilled manual, supervisory, technical or clerical work for hire or reward,

whether the terms of employment are expressed or implied but does not include any person:-

a) Who is employed mainly in a managerial or administrative capacity: or

b) Who, being employed in a supervisory capacity draws wages exceeding five hundred
rupees per mensem or exercises either by the nature of the duties attached to the office or
by reason of powers vested in him, functions mainly of managerial nature : or

c) Who is an out worker, that is to say, person to whom any article or materials are given out
by or on behalf of the principal employers to be made up cleaned, washed, altered,
ornamental finished, repaired adopted or otherwise processed for sale for the purpose of
the trade or business of the principal employers and the process is to be carried out either
in the home of the out worker or in some other premises, not being premises under the
control and management of the principal employer. No person below the age of 14 years
shall be employed to act as a workman.

(ii) Fair Wages means wages whether for time or piece work fixed and notified under the
provisions of the Minimum Wages Act from time to time.

(iii) Contractors shall include every person who undertakes to produce a given result other
than a mere supply of goods or articles of manufacture through contract labour or who
supplies contract labour for any work and includes a subcontractor.

(iv) Wages shall have the same meaning as defined in the Payment of Wages Act.

i) Normally working hours of an adult employee should not exceed 9 hours a day. The
working day shall be so arranged that inclusive of interval for rest, if any, it shall not spread
over more than 12 hours on any day.

ii) When an adult worker is made to work for more than 9 hours on any day or for more than
48 hours in any week, he shall be paid over time for the extra hours put in by him at double
the ordinary rate of wages.

iii) a) Every worker shall be given a weekly holiday normally on a Sunday, in accordance
with the provisions of the Minimum Wages (Central) Rules 1960 as amended from time to
time irrespective of whether such worker is governed by the Minimum Wages Act or not.

b) Where the minimum wages prescribed by the Central/State Government under the
Minimum Wages Act are not inclusive of the wages for the weekly day of rest, the worker
shall be entitled to rest day wages at the rate applicable to the next preceding day, provided he
has worked under the same contractor for a continuous period of not less than 6 days.

¢) Where a contractor is permitted by the Engineer-in-Charge to allow a worker to work on a
normal weekly holiday, he shall grant a substituted holiday to him for the whole day on one
of the five days immediately before or after the normal weekly holiday and pay wages to such
worker for the work performed on the normal weekly holiday at overtime rate.

DISPLAY OF NOTICE REGARDING WAGES ETC.

The contractor shall before he commences his work on contract, display and correctly
maintain and continue to display and correctly maintain in a clear and legible condition in
conspicuous places on the work, notices in English and in the local Indian languages spoken
by the majority of the workers giving the minimum rates of wages fixed under Minimum
Wages Act, the actual wages being paid, the hours of work for which such wage are earned,
wages periods, dates of payments of wages and other relevant information as per
Appendix’VIII’.
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(i)
(iii)

(iv)

(v)

(vi)
(vii)
(viii)
(iX)
(x)

(xi)

(i)

(ii)

AA.lL

PAYMENT OF WAGES

The contractor shall fix wage periods in respect of which wages shall be payable.

No wage period shall exceed one month.

The wages of every person employed as contract labour in an establishment or by a contractor
where less than one thousand such persons are employed shall be paid before the expiry of
seventh day and in other cases before the expiry of tenth day after the last day of the wage
period in respect of which the wages are payable.

Where the employment of any worker is terminated by or on behalf of the contractor the
wages earned by him shall be paid before the expiry of the second working day from the date
on which his employment is terminated.

All payment of wages shall be made on a working day at the work premises and during the
working time and on a date notified in advance and in case the work is completed before the
expiry of the wage period, final payment shall be made within 48 hours of the last working
day.

Wages due to every worker shall be paid to him direct or to other person authorised by him in
this behalf.

All wages shall be paid in current coin or currency or in both.

Wages shall be paid without any deductions of any kind except those specified by the Central
Government by general or special order in this behalf or permissible under the Payment of
Wages Act 1956.

A notice showing the wages period and the place and time of disbursement of wages shall be
displayed at the place of work and a copy sent by the contractor to the Engineer-in-Charge
under acknowledgement.

It shall be the duty of the contractor to ensure the disbursement of wages in the presence of
the Senior Superintendent Engg or authorised representative of the Engineer-in-Charge who
will be required to be present at the place and time of disbursement of wages by the contractor
to workmen.

The contractor shall obtain from Engineer in charge or the authorised representative of the
Engineer-in-Charge a certificate under his signature at the end of the entries in the “Register
of Wages” or the “Wage-cum-Muster Roll” as the case may be in the following form:
“Certified that the amount shown in column No. ............ has been paid to the workman
concerned in my presence on .............. ) S ”

Note: In case of payment of wages paid through bank, the contractor shall submit a copy of
bank statement for relevant period duly signed by him.

FINES AND DEDUCTIONS WHICH MAY BE MADE FROM WAGES

The wages of a worker shall be paid to him without any deduction of any kind except the
following:

a) Fines

b) Deductions for absence from duty i.e. from the place or the places where by the terms of
his employment he is required to work. The amount of deduction shall be in proportion to the
period for which he was absent.

c¢) Deduction for damage to or loss of goods expressly entrusted to the employed person for
custody, or for loss of money or any other deduction which he is required to account, where
such damage or loss is directly attributable to his neglect or default.

d) Deduction for recovery of advances or for adjustment of overpayment of wages, advances
granted shall be entered in a register.

e) Any other deduction which the Central Government may from time to time allow.

No fines should be imposed on any worker save in respect of such acts and omissions on his
part as have been approved of by the Chief Labour Commissioner.

Note: An approved list of Acts and Omissions for which fines can be imposed is enclosed at
Appendix-XII.
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(iii)

(iv)

(V)
(vi)

(i)

(ii)
(iii)
(iv)

v)

(vi)
(vii)
(viii)

(i)

(i)
(iii)

(iv)

AA.lL

No fine shall be imposed on a worker and no deduction for damage or loss shall be made
from his wages until the worker has been given an opportunity of showing cause against such
fines or deductions.

The total amount of fine which may be imposed in any one wage period on a worker shall not
exceed an amount equal to three paise in a rupee of the total wages, payable to him in respect
of that wage period.

No fine imposed on any worker shall be recovered from him by instaliment, or after the
expiry of sixty days from the date on which it was imposed.

Every fine shall be deemed to have been imposed on the day of the act or omission in respect.
of which it was imposed.

LABOUR RECORDS

The contractor shall maintain a Register of persons employed on work on contract in Form
X111 of the CL(R&A) Central Rules 1971 (Appendix V1)

The contractor shall maintain a Muster Roll register in respect of all workmen employed by
him on the work under Contract in Form XVI of the CL (R&A) Rules 1971 (Appendix VII).
The contractor shall maintain a Wage Register in respect of all workmen employed by himon
the work under contract in Form XVII of the CL (R&A) Rules 1971 (Appendix V1II)
Register of accident - The contractor shall maintain a register of accidents in such form as
may be convenient at the work place but the same shall include the following particulars:
@ Full particulars of the labourers who met with accident.

(b) Rate of Wages

(©) Sex
(d  Age
(e) Nature of accident and cause of accident

()] Time and date of accident
(9) Date and time when admitted in Hospital
(h) Date of discharge from the Hospital

Q) Period of treatment and result of treatment

() Percentage of loss of earning capacity and disability as assessed by Medical officer
(k) Claim required to be paid under Workmen’s Compensation Act.

() Date of payment of compensation

(m)  Amount paid with details of the person to whom the same was paid

(n) Authority by whom the compensation was assessed.

(0) Remarks

The contractor shall maintain a Register of Fines in the Form XII of the CL(R&A) Rules
1971 (Appendix-XI1I1).

The contractor shall display in a good condition and in a conspicuous place of work the
approved list of acts and omissions for which fines can be imposed (Appendix-XII)

The contractor shall maintain a Register of deductions for damage or loss in Form XX of
the CL (R&A) Rules 1971 (Appendix-XIV)

The contractor shall maintain a Register of Advances in Form XXII1 of the CL (R&A) Rules
1971 (Appendix-XV)

The contractor shall maintain a Register of Overtime in Form XXIII of the CL (R&A) Rules
1971 (Appendix-XV1I).

ATTENDANCE CARD-CUM-WAGE SLIP

The contractor shall issue an Attendance card-cum-wage slip to each workman employed by
him in the specimen form at (Appendix-I1X)

The card shall be valid for each wage period.

The contractor shall mark the attendance of each workman on the card twice each day, once at
the commencement of the day and again after the rest interval, before he actually starts work.
The card shall remain in possession of the worker during the wage period under reference.
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(V) The contractor shall complete the wage slip portion on the reverse of the card at least a day
prior to the disbursement of wages in respect of the wage period under reference.

(vi) The contractor shall obtain the signature or thumb impression of the worker on the wage slip
at the time of disbursement of wages and retain the card with himself.

9. EMPLOYMENT CARD

The contractor shall issue an Employment Card in Form XIV of the CL (R&A) Central
Rules 1971 to each worker within three days of the employment of the worker (Appendix-X).

10. SERVICE CERTIFICATE
On termination of employment for any reason whatsoever the contractor shall issue to the
workman whose services have been terminated, a Service certificate in Form XV of the
CL(R&A) Central Rules 1971.

11. PRESERVATION OF LABOUR RECORDS
All records required to be maintained under Regulations Nos. 6 & 7 shall be preserved in
original for a period of three years from the date of last entries made in them and shall be
made available for inspection by the Engineer-in-Charge or Labour Officer or any other
officers authorised by the Ministry of Urban Development in this behalf.

12. POWER OF LABOUR OFFICER TO MAKE INVESTIGATIONS OR ENQUIRY
The Labour Officer or any person authorised by Central Government on their behalf shall
have power to make enquiries with a view to ascertaining and enforcing due and proper
observance of Fair Wage Clauses and the Provisions of these Regulations. He shall
investigate into any complaint regarding the default made by the contractor or subcontractor
in regard to such provision.

13. REPORT OF LABOUR OFFICER

The Labour Officer or other persons authorised as aforesaid shall submit a report of result of
his investigation or enquiry to the Engineer-in-Charge concerned indicating the extent, if any,
to which the default has been committed with a note that necessary deductions from the
contractor’s bill be made and the wages and other dues be paid to the labourers concerned. In
case an appeal is made by the contractor under Clause 13 of these regulations, actual payment
to labourers will be made by the Engineer-in-Charge after G.M. Engg. has given his decision
on such appeal.

(i) Engineer-in-Charge shall arrange payments to the labour concerned within 45 days from
the receipt of the report from the Labour Officer or the G.M. Engineer as the case may be.

14. APPEAL AGAINST THE DECISION OF LABOUR OFFICER
Any person aggrieved by the decision and recommendations of the Labour Officer or other
person so authorised may appeal against such decision to the Engineer-in-Charge concerned
within 30 days from the date of decision, but subject to such appeal, the decision of the officer
shall be final and binding upon the contractor.

15. PROHIBITION REGARDING REPRESENTATION THROUGH LAWYER

Q) A workman shall be entitled to be represented in any investigation or enquiry under these
regulations by :

a) An officer of a registered trade union of which he is a member.
b) An officer of a federation of trade unions to which the trade union referred to in Clause (a) is
affiliated.
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C) Where the employer is not a member of any registered trade union, by an officer of a
registered trade union, connected with the industry in which the worker is employed or by any
other workman employed in the industry in which the worker is employed.

(i) An employer shall be entitled to be represented in any investigation or enquiry under these
regulations by :

a) An officer of an association of employers of which he is a member.

b) An officer of a federation of associations of employers to which association referred to in
Clause(a) is affiliated.

C) Where the employers is not a member of any association of employers, by an officer of

association of employer connected with the industry in which the employer is engaged or by
any other employer, engaged in the industry in which the employer is engaged.

(iii) No party shall be entitled to be represented by a legal practitioner in any investigation or
enquiry under these regulations.

16. INSPECTION OF BOOKS AND SLIPS
The contractor shall allow inspection of all the prescribed labour records to any of his workers
or to his agent at a convenient time and place after due notice is received or to the Labour
Officer or any other person, authorised by the Central Government on his behalf .

17. SUBMISSION OF RETURNS
The contractor shall submit periodical returns as may be specified from time to time.

18. AMENDMENTS
The Central Government/AAIl may from time to time add to or amend the regulations and on
any question as to the application/interpretation or effect of those regulations the decision of
the General Manager (Engg.) concerned shall be final.
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APPENDIX-I

FORM OF BANK GUARANTEE IN LIEU OF SECURITY DEPOSIT & AMOUNT
WITHHIELD AGAINST COMPENSATION FOR DELAY IN INDIVIDUAL CONTRACT
(on Non-Judicial Stamp Paper of Rs.100/-)

[Refer Clause 1A & 2B |

To
The Airports Authority of India

1. In consideration of the Airport Authority of India having its head office at New Delhi
[hereinafter called the “AAI” which expression shall unless repugnant to the subject or
context include its administrator, successors and assigns) having agreed under the terms and

condition of Contract Agreement NoO. ...........c.ccooiiiiii.l, dated............... made
between.......... and AAI in connection with the work of ..................... ... (hereinafter
called the said contract) to accept Deed of Guarantee as herein provided for
Rs.ooiiii, (Rupees................. only) from a Nationalized Bank in lieu of the

Security deposit to be made by the contractor or lieu of the amount withheld towards
compensation for delay pending final extension of time to be made from the contractors

contained in the said Contractor. We, the.................. bank (hereinafter referred to as “the
said Bank” and having our registered office at ........................ do hereby under take and
agree to identify and keep indemnified AAI from time to time to the extent of
Rsoooiiiii, (Rupees.......cooevivvvininnn. only) against any loss or damage, cost,,

charges and expenses caused to or suffered by or that may be caused to or suffered by AAI
by reason of any breach or breaches by the said Contractor of any of the terms and condition
contained in the said contract and to unconditionally pay the amount claimed by AAI on
demand and without demur to the extent aforesaid.

2. We o Bank, further agree that AAI shall be the sole judge of and
as to whether the said Contractor has committed any breach or breaches of any of the terms
and conditions of the said contract and the extent of loss, damage, costs, charges and expenses
caused to or suffered by or that may be caused to or suffered by AAI on account thereof and
the decision of AAI that the said Contractor has committed such breach and breaches and as
to the amount or amounts of loss, damage, costs, charges and expenses caused to or suffered
of that may be caused to or suffered by AAI from time to time shall be final and binding on
us.

3. We, the said Bank, further agree that the Guarantee herein contained shall remain in full force
and effect during the period that would be taken for the performance of the said contracts and
till all the dues of AAI under the said contract or by virtue of any of the terms and conditions
governing the said contract including compensation for delay if any as decided by AAI, have
been fully paid and its claims satisfied or discharged and till the Accepting Authority of the
contract certifies that the terms and condition and accordingly Contract have been fully and
properly carried out by the said contractor and accordingly discharges this guarantee subject,
however that AAI shall have no claim under this Guarantee after 90(Ninety) days from the
date of expiry of the defects Liabilities periods or Final /Extension of Time grated by AAI as
provided available in agreements clause no................. as provided in the said Contract,
Le.oonn... (date) or from the date of cancellation of the said contract, as the case may be,
unless a notice of the claim under this Guarantee has been served on the Bank before the
expiry of the period in which case the same shall be enforceable against the Bank
notwithstanding the fact, that the same is enforced after the expiry of the said period.
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4.

AAI shall have the fullest liberty without affecting in any way the liability of the bank under
this Guarantee or Indemnity from time to time to vary any of the terms and conditions of the
said contract or to extend time of performance by the said Contractor or to postpone for any
time and form time to time any of the powers exercisable by it against the said Contractor and
either to enforce or forbear from enforcing any of terms and conditions governing the said
contract or securities available to AAI and the said Bank shall not be released from its
liability under these present by any exercise by AAI of any liberty with reference to the
matters aforesaid or by reason of time being given to the said contractor or any other
forbearance, act or omission on the part by AAI or any indulgence by AAI to the said
Contractor or any other matter or thing whatsoever which under the law relating to sureties
would but for this provision have the effect of so releasing the Bank from its such liability.

It shall not be necessary for AAI to proceed against the contractor before proceeding against
the Bank and the Guarantee herein contained shall be enforceable against the Bank,
notwithstanding any security which AAI may have obtained or obtain from the Contractor at
the time when proceedings are taken against the Bank hereunder be outstanding or unrealized.

We, the said Bank, lastly undertake not to revoke this Guarantee during its currency except
with the previous consent of AAI in writing and agree that any charge in the Constitution of
the said Contract or the said Bank shall not discharge our liability hereunder.

In presence of

Dated this Day of

WITNESS

1.

2.

For and on behalf of (The Bank)
Signature
Name & Designation
Authorisation No.
Name & Place
Bank’s Seal

The above Guarantee is accepted by Airports Authority of India.
For and on behalf of Airports Authority of India

Signature

Name

Designation

Dated

AA.lL
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PENDIX-1A

FORM OF BANK GUARANTEE AGAINST EARNEST MON EPOSIT

WHEREAS, contractor (Name of contractor)
contractor”’) has submitted his tender dated
«“ ”(name of work) (hereinafter cg

alled “the
construction of
ENDER”).

KNOW ALL PEOPLE by these presents that we e of bank) having our
registered office at (hereinafter called “tlf®®0ank”) are bound unto
(Name of Senior Manager) (hereinafter cal Engineer-in-charge”) in the
sum of Rs. (Rs. In words which payment well truly to
be made to the said Engineer-in-charge the bank binds itsel essors and assigns by these
presents.

SEALED with the Common Seal of the Bank this

THE CONDITIONS of this obligation are:

(1)  If after tender opening the Contractor withdra
tender (including extended validity of tender) s

20..

during the period of validity of
Form of Tender.

(2)  If the contractor having been notified of the acceptance of his tender by the engineer-in-charge.

a) Fails or refuses to execute the form of in accordance with the instructions to
contractor, if required —
OR
b) Fails or refuses to furnish the perfor
tender document and instructions to
OR
c) Fails or refuses to start the
instructions to contractor,
OR
d) Fails or refuses to submit freg
against security deposit a

rantee, in accordance with the provisions of
r

rdance with the provisions of the contract and

k guarantee of an equal amount of this bank guarantee
£l of contract.

We undertake to pay to the eng
receipt of his first return demang
provided that in his demand the ¢

arge either up to the above amount or part thereof upon
the engineer-in-charge having to substantiates his demand,
-in-charge will note that the amount claimed by him is due to
or any of the above conditions, specifying the occurred condition
or conditions.
This guarantee will rem
submission of tender a:
extended by the engine,
demand in respect of t

to and including the date* after the deadline for
line is stated in the instructions to contractor or as it may be
, notice of which extension (s) to the bank is hear by waived. Any
ee should reach the bank not later than the above date.

DATE ............. W .......... SIGNATURE OF THE BANK

WITNESS ... SEAL
(SIGNATURE NAME AND ADDRESS)

* Date to be worked out on the basis of validity period of 6 months from last date of receipt of tender.
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APPENDIX-II

PROFORMA FOR MANDATORY TESTS TO BE ATTACHED WITH RUNNING
ACCOUNT BILLS

Name of WOrK:...ccoovuiiiiiiiiiniiiiiiinicninnnnnnne Name of
L0011 10 ¢ TV {1) o
Contract Agreement No. and Date...ceeeniieiineininennnnnn R/A Bill
NOuttiiiiiiiiiiiiiiiiiiinninnnnen.
Sl. | Item | Quantities | Frequency No. of Upto No. of No. of | Remarks
No. as per as per Tests date Tests Tests
Agreement | Specification | Required | Quantity | Required | actually
done
1 2 3 4 5 6 7 8 9
Note: If the number of tests done are less than required, then reasons shall be recorded.
Signature of Sudt. (Engg)
Signature of Engineer-in-Charge. Signature of Manager / AM (Engg)
AA.lL C-NIL I-NIL O- NIL GCC 95




Various Formats to be maintained (Appendix )

APPENDIX-III
REGISTER OF MATERNITY BENEFITS (Clause 19 F)
Name and address of the
L0015 = 12 10 ) o
Name and location of the
WOTK o e et
Name of the Father’s/husband’s  Nature of Period of Date on which
employee name employment actual notice of
employment confinement given
1 2 3 4 5
Date on which maternity leave commenced and ended
In case of delivery In case of delivery
Date of
delivery/miscarriage
Commenced Ended Commenced Ended
6 7 8 9 10
Leave Pay paid to the employee
In case of delivery In case of miscarriage Remark
Rate of leave pay Amount paid Rate of leave Amount
pay paid
11 12 13 14 15
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APPENDIX-IV

SPECIMEN FORM OF THE REGISTER, REGARDING MATERNITY BENEFIT

ADMISSION TO THE CONTRACTOR'S LABOUR IN
AIRPORTS AUTHORITY OF INDIA WORKS(CLAUSE 19F)

Name and address of the contractor
Name and location of the work -

1)
2)
3)
4)
5)
6)
7)
8)
9)
10)
11)

12)

13)

14)

15)

AA.lL

Name of the woman and her husband's name

Designation

Date of appointment

Date with months and years in which she is employed.

Date of discharge/dismissal, if any

Date of production of certificates in respect of pregnancy.

Date on which the woman informs about the expected delivery.

Date of delivery/misccarriage/death.

Date of production of certificate in respect of delivery/miscarriage.

Date with the amount of maternity/death benefit paid in advance of expected delivery

Date with amount of subsequent payment of maternity benefit

Name of the person nominated by the woman to receive the payment of the maternity benefit
after the death.

If the woman dies, the date of her death, the name of the person to whom maternity benefit
amount was paid, the month thereof and the date in the register.

Signature of the contractor authenticating entires in the register.

Remarks column for the use of Inspection Officer.
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APPENDIX-V
Labour Board
Name of work

Name of Contractor----
-- Address of Contractor ---------------

Name and address of A. A. |. DiviSion -=--======mmmmmmmmmeeeee

Name of A. A. I. Labour Officer ---------

Address of A. A. I. Labour Officer

Name of A.A.l Labour Officer -

Sl.No. Category Minimum Actual wage Number Remark
wage fixed paid present

Weekly holiday -
Wage period
Date of payment of wages ---

Working hours ---
Rest interval
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Name and address of contractor
Name and address of establishment which contractor is carried on
Name and location of work

Name and address of Principal Employer

Form-XIl1
[See rule 2(1)]

[Part-A: For all Establishments]
Register of Workmen Employed by Contractor

APPENDIX-VI

Name of the Establishment Name of Owner LIN
SI. No. Employee Name Surname Gender Father’s/Spouse Date of Birth# | Nationality Education Date of Designation
Code Name Level Joining
1 2 3 4 5 6 7 8 9 10 11
Category Type of Mobile UAN PAN ESIC IP LWF AADHAAR | Bank Alc Bank Branch Present | Permanent
Address Employment Number (IFSC) Address
*(HS/S/SS/US)
12 13 14 15 16 17 18 19 20 21 22 23 24
Servie Book No. Date of Exit Reason for Exit Mark of Identification Photo Specimen Signature/Thumb Remarks
Impression
25 26 27 28 29 30 31

*(Highly Skilled/Skilled/Semi Skilled/Un Skilled)
#Note: In case the age is between 14 to 18 years, mention the nature of work, daily hours of work and Intervals of rest in the remarks

Column.

AA.lL
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APPENDIX-VII
Form-XVI
[See Rule 78 (i) (a) (i)]
Muster Roll

Name and address of

(070 15 10710 ) (N

Name and address of establishment which contractor is carried

1) 8 e

Name and location of

WO K e ettt

Name and address of Principal Employer...............cooooiiiiiiiiiiiin, For the month of

fortnight................
S| | Name of Se | Father’s/ Date Remark
. work X Husband’s
1 | Man 3 4 1 2 3 4 5

2
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FORM B
[See Rule 78 (i) (a) (i)]
APPENDIX-VIII

FORMAT FOR WAGE REGISTER
Name and addreSs Of COMTIACTOT. ... ...ttt e e eees
Name and address of establishment which contractor is carried ON..........o.ueiii it e,

Name and 10CatIoN OF WOTK. . ....oiii e e e e

Name and address of Principal Employer...............c..ooooiiii.. For the month of fortnight................
Rate of Minimum Wages and since the date..............
Highly Skilled Skilled Semi-Skilled Un Skilled
Minimum Basic
DA
Overtime
Name of the Establishment__ Name of Owner LIN Wage period
From To (Monthly/Fortnightly/Weekly/Daily/Piece Rated)
SI. No. in Name Rate of No. of Days Overtime Basic Special DA Payments HRA Others Total
Employee Wage worked hours Basic Overtime
register worked
1 2 3 4 5 6 7 8 9 10 11 12
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Deduction Net Employer Share
- - Payment PF Welfare Found
PF ESIC Society Income Tax Insurance Others Recoveries Total
13 14 15 16 17 18 19 20 21 22
Receipt by Employee/Bank Date of Payment Remarks
Transaction ID
23 24 25
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FORM C
FORMAT OF REGISTER OF LOAN/ RECOVERIES
Name of Establishment LIN
SI. Number In Employee Name Recovery Type Particulars Date of damage/Loss* Amount
register (Damage/loss/fine/advance/loans
1 2 3 4 5 6
Whether show cause Explanation heard in | Number of Instalments First Month/Year Last Month/Year Date of Complete Remarks
issued* presence of* Recovery
7 8 9 10 11 12 13

*Applicable only in case of damage/loss/fine
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Name and address of contractor
Name and address of establishment which contractor is carriedon......................
Name and 10cation Of WOTK.......oviiiriiiiii e e

Name and address of Principal Employer

AN

Form-XVII [See Rule 78 (Z)ﬁ

Register of wages

........................................ &monthoffortnight................

Amount of wages
S. Name of | Serial no | Descript | No. of | Units asic | Dearness | Over- | Other | Total | Deduc | Net | Sig. or | Initial
No | workman | in the ion/ days of wage | Allowanc | time cash tionif | amou | thumb | contract
register nature worked | work S e payme any nt impre | or his
of of work rate nt. (indic | paid | ssion | represe
workman | done (indic ate of the | ntative
ate nature work
nature ) men
)
1 2 3 4 8 9 10 11 12 13 14 15 16
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APPENDIX-VIIIA
WAGE CARD
Wages Card NoO.......coovvviiiiiiininnnnn.
Name and Address of Contractor........................ Date of iSSU€.....oviviieiiiiiieaea,
Name and location of work........................oe.ee. Designation...............ccceevvevnnnn..
Name of workman...............oooiiiiiiiiiin.. Month/Fortnight..........................
Rate of Wages........ooiiiiiiiiiiiee
1234567891 1 1 1 1 1 1 1 1 1 2 2 2 2 2 2 2 2 2 2 3 34
0o 1 2 3 4 5 6 7 8 9 0 1 2 3 4 5 6 7 8 8 0
Morning Rate
Evening Amount
Initial
Received from............coooiiiiiiii the SUMOf RS ... on account of my wages
Signature
The Wage Card is valid for one month from the date of iss
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19/Form-XI1X APPENDIX-IX
78 (2)
[See rule 78 (1) (b)]

Wages Slip

Name and address Of COMITACTOT. ... ..uuutitt it
Name and Father’s/Husband name of workman. ...,
Name and 10cation OFf WOTK. .......uuuuriii e e,

For the week/Fortnight/Month ending................coovriiiiiiiiii e,
L. NO. of days WOTKed. ....ouiiii it e

2. No. of units worked in case of piece rate Workers...............ocoviiiiiiiiiiiiininn..
3. Rate of daily wages/piece rate. ........oouiuuetii i
4. AMOUNt OF OVETTIME WaAZES. ...\ utintirtintentetetetet et entantetetenreeaeeneeeaneanes
5. Gross Wages Payable. ... ...t
6. Deduction, 1 any.......oiiiii e e

7. Net amount of wagespaid..........oooviiiiiiii e

Initials of the contractor or his representative
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APPENDIX-X
14/Form-XI1V
[See rule 76]
Employment Card
Name and address 0f CONraCtOT. .. ......uiuii i
Name and address of establishment under which is carried......................ool.
Name of work and location of Work............c.oi
Name and address of Principal Employee. ..o
1. Name of the Workman............ooooiiiiii i e,
2. Sl No. in the register of workman employed..............coooiiiiiiiiiiiiii
3. Nature of employment/designation................oveuiririniiiiiieeeeeeieieneeeiaan
4. Wage rate (with particulars of unit in case of piecework).......................oa
5. WaAZE PETIOA. ... ettt
6. Tenure of emMPlOYMENt.......oouiiuiieii e
T REMATK. ..

Signature of Contractor
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APPENDIX-XI

FORM OF PERFORMANCE SECURITY (GUARANTEE) / Quality Protection
Bank Guarantee Bond
(* Strike whichever is not applicable)
(On Non-Judicial Stamp Paper of Rs100/-)

In consideration of the Chairman, AAI (hereinafter called “AAI”) having offered to accept the
terms and conditions of the proposed agreement between

[hereinafter called the said contractor(s)] for the work ......................ooeniall. (hereinafter
“the said agreement”) having agreed to production of a irrevocable Bank Guarantee for Rs.
............................. (Rupees .............................only) as a security / guarantee from the
contractor(s) for compliance of his obligations in accordance with the terms and conditions in
the said agreement.

We o (Indicate the name of the Bank) (hereinafter referred to as
“the Bank”) hereby undertake to pay to the Chairman, AAI an amount not exceeding Rs.
..................... (Rupees ..................... only) on demand by AAL

We oo (Indicate the name of the Bank) do hereby undertake to pay

the amounts due to payable under this Guarantee without any demure, merely on a demand
from AAI stating that the amount claimed is required to meet the recoveries due or likely to
be due from the said contractor(s). Any such demand made on the Bank shall be conclusive as
regards the amount due and payable by the Bank under this Guarantee. However, our liability
under this guarantee shall be restricted to an amount not exceeding Rs. ....................
(RUpees ......coeevevveneninnnnn.. only).

We, the said Bank, further undertake to pay the Chairman, AAI any money so demanded
notwithstanding any dispute or disputes raised by the contractor(s) in any suit or proceeding
pending before any court or tribunal relating thereto, our liability under this present being
absolute and unequivocal.

The payment so made by us under this bond shall be a valid discharge of our liability for
payment there under and the contractor(s) shall have no claim against us for making such
payment.

We i (Indicate the name of bank) further agree that the guarantee
herein contained shall remain in full force and effect during the period that would be taken for
the performance of the said agreement and that it shall continue to be enforceable till all the
dues of AAI under or by virtue of the said agreement have been fully paid and its claims
satisfied or discharged or till Engineer-In-Charge on behalf of AAI certified that the terms
and conditions of the said agreement have been fully and properly carried out by the said
contractor(s) and accordingly discharges this guarantee.

We. oo (indicate the name of the bank) further agree with AAI that AAI shall
have the fullest liberty without our consent and without effecting in any manner our
obligations hereunder to vary any of terms and conditions of the said agreement or to extend
time of performance by the said contractor(s) from time to time or to postpone for any time or
from time to time any of the powers exercisable by AAI against in the said contractor(s) and
to forebear and enforce any of the terms and conditions relating to the said agreement and we
shall not be relieved from our liability by reason of any such variation, or extensions being
granted to the said contractor(s) or for any forbearance, act of omission on the part of AAI or
any indulgence by the AAI to the said contractor(s) or by any such matter or thing whatsoever
which under the law relating to securities would, but for this provision, have effect of so
relieving us.
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6. This guarantee will not be discharged due to the change in the constitution of the Bank or the
contractor(s).

7. We (Indicate the name of the bank) lastly undertake not to revoke
this guarantee except with the previous consent of AAI in writing.

8. This guarantee shall be valid upto ...............cooviiiiiiinnnn. unless extended on demand by
AAI. Notwithstanding anything mentioned above, our liability against this guarantee is
restricted to Rs. .................... (Rupees .......cceevvnvinnnn. only) and unless a claim in

writing is lodged within six months of the date of expiry or the extended date of expiry of this
guarantee all our liabilities under this guarantee shall stand discharged.

In presence of

Witness

1.
2.

Dated this Day of

For and on behalf of (The Bank)
Signaure
Name & Designation
Authorisation No.
Name & Place
Bank’s Seal

The above Guarantee is accepted by Airports Authority of India. For and on behalf of Airports
Authority of India

Signature

Name

Designation

Dated
Note :

* Date of validity should be schedule date of completion + Six months (For Performance security).
* Date of validity should be schedule date of completion (For Quality Protection Bank Guarantee).

AA.lL

C...lL...... O....... GCC 109



Various Formats to be maintained (Appendix ) 74‘\9

APPENDIX-XI-A
Format for Letter of undertaking from the Depositor to Bank
(To be submitted along with Security Deposit / Earnest Money / Performance Guarantee to
Airports Authority of India)
(To be submitted in the Letter head of the firm)

The Branch Manager,

Sub: - My / Our Bank Guarantee bearing No........ dated ....... for amount....... Issued in
favour of Airport Authority of India A/c...............

Sir,

The subject Bank Guarantee is obtained from your bank for the purpose of Security
Deposit / Earnest Money / Performance Guarantee on account of contract awarded / to be
awarded by M/s Airports Authority of India to me / us.

I hereby authorized the Airport Authority of India in whose favour the deposit is made
to close the subject Bank Guarantee before maturity/ on maturity toward adjustment of dues
without any reference /consent /notice from me / our side and the bank is fully discharged by
making the payment to Airport Authority of India.

Signature of the Depositor

Place:

Date:
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APPENDIX-XII

LIST OF ACTS AND OMISSONS FOR WHICH FINES CAN BE IMPOSED

In accordance with rule 7(v) of the AAI Contractor's Labour Regulations to be displayed promi nently
at the site of work both in English and local Language.

1. Wilful insubordination or disobidience, whether alone or in combination with other.

2. Theft fraud or dishonesty in connection with the contractors beside a business or property of
AAL

3. Taking or giving bribes or any illegal gratifications

4. Habitual late attendance.

5. Drunkenness lighting, riotous or disorderly or indifferent behaviour

6. Habitual negligence.

7. Smoking near or around the area where combustible or other materials are locked

8. Habitual Indiscipline

9. Causing damage to work in the progress or to property of the AAI or of the contractor.

10. Sleeping on duty.

11. Malingering or slowing down work.

12. Giving of false information regarding name, age, father's name, etc.

13. Habitual loss of wage cards supplied by the employer's

14. Unauthorised use of employer's property of manufacturing or making of unauthorised

particles at the work place
15. Bad workmanship in construction and maintenance by skilled workers which is not approved

by the Department and for which the contractors are compelled to undertake rectifications.

16. Making false complaints and/or misleading statements.
17. Engaging on trade within the premises of the establishments.
18. Any unauthotised divulgence of business affairs of the employees.
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19. Collection or canvassing for the collection of any money within the premises of an

establishment unless authorised by the employer.

20. Holding meeting inside the premises without previous sanction of the employers.
21. Threatening or intimidating any workman or employer during the working hours within the
premises.
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Name and address of contractor
Name and address of establishment which contractor is carried on
Name and location of work

Name and address of Principal Employer

Form-XVII

Register of Fines

[See Rule 78 (2) (d)]

APPENDIX-XIII

SI. No. Name of | Father’s/ | Designatio | Actor Date of | Whether Name of person | Wage Amount | Dateon | Remarks
workman | Husband’ | n nature of | action for | Offence | workman in whose period of the which
S employmen | which showed presence and imposed | fine
Name t fine cause employee’s wages realised
imposed against fine | explanation was | payable
heard
1 2 3 4 5 6 7 8 9 10 11 12
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Name and address of contractor
Name and address of establishment under which contract is carried on
Name and location of work

Name and address of Principal Employer

Form-XVII
[See Rule 78 (2) (d)]

Register of Deduction for Damage or Loss

APPENDIX-XIV

SI. Name Father’s | Designation |Particular | Date of | Whether | Name of Amount | No. of | Date of
No. of Husband’ | /nature of  |of damag | workman | person in of install | recovery
workma | s Name employmen |[Damages | es or showed whose deductio | ments | First | Last
n t or Loss loss cause presence n Instal | Instal | Remark
against employee’s | imposed Iment | Iment
deductio | explanation
n was heard
1 2 3 4 5 6 7 8 9 10 11 12 13
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Name and address of contractor
Name and address of establishment under which contract is carried on
Name and location of work

Name and address of Principal Employer

Form-XXIlI
[See Rule 78 (2) (d)]
Register of Advances

SI. Name Father’s | Designation Wage Date Purpose | Number of | Date and | Date
No. of Husband’ | /nature of  |period and for which | installment | amount on
workma | s Name employmen jand amount | advance | by which of each which
n t wages of paid advance to installme | last Remark
payable advanc be repaid nt repaid | install
e paid ment
was
repaid
1 2 3 4 5 6 7 8 9 10 11
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APPENDIX-XVI

Form-XXIlI [See Rule 78 (2) (e)]

Register of Overtime

Name and addreSs OF COMTTACTOT. . ... .ttt et e e e et e et ettt et et et
Name and address of establishment under which contract 1S Carried OI..........vvitinnnitt ettt
NamMe and 10CatIoN OF WOTK. . ..o oottt e,

Name and address of Principal EMPLOYEr. ........oouiiiii e e e

S. | Name of | Father’s/ Sex | Designation/ | Date on Total overtime | Normal Overtime | Overtim | Rate on which | Remarks
N | workme | Husbands nature of which worked at rate of rate of e overtime paid
0o |n Name employement | overtime project in case | wages wages earning
worked of piece rate
1 2 3 4 5 6 7 8 9 10 11 12
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APPENDIX-XVII
NOTICE FOR APPOINTMENT OF ARBITRATOR
[Refer Clause 25]

Dear Sir,
In terms of clause 25 of the agreement, particular of which are given below, I/we hereby give notice to
you to appoint an arbitrator for settlement of disputes mentioned below:

Name of applicant
Whether applicant is Individual/Prop. Firm /Partnership Firm/Ltd. Co.
Full address of the applicant.
Name of the work and contract number in which arbitrator sought.
Name of the office which entered into contract.
Contract amount in the work.
Date of contract.
Date of initiation of work.
Stipulated date of completion of work.
. Actual date of completion of work (if completed).
. Total number of claim made.
. Total amount claimed.
. Date of intimation of final bill (if work is completed).
. Date of payment of final bill (if work is completed).
. Amount of final bill (if work is completed).
. Date of request made to ED for decision.
. Date of receipt of ED’s decision.
. Date of appeal.
. Date of receipt of decision on our appeal.

©Co~NOO~®NE

PR RPRERRER R R
©CoO~NOUIAWNREO

Specimen signature of the applicant
(Only the person/authority who
Signed the contract should sign)

I/We certify that the information given above is true to the best of my/our knowledge. I/We enclose following
documents.

1. Statement of claims with amount of claims.
2.
3.
4.
Yours faithfully

(Signature)

Copy to:
1. The Engineer-in-charge ...................... ,

AA.l C...... L...... O....... GCC 117



Various Formats to be maintained (Appendix ) 74_\9

AA.lL

APPENDIX -XVIII

INTEGRITY PACT

The integrity pact shall be signed by both the parties in the following format

“This Pact made this ........ day of ...... between Airports Authority of Ifdia, a body
corporate constituted by the Central Government under the Airports/Authority of
India Act,1994 and having its Corporate Office at Rajiv Gandhi Bhawan, New Delhi,
and offices at ............. in India, hereinafter called the Authority (#hich term shall
unless excluded by or is repugnant to the context, be deemed to ingfude its Chairman,
or Member, Executive Directors, Airport Directors, offi@ or aply of them specified
by the Chairman in this behalf, and shall also include its SuccgSsors and assigns) of
the one part

AND

...... represented by ......... of the her payf, hereinafter called the
“Bidder/Contractor “(which term shall excluged by or is repugnant to the
context be deemed to include its hei Sentativgs, successors and assigns of the
Bidder/ Contractor)

WHEREAS the Authority inten
procedures, tender/ contract for .
functions on business princi
regulations, and the pri
transparency in its relations

to award,/ under laid down organizational

WHEREAS the Authority is desiroys to make its business mechanism more
transparent, thus to ensure strict adh€rence of the aforesaid objectives/goals, the
Authority hereby adopts the instrupient developed by the renowned international
non-governmental organization “Tyansparency International” (T 1) headquartered in
Berlin ( Germany ). The Authopity will appoint an Independent External Monitor
(IEM) who will monitor the tefider process and the execution of the contract for
compliance with the principlesentioned above.

AND WHEREAS the Biddef is submitting a tender to the Authority for

forms of corruption by/following a system that is fair, transparent and free from any
influence/prejudiced dealings prior to, during and subsequent to the currency of the
contract to be entergd into with a view to Enabling the Authority to obtain the desired
said stores/equiprpent/execution of works at a competitive price in conformity with
the defined specifications by avoiding the high cost and the distortionary impact of
corruption on public procurement, and Enabling Authority to abstain from bribing or
indulging in/any corrupt practice in order to secure the contract by providing
assurance tg them that their competitors will also abstain from bribing and other
corrupt practices and the Authority will commit to prevent corruption, in any form, by
its officidls by following transparent procedures. The parties hereto hereby agree to
enter irko this Integrity Pact and agree as follows:
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AA.lL

Commitments of the Authority;

The Authority undertakes that no official of the Authority, connected directly or
indirectly with the contract, will demand, take a promise for or accept, directly or
through intermediaries, any bribe, consideration, gift, reward, favour or any
material or immaterial benefit or any other advantage from the BIDDER, either for
themselves or for any person, organization or third party related to the coptract in
exchange for an advantage in the bidding process, bid evaluation, contfacting or
implementation process related to the contract.

The Authority will, during the pre-contact stage, treat all BIDDERs alike, and
will provide to all BIDDERSs the same information and not i
information to any particular BIDDER which could a n Advantage to that
particular BIDDER in comparison to other BIDDERS.

attempted or completed breaches of the al mmigments as well as any

All the officials of the Authority will report tq th oprigte authority office any
1 :
substantial suspicion of such a breach. %

by the BIDDER to the Authority wit
facie found to be correct by the A

the contract process. In sug
Authority the proceedings

ase while ary enquiry is being conducted by the
he contract Would not be stalled.

Commitments of Bidders/Contractor,

The Bidder/Contractor commits itself to take all measures necessary to prevent
corrupt practice, unfair means and ilfegal activities during any stage of its bid or
during any pre-contract or post-confract stage in order to secure the contract or in
furtherance to secure it and in partj€ular commit itself to the following.

The Bidder/Contractor will /not offer, directly or through intermediaries, any
bribe, gift, consideration, rewdrd, favour, any material or immaterial benefit or other
advantage, commission, feés, brokerage or inducement to any official of the
Authority, connected dire€Ctly or indirectly with the bidding process, or to any
person, organization orthird party related to the contract in exchange for any
advantage in the bidding, evaluation, contracting and implementation of the
contract.

The Bidder/Congactor further undertakes that it has not given, offered or promised
to give, directly/or indirectly any bribe, gift, consideration, reward, favour, any
material or impaterial benefit or other advantage, commission, fees, brokerage or
inducement tg any official of the Authority or otherwise in procuring the Contract
or forbearing to do or having done any act in relation to the obtaining or execution
of the conyfact or any other contract with the Authority for showing or
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forbearing to show favour or disfavour to any person in relation to the contragt or
any other contract with the Authority.

ers into
al. This
contracts,
t competitiveness or

The Bidder / Contactor has not entered and will not enter with other bi
any undisclosed agreement or understanding, whether formal or info
applies in particular to prices, specification, certifications,. subsidiar,
submission or non-submission of bids or any actions to res
to introduce cartelization in the bidding process.

The Bidder/Contractor shall, when presenting his isclgse the name and
address of agents and representatives and Indian Rs shall disclose their
foreign principals or associates.

The Bidder/Contactor shall when presenti IS bid gdsclose any and all the
payments he has made or, is committed to nds to Mmake to agents/brokers or

id

any other intermediary, in connection wi /contrAct.

thorized government sponsored
y individual or firm or company
whether Indian or foreign todntercede, facilitate/or in any way to recommend to the
Authority or any of its functignaties, whether 6fficially or unofficially to the award
of the contract to the BIDDER,\nor has any gmount been paid, promised or intended
to be paid to any such individual, firmy or company in respect of any such
intercession, facilitation or recommendatign.

The Bidder/Contractor, either whilé presenting the bid or during pre-contract
negotiations or before signing the copftract, shall disclose any payments he has made
or has committed to or intends to make to officials of the Authority or their family
members, agents, brokers or apy other intermediaries in connection with the
contract and the details of servigés agreed upon for such payments.

The Bidder/Contractor will not collude with other parties interested in the
contract to impair the transparency, fairness and progress of the bidding process, bid
evaluation, contracting and implementation of the contract.

The Bidder/Contracgor will not accept any advantage in exchange for any corrupt
practice, unfair meang and illegal activities.

The Bidder / Contactor shall not use improperly, for purposes of competition or
personal gain ,of pass on to others, any information provided by the Authority as
part of the buginess relationship, regarding plans, technical proposals and business
details, including information contained in any electronic data carrier. The Bidder /
Contractor salso under takes to exercise due and adequate care lest any such
informatidn is divulged.

The Bidder/Contractor will inform to the Independent External Monitor.

) If he receives demand for an illegal/undue payment/benefit.
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i)  If he comes to know of any unethical or illegal payment/benefit.
iii)  If he makes any payment to any Authority’s associate(s)

The Bidder/Contactor commit to refrain from giving any complaint directly or
through any other manner without supporting it with full and verifigble facts.

The Bidder/Contactor shall not instigate or cause to gate any third person to
commit any of the actions mentioned above. @

If the Bidder/Contractor or any employee of the Bidder/Contractor or any person
acting on behalf of the Bidder/ Contractor, eithergdirectly gr indirectly, is a relative
of any of the officers of the Authority, Z@n ively, if/any relative of an officer

of the Authority has financial interest/st in the Bidder’s/Contractor’s firm, the
same shall be disclosed by the Biddé ctor at tile time filing of tender. The
term ‘relative’ for this purpose would\be\as defined i Section 6 of the Companies

Act 1956.
The Bidder/Contractor shall not'lend to or borrow any money from or enter into

any monetary dealings or n@ations, directly gr indirectly, with any employee of
the Authority.

That if the Bidder/ Contractor, during tender process or before the award of the
contract or during execution of the contragt/work has committed a transgression in
violation of section 2 or in any other formy/such as to put his reliability or credibility
as Bidder/Contractor into question, the Authority is entitled to disqualify him from
the tender process or to terminate the/contract for such reason and to debar the
BIDDER from participating in future Widding processes.

Previous Transgression

The Bidder/Contractor declareg that no previous transgression occurred in the last
three years immediately befope signing of this Integrity Pact, with any other
company in any country in regpect of any corrupt practices envisaged hereunder or
with any Public Sector Enterfrise in India or any Government Department in India
that could justify Bidders’s £xclusion from the tender process.

The Bidder/Contractor/agrees that if it makes incorrect statement on this subject,
he can be disqualified ffom the tender process or the contract, if already awarded,
can be terminated for/such reason and he may be considered for debarment for
future tender/contracy processes.

That the Bidder/Contractor undertakes to get this Pact signed by the subcontractor
( s) and associage(s) whose value of the work contribution exceeds Rs 0.5 Cr.
(Rupees zero pgint five Cr.) and to submit the same to the Authority along-with the
tender document/ contract before contract signing.

That sub-gontractor(s)/ associate(s) engaged by the Contractor, with the approval

of the Authority after signing of the contract, and whose value of the work
contribltion exceeds Rs 0.5 Cr. (Rupees Zero point five Cr.) will be required to
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sign this Pact by the Contractor, and the same will be submitted to the Autfority
before doing/ performing any act/ function by such subcontractor(s) / assogiate(s)
in relation to the contract/ work.

That the Authority will disqualify from the tender process all Bidder(s) who don’t
sign this Pact or violate its provisions or fails to get this Pact signed in terms of
policy of authority

That if the Contractor(s) does/ do not sign this Pact or viglate/its provisions or
fails to get this Pact signed in terms of policy of authority. Authgrity will terminate

other mode and its validity i/c Warra Period, Performance

Earnest Money, Security Deposit, Bank Guarant@ ft, Pay order or any
Guarantee/Bond.

t an/EMD/SD/BG/DRAFT/PAY
BOMD, VALIDITY etc. , which is

While submitting bid, the BIDDER shall :;
n MIT / tender documents sold to

ORDER ETC I/C WARRANTY PERIOD,
as per terms and conditions and detailS gi
the Bidders.

Sanctions for Violations/Disg ua@ion f
from future Contacts.

Any breach of the aforesaic isions by the BIDDER or any one employed by
it or acting on its behalf (whether with or/without the knowledge of the BIDDER)
shall entitle the Authority to take all or gny one of the following actions, wherever
required:

om tender process and exclusion

i) To immediately call off the pre contract negotiations without assigning any
reason or giving any cgmpensation to the BIDDER. However, the
proceedings with the othef BIDDER(S) would continue.

i)  To immediately cancel the contract, if already signed, without giving any
compensation to the BIDDER.

i) If the Authority pas disqualified / debarred the Bidder from the tender
process prior to the award under section 2 or 3 or 4, the Authority is entitled
to forfeit the eayhest money deposited/bid security.

iv)  To recover gfl sums already paid by the Authority, and in case of an Indian
BIDDER With interest thereon at 2% higher than the prevailing Prime
Lending Rate of State Bank of India, while in case of a BIDDER from a
country pther than India with interest thereon at 2% higher than the LIBOR.

outstanding payment is due to the BIDDER from the Authority in

gction with any other contract or any other stores, such outstanding
payynent could also be utilized to recover the aforesaid sum and interest.
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v)

Vi)

Vi)

minimum period of three years, which may. ‘e fyfther extended at the

discretion of the Authority.

viii) To recover all sums paid in violati
middleman or agent or broker with a

iX)  In case contract irrevocable Lett Crediyhave been received in respect
of any contact signed by th ority with the BIDDER, the same shall
not be opened.

X)  Forfeiture of Performa nd in cage of a decision by the BUYER to
forfeit the same wiithout assigning gny reason for imposing sanction for
violation of this Ra

xi)  That if the Authority have termingted the contract under section 2 or 3 or 4
or if the Authority is entitled toerminate the contract under section 2 or 3
or 4, the Authority shall be /entitled to demand and recover from the
contractor damages equivaleyt to 5% of the contract value or the amount
equivalent to security deposit or performance bank guarantee, whichever is
higher.

xii)  That the Bidder / Contractor agrees and undertakes to pay the said amount
without protest or femur subject only to condition that if the
Bidder/Contractor cgn prove and establish to the satisfaction of the
Authority that the dfsqualification / debarment of the bidder from the tender
process or the teryhination of the contract after award of the contract has
caused no damagg to the Authority.

The Authority will/oe entitled to take all or any of the actions mentioned at para
5.1 above.

(i) to (xii) of ghis Pact also on the Commission by the BIDDER or any one
employed by it/or acting on its behalf (whether with or without the knowledge of
the BIDDER)/ of an offence as defined in Chapter IX of the Indian Penal code,
1860 or Prevention of Corruption Act, 1988 or any other statute enacted for
prevention pf corruption.

C...lL...... O....... GCC 123



Various Formats to be maintained (Appendix ) 74_\9

7.1.

7.2

7.3.

7.4

7.5.
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That if the Bidder/Contractor applies to the Authority for premature revbcation of
the debarment and proves to the satisfaction of the Authority that he hag installed a
suitable and effective corruption prevention system and also restored/fecouped the
damage, if any, caused by him, the Authority may, if thinks fi£, revoke the
debarment prematurely considering the facts and circumstances of tife case, and the
documents/evidence adduced by the Bidder/Contractor for first tim¢ default.

That a transgression is considered to have occurred if the/Authority is fully
satisfied with the available documents and evidence supmitted along with
Independent External Monitor’s recommendationS/suggestioffs that no reasonable
doubt is possible in the matter.

The decision of the Authority to the effec
Pact has been committed by the BIDDE
BIDDER. However, the BIDDER
Monitor(s) appointed for the purpose

a breaclf of the provisions of this
Il be fifal and conclusive on the
proach /the Independent External

Allegations against Bidders/C tors/ Sub-Zontractors/ Associates:

That if the Authority receivy information 6f conduct of a Bidder/ Contractor

or Sub- Contractor or o employee or a rgpresentative or an associate of the

Bidder, Contractor or 'ﬁn Contractor which constitute corruption, or if the
[

Authority has substantive suspicion in thig'regard, the Authority will inform the

Independent External Monitor(s),
That the Authority has appointed cgmpetent and credible Independent External
Monitor(s) for this Pact.

The task of the Monitor(s) is to/review independently and objectively, whether
and to what extent the parties cgmply with the obligations under this Pact. He will
also enquire into any complajiht alleging transgression of any provision of this
Pact made by the Bidder, Conftractor or Authority.

That the Monitor(s) is not Subject to any instructions by the representatives of the
parties and would perfoym his functions neutrally and independently. He will
report to the Chairpersop of the Board of the Authority.

That the Bidder / C
without restriction

tractor accepts that the Monitor(s) has the right to access
all project documentation of the Authority including that
provided by the Bidder/Contractor. The Bidder/Contractor will also grant the
Monitor, upon hig request and demonstration of a valid interest, unrestricted and
unconditional agtess to his project documentation including minutes of meeting.
The same is applicable to Sub - Contractors and Associates. The Monitor is under
obligation to Areat the information and documents of the Authority and Bidder/
Contractor / Sub- Contractors/ Associates with confidentiality.

as the Monitor notices, or believes to notice, a violation of this Pact,
he will so¥inform the management of the Authority and request the management
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AA.lL

to discontinue or heal the violation, or to take other relevant action. The
Monitor(s) can in this regard submit his recommendations/ suggestions. Beyo
this, the Monitor(s) has no right to demand from the parties that they act iy a
specific manner, refrain from action or tolerate action.

That the Authority will provide to the Monitor(s) sufficient information apout all
meetings among the parties related to the project provided such meetings could
have an impact on the contractual relations between the Authority’ and the

such meetings.

of the Authority within 2 weeks from the date of reference g/ intfmation to him by

That the Monitor(s) will submit a written report to the Chajrperson of the Board
the Authority and, should the occasion arise, su

posals for correcting
problematic situations.

That if the Monitor(s) has reported to
substantiated suspicion of an offence under releva
and the Chairperson has not, within reason e, takgn visible action to proceed

against such offence or reported it to the-Wigifance Dgpartment, the Monitor may
also transmit this information directly (1o/the Cenyfal Vigilance Commissioner,
Government of India.
The word ‘Monitor’ would i h@ singular angd plural.
Facilitation of Investigation.
In case of any allegation of violation of @y provisions of this Pact or payment of
commission, the Authority or its agepcies shall be entitled to examine all the
documents including the Books of Accounts of the BIDDER and the BIDDER
shall provide necessary informatiory’and documents in English and shall extend
all possible help for the purpose of/such Examination.
Law and Place of Jurisdictiory
That this Pact is subject /to provisions under Indian Law. The place of
performance and jurisdigtion is the Corporate Headquarter /the Regional
Headquarter / office of thg Authority, as applicable.
Other Legal Actions

That the changes agd supplements as well as termination notice need to be made
in writing.

That if the Bigder / Contractor are a partnership or a consortium, this Pact must

be signed by /all the partners and consortium members or their authorized
representativ
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11.

11.2.

11.3

12.

13.

AA.lL

Pact duration (Validity)

That this Pact comes into force when both the parties have signgll it. It expires for

the Contractor 12 months after the final payment under the respgctive contract, and
for all other Bidders 3 months after the contract is awarded.

That if any claim is made / lodged during thls period, thé same shall be binding
and continue to be valid despite the lapse of this Pact & specified herein before,
unless it is discharged/determined by Chairmza the Authority.

That should one or several provisions @ S Pact turn out to be invalid; the
remainder of this Pact shall remain v3 Ji!‘ thig’ case, the parties will strive to
come to an agreement to their orig@ entiony.
Company Code of Conduct

Bidders are also advised ed compayly code of conduct (clearly rejecting the
0)oR 0

use of bribes and other ical behayiour) and a compliance program for the
conduct/hroughout the company.

implementation of the code'o
The parties ésign thi

Buyer
Name of the Officer
Designation
Deptt./Ministry/PSU
Witness

Integrity Pact at on

.

Bidder

CHIEF EXECUTIVE OFFICER
Witness
1.
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APPENDIX-XIX

(To be filled by Contractor)
(CLAUSE-47)

Ratio of direct payment to the specialized ; ...% of the net payment to j#& made to Specialized
agency in case of composite contract agency
Sl. | Sub-head Nature of work 7 /%% of the net payment to be
made to Specialized agency
1 | Sub-head | /
/
O /
Note:
1 NIT approving authg ensurg¢’that all sub-heads of works are covered in above table.
The bidder must i payable to specialized agency in case of all sub-heads.
2 If % is not filleddn by the contraCtor against one or more subhead in this schedule, then 75%
of the net payme issible/as per AAI for the subhead under consideration shall be paid

directly to specialized agency’in case of composite contract.
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WA= MeM &1 ¥@fF / SKETCH OF CEMENT GODOWN
A.C.OR G.I. ORANY OTAER
WEATHER PROOF ROQF THAT
THE GONTRACTOR MAY BUILD
ANY KIND T
OF WALL o 10 BAGS HEAGHT
e 3 1400
¥ J
. —— WOOPEN PLANKS OVER
Tas s p %0 “r\.__. \~.,.1.,._.:.,.! o b ,,‘_:@ Wo DENBATTENS
— 150 MMDRYB TWO LAYER
150 MM CO, ED EARTH
CEMENT IN BAGS
A B
Y S S .
TOTALQUANTITY OF CEMENT
IN THE GODOWN 30 TONNES
BUYT_T400 1+ 600 1 7400 1 600
/ 1 DOOR |
ALL DIMENSIONS IN MM / PLAN
SKETCH OF CEMENT GODOWN
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5.
1

SCHEDULES

SCHEDULE A’

All rates shall be quoted in the format provided and no other format is acceptable. The price bid has been
given as a standard SOQ format at page no. SOQ-1 with the tender document, then the same is to be
downloaded and to be filled by all the bidders. Bidders are required to download the SOQ file, open it and
complete the white coloured (unprotected) cells with their respective financial quotes and other details
(such as name of the bidder). No other cells should be changed. Once the detailes have been completed,
the bidder should save it and submit it online, without changing the File name. if the SOQ file is found to
be modified by the bidder, the bid will be rejected and EMD shall be forfeited.

SCHEDULE "B’

Schedule of materials to be issued to the contractor.

SI. No. Description of Item Quantity Rates in figures & Place of Issue
words at which the

material wilkbe
charged to'the
contractory

1 2 3 4 \J /5

AALL C..l...... O....... GCC 129




5.
1

Schedules

SCHEDULE "C’

Tools and plants to be hired to the contractor.

SI.No. Description Hire charges per day Place of Issug

1 2 3 i/

o
@%

SCHEDULE "D’
Extra schedule for specific requirements/ documents for the work, if any. Nil
SCHEDULE 'E’
Reference to General Condition of contract
Name of work: Construction of new Residential Staff Quarters, CISF Barracks, Dog Kennel &
Community Hall at old Wireless Station at Trichy Airport. SH: Job contract for

providing Technical & Secretarial services (Technical Assistants & Office Assistant) at
Trichy Airport.

Estimated cost of work - Rs.9,03,660/-(Excluding GST)
i. [Earnest Money : Rs.18,100/-
ii. Performance Guarantee: :NA
iii. iii Security deposit : 5%-er 10% of contract value.
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SCHEDULE 'F°

GENERAL RULES & DIRECTION

Officer inviting tender : Assistant General Manager (Engg-Civil)-111 Project, AAl, Trichy - 07

Maximum percentage for quantity of items of
work to be executed beyond which rates are to be
determined in accordance with Clauses 12.2 &
12.3

a: 30% (Overall)

b: 100% ( for foundation Items)

Definitions:

Office inviting tender : Jt. General Manager (Engg-Civil)-Project, AAI, Trichy - 620 007.

2(v)  Engineer-in-Charge : Jt. General Manager (Engg- Civil)
2(viii) Accepting Authority . As per AAI DOP
2(x)  Percentage on cost materials &
Labour to cover all overheads &
Profits 1 15%
2(xi)  Standard schedule of rates CBSR——— et i i
—date-of Submission-of tenders & Market rates
2(xii)  Department AAl, Engineering
Clause 1
(i Time allowed for submission of |[NA
Performance Guarantee from the date of
issue of letter of acceptance
(i) Maximum allowable period of extension | NA
Clause 2
Authority for fixing compensation under |As per DOP of AAL.
Clause 2
Clause 2A
| Whether Clause 2A shall be applicable | ¥es/No
AA.lL C...... IL...... O....... GCC131
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Clause 5

Number of days from the date of issue of Work is to be commenced from the date of specified
letter of acceptance for reckoning date of |in the letter of acceptance
Start

Mile Stone(s) as per table given below:

SI.No. | Description of Milestones (Physical) e Time allowed | Amount to  be
‘ in days (from | withheld in case of
2 date of start) | non achievement of
milestone
Time allowed for execution of work. 12 (Twelve) Months
Authority to decide:

i. Extension of time....................... Engineer-in-Charge.

ii. Rescheduling of milestone ............ JGM [Engg-C]

iii. Shifting of date of start in case of delay in handing over of site........ E-1-C
Clause 6, 6A
Clause applicable — (6 or 6A) : 6A
Clause 7
Gross work to be done together with net
payment/adjustment of advances for material Rs.50,000/-
collected, if any since the last such payment for
being eligible to interim payment.
Clause 10A
Testing equipment to be_pbrovided t site lab
All the Tesji ; j for building/ pavement works as per CPWD,
Morth, IR S S as applicable.
Clause 10 B(II)

Whether Clause 10B(I1) shall be ¥es/No
applicable

Clause 10C: Applicable/ Net-Applicable

Component of labour expressed as percent of value of work: 100%
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Clause 10 CA

Materials covered under this
clause

Nearest Material (other than
cement*, reinforcement
bars,structural steel &
Bitumen) for which All India
Wholesale Price index is to be
followed

1. Cement (OPC/ PPC)

2. Reinforcement steel bars
(TMT)

3. Structural Steel

4. Bitumen ‘

v"'

%ase price  for

Base price and its corresponding

period of al materials covered
under cll A

cement and
reinforcement steel to be determined
as issued under authority of DG
(Works). CPWD or concerned Zonal
Chief Engineer, CPWD as on last
date of receipt of tender. In case base
price for cement, reinforcement steel
and Bitumen as to be issued by
CPWD is not available concerned
ED (Engg) empowered to determine
the

same.

*Note:

1. Includes cement component used in RMC brought
2. Base price and its corresponding period

e
appr ‘e
h&%corresponding period.

mentioned at the time of

by adopting latest base pr

Clause 10 CC

site from outside approved RMC plants, if any.
"Materials covered under clause 10CA is to be

case of recall of tenders, the base price may be modified

Clause 10CC to be applicable in contracts with
stipulated period of completion exceeding the
period shown in next column

NA

Schedule of component of other materials, Labour, POL etc. for p

Component of civil (except material covered under
express as percentage total value of wor

Component of labour , expre@?
Component of B

d as % of total value of work............ Zooonn.... %

a .....

otal value of work.......

’céalatlon

1 Electrical construction materials

‘Np % should be equal to (100) — (material covered under clause 10 CA i.e. cement, steel and
aterials specified in clause 10 CA + component of labour + component of POL).

AA.L
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Clause 11

Specification to be followed for execution of work NA

Clause 12

12.2 | Deviation limit beyond which clauses
& 12.2 & 12.3 shall apply for building, 30% (Thirty Percent)
12.3 | pavements and all other works above
foundation level

125 DeviWitbey whickeglauses -
2 N D& g g lic @l -

Clause 16

Competent  Authority for deciding JGM (Engg)
reduced rates

Clause 18

Mandatory machinery, tools & plants to be deployed by the contractor at site: N/A

Clause 25

Place of Arbitration: As decided by the Competent Authority.
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Clause 36(1)

Requirement of Technical Representative(s) and recovery rate

Sl. Minimum Discipline Designation 0 Rate at which recovery
No. | Qualification of (Principal X shall be made from the
Technical Technical S | & | contractor in the event of
Repl’esentatlve representatlve = g g not fulfllllng provision of
£33 | 3
s = Z | clause 36
Figures Words
) Rs.
1.
2.
3.
4,
5.
a. Assistant Engineers & from Government services that are holding Diploma will be treated at
par with Gradu eers
b. Diploma hold minimum 10 year relevant experience with a reputed construction company
can be treate r with Graduate Engineer for the purpose of such deployment subject to the
condition that S§2h diploma holder should not exceed 50% of requirement of degree engineers
Clause 37

Clause 41(b)

Integrity Pact applicable ¥es/No
Clause 42
(i) | Schedule/statement for determining Qtical DSR 2016 printed by C.P.W.D with up-
guantity of cement & bitumen on the R Delhi | to-date correction slips till last date of
Schedule of Rates submission  of tender, technical
0 specifications & BOQ.
(if) | Variations permissible on theor antities
a. | Cement for works with estim ost put to 3% plus/minus
tender not more than Rs.5 |
For works with estimateg ¢ to tender more 2% plus/minus
than Rs.5 lakhs
b. | Steel Reinforcementgnd $ructural steel section for 2% plus/minus
each diameter, secti d category
c. | Bitumen 2.5% plus only & NIL on minus side
d. | All other mat

AA.L
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RECOVERY RATES FOR QUANITITE‘WOND PERMISSIBLE VARIATION

SI. Description of items Rates i es and words at which recovery shall be
No. made the contractor
E yond permissible | Less use beyond the
va permissible variation*
1. Cement
2. Steel reinforcement
3. Structural Sections
4. Bitumen issued free
5. Bitumen issued at
stipulated fixed pgi
* Provided work is idered technically sound. Otherwise work has to be re-executed as per
direction of Engine€-in-charge
Clause 48

Escrow Account :  Apphicable / Not applicable.
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Annexure to clause 34 (x) Annexure to clause 34 (x) showing quantities of materials for areas of surfacing to be
considered for working out minimum period for which hire charges of road roller are to be recovered.

SI.No. | Material of surfacing Quantity or g7
1. Consolidation of earth subgrade 1860 Sg

2. Consolidation of stones soling 15 cm to 22.5 cm thick 170C

3. Consolidation of brick soling 10 cm to 20 cm thick

4. Consolidation of wearing coat of stone ballast 7.5 cm to 11.5 cm thick

5. Consolidation of wearing coat of brick ballast 10 cm thick 60 Cu.m

6. Spreading and consolidation of red bajri 6mm 1860 Sg.m

7. Painting one coat using stone aggregate 12.5mm now

(2) @ 1.65 m3 per 100 m2 and paving bitumen A®O0
Kg per m2 or

(b) @ 1.50 m3 per 100 m2 and bitumen emulsio dad tar @2.25 930 Sg.m.
Kg per m2

8. Painting two coats using

(a) For first coat, stone aggregate 12.5 m inal size

(i) @ 1.50 m3 per 100 m2 and p
per m2 or

(i) @ 1.35 m3 per 100 m
Sg.m. or

(iii) @ 1.25 m3 per 100 ith roadtar @2.25 Kg per m2 600 Sqg.m.

(b) For 2nd Co
100Sg.m with

one aggregate 10 mm nominal size 0.9 Cu.m. per

(i) 1kg of
or

umen A-90 or S-90 or bitumen emulsion per Sg.m.

0f road tar, per Sg.m. 600 Sq.m. 600Sg.m.

ting with stone aggregate 10 mm nominal size 0.9 Cu.m. per
.m. with

1kg of paving bitumen A-90 or S-90 per Sg.m. ;k or

(ii)1.25 kg of bitumen emulsion per Sg.m. 1670 Sg.m. 1670 Sg.m.
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AIRPORTS AUTHORITY OF INDIA, TRICHY AIRPORT et Sy e

SPECIAL CONDITIONS

1.
1.1

1.2

13

1.4

15

1.6

GENERAL
The work shall be carried out in operational area and non-operational areas at Trichy
Airport. Necessary entry pass for workmen shall be obtained from the competent
authority. The necessary fee shall be paid by the contractor for airport entry pass of
their staff as per BCAS/AAI Rules.

The Contractor shall abide by all statutory rules, Labor laws and safety regulations for
their workers.

The agency has to ensure that the quoted rates shall be based on the latest
minimum wages and meet other statutory requirements.

The quoted rate shall not be less than the stipulated minimum amount mentioned in
Annexure-X and after opening the tender if it is found that the quoted rate is less
than the amount mentioned in Annexure ‘-X', then the tender shall not be considered
for evaluation and the tender shall be rejected. However, during the course of
work if the minimum wages increases as a direct effect of statutory rule or
order, such increase will be reimbursed at actual on payment of increased
wages to labours.

Contractor has to submit the details of staff such as, qualification documents and
experience letters of the staff, the CV and passport size coloured photograph along
with copy of police verification (not older than six months on the date of start of
work) before engaging them on work. All the documents should be self-attested by
each worker and signed and stamped by contractor / agency. The decision of
Engineer-in-charge, to accept or reject any candidate on the basis of lack of
experience, qualification, lack of skills required for job, will be final and binding on
the Agency.

The contractor and his employees shall abide by security regulation framed by
AAI/BCAS or Police Authorities. Any worker of the contractor, whose presence is
found undesirable in AAI premises, shall not be allowed to work. The Contractor shall
be fully responsible for the satisfactorily working of his staff.

"If Contractor or his authorized representative or his employed workers
are found violating any of security regulations, suitable action shall be
taken by AAI as per prevailing rules".

All men and vehicles shall be permitted to enter the restricted / office area only on
possession of the security passes. The contractor shall apply in writing in advance
before commencement of work for issue of security passes and shall submit a list of

AAl
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1.7

a)

b)

d)

personnel concerned with their addresses. The contactor shall ensure that his men
are deployed only in that area where the security passes issued is valid for. Passes
shall be deposited back with Engineer-In-Charge on demand and in any case
immediately after completion of work. The contractor or his staff/workmen shall
observe all the rules promulgated from time to time by the concerned authorities.
Any person found violating the security rules laid down by the authority will be
expelled from the area without assigning any reason whatsoever and contractor shall
have no claim on this account.

The MoCA has made the Security clearance through the online portal available in the
public domain at http://esahaj.gov.in. which is accessible in www.bcasindia.nic.in
web site. The successful bidder shall visit the above website and register themselves
for obtaining security clearance for the company as well as for the employees
engaged. The contract details is required to be uploaded on the e-sahaj portal and
the copy/print out needs to be attached along with the AEP application form for
obtaining Airport Entry permit (AEP).

PRICES

The rate quoted shall be firm and inclusive of taxes such as Contribution towards
Labour Welfare Fund etc. as applicable as per G.O, Over Head & Profit of Contractor
etc., but excluding GST. GST shall be paid to the bidder for any taxable services
against any taxable supply / services against a valid Tax Invoice.

In case of change in rate of tax or any provision relating to levy of tax resulting in
increase in burden of Tax on the contractor, the contractor shall be entitled to
receive any compensation for such increase in quantum of Tax payable by the
contractor. Similarly, recovery shall be made from the contractor on account of
decrease of rate of Tax or any provision relating to levy of Tax.

The contractor shall not pay less than minimum wages (Central / State
minimum wages whichever is higher from time to time) (monthly wages =
per day wage x 30 days) amount [excluding GST] per person per month for
Technical Assistants and office Assistant respectively.

The contractors shall deposit the PF contribution in respect of the person to PF
authorities and submit such challan of PF deposits to Engineer-in-charge for
verification failing which action will be taken against the contractor and suitable
penalty shall be levied. In this regard successful contractor has to submit affidavit
declaring that they are fully observing the Minimum wages Act 1948 and contract
labour (Regulation and Abolition) Act 1970 with respect to payment of minimum
wages and timely deposit to the PF account of the labour.
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e)

f)

9)

h)

)

The contractor should make the payments to his employees engaged to AAI within
07th of every month, failure of which shall attract a penalty @1%b6 of total of the
bill amount of that particular month. Notwithstanding the above, decision of EIC shall
be final and binding in this regard.

The contractor has to discharge all the obligations as provided under
various statutory enactment including the EPF / ESI / Contract Labour
(Regulation and abolition) / Minimum Wages / Payment of Wages /
Payment of Bonus / Payment of Gratuity / Workmen's compensation /
Works Contract and other relevant Acts, Rules and Regulations in force and
as amended from time to time in the State (Central / State Minimum
wages, whichever is higher).

The engagement and employment of workers and payment of wages to them as per
existing provisions of various labour laws and regulations is the sole responsibility of
the contractor and any breach of such laws or regulations shall be deemed to be
violation of this contract. AAl may ask the contractor to produce documents to verify
that these provisions/laws are complied by the contractor.

The prices quoted shall be inclusive of all taxes Excluding GST, other statutory
payments such as PF/ ESI & Bonus. PF & ESI amount paid to the statutory authorities
by the contractor shall be reimbursed on actual basis throughout the contract period
on submission of the documentary evidence in next bill or after the final bill

Bonus amount as per latest Govt. rules or 8.33% of annual salary whichever
is higher will be paid to the deployed manpower by the contractor and the same shall
be reimbursed on actual basis throughout the contract period on submission of the
documentary evidence in next bill or after the final bill. In case of nonpayment of
bonus necessary recovery/withheld against bonus from their RA Bill / Final bill shall
be made as decided by EIC and appropriate action will be initiated by AAl against the
contractor. The decision of EIC in the regard will be final and binding on the Agency.

PF & ESIC Contribution:-

i. The contractor shall register himself with Labour Licensing Authority and obtain
Labour License Number in this regard for this particular work.

ii. The contractor shall have to register with PF & ESIC (where ever applicable) for
workmen engaged for the work & challans / deposit receipts of PF & ESI
contribution shall be submitted in AAl office for verification/ reimbursement, at the
time of submission of bill.
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K)

The PF dues (including EDLI and administrative charges) in respect of workers
engaged by the contractor for AAl works to be deposited by the contractor every
month by a challan and the documentary evidence in support of such payments
along-with employee wise details of the PF contribution (both Employee's share
and the employer's contribution) needs to be submitted to the Engineer in charge
for the work/ contract.

If ESI not applicable, the agency shall provide Rs.2.0 lakhs Mediclaime policy to
each person engaged at the site.

Labour Wages:

The contractor has to pay the prevailing minimum wages issued by the
office of Regional Labour Commissioner (Central) / Chief Labour
Commissioner (state) (whichever is higher), from time to time. However,
the difference in minimum wages based on actual payment made to the labour
and wages applicable at the time of submission of tender will be reimbursed
including difference in EPF and ESI payment to the contractor on revision of
minimum wages and no additional amount such as contractor's overhead & profit
will be paid on this account.

In this regard the successful bidder shall submit an affidavit on non-judicial stamp
paper of Rs.100 as per Annexure-2 before award of the work.

The present Minimum wages as per central-/ State government (Higher
of both) is as follows.

a). Highly Skilled (Technical Assistant) - Rs.770.90/day
b). Mazdoor-Class-11 (Office Assistant) - Rs.621.90/day

For the purpose of admitting the claim for reimbursement of statutory increase in
wages paid by him, the contractor has to produce the required documentary
evidence to the satisfaction of Engineer-In-Charge.

The payment to the workmen's engaged by the contractor is to be paid through
NEFT/ RTGS/ Cheque on or before 7" of every month. If any violation with
respect to payment of wages, necessary action for cancellation of
contract, debarring of the agency for participating in future contracts in
AAI shall be initiated as deemed fit. The agency will not be allowed to
participate in any of the tendering process in AAl till finalization of the
decision.
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2

COMPLETION TIME

The completion period allowed for this work is 12 (Twelve) Months. However, the
period of _contract_shall be extended for a further period up to 03 months or till the
value of work done reaches up to the permissible deviation limit of 30%, whichever is
earlier, on the same terms and conditions of the agreement.

AAI reserves the right of additional or reduction into the quantity of hiring manpower.
AAI reserves the right to terminate the contract fully or partially by giving 30 days
notice in writing to the contractor. If in the opinion of the Engineer-in-Charge, it is
observed that the workmen employed by the contractor is not doing the works
satisfactorily as per the terms and conditions of contract, and then the contract can
be terminated with immediate effect without giving any reasons thereof. Contractor
shall produce the Labour License within one month of award of work.

PAYMENT
Running payment shall be made to contractor monthly after deducting security
deposit, and other statutory deductions etc, which the contractor may become liable.

On submission of monthly bills (in triplicate), duly signed / verified and completed in
all the manners, the AAI will process and release the payment within a period of 10
days from the date of receipt. The payment will be made to the Contractor after
deduction of any dues, penalties, taxes, duties, levies and other obligations which
would be liable to be deducted from the Contractor under the provisions of the
Contract. 1% labour welfare cess shall be deducted.

i. Delay on account of incomplete / late submission / Non-verification of bills by
user etc. will be the responsibility of the Contractor.

ii. Bills should be printed properly and in easy-to-understand format/language. Bills
with any kind of over writings cause unnecessary delay in processing. Delay on
such accounts shall be the responsibility of contractor only.

ii. List of Documents to be attached with the Contractor bills for payment:

Following documents are to be deposited along with the Contractor bills for payment:

(a) Challan Copies of payment made to authorities of PF and ESIC / manpower
employed by the contractor in the previous month. The copy of half yearly /yearly
returns to EPF and ESI shall also be submitted

(b) Proof of the GST deposited by contractor to appropriate Government Authority,
paid by AAI to contractor in previous month(s).

(c) Bill of the Contractor in triplicate.

(d) Any other receipt / document which the contractor likes to attach (Original with
one photo copy).
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4.1

4.2

4.3

(e) Wages register signed by workers of each month.

(f) Bonus details received and signed by workers.

(g) Attendance register.

The agency shall submit final bill along with all the documents related with
PF, ESIC & Bonus to AAI in addition to all maintenance schedule registers,

documents etc. related to the work.

SAFETY REGULATIONS

In respect of all the staff employed directly or indirectly for the works the contractor
at his own expense will arrange for safety provisions to comply with statutory
regulations. He shall indemnify AAI against claims for compensation in this respect.

ACCIDENTS: - Any incident, mishap of contractor's staff shall be the contractor's
responsibility and to his account. All required safety precautions shall be taken by the
contractor and the necessary / mandatory safety gadgets shall be provided to the
staff by the contractor.

The contractor has to follow the local security/safety rules & regulations and such
instructions on restricted hours of work as may be imposed on him by the
department / local authorities, while working in security restricted zones and no claim
whatsoever on account of this, will be entertained.

5 STAFF REQUIREMENTS

a) The staff engaged by the contractor shall be available on duty on all days except
on weekly off days (as decided by EIC) .

b) The persons deployed by the contractor shall be permanent employees of the
contractor. The trained employees shall be engaged continuously for a period of
12 months without any break or change of staff in between. There shall be no
change of the trained and employed staff in between except under disciplinary
grounds after the approval of Engineer-in-Charge.

c) The staffs are to be deployed as per the site requirements in co-ordination with
Engineer-in-charge. The contractor has to engage the minimum staff for carrying
out the work as follows
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6

MANPOWER REQUIRED

a) Technical Assistant - 02 nos per day for all days except on weekly off days for a
period of 12 months.

b) Office Assistant - 01 no. per day for all days except on weekly off days for a
period of 12 months.

COMPENSATION:

The Contractor shall pay penalty to AAl at the rate of Rs.1000/- per day in case the
required staffs are not reporting for duty on any days.

In case the non-performance of any manpower and the agency does not replace his
Man Power to the entire satisfaction of the above AAIl Official, the AAl will be well
within its right to arrange for such Manpower from an alternative source at the risk
and cost of the Contractor refused to accept the presence of such Manpower for
duty.

Besides imposing a penalty for Rs.1000/- per day per person with pro-rata
deductions, the amount incurred over and above the admissible pro-rata
amount and incurred on such arrangements shall be recovered from the
monthly bills, Security Deposit OR any other dues to the Contractor

MINIMUM QUALIFICATION AND EXPERIENCE:

The Technical assistants engaged by the contractor should have a Minimum
qualification of Diploma in Civil Engineering with experience of minimum 2 years in
the construction field. Knowledge in operating AutoCAD software is desirable.

The Office Assistant should have VIII Std,. Pass.

SPECIAL INSTRUCTIONS

1. It is Contractor's responsibility to recruit suitable persons for carrying out the
work entrusted under this contract and they shall be contractor's workmen and
AAl has no responsibility whatsoever in regard to the workmen so employed by
the contractor for executing the aforesaid contract.

2. It shall be Contractor’s responsibility to obtain the license, if required, under the
Contract Labor (Regulation & Abolition) Act, 1970 after getting the certificate
from the company and the license shall be kept valid by renewing it from time to

AAl

Technical services , Trichy Airport Page |144
(C-Nil.......... I-Nil.......... O-Nil.......... )




AIRPORTS AUTHORITY OF INDIA, TRICHY AIRPORT e

time as required by the said act.

The Contractor shall comply with all the provision of the Minimum wages
Act’'1948, and Contract Labour (Regulation and Abolition) Act'1970 amended from
time to time and rules framed there under and other labour law as affecting
contract labour that may be brought into force from time to time. The contractor
shall comply with all the provisions of the Employee Provident Fund & Misc.
Provisions Act'1952 and ESI Act, 1948 amended from time to time and rules
framed there under. Some of the provisions are given below:

a) The contractor shall intimate his PF Account code number allotted by Regional
PF commissioner and ESI Registration No. allotted by ESI corporation, from
award of work shall continue to have valid PF Account code No. and ESI
Registration No. till actual completion of the contract.

b) The contractor shall provide a list of Manpower engaged for contract work
along with their PF Account No. & ESI Registration No.

c) The contractor by 20th of every month shall provide a monthly statement
showing recoveries of contribution and proof of remittance of provident fund
contribution to RPFC and ESI contributions to ESI corporation in respect of
Manpower engaged in contract work.

If PF/ESI contributions are not paid by the contractor and proof to that effect
have not been produced regularly on due dates, the next bill and the
reimbursement of ESI & PF will not be payable to the agency.

The laws aforesaid shall be deemed to be a part of this contract and any breach
thereof shall be deemed to be a breach of this contract.

4. The Contractor shall, in particular, comply with all the conditions stipulated by the
licensing authority in the license granted to him, under Section 12 read with Rule 25
of the Contract Labor Act and the Contract Labor Rules, and in particular it shall the
contractor's responsibility to ensure.

a.

That the workmen employed by the contractor for executing the above contract
are paid at not less than the minimum wages fixed by the Government or by any
Agreement or Settlement or by the Commissioner of Labor, as the case may be.

Similarly, the contractor shall ensure that the working hours and other service
conditions are the same as stipulated in the license.

The contractor shall maintain all registers and records required to be maintained
under the various labor enactment and the rules framed therein.

The contractor shall ensure that the disbursement of wages is done through
individual employee’s bank account and submission of records to AAl
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5.

representative who will oversee the payment, as required by law and
authenticate the entries made in the wages register in token of his having
witnessed the actual disbursement of wages.

e. The work of the workmen shall be supervised directly and controlled by the
contractor or his officials/supervisors and it would be the contractor's
responsibility to produce as per our specification or tender services in accordance
with the specifications mentioned above. However, the workmen/supervisors shall
carryout any instructions that may be given by AAl officials/ engineers
/supervisors / representatives in respect of any process/operation/work carried
out on by the workmen on our premises.

f. The workmen employed by the contractor on AAl premises for executing the
above contract shall be under the contractor's disciplinary jurisdiction. They shall,
however, be subject to the overall discipline of the AAl.

g. If any of the contractor's workmen employed on AAl premises commit any
misconduct, it shall be the contractor's responsibility to take disciplinary action
against them in accordance with law.

It is clearly understood by and between the parties that the workmen employed by
the contractor on the AAl's premises for execution of the above contract shall be
workmen of the contractor and the AAIl shall not be held directly or indirectly
responsible for any of the liabilities of the contractor in respect of the workmen claim
to be direct employees of the AAl.

The workmen employed by the contractor will have no claim whatsoever on the AAl
and shall not raise any industrial dispute, either, directly or indirectly, with or against
AAl, in respect of any of their service conditions so long as they are employed on AAl
premises for the execution of the above contract.

In order to ensure that no liability on the part of AAl, it is agreed between the Parties
that the Security deposit deducted will be released on the submission of labour
clearance certificate from the concerned authority so that if there is any claim made
by workmen regarding their dues, the same can be adjusted against the balance
money, so kept, provided you have not paid the said legal dues.

10% of the Gross values of work done shall be deducted from the running bills / final
bill and the same shall be refunded only after the expiry of the defects liability period
i.e. 03 (Three) Months from the date of completion of work.
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10

11

12

Contractor shall be fully comply with the provision of the following Labour
enactments as may be applicable to you

I. Factory Act, 1948

II. Payment of Wages Act, 1936

lll. Workmen's Compensation Act,1923

IV. Employees StatelnsuranceAct,1948

V. Employees Provident Fund Act, 1952

VI. Payment of Bonus Act,1965

VII.Any other labour enactment that may be applicable to your or to your
workmen for execution of the labour contract.

CONTRACT AGREEMENT

The contract agreement shall be executed on a non-judicial Stamp Paper of value
Rs.100/-as per AAl format within 15 days from the date of award of work and cost
of the same shall be borne by the Contractor.

Contractor's tender including the letters of clarifications between the contractor and
the AAI prior to the award of contract shall form a part of the contract agreement to
the extent they have been accepted by AAI.

DIFFERENCE BETWEEN FIRST LOWEST BIDDER AND SECOND LOWEST
BIDDER.

The total amount of final bill worked out at the accepted tender rates, if found to be
more than the amount worked out at the quoted rates of second lowest, the
contractor shall be paid lower of the two.

CONTRIBUTION TOWARDS LABOUR WELFARE SCHEME.
A contribution at the rate of 1% (One percentage) of the value of work done shall be

deduct from the payment due to the contractor towards labour cess. The rate quoted
by the tenderer shall deemed to be inclusive of this amount.
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PRICE BID
“ Schedule - A”
Schedule of Rates — Bill of Quantities

Name of work: Construction of new Residential Staff Quarters, CISF Barracks, Dog Kennel
& Community Hall at old Wireless Station at Trichy Airport. SH: Job contract for providing
Technical & Secretarial services (Technical Assistants & Office Assistant) at Trichy Airport.

sl. Rate

Description of items Unit Qty - Amount
no Figures Words

1
Providing Technical services to Engineering
Civil directorate (Minimum Diploma in Civil
Engineering) for assisting Engineers in
supervision of civil works, road works, taking
levels, assisting in preparation of estimates, Each
drawings and taking levels, collecting data | Month
etc., and other related works / duties
assigned by the Engineer-In-Charge.

Note : For 02 Nos of persons per each Month
(For 02 Nos x 12 Months = 24 Months)

24

Provision of Office Assistant to Engineering
directorate for up keeping of office, dispatch,
messenger duties and delivering the services Each
as per the direction of Engineer-In-Charge. Month
Note : For 01 No. of person per each Month
(For 01 No x 12 Months = 12 Months)

12

Total :

Add GST @ 18%

Total amount i/c GST. (in figures) Rs.

Total amount in words Rs

HEF AT e« sfor - Rl
ASST. GEN. MANAGER ENGG (C)-1ll, Project Division

SIGNATURE OF CONTRACTOR Airports Authority of India,
Date: Trichy Airport
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