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Name of Work: - “Annual Maintenance and Repair contract (Civil work) at
Tuticorin Airport for the year 2026-27. SH: Terminal Building, ATC tower,
Fire station, Runway, Taxiway, Apron including other ancillary buildings,
compound wall etc. in Operational Area.”

(E-Bid Ref. No. 2026_AAI 269145 _1)
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ENGINEERING WING
TUTICORIN AIRPORT, TUTICORIN
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Name of Work: - “Annual Maintenance and Repair contract (Civil work) at Tuticorin
Airport for the year 2026-27. SH: Terminal Building, ATC tower, Fire station, Runway,
Taxiway, Apron including other ancillary buildings, compound wall etc. in Operational
Area.”

PERCENTAGE RATE TENDER & CONTRACT

S1. No. Details Page
1 Cover Page 01 to 02
2 Tender Notice 01 to 07
3 Mandatory Check list - Annexure-A CL 01to 04
4 Instructions for online Bid Submission - INS 01 to 04
Annexure-B
5 Procedure for online collection of EMD & POC 01to21
Tender fee from bidders
6 Notice Inviting Tender NIT 01 to 05
7 General condition of contract GCC 01 to 144
8 Special Conditions of Contract SCC 01 to 14
9 Additional special conditions ASCC 01 to 04
10 Particular specifications PS 01 to 04
11 Particular specifications for painting work PPS 01 to 03
12 List of Approved Makes LA 01to8
11 Proforma’s PR 01to11
12 Schedule of Quantity (SOQ) SOQ 01 to 07
13 Bill of Quantities (BOQ) BOQ 01

Certified that this Tender Document contains Pages 01 to 239 only as detailed above.

Senior Manager (Engg -Civil),
AAI, Tuticorin Airport
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No: AAI/TUT/ENGG(C)/AMC- OPS/2026-27 Date.02.03.2026

NOTICE INVITING e-TENDER (2 BOT -2 Envelope Open Tender)

(E-Bid Ref. No. 2026_AAI 269145_1)

Percentage Rate/ltem rate /EPC e-tenders are invited through the e-tendering
CPP Portal by Senior Manager (E-C), Airports Authority of India, Tuticorin Airport, Tuticorin,
Ph:9447631829 (Bid Manager) on behalf of Chairman, AAI from the eligible contractors for
the work/eempeosite-work of "Annual Maintenance and Repair contract (Civil work) at
Tuticorin Airport for the year 2026-27. SH: Terminal Building, ATC tower, Fire
station, Runway, Taxiway, Apron including other ancillary buildings, compound wall
etc. in Operational Area." at an estimated cost of Rs.30.00 Lakhs (excluding GST) with a
period of completion 12 (Twelve) Months [including rainy period.]

The tendering process is online at CPP-portal URL address
https://etenders.gov.in/eprocure/app or www.aai.aero. Prospective Tenderers may
download and go through the tender document.

Prospective Tenderers are advised to get themselves register at CPP-portal, obtain
'Login ID’ and ‘Password' and go through the instructions available in the Home
Page after log in to the CPP-portal https://etenders.gov.in/eprocure/app or
www.aai.aero. They should also obtain Digital Signature Certificate (DSC) in parallel which
is essentially required for submission of their application. The process normally takes 03
days' time. The tenderer may also take guidance from AAI Help Desk Support through path
aai.aero/tender/e-tender/help desk support.

(i)For any technical related queries please call the Helpdesk. The 24 x 7 Help Desk details
are as below: -
Tel: 0120-4711508, 0120-4001002, 0120-4001005, 0120-6277787,

E-mail: support-eproc@nic.in

International bidders are requested to prefix 91 as country code.

Tenderers are requested to kindly mention the URL of the Portal and Tender ID in the
subject while emailing any issue along with the contact details.

Before submitting queries, bidders are requested to follow the instruction given in
“Guidelines to Bidders” and get their computer system configured according to the
recommended settings as specified in the portal at “System Settings for CPPP”.

(ii) For any further technical assistance with regard to functioning of CPP portal the
tenderer may contact to the following AAI help desk numbers on all working days only
between


https://etenders.gov.in/eprocure/app
https://etenders.gov.in/eprocure/app
mailto:support-eproc@nic.in
mailto:support-eproc@nic.in
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Sl. | Support Escalation E-mail Address Contract Timings*
No. | Persons Matrix Numbers
1 Technical Help | Instant eprochelp@aai.aero | 011- 24632950 | 0800-2000
Desk Team Support Ext. 3512 Hrs. (MON- SAT)
2 JE (IT) After 4 Hrs. of | etendersupport@aai | 011- 0930-1800
Issue .aero 24632950 Hrs.
or Ext. 3523 (MON -
vaibhav_g@aai.aero FRI)
3 Sr. Manager After 12 Hrs. shripatim@aai.aero | 011- 0930-1800
(IT) 24632950 Hrs.
Ext. 3509 (MON -
FRI)
4 Jt. GM (IT) After 24 Hrs. Sunil.km@aai.aero 011- 0930-1800
24632950 Hrs.
Ext. 3506 (MON -
FRI)
5 General After 03 Days. | gmit@aai.aero 011- 0930-1800
Manager (IT) 24657900 Hrs.
(MON -
FRI)

*The help desk services shall remain closed on all Govt. Gazetted Holidays.

Tender processing fee of Rs.1180.00 (i/c GST) Non-refundable will be required to be
paid online on CPP portal only.

Earnest Money Deposit (EMD) of Rs. 90,000/- will be required to be paid online on CPP
portal only.

as per the following schedule: -

CRITICAL DATA SHEET

Following 2 envelopes shall be submitted through online at CPP-portal by the tenderer

Publishing Date

02.03.2026 at 18.00 hrs

Bid Document Download / Sale Start Date

02.03.2026 at 18.00 hrs

Clarification Start Date

02.03.2026 at 18.00 hrs

Clarification End Date

05.03.2026 at 18.00 hrs

Bid Submission Start Date

02.03.2026 at 18.00 hrs

Bid Submission End Date

23.03.2026 upto 15:00 hrs

Bid Opening Date (Envelope- I)

24.03.2026 upto 15:30 hrs

Bid Opening Date (Envelope- II)

26.03.2026 upto 11:00 hrs
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Note:1. If the bidder has any query related to the Bid Document of the work, they should use
‘Seek Clarification’ on CPP portal to seek clarifications. No other means of communication in
this regards shall be entertained.

Envelope-I: (Technical Bid and Prequalification):Bid containing following:

A.Tender processing fee declaration:
i. Proof of online payment through payment gateway in CPP Portal for Tender fee.
ii. Proof of online payment through payment gateway in CPP Portal for EMD.

B.Technical Bid containing the flowing: -
i) Scanned copy of Tender Acceptance Letter on Bidder’s Letter Head. (Annexure-I)

ii) Scanned copy of Permanent Account Number (PAN) and GST Registration Number.

iii) Scanned copy of ‘Undertaking’ regarding Blacklisting/ Debarment on Bidder’s Letter
Head. (Annexure-II)

iv) Scanned copy of Undertaking’ regarding Minimum wages on Rs. 100 Stamp Paper
(Annexure-III)

v) Scanned copy of Form- A - details of similar works completed during last seven
Supported with completion certificate issued by client. (Annexure-IV)

vi) Scanned copy of Form- B - Financial Information with UDIN. (Annexure-V)
vii) Scanned copy of Form- C — Net Worth with UDIN. (Annexure-VI)

viii) Bidder shall submit scanned copy of ‘Undertaking’ on Company’s Letter Head that
I/ We will deploy sufficient plant and machinery as per the requirement of work in
consultation with the Engineer-in-Charge (E-I-C) to achieve the milestones/targets
and overall completion within the time period.

ix) Bidders other than propriety firm shall submit, scanned copy of Authorization
Letter/Power of Attorney along with copy of Certificate of Incorporation of the
Company under Companies Act showing CIN/LLPIN/Name of Directors of the
Company & Copy of Board Resolution regarding Authority to assign Power of
Attorney.

Proprietary firm shall submit scanned copy of Authorization Letter /Power of
Attorney only if the tender is processed by a person other than proprietor.

x) PQ Performa duly filled.

C. Qualifying requirements of contractors / tenderers containing the following:

i. Should have successfully completed or substantially completed three works, each of
Rs 12.00 Lakhs or two works, each of Rs.15.00 Lakhs or one work of Rs.24.00
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Lakhs in single contract of similar nature of works i.e Any civil construction works
involving Brick work/RCC work/civil maintenance and repair work during last
seven years ending last day of month previous to the one in which tenders are invited.

The details of similar works completed during last seven years in the given format-
Form-A with supporting documents issued by client.

Note:

1. The Experience Certificates of works completed pre-GST era, Completion amount
will be divided by 1.12 (to exclude pre-GST taxes) to make it at par with experience
certificates of post GST era but excluding GST.

2. The Tenders invited for Annual Rate Contracts for O&M/ AMC/ CMC works, the
works experience may be counted for the value of work for a completed one year on
pro-rata basis to prequalify agency that has completed one year of AMC but work is
still not completed due to longer period of AMC.

3. Experience gained by executing work on back-to-back contract/ Sub-contract basis
is acceptable in the following conditions:

(a) Work should be actually executed by the second agency (sub-contractor) with due
concurrence of the owner as tripartite agreement/ written approval. It should be
backed by valid agreement and experience certificate.

(b) Payments received by second agency should be reflected in TDS certificates.

4. Experience gained in composite works for the specialized nature of works (List of
Specialized Items / Jobs/ Works are mentioned at Para 35.3 of AAI Works Manual)
were executed by main contractor either by in-house expertise & experience or by
engaging the specialized agencies with the approval of main client as per contract
conditions. In such cases, main contractor as well as specialized agency both get
the experience certificate for the same work from their respective client(s) i.e. main
contractor for composite work along with specialized works from owner and
specialized agency for specialized work(s) from the main contractor.

In this situation, the experience certificate of either specialized agency or main
agency having in-house expertise & experience, who has actually executed the
specialized work(s), shall be considered for Technical /Pre-qualifying criteria in
similar specialized nature of work(s).

5. Substantial completion shall be based on 80 (eighty) per cent (value wise) or more
works completed under the contract. Substantial completion should not be defined in
terms of percentage completion. rather it should be based on functional consideration.
Certificate for 'substantial completion of project/work/asset should contain two parts.
Part -1 shall contain 'financial value of work done' and part-11 shall contain
'certificate of functional completion of project/work/asset'.

“The value of executed works shall be brought to current costing level by
enhancing the actual value of work at simple rate of 7% per annum, calculated
from the date of completion to date of bid opening (Cover-I/ Technical bid).
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Client certificate for experience should show the nature of work done, the value of
work, date of start, date of completion as per agreement, actual date of completion
and satisfactory completion of work. Tenderers showing work experience
certificate from non-government/non-PSU organizations should submit copy
of tax deduction at sources (TDS) certificate(s) along with a certificate issued
by registered Chartered Accountant, clearly specifying the name of work, total
payment received against the work and TDS amount for the work with UDIN.

ii. Should have Average Annual Financial Turnover of Rs. 10.62 Lakhs on
construction works during last three years ending 31st March of the previous
financial year. The Financial Information shall be submitted in the given format -
Form-B with UDIN. Tenderers showing continuous losses during the last three years
in the balance sheet shall be summarily rejected.

iii. The tenderer should have a minimum net worth of Rs. 4.50 Lakhs issued by
certified Chartered Accountants. The Certificate should be submitted in the given
format- Form-C with UDIN.

Envelope-II: - The Financial e-Bid through CPP portal.

All rates shall be quoted in the format provided and no other format is acceptable. If
the price bid has been given as a standard BOQ format with the tender document,
then the same is to be downloaded and to be filled by all the tenderers. Tenderers are
required to download the BOQ file, open it and complete the blue coloured
(unprotected) cells with their respective financial quotes and other details (such as
name of the tenderer). No other cells should be changed. Once the details have been
completed, the tenderer should save it and submit it online, without changing the
filename. If the BOQ file is found to be modified by the tenderer, the bid will be
rejected

3. Refund of EMD

EMD amount of the rejected bidders will be refunded to their source account after
submission of Technical / Financial evaluation report on CPP portal by bid
Manager

4. Bid Submission: -

The tenderer shall submit their application only at CPP Portal:
https://etenders.gov.in/eprocure/app. Tenderer/Contractor are advised to
follow the instructions provided in the tender document for online submission of
bids. Tenderers are required to upload the digitally signed file of scanned
documents as per Para 2. Bid documents may be scanned with 100 dpi with black
and white option which helps in reducing size of the scanned document.

Uploading of application in location other than specified above shall not be considered.


https://etenders.gov.in/eprocure/app
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Hard copy of application shall not be entertained.

5. Not more than one tender shall be submitted by one tenderer or tenderers having
business relationship. Under no circumstance will father and his son(s) or other
close relations who have business relationship with one another (i.e. when one or
more partner(s)/director(s) are common) be allowed to tender for the same
contract as separate competitors. A breach of this condition will render the
tenders of both parties liable to rejection.

6. Tenderer who has downloaded the tender from Central Public Procurement Portal
(CPPP) website http://etenders.gov.in/eprocure/app, shall not tamper/modify the
tender form including downloaded price bid template in any manner. In case if the
same is found to be tampered/modified in any manner, tender will be completely
rejected and EMD would be forfeited and tenderer is liable to be banned from
doing business with AAI.

7. Bids Opening Process is as below: -
Envelope-I (Technical bid and Pre-qualification):

Envelope-I containing documents as per Para 2 (A) and (B) (uploaded by the
tenderers) shall be opened on date & time mentioned in CRITICAL DATA SHEET.

If the bidder has any query related to the Bid Document of the work, they should
use ‘Seek Clarification’ on CPP portal to seek clarifications. No other means of
communication in this regards shall be entertained.

If any clarification is needed from the tenderer about the deficiency in his uploaded
documents in Envelope — I, he will be asked to provide it through CPP portal, if
required. The tenderer shall upload the requisite clarification/documents within
time specified by AAI, failing which it shall be presumed that bidder does not have
anything to submit and bid shall be evaluated accordingly.

The intimation regarding acceptance/rejection of their bids will be intimated to the
tenderers through CPP portal.

Envelope-II (Financial Bid):

Envelope-II containing financial bid of the tenderers found to be meeting the
technical criteria and qualifying requirements shall be opened on date & time
mentioned in CRITICAL DATA SHEET. (In case the date and time for opening of
Envelope-II (Financial bid) is required to be changed, the same shall be
intimated through CPP Portal).

8. AAI reserves the right to accept or reject any or all applications without assigning
any reasons. AAI also reserves the right to call off tender process at any stage
without assigning any reason.

9. AAI reserves the right to disallow the working agencies whose performance at
ongoing project (s) is below par and usually poor and has been issued letter of
restrain/Temporary or Permanent debarment/black listing by any department of
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AAI or Central /State Govt. Depts./PSUs/World Bank/ ADB etc. AAI reserves the
right to verify the credential submitted by the tenderer at any stage (before
or after the award the work). If at any stage, any information /documents
submitted by the applicant is found to be incorrect/false or have some
discrepancy which disqualifies the tenderer then AAI shall take the following
action:

a. Forfeit the entire amount of EMD submitted by the tenderer.

b. The tenderer shall be liable for debarment for a period upto two years
from tendering in AAI, including termination of the contract apart
from any other appropriate contractual/legal action.

10.Purchase preference to Central Public Sector Undertaking shall be applicable as
per the directive of Govt. of India prevalent on the date of acceptance.

11.Concessions to Indian Micro & Small Enterprises (MSEs) units registered with
DIC/NSIC/KVIC/KVIB/Directorate of Handicraft and Handloom etc., to be given
as per the provisions of Public Procurement Policy for MSEs order 2012 with up to
date amendments, shall not be extended to this work being a construction
work.

12.Tenderers have to submit Unique Document Identification Number (UDIN)
generated documents like Balance Sheet / Turnover certificate, Working Capital
Certificate (works done during last 5 financial years & works in hand), Net worth
Certificate, Tax Deduction at Source (TDS) Certificates for Non-Govt. works etc. as
per NIT conditions duly certified by CA and having UDIN. The documents
submitted by bidders without UDIN shall not be entertained

14. Department of Promotion of Industry and Internal Trade (DPIIT), Ministry of
Commerce and Industry, Government of India, issued Public Procurement
(Preference to Make in India), Order 2017 vide OM No. P-45021/2/2017-PP(BE-II)
dated 16.09.2020 is applicable.

15. Requirement of registration by the Bidder from a country sharing land
border with India based on order No. F No. 6/18/2019-PPD dated
23/07/2020 of Government of India, Ministry of Finance, Department of
Expenditure (Public procurement Division) with up to date amendments,
regarding restriction under Rule 144(xi) of the General Financial Rules
(GFR) 2017 shall be applicable. Bidder shall submit scanned copy of
‘Undertaking’ on Company’s letter head in this regard. (Annexure- LBS).

Senior Manager (Engg-Civil)
AAI, Tuticorin Airport



PQ PROFORMA /CHECK LIST

ANNEXURE-A

(To be submitted by applicant along with Tender Application Cover-1)

Name of work: “Annual Maintenance and Repair contract (Civil work) at Tuticorin Airport
for the year 2026-27. SH: Terminal Building, ATC tower, Fire station, Runway, Taxiway,
Apron including other ancillary buildings, compound wall etc. in Operational Area.”

1 2 3 4
Qualifying criterion/parameter/ Supporting Document must Reference to the
supportive document have the following salient documents
information which AAI would submitted in
like to note support of
Column 3
1. General
Name and address of the firm / copy enclosed:
contractor YES/NO
Telephone, Fax, Email
Authorized Signatory (name &
Designation)
2. Envelope- I (Tender processing fee, EMD) shall contain scanned copy of
Ref. to Performa with tender
documents
Details of tender fee Tender fee for an amount of Rs. Copy enclosed:
1180/- YES/NO
Earnest Money Deposit (EMD) (In Copy enclosed:
the form of online payment | Rs.90,000/- YES/NO
through payment Gateway on CPP
Portal)
3. Technical Bid shall contain scanned copy of
3.1 | Unconditional acceptance letter Annexure-I/Pg: PR-1 Copy Enclosed.
Yes / No.
3.2 | Permanent Account No. (PAN) Enclose documentary proof in Copy Enclosed.
support. Yes / No.
3.3 | GST Registration No. (GST) Enclose documentary proof in Copy Enclosed.
support. Yes / No.
3.4 | Experience details
a) Should have satisfactorily Certificate of completion of the
completed the works during last Three/Two/ One work(s) as
seven years ending on 31.01.2025 applicable
i) Three separate works each Work No. 1 Copy of
costing not less than Rs. 12.00 -Name of work: certificates
Lakhs (Exc. GST, VAT, Excise | -Work Order/Agreement No. & enclosed:
Duty) Dt.: YES/NO

-Contract Cost:
-Stipulated Date of completion as per

CL-1



contract agreement:

-Actual Date of Completion:
-Actual Completion Cost:

-EOT granted (if any) up to .......
with/ without levy of
compensation.

-Completion certificate Issuing
authority name and Designation

Details of EOT
case
as per colomn-3

Work No. 2

-Name of work:

-Work Order/ Agreement No. &
Dt.:

-Contract Cost:

-Stipulated Date of completion as per
contract agreement:

-Actual Date of Completion:
-Actual Completion Cost:

-EOT granted (if any) up to .......
with/ without levy of
Compensation.

-Completion certificate Issuing
authority name and Designation

Copy of
certificates
enclosed:
YES/NO

Details of EOT
case
as per colomn-3

Work No. 3

-Name of work:

-Work Order/ Agreement No. &
Dt.:

-Contract Cost:

-Stipulated Date of completion as per
contract agreement:

-Actual Date of Completion:
-Actual Completion Cost:

-EOT granted (if any) up to .......
with/ without levy of
Compensation.

-Completion certificate Issuing
authority name and Designation

Copy of
certificates
enclosed:
YES/NO

Details of EOT
case
as per colomn-3

ii) Two separate works each
costing not less than Rs. 15.00
Lakhs (Exc. GST, VAT, Excise

Duty)

Work No. 1

-Name of work:

-Work Order/ Agreement No. &
Dt.:

-Contract Cost:

-Stipulated Date of completion as per
contract agreement:

-Actual Date of Completion:
-Actual Completion Cost:

-EOT granted (if any) up to .......
with/ without levy of
compensation.

-Completion certificate Issuing
authority name and Designation

Copy of
certificates
enclosed:
YES/NO

Details of EOT
case
as per colomn-3

Work No. 2
-Name of work:
-Work Order/ Agreement No. &

Copy of
certificates
enclosed:

CL-2




Dt.:

-Contract Cost:

-Stipulated Date of completion as per
contract agreement:

-Actual Date of Completion:
-Actual Completion Cost:

-EOT granted (if any) up to .......
with/ without levy of
Compensation.

-Completion certificate Issuing
authority name and Designation

YES/NO

Details of EOT
case
as per colomn-3

iii) One separate work each
costing not less than Rs. 24.00
Lakhs (Exc. GST, VAT, Excise

Duty)

Work No. 1

-Name of work:

-Work Order/ Agreement No. &
Dt.:

-Contract Cost:

-Stipulated Date of completion as per
contract agreement:

-Actual Date of Completion:
-Actual Completion Cost:

-EOT granted (if any) up to .......
with/ without levy of
Compensation.

-Completion certificate Issuing
authority name and Designation

Copy of
certificates
enclosed:
YES/NO

Details of EOT
case
as per colomn-3

b) Whether experience from Govt. Govt. Organization / Private TDS certificate
Organizations or private clients? Clients. enclosed:

(Tick whichever is applicable. In YES/NO
support of experience, TDS
certificate from clients with UDIN to
be enclosed)

3.5 | TURNOVER: Year Turnover (In lakhs)
Annualized average financial
turnover of not less than Rs. 10.62 2022-23
Lakhs against works executed.

During last three financial years. 2023-24
Asa proof, copy of Abridged

Balance Sheet of the firm with 2024-25
profit and loss account with UDIN Avorase:
shall be submitted along with the 8¢
application.

3.6 | Undertaking regarding black Annexure-1I/Pg: PR-2. Copy Enclosed.
listing /debarring of firm on Yes / No.
letterhead

3.7 | Details of Similar work completed | Annexure-III/Pg: PR-3 Copy Enclosed.
during last seven years with Yes / No.
completion certificated issued by
client (Form A)

3.8 | Financial Information with UDIN | Annexure-IV/Pg: PR-4 Copy Enclosed.
no. certified by CA. (Form B) with Yes / No.
UDIN

3.9 | Net Worth of not less than Rs. 4.50 | Annexure-V/Pg: PR-5 Copy Enclosed.
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Lakhs issued by certified Yes / No.
Chartered Accountants (Form C)
with UDIN

3.10 | Financial Data with UDIN no. Annexure-VI/Pg: PR-6 Copy Enclosed.
certified by CA. (Form D) Yes / No.

3.11 | Work in Hand. (Form E) Annexure-VII/Pg: PR-7 Copy Enclosed.

Yes / No.

3.12 | Undertaking regarding Annexure-VIII/Pg: PR-8 Copy Enclosed.
minimum wages on Rs. 100 Yes / No.
Stam Paper

3.13 | Undertaking regarding Annexure-IX/Pg: PR-9 Copy Enclosed.
deployment of T & P Yes / No.

3.14 | Scanned copy of Enclose scanned copy in support. Copy Enclosed.
Authorization Letter/Power of | Annexure-X/Pg: PR-10. Yes / No.
Attorney

3.15 | Declaration by Bidder for Annexure-LBS/Pg: PR-11 Copy Enclosed.
compliance of order on Restriction Yes / No.
under Rule 144(xi) of the General
Financial Rules (GFRs)-2017

3.16 | Digitally signed Tender Document | Enclose scanned copy in support. Copy Enclosed.

Yes / No.

4. Price /Financial E-Bid To be quoted online through

https:/ /etender.gov.in/eprocure/app | Yes / No
5. Details of any other information:

Place:
Date:
Signature with stamp
Authorized Signatory of the contractor/ Firm
DECLARATION
L ( ) hereby declare that the documents uploaded/submitted /

enclosed are true and correct. In case any document at any stage found fake / incorrect, my EMD
may be forfeited & action as deemed fit by AAI can be taken against me.

Place:
Date:
Signature with stamp
Authorized Signatory of the contractor/ Firm

CL-4




Annexure -B

INSTRUCTIONS FOR ONLINE BID SUBMISSION

The bidders are required to submit soft copies of their bids electronically on the CPP Portal,

using valid Digital Signature Certificates. The instructions given below are meant to assist

the bidders in registering on the CPP Portal, prepare their bids in accordance with the

requirements and submitting their bids online on the CPP Portal.

More information useful for submitting online bids on the CPP Portal may be obtained at:

http: / /etenders.gov.in/eprocure/app.

REGISTRATION

1.

Bidders are required to enroll on the e-Procurement module of the Central Public
Procurement Portal (URL: http://etenders.gov.in/eprocure/app) by clicking on the
link “Online Bidder Enrollment” on the CPP Portal which is free of charge.

As part of the enrolment process, the bidders will be required to choose a unique
username and assign a password for their accounts.

Bidders are advised to register their valid email address and Mobile Numbers as part
of the registration process. These would be used for any communication from the
CPP Portal.

Upon enrolment, the bidders will be required to register their valid Digital Signature
Certificate (Class II or Class III Certificates with signing key usage) issued by any
Certifying Authority recognized by CCA India (e.g. Sify / nCode / eMudhra etc.),
with their profile.

Only one valid DSC should be registered by a bidder. Please note that the bidders are
responsible to ensure that they do not lend their DSC’s to others which may lead to
misuse.

Bidder then logs in to the site through the secured log-in by entering their user ID /
Password and the Password of the DSC / e-Token.

SEARCHING FOR TENDER DOCUMENTS

1.

There are various search options built in the CPP Portal, to facilitate bidders to search
active tenders by several parameters. These parameters could include Tender ID,
Organization Name, Location, Date, Value, etc. There is also an option of advanced
search for tenders, wherein the bidders may combine a number of search parameters
such as Organization Name, Form of Contract, Location, Date, Other keywords etc.,
to search for a tender published on the CPP Portal.

Once the bidders have selected the tenders they are interested in, they may
download the required documents / tender schedules. These tenders can be moved
to the respective ‘My Tenders’ folder. This would enable the CPP Portal to intimate
the bidders through SMS / e-mail in case there is any corrigendum issued to the
tender document.

The bidder should make a note of the unique Tender ID assigned to each tender, in
case they want to obtain any clarification / help from the Helpdesk.
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PREPARATION OF BIDS

Bidder should consider any corrigendum published on the tender document before
submitting their bids.

Please go through the tender advertisement and the tender document carefully to
understand the documents required to be submitted as part of the bid. Please note
the number of covers in which the bid documents have to be submitted, the number
of documents - including the names and content of each of the document that need to
be submitted. Any deviations from these may lead to rejection of the bid.

Bidder, in advance, should get ready the bid documents to be submitted as indicated
in the tender document / schedule and generally, they can be in PDF / XLS / RAR /
DWE/JPG formats. Bid documents may be scanned with 100 dpi with black and
white option which helps in reducing size of the scanned document.

To avoid the time and effort required in uploading the same set of standard
documents which are required to be submitted as a part of every bid, a provision of
uploading such standard documents (e.g. PAN Card Copy, Annual Reports, Auditor
Certificates etc.) has been provided to the bidders. Bidders can use “My Space” or
“Other Important Documents” area available to them to upload such documents.
These documents may be directly submitted from the “My Space” area while
submitting a bid, and need not be uploaded again and again. This will lead to a
reduction in the time required for bid submission process.

SUBMISSION OF BIDS

1.

Bidder should log into the site well in advance for bid submission so that they can
upload the bid in time i.e. on or before the bid submission time. Bidder will be
responsible for any delay due to other issues.

The bidder has to digitally sign and upload the required bid documents one by one
as indicated in the tender document.

Bidder has to pay tender fee through the payment gateway integrated for the
purpose with CPP Portal.

Bidder are requested to note that they should necessarily submit their financial bids
in the format provided and no other format is acceptable. If the price bid has been
given as a standard BOQ format with the tender document, then the same is to be
downloaded and to be filled by all the bidders. Bidders are required to download the
BOQ file, open it and complete the white coloured (unprotected) cells with their
respective financial quotes and other details (such as name of the bidder). No other
cells should be changed. Once the details have been completed, the bidder should
save it and submit it online, without changing the filename. If the BOQ file is found
to be modified by the bidder, the bid will be rejected.

The server time (which is displayed on the bidders” dashboard) will be considered as
the standard time for referencing the deadlines for submission of the bids by the
bidders, opening of bids etc. The bidders should follow this time during bid
Submission.

All the documents being submitted by the bidders would be encrypted using PKI
encryption techniques to ensure the secrecy of the data. The data entered cannot be
viewed by unauthorized persons until the time of bid opening. The confidentiality of
the bids is maintained using the secured Socket Layer 128-bit encryption technology.
Data storage encryption of sensitive fields is done. Any bid document that is
uploaded to the server is subjected to symmetric encryption using a system
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generated symmetric key. Further this key is subjected to asymmetric encryption
using buyers/bid opener’s public keys. Overall, the uploaded tender documents
become readable only after the tender opening by the authorized bid openers.

7. The uploaded tender documents become readable only after the tender opening by
the authorized bid openers.

8. Upon the successful and timely submission of bids (i.e, after Clicking “Freeze Bid

Submission” in the portal), the portal will give a successful bid submission message
& a bid summary will be displayed with the bid No. and the date & time of
submission of the bid with all other relevant details.

9. The bid summary has to be printed and kept as an acknowledgement of the
submission of the bid. This acknowledgement may be used as an entry pass for any
bid opening meetings.

ASSISTANCE TO BIDDERS

1. Any queries relating to the tender document and the terms and conditions contained
therein should be addressed to the Tender Inviting Authority for a tender or the
relevant contact person indicated in the tender.

2. Any queries relating to the process of online bid submission or queries relating to
CPP Portal in general may be directed to the 24x7 CPP Portal Helpdesk.

CPPP under GePNIC, Help Desk Services

1. For any technical related queries please call the Helpdesk. The 24 x 7 Help Desk Tel:
0120-4711508, 0120-4001002, 0120-4001005, 0120-6277787,

Note- Bidders are requested to kindly mention the URL of the Portal and Tender Id
in the subject while emailing any issue along with the Contact details. For any
issues/ clarifications relating to the tender(s) published kindly contact the respective
Tender Inviting Authority.

Tel: 0120-4711508, 0120-4001002, 0120-4001005, 0120-6277787

E-Mail: support-eproc@nic.in

2. For any Policy related matter / Clarifications Please contact Dept. of Expenditure,
Ministry of Finance. E-Mail: cppp-doe@nic.in

3. For any Issues/Clarifications relating to the publishing and submission of AAI
tender(s)

a. In order to facilitate the Vendors / Bidders as well as internal users from AAI,
Help desk services have been launched between 0800-2000 hours for the CPPP
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under GePNIC https:/ /eprocure.gov.in. The help desk services shall be available
on all working days (Except Sunday and Gazetted Holiday) between 0800-2000
hours and shall assist users on issues related to the use of Central Public
Procurement Portal (CPPP).

b. Before submitting queries, bidders are requested to follow the instructions given
in “Guidelines to Bidders” and get their computer system configured according
to the recommended settings as specified in the portal at “System Settings for
CPPP”.

4. In case of any issues faced, the escalation matrix is as mentioned below:

Sl. | Support Escalation E-mail Address Contract Timings*
No. | Persons Matrix Numbers
1 Technical Help | Instant eprochelp@aai.aer | 011- 24632950 | 0800-2000
Desk Team Support 0 Ext. 3512 Hrs. (MON-
SAT)
2 JE (IT) After 4 Hrs. etendersupport@a | 011- 0930-1800
of ai.aero 24632950 Hrs.
Issue or Ext. 3523 (MON -
vaibhav_g@aai.aer FRI)
0
3 Sr. Manager After 12 Hrs. | shripatim@aai.aero| 011- 0930-1800
(IT) 24632950 Hrs.
Ext. 3509 (MON —
FRI)
4 Jt. GM (IT) After 24 Hrs. | Sunil.km@aai.aero | 011- 0930-1800
24632950 Hrs.
Ext. 3506 (MON —
FRI)
5 General After 03| gmit@aai.aero 011- 0930-1800
Manager (IT) Days. 24657900 Hrs.
(MON -
FRI)

*The Helpdesk services shall remain closed on all Govt. Gazette Holidays.

The above-mentioned help desk number are intended only for queries related to the
issues on e- procurement portal and help needed on the operation of the portal. For
queries related to the tenders published on the portal, bidders are advised to contact

concerned.
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Procedure for Online Collection of EMD and Tender Fee from Bidders

1. Bidder will login to the portal https://ctenders.gov.in/ with valid User 1D (i.e. User 1D mapped with
Digital Signature Certificate) and follow the process of participation to the tender.

2. After Login search the tender in “Secarch Active Tender™ tab with different criteria atter that click
on “set as favorite”™ to move on “My Tender™. Then click on *My tender™ and view the tender details
and click on proceed for Bid Submission.

3. For submission of onlinc Tender Fee and EMD, click on Button as “Pay Online™

4. Incase of Tender Fee: If the Bidder is exempted from the tender fee payment, then select the option
10 “Yes” other wise "NO™ as per below screenshot:

Gamrermme il EProcur et Systen

B e R e R e e e e e

dim g mawrrgbd T Faodme Fon s v B e

% In casc of EMD: If Bidder is paying EMD through any of below options. Select the option *Yes™
(as per below screenshot) and provide the details and upload copy as a proof.
- Bank Guarantee (BG)/Swift Transfer (ST)
- Exempted from EMD Payment,

Note: For submitting “EMD through BG/ST” or “Exemption from EMD payment” bidder must
select “Yes” otherwise bidders will not have the option to pay EMD through Bank Guarantee.
Once proceeded it is not possible to revert the option

6. Seclect option “NO™ (as per below screenshot) for proceeding for Online EMD payment.
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Adler selecting the option, click on “Next™ Bullon as per above screenshol. Further process o be
followed as per subsequent screen.
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National Informatics Centre Py ment Gonbeway

STEPS FOR MAKING TENDER PAYMENTS IN ETENDERS SYSTEM ViA 58] BANK GATEWAY

(5SB! AND NON 5Bl ACCOUNT HOLDERS)

Login as a bidder into etenders.gov.in to proceed for payment.

Government of Imdis

Ceniral Public Procurement Portal

(eFROOUREMINT|

CUlTDF

indha.govin

NIC-GePNIC Yersion LRy Page 1
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National Informatics Centre Payment Gaopbew iy

Step 1) Click “Pay Online” when you reach below page while Online Bid Submission.

BID MAMACEMENT

Usrr Mansgemsent

W My Tomders « I ok v Traces
W

R hipn Management
¥ 5 >t * - 1= HWIC Can -
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Bl Prodess Lisd
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.
W
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"

fiMe Fes Type Aitusl Fee [iempled fee fee To Be Paud Faid [ ee

Py Dl s ryprh Upioad
[
e 109,08 Cid-Teb- 2008 (€} 2008 Yendern NIC, AN rghis reserved

NIC-GePNIC N eraddim | AR IR Page 2
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National Informatics Centre Payment Gaopbew iy

Step 2) Click “Confirm to Pay” to proceed with the payment gateway, as below.

Mote: Piense ensure that vou fove auailed Tender Fees [/ EAD Fxemptian, if eligile. Further, there wold
not e any pravision ta change Gack, voder oy circamstances,

B0 MAMALEMENT
aer Hanagement

tHiline / Online Faymend Conlirmation

Auction Hansgement

rganizatio hain 1 NIC]|NIC Contracts

Risl Management

Bid Payment Detaibs

S.hNo Fes Type Actual Fes Erempied Fee Fes To Be Pasd

L
. Portal Abert
» 0 Beyrond this slage, you will ol be able Lo edit Fee or Lremplion details.
Fleass conlarm ihat ihe cxempion and amound (o be paid are orrect
&
f I herelry confirm thst the sbove payment detaily are (orrect
ack Coalfirm o Pay
vereeon: L0906 O4-Feb-2010 () 2008 Tenders KIC, &N nghts relerved

NIC-GePNIC Version |LiRLIN Page 3

POC-4




National Informatics Centre

Faymenl Gaaleway

Step3) Verify that the Tender fee and EMD shown are correct, as per tender document. Then, select the
payment option SBI MOPS and Submit, as below.

Note: In cose of any mismalch o lender payments, with reference to tender documents, please contoct

T4 for clorificolions.

User Management
"

"

Auction Managemen!

.

Bid Management

BID MANAGEMENT

} OnLine Payment Galeway

Bid Payment Details

Fee Type Actual Fee

Tender Fee

Choose Payment Dption

Version:1.09.06 04-Feb-2018

: NIC||NIC Contracts

WVN.30 VARIOUS LANES

Fee To be Paid

Exempted Fee

40,000

Back Submit

{c) 2008 Tenders NIC, Al nghts reserved.

NIC-GePNIC

% oersian | AFR DN

Page 4
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National Informatics Centre Payment Galewas

Step 4) Check and Follow the Terms and Conditions, and then Submit, as below.

RID MANAGEMENT
thier Managaemani
5 3 Online Payment Galeway
.
Payment Yerilic alieh
Awctron Management
.
Crgenization Chain 1 NIC||NIC Contracts
[ ]
Rl Management Tandar
. == L AIOUS LANE
.
. Pay Maidel - SE] MOPS
"
¢ Terms And Conditions
] . _—y — - " &
. - . > A
d . " R B ’ ader Fal . A
TY MR e ase Lrpr sted e 1eade s
. " 3 —— - o
" L gt £y & - X ¥ - -
is iy Gt s - antea s
. . & - b
.
Back Sasberiat
Werson: ], 09,06 04 Feb- 2008 {2) 2008 Terdars NIC, &1 nghis reterved.

Step 5] Ridders may choase the type of transaction and procesd for payment.
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National Informatics Centre Payment Galewas

Hwae ) Once the Payment type is selected it navigates to the respectivelanding page.

i. Bidders with 5Bl account may click $Bl optian to procesd to its Net Banking Page
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National Informatics Centre Payment Galewas

ii. Bidders may enter SBI Net banking user ID and Password and Click on Login to proceed.
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National Informatics Centre Paymenl Galeway

ili. Please ensure that your account has sufficient balance, before proceeding further. After checking the
same, Click Confirm button as below, to transfer payment. After account debit, MOPS gateway will
automatically re-direct to the eProcurement System, with the Success transaction,
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National Informatics Centre

Faymenl Gaaleway

iv. As in below, you will receive bank response immediately by verifying the payment status, whether
Success or not. In case, payment was debited from account and further, Payment Failure is shown,
immediately contact the eProcurement helpdesk, for resolution, beforetender closing time.

Click Next to go to Bid Preparation details, as in screenshot.

User Hanagement

Auctian Management

Bad Management

BID MANAGE MENT

) Bank Eesponie On Payment Detaidls

d Four Ondine tramuaction has been completed successlully

ganizak ] NIC| INIC Contracty

Bank Besponse Dn Payment Details
120957531332
FHST531332
1GADAL GGG
ama : SEI Bank
Surcess
4 Compleied sudcesalully

MIC-Lee NI

Version LN Page 9
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National Informatics Centre | Payment Gateway

v. Please ensure that the Pay Online option is not shown after successful payment, as below, for
confirmation. From here, you may proceed with Encrypt and Upload to upload tender documents, and
further submission process.
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National Informatics Centre

Fayment Lanteway

B CETRIER BARKS -

Bidders with @nfser bank meseunl sy click Dibor Banks orditdt &b procesd o B8 fuk
Banking Page
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You may select the appropriate Bank from selection page. As an example, we are proceeding with ICICI
Bank in the provided dropdown box of All Banks.
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National Informatics Centre

Faymenl Gaaleway
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National Informatics Centre Payment Gaopbew iy

After selecting ICIC! Retail Banking, Click Make Payment Button to Proceed 19

banking page. Further steps may depend on the Bank Procedure.
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Faymenl Gaaleway

National Informatics Centre
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National Informatics Centre

Faymenl Gaaleway
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National Informatics Centre Payment Gatewad

b= After, successful payment, system will direct you to payment confirmation page.

(b oo o iy 0 D ¢ @ TN O | Q) tee e e et

will te mael o el T Fe e

£ As in below, you will receive bank response immediately by verifying the payment status,
whether Success or not. In case, payment was debited from account and further, Payment
Failure is shown, immediately contact the eProcurement helpdesk, for resolution, before
tender closing time.

Click Next to go to Bid Preparation details, as in screenshot.

BID MANALCEMENT

I Lhaer Management
& My L % 0 Bank Resposse On Paymen] Detals

&

l R Than Mansgpnment l\-":) Vouwr Online iransactien has been compleied vuccessiully

NIC| |NIC Conbracts

L T S ]

Bank Brsponue On Paymesl Deiails

sfrosgeme Aef, Bemies . FNSTEILIIL
FRN MomEa FIONRFRINIIT
T TGADAS GO0
S01 Bank
L

Carmpleted s cesaiully

NIC-GePNIC Noersion |LPE Iy Page I6

POC-17




National Informatics Centre Payment Galewas

v. Please ensure that the Pay Online option is not shown after successful payment, as below, for
confirmation. From here, you may proceed with Encrypt and Upload to upload tender documents, and
further submission process.
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L Bidders may choose the type of transaction and praoceed for payment.

©SsBI 0SB

4] Flease click the check Box to proceed ta the payment and click an the Confirm Button,
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National Informatics Centre Payment Gatewad
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£Ri Please ensure that your account has sufficient balance, before proceeding further. &ftey
checking the same, Click Confirm button as below, to transfer payment.
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National Informatics Centre | Payment Gatewad

T Click Confirm button as below, to transfer payment.
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Bk The challan is generated after successful transaction.
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National Tnformatics Centre | Payment Gateway

fuitl The Uowrdawded challan of the e-procurement RTGS/NEFT Remittance Information

e-procurement paviment RTGSNEFT Remittance Information
Form
Beneficiary Details

Beneficiary Details

Beuneficiary Account Number i "
’ PS 23167
(o be entered as it appears) EGACPIE92316

Amount Rs 5

Amount In Words Five Rupees only

Beoneficiary Bank State Bank of Lndia

Beneficiary IFSC Code SBINOOITGTS

Name and Address c-procurenent paynient

Beneficiary Reference No 117725193159
Listrvecoivis for renviting Bank:
@ Thiz form iz valid for remurtonce thr waigh o - SBF biveric bz

b Bergficiary acoount ne. i3 alpha-mumeric and case senaimmve. It should be antered oz 11 appssars abone
. Amount ro be remilted should not be higher or lazier and showld be the same az 3hown above

Mote for Bidders”
Bidder should evsure that accoted o endered durtng RTGENEFT remittance of amy bank cownter or
fnirer vt hmhn_g Sitw A2 the Sawee a3 I appears in tus reniffance foemw Bidder shonld nof fruncate o aold
any affer datail ro the aborve acosunt imambae
No addimonial pyfovvesanion ke bidder name, comparpe name, @tc Should b enterad in P acoount nd
e rlireprey nlwr; with account no, for RIGSNEFT remiffance
Aceount to docount rangfers or Cazh payments are ot alloved and ave irvalsd mode of paymonez. Henee,
rhiz e rravce e 15 00 be uied only fior RTGE or NEFT pament
Biddor 5 howuld erc e that perder document fees and EAFD are reree o a3 o single Fransaction ard nof
TApNIFORTE Thisr rFarvrd itaneicst 2hosialad bet swnrbunm tha pnru'rrbun‘ s arrel ax prawe rha Fowwens o corstli moens J:;.Hvl_ﬂni
[
Fleaze enzure the corvecmess of details ingeated while remirtoncs throwgh RTGENEFT. Fleaze alio enswure
rhar your barnker kinvs in the Acoowunt Numbsr pwiduch i3 case sengimve ) ag aizpdayed im thiz foem SR ol
Ao buaanr ETT e
For RTGS - d ber relevan? for
rhar pricrgac . E:" @ E Thergfors | bickders
£ dpepaled perin Pt w clader aarnd

i fow subeiirion of fevder

Bidz o wiich Panwent 2 recetved after clogirg date Time for suilbsmizzion of tevwdes Bidd wosald be wayectood
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10.

AIRPORTS AUTHORITY OF INDIA
TUTICORIN AIRPORT
NOTICE INVITING TENDER

Item rate e-tenders are invited on behalf of the Airports Authority of India for the
work as mentioned at Schedule E at Page No0.136 of GCC. The estimated cost of
the work is mentioned at Schedule E at Page No. 136 of GCC. This estimate,
however, is given merely as rough guide.

The Tenders shall be in the prescribed Form.

The works are required to be completed within the period as mentioned at Schedule
F Page No. 137 of GCC.

Not more than one Tender shall be submitted by a contractor or by a firm of
contractors. No two or more concerns in which an individual is interested, as
Proprietor and/or partner shall tender for the execution of the same works. If they do
so, all such Tenders shall be liable to be rejected.

The Accepting Authority as mentioned at Page No. 137 of GCC shall be the
Accepting Officer hereinafter, referred to as such for the purpose of this contract.

Document can be downloaded from the NIC CPP e-tendering portal without paying
any tender processing fees. However, to participate in the tender, the Bidders must
pay tender processing fee of Rs. 1180 (i/c GST) Non-Refundable as mentioned in
NIT will be required to be paid online in CPP portal through the SBI payment
gateway integrated with cpp portal for this purpose.

Earnest Money Deposit (EMD) of Rs. 90,000/- will be required to be paid online on
CPP portal only.

Or

EMD may be submitted in the form of Insurance Surety Bonds or Bank Guarantee
(including e- Bank Guarantee) from any of the Scheduled Commercial Bank (i.e.
Indian or Foreign Banks included in the Second Schedule of Reserve Bank of India
Act, 1934 excluding Co-Operative/Regional Rural Banks

Bidders are advised to inspect and examine the site and its surroundings and satisfy
themselves before submitting their Tenders as to the nature of the ground and sub
soil (so far as is practicable), the form and nature of the site, the means of access to
the site, the accommodation they may require, working conditions including space
for stacking of materials, installation of T&P, rates of various materials to be
incorporated in works, conditions affecting accommodation and movement of
labours etc. and in general shall themselves obtain all necessary information as to
risks, contingencies and other circumstances which may influence or effect their
Tender. A bidder shall be deemed to have full knowledge of the site whether he
inspects it or not and no extra charges consequent on any misunderstanding or
otherwise shall be allowed.

Submission of a Tender by a bidder implies that he has read this notice and all other
contract documents and has made himself aware of the scope and specifications of
the works to be done and of conditions and rates at which stores, tools and plant, etc.
will be issued to him by Airports Authority of India, local conditions, local material
rates and other factors bearing on the execution of the works.

All rates shall be quoted in standard BOQ format uploaded in the portal.

In the case of Percentage rate Tenders only percentage quoted shall be considered.

NIT-1



1.

12.

13.

13.1

13.2

13.3

13.4

14.

15.

16.

17.

18.
19.

Tenders shall be uploaded by the bidder up to the date and time as mentioned at
Page No. 3 of NIT and shall be opened on the date and time as mentioned at Page
No. 2 of NIT.

Earnest Money of amount as mentioned in NIT and at Schedule E at Page No.136
of GCC shall be paid by way of online payment gate way through State Bank of
India (SBI) Gate way provided at the CPP portal itself in favor of Airports Authority
of India payable at Chennai.

Refund of EMD

EMD deposited by all the bidders except the confirmed lowest bidder shall be
returned within one week from the date of opening of the financial bid. EMD of the
successful bidder shall be returned on receipt of Security Deposit equivalent to EMD
amount/ performance bank guarantee.

Notification of Award of contract will be made in writing to the successful Bidder by
the Accepting Authority or his representative. The contract will normally be awarded
to the qualified and responsive Bidder offering lowest evaluated bid in conformity
with the requirements of the specifications and contract documents and the
Accepting Authority shall be the sole judge in this regard. The Accepting Authority
does not bind himself to accept the lowest or any tender or to give any reason for his
decision.

A responsive bidder is one who submits the financial bid and accepts all the terms
and conditions of the tender document.

A major modification is one which affects in any way the quality, quantity and
period of completion of the work or which limits in any way the responsibilities or
liabilities of the Bidder or any right of AAI, as required in the specifications and
contract documents. Any modification in the terms and conditions of the Tender
which are not acceptable to AAI shall also be treated as a major modification.

A Bidder shall submit a responsive bid, failing which his Tender will be liable to be
rejected.

The Accepting Authority reserves to himself the right of accepting the whole or any
part of the Tender and Bidders shall be bound to perform the same at his quoted
rates.

On acceptance of Tender earnest money will be treated as part of the security
deposit.

Airports Authority of India will return the earnest money where applicable to every
unsuccessful bidder except as provided in the Tender documents.

Canvassing in connection with Tenders is strictly prohibited and the Tenders
submitted by the bidders who resort to canvassing will be liable to rejection.

The Bidders shall not be permitted to tender for works in Airports Authority of India
Engineering Department, responsible for award and execution of contracts, in which
his near relative is posted as Manager Finance & Accounts or Sr. Officer or as an
engineer in any capacity. He shall also intimate the names of persons who are
working with him in any capacity or are subsequently employed by him and who are
near relatives to any officer in Airports Authority of India. Any breach of this
condition by the contractor would render him liable to be debarred from Tendering
for next 2 years.

The contractors shall give a list of AAI employees related to him.

No Engineer of Gazetted rank or other Gazetted Officer employed in Engineering or
Administrative duties in an Engineering Department of Airports Authority of

NIT-2



20.

21.

22.

b)

23.

24.

25.

26.

India/Govt. of India is allowed to work as a contractor for a period of two years of
his retirement from Airports Authority of India/ Government service, without the
previous permission of Airports of India/Govt. of India. The contract is liable to be
cancelled if either the contractor or any of his employees is found at any time to be
such a person who had not obtained the permission of Airports Authority of
India/Govt. of India as aforesaid before submission of the Tender or engagement in
the contractor’s service.

The Tender for works shall remain open for acceptance for a period of Ninety days
(90 days) from the date of opening of financial bid. If any bidder withdraws his
Tender before the said period or make any modifications in the terms and conditions
of the Tender which are not acceptable to the Department, then Airports Authority of
India shall without prejudice to any other right or remedy, be at liberty to forfeit the
full said earnest money absolutely.

On acceptance of the Tender, the name of the accredited representative(s) of the
contractor who would be responsible for taking instructions from the Engineer-In-
Charge shall be communicated to the Engineer-In-Charge.

If at any stage, any information /documents submitted by the applicant is found to be
incorrect/false or have some discrepancy which disqualifies the firm then AAI shall
take the following action:

Action shall be taken to forfeit the full said E money absolutely.

The agency shall be liable for debarment from tendering in AAI, apart from any
other appropriate contractual / legal action.

The site for the work may be made available in full or parts as decided by Engineer-
In-Charge.

Last date and time of submission of e-bids (Envelope I & II) is as per table of
critical data sheet of NIT.

The successful Tenderer /contractor, on acceptance of his Tender by the
Accepting Authority, shall within 15 days from the date of award of work sign
the contract consisting of Notice Inviting Tenders, General Conditions of
Contract, Special/additional condition, General and technical specifications,
Tender conditions as issued at the time of invitation of Tender and acceptance
thereof with any correspondence leading there to.

The Accepting Authority reserves the right to allow the public enterprises
purchase preference facilities as admissible under the existing policy on the
date of opening of tender.

26. Queries, Replies and Clarifications:

26.1

26.2

26.3

If the bidder has any query related to the Bid Document of the work they
should use ‘Seek Clarification’ on CPP portal to seek clarifications. No other
means of communication in this regard shall be entertained.

If any clarification is needed by AAI from the bidder about the deficiency in his
uploaded documents in Envelope-I, they will be asked to provide it through CPP
e-tendering portal. The bidder shall upload the requisite -clarification
/documents with in specified time of receipt of such request from AAI, failing
which tender will not be considered for the subsequent stages.

“No bid procedure related query shall be referred to Independent External
Monitors (IEMs).”

NIT-3



Any bid related issue/query pertaining to technical support or otherwise on

CPP-Portal

(URL:-https://etender.gov.in/eprocure/app) for submission of

tender documents should be addressed to AAI Help Desk Support (details also
mentioned in the web-NIT as below:-

(i) Call Helpdesk. 24 x 7 Help Desk details are as below:-
Tel: 0120-4711508, 0120-4001002, 0120-4001005, 0120-6277787 or
can send mail at support-eproc@nic.in

Bidders are requested to mention URL of the portal and Tender ID in the e-mail
sent along with their contact details.

(ii)  For any further technical assistance with regard to functioning of CPP
portal the bidder should contact personnel at following AAI help desk
numbers on all working days as below:

Sl. | Support Escalation | E-mail Address Contract Timings*
No. | Persons Matrix Numbers
1 Technical Help | Instant eprochelp@aai.aer | 011- 0800-2000
Desk Team Support o] 24632950 Hrs. (MON-
Ext. 3512 SAT)
2 JE (IT) After 4 Hrs. | etendersupport@a | 011- 0930-1800
of ai.aero 24632950 Hrs.
Issue or Ext. 3523 (MON -
vaibhav_g@aai.aer FRI)
0
3 Sr. Manager After 12 Hrs. | shripatim@aai.aero| 011- 0930-1800
(IT) 24632950 Hrs.
Ext. 3509 (MON -
FRI)
4 Jt. GM (IT) After 24 Hrs. | Sunil.km@aai.aero | 011- 0930-1800
24632950 Hrs.
Ext. 3506 (MON -
FRI)
5 General After 03| gmit@aai.aero 011- 0930-1800
Manager (IT) Days. 24657900 Hrs.
(MON -
FRI)

In case of technical support regarding e-tender portal, if AAI Help Desk is non-
responsive, the Bid Manager can be contacted as below on all working days from
9:30 Hrs. to 18:00 Hrs.

Bid Manager : Arun Raj N
Mobile No. 9447631829
E-mail ID arunraj@aai.aero

All bid procedure related queries be referred to HELP DESK as above and then
to Bid Manager only. Please note that under no circumstances bid procedure
related queries shall be referred to the IEMs.

27. PRICES

27.1

All tendered rates should be inclusive of all taxes but exclusive of GST. GST shall

be paid to bidder for any taxable supply/services against a valid tax invoice.
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27.2

27.3

The tax Invoice for the supply of the mentioned goods/ services/both has to be
raised in pursuance of section 31 of CGST Act to the concerned unit, which has
actually received such supply, implying thereby that where the goods/ services
are supplied to a unit, the tax invoice must be raised to such unit.

In case of change in rate of tax or any provision relating to levy of tax after last
date of submission of bid resulting in increase in burden of tax on the contractor,
the contractor shall be entitled to receive any compensation for such increase in
quantum of tax payable by the contractor. Similarly, recovery shall be made from
the contractor on account of decrease of rate of tax or any provision relating to
levy of tax.

Senior Mananger(Engg.- Civil)
(For and on behalf of the Chairman
Airports Authority of India)
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AN

HRA faur=aas urferevor

AIRPORTS AUTHORITY OF INDIA

GENERAL CONDITIONS OF CONTRACT

AIRPORTS AUTHORITY OF INDIA

AAL C-Nil, I-Nil, O-Nil, OW-Nil Page 1




General Guidelines y ..N. .

GENERAL GUIDELINES

. This book of “General Conditions of Contract” is applicable to both

types of tenders 1.e.” Percentage rate tenders and Item rate tenders”.
Accordingly, alternative provisions for conditions Nos. 4, 10 & 12 of
the General Rules and Directions are given in this book. The
appropriate alternatives will be applicable in specific cases
depending on whether this is used for percentage

rate tenders or item ratetenders.

Notice Inviting Tender, Schedules A to F, special
conditions/specifications and drawings only will be issued to
intending bidders. The standard form will not be issued along with
the Tender Documents but the same shall form part of the agreement
to be drawn and signed by both parties after acceptance oftender.

All blanks are confined to Notice Inviting Tender and Schedules A
to F.

Authority approving the Notice Inviting Tenders (NIT) shall fill up
all the blanks in Notice Inviting Tender and in Schedules B to F
before issue of Tender documents.

The intending bidders will quote their rates in Schedule A.

The proforma for registers and Schedules A to F are only for
information and guidance. These are not to be filled in the Standard
Form. The Schedules with all blanks, duly filled, shall be separately
issued to all intending tenderers.

AAL
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Tender forms 14‘h
AIRPORTS AUTHORITY OF INDIA

Item Rate Tender & Contract for Work
Airport: Tuticorin

Branch: Tuticorin Office of: SM(Engg-Civil)

(A) Tender for the work of:-“ Annual Maintenance and Repair contract (Civil work) at
Tuticorin Airport for the year 2025-26. SH: Terminal Building, ATC tower, Fire
station, Runway, Taxiway, Apron including other ancillary buildings, compound wall
etc. in Operational Area”

(i) To be submitted/uploaded as per NIT Page No- 2 through NIC CPP Portal.

(i1) To be opened in presence of tenderers who may be present on as per NIT Page No- 2

in the office of: SM (Engg-Civil),AAI, Tuticorin Airport, Tuticorin

TENDER

I/We have read and examined the notice inviting tender, schedule, A, B, C, D, E & F, Specifications
applicable, Drawings & Designs, General Rules and Directions, Conditions of Contract, Clauses of
contract, Special conditions, Schedule of Rates & other documents and Rules referred to in the
conditions of contract and all other contents in the tender document for the work.

I/We hereby tender for the execution of the work specified for the Chairman Airports Authority of
India within the time specified in Schedule 'F', viz., schedule of quantities and in accordance in all
respects with the referred to in Rule-1 of General Rules and Directions and in Clause 11 of the
Conditions of contract and with such material as are provided for, by and in respects in accordance
with, such conditions so far as applicable.

We agree to keep the tender open for Ninety (90) days from the date of opening of financial bid in 3/2
bid system and not to make any modifications in its terms and conditions.

I/ We undertake and confirm that for eligibility of similar work(s) has / have not been got executed on
back to back basis through another contractor. Further that, if such a violation comes to the notice of
AALI then I/We shall accept the decision of AAI if we are debarred for tendering in AAI in future
works. Also, if such a violation comes to the notice of AAI before date of start of work, the Engineer-
in-Charge shall be free to forfeit the entire amount of Earnest Money Deposit / Performance
Guarantee.

I/ We further undertake and confirm that information/ documents submitted by us are genuine, and if

at any stage such documents/ information found false, then we shall be liable for debarment from
tendering in AAI, and any other appropriate legal action.

AAL C-Nil, I-Nil, O-Nil, OW-Nil Page 3



Tender forms ‘4'h

A sum of Rs. 90,000.00 (Rupees Ninety Thousand only) shall be paid online through CPP portal
as Ernest Money deposit. If I/'we, fail to furnish the prescribed performance bank guarantee within
prescribed period, I/we agree that the said Chairman, A.A.IL or his successors in office shall without prejudice
to any other right or remedy, be at liberty to take appropriate action as per terms of contract. Further, if I/ we
fail to commence work as specified, I/we agree that Chairman, A.A.L. or his successors in office shall without
prejudice to any other right or remedy available in law, be at liberty to forfeit the said earnest money
absolutely, otherwise the said earnest money shall be retained by AAI towards security deposit to execute all
the works referred to in the tender documents upon the terms and conditions contained or referred to therein
and to carry out such deviations as may be ordered, up to maximum of the percentage mentioned in Schedule
'F' and those in excess of that limit at the rates to be determined in accordance with the provision contained in
Clause 12.2 and 12.3 of the tender form. Further, /We agree that in case of forfeiture of earnest money or
Performance Guarantee or both Earnest Money & Performance Guarantee as aforesaid, I/We shall be debarred
for participation in the re-tendering process of the work.

I/We hereby declare that I/we shall treat the tender documents drawings and other records connected with the
work as secret/confidential documents and shall not communicate information/derived there from to any
person other than a person to whom I/we am/are authorized to communicate the same or use the information
in any manner prejudicial to the safety of the State.

Date: Signatures of Contractor:
Witness: Postal Address
Occupation:

ACCEPTANCE

The above tender (as modified by you as provided in the letters mentioned hereunder) is accepted by
competent authority on behalf of the Chairman, Airports Authority of India for sum of
Rs. (Rupees ).

The letters referred to below shall form part of this contract Agreement:-

)
(i)
(ii1)
For & on behalf of Chairman, Airports
Authority of India
Signature
Designation
Date

AAL C-Nil, I-Nil, O-Nil, OW-Nil Page 4



General Rules & Directions

AIRPORTS AUTHORITY OF INDIA

General Rules & Directions

General
Rules
& Directions

All work proposed for execution by contract are notified in a form of invitation to
tender pasted in public places /NIC CPP Portal and signed by the officer inviting
tender or by publication in Newspapers and posted on AAI web-site and NIC
CPP Portal http://etenders.gov.inand www.aai.aero(for referenceonly).

This form will state the work to be carried out, as well as the date for submitting
and opening tenders and the time allowed for carrying out the work, also the
amount of earnest money to be deposited with the tender, and the amount of the
security deposit and Performance guarantee to be deposited by the successful
tenderer and the percentage, if any, to be deducted from bills. Copies of the
specifications, designs and drawings and any other documents required in
connection with the work signed for the purpose of identification by the officer
inviting tender shall also be open for inspection by the contractor at the office of
officer inviting tender during office hours.

In the event of the e-tender being submitted by a firm, it must be digitally signed.
Such tender will be treated as signed tender. For physical tender it must be signed
separately by each partner thereof or in the event of the absence of any partner, it
must be signed on his behalf by a person holding a power-of-attorney authorizing
him to do so, such power of attorney to be produced with the tender, and it must
disclose that the firm is duly registered under the Indian Partnership Act, 1952.

2. (A)

In case of the tender submitted by a Joint Venture / Consortiu py of joint
venture / consortium agreement in the s eci.m the lead
partner should be bmlitt%e ldésh ign all the documentsin

respect of ments signed by any other person or firm other
than the leall partner shall not be entertained.

Receipts for payment made on account of work, when executed by a firm, must
also be signed by all the partners, except where contractors are described in their
tender as a firm, in which case the receipts must be signed in the name of the firm
by one of the partners, or by some other person having due authority to give
effectual receipts for the firm. Bank details shall be furnished by the firm through
an application duly signed by all partners for payment to the firm through bank
transfer.

Applicable
for item
Rate Tender
only.

Any person who submits a tender shall fill up the usual printed &g
what rate he is willing to undertake each item of the work. Tegd

, Stating at
ers, which

rejected. . tender shall include more than o
tender for two or more works shall submit )
have the name and number of the w i ¥ refer, written on the
envelopes.
The rate(s) must be quoted ec . Amount must be quoted in full
Rupees by ignoring 50 paise aNlc i
In case the lowest te rked out on the basis of quoted rate of
Individual géems) r re contractors is same, then such lowest
contra tgifubmit revised offer quoting rate of each item of the
it sub sections/sub heads as the case may be, but the

timeo sionoftender.Thelowesttendershallbedecidedonthebasisof
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General Rules & Directions

revised offer.
If the revised tendered amount (worked out on the basis of quoted rate of
individual items) of two or more contractors received in revised offer is again
found to be equal, then the lowest tender, among such contractd@ shall be
decided by draw of lots in the presence of Jt. GM (Engg)/ AGM

W g Fomission of
tender, then such revised offer shall be treate J i

of the lowest contractor or case of refus ¥ offer by the lowest
contractor shall be treated as wjghdra efore acceptance and 50%

In case all the lowest contractor avedime tendered amount (as a result of

their quoted rate of indig i to submit revised offers, then tenders
c ' ﬁ g of EMD of each lowest contractors.

J pney is forfeited because of non-submission of

er revised rate(s) of any item(s) than their respective

e time software supports the above provisions, revised offers from
tenderers forming the tie shall be obtained and procedure prescribed for
“Restricted call of tenders” shall be adopted (for e-tenders).

4.(A)

Applicable
for
Percentage
Rate Tender
only.

In case of Percentage Rate Tenders, tenderer shall fill up the usual printed form,
stating at what percentage below/above (in figures as well as in words) the total
estimated cost given in Schedule of Quantities at Schedule-A, he will be willing
to execute the work. The tender submitted shall be treated as invalidif;
1. The contractor dose not quote percentage above/below on the total
amount of tender or any section/sub-head of thetender.
2. The percentage above/below is not quoted in figures & words both on the
total amount of tender or any section/sub-head of thetender.
3. The percentage quoted above/below is different in figures and words on
the total amount of tender or any section/sub-head of thetender.
Tenders, which propose any alteration in the work specified in the said form of
invitation to tender, or in the time allowed for carrying out the work, or which
contain any other conditions of any sort including conditional rebates, will be
summarily rejected.
No single tender shall include more than one work, but contractors who wish to
tender for two or more works shall submit separate tender for each. Tender shall
have the name and number of the works to which they refer, written on the
envelopes.
In case the lowest tendered amount (estimated cost + amount worked on the basis
of percentage above/below) of two or more bidders is same, such lowest bidders
will be asked to submit revised offer in the form of letter mentioning percentage
above/ below on estimated cost of tender including all sub sections/sub heads as
the case may be, but the revised percentage quoted above/below on tendered cost
or on each sub section/ sub head should not be higher than the percentage quoted
at the time of submission of tender. The lowest tender shall be decided on the
basis of revised offers. In case any of such contractor refuses to submit revised
offer, then it shall be treated as withdrawal of his tender before acceptance and
50% of earnest money shall be forfeited.
If the revised tendered amount of two more bidders received in revised offer is
again found to be equal , the lowest tender, among such bidders, shall be decided
by draw of lots in the presence of Jt. GM (Engg)/ AGM (Engg)/ AGM (Engg)/ Sr

AAL

C-Nil, I-Nil, O-Nil, OW-Nil Page 6




A

General Rules & Directions l‘h

Manager (Engg) in-Charge of work & the lowest bidders those who have quoted
equal amount of their tenders. In case all the lowest bidders those have quoted
same tendered amount, refuse to submit revised offers, then tenders are to be
recalled after forfeiting 50% of EMD of each bidder.
Bidders, whose earnest money is forfeited because of non-submission of revised
offer, shall not be allowed to participate in the re-tendering process of the work.
Note: Till the time software supports the above provisions, revised offers
from tenderers forming the tie shall be obtained and procedure
prescribed for “Restricted call of tenders” shall be adopted.

4. (B)

In case the lowest tendered amount (estimated cost + amount worked on the basis of]
percentage above/below) of two or more contractor is same, such lowest contractor
will be asked to submit sealed revised offer in the form of letter mentioning
percentage above/below on estimated cost of tender including all sub section/sub
heads as the case may be, but the revised percentage quoted above/below on
tendered cost or on each sub section /sub head should not be higher than the
percentage quoted at the time or submission of tender. The lowest tender shall be
decided on the basis of revised offers.

In case any of such contractor refuses to submit revised offer, then it shall be treated
as withdrawal of his tender before acceptance and 50% of earnest money shall be
forfeited.

If the revised tendered amount of two more contractors received in revised offers is
again found to be equal, the lowest tender, among such contractor , shall be decided
by draw of lots in the presence of Jt. GM(Engg)/AGM (Engg), AGM (Engg)/Sr.
Manager (Engg) in -Charge of major & minor component(s) of work & the lowest
bidders those who have quoted same tendered amount of their tenders.

In case all the lowest contractors those have quoted same tendered amount, refuse to
submit revised offers, then tenders are to be recalled after forfeiting 50% of EMD of
each bidder.

Bidders, whoes earnest money is forfeited because of non-submission of revised
offer, shall not be allowed to participate in the re-tendering process of the work.

The officer inviting tender or his duly authorized representative, will open tenders
in the presence of any intending bidders who may be present at the time, and will
enter the amounts of the several tenders in a comparative statement in a suitable
form. In the event of a tender being accepted, a receipt for the earnest money
shall thereupon be given to the contractor who shall thereupon for the purpose of
identification sign copies of the specifications and other documents mentioned in
Rule —I.

In the event of a tender being rejected, the earnest money shall thereupon be
returned to the contractor remitting the same, without any interest.

The officer inviting tenders shall have the right of rejecting all or any of the
tenders and will not be bound to accept the lowest or any other tender.

The receipt of an accountant or clerk for any money paid by the bidder towards
tender fee will not be considered as any acknowledgement or payment to the
officer inviting tender and the bidder shall be responsible for seeing that he
procures a receipt signed by the officer inviting tender or a duly authorized
cashier.

The memorandum of work tendered for and the schedulejpf materials to be
supplied by thede ir i agi] and completed in
[ o q is issued. If a form

is issued to
he shall reqe he completes and delivers his
tender.
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The bidders shall sign a declaration under the officials Secret Act 1923, for
maintaining secrecy of the tender documents drawings or other records connected
with the work given to them. The unsuccessful bidders shall return all the
Drawings given to them.

9(A).

tender is liable for reJec‘uo ctlon it should be cut with a
straight line a and cello tape to be provided on all the rates
quoted in cas ysu:al tenders

Use of correcting fluid anywhere 1i ment is not permitted. Such

10.

Applicable
for Item
Rate Tender
Only.

In the case of Item Rate Tenders, only rates quoted shall be considered. Any
tender containing percentage below / above the rates quoted is liab
rejected. Rates quoted by the bidder in item rate tender in figures and wo
be accurately filled in so that there is no discrepancy in the rates writte
and words. However,

1. if a discrepancy is found between rates in figures and in w,
rates which correspond with the amountgworked g
unless otherwise proved be taken ascorre

ii.  If the amount of an item is not worked

rates quoted by the co t ect.
iii. ~ Where the rates quote ] Prds tally, but the
amount is not worked ted Dy the contractor will
unless otherwise
item(s) leaving space blank both
¥ the quoted rate in figure(s), and
sponding to the item(s) is worked out by the
d total, then rate(s) of the items(s) shall be

1v.

vi.  Sub Para i to iv above shall not be applicable in case of e-tendering.

Applicable
for
percentage
rate tender
only .

In case of percentage Rate Tenders only percentage quoted shall be considered.
Any tender containing item rates is liable to be rejected Percentage quoted by the
bidder in percentage rate tender shall be accurately filled in figures and words, so
that there is no discrepancy.

However, if the bidder has worked out the amount of the tender and if any

discrepancy is found in the percentage quoted in words and figures,

. The percentage which corresponds with the amount worked out by the
bidder shall, unless otherwise proved, be taken ascorrect.

ii.  If the amount of the tender is not worked out by the bidder or it does not
correspond with the percentage written either in figures or in words, then
the percentage quoted by the bidder in words shall be taken ascorrect.

iii.  Where the percentage quoted by the bidder in figures and in words tallybut
the amount is not worked out correctly, the percentage quoted by the bidder
will, unless otherwise proved, be taken as correct and not the amount.

11.

In the case of any tender where unit rate of any item / items appear unrealistic,
such tender will be considered as unbalanced and in case the tenderer is unable to
provide satisfactory explanation, such a tender is liable to be disqualified and
rejected.

12.

Applicable
for Item
Rate Tender
only.

All rates o oted on the t der form. T amount for each itegn should be
worked o to write the
ratesinfig s - A

That1nterpolatlomsnotposs1b1e Thetotalamountshouldbewrlttenbothm

AAL
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figures and in words. In case of figures, the word ‘Rs’ should be written before
the figure of rupees and word ‘P’ after the decimal figures, e.g. ‘Rs. 2.15 P* and
in case of words, the word ‘Rupees’ should precede and the word ‘Paise’ should
be written at the end. Unless the rate is in whole rupees and followed by the word
‘only’itshouldinvariablybeuptotwodecimalplaces. Whilequotingtheratein

schedule of quantities, the word ‘only’ should be written closely following the
amount and it should not be written in the next line.

12(A).

Applicable
for
percentage
rate tender
only.

In Percentage Rate Tender, the tenderer shall quote percentage below / above (in
figures as well as in words) at which he will be willing to execute the work. He
shall also work out the total amount of his offer and the same should be written in
figures as well as in words in such a way that no interpolation is possible. In case
of figures, the word ‘Rs’ should be written before the figure of rupees and work
‘P’ after the decimal figures, e.g. ‘Rs. 2.15 P’ and in case of words, the word
‘Rupees’ should precede and the word ‘Paise’ should be written at the end.
(quoting of rates in Paise is not applicable in e-tenders)

13

Acceptance of
abnormally
low quoted bid
(Capital

& Revenue
Expenditure
Contract)

An Abnormally Low Bid is one in which the Bid price, in combination with other
elements of the Bid, appears so low tjl raises material concerns as to the
capability of the Bidder to perform the At the offered price. Processing of]
such bid shall be as follows:

bm the lowest Bidder with|
failed price analyses of its
ization, allocation of risks

i)The Bid Manager shall seek wrij
approval of the tender accepting
Bid price in relation to scope,
and responsibilities, and any o

that the Bidder has subst
contract at the offered prj

rate its capability to deliver the
may be rejected.

d that final payments in such cases do
urther, there is no abnormal increase

AAL

C-Nil, I-Nil, O-Nil, OW-Nil Page 9



General Rules & Directions

AN

13A

In case the contractor does not carry out the work on A
or as per NIT specifications, the Engineer-ing
contractor to comply its obligation
charge shall also give onggemi
still do not start th,
be encash
and cost.

s as per schedule
e a letter to the
ms. Engineer-in-
Sletter and if contractor

executed through another agency at his risk

14

i. The bidder, whose tender is accepted, will be required to furnish performance

guarantee of 5% 0 t within the period
specified in Sched ar S ] m of Fixed Deposit
Receipts or Guar hgful t not co-operative or

Gramin Bank, in accordance with the prescribed form, provided confirmatory
advice isenclosed.

ii. The bidder, whose tender is accepted, will also be required to furnish by way
of Security Deposit for the fulfillment of his contract, an amount equal to 10%
of the contract amount of thework.

iii. In works wh of ance Guarantee iS not
applicable, t ep 0 endered value shall be
deducted.

iv. The Security deposit (under ii & iii above) will be collected by deductions
from the running bills of the contractor at the rates mentioned above and the
earnest money deposited at the time of tenders, will be treated as a part of the
SecurityDeposit.

v. Security deposit will also be accepted in form of Fixed Deposit Receipts /
Guarantee Bonds of any Scheduled Bank but not co-operative or GraminBank
in accordance with the prescribed form, provided confirmatory advice is
enclosed.

vi. Additional Performance Security:-

The contractor shall submit an irrevocable additional performance security in
the form of an irrevocable Insurance Surety bond, demand draft, bank
guarantee issued from Scheduled Commercial Bank (i.e. Indian or Foreign
Banks included in the Second Schedule of Reserve Bank of India Act, 1934
excluding Co-Operative / Regional Rural Banks, if the Bid price offered by the
selected bidder is lower than 10% of the estimated cost put to tender. This
clause shall be binding and enforceable in relation to all works, irrespective of|
their nature, scope, or value.

Additional performance security Amount and Treatment: -

The additional performance security shall be calculated as below: -

i.  Where the bid price is below 10% but not below 20% of the
project cost put to bid, the additional performance security
percentage shall be incremented by 0.25% for every percentage of bid
price below 10% of the project cost put to bid starting at 11% with the
additional bid performance security being 0.25% and this additional

performance security percentage shall be applied on the bid price;

AAL
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ii.

iii.

iv.

Vi.

Where the bid price is below 20% but not below 25% of the
project cost put to bid, the additional performance security|
percentage shall be increment by 0.50% for every percentage of bid
price below 20% of the project cost put to bid starting at 21% with the
additional bid performance security being 0.50% and this additional
performance security percentage shall be applied on the bid price;

Where the bid price is below 25% but not below 30% of the
project cost put to bid, the additional performance security|
percentage shall be incremented by 0.75% for every percentage of bid
price below 25% of the project cost put to bid stating at 26% with the
additional bid performance security being 0.75% and this additional
performance security percentage shall be applied on the bid price;

Where the bid price is below 30%, the additional performance
security percentage shall be incremented by 1% for every percentage
of bid price below 30% of the project cost put to bid starting at 31%
with the additional bid performance security being 1% and this
additional performance security percentage shall be applied on the bid
price;

The additional performance security percentage shall be rounded off]
to the next lower percentage based on whether the decimal point of]
the percentage of bid price is below 0.5% or next higher percentage
based on whether the decimal point of the percentage of bid price is
0.5% or more.

All matters pertaining to validity, extension, claims, forfeiture, and any
other conditions in relation to the additional performance security
shall be governed by the provision of clause 1: Performance Security

15.

On acceptance of the tender, the name of the accredited representative(s) of the
contractor who would be responsible for taking instructions from the Engineer-in-
Charge shall be communicated in writing to the Engineer-in-Charge.

16.

1.

Rates to be quoted by the partiesshould be inclusive of all taxes,duties,
CESS, fee, royalty charges etc. levied under any statute butexclusive of
GST for all the items.

However GST, as applicable, shallbe paid to the contractor, for anytaxable
supply /services/constructionrendered by the agency to AAl,against a valid
GST invoice as perterms and conditions of thecontract and GST rules.

In case supplies /services /worksinvolve imports; the same should
beidentified separately. Basic CustomDuty & IGST will be paid directly
byAAI by utilizing EPCG license/ DutyCredit Scrip under service
Exportfrom India Scheme (SEIS) of Govt. ofIndia.

17.

The contractor/ bidder shall give a list of AAI employees related to him.

AAL
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18.

The tender for the work shall not be witnessed by a contractor or contractors/
bidders who himself / themselves has / have tendered or who may and has / have
tendered for the same work. Failure to observe this condition would render,
tenders of the contractors tendering, as well as witnessing the tender, liable to
summary rejection.

19.

The tender for composite work includes, in addition to building work, all other
works such as sanitary and water supply installations drainage installation,
electrical work, horticulture work, roads and paths etc. The tenderer apart from
being a registered contractor (B&R) of appropriate class, must associate himself
with agencies of appropriate class which are eligible to tender for sanitary and
water supply drainage, electrical and horticulture works in the composite tender.

20.

The contractor/ bidder shall submit list of viprks completed in last 5 years*as well
as which are in hand (in progress) in the wing format for assessing bidding
capacity of the bidders:-

Name of work | Name and particulags Position of works | Remarks

inprogress

2

21

The contractor/bidder shall comply with the provisions of the Apprentices Act
1961, and the rules and orders issued there under from time to time. If he fails to
do so, his failure will be a breach of the contract and the Executive Director
(Engg.)may in his discretion, without prejudice to any other right or remedy
available in law, cancel the contract. The contractor shall also be liable for any
pecuniary liability arising on account of any violation by him of the provisions of
the said Act.

22

If complete site is available for work, the work shall be completed in the manner
specified here in special condition of contract and NIT specifications.

Note: In such case para 23 below may be deleted by NIT approving authority

23

If complete site is not available for taking up the work, the samggshall be made
available in phases. The scope of work covered in each-afse, time for
completion of work in each phase and methodolggy g
work in phased manner has been spec{ed d bndlItions of contract.

The completion time for each p able as indicated in tender
documents. The work over by Engineer-In-Charge in phases.
The warranty for the in each phase shall be appliedindependently
w.e.f. date of complet1 takmg over of individual phase.

Note: In such case para 22 above may be deleted by NIT approving authority

AAL
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Conditions of Contract

Definitions :

CONDITIONS OF CONTRACT

1. The contract means the documents forming the tender and acceptance thereof and
the formal agreement / agreements executed between the competent authority(s) on
behalf of the Chairman, Airports Authority of India and the Contractor, together|
with the documents referred to therein including these conditions, the specifications,)
designs, drawings and instructions issued from time to time by the Engineer-in-
Charge and all these documents taken together, shall be deemed to form one
contract / two contracts and shall be complimentary to one another. Contractor has
to sign two agreements, one consisting BOQ for Civil works and another one for
SITC and O&M /AMC / AICMC part. Engineer-in charge could be common for
both the agreements. Separate invoices for the civil /construction works and SITC /
O&M / AICMC / AMC works have to be raised by the agency referring to the
respective agreements to facilitate AAI to claim input tax credit on such SITC /
O&M / AICMC / AMC works as mentioned in Schedule 'F' para 2(v).

2. In the contract, the following expressions shall, unless the context otherwise

requires, have the meanings, hereby respectively assigned to them :-

i. The expression works or work shall, unless there be something either in the
subject or context repugnant to such construction, be construed and taken to mean
the works by or by virtue of the contract contracted to be executed whether
temporary or permanent, and whether original, altered, substituted or additional.

ii. The site shall mean the land / or other places on, into or through which work is to
be executed under the contract or any adjacent land, path or street through which
work is to be executed under the contract or any adjacent land, path or street
which may be allotted or used for the purpose of carrying out the contract.

iii. The Contractor/tenderer/bidder shall mean the individual, firm or company
whether incorporated or not, Joint Venture / Consortium undertaking the works
and shall include the legal personal representative of such individual or the
persons constituting such firm or company, or the successors of such firm or
company and the permitted assignees of such individual, firm orcompany.

iv. The Chairman means the Chairman Airports Authority of India and his
Successors.

v. The Engineer-in-Charge means the Engineering Officer who shall supervise and
be incharge of the work and who shall sign the contract on behalf of the
Chairman, Airports Authority of India as mentioned in Schedule ‘F’hereunder.

vi. AAI or Airports Authority of India shall mean the Chairman Airports Authority
ofIndia.

vii. The terms Member(Planning) means the head of Department of Engineering,

Airports Authority ofIndia.

viii. Accepting Authority shall mean the authority mentioned in Schedule‘F’.

ix. Excepted Risk are risks due to riots (other than those on account of contractor’s
employees), war (whether declared or not) invasion, act of foreign enemies,
hostilities, civil war, rebellion revolution, insurrection, terrorism, military or
usurped power, any acts of Airports Authority of India, damages from aircraft,
acts of God, such as earthquake, lightening and unprecedented floods, and other
causes over which the contractor has no control and accepted as such by the
Accepting Authority or causes solely due to use or occupation by Airports
Authority of India of the part of the works in respect of which a certificate of
completion has been issued or a cause solely due to Airports Authority of India’s
faulty design ofworks.

x. Market Rate shall be the rate as decided by the Engineer-in-Charge on the basis
of the prevailing cost of materials and labour at the site where the work is to be
executed plus the percentage mentioned in Schedule ‘F’ to cover, all
overheadsandprofits.Providedthatnoextraoverheadsandprofitsshallbe
payable on the parts of works assigned to other agency(s) by the contractor as per
terms of contract.
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Conditions of Contract

xi. Schedule(s) referred to in these conditions shall mean the relevant
schedule(s) annexed to the tender papers or the standard Schedule of Rates
of the government mentioned in Schedule ‘F’ hereunder, with the
amendments thereto issued upto the date of receipt of thetender.

xii. Department means Airports Authority of India, which invites tender on
behalf of Chairman, Airports Authority ofIndia.

xiii. Tendered value means the value of the entire work as stipulated in the letter
of award.

Scope and
Performance

Where the context so requires, words imparting the singular only also include the
plural and vice versa. Any reference to masculine gender shall whenever required
include feminine gender and vice versa.

Headings and Marginal notes to these General Conditions of Contract shall not be
deemed to form part thereof or be taken into consideration in the interpretation or
construction thereof or of the contract.

The contractor shall be furnished, free of cost one certified copy of the contract
documents except standard specifications, Schedule of Rates and such other
printed and published documents, together with all drawings as may be forming
part of the tender papers. None of these documents shall be used for any purpose
other than that of this contract.

Works to be
carried out

The work to be carried out under the Contract shall, except as otherwise provided
in these conditions, include all labour, materials, tools, plants, equipment and
transport which may be required in preparation of and for and in the full and
entire execution and completion of the works. The descriptions given in the
Schedule of Quantities (Schedule — A) shall, unless otherwise stated, be held to
include wastage on materials, carriage and cartage, carrying and return of
empties, hoisting, setting, fitting and fixing in position and all other labours
necessaryinandforthefullandentireexecutionandcompletionoftheworkas

aforesaid in accordance with good practice and recognized principles.

Sufficiency of
Tender

The Contractor shall be deemed to have satisfied himself before tendering as to
the correctness and sufficiency of his tender for the works and of the rates and
prices quoted in the Schedule of Quantities, which rates and prices shall, except
as otherwise provided, cover all his obligations under the Contract and all matters
and things necessary for the proper completion and maintenance of the works.

Discrepancies
and
Adjustment
of Errors

The several documents forming the Contract are to be taken as mutually
explanatory of one another, detailed drawings being followed in preference to
small scale drawing and figured dimensions in preference to scale and special
conditions in preference to General Conditions.

8.1

In the case of discrepancy between the Schedule of Quantities, the Specifications
and / or the Drawings, the following order of preference shall be observed :-

i. Description of Schedule ofQuantities.

ii. Particular/ technical Specification and Special Condition, ifany.

iii. Drawings.

iv. C P W DSpecifications.

v. Indian Standard Specifications of B I S./ IRC Code of Practice / ASTM
standards.

vi. Sound Engineering practice as directed by the Engineer-in-charge, whose
decision in this regard shall final and binding on thecontractor.

AAL
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8.2

If there are varying or conflicting provisions made in any one document forming
part of the contract, the Accepting Authority shall be the deciding authority with
regard to the intention of the document and his decision shall be final and binding
on the contractor.

8.3

Any error in description, quantity or rate in Schedule of Quantities or any
Omission there from shall not vitiate the Contractor release the Contractor from
the execution of the whole or any part of the works comprised therein according
to drawings and specifications or from any of his obligations under the contract.

8.4

Payment for
similar items
with different
quoted rates
in different
subheads of
the contract
agreement

If the contractor has quoted different rates for the same item appearing in
two or more subheads, then the lowest of the rates quoted shall only be
considered for payments during execution of work. In case of deviation of
quantity of such item, payments shall be made at the lowest quoted rate for
quantity executed upto the deviation limit specified in the contract.
Beyond the deviation limit the rate shall be derived as per relevant contract
provision.

Reverse
Auction for
purchase
tenders

AAI may opt for reverse auction in case of purclﬁender if value of supplies

put to tender is more than Rs. rlata
D€ i

10.

Signing of
Contract

The successful tenderer / contractor, on acceptance of his tender by the Accepting
Authority, shall, within 15 days from the stipulated date of start of the work, shall
sign either single or Two agreements, as the case may be, one consisting BOQ
for Civil works and another one for SITC and O&M / AMC / AICMC part.

i.  The notice inviting tender, all the documents including drawings, if any,
forming the tender as issued at the time of invitation of tender and
acceptance thereof together with any correspondence leading thereto.

ii.  Standard AAI Form as mentioned in Schedule ‘F’ consisting of:

a. Various standard clauses with corrections upto the date stipulated in
Schedule ‘F’ along with annexures thereto.
b. AAI Safety Code.
c. Model Rules for the protection of health, sanitary arrangements for
workers employed by AAI or its contractors.
d. AAI Contractor’s Labour Regulations.
e. List of Acts and omissions for which fines can be imposed.

iii. No payment for the work done will be made unless contract in form of

agreement is signed by the contractor.
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CLAUSES OF CONTRACT
CLAUSE 1
Performance This clause is applicable for the works for which the ci@ilinated cost put to tender
Guarantee is more than Rs.5 crores.

i. The contractor shall submit an irrevocable Perfo,
percent) of the Tendered amount in addition to ot
in the contract for his proper performance o
withstanding and/or without prejudice to any (¢

uarantee of 5% (Five
s mentioned elsewhere
act agreement, (nof
ons in the contract)

Draft, or Bank Guarantee (ipcluding e- . of the Scheduled
Commercial Banks (i.e. Indian or Fory i i Second Schedule
of Reserve Bank of India A i ati al Rural Banks)

30 days of issue of award
formance guarantee within
ed to the contractor for the
. Moreover, interest @10%
nt would be levied(non-

. In case the time for completion of
all get the validity of Performance
larged time for completion of work.
tion certificate for the work by the competent
arantee shall be returned to the contractor,
, in case of contracts involving maintenance of
other work thereafter, 50% of Performance

by the contractor to extend the validity of the Performance

te as described herein above, in which event the Engineer-in-

may claim the full amount of the Performance Guarantee.

b. FaMlre by the contractor to pay the Chairman, AAI any amount due,
either as agreed by the contractor or determined under any of the
Clauses/Conditions of the agreement, within 30 days of the service of
notice to this effect by Engineer-in-Charge.

the event of the contract being determined or rescinded under provision of
any of the Clause/Condition of the agreement, the performance guarantee
shall stand forfeited in full and shall be absolutely at the disposal of the
Chairman, AAL

AALL
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CLAUSE1A

Recovery of
Security
Deposit

The person/persons whose tender(s) may be accepted (hereinafter called the
contractor) shall permit AAI at the time of making any payment to him for work]
done under the contract to deduct a sum at the rate of 5% of the gross amount of|
each running and final bill till the sum deducted will amount to security deposit of
5% of the tendered value of the work. Such deductions will be made and held byj
IAAI by way of Security Deposit unless he/they has/have deposited the amount of
Security at the rate mentioned above in the form of Bank Guarantee (including e-
Bank Guarantee) from any of the Commercial Bank (i.e. Indian or Foreign Banks|
included in the Second Schedule of Reserve Bank of India Act,1934 excluding Co-
Operative/Regional Rural Banks). In case a Guarantee Bonds of any Bank is
furnished by the contractor to the AAI as part of the security deposit and the Bank is
unable to make payment against the said Guarantee Bond, the loss caused thereby
shall fall on the contractor and the contractor shall forthwith on demand furnish
additional security to the AAI to make good the deficit. In works where condition|
of submission of performance guarantee is not applicable, the security deposit
atthe rate of 10% (Ten Percent) of gross amount of each running bill shall be
deducted instead of 5%, till the sum will amount to security deposit of 10% of|
the contract value of work. Other conditions shall remain same as stated
above.

IAll compensations or the other sums of money payable by the contractor under the
terms of this contract may be deducted from, or paid by the sale of a sufficient part
of his security deposit or from the interest arising therefrom, or from any sums
which may be due to or may become due to the contractor by AAI on any account
whatsoever and in the event of his Security Deposit being reduced by reason of any|
such deductions or sale as aforesaid, the contractor shall within 10 days make good
in Fixed Deposit Receipt, Insurance Surety Bonds, Account Payee Demand Draft or
Bank Guarantee from any of the Commercial Bank (if deposited for more than 12
months) endorsed in favour of the Airports Authority of India, any sum or sums
which may have been deducted from, or raised by sale of his security deposit or any|
part thereof. The security deposit shall be collected from the running bills and the
final bill of the contractor at the rates mentioned above.

The security deposit as deducted above can be released against Bank Guarantee
issued by any Commercial Bank (i.e. Indian or Foreign Banks included in the
Second Schedule of Reserve Bank of India Act,1934 excluding Co-Operative
Regional Rural Banks), on its accumulations to a minimum of Rs. 5 lakh to the
condition amount of such bank guarantee, except last one, shall not be less

than Rs. 5 lakh.

Note 1: Provided further that the validity of Bank Guarantee shall be in conformity
with provisions contained in the clause 17 which shall be extended from time to
time depending upon extension of contract under provision of Clause 2 & Clause 5.

Note 2: Note 1 above shall be applicable for both clause 1 and 1 A.
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CLAUSE 1B

Additional
Performanc
e Security

The contractor shall submit an irrevocable additional performance security in
the form of an irrevocable Insurance Surety bond, demand draft, bank
guarantee issued from Scheduled Commercial Bank (i.e. Indian or Foreign
Banks included in the Second Schedule of Reserve Bank of India Act, 1934
excluding Co-Operative / Regional Rural Banks, if the Bid price offered by the
selected bidder is lower than 10% of the estimated cost put to tender. This
clause shall be binding and enforceable in relation to all works, irrespective of|
their nature, scope, or value.

Additional performance security Amount and Treatment: -
The additional performance security shall be calculated as below: -

i.

il.

iil.

iv.

vi.

Where the bid price is below 10% but not below 20% of the
project cost put to bid, the additional performance security
percentage shall be incremented by 0.25% for every percentage of bid|
price below 10% of the project cost put to bid starting at 11% with the
additional bid performance security being 0.25% and this additional
performance security percentage shall be applied on the bid price;

Where the bid price is below 20% but not below 25% of the
project cost put to bid, the additional performance security
percentage shall be increment by 0.50% for every percentage of bid
price below 20% of the project cost put to bid starting at 21% with the
additional bid performance security being 0.50% and this additional
performance security percentage shall be applied on the bid price;

Where the bid price is below 25% but not below 30% of the
project cost put to bid, the additional performance security|
percentage shall be incremented by 0.75% for every percentage of bid
price below 25% of the project cost put to bid stating at 26% with the
additional bid performance security being 0.75% and this additional
performance security percentage shall be applied on the bid price;

Where the bid price is below 30%, the additional performance
security percentage shall be incremented by 1% for every percentage
of bid price below 30% of the project cost put to bid starting at 31%
with the additional bid performance security being 1% and this
additional performance security percentage shall be applied on the bid
price;

The additional performance security percentage shall be rounded offi
to the next lower percentage based on whether the decimal point of]
the percentage of bid price is below 0.5% or next higher percentage
based on whether the decimal point of the percentage of bid price is
0.5% or more.

All matters pertaining to validity, extension, claims, forfeiture, and any|
other conditions in relation to the additional performance security
shall be governed by the provision of clause 1: Performance Security.
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Clauses of Contract Ax h
Clause 2

Compensation | If the contractor fails to maintain the required progress in terms of clause 5 or to
for Delay complete the Work and clear the site on or before the contract or justified
extended date of completion as per clause 5(excluding any extension under clause
5.5) as well as any extension granted under clause 12 and 15, he shall, without
prejudice to any other right or remedy available under the law to the AAI on
account of such breach, pay as compensation the amount calculated at the rates
stipulated below as the authority specified in schedule ‘F’ may decide on the
amount of Tendered Value of the work for every completed day/month (as
determined) that the progress remains below that specified in Clause 5 or that the
work remains incomplete. This will also apply to items or group of items for
which a separate period of completion has been specified.
1) Compensation for delay If the completion of work is delayed due to
of work reasons attributed to contractor, AAI shall be
entitled for compensation for delay as detailed
below :

i.  For works costing upto Rs. 10.00 Lac:

jeted
qz%‘kﬁvun as decided

by the competent authority subject to a
maximum of 10% of contractvalue.

ii For the works costing more than Rs 10 Lac

0.5% (half percent) of tendered value per
week of delay or lesser amount as decided
by the competent authority subject to a
maximum of 10% of the tendered value.

Provided always that the total amount of compensation for delay to be paid under
this condition shall not exceed 10% of the Tendered Value of work or of the
Tendered Value of the Sectional part of work as mentioned in schedule ‘F’for
which a separate period of completion is originally given.

In case no compensation has been decided by the authority in Schedule ‘F’during
the progress of work, this shall be no waiver of right to levy compensation by the
said authority if the work remains incomplete on final justified extended date of
completion. If the Engineer in Charge decides to give further extension of time
allowing performance of work beyond the justified extended date, the contractor
shall be liable to pay compensation for such extended period. If any variation in
amount of contract takes place during such extended period beyond justified
extended date and the contractor becomes entitled to additional time under clause
12, the net period for such variation shall be accounted for while deciding the
period for levy of compensation. However, during such further extended period
beyond the justified extended period, if any delay occurs by events under sub
clause 5.2, the contractor shall be liable to pay compensation for such delay.
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Provided that compensation during the progress of work beyond the justified
extended date of completion for delay under this clause shall be for non-
achievement of sectional completion or part handing over of work on
stipulated/justified extended date for such part work or if delay affects any other
works/services. This is without prejudice to right of action by Engineer-in-
Charge under clause 3 for delay in performance and claim of compensation under
that clause.

In case action under clause 2 has not been finalized and the work has been
determined under clause 3, the right of action under this clause shall remain post
determination of contract but levy of compensation shall be for days the progress
is behind the schedule on date of determination, as assessed by the authority in
schedule ‘F’, after due consideration of justified extension. The compensation for
delay, if not decided before the determination of contract, shall be decided after
of determination ofcontract.

The amount of compensation may be adjusted or set-off against any sum payable
to the’ Contractor under this or any other contract with AAIL In case, the
contractor does not achieve a particular milestone mentioned in schedule F, or the
re-scheduled milestone(s) in terms of Clause 5.4, the amount shown against that
milestone shall be withheld, to be adjusted against the compensation levied as
above. With-holding of this amount on failure to achieve a milestone, shall be
automatic without any notice to the contractor. However, if the contractor catches
up with the progress of work on the subsequent milestone(s), the withheld
amount shall be released. In case the contractor fails to make up for the delay in
subsequent milestone(s), amount mentioned against each milestone missed
subsequentlyalsoshallbewithheld. However,nointerest,whatsoever,shallbe

payable on such withheld amount.

Clause2A
Incentive for In case, the contractor completes the work ahead of stipulated date of completion so
early provided in ‘Schedule F, a bonus @ 1 % (one per cent) ofddered value per|
completion month computed on per day basis, shall be rw or, subject to a
maximum limit of 5% (five pergent t% ¢. The amount of bonus, if]
payable, shall be paid wtl@)il after completion of work. Bonus
Incentive w p fol the contract completed before stipulated dated of]
completidl gu@#®hall not be applicable for the contract extended beyond the
stipulated period even with justified hindrance and without any action of]
compensation for delay.This clause shall not be applicable for the works which
estimated cost put to tender is less than Rs. 50.00 Cr.
Clause2B
Release of Withheld amount towards compensation for delay over and above Rs. 50.00 lacs,
withheld can be released against Bank Guarantee (on the format given at Appendix-1) or in
amount against | the form of fixed deposit receipts or guarantee bonds of any Scheduled Bank but
compensation | not Co-operative or Gramin Bank,pending finalization of case of extension of time
for delay. by competent authority as per delegation of powers. Concerned Executive
Director (Engg) will authorize such action on receipt of proposal from the
Engineer-In-Charge through proper channel.
Clause 3
When Contract | Subject to other provisions contained in this clause, the Engineer-in-Charge may,
can be without prejudice to his any other rights or remedy against the contractor in
Determined respectofanydelay,inferiorworkmanship,anyclaimsfordamagesand/orany
other provisions of this contract or otherwise, and whether the date of completion
hasorhasnotelapsed,bynoticeinwritingabsolutelydeterminethecontractin
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any of the following cases:

i.

ii.

If the contractor having been given a notice by the Engineer-in-Charge in
writing to rectify, reconstruct or replace any defective work or that the work
is being performed in an inefficient or otherwise improper or un-workman
like manner shall omit to comply with the requirement of such notice for a
period of seven daysthereafter.

If the contractor has, without reasonable cause, suspended the progress of the
work or has failed to proceed with the work with due diligence and continues
to do so after a notice in writing of seven days from the Engineer- in-Charge.

iii. If the contractor fails to complete the work or section of work with individual

iv.

vi.

vii.

viii.

ix.

date of completion on or before the stipulated or justified extended date on
or before such date of completion, and the Engineer in Charge without any
prejudice to any other right or remedy under any other provision in the
contract has given further reasonable time in a notice given in writing in that
behalf as either mutually agreed or in absence of such mutual agreement by
his own assessment making such time essence of contract and in the opinion
of Engineer in Charge, the contractor will be unable to complete the same or
does not complete the same within the periodspecified.
If the contractor persistently neglects to carry out his obligations under the
contract and / or commits default in complying with any of the terms and
conditions of the contract and does not remedy it or take effective steps to
remedy it within 7 days after a notice in writing is given to him in that behalf
by theEngineer-in-Charge.

If the contractor shall offer or give or agree to give to any person in AAI
service or to any other person on his behalf any gift or consideration of any
kind as an inducement or reward for doing or forbearing to do or for having
done or forborne to do any act in relation to the obtaining or execution of
this or any other contract forAAL
If the contractor shall enter into a contract with Airports Authority of India in
connection with which commission has been paid or agreed to be paid by
him or to his knowledge, unless the particulars of any such commission and
the terms of payment thereof have been previously disclosed in writing to
theEngineer-in-charge.
If the contractor shall obtain a contract with AAI as a result of wrong
tendering or other non-bonafide methods of competitive tendering or
commits any breach of IntegrityPact.

If the contractor being an individual, or if a firm, any partner thereof shall at
any time be adjudged insolvent or have a receiving order or order for
administration of his estate made against him or shall take any proceedings
for liquidation or composition (other than a voluntary liquidation for the
purpose of amalgamation or reconstruction) under any Insolvency Act for
the time being in force or make any conveyance or assignment of his effects
or composition or arrangement for the benefit of his creditors or purport so
to do, or if any application be made under any Insolvency Act for the time
being in force for the sequestration of his estate or if a trust deed be executed
by him for benefit of hiscreditors.
If the contractor being a company shall pass a resolution or the court shall
make an order that the company shall be wound up or if a receiver or a
manager on behalf of a creditor shall be appointed or if circumstances shall
arise which entitle the court or the creditor to appoint a receiver or a
manager or which entitle the court to make a winding uporder.

If the contractor shall suffer an execution being levied on his goods and
allow it to be continued for a period of 21days.
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xi. If the contractor assigns (excluding part(s) of work assigned to other
agency(s) by the contractor as per terms of contract), transfers, sublets
(engagement of labour on a piece-work basis or of labour with materials not
to be incorporated in the work, shall not be deemed to be subletting) or
otherwise parts with or attempts to assign, transfer, sublet or otherwise parts
with the entire works or any portion thereof without the prior written
approval of the Engineer-in-Charge. When the contractor has made himself
liable for action under any of the cases aforesaid, the Engineer-in-Charge on
behalf of the Chairman, AAI shall have powers:

a. To determine the contract as aforesaid so far as performance of work by
the Contractor of work is concerned (of which determination notice in
writing to the contractor under the hand of the Engineer-in-Charge shall
be conclusive evidence). Upon such determination, the Earnest Money
Deposit, Security Deposit already recovered and Performance Guarantee
under the contract shall be liable to be forfeited and shall be absolutely
at the disposal of theAAL

b. After giving notice to the contractor to measure up the work of the
contractor and to take such whole, or the balance or part thereof, as shall
be un-executed out of his hands and to give it to another contractor or
any other means to complete the work. The contractor, whose contract is
determined as above, shall not be allowed to participate in the tendering
process for the balance work. In the event of above courses being
adopted by the Engineer-in-Charge, the contractor shall have no claim to
compensation for any loss sustained by him by reasons of his having
purchased or procured any materials or entered into any engagements or
made any advances on account or with a view to the execution of the
work or the performance of the contract. And in case action is taken
under any of the provision aforesaid, the contractor shall not be entitled
to recover or be paid any sum for any work thereof or actually
performed under this contract unless and until the Engineer-in-Charge
has certified in writing the performance of such work and the value
payable in respect there of and he shallo nly be entitled to be paid the
value so certified.

CLAUSE 3 A

In case, the work cannot be started due to reasons not within the control of the
contractor within 1/8th of the stipulated time for completion of work or one
month whichever is higher, either party may close the contract by giving notice to
the other party stating the reasons. In such eventuality, the Earnest Money
Deposit and the Performance Guarantee of the contractor shall be refunded but
no payment on account of interest, loss of profit or damages etc. shall
be payable at all. Neither party shall claim any compensation for such
eventuality. This clause is not applicable for any breach of the contract by either

party.
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CLAUSE4

Contractor
liable to pay
compensation
even if action
not taken under
Clause-3

In any case in which any of the powers conferred upon the Engineer-in-Charge
by Clause-3 thereof, shall have become exercisable and the same are not
exercised, the non-exercise thereof shall not constitute a waiver of any of the
conditions hereof and such powers shall notwithstanding be exercisable in the
event of any future case of default by the contractor and the liability of the
contractor for compensation shall remain unaffected. In the event of the
Engineer-in-Charge putting in force all or any of the powers vested in him under
the preceding clause he may, if he so desires after giving a notice in writing to the
contractor, take possession of (or at the sole discretion of the Engineer-in-Charge
which shall be final and binding on the contractor) use as on hire (the amount of
the hire money being also in the final determination of the Engineer-in-Charge)
all or any tools, plant, materials and stores, in or upon the works, or the site
thereof belonging to the contractor, or procured by the contractor and intended to
be used for the execution of the work/ or any part thereof, paying or allowing for
the same in account at the contract rates, or, in the case of these not being
applicable, at current market rates to be certified by the Engineer-in-Charge,
whose certificate thereof shall be final, and binding on the contractor, clerk of the
works, foreman or other authorized agent to remove such tools, plant, materials,
or stores from the premises (within a time to be specified in such notice) in the
event of the contractor failing to comply with any such requisition, the Engineer-
in-Charge may remove them at the contractor’s expense or sell them by auction
or private sale on account of the contractor and his risk in all respects and the
certificate of the Engineer-in-Charge as to the expenses of any such removal and
theamountoftheproceedsandexpensesofanysuchsaleshallbefinaland

Conclusive against the contractor.

CLAUSES

Time and
Extension for
Delay

The time allowed for execution of the Works as specified in the Schedule ‘F’ or
the extended time in accordance with these conditions shall be the essence of the
Contract. The execution of the works shall commence from such time period as
mentioned in schedule ‘F’ or from the date of handing over of the site whichever
is later. If the Contractor commits default in commencing the execution of the
work as aforesaid, AAI shall without prejudice to any other right or remedy
available in law, be at liberty to forfeit the earnest money &performance
Guarantee absolutely.

5.1

After the Contract is awarded, within 15 days, the Contractor shall submit a
Time and Progress Chart for each mile stone and get it approged by the
Engineer-in-charge. The Chart shall be prepared in direct relationgo the time
stated in the Contract documents for completion pf items of thg ks. It shall
h of various
trades of sections of the work and , by agreement
between the Engjoeer-in-Charge limitations of

AAL

C-Nil, I-Nil, O-Nil, OW-Nil Page 23




Clauses of Contract

/1.!\% :

b.

L.

ii.

ii.

Works costing more than Rs. 5.00 Cr. -- By using Pgiect Management
Software rimavera /MS
Project or aNgither software

The Contractor shall prepare an integrated prog
Management Software for the execution of wo

equipment and machinery required for
within the stipulated period of earlier ang

delay in submission of the abovd
The programme chart should ing
a. Descriptive note explaining 3
b. Network (PERT / CPM / BA
c. Programme for procurgams

oncrete and R.C.C. works
etc. for three flo Nl the date of start of work till the
completion of R ir@ent of work. The contractor shall
submit shuttering s plete structure work within laid

approved programme referred above or after
the contractor shall produce a revised
days, showing the modifications to the
ely completion of the work. The modified
e approved by the Engmeer in Charge. A
~ P esH+ Rs. 5000/-
hn Rs 5. 00 Crores) shall be made on per day basis
on of the modified programme.

Pval by the Engineer-in-Charge of such programme
all not relieve the contractor of any of the duties or
es under the contract. This is without prejudice to the right of
harge to take action against the contractor as per terms and
he agreement.

shall submit the progress report using MS Project/Primavera
base line programme referred above for the work done during
Pnth to the Engineer-in-charge on or before 5th day of each
g which a recovery of Rs:2500/-(for-werks-eosting-uptoRs-5-00
s. 5000/- (for works costing more than Rs.5.00 Crores) shall be
per day basis in case of delay in submission of the monthly
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progress report.

52

If the work(s) be delayed by:-

i. Force majeure, or an act ofterrorism

ii. Abnormally bad weather,or

iii. Serious loss or damage by fire,or

iv. Civil commotion, local commotion of workmen, strike or lockout, affecting
any of the trades employed on the work,or

v. Delay on the part of other contractors or tradesmen engaged by Engineer-in-

Charge for executing work not forming part of the Contract, or
vi. Non-availability of stores, which are the responsibility of AAI to supplyor
vii. Non-availability or break down of tools and Plant to be supplied or supplied

by AAlor
viii. Any other cause which, in the absolute discretion of the Engineer-in-Charge
is beyond the Contractor’scontrol.

then upon the happening of any such event causing delay, the contractor

shall immediately give notice thereof in writing to the Engineer-in-Charge

but shall nevertheless use constantly his best endeavors to prevent or make
good the delay and shall do all that may be reasonably required to the
satisfaction of the Engineer-in-charge to proceed with the works.

All correspondence with the agency and concerned stakeholders during
execution of works will be taken into consideration for evaluation of
hindrances causing delay, for grant of extension of time by the Competent
Authority.

53

Request for rescheduling of Milestones and extension of time, to be eligible for
consideration, shall be made by the contractor in writing within fourteen days of
the happening of the event causing delay on the prescribed form to the authority
indicated in schedule ‘F’. The contractor may also, if practicable, indicate in
such a request the period for which extension is desired.

5.4

In any such case the Engineer-in-Charge with the approval of authority indicated
in Schedule ‘F’ may give a fair and reasonable extension of time and reschedule
the Milestones for completion of work. Such extension or re- scheduling of the
milestone shall be communicated to the contractor by the Engineer-in-charge in
writing, within 1 month or 4 weeks of the date of receipt of such request
respectively. Non-application by the contractor for extension of time/ re-
scheduling of milestones shall not be a bar for giving a fair and
reasonableextension/re-schedulingofmilestonesbytheEngineer-in-charge

with the approval of authority indicated in schedule ‘F’ and this shall be binding
on the contractor.

CLAUSE 6

Measurements
of Work
Done

Engineer-in-charge shall, except as otherwise providgd, ascertain and determine

by measurement, the value in accordance with the cofitract of work done.

All measurement of all items having financiajglhlue shall be entered in
Measurement Book and/or level field bgok so th @mplete record is obtained
of all works performed under the contrdgt.
All measurements and levels
his authorized representati
representative from time to

he Engineer-in-Charge or

rogress of the work and such
t the Engineer-in-Charge and the

ecorded, a note shall be made to that effect
e parties.

tor or his authorized representative is not available
fing measurements is suspended by the Engineer-in-
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4.

A

Charge or his representative, the Engineer-in-Charge and the Department shall
not entertain any claim from contractor for any loss or damages on this gccount.
If the contractor or his authorized representative does not remain pres
time of such measurements after the contractor or his authorized reprd
has been given a notice in writing three (3) days in advance or
countersign or to record objection within a week from the datd
measurement, then such measurements recorded in his absence by the F!

Contractor.
The contractor shall, without extra charge, provide all assistang
appliance, labour and other things necessary
levels.
Except where any general or detailed descripti
the contrary, measurements shall be taken in a
forth in the specifications
Standard Method of measure
items which are not covered
accordance with the relevant
Bureau of Indian Standards a
then a mutually agreed method .
The contractor shall glve not 4 he Engineer-in-
’ ¢ covering up or
y work in order that the
e taken before the same
asurement and shall not cover up
ork without consent in writing of

authorized representative may cause either
hrough another officer of the department to check the
ecorded jointly or otherwise as aforesaid and all provisions
ein above shall be applicable to such checking of measurements or
levels.
It is also a term of this contract that recording of measurements of any item of
work in the measurement book and/or its payment in the interim, on account or
final bill shall not be considered as conclusive evidence as to the sufficiency of
any work or material to which it relates nor shall it relieve the contractor from
liabilities from any over measurement or defects noticed till completion of the
defects liability period.

Clause 6 A
Computerize Computerized measurement is mandatory for works costing more than Rs 5.00
d Lacs. However in case of works costing lesser than Rs. 5.00 Lacs Engineer-in-
Measurement Charge may decide for adopting computerized measurement if required, except
Book as otherwise provided, ascertain and determine by measurement the value of
work done in accordance with the contract. All measurements of all items
havingfinancialvalueshallbeenteredbythecontractorandcompiledinthe
ShapeoftheComputerizedMeasurementBookhavingpagesofA-4sizeasper
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the format of the department so that a complete record is obtained of all the
items of works performed under the contract.

All such measurements and levels recorded by the contractor or his authorized
representative from time to time, during the progress of the work, shall be got
checked by the contractor from the Engineer-in-Charge or his authorised
representative as per interval or program fixed in consultation with Engineer-in-
Charge or his authorized representative. After the necessary corrections made by
the Engineer-in- Charge, the measurement sheets shall be returned to the
contractor for incorporating the corrections and for resubmission to the
Engineer-in-Charge for the dated signatures by the Engineer-in-Charge and the
contractor or their representatives in token of their acceptance.

Whenever bill is due for payment, the contractor would initially submit draft
computerized measurement sheets and these measurements would be got
checked/test checked from the Engineer-in-Charge and/or his authorized
representative. The contractor will, thereafter, incorporate such changes as may
be done during these checks/test checks in his draft  computerized
measurements, and submit to the department a computerized measurement book,
duly bound, and with its pages machine numbered. The Engineer-in-Charge
and/or his authorized representative would thereafter check this MB, and record
the necessary certificates for their checks/testchecks.

The final, fair, computerized measurement book given by the contractor, duly
bound, with its pages machine numbered, should be /00% correct, and no
cutting or overwriting in the measurements would thereafter be allowed. If at all
any error is noticed, the contractor shall have to submit a fresh computerized
MB with its pages duly machine numbered and bound, after getting the earlier
MB cancelled by the department. Thereafter, the MB shall be taken in the
records of Engineer-in-charge, and allotted a number as per the Register of
Computerized MBs. This should be done before the corresponding bill is
submitted to the Engineer-in-charge for payment. The contractor shall submit
two spare copies of such computerized MB’s for the purpose of reference and
record by the various officers of thedepartment.

The contractor shall also submit to the department separately his computerized
Abstract of Cost and the bill based on these measurements, duly bound, and its
pages machine numbered along with two spare copies of the “bill. Thereafter,
this bill will be processed by the Engineer-in-charge and allotted a number as
per the computerized record in the same way as done for the measurement book
meant for measurements.

The contractor shall, without extra charge, provide all assistance with every
appliance, labour and other things necessary for checking of measurements /
levels by the Engineer-in-charge or his representative.

Except where any general or detailed description of the work expressly shows to
the contrary, measurements shall be taken in accordance with the procedure set
forth in the specifications notwithstanding any provision in the relevant
Standard Method of measurement or any general of local custom. In the case of
item which are not covered by specifications, measurements shall be taken in
accordance with the relevant standard method of measurement issued by the
Bureau of Indian Standards and if for any item no such standard is available
then a mutually agreed method shall befollowed.

The contractor shall give not less than seven days’ notice to the Engineer-in-
Charge or his authorized representative of the work before covering up or
otherwise placing beyond the reach of checking and / or test checking the
measurement of any work in order that the same be checked and / or test
checked and correct dimensions thereof be taken before the same is covered up
orplacedbeyondthereachofcheckingand/ortestcheckingmeasurementand

shall not cover up and place beyond reach of measurement any workwithout
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consent in writing of the Engineer-in-charge or his authorized representative of
the work who shall within the aforesaid period of seven days inspect the work,
and if any work shall be covered up or placed beyond the reach of checking and
/ or test checking measurements without such notice having been given or the
Engineer-in charge’s consent being obtained in writing the same shall be
uncovered at the contractor’s expense, or in default thereof no payment

or allowance shall be made for such work or the materials with which the same
was executed.

Engineer-in-charge or his authorised representative may cause either themselves
or through another officer of the department to check the measurements
recorded by contractor and all provisions stipulated herein above shall be
applicable to such checking of measurements orlevels.

It is also a term of this contract that checking and/or test checking the
measurements of any item of work in the measurement book and/or its payment
in the interim, on account of final bill shall not be considered as conclusive
evidence as to the sufficiency of any work or material to which it relates nor
shall it relieve the contractor from liabilities from any over measurement or
defects noticed till completion of the defects liability period.

CLAUSE 7

Payment on
Intermediate
Certificate to be
regarded as
Advances

INo payment shall be made for work, estimated to cost Rs. One lac or less till after]
the whole of the work shall have been completed and certificate of completion
given. For works estimated to cost over Rs. One lac, the interim or running
account bills shall be submitted by the contractor for the work executed on the
basis of such recorded measurements on the format of the Department in triplicate
on or before the date of every month fixed for the same by the Engineer-in-
Charge. The contractor shall not be entitled to be paid any such interim payment if]
the gross work done together with net payment/ adjustment of advances for
material collected, if any, since the last such payment is less than the amount
specified in Schedule ‘F’, in which case the interim bill shall be prepared on the
appointed date of the month after the requisite progress is achieved. Engineer-in-
Charge shall arrange to have the bill verified by taking or causing to be taken,
where necessary, the requisite measurements of the work. In the event of the
failure of the contractor to submit the bills, Engineer-in- Charge shall prepare or]
cause to be prepared such bills in which event no claims whatsoever due to delays
on payment including that of interest shall be payable to the contractor. Payment
on account of amount admissible shall be made by the Engineer-in-Charge
certifying the sum to which the contractor is considered entitled by way of interim
payment at such rates as decided by the Engineer-in- Charge. An amount of ad-hoc
payment not less than 75% of the net amount of the bill under check, shall be
made within 10 working days of submission of the bill by the Contractor to the
Engineer-in-Charge or his Authorized Engineer together with the account of the
material issued by the department, or dismantled materials, if any. The remaining
payment is also to be made after final checking of the bill within 28 working days
of submission of bill by the contractor. In case of delay in payment of intermediate
bills after 30 days of submission of bill by the contractor, provided the bill
submitted by the contractor found to be in order, a simple interest @ prevailing
rate of interest of General Provident Fund shall be paid to the contractor from the
date of expiry of prescribed time limit.

Al such interim payments shall be regarded as payment by way of advances

against final payment only and shall not preclude the requiring of bad, unsound

and imperfect or unskilled work to be rejected, removed, taken away and

reconstructed or re-erected. Any certificate given by the Engineer-in-charge

relating to the work done or materials delivered forming part of such payment,
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AN

may be modified or corrected by any subsequent such certificate(s) or by the

final certificate and shall not by itself be conclusive evidence that any work or
materials to which it relates is are in accordance with the contract and
Specifications. Any such interim payment, or any part thereof shall not in any
respect conclude, determine of affect in any way powers of the Engineer-in-
charge under the contract or any of such payments be treated as final settlement
and adjustment of accounts or in any way vary or affect the contract.

Pending consideration or extension of date of completion, interim payments shall
continue to be made as herein provided without prejudice to the right of the
department to take action under the terms of this contract for delay in the
completion of work, if the extension of date of completion is not granted by the
competentauthority.

The Engineer-in-Charge in his sole discretion on the basis of a certificate from the
IAsstt Manager / Manager (Engg) to the effect that the work has been completed up
to the level in question make interim advance payments without detailed
measurements for work done (other than foundations, items to be covered under|
finishing items) up to lintel level (including sunshade etc.) and slab level, for each
floor working out at 75% of the assessed value. The advance payments so allowed
shall be adjusted in the subsequent interim bill(s) to be submitted by the contractor|
within 10 days of the interim payment. In case of delay in submission of bill by the]
contractor a simple interest @ 10% (percent) per annum on the advance payment
imade shall be paid to the AAI from the date of expiry of prescribed 10 days.
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CLAUSE 7A

No Running Account Bill shall be paid for the work till the applicable labour
licenses, registration with EPFO, ESIC and BOCW Welfare Board, whatever
applicable are submitted by the contractor to the Engineer-in-Charge

CLAUSE 8

Completion
Certificate and
Completion
Plans

Within ten days of the completion of the work, the contractor shall give notice
of such completion to the Engineer-in-Charge and within thirty days of the
receipt of such notice, the Engineer-in-Charge shall inspect the work and if there
is no defect in the work, shall furnish the contractor with a final certificate of
completion, otherwise a provisional certificate of physical completion indicating
defects (a) to be rectified by the contractor and/or (b) for which payment will be
made at reduced rates, shall be issued. But no final certificate of completion
shall be issued, nor shall the work be considered to be complete for ‘Civil
Construction Works’ until the contractor shall have removed from the premises
on which the work shall be executed all scaffolding, surplus materials, rubbish
and all huts and sanitary arrangements required for his/their work people on the
site in connection with the execution of the works as shall have been erected or
constructed by the contractor(s) and cleaned off the dirt from all wood work,
doors, windows,walls, floor or other parts of the building, in, upon, or about
which the work is to be executed or of which he may have had possession for
the purpose of the execution; thereof, and not until the work shall have been
measured by the Engineer-in-charge. If the contractor shall fail to comply with
the requirements of this Clause as to removal of scaffolding, surplus materials
and rubbish and all huts and sanitary arrangement as aforesaid and cleaning off
dirt on or before the date fixed for the completion of work, the Engineer-in-
charge may at the expense of the contractor remove such scaffolding, surplus
materials and rubbish etc., and dispose of the same as he thinks fit and clean off
such dirt as aforesaid, and the contractor shall have no claim in respect of
scaffolding or surplus materials as aforesaid except for any sum actually realized
by the salethereof.

a. For electrical and mechanical capital works: The contractor shall remove the
rubbish from the site. Following conditions must be met before recording
completion certificate:

Submits completion plan, maintenance manual, manufactures catalogue and
gives performance test for system.

b. For repair works: The performance of the repaired system has been tested
and found satisfactory.

c. For AMC work: The system has been tested for its performance/
completeness and taken over by AAI/ next agency for operation and
maintenance.
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CLAUSE 8A

Contractor to
keep site clean

When the annual repairs and maintenance of works are carried out, the splashes
and droppings from white washingcolour washing, painting etc., on walls, floor,
windows etc. shall be removed and the surface cleaned simultaneously with the
completion of these items of work in the individual rooms, quarters or
premisesetc.

Where the work is done without waiting for the actual completion of all the
other items of work in the contract, in case the contractor fails to comply with
the requirements of this clause, the Engineer-in-charge shall have the right to get
this work done at the cost of the contractor either departmentally or throughany
other agency. Before taking such action, the Engineer-in-charge shall give ten
days notice in writing to the contractor.

CLAUSE 8B
Completion The contractor shall submit completion plan as required vide General
Plans to be Specifications for Electrical works (Part-I internal) 2013 and (Part -II External)
Submitted by 1994 or latest available specifications, as applicable within thirty days of the

the Contractor

completion of the work.

The contractor shall submit completion plan for building works, all services, and
obtain occupancy certificate from local bodies on the basis of completion
drawings within a period of 30 days from the date of completion.

The contractor shall also submit catalogues of all equipment’s and maintenance
manual for the complete E & M systems. If contractor fails to submit
completion plans of all works, he shall be liable to pay compensation @ 0.5% of
the tendered value of works costing up to Rs. 5 Crores subject to maximum of
Rs. 1.00 Lac and 0.25% for works costing more than Rs. 5 crores subject to
maximumofRs.1.5.Lac.ThedecisionofProject-in-chargeinthisregardshall

be final and binding on the contractor.

CLAUSE 9

Payment of
Final bill

The corrected final bill shall be submitted by the contractor in the same manner
As specified in interim bills within three months of physical completion of the
work or with in one month of the date of the final certificate of completion
furnished by the Engineer-in-charge whichever is earlier. No further claims
shall be made by the contractor after submission of the final bill and these shall
be deemed to have been waived and extinguished. Payments of those items of
the bill in respect of which there is no dispute and for those items which are in
dispute on account of quantity and/or rates shall be paid at approved quantity
and/ or rates by the Engineer-in-charge, within three months period reckoned
from the date of receipt of the bill by the Engineer in- Charge or his authorized
representative, complete with account of materials issued by the Department
and dismantled materials.

If the final bill is submitted by the contractor within the period specified above
and payment of final bills is made by the AAI within above prescribed time
limit, if delay in payment, a simple interest @ prevailing rate of interest of]
General Provident Fund shall be paid to the contractor from the date of expiry|
of prescribed time limit, provided the final bill submitted by the contractor is|
found to be in order.
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The Final bill shall be prepared for both L1 & L2 bidders for all tendered items
(excluding Extra Items based on market rate) and payment shall be made on the
basis of lower of the two.

CLAUSE9 A

Payment of
contractor’s
bills to Banks

Payments due to the contractor and refund of various nature may, if so desired

by him and wherever possible in banks be made through electronic payment

mechanism instead of direct to him, provided that the contractor furnishes to the

Engineer-in-Charge.

i. Informations as per proforma attached.

ii. An authorization in the form of a legally valid document such as powerof
attorney conferring authority on the bank to receive paymentsand

iii. His own acceptance of the correctness of the amount made out as being
due to him by Authority or his signature on the bill or other claim preferred
against Authority before settlement by the Engineer-in-charge of the account
or claim by payment to the bank. While the receipt given by such banks
shall constitute a full and sufficient discharge for the payment, the contractor
shall whenever possible present his bills duly receipted and discharged
through hisbank.

Nothing herein contained shall operate to create in favor of the bank any rights

or equities vis-a-vis the Airports Authority of India.

CLAUSE 10

Materials
supplied by
Authority

As soon as the work is awarded, the contractor shall finalize the g
the completion of Work as per clause 5 of this contra ; e his

quantities of the work. The contractor shall gi cment to
the Engineer-in-charge, which shall be 1ssu ng in view the
progress of work as assessed by * g cordance with the
agreed phased programme of wilk i
materials The contractor shall

cpurpose of the contract only and the
e rates specified in the aforesaid schedule
shall be c and when materials are consumed in items of
work (in\{di wstage) for which payment is being made to the
sum then due or which may therefore become due to the

supplied is available at site in original good condition.
The contractor shall submit along with every running bill (on account or interim

bill) material-wise reconciliation statements supported by complete calculations
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4.

A

Reconciling total issue, total consumption and certified balance (diameter/
section-wise in the case of steel) and resulting variatig@s and reasons thereof.
Engineer-in-charge shall (whose decision shall be and binding on the
contractor) be within his rights to follow the procedure d pvery in clause 42
at any stage of the work if reconciliation is not found to be ¥
The contractor shall bear the cost of getting the mateg

anything to the contrary contained in any other clau;
stores / materials so supplied to the contractor or proc
the AAI shall remain the absolute property of Authorlt

removed/ disposed off from the site of the
all times open to inspection by the Engi
Any such stores/ materials remalmng un C e Engineer-
in-charge in as good a condjti inally supplied at a
place directed by him, at a p i ) pecified by him as
he shall require, but in case i
the contractor shall have no c
stores/ materials so supplied t
wastage in or damage to in such sto
On being required to returg erlals the contractor shall hand over
' ch price as the Engineer-in-
charge shall determi he condition of the stores/
materlals The price ; ' i ractor, however, shall be at the

hy account of such

ficcount for contravention of the terms of
fnal breach of trust, be liable to Authority

of such breach. Provided that the contractor shall in no
pensation or damages on account of any delay in
f all or any such materials and stores provided

ork plus 50% thereof or schedule time plus 6 months
he time of completion of work exceeds 12 months, but if a

the work, the contractor shall be entitled to such extension of time as may
ermined by the Engineer-in-charge whose decision in this regard shall be
nd binding on the contractor.

ontractor shall see that only the required quantities of materials are got
d. Any such material remaining unused and in perfectly good/ original
dition at the time of completion or determination of the contract shall be
turned to the Engineer-in- charge at the stores from which it was issued or at a
place directed by him by a notice in writing. The contractor shall not be entitled
for loading transporting, unloading and stacking of such unused material except
for the extra lead, if any involved, beyond the original place of issue.
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CLAUSE 10 A

Materials to be
provided by the
contractor

and Mandatory
Tests

The contractor shall, at his own expense, provide all materials, required for
the works other than those which are stipulated to be supplied by the
Authority.

The contractor shall, at his own expense and without delay; supply to the
Engineer in- charge samples of materials to be used on the work and shall
get these approved in advance. All such materials to be provided by the
contractor shall be in conformity with the specifications laid down or
referred to in the contract. The contractor shall, if requested by the
Engineer-in-charge furnish proof, to the satisfaction of the Engineer-in-
charge that the materials so comply. The Engineer-in-charge shall within
thirty days of supply of samples or within such further period as he may
require intimate to the Contractor in writing whether samples are approved
by him or not. If samples are not approved, the Contractor shall forthwith
arrange to supply to the Engineer-in charge for his approval, fresh samples
complying with the specifications laid down in the contract. When
materials are required to be tested in accordance with specifications,
approval of the Engineer-in-charge shall be issued after the test results are
received.

The contractor shall at his cost submit the samples of materials to be tested
or analyzed and shall not make use of or incorporate in the work any
materials represented by the samples until the required tests or analysis
have been made and materials finally accepted by theEngineer-in-charge.

If any additional tests apart from mandatory tests specified in the
are required to be carried out at the instance of AAI or any Qis

body, to ensure conformity of the item t q @
cost of such tests shall be .
w V I on testing of such
i
he e vere

ental charges borne by AAI (if any)

rom the dues of the contractor and action shall be taken
under Clause 16 and other relevant clauses of thecontract.
The contractor shall not be eligible for any claim or compensation either
arising out of any delay in the work or due to any corrective measures
required to be taken on account of and as a result of testing ofmaterials.
The contractor shall, at his cost, make all arrangements and shall provide all
facilities as the Engineer-in-charge may require for collecting and preparing
the required number of samples for such tests at such time and to such place
or places as may be directed by the Engineer-in-charge and bear all charges
including testing charges.The Engineer-in- charge or his authorized
representative shall always have access to the works and to all workshops
and places where work is being prepared or from where materials
manufactured, articles or machinery are being obtained for the works and
the contractor shall afford every facility and every assistance in obtaining
the right to suchaccess.
The Engineer-in-charge shall have full powers to require the removal from
the premises of all materials which in his opinion are not in accordance
with the specifications and in case of default, the Engineer-in-charge shall
be at liberty to employ at the expense of the contractor, other persons to
remove the same without being answerable or accountable for any loss or
damage that may happen or arise to such materials. TheEngineer-in-charge
shall also have full powers to require other proper materials to be
substituted thereof and in case of default, the Engineer-in-charge maycause
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the same to be supplied and all costs which may be attracted for such
removal and substitution shall be borne by the Contractor.

8. The contractor shall at hlS OWn expense, p ide a_mate esting lab at
the site for cond !0 t 1pped atleast
with the testlng ¢

9. Details in respect of all mandatory tests shall be malntalned in the desired
format and attached with each Running AccountBill.

CLAUSE 10B

(1

Secured
Advance on
Nonperishable
materials

1. The Contractor, on signing an indenture form to be specified Appendix-XX,
shall be entitled to be paid during the progress of the execution of the work
upto 75% of the assessed value of any materials which are in the opinion of
the Engineer-in-charge nonperishable, non-fragile and noncombustible and
are in accordance with the contract and which have been brought on the site
in connection therewith and are adequately stored and/ or protected against
damage by weather or other causes but which have not at time of advance
been incorporated in the works.When materials on account of which an
advance has been made under this sub-clause are incorporated in the work,
the amount of such advance shall be recovered/ deducted from the next
payment made under any of the clause or clauses of thiscontract.

Such secured advance shall also be payable on other items of perishable
nature, fragile and combustible with the approval of the Engineer-in-charge
provided the contactor provides a comprehensive insurance cover for the
full cost of such materials. The decision of the Engineer-in-charge shall be
final and binding on the contractor in this matter. No secured advance, shall
however, be paid on high-risk materials such as ordinary glass, sand, petrol,
diesel etc.

The secured advance shall also be payable against items brought at site for
use in electrical and mechanical systems. Such secured gdvance shall be

paid on submission of Collate 1 E d by the vendor
against the p rform on testing
and commis y secured advance is paid up to 75% of the

assessed Value of 1tems but in any case it shall not exceed 80% of cost of
items indicated for supply of equipment.

an

Mobilization
Advance

Mobilization advances not exceeding 10% of the tendered value may bd
requested by the contractor in writing within six months of the order to

request made by the contractor to the Engineer
second and subsequent instalments shall be rele ineer-in-Charge
only after the contractor furnishes a pro i
earlier instalment(s) to the satisitio r-in-Charge.Before anyj
instalment of advance is released e actfl shall execute Bank Guarantee
Bonds not more than 6 (si e ommercial Bank for the amount]
equal to 110% o vilce and valid for the period till recovery of
advance. Tlg ; m¥ommercial Bank on prescribed format for|
e balance amount of advance) shall be kept
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AN

= D

Interest on
Mobilization
advance

The interest on mobilization advance shall be calculated from the date of payment

shall be reviewed periodically

Recovery of
Mobilization
advance

4 Recovery of such_sums advanced gl : ' pm  the
contractor's bills ¢ encigg _—
is executed and pa ' @ . gfPcross value of the work]

If the circumstances are considered reasonable by the Engineer-in- hargel the
period mentioned for reguest by the contractor in writing for grant of mobilization
advance may be extended at the discretion of the Engineer-in-Charge.

CLAUSE10C

Payment on
IAccount of
Increase in Prices/
'Wages due to
Statutory Order(s)

If after submission of the tender, the price of any material incorporated in the
works and/ or wages of labour increases as a direct result of the coming into
force of any fresh law or statutory rule or order (but not due to any variation of
rates in GST applicable on such materials being considered under this clause)
beyond the prices / wages prevailing at the time of last stipulated date for receipt
of the tenders including extensions, if any, for the work, during contract period
including the justified period extended under the provisions of the Clause 5 of
the Contract without any action under Clause 2, then the amount of the contract
shall accordingly be varied.
If after submission of the tender, the price of any material incorporated in the
works and / or wages of labour as prevailing at the time of last stipulated date of|
receipt of tender including extensions, if any, is decreased as a direct result of the
coming into force of any fresh law or statutory rule or order (not due to any|
changes in GST applicable on such material(s) being considered under this clause).
\Authority shall in respect of materials incorporated in the works and/ or labour
engaged on the execution of the work after the date of coming into force of such
law, statutory rule or order be entitled to deduct from the dues of the contractor,
such amount as shall be equivalent to the difference between the prices of the
materials and/ or wages as prevailed at the time of the last stipulated date for
receipt of tenders including extensions if any for the work and the prices of|
materials and/ or wages of labour on the coming into force of such law, statutory
rule or order. This will be applicable for the contract period including the justified
period extended under the provisions of clause 5 of the contract without any action
under clause?2.
Engineer-in-charge shall call books of account and other relevant documents
from the contractor to satisfy himself about reasonability of increase in prices of
materials and wages. The contractor shall, within a reasonable time of his
becoming aware of any alteration in the price of any such materials and/ or
wages of labour, give notice thereof to the Engineer-in-charge stating that the
same is given pursuant to this condition together with all information relating
thereto which he may be in position to supply.
For this purpose, the labour component of 85% of the value of the work
executed during period under consideration shall not exceed the percentage as
specified in Schedule F, and the increase / decrease in labour shall be
consideredontheminimumdailywagesinrupeesofanyunskilledmazdoor,
fixed under any law, statutory rule or order.
The cost of work for which escalation applicable (w) is same as cost of work
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done as worked out as below:

(a) Gross value of work done up to this quarter: (A)
advances. (b) Gross value of work done up to the last quarter: (B)
(c) Gross value of work done since previous quarter (C)= (A-B)
(d) Full assessed value of Secured Advance fresh paid in this quarter: (D)
i(e) Full assessed value of Secured Advance recovered in this quarter: (E)
(f) Full assessed value of Secured Advance for which escalation Payable
in this quarter, (F)= (D-E)
(g9) Advance payment made during this quarter: (G)
(h) Advance payment recovered during this quarter: (H)
(i) Advance payment for which escalation is payable in this Quarter (I)= (G-
H)
(j) Amount paid based on prevailing market rates due to
deviations/variations as per Clause 12 during this quarter:(J)
Then, M = C-F+I-J

N=0.85M
k. Less cost of services rendered at fixed charges as per Clause34 and
recovered during the quarter (L)
I. Less cost of Engineering Consultancy Services rendered at fixed
charges as per BOQ and paid during the quarter (X).
Cost of work for which escalation is applicable W=N-(L+X)
Provided always that:
(a) Where provisions of clause 10C are applicable, provisions of clause 10
CC will not be applicable and;
(b) Where provisions of clause 10 CC are applicable, provisions of clause
10C will not be applicable.

CLAUSE 10 CA
Payment due If after submission of the tender, the price of materials specified jn Schedule-F
to variation in increases/ decreases beyond the base price(s) as indicated in schiillule F for the
prices of work,thentheamountofthecontractshallaccordinglybevariedandpr
materials after further that any such variations shall be effected for stipulated pgillod ofcontract

receipt of tender | including the justified period extended under the provisions of cjilise 5 of the

contract without any action under Clause, 2.

However for work done/ during the jfiliti i g pbove, it will be
limited to indices prevailing at the ti ’ i e of completion
considering the e ¢ calqated on pro-rata
basis only as cost

The increase/ de i i el t, structural steel,
i i es issued by the
Schedule ‘F’, this

rity ot Director General, CPWD applicable
n, Faridabad and Ghaziabad and for other

s issued by concerned Zonal Chief Engineer and as
hedule ‘F’. In case, price index of a particular material is not

M material as indicated in Schedule F shall befollowed.

The amount of the contract shall accordingly be varied for all such materials
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worked out as per the formula given below for individual material:
Adjustment for component of individual material.

V=PxQxCI-Cl0
Cl10
where,
V = Variation in material cost i.e. increase or decrease in the amou
to be paid orrecovered

Zonal Chief Engineer CPWD and as indicated in Schedule ‘F’.

For Projects and original works

Q = Quantity of material brought at site for bonafide use i
previous bill excluding any such quantity consumed
quantity of items beyond deviation limit and extra/substi
be paid at rates derived on the basis of market rates under

For maintenance works
Q = Quantity of material brough
previous bill including any su
of items beyond deviati
extra/substituted item being sc
extra/substituted item paid/to be
Cl0=Price index for cement, steel re;j
as issued by the DG, CPWD an

respective material indicated i if any
I < ex for the
t of India,
the time of
CI = Price in teel and POL

as issued

bt proWisions of the preceding Clause 10 C shall not be
t of materials covered in this Clause.

®vered on the basis of cost indices as applied at time of
ment of escalation or as prevailing at the time of effecting recovery,
ichever ishigher.

ent mentioned wherever in this clause includes cement component
td in RMC brought at site from outside approved RMC plants, ifany.

he date wise record of ready mix concrete shall be kept in a register and
ement consumption for the same shall be calculatedaccordingly.

V' If built-up steel items are brought at site from workshop, than the variation
shall be paid for structural steel up-to the period when the built-up
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item/finished product is brought at site.

Clause 10CC
Price If the prices of materials and/ or wages of labour requilg for execution of work
adjustment increase, the contractor shall be compensated for such iNgilase as per provisions
for works detailed below and the amount of the contract shall accordgikly be varied, subject

to the condition that such compensation for escalation in pr}
available only for the work done during the stipulatg
including the justified period extended under the pry
contract without any action under clause?2.

and wages shall be
bd of the contract
clause 5 of the

No such compensation shall be payable for a work fo
of completion is equal to or less than the timge

ipulated period
ule ‘F’. Such

i. The base date for working
of the receipt of tenders inc
ii. The cost of work on which i g c rgib¥ed as

Engineering Consultancy Services rendered at fixed
per BOQ and paid during the quarter (X).

f Design & Detailing shall be treated as civil work for EPC
act.

onents for materials, labour, etc. shall be pre-determined for every work and
rporated in the conditions of contract attached to the tender papers included in
hedule F. The decision of the Engineer-in charge in working out such percentage
shall be binding on thecontracts.

iii. The following principles shall be followed while working out the
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Materials

aterials and/ or wages of

payment/recovery on account of variation of prices of|
labour.

a). The compensation for escalation shall be worked ou
shall be with respect to the cost of work done as per bl
calendarmonths of the said quarter. The date of submissi
contractor to the department shall be theguiding factor to ded
the quarterly interval. The first such payment shall be 4as
months after the month (excluding the month in whic
thereafter at three months' interval. At the time of co
period for payment might become less than 3 months, d
of completion.

b). The indices as defined below (excluding LI) relevd er/period for|
which such compensation is tp be paid s i erage of the
indices relevant to the three ' i the date of]
completion after the quarter c R hent, is less,
than three months, the indices h \ i he months
falling within that period.

quarterly intervals and|
paid during the three
of bill finally by the
the bills relevant to
bt the end of three
order issued) and
he work, the last

(c) The minimum wage of an oh e ¥the wage
notified by Government of India '
administratign both relevant to th

(d) The es i ‘ i arterly intervals when
escalation incrq i i

revision of quarterly intervals, the
escalation co i C only for work done in

n unskilled Mazdoor alone shall
pensation payable on the labour

nfordement bar, fuel and lubricants and other input materials
terials/labour specified in schedule F and in accordance with
es and formulae specified below:

AALL

*(1/100) * [Cp * (Cr-Co)/Co + Lp* (Lr-Lo)/Lo+CMp*(CMrCMo)/
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Labour CMo+EMp*(EMr-EMo)/ EMo +Fp* (Fr-Fo)/Fo+Sp* (
So+ BP *(Br- Bo)/ Bo]
(i1) For Maintenance:

Vw=W * (1/100) * [LP* (Lr-Lo)/Lo +CMP* (CMr-CMo)/Q
(EMr-EMo)/ EMo + Bp*(Br- Bo)/Bo]

'Where, W=cost of work done as per para (ii) above

'Vw (Variation of cost of Work) =Increase or decreasg
the period under consideration due to change in the ratel
Percentage components of materials &labo
defined as under: -

Cp- Cement component,
Lp - Labour component,
CMp- Civil component of othe
EMp- E & M i/c IT and AS com
Fp-POL (Diesel) component
Sp- Reinforcement steel bars/T
(including strands and cables) co
Bp- Bitumeg Component

of works during

hedule F are

Indices for
this Clause

[Economic Ad S d for the month of last]
date of receipt i i
C1= Wholesale
Economic Advi

ent published by office of the
mmerce for the period under

unskilled adult mazdoor, fixed under any|
last date of receipt of tender including

Killed adult mazdoor, fixed under any law,|
the last date of the quarter previous to the]

civil components of other construction materials for the
ion, as published by ML

E & M components of construction materials valid for the
of receipt of tender including extension, if any, as published

ice Index for E & M components of construction materials for the period
sideration, as published byMI.

hc Adviser, Ministry of Industry & Commerce valid for the month of the last]
keceipt of tender including extension, if any.

olesale Price Index of HSD (High Speed Diesel) published by office of the
Plomic Adviser, Ministry of Industry & Commerce for the period under
Pnsideration.

0= Wholesale Price Index of Mild Steel-long products published by office of the
Economic Adviser, Ministry of Industry & Commerce valid for the month of the last
date of receipt of tender including extension, if any

Sr= Wholesale Price Index of Mild Steel-long products published by office of the
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A

4

Economic Adviser, Ministry of Industry & Commerce for the [riod under|
consideration.

Bo= Wholesale Price Index of Bitumen published by office g Economic
receipt of tender including extension, if any
Br= Wholesale Price Index of Bitum

Adviser, Ministry of Industry & Comm

A

e for the

CLAUSE 10D
Dismantled The contractor shall treat all materials obtained during dismantling of a structure,
Material excavation of the site for a work etc. as property of AAI and such materials shall be
AAI disposed of to the best advantage of Authority according to the instructions in
Property writing issued by the Engineer-in-charge.
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CLAUSE11

Work to be
executed in
accordance
with
specifications,
drawings,
orders etc.

The contractor shall execute the whole and every part of the work in the most
substantial and workmanlike manner both as regards materials and otherwise in
every respect in strict accordance with the specifications. The contractor shall
also conform exactly, fully and faithfully to the design, drawings and instructions
in writing in respect to the work signed by the Engineer in charge and the
contractor shall be furnished free of charge one copy of the contract documents
together with specifications, designs, drawings and instructions as are not
included in the standard specifications of Central Public Works Department
specified in Schedule F or in any Bureau of Indian Standard or any other
published standard or code or Schedule of Rates or any other printed publication
referred to elsewhere in the contract.The contractor shall comply with the
provisions of the contract and with the care and diligence execute and maintain
the works and provide all labour and materials, tools and plants including for
measurements and supervision of all works, structural plans and other things of
temporary or permanent nature required for such execution and maintenance in so
far as the necessity for providing these, is specified or is reasonably inferred from
the contract. The contractor shall take full responsibility for adequacy suitability
and safety of all the works and methods ofconstruction.

CLAUSE12

Deviatio The engineer-in-charge shall have power (i) to make alteration in, omissions from,

ns/ additions to, or substitutions for the original specifications, drawings, designs and

variation instructions that may appear to him to be necessary or advisable during the progress

s extent of the work, and (ii) to omit a part of the works in case of non-availability of a

and portion of the site or for any other reasons and the contractor shall be bound to carry

pricing out the works in accordance with any instructions given to him in writing signed by
the Engineering- charge and such alterations, omissions, additions or substitutions
shall form part of the contract as if originally provided therein and any altered,
additional or substituted work which the contractor may be directed to do in the
manner specified above as part of the works, shall be carried out by the contractor
on the same conditions in all respects including price on which he agreed to do the
main work except as hereafterprovided.

12.1 The time for completion of the works shall, in the event of any deviations resulting
in additional cost over the tendered value being ordered, be extended, if requested
by the contractor, as follows:

i.  In the proportion which the additional cost of the altered, additional or
substituted work, bears to the original tendered valueplus

ii.  25% of the time calculated in (i) above or such further additional time as may
be considered reasonable by theengineer-in-charge.

12.2 | Deviatio In the case of extra item(s) (items that are completely new, and in addition to the

n, Extra items contained in the contract) the contractor may within fifteen days of receipt

Items of order or occurrence of the item(s) claim rates, supported by proper analysis, for

and the work and the Engineer-in-charge shall within Six weeks of the receipt of the

Pricing claims supported by analysis, after giving consideration to the analysis of the rates
submitted by the contractor, determine the rates on the basis of the market rates
and the contractor shall be paid in accordance with the rates sodetermined.
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Deviation,
substituted
items pricing

In the case of substituted items (items that are taken up with partial

substitution or in lieu of items of work in the contract), the rate for the

agreement item (to be substituted) and substituted item shall also be
determined in the manner as mentioned in the followingpara.

(1) If the market rate for the substituted item so determined is more than the
market rate of the agreement item (to be substituted), the rate payable to
the contractor for the substituted item shall be the rate for the agreement
item (to be substituted) so increased to the extent of the difference
between the market rates of substituted item and the agreement item (to
besubstituted).

(i) If the market rate for the substituted item so determined is less than the
market rate of the agreement item (to be substituted), the rate payable to
the contractor for the substituted item shall be the rate for the agreement
item (to be substituted) so decreased to the extent of the difference
between the market rates of substituted item and the agreement item (to
besubstituted).

Deviation,
Deviated
Quantities,
Pricing

In the case of contract items, substituted items, contract cum substituted items,
which exceed the limits laid down in schedule F, the contractor may within
fifteen days of receipt of order or occurrence of the excess, claim revision of
the rates, supported by proper analysis for the work in excess of the above
mentioned limits, provided that if the rates so claimed are in excess of the
rates specified in the schedule of quantities, the Engineer-in-Charge shall
within prescribed time limit of receipt of the claims supported by analysis,
after giving consideration to the analysis of the rates submitted by the
contractor, determine the rates on the basis of the market rates and the
contractor shall be paid in accordance with the rates sodetermined.

12.3

The provisions of the preceding paragraph shall also apply to the decrease in
the rates of items for the work in excess of the limits laid down in Schedule F,
and the Engineer-in-Charge shall after giving notice to the contractor within
one month of occurrence of the excess and after taking into consideration any
reply received from him within fifteen days of the receipt of the notice, revise
the rates for the work in question within one month of the expiry of the said
period of fifteen days having regard to the market rates.

12.4

The contractor shall send to the Engineer-in-Charge once every three months,
an upto date account giving complete details of all claims for additional
payments to which the contractor may consider himself entitled and of all
additional work ordered by the Engineer-in-Charge, which he has executed
during the preceding quarter failing which the contractor shall be deemed to
have waived his right. However, the Executive Director Engineering may
authorize consideration of such claims on merits.

12.5

1.

ii.

For the purpose of operation of Schedule “F”, the following works shall be treated
as works relating to foundation unless & otherwise defined in the contract:

1ii.

1v.

For Buildings, OH Tanks/Towers : All works up to 1.2 metres above ground
level or up to floor 1 level whichever is lower.

For abutments, piers and well staining: All works up to 1.2 m above the bed
level.

For retaining walls, wing walls, compound walls, fencing walls, chimneys,
over head reservoirs/ tanks, drains and other elevated structures: All works
up to 1.2 metres above the ground Level.

For reservoirs/tanks (other than overhead reservoirs/tanks), manholes,
platforms, swim pools etc. and like: All works up to 1.2 metres above the
ground level.
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. For basement: All works up to 1.2 m above ground level or up to floor-1
level whichever is lower.

vi.  For Roads, aprons/taxiways, runways, parkings, hard standings, footpaths,
pipeline works etc and like all items of excavation and filling including
treatment of sub base.

12.6 Any operation incidental to or necessarily has to be in contemplation of tenderer
while filing, tender, or necessary for proper execution of the item included in the

Schedule of quantities or in the schedule of rates mentioned above, whether or

not, specifically indicated in the description of the item and the relevant

specifications, shall be deemed to be included in the rates quoted by the tenderer
or the rate given in the said schedule of rates, as the case may be. Nothing extra
shall be admissible for such operations. Under no circumstances the contractor,
shall suspend the works on the plea of non-settlement of the rate of items
following under this clause.
CLAUSE 13
Foreclosure of | If at any time after acceptance of the tender or during the progress of work the
contract due purpose or object for which the work is being done changes due to any
to supervening cause and as a result of which the work has to be abandoned or
Abandonment | reduced in scope the Engineer-in-Charge shall give notice in writing to that
or Reduction | effect to the contractor and the contractor stating the decision as well as the
in cause for such decision and the contractor shall act accordingly in the matter.
Scope of Work | The contractor shall have no claim to any payment of compensation or otherwise
whatsoever, on account of any profit or advantage which he might have derived
from the execution of the works in full but which he did not derive in
consequence of the foreclosure of the whole or part of the works. The contractor
shall be paid at contract rates, full amount for works executed at site and, in
addition, a reasonable amount as certified by the Engineer-in-Charge for the
items hereunder mentioned which could not be utilized on the work to the full
extent in view of theforeclosure;

i.  Any expenditure incurred on preliminary site work, e.g. temporary access
roads, temporary labour huts, staff quarters and site office; storage
accommodation and water storagetanks.

ii.  AAI shall have the option to take over contractor’s materials or any part
thereof either brought to site or of which the contractor is legally bound to
accept delivery from suppliers (for incorporation in or incidental to the
work) provided, however AAI shall be bound to take over the materials or
such portions thereof as the contractor does not desire to retain. For
materials taken over or to be taken over by AAI, cost of such materials as
detailed by Engineer-in- Charge shall be paid. The cost shall, however,
take into account purchase price, cost of transportation and deterioration
or damage which may have been caused to materials whilst in the custody
of thecontractor.

iii. If any materials supplied by AAI are rendered surplus, the same except
normal wastage shall be returned by the contractor to AAI at rates not
exceeding those at which these were originally issued, less allowance for
any deterioration or damage which may have been caused whilst the
materials were in the custody of the contractor. In addition, cost of
transporting such materials from site to AAI stores, if so required by AAI,
shall bepaid.
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iv. Reasonable compensation for transfer of T & P from site to contractor’s
permanent stores or to his other works, whichever is less. If T & P are not
transported to either of the said places, no cost of transportation shall be
payable.

V. Reasonable compensation for repatriation of contractor’s site staff and
imported labour to the extentnecessary.
The contractor shall, if required by the Engineer- in-Charge, furnish to him,
books of account, wage books, time sheets and other relevant documents and
evidence as may be necessary to enable him to certify the reasonable amount
payable under this condition.
The reasonable amount of items on (i), (iv) and (v) above shall not be in excess
of 2% of the cost of the work remaining incomplete on the date of closure, i.e.
total stipulated cost of the work as per accepted tender less the cost of work
actually executed under the contract and less the cost of contractor’s materials at
site taken over by the AAI as per item (ii) above. Provided always that against
any payments due to the contractor on this account or otherwise, the Engineer-
in-Charge shall be entitled to recover or be credited with any outstanding
balances due from the contractor for advance paid in respect of any tool, plants
and materials and any other sums which at the date of termination were
recoverable by the AAI from the contractor under the terms of the contract.
In the event of action being taken under clause 13 to reduce the scope of work,
the contractor may furnish fresh Performance Guarantee on the same conditions,
in the same manner and at the same rate for the balance tendered amount and
initially valid upto the extended date the completion or stipulated date of
completion if no extension has been granted plus 180 days beyond that.
Wherever, such a fresh Performance Guarantee is furnished by the contractor,
the Engineer in Charge may return the previous PerformanceGuarantee.

CLAUSE 14

Carrying out
part Work at
risk & cost

of contractor

a. Ifcontractor:

i. At any time makes default during currency of work or does not execute
any part of the work with due diligence and continues to do so even after a
notice in writing of 7 days in this respect from the Engineer-in-Charge;or

ii. Commits default in complying with any of the terms and conditions of the
contract and does not remedy it or takes effective steps to remedy it within
7 days even after a notice in writing is given in that behalf by the Engineer-
in-Charge; or

iii. Fails to complete the work(s) or items of work with individual dates of
completion, on or before the date(s) so determined, and does not complete
them within the period specified in the notice given in writing in that
behalf by theEngineer-in-Charge.

b. The Engineer- in-Charge without invoking action under clause 3 may, without
prejudice to any other right or remedy against the contractor which have either
accrued or accrue thereafter to AAI, by a notice in writing to take the part
work / part incomplete work of any item(s) out of his hands and shall have
powersto:

i.  Take possession of the site and any materials, constructional plant,
implements, stores, etc., thereon;and/or

ii.  Carry out the part work / part incomplete work of any item(s) by any
means at the risk and cost of thecontractor.

AAL

C-Nil, I-Nil, O-Nil, OW-Nil Page 46




Clauses of Contract

. The Engineer-in-Charge shall determine the amount, if any, is recoverable

from the contractor for completion of the part work/ part incomplete work of
any item(s) taken out of his hands and executed at the risk and cost of the
contractor, the liability of contractor on account of loss or damage suffered by
AAI because of action under this clause shall not exceed 10% of the tendered
value of thework.

. In determining the amount, credit shall be given to the contractor with the

value of work done in all respect in the same manner and at the same rate as if
it had been carried out by the original contractor under the terms of his
contract, the value of contractor's materials taken over and incorporated in the
work and use of plant and machinery belonging to the contractor. The
certificate of the Engineer-in-Charge as to the value of work done shall be
final and conclusive against the contractor provided always that action under
this clause shall only be taken after giving notice in writing to the contractor.
Provided also that if the expenses incurred by the department are less than the
amount payable to the contractor at his agreement rates, the difference shall
not be payable to thecontractor.

. Any excess expenditure incurred or to be incurred by AAI in completing the

part work/ part incomplete work of any item(s) or the excess loss of damages
suffered or may be suffered by AAI as aforesaid after allowing such credit
shall without prejudice to any other right or remedy available to AAI in law or
per as agreement be recovered from any money due to the contractor on any
account, and if such money is insufficient, the contractor shall be called upon
in writing and shall be liable to pay the same within 30days.

If the contractor fails to pay the required sum within the aforesaid period of 30
days, the Engineer-in-Charge shall have the right to sell any or all of the
contractors' unused materials, constructional plant, implements, temporary
building at site etc. and adjust the proceeds of sale thereof towards the dues
recoverable from the contractor under the contract and if thereafter there
remains any balance outstanding, it shall be recovered in accordance with the
provisions of the contract/ provisions oflaw.

In the event of above course being adopted by the Engineer-in-Charge, the
contractor shall have no claim to compensation for any loss sustained by him by
reason of his having purchased or procured any materials or entered into any
engagements or made any advance on any account or with a view to the
execution of the work or the performance of the contract.

CLAUSE 15

Suspension
of Work

The contractor shall, on receipt of the order in writing of the Engineer-in-

Charge, (whose decision shall be final and binding on the contractor) suspend

the progress of the works or any part thereof for such time and in such manner

as the Engineer-in- Charge may consider necessary so as not to cause any

damage or injury to the work already done or endanger the safety thereof for

any of the followingreasons:

a. on account of any default on the part of the contractoror;

b. for proper execution of the works or part thereof for reasons other than the
default of the contractor;or

c. For safety of the works or partthereof.

The contractor shall, during such suspension, properly protect and secure the
works to the extent necessary and carry out the instructions given in that behalf
by the Engineer-in-Charge.
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ii. If the suspension is ordered for reasons (b) and (c) in sub-para (i) above (but
not attributed tocontractor):

a.

the contractor shall be entitled to an extension of time equal to the period
of every such suspension PLUS 25% for completion of the item or group
of items of work for which a separate period of completion is specified in
the contract and of which the suspended work forms a part,and;

If the total period of all such suspensions in respect of an item or group of
items or work for which a separate period of completion is specified in the
contract exceeds thirty days, the contractor shall, in addition, be entitled to
such compensation as the Engineer-in-Charge may consider reasonable in
respect of salaries and/or wages paid by the contractor to his employees
and labour at site, remaining idle during the period of suspension, adding
thereto 2% to cover indirect expenses of the contractor provided the
contractor submits his claim supported by details to the Engineer-in-
Charge within fifteen days of the expiry of the period of 30days.

If the works or part thereof is suspended on the orders of the Engineer-in-
Charge for more than three months at a time, except when suspension is
ordered for reasons (a) in sub-para (i) above, the contractor may after
receipt of such order serve a written notice on the Engineer-in-Charge
requiring permission within fifteen days from receipt by the Engineer-in-
charge of the said notice, to proceed with the work or part thereof in
regard to which progress has been suspended and if such permission is not
granted within that time, the contractor, if he intends to treat the
suspension, where it affects only a part of the works as on omission of
such part by AAI or where it affects whole of the works, as an
abandonment of the works by AAI, shall within ten days of expiry of such
period of 15 days give notice in writing of his intention to the Engineer-
in-Charge. In the event of the contractor treating the suspension as an
abandonment of the contract by AAIL he shall have no claim to payment
of any compensations on account of any profit or advantage which he
might have derived from the execution of the work in full but which he
could not derive in consequence of the abandonment. He shall, however,
be entitled to such compensation, as the Engineer-in-Charge may consider
reasonable, in respect of salaries and/or wages paid by him to his
employees and labour at site, remaining idle in consequence adding to the
total thereof 2% to cover indirect expenses of the contractor provided the
contractor submits his claim supported by details to theEngineer-in-
Charge within 30 days of the expiry of the period of 3 months.

CLAUSE 15 A
Compensatio | The contractor shall not be entitledto claim any compensation from AAI for the
n in case of losses suffered by him on account of delay by AAI in the supply of materials in
delay due to | Schedule ‘B’ where such delay is covered by the difficulties relating to supply of
late supply of | wagons, force majeure or any reasonable cause beyond the control of AAL
stipulated
material by This clause 15 A will not be applicable for works where no material is stipulated
AAL for issue by AAL
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CLAUSE16

Action in
case Work
not done as
per
Specifications

All works under or in course of execution or executed in pursuance of the
contract, shall at all times be open and accessible to the inspection and
supervision of the Engineer-in-Charge, his authorize subordinates in charge of the
work and all the superior officers, officer of the Quality Assurance Unit of the
AAI or any organization engaged by the Department of Quality Assurance and of
the Chief technical Examiner’s Office, and the contractor shall, at all times,
during the usual working hours and at all other times at which reasonable notice
of the visit of such officers has been given to the contractor, either himself be
present to receive orders and instructions or have a responsible agent duly
accredited in writing, present for that purpose. Orders given to the Contractor’s
agent shall be considered to have the same force as if they had been given to the
contractorhimself.

If it shall appear to the Engineer-in -charge or his authorized subordinates in
charge of the work or to the Executive Director-In-charge of quality assurance or
his subordinate officers or the officers of the organization engaged by the AAI for
quality Assurance or to the Chief Technical Examiner or his subordinate officers,
that any work has been executed with unsound, imperfect, or unskillful
workmanship, or with materials or articles provided by him for the execution of
the work which are unsound or of a quality inferior to that contracted or
otherwise not in accordance with the contract, the contractor shall, on demand in
writing which shall be made within twelve months (six months in the case of
work costing Rs.10 lac and below except road work) of the completion of the
work from the Engineer-in-Charge specifying the work, materials or articles
complained of notwithstanding that the same may have been passed, certified and
paid for forthwith rectify, or remove and reconstruct the work so specified in
whole or in part, as the case may require or as the case may be, remove the
materials or articles so specified and provide other proper and suitable materials
or articles at his own charge and cost. In the event of the failing to do so within a
period specified by the Engineer-in-Charge in his demand aforesaid, then the
contractor shall be liable to pay compensation at the same rate as under clause 2
of the contract (for non-completion of the work in time) for thisdefault.

In such case the Engineer-in-Charge may not accept the item of work at the rates
applicable under the contract but may accept such items at reduced rates as the
authority specified in schedule ‘F° may considered reasonable during the
preparation of on account bills or final bill if the item is so acceptable without
detriment to the safety and utility of the item and the structure or he may reject
the work outright without any payment and/or get it and other connected and
incidental items rectified, or removed and re-executed at the risk and cost of the
contractor. Decision of the Engineer-in-Charge to be conveyed in writingin
respect of the same will be final and binding on the contractor.

CLAUSE17

Contractor
Liable for
Damages,
defects
during
maintenance
period

If the contractor or his working people or servants shall break, deface, injure or
destroy any part of building in which they may be working, or any building, road,
road kerb fence, enclosure, water pipe, cables, drains, electric or telephone post
or wires, trees, grass or grassland, or cultivated ground contiguous to the
premises on which the work or any part is being executed, or if any damage shall
happen to the work while in progress, from any cause whatever or if any defect,
shrinkage or other faults appear in the work within twelve months (six months in
the case of work costing Rs. Ten lacs and below except road work) after a

certificate final or otherwise of its completion shall have been given bythe
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Engineer-in-charge as aforesaid arising out of defect or improper materials or
workmanship the contractor shall upon receipt of a notice in writing on that
behalf make the same good at his own expense or in default the Engineering-
charge cause the same to be made good by other workmen and deduct the
expense from any sums that may be due or at any time thereafter may become
due to the contractor, or from his security deposit or the proceeds of sale thereof
or of a sufficient portion thereof. The security deposit of the contractor shall not
be refunded before the expiry of twelve months (six months in the case of work
costing Rs.Ten lacs and below except road work) after the issue of the certificate
final or otherwise, of completion of work, or till the final bill has been prepared
and passed whichever is later. Provided that in the case of road work, if in the
opinion of the Engineer-in-charge, half of the security deposit is sufficient, to
meet all liabilities of the contractor under this contract, half of the security
deposit will be refundable after six months and the remaining half after twelve
months of the issue of the said certificate of completion or till the final bill has
been prepared and passed whichever islater.

In case of Maintenance and Operatlon works_of, services, the security
deposit deducted from contract % ed within one month from the

(‘S month fro

date of final pam m the date of completion of
themaintenance c whichever is earlier.

CLAUSE 18
Contractor The contractor shall provide at his own cost all materials (except such special
to Supply materials, if any, as may in accordance with the contract be supplied from the
Tools & Engineer-in charge’s stores) machinery, tools & plants as specified in Schedule F.

Plants etc.

in addition to this, appliances, implements, other plants, ladders, cordage, tackle,
scaffolding and temporary works required for the proper execution of the work,
whether original, altered or substituted and whether included in the specifications
or other documents forming part of the contract or referred to in these conditions
or not, or which may be necessary for the purpose of satisfying or complying
with the requirements of the Engineer-in charge as to any matter as to which
under these conditions he is entitled to be satisfied, or which he is entitled to
require together with carriage therefore to and from the work. The contractor
shall also supply without charge the requisite number of persons with the means
and materials, necessary for the purpose of setting out works, and counting,
weighing and assisting the measurement for examination at any time and from
time to time of the work or materials. Failing his so doing, the same may be
provided by the Engineer-in-charge at the expense of the contractor and the
expenses may be deducted, from any money due to the contractor, under this
contract or otherwise and/ or from his security deposit or the proceeds of sale
thereof, or of asufficient Portions thereof.

CLAUSE 18 A

Recovery of
Compensatio
n

paid to
Workmen

In every case in which by virtue of the provisions sub-section(i) of Section 12, of
the Workmen’s Compensation Act, 1923, AAI is obliged to pay compensation to
a workman employed by the contractor, in execution of the works, AAI will
recover from the contractor, the amount of the compensation so paid, and,
without prejudice to the rights of the AAI under sub-section(2) of Section 12, of
the said act, AAI shall be at liberty to recover such amount or any part thereof by
deducting it from the security deposit or from any sum due by AAI to the
contractor whether under this contractor otherwise. AAI shall not be bound to
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contest any claim made against it under subsection(1) of Section 12, of the said
Act, except on the written request of the contractor and upon his giving to AAI
full security for all costs for which AAI might become liable in consequence of
Contesting such claim.

CLAUSE 18 B
Ensuring In every case in which by virtue of the provisions of the Contract Labour
Payment and | (Regulation and Abolition) act 1970, and the Contract Labour (Regulation and
Amenities to | Abolition) Central Rules, 1971, AAl is obliged to pay any amounts of wages to a
Workers if workman employed by the contractor in execution of the works, or to incur any
Contractor expenditure in providing welfare and health amenities required to be provided
fails under the above said Act and the rules under Clause 19H or under the AAI
Contractor’s Labour Regulations or under the Rules framed by AAI from time to
time for the protection of health and sanitary arrangements for workers employed
by AAI Contractors, AAI will recover from the contractor the amount of wages
so paid or the amount of expenditure so incurred and without prejudice to the
rights of the AAI under sub section (2) of Section 20, sub section (4) of Section
21, of the Contract Labour (Regulation and Abolition) Act, 1970, AAI shall be at
liberty to recover such amount or any part thereof by deducting it from the
security deposit or from any sum due by AAI to the contractor whether under this
contract or otherwise AAI shall not be bound to contest any claim made against it
under sub section (1) of Section 20, sub section (4) of Section 21, of the said Act,
except on the written request of the contractor and upon his giving to the AAIfull
security for all costs for which AAI might become liable in contesting suchclaim.
CLAUSE 19
Labour The contractor shall obtain a valid license under the contract labour (R&A) Act,
laws to be 1970 and the Contract Labour (Regulation and Abolition) Central Rules, 1971,
complied before the commencement of the work, and continue to have a valid license until
by the the completion of the work. The contractor shall also abide by the provisions of
Contractor the Child Labour (Prohibition and Regulation) Act, 1986.
The contractor shall also comply with the provisions of the building and other
construction workers (Regulation of Employment & Conditions of Service) Act,
1996 and the building and other Construction Workers Welfare Cess Act, 1996.
Any failure to fulfill these requirements shall attract the penal provisions of this
contract arising out of the resultant non execution of the work.
CLAUSE 19A
| | No labour below the age of Eighteen years shall be employed on the work.
CLAUSE 19B
Payment of Payment of wages:
wages i The contractor shall pay to labour employed by him either directly or through

subcontractors, wages not less than fair wages as defined in the AAI
Contractor’s Labour Regulation or as per the provisions of the Contract
Labour (Regulation and Abolition) act, 1970 and the contract labour
(Regulation and Abolition) Central Rules, 1971 whereverapplicable.

ii The contractor shall, notwithstanding the provisions of any contract to the
contrary,causetobepaidfairwagetolabourindirectlyengagedonthework,
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including any labour engaged by his sub-contractors in connection with the

said work, as if the labour had been immediately employed by him.

iii In respect of all labour directly or indirectly employed in the works for
performance of the contractor’s part of this contract, the contractor shall
comply with or cause to be complied with the Airports Authority of India
contractor’s Labour Regulations made by AAI from time to time in regard to
payment of wages wage period, deductions from wages recovery of wages not
paid and deductions unauthorisedly made, maintenance of wage books or
wage slips, publication of scale of wages and other terms of employment,
inspection and submission of periodical returns and all other matters of the
like nature or as per the provisions of the Contract Labour (Regulation and
Abolition) Act, 1970 and the Contract Labour (Regulation and Abolition)
Central Rules, 1971, whereverapplicable.

iv. The following deductions shall be permissible to be made by the Engineer-in-
Charge.

a. The Engineer-in-charge concerned shall have the right to deduct from the
moneys due to the contractor or any sum required or estimated to be
required for making good the loss suffered by a worker or workers by
reason of non-fulfillment of the conditions of the contract for the benefit of
the workers, non-payment of wages or of deductions made from his or
their wages which are not justified by their terms of the contract or non-
observance of theRegulations.

b. Under the provision of Minimum Wages (Central) Rule 1950 the
contractor is bound to allow to the labours directly or indirectly employed
in the works one day rest for 6 days continuous work and pay wages at the
same rate as for duty. In the event of default, the Engineer-in-charge shall
have the right to deduct the sum or sums not paid on account of wages for
weekly holidays to any labours and pay the same to the persons entitled
thereto from any money due to the contractor by the Engineer-in-charge
concerned.

In the case of Union Territory of Delhi, however, as the all-inclusive minimum
daily wages fixed under Notification of the Delhi Administration
No.F.12(162)MWO/DAB/43884-91, dated 31.12.1979 as amended from time to
time are inclusive of wages for the weekly day of rest, the question of extra
payment for weekly holiday would notarise.

v. The contractor shall comply with the provisions of the Payment of wages Act,
1936, Minimum Wages Act, 1948, Employees Liability Act, 1938,
Workmen’s Compensation Act, 1923, Industrial Disputes Act, 1947,
Maternity Benefits Act, 1961, and the Contractor’s Labour (Regulation and
Abolition) Act 1970, or the modifications thereof or any other laws relating
thereto and the rule made thereunder from time totime.

vi. The contractor shall indemnify and keep indemnified Authority against
payments to be made under and for the observance of the laws aforesaid and
the AAI Contractor’s Labour Regulations without prejudice to his right to
claim indemnity from his sub-contractors.

vii. The laws aforesaid shall be deemed to be a part of this contract and any
breach thereof shall be deemed to be a breach of thiscontract.

viii. Whatever is the minimum wage for the time being, or if the wage payable
is higher than such wage, such wage shall be paid by the contractor to the
workmen directly without the intervention of Jamadar and that Jamadar shall
not be entitled to deduct or recover any amount from the minimum wage
payable to the workmen as and by way of commission orotherwise.
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ix. The contractor shall ensure that no amount by way of commission or
otherwise is deducted or recovered by the Jamadar from the wage of
workmen.

CLAUSE 19C

In respect of all labour directly or indirectly employed in the work for the
performance of the contractor’s part of this contract, the contractor shall at his
own expense arrange for the safety provisions as per AAI Safety Code framed
from time to time and shall at his own expense provide for all facilities in
connection therewith. In case the contractor fails to make arrangement and
provide necessary facilities as aforesaid, he shall be liable to pay a penalty of Rs.
200/- for each default and in addition, the Engineer-in charge shall be at liberty to
make arrangement and provide facilities as aforesaid and recover the costs
incurred in that behalf from the contractor.

CLAUSE 19D

The contractor shall submit by the 4th and 19th of every month, to the Engineer-
in charge a true statement showing in respect of the second half of the preceding
month and the first half of the current month respectively:

i. the number of labourers employed by him on thework,

ii. their workinghours,

iii. the wages paid tohim,

iv. the accidents that occurred during the said fortnight showing the
circumstances under which they happened and the extent of damage and
injury caused by them,and

v. the number of female workers who have been allowed maternity benefit
according to Clause 19F and the amount paid to them Failing which the
contractor shall be liable to pay to AAI, a sum not exceeding Rs. 200/- for
each default or materially incorrect statement. The decision of the Engineer-
in-chargeshallbefinalindeductingfromanybillduetothecontractor;the
amount levied as fine and shall be binding on the contractor.

CLAUSE 19E

In respect of all labour directly or indirectly employed in the works for the
performance of the contractor’s part of this contract, the contractor shall comply
with or cause to be complied with all the rules framed by AAI from time to time
for the protection of health and sanitary arrangements for workers employed by
the AAI and its contractor.

CLAUSE 19F

Leave and pay during leave shall be regulated as follows:
1. Leave:

i. In the case of delivery - maternity leave not exceeding 8 weeks, 4 weeks

upto and including the day of delivery and 4 weeks following thatday.
ii. In the case of miscarriage - upto 3 weeks from the date ofmiscarriage.
2. Pay:

i. In the case of delivery — leave pay during maternity leave will be at the rate
of women’s average daily earnings, calculated on total wages earned on the
days when full time work was done during a period of three months
immediately preceding the date on which she gives notice that she expects to
be confined or at the rate of Rupee one only a day whichever isgreater.

ii. Inthecaseofmiscarriage—leavepayattherateofaveragedailyearning
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calculated on the total wages earned on the days when full time work was
done during a period of three months immediately preceding the date of such
miscarriage.
3. Conditions for the grant of MaternityLeave:
No maternity leave benefit shall be admissible to a woman unless she has been
employed for a total period of not less than six months immediately preceding
the date on which she proceeds on leave.
4. The contractor shall maintain a register of Maternity (Benefit) in thePrescribed
Form as shown in appendix — III and IV, and the same shall be kept at the
place of work.

CLAUSE 19G

In the event of the contractor (s) committing a default or breach of any of the
provisions of the Airports Authority of India Contractor’s Labour Regulations
and Model Rules for the protection of health and sanitary arrangements for the
workers as amended from time to time or furnishing any information or
submitting or filling any statement under the provisions of the above Regulations
and Rules which is materially incorrect, he / they shall, without prejudice to any
other liability, pay to the AAI a sum not exceeding Rs.200/- for every default,
breach or furnishing, making, submitting,filing such materially incorrect
statements and in the event of the contractor(s) defaulting continuously in this
respect, the penalty may be enhanced to Rs.200/- per day for each day of default
subject to a maximum of 5 per cent of the estimated cost of the work put to
tender. The decision of the Engineer-in-Charge shall be final and binding on the
parties.

Should it appear to the Engineer-in-Charge that the contractor (s) is / are not
properly observing and complying with the provision of the AAI Contractor’s
Labour Regulations and Model Rules and the provisions of the Contract Labour
(Regulation and Abolition ) Act 1970, and the Contract Labour (R&A) Central
Rules 1971, for the protection of health and sanitary arrangements for work —
people employed by the contractor (s) (hereinafter referred as “the said Rules”)
the Engineer-in-Chargeshallhavepowertogivenoticeinwritingtothecontractor

(s) requiring that the said Rules be complied with and the amenities prescribed
therein be provided to the work-people within a reasonable time to be specified in
the notice. If the contractor (s) shall fail within the period specified in the notice
to comply with and/ observe the said Rules and to provide the amenities to the
work-people as aforesaid, the Engineer-in-Charge shall have the power to provide
the amenities hereinbefore mentioned at the cost of the contractor (s). The
contractor (s) shall erect, make and maintain at his / their own expense and to
approved standards all necessary huts and sanitary arrangements required for his /
their work —people on the site in connection with the execution of the works, and
if the same shall not have been erected or constructed, according to approved
standards, the Engineer-in-Charge shall have power to give notice in writing to
the contractor (s) requiring that the said huts and sanitary arrangements be
remodeled and / or reconstructed according to approved standards, and if the
contractor (s) shall fail to remodel or reconstruct such huts and sanitary
arrangements according to approved standards within the period specified in the
notice,theEngineer-in-Chargeshallhavethepowertoremodelorreconstruct

such huts and sanitary arrangements according to approved standards at the cost
of the contractor (s).
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CLAUSE 19H

The contractor (s) shall at his / their own cost provided his / their labour with a
sufficient number of huts (hereinafter referred to as the camp) on the following
specifications on a suitable plot of land to be approved the Engineer-in-Charge.
i. Facility to beprovided
a. The minimum height of each hut at the eaves level shall be 2.10m (7ft.) and
the floor area to be provided will be at the rate of 2.7 sq.m. (30 sq.ft.) for
each member of the worker’s family staying with thelabourer.
b. The contractor shall in addition construct suitable cooking places having a
minimumareaof1.80mx1.50m(6’°x5”)adjacenttothehutforeach
family.

c. The contractor(s) shall also construct temporary latrines and urinals for the
use of the labourers each on the scale of not less than four per each one
hundred of the total strength, separate latrines and urinals being provided
forwomen.

d. The contractor (s) shall construct sufficient number of bathing and
washing places one unit for every 25 persons residing in the camp. These
bathing and washing places shall be suitablyscreened.

ii. Specifications

a. All the huts shall have walls of sun-dried or burnt-bricks laid in mud mortar
or other suitable local materials as may be approved by the Engineer-in-
Charge in case of sun-dried bricks, the walls should be plastered with mud
gobri on both sides. The floor may be kutcha but plastered with mud gobri
and shall be at least 15 cm (6”) above the surrounding ground. The roofs
shall be laid with the thatch or any other materials as may be approved by
the Engineer-in-Charge and the contractor shall ensure that throughout the
period of their occupation, the roofs remain water —tight.

b. The contractor (s) shall provide each hut with properventilation.

c. All doors, windows and ventilators shall be provided with suitable leaves
for securitypurposes.

d. There shall be kept an open space of at least 7.2 m (8 yards) between the
rows of huts which may be reduced to 6m (20 ft.) according to the
availability of site with the approval of the Engineer-in-Charge. Back to
back construction will beallowed.

iii. WaterSupply

The contractor (s) shall provided adequate supply of water for the use of
labourers. The provisions shall not be less than two gallons of pure and
wholesome water per head per day for drinking purposes and three gallons of
clean water per head per day for bathing and washing purposes. Where piped
water supply is available supply shall be at stand posts and where the supply is
from wells or river, tanks which may be of metal or masonry, shall be provided.
The contractor (s) shall also at his / their own cost make arrangements for laying
pipe lines for water supply to his / their labour camp from the existing mains
wherever available and shall pay all fees and charges therefor.

iv. The site selected for the camp shall be high ground, removed fromjungle.

v. Disposal of Excreta:

The contractor (s) shall make necessary arrangement for the disposal of excreta
from the latrines by trenching or incineration which shall be according to the
requirements laid down by the Local Health Authorities. If trenching or
incineration is not allowed, the contractor (s) shall make arrangements for the
removal of the excreta through the Municipal Committee / authority and inform it
aboutthenumberoflabourersemployedsothatarrangementsmaybemadeby

such Committee / authority for the removal of excreta. All charges on this
account shall be borne by the contractor and paid direct by him to the
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Municipality / authority. The contractor shall provide one sweeper for every eight
seats in case of dry system.

vi. Drainage

The contractor (s) shall provide efficient arrangements for draining away sullage
water so as to keep the camp neat and tidy.

vii. The contractor (s) shall make necessary arrangements for keeping the camp
area sufficiently lighted to avoid accidents to theworkers.

viii. Sanitation

The contractor(s) shall make arrangements for conservancy and sanitation in the
labour camps according to the rules of the Local Public Health and Medical
Authorities.

CLAUSE 191

The Engineer-in-Charge may require the contractor to dismiss or remove from the
site of the work any person or persons in the contractors’ employ upon the work
who may be incompetent or misconduct himself and the contractor shall forthwith
comply with such requirements. In respect of maintenance/repair or renovation
works etc. where the labour have an easy access to the individual work premises,
the contractor shall issue identity cards to the labourers, whether temporary or
permanent and he shall be responsible for any untoward action on the part of such
labour. Assistant Manager/Junior Executive will display a list of contractors
working in the colony/Blocks on the notice board in the colonyandalso at the
service center, to apprise the residents about the same.

CLAUSE 19]

It shall be the responsibility of the contractor to see that the building under
construction is not occupied by anybody unauthorized during construction, and is
handed over to the Engineer-in-Charge with vacant possession of complete
building. If such building though completed is occupied illegally, then the
Engineer-in-Charge shall have the option to refuse to accept the said
building/buildings in that position. Any delay in acceptance on this account will
be treated as the delay in completion and for such delay, a levy upto 5% of
tendered value of work may be imposed by the General Manager Engg. Whose
decision shall be final both with regard to the justification and quantum and be
binding on the contractor.However, the Executive Director Engg., through a
notice may require the contractor to remove the illegal occupation any time on or

before construction and delivery.

CLAUSE 19K

Employment
of skilled /
semiskilled
workers

The contractor shall at all stages of work deploy skilled / semi-skilled tradesmen
who are qualified and possess certificate in particular trade from CPWD Training
Institute / Industrial Training Institute/National Institution of Construction
Management and research (NICMAR) National Academy of Construction, CIDC
or any similar reputed and recognized Institute managed / certified by State /
Central Government. The number of such qualified tradesmen shall not be less
than 20% of total skilled / semi-skilled workers required in each trade at any
stage of work. The contractor shall submit number of man days required in
respect of each trade, its scheduling and the

list of qualified tradesmen along with requisite certificate from recognized
InstitutetoEngineerinchargeforapproval . Notwithstandingsuchapproval,if

the tradesmen are found to have inadequate skill to execute the work of
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AN

respective trade, the contractor shall substitute such tradesmen within two days of
written notice from Engineer —in- Charge. Failure on the part of contractor to
obtain approval of Engineer-in-Charge or failure to deploy qualified tradesmen
will attract a compensation to be paid by contractor at the rate of Rs.100 per such
tradesman per day. Decision of Engineer in Charge as to whether particular
tradesman possesses requisite skill and amount of compensation in case of default
shall be final and binding.

Provided always, that the provision of this clause shall not be applicable for
works with estimated cost put to tender being less than Rs.5 crores.

CLAUSE 19L
Contributio [The ESI and EPF contributions on the part of employer in respect of this contract
n of EPF shall be paid by the contractor. These contributions on the part of the employer paid
and ESI by the contractor shall be reimbursed by the Engineer-in-charge to the contractor on
actual basis. The verification of deployment of labour will be done through
biometric attendance system or any other suitable method by the Engineer in
charge. The applicable and eligible amount of EPF & ESI shall be reimbursed
preferably within 7 days but not later than 30 days of submission of documentary
roof of payment provided same are in order.
CLAUSE 19M
Compliance The contractor is required to follow latest NGT guidelines at the
of NGT construction site and any violation of such guidelines will be in his account.
guidelines
CLAUSE 20
Minimum The contractor shall comply with all the provision of the Minimum Wages Act,
Wages 1948, and Contract Labour (Regulation and Abolition) Act, 1970 amended from
Act to be time to time and rules framed thereunder and other labour laws affecting contract
Complied labour that may be brought into force from time to time.
with
CLAUSE 20(A)
Employees The Contractor shall comply with all the provisions of the Employees P
Provident Fund & Misc. Provisions Act, 1952/ Jammu & Kashmir Employees Pj
Fund Funds (and Miscellaneous Provisions) Act, 1961 and ESI Act, 194
&Miscellaneou | from time to time and rules framed thereunder. Some of the provig

s Provision
Act
1952/Jammu
& Kashmir
Employees
Provident
Funds (and

Act, 1961and
State
Insurance
(ESI) Act,
1948.

below:
a. The contractor shall intimate his PF Accou

ribution and proof of remittance of provident fund

ESI contributions to ESI Corporation in respect of

Phtributions in respect of contract workers engaged for contract work on
month to monthbasis.
AAIl reserves the right to withhold minimum amount as detailed under, from the
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and proof to that effect have not been producgg re 0 @ ates. To
withhold 3% for building work & 128% fo e C total

amount of work done during the p e

ESI & EPF ga
reimbursed

d

CLUASE21

Work not to
be sublet.
Action in
case of
insolvency

The contract shall not be assigned or sublet without the written approval of
Engineer-in-Charge. And if the contractor shall assign or sublet his contract, or
attempt to do so, or become insolvent or commence any insolvency proceedings
or make any composition with his creditors or attempt to do so, or if any bribe,
gratuity, gift, loan, perquisite, reward or advantage pecuniary or otherwise, shall
either directly or indirectly, be given, promised or offered by the contractor, or
any of his servants or agent to any public officer or person in the employ of AAI
in any way relating to his office or employment, or if any such officer or person
shall become in any way directly or indirectly interested in the contract, the
Engineers in Charge on behalf of the AAI shall have power to adopt the
coursespecified in Clause 3 hereof in the interest of AAI and in the event of such
course being adopted, the consequences specified in the said Clause 3 shall ensue.

CLUASE22

All sums payable by way of compensation under any of these conditions shall be
considered as reasonable compensation to be applied to the use of AAI without
reference to the actual loss or damage sustained and whether or not any damage
shall have been sustained.

CLAUSE23

Changes in
firm’s
Constitution
to

be intimated

Where the contractor is a partnership firm, the previous approval in writing of the
Engineer-in-Charge shall be obtained before any change is made in the
constitution of the firm. Where the contractor is an individual or a Hindu
undivided family business concern such approval as aforesaid shall likewise be
obtained before the contractor enters into any partnership agreement where under
the partnership firm would have the right to carry out the works hereby
undertaken by the contractor. If previous approval as aforesaid is not obtained,
the contract shall be deemed to have been assigned in contravention of Clause21
hereof and the same action may be taken and the same consequences shall ensue
as provided in the said Clause 21.

CLAUSE24
All works to be executed under the contract shall be executed under the direction
and subject to the approval in all respects of the Engineer-in-Charge who shall be
entitled to direct at what point or points and in what manner they are to be
Commenced, and from time to time carried on.
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CLAUSE 25

Dispute
Resolution
Mechanism
and
Arbitration

Dispute Resolution Clause
All disputes or differences which may arise out of or in connection with or
incidental to the Agreement(s) including any dispute or difference regarding the
interpretation of terms and conditions of any clause(s) thereof shall be dealt
with as provided hereinafter:

(i) Through Mediation: All dispute(s), at the first instance, shall be referred to

the Mediation Committee of Independent Experts (MCIE) or individual
mediator for mediation as per AAI Mediation Policy and applicable laws.
All cost of mediation, shall be borne equally by the parties.
In case either party withdraws from the Mediation or the dispute(s) is not
resolved within 120 days of reference to the Mediation, then the aggrieved
party may invoke arbitration through sub para (ii) within 30 days from the
date of receipt of Partial Settlement Agreement or Failure Report.

(ii) Adjudication through Arbitration: In case no final settlement has been
arrived at between the parties after mediation or partially settled as per sub
Para (i) above, the unresolved dispute(s), on invocation by the aggrieved
party shall be referred for adjudication by arbitration.

a. Arbitration is restricted to disputes with a value of less than Rs. 10 Crores

b. The disputes shall be referred to a Sole Arbitrator to be appointed by
Chairman/Member, AAI, after obtaining consent of the other party, as per
format annexed at Annexure “A”

Unless the contract has already been repudiated or terminated, the parties
shall, in every case, continue to proceed to perform their respective
obligations under the agreement.

Arbitration proceedings shall be conducted in accordance with the
provisions of the Arbitration and Conciliation Act, 1996, as amended from
time to time.

Fee payable to the Arbitrator(s) shall be as per Schedule-JV of the
Arbitration & Conciliation Act, 1996 and shall be borne by both the parties
equally.

No dispute shall be referred for resolution under this clause through
arbitration in matters for which eviction & recovery procedure is provided
under Chapter -VA of the Airports Authority of India Act, 1994.

In the event of any Disputeor difference relating to the interpretation and
application of the provisions of commercial contracts between central public
sector enterprises (CPSEs)/port authorities inter-se and also between (CPSEs)
and government departments/organizations (excluding disputes relating to
railways, income tax, custom & Excise departments), such disputes or
difference shall be taken up by either party for its resolution through AMRCD|
as mentioned in DPE om no. DPE-02/0001/2023-AMRCD-FTS-13578Dated
8th December 2025 and the decision of AMRCD on the said dispute will be
binding on both the parties
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( Annéxure LA
Format Consent Letter Dispute Resolution Clause- Para 25 ii (b)
To,

The Chairman/Member/Regional Executive Director,
Airports Authority of India

SUB: Request for appointment of arbitrator under Clause ----------------- of the
______________________ agreementdated . for ..
Sir/Madam,

1. We state that _ __(contractor/agency) was awarded
work/concession of at --------- Airport/ (other location) of Airports Authority
of India through Award Letter dated

2. Dispute related to arose between us (contractor/agency) and
AAL

3.0n____ (date), dispute was referred to Mediation as per AAI Mediation

Policy and any settlement on the following claims/disputes was not reached

between the parties:

(1)

(ii)

(iii)

4. A concise statement along with claim in respect of each of such disputes is

attached herewith.

5. In view of the above, we invoke arbitration under clause ofthe
Agreement between us and AAI and as per proviso to Section-12(5)

of the Arbitration & Conciliation Act, 1996, we hereby agree and request the

Chairman/Member/Regional Executive Director AAI to appoint arbitrator

from AAI’s panel of arbitrators.

6.1/ We also give my/ our consent for appointing any of an arbitrator from

AAIJ's approved panel of arbitrators, as per paragraph-5 above.

Thanking you,

Authorized Signatory of

Encl: As above
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CLAUSE 26

Contractor to
indemnify
AAI against
Patent Rights

The contractor shall fully indemnify and keep indemnified the Chairman AAI
against any action, claim or proceeding relating to infringement or use of any
patent or design or any alleged patent or design rights and shall pay and royalties
which may be payable in respect of any article or part thereof included in the
contract. In the event of any claims made under or action brought against AAI in
respect of any such matters as aforesaid, the contractor shall be immediately
notified thereof and the contractor shall be at liberty, at his own expense, to settle
any dispute or to conduct any litigation that may arise there from, provided that
the contractor shall not be liable to indemnify the AAI if the infringement of the
patent or design or any alleged patent or design right is the direct result of an
order passed by the Engineer-in-Charge in this behalf.

CLAUSE27

Lump sum
Provisions
in Tender

When the estimate on which a tender is made, includes lump sum in respect of
parts of the work, the contractor shall be entitled to payment in respect of the
items of work involved or the part of the work in question at the same rates as are
payable under this contract for such items ,or if the part of work in question is
not, in the opinion of the Engineer-in-Charge payable of measurement, the
Engineer-in-Charge may at his discretion pay the lump- sum amount entered in
the estimate, and the certificate in writing of the Engineer-in-Charge shall be final
andconclusiveagainstthecontractorwithregardtoanysumorsumspayableto

him under the provision of the clause.

CLAUSE28

Action where
no
specifications
are specified

In the case of any class of work for which there is no such specifications as
referred to in Clause 11, such work shall be carried out in accordance with the
Bureau of Indian Standards Specifications. In case there are no such
specifications in Bureau of Indian Standards, the work shall be carried out as per
manufacturers’specifications.

In case there are no such specifications as required above, the work shall be
carried out in all respects in accordance with the instructions and requirements of
the Engineer-in-Charge.
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CLAUSE29

With-holding
and lien in
respect of
sums due from
contractor

i. Whenever any claims for payment of a sum of money arises out of or under the
contract or against the contractor, the Engineer-in-Charge or the AAI shall be
entitled to withhold and also have a lien to retain such sum or sums in whole
or in part from the security, if any deposited by the contractor and for the
purpose aforesaid, the Engineer-in-Charge or the AAI shall be entitled to
withhold the security deposit if any, furnished as the case may be and also
have a lien over the same pending finalization or adjudication of any such
claim. In the event of the security being insufficient to cover the claimed
amount or amounts or if no security has been taken from the contractor, the
Engineer-in-Charge or the AAI shall be entitled to withhold and have lien to
retain to the extent of such claimed amount or amounts referred to above
from any sum or sums found payable or which may at any time thereafter
become payable to the contractor under the same contract or any other
contract with the Engineer-in Charge of the AAI or any contracting person
through the Engineer-in-Charge pending finalization of adjudication of any
suchclaim.

It is an agreed term of the contract that the sum of money or moneys so
withheld or retained under the lien referred to above by the Engineer-in-
Charge or AAI will be kept withheld or retained as such by the Engineer-in-
Charge or AAL till the claim arising out of or under the contract is determined
by the arbitrator. (if the contract is governed by the arbitration clause) or by
the competent court, as the case may be and that the contractor will have no
claim for interest or damages whatsoever on any account in respect of such
withholding or retention under the lien referred to above and duly notified as
such to the contractor. For the purpose of this clause, where the contractor is a
partnership firm or a limited company, the Engineer-in-Charge or the AAI
shall be entitled to withhold and also have a lien to retain towards such
claimed amount or amounts in whole or in part from any sum found payable

To any partner/limited company as the case may be, whether in his individual

Capacity or otherwise.

ii. AAI shall have the right to cause an audit and technical examination of the
works and the final bills of the contractor including all supporting vouchers,
abstract, etc,. to be made after payment of the final bill and if as a result of
such audit and technical examination any sum is found to have been overpaid
in respect of any work done by contractor under the contract or any work
claimed to have been done by the him under the contract and found not to
have been executed, the contractor shall be liable to refund the amount of
over payment and it shall be lawful for AAI to recover the same from him in
the manner prescribed in sub-clause (i) of this clause or in any other manner
legally permissible; and if it is found that the contractor was paid less than
what was due to him under the contract in respect of any work executed by
him under it, the amount of such under payment shall be duly paid by AAI to
the contractor, without any interest there on whatsoever.

Provided that the AAI shall not be entitled to recover any sum overpaid, nor
the contractor shall be entitled to payment of any sum paid short where such
payment has been agreed upon between the Executive Director Engineering /
General Manager Engineering on the one hand and the contractor on the other
under any term of the contract permitting payment for work after assessment
by the Executive Director Engineering / General Manager Engineering.
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CLAUSE 29 A

Lien in respect
of claims in
other Contracts

ii.

Any sum of money due and payable to the contractor (including the security
deposit refundable to him) under the contract may be withheld or retained by
way of lien by the Engineer-in-Charge or the AAI or any other contracting
person or persons through Engineer-in-Charge against any claim of the
Engineer-in-Charge or AAI or such other person or persons in respect of
payment of a sum of money arising out of or under any other contract made
by the contractor with the Engineer-in-Charge or the AAI or with such other
person orpersons.

It is an agreed term of the contract that the sum of money so withheld or
retained under this clause by the Engineer-in-Charge or the AAI will be kept
withheld or retained as such by the Engineer-in-Charge or the AAI or till his
claim arising out of the same contract or any other contract is either mutually
settled or determined by the arbitration clause or by the competent court, as
the case may be and that the contractor shall have no claim for interest or
damages whatsoever on this account or on any other ground in respect of any
sum of money withheld or retained under this clause and duly notified assuch

to the contractor.

CLAUSE 30

Employment of
coal mining or
controlled area
labour not
permissible

il.

iil.

The contractor shall not employ coal mining or controlled area labour falling
under any category whatsoever or in connection with the work or recruit
labour from area within a radius of 32 km (20 miles) of the controlled area.
Subject as above the contractor shall employ imported labour only i.e.,
deposit imported labour or labour imported by contractors from area, from
which import ispermitted.

Where ceiling price for imported labour has been fixed by State or Regional
Labour Committees not more than that ceiling price shall be paid to the
labour by thecontractor.

The contractor shall immediately remove any labourer who may be pointed

out by the Engineer-in-Charge as being a coal mining or controlled area
labourer. Failure to do so shall render the contractor liable to pay to AAl a
sum calculated at the rate of Rs.10/- per day per labourer. The certificate of
the Engineer-in —Charge about the number of coal mining or controlled area
labourer and the number of days for which they worked shall be final and
binding upon all parties to this contract.

iv. It is declared and agreed between the parties that the aforesaid stipulation in

this clause is one in which the public are interested within the meaning of the
exception in Section 74 of Indian Contract Act, 1872.

Explanation :-

Controlled area mean the following areas:

Districts of Dhanbad, Hazaribagh, Jamtara- Sub-Division under Santhal
Pargana Commissionery, District of Bankuara, Birbhum, Burdwan, District of
Bilaspur. Any other area which may be declared a Controlled Area by or with

the approval of the Central Government.
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CLAUSE 31

Unfiltered
water supply

The contractor(s) shall make his/their own arrangements for water required for
the work and nothing extra will be paid for the same. This will be subject to the
follow1ngcond1t10ns

1.

il.

That the water used by the contractor (s) shall be fit for construction purposes
to the satisfaction of theEngineer-in-Charge.

The Engineer-in-Charge shall make alternative arrangements for supply of
water at the risk and cost of contractor (s) if the arrangements made by the
contractor(s)forprocurementofwaterareintheopinionoftheEngineer-in-

Charge, unsatisfactory.

CLAUSE 31A

Departmental
water supply, if
available

Water if available may be supplied to the contractor by the department subject to
the following conditions:-

1.

ii.

ii.

The water charges @1% shall be recovered on gross amount of the work
done.

The contractor(s) shall make his/their own arrangement of water connection
and laying of pipelines from existing main of source ofsupply.

The Department do not guarantee to maintain uninterrupted supply of water
and it will be incumbent on the contractor (s) to make alternative
arrangements for water at his/their own cost in the event of any temporary
break down in the AAI’s water main so that the progress of his/their work is
not held up for want of water. No claim of damage or refund of watercharges
will be entertained on account of such break down.

CLAUSE 32

Alternate water
arrangements

contractor from the wells or hand pump construct the AAI no charge

i. Where there is no piped water supply arrangement and thavater is taken by the

shall be recovered from the contractor The contractor shall,
however, draw water at such at it does not interfere with
the normal use for which ‘\ ps and well are intended. He will also
be responsible jas d abnormal repairs arising out of his use,
thecostofwhicecoverablefromhlm TheEngineer-in-Charge

shall be the fin®#thority to determine the cost recoverable from the
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Contractor on this account and his decision shall be binding on the contractor.
ii. The contractor shall be allowed to construct temporary wells in AAI land for
taking water for construction purposes only after he has got periRion of the

Engineer-in-Charge in writing. No charges gshall @ from the
contractor on this account but the co &ﬁgﬁqulred to provide
necessary safety arrangem ts (_é ents or damage to adjacent
bulldmgs @a e shall be responsible for any accidents or
damage c struction and subsequent maintenance of the wells
and shall #8tore the ground to its original condition after the wells are
dismantled on completion of the work.

CLAUSE33

Return of
Surplus
materials

Notwithstanding anything contained to the contrary in this contract, where any
materials for the execution of the contract are procured with the assistance of
AAI either by issue from AAI stocks or purchase made under orders or permits or
licenses issued by AAI, the contractor shall hold the said materials economically
and solely for the purpose of the contract and not dispose of them without the
written permission of the AAI and return, if required by the engineer-in-Charge,
all surplus or unserviceable materials that may be left with him after the
completion of the contract or at its termination for any reason whatsoever on
being paid or credited such prices as the Engineer-in-Charge shall determine
having due regard to the condition of the materials. The price allowed to the
contractor however shall not exceed the amount charged to him excluding the
element of storage charges. The decision of the Engineer-in-Charge shall be final
and conclusive. In the event of breach of the aforesaid condition, the contractor
shall in addition to throwing himself open to action for contravention of the terms
ofthelicenseorpermitand/orforcriminalbreachoftrust,beliableto A Alfor

all moneys, advantages or profits resulting or which in the usual course would
have resulted to him by reason of such breach.

CLAUSE34

Hire of plant &
Machinery

i. The Contractor shall arrange at his own expense all tools, plant, machinery and
equipment(hereinafter referred to as T&P) required for execution of the work
except for the Plant & Machinery listed in Schedule ‘C’ and stipulated for
issue to the contractor. If the contractor requires any item of T&P on hire from
the T&P available with the AAI over and above the T&P stipulated for issue,
the AAI will, if such item is available, hire it to the contractor at rates to be
agreed upon between him and the Engineer-in-charge. In such a case, all the
conditions hereunder for issue of T & P shall also be applicable to such T&P
as is agreed to beissued.

ii. Plant & Machinery when supplied on hire charges shown in Schedule ‘C’ shall
be made over and taken back at the departmental equipment yard / shed shown
in Schedule ‘C’ and the contractor shall bear the cost of carriage from the
place of issue to the site of work and back. The contractor shall be responsible
to return the plant and machinery with condition in which it was handed over
to him, and he shall be responsible for all damage caused to the said plant and
machinery at the site of work or elsewhere in operation and otherwise during
transit including damage to or loss of plant and for all losses due to his failure
to return the same soon after the completion of the work for which it was
issued. The Engineer-in-charge shall be the sole judge to determine the
liability of the contractor and its extent in this regard and his decision shall be
final and binding on thecontractor.
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iil.

1v.

V1.

Vii.

The plant and machinery as stipulated above will be issued as and when
available and if required by the contractor. The contractor shall arrange his
programme of work according to the availability of the plant and machinery
and no claim, whatsoever, will be entertained from him for any delay in supply
by thedepartment.

The hire charges shall be recovered at the prescribed rates from and inclusive
of the date the plant and machinery made over upto and inclusive of the date of
the return in good order even though the same may not have been working for
any cause except major breakdown due to no fault of the contractor or faulty
use requiring more than three working days continuously (excluding
intervening holidays and Sundays) for bringing the plant in order. The
contractor shall immediately intimate in writing to the Engineer-in-charge
when any plant or machinery gets out of order requiring major repairs as
aforesaid. The Engineer-in- charge shall record the date and time of receipt of
such intimation in the log sheet of the plant or machinery. Based on this if the
breakdown before lunch period or major breakdown will be computed
considering half a day’s breakdown on the day of complaint. If the breakdown
occurs in the post lunch period of major breakdown will be computed starting
from the next working day. In case of any dispute under this clause, the
decision of the Executive Director (Engg) /General Manager (Engg) shall be
final and binding on thecontractor.

. The hire charges shown above are for each day of 8 hours (inclusive of the one

hour lunch break) or partthereof.

Hire charges will include service of operating staff as required and also supply
of lubricating oil and stores for cleaning purposes. Power fuel of approved
type, firewood, kerosene oil etc. for running the plant and machinery and also
the full time chowkidar for guarding the plant and machinery against any loss
or damage shall be arranged by the contractor who shall be fully responsible
for the safeguard and security of plant and machinery. The contractor shall on
or before the supply of plant and machinery sign an agreement indemnifying
the Department against any loss or damage caused to the plant and machinery
either during transit or at site ofwork.

Ordinarily, no plant and machinery shall work for more than 8 hours a day
inclusive of one hour lunch break. In case of an urgent work however, the
Engineer-incharge may, at his discretion, allow the plant and machinery to
be worked for more than normal period of 8 hours a day. In that case, the
hourly hire charges for overtime to be borne by the contractor shall be 50%
more than the normal proportionate hourly charges (1/8th of the daily
charges) subject to a minimum of half day’s normal charges on any
particular day. For working out hire charges for over time, a period of half
an hour and above will be charged as one hour and a period of less than half
an hour will be ignored.

viii. The contractor shall release the plant and machinery every seventh day for

1X.

periodical servicing and / or wash out which may take about three to four
hours or more. Hire charges for full day shall be recovered from the
contractor for the day of servicing / wash out irrespective of the period
employed inservicing.

The plant and machinery once issued to the contractor shall not be returned
by him on account of lack of arrangements of labour and materials, etc. on
his part, the same will be returned only when they are required for major
repairs or when in the opinion of the Engineer-in-charge, the work or a
portion of work for which the same was issued iscompleted.
LogBookforrecordingthehoursofdailyworkforeachoftheplantand

machinery supplied to the contractor will be maintained by the Department
and will be countersigned by the contractor or his authorized agent daily. In
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X1.

Xil.

Xiii.

X1v.

case the contractor contests the correctness of the entries and / or fails to sign
the Log Book, the decision of the Engineer-in-charge shall be final and
binding on him. Hire charges will be calculated according to the entries in
the Log Book and will be binding on the contractor. Recovery on account of
hire charges for road rollers shall be made for the minimum number of days
worked out on the assumption that a roller can consolidate per day and
maximum quantity of materials or area surfacing as noted against each in the
annexed statement (see attached annexure).

In the case of concrete mixers, the contractors shall arrange to get the hopper
cleaned and the drum washed at the close of the work each day or each
occasion. (a) In case rollers for consolidation are employed by the contractor
himself, log book for such rollers shall be maintained in the same manner as
is done in case of departmental rollers, maximum quantity of any items to be
consolidated for each roller-day shall also be same as in Annexure to Clause
34(x). For less use of rollers, recovery for the less roller days shall be made
at the stipulated issuerate.

The contractor shall be responsible to return the plant and machinery in the
condition in which it was handed over to him and he shall be responsible for
all damage caused to the said plant and machinery at the site of work or
elsewhere in operation or otherwise or during transit including damage to or
loss of parts, and for all losses due to his failure to return the same soon after
the completion of the work for which it was issued. The Engineer-in-charge
shall be the sole judge to determine the liability of the contractor and its
extent in this regard and his decision shall be final and binding on the
contractor.

The contractor will be exempted from levy of any hire charges for the
number of days he is called upon in writing by the Engineer-in-charge to
suspend execution of the work, provided AAI’s plant and machinery in
question have, in fact, remained idle with the contractor because of the
suspension.

In the event of the contractor not requiring any item of plant and machinery
issued by AAI though not stipulated for issue in Schedule ‘C’ any time after
taking delivery at the place of issue, he may return it after two days written
notice or at any time without notice if he agrees to pay hire charges for two
additional days without, in any way, affecting the right of the Engineer-in-
charge to use the said plant and machinery during the said period of two

days as he likes including hiring out to a third party.

CLAUSE 35

Condition
relating to use
of asphaltic
materials

ii.

The contractor undertakes to make arrangement for the supervision of the
work by the firm supplying the tar or bitumen used.

The contractor shall collect the total quantity of tar or bitumen required for
the work as per standard formula, before the process of painting is started
and shall hypothecate it to the Engineer-in-Charge. If any bitumen or tar
remains unused on completion of the work on account of lesser use of
materials in actual execution of for reasons other than authorized changes of
specifications and abandonment of portion of work, a corresponding
deduction equivalent to the cost of unused materials as determined by the
Engineer-in-Charge shall be made and the material return to the contractors.
Although the materials are hypothecated to AAIL the contractor undertakes
the responsibility for their proper watch, safe custody and protection against
all risks. The materials shall not be removed from site of work without the
consent of the Engineer-in-Charge inwriting.
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iii. The contractor shall be responsible for rectifying defects noticed within a
year from the date of completion of the work and the portion of the security
depositrelatingasphalticworkshallberefundedaftertheexpiryofthis
period.

CLAUSE 36

Employment of
Technical Staff
and employees

Contractors Superintendence, Supervision, Technical staff & Employees

i. The contractor shall provide all necessary superintendence during execution of
the work and all along thereafter as may be necessary for proper fulfilling of
the obligations under thecontract.

The Contractor shall immediately after receiving letter of acceptance of the
tender and before commencement of the work, intimate in writing to the
Engineer-in-Charge, the name (s), qualifications experience, age, address (s)
and other particulars along with certificates, of the principal technical
representative to be charge of the work and other technical representative (s)
who will be supervising the work. Minimum requirement of such technical
representative (s) and their qualifications and experience shall not be lower
than specified in schedule ‘F”. The Engineer-in-Charge shall within 3 days
of receipt of such communication intimate in writing his approval or
otherwise of such a representative (s) to the contractor. Any such approval
may at any time be withdrawn and in case of such withdrawal, the contractor
shall appoint another such representative (s) according to the provisions of
this clause. Decision of the tender accepting authority shall be final and
binding on the contractor in this respect. Such a principal technical
representative and other technical representative (s) shall be appointed by the
contractor soon after receipt of the approval from Engineer-in-charge and
shall be available at site before start ofwork.

All the provisions applicable to the principal technical representative under
the clause will also be applicable to other technical representative(s). The
principal technical representative and other technical representative (s) shall
be present at the site of work for supervision at all times when any
construction activity is in progress and also present himself/themselves, as
required to the Engineer-in-Charge and / or his designated representative to
take instructions. Instructions given to the principal technical representative
or other technical representative (s) shall be deemed to have the same force
as if these have been given to the contractor. The Principal Technical
Representative and other technical representatives shall be actually available
atsitefullyduringallstagesofexecutionwork,duringrecording/checking

/ test checking of measurements of works whenever so required by the
Engineer-in-Charge and shall also note down instructions conveyed by the
Engineer-in-Charge or his designated representative (s) in the site order book
and shall affix his/their signature in token of noting down the instructions
and in token of acceptance of measurements / checked measurements / test
checked measurements. The representative (s) shall not look after any other
work. Substitutes, duly approved by engineer — in-Charge of the work in
similar manner as aforesaid shall be provided in event of absence of any of
the representative (s) by more than two days. If the Engineer—in—Charge,
whose decision in this respect is final and binding on the contractor, is
convinced that no such technical representative (s) is/are effectively
appointed or is/are effectively attending or fulfilling the provision ofthis
clause, a recovery (non-refundable) shall be effected from the contractor as

AAL

C-Nil, I-Nil, O-Nil, OW-Nil Page 68




Clauses of Contract

ii.

iii.

specified in Schedule ‘F’ and the decision of the Engineer—in- Charge as
recorded in the site order book and measurement recorded checked/test
checked in Measurement Books shall be final and binding on the contractor.
Further if the contractor fails to appoint suitable technical Principal technical
representative and / or other technical representative (s) and if such
appointed persons are not effectively present or are absent by more than two
days without duly approved substitute or do not discharge their
responsibility satisfactorily, the Engineer—in—Charge shall have full powers
to suspend the execution of the work until such date as suitable other
technical representative (s) is / are appointed and the contractor shall be held
responsible for the delay so caused to the work. The contractor shall submit
a certificate of employment of the technical representative (s) (in the form of
copy of Form- 16 or CPF deduction issued to the Engineer employed by
him) alongwith every running account bill / final bill and shall produce
evidence if at any times so required by the Engineer—in—Charge.

The contractor shall provide and employ on the site only such technical
assistants as are skilled, and experienced in their respective fields and such
foremen and supervisory staff as are competent to give proper supervision to
the work. The contractor shall provide and employ skilled, semi-skilled and
unskilled labour as is necessary for proper and timely execution of the work.
The Engineer-in-Charge shall be at liberty to object to and require the
contractor to remove from the works any person who in his opinion
misconducts himself, or is incompetent or negligent in the performance of
his duties or whose employment is otherwise considered by the Engineer-in
Charge to be undesirable. Such person shall not be employed again at works
site without the written permission of the Engineer-in-Charge and the
persons so removed shall be replaced as soon as possible by competent
substitutes.

The contractor shall not change his engineer/supervisory staff after approval
of the Engineer-In-Charge. If Contractor wants to replace any of his staff
due to unavoidable circumstances, he will seek permission of Engineer-In-
Chargeindicatingreasonsforsuchchange,qualificationandexperienceof

the alternative employee suggested by him. The qualification and experience
of the alternative staff shall not be inferior to the person employed earlier.

CLAUSE 37
Levy/Taxes/ 1. Taxes:
Royalty/ Land a. Rates to be quoted by the parties should be inclusive of all taxes, duties,
License fee CESS, fee, royalty charges etc. levied under any statute but exclusive of]
payable by GST for all the items
Contractor
b. However GST, as applicable, shall be paid to the contractor, for any|
taxable supply / services / construction rendered by the agency to AAI
against a valid GST invoice as per terms and conditions of the contract.
c. In case supplies /services / works involve imports; the same should be
identified separately. Basic Custom Duty & IGST will be paid directly by
AAI by utilizing EPCG license/ Duty Credit Scrip under service Export
from India Scheme (SEIS) of Govt. of India.
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2. Royalty:

a. The contractor shall at his own expense, provide all materials required for
the works other than those which are to be supplied by AAIL The
contractor shall deposit royalty and obtain necessary permit for
collection of stone, sand, red bajri, kankar etc. from the local authority in
the matter and will abide by the notification issued by Central Govt. /
State Government / Local State Authorities as applicable from time to
time in this regard. The contractor is also bound to allow deduction from
his bills any difference in statutory taxes/royalty and penalty proposed by
Local State Authorities to AAI till finalization of settlement of all
demands in this regard by Central / StateGovt.

b. This will also be applicable to forestproduce.

c. If pursuant to or under any law, notification or order any royalty, cess or
the like becomes payable by the AAI and does not any time become
payable by the contractor to the State Government. Local authorities in
respect of any material used by the contractor in the works then in such a
case, it shall be lawful to the AAI and it will have the right and be
entitled to recover the amount paid in the circumstances as aforesaid
from dues of thecontractor.

3. License fee for land

a. Land/space (Paved / Unpaved/ Covered-AC or Non-AC), to the extent
allotted to contractors during execution of the work for the purpose of
installation of the plants, labour camps, cement godown, site office,
stacking of materials shall be provided at free of cost upto defect liability
period/ maintenance period.

b. A security deposit at the rate of Rs 500/- per sqm in the form of DD/BG
shall be deposited by the contractor. In case contractors do not deposit
security deposit same shall be deducted from 1% Running Account Bill.

c. Such security deposit shall be released only after allotted land has been
fully vacated by the contractor to entire satisfaction of Engineer-in-|
Charge. If contractor fails to vacate the allotted land/ space (paved /
unpaved/ covered-AC/ Non-AC) after Defect Liability Period/
Maintenance Period of work shall be charged as per prevailing licence fee

of the airport plus 25% penalty over that.

CLAUSE 38

Conditions for
reimbursement
of levy/taxes if
levied after
receipt of
tenders

1.Rates to be quoted by the parties should be inclusive of all taxes, duties,
CESS, fee, royalty charges etc. levied under any statute applicable on last
stipulateddate of receipt of tender including extension if any but exclusive of
GST. Noadjustment i.e. increase or decrease shall be made for any variation in
the rate ofGSI Building and Other Construction Workers Welfare Cess or any
tax, levy orCess applicable on inputs.

However, effect of variation, as per Govt. order after the last date of receipt oftender
including extension if any, in rates of GST or Building and OtherConstruction Workers
Welfare Cess or imposition or repeal of any other tax, levyor Cess applicable on output
of the works contract shall be adjusted on either side,increase or decrease

Providedfurther that for Building and Other Construction Workers Welfare Cessor any
tax other than GST), levy or Cess varied or imposed after the last date ofreceipt off
tender including extension if any, any increase shall be reimbursed tothe contractor only|
if the contractor necessarily and properly pays such increasedamount of taxes / levies /

Cess.
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Provided further that such increase in tax / levy / Cess including GST shall
notreimbursed if made in the extended period of contract for which the contractor alone
is responsible for delay as determined by authority for extension of timeunder Clause 5
in Schedule F.

2. The contractor shall keep necessary books of accounts and other documents
forthe purpose of this condition as may be necessary and shall allow inspection|
ofthe same by a duly authorised representative of AAI or the Engineer-in-Chargeand
further shall furnish such other information /document as the Engineer-in-Charge
may require from time to time.

3. . The contractor shall, within a period of 30 days of the imposition of any|
suchfurther tax or levy or Cess, give a written notice thereof to the Engineer-in|
charge that the same is given pursuant to the condition, together with allnecessary|

information / documents relating thereto.

CLAUSE39

Termination of
contract on

Without prejudice to any of the rights or remedies under this contract, if the
contractor dies, the Engineer-in-charge on behalf of the AAI shall have the option

death of of terminating the contract without compensation to the contractor.
contractor
CLAUSE40
If relative The contractor shall not be permitted to tender for works in AAI wherein his near
working in AAI | relative is posted as an Officer responsible for award and execution of work. He
then the shall also intimate the names of persons who are working with him in any
contractor not | capacity or / are subsequently employed by him and who are near relatives to any
allowed to officer of AAIL Any breach of this condition by the Contractor would render him,
tender. the contract liable to be rejected at any stage.
NOTE: By the term “near relatives” is meant wife, husband, parents and grand
parents, children and grandchildren, brothers and sisters, uncles, aunts and
cousins and their corresponding in-laws.
CLAUSE41
No any officer | Engineer or any officer employed in engineering or administrative duties in an
in Department | engineering department of AAI shall not work as a contractor or employee of
of Engineering | contractor for a period of one year after his retirement from AAI service without
to work as the prior permission of AAI in writing. This contract is liable to be cancelled if
contractor either the contractor or any of his employees is found at any time to be such a
within one year | person who had not obtained the permission of AAI as aforesaid, before
of retirement submission of the tender or engagement in the contractor’s service, as the case
may be.
AAL C-Nil, I-Nil, O-Nil, OW-Nil Page 71



Clauses of Contract

CLAUSE 41(a)

/1.!\% :

Integrity Pact
and
Independent
External
Monitor.

Signing of Integrity Pact (As per Appendix XVIII) is mandatory for every
bidder/contractor if provided so in Schedule F.

All tenderers shall have to submit an undertaking as per Appendix
with tender documents. AAI shall appoint Independent External
oversee effective implementation of Integrity Pact for such works/s
this purpose, a panel of Independent External Monitors shall be constjilited by the
Authority in concurrence with Central Vigilance Commission (CVC).

III along
hitor(s) to

i. The Contractor/Supplier shall have to act in accordance with
laid down in the integritypact.

a. Signing of Integrity Pact is mandajliry for cyg

this procurement/bid process the s

office of Bid Manager and s
mentioned inNIT.

b. The Bidder/contr
measures necessa , ifineans and
illegal activities d
or post-contract st.
Any breach of t

ii.

on of its commitments and obligations
Jram during bidding process, he shall be
om tender process and forfeiture of his
sit/ BidSecurity.

of the Integrity Pact after award of the contract,
tltled to terminate the contract and shall be entitled to
Ecover from the contractor damages equivalent to 5% of

formance Bank Guarantee, whichever ishigher.
thority may initiate appropriate proceedings against thecontractor.

Contractor against whom an action for violation of its commitments

and obligations has been taken earlier again commits a violation, the
Authority is entitled to debar such contractor for future tender/
contract processes for a period as deemedfit.

f. A violation is considered to have occurred if the Authority is fully
satisfied with the available documents and evidence submitted along-
with Independent External Monitor’s recommendations /suggestions
that no reasonable doubt exist in the matter.
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CLAUSE42

AN

Return of
material and
recovery for
excess material
issued.

i.  After completion of the work and also at any intermediate stage in the event
of non-reconciliation of materials issued, consumed and in balance — (see
Clause 10), Theoretical quantity of materials issued by the AAI foguse in the
work shall be calculated on the basis and method givenhereunder
a. Quantity of cement & bitumen shall be calculated on t

quantity of cement & bitumen required for different items 4
shown in the Schedule of Rates mentioned in Schedule ‘F’. I
item is executed for which standard co-efficient for the consu
cement or bitumen are not available in the above mentiong
statement or cannot be derived from the same shall be ca, on the
basis of standard formula to be laid down by theEngineer
b. Theoretical quantity of steel reinforcement or structura
shall be taken as the quantity requir )
Engineer-in- Charge, including aut
wastage due to cutting into piec
determined and compared with the
section wise and category wisesepar
c. Theoretical quantigy of G.I. & C.L

determination & co

d. For any other mate

ii.  Over the theoretical qualti ariation shall be
allowed as specifdad in ¢ net quantities of

g ' he theoretical quantities

y the contractor or if not
ngincer-in-Charge within fifteen
Engineer-in-Charge to this effect
Schedule ‘F’, without prejudice to

ision of Engineer-in-Charge in regard to
Is, which should have been actually used as
rd schedule of rates and recovery at rates
shall be final and binding on the contractor. For
> decision of the Engineer — in - charge regarding
materials which should have been actually used,

iii.
on against the contractor under any other conditions of contract
g the work according to the prescribedspecifications.

erials brought by the contractor for use in item of work at site,
I theoretical consumption shall be prepared and submitted to the
Bineer-in-Charge for verification. If it is found that material consumed in
the work is less than the theoretical consumption after taking into account
permissible minus variation, the recovery for corresponding material shallbe
effected as per rates specified in schedule ‘F’ under Clause 42.

1v.
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CLAUSEA43

Compensation | The work (whether fully constructed or not) and all materials, machines, tools
during warlike | and plants scaffolding, temporary buildings and other things connected therewith
situations / act | shall be at the risk of the contractor until the work has been delivered to the
of terrorism Engineer-in-Charge and a certificate from him to that effect obtained. In the event
of the work or any materials properly brought to the site for incorporation in the
work being damaged or destroyed in consequence of hostilities or warlike
operation or act of terrorism, the contractor shall when ordered (in writing) by the
Engineer-in-Charge to remove any debris from the site, collect and properly stack
or remove in store all serviceable materials salvaged from the damaged work and
shall be paid at the contract rates in accordance with the provision of this
agreement for the work of clearing the site of debris, stacking or removal of
serviceable material and for reconstruction of all works ordered by the Engineer-
in-Charge, such payments being in addition to compensation upto the value of the
work original executed before being damaged or destroyed and not paidfor.

In case of works damaged or destroyed but not already measured and paid for, the
compensation shall be assessed by the Engineer-in charge upto Rs.5,000/- and by
the Executive Director Engg. concerned for a higher amount. The contractor shall
be paid for the damages / destruction suffered and for restoring the material at the
rate based on analysis of rates tendered for in accordance with the provision of
the contract. The certificate of the Engineer-in- Charge regarding the quality and
quantity of materials and the purpose for which they were collected shall be final
and binding on all parties to thiscontract.

Provided always that no compensation shall be payable for any loss in
consequence of hostilities or warlike operation (a) unless the contractor had taken
all such precautions against air raid as are deemed necessary by the A.R.P.
Officers or the Engineer-in- Charge (b) for any material etc. not on the site of the
work or for any tools plant, machinery, scaffolding, temporary building and other
things not intended for the work.

In the event of the contractor having to carry out reconstruction as aforesaid, he
shall be allowed such extension of time for its completion as is considered
reasonable by the Engineer — in - charge.

CLAUSE44

Apprentices The contractor shall comply with the provisions of the Apprentices Act, 1961 and
Act provisions | the rules and orders issued thereunder from time to time. If he fails to do so, his
to be complied | failure will be a breach of the contract and the Executive Director Engg. / General
with Manager (Engg.) may, in his discretion, cancel the contract. The contractor shall
also be liable for any pecuniary liability arising on account of any violation by
him of the provisions of the said Act.

CLAUSE45

Release of The Security Deposit of the work shall be refunded if no labour complaint has been
security deposit freceived from the labour officer till the due date of its payment. 1f a labour
complaint is received during this period, the Engineer-in-Charge shall, after issue of
motice in this regard to the contractor, withheld the amount required to settle

the complaint from his security deposit and refund the balance amount.
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CLAUSE 46

Contractor’s
Liability and
Insurance of
Works

ii.

iii.

1v.

V1.

From commencement to completion of the Works, the Contractor shall take
full responsibility for the case thereof and for taking precautions to prevent
loss or damage and to minimize loss or damage to the greatest extent
possible and shall be liable for any damage or loss that may happen to the
Works or any part thereof and all AA I’s T & P from any cause whatsoever
(save and except the Excepted Risks) and shall at his own cost repair and
make good the same so that at completion, the Works and all AAI’s T & P
shall be in good order and condition and in conformity in every respect with
the requirements of the Contract and instructions of theEngineer-in-Charge.

In the event of any loss or damage to the Works or any Part thereof or to any
T & P, to any material or articles at the Site from any of the Excepted Risks
the following provisions shall haveeffect:

a. The Contractor shall, as may be directed in writing by the Engineer-in-
Charge, remove from the Site any debris and so much of the works as
shall have been damaged, taking to AAI’s store such AAI’s T & P,
articles and/or materials as may bedirected;

b. The contractor shall, as may be directed in writing by the Engineer-in-
Charge, proceed with the erection and completion of the Works under
and in accordance with the provisions and Conditions of the Contract;
and

Provided always that the Contractor shall not be entitled to payment under
the above provisions in respect of so much loss or damage as has been
occasioned by any failure on his part to perform his obligation under the
Contract or not taking precautions to prevent loss or damage or minimize the
amount of such loss ordamage.
Without limiting its obligations and responsibilities under other clauses of
GeneralConditionsofContracts,thecontractorathisowncostshallinsure
,in the joint name of AAI and the contractor, against all losses or damages
from whatever cause, arising (other than the accepted risks )for which he is
responsible under the terms of the contract and in such manner that the AAI
and the contractor are covered during the period of construction of works
and any loss or damage occasioned by the contractor in the course of any
operation carried out by them for the purpose of complying with its
obligations of defects liability clausehereof;

a. All works including temporary works to their full value executed from
time totime.

b. The construction materials and equipments to their full value brought on
to the site by thecontractor.

The Contractor shall indemnify and keep indemnified AAI against all losses
and claims for injuries or damage to any persons or any property whatsoever
which may arise out of or in consequence of the construction and
maintenance of Works and against all claims, demands proceedings, damage
costs, charges and expenses whatsoever in respect of or in relationthereto.
Before commencing execution of the work, the Contractor shall, without in
any way limiting his obligations and responsibilities under this condition,
insure at his own cost against any damage, loss or injury which may occur to
anyAAlproperty,ortoanypersonforatleasttheminimumamountofRs.1.00 lakh
with unlimited number of occurrences (including any employee of AAI) by
or arising out of carrying out of the Contract.

vii. The contractor shall at all times indemnify AAI against all claims, damages

or compensation under the provisions of Payment or Wages Act,1936,
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Viii.

1X.

XI.

Xil.

xiii.

Minimum Wages Act, 1948, Employer’s Liability Act, 1938, the
Workmen’s Compensation Act, 1923, Industrial Disputes Act, 1947 and the
Maternity Benefit Act, 1961 or any modifications thereof or any other law
relating thereto and rules made there under from time to time or as a
consequence of any accident or injury to any workman or other persons in or
about the Works, whether in the employment of the Contractor or not, his
agents or servants, and also against all costs, charges and expenses of any
suit, action or proceedings arising out of such accident or injury and against
all sum or sums which may with the consent of the Contractor be paid to
compromise or compound any claim. Without limiting his obligations and
liabilities as above provided, the Contractor shall insure against all claims,
damages or compensation payable under the Workmen’s Compensation Act,
1923 or any modification thereof or any other law relatingthereto.

All insurance mentioned above shall be effected with any subsidiary of the
General Insurance Company of India or by a company approved by the
Insurance Regulatory Authority ofIndia.

The aforesaid insurance policy / policies shall provide that they shall not be
cancelled till the Engineer-in-Charge has agreed to their cancellation in
writing.

The Contractor shall prove to the Engineer-in-Charge from time to time that
he has taken out all the insurance policies referred to above and has paid the
necessary premiums for keeping the policies alive till expiry of the Defects
Liability Period. A self-certified copy of such policies is required to be
submitted to theEngineer-in-charge.

The Contractor shall ensure that similar insurance policies are taken out by
his subcontractors (if any) and shall be responsible for any claims or losses
to AAI resulting from their failure to obtain adequate insurance protection in
connection thereof. The contractor shall produce or cause to be produced by
his subcontractor (if any) as the case may be, the relevant policy or policies
and premiums receipts as and when required by the Engineer-in-Charge. A
self-certified copy of such policies is required to be submitted to the
Engineer-in-charge.

If the Contractor and/or his subcontractor (if any) shall fail to effect and
keep in force the insurance referred to above or any other insurance which
he/they may be required to effect under the terms of the Contract then and in
any such case AAI may, without being bound to, effect and keep in force
any such insurance and pay such premium or premiums as may be necessary
for that purpose and from time to time deduct the amount so paid by AAI
from any moneys due or which may become due to the Contractor or recover
the same as a debt due from theContractor.

In case contractor takes Contractor All Risk (CAR) Policy in joint name of
AAI and Contractor for full tendered value along with third party liability
(max of 10% of tendered value or as applicable as per Insurance Regulatory
Authority of India) then there is no requirement for taking separate insurance
by sub-contractors.

However, workmen compensation policy is required to be taken separately
by main contractor and sub-contractor for workers employed by them.

CLAUSE 47
Composite i. The tenders have been called for composite work consisting of civil
Contract and construction and other associated specialized works. The pre-qualification
responsibilities criteria shall be applicable for each subhead of work independently. The

of main agency

agency meeting PQ criteria for the main work shall be considered for
execution of composite work. However the agency shall be allowed to
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il

1.

1v.

execute only those specialized subheads of works for which bidder meet PQ
criteria individually.

The main contractor shall be permitted to execute only those works (covered
under one or more subhead) for which he meets all requirements of pre-
qualification including financial, technical and technological requirement
specified in the PQcriteria.

Main contractor will associate expert agencies for the execution of
specialized works under various subheads for which he himself has failed to
meet PQ criteria. In such case he will appoint his associate for the execution
of each specialized work with the approval of the NIT approving authority.
The main contractor shall intimate the names of only those agencies who
fully meet the PQ criteria for each specialized work for the acceptance of the
department.

Main contractor shall not be permitted to change their associate agencies in
the course of execution of work. If change of agency is inevitable then a
request shall be submitted to the engineer-in-charge in writing giving full
justification for change of agency. The proposal should include name of the
alternate agency along with his financial, technical capabilities andwork
experience in the appropriate field. Such change shall be allowed only after
receiving approval from the competent authority.

Composite
contract-

Tripartite
agreement

il.

iii.

1v.

This clause is applicable for the works for which the estimated cost put to
tender is more than Rs.500.00 crores.

The main contractor shall finalize his rates, terms and conditions and mode of
execution of work with specialized agencies for all works covered in various
subhead of works on receipt of work order but specifications, preferred
makes of materials and performance of system shall remain as specified in
tenderdocument.

The main contractor shall arrange an agreement between department, main
contractor and associated agencies for all subheads on receipt of work order
from the engineer-in-charge. Main contractor and expert agency shall be
jointly responsible for quality of work and performance of thesystem.

Main contractor shall submit list of associated agency for each specialized
work within 1/12%0f stipulated completion period or within one month from
issue of work order whichever is later along with documentary evidence for
financial soundness, technical capabilities and their experience for executing
similar specialized works along with his application seeking acceptance for
the name of associated agency. Approval / rejection for the name of
associated agency shall be accorded thereafter by NIT approving authority
within a period of 15 days each subheadwise.

The main contractor shall submit duly signed tripartite agreement on the
format provided by AAI within 2/12%of stipulated completion period or 60
days whichever is later for acceptance and signature of department. The
extensionoftimeforsigningofthisagreementshallnotbegenerally

permitted. The signing time shall only be extended if handing over of site is
delayed due to reasons beyond control of the contractor.

Conditions of
composite
contract

1.

1il.

Main contractor shall be responsible for submission of earnestmoney.

The mobilization advance shall be paid to main contractor as per terms and
conditions of contract and indicated under Clause 10 B. The first installment
of mobilization advance shall be corresponding to the value of work which
shall be executed by the main contractor. The subsequent mobilization
advances corresponding to value of work covered in each subhead shall be
released on signing of each Tripartite Agreement with expert agency for the
same.

The security deposit shall be deducted from the running bills ofmain
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1v.

contractor after adjustment of full earnest money.

Main contractor shall be responsible for completion of work as per time
schedule indicated in the NIT. The compensation for the delay shall be levied
on the main contractoronly.

The coordination meetings called by AAI or its representative shall be
attended by associated expert agencies as and when required. Expert agency
shall be responsible for technical soundness, quality of work and adherence to
tenderspecifications. Themaincontractoraswell as associated agencyshall

be responsible for rectification of deficiencies noticed in specialized work.

Payment
Conditions for
Composite
Contract

ii.

iii.

It will be the responsibility of main contractor to finalize expert agencies for
the execution of works covered under all subheads of NIT and get the
tripartite agreements signed as per NIT requirement at an early date. The
main contractor shall not be paid for value of work covered under second
running bill & subsequent bills till all Tripartite Agreements are signed by all
agenciesconcerned.

The main contractor must fill the ratio of work which shall govern the ratio of
direct payment to the expert agency and to the main contractor for each
subhead of work in schedule F. This ratio may also be indicated in tripartite
agreement. Thus direct payment to each expert agency shall be released in the
same ratio from the net payment (after alldeductions).

The running bill for specialized work shall be processed as per terms and
conditions of the contract. All deductions like security deposit, income tax
and part rate for incomplete work or due to any other reason shall be made as
per contract conditions from each running bill. In case the ratio as desired
under (ii) is not filled by the main contractor AAI will make payment 0f75%
of the net payable amount to the expert agency directly and balance 25%

shall be paid to the maincontractor.

Clause 48

Escrow
Account

ii.

iil.

1v.

All payments for the works estimated cost more than Rs.500 Cr shall be
made only through Escrow Account opened by the contractor. Hg
works costing less than Rs.500 Cr., it shall be at the discretion of{gle
Sanctioning authority to opt for Escrow account or not. The bajgii

machinery shall be credited directly to th opened for this
i of contract. The
agency shall be able to utilg 1S authority) of each
installment of mobilizat t minor expenses like
construction of site office, C of Mtice equipment and other minor
works, while rele

1l seek prior concurrence of Engineer-in
ayient to the supplier etc. through Escrow Account
t cheque issued by contractor shall be released by
of written consent from Engineer-inCharge.

ed and credited against each RA Bill, can be utilized 25%
PPihe contractor for minor expenses like salary, stationary, office
WCs ctc. AAI shall exercise control for release of payment by contractor
for balance75%.

The Contractor shall submit his proposal to theEngineer-in-
Charge/Authority for utilization of funds made available by AAI (75%
against each RA bill)
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a. Name of agency for whom payment is proposed to be
Details of work executed/material supplied by agenjglf \
intends to releasepayment.

c. Nature of advance payment if an;
supply of material for the project

d. Documentary evi

v. Engineer —in-charge wi
per agency’s request wit
condition of Es

Pc finalized with bank according to terms
nk shall release payment against such cheques

Vi. shall be permitted to close Escrow Account on receipt of final

e AAIL All balances and liabilities against this Escrow Account shall be
left at the disposal of thecontractor.

Note : In case of difference or ambiguity in Hindi and English version anywhere, the

AAL

English version will prevail.
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AIRPORTS AUTHORITY OF INDIA

SAFETY CODE

Suitable Scaffolds should be provided for workmen for all works that cannot safely be done
from the ground, or from solid construction except such short period work as can be done
safely from ladders. When a ladder is used, an extra mazdoor shall be engaged for holding the
ladder and if the ladder is used for carrying materials as well suitable footholds and hand-hold
shall be provided on the ladder and the ladder shall be given an inclination not steeper than %4
to 1 (V4 horizontal and 1vertical).

Scaffolding of staging more than 3.6m (12ft.) above the ground or floor, swung or suspended
from an overhead support or erected with stationary support shall have a guard rail properly
attached or bolted, braced and otherwise secured at least 90 cm. (3ft.) high above the floor or
platform of such scaffolding on staging and extending along the entire length of the outside
and ends thereof with only such opening as may be necessary for the delivery of materials.
Such scaffolding or staging shall be so fastened as to prevent it from swaying from the
building orstructure.

Working platforms, gangways and stairways should be so constructed that they should not sag
unduly or unequally, and if the height of the platform or the gangway or the stairway is more
than 3.6 m (12ft.) above ground level or floor level, they should be closely boarded, should
have adequate width and should be suitably fastened as described in (2)above.

Every opening in the floor of a building or in a working platform shall be provided with
suitable means to prevent the fall of person or materials by providing suitable fencing or
railing whose minimum height shall be 90cm.(3t.)

Safe means of access shall be provided to all working platforms and other working places.
Every ladder shall be securely fixed. No portable single ladder shall be over 9m. (30ft.) in
length while the width between side rails in rung ladder shall in no case be less than 29 cm.
(11 % ) for ladder upto and including 3m. (10ft.) in length. For long ladders, this width
should be increased at least '4” for each additional 30cm. (1 foot) of length. Uniform step
spacing of not more than 30cm shall be kept. Adequate precautions shall be taken to prevent
danger from electrical equipment. No materials on any of the site or work shall be so stacked
or placed as to cause danger or inconvenience to any person or the public. The contractor
shall provide all necessary fencing and lights to protect the public from accident and shall be
bound to bear the expenses of defense of every suit, action or other proceedings at law that
may be brought by any person for injury sustained owing to neglect of the above precautions
and to pay any damages and cost which may be awarded in any such suit, action or
proceedings to any such person on which may, with the consent of the contractor, be paid to
compensate any claim by any suchperson.

a. Excavation and Trenching — All trenches 1.2 m. (4ft.) or more in depth, shall at all times
be supplied with at least one ladder for each 30m. (100ft.) in length or fraction thereof,
Ladder shall extend from bottom of the Trench to at least 90cm (3fts) above the surface of
the ground. The side of the trenches which are 1.5 m. (5 ft.) or more in depth shall be
stepped back to give suitable slope or securely held by timber bracing, so as to avoid the
danger of sides collapsing. The excavated material shall not be placed within 1.5 m. (5 ft.)
of the edges of the trench or half of the depth of the trench whichever is more. Cutting
shall be done from top to bottom. Under no circumstances, undermining or undercutting
shall bedone.
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b. Safety Measures for digging bore holes:-

i.  If the bore well is successful, it should be safely capped to avoid caving and collapse
of the bore well. The failed and the abandoned ones should be completely refilled to
avoid caving andcollapse;

ii. During drilling, Sign boards should be erected near the site with the address of the
drilling contractor and the Engineer-in-charge of thework;

iii.  Suitable fencing should be erected around the well during the drilling and after the
installation of the rig on the point of drilling, flags shall be put 50 Mtr all around the
point of drilling to avoid entry ofpeople/animals;

iv. After drilling the bore well, a cement platform (0.50 Mtr x 0.50 Mtr x 1.20 Mtr) 0.60
Mtr above ground level and 0.60 Mtr below ground level should be constructed
around the wellcasing;

v.  After the completion of the bore well, the contractor should cap the bore well properly
by welding steel plate, cover the bore well with the drilled wet soil and fix thorny
shrubs over the soil. This should be done even while repairing thepump;

vi. After the bore well is drilled the entire site should be brought to the groundlevel;

Demolition — Before any demolition work is commenced and also during the progress of the

work,

i) All roads and open areas adjacent to the work site shall either be closed or suitably
protected.

ii) No electric cable or apparatus which is liable to be a source of danger or a cable or
apparatus used by the operator shall remain electricallycharged.

iii) All practical steps shall be taken to prevent danger to persons employed from risk of fire
or explosion or flooding. No floor, roof or other part of the building shall be so
overloaded with debris or materials as to render itunsafe.

All necessary personal safety equipment as considered adequate by the Engineer-in-Charge
should be kept available for the use of the person employed on the site and maintained in a
condition suitable for immediate use, and the contractor should take adequate steps to ensure
proper use of equipment by those concerned. The following safety equipment shall invariably
be provided.

i) Workers employed on mixing asphaltic materials, cement and lime mortars shall be
provided with protective footwear and protectivegoggles.

ii) Those engaged in white washing and mixing or stacking of cement bags or any material
which is injurious to the eyes shall be provided with protectivegoggles.

iii) Those engaged in welding works shall be provided with welder’s protectiveeye-shields.

iv) Stone breaker shall be provided with protective goggles and protective clothing and
seated at sufficiently safeintervals.

v) When workers are employed in sewers and manholes, which are in active use, the
contractors shall ensure that the manhole covers are opened and ventilated at least for an
hour before the workers are allowed to get into the manholes, and the manholes so opened
shall be cordoned off with suitable railing and provided with warning signals or boards to
prevent accident to the public. In addition, the contractor shall ensure that the following
safety measures are adheredto:-

a) Entry for workers into the line shall not be allowed except under supervision of the
Sr.Superintendent (Engg.) or any other higherofficer.

b) Atleast 5 to 6 manholes upstream and downstream should be kept open for at least 2 to 3
hours before any man is allowed to enter into the manhole for workinginside.

c) Before entry, presence of toxic gases should be tested by inserting wet lead acetate paper
which changes colour in the presence of such gases and gives indication of theirpresence.
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d)

e)

D

Presence of Oxygen should be verified by lowering a detector lamp into the manhole. In
case, no Oxygen is found inside the sewer line, workers should be sent only with oxygen
kit.

Safety belt with rope should be provided to the workers. While working inside the
manholes, such rope should be handled by two men standing outside to enable him to be
pulled out duringemergency.

The area should be barricaded or condoned off by suitable means to avoid mishaps of any
kind. Proper warning signs should be displayed for the safety of the public whenever
cleaning works are undertaken during night orday.

No smoking or open flames shall be allowed near the blocked manhole beingcleaned.

The malba obtained on account of cleaning of blocked manholes and sewer lines should
be immediately removed to avoid accidents on account of slippery nature of themalba.
Workers should not be allowed to work inside the manhole continuously. He should be
given rest intermittently. The Engineer-in-Charge may decide the time upto which a
worker may be allowed to work continuously inside themanhole.

Gas masks with Oxygen Cylinder should be kept at site for use inemergency.

Air-blowers should be used for flow of fresh air through the manholes. Whenever called
for, portable air blowers are recommended for ventilating the manholes. The Motors for
these shall be vapour proof and of totally enclosed type. Non sparking gas engines also
could be used but they should be placed at least 2 meters away from the opening and on
the leeward side protected from wind so that they will not be a source of friction on any
inflammable gas that might bepresent.

The workers engaged for cleaning the manholes / sewers should be properly trained
before allowing to work in themanhole.

The workers shall be provided with Gumboots or non-sparking shoes bump helmets and
gloves non sparking tools safety lights and gas masks and portable air blowers (when
necessary). They must be supplied with barrier cream for anointing the limbs before
working inside the sewerlines.

Workmen descending a manhole shall try each ladder stop or rung carefully before
putting his full weight on it to guard against insecure fastening due to corrosion of the
rung fixed to manholewell.

If a man has received a physical injury, he should be brought out of the sewer
immediately and adequate medical aid should be provided tohim.

The extent to which these precautions are to be taken depend on individual situation but
the decision of the Engineer-in-Charge regarding the steps to be taken in this regard in an
individual case will befinal.

(vi) The Contractor shall not employ men and women below the age of 18 years on the work

a)
b)

c)

i)
ii)

of painting with products containing lead in any form. Wherever men above the age of 18
are employed on the work of lead painting, the following precaution should be taken:-

No paint containing lead or lead products shall be used except in the form of paste or
readymadepaint.

Suitable face masks should be supplied for use by the workers when paint is applied in
the form of spray or a surface having lead paint is dry rubbed andscrapped.

Overall shall be supplied by the contractors to the workmen and adequate facilities shall
be provided to enable the working painters to wash during and on the cessation ofwork.

An additional clause (viii)(i) of AAI Safety Code (iv) the Contractor shall not employ women
and men below the age of 18 on the work of painting with product containing lead in any form,
wherever men above the age of 18 are employed on the work of lead painting, the following
principles must be observed for suchuse:

White lead, sulphate of lead or product containing these pigment, shall not be used in
painting operation except in the form of pastes or paint ready foruse.

Measures shall be taken, wherever required in order to prevent danger arising from the
application of a paint in the form ofspray.
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iii) Measures shall be taken, wherever practicable, to prevent danger arising out of from dust
caused by dry rubbing down andscraping.

iv) Adequate facilities shall be provided to enable working painters to wash during and on
cessation ofwork.

v) Overall shall be worn by working painters during the whole of workingperiod.

vi) Suitable arrangement shall be made to prevent clothing put off during working hours
being spoiled by paintingmaterials.

vii) Cases of lead poisoning and suspected lead poisoning shall be notified and shall be
subsequently verified by medical man appointed by competent authority ofAAL

viii)  AAI may require, when necessary medical examination ofworkers.

ix) Instructions with regard to special hygienic precautions to be taken in the painting trade
shall be distributed to workingpainters.

When the work is done near any place where there is risk of drowning, all necessary
equipments should be provided and kept ready for use and all necessary steps taken for
prompt rescue of any person in danger and adequate provision, should be made for prompt
first aid treatment of all injuries likely to be obtained during the course of thework.

Use of hoisting machines and tackle including their attachments, anchorage and supports shall

conform to the following standards orconditions:

i) (a) These shall be of good mechanical construction, sound materials and adequate
strength and free from patent defects and shall be kept repaired and in good working
order.

(b) Every rope used in hoisting or lowering materials or as a means of suspension shall be
of durable quality and adequate strength, and free from patent defects.

ii) Every crane driver or hoisting appliance operator shall be properly qualified and no
person under the age of 21 years should be in charge of any hoisting machine including
any scaffolding winch or give signals tooperator.

iii) In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley
block used in hoisting or as means of suspension, the safe working load shall be
ascertained by adequate means. Every hoisting machine and all gear referred to above
shall be plainly marked with the safe working load. In case of a hoisting machine having a
variable safe working load each safe working load and the condition under which it is
applicable shall be clearly indicated. No part of any machine or any gear referred to above
in this paragraph shall be loaded beyond the safe working load except for the purpose of
testing.

iv) In case of departmental machines, the safe working load shall be notified by the Electrical
Engineer-in-Charge. As regards contractor’s machines the contractors shall notify the safe
working load of the machine to the Engineer-in-Charge whenever he brings any
machinery to site of work and get it verified by the electrical Engineerconcerned.

Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting
appliances should be provided with efficient safeguards. Hoisting appliances should be
provided with such means as will reduce to the minimum the risk of accidental descent of the
load. Adequate precautions should be taken to reduce to the minimum the risk of any part of a
suspended load becoming accidentally displaced. When workers are employed on electrical
installations which are already energized, insulating mats, wearing apparel, such as gloves,
sleeves and boots as may be necessary should be provided. The worker should not wear any
rings, watches and carry keys or other materials which are good conductors ofelectricity.

All scaffolds, ladders and other safety devices mentioned or described herein shall be

maintained in safe condition and no scaffold, ladder or equipment shall be altered or removed
while it is in use. Adequate washing facilities should be provided at or near places ofwork.
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These safety provisions should be brought to the notice of all concerned by display on a
notice board at a prominent place at work spot. The person responsible for compliance of the
safety code shall be named therein by thecontractor.

To ensure effective enforcement of the rules and regulations relating to safety precautions the
arrangements made by the contractor shall be open to inspection by the Labour Officer or

Engineer-in- Charge of the department or theirrepresentatives.

Notwithstanding the above clauses from (1) to (15), there is nothingin these to exempt the
contractor from the operations of any other Act or Rules in force in the Republic ofIndia.
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MODEL RULES FOR THE PROTECTION OF
HEALTH AND SANITARY ARRANGEMENTS FORWORKERS
EMPLOYED BY AAI OR ITS CONTRACTORS

APPLICATION

These rules shall apply to all buildings and construction works in charge of AAI in which
twenty or more workers are ordinarily employed or are proposed to be employed in any day
during the period during which the contract work is in progress.

DEFINITION

Work place means a place where twenty or more workers are ordinarily employed in
connection with construction work on any day during the period during which the contract
work is in progress.

FIRST-AIDFACILITIES

(1) At every work place, there shall be provided and maintained, so as to be easily
accessible during working hours, first-aid boxes at the rate of not less than one box
for 150 contract labour or part thereof ordinarilyemployed.

(i1) The first-aid box shall be distinctly marked with a red cross on white back ground and
shall contain the followingequipment.

(a) For work places in which the number of contract labour employed does not exceed 50
Each first —aid box shall contain the followingequipments:

1. 6 small sterilizeddressings

2. 3 medium size sterilizeddressings

3. 3 large size sterilizeddressings

4. 3 large sterilized burndressings

5. 1 (30 ml) bottle containing a two per cent alcoholic solution ofiodine.

6. 1 (30 ml) bottle containing salvolatile having the dose and mode of administration
indicated on thelabel.

7. 1 snakebitelancet.

8. 1 (30 gms) bottle of potassium permanganate crystals.

9. 1 pairscissors.

10. Icopy of the first-aid leaflet issued by the Director General, Factory Advice Service

and Labour Institute, Government of India.
11. 1 bottle containing 100 tablets (each of 5 gms) ofaspirin.

12. Ointment for burns.
13. A bottle of suitable surgical antisepticsolution.
(b) For work places in which the number of contract labour exceed 50. Each first-aid box

shall contain the followingequipments.

12 small sterilized dressings.

6 medium size sterilizeddressings.

6 large size sterilizeddressings

6 large size sterilized burndressings.

6 (15 gms) packets sterilized cotton wool.

1 (60 ml). Bottle containing two per cent alcoholic solutioniodine.

1 (60 ml) bottle containing salvolatile having the dose and mode of administration

indicated on thelabel.

8. 1 roll of adhesiveplaster.

9. 1 snakebitelancet.

10. 1 (30 gms) bottle of potassium permanganatecrystals.

11. 1 pairscissors.

12. 1 copy of the first-aid leaflet issued by the Director General Factory Advice Service
and Labour Institute / Government ofIndia.

13. A bottle containing 100 tablets (each of 5 gms) ofaspirin.

Nk D=
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14.  Ointment for burns.
15. A bottle of suitable surgical antisepticsolution.

(iii) Adequate arrangements shall be made for immediate recoupment of the equipment when

(iv)
™)

(vi)
(vii)

necessary.

Nothing except the prescribed contents shall be kept in the First-aidbox.

The first-aid box shall be kept in charge of a responsible person who shall always be readily
available during the working hours of the workplace.

a person in charge of the First-aid box shall be a person trained in First-aid treatment in the
work places where the number of contract labour employed is 150 ormore.

In work places where the number of contract labour employed is 500 or more and hospital
facilities are not available within easy distance from the works. First-aid posts shall be
established and run by a trained compounder. The compounder shall be on duty and shall be
available at all hours when the workers are atwork.

(viii)) Where work places are situated in places which are not towns or cities, a suitable motor

ii)

iii)

iv)

AAL

transport shall be kept readily available to carry injured person or person suddenly taken ill
to the nearesthospital.

DRINKINGWATER

In every work place, there shall be provided and maintained at suitable places, easily
accessible to labour, a sufficient supply of cold water fit fordrinking.

Where drinking water is obtained from an intermittent public water supply, each work place
shall be provided with storage where such drinking water shall bestored.

Every water supply or storage shall be at a distance of not less than 50 feet from any latrine
drain or other source of pollution. Where water has to be drawn from an existing well
which is within such proximity of latrine, drain or any other source of pollution, the well
shall be properly chlorinated before water is drawn from it for drinking. All such wells shall
be entirely closed in and be provided with a trap door which shall be dust andwaterproof.

A reliable pump shall be fitted to each covered well, the trap door shall be kept locked and
opened only for cleaning or inspection which shall be done at least once amonth.

WASHINGFACILITIES

In every work place adequate and suitable facilities for washing shall be provided and
maintained for the use of contract labour employedtherein.

Separate and adequate cleaning facilities shall be provided for the use of male and femal
workers.

Such facilities shall be conveniently accessible and shall be kept in clean and hygienic
condition.

LATRINES ANDURINALS

Latrines shall be provided in every work place on the following scalenamely:
a)  Where female are employed, there shall be at least one latrine for every 25females.
b)  Where males are employed, there shall be at least one latrine for every 25males.

Provided that, where the number of males or females exceeds 100, it shall be sufficient if
there is one latrine for 25 males or females as the case may be upto the first 100, and one
for every 50thereafter.

Every latrine shall be under cover and so partitioned off as to secure privacy, and shall have
a proper door andfastenings.

Construction of latrines: The inside walls shall be constructed of masonry or some suitable
heat-resisting nonabsorbent materials and shall be cement washed inside and outside at least
once a year, Latrines shall not be of a standard lower than boreholesystem.
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v) (a) Where workers of both sexes are employed, there shall be displayed outside each block
of latrine and urinal, a notice in the language understood by the majority of the workers
“For Men only” or “For Women Only” as the case maybe.

(b) The notice shall also bear the figure of a man or of a woman, as the case may be.

vi) There shall be at least one urinal for male workers upto 50 and one for female workers upto
fifty employed at a time, provided that where the number of male or female workmen, as
the case may be exceeds 500, it shall be sufficient if there is one urinal for every 50 males
or females upto the first 500 and one for every 100 or part hereafter.

vii) (a) The latrines and urinals shall be adequately lighted and shall be maintained in a clean
and sanitary condition at alltimes.

(b) Latrines and urinals other than those connected with a flush sewage system shall comply
with the requirements of the Public Health Authorities.

viii) Water shall be provided by means of tap or otherwise so as to be conveniently accessible in
or near the latrines andurinals.

ix) Disposal of excreta: Unless otherwise arranged for by the local sanitary authority,
arrangements for proper disposal of excreta by incineration at the work place shall be
made by means of a suitable incinerator. Alternately excreta may be disposed of by
putting a layer of night soil at the bottom of a pucca tank prepared for the purpose and
covering it with a 15 cm. Layer of waste or refuse and then covering it with a layer of
earth for a fortnight (when it will turn tomanure).

x) The contractor shall at his own expense, carry out all instructions issued to him by the
Engineer-in-Charge to effect proper disposal of night soil and other conservancy work in
respect of the contractor’s workmen or employees on the site. The contractor shall be
responsible for payment of any charges which may be levied by Municipal or Cantonment
Authority for execution of such on hisbehalf.

7.  PROVISION OF SHELTER DURINGREST

At every place there shall be provided, free of cost, four suitable sheds, two for meals and the
other two for rest separately for the use of men and women labour. The height of each shelter
shall not be less than 3 meters (10 ft.) from the floor level to the lowest part of the roof. These
shall be kept clean and the space provided shall be on the basis of 0.6 sq.m. (6 sft) per head.
Provided that the Engineer-in-Charge may permit subject to his satisfaction, a portion of the
building under construction or other alternative accommodation to be used for the purpose.

8. CRECHES

i) At every work place, at which 20 or more women workers are ordinarily employed, there
shall be provided two rooms of reasonable dimensions for the use of their children under
the age of six years. One room shall be used as a play room for the children and the other
astheirbedroom.Theroomsshallbeconstructedwithspecificationsasperclause1 9H
(i) a,b& c.

i)  The rooms shall be provided with suitable and sufficient openings for light and
ventilation. There shall be adequate provision of sweepers to keep the placesclean.

iii) The contractor shall supply adequate number of toys and games in the play room and
sufficient number of cots and beddings in the bedroom.

iv)  The contractor shall provide one ayaa to look after the children in the créche when the
number of women workers does not exceed 50 and two when the number of women
workers exceed50.

v)  The use of the rooms earmarked as créches shall be restricted to children, their attendants
and mothers of thechildren.
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ii)

iii)
1v)
v)

vi)
vii)

viii)
ix)

X1)

xii)

xiii)

X1V)

XV)

XVi)

Xvii)

AAL

CANTEENS

In every work place where the work regarding the employment of contractor labour is
likely to continue for six months and where in contract labour numbering one hundred or
more are ordinarily employed, an adequate canteen shall be provided by the contractor for
the use of such contractlabour.

The canteen shall be maintained by the contractor in an efficientmanner.

The canteen shall consist of at least a dining hall, kitchen, storeroom, pantry and washing
places separately for workers andutensils.

The canteen shall be sufficiently lighted at all times when any person has access toit.

The floor shall be made of smooth and impervious materials and inside walls shall be
limewashed or colour washed at least once in each year.Provided that the inside walls of
the kitchen shall be lime washed every fourmonths.

The premises of the canteen shall be maintained in a clean and sanitarycondition.

Waste water shall be carried away in suitable covered drains and shall not be allowed to
accumulate so as to cause anuisance.

Suitable arrangements shall be made for the collection and disposal ofgarbage.

The dining hall shall accommodate at a time 30 per cent of the contract labour working at
atime.

The floor area of the dining hall, excluding the area occupied by the service counter and
any furniture except tables and chairs shall not be less than one square meter (10 sft) per
diner to be accommodated as prescribed in sub-Rule(ix).

(a) A portion of the dining hall and service counter shall be partitioned off and reserved
for women workers in proportion to their number. (b) Washing places for women shall be
separate and screened to secureprivacy.

Sufficient tables stools, chairs or benches shall be available for the number of diners to be
accommodated as prescribed in sub-Rule (ix).

(a) 1. There shall be provided and maintained sufficient utensils crockery, furniture and
any other equipment necessary for the efficient running of thecanteen.

2.The furniture utensils and other equipment shall be maintained in a clean and hygienic
condition.

(b) 1. Suitable clean clothes for the employees serving in the canteen shall be provided
andmaintained.

2. A service counter, if provided, shall have top of smooth and imperviousmaterial.

3. Suitable facilities including an adequate supply of hot water shall be provided for the
cleaning of utensils andequipments.

The food stuffs and other items to be served in the canteen shall be in conformity with the
normal habits of the contractlabour.

The charges for food stuffs, beverages and any other items served in the canteen shall be
based on ‘No Profit, No loss’ and shall be conspicuously displayed in thecanteen.

In arriving at the price of foodstuffs, and other article served in the canteen, the following
items shall not be taken into consideration as expenditure namely:-

a) The rent of land andbuilding.

b) The depreciation and maintenance charges for the building and equipments
provided for thecanteen.

c) The cost of purchase, repairs and replacement of equipments including furniture,
crockery, cutlery andutensils.

d) The water charges and other charges incurred for lighting andventilation.

e) The interest and amounts spent on the provision and maintenance of equipments

provided for thecanteen.
The accounts pertaining to the canteen shall be audited once every 12 months by
registered accountants andauditors.
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10. ANTI-MALARIALPRECAUTIONS
The contractor shall at his own expense, conform to all anti-malarial instructions given to him
by the Engineer-in-Charge including the filling up of any borrow pits which may have been
dug by him.

11. The above rules shall be incorporated in the contracts and in notices inviting tenders and shall
form an integral part of thecontracts.

12. AMENDMENTS
AAI may, from time to time, add to or amend these rules and issue directions - it may

consider necessary for the purpose of removing any difficulty which may arise in the
administrationthereof.
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AAL

AIRPORTS AUTHORITY OF INDIA

Contractor’s Labour Regulations
SHORTTITLE
These regulations may be called the AAI Contractors Labour Regulations.

DEFINITIONS

(i) Workman means any person employed by AAI or its contractor directly or indirectly

through a subcontractor with or without the knowledge of the AAI to do any skilled,

semiskilled or unskilled manual, supervisory, technical or clerical work for hire or reward,

whether the terms of employment are expressed or implied but does not include anyperson:-

a) Who is employed mainly in a managerial or administrative capacity:or

b) Who, being employed in a supervisory capacity draws wages exceeding five hundred
rupees per mensem or exercises either by the nature of the duties attached to the office or
by reason of powers vested in him, functions mainly of managerial nature :or

c) Who is an out worker, that is to say, person to whom any article or materials are given out
by or on behalf of the principal employers to be made up cleaned, washed, altered,
ornamental finished, repaired adopted or otherwise processed for sale for the purpose of
the trade or business of the principal employers and the process is to be carried out either
in the home of the out worker or in some other premises, not being premises under the
control and management of the principal employer. No person below the age of 14 years
shall be employed to act as aworkman.

(i) Fair Wages means wages whether for time or piece work fixed and notified under the
provisions of the Minimum Wages Act from time totime.

(iii) Contractors shall include every person who undertakes to produce a given result other
than a mere supply of goods or articles of manufacture through contract labour or who
supplies contract labour for any work and includes asubcontractor.

(iv) Wages shall have the same meaning as defined in the Payment of WagesAct.

i) Normally working hours of an adult employee should not exceed 9 hours a day. The
working day shall be so arranged that inclusive of interval for rest, if any, it shall not spread
over more than 12 hours on anyday.

il) When an adult worker is made to work for more than 9 hours on any day or for more than
48 hours in any week, he shall be paid over time for the extra hours put in by him at double
the ordinary rate ofwages.

iii) a) Every worker shall be given a weekly holiday normally on a Sunday, in accordance
with the provisions of the Minimum Wages (Central) Rules 1960 as amended from time to
time irrespective of whether such worker is governed by the Minimum Wages Act ornot.

b) Where the minimum wages prescribed by the Central/State Government under the
Minimum Wages Act are not inclusive of the wages for the weekly day of rest, the worker
shall be entitled to rest day wages at the rate applicable to the next preceding day, provided he
has worked under the same contractor for a continuous period of not less than 6days.

¢) Where a contractor is permitted by the Engineer-in-Charge to allow a worker to work on a
normal weekly holiday, he shall grant a substituted holiday to him for the whole day on one
of the five days immediately before or after the normal weekly holiday and pay wages to such
worker for the work performed on the normal weekly holiday at overtimerate.

DISPLAY OF NOTICE REGARDING WAGESETC.

The contractor shall before he commences his work on contract, display and correctly
maintain and continue to display and correctly maintain in a clear and legible condition in
conspicuous places on the work, notices in English and in the local Indian languages spoken
by the majority of the workers giving the minimum rates of wages fixed under Minimum
Wages Act, the actual wages being paid, the hours of work for which such wage are earned,
wages periods, dates of payments of wages and other relevant information as per
Appendix’VIII’.
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5.
(1)
(i1)
(iii)

(iv)

™)

(vi)
(vii)

(viii)
(ix)

(x)

(xi)

(1)

(i)

AAL

PAYMENT OFWAGES

The contractor shall fix wage periods in respect of which wages shall bepayable.

No wage period shall exceed onemonth.

The wages of every person employed as contract labour in an establishment or by a contractor
where less than one thousand such persons are employed shall be paid before the expiry of
seventh day and in other cases before the expiry of tenth day after the last day of the wage
period in respect of which the wages arepayable.

Where the employment of any worker is terminated by or on behalf of the contractor the
wages earned by him shall be paid before the expiry of the second working day from the date
on which his employment isterminated.

All payment of wages shall be made on a working day at the work premises and during the
working time and on a date notified in advance and in case the work is completed before the
expiry of the wage period, final payment shall be made within 48 hours of the last working
day.

Wages due to every worker shall be paid to him direct or to other person authorized by him in
thisbehalf.

All wages shall be paid in current coin or currency or inboth.

Wages shall be paid without any deductions of any kind except those specified by the Central
Government by general or special order in this behalf or permissible under the Payment of
Wages Act1956.

A notice showing the wages period and the place and time of disbursement of wages shall be
displayed at the place of work and a copy sent by the contractor to the Engineer-in-Charge
underacknowledgement.

It shall be the duty of the contractor to ensure the disbursement of wages in the presence of
the Senior Superintendent Engg or authorized representative of the Engineer-in-Charge who
will be required to be present at the place and time of disbursement of wages by the contractor
toworkmen.

The contractor shall obtain from Engineer in charge or the authorized representative of the
Engineer-in-Charge a certificate under his signature at the end of the entries in the “Register
of Wages” or the “Wage-cum-Muster Roll” as the case may be in the following form:
“Certified that the amount shown in column No. ............ has been paid to the workman
concerned in my presenceon .............. ) AP ”

Note: In case of payment of wages paid through bank, the contractor shall submit a copy of
bank statement for relevant period duly signed by him.

FINES AND DEDUCTIONS WHICH MAY BE MADE FROMWAGES

The wages of a worker shall be paid to him without any deduction of any kind except the
following:

a) Fines

b) Deductions for absence from duty i.e. from the place or the places where by the terms of
his employment he is required to work. The amount of deduction shall be in proportion to the
period for which he wasabsent.

c¢) Deduction for damage to or loss of goods expressly entrusted to the employed person for
custody, or for loss of money or any other deduction which he is required to account, where
such damage or loss is directly attributable to his neglect ordefault.

d) Deduction for recovery of advances or for adjustment of overpayment of wages,advances
granted shall be entered in aregister.

e) Any other deduction which the Central Government may from time to timeallow.

No fines should be imposed on any worker save in respect of such acts and omissions on his
part as have been approved of by the Chief LabourCommissioner.

Note: An approved list of Acts and Omissions for which fines can be imposed is enclosed at
Appendix-XIL
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(iii)

(iv)

V)
(vi)

(1)

(i)
(iii)
(iv)

)

(vi)
(vii)

(viii)

No fine shall be imposed on a worker and no deduction for damage or loss shall be made from
his wages until the worker has been given an opportunity of showing cause against such fines
or deductions.

The total amount of fine which may be imposed in any one wage period on a worker shall not
exceed an amount equal to three paise in a rupee of the total wages, payable to him in respect
of that wage period.

No fine imposed on any worker shall be recovered from him by installment, or after the
expiry of sixty days from the date on which it wasimposed.

Every fine shall be deemed to have been imposed on the day of the act or omission in respect.
of which it wasimposed.

LABOURRECORDS

The contractor shall maintain a Register of persons employed on work on contract in Form
XIII of the CL(R&A) Central Rules 1971 (AppendixVI)

The contractor shall maintain a Muster Roll register in respect of all workmen employed by
him on the work under Contract in Form XVI of the CL (R&A) Rules 1971 (AppendixVII).
The contractor shall maintain a Wage Register in respect of all workmen employed by himon
the work under contract in Form XVII of the CL (R&A) Rules 1971 (Appendix VIII)
Register of accident - The contractor shall maintain a register of accidents in such form as
may be convenient at the work place but the same shall include the following particulars:

(a) Full particulars of the labourers who met withaccident.
(b) Rate ofWages

(©) Sex

(d) Age

(e) Nature of accident and cause ofaccident

® Time and date ofaccident
(2) Date and time when admitted inHospital
(h) Date of discharge from theHospital

(1) Period of treatment and result oftreatment

) Percentage of loss of earning capacity and disability as assessed by Medicalofficer
(k) Claim required to be paid under Workmen’s CompensationAct.

)] Date of payment of compensation

(m) Amount paid with details of the person to whom the same waspaid

(n) Authority by whom the compensation wasassessed.

(o) Remarks

The contractor shall maintain a Register of Fines in the Form XII of the CL(R&A) Rules
1971(Appendix-XIII).

The contractor shall display in a good condition and in a conspicuous place of work the
approved list of acts and omissions for which fines can be imposed (Appendix-XII)

The contractor shall maintain a Register of deductions for damage or loss in Form XX of
the CL (R&A) Rules 1971(Appendix-XIV)

The contractor shall maintain a Register of Advances in Form XXIII of the CL (R&A) Rules
1971(Appendix-XV)

The contractor shall maintain a Register of Overtime in Form XXIII of the CL (R&A) Rules
1971(Appendix-XVI).

ATTENDANCE CARD-CUM-WAGESLIP

The contractor shall issue an Attendance card-cum-wage slip to each workman employed by
him in the specimen form at(Appendix-1X)

The card shall be valid for each wageperiod.

The contractor shall mark the attendance of each workman on the card twice each day, once at
the commencement of the day and again after the rest interval, before he actually startswork.
The card shall remain in possession of the worker during the wage period underreference.
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10.

11.

12.

13.

14.

15.

(1)

a)
b)

AAL

The contractor shall complete the wage slip portion on the reverse of the card at least a day
prior to the disbursement of wages in respect of the wage period underreference.

The contractor shall obtain the signature or thumb impression of the worker on the wage slip
at the time of disbursement of wages and retain the card withhimself.

EMPLOYMENTCARD

The contractor shall issue an Employment Card in Form XIV of the CL (R&A) Central
Rules 1971 to each worker within three days of the employment of the worker(Appendix-X).

SERVICECERTIFICATE

On termination of employment for any reason whatsoever the contractor shall issue to the
workman whose services have been terminated, a Service certificate in Form XV of the
CL(R&A) Central Rules 1971.

PRESERVATION OF LABOURRECORDS

All records required to be maintained under Regulations Nos. 6 & 7 shall be preserved in
original for a period of three years from the date of last entries made in them and shall be
made available for inspection by the Engineer-in-Charge or Labour Officer or any other
officers authorized by the Ministry of Urban Development in this behalf.

POWER OF LABOUR OFFICER TO MAKE INVESTIGATIONS ORENQUIRY

The Labour Officer or any person authorized by Central Government on their behalf shall
have power to make enquiries with a view to ascertaining and enforcing due and proper
observance of Fair Wage Clauses and the Provisions of these Regulations. He shall
investigate into any complaint regarding the default made by the contractor or subcontractor
in regard to suchprovision.

REPORT OF LABOUROFFICER

The Labour Officer or other persons authorized as aforesaid shall submit a report of result of
his investigation or enquiry to the Engineer-in-Charge concerned indicating the extent, if any,
to which the default has been committed with a note that necessary deductions from the
contractor’s bill be made and the wages and other dues be paid to the labourers concerned. In
case an appeal is made by the contractor under Clause 13 of these regulations, actual payment
to labourers will be made by the Engineer-in-Charge after G.M. Engg. has given his decision
on such appeal.

(i) Engineer-in-Charge shall arrange payments to the labour concerned within 45 days from
the receipt of the report from the Labour Officer or the G.M. Engineer as the case maybe.

APPEAL AGAINST THE DECISION OF LABOUROFFICER

Any person aggrieved by the decision and recommendations of the Labour Officer or other
person so authorized may appeal against such decision to the Engineer-in-Charge concerned
within 30 days from the date of decision, but subject to such appeal, the decision of the officer
shall be final and binding upon the contractor.

PROHIBITION REGARDING REPRESENTATION THROUGHLAWYER

A workman shall be entitled to be represented in any investigation or enquiry under these
regulations by:

An officer of a registered trade union of which he is amember.

An officer of a federation of trade unions to which the trade union referred to in Clause (a) is
affiliated.
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c) Where the employer is not a member of any registered trade union, by an officer of a
registered trade union, connected with the industry in which the worker is employed or by any
other workman employed in the industry in which the worker isemployed.

(ii) An employer shall be entitled to be represented in any investigation or enquiry under these
regulations by:

a) An officer of an association of employers of which he is amember.

b) An officer of a federation of associations of employers to which association referred to in
Clause(a) isaffiliated.

c) Where the employers is not a member of any association of employers, by an officer of

association of employer connected with the industry in which the employer is engaged or by
any other employer, engaged in the industry in which the employer isengaged.

(ii1) No party shall be entitled to be represented by a legal practitioner in any investigation or
enquiry under theseregulations.

16. INSPECTION OF BOOKS ANDSLIPS
The contractor shall allow inspection of all the prescribed labour records to any of his workers
or to his agent at a convenient time and place after due notice is received or to the Labour
Officer or any other person, authorized by the Central Government on his behalf .

17. SUBMISSION OFRETURNS
The contractor shall submit periodical returns as may be specified from time to time.

18. AMENDMENTS
The Central Government/AAI may from time to time add to or amend the regulations and on
any question as to the application/interpretation or effect of those regulations the decision of
the General Manager (Engg.) concerned shall be final.
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APPENDIX-I

FORM OF BANK GUARANTEE IN LIEU OF SECURITY DEPOSIT & AMOUNT

WITHHIELD AGAINST COMPENSATION FOR DELAY IN INDIVIDUAL CONTRACT

To

(on Non-Judicial Stamp Paper of Rs.100/-)

[Refer Clause 1Aand 2B]

The Airports Authority of India

AAL

In consideration of the Airport Authority of India having its head office at New Delhi
[hereinafter called the “AAI” which expression shall unless repugnant to the subject or
context include its administrator, successors and assigns) having agreed under the terms and

condition of Contract Agreement NO. ............ccocevevennnn.. dated........cccceenenne made
between.......... and AAI in connection with theworkof...............cccoeeiiiiiiinnnnnnne. (hereinafter
called the said contract) to accept Deed of Guarantee as herein provided for
Rs.ooiiiii, (Rupees................. only) from a Nationalized Bank in lieu of the

Security deposit to be made by the contractor or lieu of the amount withheld towards
compensation for delay pending final extension of time to be made from the contractors

contained in the said Contractor.We,the... ........ccc.ccuee.. bank (hereinafter referred to as“the
said Bank™ and having our registeredofficeat ............ccccceeveeriennnnne. do hereby undertakeand
agree to identify and keep indemnified AAI from time to time to the extent of
Rsoooiiii, (Rupees.....cccocveeeeieeeeieenen, only) against any loss or damage,cost,,

charges and expenses caused to or suffered by or that may be caused to or suffered by AAI
by reason of any breach or breaches by the said Contractor of any of the terms and condition
contained in the said contract and to unconditionally pay the amount claimed by AAI on
demand and without demur to the extentaforesaid.

We e Bank, further agree that AAI shall be the sole judge ofand
as to whether the said Contractor has committed any breach or breaches of any of the terms
and conditions of the said contract and the extent of loss, damage, costs, charges and expenses
caused to or suffered by or that may be caused to or suffered by AAI on account thereof and
the decision of AAI that the said Contractor has committed such breach and breaches and as
to the amount or amounts of loss, damage, costs, charges and expenses caused to or suffered
of that may be caused to or suffered by AAI from time to time shall be final and binding on
us.

We, the said Bank, further agree that the Guarantee herein contained shall remain in full force
and effect during the period that would be taken for the performance of the said contracts and
till all the dues of AAI under the said contract or by virtue of any of the terms and conditions
governing the said contract including compensation for delay if any as decided by AAI, have
been fully paid and its claims satisfied or discharged and till the Accepting Authority of the
contract certifies that the terms and condition and accordingly Contract have been fully and
properly carried out by the said contractor and accordingly discharges this guarantee subject,
however that AAI shall have no claim under this Guarantee after 90(Ninety) days from the
date of expiry of the defects Liabilities periods or Final /Extension of Time grated by AAI as
provided available in agreements clause no................. as provided in the said Contract,
1€.ooenn... (date) or from the date of cancellation of the said contract, as the case may be,
unless a notice of the claim under this Guarantee has been served on the Bank before the
expiry of the period in which case the same shall be enforceable against the Bank
notwithstanding the fact, that the same is enforced after the expiry of the saidperiod.
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4.

AAI shall have the fullest liberty without affecting in any way the liability of the bank under
this Guarantee or Indemnity from time to time to vary any of the terms and conditions of the
said contract or to extend time of performance by the said Contractor or to postpone for any
time and form time to time any of the powers exercisable by it against the said Contractor and
either to enforce or forbear from enforcing any of terms and conditions governing the said
contract or securities available to AAI and the said Bank shall not be released from its
liability under these present by any exercise by AAI of any liberty with reference to the
matters aforesaid or by reason of time being given to the said contractor or any other
forbearance, act or omission on the part by AAI or any indulgence by AAI to the said
Contractor or any other matter or thing whatsoever which under the law relating to sureties
would but for this provision have the effect of so releasing the Bank from its suchliability.

It shall not be necessary for AAI to proceed against the contractor before proceeding against
the Bank and the Guarantee herein contained shall be enforceable against the Bank,
notwithstanding any security which AAI may have obtained or obtain from the Contractor at
the time when proceedings are taken against the Bank hereunder be outstanding orunrealized.

We, the said Bank, lastly undertake not to revoke this Guarantee during its currency except
with the previous consent of AAI in writing and agree that any charge in the Constitution of
the said Contract or the said Bank shall not discharge our liabilityhereunder.

In presence of

Datedthis Dayof

WITNESS

1.

2.

For and on behalf of(TheBank)
Signature
Name&Designation

A

uthorizationNo.
Name&Place
Bank’sSeal

The above Guarantee is accepted by Airports Authority of India.
For and on behalf of Airports Authority of India

Signature

Name

Designation

Dated

AAL
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APPENDIX-1A

FORM OF BANK GUARANTEE AGAINST EARNEST MONEY DEPOSIT

WHEREAS, contractor
Contractor”) has submitted histender dated ruction of “
” (name of work) (herein

KNOWALLPEOPLEbythesepresentsthatwe
registered office at

g ”) are bound unto
(Name of Senior Manager) (hereinal g4 [ r-in-charge”) in the
sumof Rs. (Rs. Inwords pich payment well truly to

presents.

SEALED with the Common Seal of theBankthis 20.
THE CONDITIONS of this obligationare:
(1)  If after tender opening the Contractor withdy i ' ing the period of validity of
tender (including extended validity of“ender) i i\ Frm of Tender.
(2)  If the contractor having been notifged of his tender by theengineer-in-charge.
a) Fails or refuses to execute the for accordance with the instructions to
contractor, if required—
OR
b) Fails or refuses to furnish thefiierfor g antee, in accordance with the provisions of
tender document and instru '
OR
c) Fails or refuses to start 2 ance with the provisions of the contract and

We undertake to pay i groe cither up to the above amount or part thereof upon
receipt of his first retu ;
provided that in his dema

t engineer-in-charge will note that the amount claimed by him is due to
of one or any of the above conditions, specifying the occurred condition

.................. SIGNATURE OF THE BANK

............................. SEAL

* Date to b€ worked out on the basis of validity period of 6 months from last date of receipt oftender.
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APPENDIX-II

PROFORMA FOR MANDATORY TESTS TO BE ATTACHED WITH RUNNING
ACCOUNTBILLS

Name ofwork: Name of
L601) 115 : T4 11) o
Contract Agreement No. and Date....coeeiineiiniiiniinnnnna R/A Bill
L N
SL. | Item | Quantities | Frequency No. of Upto No. of No. of | Remarks
No. as per as per Tests date Tests Tests
Agreement | Specification | Required | Quantity | Required | actually
done
1 2 3 4 5 6 7 8 9

Note: If the number of tests done are less than required, then reasons shall be recorded.

SignatureofSudt. (Engg)

SignatureofEngineer-in-Charge.

AAL

Signature of Manager / AM(Engg)
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APPENDIX-III

REGISTER OF MATERNITY BENEFITS (Clause 19F)

Name and address of the
[070) 010 ¢ [+] 16 R R

Name and location of the

AL0) 4 ST
Name of the Father’s/husband’s Nature of Period of Date on which
employee name employment actual notice of
employment confinement given
1 2 3 4 5
Date on which maternity leave commenced and ended
In case of delivery In case of delivery
Date of
delivery/miscarriage
Commenced Ended Commenced Ended
6 7 8 9 10
Leave Pay paid to the employee
In case of delivery In case of miscarriage Remark
Rate of leave pay Amount paid Rate of leave Amount
pay paid
11 12 13 14 15
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APPENDIX-IV

SPECIMEN FORM OF THE REGISTER, REGARDING MATERNITY BENEFIT
ADMISSION TO THE CONTRACTOR'S LABOUR IN
AIRPORTS AUTHORITY OF INDIA WORKS(CLAUSE 19F)

Nameandaddressofthecontractor
Nameandlocationofthework

1) Name of the woman and her husband's name

2) Designation

3) Date ofappointment

4) Date with months and years in which she isemployed.

5) Date of discharge/dismissal, ifany

6) Date of production of certificates in respect ofpregnancy.

7) Date on which the woman informs about the expecteddelivery.

8) Date ofdelivery/miscarriage/death.

9) Date of production of certificate in respect ofdelivery/miscarriage.

10) Date with the amount of maternity/death benefit paid in advance of expecteddelivery

11) Date with amount of subsequent payment of maternitybenefit

12) Name of the person nominated by the woman to receive the payment of the maternity benefit
after thedeath.

13) If the woman dies, the date of her death, the name of the person to whom maternity benefit
amount was paid, the month thereof and the date in theregister.

14) Signature of the contractor authenticating entires in theregister.

15) Remarks column for the use of InspectionOfficer.
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APPENDIX-V
Labour Board
Name of work
Name of Contractor

AddressofContractor---------------

Name and address of A. A. 1. Division

Name of A. A. I. Labour Officer

Address of A. A. 1. Labour Officer

Name of A.A.I Labour Officer

S1.No. Category Minimum Actual wage Number Remark
wage fixed paid present

Weekly holiday
Wage period
Dateofpaymentofwages
Working hours
Restinterval
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Register of Workmen Employed by Contractor

Form-XIII
[See rule 2(1)]
[Part-A: For all Establishments]

‘‘‘‘‘‘‘‘‘‘‘‘‘‘‘‘‘‘‘

Name and addreSS OFCONITACTOT. .. ... ..ttt ettt ettt ettt et ettt e e ettt et e et e

Name and address of establishment which contractor is carriedon

Name and L0CAtION OFWOTK. ...ttt e e

Name and address of PrincipalEmployer

APPENDIX-VI

Name of the Establishment Name of Owner LIN
S1. No. Employee Name Surname Gender Father’s/Spouse Date of Birth# | Nationality Education Date of Designation
Code Name Level Joining
1 2 3 4 5 6 7 8 9 10 11
Category Type of Mobile UAN PAN ESIC IP LWF AADHAAR | Bank A/c Bank Branch Present | Permanent
Address Employment Number (IFSC) Address
*(HS/S/SS/US)
12 13 14 15 16 17 18 19 20 21 22 23 24
Servie Book No. Date of Exit Reason for Exit Mark of Identification Photo Specimen Signature/Thumb Remarks
Impression
25 26 27 28 29 30 31

*(Highly Skilled/Skilled/Semi Skilled/Un Skilled)

#Note: In case the age is between 14 to 18 years, mention the nature of work, daily hours of work and Intervals of rest in the remarks

Column.

AAL
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‘‘‘‘‘‘‘‘‘‘‘‘‘‘‘‘‘‘‘‘‘

APPENDIX-VII

Form-XVI
[See Rule 78(1) (a) (1)]

Muster Roll

Name and address of
(076) 115 2 (0110 ) (PR N

Name and address of establishment which contractor is carried

L L) <
Name and address ofPrincipal EMpPlOYer .........cccvevvveiiivieenieniecieeieeeeeeen, For the monthof
fortnight................
SI. | Name Se x | Father’s/ Date Remark
1 of 3 Husband’s
work 4 1 2 3 4 5
Man
2
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Various Formats to be maintained (Appendix ) A.k‘

FORM B
[See Rule 78(1) (a) ()]
APPENDIX-VIII

FORMAT FOR WAGE REGISTER
I Vo0 ISR Vo L6 =T oGS TR0 €010 0L 2 Toi 1)
Name and address of establishment which contractor 1S CarrIedOn. ... .o.uuueitiii e,

Name and L0CAtION OFWOTK. ... ... e

Name and address of Principal Employer...............cooooiiiiiiiiin. For the month offortnight................
Rate of Minimum Wages and since the date..............
Highly Skilled Skilled Semi-Skilled Un Skilled
Minimum Basic
DA
Overtime
Name of the Establishment_  Name ofOwner LIN Wage period
From To (Monthly/Fortnightly/Weekly/Daily/PieceRated)
S1. No. in Name Rate of No. of Days Overtime Basic Special DA Payments HRA Others Total
Employee Wage worked hours Basic Overtime
register worked
1 2 3 4 5 6 7 8 9 10 11 12
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Deduction Net Employer Share
Payment PF Welfare Found
PF ESIC Society Income Tax Insurance Others Recoveries Total
13 14 15 16 17 18 19 20 21 22
Receipt by Employee/Bank Date of Payment Remarks
Transaction ID
23 24 25

AAL

C-Nil, I-Nil, O-Nil, OW-Nil
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FORM C
FORMAT OF REGISTER OF LOAN/ RECOVERIES
NameofEstablishment LIN
S1. Number In Employee Name Recovery Type Particulars Date of damage/Loss* Amount
register (Damage/loss/fine/advance/loans
1 2 3 4 5 6
Whether show cause Explanation heard in Number of First Month/Year Last Month/Year Date of Complete Remarks
issued* presence of* Installments Recovery
7 8 9 10 11 12 13

* Applicable only in case of damage/loss/fine
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Name and address ofcontractor

AN

Form-XVII

Register of wages

Name and address of establishment which contractor is carriedon...............ooov i geeeennnnnnn,

Name and location ofwork

Name and address of Principal Employer

[See Rule 78 (2)(a)]

S. | Name of | Serial no | Descript | No. of Other | Total | Deduc | Net Sig. or | Initial
No | workman | in the ion/ days cash tion if | amou | thumb | contract
register nature worked payme any nt impres | or his
of of work nt nt. (indic | paid | sion of | represe
workman (indic ate the ntative
ate nature work
nature ) men
)
1 2 10 11 12 13 14 15 16
AAL C-Nil, I-Nil, O-Nil, OW-Nil Page 107
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APPENDIX-VIITIA
WAGE CARD
Wages Card No.......cooevvivniiiininnnn.
Name and Address of Contractor........................ Date ofissue..........cccoveiiiiinninn.
Name and location ofwork...........................ee. Designation............ccovvvvvennennnnn.
Name ofworkman................cooiiiiiiine, Month/Fortnight..........................
Rate of Wages........oooviiiiiiiiiiie
1234567891 1 1 1 1 1 1 1 1 1 2 2 2 2 2 2 2 2 2 2 3 3]
0 1 2 3 4 5 6 7 8 9 0 1 2 3 4 5 6 7 8 8 0
Morning Rate
Evening Amount
Initial
Received from...........ooviiiiiiiiii the SUMOTRS... .oocvieiieiicieiee e on account of mywages
Signature

The Wage Card is valid for one month from the date of issue
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19/Form-XIX APPENDIX-IX
78 (2)
[See rule 78 (1) (b)]

Wages Slip

Name and address OfCONTTACTOT. ... . .uitt ettt ettt e
Name and Father’s/Husband name ofworkman.............ooooiiiiiiiiiiiiiiiii i,
Name and 10cation OfWOTK. ... ..ooiii i,

For the week/Fortnight/Monthending..............ccoooiiiiiiiii e
L. No. of daysSWorked. ......c.ouii e

2. No. of units worked in case of piece rateworkers.............ocevviiiiiiiiiiiiiiinne.
3. Rate of daily wages/piecerate. ... .....ouuiiiiiii i
4. AMOUNt OF OVETTIME WaAZES. ...\ utintirtietentetetetet et eteeeteteteeeeaeaeaneanss
5. Gross Wages Payable.......o.oiiiiii i e
6. Deduction, 1 ANy . ... ..ciiriii i e

7. Net amount of Wages Paid.........ooevuiiuiiiiii e

Initials of the contractor or his representative
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APPENDIX-X
14/Form-XIV
[See rule 76]
Employment Card
Name and address 0fCONIraCtOT. ... ....iiuieii i
Name and address of establishment under which iscarried........................o.
Name of work and location ofwork.............cooiiii i
Name and address of PrincipalEmployee............coooeiiiiiiiiiiiii e
1. Name of the workman......... ...
2. SI No. in the register of workmanemployed...............ccoooiiiiiiiiiiiiiiiii,
3. Nature ofemployment/designation.............ccoitiiiiiiiiieiiiiiiie e
4. Wage rate (with particulars of unit in case of piecework)...................oooeiinnn.
T T Ve TC o oo P
6. Tenure ofemMplOymMent. .......oouiiuiieit e
T REMATK. ..ot

Signature of Contractor

AAL C-Nil, I-Nil, O-Nil, OW-Nil Page 110
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APPENDIX-XI

FORM OF PERFORMANCE SECURITY (GUARAN,
Bank Guarantee Bond
(On Non-Judicial Stamp Paper of Rs100/-)

[hereinafter called the said contractor(s)] for the work ..............\_.. ... .. . (hereinafter
“the said agreement”) having agreed to production of a irrevocable antee for Rs.
............................. (Rupees ......coovvvvviiiniinnnnnnn y arantee from the

contractor(s) for compliance of his obligations in accorda he terms and conditions in
the said agreement.
We it (Indicate the name 4 T ereinafter referred to as
“theBank”’)herebyundertaketopaytotheChairman,A Al
..................... (Rupees .....coceveveecivenieanenne

2 WE e do hereby undertake topay

Wy demure, merely on a demand
from AALI stating that the amount claime ired to meet the recoveries due or likely to

be due from the said contractor(s). Any sug,

3. We, the said Bank, further unde
notwithstanding any dispute or d
pending before any court or tri
absolute andunequivocal.

p Chairman, AAI any money so demanded
the contractor(s) In any suit or proceeding
ereto, our liability under this present being

The payment so ma
payment there under a
payment.

C pond shall be a valid discharge of our liability for
ontractor(s) shall have no claim against us for making such

4. We i ... icate the name of bank) further agree that theguarantee
herein contained in full force and effect during the period that would be taken for
the performance rreement and that it shall continue to be enforceable till all the
dues of AAI ue of the said agreement have been fully paid and its claims
satisfied or dj Engineer-In-Charge on behalf of AAI certified that the terms
and conditio agreement have been fully and properly carried out by the said
contractor(s) 4 bly discharges thisguarantee.

5. VA ... (indicate the name of the bank) further agree with AAI thatAAI shall

est liberty without our consent and without effecting in any manner our
cunder to vary any of terms and conditions of the said agreement or to extend
hance by the said contractor(s) from time to time or to postpone for any time or
e any of the powers exercisable by AAI against in the said contractor(s) and
d enforce any of the terms and conditions relating to the said agreement and we
elieved from our liability by reason of any such variation, or extensions being
e said contractor(s) or for any forbearance, act of omission on the part of AAI or
bence by the AAI to the said contractor(s) or by any such matter or thing whatsoever
Inder the law relating to securities would, but for this provision, have effect of so
gus.

bbligations
time of per
from time tq
to forebear
shall not
oranted
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AN

6. This guarantee will not be discharged due to the change in the constitution of the Bank or the
contractor(s).

7. Weo (Indicate the name of the bank) lastly undertake no
this guarantee except with the previous consent of AAI inwriting.

8. This guarantee shall bevalidupto ...........ccccvevierieriercienieeeeiens unless exteng
AAIL Notwithstanding anything mentioned above, our liability againsf
restricted to Rs. .................... (Rupees ........ccocvvvvnnnnn only) and
writing is lodged within six months of the date of expiry or the e da
guarantee all our liabilities under this guarantee shall standdis

In presence of
thi ayof
Witness
1.
2.
r and on behalf of(TheBank)
ature

Name&Designation
Au

thorizationNo.
Name&Place
Bank’sSeal

rts Authority of India. For and on behalf of Airports

ould be schedule date of completion + Six months.

AALL C-Nil, I-Nil, O-Nil, OW-Nil Page 112
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APPENDIX-XI-A

Format for Letter of undertaking from the Depositor to Bank
(To be submitted along with Security Deposit / Earnest Money / Performanee-Guarantee to
Airports Authority of India)
(To be submitted in the Letter head of the firm)

The BranchManager,
.................... Bank,
Sub: - My / Our Bank Guarantee bearing No........ dated ....... for amount....... Issued in

favour of Airport Authority of India A/c...............
Sir,

The subject Bank Guarantee is obtained from your bank for the purpose of Security
Deposit / Earnest Money/ Performanee-Guarantee on account of contract awarded / to be
awarded by M/s Airports Authority of India to me / us.

I hereby authorized the Airport Authority of India in whose favour the deposit is made
to close the subject Bank Guarantee before maturity/ on maturity toward adjustment of dues
without any reference /consent /notice from me / our side and the bank is fully discharged by

making the payment to Airport Authority of India.

Signature of the Depositor

Place:

Date:

AAL C-Nil, I-Nil, O-Nil, OW-Nil Page 113
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APPENDIX-XII

LIST OF ACTS AND OMISSONS FOR WHICH FINES CAN BE IMPOSED

In accordance with rule 7(v) of the AAI Contractor's Labour Regulations to be displayed prominently
at the site of work both in English and local Language.

1. Wilful insubordination or disobedience, whether alone or in combination withother.

2. Theft fraud or dishonesty in connection with the contractors beside a business or property of
AAL

3. Taking or giving bribes or any illegalgratifications

4. Habitual lateattendance.

5. Drunkenness lighting, riotous or disorderly or indifferentbehavior

6. Habitualnegligence.

7. Smoking near or around the area where combustible or other materials arelocked

8. Habitual Indiscipline

9. Causing damage to work in the progress or to property of the AAI or of thecontractor.

10. Sleeping onduty.

11. Malingering or slowing downwork.

12. Giving of false information regarding name, age, father's name,etc.

13. Habitual loss of wage cards supplied by theemployer's

14. Unauthorized use of employer's property of manufacturing or making of unauthorized
particles at the workplace

15. Bad workmanship in construction and maintenance by skilled workers which is not approved

by the Department and for which the contractors are compelled to undertakerectifications.

16. Making false complaints and/or misleadingstatements.
17. Engaging on trade within the premises of theestablishments.
18. Any unauthorized divulgence of business affairs of theemployees.
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19. Collection or canvassing for the collection of any money within the premises of an

establishment unless authorized by theemployer.

20. Holding meeting inside the premises without previous sanction of theemployers.
21. Threatening or intimidating any workman or employer during the working hours within the
premises.

AAL C-Nil, I-Nil, O-Nil, OW-Nil Page 115
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Name and address ofcontractor
Name and address of establishment which contractor is carriedon
Name and location ofwork

Name and address of Principal Employer

Form-XVII

Register of Fines

[See Rule 78 (2)(d)]

APPENDIX-XIII

SI. No. | Name of | Father’s/ | Designatio | Actor Date of | Whether Name of person | Wage Amount | Date on | Remarks
workman | Husband’ | nnnature | action for | Offence | workman in whose period of the which
] of which showed presence and imposed | fine
Name employmen | fine cause employee’s wages realized
tt imposed against fine | explanation was | payable
heard
1 2 3 4 5 6 7 8 9 10 11 12
AAL C-Nil, I-Nil, O-Nil, OW-Nil Page 116
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Name and address of contractor
Name and address of establishment under which contract is carried on
Name and location of work

Name and address of Principal Employer

Form-XVII
[See Rule 78 (2) (d)]

Register of Deduction for Damage or Loss

APPENDIX-XIV

SI. Name Father’s | Designation |Particular | Date of | Whether | Name of Amount | No. of | Date of
No. of Husband’ | /nature of  |of damag | workman | person in of install | recovery
workma | s Name employmen [Damages | es or showed whose deductio | ments | First | Last
n tt or Loss loss cause presence nn Instal | Instal | Remark
against employee’s | imposed Iment | Iment
deductio | explanation
nn was heard
1 2 3 4 5 6 7 8 9 10 11 12 13
AAL C-Nil, I-Nil, O-Nil, OW-Nil
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Form-XXII
[See Rule 78 (2) (d)]
Register of Advances

Name and address Of COMIIACIOT. . ..vvvtt ettt ittt et e,

Name and address of establishment under which contract 1S Carried OnN..........ovvriiiiiiiii e,

Name and 10CatION OF WOTK. ... ... vttt e e e e,

Name and address of Principal EMPLOYEr. .. ... e

APPENDIX-XV

SI. Name of Father’s Designation Wage Date and | Purpose for | Number of Date and Date on
No. workman | Husband’s | /nature of period and amount of | which installment by amount of which
Name employmentt |wages advance e | advance which advance | each last
payable paid paid to be repaid installment | install Remark
repaid ment

was
repaid

1 2 3 4 5 6 7 8 9 10 11
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APPENDIX-XVI
Form-XXIII [See Rule 78 (2)(e)]

Register of Overtime

Name and address of contractor

Name and address of establishment under which contract 1S Carried OnN..........uuuuriiiiiii s

Name and 10CaAtION OF WOTK. . .. ... ueitit e e e,

Name and address of Principal EMPIOYer. ........ouiii e e

S. | Name of | Father’s/ Sex | Designation/ | Date on Total overtime | Normal Overtime | Overtim | Rate on which | Remarks
N | workma | Husbands nature of which worked at rate of rate of e overtime paid
o |n Name employement | overtime project in case | wages wages earning
worked of piece rate
1 2 3 4 5 6 7 8 9 10 11 12

AAL

C-Nil, I-Nil, O-Nil, OW-Nil
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APPENDIX-XVII
NOTICE FOR APPOINTMENT OF
ARBITRATOR
[Refer Clause 25]

Dear Sir,
In terms of clause 25 of the agreement, particular of which are given below, I/we hereby give
notice to you to appoint an arbitrator for settlement of disputes mentioned below:

Name ofapplicant

Whether applicant is Individual/Prop. Firm /Partnership Firm/Ltd.Co.
Full address of theapplicant.

Name of the work and contract number in which arbitratorsought.
Name of the office which entered intocontract.

Contract amount in thework.

Date ofcontract.

Date of initiation ofwork.

9. Stipulated date of completion ofwork.

10. Actual date of completion of work (ifcompleted).

11. Total number of claimmade.

12. Total amountclaimed.

13. Date of intimation of final bill (if work iscompleted).

14. Date of payment of final bill (if work iscompleted).

15. Amount of final bill (if work iscompleted).

16. Date of request made to ED fordecision.

17. Date of receipt of ED’sdecision.

18. Date ofappeal.

19. Date of receipt of decision on ourappeal.

NN AW DD

Specimen signature of the applicant
(Only the person/authority who
Signed the contract should sign)

I/We certify that the information given above is true to the best of my/our knowledge. I/'We enclose
following documents.

1. Statement of claims with amount ofclaims.
2.
3.
4
Yoursfaithfully

(Signature)

Copy to:
1. TheEngineer-in-charge ...........ccccc.....
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AAL

APPENDIX -XVIII

INTEGRITY PACT

The integrity pact shall be signed by both the parties in the following format

“This Pact made this ........ day of ...... between Airports Authority of llldia, a body
corporate constituted by the Central Government under the Airports
India Act,1994 and having its Corporate Office at Rajiv Gandhi Bhawa
and offices at ............. in India, hereinafter called the Authority (wh1
unless excluded by or is repugnant to the context, be deemed to inclyg
or Member, Executive Directors, Airport Directors, officers or any

the onepart

AND

...... represented by ......... of the the
“Bidder/Contractor “(which shall unles t to the
context be deemed to include s of the

Bidder/Contractor)
WHEREAS the Authority i
procedures, tender/ contractfor. ... 2 ....... .

functions on business prmmple i iflall relevant laws and
regulatlons j padl¥cquity, fairness and

bt th® aforesaid objectives/goals, the
tloped by the renowned international
International” (T I ) headquartered in
ppoint an Independent External Monitor
r process and the execution of the contract for
ioned above.

‘ r is submitting a tender to the Authority for
.............. e setotheNIT(NoticelnvitingTender)dated.........

i ling the contract for execution of ...... NOW, therefore, To avoid all
jlon by following a system that is fair, transparent and free from any

corruption on public procurement, and Enabling Authority to abstain from bribing or
indulging in any corrupt practice in order to secure the contract by providing
assurance to them that their competitors will also abstain from bribing and other
corrupt practices and the Authority will commit to prevent corruption, in any form, by
its officials by following transparent procedures. The parties hereto hereby agree to
enter into this Integrity Pact and agree asfollows:
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1.1

12

13

14

21

22

AAL

Commitments of theAuthority;

The Authority undertakes that no official of the Authority, connected directly or
indirectly with the contract, will demand, take a promise for or accept, directly or
through intermediaries, any bribe, consideration, gift, reward, favour or any
material or immaterial benefit or any other advantage from the BIDDER, either
for themselves or for any person, organization or third party rel
contract in exchange for an advantage in the bidding process, bid
contracting or implementation process related to thecontract.

attempted or completed breaches of the abl s any
substantial suspicion of such abreach.

In case any such preceding
by the BIDDER to the Aut
prima facie found to be
proceedings, or any other a

contract would not

age in order to secure the contract or in
icular commit itself to the following.

vation or third party related to the contract in exchange for any
the bidding, evaluation, contracting and implementation of the

to give, directly or indirectly any bribe, gift, consideration, reward, favour, any
material or immaterial benefit or other advantage, commission, fees, brokerage or
inducement to any official of the Authority or otherwise in procuring the Contract
or forbearing to do or having done any act in relation to the obtaining or
executionofthecontractoranyothercontractwiththe Authorityforshowingor
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23

24

25

26

27

28

29

210

211

AAL

Forbearing to show favour or disfavour to any person in relation to the contract or
any other contract with the Authority.

The Bidder / Contactor has not entered and will not enter with other bidders into
any undisclosed agreement or understanding, whether formal or informal. This
applies in particular to prices, specification, certifications, subsidiary contracts,
submission or non-submission of bids or any actions to restrict competitiveness or
to introduce cartelization in the biddingprocess.

The Bidder/Contractor shall, when presenting his bid, disclose the n
address of agents and representatives and Indian BIDDERs shall discld
foreign principals or associates.

The Bidder/Contactor shall when presenting his bid disclose any
payments he has made or, is committed to or intends to make to agey PT'S OF
any other intermediary, in connection with thisbid/contract.

The Bidder/Contractor further confirms and d
BIDDER is the original manufacturer/inte
sponsored export entity of the stores and has no
or company whether Indian or foreign to inte
recommend to the Authority
unofficially to the award of the
paid, promised or intended to
respect of any such intercession

The Bidder/Contractor, either

g

other parties interested in the
d progress of the bidding process,

bass on to others, any information provided by the Authority as
ness relationship, regarding plans, technical proposals and
including information contained in any electronic data carrier.
ontractor also under takes to exercise due and adequate care lest

The Bidder/Contractor will inform to the Independent ExternalMonitor.

1) If he receives demand for an illegal/unduepayment/benefit.
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212

213

214

215

216

3.1

32

33

3.4.

AAL

ii)  If he comes to know of any unethical or illegalpayment/benefit.
i)  If he makes any payment to any Authority’sassociate(s)

The Bidder/Contactor commits to refrain from giving any complaint directly or
through any other manner without supporting it with full and verifiablefacts.

The Bidder/Contactor shall not instigate or cause to instigate any third person to
commit any of the actions mentionedabove.

If the Bidder/Contractor or any employee of the Bidder/Contractor or any
acting on behalf of the Bidder/ Contractor, either directly or indirectl

relative of any of the officers of the Authority, or alternatively, if any relatjie of
an officer of the Authority has financial interest/stake in the Bidder’s/Contragiibr’s
of

tender. The term ‘relative’ for this purpose would be as defined in Sy
the Companies Act1956.

The Bidder/Contractor shall not lend to or borro
any monetary dealings or transactions, directly or
of theAuthority.

That if the Bidder/ Contractor,
contract or during execution of t
in violation of section 2 or in a
credibility as Bidder/Contractor
disqualify him from the tender
reason and to debar the BIDDER

Integrity Pact, with any other
practices envisaged hereunder
any Government Department in

The Bid if Pmakes incorrect statement on this subject,
he can i nder process or the contract, if already awarded,
can be t on and he may be considered for debarment for

That the tractor undertakes to get this Pact signed by the subcontractor
(s) and @ @) Whose value of the work contribution exceeds Rs 0.5 Cr.
(Rupees 1 t five Cr.) and to submit the same to the Authority along-with
the tende ment/ contract before contractsigning.

That sub-contractor(s)/ associate(s) engaged by the Contractor, with the approval

of the Authority after signing of the contract, and whose value of the work
contributionexceedsRs0.5Cr.(RupeesZeropointfiveCr.)willberequiredto
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3.5

3.6

5.1

AALL

sign this Pact by the Contractor, and the same will be submitted to the Authority
before doing/ performing any act/ function by such subcontractor(s) / associate(s)
in relation to the contract/ work.

That the Authority will disqualify from the tender process all Bidder(s) who don’t
sign this Pact or violate its provisions or fails to get this Pact signed in terms of
policy ofauthority

That if the Contractor(s) does/ do not sign this Pact or violate its provisions or
fails to get this Pact signed in terms of policy of authority. Authority }gill
terminate the contract and initiate appropriate action against suchContractor(s

Earnest Money, Security Deposit, Bank Guarantee, Draft, Pay order or
other mode and its validity i/c Warranty Period, Performa
Guarantee/Bond.

While submitting bid, the BIDDER shall deposit an EMD/SD/BG/DRA
ORDER ETC I'C WARRANTY PERIOD, PG/BONDy4 VALIDITY etc.,

from futureContacts.

Any breach of the aforesaid provisi
it or acting on its behalf (whether w
shall entitle the Authority to take
whereverrequired:

1) Esigning any
owever, the
i1) signed, without giving any
111) debdfred the Bidder from the tender
tion 2 or 3 or 4, the Authority is entitled

d/bidsecurity.
1v) paid by the Authority, and in case of an Indian

creon at 2% higher than the prevailing Prime
State Bank of India, while in case of a BIDDER from a
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5.2

53

AALL

v)  To en-cash the advance bank guarantee and performance bond/warranty
bond, if furnished by the BIDDER, in order to recover the payments,
already made by the BUYER, along withinterest.

vi)  To cancel all or any other Contracts with the BIDDER. The BIDDER shall
be liable to pay compensation for any loss or damage to the Authority
resulting from such cancellation/rescission and the Authority shall be

entitled to deduct the amount so payable from the money(s) due to the
BIDDER.

vil) To debar the BIDDER from participating in future bidding processes for
minimum period of three years, which may be further extended at t
discretion of theAuthority.

viii) To recover all sums paid in violation of this Pact by BIDDER(s) to an
middleman or agent or broker with a view to securing thecontract.

ix)  In case where irrevocable Letters of Credit have been received in resj
any contract signed by the Authority with the BIDPER, the same s
beopened.

x)  Forfeiture of Performance Bond in case of a de
forfeit the same without assigning any reason f
violation of thisPact.

xi)  That if the Authority have termi
or if the Authority is entitled to
or 4, the Authority shall be e
contractor damages equivalent t amount

hever is

xi)) That | S y the said amount
tion that if the
) the satisfaction of the
I the bidder from the tender

(1) to (xii) o also on the Commission by the BIDDER or any one
on its behalf (whether with or without the knowledge of
the BIDDER) i 4 ence as defined in Chapter IX of the Indian Penal code,
1860 or Prevd

prevention ofce
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5.5

5.6

7.1.

7.2

7.3.

7.4

7.5.

AAL

That if the Bidder/Contractor applies to the Authority for premature revocation of
the debarment and proves to the satisfaction of the Authority that he has installed
a suitable and effective corruption prevention system and also restored/recouped
the damage, if any, caused by him, the Authority may, if thinks fit, revoke the
debarment prematurely considering the facts and circumstances of the case, and
the documents/evidence adduced by the Bidder/Contractor for first timedefault.

That a transgression is considered to have occurred if the Authority is fully
satisfied with the available documents and evidence submitted along with
Independent External Monitor’s recommendations/suggestions that no reasonable
doubt is possible in thematter.

The decision of the Authority to the effect that a breach of the provisions of this
Pact has been committed by the BIDDER shall be final and conclusive on the
BIDDER. However, the BIDDER can approach the Independent External
Monitor(s) appointed for the purpose of thisPact.

Allegations against Bidders/Contractors/ Sub-Contractors/Associates:

That if the Authority receives any information of conduct
or Sub- Contractor or of an employee or a representativ
Bidder, Contractor or Sub- Contractor which constitut

Independent ExternalMonitor(s),

That the Authority has appointed comp
Monitor(s) for thisPact.

The task of the
and to what extg

That the Bidd¢ 5 . Monitor(s) has the right to access
without restric j ' entation of the Authority including that
provided by th e Bidder/Contractor will also grant the
Monitor, upon onstration of a valid interest, unrestricted and
unconditional ad project documentation including minutes of meeting.
The same is app
obligation to tre: ormation and documents of the Authority and Bidder/
Contractor / Sub actors/ Associates withconfidentiality.

That as soon as t onitor notices, or believes to notice, a violation of this Pact,

hewillsoinformthemanagementofthe Authorityandrequestthemanagement
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7.6

7.7

7.8

7.9

10.

10.1

10.2

AALL

to discontinue or heal the violation, or to take other relevant action. The
Monitor(s) can in this regard submit his recommendations/ suggestions. Beyond
this, the Monitor(s) has no right to demand from the parties that they act in a
specific manner, refrain from action or tolerate action.

That the Authority will provide to the Monitor(s) sufficient information about all
meetings among the parties related to the project provided such meetings could
have an impact on the contractual relations between the Authority and the
Contractor / Bidder. The parties offer to the Monitor(s) the option togllarticipate in
suchmeetings.

That the Monitor(s) will submit a written report to the Chairperson the Board
of the Authority within 2 weeks from the date of reference or inti
by the Authority and, should the occasion arise, submit proposa gal@l correcting

problematicsituations.

Board a
Laws of

That if the Monitor(s) has reported to jthe Chalrperson
substantiated suspicion of an offence und
India and the Chairperson has not, within r
proceed against such offence or reported
Monitor may also transmit this informati

s Pact or payment of
d to examine all the

provisions under Indian Law. The place of
is the Corporate Headquarter /the Regional

representatives.
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11.

11.1

11.2.

11.3

12.

13.

AALL

Pact duration(Validity)

That this Pact comes into force when both the parties have signed it. It expires for
the Contractor 12 months after the final payment under the respective contract,
and for all other Bidders 3 months after the contract isawarded.

That if any claim is made / lodged during this period, the same sijll be binding
and continue to be valid despite the lapse of this Pact as specified jierein before,
unless it is discharged/determined by Chairman of theAuthority.

Bidders are also advised to have a compan ecting the
P for the

The parties on

hereby
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APPENDIX-XIX

(To be filled byContractor)
(CLAUSE-47)

Ratio of direct payment tothe
specialized:....% of the net payment to be made to Specialized agency in cas positecontract agency

Sl. | Sub-head Nature of work

‘ﬂ pf the net payment to be
ade to Specialized agency

1 Sub-head I

If % isWIot filled in by the contractor against one or more subhead in this schedule, then 75% of the
net payment admissible as per AAI for the subhead under consideration shall be paid directly to
specialized agency in case of compositecontract.
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APPENDIX-XX

INDENTURE FOR SECURED ADVANCES

(Reference CLAUSE-10 B)
(For use in cases in which the contract is for finished work and the contractor has entered into an
agreement for the execution of a certain specified quantity of work in a given time)

THIS INDENTURE made the.... ..... ... ... .. .... day of .. ... i h 20.. ..... BETWEEN
(hereinafter called the Contractor which expression shall where the context so admits or implies be
deemed to include his executors administrators and assigns) of the one part and the CHAIRMAN, AAI
(hereinafter called the AAI which expression shall where the context so admits or implies be deemed
to include his successors in office and assigns) of the other part.

WHEREAS by an agreement dated ..........c... ccooeee e (hereinafter called the said agreement) the
Contractor has agreed AND WHEREAS the Contractor has applied to the AAI that he may be allowed
advances on the security of materials absolutely belonging to him and brought by him to the site of the
works the subject of the said agreement for use in the construction of such of the works as he has
undertaken to execute at rates fixed for the finished work (inclusive of the cost of materials and labour
and other charges) AND WHEREAS the AAI has agreed to advance to the Contractor the sum of
Rupees ... cooovieeet e on the security of materials the quantities and other particulars
of which are detailed in Accounts of Secured Advances attached to the Running Account Bill for the
said works signed by the Contractor on ..... ....cccccceet veves eveienienennens and the AAI has reserved to
himself the option of making any further advance or advances on the security of other materials
brought by the Contractor to the site of the said works. Now THIS INDENTURE WITNESSETH that
in pursuance of the said agreement and in consideration of the sum of Rupees ..........cc.. vocveeres veees on
on or before the execution of these presents paid to the Contractor by the AAI (the receipt whereof the

Contractor doth hereby acknowledge) and of such further advances (if any) as may be made to him as

aforesaid the Contractor doth hereby covenant and agree with the AAI and declare as follows: -

(1)That the said sum of RUPEES .. ...oooveer ves e es et e e so advanced by the AAI to the
Contractor as aforesaid and all or any further sum or sums advanced as aforesaid shall be employed
by the Contractor in or towards expediting the execution of the said works and for no other purpose
whatsoever.

(2)That the materials detailed in the said Account of Secured Advances which have been offered to and
accepted by the AAI as security are absolutely the Contractor's own property and free from
encumbrances of any kind and the contractor will not make any application for or receive a further
advance on the security of materials which are not absolutely his own property and free from
encumbrances of any kind and the Contractor indemnifies the AAI against all claims to any
materials in respect of which an advance has been made to him as aforesaid.

(3)That the materials detailed in the said Account of Secured Advances and all other materials on the
security of which any further advance or advances may hereafter be made as aforesaid (hereinafter
called the said materials) shall be used by the Contractor solely in the execution of the said works in
accordance with the directions of the Engineer-in-Charge of the project (hereinafter called the
Engineer-in-Charge) and in the term of the said agreement.
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(4)That the Contractor shall make at his own cost all necessary and adequate arrangements for the
proper watch, safe custody and protection against all risks of the said materials and that until used in
construction as aforesaid the said materials shall remain at the site of the said works in the
Contractor's custody and on his own responsibility and shall at all times be open to inspection by the
Engineer-in-Charge or any officer authorised byhim. In the event of the said materials or any part
thereof being stolen, destroyed or damaged or becoming deteriorated in a greater degree than is due
to reasonable use and wear thereof the Contractor will forthwith replace the same with other
materials of like quality or repair and make good the same as required by the Engineer-in-Charge.

(5)That the said materials shall not on any account be removed from the site of the said works except
with the written permission of the Engineer-in-Charge or an officer authorised by him on that
behalf.

(6) That the advances shall be repayable in full when or before the Contractor receives payment
from the AAI of the price payable to him for the said works under the terms and provisions of
the said agreement. Provided that if any intermediate payments are made to the Contractor on
account of work done than on the occasion of each such payment the AAI will be at liberty to
make a recovery from the Contractor's bill for such payment by deducting there from the value
of the said materials then actually used in the construction and in respect of which recovery has
not been made previously, the value for this purpose being determined in respect of each
description of materials at the rates at which the amounts of the advances made under these
presents were calculated.

(7) That if the Contractor shall at any time make any default in the performance or observance in
any respect of any of the terms and provisions of the said agreement or of these presents the
total amount of the advance or advances that may still be owing to the AAI shall immediately
on the happening of such default be repayable by the Contractor to the President together with
interest thereon at twelve per cent per annum from the date or respective dates of such advance
or advances to the date of repayment and with all costs charges, damages and expenses incurred
by the President in or for the recovery thereof or the enforcement of this security or otherwise
by reason of the defaultof the Contractor and the Contractor hereby covenants and agrees with
the President torepay and pay the same respectively to him accordingly.

(8) That the Contractor hereby charges all the said materials with the repayment to the President of the
said sum of RUpees .. ..... coccever cevvieieieeeies e and any further sum or sums advanced as
aforesaid and all costs charges, damages and expenses payable under these presents PROVIDED
ALWAYS and it is hereby agreed and declared that notwithstanding anything in the said agreement
and without prejudice to the powers contained therein if and whenever the covenant for payment and
repayment herein before contained shall become enforceable and the money owing shall not be paid in

accordance therewith the AAI may at any time thereafter adopt all or any of the following courses as
he may deem best :-

(a) Size and utilize the said materials or any part thereof in the completion of the said works on behalf
of the Contractor in accordance with the provisions in that behalf contained in the said agreement
debiting the Contractor with the actual cost of effecting such completion and the amount due in
respect of advances under these presents and crediting the Contractor with the value of work done
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as if he had carried it out in accordance with the said agreement and at the rates theréby ﬁrovided.
If the balance is against the Contractor, he is to pay same to the MI on demand.

(b). Remove and sell by public auction the seized materials or any part thereof and out of the
moneys arising from the sale retain all the sums aforesaid repayable or payable to the MI under
these presents and pay over the surplus (if any) to the Contractor. Deduct all or any part of the
moneys owing out of the security deposit or any sum due to the Contractor under the said
agreement.

(9) That except in the event of such default on the part of the Contractor as aforesaid interest on the
said advance shall not be payable.

(10)That in the event of any conflict between the provisions of these presents and the said agreement
the provisions of these presents shall prevail and in the event of any dispute or difference arising over
the construction or effect of these presents the settlement of which has not been herein before expressly

provided for the same shall be finally resolved as per provisions of clause 25 of the contract.

In witness whereof the said ........... .. ........... and ..oooeeeeieeies e by the order and under the
direction of the MI have hereunto set their respective hands the day and year first above written.

Signature .......ccceeveerneennne .

Witness Name ..... ... .. oo covieiiiiiicieenis e .
Address ..o vt e .

Signed by .. coovevviiiiieee e .

by the order and direction of the MI in the presence of
Signature .......cccoeeeveeeennes .. .

WINESS NAME .evvviiis ot et et e eeeeeee e eeeeeeeeeeaees .

AdAress ....eeeen e, .
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SCHEDULES

SCHEDULE A’

All rates shall be quoted in the format provided and no other format is acceptable. The price bid has been
given as a standard BOQ format at page no.BOQ-1 with the tender document, then the same is to be
downloaded and to be filled by all the bidders. Bidders are required to download the BOQ file, open it
and complete the white colored (unprotected) cells with their respective financial quotes and other details
(such as name of the bidder). No other cells should be changed. Once the details have been completed, the
bidder should save it and submit it online, without changing the File name. if the BOQ file is found to be

modified by the bidder, the bid will be rejected and EMD shall be forfeited.

SCHEDULE "B’

Schedule of materials to be issued to the contractor.

SI. No. Description of Item Quantity Rates in figures & Place of Issue
words at which the
material will be
charged to the
contractor
1 2 3 4 5
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SCHEDULE "C’
Tools and plants to be hired to the contractor.
SL.No. Description Hire charges per day Place of Issue
1 2 3 4
SCHEDULE "D’
Extra schedule for specific requirements/ documents for the work, if any. -NOT APPLICABLE-

SCHEDULE "E’

Reference to General Condition of contract

Name of work: “Annual Maintenance and Repair contract (Civil work) at Tuticorin Airport

for the yea

r 2025-26. SH: Terminal Building, ATC tower, Fire station, Runway,

Taxiway, Apron including other ancillary buildings, compound wall etc. in
Operational Area.”

Estimated cost of work
i.  Earnest Money
11 Performance Guarantee:

iii - Security deposit:
AA.L

Rs.30.00 Lakhs (Excluding GST)
Rs. 90,000/-
Not Applicable

10% of contract value.
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SCHEDULE 'F°

GENERAL RULES & DIRECTION

Officer inviting tender

SM (Engg-Civil), AAIL Tuticorin Airport

Maximum percentage for quantity of items of | See Below

determined in accordance with Clauses 12.2&

work to be executed beyond which rates are to be N OT A P P L I C A B L E

12.3
Definitions:
2(iv) Office inviting tender : O/o SM(Engg-Civil),AAl, Tuticorin Airport
2(v) Engineer-in-Charge : SM (Engg-Civil),AAI, Tuticorin Airport
2(viii) Accepting Authority : As per DOP
2(x) Percentage on cost materials &
Labour to cover all overheads & 15%
Profit
2(xi) Standard schedule of rates CPWD DSR-2023 with up to date correction slips as on
last date of submission of tenders & market rates.
2(xii) Department AAI Engg-Civil, Tuticorin Airport.
Clause 1
(1) Time allowed for submission of
Performance Guarantee from the date of As per tender conditions
issue of letter of acceptance
(i1) Maximum allowable period of extension As per tender conditions
Clause 2
Authority for fixing compensation under As per DOP
Clause 2 and granting EOT under Clause
5
Clause 2A

| Whether Clause 2A shall be applicable | No

AAL
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Clause 5

Number of days from the date of issue of
letter of acceptance for reckoning date of [10 Days of issue of Work order
start

Mile Stone(s) as per table given below:

SI.No. | Description of Milestones (Physical) Time allowed | Amount

milestone

to be

in days (from | withheld in caseof
date of start) | non achievement of

AS PER CLA%F @ slc@l‘t\l@f Q

Time allowed for execution of work. : 12 (Twelve) Months
Authority to decide:

i.  Extension of time : As per DOP.
ii.  Re-scheduling of milestone : Engineer In Charge
iii.  Shifting of date of start in case of

delay in handing overofsite............ : Engineer InCharge

Clause 6, 6A
Clause applicable — (6 or 6A) : 6A

Clause 7

Gross work to be done together with net
payment/adjustment of advances for| 2.50 Lakhs
materialcollected, if any since the last such payment|
for being eligible to interim payment.

Clause 10A
Testing equipment to be provided by the contractor at site lab:

As per Special Conditions of Contract

Clause 10 B(II)
Whether Clause 10B(II) shall be ¥es/No
applicable
Interest on mobilization advance IAs per GCC pg.no.36
Clausel0C: Applicable

Component of labour expressed as percent of value of work: 20%
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Clause 10 CA

Materials covered under this Nearest Material (other than | Base price and its corresponding
clause cement®, reinforcement | period of all the materials
bars,structural steel & | covered under clause 10CA

Bitumen) for which All India
Wholesale Price index is to be

followed
1. Cement (OPC/ PPC) - for cement and
steel to Dbe
as issued under
ority of DG (Works). CPWD
2. Reinforcement steel bars or concerned Zonal Chief
(TMT) Engineer, CPWD as on last date
3. Structural Steel - of receipt of tender. In case base
4. Bitumen price for cement, reinforcement

steel and Bitumen as to be issued
- by CPWD is not available
concerned ED (Engg)
empowered to determinethe
same.

*Note:

. Includes cement component used in RMC brought at site from outside approved RMC plants, ifany.

Clause 10 CC: Not Applicable

Clause 10CC to be applicable in contracts with 18gVion d
stipulated period of co ’ ecdi
period shown in next ¢ é I

A. For Construction period

S. No | Relevant component of material/ labour for price escalation e against total value of work

1 Cement component

2 Labour component

3 Civil Component of other Construction
4 E&M (Electrical and Mechanical ¢

component of Construction Mater

5 POL (Diesel) compg
Reinforcement
(incluga

7 Bitu

100%

% of componen Pec decided by NIT approving authority for particular tender.
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B. For operation & Maintenance period

Sl. | Relevant component of material/ labour for price escalation Percentage against total value of work
No

Labour component

Clausell

Specification to be followed for execution of work |a) “CPWD Specification 2019, Vol. I to II with
upto date correction slips, MORTH or other
specification asapplicable.

b) Technical specification.

¢) Manufacturer’sSpecification.

Clausel2

12.2 | Deviation limit beyond whichclauses
& 122 & 12.3 shallapply forbuildings.15% A Pc L

12.3 | pavements and all other wor -
foundation level ' - '

12.5 Deviation li

. d ed Percent)

Overall [

30% (Thirty Percent)

if any.
Clausel6

Competent  Authority for deciding DGM (Engg-C)

reduced rates (As per AAI delegation of powers)
Clausel8

Mandatory machinery tools & plants to be deployed by the contractor at site:

As per Details Given in Special Conditions of Contract.

Clause 25

Place of Arbitration: Chennai
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Clause 36(1)
Requirement of Technical Representative(s) and recovery rate
SL Minimum Discipline Designation Rate at which recovery
No. | Qualification of (Principal o shall be made from the
Technical. Technicgl § % _og contractor in the event of
Representative representative) g 5 £ | not fulfilling provision of
é LE% = | clause 36
Figures Words
Rs.
1 Diploma Engineer | Civil Site Engineer 03 Years | 01 | Rs34000/- | Rupees Thirty
per month | Four Thousand
only
2
3
a. Assistant Engineers retired from Government services that are holding Diploma will be treated at

par with Graduate Engineers.

b. Diploma holder with minimum 10 year relevant experience with a reputed construction company
can be treated at par with Graduate Engineer for the purpose of such deployment subject to the
condition that such diploma holder should not exceed 50% of requirement of degreeengineers

Clause 37

License Fee for unpaved land : Refer clause 37, GCC

Integrity Pact applicable : Not Applicable

Clause 42

(1) | Schedule/statement for determining theoretical | DSR 2023 printed by C.P.W.D with up-
quantity of cement & bitumen on the basis of Delhi | to-date correction slips till last date of
Schedule of Rates submission of tender, technical

specifications & BOQ.

(i1) | Variations permissible on theoretical quantities

a. | Cement for works with estimated cost put to 3% plus/minus
tender not more than Rs.5lakhs.

For works with estimated cost put to tender more 2% plus/minus
than Rs.5lakhs

b. | Steel Reinforcement and structural steel section for 2% plus/minus
each diameter, section and category

c. | Bitumen 2.5% plus only & NIL on minus side

d. | All other materials As per the directions of Engineer Incharge.
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AN

RECOVERY RATES FOR QUANITITES BEYOND PERMISSIBLE VARIATION

SL Description of items Rates in figures and words at which recovery shall be
No. made from the contractor
Excess beyond permissible | Less use beyond the
variation permissible variation*
1. Cement
2. Steel reinforcement
3. Structural Sections
4. Bitumen issued free
5. Bitumen issued at
stipulated fixed price
* Provided work is considered technically sound. Otherwise work has to be re-executed as per
direction ofEngineer-in-charge
Clause 48

Escrow Account:

AAL

Not applicable.
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Annexure to clause 34 (x)
Annexure to clause 34 (x) showing quantities of materials for areas of surfacing to be considered for
working out minimum period for which hire charges of road roller are to be recovered.

SL.No. | Material of surfacing Quantity or areas
1. Consolidation of earth subgrade 1860 Sq.m
2. Consolidation of stones soling 15 cm to 22.5 cm thick 170 Cu.m
3. Consolidation of brick soling 10 cm to 20 cm thick 230 Cu.m
4. Consolidation of wearing coat of stone ballast 7.5 cm to 11.5 cm thick | 30 Cu.m
5. Consolidation of wearing coat of brick ballast 10 cm thick 60 Cu.m
6. Spreading and consolidation of red bajri 6mm 1860 Sq.m
7. Painting one coat using stone aggregate 12.5mm nominal size

(a) @ 1.65 m3 per 100 m2 and paving bitumen A-90 or S-90@?2.25

Kg per m2or

(b) @ 1.50 m3 per 100 m2 and bitumen emulsion or Road tar @2.25 930 Sq.m.

Kg per m2
8. Painting two coats using

(a) For first coat, stone aggregate 12.5 mm nominal size

(1) @ 1.50 m3 per 100 m2 and paving bitumen A-90 or S-90@2 Kg

per m2or
(i) @ 1.35 m3 per 100 m2 and bitumen emulsion @2 Kg per m2 600
Sq.m. or

(ii1) @ 1.25 m3 per 100 m2 with roadtar @2.25 Kg per m2 600 Sq.m.

(b) For 2nd Coat, stone aggregate 10 mm nominal size 0.9 Cu.m. per

100Sq.m with

(1) 1kg of paving bitumen A-90 or S-90 or bitumen emulsion per Sq.m.

or

(i1) 1.25 Kg. of road tar, per Sq.m. 600 Sq.m. 600Sq.m.
9. Re-painting with stone aggregate 10 mm nominal size 0.9 Cu.m. per

100 Sq.m. with

(1) 1kg of paving bitumen A-90 or S-90 per Sq.m. ;k or

(i1)1.25 kg of bitumen emulsion per Sq.m. 1670 Sq.m. 1670 Sq.m.
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10. 2 cm premix carpet surfacing using 2.4 m3 of stone aggregate 10 mm | 930 Sq.m
nominal size per 100 m2 and binder including tack coat, the binder being
hot cut back bitumen or bitumen emulsion in specified

quantities.

11. 2.5 cm premix carpet surfacing using 3 m3 of stone aggregate 10 mm | 930 Sq.m
nominal size per 100 m2and binder including tack coat, the binder being
hot cut back bitumen or bitumen emulsion in specified

Quantities.

12. 4 cm thick bitumen concrete surfacing using stone aggregate 3.8 Cu.m. | 460 Sq.m.
(60%20mm nominal size and 40% 12.5 mm nominal size) per 100m2 and
coarse sand 1.9 Cu.m. per 100m2 and hot cut back bitumen overa

tack coat of hot cut back bitumen.

13. 5 cm thick bitumen concrete surfacing using stone aggregate 4.8 Cu.m. | 370 Sq.m.
(60%25 mm nominal size and 40% 20 mm nominal size) per 100m2 and
coarse sand 2.4 Cu.m. per 100m2 and hot cut back bitumen overa

tack coat of hot cut back bitumen.

14. 6 cm thick bitumen concrete surfacing using stone aggregate 5.8 Cu.m. | 280 Sq.m.
(60%40 mm nominal size and 40% 25 mm nominal size) per 100m2 and
coarse sand 2.9 Cu.m. per 100m2 and hot cut back bitumen overa

tack coat of hot cut back bitumen.

15. 7.5 cm thick bitumen concrete surfacing using stone aggregate 7.3 Cu.m. | 230 Sq.m.
(60%50 mm nominal size and 40% 40 mm nominal size) per 100m2 and
coarse sand 3.65 Cu.m. per 100m2 and hot cut back

bitumen over a tack coat of hot cut back bitumen.

16. 2.5 cm bitumastic sheet using stone aggregate 1.65 Cu.m. (60% 12.5 mm | 750 Sq.m.
nominal size 40% 10 mm nominal size) per 100 Sq.m. and coarse sand
1.65 Cu.m. per 100 Sq.m. and hot cut back bitumen over a tack

coat of hot cut back bitumen.

17. 4 cm bitumastic sheet, using stone aggregate 2.6 Cu.m. (60% 12.5 mm | 560 Sq.m.
nominal size, 40% 10 mm nominal size) per 100 Sq.m. and coarse
sand2.5Cu.m.per1 00Sq.m.andhotcutbackbitumenoveratack

coat of hot cut back bitumen.

18. Laying full grouted surface using stone aggregate 40 mm nominalsize 460 Sq.m.
6.10 Cu.m. per 100 Sq.m. with binder, binding with 20 mm to 12.5 mm
nominal size stone grit. 1.83 Cu.m. per 100 Sq.m. and seal coatof
binder and stone grit 10 mm nominal size, 1.07Cu.m. per 100 Sq.m., the
binder being hot bitumen or tar as specified.

19. Laying full grouted surface using stone aggregate 50 mm nominalsize 370 Sq.m.
9.14 Cu.m. per 100 Sq.m. with binder, binding with stone grit 20 mm
to12.5mmnominalsize1.83Cu.m.per100Sq.m.andsealcoatof

binder and stone grit 10 mm nominal size, 1.07Cu.m. per 100 Sq.m., the
binder being hot bitumen or tar,

20. 4cm. thick premix macadum surfacing using stone aggregate 25 mm | 560 Sq.m.
nominal size 4.57 Cu.m. per 100 Sq.m. and hot bitumen binding with
stone aggregate 12.5 mm nominal size 1.52 Cu.m. per 100 Sq.m. and

seal coat of hot bitumen and stone aggregate 10 mm nominal size 1.07
Cu.m. per 100 Sq.m.

21. Scm. thick premix macadum surfacing using stone aggregate 25mm | 460 Sq.m.
nominal size 6.10Cu.m. per 100 Sq.m. and hot bitumen binding with stone
aggregate 12.5 mm nominal size 1.52Cu.m. per 100 Sq.m. and seal coat of
hot bitumen and stone aggregate 10mm nominal size 1.07Cu.m. per Sq.m.

AAL C-Nil, I-Nil, O-Nil, OW-Nil Page 144




1.2

1.3

2.1

2.2

2.3

2.4

2.5

SPECIAL CONDITIONS
GENERAL

Special conditions of Contract shall be read in conjunction with General Conditions
of Contract, Technical Specifications, Drawings and any other documents forming
part of this contract wherever the context so requires.

Notwithstanding the sub-division of the documents into these separate sections and
volume every part of each shall be deemed to be supplementary to and
complementary of every other part and shall be read with and into the CONTRACT
so far as it may be practicable to do so.

Where any portion of the General Condition of Contract is repugnant to or at
variance with any provisions of the Special Conditions of Contract, unless a
different intention appears, the provisions of the Special Conditions of Contract
shall be deemed to over-ride the provisions of the General Conditions of Contract
and shall to the extent of such repugnancy, or variations, prevail.

COMPLETION SCHEDULE

The works shall be executed strictly as per time schedule mentioned in NIT.
Contractor shall have to plan his construction program and activities so as to
complete the work in the stipulated period. The period of completion given includes
the time required for mobilization as well as testing, rectifications, if any, re-
testing and completion in all respects to the entire satisfaction of Engineer-in-
Charge.

Contractor is expected to mobilize and employ sufficient resources as indicated in
the agreed Programme to achieve the progress within the broad frame work of
accepted methods of working and safety. In time and progress chart, deployment of
machineries, equipment’s, apparatus and instruments are to be treated as one of the
sections of the work.

No additional payment shall be made to the contractor for any multiple shift work
or other incentive methods contemplated by him in his work schedule even though
the time schedule is approved by the Engineer-in-Charge.

During the currency of the work the contractor is expected to adhere to the time
schedule on mile stone and total completion and this adherence will be a part of
Contractor's performance under the contract.

The Engineers-in-Charge can hold the payment till such time; the contractor does
not submit CPM/Milestone Chart/Construction Equipment Program etc. The
Contractor will be fully responsible to submit Milestone Chart in consultation with
Engineer-in-Charge to complete the work within stipulated time.
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3.2

4.1

5.1

6.1

6.2

7.1

7.2

7.3

DRAWINGS AND DOCUMENTS

The drawings accompanying the tender document are of indicative nature and
issued for tendering purpose with the purpose to enable the tenderer to make an
offer in line with the requirements of the AAL

However, no extra claim whatsoever, shall be entertained for variation in the
"approved for construction” and “tender drawings" regarding any changes. The
execution of work shall be as per approved drawings and detailed specifications.

BILL OF QUANTITIES

The bill of quantities shall be read in conjunction with general conditions of
contract 2010, special conditions of contract, technical specifications, drawings
and any other document forming a part of this tender.

ROYALTY ON MATERIALS

Royalty at the prevalent rates wherever payable, shall have to be paid by the
contractor on the boulders, metal, shingle, sand, good earth, bajri etc. or any other
materials collected by him for the work, direct to the revenue authority of the
District / States Government concerned.

TEMPORARY WORKS

The tendered should see the approaches and conditions of the same. If any approach
from main road is required at site or existing approach is to be made and maintained
for cartage of materials etc. by the contractor, the same shall be provided, improved
and maintained by the contractor at his own cost.

All temporary and ancillary works including enabling works connected with the
work shall be responsibility of the contractor and the price quoted by them shall
be deemed to have included the cost of such works which shall be removed by the
contractor at his cost, immediately after completion of the work.

PAYMENTS

The bill shall be submitted at intervals as provided at clause no. 7 on page no.13 in
schedule-F on or before the date fixed by the engineer-in-charge for all the works
executed since previous bill in accordance with provision of clause 7 of GCC of the
contract agreement.

The payment due to the contractor shall be made within 15 days of the submission
of the bill by the contractor and the measurements shall be verified by the Engineer-

in-Charge or his representative within 10 days of submission of the bill.

The bill shall not be entertained if the gross amount of the work done including
secured advance payable is less than Rs. 2,50,000/- except Final Bill.
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8.2

9.1

10.

10.1

11.

11.1

11.2

12.

12.1

12.2

13.

13.1

INCOME TAX AND LABOUR CESS

Income tax deductions shall be made from all payments made to the contractor as
per the rules and regulations in force in accordance with the income tax act
prevailing from time to time.

Labour cess as per rules and regulations in force shall be deducted from the bills of
the contractors and deposited with designated authorities.

WATER

Contractor shall make his own arrangements for water supply for the work and his
staff and workmen. AAI may provide water for the work depending upon the
availability of water for which the water charges @ 1 % of the value of work done
shall be deducted from the bill.

POWER SUPPLY

Contractor shall make his own arrangements for power supply for the execution of
the work, If available power may be supplied by AAI to contractor on chargeable
basis.

CONTRACT AGREEMENT

The contract agreement shall be executed on a non-judicial stamp paper of value
Rs.100/- and cost of the stamp paper shall be borne by the contractor.

Contractor's tender including the letters of clarifications between the contractor
and the  AAI prior to the award of contract shall form a part of the contract
agreement to the extent they have been accepted by AAL

CONSTRUCTION EQUIPMENT

The contractor shall without prejudice to his overall responsibility to execute and
complete the work as per specifications and time schedule deploy adequate
equipment’s and tools and tackles and augment the same as decided by the
engineer-in-charge depending on the exigencies of the work so as to suit the
construction schedule.

No Construction equipment shall be supplied by the AAIL
SITE ORGANISATION

Subject to the provisions in the tender document and without prejudice to
contractors’ liabilities and  responsibilities to provide adequate qualified and
skilled personnel on the work. Contractor shall deploy site organization and
augment the same as decided by the engineer-in-charge depending on the
exigencies of work. No engineering personnel deployed at site shall be removed
from the site without prior approval of the engineer-in-charge.
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14.2

15.

15.1

16.

16.1

17.

17.1

17.2

17.3

17.4

CLOSING DAY’S WORK

After the closure of day's work, all equipment and stock piled materials must be so
placed that after darkness their tops are below a fifty to one ratio from the ends of
the basic strips of the runway and twenty to one from sides of useable aircraft traffic
areas and must be marked with red flags by day and red lights by night to indicate
that they project above the general contour of the aerodrome.

Work shall be closed at 2 hrs. notice for VVIP movement and also other exigencies,
if directed by the engineer-in-charge. No compensation shall be entertained on this
account from the contractor.

LABOUR CAMPS
No labour camps will be allowed in the operational area/airport premises
REGULATIONS

All men and vehicles will observe the regulations in force in the operational area
and will do nothing to pose a danger to the aircraft and their operations. all vehicles
will fly the mandatory red flag during day light hours and red lights during night
while working in operational areas.

INSPECTION OF SITE AND TESTING

The Engineer-in-Charge or his authorized representative shall have full power to
inspect any portion of the work, examine the materials and workmanship at the
contractor’s works or at any other place from where the material is obtained.
Acceptance of any material shall in no way relieve the contractor of his
responsibility for meeting the requirement of the specifications.

Routine type tests for the various items of material shall be performed at the
contractor's works and test certificates furnished. The contractor shall permit the
Engineer-in-Charge or his authorized representative to be present during any of or
all the tests. After notification to the Engineer-in-Charge that the work has been
completed, the contractor shall make under the direction and in the presence of
Engineer-in-Charge such tests and inspections as have been specified or as the
Engineer-in-Charge shall consider necessary to determine whether ornotthe full
intent of requirements of the plans and specifications have been fulfilled. In case
the work does not meet the full intent of the specifications it shall be rectified by the
Contractor at no extra cost and the contractor shall bear all the expenses for any
further tests considered necessary.

All tools, instruments, plants and labour/operating personnel for the test shall
be provided by the contractor at his own cost.

The Engineer-in-Charge may at his discretion, check the test results obtained at
contractors laboratory by independent tests at an approved laboratory. The cost of
such material, transport, cost of testing etc. shall be borne by the contractor. Except
for routine type tests, all other tests as directed by the Engineer-in-charge shall be
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18.

18.1

19.

19.1

20.

20.1

i)

done at the approved laboratory. Testing charges if any shall be borne by the
contactor, all other expenditure required to be incurred for asking the samples,
conveyance, packing etc. shall also be borne by the contractor.

ADMISSION TO SITE

The airport belongs to AAIL For the works falling within the restricted area,
execution shall be restricted to non-office hours. The contractor is expected to finish
the work before each break by adequate planning with suitable construction joints
etc. as per the satisfaction of engineer-in-charge. All men and vehicles shall be
permitted to enter the aerodrome operational area only on possession of the
security passes issued by airport- in charge. The contractor shall apply in writing
in advance of the commencement of work for issue of security passes and shall
submit a list of personnel concerned with their addresses and shall satisfy the
engineer-in-charge who shall, at his discretion, have the right to recommend the
issue of passes to control the admission of contractor, his agents, his staff and
workmen. The contractor shall ensure that his men shall work in areas/zones
allotted to them. Passes shall be deposited with the engineer-in-charge on demand
and in any case immediately after completion of work. The contractor’s
staff/workmen shall observe all the rules promulgated from time to time by the
concerned authorities such as prohibition of smoking & lighting, search of persons
on entry and exit, keeping to specified routes etc. Any person found violating the
security rules laid down by the authorities will be expelled from the area without
assigning any reason whatsoever and contractor shall have no claim on this account.
No time extension shall be granted and nothing extra shall be payable by AAI on
account of restricted due to non-operational hours and in restricted working
conditions.

STORES AND MATERIALS

No storage accommodation will be arranged by AAI, contractor shall make all such
arrangements at his own cost to the satisfaction of engineer-in-charge.

SITE FOR STACKING OF MATERIALS, MACHINES, INSTALLATIONS OF T&P AND
CONSTRUCTION OF TEMPORARY HUTMENTS

The contractor shall be allowed to install plants and machineries, store and stack
the material within Airport premises in non-operational area. However, installing
crushing plant within AAI area will not be permitted. The contractor shall not be
permitted to enter on (other than for inspection purpose) or take possession of the
site until instructed to do so by the Engineer-in-Charge in writing. The portion of
the site to be occupied by the contractor shall be defined and/or marked on the site
plan, failing which these shall be indicated by the Engineer-in-Charge at site and the
contractor shall on no account be allowed to extend his operations beyond these
areas. In respect of any land allotted to the contractor for purpose of or in
connection with the contract, the contractor shall be a licensee subject to the
following and such other terms and conditions as may be imposed by the licenser:

Land/space (Paved / Unpaved/ Covered-AC or Non-AC), to the extent allotted to
contractors during execution of the work for the purpose of installation of the plants,
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iii)

20.2

21.

21.1

22.

221

22.2

labour camps, cement godown, site office, stacking of materials shall be provided at
free of cost up to defect liability period/ maintenance period. A security deposit at
the rate of Rs 500/- per sqm in the form of DD/BG shall be deposited by the
contractor. In case contractors do not deposit security deposit same shall be
deducted from 1st Running Account Bill. Such security deposit shall be released only
after allotted land has been fully vacated by the contractor to entire satisfaction of
Engineer in charge. If contractor fails to vacate the allotted land / space (paved /
unpaved/ Covered -AC/ Non-AC) after Maintenance period of the prevailing license
fee of airport plus 25% penalty over that,

That such use or occupation shall not confer any right of tenancy of the land to the
contractor.

That the contractor shall be liable to vacate the land on demand by the Engineer-in-
Charge.

That the contractor shall have no right to any construction over this land without the
written permission of the Engineer-in-Charge. In case, he is allowed to construct any
structure he shall have to demolish and clear the same before handing over the
completed work unless agreed to the contrary.

The contractor shall co-operate with any other agency working on the same project,
compare plans, specifications and the time schedule and so arrange his work that
there will be no interference the contractor shall forward to the engineer-in-charge
all correspondence and drawings so exchanged failure to check plans for conditions
will render the contractor responsible for bearing the cost of any subsequent
change found necessary, contractor should co-ordinate in such a way that on no
account there should be any disturbance to the work.

STANDARD OF WORKMANSHIP

To determine the acceptable standard of workmanship, the contractor shall execute
portion of the item of work as sample for approval of the engineer-in-charge, before
taking up the actual execution of the particular item of work.

BYE-LAWS

The contractor shall comply with all bye-laws and regulations of local and statutory
authorities having jurisdiction over the works and shall be responsible for payment of all
fees and other charges and for giving and receiving of all necessary notices and keeping the
engineer-in-charge, informed of the said compliance with the bye-laws, payments made,
notices issued and received.

The contractor shall indemnify the AAI against all claims in respect of patent
rights, design, trademarks of name or other protected rights in respect of any
plant, machine, work or materials used for or in connection with the work or
temporary works and from and against all claims, demands proceedings, cost,
charges and expenses whatsoever in respect of or in relation thereto. the
contractor shall defend all actions arising from such claims and shall himself pay all
royalties license fees, damages, costs and charges of all and every sort that may be
legally incurred in respect thereto.
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23.

iii)

vi)

vii)

viii)

SITE PRECAUTIONS

Any materials or T & P etc. found lying outside the sites approved by the Engineer-
in-Charge shall be removed by the Engineer-in-Charge at the risk and cost of the
contractor.

When the contractor's equipment or personnel require to cross areas which are not
close to aircraft operations, the contractor shall provide competent flagmen at
locations designated by the Engineer-in-Charge to relay signals from airport traffic
control to personnel wishing to cross such areas.

Every transport vehicle shall carry a permit issued by the Chief Authority of
Airport/Aerodrome concerned and shall be produced on demand by him or his
authorized agent. All vehicles entering the Airport limits shall follow the routes
prescribed by the Chief Authority of Airport for entering the areas and shall display
red flags on top. No vehicle shall be allowed between sunset and sunrise, also during
the day when visibility is 500 metre or less, within the Airport limits where motor
vehicle Act does not apply.

With regard to construction safety measures, the contractor shall adhere to various
Indian Standard Codes of Practice, requirements of Provincial Government and local
Municipal Authority wherever the provisions of the latter two agencies shall be more
stringent than the provisions of the former. When these codes do not exist, the
contractor shall adhere to such safety measures as directed by the Engineer-in-
Charge.

The contractor shall, during construction, provide barricades at his own cost as per
specifications prescribed by the Engineer-in-Charge to segregate the working area
to ensure safety of all concerned. The type of barricade is of chain link fencing with
proper support or as approved by Engineer-in-Charge.

The contractor shall be responsible for any damage, resulting from his operations,
either to buildings, structures, airport fixtures such as underground cable, contact
lights, hard surface areas, water mains, other operational installations, Airport roads
etc. The contractor shall restore, replace or repair any such damage to the complete
satisfaction of the Engineer-in-Charge and in default the Engineer-in-Charge may
cause the same to be made good by any other means and deduct the expenses from
any sums due to contractor.

The work shall be carried out in phases in such a way that there is least obstruction
to the office working. The phasing shall be decided by the Engineer-in-Charge, who
will be atliberty to change the phasing to suit the requirements. The contractor shall
have to abide by these instructions and nothing extra shall be paid to him on this
account.

The work is to be carried out in the airport without causing any hindrance. The
construction site area shall be suitably barricaded /cordoned. Notice shall be
displayed at site for “work in progress and inconvenience regretted “. The contract
shall have to co-ordinate with the aerodrome authorities for plant and machineries
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24.

25.

26.

27.

28.

29,

29.1

29.2

30.

30.1

required for execution at site, stacking of material etc. Nothing extra shall be paid to
the contractor for all the above.

The contractor shall take all precautions to avoid all accidents by exhibiting
necessary day & night caution boards, speed limit boards, red flags, red lights and
providing barriers. he shall be responsible for all damages and accidents caused due
to negligence on his part. No hindrances shall be caused to traffic during execution
of work.

No payment will be made to the contractor for damage caused by rains or other
natural calamities during the execution of the works and no such claim on this
account will be entertained.

The contractor shall remove the labour huts, temporary barricades etc. on
completion of the work and leave the site in a neat and tidy state. The payment of
final bill will be subject to the compliance of this condition by the contractor.

MATERIALS AT SITE

Materials brought to the site by the contractor shall be stored by the contractor in a
safe/dry storage space. The contractor shall be responsible for safe custody of
materials at site till such time; the installation is commissioned and handed over to
the Engineer-in-Charge.

WORK IN RESTRICTED AREA

The work is to be carried out in restricted area, whenever necessary, the work shall
be carried out in the non-operational period. The Contractor shall have to coordinate
with the AAI for locating T&P and stacking of materials etc. Nothing extra shall be
paid to the Contractor for all the above factors.

TESTING OF MATERIALS

Mandatory test as prescribed in CPWD specifications shall be conducted for
materials that are to be incorporated in the work. For certain tests, which cannot be
conducted at site laboratory the same are to be referred to independent laboratory
by the Engineer-in-charge. Testing charges, cost of samples including conveyance,
packing etc. shall be borne by the contractor.

In case there is any discrepancy in frequency of testing as given in list of mandatory
tests and that in individual subheads of works as per CPWD specifications 1991-92
to 2009 the higher of the two frequencies of testing shall be followed, and nothing
extra shall be payable to the contractor on this account.

OTHER MISCELLANEOUS FIELD AND LABORATORY APPARATUS
The contractor or his accredited representative shall be present during sampling /

testing and signifying his concurrence for sampling / testing carried out by signing
the test records.
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30.2

30.3

30.4

30.5

31.

31.1

32.

32.1

33.

34.

35.

35.1

b)

The contractor shall be responsible to arrange at his own cost all necessary tools
and plants and equipment’s required for execution of work.

Necessary manpower for handling, operating and maintaining the above
mentioned. Equipment’s and machineries shall be provided, by the contractor at his
own cost.

Necessary P.0.L required for running the equipment’s and machineries deployed
for the work shall be provided by the contractor at his own cost. In the event of any
breakdown of the equipment’s and machineries, the contractor shall take prompt
remedial measures to fit them back in condition in the shortest possible time and
nothing extra shall be paid for it. To minimize breakdown period, necessary spare
parts shall be kept readily available at site by the contractor at his own cost.

The Engineer-in-charge may at his discretion, check the test results obtained at
contractor Laboratory by independent test at an approved laboratory. The cost of
such material, transport, cost of testing etc. shall be borne by the contractor.

APPARTITIONING OF WORK

The Airport Authority of India reserves the right to apparition the work at different
levels amongst not more than two contractors, by negotiations if necessary.

DIFFERENCE BETWEEN FIRST LOWEST BIDDER AND SECOND LOWEST
BIDDER.

The total amount of final bill worked out at the accepted tender rates, if found to be
more than the amount worked out at the quoted rates of second lowest, the
contractor shall be paid lower of the two.

Labour welfare cess shall be levied @ 1% (or as notified) on the gross amount of
each running bill and final bill.

SITE HANDING OVER:

The site for execution shall be handed over as decided by EIC and no time extension
for handing over of site in phases will be granted.

SCOPE OF THE WORK
The work under this contract will cover the following types of jobs.

All day to day maintenance and repairing work in respect of the whole Non-
operational area including all the structures like residential buildings, offices,
drains, water supply and sanitary lines including the other various buildings in non-
operational area .

Different original works, renovation works, addition and alterations and
maintenance work as and when requires.
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35.2

35.3

35.4

a)

b)

c)

Contractor / Agency has to do the work at any of minimum quantum of work/
quantity given to him and complete the same within the time period as given by the
EIC at his quoted rate/ percentage and nothing extra over and above the quoted rate
shall be payable to him for such work.

This contract being percentage rate contract, the amount of work done may extend
to any limit so that the overall value of work executed will be within the limit of
award value +30% and contractor shall carry out the work at rate quoted by him
during the period of operations of contact and nothing extra over and above the
quoted rates shall be payable to him for such works under this contract.

Period of Contract: - The period of contract is 24 months which shall be reckoned
from 10 day after the date of issue of work order as per work order (acceptance
letter) whichever is later. The contract period may also be extended for further
period of 6 (Six) months if needed by AAI on the same terms and conditions of the
Contract Agreement with mutual consent of the contractor. AAl reserves the right
to terminate the contract wholly or partially by giving 30 days advance notice in
writing to the contractor. However performance of contract would be reviewed
after every quarter and in case performance is not up to mark found by Engineer-
in Charge, the action may be taken as per relevant clause of General Condition of
Contract

Different original works, renovation any additional and alteration and maintenance
work as and when required shall also be executed through this contract. For any
such work of estimated value more than Rs.50,000 contractor shall be intimated
separately for each and every work.

All periodical maintenance and special repair/maintenance works exceeding
Rs.50,000/- up to 3.00 lakh shall be entered in the register to be specifically
maintained for the purpose. The Engineer in-charge or his Authorized
Representative shall enter the details of the work to be executed into the register
containing columns like serial No., Date of Order, Brief of the work along with
items to be executed, approximate cost, time allowed for execution of work with
date of start and date of completion, signature of the agency and
EIC/Representative.

The time allowed for execution of work shall be reasonable. In case of any
disagreement between AGM(C)/SM(C) and Contractor regarding time allowed, the
agency shall refer the matter to JGM(C)/DGM(C) within 3 working days, whose
decision shall be final. However, the contractor shall continue to work pending
decision by JGM(C)/DGM(C) on time allowed to execute the work.

Any delay in execution of work by contractor shall, make him liable for levy of
compensation as per relevant clause(s) of contract. However, Engineer in Charge
may permit additional time if the work is delayed due to any exigency which is
beyond the control of the contractor. The decision of engineer in-charge regarding
time and compensation shall be final and binding.
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36.

37.

38.

39.

40.

41.

42,

43.

d) The contractor is supposed to keep adequate manpower and materials to take up

any emergency work .Being the airport under operation any such emergency works
are to be carried out within the shortest time possible. To meet the emergency
situations AAI has the full liberty to bring the other contract agency working in
other areas of the same airport to meet the exigency. In this case decision taken by
the EIC will be final.

Excavation: While carrying out the excavation work the contractor shall carry out
the excavation work very carefully assuming that there may be certain
power/communication cables and other services like storm water drain, water
supply line, chill water pipe line and firefighting line and manholes etc. In case of
any damage to the services while carrying out the work, the contractor has to make
good the same at his own expenses.

Before any excavation work is started with the help of heavy machinery, the
contractor shall cut/ open the trench of size approximately 1.00 (w) x 1.00 (D)
meters as per direction of Engineer-in-Charge to find out the underground service
lines and then only switch over to the excavation with the help of heavy machinery.
Nothing extra shall be paid for the same.

The rates quoted by the contractor for all the items except those where specific
provisions are indicated in the schedule of quantities shall include all leads, lifts,
heights and working in or under water and/or liquid mud in or under foul
condition, pumping out water caused by springs, tidal or river seepage, broken
water mains or drains or due to any other causes. Nothing extra shall be paid on
this account.

The contractor will remove all the temporary buildings constructed by him such as
office/store, as per the clause 8 of special conditions, on completion of the work.
The payment of final bill will be subject to the compliance of this condition by the
contractor.

Ready Mix Concrete can be used for all concrete mixes including RCC and PCC works
wherever possible and nothing extra shall be paid in this account.

All incidental charges of any kind what so ever including cartage, storage, cutting
and wastage etc., shall be borne exclusively by the contractor and nothing extra shall
be payable to him on this account.

No payment will be made to the contractor for damage caused by rains or other
natural calamities during the execution of the works and no such claim on this
account will be entertained.

The rate for all the items shall unless and until clearly specified otherwise include
cost of all the components of labour, material and other inputs involved on the
execution of the item.

The contractor shall adjust his labour staff, plant, machinery etc. according to
the requirement of work from time to time and no claim shall be entertained on
account of idle labour, plant, machinery, etc. due to any reason whatsoever.
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44.

45.

46.

47.

48.

49.

50.

51.

The Contractor /agency should quote the Rate excluding the GST.

The Contractor / agency should also quote the Rate excluding the Bonus, EPF &
ESI. Bonus, EPF & ESI amount will be reimbursed to the contractor/agency on
actual basis on submission of documentary evidence as per prevalent
Government Guidelines.

Contractor should have valid PF & ESI Registration and GST registration. The
relevant documents have to submit by Contractor before award of work.

Minimum Wages is considered as on date (Notification No. 1/16(3)/2022-LS-II
dated:23.09.2022 by the Chief Labour Commissioner, Gov. of India, New Delhi,
W.E.F. 01.10.2022).

Changes in increment / decrement in minimum wages done by central Govt. the
difference shall be reimbursed/deducted accordingly where minimum wages
considered on submission of self-certified documentary proof of having paid the
amount to individual employees /deducted from their salary.

Contractor has to pay wages though online to the bank account of employees and
product the proof of the same. No payment will be done without producing the
proof of payment of wages.

This contract being percentage contract the amount of work done may be extended

to any limit and contractor shall carry out the work at percentage quoted by him
during the period of operation of contact and nothing extra over and above the
quoted percentage shall be payable to him for such works.

The AMC contractor is supposed to keep adequate manpower and material to take
up any emergency work. Being the airport under operation any such emergency
work is to be carried out within the shortest time possible. In order to have
adequate manpower and material AAI desire to keep different contractor under
AMC for various areas of Airport, So that different parties will be available to meet
the emergency situations with cumulative work force and materials. To meet the
emergency situations AAI has full liberty to bring the other AMC contract agency
working in the other arears of same airport to meet the exigency. In this case
decision taken by EIC will be final.

52. Entry Pass :The work site lies in restricted area. The contractor shall apply in writing
in advance for issue of necessary entry passes of workmen engaged by him. The
office/airport premises are an essential service covered under the maintenance of
essential service Act and hence disruption of services rendered will be a statutory offence.
The necessary police verification etc. as required for entry passes will be the responsibility
of the contractor. All expenditure towards arranging security passes shall be borne by the
Agency.

53. Security Clauses for Agencies working in Operational area : The contractor
and his employees shall abide by security regulation framed by AAI / BCAS or Police
Authorities and submit necessary documents through E-Sahaj portal. Any worker of the
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contractor whose presence is found undesirable in AAI premises, shall not be allowed to
work. The Contractor shall be fully responsible for the satisfactorily working of his staff.

The Contractor shall fulfil the following requirements which are mandatory for obtaining
Aerodrome Entry Permits (AEPs) prior to the commencement of operations at Tuticorin
Airport:

a. After the award of work the Contractor shall obtain Security Clearance (through E-sahaj
portal of Govt. of India/link via BCAS website) for the Company from Bureau of Civil
Aviation Security (BCAS) and the copy of the application form should be submitted to EIC
at the earliest.

b. The Contractor shall obtain the approval of Entities Security Programme from BCAS.

c. The Contractor shall undertake Police Background Checks of the employees recruited
and obtain Police Verification Certificate (PVC) from concerned Police Commissioner in
respect of their employees (PVC obtained by the individual prior to the employment is not
valid). Background checks shall be conducted at all the places of the applicants residence
in the previous one year and of his criminal history, if any. A valid Indian Passport issued in
the previous 05 years shall be considered in lieu of background check, provided there is no change
in the residential address.

d. After obtaining Police Verification Certificate, the Contractor shall ensure that their employees
shall attend one-day AVSEC Awareness Training arranged by the airport operator.

e. Loss of passes shall be intimated immediately by the contractor to the Airport Operations
Department who will further inform to concerned RDCOS (CA) BCAS through APSU/ASG and also
to the concerned Police Station. It should also be notified to other gates to prevent misuse. BCAS
authority will charge penalty prevailing from time to time per token lost and the amount should be
deposited immediately and receipt should be obtained. Non-payment and delay will lead to stopping
of issuance of further passes.

f. If the contractor is found to violate any of the security regulations, he shall be black listed in
addition to being subjected to other legal proceedings.

g. If the work lies in restricted area, operational area and the contractor shall apply in
writing in advance of the commencement of work, for the issue of security passes and shall
submit a list of the personnel concerned and shall satisfy the Engineer-in-Charge who
shall, at his discretion, have the right to recommend the issue of passes to control the
admission of the contractor, his agents, his staff and workmen/workwomen. The cost of
photographs, if required, for the passes will be borne by the contractor. The contractor
shall ensure that his men/women will work in area/ Zones allotted to them. Passes shall
be deposited with the Engineer-in-Charge on demand and in any case immediately after
completion of work.

h. The contractor, his staff and workmen/workwomen shall observe all the rules
promulgated from time to time by the Authority (e.g. prohibition of smoking and lighting,
search of persons on entry and exit, keeping to specified routes etc.) Any person found
violating the security rules laid down by the Authority will be expelled from the area
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without assigning any reason whatsoever and contractor shall have no claim on this
account.

i. The Contractor shall ascertain the security and other regulation promulgated at the
Airport from time to time and in the event of violation any such regulation he/they should
be liable to be debarred from tendering in AAI and subject to other legal proceedings.

j- The agency has to apply for E-bcas registration and upload the Security program via
online mode at the earliest after the award of work.

k.The agency has to nominate one Employee for the position of ASCO/CSO from the
agency. The Nominated person shall undergo a 5 day Induction Program at ASTI institute
as stipulated by BCAS.

LNO REIMBURSEMENT OF TRAINING FEES/ANY OTHER TRAINING FEES SHALL BE
GIVEN TO THE AGENCY AND AGENCY HAS TO BEAR ALL THE TRAINING COST
PERTAINING TO BCAS REGULATIONS.

m. The Temporary Aerodrome Entry Permit (TAEP) initially for a period of 30 days will
be issued by Airport Director, Airports Authority of India (AAI) / respective Airport
Operators, with whom the entity entered into written agreement, following the due
procedures, to commence business inside the Airport.

n. Immediately thereafter, formalities to comply with the instructions of BCAS i.e
obtaining Provisional Security Clearance / Security Clearance through E-sahaj Portal and
submission of Security Programme, are to be strictly adhered to. Necessary assistance /
guidelines, if required may be obtained from the Airport Operator / BCAS in this regard.
The above are mandatory requirements for continuing business in the Airport premises.

0. If the Agency has already obtained Security Clearance for their operations in other
region(s), should intimate RO, BCAS, Chennai accordingly duly enclosing the following.

a) Intimation Letter regarding establishing their business in other Airport,

b) Security Clearance issued by BCAS, HQ.

c) Provisional Security Clearance(s) issued by the RO, BCAS, of other region(s).
d) Written Contract Agreement by the Airport Director

e) Authorised Signatory for Concerned Airport

f) Security Programme for concerned Airport.

p. You are requested to strictly comply the above instructions. Failure to comply with any
of the above instructions will entail suspension or withdrawal of TAEP/TEP issued.

g- The agency shall arrange the vehicle and driver within their scope of work, without any
additional payment.
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ADDITIONAL SPECIAL CONDITIONS

GENERAL

The following additional special conditions shall be read in conjunction with
general condition of contract and amendment / corrections thereto. If there are any
provisions in  these conditions which are at variance with the provisions in the
general conditions, the provisions in these additional special conditions, shall take
precedence.

STORE:

The contractor shall maintain a minimum of 30 days reserve various stores and
Materials in the store-yard. The stores shall be kept in systematic manner and
properly stacked as directed by Engineer-in-charge. Necessary chowkidhar and
store keeper shall be arranged by the contractor at his own cost for watch and ward
and handling of stores.

MANPOWER:

The contractor shall deploy a minimum of one qualified full time supervisor
(having adequate experience in civil maintenance works) for the supervision of
works which are carried out by him and he shall report to the EIC daily. Nothing
extra other than the quoted rate shall be paid by AAI in this regard. The supervisor
shall inspect the buildings and work sites regularly and arrange timely deployment
of manpower and issue of materials. Proper records are to be maintained by him
and shall be produced to the Engineer-in-charge or his authorized representative as
and when called for.

RESTRICTED AREA:

The Work Is to Be Carried out in Restricted Area, so necessary passes Shall be
obtained by the contractor for his concerned labourers, supervisors etc., from the
concerned authority. No extra payment shall be made by AAI in this regard.

RESRICTED WORKING HOURS:

In case normal working hours are reduced due to operational security requirement
etc., no extra payment shall be admissible to the contractor but suitable extension
of time shall be granted subject to verification of proper records of such restricted
working hours maintained at site.
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6. PERMISSIBLE TIME FOR ATTENDING WORKS:

a)

b)

d)

Maintenance complaints shall be attended by the Contractor in totality to the
entire satisfaction of the Complainer and Engineer-in-charge or his
authorized representative within two days of their registration. However, for
any emergency work, or providing proper services as water supply, drainage
and sewer has to be attended immediately without loss of time. In case the
contractor fails to do so the compensation as mentioned in clause 6.4 shall be
applicable. The decision of E-I-C or his authorized representative shall be final and
binding to the contractor.

All complicated nature of works as so certified by the Engineer-in-charge or
his authorized representative shall be attended in totality to the entire
satisfaction of the complainer and Engineer-in-charge or his authorized
representative within 4 days of their registration.

In case of major break down as so certified by the Engineer-in-charge or his
authorized representative, the compliant shall be attended in totality to the
entire satisfaction of the complainer and Engineer-in-charge or his
authorized representative within 7 days of their registration.

The contractor shall be liable to pay compensation for delay if he fails to meet
the conditions as stipulated in paras 6.a, 6.b and 6.c @ Rs.500/- Rs.200/- and
Rs.100/- respectively per compliant per day.

In case of emergency the works may have to be completed within the time
specified by  Engineer-in-charge (after written instruction in the compliant
register). In such situation contractor has to mobilize the men and machinery
so as to complete the task within the stipulated time. In case of failure Engineer-
in-charge shall execute the work as the situation demands to meet the
emergency either departmentally or by engaging other agency and the excess
cost whatsoever incurred over the original contractor’s quoted rate shall be
recovered from him.

For the works mentioned in para 2.1 (b) of additional particular specification, in
case of any delay compensation will be levied as per the relevant clause stipulated
in the general terms and conditions of tender. Decision of Engineer-in-charge
and his authorized representative is final and binding to the contractor.
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10.

ORDER FOR EXECUTING WORKS:

For ordering the various works on the contractor, a register of compliant / works
shall be maintained at site at an appropriate location as directed by the Engineer-in-
charge. Any day to day maintenance compliant, registered in this register by any
resident of AAI quarters or by any AAI employee of the station / aerodrome shall
be attended and completed by the Contractor within the time schedule stipulated in
condition above. For other maintenance / repair works or any other works within
scope of this contract, description of each work along with the stipulated time of
completion shall been treed in the register of compliant / work by the Engineer-in-
charge or his authorized representative. The contractor shall see the register every
day and sign the same as a token of having received the work order.

LIASON WITH LOCAL BODIES:

It will be the responsibility of the contractor to liaise with the local bodies like
electricity Board / authority, water supply / sanitation / authority, Horticulture
Department, Dog Animal squads etc. to get the emergency service attended
immediately by the concerned agency at no extra cost.

POWER:

Necessary meter and connection from the source as approved by Engineer-in-
charge shall be arranged by the Contractor. No extra payment towards meter and
connection arrangement shall be paid by AAL

Wherever AAI electricity source is used by the contractor. Rs.1/-(one) per unit of
meter reading or the charge as fixed by the local Electricity Board/Authority
whichever is higher shall be recovered from the contractor from the running
/final bill.

REDUCED RATE PAYMENT:

All works have to be carried out strictly as per standard contract specification and
the drawings applicable to the contract. Any work found below specification and not
as per the drawing is liable to be rejected. @ However, if any work is below
specification but is technically acceptable as per the discretion of the Engineer-in-
charge, the same work will be considered for acceptance and will be paid at a reduced
rate at the sole discretion of the Engineer-in-charge, and his decision will be final in
this respect and no claim of the contractor shall be entertained in this regard at any
stage. The decision of the Engineer-in-charge, regarding rejection or acceptance of
substandard work and its reduced rate payable shall be beyond the purview of the
Arbitrationunderclause57of this contract.
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11.

12.

13.

14.

15.

16.

RECORDING OF MESUREMENTS

a) For the purpose of recording measurement for preparing running account bills,
the abbreviated nomenclature indicated in the publication “abbreviated
nomenclature of items of DSR 21 (Bilingual)” shall be adopted. The abbreviated
nomenclature shall be taken to cover all the materials and operations as per the
complete nomenclature of the relevant items in the agreement and other relevant
specification.

b) In case of items for which abbreviated nomenclature is not available in the above
cited publication and also in case of Extra and substituted items of work for which
abbreviated nomenclature is not provided in the agreement the full nomenclature
of items shall be reproduced in the measurement of books and bill forms for
running account bills:

The notice of tender shall form part of the contract document. The successful tenderer
/ contractor on acceptance on his tender by Accepting Authority shall within 15 days
from the stipulated date of start of the work sign the contract consisting of Notice
Inviting tenders, general conditions of contract, special / additional conditions.
General and particular tender as issued at the time of invitation of tender and
acceptance thereof together with any correspondence lead thereto.

The defects liability period will be Twelve (12) months, which will reckon after the
certified date of completion of work for all works being executed under this contract
except the ‘water proofing works’. The defects liability period for water proofing
works will be Five (05) years after the certified date of completion of contract.

Area of Working: Terminal Building, ATC tower, Fire station, Runway, Taxiway,
Apron including other ancillary buildings, compound wall etc. in Operational Area in
Tuticorin Airport.

Necessary Stationery like A4 size, Legal size paper and Registers shall be provided
by agency during the execution. In this account, no payment shall be made by AAI.

Method of Payment

The Payment of DSR 2023 Items & AMI (except AMI Items 01(a) & 01(b)) shall be
regulated as below:

Rate of DSR Items including Additional Miscellaneous Items as per SOQ = X

Rate to be considered for payment (Y) = X/1.2127

For Payment: (Y) x (100 + quoted percentage by the agency)/100

The applicable GST will be paid extra
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PARTICULAR SPECIFICATIONS
1.0 GENERAL:

1.1 The entire work shall be carried out as per CPWD specifications 2019 with upto date
correction slips upto the date of opening of tender for civil works and CPWD
specifications (Part I Internal) 2019, with upto date correction slips upto the date of
opening of tenders for Electrical works, unless otherwise specified in the nomenclature of

individual item, or in the particular specifications.

1.2 However, in the event of any discrepancy in the description of any item as given in the
schedule of quantities or particular specifications appended with the tender and the
specifications relating to the relevant item as per CPWD specifications mentioned above, the

former shall prevail.

1.3 For the item not covered under CPWD specifications mentioned above, the work shall be
executed as per latest relevant standards / codes published by B.L.S (Formerly ISI) inclusive of

all amendments issued thereto or revision thereof, if any up to the date of receipt of tenders.

1.4 In case B.L.S (Formerly ISI) codes / specifications are not available, the decision of the
Engineer-In-Charge based on acceptable sound engineering practice and local usage shall be

final and binding on the contractor.

1.5 The rates for different items of work shall be for all heights lifts, leads and depths of the
building except where otherwise specified in the item of work or in special conditions appended

with the tender.

1.6 The work shall be carried out in accordance with the architects drawings and structural
drawings. The structural and architectural drawings, shall have to be properly
correlated before executing the work. In case of any difference noticed between
architectural and structural drawings, final decision, in writing of the Engineer-In-
Charge shall be obtained by the contractor. For items, where so required, samples
shall be prepared before starting the particular items of work for prior approval of the

Engineer-In-Charge and nothing extra shall be payable on this account.
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1.7 All materials to be used on works shall bear ISI, certification mark unless otherwise the
make specified in the item or special conditions appended with the tender document. In case IS
marked materials or the materials mentioned in the tender document are not used due to non-
availability, the materials used shall conform to IS code or CPWD specification applicable in this

contract.

1.8 In such cases the Engineer-In-Charge shall satisfy himself about the quality of such materials
and give his approval in writing. Only articles classified as “First Quality” by the manufacturers
shall be used unless otherwise specified. All materials not having ISI marking shall be tested as
per provisions of the Mandatory Tests in CPWD specifications and the relevant SI specifications.
The Engineer-In-Charge may relax the condition regarding testing if the quantity or materials
required for the work is small. For the products bearing ISI certification mark, no further testing
is required at site. In all such cases of use of ISI certified materials, proper proof of procurement
of materials from authentic manufacturers shall be provided by the contractor to the

satisfaction of Engineer-In-Charge.

1.9 Other agencies doing work of electrification, Air conditioning, external services, other
building work, horticulture work, etc., for this project will also simultaneously execute the
works and the contractor shall afford necessary facilities for the same. The contractor shall
leave such necessary holes, openings etc., for laying burying in the work pipes, cables, conduits,
clamps, boxes and hooks for fan clamps, etc., as maybe required for electric, sanitary air
conditioning, firefighting, PA system, telephone system, CCTV System and nothing extra over the

agreement rates shall be paid for the same.

1.10 Unless otherwise specified in the schedule of quantities the rates for all items of work shall
be considered as inclusive of pumping out or bailing out water if required for which no extra
payment will be made. This will include water encountered from any source such rains, floods,

subsoil water being high due to any other cause whatsoever.

1.11 Any cement slurry added over base surface (or) for continuation of concreting for bond is
added its cost is deemed to have in built in the item unless otherwise / explicitly stated and
nothing extra shall be payable or extra shall be payable or extra cement considered with

consumption on this account.
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1.12 The rate for all items in which the use of cement is involved is inclusive of charges for

curing.

2.0 WORKING DRAWINGS :

2.1 The drawings if any are available in the office of AGM (Engg-Civil), AAI Engineering wing,
Tuticorin Airport. Tenders may see the same in the above mentioned office in working hours.

3.0 MATERIALS:

3.1 Water: Water used for construction work shall be clean and reasonable free from Injurious
quantities of deleterious materials such as oils, alkali’s, salts and vegetable growth. Generally

potable water shall be used.

3.2 Cement: Cement used shall be ordinary Portland cement confirming to IS -8112/1979 -

Grade 53, Plain Pozzolona Cement.

3.3 Fine Aggregate: Fine aggregate shall either be sand or crushed stone dust. Percentage of
deleterious materials shall not more than 6% Maximum quantity of salt as determined shall not
be more than 8%. Fine sand shall be conforming to grading zone IV as per IS : 383. Coarse sand
shall be clean, sharp, strong angular and composed of hard salacious materials. It shall be

conforming to grading zone Il as per IS : 383 - 1970.

3.4 Coarse Aggregate: It shall be crushed or broken from hard stone obtained from approved
quarry of gravel (either river bed shingle or put gravel). It shall be clean and from dirt and any
other foreign matter. However, the total amount of deleterious substances such as coal, lignite,
clay, soft fragments, foreign materials and other deleterious materials in the aggregate shall not

exceed 5% of its weight.

3.5 Bricks: Bricks shall be common burnt clay building bricks and shall be free from cracks and
flaws and nodules of free lime. The bricks shall have a minimum average compressive strength
of 100, 75, 50 & 35 kg/cm2 as specified in the nomenclature of the item. The average water
absorption shall not be more than 20% by weight. Dimensional tolerance for bricks shall be +/-

3% for class designation 100 and +/-8% for class designation 75, 50 and 35.
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3.6 Galvanized iron Barbed wire provided should weigh minimum 9.38 kg/100 m.

4.1 For proper quality control during the execution of the work the following field tests shall be
carried out by the contractor as and when directed by the Engineer-In-Charge.

a) Sieve analysis for grading of sand.

b) Test to determine bulking of sand.

c) Test to determine silt content for sand.

d) Sieve analysis for grading of coarse aggregate.

e) Slump test.

f) 7 days and 28 days compressive strength test for concrete.

g) Test to determine water absorption of bricks.

h) Compressive strength test for bricks.

i) Test to determine dimensional tolerance of bricks.
4.2. The contractor shall provide at his expense all testing equipment and other facilities at the

site which may be required for the purpose of carrying out the field tests as mentioned in Para

4.1 and no extra claim in this account shall be entertained by AAL
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PARTICULAR SPECIFICATIONS FOR PAINTING WORKS

PAINTING:
1.1 MATERIALS:

Paints, Oils, varnish etc., for approved brand and manufacture shall be used. Ready mixed paint
as received from the manufacturer without any admixture shall be used. If for any reason,
thinning is necessary in case of ready mixed paint, the brand of thinner recommended by the
manufacturer or as instructed by the Engineer-In- Charge shall be used.

Approved paints, oil or varnishes shall be brought to the site of work by the contractor in their
original containers in sealed condition. The materials shall be brought in at a time in adequate
quantities to suffice for the whole work or at least a fortnight’s work. The materials shall be kept
in the joint custody of the contractor and the Engineer-In-Charge. The empties shall not be
removed from the site of work, till the relevant item of work has been completed and
permission obtained from the Engineer-In-Charge.

1.2 COMMENCING WORK:

Painting shall not be started until the Engineer-In-Charge has inspected the items of work to be
painted, satisfied himself about their proper quality and given his approval to commence the
painting work. Painting of external surface should not be done in adverse weather condition like

hail storm and dust storm.

Painting, except the priming cost, shall generally be taken in hand after practically finishing all
other builder’s work. The room should be thoroughly swept out and the entire building cleaned

up, at least one day in advance of the paint work being started.

1.3PREPARATION OF SURFACE:

The surface shall be thoroughly cleaned and dusted. All rust, dirt, scales, smoke and
grease shall be thoroughly removed before painting is started. The prepared surface shall have
received the approval of the Engineer-In-Charge after inspection, before

painting is commenced.
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1.4 APPLICATION:

1.4.1 Before pouring into smaller containers for use, the paint shall be thoroughly in its
containers, when applying also, the paint shall be continuously stirred in the smaller container

so that its consistency is kept uniform.

1.4.2 The painting shall be laid on evenly and smoothly by means of crossing and laying off, the
latter in the direction of gray of wood. The crossing and laying off consists of covering the area
over with paint, brushing he surface hard for the first time over and then brushing alternately in
opposite direction, two or three times and then finally brushing lightly in a direction at right
angles to the same. In this process, no brush marks shall be left after the laying off is finished.

The full process of crossing and laying off will constitute one coat.

1.4.3 Where so stipulated, the painting shall be done by spraying. Spray machine use maybe a
high pressure (small or aperture) type or (b) a low pressure (large air gap) type, depending on
the nature and location of work to be carried out. Skilled and experience workmen shall be
employed for this class of work. Paints used shall be brought to the requisite consistency by

adding a suitable thinner.

1.4.4 Spraying should be done only when dry condition prevails. Each cost shall be allowed to
dry out thoroughly and rubbed smooth before the next coat is applied. This should be facilitated
by thorough ventilation. Each coat except the last coat shall be lightly rubbed down with stand

paper or fine pumice stone and cleaned off dust before the next coat is laid.

1.4.5 No left over paint shall be put back in to the stock line. When not is use, the containers

shall be kept properly closed.

1.4.6 No hair marks from the brush or clogging of paint puddles in the corners of panels, angles

of moldings etc., shall be left on the work.

1.4.7 In painting doors and windows, the putty round the glass panes must also be painted. But
care must be taken to see that no paint stains etc., are left on the glass. Tops of shutters and

surfaces in similar hidden locations shall not be left out in painting.

1.4.8 In painting of steel work, special care shall be taken while painting over bolts, nuts, rivets,

overlaps etc.
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1.49 The additional specifications for primer and other coats of paints shall be as according to

the detailed specifications under the respective headings.

1.5 BRUSHES AND CONTAINERS

After work, the brushes shall be completely cleaned of paint and linseed oil by rinsing with
turpentine. A brush in which the paint has dried up is ruined and shall on no account used for
painting work. The containers when not in use, shall be kept closed and free from air so that
paint does not thicken and also shall be kept safe from dust. When the paint has been used, the
containers shall be washed with turpentine and wiped dry with soft clean cloth, so that they are

clean and can be used again.

1.6 PRECAUTIONS:

All furniture’s, fixtures, glazing, floor etc., shall be protected by covering and stains, smears,
splashing, if any shall be removed and any damage done shall be made good by the contractor at

his cost.
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Annexure-'A’

LIST OF PREFERRED MAKES FOR USE IN AAT WORKS

1.

2.

4,

Brand names of materiais to be used are listed here and indicative only. Mere inclusion
of brand name in this list does not guarantee for use in work unless specification of
brand meets technical specifications of product as stipulated in tender document. The
specifications of the products as mentioned in this tender document shall take
preference over the make list. The contractor will be required to provide items/material
as per the specifications indicated in tender document.

The following list of preferred makes is exhaustive, However, additional manufacturers
or brands may be considerad for any specified product or item, depending on market
availability, delivery timelines, and proven satisfactory performance in similar projects
or works-preferably where such a make or product has been used in quantities
constituting at least eighty percent (80%) of the estimated or proposed requirement
for the relevant project or work, To establish parformance, completion certificates,
performance certificates and purchase orders accompanied hy tax invoices will be
considered, provided that the products comply with the technical specifications
stipulated in the tender document.”

In case, Model no. of any product as mentioned in tender document is discortinued by
manufacturer (documentary evidence from manufacturer is must to establish this),
then contractor is bound to provide latest model of same manufacturer subject to
meeting the technical specification without any financial implicatian.

The tenderers shall quote his rates on the basis of the price for the best quality product
of the brand/make stipulated for the item of work in the list of preferred
make/specifications. The agency shall submit at least three brands from the list given
below along with the rates (having price variation within 109%) and specifications for
the approval of Engineer-in-Charge before placing order. EIC shall approve any of the
two brands,

Item1 Name Brands / makes / Manufacturers

CEMENT ACC Lid. / Ultra Tech / Shree Cement Ltd. / Ambuja /
Jaypee / Century /).KLaxmi (JK Lakshmi Cement Ltd.) /
JK Cement / Nuvoco / Dalmia Cement {Bharat) Ltd. / Birla
Al (Orient cement Ltd.) / Star Cement / PENNA / Max
Cement / Ramco Cement / Chettinad Cement / Wonder
(Wonder Cement Limited) / J5W Cement / Zuari Cement /
Prism Cement

T™MT SAIL / RINL (VIZAG Steel) / TATA TISCON { TATA Steel
REINFORCEMENT Limited) / JSW Steel Ltd. / 3SPL / Shyam Steel Industries
| STEEL Lid. / ESL Steel Ltd. / Shyam Metalics & Energy Ltd. /
Shri Bajrang Power & Ispat Ltd. / Rashmi Metaliks Limited
/ SRMB Srijan Private Limited / MS Agarwal Foundries
Private Limited / Real Ispat and Power Limited / Jai Balaj]
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L Item Name Brands / makes / Manufacturers
No.
Industries Limited / Maithan Steel & Power Limited / Shree
Nakoda Ispat Limited
3. STRUCTURAL STEEL- | SAIL / RINL {YIZAG Steel) / TATA Structura {TATA Steel
MS TUBULAR Limited) / JSW Steel Ltd. / JSPL / APL Apolio Tubes Ltd. /
SECTIONS Shyam Metalics & Energy Lid. / Surya Roshni Ltd.
(CIRCULAR, SQUARE,
RECTANGULAR) FOR
COLUMNS, TRUSS,
MS PIPES, FLATS,
ANGLES, BEAMS,
CHANNELS, STRIPS Nezone Tubes Ltd. f Utkarsh | For works costing up
ETC. India Ltd, / Hi-Tech Pipes Lid. | 15 Cr works
4. VITRIFIED / CERAMIC | Prism Johnson Limited ( H&R Johnson (India) Ltd.) /
TILES NITCO Tiles Ltd. / Orient Bell Ltd. / Oracle Granito Ltd. /
Kajatia Ceramics Ltd. / RAK Ceramics (RAX Ceramics Ltd.)
/ AGL{Asian Granito India Ltd.) / Oasis Vitrified Tiles(Qasis
vitrified Pvt. Ltd.) / Varmora Granite Pvt. Ltd. / Qutone
Ceramic Pvt. Ltd. / Ambani Vitrified Pvt. Ltd. / Simpolo
Vitrified Pvt. Ltd. / Pavit Ceramics Pvt. Lid. / Aparna
Enterprises Ltd. / SUNHEAART CERAMIK(Sunshine Tiles
Company Pvt, Lid) ]
5. ALUMINIUM KALZIP {Kalzip India Pvt. Ltd.} / Kingspan (Kingspan Jindal
. STANDING SEAM Pvt. Ltd) / BEMO{Bemo System GmbH) /
ROOFING SYSTEM MNew Look Furnishers For roofing work wupto
15,000 sam.
5. METAL CEILING TILE | Hunter Douglas India Pvt. Ltd. / Durlum India Pvt. Ltd. /
/ BAFFLE CEILING Saint Gobain Gyproc India Ltd. / Knauf Ceiling
Solutions(India) Pvt, Ltd.(Formerly Armstrong Wvorld
Industries (India) Pvt. Ltd.} / USG Knauf (Knauf India Pvt.
Ltd.) / Dexune{Dexune Marketing Pvt Ltd.) / Ceiflo
Technologies Pvt. Ltd./ New Age FalseCeiling Pvt. Ltd.
7. GALVALUME/ STEEL | Tata Bluescope Steei Lid. / Jindal Steel (Jindal India Ltd.)
SHEET ROOFING / ISW Steel Coated Products Limited / APL Apollo Building
{ TOP & BOTTCOM) Products Private Limited / Colorshine Coated Pvt. Lid.
QVER. MS TRUCTURE
8. ALUMINIUM Alucobond {3A Composite India Pvt. Ltd.} / Alstrong
COMPOSITE PANELS | Enterprises India Pvt. Ltd, / Aludecor Lamination Pvt. Ltd
{(ACP) / EURCBOND{Euro Panel Product Ltd.) / Alstone(Alstone
International ) / VIVA{Viva Composite Panel Pvt Ltd.) /
Alutech{Alutech Industries) / VIRGO({Virgo Laminates Ltd.)
/ Alutuff(Ashoka foam multiplast Pvi. Ltd.} / Alexia Panels
/ Timexbond Industries Pvt, Ltd.
g, HONEYCOMB Alucobond(3A Composite India Pvt. Ltd} / Aludecar
: COMPOSITE PANELS | Lamination Pvt. Ltd / FUROBOND (Euro Panel Product
{HCPY Ltd.)/ Alstone{Alsione International )} [/ VIVA(Viva

v‘ﬁf@
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S. Item Name Brands / makes / Manufacturers

No.

Composite Panel Pvt Ltd.) / Alutuff {Ashoka foam
muitiplast Pvt. Ltd.)

10. | ZINC COMPQOSITE Aludecor Lamination Pvtltd / Alstone (Alstone
PANELS (ZCP) International } / VIVA (Viva Composite Panel Pvt Ltd.) /

EUROBOND{Euro Panel Product Ltd.)

11. | ALUMINIUM Hindalco Industries Ltd. / Jindal Aluminium Ltd. / Bhoruka
EXTRUSIONS / {Bhoruka Extrusions Pvt. Ltd.) / NALCO
STRUCTURAL
MEMBERS

12. | FLOAT GLASS / HIGH | Saint Gobain Glass India Ltd, / AIS Glass Solution Ltd /
PERFORMANCE Pilkington / (Guardian Sun Guard /Modi Guard) {Gujarat
GLASS Guardian Limited) / Sisecam Flat Glass India Bvt. Lid. /
GLASS MIRROR Gold Plus Glass Industry Lid. / TPRS Enterprises Pvt, §.td.

/ Atul Lid.

13, | UPVC DOORS & Aparna venster fOkotech (Aparna Enterprises Ltd.) /

WINDOW Fenesta (Fenesta Building Systems) / Aluplast / NCL Veka
Ltd. / Window Magic India Pvt. Ltd. / Rajshri Plastiwood

14. [ WOOD POLYMER ECOBOARD (Alstone Industries Pvt. Ltd.) / Rajshri

COMPOSITE(WPC) Plastiwood ( Div. of Rajshri Productions Pvt. Ltd.) / KAKA
Industries Lid.

15, | ADMIXTURES / Pidilite Industries Ltd. / FOSROC Chemicals (India} Pwt, Ltd.
WATER PROOFING { CICO Technologies Ltd. / Sika India Pvt. Ltd. / BASF India
COMPOUNDY/ Lid. / MC-Bauchemie (MC-Bauchemie India Pvt. Lid.) /
ACRYLIC Ardex Endura (India} Pvt. Ltd. / STP Ltd. / Choksaey
CEMENTITIQUS Chemicais Pvt. Ltd. / MYK Laticrete (MYK Laticrete Pyt Ltd.
COATING/ / Mapei {Mapei Construction Products Pvt, Ltd) / Chryso
LIQUID MEMBRANE India Pvt. Ltd, / Maruti Bitumen Pvt. Ltd. / Penetron India
{POLYURETHANE & Pvt. Ltd. / Supreme Bituchem India Pvt. Ltd. / Asian Paints
POLYUREA)/ Ltd, / IWL India Ltd, / TP Buildtech Pvt. Ltd. { MYK Arment
HDPE & SELF Pvt. Ltd. / Technonicol India Pvt. Ltd. / Saint-Gobain India
ADHESIVE Pvt. Ltd. / Ferrous Crete(India) Pvt, Ltd. / Fair Mate
MEMBRANE Chemicals Pvt. Ltd. / Berger Paints India Ltd. / Yahska

Polymers Pvt Ltd / Hindcon Chemicals Ltd / Buildtech
Products India Private Limited / Kryton Buildmat Co. Pvt.
Ltd. / Kunal Conchem Pvt Ltd / Bostik India Private Limited
/ M.K Petro Products India Private Limited / Prism Johnson
Limited / Boxer Construction Chemicals / Ado Additives
Technologies Limited / Sunanda Speciality Coatings Pvt Lid
/ Tikitar Danosafindia} Pvt Ltd

16. | BIPQLAR CORROSICN | STP Ltd. / Sika India Pvt. Ltd. / BASF India Ltd. / Chryso
INHIBITOR India Pvt. Ltd. / Supreme Bituchem India Pwvi. Ltd, /
ADMIXTURE Sunanda Speciality Coatings Pvt Ltd / Conchem Labs LLP

[ Fosroc Chemicals {India) Private Limited

17. | REINFORCEMENT Dextra / G-Tech / HI-Tech Engineering Solutions / Sanfeild

COUPLER (India) Lid. / Tata Steel Limited
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No.

Item Name

Brands / makes / Manufacturers E

18.

HARDWARE FITTING

Dormakaba India Pvt. Ltd. / Q-Railing India Pvt. Ltd.
(Formely D-Ling} / Hafele India Pvt. Lid. / GEZE Gmbh /
Linox Technology Pvt. Ltd. / Assa Abloy / Kich Architectural
Products Pvt. Ltd. / Godrej & Boyce / LGF Sysmac India
Pvt. Ltd. / Rinox Kaufmann Ltd. / Ozone India Pvt. Lid. /
Everite / Define / Hardwyn{Hardwyn India Ltd.) / Arkay /
Dorset Industries Pvt. Ltd. / Prayag Polymers Pvt. Ltd. /
Hettich India Pvt. Ltd, / Ozone Overseas Pvt. Lid.

1%,

STEEL/WOOD FIRE
RESISTANT SHUTTER

Navair Ltd. / Pormat International Ltd. / Shakti Hormann
Pvt. Ltd. / Sukri Paints & Chemicais / Iclean f Signum Fire
Protection / Pacific{Pacific Fire Conftrols Pvt. Ltd.) / ASES
Security Pvt. Ltd.

20.

LAMINATES/
LAMINATED
PARTICLE BOARDY
PRELAMINATED
BOARD/ MDF/ PLY
BOARD/FLUSH
DOCRS/

COMPACT LAMINATE
TOILET CUBICAL/
LURINAL PARTITIONS

Greenlam Industries Ltd. / Merino Industries Led. / Century
Plyboard (I} Ltd, / Nationl Piy / Archidply{ Archidply
Industries Limited) / Kitply Industries / Novapan / Duro /
Mayur Doors / Greenply / ASIS / Greenpanel Industries
Limited / Punjab Plywood Industries / Stylam Industries
Ltd. / Bobrick Washroom Equiment Inc. / Dormakaba India
Pvt, Ltd. / Trespa / T-Line(Inner Space) / Samrat Plywood
Limited / Jain Doors Pvt Ltd / Jain Wood Industries f
Arjnwoodmart Private Limted / virgo Laminates Ltd

21.

FASTENERS/ANCHOR
FASTENERS

Hilti(Hilti (India) Pvt. Ltd.} / Fischer / BOSCH / Fasteners
India / Munge / Rawl Plug / Koncept Stee! Private Limited
/ Axel India / AFT {Anchorite Fixing Technology)

22.

WOODEN
LAMINATED
FLOORING/ VINYL
FLOGORING / RUBBER
, FLOORING

Pergo Ltd. / Action Tesa / Unitex / Knauf Ceiling
Solutions{India) Pvt. Ltd.(Formerly Armstrong World
Industries (India) Pvt. Ltd.) / Epitome / Scheit /
Responsive Industries Ltd. / Greenlam Industries Ltd. /
Greenpanel Industries Lid.

23,

EPOXY/PU FLOORING

STP Ltd. / Sika India Pvt, Ltd. / BASF India Ltd. / FOSROC
Chemicals (India) Pvt. Lid. / Tremco CPG (india) Pvi. Ltd.
/ Cipy Polyurethanes Pvt. Ltd / NITCO Tiles Corp. / Maruti
Bitumen Pvt. Ltd. / Supreme Bituchem India Pvi. Ltd. /
Chryso India Pvt, Litd. / Saint-Gobain India Pvt. Lid. /
Bostik India Pvt Ltd. / Asian Paints Ltd. / Pidilite Industries
Ltd. / Berger Paints India Ltd. / MYK Arment Pvi. Ltd. /
Hygie Profile India Pvt Ltd / Sunanda Spediality Coatings
Pvt Ltd

24,

TILE JOINT FILLER,
TILE/AAC BLOCK/
STONE FIXING
ADHESIVE/ SOLID
EPOXY GROUT

Ardex Endura (India) Pvt. Ltd. / Ferrouscrete India Pvi.Ltd
/ MYK Laticrete (MYK Laticrete Pvi. Lid.) / Pidilite
Industries Ltd. / FOSROC Chemicals (India) Pvt. Ltd. / BASF
India Ltd. / Fairmate(Fair Mate Chemicals Pvt.Ltd.) / 5TP
Ltd. / Home Pride Adhesive Pvt. Ltd. / Saint-Gobain India
pvt. Ltd. / Berger Paints India Ltd. / Somany Ceramics Ltd. .
/ Utratech Cement Ltd / Kerakoll India |

Ko
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I's, Item Name Brands / makes { Manufacturers
NoO.
25. | FLOOR HARDENER STP Ltd. / Sika India Pvt. Ltd. / BASF India Ltd. / Pidilite
Industries Ltd. / FOSROC Chemicals (India) Pvt. Ltd.
Ironite / Mapei (Mapei Construction Products Pyt Ltd.) /
Chryso India Pvt. Lid. / Supreme Bituchem India Pvt. Ltd.
[ Saint-Gobain India Pvt, Ltd. / MYK Arment Pvt, Ltd.

26. | POLYCARBONATE Lexan/Sabic {GE Plastic) / Dan Pal / Polygal India Pvi, Ltd,

SHEET { Gallina India Pvt. Ltd. / Coxewell Domes {Coxwell Domes
Engineers Py, Ltd.} / Tuflite / DPI Daylighting Pvt Lid.

27. | CALCIUM SILICATE Saint Gobain Gyproc India Pvt. Lid. / Liyod Insulation India
/MINERAL FIBER Ltd. / Knauf Ceiling Solutions(India) Pvt. Ltd.{Formerly
FALSE CEILING Armstrong World Industries (India) Pvt.Ltd./Knauf AMF
TILES/GYPSUM FALSE | India Pvt. Ltd.) / (Aerclite Ceiling System/Andhra Polymers
CEILING BOARDS/ Pvt. Lid.) / USG Knauf (Knauf India Pvt Ltd.) / Hilux{Ramco
GYPSUM PARTITION | Industries Ltd) / Gridline / Everest / Dexune (Dexune
BOARDS Marketing Pvt Ltd.) / Vans Gypsum / New Age FalseCeiling

Pvt. Lid.

28. | FIBER CEMENT Bison {NCL Indusiries Ltd.} / Hicem{Ramco Industries Ltd.
BOARD/ CEMENT 1/ Everest {Fverest Industries Ltd.) / Visaka Industries Ltd.
BOARD

29, | PAINTS FOR STEEL JSW-Akzo Nobel India / Jenson & Nicholson / Qikos India
STRUCTURE (EPCXY | Pvt.Ltd. / Asian Paints Ltd. / Berger Paints India Ltd. /
PAINTS)/ PU PAINTS | Merolac / Acro Paints Lid. / Snowcem India Ltd, / Shalimar
WATER PRQOF (Shalimar Paints Ltd.} / Jotun / Grauer & Weil {India} Ltd.
CEMENT PAINTS/ { STP Ltd. / Hempel Paints India Pvi. Ltd. / Anupam
PRIMER/DISTEMPER | Enterprises / Dooall Corpro India Pyt Ltd / Nippon Paint
/ TEXTURE FINISH India Private Limited / FOSROC Chemicals {India) Private
PAINT/ SYNTHETIC Limited
ENAMEL PAINT/ FIRE
RETAEDANT PAINT

30. | WALL PUTTY J.K.Cement / Toyo Ferrouscrete India Pvt. Ltd. / Birla White

/ Dalmia Magic Premium Skim Coat{Dalmia Cement
{Bharat} Ltd.) / Asian Paints Ltd. / NCL Buildtek Pvt. Ltd. /
Ferrous Crete{India) Pvt. Ltd. / Saint-Gobain India Pvt. Lic.
/ Nippon Paint India Private Limited

31, | EXPANSION JOINT Vaxcolt International Ltd. (U.K) / Construction Speciakties
FILLER BOARDY (USA) / The Suprerne Industries Lid. / STP Lid. / Dupont /
JOINT COVERS Sanfeild / Hercules / Z-Tech / DECG International / ||

M.M.Systems / Kantaflex-Balco / Kantaflex (India) Pvt. Ltd.
/ Mapei{Mapei Construction Products Pyl Ltd.) / Migua /
Insubpard / Saprema f Supreme Bituchem India Pvt. Ltd. /
Pinnacle Soluticns / YR Engineers

32, | GLASS GRID FOR Saint Gabain ADFORS / Maccaferri Environmentat Solutions

BITUMINOUS WORKS | Pvt. Ltd. / Techfab Industies Ltd. / Giridhar Techfab Pyt.
} Ltd. / Terrain Infratech / Flexituff International Ltd. /
Supreme Non-Woven Ind. Pvt. Lid. / Polyon Textiles

Private Limited

ot

pg
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5. Item Name Brands / makes f Manufacturers

No.

33, | RUNWAY MARKING MNerolac f Berger Paints{Berger Paints India. Ltd.) / Asian
PAINT (WATER Paints Ltd. / ITS Coating Pvt.Ltd. / Supreme Bituchem India
BASED) Pvt. Ltd. / STP Lid.

34. | SANITARY WARE/ Kohler Co. (USA) / Jaguar and Company Pyt Ltd, /
FIXTURE; FITTINGS/ | American Standard / (HINDWARE / QUEQ ) {Hindware
55 SINK / SPECIALLY- | limited) / (PARRYWARE / ROCA } (Roca Bathroom Products
ABLED FITTING Pvt. Ltd.) / Grohe AG (Germany) / Franke (Switzerdand) /

Babrick Washroom Equipment Inc. / Duravit / Mare / H&R
Johnson (India) Ltd/Prism Johnsons Lid. / (CERA/Senator
) Cera Sanitaryware Ltd.) / Somany Ceramics Ltd. / Dolphy
India Pvt. Ltd. / Rak Ceramics India Pvt. Ltd / Nirali (Jyot
Kitchen Industries Pvt. Ltd.) / Jayna / Pressalit Ltd. /
Hindustan / Aqua Plumbings Pvt Ltd / Astral Ltd

Eurgnics {Euronics Industries Pvi.Lid.) { Except 5S Napkin
and Scap Dispenser)

35. | G.I. PIPE FITTINGS Unik / Zoloto Malleables / Leader Valves Ltd. / Surya / R-

EBrand / K5 / 55

36. | SOIL WASTE & VENT | NECOQ(Jayaswal Neco Industries Lid.) / BIC (Bengal Iron
PIPES & FITTINGS Corportation) / RIF / Electrosteel Steels casting Ltd. / SKF
AND WATER SUPPLY |/ Kapilansh Dhatu Udyog{P) Ltd. / Saint Gobain /
PIPES-SAND CAST HEPCO(Binay Udyog Pvt Ltd.) / Raj Patiem Makers &

| TRON 585/ Founders Pvt, Ltd.

. CENTRIFUGALLY

| CAST (SPUN) S&5/
HUBLESS
CENTRIFUGALLY
CAST SPUN TRON
PIPES/
CENTRIFUGALLY
{SPUN) I PIPES
CLASS 'LA/ DUCTILE
IRON PIPE/ CI
MANHOLE COVERS &
CI GRATING

37. | STRUCTURAL/ Wacker / Dow corning / G.E. Plastics / Pidilite Industries
WEATHER. SEALANT Ltd. / FOSROC Chemicals {India) Pvt. Ltd. f BASF India Ltd.
FOR STRUCTURAL / STP Lid. / Rawl Plug / Choksey Chemicals Pvt, Ltd. /
GLAZING/ACP Supreme Bituchem India Pvt. Ltd. / Maruti Bitumen Pvt.

Lid. / Sika India Pvt. Ltd. / Alstone Industries Pvt. Ltd.

38. | POLY SULPHIDE ¢ FOSROC Chemicals {India} Pvt. Ltd. / Choksey Chemicals
POLYURETHAMNE Pvt, Ltd. / Pidilite Industries itd. / Ska India Pvt. Ltd. f
SEALANT FOR Dow corning / MY Laticrete (MYK Laticrete Pvt, Ltd.) /
JOINTS Tuffseal f Wacker / G.E. [ STP Lid. / BASF India Ltd. /

Maruti Biturmen Pvt. Ltd. / Chryso India Pyt. Ltd. / Supreme
Bituchem India Pvt., Ltd. / Bosiik India Pvt Lid / MYK:

B>
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S. Item Name . Brands / makes / Manufacturers
| No. '
i Arment Pvt, Ltd. / McCoy Soudal Sealants Adhesives &
Foams Pvt. Ltd. :
Dormakaba India Pvt. Lid. / Jindal Lifestyle Ltd. / GEZE
Gmbh / Q-Railing India Pvt. Ltd. {Formerly D-Line) / Linox
Technologies Pvt. Ltd. / Kich Architectural Products Pvt,
Ltd. / Ozone India Pvt. Lid. / Assa Abloy / Rinox Kaufmann
| : B | Ltd. / Maruti Architectural Products Pvt Ltd ,
40. | SOLID ACRYLIC Dupont / LG-Himacs {LX Hausys India Pvt. Ltd) / Hanex /
SURFACE BOARDS GMGR India (Samsung Staron) / Neonnex / Durlax Top
| Surface Limited

39. | MODULARS.S.
JGLASS RAILING |

41, | TENSILE FABRIC Mehler Texnologies (Low & Bonar India Pvt. Ltd.} /Serge
| | Ferrari India Pvt, Ltd, / Sattler PRO-TEX. .
42, | AUTOCLAVED Magicrete Building Solutions | Remark: Apart from these
AERATED CEMENT Pvt. Lid. / Finecrete Eco- makes, locally available |
(AAC) BLOCKS Blocks Pvi. Ltd. / Aerocon /  makes may be explored

' Bilt  Technologies / JK /| meeting technical

| Instablock / Max Blocks / RS specifications.

Green Infra (India) Pwt, Ltd. /

Siporex / Kataria Ecotech. Pvt.

: Ltd. / Krrish White Bricks LLP

/ Jindal AIR / NCL Buildtek Pvt.

Ltd. / Renaatus Procon Private |

| . | Limited ] N
43, | AUTOMATIC Dormakaba India Pvt. Ltd. / Hafele India Pvt. Ltd. / GEZE
REVOLVING / SWING | Gmbh / Gilgen Door Systern AG / Linox Technology Pvt.

| | DOCR | Ltd. / Assa Abloy / Autoingers Bl ]

L44, | WALKWAYS/FALL | WULMET / Latchways / Capital Safety / Honeywell /
PROTECTION | Checkmate / Karam Safety Pvt. Ltd. / Kingspan Jindal Pvt. |
SYSTEM / ROOF | Ltd./ NYSTROM / BABENKO / BILCO

HATCH J AN e -
45, | GYPSUM PLASTER/ { Ferrous Crete{India} Pvt. Lid. / Ultra Tech / Saint Gobain
POLYMER MCDIFIED | Gyproc India Ltd. / Dow Construction Chemicals / BASF

SELF CURING India Ltd. / Asian Paints Ltd, / Saint-Gobain India Pvt, Ltd.
| MORTAR / Dudhi Industries Private Limited ]
46.  CURING COMPOUND | FOSROC Chemicals (India) Pvt. Ltd. / Sika India Pvt. Ltd.
(RESIN BASED & / BASF India Ltd. / Supreme Bituchern Indiz Pvt. Ltd. /
WAX BASED) CICO Technologies Ltd. / STP Ltd. / Berger Painis India

. | B | Ltd. / Yahska Polymers Pvt Ltd / Akarsh Specialities
47. | DECORATIVE FILMS/ | 3M f Avery Dennison / Deck

SAFETY FILMS | ) ]

48. | STEEL NANQ COAT | Four Solutions Pvt. Ltd. / Meta-Chem Paints & Adhesives
] | Pvt Ltd. [ Advanced Lab S
49. | GEQTEXTILE TechFab India Industries Lid. / Strata Geosystems (India)
PRODUCTS / SOIL Pvt, Ltd. / Suntech Geotextile Pvt. Ltd. / Maccaferr]
_| Environmental Solutions
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5. Item Name Brands / makes / Manufacturers
No.
REINFORCEMENT
GEOSYNTHETICS
50. | UPVC/CPVC/SWR PVC | The Supreme Industries Ltd, / Finolex Industries Ltd f
PIPES & FITTINGS Savoir Faire Manufacturing Co. Pvt. Ltd, / AKG Extrusions
Pvt Lid. / Surya Roshni / Astral / Prince / Ori-plast /
Ashirvad / Vectus / Prayag(Prayag Polymers Pvt. Ltd.) /
Balco / Texmo Pipes and Products Ltd. / HIL Limited /
Vishal Pipes Limited
K1, | ROCEWOOL UP Twiga / Roxul-Rockwool / Rockloyd / Saint Gobain India
GLASSWOOL Pvt Ltd, ( Formerly Rockwoal India ) / Lloyd Insulaticns
INSULATICN India Ltd. / Polybond Insulation Pvi. Lid. / Hi-Tec Rock
Fibre Private Limited / Thermocare Rock Woal (India) Pvt.
Lid.
52, | G.I. PIPE Tata Steel Lid. / Jindal Pipes Ltd. / Surya Roshni (Surya |
: Roshni Ltd.) / APL Apollo Tubes Ltd. / Zenith / Utkarsh
India Lid. / Nezone Tubes Lid. / Hi-Tech Pipes Ltd. f
Jotindra Steel & Tubes Ltd. / Ravindra Tubes Private
Limited / Dadu Pipes Pvt. Ltd / Vishal Pipes Limited /
Chetna Steel Tubes Private Limited
53. § SLUICE Sant Vaives Pvl. Ltd, / Zoloto / Audco(L& T) / Castle /
' VALVE/PRESSURE Leader Valves Lid. / Kartar / Honeywell / TVC
REDUCING VALVE/
NON-RETURN VALYE
{CI/GUN METAL}
54. | HDPE PIPES Geberit / Saint Gobain / Savior Faire Manufacturing Co. Ltd.

/ Jain Irrigation / Ori-plast / East - Hooghly Agro Plantation
Pvt. Ltd. / Aaram Plastics Private Limited / Shree Narayani
Pipe Mfg Co / Vishal Pipes Limited / Prince Pipes And
Fittings Limited / Vishal Heavy Engineering Private Limited
{ Sangit Plastics Pvi. Ltd.

.
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To,

ANNEXURE-I
TENDER ACCEPTANCE LETTER

(To be given on Contractor’s Letter Head)

Date:

The Senior Manager (Engg-Civil)
Airports Authority of India,
Tuticorin Airport,

Tuticorin - 628103.

Sub: Acceptance of Terms & Conditions of Tender.

(Tender ID No: 2026_AAI_269145_1)

Name of Work: - “Annual Maintenance and Repair contract (Civil work) at Tuticorin Airport
for the year 2026-27. SH: Terminal Building, ATC tower, Fire station, Runway, Taxiway,
Apron including other ancillary buildings, compound wall etc. in Operational Area”.

Dear Sir,

1.

I/ We have downloaded / obtained the tender document for the above mentioned ‘Tender/Work’
from CPP Portal web site namely: https://etenders.gov.in/eprocure/app as per your
advertisement, given in the above mentioned website.

I / We hereby certify that I / we have inspected the site and read the entire terms and conditions
of the tender documents, corrigendum(s) and reply to query if any made available to me/ us which
shall form part of the contract agreement and I / we shall abide hereby by the terms / conditions /
clauses contained therein.

[ / We hereby unconditionally accept the tender conditions of AAI's tender documents in its totality
/ entirety for above mentioned work.

I/We declare that I/We have not paid and will not pay any bribe to any officer of AAI for
awarding this contract at any stage during its execution or at the time of payment of bills,
and further if any officer of AAI asks for bribe/gratification, I will immediately report it to
the Appropriate Authority in AAI'.

I/ We hereby submitted that I/ We paid/ submitted the required earnest money as per NIT
conditions.

I / We certify that all information/ documents furnished by our Firm is true & correct and in the
event at any stage, the information/ documents is found to be incorrect/ untrue or found violated,
then we shall be liable for debarment from tendering in AAI without giving any notice or reason
therefore or summarily reject the bid or terminate the contract, without prejudice to any other
rights or remedy including the forfeiture of the full said earnest money deposit absolutely.

Yours faithfully,

(Signature of the Bidder, with Official Seal)
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ANNEXURE -11

UNDERTAKING REGARDING DEBARMENT /BLACKLISTING/RESTRAINMENT

Name

of Work: - “Annual Maintenance and Repair contract (Civil work) at Tuticorin

Airport for the year 2026-27. SH: Terminal Building, ATC tower, Fire station, Runway,
Taxiway, Apron including other ancillary buildings, compound wall etc. in Operational Area.”

(Tender ID No: 2026_AAI_269145_1)

............................................. (Name and post of authorized signatory) on behalf of

............................. (Name of the Agency/Firm) do hereby solemnly affirm and declare as

follows:

il.

iil.

iv.

Date:

Our firm is not restrained/ debarred/ blacklisted by Airports Authority of India (AAI)/
Ministry of Civil Aviation(MoCA)/ Dept. of expenditure(DoE), Ministry of Finance and
the debarment/ blacklisting/ restrainment is not in force as on last date of opening of
tender (Envelope-I, normally called as technical bid).

None of Proprietor /Partners /Board Members /Directors of M/s......cccooeiiivinennnne
(Name of firm) has remained Proprietor /Partner /Board Member /Director in any
firm which stands debarred /blacklisted/restrained by AAI/ MoCA/ DoE and the
debarment/ blacklisting/ restrainment is not in force as on last date of opening of
tender (Envelope-I, normally called as technical bid).

Our firm understands that if our firm either debarred before the date of opening of
tender (first bid, normally called as technical bid, in case of two packet/two stage
bidding) or debarred before the date of contract by AAI/ MoCA/ DoE (Debarment
applicable for all Ministries/ Departments), our bid is liable to be rejected at that stage.

Our firm understands that at any stage, if above statements are found to be false, our
firm shall be liable for debarment from bidding in AAI, apart from any other
appropriate contractual legal action including debarment/ blacklisting/restrainment,
termination of the contract etc. as deemed fit.

(Signature and Name of
Authorized signatory of the firm)

Place:

Note:

Above undertaking is to be given on company’s letter head.
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ANNEXURE -III

FORM “A”

DETAILS OF SIMILAR WORKS SUCCESSFULLY COMPLETED OR UBSTANTIALLY
COMPLETED DURING THE LAST SEVEN YEARS ENDING ON 31.01.2026

Sl. Details of work wW-1 w-2 WwW-3

No
i | Name of work/

project and

Location

ii | Name and Address
of client

iii | Awarded
Cost of work
(in Rs.Lakhs)

[v | Date of
commencement as
Per contract

V | Stipulated date of
completion

Vi | Actual date Of
completion

Vii | Completion
cost/Actual work
done

viii | Whether the work
was done

on back to back
basis

Yes/No

SIGNATURE (S) OF BIDDER (S)
(WITH STAMP)

Note: The contractor should give list of only of eligible category works of requisite
amount with supporting documents issued from client.
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ANNEXURE IV

FORM “B”
FINANCIAL INFORMATION

Financial Analysis - Details to be furnished turnover on construction works with profit /
loss as per figure in balance sheet account for the last three years duly certified by the
Chartered Accountant as submitted by the applicant to the Income - Tax Department

Fig in lakhs Rs.

Sl. Particulars Financial Year (Last five years)
No. FY 2022-23 FY 2023-24 FY 2024-25
2 Turn-Over on
Construction
Works
3. Profit/loss after
Taxes
(Standalone)

2. Financial arrangements for carrying out the proposed work.

Unique Document Identification Number (UDIN)

Signature of Chartered SIGNATURE (S) OF BIDDER (S)
Accountant with Seal
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ANNEXURE -V

FORM C

FORM FOR CERTIFICATE OF NET WORTH FROM CHARTED ACCOUNTANT

“This is to certify that as per the audited balance sheet and profit and loss account during

the financial year 2024-25 the net worth of M/s................. (Name & Registered Address
of individual/firm/company) as on .....c.ccc.ceceee.... (the date of -certificate) is
RSt after considering all liabilities. It is further certified that the Net

Worth of the company has not eroded by more than 30% in the last three years ending
on 31.03.2025

Unique document identification number (UDIN).......ccoiiiiiiiiiiiiiiiiiiiiiiieneeans

Signature of Chartered Accountant

Name of Chartered Accountant

Membership No. of ICAI

Date and Seal

SIGNATURE (S) OF BIDDER (S)
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ANNEXURE -VI

FORM-D

FINANCIAL DATA

(WORK DONE DURING LAST FIVE FINANCIAL YEARS)

Name of the Bidder: -

Sl.No | Description Financial Data for last five Audited Financial Years
FY FY FY FY FY
1 Maximum value of
Civil Engineering

Works executed in
any one year during
the last 5 (five) years
(updated the
completed works to
current costing level
of enhancing at a
simple rate of interest
@ 7% per annum.)

Note:
a. All such documents reflect the financial data of the tenderer or member in
case of JV/ Consortium, and not that of sister or parent company.

b. The financial data in above prescribed format shall be certified by Chartered
Accountant/ Company Auditor under his signature and stamp in original
along with membership no.

Unique Document Identification Number (UDIN)..........ccoveiiviiinniiinininne.

Signature of Chartered Accountant with Seal

SIGNATURE (S) OF BIDDER (S)
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FORM-E

Works in Hand

ANNEXURE -VII

(On or after the Bid Submission Start Date i.e.31.01.2026)

Name of the Bidder: -

Name and Brief
contract (Clearly
indicate the part
of the work
assigned to the
bidder (s))

Name of
client

with
telephone
Number and
fax number

Contract Value
in Rupees
(Give

only the value
of

Work assigned
to the bidder

(s)

Value of
balance
work yet to
be done in
Rupee as on

Value of work to
be done in ‘T’ i.e.

(Completion
Period of the
Project) w.e.f.

(Submission End
date).

Unique Document Identification Number (UDIN)

Signature of Chartered Accountant with Seal
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ANNEXURE -VIII

AFFIDAVIT FOR MINIMUM WAGES

L (Name), aged............ VEATS, S/0.iiiiiiiiiiiie et (Name),
Proprietor/Managing Partner/Managing Director of..........ccccces e vvivevevnienines (Name of the Agency) do

hereby solemnly affirm and state as follows:

[ am competent to swear this affidavit on behalf of..........cccocv i, (Name of agency). I state
that, in the event of the work is awarded to our agency, the wages to be paid to the workers engaged
shall not be less than the minimum wages determined by appropriate Govt. Authorities (Central and

state) from time to time.

DEPONENT

Place :

Date:

Note: This affidavit is to be attested by a First Class Magistrate / Notary
Public on non-judicial stamp paper of Rs. 100/- and submitted through
CCP portal in “ENVELOPE -I”.
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ANNEXURE -IX

UNDERTAKING FOR DEPLOYMENT OF T&P

(To be submitted on contractor’s/Firm letter head)

(Tender ID No: 2026_AAI_269145_1)

Name of work:- “Annual Maintenance and Repair contract (Civil work) at Tuticorin Airport
for the year 2026-27. SH: Terminal Building, ATC tower, Fire station, Runway, Taxiway,
Apron including other ancillary buildings, compound wall etc. in Operational Area”

Name of Contractor / Firm:

I / we have applied for issue of tender for the above mentioned work and hereby
undertake that: -

i. I / we have gone through the tender documents and drawings in its entirety,
visited the site and have understood the nature of work to be executed.

ii. I / we will deploy adequate T&P with adequate standby arrangement to achieve
the milestones/targets and overall completion within the time period.

iii. I / we have submitted the details of T&P owned by us and undertake to procure
or take on lease the balance T&P for the work as per requirement of the work
matching with the work programme.

iv. I / we will abide by any instructions by AAI for such procurement / arrangement
of T&P on lease as is considered necessary for efficient / timely execution of work.

v. I/We hereby submit following declaration in lieu of submitting Earnest Money
Deposit.

Signature of the contractor(s)
Date-

Witness-
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ANNEXURE- X

AUTHORIZATION LETTER / POWER OF ATTORNEY UNDERTAKING

(To be given on Contractor’s Letter Head)

To,

The Senior Manager (Engg-C)
Airports Authority of India,
Tuticorin Airport,

Tuticorin - 628103.

Name of Work: “Annual Maintenance and Repair contract (Civil work) at Tuticorin Airport
for the year 2026-27. SH: Terminal Building, ATC tower, Fire station, Runway, Taxiway,
Apron including other ancillary buildings, compound wall etc. in Operational Area.”

Tender ID No: 2026_AAI 269145_1

Sir,

[/We hereby give the following undertaking.

I, , Proprietor of M/s. (Agency Name) registered on
address , hereby give undertaking that I am processing this
tender myself and not authorizing any other person to process this tender.

(Signature of Proprietor)
With rubber stamp

Date:
Place:
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ANNEXURE -LBS

Performa for declaration by Bidder for compliance of order on Restriction
under Rule 144(xi) of the General Financial Rules (GFRs)-2017

(Scanned copy to be submitted by Bidder in Cover-I on letter head of Company/Firm)

Name of work:- “Annual Maintenance and Repair contract (Civil work) at Tuticorin
Airport for the year 2026-27. SH: Terminal Building, ATC tower, Fire station, Runway,
Taxiway, Apron including other ancillary buildings, compound wall etc. in Operational Area”

Tender ID No: 2026 _AAI 269145 1

[, the undersigned, (full names), do hereby declare, in my
capacity as of M/s (Name of company/Firm) _that:

1) [ am competent to swear this undertaking on behalf of M/s (Name of
company/Firm)

2) [ have read the Order(s) on the subject of Restrictions under Rule 144 (xi) of the
General Financial Rules (GFRs), 2017 regarding restrictions on procurement from a
bidder of a country which shares a land border with India and comply to all the
provisions of the Order(s).

3) I certify that M/s___(Name of company/Firm) ) is not from such a country /
is from such a country, has been registered with the Competent Authority (strike out
whichever is not applicable). I hereby certify that this BIDDER fulfills all requirements
in this regard and is eligible to be considered [Where applicable, evidence of valid
registration with the Competent Authority is attached].

4) Iunderstand that the submission of incorrect data and / or if certificate/ declaration
given by M/s___(Name of company/Firm) is found to be false, this would be a
ground for immediate termination and further legal action in accordance with law as
per Clause 12 of the Public Procurement Order on Restrictions under Rule 144 (xi) of
the General Financial Rules (GFRs), 2017.

Signature and name of the authorized signatory of the firm
with Rubber Stamp

Date:
Place:
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SCHEDULE-‘A’

Item
No.

Sub-Heads and Item of Work

Unit

Rate

Schedule - I DSR 2023 Items

DSR
2023
Item
code

All items of works mentioned in CPWD DSR'2023 .
(with upto date correction slips)

DSR
2023
Units

DSR 2023
schedule
rates

Schedule - Part 1II Non-DSR Items/Additional

miscellaneous items

AMI
NO

DESCRIPTION OF ITEMS

UNIT

RATE

Providing Skilled/unskilled/semi skilled workers for temporary
nature of works/works unsuceptable to measure as and when
required including necessary T&P (Eg. Works like shifting of
store/office, verification of annual stock, filling water in desert
cooler shifting of materials, to prevent encroachment on AAI
land survey work etc as directed by EIC. (Percentage quoted by
contractor shall not be applicable on this item)

unskilled labour

Each

1094.05

o

skilled labour

Each

1273.54

Attending various day to day complaints and rectifying the
defects/cause of complaints by deploying labour
(unskilled.semiskilled and skilled as and when required with
necessary T&P) but without changing/replacing the
fitting/fixtures. However, the minor stores like screws for
tightening hinges, tower bolts, door handles, washers etc. to
prevent the leakage in bib cocks, stop cocks, pillar cocks etc is
included in the rate.upto 50 complaints in a month

Month

22711.53

Cleaning of choked / blocked rain water pipe, manhole,
sewarage pipe, gully traps, floor traps, house drain, storm water
drain etc of any diameter and sizes include removal of malba as
directed by EIC

Manhole including connected sewarage pipe upto the next
manhole

Each

1291.06

Gully traps including connected soil waste/sewarage pipe up to
the nearest manhole

Each

242.50

EWC/IWC i/c connected traps and soil waste pipe upto the
nearest opening point in the soil waste pipe

Each

60.63

Wash basin / i/c connected traps

Each

60.63

Storm water drain (covered)

Mtr

63.83

House drain (Open)

Mtr

60.74

BN K CH R =N

Supplying and fixing mosquito proof mesh (M/s.Netlon or
equivalent) in toilet ventilators as per the direction of EIC

Sgm

875.82

Engaging JCB( 1 cu.m bucket capacity/ 30 cum/hr) on hire for
works with operator, fuel, etc complete for levelling and
disposal of earth, removal of wild bushes, trees etc with roots
and levelling the surroundings disposal of bushes etc complete
as per direction of EIC

Hr

1824.53
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Cleaning of underground water tanks/ surface water tanks and
removing of malba as directed by EIC and disinfecting the tank
with bleaching powder etc. 50000 Itr Capacity

Each

10290.11

Cleaning of GI/MS/MASONARY/SINTEX overhead tanks
including removal of malba as directed by EIC and disinfecting
the tank with bleaching powder etc. 500 litres Capacity

Each

334.54

Cleaning of GI/MS/MASONARY/SINTEX overhead tanks
including removal of malba as directed by EIC and disinfecting
the tank with bleaching powder etc 1000 litres Capacity

Each

669.09

Supplying and fixing non-reflective sun control film including
fixing having minimum thickness 25microns of approved shade
and colour (Garware or equivalent) including cleaning the
surface and removal of old film, etc., complete and as per the
direction of Engineer-in-charge

Sqm

997.41

10

Providing and fixing vertical venetion blinds of standard Make
of coloured head rail, overall width of window and overall drop
of window, which is to be fixed recess of face fix, 100mm wide
fabric blinds of approved shade, and stacking either suitably left
or right as per the direction of EIC

Sqm

1459.62

11

Engaging tipper on hire basis with operator, fuel etc complete
for carriage and transport of material upto lead of 500 m
including loading and unloading of material at site etc all
complete as per direction of EIC

Hr

1804.04

12

Engaging Rotary tiller (including required manpower and POL)
for grass cutting including uprooting and disposal of bushes etc
complete as per direction of EIC

Hr

1702.90

13

Engaging Dozer (including required manpower and POL) for
levelling and disposal of earth removal of wild bushes etc with
roots and levelling the surroundings disposal of bushes etc
complete as per direction of EIC

Hr

5595.23

14

Engaging portable crane (including required manpower and
POL) for lifting and shifting of materials wherever required etc
complete as per direction of EIC

Hr

2554.34

15

Providing and fixing unplasticised rigid PVC pipes of ISI
marked including Jointing as per the direction of EIC :
20 mm dia pipe

Mtr

257.78

16

Providing and fixing unplasticised rigid PVC pipes (6kg/cm?2)
of ISI marked including Jointing , Trenching and Refilling as
per the direction of EIC

40 mm dia

Hr

306.39

17

Providing and fixing unplasticised rigid PVC pipes (6kg/cm?2)
of ISI marked including Jointing , Trenching and Refilling as
per the direction of EIC

50 mm dia

Mtr

294.23

18

Providing and fixing unplasticised rigid PVC pipes (6kg/cm?2)
of ISI marked including Jointing , Trenching and Refilling as
per the direction of EIC

63 mm dia

Mtr

296.26
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19

Providing and fixing unplasticised rigid PVC pipes (6kg/cm?2)
of ISI marked including Jointing , Trenching and Refilling as
per the direction of EIC

75 mm dia

Mtr

322.61

20

Providing and fixing unplasticised rigid PVC pipes (6kg/cm?2)
of ISI marked including Jointing , Trenching and Refilling as
per the direction of EIC 110 mm dia

Mtr

937.08

21

Providing and fixing unplasticised rigid PVC pipes (6kg/cm?2)
of ISI marked including Jointing Trenching and Refilling as per
the direction of EIC 150 mm dia

Mtr

1322.26

22

Providing and fixing Sintex tank cover for over head tank with
necessary hinges, locking arrangements etc. as per direction of
EIC.

Each

710.15

23

Removal of waste water from the septic tank,soak pit etc by
mechanical transport and dumbing water, malba as approved
municipal location etc as per direction of EIC. 5000 litres
capacity

Each Trip

7298.12

24

Providing and fixing CP brass Health faucet of approved make
(Parryware or equivalent) with 1mtr flexible hose/ tube with
wall hook etc complete

Each

1565.45

25

Providing and fixing PTMT Health faucet of approved make (
Parryware or equivalent) with 1mtr flexible hose/ tube with
wall hook etc complete

Each

1164.05

26

Maintenance & Cleaning of urinal sensor by authorized
serviceman using necessary spares etc as per direction of EIC
(Spares cost will be paid separtely)

Each

832.47

27

Providing and fixing EPDM rubber / Neoprene gasket for filling
up of gaps at junctions, at top, bottom and sides of glazing in
aluminium doors, windows shutters and partition frames as per
the direction of Engineer in Charge.

Mtr

165.67

28

Providing and fixing SS gratings 125 mm dia etc complete as
per the direction of Engineer in charge.

Each

195.91

29

Pumping water from water stagnant area using 3 HP motor upto
the outlet point. The rate is inclusive of hiring chareges of 3HP
pump per day (ie.24 hrs).POL & Hose pipe of required length
etc complete as per directions of EIC.

Day

3408.24

30

Pumping water from water stagnant area using 5 HP motor upto
the outlet point. The rate is inclusive of hiring chareges of 5 HP
pump per day (ie.24 hrs).POL & Hose pipe of required length
etc complete as per directions of EIC.

Day

4138.04

31

Providing and placing glass of 8mm thick with machine
finished edges for tables. as per the directions of Engineer-in-
charge.

Sqm

5838.50

32

Providing & fixing Ball valve (Brass) of approved quality, as
per direction of EIC
25mm dia nominal bore

Each

1169.44

33

Providing & fixing Ball valve (Brass) of approved quality, as
per direction of EIC
15mm dia nominal bore

Each

974.83
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34

Providing & fixing Ball valve (Brass) of approved quality, as
per direction of EIC
32mm dia nominal bore

Each

1266.76

35

Providing and fixing ball valve (PTMT) of approved quality,
High or low pressure, with plastic floats complete : 15 mm
nominal bore

Each

1188.86

36

Providing and fixing CP Brass Two way bib cock of approved
quality and colour. 15 mm nominal bore, 165 mm long,
weighing not less than 110 gms

Each

2580.42

37

Providing and fixing PVC floor trap of make Finolex or
equivalent including embedding in the floors in concrete 1:3:6
(1 cement: 3 coarse sand: 6 stone aggregate size 20mm size)
including conveying the materials to all floors including cutting
concrete or masonary wherever required and restoring the
damaged portion to the original condition complete as directed
by EIC.110mm dia.

Each

1468.50

38

Supplying of potable water from outside agencies during
emergency situations for running terminal building and allied
buildings etc complete all as per the direction of engineer in
charge.

Litre

0.79

39

Providing & fixing decorative mica sheet of thickness 0.1 mm
over existing wooden wall panels/ ply wood with compatible
gluing material of approved quantity as per direction of EIC.

Sqm

2107.89

40

Providing and fixing 6mm thick plywood plain lining with
necessary screws/nails etc complete and as per directions of EIC

Sgm

1743.77

41

Providing and fixing 12mm thick plywood plain lining with
necessary screws/nails etc complete and as per directions of EIC

Sgm

2372.94

42

Providing and fixing 8 mm thick prelaminated particle board
flat pressed three layer or graded wood particle board
conforming to IS: 12823 Grade 1 Type 1l, in panelling fixed in
aluminum doors, windows shutters and partition frames with
C.P. brass / stainless steel screws etc. complete as per
architectural drawings and directions of engineer-in-charge.
Pre-laminated particle board with decorative lamination on both
sides

Sqm

1644.01

43

Providing and fixing Aluminium Composite Panel, in panelling
fixed in aluminum doors, windows shutters and partition frames
with C.P. brass / stainless steel/M.S screws etc. complete as per
directions of engineer-in-charge. (Base frame work for ACP
cladding is payable under the relevant aluminium or M.S. items)

Sqm

2845.14

44

Providing and fixing Swan neck or Tall Tap pillar cock of
approved quality : 15 mm nominal bore

Each

2706.67

45

Providing and fixing C.P Brass pillar cock of approved quality
:15 mm nominal bore

Each

1611.97

46

Providing and fixing Rectangular shape mirror of superior glass
(of approved quality) and of required shape and size including
screws and struds etc all complete as per direction of EIC

Sgm

5006.56

47

Providing and fixing coat hook made of stainless steel material
with screws of approved quality as per direction of EIC

Each

216.49
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48

Providing and fixing CP brass towel rail complete with brackets
fixed to wooden cleats with CP brass screws with concealed
fittings arrangement of approved quality and colour.

600 mm long towel rail

Each

1706.31

49

Providing and fixing (UPVC) baby T Bolt round latch 100 mm
with approved quality with necessary screws etc. complete

Each

781.97

50

Water testing of potable water sample collected from main
supply source inside AAI premises, from TWAD Board
laboratory and submitting the test report as per instruction of
EIC.

Job

2082.40

51

Fabricating Structural steel work riveted, bolted or welded in
built up sections, trusses and framed work, including cutting,
hoisting, fixing in position and applying a priming coat of
approved steel primer all complete.

Kg

48.82

52

Fixing precoated galvanised iron profile sheets (size,shape and
pitch of corrugation as approved by Engineer-in-charge) 0.45
mm. Sheet shall be fixed using self drilling /self tapping screws
with EPDM seal, complete upto any pitch in horizontal/ vertical
or curved surfaces,excluding the cost of purlins, rafters and
trusses and including cutting to size and shape wherever
required as directed by EIC

Sgm

120.16

53

Lettering with Road marking paint of approved brand and
manufacture in apron for bay nos/ aircraft stands/stop
markings/signage markings etc. as per direction of EIC

Per letterper
cm

5.33

54

Painting of taxiway/ Apron marking with retro reflective road
marking paint of superior make (Apcotrak WBR of Asian paint
or equivalent) with air/ airless spray application including the
application of high index glass beads (TTB 1325 Type III and
having refractive index 1.90) of Potters make or equivalent. The
painting shall be done for the existing taxiway / Apron marking
as per recommended dimensions and as per direction of
Engineer-in-charge, i/c cleaning the surface off all dirt, dust,
scales, oil, grease etc. before application of paint (The item to
be applied should have a single coat coverage of 0.50 litre / sqm
for paint and 500 grams/ sqm for glass beads)

Old work - One or more coats

Yellow paint

Sgm

692.70

55

Providing and laying in position Polysulphide sealant of
approved make conforming to BS-5212-1990 or IS: 11433-1995
in expansion joints including rounding off edges, applying 2
coats of approved primer compatible with the brand of
Polysulphide and preparing the surface and applying masking
tape along the edge of joint to prevent accidental spillage of
sealant on top surface and to give neat finish to the sealant and
removing the masking tape after application of sealant etc.
complete as per direction of Engineer in-Charge & particular
specifications.

[Note: For purpose of payment, quantity (Length x Width x
Depth) of Polysulphide sealant only will be measured.] unit
cm3

i) Expansion Joints of size 25 mm wide and 10 mm deep over

Cu.Cm

2.02
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30 mm dia closed-cell Polyethylene foam back-up rod, as per
manufacturers specifications

56 Providing and laying in position Polysulphide sealant of
approved make conforming to BS-5212-1990 or IS: 11433-1995
in construction/dummy joints including rounding off edges,
applying 2 coats of approved primer compatible with the brand
of Polysulphide and preparing the surface and applying masking
tape along the edge of joint to prevent accidental spillage of
sealant on top surface and to give neat finish to the sealant and
removing the masking tape after application of sealant etc.
complete as per direction of Engineer in-Charge & particular
specifications.

2 [Note: For purpose of payment, quantity (Length x Width x
Depth) of Polysulphide sealant only will be measured.] unit
cm3

1) Construction Joints of size 10 mm wide and 10 mm deep over
12 dia closed-cell Polyethylene foam back-up rod, as per
manufacturers specifications

i1) Dummy Joints of size 10 mm wide and 10 mm deep over 12
mm dia closed-cell Polyethylene foam back-up rod, as per
manufacturer’s specifications Cu.Cm 2.30
Percentage rate not applicable on these items 1 a & 1 b
(The rates shown here only shall be payable)

*Note : Quoted percentage will not be applicable for items i.e AMI Item No 1(a) & 1(b)*.

1) I/We hereby submit the tender for execution of the works referred to in the aforesaid documents
upon the terms & conditions contained or referred and in accordance in all respects with the
specifications, designs, drawings and other relevant details at the rates contained in Schedule “A”.

Guidelines for quoting the % rate by the bidder

2. Bidder is required to quote only one value for percentage which will be applicable to Schedule “A”
(Part- | & Part- )

3. Bidder should note that the rates calculated for all the items in Part Il are made at par with the rates
of DSR 2023 items except additional Miscellaneous item No 1(a) & 1(b)*. For AMI Item 1(a) & 1(b)*
quoted percentage shall not be applicable. Payment shall be made for AMI Item No 1(a) & 1(b)*as
per the rate mentioned in additional miscellaneous items.

4, Bidder shall quote rate only in % (Percentage) on Schedule “A”(Part- | &Part- 11).

5. The Payment of DSR 2023 Items & AMI shall be regulated as below:
I)Rate of DSR Items including Additional Miscellaneous Item as per SOQ = X
Rate considered for payment (Y) = X/1.2127
For Payment :(Y) x (100 + quoted percentage by the agency)/100
(The applicable GST will be paid extra)
II) Labour Wages (AMI Item No 1(a) & 1(b)*.)
Percentage quoted by contractor shall be not applicable on labour items i.e on AMI Item No 1(a) &
1(b)* These items related to department of labours and will be paid as per SOQ rates)
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Following are some Examples for quoting the % rate by the bidder: -

If bidder quote (-) 5% on the schedule A (Part- | & Part-Il) rates. Then since 100 is base value of
schedule A (Part- | & Part-1l) and as a bidder has quoted (-) 5% on the schedule “A” means value 5 is
subtracted from base value 100 and percentage quote becomes (100-5=95.)

If bidder quote (+) 5% on the schedule A (Part- | &Part-1l) rates. Then since 100 is base value of

schedule A (Part- | & Part-Il) and as bidder has quoted (+) 5% above the schedule “A” means value 5 is
added in base value 100 and percentage quote becomes (100+5=105).

Following are some Examples for awarding the contract based on % rate quoted by the bidder: -

If bidder quote below 5% of the estimated cost put to tender, then the award value shall be Rs.28.50
Lakhs (Rs. 30.00 Lakhs - Rs. 30.00 Lakhs x 5%).

If bidder quote above 5% of the estimated cost put to tender, then the award value shall be Rs.31.50
Lakhs (Rs. 30.00 Lakhs + Rs. 30.00 Lakhs x 5%).
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pin e Percentage BoQ

Tender Inviting Authority: Senior Manager (Engg-Civil), Airports Authority of India, Tuticorin Airport, Tuticorin-628103

Annual Maintenance and Repair contract (Civil work) at Tuticorin Airport for the year 2026-27.
SH: Terminal Building, ATC tower, Fire station, Runway, Taxiway, Apron including other ancillary buildings, compound wall etc. in Operational Area

Contract No: 2026_AAIl__269145_1

Name of Work:

Name of the
Bidder/
Bidding Firm /
Company :

SCHEDLE-A : PRICE SCHEDULE

(Note : (1) The bidder has to quote the percentage above or below considering base as 100 percent. The bidder shall put the cursor on select option and choose Excess or Less
percentage to be quoted by him on base percent of 100. After choosing the option (Excess or Less) bidder shall fill the box next to the select box with the figure the bidder wishes to
fill. On filling the box with figure opted by the bidder the net percentage shall be calculated by the system itself and shall be reflected in the box next to it in figures and words both.
This rate shall be the percentage in figure and words with which the rate(s) of item(s) available in DSR 2023 and additional schedule shall be multiplied to work out payable rate to the
successful bidder. The Payment of DRS 2023 Iltems & AMI (except item no 01, which shall be paid as per the rate mentioned in additional miscellaneous items) shall be regulated as
below:

Rate of DRS 2023 Items including Additional Miscellaneous Item as per SOQ: X

Rate considered for payment (Y) = X/1.2127

For Payment :(Y) x (100 + quoted percentage by the agency)/100, the applicable GST will be paid extra

(2) This BOQ template must not be modified/replaced by the bidder and the same should be uploaded after filling the relevent columns, else the bidder is liable to be rejected for this
tender. Bidders are allowed to enter the Bidder Name and Values only

(3) The quoted percentage shall be inclusive of all taxes, duties, cess,, royalty charges etc levied under any statute but should be exclusive of GST

NUMBER # TEXT # NUMBER # TEXT # NUMBER TEXT # TEXT #
Sl. Item Description Quantity Units Base Net percentage
No. percentage Net percentage h
in Word
1 2 3 4 5 7 8

Rates applicable for Delhi Schedule of Rate 2023 items+
Rates applicable for Additional Miscellaneous Items from

1 02 to 56 of the tender document 1 Job 100.00 100.00| One Hundred Only
2 Percentage considered as base 100.00 One Hundred Only
Quoted Rate in Figures Select 0.00 Zero Only

BOQ1




