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Ţेता Ȫारा जोड़ी गई बोली िविशʼ िनयम और शतŒ (िबड दˑावेज)  
BUYER ADDED BID SPECIFIC TERMS AND CONDITIONS (BID DOCUMENT) 

(BID NO: GEM/2026/B/7503879) 
 

बोली Ůबंधक / Bid Manager : राŠल ȑागी / Rahul Tyagi 
                  Ůबंधक (अिभ. –िव.) / Manager (E-E) 

मोबाईल न.  / Mobile No.  :  +7017986154 

ई-मेल आईडी  / e-mail ID :  rahultyagi@aai.aero 
 

के िलए / FOR 
 

कायŊ का नाम:- कांगड़ा हवाई अǭे पर िविभɄ ˕ानो ंपर Fire Extinguishers की     आपूितŊ | 

Name of Work: - Supply of Fire Extinguishers for Various Location at Kangra Airport. 
 

अनुमािनत रािश / Estimated Cost  : - Rs. 3,24,596/- (including GST) 

धरोहर रािश / EMD   :- Rs. 9,738/- 
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भारतीय िवमानपȅन Ůािधकरण 

AIRPORT AUTHORITY OF INDIA 

अिभयाİȸकी िवभाग (िवद्युत) 

ENGINEERING WING (ELECTRICAL) 

संदभŊ सं.:- भािवŮा/कांगड़ा/अिभ-िव/ Fire Extinguishers /WE-01/2026-27       िदनांक :-05.05.2026 
Ref No. : - AAI/KANGRA/ENGG (E)/ Fire Extinguishers /WE-01/2026-27   Date :- 05.05.2026 
 

िबड आमंũण सूचना   
NOTICE INVITING BID 

(जेम िबड  आईडी /GEM BID NO: GEM/2026/B/7503879) 
 

1. अȯƗ िवमानपȅन Ůािधकारण की ओर से Ůबɀक (अिभ.-िव.) भािवŮा, काँगड़ा एयरपोटŊ, काँगड़ा (िबड Ůबंधक) 

Ȫारा जेम पोटŊल के माȯम से ŝपये 3,24,596/- (जीएसटी सिहत) अनुमािनत लागत के “कांगड़ा हवाई अǭे पर 

िविभɄ ˕ानो ंपर Fire Extinguishers की आपूितŊ के कायŊ हेतु योƶ बोलीदाताओ ंसे मुहर बंद आइटम दर की 

िबडस आमंिũत की जाती है िजसकी कायŊ पूणŊता की अविध 02 (दो) माह है। 

  Item rate bids are invited through the GeM portal by Manager (Engg-Elect), AAI, Kangra Airport, 

Kangra  (Bid Manager) on behalf of Chairman, A.A.I. from the eligible bidders for the work of “Supply 

of Fire Extinguishers for Various Location at Kangra Airport.” at an estimated cost of Rs. 3,24,596/- 

(Including GST) with completion period of 01 (One) Months. 

िबड ŮिŢया जेम पोटŊल के यू.आर. एल पता https://gem.gov.in पर आनलाईन होगी। इǅुक बोलीदाता िबड 

दˑावेज डाउनलोड कर देख सकते है। 

The bidding process is online at GeM-portal URL address https://gem.gov.in Prospective bidders may 

download and go through the bid document. 

इǅुक बोलीदाताओ को सलाह दी जाती है िक वे जेम पोटŊल मŐ जाकर खुद को पंिजयन कर अपना ‘Login ID’ एवं 

‘Password’ Ůाɑ कर लŐ। जेम पोटŊल https://gem.gov.in पर Login करने के तȋʮात पोटŊल के होम पृʼ पर उपलɩ 

‘िनदőशो’ को अǅी तरह पढ़ लŐ।   

Prospective Bidders are advised to get themselves register at GeM portal, obtain ‘Login ID’ & ‘Password’ 

and go through the instructions available in the Home Page after log in to the GeM portal 

https://gem.gov.in.  

(i) जेम पोटŊल के कामकाज के संबंध मŐ िकसी तकनीकी सहायता के िलए बोलीदाता िनɻिलİखत हेʙ डेˋ नंबरो ंपर सभी 

कायŊ िदवसो ंमŐ संपकŊ  कर सकता है। 

For any technical assistance with regard to functioning of GeM portal, the bidder may contact to the 

following help desk numbers on all working days only between  

 09.00 बजे से 22.00 बजे (सोम-शिन) – 1800-419-3436 /1800-102-3436, 07556681401, 07556685120, 

01169095625, ई-मेल: - helpdesk-gem@gov.in 

09.00 hrs to 22.00 hrs (Mon-Sat) – 1800-419-3436 /1800-102-3436, 07556681401, 07556685120, 

01169095625, E-Mail:- helpdesk-gem@gov.in 
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िबड Ůोसेिसंग शुʋ ŝ. 1180/- (जीएसटी सिहत) नॉन įरफंडेबल है का भुगतान "भारतीय िवमानपȅन Ůािधकरण, 

काँगड़ा एयरपोटŊ, काँगड़ा" के पƗ मŐ आरटीजीएस / एनईएफटी के माȯम से बोलीदाता Ȫारा बोली Ůˑुत करने के 

िनधाŊįरत समय से पहले करना आवʴक होगा। भुगतान का कोई अɊ तरीका ˢीकायŊ नही ंहोगा। 

Bid processing fee of Rs.1180.00/- (i/c GST) Non-refundable will be required to be paid by the bidder 

before the scheduled time of bid submission through RTGS/NEFT in favor of "Airports Authority of 

India, Kangra  Airport , Kangra". No other mode of payment shall be acceptable. 

 

बोली Ůˑुत करने की िनधाŊįरत ितिथ और समय से पहले (जीईएम पोटŊल के अनुसार) Ŝपये 9,738/- की बयाना रािश 

(ईएमडी) ऑनलाइन पȠित एनईएफटी/आरटीजीएस के माȯम से भारतीय िवमानपȅन Ůािधकरण के पƗ मŐ 

कांगड़ा हवाई अǭा, कांगड़ा मŐ देय होनी चािहए और इसका Ůमाण जीईएम पोटŊल पर Ůˑुत/अपलोड करना होगा। 

Earnest Money Deposit (EMD) of Rs. 9,738/- will be required to be paid through online method 

NEFT/RTGS before schedule date and time of bid submission date (as per GeM portal) in favour of 

Airports Authority of India, payable at Kangra Airport, Kangra” and the proof of same has to be 

submitted/uploaded on GeM portal. 

 

NEFT/RTGS के माȯम से िकए गए उपरोƅ भुगतानो ं (यानी िबड Ůोसेिसंग शुʋ और ईएमडी) की ˋैन Ůित 

बोलीदाताओ ंȪारा Ůˑुत िकए जाने वाले तकनीकी बोली दˑावेजो ं(ऑनलाइन) के साथ अपलोड की जानी है । 

Scanned copy of the above payments (i.e. Bid Processing Fee and EMD) made through NEFT/RTGS to be 

uploaded along with the Technical Bid documents (online) to be submitted by the bidders. 

 

i. िबड दˑावेज और ईएमडी की लागत जमा नही ंकरने पर बोलीदाताओ ंको अयोƶ घोिषत कर िदया जाएगा। 

Non-submission of cost of bid document and EMD shall lead to disqualification of bidders. 

ii. एनईएफटी/आरटीजीएस के माȯम से ईएमडी जमा करने के िलए बœक खाते का िववरण िनɻानुसार है: 

Bank account details for submission of EMD through NEFT/RTGS is as follows: 

 

1 Name of Baneficiary Airports Authority Of India, Kangra Airport 

2 Name of Baneficiary 

Bank 

State Bank of India 

3 Name of Branch & 

Address 

Kangra Opp Govt Polytechnic Kangra Teh & Distt Kangra 

(HP)-176001  

5 Account No. 41358294260 

6 IFSC Code SBIN0010117 

एनईएफटी/आरटीजीएस के माȯम से जमा की गई ईएमडी को सफल बोलीदाता िजɎŐ अनुबंध िदया जाएगा, उɎŐ 

छोड़कर बािक सभी सफल बोलीदाताओ ंको उनके संबंिधत बœक खाते मŐ सीधे वापस कर दी जाएगी । इस संबंध मŐ रȞ 

िकए गए चेक की ˋैन की गई Ůित Ůˑुत की जानी चािहए । 
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EMD deposited through NEFT/RTGS would be refunded directly to their respective Bank Account of all 

except succesful bidder whom the contract will be awarded. Scanned copy of cancelled check to be 

submitted in this regard.  

ईएमडी छूट:- ईएमडी छूट चाहने वाले बोलीदाताओ ंको जीईएम िनयम व शतŘ के अनुसार Ůासंिगक ŵेणी के िलए 

डीआईसी/एनएसआईसी/केवीआईसी/केवीआईबी/हˑिशʙ और हथकरघा िनदेशालय आिद के साथ पंजीकृत 

भारतीय सूƘ एवं लघु उȨम (एमएसई) इकाइयो ंके वैध दˑावेज Ůˑुत करने होगें। एमएसई ŵेणी के तहत, केवल 

माल के िनमाŊता और सेवा Ůदाता ही ईएमडी छूट के िलए पाũ हœ। 

EMD Exemption:- Bidders Seeking EMD Exemption shall submit valid documents of Indian Micro & 

Small Enterprises (MSEs) units registered with DIC/NSIC/KVIC/KVIB/Directorate of Handicraft and 

Handloom etc., for relevant category as per GeM terms & condition. Under MSE category, only 

manufacturers of good & service provider are eligible for EMD Exemption.  

िनɻ 2 िलफाफे का िनɻिलİखत अनुसूची के अनुसार बोलीदाताओ ंȪारा जेम पोटŊल पर ऑनलाईन जमा िकया जाएगाः - 

Following documents shall be submitted through online at GeM portal by the bidder as per the following 

schedule:-  

िŢिटकल डेटा शीट / CRITICAL DATA SHEET 

िबड दˑावेज डाउनलोड/िबŢी Ůारʁ की ितिथ  

Bid Document Download / Sale Start Date  
As Per GeM 

˙ʼीकरण की अंितम ितिथ/Representation End Date As Per GeM 

बोली जमा करने की अंितम ितिथ / Bid Submission 
End Date 

As Per GeM 

तकनीकी बोली खुलने की ितिथ / Technical Bid 
Opening Date  

As Per GeM 

िवȅीय बोली खोलने की ितिथ / Financial Bid Opening 
Date  

As Per GeM 

िबड Ůोसेिसंग शुʋ (नॉन įरफंडेबल, भा.िव.Ůा. के बœक 

खाते मŐ एनईएफटी / आरटीजीएस के माȯम से 

ऑनलाइन) Bid Processing Fee (Non-refundable, 
online through NEFT/RTGS in AAI Bank Account) 

Rs. 1180/- (i/c GST) Non-refundable. (Online 
only) 

बयाना रािश जमा (ईएमडी) ( भा.िव.Ůा. काँगड़ा एयरपोटŊ 
के पƗ मे NEFT/RTGS के माȯम से ऑनलाइन देय 

होगा) /Earnest Money Deposit (EMD) in the foam 
of NEFT/RTGS in favor of Airports Authority of 
India, payable at Kangra Airport online.  

Rs. 9,738/- through  NEFT/RTGS in favor of 
Airports Authority of India, payable at Kangra 
Airport online. 

 

तकनीकी िबड और पूवŊ योƶताएँ: िबड़ मŐ िनɻिलİखत होना चािहए : 

Technical Bid and Pre-qualification:- Bid containing following: 

A. तकनीकी बोली िजसमŐ िनɻिलİखत शािमल हœ / Technical Bid containing the following:- 
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i. बोलीदाता के लेटर हेड पर िबड ˢीकृित पũ की ˋैन की गई Ůित। (ANNEXURE–I ŮोफामाŊ िबड दˑावेज के 

पृʼ Ţ. PR-1 पर िदया गया है।)  

Scanned copy of Bid Acceptance Letter on Bidder’s Letter Head. (ANNEXURE-I is provided at Page-

PR 1 of Bid Document). 

ii. ˕ायी खाता संƥा (पैन) और जीएसटी पंजीकरण संƥा की ˋैन की गई Ůित। 

Scanned copy of Permanent Account Number (PAN) and GST Registration Number (As per 

ANNEXURE-III at Page PR-3 of Bid Document).  

iii. कɼनी के लैटर हेड पर फमŊ का ɰैक िलİːंग / िडबाįरंग के संबंध मŐ ‘घोषणा’ की ˋैन Ůितिलिप (ŮोफामाŊ िबड 

दˑावेज के ANNEXURE–II पृʼ Ţ. PR-2 के अनुसार) 

Scanned copy of ‘Undertaking’ regarding Blacklisting/ Debarment on Bidder’s Letter Head. 

(ANNEXURE-II is provided at Page-PR 2 of Bid Document). 

iv. फॉमŊ-ए की ˋैन की गई कॉपी - िपछले सात के दौरान पूरे िकए गए समान कायŘ का िववरण, Ťाहक Ȫारा जारी 

िकए गए पूणŊता Ůमाणपũ के साथ। (िबड दˑावेज के पेज-6 पर उपलɩ ŮोफामाŊ के अनुसार) 

Scanned copy of Form- A - details of similar works completed during last seven with completion 

certificate issued by client. (As per Performa provided at Page-PR 6 of Bid Document). 

v. फॉमŊ-बी की ˋैन कॉपी - िवȅीय जानकारी। (िबड दˑावेज के पेज-7 पर उपलɩ ŮोफामाŊ के अनुसार) 

 Scanned copy of Form- B - Financial Information. (As per Performa provided at Page-PR 7 of Bid 

Document). 

vi. फॉमŊ-सी की ˋैन कॉपी - नेट वथŊ (िबड दˑावेज के पेज-8 पर उपलɩ ŮोफामाŊ के अनुसार) 

Scanned copy of Form- C – Net Worth. (As per Performa provided at Page-PR 8 of Bid Document). 

vii. ˢािमȕ वाली फमŊ के अलावा अɊ कंपिनयाँ, Ůािधकरण के पũ / पावर ऑफ अटॉनŎ की ˋैन कॉपी के साथ 

कंपनी अिधिनयम के तहत कंपनी को शािमल करने का Ůमाण पũ िजसमŐ CIN/LLPIN/ कंपनी के िनदेशको ंका 

नाम तथा पावर ऑफ अटॉनŎ आवंिटत करने के िलए Ůािधकरण के संबंध मŐ बोडŊ संकʙ की ˋैन Ůित सलư करŐ  

। ˢािमȕ वाली फमŊ मŐ यिद िबड ŮोŮाइटर के अलावा िकसी अɊ ʩİƅ Ȫारा संसािधत की जाती है तो Ůािधकार 

पũ / पावर ऑफ अटॉनŎ की ˋैन की Šई Ůित जमा करŐ । 

Companies other than propriety firm shall submit, scanned copy of Authorization Letter/Power of 

Attorney along with copy of Certificate of Incorporation of the Company under Companies Act 

showing CIN/LLPIN/Name of Directors of the Company & Copy of Board Resolution regarding 

Authority to assign Power of Attorney. Proprietary firm shall submit scanned copy of Authorization 

Letter/ Power of Attorney only if the bid is processed by a person other than proprietor. 

viii. भारत सरकार, िवȅ मंũालय, ʩय िवभाग के आदेश संƥा एफ संƥा 6/18/2019-पीपीडी िदनांक 23/07/2020 

के आधार पर भारत के साथ भूिम सीमा साझा करने वाले देश से बोली लगाने वाले Ȫारा पंजीकरण की आवʴकता 

(सावŊजिनक खरीद Ůभाग) अȨतन संशोधन के साथ, सामाɊ िवȅीय िनयम (जीएफआर) 2017 के िनयम 114 (xi) 

के तहत Ůितबंध लागू होगा। बोलीदाता को इस संबंध मŐ कंपनी के लेटर हेड पर 'अंडरटेिकंग' की ˋैन की गई 

Ůित जमा करनी होगी। (अनुलưक-VI) 
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Requirement of registration by the Bidder from a country sharing land border with India based on order 

No. F No. 6/18/2019-PPD dated 23/07/2020 of Government of India, Ministry of Finance, Department 

of Expenditure (Public procurement Division) with up to date amendment, regarding restriction under 

Rule 114(xi) of the General Financial Rule (GFR) 2017 shall be applicable. Bidder shall submit 

scanned copy of ‘Undertaking’ on Company’s letter head in this regard. (Annexure-VI). 

 

ix. िविधवत भरा Šआ पीƐू ŮोफामाŊ । (ŮोफामाŊ िबड दˑावेज के ANNEXURE-A के अनुसार)  

PQ Performa duly filled. (As per ANNEXURE-A of Bid Document) 

 

B. ठेकेदारो ं/ बोलीदाताओ ंका अहŊता जŝरतŐ िजनमŐ िनɻिलİखत शािमल हœ:- 

Qualifying requirements of Contractor/bidders containing the following:- 

i) एजेɌी के पास िजस महीने मŐ िनिवदाएं आमंिũत की जाती हœ उससे िपछले महीने के आİखरी िदन को समाɑ होने 

वाले िपछले सात साल वषŖ के दौरान िकए गए समान Ůकार “Fire Extinguishers की आपूितŊ  ” के  1,29,838/- के 

कम से कम तीन कायŖ या  1,62,298/- के कम से कम दो कायŖ या  2,59,677/- का एक कायŊ को सȶोष जनक ŝप 

के पूणŊ िकए जाने का Ůमाण पũ हो । (संिवदा के िकसी चरण के कायŊ/आंिशक ŝप से पूणŊ िकए गए कायŊ पर िवचार 

नही िकया जाएगा, हालांिक पूवŊ िनधाįरŊत चरणबȠ कायŊ ˢीकायŊ होगें)।  

    िपछले सात वषŘ के दौरान पूणŊ िकए गए समान कायŘ का िववरण िदए गए Ůाŝप- फॉमŊ-ए मŐ Ťाहक Ȫारा जारी िकए 

गए सहायक दˑावेजो ंके साथ| 

Should have successfully completed or substantially completed three works, each of  1,29,838/- or two 

works, each of 1,62,298/- or one work of  2,59,677/-  in single contract of similar nature of “Supply of Fire 

Extinguishers” during last seven years ending last day of month previous to the one in which tenders are 

invited.  

 The details of similar works completed during last seven years in the given format- Form-A with 

supporting documents issued by client. 

Note: 

1. The Experience Certificates of works completed pre GST era, Completion amount will be divided by 

1.12 (to exclude pre GST taxes) to make it at par with experience certificates of post GST era but 

excluding GST. 

2. The tenders invited for Annual Rate Contracts for O&M/ AMC/ CMC works, agency having 

experience of completed AMC contract of more than one year shall be counted for the value of work 

for a completed one year on pro-rata basis. However, the agency who has completed one year of work 

in running AMC contract of more than one year may counted for the value of work for a completed 

one year on pro-rata basis.  

3. Experience gained by executing work on back-to-back contract/ Sub-contract basis is acceptable in the 

following conditions: 
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(a) Work should be actually executed by the second agency (sub-contractor) with due concurrence of the 

owner as tripartite agreement/ written approval. It should be backed by valid agreement and 

experience certificate. 

(b)   Payments received by second agency should be reflected in TDS certificates. 

4. Experience gained in composite works for the specialized nature of works (List of Specialized Items / 

Jobs/ Works are mentioned at Para 35.3 of AAI Works Manual) were executed by main contractor 

either by in-house expertize & experience or by engaging the specialized agencies with the approval of 

main client as per contract conditions. In such cases, main contractor as well as specialized agency both 

get the experience certificate for the same work from their respective client(s) i.e. main contractor for 

composite work along with specialized works from owner and specialized agency for specialized 

work(s) from the main contractor. 

       In this situation, the experience certificate of either specialized agency or main agency having in-house 

expertise & experience, who has actually executed the specialized work(s), shall be considered for 

Technical /Pre-qualifying criteria in similar specialized nature of work(s). 

5.   Substantial completion shall be based on 80 (eighty) per cent (value wise) or more works completed 

under the contract. Substantial completion should not be defined in terms of percentage completion. 

rather it should be based on functional consideration. Certificate for 'substantial completion' of 

project/work/asset should contain two parts. Part -1shall contain 'financial value of work done' and part-

11shall contain 'certificate of functional completion of pro ject/work/asset'. 

“िन˃ािदत कायŘ के मूʞ को कायŊ के वाˑिवक मूʞ को 7% Ůित वषŊ की साधारण दर से बढ़ाकर वतŊमान 

लागत ˑर पर लाया जाएगा, िजसकी गणना पूणŊ होने की ितिथ से बोली जमा करने के अंितम िदन का िपछला 

िदन तक की जाएगी। 

“The value of executed works shall be brought to current costing level by enhancing the actual value 

of work at simple rate of 7% per annum, calculated from the date of completion to previous day of 

last day of submission of bids. 

x. अनुभव के िलए Ťाहक Ůमाण पũ मŐ िकए गए कायŊ की Ůकृित, कायŊ का मूʞ, Ůारंभ की ितिथ, अनुबंध के अनुसार 

पूरा होने की ितिथ, कायŊ पूरा करने की वाˑिवक ितिथ और कायŊ के संतोषजनक समापन के साथ कायŊ आदेश और 

बीओƐू को दशाŊना होगा। गैर-सरकारी / गैर-पीएसयू संगठनो ंसे कायŊ अनुभव Ůमाण पũ िदखाने वाले बोलीदाताओ ं

को पंजीकृत चाटŊडŊ एकाउंटŐट Ȫारा जारी Ůमाण पũ मŐ कायŊ का नाम, कायŊ के िलए Ůाɑ कुल भुगतान और कायŊ के 

िलए टीडीएस रािश का ˙ʼ उʟेख के साथ ŷोत पर कर कटौती Ůमाण पũ (टीडीएस) की Ůित जमा करनी होगा। 

Client certificate for experience should show the nature of work done, the value of work, date of start, date 

of completion as per agreement, actual date of completion and satisfactory completion of work along with 

Work Order & BOQ. Bidders showing work experience certificate from non-government / non-PSU 

organizations should submit copy of tax deduction at sources (TDS) certificate(s) alongwith a 

certificate issued by registered Chartered Accountant, clearly specifying the name of work, total 

payment received against the wok and TDS amount for the work. 
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xi. बोलीदाता के पास गत तीन वषŖ मŐ िकये गए कायŘ का औसतन िवȅीय टनŊ ओवर (िजसकी अंितम तारीख िपछले साल 

की 31 माचŊ तक होगी) ŝ0  97,379/- का Ůमाण पũ हो । िवȅीय जानकारी िदए गए Ůाŝप- फॉमŊ-बी मŐ जमा की 

जाएगी। लगातार तीन वषŖ से घाटा मŐ चलने वाले फमŊ का आवेदन ˢीकार नही िकया जायेगा ।  

Should have Average Annual Financial Turnover of Rs. 97,379/- on works executed during last three years 

ending 31st March of the previous financial year. The Financial Information shall be submitted in the 

given format-Form-B. Bidders showing continuous losses during the last three years in the balance sheet 

shall be summarily rejected.  

xii. िनिवदाकार के पास  ŝ 48,689/- का Ɋूनतम नेटवथŊ होने चािहए िजसे सिटŊफाइड चाटŊडŊ  अकाउंटŐट Ȫारा जारी िकया 

गया हो । Ůमाण पũ िदए गए Ůाŝप- फॉमŊ-सी मŐ जमा िकया जाना चािहए । 

The Bidder should have a minimum net worth of Rs. 48,689/- issued by certified Chartered Accountants. 

The certificate should be submitted in the given format- Form –C. 

 GeM Portal के Ȫारा िवȅीय ई-बोली 

The Financial e-Bid through GeM portal.  

2.     सभी दरो ंको िदये गए Ůाŝप मŐ अद्धृत िकया जाएगा और िकसी अɊ Ůाŝप  मŐ ˢीकायŊ नही ंिकया जायŐगा । यिद िबड  

दˑावेज के साथ Price Bid को Standard BOQ Ůाŝप के ŝप मŐ िदया गया है, तो उसे डाउनोड करना है और सभी 

बोलीदाताओ Ȫारा भरना है। बोलीदाताओ ंको BOQ फाइल डाउनलोड करके, इसे खोलने और अपने संबंिधत िवȅीय 

उȠरण और अɊ िववरण (जैसे बोलीदाता का नाम) के साथ सेʤ को पूरा करना आवʴक है। कोई भी अɊ कƗो ंको 

पįरवितŊत नही ं िकया जाना चािहए। एक बार िववरण पूरा हो जाने पर, बोलीदाता को इसे िबना फाइल का नाम बदले 

सुरिƗत करना होगा और इसे ऑनलाइन जमा करना होगा। यिद बोलीदाता Ȫारा BOQ फाइल को संशोिधत िकया गया 

है, तो बोली को खाįरज कर िदया जाएगा।  

All rates shall be quoted in the format provided and no other format is acceptable. If the price bid has been 

given as a standard BOQ format with the bid document, then the same is to be downloaded and to be filled 

by all the bidders. Bidders are required to download the BOQ file, open it and complete the cells with their 

respective financial quotes and other details (such as name of the bidders). No other cells should be change. 

Once the details have been completed, the bidder should save it and submit it online, without changing the 

filename. If the BOQ file is found to be modified by the bidder, the bid will be rejected.  

3.       ईएमडी का įरफंड / Refund of EMD 

पाũता/तकनीकी अव˕ा मŐ अहŊता Ůाɑ करने मŐ िवफल रहने वाले बोलीदाताओ ंको ईएमडी की वापसी उनकी 

अˢीकृित के 15 िदनो ंके भीतर वापस कर दी जाएगी। सभी बोलीदाताओ ंके िलए जो अहŊता Ůाɑ करते हœ और िजनकी 

िवȅीय बोिलयां खोली जाती हœ, एल-1 को छोड़कर सभी िवŢेताओ ंकी ईएमडी की वापसी िवȅीय बोली खोलने के 15 

िदनो ंके भीतर संसािधत की जाएगी । 

Refund of EMD: The refund of EMD to bidders who fail to qualify the eligibility / technical stage will be 

refunded within 15 days of their rejection. For all bidders who qualify and their financial bids are opened the 

refund of EMD of all vendors except L-1 shall be processed within 15 days of opening of the financial bid. 

4. िबड जमा करना / Bid Submission:-  



8 | N o t i c e  I n v i t i n g  B i d  ( N I B )  

बोलीदाता केवल जेम पोटŊल https://gem.gov.in पर ही अपने आवदेन Ůˑुत करŐ गे । बोलीदाता / ठेकेदार को सलाह 

दी जाती है िक बोिलयां ऑनलाइन जमा करने के िलए िबड दˑावेज मŐ िदए गए िनदőशो का पालन करŐ  । बोलीदाताओ ं

को पैरा 2 के अनुसार ˋैन िकए गए दˑावेजो ंकी िडिजटल हˑाƗįरत फाइल अपलोड करनी होती है। बोली 

दˑावेजेां को 100 डीपीआई के साथ काले और सफेद िवकʙ से ˋैन िकया जा सकता है जो ˋैन िकए गए दˑावेज 

के आकार को कम करने मŐ मदद करता है।  

ऊपर बताये गये ˕ान के अलावा अɊ ˕ान पर आवेदन अपलोड करने पर िवचार नही ंिकया जाएगा। आवेदन की हाडŊ  

कॉपी पर िवचार नही ंिकया जाएगा। 

The bidder shall submit their application only at GeM Portal: https:/gem.gov.in. Bidders /Contractor are 

advised to follow the instruction provided in the bid document for online submission of bids. Bidders are 

required to upload the digitally signed file of scanned documents as per Para 2. Bid documents may be 

scanned with 100 dpi with black and white option which helps in reducing size of the scanned document. 

Uploading of application in location other than specified above shall not be considered. Hard copy of 

application shall not be entertained. 

5. एक से अिधक बोिलयां एक बोलीदाता या बोलीदाताओ ंȪारा Ůˑुत नही ंकी जाएगी िजनके आपस मŐ ʩावसाियक संबंध 

हœ। िकसी भी पįरİ˕ित मŐ िपता और उसके बेटे या अɊ करीबी įरʱेदार िजसमे आपस मŐ ʩावसाियक संबंध हœ  (यानी 

एक या अिधक पाटŊनर / डायरेƃर सामान है) को उसी अनुबंध के िलए िबड डालने के िलए  अलग Ůितयोिगयो ंके ŝप 

मŐ अनुमित नही ंदी जाएगी । इस शतŊ का उʟंघन दोनो ंपƗो ंकी बोिलओ ंको अˢीकृित के िलए उȅरदायी होगा । 

Not more than one bid shall be submitted by one biddrer or bidders having business relationship. Under no 

circumstances will father and his son(s) or other close relations who have business relationship with one 

another (i.e. when one or more partner(s)/director(s) are common) be allowed to bid for the same contract as 

separate competitors. A breach of this condition will render the bids of both parties liable to rejection. 

6. गवनŊमŐट ई माकő टɘेस पोटŊल (GeM Portal) की वेबसाइट https://gem.gov.in से बोली दˑावेज डाउनलोड करने वाले 

बोलीदाताओ ंको िकसी भी तरीके से डाउनलोड मूʞ बोली टेɼलेट एवं बोली दˑावेज को छेड़छाड़ / संशोिधत नही ं

करना चािहए । यिद िकसी भी तरह से छेड़छाड़ / संशोधन पाया जाता है, तो एजŐसी की िबड को पूरी तरह से खाįरज कर 

िदया जाएगा तथा बोलीदाता को एएआई के साथ ʩापार करने पर Ůितबंध लगाया जा सकता है।     

Bidder who has downloaded the bid from Government e Marketplace Portal (GeM Portal) website 

https://gem.gov.in shall not tamper/modify the bid form including downloaded price bid template in any 

manner. In case if the same is found to be tampered / modified in any manner, bid will be completely 

rejected and EMD would be forfeited and bidder is liable to be banned from doing business with AAI. 

7. बोिलयो ंको खोलने की ŮिŢया इस Ůकार होगी / Bids Opening Process is as below:-  

Envelope–1 तकनीकी िबड और पूवŊ योƶताएँ: िजसमे उƅ पैरा 2(A) एवं (B) के दˑावेज (िजɎŐ बोलीदाता ने 

अपलोड िकया) है को िŢिटकल डाटा शीट मŐ िदये गये ितिथ तथा समय के अनुसार खोला जाएगा 

यिद बोलीदाता के पास कायŊ के िबड दˑावेज से संबंिधत कोई सवाल है तो वे जेम पोटŊल पर ‘Representation’ Ȫारा 

˙ʼीकरण मांग सकते है । इस संबंध मŐ संचार का कोई अɊ माȯम पर िवचार नही ंिकया जाएगा । 
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यिद बोली लगाने वाले के Ȫारा जमा िकये गये तकनीकी एवं पूवŊ योƶताएँ दˑावेजो ंमŐ िकसी भी Ůकार की ˙ʼीकरण 

की जŝरत होगी तो उɎे “GeM Portal” या ई – मेल Ȫारा इसे मुहैया करने के िलए कहा जाएगा । बोलीकताŊ को 

अपेिƗत दˑावेज भािवŮा के Ȫारा िनधाŊįरत समय सीमा मŐ अपलोड करना होगा, िवफल होने पर यह माना जाएगा िक 

बोली लगाने वाले के पास जमा करने के िलए कुछ भी नही ंहै और तदनुसार बोली का मूʞांकन िकया जाएगा।  

 

बोलीदाताओ ंको उनकी बोिलयो ंके ˢीकृित/अˢीकृित के बारे मŐ GeM पोटŊल के माȯम से सूिचत िकया जाएगा । 

Envelope –I (Technical Bid and Pre-qualification):  

Envelope-I  containing  documents  as  per  para  2  (A)  and (B)  (uploaded  by  the bidders) shall be opened 

on date & time mentioned in CRITICAL DATA SHEET. 

If the bidder has any query related to the Bid Document of the work, they should use ‘Representation’ on 

GeM portal to seek clarifications. No other means of communication in this regards shall be entertained. 

If any clarification is needed from the bidder about the deficiency in his uploaded Technical and Pre-

qualification documents, he will be asked to provide it through GeM portal or email if required. The bidder 

shall upload the requisite clarification / documents within time specified by AAI, failing which it shall be 

presumed that bidder does not have anything to submit and bid shall be evaluated accordingly. 

The intimation regarding acceptance/rejection of their bids will be intimated to the bidder through GeM 

portal. 

Envelope-II  िवȅीय बोली / Financial bid:- 

तकनीकी मानदंड और योƶता आवʴकताओ ंको पूरा करने वाली बोिलयो ंकी िवȅीय बोली को िŢिटकल डेटा शीट मŐ 

उİʟİखत ितिथ और समय पर खोला जाएगा। (यिद िवȅीय बोली खोलने की ितिथ और समय को बदलना 

आवʴक है, तो इसकी सूचना जेम पोटŊल के माȯम से दी जाएगी)। 

Financial Bid of the bidders found to be meeting the technical criteria and qualifying requirements shall be 

opened on date & time mentioned in CRITICAL DATA SHEET. (In case the date and time for opening of 

Financial Bid is required to be changed, the same shall be intimated through GeM Portal). 

8.      भािवŮा िबना कोई कारण बताए िकसी भी या सभी आवेदनो ंको ˢीकार या अˢीकार करने का अिधकार सुरिƗत 

रखता है।  भािवŮा के पास िबना कोई कारण बताए िकसी भी ˑर पर बोली ŮिŢया को रȞ करने का अिधकार भी 

सुरिƗत है। 

AAI reserves the right or accept or reject any or all applications without assigning any reasons. AAI also 

reserves the right to call off bid process at any stage without assigning any reason.  

9.       भािवŮा उन कायŊकारी एजŐिसयो ंको िबड दˑावेज जारी करने की अनुमित नही ंदेता है िजनका चालू पįरयोजनाओ ंमŐ 

िन˃ादन सामाɊ से नीचे और आमतौर पर खराब होता है और भािवŮा या कŐ ū/राǛ सरकार के िकसी भी िवभाग या 

कŐ ū/राǛ सरकार के िवभागो/ंपीएसयू/िवʷ बœक/एडीबी आिद Ȫारा िनरोधक/अ˕ायी/˕ायी Ůितबंध/काली सूची का पũ 

जारी िकया गया है। भािवŮा िकसी भी ˑर पर (काम देने से पहले या बाद मŐ) बोलीदाताओ ं Ȫारा Ůˑुत 

ŢेडŐ िशयल को सȑािपत करने का अिधकार सुरिƗत रखता है। यिद िकसी भी ˑर पर, आवेदक Ȫारा Ůˑुत 
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कोई भी जानकारी / दˑावेज गलत / गलत पाए जाते हœ या कुछ िवसंगित है जो बोलीदाता को अयोƶ ठहराती है 

तो भािवŮा िनɻिलİखत कारŊ वाई करेगा: 

a) फमŊ के Ȫारा जमा िकये गये सɼूणŊ बयाना रािश को जɧ कर िलया जायेगा।  

b) बोलीदाता िकसी अɊ उपयुƅ संिवदाȏक/कानूनी कारŊवाई के अलावा अनुबंध की समाİɑ सिहत भािवŮा मŐ िबड 

देने से रोके जाने के िलए उȅरदायी होगें।  

AAI reserve the right to disallow to working agencies whose performance at ongoing project(s) is below par 

and usually poor and has been issued letter of restrain/Temporary / Permanent debarment/black listing by 

any department of AAI or Central/State Govt. Depts./PSUs/World Bank/ADB etc. AAI reserve the right to 

verify the credential submitted by the bidder at any stage (before or after the award the work). If at 

any stage, any information / documents submitted by the applicant is found to be incorrect / false or 

have some discrepancy which disqualifies the bidder then AAI shall take the following action:  

a) Forfeit the entire amount of EMD submitted by the bidder. 

b) The tenderer shall be liable for debarment for a period upto two years from tendering in AAI, including 

termination of the contract apart from any other appropriate contractual/legal action. 

10. कंसोिटŊयम/संयुƅ उधम कɼिनयां भागीदारी करने की अनुमित नही ंहै।  

Consortium / JV companies shall not be permitted.  

11. केȾीय सावŊजिनक Ɨेũ के उपŢमो ंको Ţय सɾɀी वरीयता, ˢीकृित की तारीख को िवȧान भारत सरकार के िनदőषो ं

के अनुसार देय होगी। 

Purchase preference to Central Public Sector Undertaking shall be applicable as per the directive of Govt. of 

India prevalent on the date of acceptance.  

12. भारतीय सूƘ और लघु उȨम (एमएसई) इकाइयो ंजो एमएसई (सूƘ और लघु उȨम) डीआईसी / एनएसआईसी / 

केवीआईसी / केवीआईबी / हˑिशʙ और हœडलूम िनदेशालय इȑािद के साथ पंजीकृत है को सावŊजिनक खरीद नीित 

के िलए एमएसई आदेश 2012 एवं अȨितत संशोधनो ंसिहत  įरयायत दी जाएगी जो आपूितŊ / सेवाओ ंके बोिलओ ंके िलए 

लागू होगा और िनमाŊण कायŊ तक नही ंलागू होगा ।   

Concessions to Indian Micro & Small Enterprises (MSEs) units registered with 

DIC/NSIC/KVIC/KVIB/Directorate of Handicraft and Handloom etc., to be given as per the provisions of 

Public Procurement policy for MSEs order 2012 with up to date amendments, shall be applicable for bids of 

supply/services and shall not be extended to construction work. 

13. बोलीदाताओ ंको यूडीआईएन उȋɄ दˑावेज जैसे िक बैलŐस शीट, टनŊओवर सिटŊिफकेट, नेट वथŊ सिटŊिफकेट, तथा गैर-

सरकारी कायŊ के िलए ŷोत पर कर कटौती (टीडीएस) Ůमाण पũ इȑािद । िबड की शतŘ के अनुसार सभी दˑावेज 

चाटŊडŊ एकाउंटŐट िजसके पास यूडीआईएन हो के Ȫारा िविधवत Ůमािणत जमा करने होगें । यूडीआईएन के िबना 

बोलीदाताओ ंȪारा Ůˑुत िकए गए दˑावेजो ंपर िवचार नही ंिकया जाएगा। 

Bidders have to submit Unique Document Identification Number (UDIN) generated documents i.e. Balance 

sheet / Turnover certificate, Working Capital Certificate (works done during last 5 financial Years & works 

in hand), Net worth Certificate, Tax Deduction at Source (TDS) Certificates for Non-Govt. works etc. as per 
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NIT conditions duly certified by CA and having UDIN. The documents submitted by bidders without UDIN 

shall not be entertained. 

14. उȨोग संवधŊन और आंतįरक ʩापार िवभाग (डीपीआईआईटी), वािणǛ और उȨोग मंũालय, भारत सरकार Ȫारा 

ओएम संƥा पी-45021/2/2017-पीपी(बीई-II) िदनांक 16.09.2020 के माȯम से जारी सावŊजिनक खरीद (मेक इन 

इंिडया को Ůाथिमकता), आदेश 2017 लागू है। 

Department of Promotion of industry and Internal Trade (DPIIT), Ministry of Commerce and Industry, 

Government of India, issued Public Procurement (Preference to Make in India), Order 2017 vide OM No. P-

45021/2/2017-PP(BE-II) dated 16.09.2020 is applicable. 

15. भारत सरकार, िवȅ मंũालय, ʩय िवभाग के आदेश संƥा एफ संƥा 6/18/2019-पीपीडी िदनांक 23/07/2020 के 

आधार पर भारत के साथ भूिम सीमा साझा करने वाले देश से बोली लगाने वाले Ȫारा पंजीकरण की आवʴकता 

(सावŊजिनक खरीद Ůभाग) अȨतन संशोधन के साथ, सामाɊ िवȅीय िनयम (जीएफआर) 2017 के िनयम 114 (xi) के 

तहत Ůितबंध लागू होगा। बोलीदाता को इस संबंध मŐ कंपनी के लेटर हेड पर 'अंडरटेिकंग' की ˋैन की गई Ůित जमा 

करनी होगी। (अनुलưक-VI) 

Requirement of registration by the Bidder from a country sharing land border with India based on order No. 

F No. 6/18/2019-PPD dated 23/07/2020 of Government of India, Ministry of Finance, Department of 

Expenditure (Public procurement Division) with up to date amendment, regarding restriction under Rule 

114(xi) of the General Financial Rule (GFR) 2017 shall be applicable. Bidder shall submit scanned copy of 

‘Undertaking’ on Company’s letter head in this regard. (Annexure-VI) 

नोट:- िहंदी तथा अंŤेजी संˋरण मŐ अंतर पाए जाने पर अंŤेजी संˋरण माɊ होगा । 

Note :- If there any discrepancy is observed in Hindi and English version, the English version will be 

considered. 

 

सहायक महाŮबɀक (अिभ.-िवद्युत) / AGM (Engg-Elect.) 

 कृते, अȯƗ भा.िव.Ůा./For and on behalf of the Chairman 

भारतीय िवमानपȅन Ůािधकरण/ Airports Authority of India  

Ůितिलिप :-  

1. 1) संयुƅ महाŮबंधक (अिभ-िव), भारतीय िवमानपȅन Ůािधकरण, Ɋू एटीएस कॉ̱ɘेƛ, आईजीआई एयरपोटŊ, 
नई िदʟी- 110037 

2. 2) िनदेशक िवमानपȅन, भारतीय िवमानपȅन Ůािधकरण, काँगड़ा एयरपोटŊ काँगड़ा । 
3. 3) सहायक महाŮबंधक (अिभ-िव), भारतीय िवमानपȅन Ůािधकरण, अमृतसर | 
4. 4) सूचना पǥ, काँगड़ा एयरपोटŊ काँगड़ा । 
5.  

 

 सहायक महाŮबɀक (अिभ.-िवद्युत) / AGM (Engg-Elect.) 

 कृते, अȯƗ भा.िव.Ůा./For and on behalf of the Chairman 

भारतीय िवमानपȅन Ůािधकरण/ Airports Authority of India 

अमृतसर एयरपोटŊ, अमृतसर / Amritsar Airport, Amritsar. 
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AIRPORTS AUTHORITY OF INDIA 

GUIDANCE TO BIDDER 

1. Item rate e-tenders are invited on behalf of the Chairman, Airports Authority of India for the 
work “Supply of Fire Extinguishers for Various Location at Kangra Airport.” at an 
estimated cost of Rs. 3,24,596/- (including GST) (Rupees Three Lakhs Twenty-four 
Thousand Five Hundred Ninety-six Only) with completion period of 01 (One) Month.  
 

2. The estimated cost of the work is Rs. 3,24,596/- (including GST). This estimate however, is 
given merely a rough guide. 

 
3. Tender documents consisting of plans, specifications, Schedule(s) of quantities of the various 

classes of work to be done, the conditions of contract and other necessary documents can be 
downloaded from GeM Portal : http://gem.gov.in. 
 

4. The tender shall be in the prescribed form, are invited in two covers/ envelopes system: 
 

a) Packet/Envelope I   :  As per web-NIT / Pre-qualification Criteria. 
b) Packet/Envelope II   :  Finance (Price) (Item Rate BOQ). 

 
5.  Not more than one tender shall be submitted by one tenderer or tenderers having business 

relationship. Under no circumstances will father and his son(s) or other close relations who 
have business relationship with one another (i.e. when one or more partner(s) / Director (s) are 
common) be allowed to tender for the same contract as separate competitors. A breach of this 
condition will render the tenders of both parties liable to rejection. 

 
6. The Accepting Authority as mentioned in Schedule F at serial no 2 (viii) shall be the 

Accepting Officer hereinafter, referred to as such for the purpose of this contract. 
 

7. The works are required to be completed within the period as mentioned Clause no. 5 in 
Schedule F. This period shall be reckoned from the Tenth Day of the date of written order to 
commense the work, in accordance with phasing, indicated by AAI in the Tender document. 
 

8. Tenderers are advised to inspect and examine the site and its surroundings and satisfy 
themselves before submitting their Tenders as to the nature of the ground and sub soil (so far as 
is practicable), the form and nature of the site, the means of access to the site, the 
accommodation they may require, working conditions including space for stacking of 
materials, installation of T&P, rates of various materials to be incorporated in works, 
conditions affecting accommodation and movement of labours etc. and in general shall 
themselves obtain all necessary information as to risks, contingencies and other circumstances 
which may influence or effect their Tender. A Tenderer shall be deemed to have full 
knowledge of the site whether he inspects it or not and no extra charges consequent on any 
misunderstanding or otherwise shall be allowed. 
 

9. Submission of a Tender by a Tenderer implies that he has read this notice and all other contract 
documents and has made himself aware of the scope and specifications of the works to be done 
and of conditions of contract, local conditions, local material rates and other factors bearing on 
the execution of the works. 

 
10.   All rates (INR) (inclusive of GST) shall be quoted by the bidder against each item against the 

respective columns of Item Rate of BOQ in GeM Portal : http://gem.gov.in. All rates shall be 
quoted in the format provided and no other format is acceptable. If the price bid has been given 
as a standard BOQ format with the tender document, then the same is to be  downloaded and to 
be filled by all the tenderers. Tenders are required to download the BOQ file, open it and 
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complete with their respective financial quotes and other details (such as name of the tenderer). 
No other cells should be changed. Once the details have been completed, the tenderer should 
save it and submit it online, without changing the file name. If the BOQ file is found to be 
modified by the tenderer, the bid will be rejected. 
 

11. The rates shall be quoted in the format provided. If the price quoted by the bidder as per 
BOQ mismatch with the price quoted on GeM Portal, the bid will be rejected. 
 

12. The Input Tax Credit (ITC) on GST is 100% as mentioned in Bid document, the price 
quoted by bidder mismatching the ITC on GST percentage / amount shall be rejected. 

 
* Note: Price bid shall be filled as per GeM portal guidelines. 
 
Rates to be quoted in the portal, upto two decimal places only. In case no rate has been quoted 
for any item / items, it will be presumed that the contractor has included the cost of this / these 
item(s) in other item(s) and rate for such item(s) will be considered as zero and work will be 
required to be executed accordingly. 
 

13.  In the case of item rate Tenders, only rates quoted shall be considered. Any Tender containing 
percentage below/above the rates quoted is liable to be rejected. 
 

14.  Tenders shall be received through GeM portal upto the date and time as mentioned Web NIT / 
Critical Data Sheet in Tender document and shall be opened on the date and time as 
mentioned in Critical Data Sheet.  
 

15.  The tenderer should study the complete tender document. In order to facilitate AAI to prepare 
responses, the interested tenderers are requested to submit their queries if any, in GeM portal 
only, up till the stipulated date and time. The tenderers queries will be replied through GeM 
portal only. 
 

16.  Power of attorney/authorization for signing tender: 
 
a) Only the Power of Attorney/Authorization holder of the tenderer on whose name the tender 
has been uploaded shall sign the Tender documents. 
 
b) The name and designation of the person or persons of the company who is authorized to 
sign shall be clearly indicated in the authority letter. 
 
c) Bidders other then Proprietry frim shall submit, scanned copy of Authorization Letter/Power 
of Attorney along with copy of Certificate of Incorporation of the Company under Companies 
Act showing CIN/LLPIN/Name of Directors of the Company & Copy of Board Resolution 
regarding Authority to assign Power of Attorney.  
 
Proprietary firm shall submit scanned copy of Authorization Letter/ Power of Attorney only if 
the bid is processed by a person other than proprietor. 
 

17. Notification of Award of contract will be made in writing to the successful Bidder by the 
Accepting Authority or his representative. The contract will normally be awarded to the 
qualified and responsive Bidder offering lowest evaluated bid in conformity with the 
requirements of the specifications and contract documents and the Accepting Authority shall 
be the sole judge in this regard. The Accepting Authority does not bind himself to accept the 
lowest or, any tender or to give any reason for his decision. 
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15.1) A responsive bidder is one who submits priced Tender and accepts all terms and 
conditions of the specifications and contract documents. 
 
15.2) A major modification is one which affects in any way the quality, quantity and period of 
completion of the work or which limits in any way the responsibilities or liabilities of the 
Bidder or any right of AAI, as required in the specifications and contract documents. Any 
modification in the terms and conditions of the Tender, which are not acceptable to AAI, shall 
also be treated as a major modification and will be liable to be rejected.. 
 
15.3) A Tenderer shall submit a responsive bid, failing which his tender will be liable to be 
rejected. 
 

18. The Accepting Authority reserves to himself the right of accepting the whole or any part of the 
Tender and Tenderer shall be bound to perform the same at his quoted rates. No claim 
whatsoever will be entertained on this account. 
 

19. The Tenderer shall not be permitted to tender for works in Airports Authority of India 
Engineering Department, responsible for award and execution of contracts, in which his near 
relative is posted as Manager (Finance & Accounts) or Sr. Officer or as an Engineer in any 
capacity. He shall also intimate the names of persons who are working with him in any 
capacity or are subsequently employed by him and who are near relatives to any officer in 
Airports Authority of India. Any breach of this condition by the contractor would render him 
liable to be debarred from Tendering for next 2 years. 
 

20. The contractor shall give a list of AAI employees related to him. 
 

21. No Engineer of Gazetted rank or other Gazetted Officer employed in Engineering or 
Administrative duties in an Engineering Department of Airports Authority of India/Govt. of 
India is allowed to work as a contractor for a period of two years of his retirement from 
Airports Authority of India / Government service, without the prior permission of Airports 
Authority of India / Govt. of India. The contract is liable to be cancelled if either the contractor 
or any of his employee is found at any time to be such a person who had not obtained the 
permission of Airports Authority of India/Govt. of India as aforesaid before submission of the 
Tender or engagement in the contractor’s service. 
 

22. The Tender for the work shall remain open for acceptance for a period of 90 (Ninety) days 
from the date of opening of Financial Bid (Envelope – II). If any Tenderer withdraws his 
tender before the said period or makes any modifications in the terms and conditions of the 
Tender which are not acceptable to the Department, then Airports Authority of India shall 
without prejudice to any other right or remedy, be at liberty to take action against tenderer, 
as deemed fit. 
 

23. On acceptance of the Tender, the name of accredited representative(s) of the contractor who 
would be responsible for taking instructions from the Engineer-in-Charge shall be 
communicated to the Engineer-in-Charge within 10 days of acceptance of tender. 
 

24. A tenderer shall submit the tender which satisfies each and every condition laid down in this 
notice failing which the Tender will be liable to be rejected. Also if the credential submitted by 
the firm found to be incorrect/false or have some discrepancy which disqualifies the firm then 
the AAI shall take the following action: 
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a) Forfeit the entire amount of EMD submitted by the firm. 
 
b) The agency shall be liable for debarment minimum two years from tendering in AAI in any 
name/style, apart from any other appropriate contractual / legal action. 
 

25. Price of each of the items of schedule of work shall be firm and consolidated including 
Packing, Forwarding, Loading, Insurance, Freight, unloading charges, Labour Cess, including 
of all applicable taxes, levies and GST but excluding EPF, ESI and Bonus. The applicable GST 
shall be claimed in the firm’s invoice. It is the responsibility of the firm to remit the same to 
the concerned Authority and submit the documentary evidence. 
 

26. Earnest Money Deposit (EMD) of Rs. 15,142/- will be required to be paid through online 
method NEFT/RTGS before schedule date and time of bid submission date (as per GeM 
portal) in favour of Airports Authority of India, payable at Kangra Airport, Kangra” and the 
proof of same has to be submitted/uploaded on GeM portal. 
 
EMD deposited through NEFT/RTGS would be refunded directly to their respective Bank 
Account of all except succesful bidder whom the contract will be awarded. 
 

27. MODE OF SUBMISSION OF TENDERS 
 
Tender for present work shall be submitted online through GeM e-tendering portal in Envelope 
I & II system as detailed below. 
 
25.1) Cover /Envelope No. I : Scanned copy of supporting documents and Power of Attorney 
(if applicable) as per NIT criteria. 
 
The bidders shall submit their applications as per “Pre- Qualification Proforma (PQ 
Proforma/Check List & Declaration)”, in the tender document and fill up the required 
information and upload the digitally signed file of scanned documents and firms bio-data in 
support of their meeting each criteria in the portal. Uploading of application in location other 
than specified above not shall be considered. Hard copy of application shall not be entertained. 
 
The intimation regarding eligible/ non-eligible for participation in the tendering will be 
intimated to the agencies through e-tendering GeM portal. 
 
25.2) Envelope-II: The Financial e- Bid through GeM-portal. All rates (INR), inclusive of 
all taxes, GST, duties, cess, fees, royalty charges etc. levied under any statute. Rate to be 
quoted against each item in the column of Item Rate of BOQ in GeM Portal: 
http://gem.gov.in.  
 
Envelope-II containing financial bid of the tenderers found to be meeting the technical criteria 
and qualifying requirement shall be opened on date & time mentioned in CRITICAL DATA 
SHEET. In case the date and time for opening of Envelope-II (Financial Bid) is required to be 
changed, the same shall be intimated through GeM Portal. 
 
The tender will be evaluated including as described in schedule of quantities and scope of 
work. Upon the successful and timely submission of bids, the portal will give a successful bid 
submission message & a bid summary will be displayed with the bid no. and the date & time of 
submission of the bid with all other relevant details. 
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25.3) Once the contractor has uploaded the digitally signed and stamped scanned copy of 
unconditional acceptance as an nattachment, he is not permitted to upload any additional file or 
put any remark(s)/ conditions(s) in / along with the other Documents. 

 
 

28. This notice of tender shall form part of the contract documents. The successful 
Tenderer/contractor, on acceptance of his Tender by the Accepting Authority, shall within 15 
days from the date of award of work/or as specified in the work order, sign the contract 
consisting of Notice inviting Tenders, General conditions of contract, special/additional 
condition, General and particular specifications, tender conditions as issued at the time of 
invitation of Tender and acceptance thereof with any correspondence leading there to. 
No payment for the work done will be made unless contract in the form of agreement is 
signed by the contractor. 

 

29. PROCEDURE FOR OPENING OF TENDER 
 
Following steps shall be followed for opening of tender documents: 
 
a) Cover –I: Cover-I shall be opened as per the critical dates mentioned in e-NIT. 
 
b) Cover-II: (Price Bid Folder): Cover-II will be opened only of those bidders who will be 
qualifying/meeting the Eligibility Criteria as per Cover –I of e-NIT.  

 
30. Rejection of Tender 

 
i) Airports Authority of India reserves the right to reject any or part of tender without assigning 
any reason. The documents submitted by tenderers shall not be returned. AAI also reserves the 
right at its sole discretion not to award any order under this tender call. This decision does not 
commit AAI to pay any costs or loss incurred directly or indirectly what so ever. 
 
ii) If the tenderer deliberately gives wrong information or suppress any information in his 
Tender, AAI reserves the right to reject such tender at any stage or to cancel the contract, if 
awarded, and to forfeit the Earnest Money, absolutely, in addition to any other 
appropriate/legal action. 
 
iii) Canvassing in any form in connection with the tenders is strictly prohibited and the tenders 
submitted by firms who resort to canvassing are liable for rejection. 
 
iv) Any deviation in the Tender submission procedure will be considered as non-responsive bid 
and liable to be rejected. 
 
v) A Tenderer shall submit a responsive bid, failing which his Tender will be liable to be 
rejected. 
 
vi) Tender in which any of the particulars and prescribed information are missing or are 
incomplete, in any respect and/or prescribed conditions are not fulfilled, shall be considered 
non responsive and is liable to be rejected. 
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vii) The tenderer is expected to examine the tender document including all instructions, forms, 
terms, specifications, drawings etc. Failing to furnish all information required as per the tender 
documents or submission of a tender not substantially responsive to the tender document in 
any respect may result in the rejection of the tender. 
 
viii) A Tenderer shall submit the Tender which satisfies each and every condition laid down in 
this notice failing which the Tender will be liable to be rejected. 
 
ix) Tenders with incomplete / ambiguous details are liable to be rejected without seeking any 
further clarification.  

 
 

31. It shall be the sole liability of the contractor (including the Contracting firm/ company) to 
obtain and to abide by all necessary licenses / permissions from the authorities concerned as 
provided under the various labour legislations including the labour license obtained as per the 
provisions of the contract labour (Regulations & Abolition) Act, 1970. 
 

32. AAI is not responsible for any delay due to link failure/ internet problem etc. in respect of 
submission/ receipt of any documents or in submission of e-Bid. Bidders who are intending to 
submit responsive e-Bids are requested to submit the same well in advance before the due date 
& time. It is the responsibility of the Bidder to make sure that the required documents /eBid is 
submitted in time. 

 
 

33. SUBMISSION OF BANK GUARANTEE 
 

 The agency shall advise the branch of the bank issuing bank guarantee to send the original 
Bank guarantee directly to the Airports Authority of India (AAI) under Registered Post (A.D). 
However, in exceptional cases, where the guarantee is to be handed over directly to the AAI 
for any genuine reasons, the branch shall immediately send by Registered Post (A.D) an 
unstamped duplicate copy of the guarantee directly to the AAI with a covering letter with 
request to compare the same with the original received from their customer and confirm that it 
is in order. The agency shall also advise the issuing bank branch to incorporate the address etc. 
of the Regional/Controlling Branch of the issuing Branch in a suitable space in the Bank 
Guarantee. The A.D card shall be kept with the loan papers of the relevant guarantee. 

 
 The agency shall also advise the issuing bank branch that whenever any letter is issued by AAI 

to the concerned Bank Branch, for confirmation of having issued the guarantee, Branches must 
send the confirmation letter to the concerned authorities promptly without fail. 

 
 The prospective successful bidder may submit BG (PBG/BG-SD/FBG) against SD if SD is 

more than 5 lacs as per Clause 1A in accordance with the following bank details. at Page No. 
152 ANNEXURE - 10 (Request letter : Transmission of Bank Guarantee Cover Message <to 
be submitted by applicant to BG issuing bank) 

 
The Bank Guarantee (PBG/BG-SD/FBG) in accordance with the bank details as: 
/CORPORATE NAME   : AIRPORTS AUTHORITY OF INDIA 
BANK NAME    : ICICI BANK 
IFSC CODE     : ICIC0000007 
BG ADVISING MESSAGE  : IFN 760COV (BG ISSUE) 
IFN 767COV (BG AMENDMENT)  
UNIQUE IDENTIFIER CODE (7037)  : AAIRHQNR 
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 Please note that under no circumstances bid procedure related queries shall be referred to the 

Independent External Monitors (IEMs). 
 
 

34. CONTRACT AGREEMENT 
 
After acceptance of offer, a formal Contract agreement shall be executed on a non-judicial 
Stamp paper of the value of Rs. 100/- or as per prevailing practice by court of law and the cost 
of the Stamp paper shall be borne by the Contractor.  

 

 

 

 

AGM (Engg.-Elect) 
For and on behalf of the chairman, 

Airports Authority of India, 
Amritsar Airport, Amritsar. 

  
 



 
 
 

 
 

                         
 

 

 

     GENERAL CONDITIONS OF CONTRACT 
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General Guidelines 

  
 
 

GENERAL GUIDELINES 
 

1. This book of “General Conditions of Contract” is applicable to both 
types of tenders i. e.” Percentage rate tenders and Item rate tenders”. 
Accordingly, alternative provisions for conditions Nos. 4, 10 & 12 of 
the General Rules and Directions are given in this book. The 
appropriate alternatives will be applicable in specific cases 
depending on whether this is used for percentage rate tenders or item 
rate tenders 
 
 

2. Notice Inviting Tender, Schedules A to F, special 
conditions/specifications and drawings only will be issued to 
intending bidders. The standard form will not be issued along with 
the Tender Documents but the same shall form part of the agreement 
to be drawn and signed by both parties after acceptance of tender. 
 
 

3. All blanks are confined to Notice Inviting Tender  and Schedules A 
to F. 
 

4. Authority approving the Notice Inviting Tenders (NIT) shall fill up 
all the blanks in Notice Inviting Tender and in Schedules B to F 
before issue of  Tender documents. 
 
 

5. The intending bidders will quote their rates in Schedule A. 
 
 

6. The proforma for registers and Schedules A to F are only for 
information and guidance. These are not to be filled in the Standard 
Form. The Schedules with all blanks, duly filled, shall be separately 
issued to all intending tenderers. 
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Tender Forms 

AIRPORTS AUTHORITY OF INDIA 

Percentage Rate Tender/Item Rate Tender & Contract for Work 

Airport : Kangra       

Branch : Engineering -Electrical           Office of : Mgr. (E-E) 

(A) Tender for the work of : “Supply of Fire Extinguishers for Various 
Location at Kangra Airport”. 

CRITICAL DATA SHEET 

Publishing Date  As Per GeM 

Representation End Date As Per GeM 

Bid Submission End Date As Per GeM 

Technical Bid Opening Date As Per GeM 

Financial Bid Opening Date As Per GeM 

Bid Processing Fee (Non-refundable, online 
through NEFT/RTGS in AAI Bank Account) 

Rs. 1180/- (i/c GST) Non-refundable. 
(Online only) 

               (     ) ( भा.िव.Ůा. 
काँगड़ा एयरपोटŊ के पƗ मे NEFT/RTGS के माȯम 
से ऑनलाइन देय होगा) /Earnest Money Deposit 
(EMD) in the foam of NEFT/RTGS in favor of 
Airports Authority of India, payable at Kangra 
Airport online.  

Rs. 9,738/- through  NEFT/RTGS 
in favor of Airports Authority of 
India, payable at Kangra Airport 
online. 

 

TENDER 

I/We have read and examined the notice inviting tender, schedule, A, B, C, D, E & F, 
Specifications applicable, Drawings & Designs, General Rules and Directions, Conditions of 
Contract, Clauses of contract, Special conditions, Schedule of Rates & other documents and 
Rules referred to in the conditions of contract and all other contents in the tender document 
for the work. 

I/We hereby tender for the execution of the work specified for the Chairman Airports 
Authority of India within the time specified in Schedule 'F', viz., schedule of quantities and in 
accordance in all respects with the referred to in Rule-1 of General Rules and Directions and 
in Clause 11 of the Conditions of contract and with such material as are provided for, by and 
in respects in accordance with, such conditions so far as applicable. 

We agree to keep the tender open for Ninety (90) days from the date of opening of financial 
bid in 3 / 2 bid system and not to make any modifications in its terms and conditions. 

I/ We undertake and confirm that for eligiblity of similar work(s) has / have not been got 
executed on back to back basis through another contractor. Further that, if such a violation 
comes to the notice of AAI, then I/We shall accept the decision of AAI if we are debarred for 
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Tender Forms 

tendering in AAI in future works. Also , if such a violation comes to the notice of AAI before 
date of start of work, the Engineer-in-Charge shall be free to forfeit the entire amount of 
Earnest Money Deposit / Performance Guarantee. 

I/ We further undertake and confirm that information/ documents submitted by us are 
genuine,and if at any stage such documents/ information found false, then we shall be liable 
for debarment from tendering in AAI, and any other appropriate legal action. 

A sum of Rs. 9,738/- (Rupees Nine Thousand Seven Hundred Thirty-Eight Only) is here 
by paid through NEFT/RTGS in favor of Airports Authority of India, payable at Kangra 
Airport online. 

If I/we, fail to furnish the prescribed performance bank guarantee within prescribed period, 
I/we agree that the said Chairman, A.A.I. or his successors in office shall without prejudice to 
any other right or remedy, be at liberty to take appropriate action as per terms of contract. 
Further, if I/ we fail to commence work as specified, I/we agree that Chairman, A.A.I. or his 
successors in office shall without prejudice to any other right or remedy available in law, be 
at liberty to suspend us for one year from bidding in AAI tender from the date of issue of 
suspension order. to forfeit the said earnest money absolutely, otherwise the said earnest 
money shall be retained by AAI towards security deposit to execute all the works referred to 
in the tender documents upon the terms and conditions contained or referred to in the tender 
documents upon the terms and conditions contained or referred to therein and to carry out 
such deviations as may be ordered, upto maximum of the percentage mentioned in Schedule 
'F' and those in excess of that limit at the rates to be determined in accordance with the 
provision contained in Clause 12.2 and 12.3 of the tender form. Further, Further, I/We agree 
that in case of forfeiture of earnest money or Performance Guarantee or both Earnest Money 
& Performance Guarantee as aforesaid, I/We shall be debarred for participation in the re-
tendering process of the work. 

 

I/We hereby declare that I/we shall treat the tender documents drawings and other records 
connected with the work as secret/confidential documents and shall not communicate 
information/derived there from to any person other than a person to whom I/we am/are 
authorised to communicate the same or use the information in any manner prejudicial to the 
safety of the State. 

(* To be deleted which are not applicable) 

 

Date :     Signatures of Contractor : 

Witness:     Postal Address: 

Occupation: 
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Tender Forms 

ACCEPTANCE 

The above tender (as modified by you as provided in the letters mentioned hereunder) is 
accepted by competent authority on behalf of the Chairman, Airports Authority of India for 
sum of Rs.________________ (Rupees________ _____________________________). 

The letters referred to below shall form part of this contract Agreement:- 

(i) 

(ii)  

(iii) 

For & on behalf of Chairman,  

Airports Authority of India 

 

Signature---------------------- 

Designation-------------------- 

Date-----------------------------
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AIRPORTS AUTHORITY OF INDIA 

General Rules & Directions 

1. General 
Rules 

& 
Directions 

All work proposed for execution by contract are notified in a form of invitation to tender pasted 
in public places /GeM Portal and signed by the officer inviting tender or by publication in 
Newspapers and posted on AAI web-site and GeM Portal https://gem.gov.in and www.aai.aero 
(for reference only).  

This form will state the work to be carried out, as well as the date for submitting and opening 
tenders and the time allowed for carrying out the work, also the amount of earnest money to be 
deposited with the tender, and the amount of the security deposit and Performance guarantee to 
be deposited by the successful tenderer and the percentage, if any, to be deducted from bills. 
Copies of the specifications, designs and drawings and any other documents required in 
connection with the work signed for the purpose of identification by the officer inviting tender 
shall also be open for inspection by the contractor at the office of officer inviting tender during 
office hours. 

2.  In the event of the e-tender being submitted by a firm, it must be  digitally signed. Such tender 
will be treated as signed tender. For physical tender it must be signed separately by each 
partner thereof or in the event of the absence of any partner, it must be signed on his behalf by 
a person holding a power-of-attorney authorizing him to do so, such power of attorney to be 
produced with the tender, and it must disclose that the firm is duly registered under the Indian 
Partnership Act, 1952. 

2. (A)  In case of the tender submitted by a Joint Venture / Consortium, a copy of joint venture / 
consortium agreement in the specified proforma defining the lead partner should be submitted. 
The lead partner shall sign all the documents in respect of the works. The documents signed by 
any other person or firm other than the lead partner shall not be entertained. 

3.  Receipts for payment made on account of work, when executed by a firm, must also be signed 
by all the partners, except where contractors are described in their tender as a firm, in which 
case the receipts must be signed in the name of the firm by one of the partners, or by some 
other person having due authority to give effectual receipts for the firm. Bank details shall be 
furnished by the firm through an application duly signed by all partners for payment to the firm 
through bank transfer. 

4. Applicable 
for item 
Rate 
Tender 
only . 

Any person who submits a tender shall fill up the usual printed form, stating at what rate he is 
willing to undertake each item of the work. Tenderers, which propose any alteration in the 
work specified in the said form of invitation to tender, or in the time allowed for carrying out 
the work, or which contain any other conditions of any sort, including conditional rebates, will 
be summarily rejected. No single tender shall include more than one work, but contractors who 
wish to tender for two or more works shall submit separate tender for each. Tender shall have 
the name and number of the works to which they refer, written on the envelopes. 

The rate(s) must be quoted in decimal coinage. Amount must be quoted in full Rupees by 
ignoring 50 paise and considering more than 50 paise as Rupee one. 

In case the lowest tendered amount (worked out on the basis of quoted rate of Individual items) 
of two or more contractors is same, then such lowest contractors will be asked to submit 
revised offer quoting rate of each item of the schedule of quantity for all sub sections/sub heads 
as the case may be, but the revised quoted rate of each item of schedule of quantity for all sub 
sections/sub heads should not be higher than their respective original rate quoted already at the 
time of submission of tender. The lowest tender shall be decided on the basis of revised offer. 
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If the revised tendered amount (worked out on the basis of quoted rate of individual items) of 
two or more contractors received in revised offer is again found to be equal, then the lowest 
tender, among such contractors, shall be decided by draw of lots in the presence of Jt. GM 
(Engg)/ DGM (Engg)/ AGM (Engg)/ Sr Manager (Engg) in-Charge of major and minor 
component(s) work and the lowest contractors those have quoted equal amount of their tenders. 

In case of any such lowest contractor in his revised offer quotes rate of any item more than 
their respective original rate quoted earlier at the time of submission of tender, then such 
revised offer shall be treated invalid. Such case of revised offer of the lowest contractor or case 
of refusal to submit revised offer by the lowest contractor shall be treated as withdrawal of his 
tender before acceptance and 50% of his earnest money shall be forfeited.  

In case all the lowest contractors those have same tendered amount (as a result of their quoted 
rate of individual items), refuse to submit revised offers, then tenders are to be recalled after 
forfeiting 50% of EMD of each lowest contractors. 

Contractor, whose earnest money is forfeited because of non-submission of revised offer, or 
quoting higher revised rate(s) of any item(s) than their respective original rate quoted already at 
the time of submission of his bid shall not be allowed to participate in the retendering process 
of the work. 

Note: Till the time software supports the above provisions, revised offers from tenderers 
forming the tie shall be obtained and procedure prescribed for “Restricted call of 
tenders” shall be adopted (for e-tenders).    

4. (A) Applicable 
for 
Percentage 
Rate 
Tender 
only. 

In case of Percentage Rate Tenders, tenderer shall fill up the usual printed form, stating at what 
percentage below/above (in figures as well as in words) the total estimated cost given in Schedule 
of Quantities at Schedule-A, he will be willing to execute the work. The tender submitted shall be 
treated as invalid if; 

1. The contractor dose not quote percentage above/below on the total amount of tender or any 
section/sub-head of the tender. 

2. The percentage above/below is not quoted in figures & words both on the total amount of 
tender or any section/sub-head of the tender. 

3. The percentage quoted above/below is different in figures and words on the total amount of 
tender or any section/sub-head of the tender. 

Tenders, which propose any alteration in the work specified in the said form of invitation to tender, 
or in the time allowed for carrying out the work, or which contain any other conditions of any sort 
including conditional rebates, will be summarily rejected.  

No single tender shall include more than one work, but contractors who wish to tender for two or 
more works shall submit separate tender for each. Tender shall have the name and number of the 
works to which they refer, written on the envelopes. 

In case the lowest tendered amount (estimated cost + amount worked on the basis of percentage 
above/below) of two or more bidders is same, such lowest bidders will be asked to submit  revised 
offer in the form of letter mentioning percentage above/ below on estimated cost of tender including 
all sub sections/sub heads as the case may be, but the revised percentage quoted above/below on 
tendered cost or on each sub section/ sub head should not be higher than the percentage quoted at 
the time of submission of tender. The lowest tender shall be decided on the basis of revised offers. 
In case any of such contractor refuses to submit revised offer, then it shall be treated as withdrawal 
of his tender before acceptance and 50% of earnest money shall be forfeited. 

If the revised tendered amount of two more bidders received in revised offer is again found to be 
equal , the lowest tender, among such bidders, shall be decided by draw of lots in the presence of Jt. 
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GM (Engg)/ DGM (Engg)/ AGM (Engg)/ Sr Manager (Engg) in-Charge of work & the lowest 
bidders those who have quoted equal amount of their tenders. In case all the lowest bidders 
those have quoted same tendered amount, refuse to submit revised offers, then tenders are to be 
recalled after forfeiting 50% of EMD of each bidder. 

Bidders, whose earnest money is forfeited because of non-submission of revised offer, shall not 
be allowed to participate in the re-tendering process of the work. 

Note: Till the time software supports the above provisions, revised offers from tenderers 
forming the tie shall be obtained and procedure prescribed for “Restricted call of 
tenders” shall be adopted. 

4. (B)  In case the lowest tendered amount (estimated cost + amount worked on the basis of 
percentage above/below) of two or more contractor is same, such lowest contractor will be 
asked to submit sealed revised offer in the form of letter mentioning percentage above/below 
on estimated cost of tender including all sub section/sub heads as the case may be, but the 
revised percentage quoted above/below on tendered cost or on each sub section /sub head 
should not be higher than the percentage quoted at the time or submission of tender. The lowest 
tender shall be decided on the basis of revised offers. 

In case any of such contractor refuses to submit revised offer, then it shall be treated as withdrawal 
of his tender before acceptance and 50% of earnest money shall be forfeited. 

If the revised tendered amount of two more contractors received in revised offers is again found to 
be equal, the lowest tender, among such contractor , shall be decided by draw of lots in the presence 
of Jt.GM(Engg)/DGM (Engg), AGM (Engg)/Sr. Manager (Engg) in -Charge of major & minor 
component(s)  of work & the lowest bidders those who have quoted same tendered amount of their 
tenders.  

In case all the lowest contractors those have quoted same tendered amount, refuse to submit revised 
offers, then tenders are to be recalled after forfeiting 50% of EMD of each bidder. 

Bidders, whoes earnest money is forfeited because of non submission of revised offer, shall not be 
allowed to participate in the re-tendering process of the work. 

5.  The officer inviting tender or his duly authorized representative, will open tenders in the presence 
of any intending bidders who may be present at the time, and will enter the amounts of the several 
tenders in a comparative statement in a suitable form. In the event of a tender being accepted, a 
receipt for the earnest money shall thereupon be given to the contractor who shall thereupon for the 
purpose of identification sign copies of the specifications and other documents mentioned in Rule-I.  

In the event of a tender being rejected, the earnest money shall thereupon be returned to the 
contractor remitting the same, without any interest. 

6.  The officer inviting tenders shall have the right of rejecting all or any of the tenders and will not be 
bound to accept the lowest or any other tender. 

7.  The receipt of an accountant or clerk for any money paid by the bidder towards tender fee will not 
be considered as any acknowledgement or payment to the officer inviting tender and the bidder 
shall be responsible for seeing that he procures a receipt signed by the officer inviting tender or a 
duly authorised cashier. 

8.  The memorandum of work tendered for and the schedule of materials to be supplied by the 
department and their issue-rates, shall be filled and completed in the office of the officer inviting 
tender before the tender form is issued. If a form is issued to an intending bidder without having 
been so filled in and incomplete, he shall request the officer to have this done before he completes 
and delivers his tender. 
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9.  The bidders shall sign a declaration under the officials Secret Act 1923, for maintaining 
secrecy of the tender documents drawings or other records connected with the work given to 
them. The unsuccessful bidders shall return all the drawings given to them. 

9. (A)  Use of correcting fluid any where in tender document is not permitted. Such tender is liable for 
rejection. If there is any correction it should be cut with a straight line and should be initialed 
and cello tape to be provided on all the rates quoted in case of physical tenders.  

10. Applicable 
for Item 
Rate 
Tender 
Only. 

In the case of Item Rate Tenders, only rates quoted shall be considered. Any tender containing 
percentage below / above the rates quoted is liable to be rejected. Rates quoted by the bidder in 
item rate tender in figures and words shall be accurately filled in so that there is no discrepancy 
in the rates written in figures and words. However,  

i. If a discrepancy is found between rates in figures and in words, then the rates which 
correspond with the amount worked out by the bidder shall unless otherwise proved be 
taken as correct. 

ii. If the amount of an item is not worked out by the bidder or it does not correspond with the 
rates written either in figures or in words, then the rates quoted by the contractor in words 
shall be taken as correct. 

iii. Where the rates quoted by the bidder in figures and in words tally, but the amount is not 
worked out correctly, the rates quoted by the contractor will unless otherwise proved be 
taken as correct and not the amount. 

iv. In event no rate has been quoted for any item(s) leaving space blank both in figure(s) and 
word(s) or cancelled the quoted rate in figure(s), and word(s) but the  amount 
corresponding to the item(s) is worked out by the bidder and added to the grand total, then 
rate(s) of the items(s) shall be derived from the amount(s) quoted by the contractor against 
such item(s). 

v. In event no rate has been quoted for any item(s), leaving space both in figure(s), word(s), 
and amount blank, it will be presumed that the bidder has included the cost of this/these 
item(s) in other items and rate for such item(s) will be considered as zero and work will be 
required to be executed accordingly. 

vi. Sub Para i to iv above shall not be applicable in case of e – tendering. 

 Applicable 
for 
percentage 
rate 
tender 
only . 

In case of percentage Rate Tenders only percentage quoted shall be considered. Any tender 
containing item rates is liable to be rejected Percentage quoted by the bidder in percentage rate 
tender shall be accurately filled in figures and words, so that there is no discrepancy.  

However, if the bidder has worked out the amount of the tender and if any discrepancy is found 
in the percentage quoted in words and figures, 

i. The percentage which corresponds with the amount worked out by the bidder shall, 
unless otherwise proved, be taken as correct.  

ii. If the amount of the tender is not worked out by the bidder or it does not correspond with 
the percentage written either in figures or in words, then the percentage quoted by the 
bidder in words shall be taken as correct. 

iii. Where the percentage quoted by the bidder in figures and in words tally but the amount is 
not worked out correctly, the percentage quoted by the bidder will, unless otherwise 
proved, be taken as correct and not the amount. 

11.  In the case of any tender where unit rate of any item / items appear unrealistic, such tender will 
be considered as unbalanced and in case the tenderer is unable to provide satisfactory 
explanation, such a tender is liable to be disqualified and rejected. 
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12. Applicable 
for Item 
Rate 
Tender 
only. 

All rates shall be quoted on the tender form. The amount for each item should be worked out and 
requisite totals given. Special care should be taken to write the rates in figures as well as in words 
and the amount in figures only, in such a way that interpolation is not possible. The total amount 
should be written both in figures and in words. In case of figures, the word ‘Rs’ should be written 
before the figure of rupees and word ‘P’ after the decimal figures, e.g. ‘Rs. 2.15 P’ and in case of 
words, the word ‘Rupees’ should precede and the word ‘Paise’ should be written at the end. Unless 
the rate is in whole rupees and followed by the word ‘only’ it should invariably be upto two decimal 
places. While quoting the rate in schedule of quantities, the word ‘only’ should be written closely 
following the amount and it should not be written in the next line. 

12.(A) Applicable 
for 
percentage 
rate 
tender 
only. 

In Percentage Rate Tender, the tenderer shall quote percentage below / above (in figures as 
well as in words) at which he will be willing to execute the work. He shall also work out the 
total amount of his offer and the same should be written in figures as well as in words in such a 
way that no interpolation is possible. In case of figures, the word ‘Rs’ should be written before 
the figure of rupees and work ‘P’ after the decimal figures, e.g. ‘Rs. 2.15 P’ and in case of 
words, the word ‘Rupees’ should precede and the word ‘Paise’ should be written at the end. 
(quoting of rates in Paise is not applicable in e-tenders) 

13. Acceptance 
of 
abnormally 
low quoted 
bid (Capital  
& Revenue 
Expenditure 
Contract) 
 

An Abnormally Low Bid is one in which the Bid price, in combination with other elements of 
the Bid, appears so low that it raises material concerns as to the capability of the Bidder to 
perform the contract at the offered price. Processing of such bid shall be as follows:  
 
i The Bid Manager shall seek written clarifications from the lowest Bidder with 
approval of the tender accepting authority, including detailed price analyses of its Bid price in 
relation to scope, schedule, resource mobilization, allocation of risks and responsibilities, and 
any other requirements of the bids document.  
ii If, after evaluating the price analyses, the Tender Accepting Authority determines that 
the Bidder has substantially failed to demonstrate its capability to deliver the contract at the 
offered price, then the bid/ proposal may be rejected.  
iii Such contracts should be closely monitored that final payments in such cases do not 
abnormally increases due to extra items. Further, there is no abnormal increase in quantities of 
the item for which contractors have initially quoted very high rates.  
 

 

13A  In case the contractor does not carry out the work on ALQ items as per schedule or as per 
NIT specifications, the Engineer-in-charge shall issue a letter to the contractor to comply its 
obligations as per NIT, for ALQ items.  Engineer-in-charge shall also give one reminder after 
10 days of 1st letter and if contractor still do not start the work on ALQ items, then bank 
guarantee i.e. QPBG should be encashed and work should be got executed through another 
agency at his risk and cost. 

14.  i. The bidder, whose tender is accepted, will be required to furnish performance guarantee 
of 5% (Five Percent) of the tendered amount within the period specified in Schedule F. 
This guarantee shall be in the form of Fixed Deposit Receipts or Guarantee Bonds of any 
Scheduled Bank but not co-operative or Gramin Bank, in accordance with the prescribed 
form, provided confirmatory advice is enclosed. 

ii. The bidder, whose tender is accepted, will also be required to furnish by way of Security 
Deposit for the fulfillment of his contract, an amount equal to 5% of the contract amount 
of the work. 

iii. In works where condition of submission of Performance Guarantee is not applicable, the 
security deposit @ 10% of the tendered value shall be deducted. 



General Rules & Directions                                                                                            

 
A.A.I.                                                     C-Nil,  I-Nil,  O-Nil                                     Page 11                                          
 

iv. The Security deposit (under ii & iii above) will be collected by deductions from the 
running bills of the contractor at the rates mentioned above and the earnest money 
deposited at the time of tenders, will be treated as a part of the Security Deposit. 

v. Security deposit will also be accepted in form of Fixed Deposit Receipts / Guarantee 
Bonds of any Scheduled Bank but not co-operative or Gramin Bank in accordance with 
the prescribed form, provided confirmatory advice is enclosed. 

vi. Additional Performace Security 

Clauses of Contract- Clause 1 (B) : Additional Performance Security 

The contractor shall submit Performance Guarantee within 30 days of issue of Letter of 
Intent (LoI). The award Letter shall be issued on receipt of Performance Guarantee. In 
case the contractor fails to deposit performance guarantee within the stipulated period 
tender shall be stands cancelled without any notice.Further, EMD shall be forfeited, and 
the contractor shall be liable for debarment upto a period of two (02) years. The 
contractor shall submit an irrevocable additional performance security in the form of an 
irrevocable Insurance Surety bond, demand draft, bank guarantee issued from scheduled 
commercial Bank (i.e. Indian or Foreign Banks included in the Second Schedule of 
Reserve Bank of India Act, 1934 excluding Co-operative / Reginal Rural Banks, if the 
Bid price offered by the selected bidder is loer than 10% of the estimated cost put to 
tender. This clause shall be binding and enforceable in relation to all works, irrespective 
of their nature, scope or value.  
 

Additional performace security Amount and Treatment –  
 

The additional performance security shall be calculated as below- 
 

(a) Where the bid price is below 10% but not below 20% of the project cost put to bid, 
the additional performance security percentage shall be incremented by 0.25% for every 
percentage of bid price below 10% of the project cost put to bid starting at 11% with the 
additional performance security being 0.25% and this additional performance security 
percentage shall be applied on the bid price; 

(b) Where the bid price is below 20% but not below 25% of the project cost put to bid, 
the additional performance security percentage shall be incremented by 0.50% for every 
percentage of bid price below 20% of the project cost put to bid starting at 21% with the 
additional performance security being 0.50% and this additional performance security 
percentage shall be applied on the bid price; 

(c) Where the bid price is below 25% but not below 30% of the project cost put to bid, 
the additional performance security percentage shall be incremented by 0.75% for every 
percentage of bid price below 25% of the project cost put to bid starting at 26% with the 
additional performance security being 0.75% and this additional performance security 
percentage shall be applied on the bid price; 

(d) Where the bid price is below 30%, the additional performance security percentage shall 
be incremented by 1% for every percentage of bid price below 30% of the project cost put 
to bid starting at 31% with the additional performance security being 1% and this 
additional performance security percentage shall be applied on the bid price; 

(e) The additional performance security percentage shall be rounded off to the next lower 
percentage based on whether the decimal point of the percentage of bid price is below 
0.5% or next higher percentage based on whether the decimal point of the percentage of 
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bid price is 0.5% or more. 

(f) All matters pertaining to validity, extension, claims forfeiture and any other conditions in 
relation to the additional performance security shall be governed by the provisions of 
Clause 1 : Performance Security. 

15.  On acceptance of the tender, the name of the accredited representative(s) of the contractor 
who would be responsible for taking instructions from the Engineer-in- Charge shall be 
communicated in writing to the Engineer-in-Charge. 

16.  1.  All Tendered rates should be inclusive of all taxes including GST.  Wherever 
supplies/services involve imports, the same should be identified separately.  Basic Custom 
Duty will be paid by AAI by utilizing EPCG license/duty scrip under SEI scheme of GOI. 
GST shall be paid to bidder for any taxable supply/services against a valid Tax Invoice. 

2. The bidder is required to provide Tax type and Tax percentage in all bids other than that 
of civil works. 

3. In case of composite works having component of SITC items, such as Electrical & 
Mechanical Installation, Airport System.  Security, IT, Furniture etc should be identified 
separately with value of goods and services, Tax Rate, amount of Tax so as to enable AAI 
to claim Input Tax Credit on such items. 

4. In case of change in rate of Tax or any provision relating to levy of Tax resulting in 
increase in burden of Tax on the contractor, the contractor shall be entitled to receive any 
compensation for such increase in quantum of Tax payable by the contractor.  Similarly 
recovery shall be made from the contractor on account of decrease of rate of Tax or any 
provision relating to levy of Tax. 

17.  The contractor/ bidder shall give a list of AAI employees related to him. 

18.  The tender for the work shall not be witnessed by a contractor or contractors/ bidders who 
himself / themselves has / have tendered or who may and has / have tendered for the same 
work. Failure to observe this condition would render, tenders of the contractors tendering, as 
well as witnessing the tender, liable to summary rejection. 

19.  The tender for composite work includes, in addition to building work, all other works such as 
sanitary and water supply installations drainage installation, electrical work, horticulture work, 
roads and paths etc. The tenderer apart from being a registered contractor (B&R) of appropriate 
class, must associate himself with agencies of appropriate class which are eligible to tender for 
sanitary and water supply drainage, electrical and horticulture works in the composite tender. 

20.  The contractor/ bidder shall submit list of works completed in last 5 years*as well as which are 
in hand (in progress) in the following format for assessing bidding capacity of the bidders:- 

 

Name of Work Name and particulars 
of Office where work 

is being executed 

Value of work Position of works in 
progress 

Remarks 

1 2 3 4 5 

21.  The contractor/bidder shall comply with the provisions of the Apprentices Act 1961, and the 
rules and orders issued there under from time to time. If he fails to do so, his failure will be a 
breach of the contract and the Executive Director (Engg.)may in his discretion, without 
prejudice to any other right or remedy available in law, cancel the contract. The contractor shall 
also be liable for any pecuniary liability arising on account of any violation by him of the 
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provisions of the said Act. 

22.  If complete site is available for work, the work shall be completed in the manner specified here 
in special condition of contract and NIT specifications. 

 
Note: In such case para 23 below may be deleted by NIT approving authority 

23.  If complete site is not available for taking up the work, the same shall be made available in 
phases. The scope of work covered in each phase, time for completion of work in each phase 
and methodology of taking over completed work in phased manner has been specified under 
special conditions of contract. The completion time for each phase shall be applicable as 
indicated in tender documents. The work shall also be taken over by Engineer-In-Charge in 
phases. The warranty for the works executed in each phase shall be applied independently 
w.e.f. date of completion /taking over of individual phase. 

 
Note: In such case para 22 above may be deleted by NIT approving authority. 
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Conditions of Contract 

CONDITIONS OF CONTRACT 
Definitions : 

1.  The contract means the documents forming the tender and acceptance thereof and the formal 
agreement/agreements executed between the competent authority(s) on behalf of the 
Chairman, Airports Authority of India and the Contractor, together with the documents referred 
to therein including these conditions, the specifications, designs, drawings and instructions 
issued from time to time by the Engineer-in-Charge and all these documents taken together, 
shall be deemed to form one contract / two contracts and shall be complimentary to one 
another. Contractor has to sign two agreements, one consisting BOQ for Civil works and 
another one for SITC and O&M /AMC / AICMC part. Engineer-in charge could be common 
for both the agreements. Separate invoices for the civil /construction works and 
SITC/O&M/AICMC/AMC works have to be raised by the agency referring to the respective 
agreements to facilitate AAI to claim input tax credit on such SITC / O&M / AICMC / AMC 
works as mentioned in Schedule 'F' para 2(v). 

2.  In the contract, the following expressions shall, unless the context otherwise requires, have the 
meanings, hereby respectively assigned to them :- 

3.  i. The expression works or work shall, unless there be something either in the subject or 
context repugnant to such construction, be construed and taken to mean the works by or by 
virtue of the contract contracted to be executed whether temporary or permanent, and 
whether original, altered, substituted or additional. 

ii. The site shall mean the land / or other places on, into or through which work is to be 
executed under the contract or any adjacent land, path or street through which work is to be 
executed under the contract or any adjacent land, path or street which may be allotted or 
used for the purpose of carrying out the contract. 

iii. The Contractor/tenderer/bidder shall mean the individual, firm or company whether 
incorporated or not, Joint Venture / Consortium undertaking the works and shall include 
the legal personal representative of such individual or the persons constituting such firm or 
company, or the successors of such firm or company and the permitted assignees of such 
individual, firm or company. 

iv. The Chairman means the Chairman Airports Authority of India and his Successors. 

v. The Engineer-in-Charge means the Engineering Officer who shall supervise and be 
incharge of the work and who shall sign the contract on behalf of the Chairman, Airports 
Authority of India as mentioned in Schedule ‘F’ hereunder. 

vi. AAI or Airports Authority of India shall mean the Chairman Airports Authority of India. 

vii. The terms Member (Planning) means the head of Department of Engineering, Airports 
Authority of India. 

viii. Accepting Authority shall mean the authority mentioned in Schedule ‘F’. 

ix. Excepted Risk are risks due to riots (other than those on account of contractor’s 
employees), war (whether declared or not) invasion, act of foreign enemies, hostilities, 
civil war, rebellion revolution, insurrection, terrorism, military or usurped power, any acts 
of Airports Authority of India, damages from aircraft, acts of God, such as earthquake, 
lightening and unprecedented floods, and other causes over which the contractor has no 
control and accepted as such by the Accepting Authority or causes solely due to use or 
occupation by Airports Authority of India of the part of the works in respect of which a 
certificate of completion has been issued or a cause solely due to Airports Authority of 
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India’s faulty design of works. 

x. Market Rate shall be the rate as decided by the Engineer-in-Charge on the basis of the 
prevailing cost of materials and labour at the site where the work is to be executed plus the 
percentage mentioned in Schedule ‘F’ to cover, all overheads and profits. Provided that no 
extra overheads and profits shall be payable on the parts of works assigned to other 
agency(s) by the contractor as per terms of contract. 

xi. Schedule(s) referred to in these conditions shall mean the relevant schedule(s) annexed to the 
tender papers or the standard Schedule of Rates of the government mentioned in Schedule ‘F’ 
hereunder, with the amendments thereto issued upto the date of receipt of the tender. 

xii. Department means Airports Authority of India, which invites tender on behalf of 
Chairman, Airports Authority of India.  

xiii. Tendered value means the value of the entire work as stipulated in the letter of award. 

3. Scope and 
Performance 

Where the context so requires, words imparting the singular only also include the plural and 
vice versa. Any reference to masculine gender shall whenever required include feminine gender 
and vice versa. 

4.  Headings and Marginal notes to these General Conditions of Contract shall not be deemed to 
form part thereof or be taken into consideration in the interpretation or construction thereof or 
of the contract. 

5.  The contractor shall be furnished, free of cost one certified copy of the contract documents 
except standard specifications, Schedule of Rates and such other printed and published 
documents, together with all drawings as may be forming part of the tender papers. None of 
these documents shall be used for any purpose other than that of this contract. 

6. Works to be 
carried out 

The work to be carried out under the Contract shall, except as otherwise provided in these 
conditions, include all labour, materials, tools, plants, equipment and transport which may be 
required in preparation of and for and in the full and entire execution and completion of the 
works. The descriptions given in the Schedule of Quantities (Schedule – A) shall, unless 
otherwise stated, be held to include wastage on materials, carriage and cartage, carrying and 
return of empties, hoisting, setting, fitting and fixing in position and all other labours necessary 
in and for the full and entire execution and completion of the work as aforesaid in accordance 
with good practice and recognized principles. 

7. Sufficiency of 
Tender 

The Contractor shall be deemed to have satisfied himself before tendering as to the correctness 
and sufficiency of his tender for the works and of the rates and prices quoted in the Schedule of 
Quantities, which rates and prices shall, except as otherwise provided, cover all his obligations 
under the Contract and all matters and things necessary for the proper completion and 
maintenance of the works. 

8. Discrepancies 
and 
Adjustment 
of Errors 

The several documents forming the Contract are to be taken as mutually explanatory of one 
another, detailed drawings being followed in preference to small scale drawing and figured 
dimensions in preference to scale and special conditions in preference to General Conditions. 

8.1  In the case of discrepancy between the Schedule of Quantities, the Specifications and / or the 
Drawings, the following order of preference shall be observed :- 

  i. Description of Schedule of Quantities. 

ii. Particular/ technical Specification and Special Condition, if any. 

iii. Drawings. 

iv. C P W D Specifications. 
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v. Indian Standard Specifications of B I S./ IRC Code of Practice/ASTM standards. 

vi. Sound Engineering practice as directed by the Engineer-in-charge, whose decision in this regard 
shall final and binding on the contractor. 

8.2  If there are varying or conflicting provisions made in any one document forming part of the 
contract, the Accepting Authority shall be the deciding authority with regard to the intention of 
the document and his decision shall be final and binding on the contractor. 

8.3  Any error in description, quantity or rate in Schedule of Quantities or any omission therefrom 
shall not vitiate the Contract or release the Contractor from the execution of the whole or any 
part of the works comprised therein according to drawings and specifications or from any of his 
obligations under the contract. 

8.4 Payment for 
similar items 
with different 
quoted rates 
in different 
subheads of 
the contract 
agreement 

If the contractor has quoted different rates for the same item appearing in two or more 
subheads, then the lowest of the rates quoted shall only be considered for payments during 
execution of work. In case of deviation of quantity of such item, payments shall be made at the 
lowest quoted rate for quantity executed upto the deviation limit specified in the contract. 
Beyond the deviation limit the rate shall be derived as per relevant contract provision. 

9. Reverse 
Auction for 
purchase 
tenders 

AAI may opt for reverse auction in case of purchase tender if value of supplies put to tender is 
more than Rs.2Cr.  

Bidders may please refer Guidelines on Reverse Auction to be carried out in this work.  
 

10. Signing of 
Contract 

The successful tenderer / contractor, on acceptance of his tender by the Accepting Authority, 
shall, within 10 days from the stipulated date of start of the work, shall sign either single or 
Two agreements , as the case may be, one consisting BOQ for Civil works and another one 
for SITC and O&M / AMC / AICMC part : 

i)  i. The notice inviting tender, all the documents including drawings, if any, forming the tender 
as issued at the time of invitation of tender and acceptance thereof together with any 
correspondence leading thereto. 

ii. Standard AAI Form as mentioned in Schedule ‘F’ consisting of : 
a. Various standard clauses with corrections upto the date stipulated in Schedule ‘F’ 

alongwith annexures thereto. 
b. AAI Safety Code. 
c. Model Rules for the protection of health, sanitary arrangements for workers employed 

by AAI or its contractors. 
d. AAI Contractor’s Labour Regulations. 
e. List of Acts and omissions for which fines can be imposed. 

iii. No payment for the work done will be made unless contract in form of agreement is 
signed by the contractor. 



 

 
A.A.I.                                                     C-Nil,  I-Nil,  O-Nil                                     Page 17                                          
 

AAI Safety Code 

CLAUSES OF CONTRACT 
CLAUSE 1 

 Performance 
Guarantee 

This clause is applicable for the works for which the estimated cost put to tender is more 
than Rs.5 crores. The contractor shall submit Performance Guarantee within 30 days of 
issue of Letter of Intent (LoI). The award Letter shall be issued on receipt of Performance 
Guarantee.   

  i. The contractor shall submit an irrevocable Performance Guarantee of 5% (Five 
percent) of the Tendered amount in addition to other deposits mentioned elsewhere in 
the contract for his proper performance of the contract agreement, (not withstanding 
and/or without prejudice to any other provisions in the contract) within period 
specified in Schedule ‘F’ from the date of issue of Letter of Intent (LoI). This 
guarantee shall be in the form of Insurance Surety Bonds, Account Payee Demand 
Draft, or Bank Guarantee (including e-Bank Guarantee) from any of the Scheduled 
Commercial Banks (i.e. Indian or Foreign Banks included in the Second Schedule of 
Reserve Bank of India Act,1934 excluding Co-Operative/Regional Rural Banks) in 
accordance with the form annexed hereto. (Appendix-XI). 

  ii. Performance guarantee should be furnished within 30 days of issue of Letter of Intent 
(LoI). In case the contractor fails to deposit performance guarantee within the 
stipulated period tender shall be stands cancelled without any notice.Further, EMD 
shall be forfeited, and the contractor shall be liable for debarment upto a period of two 
(02) years. no payment will be released to the contractor for the work done in respect 
of 1st running account bill. Moreover, interest @10% per annum on performance 
guarantee amount would be levied (non-refundable) for delayed period of submission. 

  iii.  The Performance Guarantee shall be initially valid upto the stipulated date of 
completion plus 180 days beyond that. In case the time for completion of work gets 
enlarged, the contractor shall get the validity of Performance Guarantee extended to 
cover such enlarged time for completion of work. After recording of the completion 
certificate for the work by the competent authority, the performance guarantee shall be 
returned to the contractor, without any interest. However, in case of contracts 
involving maintenance of buildings and services / any other work thereafter, 50% of 
Performance Guarantee shall be retained as Security Deposit as per contract 
conditions. The same shall be returned on successful completion of commitment  year 
wise proportionately. 

  iv. The Engineer-in-Charge shall not make a claim under the performance guarantee 
except for amounts to which the AAI is entitled under the contract (not withstanding 
and/or without prejudice to any other provisions in the contract agreement) in the 
event of: 

a. Failure by the contractor to extend the validity of the Performance Guarantee as 
described herein above, in which event the Engineer-in-Charge may claim the full 
amount of the Performance Guarantee. 

b. Failure by the contractor to pay the Chairman, AAI any amount due, either as 
agreed by the contractor or determined under any of the Clauses/Conditions of the 
agreement, within 30 days of the service of notice to this effect by Engineer-in-
Charge. 
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  v. In the event of the contract being determined or rescinded under provision of any of 
the Clause/Condition of the agreement, the performance guarantee shall stand 
forfeited in full and shall be absolutely at the disposal of the Chairman, AAI. 

CLAUSE 1 A 

 Recovery of 
Security 
Deposit 

The person/persons whose tender(s) may be accepted (hereinafter called the contractor) 
shall permit AAI at the time of making any payment to him for work done under the 
contract to deduct a sum at the rate of 5% of the gross amount of each running and final 
bill till the sum deducted will amount to security deposit of 5% of the tendered value of 
the work. Such deductions will be made and held by AAI by way of Security Deposit 
unless he/they has/have deposited the amount of Security at the rate mentioned above in 
the form of Bank Guarantee (including e-Bank Guarantee) from any of the Commercial 
Bank (i.e. Indian or Foreign Banks included in the Second Schedule of Reserve Bank of 
India Act,1934 excluding Co-Operative/Regional Rural Banks). In case a Guarantee 
Bonds of any Bank is furnished by the contractor to the AAI as part of the security deposit 
and the Bank is unable to make payment against the said Guarantee Bond, theloss caused  
thereby shall fall on the contractor and the contractor shall forthwith on demand furnish 
additional security to the AAI to make good the deficit. In works where condition of 
submission of performance guarantee is not applicable, the security deposit at the rate of 
10% (Ten Percent) of gross amount of each running bill shall be deducted instead of 5%, 
till the sum will amount to security deposit of 10% of the contract value of work. Other 
conditions shall remain same as stated above. 

 

All compensations or the other sums of money payable by the contractor under the terms 
of this contract may be deducted from, or paid by the sale of a sufficient part of his 
security deposit or from the interest arising therefrom, or from any sums which may 

be due to or may become due to the contractor by AAI on any account whatsoever and in 
the event of his Security Deposit being reduced by reason of any such deductions or sale 
as aforesaid, the contractor shall within 10 days make good in Fixed Deposit Receipt, 
Insurance Surety Bonds, Account Payee Demand Draft or Bank Guarantee from any of 
the Commercial Bank (if deposited for more than 12 months) endorsed in favour of the 
Airports Authority of India, any sum or sums which may have been deducted from, or 
raised by sale of his security deposit or any part thereof. The security deposit shall be 
collected from the running bills and the final bill of the contractor at the rates mentioned 

above.  

The security deposit as deducted above can be released against Bank Guarantee issued by 
any Commercial Bank (i.e. Indian or Foreign Banks included in the Second Schedule of 
Reserve Bank of India Act,1934 excluding Co-Operative /Regional Rural Banks), on its 
accumulations to a minimum of Rs. 5 lakh to the condition amount of such bank 
guarantee, except last one, shall not be less than Rs. 5 lakh. 
 

Note 1: Provided further that the validity of Bank Guarantee shall be in conformity with 
provisions contained in the clause 17 which shall be extended from time to time 
depending upon extension of contract under provision of Clause 2 & Clause 5. 

Note 2: Note 1 above shall be applicable for both clause 1 and 1A. 
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Clause 1B  

 Additional 
Performance 
Security 

 

The contractor shall submit Performance Guarantee within 30 days of issue of Letter of 
Intent (LoI). The award Letter shall be issued on receipt of Performance Guarantee. In 
case the contractor fails to deposit performance guarantee within the stipulated period 
tender shall be stands cancelled without any notice. Further, EMD shall be forfeited, 
and the contractor shall be liable for debarment upto a period of two (02) years. The 
contractor shall submit an irrevocable additional performance security in the form of an 
irrevocable Insurance Surety bond, demand draft, bank guarantee issued from 
scheduled commercial Bank (i.e. Indian or Foreign Banks included in the Second 
Schedule of Reserve Bank of India Act, 1934 excluding Co-operative / Reginal Rural 
Banks, if the Bid price offered by the selected bidder is loer than 10% of the estimated 
cost put to tender. This clause shall be binding and enforceable in relation to all works, 
irrespective of their nature, scope or value.  

Additional performace security Amount and Treatment –  

The additional performance security shall be calculated as below- 

(g) Where the bid price is below 10% but not below 20% of the project cost put 
to bid, the additional performance security percentage shall be incremented by 
0.25% for every percentage of bid price below 10% of the project cost put to bid 
starting at 11% with the additional performance security being 0.25% and this 
additional performance security percentage shall be applied on the bid price; 

(h) Where the bid price is below 20% but not below 25% of the project cost put 
to bid, the additional performance security percentage shall be incremented by 
0.50% for every percentage of bid price below 20% of the project cost put to bid 
starting at 21% with the additional performance security being 0.50% and this 
additional performance security percentage shall be applied on the bid price; 

(i) Where the bid price is below 25% but not below 30% of the project cost put 
to bid, the additional performance security percentage shall be incremented by 
0.75% for every percentage of bid price below 25% of the project cost put to bid 
starting at 26% with the additional performance security being 0.75% and this 
additional performance security percentage shall be applied on the bid price; 

(j) Where the bid price is below 30%, the additional performance security 
percentage shall be incremented by 1% for every percentage of bid price below 
30% of the project cost put to bid starting at 31% with the additional performance 
security being 1% and this additional performance security percentage shall be 
applied on the bid price; 

(k) The additional performance security percentage shall be rounded off to the next 
lower percentage based on whether the decimal point of the percentage of bid 
price is below 0.5% or next higher percentage based on whether the decimal point 
of the percentage of bid price is 0.5% or more. 

(a) All matters pertaining to validity, extension, claims forfeiture and any other 
conditions in relation to the additional performance security shall be governed by 
the provisions of Clause 1 : Performance Security. 
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Clause 2 

 Compensation 
for Delay 

If the contractor fails to maintain the required progress in terms of clause 5 or to complete 
the Work and clear the site on or before the contract or justified extended date of 
completion as per clause 5(excluding any extension under clause 5.5) as well as any 
extension granted under clause 12 and 15, he shall, without prejudice to any other right or 
remedy available under the law to the AAI on account of such breach, pay as  
compensation the amount calculated at the rates stipulated below as the authority 
specified in schedule ‘F’ may decide on the amount of Tendered Value of the work for 
every completed day/month (as determined) that the progress remains below that specified 
in Clause 5 or that the work remains incomplete. This will also apply to items or group of 
items for which a separate period of completion has been specified. 

  i) Compensation for 
delay of work 

If the completion of work is delayed due to reasons attributed to 
contractor, AAI shall be entitled for compensation for delay as 
detailed below : 

i. For works costing upto Rs. 10.00 Lac: 
1.0% (one percent) of tendered value per week of delay or 
lesser amount as decided by the competent authority subject to 
a  maximum of 10% of contract value. 
 

ii. For the works costing more than Rs 10 Lac: 
a. For the works having completion period less than 2 

years 

0.5% (half percent) of tendered value per week of delay or 
lesser amount as decided by the competent authority 
subject to a maximum of 10% of the tendered value. 

 

b. For the works having completion period more than 2 
years 

0.5% of tendered value per fortnight of delay or lesser 
amount as decided by the competent authority subject to a 
maximum of 10% of the tendered value. 

  Provided always that the total amount of compensation for delay to be paid under this 
condition shall not exceed 10% of the Tendered Value of work or of the Tendered Value 
of the Sectional part of work as mentioned in schedule ‘F’for which a separate period of 
completion is originally given.  

In case no compensation has been decided by the authority in Schedule ‘F’during the 
progress of work, this shall be no waiver of right to levy compensation by the said 
authority if the work remains incomplete on final justified extended date of completion. If 
the Engineer in Charge decides to give further extension of time allowing performance of 
work beyond the justified extended date, the contractor shall be liable to pay 
compensation for such extended period. If any variation in amount of contract takes place 
during such extended period beyond justified extended date and the contractor becomes 
entitled to additional time under clause 12, the net period for such variation shall be 
accounted for while deciding the period for levy of compensation. However, during such 
further extended period beyond the justified extended period, if any delay occurs by 
events under sub clause 5.2, the contractor shall be liable to pay compensation for such 
delay. 
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  Provided that compensation during the progress of work beyond the justified extended 
date of completion for delay under this clause shall be for non-achievement of sectional 
completion or part handing over of work on stipulated/justified extended date for such 
part work or if delay affects any other works/services. This is without prejudice to right of 
action by Engineer – in – Charge under clause 3 for delay in performance and claim of 
compensation under that clause. 

In case action under clause 2 has not been finalized and the work has been determined 
under clause 3, the right of action under this clause shall remain post determination of 
contract but levy of compensation shall be for days the progress is behind the schedule on 
date of determination, as assessed by the authority in schedule ‘F’, after due consideration 
of justified extension. The compensation for delay, if not decided before the determination 
of contract, shall be decided after of determination of contract. 

The amount of compensation may be adjusted or set-off against any sum payable to the’ 
Contractor under this or any other contract with AAI. In case, the contractor does not 
achieve a particular milestone mentioned in schedule F, or the re-scheduled milestone(s) 
in terms of Clause 5.4, the amount shown against that milestone shall be withheld, to be 
adjusted against the compensation levied as above. With-holding of this amount on failure 
to achieve a milestone, shall be automatic without any notice to the contractor. However, 
if the contractor catches up with the progress of work on the subsequent milestone(s), the 
withheld amount shall be released. In case the contractor fails to make up for the delay in 
subsequent milestone(s), amount mentioned against each milestone missed subsequently 
also shall be withheld. However, no interest, whatsoever, shall be payable on such 
withheld amount. 

Clause 2A 

 Incentive for 
early 
completion 

In case, the contractor completes the work ahead of stipulated date of completion so 
provided in ‘Schedule F’, a bonus @ 1 % (one per cent) of the tendered value per month 
computed on per day basis, shall be payable to the contractor, subject to a maximum limit 
of 5% (five per cent) of the tendered value. The amount of bonus, if payable, shall be paid 
along with final bill after completion of work. Bonus/ Incentive shall be applicable for the 

contract completed before stipulated dated of completion and shall not be applicable for 
the contract extended beyond the stipulated period even with justified hindrance and 
without any action of compensation for delay. 

 

This clause shall not be applicable for the works which estimated cost put to tender is less 
than Rs. 50.00 Cr. 

 

Clause 2B 

 Release of 
withheld 
amount 
against 
compensation 
for delay. 

Withheld amount towards compensation for delay over and above Rs. 50.00 lacs, can be 
released against Bank Guarantee (on the format given at Appendix-1) or in the form of 
fixed deposit receipts or guarantee bonds of any Scheduled Bank but not Co-operative or 
Gramin Bank,pending finalization of case of extension of time by competent authority as 
per delegation of powers. Concerned Executive Director (Engg) will authorize such action 
on receipt of proposal from the Engineer-In-Charge through proper channel. 
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Clause 3 

 When 
Contract can 
be Determined 

Subject to other provisions contained in this clause, the Engineer-in-Charge may, without 
prejudice to his any other rights or remedy against the contractor in respect of any delay, 
inferior workmanship, any claims for damages and/or any other provisions of this contract 
or otherwise, and whether the date of completion has or has not elapsed, by notice in 
writing absolutely determine the contract in any of the following cases: 

  i. If the contractor having been given a notice by the Engineer-in-Charge in writing to 
rectify, reconstruct or replace any defective work or that the work is being 
performed in an inefficient or otherwise improper or un-workman like manner shall 
omit to comply with the requirement of such notice for a period of seven days 
thereafter. 

ii. If the contractor has, without reasonable cause, suspended the progress of the work 
or has failed to proceed with the work with due diligence and continues to do so 
after a notice in writing of seven days from the Engineer-in-Charge. 

iii. If the contractor fails to complete the work or section of work with individual date 
of completion on or before the stipulated or justified extended date on or before 
such date of completion, and the Engineer in Charge without any prejudice to any 
other right or remedy under any other provision in the contract has given further 
reasonable time in a notice given in writing in that behalf as either mutually agreed 
or in absence of such mutual agreement by his own assessment making such time 
essence of contract and in the opinion of Engineer in Charge, the contractor will be 
unable to complete the same or does not complete the same within the period 
specified. 

iv. If the contractor persistently neglects to carry out his obligations under the contract 
and / or commits default in complying with any of the terms and conditions of the 
contract and does not remedy it or take effective steps to remedy it within 7 days 
after a notice in writing is given to him in that behalf by the Engineer-in-Charge. 

v. If the contractor shall offer or give or agree to give to any person in AAI service or 
to any other person on his behalf any gift or consideration of any kind as an 
inducement or reward for doing or forbearing to do or for having done or forborne 
to do any act in relation to the obtaining or execution of this or any other contract 
for AAI. 

vi. If the contractor shall enter into a contract with Airports Authority of India in 
connection with which commission has been paid or agreed to be paid by him or to 
his knowledge, unless the particulars of any such commission and the terms of 
payment thereof have been previously disclosed in writing to the Engineer-in-
charge.  

vii. If the contractor shall obtain a contract with AAI as a result of wrong tendering or 
other non-bonafide methods of competitive tendering or commits any breach of 
Integrity Pact. 

viii. If the contractor being an individual, or if a firm, any partner thereof shall at any 
time be adjudged insolvent or have a receiving order or order for administration of 
his estate made against him or shall take any proceedings for liquidation or 
composition (other than a voluntary liquidation for the purpose of amalgamation or 
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reconstruction) under any Insolvency Act for the time being in force or make any 
conveyance or assignment of his effects or composition or arrangement for the 
benefit of his creditors or purport so to do, or if any application be made under any 
Insolvency Act for the time being in force for the sequestration of his estate or if a 
trust deed be executed by him for benefit of his creditors. 

ix. If the contractor being a company shall pass a resolution or the court shall make an 
order that the company shall be wound up or if a receiver or a manager on behalf of 
a creditor shall be appointed or if circumstances shall arise which entitle the court or 
the creditor to appoint a receiver or a manager or which entitle the court to make a 
winding up order. 

x. If the contractor shall suffer an execution being levied on his goods and allow it to 
be continued for a period of 21 days. 

  xi. If the contractor assigns (excluding part(s) of work assigned to other agency(s) by 
the contractor as per terms of contract), transfers, sublets (engagement of labour on 
a piece-work basis or of labour with materials not to be incorporated in the work, 
shall not be deemed to be subletting) or otherwise parts with or attempts to assign, 
transfer, sublet or otherwise parts with the entire works or any portion thereof 
without the prior written approval of the Engineer-in-Charge. When the contractor 
has made himself liable for action under any of the cases aforesaid, the Engineer-in-
Charge on behalf of the Chairman, AAI shall have powers : 

a.  To determine the contract as aforesaid  so far as performance of work by the 
Contractor of work is concerned (of which determination notice in writing to the 
contractor under the hand of the Engineer-in-Charge shall be conclusive 
evidence). Upon such determination, the Earnest Money Deposit, Security 
Deposit already recovered and Performance Guarantee under the contract shall 
be liable to be forfeited and shall be absolutely at the disposal of the AAI. 

b.  After giving notice to the contractor to measure up the work of the contractor and 
to take such whole, or the balance or part thereof, as shall be un-executed out of 
his hands and to give it to another contractor or any other means to complete the 
work. The contractor, whose contract is determined as above, shall not be 
allowed to participate in the tendering process for the balance work. In the event 
of above courses being adopted by the Engineer-in-Charge, the contractor shall 
have no claim to compensation for any loss sustained by him by reasons of his 
having purchased or procured any materials or entered into any engagements or 
made any advances on account or with a view to the execution of the work or the 
performance of the contract. And in case action is taken under any of the 
provision aforesaid, the contractor shall not be entitled to recover or be paid any 
sum for any work thereof or actually performed under this contract unless and 
until the Engineer-in-Charge has certified in writing the performance of such 
work and the value payable in respect thereof and he shall only be entitled to be 
paid the value so certified. 
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CLAUSE 3 A 

  In case, the work cannot be started due to reasons not within the control of the 
contractor within 1/8th of the stipulated time for completion of work or one month 
whichever is higher, either party may close the contract by giving notice to the other 
party stating the reasons. In such eventuality, the Earnest Money Deposit and the 
Performance Guarantee of the contractor shall be refunded within 30 days. 

Neither party shall claim any compensation for such eventuality. This clause is not 
applicable for any breach of the contract by either party. 

CLAUSE 4 

 Contractor 
liable to pay 

compensation 

even if action 
not taken 
under  

Clause -3 

In any case in which any of the powers conferred upon the Engineer-in-Charge by Clause-
3 thereof, shall have become exercisable and the same are not exercised, the non-exercise 
thereof shall not constitute a waiver of any of the conditions hereof and such powers shall 
notwithstanding be exercisable in the event of any future case of default by the contractor 
and the liability of the contractor for compensation shall remain unaffected. In the event 
of the Engineer-in-Charge putting in force all or any of the powers vested in him under 
the preceding clause he may, if he so desires after giving a notice in writing to the 
contractor, take possession of (or at the sole discretion of the Engineer-in-Charge which 
shall be final and binding on the contractor) use as on hire (the amount of the hire money 
being also in the final determination of the Engineer-in-Charge) all or any tools, plant, 
materials and stores, in or upon the works, or the site thereof belonging to the contractor, 
or procured by the contractor and intended to be used for the execution of the work/ or 
any part thereof, paying or allowing for the same in account at the contract rates, or, in the 
case of these not being applicable, at current market rates to be certified by the Engineer-
in-Charge, whose certificate thereof shall be final, and binding on the contractor, clerk of 
the works, foreman or other authorised agent to remove such tools, plant, materials, or 
stores from the premises (within a time to be specified in such notice) in the event of the 
contractor failing to comply with any such requisition, the Engineer-in-Charge may 
remove them at the contractor’s expense or sell them by auction or private sale on account 
of the contractor and his risk in all respects and the certificate of the Engineer-in-Charge 
as to the expenses of any such removal and the amount of the proceeds and expenses of 
any such sale shall be final and conclusive against the contractor. 

CLAUSE 5 

 Time and 

Extension for 
Delay 

The time allowed for execution of the Works as specified in the Schedule ‘F’ or the 
extended time in accordance with these conditions shall be the essence of the Contract. 
The execution of the works shall commence from such time period as mentioned in 
schedule ‘F’ or from the date of handing over of the site whichever is later. If the 
Contractor commits default in commencing the execution of the work as aforesaid, AAI 
shall without prejudice to any other right or remedy available in law, be at liberty to 
forfeit the earnest money & performance guarantee absolutely. 

5.1  After the Contract is awarded, within 15 days, the Contractor shall submit a Time and 
Progress Chart for each mile stone and get it approved by the Engineer-in-charge. The 
Chart shall be prepared in direct relation to the time stated in the Contract documents for 
completion of items of the works. It shall indicate the forecast of the dates of 
commencement and completion of various trades of sections of the work and may be 
amended as necessary by agreement between the Engineer-in-Charge and the Contractor 
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within the limitations of time imposed in the contract documents, and further to ensure 
good progress during the execution of the work, the contractor shall in all cases in which 
the time allowed for any work, exceeds one month (save for special jobs for which a 
separate programme has been agreed upon) complete the work as per mile stones given in 
Schedule ‘F’. 

Project Management shall be done.  

a. For works costing upto Rs. 5.00 Cr.     --   CPM/ PERT Chart 

  b. Works costing more than Rs. 5.00 Cr.-- By using Project Management Software 
like Primavera / MS Project or any other 
software with the approval of Engineer-in-
charge. 

  c. Contractor shall submit monthly progress reports (2 copies) highlighting status of 
various activities and physical completion of work. 

PROGRAMME CHART 

i. The Contractor shall prepare an integrated programme chart in Project Management 
Software for the execution of work, showing clearly all activities from the start of 
work to completion, with details of manpower, equipment and machinery required for 
the fulfillment of the programme within the stipulated period or earlier and submit the 
same for approval to the Engineer-in- Charge within fifteen days of award of the 
contract. A recovery of Rs. 2500/- (for works costing upto Rs. 5.00 Crores) / Rs. 
5000/- (for works costing more than Rs. 5.00 Crores) shall be made on per day basis 
in case of delay in submission of the above programme. 

ii. The programme chart should include the following: 

a. Descriptive note explaining sequence of the various activities. 
b. Network (PERT / CPM / BAR CHART). 
c. Programme for procurement of materials by the contractor. 
Programme for deployment of machinery / equipment’s having adequate capacity, 
commensurate with the quantum of work to be done within the stipulated period, by 
the contractor. In addition to above, to achieve the progress of work as per 
programme, the contractor must bring at site adequate shuttering material required for 
cement concrete and R.C.C. works etc. for three floors within one month from the 
date of start of work till the completion of RCC work as per requirement of work. The 
contractor shall submit shuttering schedule adequate to complete structure work 
within laid down physical milestone. 

iii. If at any time, it appears to the Engineer-in-Charge that the actual progress of work 
does not conform to the approved programme referred above or after rescheduling of 
milestones, the contractor shall produce a revised programme within 7 (seven) days, 
showing the modifications to the approved programme to ensure timely completion of 
the work. The modified schedule of programme shall be approved by the Engineer in 
Charge. A recovery of Rs. 2500/- (for works costing upto Rs.5.00 Crores) / Rs. 5000/- 
(for works costing more than Rs.5.00 Crores) shall be made on per day basis in case 
of delay in submission of the modified programme.  

iv. The submission for approval by the Engineer-in-Charge of such programme or such 
particulars shall not relieve the contractor of any of the duties or responsibilities under 
the contract. This is without prejudice to the right of Engineer-in-Charge to take 



 

 
A.A.I.                                                     C-Nil,  I-Nil,  O-Nil                                     Page 26                                          
 

AAI Safety Code 

action against the contractor as per terms and conditions of the agreement. 

v. The contractor shall submit the progress report using MS Project/Primavera software 
with base line programme referred above for the work done during previous month to 
the Engineer-in-charge on or before 5th day of each month failing which a recovery 
Rs. 2500/ - (for works costing upto Rs.5.00 Crores) / Rs. 5000/- (for works costing 
more than Rs.5.00 Crores) shall be made on per day basis in case of delay in 
submission of the monthly progress report. 

5.2  If the work(s) be delayed by:- 

i. Force majeure, or an act of terrorism. 
ii. Abnormally bad weather, or 

iii. Serious loss or damage by fire, or 
iv. Civil commotion, local commotion of workmen, strike or lockout, affecting    any of 

the trades employed on the work, or 
v. Delay on the part of other contractors or tradesmen engaged by Engineer- in- Charge 

for executing work not forming part of the Contract, or 
vi. Non-availability of stores, which are the responsibility of AAI to supply or 
vii. Non-availability or break down of tools and Plant to be supplied or supplied by AAI 

or 
viii. Any other cause which, in the absolute discretion of the Engineer-in-Charge is beyond 

the Contractor’s control. 
      Then upon the happening of any such event causing delay, the contractor shall 

immediately give notice thereof in writing to the Engineer-in-Charge but shall 
nevertheless use constantly his best endeavors to prevent or make good the delay and 
shall do all that may be reasonably required to the satisfaction of the Engineer-in-
charge to proceed with the works.  

All correspondence with the agency and concerned stakeholders during execution of 
works will be taken into consideration for evaluation of hindrances causing delay, for 
grant of extension of time by the Competent Authority. 

5.3  Request for rescheduling of Milestones and extension of time, to be eligible for 
consideration, shall be made by the contractor in writing within fourteen days of the 
happening of the event causing delay on the prescribed form to the authority indicated in 
schedule ‘F’. The contractor may also, if practicable, indicate in such a request the period 
for which extension is desired. 

5.4  In any such case the Engineer-in-Charge with the approval of authority indicated in 
Schedule ‘F’ may give a fair and reasonable extension of time and reschedule the 
Milestones for completion of work. Such extension or re-scheduling of the milestone shall 
be communicated to the contractor by the Engineer-in-charge in writing, within 1 month 
or 4 weeks of the date of receipt of such request respectively. Non-application by the 
contractor for extension of time/ re-scheduling of milestones shall not be a bar for giving a 
fair and reasonable extension / re-scheduling of milestones by the Engineer-in-charge with 
the approval of authority indicated in schedule ‘F’ and this shall be binding on the 
contractor. 
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CLAUSE 6 

 Measurements 

of Work 

Done 

Engineer-in-charge shall, except as otherwise provided, ascertain and determine by 
measurement, the value in accordance with the contract of work done. 

All measurement of all items having financial value shall be entered in Measurement 
Book and/or level field book so that a complete record is obtained of all works performed 
under the contract. 

All measurements and levels shall be taken jointly by the Engineer-in-Charge or his 
authorised representative and by the contractor or his authorised representative from time 
to time during the progress of the work and such measurements shall be signed and dated 
by the Engineer-in-Charge and the contractor or their representatives in token of their 
acceptance. If the contractor objects to any of the measurements recorded, a note shall be 
made to that effect with reason and signed by both the parties. 

If for any reason the contractor or his authorised representative is not available and the 
work of recording measurements is suspended by the Engineer-in-Charge or his 
representative, the Engineer-in-Charge and the Department shall not entertain any claim 
from contractor for any loss or damages on this account. If the contractor or his authorised 
representative does not remain present at the time of such measurements after the 
contractor or his authorised representative has been given a notice in writing three (3) 
days in advance or fails to countersign or to record objection within a week from the date 
of the measurement, then such measurements recorded in his absence by the Engineer-in- 
Charge or his representative shall be deemed to be accepted by the Contractor. 

The contractor shall, without extra charge, provide all assistance with every appliance, 
labour and other things necessary for measurements and recording levels. 

Except where any general or detailed description of the work expressly shows to the 
contrary, measurements shall be taken in accordance with the procedure set forth in the 
specifications notwithstanding any provision in the relevant Standard Method of 
measurement or any general or local custom. In the case of items which are not covered 
by specifications, measurements shall be taken in accordance with the relevant standard 
method of measurement issued by the Bureau of Indian Standards and if for any item no 
such standard is available, then a mutually agreed method shall be followed.  

The contractor shall give, not less than seven days’ notice to the Engineer-in-Charge or 
his authorised representative of the work, before covering up or otherwise placing beyond 
the reach of measurement any work in order that the same may be measured and correct 
dimensions thereof be taken before the same is covered up or placed beyond the reach of 
measurement and shall not cover up and place beyond reach of measurement any work 
without consent in writing of the Engineer-in-Charge or his authorised representative of 
the work who shall within the aforesaid period of seven days inspect the work, and if any 
work shall be covered up or placed beyond the reach of measurements without such notice 
having been given or the Engineer-in- Charge’s consent being obtained in writing, the 
same shall be uncovered at the Contractor’s expense, or in default thereof no payment or 
allowance shall be made for such work or the materials with which the same was 
executed. 

Engineer-in-Charge or his authorised representative may cause either themselves or 
through another officer of the department to check the measurements recorded jointly or 
otherwise as aforesaid and all provisions stipulated herein above shall be applicable to 
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such checking of measurements or levels. 

It is also a term of this contract that recording of measurements of any item of work in the 
measurement book and/or its payment in the interim, on account or final bill shall not be 
considered as conclusive evidence as to the sufficiency of any work or material to which 
it relates nor shall it relieve the contractor from liabilities from any over measurement or 
defects noticed till completion of the defects liability period. 

CLAUSE 6 A 

 Computerised 

Measurement 

Book 

Computerised measurement is mandatory for works costing more than Rs 5.00 Lacs. 
However in case of works costing lesser than Rs. 5.00 Lacs Engineer-in-Charge may 
decide for adopting computerized measurement if required, except as otherwise provided, 
ascertain and determine by measurement the value of work done in accordance with the 
contract. All measurements of all items having financial value shall be entered by the 
contractor and compiled in the shape of the Computerized Measurement Book having 
pages of A-4 size as per the format of the department so that a complete record is obtained 
of all the items of works performed under the contract. 

  All such measurements and levels recorded by the contractor or his authorised 
representative from time to time, during the progress of the work, shall be got checked by 
the contractor from the Engineer-in-Charge or his authorised representative as per interval 
or program fixed in consultation with Engineer-in-Charge or his authorised representative. 
After the necessary corrections made by the Engineer-in- Charge, the measurement sheets 
shall be returned to the contractor for incorporating the corrections and for resubmission 
to the Engineer-in-Charge for the dated signatures by the Engineer-in-Charge and the 
contractor or their representatives in token of their acceptance. 

Whenever bill is due for payment, the contractor would initially submit draft 
computerized measurement sheets and these measurements would be got checked/test 
checked from the Engineer-in-Charge and/or his authorized representative. The contractor 
will, thereafter, incorporate such changes as may be done during these checks/test checks 
in his draft computerised measurements, and submit to the department a computerised 
measurement book, duly bound, and with its pages machine numbered. The Engineer-in-
Charge and/or his authorised representative would thereafter check this MB, and record 
the necessary certificates for their checks/test checks. 

The final, fair, computerised measurement book given by the contractor, duly bound, with 
its pages machine numbered, should be 100% correct, and no cutting or overwriting in the 
measurements would thereafter be allowed. If at all any error is noticed, the contractor 
shall have to submit a fresh computerized MB with its pages duly machine numbered and 
bound, after getting the earlier MB cancelled by the department. Thereafter, the MB shall 
be taken in the records of Engineer-in-charge, and allotted a number as per the Register of 
Computerized MBs. This should be done before the corresponding bill is submitted to the 
Engineer-in-charge for payment. The contractor shall submit two spare copies of such 
computerized MB’s for the purpose of reference and record by the various officers of the 
department. 

The contractor shall also submit to the department separately his computerized Abstract of 
Cost and the bill based on these measurements, duly bound, and its pages machine 
numbered alongwith two spare copies of the “bill. Thereafter, this bill will be processed 
by the Engineer-in-charge and allotted a number as per the computerized record in the 
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same way as done for the measurement book meant for measurements. 

The contractor shall, without extra charge, provide all assistance with every appliance, 
labour and other things necessary for checking of measurements / levels by the Engineer-
in-charge or his representative. 

Except where any general or detailed description of the work expressly shows to the 
contrary, measurements shall be taken in accordance with the procedure setforth in the 
specifications notwithstanding any provision in the relevant Standard Method of 
measurement or any general of local custom. In the case of item which are not covered by 
specifications, measurements shall be taken in accordance with the relevant standard 
method of measurement issued by the Bureau of Indian Standards and if for any item no 
such standard is available then a mutually agreed method shall be followed. 

The contractor shall give not less than seven days’ notice to the Engineer-in- 

Charge or his authorized representative of the work before covering up or otherwise 
placing beyond the reach of checking and / or test checking the measurement of any work 
in order that the same be checked and / or test checked and correct dimensions thereof be 
taken before the same is covered up or placed beyond the reach of checking and / or test 
checking measurement and shall not cover up and place beyond reach of measurement 
any work without consent in writing of the Engineer-in-charge or his authorized 
representative of the work who shall within the aforesaid period of seven days inspect the 
work, and if any work shall be covered up or placed beyond the reach of checking and / or 
test checking measurements without such notice having been given or the Engineer-
incharge’s consent being obtained in writing the same shall be uncovered at the 
contractor’s expense, or in default thereof no payment or allowance shall be made for 
such work or the materials with which the same was executed. 

  Engineer-in-charge or his authorised representative may cause either themselves or 
through another officer of the department to check the measurements recorded by 
contractor and all provisions stipulated herein above shall be applicable to such checking 
of measurements or levels. 

It is also a term of this contract that checking and/or test checking the measurements of 
any item of work in the measurement book and/or its payment in the interim, on account 
of final bill shall not be considered as conclusive evidence as to the sufficiency of any 
work or material to which it relates nor shall it relieve the contractor from liabilities from 
any over measurement or defects noticed till completion of the defects liability period. 

CLAUSE 7 

 Payment on 

Intermediate 

Certificate to be 
regarded as 
Advances 

No payment shall be made for work, estimated to cost Rs. One lac or less till after the whole 
of the work shall have been completed and certificate of completion given. For works 
estimated to cost over Rs. One lac, the interim or running account bills shall be submitted by 
the contractor for the work executed on the basis of such recorded measurements in the format 
of the Department in triplicate on or before the date of every month fixed for the same by the 
Engineer-in-Charge. The contractor shall not be entitled to be paid any such interim payment 
if the gross work done together with net payment/ adjustment of advances for material 
collected, if any, since the last such payment is less than the amount specified in Schedule 'F', 
in which case the interim bill shall be prepared on the appointed date of the month after the 
requisite progress is achieved. Engineer-in-Charge shall arrange to have the bill verified by 
taking or causing to be taken, where necessary, the requisite measurements of the work. In the 
event of the failure of  the contractor to submit the bills, Engineer-in- Charge shall prepare or 
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cause to be prepared such bills in which event no claims whatsoever due to delays on payment 
including that of interest shall be payable to the contractor. Payment on account of amount 

admissible shall be made by the Engineer-in-Charge certifying the sum to which the contractor 
is considered entitled by way of interim payment at such rates as decided by the Engineer-in- 

Charge. An amount of ad-hoc payment not less than 75% of the net amount of the bill under 
check, shall be made within 10 working days of submission of the bill by the Contractor to the 

Engineer-in-Charge or his Authorized Engineer together with the account of the material 
issued by the department, or dismantled materials, if any. The remaining payment is also to be 
made after final checking of the bill within 28 working days of submission of bill by the 
contractor. In case of delay in payment of intermediate bills after 30 days of submission of bill 
by the contractor, provided the bill submitted by the contractor found to be in order, a simple 

interest @ prevailing rate of interest of General Provident Fund shall be paid to the contractor 
from the date of expiry of prescribed time limit. 

All such interim payments shall be regarded as payment by way of advances against final 
payment only and shall not preclude the requiring of bad, unsound and imperfect or 
unskilled work to be rejected, removed, taken away and reconstructed or re-erected. Any 
certificate given by the Engineer-in-charge relating to the work done or materials 
delivered forming part of such payment, may be modified or corrected by any subsequent 
such certificate(s) or by the final certificate and shall not by itself be conclusive evidence 
that any work or materials to which it relates is are in accordance with the contract and 
specifications. Any such interim payment, or any part thereof shall not in any respect 
conclude, determine of affect in any way powers of the Engineer-in-charge under the 
contract or any of such payments be treated as final settlement and adjustment of 
accounts or in any way vary or affect the contract.  

Pending consideration or extension of date of completion, interim payments shall 
continue to be made as herein provided without prejudice to the right of the 
department to take action under the terms of this contract for delay in the completion 
of work, if the extension of date of completion is not granted by the competent 
authority. 

The Engineer-in-Charge in his sole discretion on the basis of a certificate from the Asstt 
Manager / Manager (Engg) to the effect that the work has been completed up to the level 
in question make interim advance payments without detailed measurements for work done 
(other than foundations, items to be covered under finishing items) up to lintel level 
(including sunshade etc.) and slab level, for each floor working out at 75% of the assessed 
value. The advance payments so allowed shall be adjusted in the subsequent interim to be 
submitted by the contractor within 10 days of the interim payment. In case of delay in 
submission of bill by the contractor a simple interest @ 10% (percent) per annum on the 
advance payment made shall be paid to the AAI from the date of expiry of prescribed 10 
days  

 

 Clause-7A  
 

No Running Account Bill shall be paid for the work till the applicable Labor licenses, 
registration with EPFO, ESIC and BOCW Welfare Board, whatever applicable are 
submitted by the contractor to the Engineer-in-Charge  
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CLAUSE 8 

 Completion 
Certificate and 

Completion 
Plans 

Within ten days of the completion of the work, the contractor shall give notice of such 
completion to the Engineer-in-Charge and within thirty days of the receipt of such notice, 
the Engineer-in-Charge shall inspect the work and if there is no defect in the work, shall 
furnish the contractor with a final certificate of completion, otherwise a provisional 
certificate of physical completion indicating defects (a) to be rectified by the contractor 
and/or (b) for which payment will be made at reduced rates, shall be issued. But no final 
certificate of completion shall be issued, nor shall the work be considered to be complete 
for ‘Civil Construction Works’ until the contractor shall have removed from the premises 
on which the work shall be executed all scaffolding, surplus materials, rubbish and all 
huts and sanitary arrangements required for his/their work people on the site in connection 
with the execution of the works as shall have been erected or constructed by the 
contractor(s) and cleaned off the dirt from all wood work, doors, windows,walls, floor or 
other parts of the building, in, upon, or about which the work is to be executed or of which 
he may have had possession for the purpose of the execution; thereof, and not until the 
work shall have been measured by the Engineer-in-charge. If the contractor shall fail to 
comply with the requirements of this Clause as to removal of scaffolding, surplus 
materials and rubbish and all huts and sanitary arrangement as aforesaid and cleaning off 
dirt on or before the date fixed for the completion of work, the Engineer-in-charge may at 
the expense of the contractor remove such scaffolding, surplus materials and rubbish etc., 
and dispose of the same as he thinks fit and clean off such dirt as aforesaid, and the 
contractor shall have no claim in respect of scaffolding or surplus materials as aforesaid 
except for any sum actually realised by the sale thereof. 

a. For electrical and mechanical capital works: The contractor shall remove the rubbish 
from the site. Following conditions must be met before recording completion 
certificate : Submits completion plan, maintenance manual, manufactures catalogue 
and gives performance test for system. 

b. For repair works: The performance of the repaired system has been tested and found 
satisfactory.  

c. For AMC work: The system has been tested for its performance/ completeness and 
taken over by AAI / next agency for operation and maintenance. 

CLAUSE 8 A 

 Contractor to 

keep site clean 

 

When the annual repairs and maintenance of works are carried out, the splashes and 
droppings from white washing, colour washing, painting etc., on walls, floor, windows 
etc. shall be removed and the surface cleaned simultaneously with the completion of these 
items of work in the individual rooms, quarters or premises etc. 

Where the work is done without waiting for the actual completion of all the other items of 
work in the contract, in case the contractor fails to comply with the requirements of this 
clause, the Engineer-in-charge shall have the right to get this work done at the cost of the 
contractor either departmentally or through any other agency. Before taking such action, 
the Engineer-in-charge shall give ten days notice in writing to the contractor. 
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CLAUSE 8 B 

 Completion 
Plans to be 
Submitted by 
the Contractor 
 

The contractor shall submit completion plan as required vide General Specifications for 
Electrical works (Part-I internal) 2013 and (Part -II External) 1994 or latest available 
specifications, as applicable within thirty days of the completion of the work. 

The contractor shall submit completion plan for building works, all services, and obtain 
occupancy certificate from local bodies on the basis of completion drawings within a 
period of 30 days from the date of completion. 

The contractor shall also submit catalogues of all equipment’s and maintenance manual 
for the complete E & M systems. If contractor fails to submit completion plans of all 
works, he shall be liable to pay compensation @ 0.5% of the tendered  value of works 
costing up to Rs. 5 Crores subject to maximum of Rs. 1.00 Lac and 0.25% for works 
costing more than Rs. 5 crores subject to maximum of Rs. 1.5.Lac. The decision of 
Project-in-charge in this regard shall be final and binding on the contractor. 

CLAUSE 9 

 Payment of 
final bill 
 

The corrected final bill shall be submitted by the contractor in the same manner as 
specified in interim bills within three months of physical completion of the work or within 
one month of the date of the final certificate of completion furnished by the Engineer-in-
charge whichever is earlier. No further claims shall be made by the contractor after 
submission of the final bill and these shall be deemed to have been waived and 
extinguished. Payments of those items of the bill in respect of which there is no dispute 
and for those items which are in dispute on account of quantity and/or rates shall be paid 
at approved quantity and/ or rates by the Engineer-in-charge, within three months period 
reckoned from the date of receipt of the bill by the Engineer in- Charge or his authorized 
representative, complete with account of materials issued by the Department and 
dismantled materials. 

 

lf the final bill is submitted by the contractor within the period specified above and 
payment of final bills is made by the AAI within above prescribed time limit, if delay in 
payment, a simple interest @ prevailing rate of interest of General Provident Fund shall 
be paid to the contractor from the date of expiry of prescribed time limit, provided the 
final bill submitted by the contractor is found to be in order.  
 
The Final bill shall be prepared for both L1 & L2 bidders for all tendered items (excluding 
Extra Items based on market rate) and payment shall be made on the basis of lower of the 
two.  

 

CLAUSE 9 A 

 
Payment of 
contractor’s 
bills to Banks 

Payments due to the contractor and refund of various nature may, if so desired by him and 
wherever possible in banks be made through electronic payment mechanism instead of 
direct to him, provided that the contractor furnishes to the Engineer-in- Charge. 

i. Informations as per proforma attached. 

ii. An authorisation in the form of a legally valid document such as power of attorney 
conferring authority on the bank to receive payments and 

iii. His own acceptance of the correctness of the amount made out as being due to him by 
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Authority or his signature on the bill or other claim preferred against Authority before 
settlement by the Engineer-in-charge of the account or claim by payment to the bank. 
While the receipt given by such banks shall constitute a full and sufficient discharge 
for the payment, the contractor shall whenever possible present his bills duly receipted 
and discharged through his bank. 

Nothing herein contained shall operate to create in favour of the bank any rights or 
equities vis-à-vis the Airports Authority of India. 

CLAUSE 10 

 Materials 

supplied by 

Authority 

 

Materials which Authority will supply are shown in Schedule ‘B’ which also stipulates 
quantum, place of issue and rate(s) to be charged in respect thereof. The contractor shall 
be bound to procure them from the Engineer-in-charge. 

As soon as the work is awarded, the contractor shall finalise the programme for the 
completion of work as per clause 5 of this contract and shall give his estimates of 
materials required on the basis of drawings/ or schedule of quantities of the work. The 
contractor shall give in writing his requirement to the Engineer-in-charge, which shall be 
issued to him keeping in view the progress of work as assessed by the Engineer-in- 
Charge in accordance with the agreed phased programme of work indicating monthly 
requirements of various materials. The contractor shall place his indent in writing for 
issue of such materials at least 7 days in advance of his requirement. 

Such materials shall be supplied for the purpose of the contract only and the value of the 
materials so supplied at the rates specified in the aforesaid schedule shall be set off or 
deducted, as and when materials are consumed in items of work (including normal 
wastage) for which payment is being made to the contractor, form any sum then due or 
which may therefore become due to the contractor under the contract or otherwise or from 
the security deposit. At the time of submission of bills, the contractor shall certify that 
balance of materials supplied is available at site in original good condition. 

The contractor shall submit alongwith every running bill (on account or interim bill) 
material-wise reconciliation statements supported by complete calculations reconciling 
total issue, total consumption and certified balance (diameter/ section-wise in the case of 
steel) and resulting variations and reasons thereof. Engineer-in-charge shall (whose 
decision shall be final and binding on the contractor) be within his rights to follow the 
procedure of recovery in clause 42 at any stage of the work if reconciliation is not found 
to be satisfactory. 

The contractor shall bear the cost of getting the material issued, loading, transporting to 
site, unloading, storing under cover as required, cutting assembling and joining the several 
parts together as necessary. Not withstanding anything to the contrary contained in any 
other clause of the contract and all stores / materials so supplied to the contractor or 
procured with the assistance of the AAI shall remain the absolute property of Authority 
and the contractor shall be the trustee of the stores/ materials, and the said stores/ 
materials shall not be removed/ disposed off from the site of the work on any account and 
shall be at all times open to inspection by the Engineer-in-charge or his authorised agent. 
Any such stores/ materials remaining unused shall be returned to the Engineer-in-charge 
in as good a condition in which they were originally supplied at a place directed by him, 
at a place of issue or any other place specified by him as he shall require, but in case it is 
decided not to take back the stores/ materials the contractor shall have no claim for 
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compensation on any account of such stores/ materials so supplied to him as aforesaid and 
not used by him or for any wastage in or damage to in such stores/ materials. 

On being required to return the stores/ materials, the contractor shall hand over the stores/ 
materials on being paid or credited such price as the Engineer-in-charge shall determine, 
having due regard to the condition of the stores/ materials. The price allowed for credit to 
the contractor, however, shall be at the prevailing market rate not exceeding the amount 
charged to him, excluding the storage charge, if any. The decision of the Engineer-in-
charge shall be final and conclusive. In the event of breach of the aforesaid condition, the 
contractor shall in addition to throwing himself open to account for contravention of the 
terms of the licenses or permit and/ or for  criminal breach of trust, be liable to Authority 
for all advantages or profits resulting or which in the usual course would have resulted to 
him by reason of such breach. Provided that the contractor shall in no case be entitled to 
any compensation or damages on account of any delay in supply or non-supply thereof all 
or any such materials and stores provided further that the contractor shall be bound to 
execute the entire work if the materials are supplied by the Authority within the original 
scheduled time for completion of the work plus 50% thereof or schedule time plus 6 
months whichever is more if the time of completion of work exceeds 12 months, but if a 
part of the materials only has been supplied within the aforesaid period, then the 
contractor shall be bound to do so much of the work as may be possible with the materials 
and stores supplied in the aforesaid period. For the completion of the rest of the work, the 
contractor shall be entitled to such extension of time as may be determined by the 
Engineer-in-charge whose decision in this regard shall be final and binding on the 
contractor. 

The contractor shall see that only the required quantities of materials are got issued. Any 
such material remaining unused and in perfectly good/ original condition at the time of 
completion or determination of the contract shall be returned to the Engineer-in- charge at 
the stores from which it was issued or at a place directed by him by a notice in writing. 
The contractor shall not be entitled for loading transporting, unloading and stacking of 
such unused material except for the extra lead, if any involved, beyond the original place 
of issue. 

CLAUSE 10 A 

 Materials to be 

provided by the 
contractor 

 

1. The contractor shall, at his own expense, provide all materials, required for the works 
other than those which are stipulated to be supplied by the Authority. 

2. The contractor shall, at his own expense and without delay; supply to the Engineer in- 
charge samples of materials to be used on the work and shall get these approved in 
advance. All such materials to be provided by the contractor shall be in conformity 
with the specifications laid down or referred to in the contract. The contractor shall, if 
requested by the Engineer-in-charge furnish proof, to the satisfaction of the Engineer-
in- charge that the materials so comply. The Engineer-in-charge shall within thirty 
days of supply of samples or within such further period as he may require intimate to 
the Contractor in writing whether samples are approved by him or not. If samples are 
not approved, the Contractor shall forthwith arrange to supply to the Engineer-incharge 
for his approval, fresh samples complying with the specifications laid down in the 
contract. When materials are required to be tested in accordance with specifications, 
approval of the Engineer-in-charge shall be issued after the test results are received. 
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3. The contractor shall at his cost submit the samples of materials to be tested or analysed 
and shall not make use of or incorporate in the work any materials represented by the 
samples until the required tests or analysis have been made and materials finally 
accepted by the Engineer-in-charge. 

4. If any additional tests apart from mandatory tests specified in the contract are required 
to be carried out at the instance of AAI or any other advisory body, to ensure 
conformity of the item to the contract specifications, the cost of such tests shall be 
borne by AAI. In case the material / equipment fails in the above tests, the expenditure 
incurred by AAI on testing of such material or equipment along with incidental 
charges borne by AAI (if any) shall be recovered from the dues of the contractor and 
action shall be taken under Clause 16 and other relevant clauses of the contract. 

5. The contractor shall not be eligible for any claim or compensation either arising out of 
any delay in the work or due to any corrective measures required to be taken on 
account of and as a result of testing of materials. 

6. The contractor shall, at his risk and cost, make all arrangements and shall provide all 
facilities as the Engineer-in-charge may require for collecting and preparing the required 
number of samples for such tests at such time and to such place or places as may be 
directed by the Engineer-in-charge and bear all charges including testing charges. The 
Engineer-in-charge or his authorised representative shall always have access to the works 
and to all workshops and places where work component is being prepared or from where 
materials manufactured, articles or machinery are being obtained for the works and the 
contractor shall afford every facility and every assistance in obtaining the right to such 
access. 

7. The Engineer-in-charge shall have full powers to require the removal from the 
premises of all materials which in his opinion are not in accordance with the 
specifications and in case of default, the Engineer-in-charge shall be at liberty to 
employ at the expense of the contractor, other persons to remove the same without 
being answerable or accountable for any loss or damage that may happen or arise to 
such materials. The Engineer-in-charge shall also have full powers to require other 
proper materials to be substituted thereof and in case of default, the Engineer-in-charge 
may cause the same to be supplied and all costs which may be attracted for such 
removal and substitution shall be borne by the Contractor. 

8. The contractor shall at his own expense, provide a material testing lab at the site for 
conducting routine field tests. The lab shall be equipped atleast with the testing 
equipment as specified in Schedule F. 

9. Details in respect of all mandatory tests shall be maintained in the desired format and 
attached with each Running Account Bill. 

CLAUSE 10 B 

(I) Secured 
Advance on 
materials 
 

1. The Contractor, on signing an indenture in the form to be specified in Appendix-XX, 
shall be entitled to be paid during the progress of the execution of the work upto 75% 
of the assessed value of any materials which are in the opinion of the Engineer-in-
charge nonperishable, nonfragile and noncombustible and are in accordance with the 
contract and which have been brought on the site in connection therewith and are 
adequately stored and/ or protected against damage by weather or other causes but 
which have not at time of advance been incorporated in the works. When materials on 
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account of which an advance has been made under this sub-clause are incorporated in 
the work, the amount of such advance shall be recovered/ deducted from the next 
payment made under any of the clause or clauses of this contract. 

Such secured advance shall also be payable on other items of perishable nature, fragile 
and combustible with the approval of the Engineer-in-charge provided the contractor 
provides a comprehensive insurance cover for the full cost of such materials. The 
decision of the Engineer-in-charge shall be final and binding on the contractor in this 
matter. No secured advance, shall however, be paid on high-risk materials such as 
ordinary glass, sand, petrol, diesel etc. 
 

The secured advance shall also be payable against items brought at site for use in 
electrical and mechanical systems. Such secured advance shall be paid on submission 
of Collateral Bank Guarantee submitted by the vendor against the payment in case 
equipment/system fails to perform on testing and commissioning. Normally secured 
advance is paid up to 75% of the assessed value of items but in any case it shall not 
exceed 80% of cost of items indicated for supply of equipment. 

(II) Mobilisation 
Advance 
 

Mobilization advances not exceeding 10% of the tendered value may be given, if 
requested by the contractor in writing within six months of the order to commence the 
work. Such advance shall be released in two or more installments to be determined by the 
Engineer-in-Charge at his sole discretion. The first instalment of such advance shall be 
released by the Engineer-in-charge to the contractor on a request made by the contractor 
to the Engineer-in-Charge in this behalf. The second and subsequent instalments shall be 
released by the Engineer-in-Charge only after the contractor furnishes a proof of the 
satisfactory utilization of the earlier instalment(s) to the  satisfaction of the Engineer-in-
Charge. 
 
Before any installment of advance is release, the contractor shall executive Bank 
Guarantee Bonds not more than 6 (six) in number from commercial bank for the amount 
equal to 110% of the amount of advance and valid for period till recovery of advance. 
This (Bank Guarantee from commercial bank on prescribed format for the amount equal 
to 110% of the balance amount of advance) shall be kept renewed from time to time to 
cover the balance amount and likely period of complete recovery.   

 

 Interest on  
Mobilisation 
advance 
 

 
The mobilization advance bear simple interest at the rate as mentioned in Schedule-F per 
annum and shall be calculated from the date of payment to the date of recovery, both days 
inclusive, on the outstanding amount of advance.  
 

 Recovery of 
Mobilisation 
advance 

 

 
Recovery of such sums advanced shall be made by the deduction from the contractor’s 
bills commencing after first ten percent of the gross value of the work is executed and 
paid, on pro-rata percentage basis to the gross value of the work billed beyond 10% in 
such a way that the entire advance is recovered by the time eighty percent of the gross 
value of the contract is executed and paid, together with interest due on the entire 
outstanding amount up to the date of recovery of the installment.  
 
If the circumstances are considered reasonable by the Engineer-in-charge, the period 
mentioned for request by the contractor in writing for grant of mobilization advance may 
be extended at the discretion of the Engineer-in-charge.  
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CLAUSE 10 C 

 Payment on 

Account of 

Increase in 

Prices/ 

Wages due 

to Statutory 

Order(s) 

If after submission of the tender, the price of any material incorporated in the works and/ 
or wages of labour increases as a direct result of the coming into force of any fresh law or 
statutory rule or order (but not due to any variation of rates in GST applicable on such 
materials being considered under this clause) beyond the prices / wages prevailing at the 
time of last stipulated date for receipt of the tenders including extensions, if any, for the 
work, during contract period including the justified period extended under the provisions 
of the Clause 5 of the Contract without any action under Clause 2, then the amount of the 
contract shall accordingly be varied.  

If after submission of the tender, the price of any material incorporated in the works and / 
or wages of labour as prevailing at the time of last stipulated date of receipt of tender 
including extensions, if any, is decreased as a direct result of the coming into force of any 
fresh law or statutory rule or order (but not due to any variation of Rate in GST applicable 
on such materials being considered under this clause), Authority shall in respect of 
materials incorporated in the works and/ or labour engaged on the execution of the work 
after the date of coming into force of such law, statutory rule or order be entitled to deduct 
from the dues of the contractor, such amount as shall be equivalent to the difference 
between the prices of the materials and/ or wages as prevailed at the time of the last 
stipulated date for receipt of tenders including extensions if any for the work and the 
prices of materials and/ or wages of labour on the coming into force of such law, statutory 
rule or order. This will be applicable for the contract period including the justified period 
extended under the provisions of clause 5 of the contract without any action under clause 
2. 

Engineer-in-charge shall call books of account and other relevant documents from the 
contractor to satisfy himself about reasonability of increase in prices of materials and 
wages. The contractor shall, within a reasonable time of his becoming aware of any 
alteration in the price of any such materials and/ or wages of labour, give notice thereof to 
the Engineer-in-charge stating that the same is given pursuant to this condition together 
with all information relating thereto which he may be in position to supply. 

For this purpose, the labour component of 85% of the value of the work executed during 
period under consideration shall not exceed  the percentage as specified in Schedule F,  
and the increase / decrease in labour shall be considered on the minimum daily wages in 
rupees of any unskilled mazdoor, fixed under any law, statutory rule or order. 

The cost of work for which escalation applicable is same as cost of work done shall be 
worked out as below: 

(a) Gross value of work done up to this quarter: (A) 
(b) Gross value of work done up to the last quarter: (B) 
(c) Gross value of work done since previous quarter (C)= (A-B) 
(d) Full assessed value of Secured Advance fresh paid in this quarter: (D) 
(e) Full assessed value of Secured Advance recovered in this quarter: (E) 
(f) Full assessed value of Secured Advance for which escalation 1 Payable in this 

quarter, (F)= (D-E) 
(g) Advance payment made during this quarter: (G)  
(h) Advance payment recovered during this quarter: (H) 
(i) Advance payment for which escalation is payable in this Quarter (I)= (G-

H) 
(j) Amount paid based on prevailing market rates due to deviations/variations as per 
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Clause 12 during this quarter:(J) Then, M = C-F+I-J 
N= 0.85 M 

(k) Less cost of services rendered at fixed charges as per Clause 34 and recovered 
during the quarter (L) 

(l) Less cost of Engineering Consultancy Services rendered at fixed charges as per 
BOQ and paid during the quarter (X). 

 
             Cost of work for which escalation is applicable W=N-(L+X) 
 
Provided always that:  
(a) Where provisions of clause 10C are applicable, provisions of clause 10 CC will not be 
applicable and; 
(b) Where provisions of clause 10 CC are applicable, provisions of clause 10C will not be 
applicable. 
 

CLAUSE 10 CA 

 Payment due 

to variation in 

prices of 

materials after 

receipt of tender 

If after submission of the tender, the price of materials specified in Schedule-F increases/ 
decreases beyond the base price(s) as indicated in schedule F for the work, then the 
amount of the contract shall accordingly be varied and provided further that any such 
variations shall be effected for stipulated period of contract including the justified period 
extended under the provisions of clause 5 of the contract without any action under Clause 
2. 

  However for work done/ during the justified period extended as above, it will be limited 
to indices prevailing at the time of updated stipulated date of completion considering the 
effect of extra work (Extra time to be calculated on pro-rata basis only as cost of extra 
work X stipulated period/ tendered cost). 

The increase/ decrease in prices of cement, steel reinforcement, structural steel, Bitumen 
and POL shall be determined by the Price indices issued by the Director General, CPWD. 
For other items provided in the Schedule ‘F’, this shall be determined by the All India 
Wholesale Price Indices of materials as published by Economic Advisor to Government 
of India, Ministry of Commerce and Industry. Base price for cement, steel reinforcement, 
structural steel and POL shall be as issued under authority of Director General, CPWD 
applicable for Delhi including Noida, Gurgaon, Faridabad and Ghaziabad and for other 
places as issued under the authority of Zonal Chief Engineer, CPWD and base price of 
other materials issued by concerned Zonal Chief Engineer and as indicated in Schedule 
‘F’. In case, price index of a particular material is not issued by Ministry of Commerce 
and Industry then the price index of nearest similar material as indicated in Schedule F 
shall be followed. 

  
The amount of the contract shall accordingly be varied for all such materials worked out 
as per the formula given below for individual material: 

 
Adjustment for component of individual material. 

V = P x Q x Cl-Cl0 

                     Cl0 
where, 
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V = Variation in material cost i.e. increase or decrease in the amount in rupees to be paid 
or recovered 

 
P = Base price of material as issued under authority of DG, CPWD or concerned Zonal 
Chief Engineer CPWD and as indicated in Schedule ‘F’. 

 
For Projects and original works 

 
Q = Quantity of material brought at site for bonafide use in the works since previous bill 
excluding any such quantity consumed in the deviated quantity of items beyond deviation 
limit and extra/substituted item, paid/to be paid at rates derived on the basis of market 
rates under clause 12.2 

 

For maintenance works 
 

Q = Quantity of material brought at site for bonafide use in the works since previous bill 
including any such quantity consumed in the deviated quantity of items beyond deviation 
limit paid at agreement rates and extra/substituted item being scheduled items, but 
excluding nonscheduled extra/substituted item paid/to be paid at market rates under clause 
12.2 

Cl0 = Price index for cement, steel reinforcement bars, structural steel and POL as issued 
by the DG, CPWD and corresponding to the time of base price of respective material 
indicated in schedule ‘F’. For other items, if any provided in Schedule ‘F’, All India 
Wholesale Price Index for the material as published by the Economic Advisor to 
Government of India, Ministry of Industry and Commerce and corresponding to the time 
of base price of respective material indicated in Schedule ‘F’. 

Cl = Price index for cement, steel reinforcement bars, structural steel and POL as issued 
under the authority of DG, CPWD for period under consideration. For other items, if any, 
provided in Schedule ‘F’ All India Wholesale Price Index for the material for the period 
under consideration as published by Economic Advisor to Government of India, Ministry 
of Industry and Commerce. 

If actual purchase price of material is less than base price P and CI ≥ CIo then, this 
clause shall not be applicable. 

  Note: 

i. In respect of justified period extended under the provisions of Clause 5 of the 
contract without any action under clause 2, the index prevailing at the time of 
updated stipulated date of completion considering the effect of extra work (extra 
time to be calculated on prorata basis only as cost of extra work X stipulated period/ 
tendered cost) shall be considered. 

 

Provided always that provisions of the preceding Clause 10 C shall not be applicable 
in respect of materials covered in this Clause. 

 

ii. If during progress of work or at the time of completion of work, it is noticed that 
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any material brought at site is in excess of requirement, then amount of escalation if 
paid earlier on such excess quantity of material shall be recovered on the basis of 
cost indices as applied at time of payment of escalation or as prevailing at the time 
of effecting recovery, whichever is higher. 

iii. Cement mentioned wherever in this clause includes cement component used in 
RMC brought at site from outside approved RMC plants, if any. 

iv. The date wise record of ready mix concrete shall be kept in a register and cement 
consumption for the same shall be calculated accordingly. 

v. If built-up steel items are brought at site from workshop, than the variation shall be 
paid for structural steel up – to the period when the built-up item/finished product is 
brought at site. 

Clause 10CC 

 Prices 
adjustment for 

works. 

If the prices of materials (not being materials supplied or services rendered at fixed prices 
by the Department in accordance with clause 10 & 34 thereof) and/ or wages of labour 
required for execution of work increase, the contractor shall be compensated for such 
increase as per provisions detailed below and the amount of the contract shall accordingly 
be varied, subject to the condition that such compensation for escalation in prices and 
wages shall be available only for the work done during the stipulated period of the 
contract including the justified period extended under the provisions of clause 5 of the 
contract without any action under clause 2. 

Such compensation for escalation in the prices of materials and labour, when due, shall be 
worked out based on the following provisions: 

(i) The base date for working out such escalation shall be the last stipulated date of receipt 
of tenders including extension, if any. 

(ii) The cost of work on which escalation will be payable shall be reckoned as below: 

(a) Gross value of work done up to this quarter: (A) 

(b) Gross value of work done up to the last quarter: (B) 

(c) Gross value of work done since previous quarter (C)= (A-B) 

(d) Full assessed value of Secured Advance fresh paid in this quarter: (D) 

(e) Full assessed value of Secured Advance recovered in this quarter: (E) 

(f) Full assessed value of Secured Advance for which escalation Payable in this quarter, 
(F)= (D-E) 

(g) Advance payment made during this quarter: (G) 

(h) Advance payment recovered during this quarter: (H) 

(i) Advance payment for which escalation is payable in this Quarter (I)= (G-H) 

(j) Amount paid based on prevailing market rates due to deviations/variations as per 
Clause 12 during this quarter:(J) 

Then, M = C+F+l-J 

N= 0.85 M 

k. Less cost of services rendered at fixed charges as per Clause 34 and recovered during 
the quarter (L) 

I. Less cost of Engineering Consultancy Services rendered at fixed charges as per BOQ 
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and paid during the quarter (X). 

 

Cost of work for which escalation is applicable 

 

W~N-(L+X) 

 

*Cost of Design & Detailing shall be treated as civil work 

for EPC contract. 

 

  Components for materials, labour, P.O.L. etc. shall be pre-determined for every work and 
incorporated in the conditions of contract attached to the tender papers included in 
Schedule F. The decision of the Engineer-incharge in working out such percentage 
shall be binding on the contracts. 

 
iii. The following principles shall be followed while working out the payment/ recovery 

on account of variation of prices of materials and/ or wages of labour.  
(a) The compensation for escalation shall be worked out at quarterly intervals and 

shall be with respect to the cost of work done as per bills paid during the three 
calendar months of the said quarter. The date of submission of bill finally by the 
contractor to the department shall be the guiding factor to decide the bills relevant 
to the quarterly interval. The first such payment shall be made at the end of three 
months after the month (excluding the month in which the work order issued) and 
thereafter at three months' interval. At the time of completion of the work, the last 
period for payment might become less than 3 months, depending on the actual 
date of completion. 

(b) The indices as defined below (excluding L1) relevant to any quarter/period for 
which such compensation is to be paid shall be the arithmetical average of the 
indices relevant to the three calendar months. If the period up to the date of 
completion after the quarter covered by the last such instalment of payment, is 
less than three months, the indices shall be the average of the indices for the 
months falling within that period. 

(c) The minimum wage of an unskilled Mazdoor shall be the  higher of the wage 
notified by Government of India, Ministry  of Labour and that notified by the 
local administration both  relevant to the place of work and the period of 
reckoning. 

(d) The escalation for labour also shall be paid at the same  quarterly intervals when 
escalation due to increase in cost  of materials is paid under this clause. If such 
revision of  minimum wages takes place during any such quarterly  intervals, the 
escalation compensation shall be payable at  revised rates only for work done in 
subsequent quarters; 

(e) Irrespective of variations in minimum wages of any category  of labour, for the 
purpose of this clause, the variation in the  rate for an unskilled Mazdoor alone 
shall form the basis for  working out the escalation compensation payable on the 
labour component. 

(iv)  In the event the price of materials and/or wages of labour  required for execution 
of the work decreases, there shall be  a downward adjustment of the cost of work so 
that such  price of materials and/or wages of labour shall be deductible  from the cost 
of work under this contract and in this regard  the formula herein stated below under 
this Clause lOCC  shall mutatis mutandis apply. 
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(iv)  The contract price shall be adjusted for increase or decrease in rates and prices of 
labour, cement, steel reinforcement  bar, fuel and lubricants and other input materials 
as per  percentage of materials/labour specified in schedule F and  n accordance with 
the principles, procedures and formulae  specified below: 
 
(a) Price adjustment for change in cost shall be paid in accordance with the following 
formulae: 
 
(i) For Construction: 

     Vw= W * (1/100) * [Cp * (CI-Co)/Co + Lp* (LI-Lo)/Lo+CMp*(CMI-CMo)/ 
     CMo+EMp*(EMI-EMo)/ EMo +Fp* (FI-Fo)/Fo+Sp* (SrSo)/ 

So+ Bp *(BI- Bo)/ Bo] 
 
(ii) For Maintenance: 
Vw= W * (1/100) * [LP* (LI-Lo)/Lo +CMP* (CMI-CMo)/CMo+EMp* 
(EMI-EMo)/ EMo + Bp*(BI- Bo)/Bo] 
 
Where, W=cost of work done as per para (ii) above. 
 
Vw (Variation of cost of Work) =Increase or decrease in the cost of works during the 
period under consideration due to change in the rates for relevant components. 
Percentage components of materials &labour as specified in the schedule F are 
defined as under: - 
Cp- Cement component, 
Lp - Labour component, 
CMp- Civil component of other construction materials, 
EMp- E & M i/c IT and AS component of construction materials 
Fp-POL (Diesel) component 
Sp- Reinforcement steel bars/TMT bars/structural steel 
(including strands and cables) component 

 
Bp- Bitumen Component Indices for various components of materials & labour to be used 
for the purpose of this Clause are defined as under: 
Co= Wholesale Price Index for Pozzolana Cement published by office of the Economic 
Adviser, Ministry of Industry & Commerce valid for the month of last date of receipt of 
tender including extension, if any.  
C1= Wholesale Price Index for Pozzolana Cement published by office of the Economic 
Adviser, Ministry of Industry & Commerce for the period under consideration. 
Lo= Minimum daily wage in rupees of an unskilled adult mazdoor, fixed under any law, 
statutory rule or order as on the last date of receipt of tender including extension, if any. 
Lr= Minimum wage in rupees of an unskilled adult mazdoor, fixed under any law, 
statutory rule or order as applicable on the last date of the quarter previous to the one 
under consideration. 
CMo= Price Index for civil components of other construction materials valid for the 
month of the last date of receipt of tender including extension, if any, as published by 
AAI. 
CMI= Price Index for civil components of other construction materials for the period 
under consideration, as published by AAI. 
EMo= Price Index for E & M components of construction materials valid for the month of 
the last date of receipt of tender including extension, if any, as published by AAI. 
EMI= Price Index for E & M components of construction materials for the period under 
consideration, as published by AAI. 
Fo= Wholesale Price Index of HSD (High Speed Diesel) published by office of the 
Economic Adviser, Ministry of Industry & Commerce valid for the month of the last date 
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of receipt of tender including extension, if any. 
FI= Wholesale Price Index of HSD (High Speed Diesel) published by office of the 
Economic Adviser, Ministry of Industry & Commerce for the period under consideration. 
So= Wholesale Price Index of Mild Steel-long products published by office of the 
Economic Adviser, Ministry of Industry & Commerce valid for the month of the last date 
of receipt of tender including extension, if any  
SI= Wholesale Price Index of Mild Steel-long products published by office of the 
Economic Adviser, Ministry of Industry & Commerce for the period under consideration.  
Bo= Wholesale Price Index of Bitumen published by office of the Economic Adviser, 
Ministry of Industry & Commerce valid for the month of the last date of receipt of tender 
including extension, if any.  

 
BI= Wholesale Price Index of Bitumen published by office of the Economic Adviser, 
Ministry of Industry & Commerce for the period under consideration. 

 

CLAUSE 10 D 

 Dismantled 

Material 

AAI 

Property 

The contractor shall treat all materials obtained during dismantling of a structure, 
excavation of the site for a work etc. as  property of AAI and such materials shall be 

disposed off to the best advantage of Authority according to the instructions in writing 
issued by the Engineer-in-charge. 

CLAUSE 11 

 Work to be 
executed in 
accordance 
with 
specifications, 
drawings, 
orders etc. 

The contractor shall execute the whole and every part of the work in the most substantial 

and workmanlike manner both as regards materials and otherwise in every respect in strict 
accordance with the specifications. The contractor shall also conform exactly, fully and 

faithfully to the design, drawings and instructions in writing in respect to the work signed 
by the Engineer in charge and the contractor shall be furnished free of charge one copy of 
the contract documents together with specifications, designs, drawings and instructions as 
are not included in the standard specifications of Central Public Works Department 
specified in Schedule F or in any Bureau of Indian Standard or any other published 
standard or code or Schedule of Rates or any other printed publication referred to 
elsewhere in the contract.The contractor shall comply with the provisions of the contract 
and with the care and diligence execute and maintain the works and provide all labour and 
materials, tools and plants including for measurements and supervision of all works, 
structural plans and other things of temporary or permanent nature required for such 
execution and maintenance in so far as the necessity for providing these, is specified or is 
reasonably inferred from the contract. The contractor shall take full responsibility for 
adequacy suitability and safety of all the works and methods of construction. 

CLAUSE 12 

 Deviations / 
variations 
extent and 
pricing 

The engineer-in-charge shall have power (i) to make alteration in, omissions from, 
additions to, or substitutions for the original specifications, drawings, designs and 
instructions that may appear to him to be necessary or advisable during the progress of the 
work, and (ii) to omit a part of the works in case of non-availability of a portion of the site 
or for any other reasons and the contractor shall be bound to carry out the works in 
accordance with any instructions given to him in writing signed by the Engineering- 
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charge and such alterations, omissions, additions or substitutions shall form part of the 
contract as if originally provided therein and any altered, additional or substituted work 
which the contractor may be directed to do in the manner specified above as part of the 
works, shall be carried out by the contractor on the same conditions in all respects 
including price on which he agreed to do the main work except as hereafter provided. 

12.1  The time for completion of the works shall, in the event of any deviations resulting in 
additional cost over the tendered value being ordered, be extended, if requested by the 
contractor, as follows: 

i.   In the proportion which the additional cost of the altered, additional or substituted 
work, bears to the original tendered value plus 

ii.    25% of the time calculated in (i) above or such further additional time as may be 
considered reasonable by the engineer-in-charge. 

12.2 Deviation, 
Extra Items and 
Pricing 

 

In the case of extra item(s) (items that are completely new, and in addition to the items 
contained in the contract) the contractor may within fifteen days of receipt of order or 
occurrence of the item(s) claim rates, supported by proper analysis, for the work and the 
Engineer-in-charge shall within Six weeks of the receipt of the claims supported by 
analysis, after giving consideration to the analysis of the rates submitted by the 
contractor, determine the rates on the basis of the market rates and the contractor shall be 
paid in accordance with the rates so  determined. 

 Deviation, 
substituted 
items pricing 

In the case of substituted items (items that are taken up with partial substitution or in lieu 
of items of work in the contract), the rate for the agreement item (to be substituted) and 
substituted item shall also be determined in the manner as mentioned in the following 
para. 

(i) If the market rate for the substituted item so determined is more than the market 
rate of the agreement item (to be substituted), the rate payable to the contractor 
for the substituted item shall be the rate for the agreement item (to be substituted) 
so increased to the extent of the difference between the market rates of 
substituted item and the agreement item (to be substituted). 

(ii) If the market rate for the substituted item so determined is less than the market rate 
of the agreement item (to be substituted), the rate payable to the contractor for the 
substituted item shall be the rate for the agreement item (to be substituted) so 
decreased to the extent of the difference between the market rates of substituted 
item and the agreement item (to be substituted). 

 Deviation, 
Deviated 
Quantities, 
Pricing 

In the case of contract items, substituted items, contract cum substituted items, which 
exceed the limits laid down in schedule F, the contractor may within fifteen days of 
receipt of order or occurrence of the excess, claim revision of the rates, supported by 
proper analysis for the work in excess of the above mentioned limits, provided that if the 
rates so claimed are in excess of the rates specified in the schedule of quantities, the 
Engineer-in-Charge shall within prescribed time limit of receipt of the claims supported 
by analysis, after giving consideration to the analysis of the rates submitted by the 
contractor, determine the rates on the basis of the market rates and the contractor shall be 
paid in accordance with the rates so determined. 

12.3  The provisions of the preceding paragraph shall also apply to the decrease in the rates of 
items for the work in excess of the limits laid down in Schedule F, and the Engieer-in-
Charge shall after giving notice to the contractor within one month of occurrence of the 
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excess and after taking into consideration any reply received from him within fifteen days 
of the receipt of the notice, revise the rates for the work in question within one month of 
the expiry of the said period of fifteen days having regard to the market rates. 

12.4  The contractor shall send to the Engineer-in-Charge once every three months, an upto 
date account giving complete details of all claims for additional payments to which the 
contractor may consider himself entitled and of all additional work ordered by the 
Engineer-in-Charge, which he has executed during the preceding quarter failing which the 
contractor shall be deemed to have waived his right. However, the Executive Director 
Engineering may authorise consideration of such claims on merits. 

12.5  For the purpose of operation of Schedule F, the following works shall be treated as works 
relating to foundation unless & otherwise defined in the contract: 

i. For Buildings: All works upt to 1.2 metres above ground level or up to floor 1 level 
whichever is lower. 

ii. For abutments, piers and well staining:  All works up to 1.2 m above the bed level. 

iii. For retaining walls, wing walls, compound walls, chimneys, over head 
reservoirs/tanks and other elevated structures:  All works up to 1.2 m above the 
ground level. 

iv. For roads, apron, runway & taxitrack all items of excavation, filling GSBC  and 
including treatment of sub-base. 

v. For reservoirs/tanks (other than overhead reservoirs/tanks): All works up to 1.2 
metres above the ground level. 

vi. For basement: All works up to 1.2 m above ground level or up to floor 1 level 
whichever is lower. 

12.6  Any operation incidental to or necessarily has to be in contemplation of tenderer while 
filing, tender, or necessary for proper execution of the item included in the Schedule of 
quantities or in the schedule of rates mentioned above, whether or not, specifically 
indicated in the description of the item and the relevant specifications, shall be deemed to 
be included in the rates quoted by the tenderer or the rate given in the said schedule of 
rates, as the case may be. Nothing extra shall be admissible for such operations. 

CLAUSE 13 

 Foreclosure of 

contract due to 

Abandonment 

or Reduction 
in 

Scope of Work 

If at any time after acceptance of the tender or during the progress of work the purpose or 
object for which the work is being done changes due to any supervening cause and as a 
result of which the work has to be abandoned or reduced in scope the Engineer-in-Charge 
shall give notice in writing to that effect to the contractor and the contractor stating the 
decision as well as the cause for such decision and the contractor  shall act accordingly in 
the matter. The contractor shall have no claim to any payment of compensation or 
otherwise whatsoever, on account of any profit or advantage which he might have derived 
from the execution of the works in full but which he did not derive in consequence of the 
foreclosure of the whole or part of the works. The contractor shall be paid at contract rates, 
full amount for works executed at site and, in addition, a reasonable amount as certified by 
the Engineer-in-Charge for the items hereunder mentioned which could not be utilized on 
the work to the full extent in view of the foreclosure: 

i. Any expenditure incurred on preliminary site work, e.g. temporary access roads, 
temporary labour huts, staff quarters and site office; storage accommodation and 
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water storage tanks. 

ii. AAI shall have the option to take over contractor’s materials or any part thereof 
either brought to site or of which the contractor is legally bound to accept delivery 
from suppliers (for incorporation in or incidental to the work) provided, however 
AAI shall be bound to take over the materials or such portions thereof as the 
contractor does not desire to retain. For materials taken over or to be taken over by 
AAI, cost of such materials as detailed by Engineer-in- Charge shall be paid. The 
cost shall, however, take into account purchase price, cost of transportation and 
deterioration or damage which may have been caused to materials whilst in the 
custody of the contractor. 

iii. If any materials supplied by AAI are rendered surplus, the same except normal 
wastage shall be returned by the contractor to AAI at rates not exceeding those at 
which these were originally issued, less allowance for any deterioration or damage 
which may have been caused whilst the materials were in the custody of the 
contractor. In addition, cost of transporting such materials from site to AAI stores, if 
so required by AAI, shall be paid. 

  iv. Reasonable compensation for transfer of T & P from site to contractor’s permanent 
stores or to his other works, whichever is less. If T & P are not transported to either 
of the said places, no cost of transportation shall be payable. 

v. Reasonable compensation for repatriation of contractor’s site staff and imported 
labour to the extent necessary. 

The contractor shall, if required by the Engineer- in-Charge, furnish to him, books of 
account, wage books, time sheets and other relevant documents and evidence as may be 
necessary to enable him to certify the reasonable amount payable under this condition. 

The reasonable amount of items on (i), (iv) and (v) above shall not be in excess of 2% of 
the cost of the work remaining incomplete on the date of closure, i.e. total stipulated cost 
of the work as per accepted tender less the cost of work actually executed under the 
contract and less the cost of contractor’s materials at site taken over by the AAI as per item 
(ii) above. Provided always that against any payments due to the contractor on this account 
or otherwise, the Engineer-in-Charge shall be entitled to recover or be credited with any 
outstanding balances due from the contractor for advance paid in respect of any tool, 
plants and materials and any other sums which at the date of termination were recoverable 
by the AAI from the contractor under the terms of the contract. 

In the event of action being taken under clause 13 to reduce the scope of work, the 
contractor may furnish fresh Performance Guarantee on the same conditions, in the same 
manner and at the same rate for the balance tendered amount and initially valid upto the 
extended date the completion or stipulated date of completion if no extension has been 
granted plus 180 days beyond that. Wherever, such a fresh Performance Guarantee is 
furnished by the contractor, the  Engineer in Charge may return the previous Performance 
Guarantee. 
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CLAUSE 14 

 Carrying out 
part Work at 
risk & cost 

of contractor             

a. If contractor: 

i.  At any time makes default during currency of work or does not execute any part of 
the work with due diligence and continues to do so even after a notice in writing of 
7 days in this respect from the Engineer-in-Charge; or 

ii. Commits default in complying with any of the terms and conditions of the contract 
and does not remedy it or takes effective steps to remedy it within 7 days even after 
a notice in writing is given in that behalf by the Engineer-in-Charge; or 

iii. Fails to complete the work(s) or items of work with individual dates of completion, 
on or before the date(s) so determined, and does not complete them within the 
period specified in the notice given in writing in that behalf by the Engineer-in-
Charge. 

b. The Engineer- in-Charge without invoking action under clause 3 may, without 
prejudice to any other right or remedy against the contractor which have either accrued 
or accrue thereafter to AAI, by a notice in writing to take the part work / part 
incomplete work of any item(s) out of his hands and shall have powers to: 

i. Take possession of the site and any materials, constructional plant, implements, 
stores, etc., thereon; and/or 

ii. Carry out the part work / part incomplete work of any item(s) by any means at the 
risk and cost of the contractor. 

c. The Engineer-in-Charge shall determine the amount, if any, is recoverable from the 
contractor for completion of the part work/ part incomplete work of any item(s) taken 
out of his hands and executed at the risk and cost of the contractor, the liability of 
contractor on account of loss or damage suffered by AAI because of action under this 
clause shall not exceed 10% of the tendered value of the work. 

d. In determining the amount, credit shall be given to the contractor with the value of 
work done in all respect in the same manner and at the same rate as if it had been 
carried out by the original contractor under the terms of his contract, the value of 
contractor's materials taken over and incorporated in the work and use of plant and 
machinery belonging to the contractor. The certificate of the Engineer-in-Charge as to 
the value of work done shall be final and conclusive against the contractor provided 
always that action under this clause shall only be taken after giving notice in writing to 
the contractor. Provided also that if the expenses incurred by the department are less 
than the amount payable to the contractor at his agreement rates, the difference shall 
not be payable to the contractor. 

e. Any excess expenditure incurred or to be incurred by AAI in completing the part work/ 
part incomplete work of any item(s) or the excess loss of damages suffered or may be 
suffered by AAI as aforesaid after allowing such credit shall without prejudice to any 
other right or remedy available to AAI in law or per as agreement be recovered from 
any money due to the contractor on any account, and if such money is insufficient, the 
contractor shall be called upon in writing and shall be liable to pay the same within 30 
days. 

f. If the contractor fails to pay the required sum within the aforesaid period of 30 days, 
the Engineer-in-Charge shall have the right to sell any or all of the contractors' unused 
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materials, constructional plant, implements, temporary building at site etc. and adjust 
the proceeds of sale thereof towards the dues recoverable from the contractor under the 
contract and if thereafter there remains any balance outstanding, it shall be recovered in 
accordance with the provisions of the contract/ provisions of law.   

In the event of above course being adopted by the Engineer-in-Charge, the contractor shall 
have no claim to compensation for any loss sustained by him by reason of his having 
purchased or procured any materials or entered into any engagements or made any 
advance on any account or with a view to the execution of the work or the performance of 
the contract. 

CLAUSE 15 

 Suspension 

of Work 

 

i. The contractor shall, on receipt of the order in writing of the Engineer-in-Charge, 
(whose decision shall be final and binding on the contractor) suspend the progress of 
the works or any part thereof for such time and in such manner as the Engineer-in- 
Charge may consider necessary so as not to cause any damage or injury to the work 
already done or endanger the safety thereof for any of the following reasons: 

a. on account of any default on the part of the contractor or; 

b. for proper execution of the works or part thereof for reasons other than the default 
of the contractor; or 

c. for safety of the works or part thereof. 

The contractor shall, during such suspension, properly protect and secure the 

works to the extent necessary and carry out the instructions given in that behalf by the 
Engineer-in-Charge. 

  ii. If the suspension is ordered for reasons (b) and (c) in sub-para (i) above (but not 
attributed to contractor): 

a. the contractor shall be entitled to an extension of time equal to the period of every 
such suspension PLUS 25% for completion of the item or group of items of work 
for which a separate period of completion is specified in the contract and of which 
the suspended work forms a part, and; 

b. If the total period of all such suspensions in respect of an item or group of items or 
work for which a separate period of completion is specified in the contract exceeds 
thirty days, the contractor shall, in addition, be entitled to such compensation as the 
Engineer-in-Charge may consider reasonable in respect of salaries and/or wages 
paid by the contractor to his employees and labour at site, remaining idle during the 
period of suspension, adding thereto 2% to cover indirect expenses of the 
contractor provided the contractor submits his claim supported by details to the 
Engineer-in-Charge within fifteen days of the expiry of the period of 30 days. 

c. If the works or part thereof is suspended on the orders of the Engineer-in-Charge 
for more than three months at a time, except when suspension is ordered for 
reasons (a) in sub-para (i) above, the contractor may after receipt of such order 
serve a written notice on the Engineer-in-Charge requiring permission within 
fifteen days from receipt by the Engineer-in-charge of the said notice, to proceed 
with the work or part thereof in regard to which progress has been suspended and if 
such permission is not granted within that time, the contractor, if he intends to treat 
the suspension, where it affects only a part of the works as on omission of such part 
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by AAI or where it affects whole of the works, as an abandonment of the works by 
AAI, shall within ten days of expiry of such period of 15 days give notice in 
writing of his intention to the Engineer-in-Charge. In the event of the contractor 
treating the suspension as an abandonment of the contract by AAI, he shall have no 
claim to payment of any compensations on account of any profit or advantage 
which he might have derived from the execution of the work in full but which he 
could not derive in consequence of the abandonment. He shall, however, be entitled 
to such compensation, as the Engineer-in-Charge may consider reasonable, in 
respect of salaries and/or wages paid by him to his employees and labour at site, 
remaining idle in consequence adding to the total thereof 2% to cover indirect 
expenses of the contractor provided the contractor submits his claim supported by 
details to the Engineer-in-Charge within 30 days of the expiry of the period of 3 
months. 

CLAUSE 15 A 

 Compensation 
in case of delay 
due to late 
supply of 
stipulated 
material by 
AAI.  

The contractor shall not be entitled to claim any compensation from AAI for the losses 
suffered by him on account of delay by AAI in the supply of materials in Schedule ‘B’ 
where such delay is covered by the difficulties relating to supply of wagons, force majeure 
or any reasonable cause beyond the control of AAI. 

This clause 15 A will not be applicable for works where no material is stipulated for issue 
by AAI. 

CLAUSE 16 

 Action in 

case Work 

not done as 

per 

Specifications 

 

All works under or in course of execution or executed in pursuance of the contract, shall at 
all times be open and accessible to the inspection and supervision of the Engineer-in-
Charge, his authorize subordinates in charge of the work and all the superior officers, 
officer of the Quality Assurance Unit of the AAI or any organization engaged by the 
Department of Quality Assurance and of the Chief technical Examiner’s Office, and the 
contractor shall, at all times, during the usual working hours and at all other times at which 
reasonable notice of the visit of such officers has been given to the contractor, either 
himself be present to receive orders and instructions or have a responsible agent duly 
accredited in writing, present for that purpose. Orders given to the Contractor’s agent shall 
be considered to have the same force as if they had been given to the contractor himself. 

If it shall appear to the Engineer-in -charge or his authorized subordinates in charge of the 
work or to the Executive Director-In-charge of quality assurance or his subordinate 
officers or the officers of the organization engaged by the AAI for quality Assurance or to 
the Chief Technical Examiner or his subordinate officers, that any work has been executed 
with unsound, imperfect, or unskillful workmanship, or with materials or articles provided 
by him for the execution of the work which are unsound or of a quality inferior to that 
contracted or otherwise not in accordance with the contract, the contractor shall, on 
demand in writing which shall be made within twelve months (six months in the case of 
work costing Rs.10 lac and below except road work) of the completion of the work from 
the Engineer-in-Charge specifying the work, materials or articles complained of 
notwithstanding that the same may have been passed, certified and paid for forthwith 
rectify, or remove and reconstruct the work so specified in whole or in part, as the case 
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may require or as the case may be, remove the materials or articles so specified and 
provide other proper and suitable materials or articles at his own charge and cost. In the 
event of the failing to do so within a period specified by the Engineer-in-Charge in his 
demand aforesaid, then the contractor shall be liable to pay compensation at the same rate 
as under clause 2 of the contract (for non completion of the work in time) for this default. 

In such case the Engineer-in-Charge may not accept the item of work at the rates 
applicable under the contract but may accept such items at reduced rates as the authority 
specified in schedule ‘F’ may considered reasonable during the preparation of on account 
bills or final bill if the item is so acceptable without detriment to the safety and utility of 
the item and the structure or he may reject the work outright without any payment and/or 
get it and other connected and incidental items rectified, or removed and re-executed at the 
risk and cost of the contractor. Decision of the Engineer-in-Charge to be conveyed in 
writing in respect of the same will be final and binding on the contractor. 

CLAUSE 17 

 Contractor 

Liable for 

Damages, 

defects 

during 

maintenance 

period 

 

If the contractor or his working people or servants shall break, deface, injure or destroy 
any part of building in which they may be working, or any building, road, road kerb fence, 
enclosure, water pipe, cables, drains, electric or telephone post or wires, trees, grass or 
grassland, or cultivated ground contiguous to the premises on which the work or any part 
is being executed, or if any damage shall happen to the work while in progress, from any 
cause whatever or if any defect, shrinkage or other faults appear in the work within twelve 
months (six months in the case of work costing Rs. Ten lacs and below except road work) 
after a certificate final or otherwise of its completion shall have been given by the        
Engineer-in-charge as aforesaid arising out of defect or improper materials or 
workmanship the contractor shall upon receipt of a notice in writing on that behalf make 
the same good at his own expense or in default the Engineerin- charge cause the same to 
be made good by other workmen and deduct the expense from any sums that may be due 
or at any time thereafter may become due to the contractor, or from his security deposit or 
the proceeds of sale thereof or of a sufficient portion thereof. The security deposit of the 
contractor shall not be refunded before the expiry of twelve months (six months in the case 
of work costing Rs.Ten lacs and below except road work) after the issue of the certificate 
final or otherwise, of completion of work, or till the final bill has been prepared and passed 
whichever is later. Provided that in the case of road work, if in the opinion of the 
Engineer-in-charge, half of the security deposit is sufficient, to meet all liabilities of the 
contractor under this contract, half of the security deposit will be refundable after six 
months and the remaining half after twelve months of the issue of the said certificate of 
completion or till the final bill has been prepared and passed whichever is later. 

In case of Maintenance and Operation works of E&M services, the security deposit 
deducted from contractors shall be refunded within one month from the date of final 
payment or within one month from the date of completion of the maintenance contract 
whichever is earlier. 
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CLAUSE 18 

 Contractor 

to Supply 

Tools & 

Plants etc. 

 

The contractor shall provide at his own cost all materials (except such special materials, if 
any, as may in accordance with the contract be supplied from the Engineer-incharge’s 

stores) machinery, tools & plants as specified in Schedule F. in addition to this, appliances, 
implements, other plants, ladders, cordage, tackle, scaffolding and temporary works 
required for the proper execution of the work, whether original, altered or substituted and 
whether included in the specifications or other documents forming part of the contract or 
referred to in these conditions or not, or which may be necessary for the purpose of 

satisfying or complying with the requirements of the Engineer-incharge as to any matter as 
to which under these conditions he is entitled to be satisfied, or which he is entitled to 
require together with carriage therefor to and from the work. The contractor shall also 
supply without charge the requisite number of persons with the means and materials, 
necessary for the purpose of setting out works, and counting, weighing and assisting the 
measurement for examination at any time and from time to time of the work or materials. 
Failing his so doing, the same may be provided by the Engineer-in-charge at the expense 
of the contractor and the expenses may be deducted, from any money due to the 
contractor, under this contract or otherwise and/ or from his security deposit or the 
proceeds of sale thereof, or of a sufficient portions thereof. 

CLAUSE 18 A 

 Recovery of 
Compensation 

paid to 

Workmen 

In every case in which by virtue of the provisions sub-section (i) of                                      
Section 12, of the Workmen’s Compensation Act, 1923, AAI is obliged                    
to pay compensation to a workman employed by the contractor, in execution                                  
of the works, AAI will recover from the contractor, the amount of the                               
compensation so paid, and, without prejudice to  the rights of the AAI under sub-section 
(2) of Section 12, of the said act, AAI shall be at liberty to recover such amount or any part 
thereof by deducting it from the security deposit or from any sum due by                      

AAI to the contractor   whether under this  contract or otherwise. AAI shall not be bound 
to contest any claim made against it under subsection (1) of Section 12, of the said Act, 

except on the written request of the contractor and upon his giving to AAI full security for 
all costs for which AAI might become liable in consequence of contesting such claim. 

CLAUSE 18 B 

 Ensuring 

Payment and 

Amenities to 

Workers if 

Contractor 

fails 

 

In every case in which by virtue of the provisions of the Contract Labour (Regulation and 
Abolition) act 1970, and the Contract Labour (Regulation and Abolition) Central Rules, 
1971, AAI is obliged to pay any amounts of wages to a workman employed by the 
contractor in execution of the works, or to incur any expenditure in providing welfare and 
health amenities required to be provided under the above said Act and the rules under 

Clause 19H or under the AAI Contractor’s Labour Regulations or under the Rules framed 
by AAI from time to time for the protection of health and sanitary arrangements for 

workers employed by AAI Contractors, AAI will recover from the contractor the amount 
of wages so paid or the amount of expenditure so incurred and without prejudice to the 
rights of the AAI under sub section (2) of Section 20, sub section (4) of Section 21, of the 
Contract Labour (Regulation and Abolition) Act, 1970, AAI shall be at liberty to recover 
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such amount or any part thereof by deducting it from the security deposit or from any sum 
due by AAI to the contractor whether under this contract or otherwise AAI shall not be 
bound to contest any claim made against it under sub section (1) of Section 20, sub section 
(4) of Section 21, of the said Act, except on the written request of the contractor and upon 
his giving to the AAI full security for all costs for which AAI might become liable in 

contesting such claim. 

CLAUSE 19 

 Labour 

laws to be 

complied 

by the 

Contractor 

The contractor shall obtain a valid license under the contract labour (R&A) Act, 1970 and 
the Contract Labour (Regulation and Abolition) Central Rules, 1971, before the 
commencement of the work, and continue to have a valid license until the completion of 
the work. The contractor shall also abide by the provisions of the Child Labour 
(Prohibition and Regulation) Act, 1986. 

The contractor shall also comply with the provisions of the building and other construction 
workers (Regulation of Employment & Conditions of Service) Act, 1996 and the building 
and other Construction Workers Welfare Cess Act, 1996. 

Any failure to fulfill these requirements shall attract the penal provisions of this contract 
arising out of the resultant non execution of the work. 

CLAUSE 19 A 

  No labour below the age of fourteen years shall be employed on the work. 

CLAUSE 19 B 

 Payment of  

wages 
Payment of wages: 

i  The contractor shall pay to labour employed by him either directly or through sub 
contractors, wages not less than fair wages as defined in the AAI Contractor’s Labour 
Regulation or as per the provisions of the Contract Labour (Regulation and Abolition) 
act, 1970 and the contract labour (Regulation and Abolition) Central Rules, 1971 
wherever applicable. 

ii The contractor shall, notwithstanding the provisions of any contract to the                              
contrary, cause to be paid fair wage to labour indirectly engaged on the work,                                        
including any labour engaged by his sub contractors in connection with the                   
said work, as if the labour had been immediately employed by him. 

iii In respect of all labour directly or indirectly employed in the works for performance of 
the contractor’s part of this contract, the contractor shall comply with or cause to be 
complied with the Airports Authority of India contractor’s Labour Regulations made by 
AAI from time to time in regard to payment of wages wage period, deductions from 
wages recovery of wages not paid and deductions unauthorisedly made, maintenance of 
wage books or wage slips, publication of scale of wages and other terms of 
employment, inspection and submission of periodical returns and all other matters of 
the like nature or as per the provisions of the Contract Labour (Regulation and 
Abolition) Act, 1970 and the Contract Labour (Regulation and Abolition) Central 
Rules, 1971, wherever applicable. 

iv. The following deductions shall be permissible to be made by the Engineer-in-Charge. 
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     a. The Engineer-in-charge concerned shall have the right to deduct from the moneys 
due to the contractor or any sum required or estimated to be required for making 
good the loss suffered by a worker or workers by reason of non fulfillment of the 
conditions of the contract for the benefit of the workers, non payment of wages or 
of deductions made from his or their wages which are not justified by their terms of 
the contract or non observance of the Regulations. 

b. Under the provision of Minimum Wages (Central) Rule 1950 the contractor is 
bound to allow to the labours directly or indirectly employed in the works one day 
rest for 6 days continuous work and pay wages at the same rate as for duty. In the 
event of default, the Engineer-in-charge shall have the right to deduct the sum or 
sums not paid on account of wages for weekly holidays to any labours and pay the 
same to the persons entitled thereto from any money due to the contractor by the 
Engineer-in-charge concerned. 

In the case of Union Territory of Delhi, however, as the all inclusive minimum daily 
wages fixed under Notification of the Delhi Administration 
No.F.12(162)MWO/DAB/43884-91, dated 31.12.1979 as amended from time to time 
are inclusive of wages for the weekly day of rest, the question of extra payment for 
weekly holiday would not arise. 

v.  The contractor shall comply with the provisions of the Payment of wages Act, 1936, 
Minimum Wages Act, 1948, Employees Liability Act, 1938, Workmen’s 
Compensation Act, 1923, Industrial Disputes Act, 1947, Maternity Benefits Act, 1961, 
and the Contractor’s Labour (Regulation and Abolition) Act 1970, or the modifications 
thereof or any other laws relating thereto and the rule made thereunder from time to 
time. 

vi. The contractor shall indemnify and keep indemnified Authority against payments to be 
made under and for the observance of the laws aforesaid and the AAI Contractor’s 
Labour Regulations without prejudice to his right to claim indemnity from his sub 
contractors. 

vii. The laws aforesaid shall be deemed to be a part of this contract and any breach thereof 
shall be deemed to be a breach of this contract. 

viii. Whatever is the minimum wage for the time being, or if the wage payable    is higher 
than such wage, such wage shall be paid by the contractor to the workmen directly 
without the intervention of Jamadar and that Jamadar shall not be entitled to deduct or 
recover any amount from the minimum wage payable to the workmen as and by way 
of commission or otherwise. 

ix. The contractor shall ensure that no amount by way of commission or otherwise is 
deducted or recovered by the Jamadar from the wage of workmen. 

CLAUSE 19 C 

  In respect of all labour directly or indirectly employed in the work for the performance of 
the contractor’s part of this contract, the contractor shall at his own expense arrange for the 
safety provisions as per AAI Safety Code framed from time to time and shall at his own 
expense provide for all facilities in connection therewith. In case the contractor fails to 
make arrangement and provide necessary facilities as aforesaid, he shall be liable to pay a 
penalty of Rs. 200/- for each default and in addition, the Engineer-incharge shall be at 
liberty to make arrangement and provide facilities as aforesaid and recover the costs 
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incurred in that behalf from the contractor. 

CLAUSE 19 D 

  The contractor shall submit by the 4th and 19th of every month, to the Engineer-incharge a 
true statement showing in respect of the second half of the preceding month and the first 
half of the current month respectively: 

i.    the number of labourers employed by him on the work, 

ii.   their working hours, 

iii.  the wages paid to him, 

iv. the accidents that occurred during the said fortnight showing the circumstances under 
which they happened and the extent of damage and injury caused by them, and 

v.   the number of female workers who have been allowed maternity benefit according to 
Clause 19F and the amount paid to them Failing which the contractor shall be liable to 
pay to AAI, a sum not exceeding Rs. 200/- for each default or materially incorrect 
statement. The decision of the Engineer-in-charge shall be final in deducting from any 
bill due to the contractor; the amount levied as fine and shall  be binding on the 
contractor. 

CLAUSE 19 E 

  In respect of all labour directly or indirectly employed in the works for the performance of 
the contractor’s part of this contract, the contractor shall comply with or cause to be 
complied with all the rules framed by AAI from time to time for the protection of health 
and sanitary arrangements for workers employed by the AAI and its contractor. 

CLAUSE 19 F 

  Leave and pay during leave shall be regulated as follows: 

1. Leave: 

    i.  In the case of delivery - maternity leave not exceeding 8 weeks, 4 weeks  upto and 
including the day of delivery and 4 weeks following that day. 

   ii.  In the case of miscarriage - upto 3 weeks from the date of miscarriage. 

2. Pay: 

    i. In the case of delivery – leave pay during maternity leave will be at the rate of 
women’s average daily earnings, calculated on total wages earned on the days when 
full time work was done during a period of three months immediately preceding the 
date on which she gives notice that she expects to be confined or at the rate of Rupee 
one only a day whichever is greater. 

  ii. In the case of miscarriage – leave pay at the rate of average daily earning                      
calculated on the total wages earned on the days when full time work was done during 
a period of three months immediately preceding the date of such miscarriage. 

3. Conditions for the grant of Maternity Leave: 

No maternity leave benefit shall be admissible to a woman unless she has been 
employed for a total period of not less than six months immediately preceding the date 
on which she proceeds on leave.  

4. The contractor shall maintain a register of Maternity (Benefit) in the Prescribed Form as 
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shown in appendix – III and IV, and the same shall be kept at the place of work. 

CLAUSE 19 G 

  In the event of the contractor (s) committing a default or breach of any of the provisions of 
the Airports Authority of India Contractor’s Labour Regulations and Model Rules for the 
protection of health and sanitary arrangements for the workers as amended from time to 
time or furnishing any information or submitting or filling any statement under the 
provisions of the above Regulations and Rules which is materially incorrect, he / they 
shall, without prejudice to any other liability, pay to the AAI a sum not exceeding Rs.200/- 
for every default, breach or furnishing, making, submitting,filing such materially incorrect 
statements and in the event of the contractor(s) defaulting continuously in this respect, the 
penalty may be enhanced to Rs.200/- per day for each day of default subject to a maximum 
of 5 per cent of the estimated cost of the work put to tender. The decision of the Engineer-
in-Charge shall be final and binding on the parties. 

Should it appear to the Engineer-in-Charge that the contractor (s) is / are not properly 
observing and complying with the provision of the AAI Contractor’s Labour Regulations 
and Model Rules and the provisions of the Contract Labour (Regulation and Abolition ) 
Act 1970, and the Contract Labour (R&A) Central Rules 1971, for the protection of health 
and sanitary arrangements for work – people employed by the contractor (s) (hereinafter 
referred as “the said Rules”) the Engineer-in-Charge shall have power to give notice in 
writing to the contractor (s) requiring that the said Rules be complied with and the 
amenities prescribed therein be provided to the work-people within a reasonable time to be 
specified in the notice. If the contractor (s) shall fail within the period specified in the 
notice to comply with and/ observe the said Rules and to provide the amenities to the 
work-people as aforesaid, the Engineer-in-Charge shall have the power to provide the 
amenities hereinbefore mentioned at the cost of the contractor (s). The contractor (s) shall 
erect, make and maintain at his / their own expense and to approved standards all 
necessary huts and sanitary arrangements required for his / their work –people on the site 
in connection with the execution of the works, and if the same shall not have been erected 
or constructed, according to approved standards, the Engineer-in-Charge shall have power 
to give notice in writing to the contractor (s) requiring that the said huts and sanitary 
arrangements be remodeled and / or reconstructed according to approved standards, and if 
the contractor (s) shall fail to remodel or reconstruct such huts and sanitary arrangements 
according to approved standards within the period specified in the notice, the Engineer-in-
Charge shall have the power to remodel or reconstruct such huts and sanitary arrangements 
according to approved standards at the cost of the contractor (s). 

CLAUSE 19 H 

  The contractor (s) shall at his / their own cost provided his / their labour with a sufficient 
number of huts (hereinafter referred to as the camp) on the following specifications on a 
suitable plot of land to be approved the Engineer-in-Charge. 

i. Facility to be provided  

a) The minimum height of each hut at the eaves level shall be 2.10m (7ft.)   and the 
floor area to be provided will be at the rate of 2.7 sq.m. (30  sq.ft.) for each 
member of the worker’s family staying with the labourer. 
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b) The contractor shall in addition construct suitable cooking places having a 
minimum area of 1.80m x 1.50m (6’ x 5’) adjacent to the hut for each family. 

c) The contractor(s) shall also construct temporary latrines and urinals for the use of 
the labourers each on the scale of not less than four per each one hundred of the 
total strength, separate latrines and urinals being provided for women. 

d) The contractor (s) shall construct sufficient number of bathing and washing places 
one unit for every 25 persons residing in the camp. These bathing and washing 
places shall be suitably screened. 

ii. Specifications  

a. All the huts shall have walls of sun-dried or burnt-bricks laid in mud mortar or 
other suitable local materials as may be approved by the Engineer-in- Charge in 
case of sun-dried bricks, the walls should be plastered with mud gobri on both 
sides. The floor may be kutcha but plastered with mud gobri and shall be at least 
15 cm (6”) above the surrounding ground. The roofs shall be laid with the thatch 
or any other materials as may be approved by the Engineer-in-Charge and the 
contractor shall ensure that throughout the period of their occupation, the roofs 
remain water – tight. 

b. The contractor (s) shall provide each hut with proper ventilation. 

c. All doors, windows and ventilators shall be provided with suitable leaves for 
security purposes. 

d. There shall be kept an open space of at least 7.2 m (8 yards) between the rows of 
huts which may be reduced to 6m (20 ft.) according to the availability of site with 
the approval of the Engineer-in-Charge. Back to back construction will be 
allowed. 

iii. Water Supply  

The contractor (s) shall provided adequate supply of water for the use of labourers. The 
provisions shall not be less than two gallons of pure and wholesome water per head per 
day for drinking purposes and three gallons of clean water per head per day for bathing 
and washing purposes. Where piped water supply is available supply shall be at stand 
posts and where the supply is from wells or river, tanks which may be of metal or 
masonry, shall be provide. The contractor (s) shall also at his / their own cost make 
arrangements for laying pipe lines for water supply to his / their labour camp from the 
existing mains wherever available and shall pay all fees and charges therefor. 

iv. The site selected for the camp shall be high ground, removed from jungle. 

v. Disposal of Excreta:  

The contractor (s) shall make necessary arrangement for the disposal of excreta from the 
latrines by trenching or incineration which shall be according to the requirements laid 
down by the Local Health Authorities. If trenching or incineration is not allowed, the 
contractor (s) shall make arrangements for the removal of the excreta through the 
Municipal Committee / authority and inform it about the number of labourers employed so 
that arrangements may be made by such Committee / authority for the removal of excreta. 
All charges on this account shall be borne by the contractor and paid direct by him to the 
Municipality / authority. The contractor shall provide one sweeper for every eight seats in 
case of dry system. 
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vi. Drainage  

 The contractor (s) shall provide efficient arrangements for draining away sullage water so 
as to keep the camp neat and tidy. 

vii. The contractor (s) shall make necessary arrangements for keeping the camp area 
sufficiently lighted to avoid accidents to the workers. 

viii. Sanitation 

 The contractor(s) shall make arrangements for conservancy and sanitation in the labour 
camps according to the rules of the Local Public Health and Medical Authorities. 

CLAUSE 19 I 

  The Engineer-in-Charge may require the contractor to dismiss or remove from the site of 

the work any person or persons in the contractors’ employ upon the work who may be 
incompetent or misconduct himself and the contractor shall forthwith comply with such 

requirements. In respect of maintenance/repair or renovation works etc. where the labour 
have an easy access to the individual work premises, the contractor shall issue identity 
cards to the labourers, whether temporary or permanent and he shall be responsible for any 
untoward action on the part of such labour. Assistant Manager/Junior Executive will 
display a list of contractors working in the colony/Blocks on the notice board in the colony 
and also at the service centre, to apprise the residents about the same. 

CLAUSE 19 J 

  It shall be the responsibility of the contractor to see that the building under construction is 
not occupied by any body unauthorized during construction, and is handed over to the 
Engineer-in-Charge with vacant possession of complete building. If such building though 
completed is occupied illegally, then the Engineer-in-Charge shall have the option to 
refuse to accept the said building/buildings in that position. Any delay in acceptance on 

this account will be treated as the delay in completion and for such delay, a levy upto 5% 
of tendered value of work may be imposed by the General Manager Engg. Whose decision 

shall be final both with regard to the justification and quantum and be binding on the 
contractor.However, the Executive Director Engg., through a notice may require the 
contractor to remove the illegal occupation any time on or before construction and 
delivery. 

CLAUSE 19 K 

 Employment 

of skilled / 

semiskilled 

workers 

 

The contractor shall at all stages of work deploy skilled / semi skilled tradesmen who are 
qualified and possess certificate in particular trade from CPWD Training Institute / 
Industrial Training Institute/National Institution of Construction Management and research 
(NICMAR) National Academy of Construction, CIDC or any similar reputed and 
recognized Institute managed / certified by State / Central Government. The number of 
such qualified tradesmen shall not be less than 20% of total skilled / semi skilled workers 
required in each trade at any stage of work. The contractor shall submit number of man 

days required in respect of each trade, its scheduling and the 

list of qualified tradesmen alongwith requisite certificate from recognized                             
Institute to Engineer in charge for approval. Notwithstanding such approval,                            



 

 
A.A.I.                                                     C-Nil,  I-Nil,  O-Nil                                     Page 58                                          
 

AAI Safety Code 

if the tradesmen  are found to have inadequate skill to execute the work of      
respective trade, the contractor shall substitute such tradesmen within two days of written 
notice from Engineer –in- Charge. Failure on the part of contractor to obtain approval of 
Engineer-in-Charge or failure to deploy qualified tradesmen will attract a compensation to 
be paid by contractor at the rate of Rs.100 per such tradesman per day. Decision of 

Engineer in Charge as to whether particular tradesman possesses requisite skill and 
amount of compensation in case of default shall be final and binding. 

Provided always, that the provision of this clause, shall not be applicable for works with 
estimated cost put to tender being less than Rs.5 crores. 

CLAUSE 19 L 

 Registration 
with EPFO 
and ESIC 

The ESI and EPF contributions on the part of employer in respect of this contract shall be 
paid by the contractor. These contributions on the part of the employer paid by the 
contractor shall be reimbursed by the Engineer-in-charge to the contractor on actual basis. 
The verification of deployment of labour will be done through biometric attendance 
system or any other suitable method by the Engineer in Charge. The applicable and 

eligible amount of EPF & ESI shall be reimbursed preferably within 7 days but not later 
than 30 days of submission of documentary proof of payment provided same are in order. 

CLAUSE 19 M 

 Compliance of 
NGT 
guidelines 

The contractor is required to follow latest NGT guidelines at the construction site and any 

violation of such guidelines will be in his account. 

CLAUSE 20  

 Minimum 
Wages 

Act to be 

Complied with 

The contractor shall comply with all the provision of the Minimum Wages Act, 1948, and 

Contract Labour (Regulation and Abolition) Act, 1970 amended from time to time and 
rules framed thereunder and other labour laws affecting contract labour that may be 
brought into force from time to time. 

CLAUSE 20 (A) 

 Employees 

Provident 
Fund & 
Miscellaneous 

Provision Act 

1952/Jammu 
& Kashmir 
Employees 
Provident 
Funds (and 
Miscellaneous 
Provisions) 
Act, 1961and 

State 

The Contractor shall comply with all the provisions of the Employees Provident Fund & 
Misc. Provisions Act, 1952/ Jammu & Kashmir Employees Provident Funds (and 

Miscellaneous Provisions) Act, 1961 and ESI Act, 1948, amended from time to time and 
rules framed thereunder. Some of the provisions are given below: 

a. The contractor shall intimate his PF Account Code No. allotted by Regional PF 
Commissioner and ESI Registration No. allotted by ESI Corporation after award of 

work and shall continue to have valid PF Account Code No. and ESI Registration No. 
till actual completion of the contract. 

b. The contractor shall provide a list of contract Workers engaged for contract work 
along with their PF Account No. & ESI Registration No.  

c. The contractor by 20th of every month shall provide a monthly statement showing 
recoveries of contribution and proof of remittance of provident fund contribution to 
RPFC and ESI contributions to ESI Corporation in respect of Workers engaged in 
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Insurance 

(ESI) Act, 
1948. 

contract work. 

d. The contractor shall provide copies of PF & ESI challans of monthly contributions in 
respect of contract workers engaged for contract work on month to month basis. 

AAI reserves the right to withhold minimum amount as detailed under, from the                    
running account payments, if PF / ESI contributions are not paid by the contractor and 

proof to that effect have not been produced regularly on due dates. To withhold 3% for 
building work & 1.5% for road/pavement work of the total amount of work done during 

the period considered. 

  

ESI & EPF amount paid to the statutory authorities by the contractor shall be reimbursed 

on actual basis on submission of documentary evidence. 

 

CLAUSE 21 

 Work not to 

be sublet. 

Action in 

case of 
insolvency 

 

The contract shall not be assigned or sublet without the written approval of Engineer-in-
Charge. And if the contractor shall assign or sublet his contract, or attempt to do so, or 
become insolvent or commence any insolvency proceedings or make any composition with 
his creditors or attempt to do so, or if any bribe, gratuity, gift, loan, perquisite, reward or 
advantage pecuniary or otherwise, shall either directly or indirectly, be given, promised or 
offered by the contractor, or any of his servants or agent to any public officer or person in 
the employ of AAI in any way relating to his office or employment, or if any such officer 
or person shall become in any way directly or indirectly interested in the contract, the 
Engineers in Charge on behalf of the AAI shall have power to adopt the course specified 
in Clause 3 hereof in the interest of AAI and in the event of such course being adopted, the 
consequences specified in the said Clause 3 shall ensue. 

CLAUSE 22 

  All sums payable by way of compensation under any of these conditions shall be 
considered as reasonable compensation to be applied to the use of AAI without reference 
to the actual loss or damage sustained and whether or not any damage shall have been 
sustained. 

CLAUSE 23 

 Changes in 

firm’s 

Constitution to 

be intimated 

 

Where the contractor is a partnership firm, the previous approval in writing of the 
Engineer-in-Charge shall be obtained before any change is made in the constitution of the 
firm. Where the contractor is an individual or a Hindu undivided family business concern 
such approval as aforesaid shall likewise be obtained before the contractor enters into any 
partnership agreement where under the partnership firm would have the right to carry out 
the works hereby undertaken by the contractor. If previous approval as aforesaid is not 
obtained, the contract shall be deemed to have been assigned in contravention of Clause 21 
hereof and the same action may be taken and the same consequences shall ensue as 
provided in the said Clause 21. 

CLAUSE 24 

  All works to be executed under the contract shall be executed under the direction and 
subject to the approval in all respects of the Engineer-in-Charge who shall be entitled to 
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direct at what point or points and in what manner they are to be commenced, and from 
time to time carried on. 

CLAUSE 25 

 Dispute 
Resolution 
Mechanism 
and 
Arbitration 

All disputes or differences which may arise out of or in connection with or incidental to 
the Agreement(s) including any dispute or difference regarding the interpretation of 
terms and conditions of any clause(s) thereof shall be dealt with as provided hereinafter: 
 
(i) Through Mediation: All dispute(s), at the first instance, shall be referred to the 
Mediation Committee of Independent Experts (MCIE) or individualmediator for 
mediation as per AAI Mediation Policy and applicable laws. All cost of mediation, shall 
be borne equally by the parties. In case either party withdraws from the Mediation or the 
dispute(s) is not resolved within 120 days of reference to the Mediation, then the 
aggrieved party may invoke arbitration through sub para (ii) within 30 days from the 
date of receipt of Partial Settlement Agreement or Failure Report. 
 
(ii) Adjudication through Arbitration: In case no final settlement has been arrived at 
between the parties after mediation or partially settled as per sub Para (i) above, the 
unresolved dispute(s), on invocation by the aggrieved party shall be referred for 
adjudication by arbitration. 
 
Arbitration is restricted to disputes with a value of less than Rs. 10 Crores. 
 
The dispute shall be reffered to a Sole Arbitrator to be appointed by Chairman/Member, 
AAI, after obtaining consent of the other party, as per format annexed at Annexure-A. 
 
Unless the contract has already been repudiated or terminated, the parties shall, in every 
case, continue to proceed to perform their respective obligations under the agreement. 
 
Arbitration proceedings shall be conducted in accordance with the provisions of the 
Arbitration and Conciliation Act, 1996, as amended from time to time.  
 
Fee payable to the Arbitrator(s) shall be as per Schedule-IV of the Arbitration & 
Conciliation Act, 1996 and shall be borne by both the parties equally. 
 
No dispute shall be referred for resolution under this clause through arbitration in 
matters for which eviction & recovery procedure is provided under Chapter -VA of the 
Airports Authority of India Act, 1994.  
 
In the event of any dispute or difference relating to the interpretation and application of 
the provisions of commercial contract(s) between Central Public Sector Enterprises 
(CPSEs) / Port Authorities inter-se and also between CPSEs and Government 
Departments / Organizations (excluding disputes relating (to Railways, Income Tax, 
Customs & Excis Departments), Such dispute or difference shall be taken up by either 
party for its resolution through AMRCD as mentioned in DPE OM No. DPE-
02/0001/2023-AMRCD-FTS-13578 dated 8th December 2025 and the decision of 
AMRCD on the said dispute will be binding on both the parties. 
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CLAUSE 26 

 Contractor to 
indemnify AAI 
against Patent 
Rights 

The contractor shall fully indemnify and keep indemnified the Chairman AAI against any 
action, claim or proceeding relating to infringement or use of any patent or design or any 
alleged patent or design rights and shall pay and royalties which may be payable in respect 
of any article or part thereof included in the contract. In the event of any claims made 
under or action brought against AAI in respect of any such matters as aforesaid, the 
contractor shall be immediately notified thereof and the contractor shall be at liberty, at his 
own expense, to settle any dispute or to conduct any litigation that may arise there from, 
provided that the contractor shall not be liable to indemnify the AAI if the infringement of 
the patent or design or any alleged patent or design right is the direct result of an order 
passed by the Engineer-in-Charge in this behalf. 

CLAUSE 27 

 Lump sum 

Provisions 

in Tender 

When the estimate on which a tender is made, includes lump sum in respect of parts of the 
work, the contractor shall be entitled to payment in respect of the items of work involved 
or the part of the work in question at the same rates as are payable under this contract for 
such items ,or if the part of work in question is not, in the opinion of the Engineer-in-
Charge payable of measurement, the Engineer-in-Charge may at his discretion pay the 
lump- sum amount entered in the estimate, and the certificate in writing of the Engineer-
in-Charge shall be final and conclusive against the contractor with regard to any sum or 
sums payable to him under the provision of the clause.  

CLAUSE 28 

 Action where 
no 

specifications 

are specified 

 

In the case of any class of work for which there is no such specifications as referred to in 
Clause 11, such work shall be carried out in accordance with the Bureau of Indian 
Standards Specifications. In case there are no such specifications in Bureau of Indian 
Standards, the work shall be carried out as per manufacturers’ specifications. 

In case there are no such specifications as required above, the work shall be carried out in 
all respects in accordance with the instructions and requirements of the Engineer-in-
Charge. 

CLAUSE 29 

 With-holding 

and lien in 

respect of 

sums due from 

contractor 

i. Whenever any claims for payment of a sum of money arises out of or under the 
contract or against the contractor, the Engineer-in-Charge or the AAI shall be entitled 
to withhold and also have a lien to retain such sum or sums in whole or in part from 
the security, if any deposited by the contractor and for the purpose aforesaid, the 
Engineer-in-Charge or the AAI shall be entitled to withhold the security deposit if any, 
furnished as the case may be and also have a lien over the same pending finalization or 
adjudication of any such claim. In the event of the security being insufficient to cover 
the claimed amount or amounts or if no security has been taken from the contractor, 
the Engineer-in-Charge or the AAI shall be entitled to withhold and have lien to retain 
to the extent of such claimed amount or amounts referred to above from any sum or 
sums found payable or which may at any time thereafter become payable to the 
contractor under the same contract or any other contract with the Engineer-in Charge 
of the AAI or any contracting person through the Engineer-in-Charge pending 
finalization of adjudication of any such claim. 
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It is an agreed term of the contract that the sum of money or moneys so withheld or 
retained under the lien referred to above by the Engineer-in-Charge or AAI will be 
kept withheld or retained as such by the Engineer-in-Charge or AAI till the claim 
arising out of or under the contract is determined by the arbitrator. (if the contract is 
governed by the arbitration clause) or by the competent court, as the case may be and 
that the contractor will have no claim for interest or damages whatsoever on any 
account in respect of such withholding or retention under the lien referred to above and 
duly notified as such to the contractor. For the purpose of this clause, where the 
contractor is a partnership firm or a limited company, the Engineer-in-Charge or the 
AAI shall be entitled to withhold and also have a lien to retain towards such claimed 
amount or amounts in whole or in part from any sum found payable to any 
partner/limited company as the case may be, whether in his individual capacity or 
otherwise.  

ii. AAI shall have the right to cause an audit and technical examination of the  works and 
the final bills of the contractor including all supporting vouchers, abstract, etc,. to be 
made after payment of the final bill and if as a result of such audit and technical 
examination any sum is found to have been overpaid in respect of any work done by 
contractor under the contract or any work claimed to have been done by the him under 
the contract and found not to have been executed, the contractor shall be liable to 
refund the amount of over payment and it shall be lawful for AAI to recover the same 
from him in the manner prescribed in sub-clause (i) of this clause or in any other 
manner legally permissible; and if it is found that the contractor was paid less than 
what was due to him under the contract in respect of any work executed by him under 
it, the amount of such under payment shall be duly paid by AAI to the contractor, 
without any interest thereon whatsoever. 

Provided that the AAI shall not be entitled to recover any sum overpaid, nor the 
contractor shall be entitled to payment of any sum paid short where such payment has 
been agreed upon between the Executive Director Engineering / General Manager 
Engineering on the one hand and the contractor on the other under any term of the 
contract permitting payment for work after assessment by the Executive Director 
Engineering / General Manager Engineering. 

CLAUSE 29 A 

 Lien in respect 
of claims in 
other 
Contracts 

i. Any sum of money due and payable to the contractor (including the security deposit 
refundable to him) under the contract may be withheld or retained by way of lien by 
the Engineer-in-Charge or the AAI or any other contracting person or persons through 

Engineer-in-Charge against any claim of the Engineer-in-Charge or AAI or such other 
person or persons in respect of payment of a sum of money arising out of or under any 

other contract made by the contractor with the Engineer-in-Charge or the AAI or with 
such other person or persons. 

ii. It is an agreed term of the contract that the sum of money so withheld or retained under 
this clause by the Engineer-in-Charge or the AAI will be kept withheld or retained as 

such by the Engineer-in-Charge or the AAI or till his claim arising out of the same 
contract or any other contract is either mutually settled or determined by the arbitration 

clause or by the competent court, as the case may be and that the contractor shall have 
no claim for interest or damages whatsoever on this account or on any other ground in 
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respect of any sum of money withheld or retained under this clause and duly notified 
as such to the contractor. 

CLAUSE 30 

 Employment 
of coal mining 
or controlled 
area labour 
not permissible 

i. The contractor shall not employ coal mining or controlled area labour falling under 
any category whatsoever or in connection with the work or recruit labour from area 
within a radius of 32 km (20 miles) of the controlled area. Subject as above the 
contractor shall employ imported labour only i.e., deposit imported labour or labour 
imported by contractors from area, from which import is permitted. 

ii. Where ceiling price for imported labour has been fixed by State or Regional Labour 
Committees not more than that ceiling price shall be paid to the labour by the 
contractor. 

iii. The contractor shall immediately remove any labourer who may be pointed out by the 
Engineer-in-Charge as being a coal mining or controlled area labourer. Failure to do so 

shall render the contractor liable to pay to AAI a sum calculated at the rate of Rs.10/- 
per day per labourer. The certificate of the Engineer-in –Charge about the number of 
coal mining or controlled area labourer and the number of days for which they worked 
shall be final and binding upon all parties to this contract. 

iv. It is declared and agreed between the parties that the aforesaid stipulation in this clause 
is one in which the public are interested within the meaning of the exception in Section 

74 of Indian Contract Act, 1872. 

Explanation :-  

Controlled area mean the following areas: 

Districts of Dhanbad, Hazaribagh, Jamtara- Sub-Division under Santhal Pargana 
Commissionery, District of Bankuara, Birbhum, Burdwan, District of Bilaspur. Any 
other area which may be declared a Controlled Area by or with the approval of the 
Central Government. 

CLAUSE 31 

 Unfiltered 
water supply 

The contractor(s) shall make his/their own arrangements for water required for the work 
and nothing extra will be paid for the same. This will be subject to the following 
conditions. 

i. That the water used by the contractor (s) shall be fit for construction purposes to the 
satisfaction of the Engineer-in-Charge. 

ii. The Engineer-in-Charge shall make alternative arrangements for supply of water at the 
risk and cost of contractor (s) if the arrangements made by the contractor (s) for 
procurement of water are in the opinion of the Engineer-in-Charge, unsatisfactory. 
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CLAUSE 31 A 

 Departmental 
water supply, 
if available 

Water if available may be supplied to the contractor by the department subject to the 
following conditions:- 

i. The water charges @1% shall be recovered on gross amount of the work done. 

ii. The contractor(s) shall make his/their own arrangement of water connection and laying 
of pipelines from existing main of source of supply. 

iii. The Department do not guarantee to maintain uninterrupted supply of water and it will 
be incumbent on the contractor (s) to make alternative arrangements for water at 
his/their own cost in the event of any temporary break down in the AAI’s water main 
so that the progress of his/their work is not held up for want of water. No claim of 
damage or refund of water charges will be entertained on account of such break down. 

CLAUSE 32 

 Alternate 
water 
arrangements 

i. Where there is no piped water supply arrangement and the water is taken by the contractor 
from the wells or hand pump constructed by the AAI, no charge shall be recovered from 
the contractor or that account. The contractor shall, however, draw water at such hours of 
the day that it does not interfere with the normal use for which the hand pumps and well 
are intended. He will also be responsible for all damage and abnormal repairs arising out of 
his use, the cost of which shall be recoverable from him. The Engineer-in-Charge shall be 
the final authority to determine the cost recoverable from the contractor on this account 
and his decision shall be binding on the contractor. 

ii. The contractor shall be allowed to construct temporary wells in AAI land for taking 
water for construction purposes only after he has got permission of the Engineer-in-
Charge in writing. No charges shall be recovered from the contractor on this account 
but the contractor shall be required to provide necessary safety arrangements to avoid 
any accidents or damage to adjacent buildings, roads and service lines. He shall be 
responsible for any accidents or damage caused due to construction and subsequent 
maintenance of the wells and shall restore the ground to its original condition after the 
wells are dismantled on completion of the work. 

CLAUSE 33 

 Return of 
Surplus 
materials 

Notwithstanding anything contained to the contrary in this contract, where any materials 
for the execution of the contract are procured with the assistance of AAI either by issue 
from AAI stocks or purchase made under orders or permits or licenses issued by AAI, the 
contractor shall hold the said materials economically and solely for the purpose of the 
contract and not dispose of them without the written permission of the AAI and return, if 
required by the engineer-in-Charge, all surplus or unserviceable materials that may be left 
with him after the completion of the contract or at its termination for any reason 
whatsoever on being paid or credited such prices as the Engineer-in-Charge shall 
determine having due regard to the condition of the materials. The price allowed to the 
contractor however shall not exceed the amount charged to him excluding the element of 
storage charges. The decision of the Engineer-in-Charge shall be final and conclusive. In 
the event of breach of the aforesaid condition, the contractor shall in addition to throwing 
himself open to action for contravention of the terms of the license or permit and / or for 
criminal breach of trust, be liable to AAI for all moneys, advantages or profits resulting or 
which in the usual course would have resulted to him by reason of such breach. 
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CLAUSE 34 

 Hire of plant 
& Machinery 

i. The Contractor shall arrange at his own expense all tools, plant, machinery and 
equipment(hereinafter referred to as T&P) required for execution of the work except for 
the Plant & Machinery listed in Schedule ‘C’ and stipulated for issue to the contractor. 
If the contractor requires any item of T&P on hire from the T&P available with the AAI 
over and above the T&P stipulated for issue, the AAI will, if such item is available, hire 
it to the contractor at rates to be agreed upon between him and the Engineer-in-charge. 
In such a case, all the conditions hereunder for issue of T & P shall also be applicable to 
such T&P as is agreed to be issued. 

ii. Plant & Machinery when supplied on hire charges shown in Schedule ‘C’ shall be made 
over and taken back at the departmental equipment yard / shed shown in Schedule ‘C’ 
and the contractor shall bear the cost of carriage from the place of issue to the site of 
work and back. The contractor shall be responsible to return the plant and machinery 
with condition in which it was handed over to him, and he shall be responsible for all 
damage caused to the said plant and machinery at the site of work or elsewhere in 
operation and otherwise during transit including damage to or loss of plant and for all 
losses due to his failure to return the same soon after the completion of the work for 
which it was issued. The Engineer-in-charge shall be the sole judge to determine the 
liability of the contractor and its extent in this regard and his decision shall be final and 
binding on the contractor. 

iii.  The plant and machinery as stipulated above will be issued as and when available and 
if required by the contractor. The contractor shall arrange his programme of work 
according to the availability of the plant and machinery and no claim, whatsoever, will 
be entertained from him for any delay in supply by the department. 

iv. The hire charges shall be recovered at the prescribed rates from and inclusive of the 
date the plant and machinery made over upto and inclusive of the date of the return in 
good order even though the same may not have been working for any cause except 
major breakdown due to no fault of the contractor or faulty use requiring more than 
three working days continuously (excluding intervening holidays and Sundays) for 
bringing the plant in order. The contractor shall immediately intimate in writing to the 
Engineer-in-charge when any plant or machinery gets out of order requiring major 
repairs as aforesaid. The Engineer-in- charge shall record the date and time of receipt of 
such intimation in the log sheet of the plant or machinery. Based on this if the 
breakdown before lunch period or major breakdown will be computed considering half 
a day’s breakdown on the day of complaint. If the breakdown occurs in the post lunch 
period of major breakdown will be computed starting from the next working day. In 
case of any dispute under this clause, the decision of the Executive Director (Engg) 
/General Manager (Engg) shall be final and binding on the contractor. 

v. The hire charges shown above are for each day of 8 hours (inclusive of the one hour 
lunch break) or part thereof. 

vi. Hire charges will include service of operating staff as required and also supply of 
lubricating oil and stores for cleaning purposes. Power fuel of approved type, firewood, 
kerosene oil etc. for running the plant and machinery and also the full time chowkidar 
for guarding the plant and machinery against any loss or damage shall be arranged by 
the contractor who shall be fully responsible for  the safeguard and security of plant and 
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machinery. The contractor shall on or before the supply of plant and machinery sign an 
agreement indemnifying the Department against any loss or damage caused to the plant 
and machinery either during transit or at site of work. 

vii. Ordinarily, no plant and machinery shall work for more than 8 hours a day inclusive of 
one hour lunch break. In case of an urgent work however, the Engineer-incharge may, 
at his discretion, allow the plant and machinery to be worked for more than normal 
period of 8 hours a day. In that case, the hourly hire charges for overtime to be borne 
by the contractor shall be 50% more than the normal proportionate hourly charges 
(1/8th of the daily charges) subject to a minimum of half day’s normal charges on any 
particular day. For working out hire charges for over time, a period of half an hour and 
above will be charged as one hour and a period of less than half an hour will be 
ignored. 

viii. The contractor shall release the plant and machinery every seventh day for periodical 
servicing and / or wash out which may take about three to four hours or more. Hire 
charges for full day shall be recovered from the contractor for the day of servicing / 
wash out irrespective of the period employed in servicing. 

ix. The plant and machinery once issued to the contractor shall not be returned by him on 
account of lack of arrangements of labour and materials, etc. on his part, the same will 
be returned only when they are required for major repairs or when in the opinion of the 
Engineer-in-charge, the work or a portion of work for which the same was issued is 
completed. 

x.  Log Book for recording the hours of daily work for each of the plant and machinery 
supplied to the contractor will be maintained by the Department and will be countersigned 
by the contractor or his authorised agent daily. In case the contractor contests the 
correctness of the entries and / or fails to sign the Log Book, the decision of the Engineer-
in-charge shall be final and binding on him. Hire charges will be calculated according to 
the entries in the Log Book and will be binding on the contractor. Recovery on account of 
hire charges for road rollers shall be made for the minimum number of days worked out on 
the assumption that a roller can consolidate per day and maximum quantity of materials or 
area surfacing as noted against each in the annexed statement (see attached annexure). 

xi. In the case of concrete mixers, the contractors shall arrange to get the hopper cleaned 
and the drum washed at the close of the work each day or each occasion. (a) In case 
rollers for consolidation are employed by the contractor himself, log book for such 
rollers shall be maintained in the same manner as is done in case of departmental 
rollers, maximum quantity of any items to be consolidated for each roller-day shall 
also be same as in Annexure to Clause 34(x). For less use of rollers, recovery for the 
less roller days shall be made at the stipulated issue rate. 

xii. The contractor shall be responsible to return the plant and machinery in the condition 
in which it was handed over to him and he shall be responsible for all damage caused 
to the said plant and machinery at the site of work or elsewhere in operation or 
otherwise or during transit including damage to or loss of parts, and for all losses due 

to his failure to return the same soon after the completion of the work for which it was 
issued. The Engineer-in-charge shall be the sole judge to determine the liability of the 

contractor and its extent in this regard and his decision shall be final and binding on 
the contractor. 

xiii. The contractor will be exempted from levy of any hire charges for the number of days 
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he is called upon in writing by the Engineer-in-charge to suspend execution of the 
work, provided AAI’s plant and machinery in question have, in fact, remained idle 
with the contractor because of the suspension. 

xiv. In the event of the contractor not requiring any item of plant and machinery issued by 
AAI though not stipulated for issue in Schedule ‘C’ any time after taking delivery at 
the place of issue, he may return it after two days written notice or at any time without 
notice if he agrees to pay hire charges for two additional days without, in any way, 
affecting the right of the Engineer-in-charge to use the said plant and machinery during 
the said period of two days as he likes including hiring out to a third party. 

CLAUSE 35 

 Condition 
relating to use 
of asphaltic 
materials 

i. The contractor undertakes to make arrangement for the supervision of the work by the 
firm supplying the tar or bitumen used. 

ii. The contractor shall collect the total quantity of tar or bitumen required for the work 
as per standard formula, before the process of painting is started and shall 
hypothecate it to the Engineer-in-Charge. If any bitumen or tar remains unused on 
completion of the work on account of lesser use of materials in actual execution of for 
reasons other than authorised changes of specifications and abandonment of portion 
of work, a corresponding deduction equivalent to the cost of unused materials as 
determined by the Engineer-in-Charge shall be made and the material return to the 
contractors. Although the materials are hypothecated to AAI, the contractor 
undertakes the responsibility for their proper watch, safe custody and protection 

against all risks. The materials shall not be removed from site of work without the 
consent of the Engineer-in-Charge in writing. 

iii. The contractor shall be responsible for rectifying defects noticed within a year from 
the date of completion of the work and the portion of the security deposit relating 
asphaltic work shall be refunded after the expiry of this period. 

CLAUSE 36 

 Employment 
of Technical 
Staff and 
employees 

Contractors Superintendence, Supervision, Technical staff & Employees 

i. The contractor shall provide all necessary superintendence during execution of the 
work and all along thereafter as may be necessary for proper fulfilling of the 
obligations under the contract. 

The Contractor shall immediately after receiving letter of acceptance of the tender and 
before commencement of the work, intimate in writing to the Engineer-in-Charge, the 
name (s), qualifications experience, age, address (s) and other particulars along with 
certificates, of the principal technical representative to be charge of the work and 
other technical representative (s) who will be supervising the work. Minimum 
requirement of such technical representative (s) and their qualifications and 
experience shall not be lower than specified in schedule ‘F”. The Engineer-in-Charge 
shall within 3 days of receipt of such communication intimate in writing his approval 
or otherwise of such a representative (s) to the contractor. Any such approval may at 
any time be withdrawn and in case of such withdrawal, the contractor shall appoint 
another such representative (s) according to the provisions of this clause. Decision of 
the tender accepting authority shall be final and binding on the contractor in this 
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respect. Such a principal technical representative and other technical representative 
(s) shall be appointed by the contractor soon after receipt of the approval from 
Engineer-in-charge and shall be available at site before start of work. 

All the provisions applicable to the principal technical representative under the clause 
will also be applicable to other technical representative(s). The principal technical 
representative and other technical representative (s) shall be present at the site of 
work for supervision at all times when any construction activity is in progress and 
also present himself/themselves, as required to the Engineer-in-Charge and / or his 
designated representative to take instructions. Instructions given to the                             
principal technical representative or other technical representative (s) shall be deemed 
to have the same force as if these have been given to the contractor. The Principal                  
Technical Representative and other technical representatives shall be actually 
available at site fully during all stages of execution work, during recording / checking 
/ test checking of measurements of works whenever so required by the Engineer-in-
Charge and shall also note down instructions conveyed by the Engineer-in-Charge or 
his designated representative (s) in the site order book and shall affix his/their 
signature in token of noting down the instructions and in token of acceptance of 
measurements/ checked measurements/ test checked measurements. The 
representative (s) shall not look after any other work. Substitutes, duly approved by 
engineer – in-Charge of the work in similar manner as aforesaid shall be provided in 
event of absence of any of the representative (s) by more than two days. If the 
Engineer–in–Charge, whose decision in this respect is final and binding on the 
contractor, is convinced that no such technical representative (s) is/are effectively 
appointed or is/are effectively attending or fulfilling the provision of this clause,                                     
a recovery (non-refundable) shall be effected from the contractor as                                                                        
specified in Schedule ‘F’ and the decision of the Engineer–in- Charge as recorded in 
the site order book and measurement recorded checked/test checked in Measurement 
Books shall be final and binding on the contractor. Further if the contractor fails to 
appoint suitable technical Principal technical representative and / or other technical 
representative (s) and if such appointed persons are not effectively present or are 
absent by more than two days without duly approved substitute or do not discharge 
their responsibility satisfactorily, the Enginee–in–Charge shall have full powers to 
suspend the execution of the work until such date as suitable other technical 
representative (s) is / are appointed and the contractor shall be held responsible for the 
delay so caused to the work. The contractor shall submit a certificate of employment 
of the technical representative (s) (in the form of copy of Form- 16 or CPF deduction 
issued to the Engineer employed by him) alongwith every running account bill / final 
bill and shall produce evidence if at any times so required by the Engineer– in–
Charge. 

ii. The contractor shall provide and employ on the site only such technical assistants as 
are skilled, and experienced in their respective fields and such foremen and 
supervisory staff as are competent to give proper supervision to the work. The 
contractor shall provide and employ skilled, semi-skilled and unskilled labour as is 
necessary for proper and timely execution of the work. The Engineer-in-Charge shall 
be at liberty to object to and require the contractor to remove from the works any 
person who in his opinion misconducts himself, or is incompetent or negligent in the 
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performance of his duties or whose employment is otherwise considered by the 
Engineer-in Charge to be undesirable. Such person shall not be employed again at 
works site without the written permission of the Engineer-in-Charge and the persons 
so removed shall be replaced as soon as possible by competent substitutes. 

iii. The contractor shall not change his engineer/supervisory staff after approval of the 
Engineer-In-Charge. If Contractor wants to replace any of his staff due to unavoidable 
circumstances, he will seek permission of Engineer-In-Charge indicating reasons for 
such change, qualification and experience of the alternative employee suggested by 
him. The qualification and experience of the alternative staff shall not be inferior to 
the person employed earlier. 

CLAUSE 37 

 Levy/Taxes/ 

Royalty/ Land 
Licence fee 
payable by 
Contractor 

1. Taxes: 

a. Rates to be quoted by the parties should be inclusive of all taxes, duties, CESS, fee, 
royalty charges etc. levied under any statute including GST for all the items.  

b. However GST, as applicable, shall be paid to the contractor, for any taxable supply / 
services / construction rendered by the agency to AAI, against a valid GST invoice as 
per terms and conditions of the contract. 

c. In case supplies/services/works involve imports; the same should be identified 
separately. Basic Custom Duty & IGST will be paid directly by AAI by utilizing EPCG 
license/Duty Credit Scrip under Service Export from India Scheme (SEIS) of Govt. of 
India.  

2. Royalty: 

a. The contractor shall at his own expense, provide all materials required for the works 
other than those which are to be supplied by AAI. The contractor shall deposit royalty 
and obtain necessary permit for collection of stone, sand, red bajri, kankar etc. from the 
local authority in the matter and will abide by the notification issued by Central 
Govt./State Government/Local State Authorities as applicable from time to time in this 
regard. The contractor is also bound to allow deduction from his bills any difference in 
statutory taxes/royalty and penalty proposed by Local State Authorities to AAI till 
finalization of settlement of all demands in this regard by Central/State Govt. 

b. This will also be applicable to forest produce. 

c. If pursuant to or under any law, notification or order any royalty, cess or the like 
becomes payable by the AAI and does not any time become payable by the 
contractor to the State Government. Local authorities in respect of any material used 
by the contractor in the works then in such a case, it shall be lawful to the AAI and 
it will have the right and be entitled to recover the amount paid in the circumstances 
as aforesaid from dues of the contractor. 

3. License fee for land 

a. Land/Space (Paved / Unpaved/ Covered-AC or Non-AC), to the extent allotted to 
contractors during execution of work for the purpose of installation of plants, labour 
camps, cement godown, site office, stacking of materials shall be provided at free of 
cost upto defect liability period / mentainence period. 

b. A security deposit at the rate of Rs. 500 per sqm in the form of DD/BG shall be 
deposited by the contractor. In case contractor do not deposit security deposit same 
shall be deducted from 1st Running Account Bill.. 
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c. Such security deposit shall be released only after allotted land has been fully 
vacated by the contractor to entire satisfaction of Engineer-in-Charge. If the 
contractor fails to vacate the allotted land/ space (Paved/ Unpaved/ Covered-AC / 
Non-AC) after Defect Liability Period / Maintenance Period of the work shall be 
charged as per prevailing license fee of the airport plus 25% penalty over that. 

CLAUSE 38 

 Conditions for 
reimbursement 
of levy/taxes if 
levied after 
receipt of 
tenders 

1. Rates to be quoted by the parties should be inclusive of all taxes, duties, CESS, fee, 
royalty charges etc. levied under any statute applicable on last stipulated date of receipt 
of tender including extension if any but inclusive of GST. No adjustment i.e. increase 
or decrease shall be made for any variation in the rate of GSI Building and Other 
Construction Workers Welfare Cess or any tax, levy or Cess applicable on inputs. 

However, effect of variation, as per Govt. order after the last date of receipt of tender 
including extension if any, in rates of GST or Building and Other Construction 
Workers Welfare Cess or imposition or repeal of any other tax, levy or Cess applicable 
on output of the works contract shall be adjusted on either side, increase or decrease. 

Provided further that for Building and Other Construction Workers Welfare Cess or any tax 
(other than GST), levy or Cess varied or imposed after the last date of receipt of tender 
including extension if any, any increase shall be reimbursed to the contractor only if the 
contractor necessarily and properly pays such increased amount of taxes / levies / Cess. 

Provided further that such increase in tax / levy / Cess including GST shall not 
reimbursed if made in the extended period of contract for which the contractor 

2. The contractor shall keep necessary books of accounts and other documents for the purpose 
of this condition as may be necessary and shall allow inspection of the same by a duly 
authorised representative of AAI or the Engineer-in-Charge and further shall furnish such 
other information /document as the Engineer-in- Charge may require from time to time.  

3. The contractor shall, within a period of 30 days of the imposition of any such further 
tax or levy or Cess, give a written notice thereof to the Engineer-in-charge that the 
same is given pursuant to the condition, together with all necessary information / 
documents relating thereto.  

CLAUSE 39 

 Termination of 
contract on 
death of 
contractor 

Without prejudice to any of the rights or remedies under this contract, if the contractor 
dies, the Engineer-in-charge on behalf of the AAI shall have the option of terminating the 
contract without compensation to the contractor. 

CLAUSE 40 

 If relative 
working in 
AAI then the 
contractor not 
allowed to 
tender. 

The contractor shall not be permitted to tender for works in AAI wherein his near relative 
is posted as an Officer responsible for award and execution of work. He shall also intimate 
the names of persons who are working with him in any capacity or / are subsequently 
employed by him and who are near relatives to any officer of AAI. Any breach of this 
condition by the Contractor would render him, the contract liable to be rejected at any 
stage. 

NOTE: By the term “near relatives” is meant wife, husband, parents and grand parents, children and 
grand children, brothers and sisters, uncles, aunts and cousins and their corresponding in-laws. 



 

 
A.A.I.                                                     C-Nil,  I-Nil,  O-Nil                                     Page 71                                          
 

AAI Safety Code 

CLAUSE 41 

 No any officer 
in Department 
of Engineering 
to work as 
contractor 
within one 
year of 
retirement 

Engineer or any officer employed in engineering or administrative duties in an engineering 
department of AAI shall not work as a contractor or employee of  contractor for a period 
of one year after his retirement from AAI service without the prior permission of AAI in 
writing. This contract is liable to be cancelled if either the contractor or any of his 
employees is found at any time to be such a person who had not obtained the permission of 
AAI as aforesaid, before submission of the tender or engagement in the contractor’s 
service, as the case may be. 

CLAUSE 41 (a)  

 Integrity Pact 
and 
Independent 
External 
Monitor. 

Signing of Integrity Pact (As per Appendix XVIII) is mandatory for every 
bidder/contractor if provided so in Schedule F. 

All tenderers shall have to submit an undertaking as per Appendix XVIII along with tender 
documents. AAI shall appoint Independent External Monitor(s) to oversee effective 
implementation of Integrity Pact for such works/supplies. For this purpose, a panel of 
Independent External Monitors shall be constituted by the Authority in concurrence with 
Central Vigilance Commission (CVC). 

i. The Contractor/Supplier shall have to act in accordance with the conditions laid down 
in the integrity pact. 

a. Signing of Integrity Pact is mandatory for every Bidder/Contractor in this 
procurement/bid process the signed original pact to be send to the office of Bid 
Manager and should reach before the due date mentioned in NIT. 

b. The Bidder/contractor shall commit itself to ensure taking all measures necessary 
to prevent corrupt practices, unfair means and illegal activities during any stage of 
its bid or during any pre-contract or post-contract stage as specified in section 3 of 
the integrity pact.   

c. Any breach of the aforesaid provisions by the Bidder or any one employed by it or 
acting on its behalf (whether with or without the knowledge of the Bidder) shall 
entitle the authority to take all or any one of the action as specified in section 6 of 
the integrity pact. 

ii. In case any violation of above conduct is established, AAI reserves right to take 
following actions. 

a. If contractor commits a violation of its commitments and obligations under the 
Integrity Pact Program during bidding process, he shall be liable for 
disqualification from tender process and forfeiture of his Earnest Money 
Deposit/ Bid Security. 

b. In case of violation of the Integrity Pact after award of the contract,  Authority  
is entitled to terminate the contract and  shall be entitled to demand and recover 
from the contractor damages equivalent to 5% of the contract value or the 
amount equivalent to Security Deposit or Performance Bank Guarantee, 
whichever is higher. 

c. Authority may initiate appropriate proceedings against the contractor. 

d. Contractor will be liable to pay damages as determined by the Authority. 
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e. Contractor against whom an action for violation of its commitments and 
obligations has been taken earlier, again commits a violation, the Authority is 
entitled to debar such contractor for future tender/ contract processes for a 
period as deemed fit. 

f. A violation is considered to have occurred if the Authority is fully satisfied 
with the available documents and evidence submitted along-with Independent 
External Monitor’s recommendations / suggestions that no reasonable doubt 
exist in the matter.  

iii. Person signing IP shall not approach the Courts while representing the matters to IEMs 
and he / she will await their decision in the matter.  

CLAUSE 42  

 Return of 
material and 
recovery for 
excess material 
issued. 

i. After completion of the work and also at any intermediate stage in the event of non-
reconciliation of materials issued, consumed and in balance – (see Clause 10), 
Theoretical quantity of materials issued by the AAI for use in the work shall be 
calculated on the basis and method given hereunder; 

a. Quantity of cement & bitumen shall be calculated on the basis of quantity of cement 
& bitumen required for different items of work as shown in the Schedule of Rates 
mentioned in Schedule ‘F’. In case any item is executed for which standard co-
efficients for the consumption of cement or bitumen are not available in the above 
mentioned schedule / statement or cannot be derived from the same shall be 
calculated on the basis of standard formula to be laid down by the Engineer-in-
Charge. 

b. Theoretical quantity of steel reinforcement or structural steel sections shall be taken 
as the quantity required as per design or as authorised by Engineer-in- Charge, 
including authorised lappages, chairs etc. plus 3% wastage due to cutting into pieces, 
such theoretical quantity being determined and compared with the actual issues each 
diameter-wise, section wise and category wise separately. 

c. Theoretical quantity of G.I. & C.I. or other pipes, conduits, wires and cables pig lead and 
G.I. / M.S. sheets shall be taken as quantity actually required and measures plus 5% for 
wastage due to cutting into pieces (except in the case of  G.I./M.S. sheets it shall be 
10%), such determination & comparison being made diameter-wise & category-wise. 

d. For any other material as per actual requirements. 

ii. Over the theoretical quantities of materials so computed a variation shall be allowed as 
specified in Schedule ‘F’. The difference in the net quantities of material actually issued 
to the contractor and the theoretical quantities including such authorised variation, if not 
returned by the contractor or if not fully reconciled to the satisfaction of the Engineer-
in-Charge within fifteen days of the issue of written notice by the Engineer-in-Charge to 
this effect shall be recovered at the rates specified in Schedule ‘F’, without prejudice to 
the provision of the relevant conditions regarding return of materials governing the 
contract. Decision of Engineer-in-Charge in regard to theoretical quantities of materials, 
which should have been actually used as per the Annexure of the standard schedule of 
rates and recovery at rates specified in Schedule ‘F’ shall be final and binding on the 
contractor. For non scheduled items, the decision of the Engineer – in - charge regarding 
theoretical quantities of materials which should have been actually used, shall be final 
and binding on the contractor. 
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(a) The said action under this clause is without prejudice to the right of the AAI to 
take action against the contractor under any other conditions of contract for not 
doing the work according to the prescribed specifications. 

(b) For materials brought by the contractor for use in item of work at site, similar 
theoretical consumption shall be prepared and submitted to the Engineer-in-
Charge for verification. If it is found that material consumed in the work is less 
than the theoretical consumption after taking into account permissible minus 
variation, the recovery for corresponding material shall be effected as per rates 
specified in schedule ‘F’ under Clause 42.    

CLAUSE 43 

 Compensation 
during warlike 
situations / act 
of terrorism 

The work (whether fully constructed or not) and all materials, machines, tools and plants 
scaffolding, temporary buildings and other things connected therewith shall be at the risk 
of the contractor until the work has been delivered to the Engineer-in-Charge and a 
certificate from him to that effect obtained. In the event of the work or any materials 
properly brought to the site for incorporation in the work being damaged or destroyed in 
consequence of hostilities or warlike operation or act of terrorism, the contractor shall 
when ordered (in writing) by the Engineer-in-Charge to remove any debris from the site, 
collect and properly stack or remove in store all serviceable materials salvaged from the 

damaged work and shall be paid at the contract rates in accordance with the provision of 
this agreement for the work of clearing the site of debris, stacking or removal of 

serviceable material and for reconstruction of all works ordered by the Engineer-in-
Charge, such payments being in addition to compensation upto the value of the work 
original executed before being damaged or destroyed and not paid for.  

In case of works damaged or destroyed but not already measured and paid for, the 

compensation shall be assessed by the Engineer-in charge upto Rs.5,000/- and by the 
Executive Director Engg. concerned for a higher amount. The contractor shall be paid for 

the damages / destruction suffered and for restoring the material at the rate based on 
analysis of rates tendered for in accordance with the provision of the contract. The 
certificate of the Engineer-in- Charge regarding the quality and quantity of materials and 
the purpose for which they were collected shall be final and binding on all parties to this 
contract. 

Provided always that no compensation shall be payable for any loss in consequence of 
hostilities or warlike operation (a) unless the contractor had taken all such precautions 
against air raid as are deemed necessary by the A.R.P. Officers or the Engineer-in- Charge 
(b) for any material etc. not on the site of the work or for any tools plant, machinery, 
scaffolding, temporary building and other things not intended for the work. 

In the event of the contractor having to carry out reconstruction as aforesaid, he shall be 
allowed such extension of time for its completion as is considered reasonable by the 
Engineer – in - charge. 
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CLAUSE 44 

 Apprentices 
Act provisions 
to be complied 
with 

The contractor shall comply with the provisions of the Apprentices Act, 1961 and the rules 
and orders issued thereunder from time to time. If he fails to do so, his failure will be a 
breach of the contract and the Executive Director Engg. / General Manager (Engg.) may, 
in his discretion, cancel the contract.The contractor shall also be liable for any pecuniary 
liability arising on account of any violation by him of the provisions of the said Act. 

CLAUSE 45 

 Release of 
security 
deposit  

The Security Deposit of the work shall be refunded if no labour complaint has been 
received from the labour officer till the due date of its payment. lf a labour complaint is 
received during this period, the Engineer-in-Charge shall, after issue of notice in this 
regard to the contractor, withheld the amount required to settle the complaint from his 
security deposit and refund the balance amount. 
 

CLAUSE 46 

 Contractor’s 
Liability and 
Insurance of 
Works 

i. From commencement to completion of the Works, the Contractor shall take full 
responsibility for the case thereof and for taking precautions to prevent loss or 
damage and to minimize loss or damage to the greatest extent possible and shall be 
liable for any damage or loss that may happen to the Works or any part thereof and all 
AA l’s T & P from any cause whatsoever (save and except the Excepted Risks) and 
shall at his own cost repair and make good the same so that at completion, the Works 
and all AAI’s T & P shall be in good order and condition and in conformity in every 
respect with the requirements of the Contract and instructions of the Engineer-in-
Charge. 

ii. In the event of any loss or damage to the Works or any Part thereof or to any T & P, 
to any material or articles at the Site from any of the Excepted Risks the following 
provisions shall have effect: 

a.  The Contractor shall, as may be directed in writing by the Engineer-in-Charge, 
remove from the Site any debris and so much of the works as shall have been 
damaged, taking to AAI’s store such AAI’s T & P, articles and/or materials as 
may be directed; 

b.  The contractor shall, as may be directed in writing by the Engineer-in-Charge, 
proceed with the erection and completion of the Works under and in accordance 
with the provisions and Conditions of the Contract; and 

iii. Provided always that the Contractor shall not be entitled to payment under the above 
provisions in respect of so much loss or damage as has been occasioned by any failure 
on his part to perform his obligation under the Contract or not taking precautions to 
prevent loss or damage or minimize the amount of such loss or damage. 

iv. Without limiting its obligations and responsibilities under other clauses of General 
Conditions of Contracts ,the contractor at his own cost shall insure ,in the joint name 
of AAI and the contractor, against all losses or damages from whatever cause, arising 
(other than the accepted risks )for which he is responsible under the terms of the 
contract and in such manner that the AAI and the contractor are covered during the 
period of construction of works and any loss or damage occasioned by the contractor 
in the course of any operation carried out by them for the purpose of complying with 



 

 
A.A.I.                                                     C-Nil,  I-Nil,  O-Nil                                     Page 75                                          
 

AAI Safety Code 

its obligations of defects liability clause hereof; 

a.  All works including temporary works to their full value executed from time to 
time. 

b.  The construction materials and equipments to their full value brought on to the 
site by the contractor. 

v. The Contractor shall indemnify and keep indemnified AAI against all losses and 
claims for injuries or damage to any persons or any property whatsoever which may 
arise out of or in consequence of the construction and maintenance of Works and 
against all claims, demands proceedings, damage costs, charges and expenses 
whatsoever in respect of or in relation thereto. 

vi. Before commencing execution of the work, the Contractor shall, without in any way 
limiting his obligations and responsibilities under this condition, insure at his own cost 
against any damage, loss or injury which may occur to any AAI property,or to any person 
for at least the minimum amount of Rs. 1.00 lakh with unlimited number of occurrences 
(including any employee of AAI) by or arising out of carrying out of the Contract. 

vii. The contractor shall at all times indemnify AAI against all claims, damages or 
compensation under the provisions of Payment or Wages Act, 1936, Minimum 
Wages Act, 1948, Employer’s Liability Act, 1938, the Workmen’s Compensation 
Act, 1923, Industrial Disputes Act, 1947 and the Maternity Benefit Act, 1961 or any 
modifications thereof or any other law relating thereto and rules made there under 
from time to time or as a consequence of any accident or injury to any workman or 
other persons in or about the Works, whether in the employment of the Contractor or 
not, his agents or servants, and also against all costs, charges and expenses of any 
suit, action or proceedings arising out of such accident or injury and against all sum 
or sums which may with the consent of the Contractor be paid to compromise or 
compound any claim. Without limiting his obligations and liabilities as above 
provided, the Contractor shall insure against all claims, damages or compensation 
payable under the Workmen’s Compensation Act, 1923 or any modification thereof 
or any other law relating thereto. 

viii. All insurance mentioned above shall be effected with any subsidiary of the General 
Insurance Company of India or by a company approved by the Insurance Regulatory 
Authority of India. 

ix. The aforesaid insurance policy / policies shall provide that they shall not be cancelled 
till the Engineer-in-Charge has agreed to their cancellation in writing. 

x. The Contractor shall prove to the Engineer-in-Charge from time to time that he has taken 
out all the insurance policies referred to above and has paid the necessary premiums for 
keeping the policies alive till expiry of the Defects Liability Period. A self-certified copy 
of such policies are required to be submitted to the Engineer-in-charge. 

xi. The Contractor shall ensure that similar insurance policies are taken out by his 
subcontractors (if any) and shall be responsible for any claims or losses to AAI 
resulting from their failure to obtain adequate insurance protection in connection 
thereof. The contractor shall produce or cause to be produced by his subcontractor (if 
any) as the case may be, the relevant policy or policies and premiums receipts as and 
when required by the Engineer-in-Charge. A self-certified copy of such policies are 
required to be submitted to the Engineer-in-charge. 
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xii. If the Contractor and/or his subcontractor (if any) shall fail to effect and keep in force 
the insurance referred to above or any other insurance which he/they may be required 
to effect under the terms of the Contract then and in any such case AAI may, without 
being bound to, effect and keep in force any such insurance and pay such premium or 
premiums as may be necessary for that purpose and from time to time deduct the 
amount equivalent to 150% of premium or premiums as may be by AAI from any 
moneys due or which may become due to the Contractor or recover the same as a debt 
due from the Contractor only afer issuing notice to contractor in this regard. only afer 
issuing notice to contractor in this regard. only afer issuing notice to contractor in this 
regard. 

Engineer-In-Charge shall ensure that all applicable insurances shall be in force 
without any break as per contract requirement to avoid any losses to AAI on 
account of non-availibility of insurance policies and/or break in insurances 
policies.  

xiii. In case contractor takes Contractor All Risk (CAR) Policy in joint name of AAI and 
Contractor for full tendered value alongwith third party liability (max of 10% of 
tendered value or as applicable as per Insurance Regulatory Authority of India) then 
there is no requirement for taking separate insurance by sub contractors. 

However, workmen compensation policy is required to be taken separately by main 
contractor and sub contractor for workers employed by them. 

CLAUSE 47  
 Composite 

Contract and 
responsibilities  
of main agency 

i. The tenders have been called for composite work consisting of civil construction and other 
associated specialized works. The pre-qualification criteria shall be applicable for each 
subhead of work independently. The agency meeting PQ criteria for the main work shall be 
considered for execution of composite work. However the agency shall be allowed to 
execute only those specialized subheads of works for which bidder meets PQ criteria 
individually. 

ii. The main contractor shall be permitted to execute only those works (covered under one 
or more subhead) for which he meets all requirements of pre-qualification including 
financial, technical and technological requirement specified in the PQ criteria. 

iii. Main contractor will associate expert agencies for the execution of specialized  works 
under various subheads for which he himself has failed to meet PQ criteria. In such 
case he will appoint his associate for the execution of each specialized work with the 
approval of the NIT approving authority. The main contractor shall intimate the names 
of only those agencies who fully meet the PQ criteria for each specialized work for the 
acceptance of the department. 

iv. Main contractor shall not be permitted to change their associate agencies in the course 
of execution of work. If change of agency is inevitable then a request shall be 
submitted to the engineer-in-charge in writing giving full justification for change of 
agency. The proposal should include name of the alternate agency along with his 
financial, technical capabilities and work experience in the appropriate field. Such 
change shall be allowed only after receiving approval from the competent authority. 

 Composite 
contract-
Tripartite 

This clause is applicable for the works for which the estimated cost put to tender is more than 
Rs.500.00 crores. 

i. The main contractor shall finalise his rates, terms and conditions and mode of execution of 
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agreement work with specialised agencies for all works covered in various subhead of works on 
receipt of work order but specifications, preferred makes of materials and performance of 
system shall remain as specified in tender document. 

ii. The main contractor shall arrange an agreement between department, main contractor and 
associated agencies for all subheads on receipt of work order from the engineer-in-charge. 
Main contractor and expert agency shall be jointly responsible for quality of work and 
performance of the system. 

iii. Main contractor shall submit list of associated agency for each specialized work within 
1/12th of stipulated completion period or within one month from issue of work order 
whichever is later along with documentary evidence for financial soundness, technical 
capabilities and their experience for executing similar specialized works along with his 
application seeking acceptance for the name of associated agency. Approval / rejection for 
the name of associated agency shall be accorded thereafter by NIT approving authority 
within a period of 15 days each subhead wise. 

iv. The main contractor shall submit duly signed tripartite agreement on the format provided 
by AAI within 2/12th of stipulated completion period or 60 days whichever is later for 
acceptance and signature of department. The extension of time for signing of this 
agreement shall not be generally permitted. The signing time shall only be extended if 
handing over of site is delayed due to reasons beyond control of the contractor. 

 Conditions of 
composite 
contract 

i. Main contractor shall be responsible for submission of earnest money. 

ii. The mobilization advance shall be paid to main contractor as per terms and conditions of 
contract and indicated under Clause 10 B. The first instalment of mobilization advance 
shall be corresponding to the value of work which shall be executed by the main 
contractor. The subsequent mobilization advances corresponding to value of work 
covered in each subhead shall be released on signing of each Tripartite Agreement with 
expert agency for the same. 

iii. The security deposit shall be deducted from the running bills of main contractor after 
adjustment of full earnest money. 

iv. Main contractor shall be responsible for completion of work as per time schedule 
indicated in the NIT. The compensation for the delay shall be levied on the main 
contractor only. 

v. The coordination meetings called by AAI or it’s representative shall be attended by 
associated expert agencies as and when required. Expert agency shall be responsible for 
technical soundness, quality of work and adherence to tender specifications. The main 
contractor as well as associated agency shall be responsible for rectification of 
deficiencies noticed in specialized work. 

 Payment 
Conditions for 
Composite 
Contract 

i. It will be the responsibility of main contractor to finalize expert agencies for the 
execution of works covered under all subheads of NIT and get the tripartite agreements 
signed as per NIT requirement at an early date. The main contractor shall not be paid for 
value of work covered under second running bill & subsequent bills till all Tripartite 
Agreements are signed by all agencies concerned. 

ii. The main contractor must fill the ratio of work which shall govern the ratio of direct 
payment to the expert agency and to the main contractor for each subhead of work in 
schedule F. This ratio may also be indicated in tripartite agreement. Thus direct payment 
to each expert agency shall be released in the same ratio from the net payment (after all 
deductions). 

iii. The running bill for specialized work shall be processed as per terms and conditions of 
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the contract. All deductions like security deposit, income tax and part rate for incomplete 
work or due to any other reason shall be made as per contract conditions from each 
running bill. In case the ratio as desired under (ii) is not filled by the main contractor AAI 
will make payment of 75% of the net payable amount to the expert agency directly and 
balance 25% shall be paid to the main contractor. 

Clause 48 

 Escrow 
Account 

i. All payments for the works estimated cost more than Rs.500 Cr shall be made only through 
Escrow Account opened by the contractor. However for works costing less than Rs.500 Cr., 
it shall be at the descretion of Technical Sanctioning authority to opt for Escrow account or 
not. The bank charges for Escrow Account shall be borne by contractor. The detailed 
condtions of Escrow Account shall be drawn in consultation with associated bank. 

ii. Mobilization advance for mobilisation of resources and purchase of plant & machinery 
shall be credited directly to the escrow account opened for this contract through bank 
transfer as per terms and condition of contract. The agency shall be able to utilise 25% (or 
as decided by TS authority) of each instalment of mobilisation advance to meet minor 
expenses like construction of site office, purchase of office equipment and other minor 
works, while release of balance 75% fund shall be regulated by the department. The 
contractor shall seek prior concurrence of Engineer-in Charge for release of payment to the 
supplier etc. through Escrow Account by the Bank. Funds against cheque issued by 
contractor shall be released by Bank on receipt of written consent from Engineer-in Charge.  

iii. Payment received and credited against each RA Bill, can be utilised 25% directly by the 
contractor for minor expenses like salary, stationary, office expenses etc. AAI shall 
exercise control for release of payment by contractor for balance 75%. 

iv. The Contractor shall submit his proposal to the Engineer-in-Charge/Authority for 
utilisation of funds made available by AAI (75% against each RA bill) 

a. Name of agency for whom payment is proposed to be released. 

b. Details of work executed/material supplied by agency to whom he intends to release 
payment. 

c. Nature of advance payment if any, has to be released to the supplier for supply of 
material for the project only. 

d. Documentary evidence in support of his claim. 

v. Engineer –in-charge will examine and approve full/part of such payments as per agency’s 
request within maximum of three working days. The terms and condition of Escrow 
Account shall be finalised with bank according to terms and conditions of contract. Bank 
shall release payment against such cheques only after written consent of authorised officer 
of AAI is received. 

vi. Contractor shall be permitted to close Escrow Account on receipt of final payment for the 
work/project or on receipt of letter for foreclosure of work by the AAI. All balances and 
liabilities against this Escrow Account shall be left at the disposal of the contractor. 

Note :  In case of difference or ambiguity in Hindi and English version anywhere,  the English 
version will prevail. 
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AIRPORTS AUTHORITY OF INDIA 

SAFETY CODE 

1. Suitable Scaffolds should be provided for workmen for all works that cannot safely be done from 
the ground, or from solid construction except such short period work as can be done safely from 
ladders. When a ladder is used, an extra mazdoor shall be engaged for holding the ladder and if 
the ladder is used for carrying materials as well suitable footholds and hand-hold shall be 
provided on the ladder and the ladder shall be given an inclination not steeper than ¼ to 1 (¼ 
horizontal and 1 vertical). 

2. Scaffolding of staging more than 3.6m (12ft.) above the ground or floor, swung or suspended 
from an overhead support or erected with stationary support shall have a guard rail properly 
attached or bolted, braced and otherwise secured at least 90 cm. (3ft.) high above the floor or 
platform of such scaffolding on staging and extending along the entire length of the outside and 
ends there of with only such opening as may be necessary for the delivery of materials. Such 
scaffolding or staging shall be so fastened as to prevent it from swaying from the building or 
structure. 

3. Working platforms, gangways and stairways should be so constructed that they should not sag 
unduly or unequally, and if the height of the platform or the gangway or the stairway is more than 
3.6 m (12ft.) above ground level or floor level, they should be closely boarded, should have 
adequate width and should be suitably fastened as described in (2) above. 

4. Every opening in the floor of a building or in a working platform shall be provided with suitable 
means to prevent the fall of person or materials by providing suitable fencing or railing whose 
minimum height shall be 90 cm.(3ft.) 

5. Safe means of access shall be provided to all working platforms and other working places. Every 
ladder shall be securely fixed. No portable single ladder shall be over 9m. (30ft.) in length while 
the width between side rails in rung ladder shall in no case be less than 29 cm. (11 ½ “) for ladder 
upto and including 3m. (10ft.) in length. For long ladders, this width should be increased at least 
¼” for each additional 30cm. (1 foot) of length. Uniform step spacing of not more than 30cm shall 
be kept. Adequate precautions shall be taken to prevent danger from electrical equipment. No 
materials on any of the site or work shall be so stacked or placed as to cause danger or 
inconvenience to any person or the public. The contractor shall provide all necessary fencing and 
lights to protect the public from accident and shall be bound to bear the expenses of defence of 
every suit, action or other proceedings at law that may be brought by any person for injury 
sustained owing to neglect of the above precautions and to pay any damages and cost which may 
be awarded in any such suit, action or proceedings to any such person on which may, with the 
consent of the contractor, be paid to compensate any claim by any such person. 

6. a.  Excavation and Trenching – All trenches 1.2 m. (4ft.) or more in depth, shall at all times be 
supplied with at least one ladder for each 30m. (100ft.) in length or fraction thereof, Ladder 
shall extend from bottom of the Trench to at least 90cm (3fts) above the surface of the ground. 
The side of the trenches which are 1.5 m. (5 ft.) or more in depth shall be stepped back to give 
suitable slope or securely held by timber bracing, so as to avoid the danger of sides collapsing. 
The excavated material shall not be placed within 1.5 m. (5 ft.) of the edges of the trench or 
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half of the depth of the trench whichever is more. Cutting shall be done from top to bottom. 
Under no circumstances, undermining or undercutting shall be done. 

 

b. Safety Measures for digging bore holes : -  

i. If the bore well is successful, it should be safely capped to avoid caving and collapse of the 
bore well. The failed and the abandoned ones should be completely refilled to avoid caving 
and collapse; 

ii. During drilling, Sign boards should be erected near the site with the address of the drilling 
contractor and the Engineer-in-charge of the work; 

iii.  Suitable fencing should be erected around the well during the drilling and after the 
installation of the rig on the point of drilling, flags shall be put 50 Mtr all around the point of 
drilling to avoid entry of people/animals; 

iv. After driiling the bore well, a cement platform (0.50 Mtr x 0.50 Mtr x 1.20 Mtr) 0.60 Mtr 
above ground level and 0.60 Mtr below ground level should be constructed around the well 
casing; 

v. After the completion of the borewell, the contractor should cap the borewell properly by 
welding steel plate, cover the borewell with the drilled wet soil and fix thorny shrubs over 
the soil. This should be done even while repairing the pump; 

vi. After the borewell is drilled the entire site should be brought to the ground level; 

7. Demolition – Before any demolition work is commenced and also during the progress of the work, 

i) All roads and open areas adjacent to the work site shall either be closed or suitably protected. 

ii) No electric cable or apparatus which is liable to be a source of danger or a cable or apparatus used 
by the operator shall remain electrically charged. 

iii) All practical steps shall be taken to prevent danger to persons employed from risk of fire or 
explosion or flooding. No floor, roof or other part of the building shall be so overloaded with 
debris or materials as to render it unsafe. 

8. All necessary personal safety equipment as considered adequate by the Engineer-in-Charge should be 
kept available for the use of the person employed on the site and maintained in a condition suitable for 
immediate use, and the contractor should take adequate steps to ensure proper use of equipment by 
those concerned. The following safety equipment shall invariably be provided. 

i) Workers employed on mixing asphaltic materials, cement and lime mortars shall be provided with 
protective footwear and protective goggles. 

ii) Those engaged in white washing and mixing or stacking of cement bags or any material which is 
injurious to the eyes, shall be provided with protective goggles. 

iii) Those engaged in welding works shall be provided with welder’s protective eye-shields. 

iv) Stone breaker shall be provided with protective goggles and protective clothing and seated at 
sufficiently safe intervals. 

v) When workers are employed in sewers and manholes, which are in active use, the contractors shall 
ensure that the manhole covers are opened and ventilated atleast for an hour before the workers 
are allowed to get into the manholes, and the manholes so opened shall be cordoned off with 
suitable railing and provided with warning signals or boards to prevent accident to the public. In 
addition, the contractor shall ensure that the following safety measures are adhered to:- 

a) Entry for workers into the line shall not be allowed except under supervision of the 
Sr.Superintendent (Engg.) or any other higher officer. 
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b) Atleast 5 to 6 manholes upstream and downstream should be kept open for at least 2 to 3 
hours before any man is allowed to enter into the manhole for working inside. 

c) Before entry, presence of toxic gases should be tested by inserting wet lead acetate paper 
which changes colour in the presence of such gases and gives indication of their presence. 

d) Presence of Oxygen should be verified by lowering a detector lamp into the manhole. In 
case, no Oxygen is found inside the sewer line, workers should be sent only with oxygen 
kit. 

e) Safety belt with rope should be provided to the workers. While working inside the 
manholes, such rope should be handled by two men standing outside to enable him to be 
pulled out during emergency. 

f) The area should be barricaded or condoned off by suitable means to avoid mishaps of any 
kind. Proper warning signs should be displayed for the safety of the public whenever 
cleaning works are undertaken during night or day. 

g) No smoking or open flames shall be allowed near the blocked manhole being cleaned. 

h) The malba obtained on account of cleaning of blocked manholes and sewer lines should 
be immediately removed to avoid accidents on account of slippery nature of the malba. 

i) Workers should not be allowed to work inside the manhole continuously. He should be 
given rest intermittently. The Engineer-in-Charge may decide the time upto which a 
worker may be allowed to work continuously inside the manhole. 

j) Gas masks with Oxygen Cylinder should be kept at site for use in emergency. 

k) Air-blowers should be used for flow of fresh air through the manholes. Whenever called 
for, portable air blowers are recommended for ventilating the manholes. The Motors for 
these shall be vapour proof and of totally enclosed type. Non sparking gas engines also 
could be used but they should be placed at least 2 metres away from the opening and on 
the leeward side protected from wind so that they will not be a source of friction on any 
inflammable gas that might be present.  

l) The workers engaged for cleaning the manholes / sewers should be properly trained 
before allowing to work in the manhole. 

m) The workers shall be provided with Gumboots or non sparking shoes bump helmets and 
gloves non sparking tools safety lights and gas masks and portable air blowers (when 
necessary). They must be supplied with barrier cream for anointing the limbs before 
working inside the sewer lines. 

n) Workmen descending a manhole shall try each ladder stop or rung carefully before 
putting his full weight on it to guard against insecure fastening due to corrosion of the 
rung fixed to manhole well. 

o) If a man has received a physical injury, he should be brought out of the sewer 
immediately and adequate medical aid should be provided to him. 

p) The extent to which these precautions are to be taken depend on individual situation but 
the decision of the Engineer-in-Charge regarding the steps to be taken in this regard in an 
individual case will be final. 

vi) The Contractor shall not employ men and women below the age of 18 years on the work of 
painting with products containing lead in any form. Wherever men above the age of 18 are 
employed on the work of lead painting, the following precaution should be taken:- 

a) No paint containing lead or lead products shall be used except in the form of paste or 
ready made paint. 
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b) Suitable face masks should be supplied for use by the workers when paint is applied in 
the form of spray or a surface having lead paint is dry rubbed and scrapped. 

c) Overall shall be supplied by the contractors to the workmen and adequate facilities shall 
be provided to enable the working painters to wash during and on the cessation of work. 

9. An additional clause (viii)(i) of AAI Safety Code (iv) the Contractor shall not employ women and 
men below the age of 18 on the work of painting with product containing lead in any form, 
wherever men above the age of 18 are employed on the work of lead painting, the following 
principles must be observed for such use: 

i) White lead, sulphate of lead or product containing these pigment, shall not be used in painting 
operation except in the form of pastes or paint ready for use. 

ii) Measures shall be taken, wherever required in order to prevent danger arising from the 
application of a paint in the form of spray. 

iii) Measures shall be taken, wherever practicable, to prevent danger arising out of from dust 
caused by dry rubbing down and scraping. 

iv) Adequate facilities shall be provided to enable working painters to wash during and on 
cessation of work. 

v) Overall shall be worn by working painters during the whole of working period. 

vi) Suitable arrangement shall be made to prevent clothing put off during working hours being 
spoiled by painting materials. 

vii) Cases of lead poisoning and suspected lead poisoning shall be notified and shall be 
subsequently verified by medical man appointed by competent authority of AAI. 

viii) AAI may require, when necessary medical examination of workers. 

ix) Instructions with regard to special hygienic precautions to be taken in the painting trade shall 
be distributed to working painters. 

10. When the work is done near any place where there is risk of drowning, all necessary equipments 
should be provided and kept ready for use and all necessary steps taken for prompt rescue of any 
person in danger and adequate provision, should be made for prompt first aid treatment of all 
injuries likely to be obtained during the course of the work. 

11. Use of hoisting machines and tackle including their attachments, anchorage and supports shall 
conform to the following standards or conditions: 

i) (a) These shall be of good mechanical construction, sound materials and adequate strength 
and free from patent defects and shall be kept repaired and in good working order. 

ii) (b) Every rope used in hoisting or lowering materials or as a means of suspension shall be of 
durable quality and adequate strength, and free from patent defects. 

iii) Every crane driver or hoisting appliance operator, shall be properly qualified and no person 
under the age of 21 years should be in charge of any hoisting machine including any 
scaffolding winch or give signals to operator. 

iv) In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley 
block used in hoisting or as means of suspension, the safe working load shall be ascertained 
by adequate means. Every hoisting machine and all gear referred to above shall be plainly 
marked with the safe working load. In case of a hoisting machine having a variable safe 
working load each safe working load and the condition under which it is applicable shall be 
clearly indicated. No part of any machine or any gear referred to above in this paragraph shall 
be loaded beyond the safe working load except for the purpose of testing. 
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v) In case of departmental machines, the safe working load shall be notified by the Electrical 
Engineer-in-Charge. As regards contractor’s machines the contractors shall notify the safe 
working load of the machine to the Engineer-in-Charge whenever he brings any machinery to 
site of work and get it verified by the electrical Engineer concerned. 

12. Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting appliances 
should be provided with efficient safeguards. Hoisting appliances should be provided with such 
means as will reduce to the minimum the risk of accidental descent of the load. Adequate 
precautions should be taken to reduce to the minimum the risk of any part of a suspended load 
becoming accidentally displaced. When workers are employed on electrical installations which 
are already energized, insulating mats, wearing apparel, such as gloves, sleeves and boots as may 
be necessary should be provided. The worker should not wear any rings, watches and carry keys 
or other materials which are good conductors of electricity. 

13. All scaffolds, ladders and other safety devices mentioned or described herein shall be maintained 
in safe condition and no scaffold, ladder or equipment shall be altered or removed while it is in 
use. Adequate washing facilities should be provided at or near places of work.  

14. These safety provisions should be brought to the notice of all concerned by display on a notice 
board at a prominent place at work spot. The person responsible for compliance of the safety code 
shall be named therein by the contractor. 

15. To ensure effective enforcement of the rules and regulations relating to safety precautions the 
arrangements made by the contractor shall be open to inspection by the Labour Officer or 
Engineer-in- Charge of the department or their representatives. 

16. Notwithstanding the above clauses from (1) to (15), there is nothing in these to exempt the 
contractor from the operations of any other Act or Rules in force in the Republic of India. 
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MODEL RULES FOR THE PROTECTION OF 

HEALTH AND SANITARY ARRANGEMENTS FOR WORKERS 

EMPLOYED BY AAI OR ITS CONTRACTORS 

 
1. APPLICATION 

These rules shall apply to all buildings and construction works in charge of AAI in which twenty 
or more workers are ordinarily employed or are proposed to be employed in any day during the 
period during which the contract work is in progress. 
 

2. DEFINITION 
Work place means a place where twenty or more workers are ordinarily employed in connection 
with construction work on any day during the period during which the contract work is in 
progress. 
 

3. FIRST-AID FACILITIES 
(i) At every work place, there shall be provided and maintained, so as to be easily accessible 

during working hours, first-aid boxes at the rate of not less than one box for 150 contract 
labour or part thereof ordinarily employed. 

(ii) The first-aid box shall be distinctly marked with a red cross on white back ground and shall 
contain the following equipment. 
(a) For work places in which the number of contract labour employed does not exceed 50 

Each first –aid box shall contain the following equipments: 
1. 6 small sterilised dressings 
2. 3 medium size sterilised dressings 
3. 3 large size sterilised dressings 
4. 3 large sterilised burn dressings 
5. 1 (30 ml) bottle containing a two per cent alcoholic solution of iodine. 
6. 1 (30 ml) bottle containing salvolatile having the dose and mode of administration 

indicated on the label. 
7. 1 snakebite lancet. 
8. 1 (30 gms) bottle of potassium permanganate crystals. 
9. 1 pair scissors. 
10. 1copy of the first-aid leaflet issued by the Director General, Factory Advice Service 

and Labour Institute, Government of India. 
11. 1 bottle containing 100 tablets (each of 5 gms) of aspirin.  
12. Ointment for burns. 
13. A bottle of suitable surgical antiseptic solution. 

(b) For work places in which the number of contract labour exceed 50. Each first-aid box 
shall contain the following equipments. 
1. 12 small sterilised dressings. 
2. 6 medium size sterilised dressings. 
3. 6 large size sterilised dressings 
4. 6 large size sterilised burn dressings. 
5. 6 (15 gms) packets sterilised cotton wool. 
6. 1 (60 ml). Bottle containing two per cent alcoholic solution iodine. 
7. 1 (60 ml) bottle containing salvolatile having the dose and mode of administration 

indicated on the label. 
8. 1 roll of adhesive plaster. 
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9. 1 snake bite lancet. 
10. 1 (30 gms) bottle of potassium permanganate crystals. 
11. 1 pair scissors. 
12. 1 copy of the first-aid leaflet issued by the Director General Factory Advice Service and 

Labour Institute / Government of India. 
13. A bottle containing 100 tablets (each of 5 gms) of aspirin. 
14. Ointment for burns. 
15. A bottle of suitable surgical antiseptic solution. 

(iii)   Adequate arrangements shall be made for immediate recoupment of the equipment when 
necessary. 

(iv)   Nothing except the prescribed contents shall be kept in the First-aid box. 
(v)   The first-aid box shall be kept in charge of a responsible person who shall always be readily 

available during the working hours of the work place. 
(vi)   A person in charge of the First-aid box shall be a person trained in First-aid treatment in the 

work places where the number of contract labour employed is 150 or more. 
(vii)   In work places where the number of contract labour employed is 500 or more and hospital 

facilities are not available within easy distance from the works. First-aid posts shall be 
established and run by a trained compounder. The compounder shall be on duty and shall be 
available at all hours when the workers are at work. 

(viii)   Where work places are situated in places which are not towns or cities, a suitable motor 
transport shall be kept readily available to carry injured person or person suddenly taken ill 
to the nearest hospital. 

 
4. DRINKING WATER 

(i) In every work place, there shall be provided and maintained at suitable places, easily accessible to 
labour, a sufficient supply of cold water fit for drinking. 

(ii) Where drinking water is obtained from an intermittent public water supply, each work place shall 
be provided with storage where such drinking water shall be stored. 

(iii) Every water supply or storage shall be at a distance of not less than 50 feet from any latrine drain 
or other source of pollution. Where water has to be drawn from an existing well which is within 
such proximity of latrine, drain or any other source of pollution, the well shall be properly 
chlorinated before water is drawn from it for drinking. All such wells shall be entirely closed in 
and be provided with a trap door which shall be dust and waterproof. 

(iv) A reliable pump shall be fitted to each covered well, the trap door shall be kept locked and opened 
only for cleaning or inspection which shall be done at least once a month. 
 

5. WASHING FACILITIES 
(i) In every work place adequate and suitable facilities for washing shall be provided and 

maintained for the use of contract labour employed therein. 
(ii) Separate and adequate cleaning facilities shall be provided for the use of male and femal 

workers. 
(iii) Such facilities shall be conveniently accessible and shall be kept in clean and hygienic 

condition. 
 

6. LATRINES AND URINALS 
(i) Latrines shall be provided in every work place on the following scale namely: 

a) Where female are employed, there shall be at least one latrine for every 25 females. 
b) Where males are employed, there shall be at least one latrine for every 25 males. 
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(ii) Provided that, where the number of males or females exceeds 100, it shall be sufficient if 
there is one latrine for 25 males or females as the case may be upto the first 100, and one for 
every 50 thereafter. 

(iii) Every latrine shall be under cover and so partitioned off as to secure privacy, and shall have a 
proper door and fastenings. 

(iv) Construction of latrines: The inside walls shall be constructed of masonry or some suitable 
heat-resisting nonabsorbent materials and shall be cement washed inside and outside at least 
once a year, Latrines shall not be of a standard lower than borehole system. 

(v) (a) Where workers of both sexes are employed, there shall be displayed outside each block of 
latrine and urinal, a notice in the language understood by the majority of the workers “For 
Men only” or “For Women Only” as the case may be. 

(b) The notice shall also bear the figure of a man or of a woman, as the case may be. 
(vi) There shall be at least one urinal for male workers upto 50 and one for female workers upto 

fifty employed at a time, provided that where the number of male or female workmen, as the 
case may be exceeds 500, it shall be sufficient if there is one urinal for every 50 males or 
females upto the first 500 and one for every 100 or part thereafter. 

(vii) (a) The latrines and urinals shall be adequately lighted and shall be maintained in a clean and 
sanitary condition at all times. 

(b) Latrines and urinals other than those connected with a flush sewage system shall comply 
with the requirements of the Public Health Authorities. 

(viii) Water shall be provided by means of tap or otherwise so as to be conveniently accessible in                  
or near the latrines and urinals. 

(ix) Disposal of excreta: Unless otherwise arranged for by the local sanitary authority, 
arrangements for proper disposal of excreta by incineration at the work place shall be made 
by means of a suitable incinerator. Alternately excreta may be disposed of by putting a layer 
of night soil at the bottom of a pucca tank prepared for the purpose and covering it with a 15 
cm. Layer of waste or refuse and then covering it with a layer of earth for a fortnight (when it 
will turn to manure). 

(x) The contractor shall at his own expense, carry out all instructions issued to him by the 
Engineerin-Charge to effect proper disposal of night soil and other conservancy work in 
respect of the contractor’s workmen or employees on the site. The contractor shall be 
responsible for payment of any charges which may be levied by Municipal or Cantonment 
Authority for execution of such on his behalf. 
 

7. PROVISION OF SHELTER DURING REST 
At every place there shall be provided, free of cost, four suitable sheds, two for meals and the 
other two for rest separately for the use of men and women labour. The height of each shelter 
shall not be less than 3 metres (10 ft) from the floor level to the lowest part of the roof. These 
shall be kept clean and the space provided shall be on the basis of 0.6 sq.m. (6 sft) per head. 
Provided that the Engineer-in-Charge may permit subject to his satisfaction, a portion of the 
building under construction or other alternative accommodation to be used for the purpose. 
 

8. CRECHES 
(i) At every work place, at which 20 or more women workers are ordinarily employed, there 

shall be provided two rooms of reasonable dimensions for the use of their children under the 
age of six years. One room shall be used as a play room for the children and the other as their 
bedroom. The rooms shall be constructed with specifications as per clause 19 H (ii) a,b & c. 

(ii) The rooms shall be provided with suitable and sufficient openings for light and ventilation. 
There shall be adequate provision of sweepers to keep the places clean. 

(iii) The contractor shall supply adequate number of toys and games in the play room and 
sufficient number of cots and beddings in the bed room. 
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(iv) The contractor shall provide one ayaa to look after the children in the crèche when the 
number of women workers does not exceed 50 and two when the number of women workers 
exceed 50. 

(v) The use of the rooms earmarked as crèches shall be restricted to children, their attendants and 
mothers of the children. 
 

9. CANTEENS 
(i) In every work place where the work regarding the employment of contractor labour is likely 

to continue for six months and where in contract labour numbering one hundred or more are 
ordinarily employed, an adequate canteen shall be provided by the contractor for the use of 
such contract labour. 

(ii) The canteen shall be maintained by the contractor in an efficient manner. 
(iii) The canteen shall consist of at least a dining hall, kitchen, storeroom, pantry and washing 

places separately for workers and utensils. 
(iv) The canteen shall be sufficiently lighted at all times when any person has access to it. 
(v) The floor shall be made of smooth and impervious materials and inside walls shall be 

limewashed or colour washed at least once in each year.Provided that the inside walls of the 
kitchen shall be lime washed every four months. 

(vi) The premises of the canteen shall be maintained in a clean and sanitary condition. 
(vii) Waste water shall be carried away in suitable covered drains and shall not be allowed to 

accumulate so as to cause a nuisance. 
(viii) Suitable arrangements shall be made for the collection and disposal of garbage. 
(ix) The dining hall shall accommodate at a time 30 per cent of the contract labour working at a 

time. 
(x) The floor area of the dining hall, excluding the area occupied by the service counter and any 

furniture except tables and chairs shall not be less than one square metre (10 sft) per diner to 
be accommodated as prescribed in sub-Rule (ix). 

(xi) (a) A portion of the dining hall and service counter shall be partitioned off and reserved for   
     women workers in proportion to their number.  

(b) Washing places for women shall be separate and screened to secure privacy. 
(xii) Sufficient tables stools, chairs or benches shall be available for the number of diners to be 

accommodated as prescribed in Sub-Rule (ix). 
(xiii) (a) 1. There shall be provided and maintained sufficient utensils crockery, furniture and any  

      other equipment necessary for the efficient running of the canteen. 
2. The furniture utensils and other equipment shall be maintained in a clean and hygienic 

condition. 
(b) 1. Suitable clean clothes for the employees serving in the canteen shall be provided  

   and maintained. 
2. A service counter, if provided, shall have top of smooth and impervious material. 
3. Suitable facilities including an adequate supply of hot water shall be provided for the 

cleaning of utensils and equipments. 
(xiv) The food stuffs and other items to be served in the canteen shall be in conformity with the 

normal habits of the contract labour. 
(xv) The charges for food stuffs, beverages and any other items served in the canteen shall be 

based on ‘No Profit, No loss’ and shall be conspicuously displayed in the canteen. 
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(xvi) In arriving at the price of foodstuffs, and other article served in the canteen, the following 

items shall not be taken into consideration as expenditure namely :- 
a) The rent of land and building. 
b) The depreciation and maintenance charges for the building and equipments provided for 

the canteen. 
c) The cost of purchase, repairs and replacement of equipments including furniture, 

crockery, cutlery and utensils. 
d) The water charges and other charges incurred for lighting and ventilation. 
e) The interest and amounts spent on the provision and maintenance of equipments 

provided for the canteen. 
(xvii) The accounts pertaining to the canteen shall be audited once every 12 months by registered 

accountants and auditors. 
 

10. ANTI-MALARIAL PRECAUTIONS 

The contractor shall at his own expense, conform to all anti-malarial instructions given to him by 
the Engineer-in-Charge including the filling up of any borrow pits which may have been dug by 
him. 

 
11. The above rules shall be incorporated in the contracts and in notices inviting tenders and shall 

form an integral part of the contracts. 

 

12. AMENDMENTS 

AAI may, from time to time, add to or amend these rules and issue directions - it may consider 
necessary for the purpose of removing any difficulty which may arise in the administration 
thereof. 
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AIRPORTS AUTHORITY OF INDIA 
Contractor’s Labour Regulations 

1. SHORT TITLE 

These regulations may be called the AAI Contractors Labour Regulations. 

2. DEFINITIONS 

(i) Workman means any person employed by AAI or its contractor directly or indirectly through 
a subcontractor with or without the knowledge of the AAI to do any skilled, semiskilled or 
unskilled manual, supervisory, technical or clerical work for hire or reward, whether the terms 
of employment are expressed or implied but does not include any person:- 
a) Who is employed mainly in a managerial or administrative capacity: or 
b) Who, being employed in a supervisory capacity draws wages exceeding five hundred 

rupees per mensem or exercises either by the nature of the duties attached to the office or 
by reason of powers vested in him, functions mainly of managerial nature : or 

c) Who is an out worker, that is to say, person to whom any article or materials are given 
out by or on behalf of the principal employers to be made up cleaned, washed, altered, 
ornamental finished, repaired adopted or otherwise processed for sale for the purpose of 
the trade or business of the principal employers and the process is to be carried out either 
in the home of the out worker or in some other premises, not being premises under the 
control and management of the principal employer. No person below the age of 14 years 
shall be employed to act as a workman. 

(ii) Fair Wages means wages whether for time or piece work fixed and notified under the 
provisions of the Minimum Wages Act from time to time. 

(iii) Contractors shall include every person who undertakes to produce a given result other than a 
mere supply of goods or articles of manufacture through contract labour or who supplies 
contract labour for any work and includes a subcontractor. 

(iv) Wages shall have the same meaning as defined in the Payment of Wages Act. 
3. i) Normally working hours of an adult employee should not exceed 9 hours a day. The working   

day shall be so arranged that inclusive of interval for rest, if any, it shall not spread over more 
than 12 hours on any day.  

ii) When an adult worker is made to work for more than 9 hours on any day or for more than 48 
hours in any week, he shall be paid over time for the extra hours put in by him at double the 
ordinary rate of wages. 

iii) a)  Every worker shall be given a weekly holiday normally on a Sunday, in accordance with 
the provisions of the Minimum Wages (Central) Rules 1960 as amended from time to time 
irrespective of whether such worker is governed by the Minimum Wages Act or not. 

b) Where the minimum wages prescribed by the Central/State Government under the 
Minimum Wages Act are not inclusive of the wages for the weekly day of rest, the worker 
shall be entitled to rest day wages at the rate applicable to the next preceding day, provided 
he has worked under the same contractor for a continuous period of not less than 6 days. 

c) Where a contractor is permitted by the Engineer-in-Charge to allow a worker to work on a 
normal weekly holiday, he shall grant a substituted holiday to him for the whole day on 
one of the five days immediately before or after the normal weekly holiday and pay wages 
to such worker for the work performed on the normal weekly holiday at overtime rate. 

4. DISPLAY OF NOTICE REGARDING WAGES ETC. 
The contractor shall before he commences his work on contract, display and correctly maintain 
and continue to display and correctly maintain in a clear and legible condition in conspicuous 
places on the work, notices in English and in the local Indian languages spoken by the majority of 
the workers giving the minimum rates of wages fixed under Minimum Wages Act, the actual 
wages being paid, the hours of work for which such wage are earned, wages periods, dates of 
payments of wages and other relevant information as per Appendix’VIII’. 
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5. PAYMENT OF WAGES 
(i) The contractor shall fix wage periods in respect of which wages shall be payable.  
(ii) No wage period shall exceed one month. 
(iii) The wages of every person employed as contract labour in an establishment or by a contractor 

where less than one thousand such persons are employed shall be paid before the expiry of 
seventh day and in other cases before the expiry of tenth day after the last day of the wage 
period in respect of which the wages are payable. 

(iv) Where the employment of any worker is terminated by or on behalf of the contractor the 
wages earned by him shall be paid before the expiry of the second working day from the date 
on which his employment is terminated. 

(v) All payment of wages shall be made on a working day at the work premises and during the 
working time and on a date notified in advance and in case the work is completed before the 
expiry of the wage period, final payment shall be made within 48 hours of the last working 
day. 

(vi) Wages due to every worker shall be paid to him direct or to other person authorised by him in 
this behalf. 

(vii) All wages shall be paid in current coin or currency or in both. 
(viii) Wages shall be paid without any deductions of any kind except those specified by the 

Central Government by general or special order in this behalf or permissible under the 
Payment of Wages Act 1956. 

(ix) A notice showing the wages period and the place and time of disbursement of wages shall be 
displayed at the place of work and a copy sent by the contractor to the Engineer-in-Charge 
under acknowledgement. 

(x) It shall be the duty of the contractor to ensure the disbursement of wages in the presence of 
the Senior Superintendent Engg or authorised representative of the Engineer-in-Charge who 
will be required to be present at the place and time of disbursement of wages by the 
contractor to workmen. 

(xi) The contractor shall obtain from Engineer in charge or the authorised representative of the 
Engineer-in-Charge a certificate under his signature at the end of the entries in the “Register 
of Wages” or the “Wage-cum-Muster Roll” as the case may be in the following form: 

“Certified that the amount shown in column No. ………… has been paid to the workman 
concerned in my presence on …………..at………………..” 
Note: In case of payment of wages paid through bank, the contractor shall submit a copy of 
bank statement for relevant period duly signed by him. 

6. FINES AND DEDUCTIONS WHICH MAY BE MADE FROM WAGES 

(i) The wages of a worker shall be paid to him without any deduction of any kind except the 
following: 
a) Fines 
b) Deductions for absence from duty i.e. from the place or the places where by the terms 

of his employment he is required to work. The amount of deduction shall be in 
proportion to the period for which he was absent. 

c) Deduction for damage to or loss of goods expressly entrusted to the employed person 
for custody, or for loss of money or any other deduction which he is required to 
account, where such damage or loss is directly attributable to his neglect or default. 

d) Deduction for recovery of advances or for adjustment of overpayment of wages, 
advances granted shall be entered in a register. 

e) Any other deduction which the Central Government may from time to time allow. 
(ii) No fines should be imposed on any worker save in respect of such acts and omissions on his 

part as have been approved of by the Chief Labour Commissioner. 
Note: An approved list of Acts and Omissions for which fines can be imposed is enclosed at 
Appendix-XII. 
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(iii) No fine shall be imposed on a worker and no deduction for damage or loss shall be made 
from his wages until the worker has been given an opportunity of showing cause against such 
fines or deductions. 

(iv) The total amount of fine which may be imposed in any one wage period on a worker shall not 
exceed an amount equal to three paise in a rupee of the total wages, payable to him in respect 
of that wage period. 

(v) No fine imposed on any worker shall be recovered from him by installment, or after the 
expiry of sixty days from the date on which it was imposed. 

(vi) Every fine shall be deemed to have been imposed on the day of the act or omission in respect. 
of which it was imposed. 

7. LABOUR RECORDS 
(i) The contractor shall maintain a Register of persons employed on work on contract in Form 

XIII of the CL(R&A) Central Rules 1971 (Appendix VI) 
(ii) The contractor shall maintain a Muster Roll register in respect of all workmen employed by 

him on the work under Contract in Form XVI of the CL (R&A) Rules 1971 (Appendix VII). 
(iii) The contractor shall maintain a Wage Register in respect of all workmen employed by him on 

the work under contract in Form XVII of the CL (R&A) Rules 1971 (Appendix VIII) 
(iv) Register of accident - The contractor shall maintain a register of accidents in such form as 

may be convenient at the work place but the same shall include the following particulars : 
a) Full particulars of the labourers who met with accident. 
b) Rate of Wages 
c) Sex 
d) Age 
e) Nature of accident and cause of accident 
f) Time and date of accident 
g) Date and time when admitted in Hospital 
h) Date of discharge from the Hospital 
i) Period of treatment and result of treatment 
j) Percentage of loss of earning capacity and disability as assessed by Medical officer 
k) Claim required to be paid under Workmen’s Compensation Act. 
l) Date of payment of compensation 
m) Amount paid with details of the person to whom the same was paid 
n) Authority by whom the compensation was assessed. 
o) Remarks 

(v) The contractor shall maintain a Register of Fines in the Form XII of the CL(R&A) Rules 
1971 (Appendix-XIII). 
The contractor shall display in a good condition and in a conspicuous place of work the 
approved list of acts and omissions for which fines can be imposed (Appendix-XII) 

(vi) The contractor shall maintain a Register of deductions for damage or loss in Form XX of the 
CL (R&A) Rules 1971 (Appendix-XIV) 

(vii) The contractor shall maintain a Register of Advances in Form XXIII of the CL (R&A) 
Rules 1971 (Appendix-XV) 

(viii)  The contractor shall maintain a Register of Overtime in Form XXIII of the CL (R&A) Rules 
1971 (Appendix-XVI). 

8. ATTENDANCE CARD-CUM-WAGE SLIP 
(i) The contractor shall issue an Attendance card-cum-wage slip to each workman employed by 

him in the specimen form at (Appendix-IX) 
(ii) The card shall be valid for each wage period. 
(iii) The contractor shall mark the attendance of each workman on the card twice each day, once 

at the commencement of the day and again after the rest interval, before he actually starts 
work. 

(iv) The card shall remain in possession of the worker during the wage period under reference. 
(v) The contractor shall complete the wage slip portion on the reverse of the card at least a day 

prior to the disbursement of wages in respect of the wage period under reference. 
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(vi) The contractor shall obtain the signature or thumb impression of the worker on the wage slip 
at the time of disbursement of wages and retain the card with himself. 

 
9. EMPLOYMENT CARD 

The contractor shall issue an Employment Card in Form XIV of the CL (R&A) Central Rules 
1971 to each worker within three days of the employment of the worker (Appendix-X). 

 

10. SERVICE CERTIFICATE 

On termination of employment for any reason whatsoever the contractor shall issue to the 
workman whose services have been terminated, a Service certificate in Form XV of the 
CL(R&A) Central Rules 1971. 

 

11. PRESERVATION OF LABOUR RECORDS 

All records required to be maintained under Regulations Nos. 6 & 7 shall be preserved in original 
for a period of three years from the date of last entries made in them and shall be made available 
for inspection by the Engineer-in-Charge or Labour Officer or any other officers authorised by the 
Ministry of Urban Development in this behalf. 

 

12. POWER OF LABOUR OFFICER TO MAKE INVESTIGATIONS OR ENQUIRY 

The Labour Officer or any person authorised by Central Government on their behalf shall have 
power to make enquiries with a view to ascertaining and enforcing due and proper observance of 
Fair Wage Clauses and the Provisions of these Regulations. He shall investigate into any 
complaint regarding the default made by the contractor or subcontractor in regard to such 
provision. 

 

13. REPORT OF LABOUR OFFICER 

The Labour Officer or other persons authorised as aforesaid shall submit a report of result of his 
investigation or enquiry to the Engineer-in-Charge concerned indicating the extent, if any, to 
which the default has been committed with a note that necessary deductions from the contractor’s 
bill be made and the wages and other dues be paid to the labourers concerned. In case an appeal is 
made by the contractor under Clause 13 of these regulations, actual payment to labourers will be 
made by the Engineer-in-Charge after G.M. Engg. has given his decision on such appeal. 

(i) Engineer-in-Charge shall arrange payments to the labour concerned within 45 days from the 
receipt of the report from the Labour Officer or the G.M. Engineer as the case may be. 

 

14. APPEAL AGAINST THE DECISION OF LABOUR OFFICER 

Any person aggrieved by the decision and recommendations of the Labour Officer or other person 
so authorised may appeal against such decision to the Engineer-in-Charge concerned within 30 
days from the date of decision, but subject to such appeal, the decision of the officer shall be final 
and binding upon the contractor. 

15. PROHIBITION REGARDING REPRESENTATION THROUGH LAWYER 
 

(i) A workman shall be entitled to be represented in any investigation or enquiry under these 
regulations by : 
a) An officer of a registered trade union of which he is a member. 
b) An officer of a federation of trade unions to which the trade union referred to in Clause 

(a) is affiliated. 
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c) Where the employer is not a member of any registered trade union, by an officer of a 
registered trade union, connected with the industry in which the worker is employed or by 
any other workman employed in the industry in which the worker is employed. 

 
(ii) An employer shall be entitled to be represented in any investigation or enquiry under these 

regulations by : 
a) An officer of an association of employers of which he is a member. 
b) An officer of a federation of associations of employers to which association referred to in 

Clause(a) is affiliated. 
c) Where the employers is not a member of any association of employers, by an officer of 

association of employer connected with the industry in which the employer is engaged or 
by any other employer, engaged in the industry in which the employer is engaged. 

 
(iii) No party shall be entitled to be represented by a legal practitioner in any investigation or 

enquiry under these regulations. 
 
16. INSPECTION OF BOOKS AND SLIPS 

The contractor shall allow inspection of all the prescribed labour records to any of his workers or 
to his agent at a convenient time and place after due notice is received or to the Labour Officer or 
any other person, authorised by the Central Government on his behalf . 

 
17. SUBMISSION OF RETURNS 

The contractor shall submit periodical returns as may be specified from time to time. 
 

18. AMENDMENTS 
The Central Government/AAI may from time to time add to or amend the regulations and on any 
question as to the application/interpretation or effect of those regulations the decision of the 
General Manager (Engg.) concerned shall be final. 
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APPENDIX-I 

FORM OF BANK GUARANTEE IN LIEU OF SECURITY DEPOSIT & AMOUNT 
WITHHIELD AGAINST COMPENSATION FOR DELAY IN INDIVIDUAL CONTRACT 

(on Non-Judicial Stamp Paper of Rs.100/-) 

[Refer Clause 1A and 2B ] 

 

To 

The Airports Authority of India 

……………………………………. 

…………………………………….. 

1. In consideration of the Airport Authority of India having its head office at New Delhi [hereinafter 
called the “AAI” which expression shall unless repugnant to the subject or context include its 
administrator, successors and assigns) having agreed under the terms and condition of Contract 
Agreement No. ………………………dated……………made between……….and AAI in 
connection with the work of …………………….(hereinafter called the said contract) to accept 
Deed of Guarantee as herein provided for Rs…………………….(Rupees……………..only) from 
a Nationalized Bank in lieu of the Security deposit to be made by the contractor or lieu of the 
amount withheld towards compensation for delay pending final extension of time to be made from 
the contractors contained in the said Contractor. We, the………………bank (hereinafter referred 
to as “the said Bank” and having our registered office at ……………………do hereby under take 
and agree to identify and keep indemnified AAI from time to time to the extent of 
Rs……………………(Rupees……………………….only) against any loss or damage, cost,, 
charges and expenses caused to or suffered by or that may be caused to or suffered by AAI by 
reason of any breach or breaches by the said Contractor of any of the terms and condition 
contained in the said contract and to unconditionally pay the amount claimed by AAI on demand 
and without demur to the extent aforesaid.  

2. We ……………………………… Bank, further agree that AAI shall be the sole judge of and as 
to whether the said Contractor has committed any breach or breaches of any of the terms and 
conditions of the said contract and the extent of loss, damage, costs, charges and expenses caused 
to or suffered by or that may be caused to or suffered by AAI on account thereof and the decision 
of AAI that the said Contractor has committed such breach and breaches and as to the amount or 
amounts of loss, damage, costs, charges and expenses caused to or suffered of that may be caused 
to or suffered by AAI from time to time shall be final and binding on us. 

3. We, the said Bank, further agree that the Guarantee herein contained shall remain in full force and 
effect during the period that would be taken for the performance of the said contracts and till all the 
dues of AAI under the said contract or by virtue of any of the terms and conditions governing the said 
contract including compensation for delay if any as decided by AAI, have been fully paid and its 
claims satisfied or discharged and till the Accepting Authority of the contract certifies that the terms 
and condition and accordingly Contract have been fully and properly carried out by the said contractor 
and accordingly discharges this guarantee subject, however that AAI shall have no claim under this 
Guarantee after 90(Ninety) days from the date of expiry of the defects Liabilities periods or Final 
/Extension of Time grated by AAI as provided available in agreements clause no……………..as 
provided in the said Contract, i.e……….(date) or from the date of cancellation of the said contract, as 
the case may be, unless a notice of the claim under this Guarantee has been served on the Bank before 
the expiry of the period in which case the same shall be enforceable against the Bank notwithstanding 
the fact, that the same is enforced after the expiry of the said period. 
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4. AAI shall have the fullest liberty without affecting in any way the liability of the bank under this 
Guarantee or Indemnity from time to time to vary any of the terms and conditions of the said 
contract or to extend time of performance by the said Contractor or to postpone for any time and 
form time to time any of the powers exercisable by it against the said Contractor and either to 
enforce or forbear from enforcing any of terms and conditions governing the said contract or 
securities available to AAI and the said Bank shall not be released from its liability under these 
present by any exercise by AAI of any liberty with reference to the matters aforesaid or by reason 
of time being given to the said contractor or any other forbearance, act or omission on the part by 
AAI or any indulgence by AAI to the said Contractor or any other matter or thing whatsoever 
which under the law relating to sureties would but for this provision have the effect of so 
releasing the Bank from its such liability. 

5. It shall not be necessary for AAI to proceed against the contractor before proceeding against the 
Bank and the Guarantee herein contained shall be enforceable against the Bank, notwithstanding 
any security which AAI may have obtained or obtain from the Contractor at the time when 
proceedings are taken against the Bank hereunder be outstanding or unrealized. 

6. We, the said Bank, lastly undertake not to revoke this Guarantee during its currency except with 
the previous consent of AAI in writing and agree that any charge in the Constitution of the said 
Contract or the said Bank shall not discharge our liability hereunder. 

 

In presence of  

Dated this __________ Day of _________ 

WITNESS 

1. 

 

2.  

For and on behalf of (The Bank)  

      Signature __________________ 

Name & Designation __________ 

Authorisation No. _____________ 

Name & Place _______________ 

Bank’s Seal __________________ 

 

The above Guarantee is accepted by Airports Authority of India. 

 For and on behalf of Airports Authority of India 

Signature ________________ 

Name ___________________ 

Designation _____________ 

Dated __________________ 
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APPENDIX-1A 

FORM OF BANK GUARANTEE AGAINST  EARNEST MONEY DEPOSIT  

WHEREAS, contractor _________________ (Name of contractor) (hereinafter called “the 
contractor”) has submitted his tender dated _______________ (date) for the construction of 
“_______________________________ ”(name of work) (hereinafter called “the TENDER”).  
 

KNOW ALL PEOPLE by these presents that we _________________ (name of bank) having our 
registered office at _________________  (hereinafter called “the bank”) are bound unto  
_________________ (Name of Senior Manager) (hereinafter called “the Engineer-in-charge”) in the 
sum of Rs. _________________  (Rs. In words _________________) for which payment well truly to 
be made to the said Engineer-in-charge the bank binds itself, his successors and assigns by these 
presents. 
 

SEALED with the Common Seal of the Bank this ______________ day of _____________20 __. 

THE CONDITIONS of this obligation are: 

(1)  If after tender opening the Contractor withdraws, his tender during the period of validity of 
tender (including extended validity of tender) specified in the Form of Tender. 
 

(2) If the contractor having been notified of the acceptance of his tender by the engineer-in-charge. 
 

a) Fails or refuses to execute the form of Agreement in accordance with the instructions to 
contractor, if required –  

 OR 

b) Fails or refuses to furnish the performance guarantee, in accordance with the provisions of 
tender document and instructions to contractor,  

 OR 

c) Fails or refuses to start the work, in accordance with the provisions of the contract and 
instructions to contractor, 

  OR 

d) Fails or refuses to submit fresh bank guarantee of an equal amount of this bank guarantee 
against security deposit after award of contract. 
 

We undertake to pay to the engineer-in-charge either up to the above amount or part thereof upon 
receipt of his first return demand, without the engineer-in-charge having to substantiates his demand, 
provided that in his demand the engineer-in-charge will note that the amount claimed by him is due to 
him owing to the concurrence of one or any of the above conditions, specifying the occurred condition 
or conditions. 

This guarantee will remain in force up to and including the date* ____________ after the deadline for 
submission of tender as such deadline is stated in the instructions to contractor or as it may be 
extended  by the engineer-n-charge , notice of which extension (s) to the bank is hear by waived. Any 
demand in respect of this guarantee should reach the bank not later than the above date.  
 

DATE    ………………………..    SIGNATURE OF THE BANK 

 

WITNESS   ……………………….. 

 

SEAL 

(SIGNATURE NAME AND ADDRESS)  

 Date to be worked out on the basis of validity period of 6 months from last date of receipt of tender. 
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APPENDIX-II 
 

PROFORMA FOR MANDATORY TESTS TO BE ATTACHED WITH RUNNING 
ACCOUNT BILLS 
 
Name of work:…………………………….......... Name of 
Contractor…………………………………... 
Contract Agreement No. and Date………………………... R/A Bill 

No………………………..…… 

 
Sl. 
No. 

Item Quantities 
as per 

Agreement 

Frequency 
as per 

Specification 

No. of 
Tests 

Required 

Upto 
date 

Quantity 

No. of 
Tests 

Required 

No. of 
Tests 

actually 
done 

 

Remarks 
 

1 2 3 4 5 6 7 8 9 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

     
 
 
 
 
 

   

 
 
Note: If the number of tests done are less than required, then reasons shall be recorded. 
 
 
 
 
Signature of Sudt. (Engg) 
 
 
 
Signature of Engineer-in-Charge.   Signature of Manager / AM (Engg) 
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APPENDIX-III 

 
 

REGISTER OF MATERNITY BENEFITS (Clause 19 F) 
 

Name and address of the 
contractor………………………………………………………………………… 
 
Name and location of the 
work……………………………………………………………………………… 
 
 
 
Name of the 
employee 

 
 
Father’s/husband’s 
name 

 
 
Nature of 
employment 

 
 
Period of 
actual 
employment 

 
 
Date on which 
notice of 
confinement given  

1 2 3 4 5 
     
     
     
     
     

 
 

Date on which maternity leave commenced and ended 
 

 
 
Date of 
delivery/miscarriage 

 
In case of delivery 

 
 

Commenced                        Ended 

 
In case of delivery 

 
 

Commenced                   Ended 
6 7 8 9 10 

     
     
     
     
     

 
Leave Pay paid to the employee 

 
In case of delivery 

 
In case of miscarriage 

 
Remark 

 
Rate of leave pay  

 
Amount paid 

 
Rate of leave 
pay 

 
Amount 
paid 

 

11 12 13 14 15 
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APPENDIX-IV 

 
SPECIMEN FORM OF THE REGISTER, REGARDING MATERNITY BENEFIT 

ADMISSION TO THE CONTRACTOR'S LABOUR IN  
AIRPORTS AUTHORITY OF INDIA WORKS(CLAUSE 19F) 

 
Name and address of the contractor ------------------------------------------------------------------------------- 
Name and location of the work ------------------------------------------------------------------------------------   
                                                   ------------------------------------------------------------------------------------ 
1) Name of the woman and her husband's name 

2) Designation 

3) Date of appointment 

4) Date with months and years in which she is employed. 

5) Date of discharge/dismissal, if any 

6) Date of production of certificates in respect of pregnancy. 

7) Date on which the woman informs about the expected delivery. 

8) Date of delivery/misccarriage/death. 

9) Date of production of certificate in respect of delivery/miscarriage. 

10) Date with the amount of maternity/death benefit paid in advance of expected delivery 

11) Date with amount of subsequent payment of maternity benefit 

12) Name of the person nominated by the woman to receive the payment of the maternity benefit 

after the death. 

13) If the woman dies, the date of her death, the name of the person to whom maternity benefit 

amount was paid, the month thereof and the date in the register. 

14) Signature of the contractor authenticating entires in the register. 

15) Remarks column for the use of Inspection Officer. 
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APPENDIX-V 

Labour Board 

Name of work 

Name of Contractor---------------------------------------------------------------------------------------------------

--------------------------------------------------------------------------------Address of Contractor ---------------

---------------------------------------------------------------------------------------------------------------------------

-------------------------------------- 

Name and address of A. A. I. Division ----------------------------------------------------------------------------

------------------------------------------------------------------------------------ 

Name of A. A. I. Labour Officer -----------------------------------------------------------------------------------

------------------------------------------------------------------------------------ 

Address of A. A. I. Labour Officer --------------------------------------------------------------------------------

----------------------------------------------------------------------------------- 

Name of A.A.I Labour Officer--------------------------------------------------------------------- 

 
Sl.No. Category Minimum 

wage fixed 
Actual wage 

paid 
 

Number 
present 

Remark 
 

 
 
Weekly holiday ----------------------------------------------------------------------------------- 

Wage period  -------------------------------------------------------------------------------------- 

Date of payment of wages ----------------------------------------------------------------------- 

Working hours  ----------------------------------------------------------------------------------- 

Rest interval--------------------------------------------------------------------------------------- 

 
 

 
 
 



Various Formats to be maintained (Appendix)                                                      
                                                                            

 
A.A.I.                                                     C-Nil,  I-Nil,  O-Nil                                     Page 101                                           
 

                                                                                                                  Form-XIII                                                                                    APPENDIX-VI 
[See rule 2(1)] 

 [Part-A: For all Establishments] 
   Register of Workmen Employed by Contractor 

 

Name and address of contractor………………………………………………………………………………………. 
 

Name and address of establishment which contractor is carried on…………………………………………………... 
 

Name and location of work……………………………………………………………………………………………. 
 

Name and address of Principal Employer……………………………………………………………………………... 
 

Name of the Establishment-------------------------------------------Name of Owner----------------------------------------------LIN----------------------------------------------------- 
 

Sl. No. Employee 
Code 

Name Surname Gender Father’s/Spouse 
Name 

Date of Birth# Nationality Education 
Level 

Date of 
Joining 

Designation 

1 2 3 4 5 6 7 8 9 10 11 

 
 

Category 
Address 

*(HS/S/SS/US) 

Type of 
Employment 

Mobile UAN PAN ESIC IP LWF AADHAAR Bank A/c 
Number 

Bank Branch 
(IFSC) 

Present 
Address 

Permanent 

12 13 14 15 16 17 18 19 20 21 22 23 24 

 
 

Servie Book No. Date of Exit Reason for Exit Mark of Identification Photo Specimen Signature/Thumb 
Impression 

Remarks 

25 26 27 28 29 30 31 

*(Highly Skilled/Skilled/Semi Skilled/Un Skilled) 

#Note: In case the age is between 14 to 18 years, mention the nature of work, daily hours of work and Intervals of rest in the remarks 
Column. 
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APPENDIX-VII 
 

 
Form-XVI  

[See Rule 78 (1) (a) (i)] 
 

Muster Roll 
 
 

Name and address of 
contractor………………………………………………………………………………………. 
 
Name and address of establishment which contractor is carried 
on…………………………………………………... 
 
Name and location of 
work……………………………………………………………………………………………. 
 
Name and address of Principal Employer……………………………………For the month of 
fortnight……………. 
 

Sl
. 
1 

Name of 
work 
Man 
2 

Se
x 
3 

Father’s/ 
Husband’s 
4 

Date Remark 
 
1 2 3 4 5 

         
 
 
 
 
 
 
 
 

 
 
 
 

         
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 

 
 
 
 
 



Various Formats to be maintained (Appendix)                                                      
                                                                            

 
A.A.I.                                                     C-Nil,  I-Nil,  O-Nil                                     Page 103                                           
 

 FORM B                  
[See Rule 78 (1) (a) (i)]        APPENDIX-VIII 

 

          FORMAT FOR WAGE REGISTER 
 

Name and address of contractor………………………………………………………………………………………. 
 
Name and address of establishment which contractor is carried on…………………………………………………... 
 
Name and location of work……………………………………………………………………………………………. 
 
Name and address of Principal Employer……………………………………For the month of fortnight……………. 

 

Rate of Minimum Wages and since the date.............. 

 Highly Skilled Skilled Semi-Skilled Un Skilled 

Minimum Basic     

DA     

Overtime     

 

Name of the Establishment  Name of Owner LIN  _______ Wage period 

From______________ To _____________ (Monthly/Fortnightly/Weekly/Daily/Piece Rated) 

Sl. No. in 
Employee 
register 

Name Rate of 
Wage 

No. of Days 
worked 

Overtime 
hours 

worked 

Basic Special 
Basic 

DA Payments 
Overtime 

HRA Others Total 

1 2 3 4 5 6 7 8 9 10 11 12 
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Deduction Net 
Payment 

Employer Share 
PF Welfare Found 

PF ESIC Society Income Tax Insurance Others Recoveries Total 

13 14 15 16 17 18 19 20 21 22 

 
 
 

Receipt by Employee/Bank 
Transaction ID 

Date of Payment Remarks 

23 24 25 
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                 FORM C            
FORMAT OF REGISTER OF LOAN/ RECOVERIES 

 
Name of Establishment  LIN   

 

Sl. Number In Employee 
register 

Name Recovery Type 
(Damage/loss/fine/advance/loans 

Particulars Date of damage/Loss* Amount 

1 2 3 4 5 6 

 
 

Whether show cause 
issued* 

Explanation heard in 
presence of* 

Number of Instalments First Month/Year Last Month/Year Date of Complete 
Recovery 

Remarks 

7 8 9 10 11 12 13 

 
 

*Applicable only in case of damage/loss/fine 
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                                       Form-XVII        [See Rule 78 (2) (a)] 
 

Register of wages 
 
 

Name and address of contractor………………………………………………………………………………………. 
 
Name and address of establishment which contractor is carried on…………………………………………………... 
 
Name and location of work……………………………………………………………………………………………. 
 
Name and address of Principal Employer……………………………………For the month of fortnight……………. 
 
 Amount of wages  
 
S. 
No 
 
 
 
 

 
Name of 
workman 
 
 
 

 
Serial no 
in the 
register 
of 
workman 
 

 
Descript
ion/ 
nature 
of work 
done 

 
No. of 
days 
worked  

 
Units 
of 
work 
done 

 
Daily 
rates of 
wages/ 
piece rate 

 
Basic 
wage
s 
 

 
Dearness 
Allowanc
e 
 

 
Over-
time 
 
 

 
Other 
cash 
payme
nt. 
(indic
ate 
nature
) 
 
 

 
Total 
 
 
 

 
Deduc
tion if 
any  
(indic
ate 
nature
) 
 
 

 
Net 
amou
nt 
paid 
 

 
Sig. or 
thumb 
impre
ssion 
of the 
work
men 
 
 
 

 
Initial 
contract
or his 
represe
ntative 
 
 

1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 
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APPENDIX-VIIIA 

WAGE CARD 
Wages Card No………………………… 
 
Name and Address of Contractor……………………Date of issue……………………….. 
 
Name and location of work………………………….Designation………………………… 
 
Name of workman………………………………….Month/Fortnight…………………….. 
 
Rate of Wages………………………………………… 
 

 1 2 3 4 5 6 7 8 9 1
0 

11 1
2 

1
3 

1
4 

1
5 

1
6 

1
7 

1
8 

1
9 

2
0 

2
1 

2
2 

2
3 

2
4 

2
5 

2
6 

2
7 

2
8 

2
9 

30 31  

 
Morning 
 
 
 

                                
Rate 

 
Evening 
 
 
 

                                
Amount 

 
Initial 
 
 
 

                                

 
Received from…………………………………….the sum of Rs…………………………………………on account of my wages 

Signature 
The Wage Card is valid for one month from the date of iss 
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19/Form-XIX                                                  APPENDIX-IX 

78 (2) 
[See rule 78 (1) (b)] 

 
 

Wages Slip 
 
Name and address of contractor…………………………………………………………… 
 
Name and Father’s/Husband name of workman…………………………………………... 
 
Name and location of work………………………………………………………………... 
 
For the week/Fortnight/Month ending…………………………………………………….. 
 
1. No. of days worked…………………………………………………………………… 

 
 

2. No. of units worked in case of piece rate workers……………………………………. 
 

3. Rate of daily wages/piece rate………………………………………………………… 
 

4. Amount of overtime wages…………………………………………………………… 
 

5. Gross wages payable…………………………………………………………………. 
 

6. Deduction, if any……………………………………………………………………… 
 

7. Net amount of wages paid……………………………………………………………. 
 

 
 

Initials of the contractor or his representative 
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APPENDIX-X 
      
     14/Form-XIV                                                             

[See rule 76] 
Employment Card 

 
 

Name and address of contractor…………………………………………………………… 
 
Name and address of establishment under which is carried………………………………. 
 
Name of work and location of work………………………………………………………. 
 
Name and address of Principal Employee………………………………………………… 

 
1. Name of the workman………………………………………………………………... 

 
2. SI. No. in the register of workman employed………………………………………... 

 
3. Nature of employment/designation………………………………………………….. 

 
4. Wage rate (with particulars of unit in case of piece work)………………………….. 

 
5. Wage period………………………………………………………………………… 

 
6. Tenure of employment……………………………………………………………… 

 
7. Remark……………………………………………………………………………… 

 
 
 
 
 
 
 
 

Signature of Contractor 
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APPENDIX-XI 
 

FORM OF PERFORMANCE SECURITY (GUARANTEE) 

Bank Guarantee Bond 

(On Non-Judicial Stamp Paper of Rs100/-) 
 

1. In consideration of the Chairman, AAI (hereinafter called “AAI”) having offered to accept the 
terms and conditions of the proposed agreement between 
……………………………………………………………………………………………… 
[hereinafter called the said contractor(s)] for the work …………………………… (hereinafter 
“the said agreement”) having agreed to production of a irrevocable Bank Guarantee for Rs. 
….......................... (Rupees ………………………..only) as a security / guarantee from the 
contractor(s) for compliance of his obligations in accordance with the terms and conditions in the 
said agreement. 

We ………………………………. (Indicate the name of the Bank) (hereinafter referred to as “the 
Bank”) hereby undertake to pay to the Chairman, AAI an amount not exceeding Rs. 
………………… (Rupees ………………… only) on demand by AAI. 

2. We ……………………………… (Indicate the name of the Bank) do hereby undertake to pay the 
amounts due to payable under this Guarantee without any demure, merely on a demand from AAI 
stating that the amount claimed is required to meet the recoveries due or likely to be due from the 
said contractor(s). Any such demand made on the Bank shall be conclusive as regards the amount 
due and payable by the Bank under this Guarantee. However, our liability under this guarantee 
shall be restricted to an amount not exceeding Rs. ……………….. (Rupees 
……………………… only). 

3. We, the said Bank, further undertake to pay the Chairman, AAI any money so demanded 
notwithstanding any dispute or disputes raised by the contractor(s) in any suit or proceeding 
pending before any court or tribunal relating thereto, our liability under this present being 
absolute and unequivocal. 

The payment so made by us under this bond shall be a valid discharge of our liability for payment 
there under and the contractor(s) shall have no claim against us for making such payment. 

4. We…………………………….. (Indicate the name of bank) further agree that the guarantee 
herein contained shall remain in full force and effect during the period that would be taken for the 
performance of the said agreement and that it shall continue to be enforceable till all the dues of 
AAI under or by virtue of the said agreement have been fully paid and its claims satisfied or 
discharged or till Engineer-In-Charge on behalf of AAI certified that the terms and conditions of 
the said agreement have been fully and properly carried out by the said contractor(s) and 
accordingly discharges this guarantee. 

5. We………………… (indicate the name of the bank) further agree with AAI that AAI shall have 
the fullest liberty without our consent and without effecting in any manner our obligations 
hereunder to vary any of terms and conditions of the said agreement or to extend time of 
performance by the said contractor(s) from time to time or to postpone for any time or from time 
to time any of the powers exercisable by AAI against in the said contractor(s) and to forebear and 
enforce any of the terms and conditions relating to the said agreement and we shall not be relieved 
from our liability by reason of any such variation, or extensions being granted to the said 
contractor(s) or for any forbearance, act of omission on the part of AAI or any indulgence by the 
AAI to the said contractor(s) or by any such matter or thing whatsoever which under the law 
relating to securities would, but for this provision, have  effect of so relieving us. 
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6. This guarantee will not be discharged due to the change in the constitution of the  Bank or the 
contractor(s). 

7. We………………………… (Indicate the name of the bank) lastly undertake not to revoke this 
guarantee except with the previous consent of AAI in writing. 

8. This guarantee shall be valid upto ……………………………. unless extended on demand by 
AAI. Notwithstanding anything mentioned above, our liability against this guarantee is restricted 
to Rs. ……………….. (Rupees ………………… only) and unless a claim in writing is lodged 
within six months of the date of expiry or the extended date of expiry of this guarantee all our 
liabilities under this guarantee shall stand discharged. 

 

In presence of  

Dated this __________ Day of _________ 

Witness 

1. 

2.  

For and on behalf of (The Bank) 

Signaure ____________________ 

Name & Designation __________ 

Authorisation No. _____________ 

Name & Place ________________ 

Bank’s Seal __________________ 

 

The above Guarantee is accepted by Airports Authority of India. For and on behalf of Airports 
Authority of India 

Signature ________________ 

Name ___________________ 

Designation _____________ 

Dated __________________ 

Note : * Date of validity should be schedule date of completion + Six months. 
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APPENDIX-XI-A 

Format for Letter of undertaking from the Depositor to Bank  

(To be submitted along with Security Deposit / Earnest Money / Performance Guarantee to 
Airports Authority of India) 

(To be submitted in the Letter head of the firm) 

 

The Branch Manager, 

………………..Bank, 

……………………. 

 

Sub: - My / Our Bank Guarantee bearing No……..dated ……. for amount……. Issued in       
favour of Airport Authority of India A/c…………… 

Sir, 

 The subject Bank Guarantee is obtained from your bank for the purpose of Security Deposit 
/ Earnest Money / Performance Guarantee on account of contract awarded / to be awarded 
by M/s Airports Authority of India to me / us. 

 I hereby authorized the Airport Authority of India in whose favour the deposit is made to 
close the subject Bank Guarantee before maturity/ on maturity toward adjustment of dues 
without any reference /consent /notice from me / our side and the bank is fully discharged by 
making the payment to Airport Authority of India. 

 

Signature of the Depositor   

 

 

Place: 

 

Date: 
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APPENDIX-XII 

 

LIST OF ACTS AND OMISSONS FOR WHICH FINES CAN BE IMPOSED 

 

In accordance with rule 7(v) of the AAI Contractor's Labour Regulations to be displayed promi nently 

at the site of work both in English and local Language. 

 

1. Wilful insubordination or disobidience, whether alone or in combination with other. 

2. Theft fraud or dishonesty in connection with the contractors beside a business or property of 

AAI. 

3. Taking or giving bribes or any illegal gratifications 

4. Habitual late attendance. 

5. Drunkenness lighting, riotous or disorderly or indifferent behaviour 

6. Habitual negligence. 

7. Smoking near or around the area where combustible or other materials are locked 

8. Habitual Indiscipline 

9. Causing damage to work in the progress or to property of the AAI or of the contractor. 

10. Sleeping on duty. 

11. Malingering or slowing down work. 

12. Giving of false information regarding name, age, father's name, etc. 

13. Habitual loss of wage cards supplied by the employer's 

14. Unauthorised use of employer's property of manufacturing or making of unauthorised 

particles at the work place 

15. Bad workmanship in construction and maintenance by skilled workers which is not approved 

by the Department and for which the contractors are compelled to undertake rectifications. 

16. Making false complaints and/or misleading statements. 

17. Engaging on trade within the premises of the establishments. 

18. Any unauthotised divulgence of business affairs of the employees. 

19. Collection or canvassing for the collection of any money within the premises of an 

establishment unless authorised by the employer. 

20. Holding meeting inside the premises without previous sanction of the employers. 

21. Threatening or intimidating any workman or employer during the working hours within the 

premises. 
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                                                                                                                                                                                                         APPENDIX-XIII 
 

                                                                            Form-XVII   [See Rule 78 (2) (d)] 
 

                                                                                                                     Register of Fines 
 
 

Name and address of contractor………………………………………………………………………………………. 
 
Name and address of establishment which contractor is carried on…………………………………………………... 
 
Name and location of work……………………………………………………………………………………………. 
 
Name and address of Principal Employer……………………………………………………………….……………. 
 
SI. No. Name of 

workman 
Father’s/ 
Husband’
s 
Name 

Designatio
n nature of 
employmen
t 

Act or 
action for 
which 
fine 
imposed 

Date of 
Offence 

Whether 
workman 
showed 
cause 
against fine 

Name of person 
in whose 
presence 
employee’s 
explanation was 
heard 

Wage 
period 
and 
wages 
payable 

Amount 
of the 
imposed  

Date on 
which 
fine 
realised 

Remarks 

1 2 3 4 5 6 7 8 9 10 11 12 
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                                                                                                                                                                                                        APPENDIX-XIV 
 
 

              Form-XVII   
 [See Rule 78 (2) (d)] 

Register of Deduction for Damage or Loss 
 
 

Name and address of contractor………………………………………………………………………………………. 
 
Name and address of establishment under which contract is carried on…………………………………………………... 
 
Name and location of work……………………………………………………………………………………………. 
 
Name and address of Principal Employer……………………………………………………………….……………. 
 
SI. 
No. 

Name 
of 
workma
n 

Father’s 
Husband’
s Name 

Designation
/nature of 
employmen
t 

Particular 
of 
Damages 
or Loss 

Date of 
damag
es or 
loss  

Whether 
workman 
showed 
cause 
against 
deductio
n 

Name of 
person in 
whose 
presence 
employee’s 
explanation 
was heard 

Amount 
of 
deductio
n 
imposed 

No. of 
install
ments 

Date of 
recovery 

 
 
 
Remark 

First 
Instal
lment 

Last 
Instal
lment 

1 2 3 4 5 6 7 8 9 10 11 12 13 
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                                                                                                                                                                                                                  APPENDIX-XV 
 

                      Form-XXII    
[See Rule 78 (2) (d)] 

Register of Advances 
 
 

Name and address of contractor………………………………………………………………………………………. 
 
Name and address of establishment under which contract is carried on…………………………………………………... 
 
Name and location of work……………………………………………………………………………………………. 
 
Name and address of Principal Employer……………………………………………………………….……………. 
 
SI. 
No. 

Name 
of 
workma
n 

Father’s 
Husband’
s Name 

Designation
/nature of 
employmen
t 

Wage 
period 
and 
wages 
payable 

Date 
and 
amount 
of 
advanc
e paid  

Purpose 
for which 
advance 
paid 

Number of 
installment 
by which 
advance to 
be repaid 

Date and 
amount 
of each 
installme
nt repaid 

Date 
on 
which 
last 
install
ment 
was 
repaid 

 
 
 
Remark 

1 2 3 4 5 6 7 8 9 10 11 
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APPENDIX-XVI 
 
 
 

                                                                                                                   Form-XXIII            [See Rule 78 (2) (e)] 
                                                                                        
                                                                                                             Register of Overtime 

 
 

Name and address of contractor………………………………………………………………………………………. 
 
Name and address of establishment under which contract is carried on…………………………………………………... 
 
Name and location of work……………………………………………………………………………………………. 
 
Name and address of Principal Employer……………………………………………………………….……………. 
 
S.
N
o 

Name of 
workme
n 

Father’s/ 
Husbands 
Name 

Sex Designation/ 
nature of 
employement 

Date on 
which 
overtime 
worked 

Total overtime 
worked at 
project in case 
of piece rate 

Normal 
rate of 
wages 

Overtime 
rate of 
wages 

Overtim
e 
earning 

Rate on which 
overtime paid 

Remarks 

1 2 3 4 5 6 7 8 9 10 11 12 
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APPENDIX-XVII 

NOTICE FOR APPOINTMENT OF ARBITRATOR 

[Refer Clause 25] 

To 
      ……………………………….. 
      ……………………………….. 
      ……………………………….. 
Dear Sir, 

In terms of clause 25 of the agreement, particular of which are given below, I/we hereby give notice 
to you to appoint an arbitrator for settlement of disputes mentioned below: 

1. Name of applicant  

2. Whether applicant is Individual/Prop. Firm /Partnership Firm/Ltd. Co. 

3. Full address of the applicant. 

4. Name of the work and contract number in which arbitrator sought. 

5. Name of the office which entered into contract. 

6. Contract amount in the work. 

7. Date of contract. 

8. Date of initiation of work. 

9. Stipulated date of completion of work. 

10. Actual date of completion of work (if completed). 

11. Total number of claim made. 

12. Total amount claimed. 

13. Date of intimation of final bill (if work is completed). 

14. Date of payment of final bill (if work is completed). 

15. Amount of final bill (if work is completed). 

16. Date of request made to ED for decision. 

17. Date of receipt of ED’s decision. 

18. Date of appeal. 

19. Date of receipt of decision on our appeal. 

Specimen signature of the applicant 

(Only the person/authority who 

Signed the contract should sign) 
 

I/We certify that the information given above is true to the best of my/our knowledge. I/We enclose 
following documents. 

1. Statement of claims with amount of claims. 
2.  
3.  
4.  

 

Yours faithfully 
 

(Signature)  
Copy to: 

1. The Engineer-in-charge …………………., 
………………………… 
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 APPENDIX -XVIII 

INTEGRITY PACT 
 

The integrity pact shall be signed by both the parties in the following format 

“This Pact made this ……..day of …… between Airports Authority of India, a body 
corporate constituted by the Central Government under the Airports Authority of India 
Act,1994 and having its Corporate Office at Rajiv Gandhi Bhawan, New Delhi, and offices at 
………….in India, hereinafter called the Authority (which term shall unless excluded by or is 
repugnant to the context, be deemed to include its Chairman, or Member, Executive 
Directors, Airport Directors, officers or any of them specified by the Chairman in this behalf, 
and shall also include its successors and assigns) of the one part 

 

AND 
 

……represented by ……… of the other part, hereinafter called the “Bidder/Contractor 
“(which term shall unless excluded by or is repugnant to the context be deemed to include its 
heirs, representatives, successors and assigns of the Bidder/ Contractor) 

WHEREAS the Authority intends to award, under laid down organizational procedures, 
tender/ contract for ………………….The Authority, while discharging its functions on 
business principles, values proper compliance with all relevant laws and regulations, and the 
principles of natural ,justice, ethics, equity, fairness and transparency in its relations with the 
Bidders/ Contractors. 

WHEREAS the Authority is desirous to make its business mechanism more transparent, thus 
to ensure strict adherence of the aforesaid objectives/goals, the Authority hereby adopts the 
instrument developed by the renowned international non‐governmental organization 
“Transparency International” (T I ) headquartered in Berlin ( Germany ). The Authority will 
appoint an Independent External Monitor (IEM) who will monitor the tender process and the 
execution of the contract for compliance with the principles mentioned above. 

 

AND WHEREAS the Bidder is submitting a tender to the Authority for ……………………. 
In response to the NIT (Notice Inviting Tender) dated ……… Contractor is signing the 
contract for execution of ……NOW, therefore, To avoid all forms of corruption by following 
a system that is fair, transparent and free from any influence/prejudiced dealings prior to, 
during and subsequent to the currency of the contract to be entered into with a view to 
Enabling the Authority to obtain the desired said stores/equipment/execution of works at a 
competitive price in conformity with the defined specifications by avoiding the high cost and 
the distortionary impact of corruption on public procurement, and Enabling Authority to 
abstain from bribing or indulging in any corrupt practice in order to secure the contract by 
providing assurance to them that their competitors will also abstain from bribing and other 
corrupt practices and the Authority will commit to prevent corruption, in any form, by its 
officials by following transparent procedures. The parties hereto hereby agree to enter into 
this Integrity Pact and agree as follows: 
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1. Commitments of the Authority; 

1.1. The Authority undertakes that no official of the Authority, connected directly or 
indirectly with the contract, will demand, take a promise for or accept, directly or 
through intermediaries, any bribe, consideration, gift, reward, favour or any material 
or immaterial benefit or any other advantage from the BIDDER, either for 
themselves or for any person, organization or third party related to the contract in 
exchange for an advantage in the bidding process, bid evaluation, contracting or 
implementation process related to the contract. 

1.2. The Authority will, during the pre‐contract stage, treat all BIDDERs alike, and will 
provide to all BIDDERs the same information and will not provide any such 
information to any particular BIDDER which could afford an advantage to that 
particular BIDDER in comparison to other BIDDERs. 

1.3. All the officials of the Authority will report to the appropriate authority office any 
attempted or completed breaches of the above commitments as well as any 
substantial suspicion of such a breach. 

1.4. In case any such preceding misconduct on the part of such official(s) is reported by 
the BIDDER to the Authority with full and verifiable facts and the same is prima 
facie found to be correct by the Authority, necessary disciplinary proceedings, or any 
other action as deemed fit, including criminal proceedings may be initiated by the 
Authority and such a person shall be debarred from further dealings related to the 
contract process. In such a case while an enquiry is being conducted by the Authority 
the proceedings under the contract would not be stalled. 

 

2. Commitments of Bidders/Contractor. 

The Bidder/Contractor commits itself to take all measures necessary to prevent corrupt 
practice, unfair means and illegal activities during any stage of its bid or during any 
pre‐contract or post‐contract stage in order to secure the contract or in furtherance to 
secure it and in particular commit itself to the following. 

2.1 The Bidder/Contractor will not offer, directly or through intermediaries, any bribe, 
gift, consideration, reward, favour, any material or immaterial benefit or other 
advantage, commission, fees, brokerage or inducement to any official of the 
Authority, connected directly or indirectly with the bidding process, or to any person, 
organization or third party related to the contract in exchange for any advantage in the 
bidding, evaluation, contracting and implementation of the contract. 

2.2 The Bidder/Contractor further undertakes that it has not given, offered or promised to 
give, directly or indirectly any bribe, gift, consideration, reward, favour, any material 
or immaterial benefit or other advantage, commission, fees, brokerage or inducement 
to any official of the Authority or otherwise in procuring the Contract or forbearing to 
do or having done any act in relation to the obtaining or execution of the contract or 
any other contract with the Authority for showing or forbearing to show favour or 
disfavour to any person in relation to the contract or any other contract with the 
Authority. 
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2.3 The Bidder / Contractor has not entered and will not enter with other bidders into any 
undisclosed agreement or understanding, whether formal or informal. This applies in 
particular to prices, specification, certifications, subsidiary contracts, submission or 
non‐submission of bids or any actions to restrict competitiveness or to introduce 
cartelization in the bidding process. 

2.4 The Bidder/Contractor shall, when presenting his bid, disclose the name and address 
of agents and representatives and Indian BIDDERs shall disclose their foreign 
principals or associates. 

2.5 The Bidder/Contractor shall when presenting his bid disclose any and all the 
payments he has made or, is committed to or intends to make to agents/brokers or any 
other intermediary, in connection with this bid/contract. 

2.6 The Bidder/Contractor further confirms and declares to the Authority that the 
BIDDER is the original manufacturer/integrator/ authorized government sponsored 
export entity of the stores and has not engaged any individual or firm or company 
whether Indian or foreign to intercede, facilitate or in any way to recommend to the 
Authority or any of its functionaries, whether officially or unofficially to the award of 
the contract to the BIDDER, nor has any amount been paid, promised or intended to 
be paid to any such individual, firm or company in respect of any such intercession, 
facilitation or recommendation. 

2.7 The Bidder/Contractor, either while presenting the bid or during pre‐contract 
negotiations or before signing the contract, shall disclose any payments he has made 
or has committed to or intends to make to officials of the Authority or their family 
members, agents, brokers or any other intermediaries in connection with the contract 
and the details of services agreed upon for such payments. 

2.8 The Bidder/Contractor will not collude with other parties interested in the contract to 
impair the transparency, fairness and progress of the bidding process, bid evaluation, 
contracting and implementation of the contract. 

2.9 The Bidder/Contractor will not accept any advantage in exchange for any corrupt 
practice, unfair means and illegal activities. 

2.10 The Bidder / Contractor shall not use improperly, for purposes of competition or 
personal gain ,or pass on to others, any information provided by the Authority as part 
of the business relationship, regarding plans, technical proposals and business details, 
including information contained in any electronic data carrier. The Bidder / 
Contractor also under takes to exercise due and adequate care lest any such 
information is divulged. 

2.11  The Bidder/Contractor will inform to the Independent External Monitor. 

i)  If he receives demand for an illegal/undue payment/benefit. 

ii)  If he comes to know of any unethical or illegal payment/benefit. 

iii) If he makes any payment to any Authority’s associate(s) 
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2.12  The Bidder/Contractor commit to refrain from giving any complaint directly or 
through any other manner without supporting it with full and verifiable facts. 

2.13 The Bidder/Contractor shall not instigate or cause to instigate any third person to 
commit any of the actions mentioned above. 

2.14 If the Bidder/Contractor or any employee of the Bidder/Contractor or any person 
acting on behalf of the Bidder/ Contractor, either directly or indirectly, is a relative 
of any of the officers of the Authority, or alternatively, if any relative of an officer 
of the Authority has financial interest/stake in the Bidder’s/Contractor’s firm, the 
same shall be disclosed by the Bidder/Contractor at the time filing of tender. The 
term ‘relative’ for this purpose would be as defined in Section 6 of the Companies 
Act 1956. 

2.15 The Bidder/Contractor shall not lend to or borrow any money from or enter into any 
monetary dealings or transactions, directly or indirectly, with any employee of the 
Authority. 

2.16 That if the Bidder/ Contractor, during tender process or before the award of the 
contract or during execution of the contract/work has committed a transgression in 
violation of section 2 or in any other form such as to put his reliability or credibility 
as Bidder/Contractor into question, the Authority is entitled to disqualify him from 
the tender process or to terminate the contract for such reason and to debar the 
BIDDER from participating in future bidding processes. 

 

3. Previous Transgression 

3.1 The Bidder/Contractor declares that no previous transgression occurred in the last 
three years immediately before signing of this Integrity Pact, with any other company 
in any country in respect of any corrupt practices envisaged hereunder or with any 
Public Sector Enterprise in India or any Government Department in India that could 
justify Bidders’s exclusion from the tender process. 

3.2 The Bidder/Contractor agrees that if it makes incorrect statement on this subject, he 
can be disqualified from the tender process or the contract, if already awarded, can be 
terminated for such reason and he may be considered for debarment for future 
tender/contract processes. 

3.3 That the Bidder/Contractor undertakes to get this Pact signed by the subcontractor ( s) 
and associate(s) whose value of the work contribution exceeds Rs 0.5 Cr. (Rupees 
zero point five Cr.) and to submit the same to the Authority along-with the tender 
document/ contract before contract signing. 

3.4 That sub-contractor(s)/ associate(s) engaged by the Contractor, with the approval of 
the Authority after signing of the contract, and whose value of the work contribution 
exceeds Rs 0.5 Cr. (Rupees Zero point five Cr.) will be required to sign this Pact by 
the Contractor, and the same will be submitted to the Authority before doing/ 
performing any act/ function by such subcontractor(s) / associate(s) in relation to the 
contract/ work. 
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3.5 That the Authority will disqualify from the tender process all Bidder(s) who don’t 
sign this Pact or violate its provisions or fails to get this Pact signed in terms of policy 
of authority 

3.6 That if the Contractor(s) does/ do not sign this Pact or violate its provisions or fails to 
get this Pact signed in terms of policy of authority. Authority will terminate the 
contract and initiate appropriate action against such Contractor(s). 

 

4. Earnest Money, Security Deposit, Bank Guarantee, Draft, Pay order or any other 
mode and its validity i/c Warranty Period, Performance Guarantee/Bond. 

 While submitting bid, the BIDDER shall deposit an EMD/SD/BG/DRAFT/PAY ORDER 
ETC I/C WARRANTY PERIOD, PG/BOND, VALIDITY etc. , which is as per terms and 
conditions and details given in NIT / tender documents sold to the Bidders. 

 

5. Sanctions for Violations/Disqualification from tender process and exclusion from 
future Contracts. 

5.1 Any breach of the aforesaid provisions by the BIDDER or any one employed by it or 
acting on its behalf (whether with or without the knowledge of the BIDDER) shall 
entitle the Authority to take all or any one of the following actions, wherever 
required: 

i) To immediately call off the pre contract negotiations without assigning any reason 
or giving any compensation to the BIDDER. However, the proceedings with the 
other BIDDER(s) would continue. 

ii) To immediately cancel the contract, if already signed, without giving any 
compensation to the BIDDER. 

iii) If the Authority has disqualified / debarred the Bidder from the tender  process 
prior to the award under section 2 or 3 or 4, the Authority is entitled  to forfeit 
the earnest money deposited/bid security. 

iv) To recover all sums already paid by the Authority, and in case of an Indian 
BIDDER with interest thereon at 2% higher than the prevailing Prime Lending 
Rate of State Bank of India, while in case of a BIDDER from a country other than 
India with interest thereon at 2% higher than the LIBOR. If any outstanding 
payment is due to the BIDDER from the Authority in connection with any other 
contract or any other stores, such outstanding payment could also be utilized to 
recover the aforesaid sum and interest. 

v) To en-cash the advance bank guarantee and performance bond/warranty bond, if 
furnished by the BIDDER, in order to recover the payments, already made by the 
BUYER, along with interest. 
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vi) To cancel all or any other Contracts with the BIDDER. The BIDDER shall be 
liable to pay compensation for any loss or damage to the Authority resulting from 
such cancellation/rescission and the Authority shall be entitled to deduct the 
amount so payable from the money(s) due to the BIDDER. 

vii) To debar the BIDDER from participating in future bidding processes for a minimum 
period of three years, which may be further extended at the discretion of the Authority. 

viii) To recover all sums paid in violation of this Pact by BIDDER(s) to any middleman or 
agent or broker with a view to securing the contract. 

ix) In case where irrevocable Letters of Credit have been received in respect of any 
contract signed by the Authority with the BIDDER, the same shall not be opened. 

x) Forfeiture of Performance Bond in case of a decision by the BUYER to forfeit the 
same without assigning any reason for imposing sanction for violation of this Pact. 

xi) That if the Authority have terminated the contract under section 2 or 3 or 4 or if the 
Authority is entitled to terminate the contract under section 2 or 3 or 4, the Authority 
shall be entitled to demand and recover from the contractor damages equivalent to 5% 
of the contract value or the amount equivalent to security deposit or performance bank 
guarantee, whichever is higher. 

xii) That the Bidder / Contractor agrees and undertakes to pay the said amount without 
protest or demur subject only to condition that if the Bidder/Contractor can prove and 
establish to the satisfaction of the Authority that the disqualification / debarment of the 
bidder from the tender process or the termination of the contract after award of the 
contract has caused no damage to the Authority. 

5.2 The Authority will be entitled to take all or any of the actions mentioned at para 5.1 
above. 

5.3  (i) to (xii) of this Pact also on the Commission by the BIDDER or any one employed by 
it or acting on its behalf (whether with or without the knowledge of the BIDDER), of an 
offence as defined in Chapter IX of the Indian Penal code, 1860 or Prevention of 
Corruption Act, 1988 or any other statute enacted for prevention of corruption. 

5.4 That if the Bidder/Contractor applies to the Authority for premature revocation of the 
debarment and proves to the satisfaction of the Authority that he has installed a suitable 
and effective corruption prevention system and also restored/recouped the damage, if any, 
caused by him, the Authority may, if thinks fit, revoke the debarment prematurely 
considering the facts and circumstances of the case, and the documents/evidence adduced 
by the Bidder/Contractor for first time default. 

5.5 That a transgression is considered to have occurred if the Authority is fully satisfied with 
the available documents and evidence submitted along with Independent External 
Monitor’s recommendations/suggestions that no reasonable doubt is possible in the 
matter. 
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5.6 The decision of the Authority to the effect that a breach of the provisions of this Pact has 
been committed by the BIDDER shall be final and conclusive on the BIDDER. However, 
the BIDDER can approach the Independent External Monitor(s) appointed for the 
purpose of this Pact. 

 
6. Allegations against Bidders/Contractors/ Sub‐Contractors/ Associates: 

 That if the Authority receives any information of conduct of a Bidder/ Contractor or Sub- 
Contractor or of an employee or a representative or an associate of the Bidder, Contractor 
or Sub- Contractor which constitute corruption, or if the Authority has substantive 
suspicion in this regard, the Authority will inform the Vigilance Department for 
appropriate action. 

 

7. Independent External Monitor(s), 

7.1 That the Authority has appointed competent and credible Independent External 
Monitor(s) for this Pact. 

7.2 The task of the Monitor(s) is to review independently and objectively, whether and to 
what extent the parties comply with the obligations under this Pact. He will also 
enquire into any complaint alleging transgression of any provision of this Pact made 
by the Bidder, Contractor or Authority. 

7.3 That the Monitor(s) is not subject to any instructions by the representatives of the 
parties and would perform his functions neutrally and independently. He will report to 
the Chairperson of the Board of the Authority. 

7.4 That the Bidder / Contractor accepts that the Monitor(s) has the right to access 
without restriction to all project documentation of the Authority including that 
provided by the Bidder/Contractor. The Bidder/Contractor will also grant the Monitor, 
upon his request and demonstration of a valid interest, unrestricted and unconditional 
access to his project documentation including minutes of meeting. The same is 
applicable to Sub - Contractors and Associates. The Monitor is under obligation to 
treat the information and documents of the Authority and Bidder/ Contractor / Sub- 
Contractors/ Associates with confidentiality. 

7.5 That as soon as the Monitor notices, or believes to notice, a violation of this Pact, he 
will so inform the management of the Authority and request the management to 
discontinue or heal the violation, or to take other relevant action. The Monitor(s) can 
in this regard submit his recommendations/ suggestions. Beyond this, the Monitor(s) 
has no right to demand from the parties that they act in a specific manner, refrain from 
action or tolerate action. 

7.6 That the Authority will provide to the Monitor(s) sufficient information about all 
meetings among the parties related to the project provided such meetings could have 
an impact on the contractual relations between the Authority and the Contractor / 
Bidder. The parties offer to the Monitor(s) the option to participate in such meetings. 
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7.7 That the Monitor(s) will submit a written report to the Chairperson of the Board of the 
Authority within 2 weeks from the date of reference or intimation to him by the 
Authority and, should the occasion arise, submit proposals for correcting problematic 
situations. 

7.8 That if the Monitor(s) has reported to the Chairperson of the Board a substantiated 
suspicion of an offence under relevant Anti- Corruption Laws of India and the 
Chairperson has not, within reasonable time, taken visible action to proceed against 
such offence or reported it to the Vigilance Department, the Monitor may also 
transmit this information directly to the Central Vigilance Commissioner, 
Government of India. 

7.9 The word ‘Monitor’ would include singular and plural. 

 
8. Facilitation of Investigation. 

 In case of any allegation of violation of any provisions of this Pact or payment of 
commission, the Authority or its agencies shall be entitled to examine all the documents 
including the Books of Accounts of the BIDDER and the BIDDER shall provide 
necessary information and documents in English and shall extend all possible help for the 
purpose of such Examination. 

 
9. Law and Place of Jurisdiction. 

 That this Pact is subject to provisions under Indian Law. The place of performance and 
jurisdiction is the Corporate Headquarter /the Regional Headquarter / office of the 
Authority, as applicable. 

 
10.  Other Legal Actions 

10.1 That the changes and supplements as well as termination notice need to be made in 
writing. 

10.2 That if the Bidder / Contractor are a partnership or a consortium, this Pact must be 
signed by all the partners and consortium members or their authorized 
representatives. 

 
11. Pact duration (Validity) 

11.1 That this Pact comes into force when both the parties have signed it. It expires for 
the Contractor 12 months after the final payment under the respective contract, and 
for all other Bidders 3 months after the contract is awarded. 

11.2 That if any claim is made / lodged during this period, the same shall be binding and 
continue to be valid despite the lapse of this Pact as specified herein before, unless 
it is discharged/determined by Chairman of the Authority. 
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11.3 That should one or several provisions of this Pact turn out to be invalid; the 
remainder of this Pact shall remain valid. In this case, the parties will strive to 
come to an agreement to their original intentions. 

 
12. Company Code of Conduct 

Bidders are also advised to have a company code of conduct (clearly rejecting the use of 
bribes and other unethical behaviour) and a compliance program for the implementation 
of the code of conduct throughout the company. 

 

13. The parties hereby sign this Integrity Pact at _____________ on _______________  

  

 Buyer 

 Name of the Officer 

Designation 

Deptt./Ministry/PSU 

Witness 

 

1. _______________________________ 
 

2._______________________________ 
 

Bidder 
 
CHIEF EXECUTIVE OFFICER 
Witness 
1. ______________________________ 
 

 2______________________________ 
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APPENDIX-XIX 

 (To be filled by Contractor)  

(CLAUSE-47) 

 

Ratio of direct payment to the specialized        :       …% of the net payment to be made to 
Specialized 

agency in case of composite contract                        agency 

 

Sl. Sub-head Nature of work % of the net payment to be 
made to Specialized agency 

1 Sub-head I   

    

    

    

 

Note: 

1. NIT approving authority must ensure that all sub-heads of works are covered in above 
table. The bidder must indicate percentage payable to specialized agency in case of all 
sub-heads.  

2. If % is not filled in by the contractor against one or more subhead in this schedule, then 
75% of the net payment admissible as per AAI for the subhead under consideration shall 
be paid directly to specialized agency in case of composite contract. 
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Appendix – XX  

INDENTURE FOR SECURED ADVANCES 

(Reference Clause 10 B)  

(For use in cases in which the contract is for finished work and the contractor has entered into 
an agreement for the execution of a certain specified quantity of work in a given time)  

THIS INDENTURE made the.... ..... ... ... .. .... day of .. ...... .... .... ....... 20.. ..... 
BETWEEN……………….  

(hereinafter called the Contractor which expression shall where the context so admits or 
implies be deemed to include his executors administrators and assigns) of the one part and the 
CHAIRMAN, AAI (hereinafter called the AAI which expression shall where the context so 
admits or implies be deemed to include his successors in office and assigns) of the other part.  

WHEREAS by an agreement dated .............. ......... ...... (hereinafter called the said 
agreement) the Contractor has agreed AND WHEREAS the Contractor has applied to the 
AAI that he may be allowed advances on the security of materials absolutely belonging to 
him and brought by him to the site of the works the subject of the said agreement for use in 
the construction of such of the works as he has undertaken to execute at rates fixed for the 
finished work (inclusive of the cost of materials and labour and other charges) AND 
WHEREAS the AAI has agreed to advance to the Contractor the sum of Rupees .... ............. 
............................ .... on the security of materials the quantities and other particulars of which 
are detailed in Accounts of Secured Advances attached to the Running Account Bill for the 
said works signed by the Contractor on ..... .............. ...... .................... and the AAI has 
reserved to himself the option of making any further advance or advances on the security of 
other materials brought by the Contractor to the site of the said works. Now THIS 
INDENTURE WITNESSETH that in pursuance of the said agreement and in consideration of 
the sum of Rupees .............. ........... ..... ... ... on or before the execution of these presents paid 
to the Contractor by the AAI (the receipt whereof the Contractor doth hereby acknowledge) 
and of such further advances (if any) as may be made to him as aforesaid the Contractor doth 
hereby covenant and agree with the AAI and declare as follows: -  

(1) That the said sum of Rupees.. ........... ... .... .. ................ ............... ... so advanced by the 
AAI to the Contractor as aforesaid and all or any further sum or sums advanced as aforesaid 
shall be employed by the Contractor in or towards expediting the execution of the said works 
and for no other purpose whatsoever.  

(2) That the materials detailed in the said Account of Secured Advances which have been 
offered to and accepted by the AAI as security are absolutely the Contractor's own property 
and free from encumbrances of any kind and the contractor will not make any application for 
or receive a further advance on the security of materials which are not absolutely his own 
property and free from encumbrances of any kind and the Contractor indemnifies the AAI 
against all claims to any materials in respect of which an advance has been made to him as 
aforesaid.  
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(3) That the materials detailed in the said Account of Secured Advances and all other 
materials on the security of which any further advance or advances may hereafter be made as 
aforesaid (hereinafter called the said materials) shall be used by the Contractor solely in the 
execution of the said works in accordance with the directions of the Engineer-In-Charge of 
the project (hereinafter called the Engineer-in-Charge) and in the term of the said agreement.  

(4) That the Contractor shall make at his own cost all necessary and adequate arrangements 
for the proper watch, safe custody and protection against all risks of the said materials and 
that until used in construction as aforesaid the said materials shall remain at the site of the 
said works in the Contractor's custody and on his own responsibility and shall at all times be 
open to inspection by the Engineer-in-Charge or any officer authorised by him. In the event 
of the said materials or any part thereof being stolen, destroyed or damaged or becoming 
deteriorated in a greater degree thanis due to reasonable use and wear thereof the Contractor 
will forthwith replace the same with other materials of like quality or repair and make good 
the same as required by the Engineer-in-Charge.  

(5) That the said materials shall not on any account be removed from the site of the said 
works except with the written permission of the Engineer-in-Charge or an officer authorised 
by him on that behalf.  

(6) That the advances shall be repayable in full when or before the Contractor receives 
payment from the AAI of the price payable to him for the said works under the terms and 
provisions of the said agreement. Provided that if any intermediate payments are made to the 
Contractor on account of work done than on the occasion of each such payment the AAI will 
be at liberty to make a recovery from the Contractor's bill for such payment by deducting 
there from the value of the said materials then actually used in the construction and in respect 
of which recovery has not been made previously, the value for this purpose being determined 
in respect of each description of materials at the rates at which the amounts of the advances 
made under these presents were calculated.  

(7) That if the Contractor shall at any time make any default in the performance or 
observance in any respect of any of the terms and provisions of the said agreement or of these 
presents the total amount of the advance or advances that may still be owing to the AAI shall 
immediately on the happening of such default be repayable by the Contractor to the President 
together with interest thereon at twelve per cent per annum from the date or respective dates 
of such advance or advances to the date of repayment and with all costs charges, damages 
and expenses incurred by the President in or for the recovery thereof or the enforcement of 
this security or otherwise by reason of the default of the Contractor and the Contractor hereby 
covenants and agrees with the President to repay and pay the same respectively to him 
accordingly.  

(8) That the Contractor hereby charges all the said materials with the repayment to the 
President of the said sum of Rupees .. ..... .......... .................... ...... ..... and any further sum or 
sums advanced as aforesaid and all costs charges, damages and expenses payable under these 
presents PROVIDED ALWAYS and it is hereby agreed and declared that notwithstanding 
anything in the said agreement and without prejudice to the powers contained therein if and 
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whenever the covenant for payment and repayment herein before contained shall become 
enforceable and the money owing shall not be paid in accordance therewith the AAI may at 
any time thereafter adopt all or any of the following courses as he may deem best :-  

·.  

(a) Size and utilize the said materials or any part thereof in the completion of the said works 
on behalf of the Contractor in accordance with the provisions in that behalf contained in the 
said agreement debiting the Contractor with the actual cost of effecting such completion and 
the amount due in respect of advances under these presents and crediting the Contractor with 
the value of work done as if he had carried it out in accordance with the said agreement and 
at the rates thereby provided. If the balance is against the Contractor, he is to pay same to the 
AAI on demand.  

(b) Remove and sell by public auction the seized materials or any part thereof and out of the 
moneys arising from the sale retain all the sums aforesaid repayable or payable to the AAI 
under these presents and pay over the surplus (if any) to the Contractor. Deduct all or any part 
of the moneys owing out of the security deposit or any sum due to the Contractor under the 
said agreement.  

(9) That except in the event of such default on the part of the Contractor as aforesaid interest 
on the said advance shall not be payable.  

(10)That in the event of any conflict between the provisions of these presents and the said 
agreement the provisions of these presents shall prevail and in the event of any dispute or 
difference arising over the construction or effect of these presents the settlement of which has 
not been herein before expressly provided for the same shall be finally resolved as per 
provisions of clause 25 of the contract.  

In witness whereof the said ........... .. ........... and .................. .. ... .. .. by the order and under 
the direction of the AAI have hereunto set their respective hands the day and year first above 
written.  

Signed, sealed and delivered by ... .. .......... .. .. ........... the said contractor in the presence of 
…………………………………………………………………………………………………
…………………….  

Signature ........................... .  

Witness Name ..... ... .. ... ........................ ......................... .  

Address .......... .... ............. .  

Signed by .. .................. .. ... .. .. .  

by the order and direction of the AAI in the presence of  

Signature ....................... ... .  

Witness Name ...................................................................... .  
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Address.........................................................................................................................................

 

 
 

SKETCH OF CEMENT GODOWN 
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SCHEDULES 

SCHEDULE `A’ 

All rates shall be quoted in the format provided and no other format is acceptable.  The price 
bid has been given as a standard BOQ format at page no.  BOQ – 1  with the tender 
document, then the same is to be downloaded and to be filled by all the bidders.  Bidders are 
required to download the BOQ file, open it and complete the white coloured (unprotected) 
cells with their respective financial quotes and other details (such as name of the bidder).  No 
other cells should be changed.  Once the detailes have been completed, the bidder should 
save it and submit it online, without changing the File name.  if the BOQ file is found to be 
modified by the bidder, the bid will be rejected and EMD shall be forfeited. 

 

SCHEDULE `B’ 

Schedule of materials to be issued to the contractor. 

 

Sl. 
No. 

Description of Item Quantity Rates in figures & 
words at which the 

material will be 
charged to the 

contractor 

Place of Issue 

1 2 3 4 5 
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SCHEDULE `C’ 

Tools and plants to be hired to the contractor. 

Sl.No. Description Hire charges per 
day 

Place of Issue 

1 2 3 4 

    

 

SCHEDULE `D’ 

Extra schedule for specific requirements/ documents for the work, if any.       Not Applicable 

 

SCHEDULE `E’ 

Reference to General Condition of contract  

Name of Work “Supply of Fire Extinguishers for Various 
Location at Kangra Airport.” 

Estimated Cost : 
Rs. 3,24,596.00 (Including GST) 

i. Earnest Money : EMD of Rs. 9,738/- to be paid NEFT/RTGS in favor of  
Airports Authority of India, payable at Kangra Airport. 

ii. Performance Guarantee : Not Applicable 

iii. Security deposit : 10% of contract value  

iv. Defect Liability period : 12 Months 
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SCHEDULE `F’ 

GENERAL RULES & DIRECTION 

Officer inviting tender : Manager (Engg.-Elect), 

AAI, Kangra Airport, Kangra-176209.   

Maximum percentage for quantity of items of 
work to be executed beyond which rates are to be 
determined in accordance with Clauses 12.2 & 
12.3 

: See Below 

Definitions: 

            Office inviting tender : O/o Manager (Engg.-Elect), 

Airports Authority of India,  

Kangra Airport, Kangra - 176209 .   

2(v)      Engineer-in-Charge : AGM (Engg.-Elect),  

Airports Authority of India,  

Amritsar Airport, Kangra 

2(viii) Accepting Authority : As per AAI’s DOP. 

2(x) Percentage on cost materials & Labour to 
cover all overheads & Profits 

: 15% 

2(xi) Standard schedule of rates : DSR 2022 with up to date correction slips as on 
last date of submission of tender & Market Rates. 

2(xii) Department : AAI, Engineering (Electrical) 

Clause 1 

(i) Time allowed for submission of 
Performance Guarantee from the date 
of issue of Letter of Intent (LoI). 

: NA 

(ii) Maximum allowable period of 
extension 

: As per Clause 1 

 

Clause 1B 

 (i) Time allowed for submission of 
Performance Guarantee from the date 
of issue of Letter of Intent (LoI). 

: Within 30 days 

 
Clause 2 

 Authority for fixing compensation 
under Clause 2 

: As per Delegation of Power of AAI. 
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Clause 2A 

 Whether Clause 2A shall  be 
applicable 

 

: Yes / No 

Clause 5 

 Number of days from the date of issue 
of letter of acceptance for reckoning 
date of start 

: 10 Days 

Mile Stone(s) as per table given below: 

Sl. 
No. 

Description of Milestones (Physical) Time allowed in 
days (from date of 

start) 

Amount to be withheld in 
case of non achievement 
of milestone 

    
    
    
    

Time allowed for execution of work. : 01 (One) Month 

Authority to decide:  

i. Extension of time : As per DOP applicable 

ii. Rescheduling of milestone : As per DOP applicable 

iii. Shifting of date of start in case of  
delay in handing over of site 

: As per DOP applicable 

Clause 6, 6A : 6A 

Clause 7 

Gross work to be done together with net 
payment/adjustment of advances for material 
collected, if any since the last such payment 
for being eligible to interim payment. 

: NA 

Clause 10A 

Testing equipment to be provided by the contractor at site lab 

All theTesting equipments required for conducting test for building/ pavement works as per CPWD 
Morth, IRC and AAI specifications as  applicable. 

Clause 10 B(II) 

 Whether Clause 10B(II) shall be applicable : No 
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Interest on Mobilization Advance                 : NA        

Clause 10C:  Not Applicable 

Component of labour expressed as percent of value of work: NA 

 

 

Clause 10 CA 

Materials covered under 
this clause 

Nearest Material (other than 
cement*, reinforcement 
bars,structural steel & Bitumen) 
for which All India Wholesale 
Price index is to be followed 

Base price and its corresponding 
period of all the materials covered 
under clause 10CA 

1.  Cement (OPC/ PPC)  Base price for cement and 
reinforcement steel to be 
determined as issued under 
authority of DG (Works). CPWD 
or concerned Zonal Chief 
Engineer, CPWD as on last date 
of receipt of tender. In case base 
price for cement, reinforcement 
steel and Bitumen as to be issued 
by CPWD is not available 
concerned ED (Engg) empowered 
to determine the same. 

2. Reinforcement steel 
bars    (TMT) 

 

3. Structural Steel  

4. Bitumen  

    

*Note: 

1. Includes cement component used in RMC brought at site from outside approved RMC plants, if 
any. 

2. Base price and its corresponding period of all the materials covered under clause 10CA is to be 
mentioned at the time of approval of NIT. In case of recall of tenders, the base price may be 
modified by adopting latest base price and its corresponding period. 

Clause 10 CC 

Clause 10CC to be applicable in contracts 
with stipulated period of completion 
exceeding the period shown in next column 

: _______ Months 

    

Schedule of component of other materials, Labour, POL etc.for price escalation. 

Component of civil (except material covered under clause 10 CA) / Electrical construction materials 
express as percentage total value of work …………. ……Xm …….%. 
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Component of labour , expressed as % of total value of work………Y…........%. 

Component of POL , expressed as % of total value of work…………Z………% 

Note : Xm …..% should be equal to (100) – (material covered under clause 10 CA i.e. cement, steel 
and other materials specified in clause 10 CA + component of labour + component of POL). 

 

Clause 11 

Specification to be followed for execution of 

work 

: a) CPWD specifications with up to date 
correction slips/AAI specifications. 
b) Indian Standard Specifications of B I S / IRC 
Code of Practice / ASTM standards. 
c) Technical specification & Relevant IS 
specifications. 

d) Manufacturer‟s Specification. 

Clause 12 

12.2 

& 

12.3 

Deviation limit beyond which 

clauses 12.2 & 12.3 shall apply for 

building, pavements and all other 

works above foundation level 

: 15% (Fifteen Percent) 

12.5 Deviation limit beyond which 

clauses 12.2 & 12.3 shall apply for 

foundation work 

: 100% ( Hundred Percent)        

12.6 Overall Deviation i/c extra items,if 

any. 

: 30% (Thirty Percent) 

Clause 16 

 Competent Authority for deciding 

reduced rates 

: As per DOP / Works manual 

Clause 18 

Mandatory machinery, tools & plants to be deployed by the contractor at site: 

To be provided as per NIT and other Machinery required for timely completion of work. 
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Clause 25 

Place of Arbitration  : Airports Authority of India, Northern Region, 

Operational Offices Complex, Gurgaon Road, 

Rangpuri, New Delhi – 110037  

 

 

Clause 36(1) 

Requirement of Technical Representative(s) and recovery rate 

Sl. 

No. 

Minimum 
Qualification 
of Technical 

Representative 

Discipline Designation 
(Principal  

Technical 
representative) 

M
in

im
um

   
E

xp
er

ie
nc

 

N
um

be
r 

Rate at which recovery 
shall be made from the 
contractor in the event of 
not fulfilling provision of 
clause 36 

Figures Rs. Words 

1.       
2.       
3.       
4.       
5.       

  

a. Assistant Engineers retired from Government services that are holding Diploma will be 
treated at par with Graduate Engineers. 

b. Diploma holder with minimum 10 year relevant experience with a reputed construction 
company can be treated at par with Graduate Engineer for the purpose of such deployment 
subject to the condition that such diploma holder should not exceed 50% of requirement of 
degree engineers 

Clause 37 

Licence Fee for unpaved land : Not Applicable 

Clause 41(b) 

Integrity Pact applicable : Yes/No 

Clause 42 

(i) Schedule / statement for determining 
theoretical quantity of cement & 
bitumen on the basis of Delhi 
Schedule of Rates 

: DSR 2022 printed by C.P.W.D with up-to-date 
correction slips till last date of submission of 
tender, technical specifications & BOQ. 

(ii) Variations permissible on theoretical 
quantities 
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(a) Cement for works with estimated 
cost put to tender not more than Rs.5 
lakhs. 

:  

(b) Steel Reinforcement and structural 
steel section for each diameter, 
section and category 

:  

(c) Bitumen :  

(d) All other materials :  

RECOVERY RATES FOR QUANITITES BEYOND PERMISSIBLE VARIATION 

Sl. 
No. 

Description of items Rates in figures and words at which recovery shall 
be made from the contractor 

  Excess beyond 
permissible variation 

Excess beyond 
permissible variation 

1. Cement   

2. Steel reinforcement   

3. Structural Sections   

4. Bitumen issued free   

5. Bitumen issued at stipulated fixed 
price 

  

* Provided work is considered technically sound. Otherwise work has to be re-executed as per 
direction of Enginee-in-charge 

Clause 48 

Escrow Account : Applicable / Not applicable. 

    

    

 

 

 

 
 
 
 
 
 
 



Schedules   

 
A.A.I.                                                     C-Nil,  I-Nil,  O-Nil                                     Page 151                                          
 

 
Annexure to clause 34 (x) 

Annexure to clause 34 (x) showing quantities of materials for areas of surfacing to be considred 

for working out minimum period for which hire charges of road roller are to be recovered. 

Sl.No. Material of surfacing Quantity or areas 

1. Consolidation of earth subgrade 1860 Sq.m 

2. Consolidation of stones soling 15 cm to 22.5 cm thick 170 Cu.m 

3. Consolidation of brick soling 10 cm to 20 cm thick 230 Cu.m 

4. Consolidation of wearing coat of stone ballast 7.5 cm to 11.5 cm thick 30 Cu.m 

5. Consolidation of wearing coat of brick ballast 10 cm thick 60 Cu.m 

6. Spreading and consolidation of red bajri 6mm 1860 Sq.m 

7. Painting one coat using stone aggregate 12.5mm nominal size  

 (a) @ 1.65 m3 per 100 m2 and paving bitumen A-90 or S-90@2.25 Kg per m2   or  

 (b) @ 1.50 m3 per 100 m2 and bitumen emulsion or Road tar @2.25 Kg per m2 930 Sq.m. 

8. Painting two coats using  

 (a) For first coat, stone aggregate 12.5 mm nominal size  

 (i) @ 1.50 m3 per 100 m2 and paving bitumen A-90 or S-90@2 Kg per m2   or  

 (ii) @ 1.35 m3 per 100 m2 and bitumen emulsion @2 Kg per m2 600 Sq.m.   or  

 (iii) @ 1.25 m3 per 100 m2 with roadtar @2.25 Kg per m2 600 Sq.m. 

 (b) For 2nd Coat, stone aggregate 10 mm nominal size 0.9 Cu.m. per 100Sq.m 
with 

 

 (i) 1kg of paving bitumen A-90 or S-90 or bitumen emulsion per Sq.m.   or  

 (ii) 1.25 Kg. of road tar, per Sq.m. 600 Sq.m. 600Sq.m. 

9. Re-painting with stone aggregate 10 mm nominal size 0.9 Cu.m. per 100 Sq.m. 
with 

 

 (i) 1kg of paving bitumen A-90 or S-90 per Sq.m. ;k or  

 (ii)1.25 kg of bitumen emulsion per Sq.m. 1670 Sq.m. 1670 Sq.m. 

10. 2 cm premix carpet surfacing using 2.4 m3 of stone aggregate 10 mm nominal size 
per 100 m2 and binder including tack coat, the binder being hot cut back bitumen 
or bitumen emulsion in specified quantities. 

930 Sq.m 

 

11. 2.5 cm premix carpet surfacing using 3 m3 of stone aggregate 10 mm nominal size 
per 100 m2and binder including tack coat, the binder being hot cut back bitumen 
or bitumen emulsion in specified quantities. 

930 Sq.m 

 

12. 4 cm thick bitumen concrete surfacing using stone aggregate 3.8 Cu.m. 
(60%20mm nominal size and 40% 12.5 mm nominal size) per 100m2 and coarse 
sand 1.9 Cu.m. per 100m2 and hot cut back bitumen over a tack coat of hot cut 

460 Sq.m. 
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back bitumen.  

13. 5 cm thick bitumen concrete surfacing using stone aggregate 4.8 Cu.m. (60%25 
mm nominal size and 40% 20 mm nominal size) per 100m2 and coarse sand 2.4 
Cu.m. per 100m2 and hot cut back bitumen over a tack coat of hot cut back 
bitumen. 

370 Sq.m. 

 

 

14. 6 cm thick bitumen concrete surfacing using stone aggregate 5.8 Cu.m. (60%40 
mm nominal size and 40% 25 mm nominal size) per 100m2 and coarse sand 2.9 
Cu.m. per 100m2 and hot cut back bitumen over a tack coat of hot cut back 
bitumen. 

280 Sq.m. 

 

15. 7.5 cm thick bitumen concrete surfacing using stone aggregate 7.3 Cu.m. (60%50 
mm nominal size and 40% 40 mm nominal size) per 100m2 and coarse sand 3.65 
Cu.m. per 100m2 and hot cut back bitumen over a tack coat of hot cut back 
bitumen. 

230 Sq.m. 

 

16. 2.5 cm bitumastic sheet using stone aggregate 1.65 Cu.m. (60% 12.5 mm nominal 
size 40% 10 mm nominal size) per 100 Sq.m. and coarse sand 1.65 Cu.m. per 100 
Sq.m. and hot cut back bitumen over a tack coat of hot cut back bitumen. 

750 Sq.m. 

 

17. 4 cm bitumastic sheet , using stone aggregate 2.6 Cu.m. (60% 12.5 mm nominal 
size, 40% 10 mm nominal size) per 100 Sq.m. and coarse sand 2.5 Cu.m. per 100 
Sq.m. and hot cut back bitumen over a tack coat of hot cut back bitumen. 

560 Sq.m. 

 

18. Laying full grouted surface using stone aggregate 40 mm nominal size 6.10 Cu.m. 
per 100 Sq.m. with binder, binding with 20 mm to 12.5 mm nominal size stone 
grit. 1.83 Cu.m. per 100 Sq.m. and seal coat of binder and stone grit 10 mm 
nominal size, 1.07Cu.m. per 100 Sq.m., the binder being hot bitumen or tar as 
specified. 

460 Sq.m. 

 

19. Laying full grouted surface using stone aggregate 50 mm nominal size 9.14 Cu.m. 
per 100 Sq.m. with binder, binding with stone grit 20 mm to 12.5 mm nominal size 
1.83 Cu.m. per 100 Sq.m. and seal coat of binder and stone grit 10 mm nominal 
size, 1.07Cu.m. per 100 Sq.m., the binder being hot bitumen or tar, 

370 Sq.m. 

 

20. 4cm. thick premix macadum surfacing using stone aggregate 25 mm nominal size 
4.57 Cu.m. per 100 Sq.m. and hot bitumin binding with stone aggregate 12.5 mm 
nominal size 1.52 Cu.m. per 100 Sq.m. and seal coat of hot bitumen and stone 
aggregate 10 mm nominal size 1.07 Cu.m. per 100 Sq.m. 

560 Sq.m. 

 

21. 5cm. thick premix macadum surfacing using stone aggregate 25 mm nominal size 
6.10 Cu.m. per 100 Sq.m. and hot bitumin binding with stone aggregate 12.5 mm 
nominal size 1.52 Cu.m. per 100 Sq.m. and seal coat of hot bitumen and stone 
aggregate 10 mm nominal size 1.07 Cu.m. per 100 Sq.m. 

460 Sq.m. 
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SPECIAL CONDITIONS OF CONTRACT 

 

The special conditions of contracts shall be read in conjunction with AAI General Conditions of 
Contract and amendments / corrections. If there are any provisions in the Special Conditions of 
Contract, which are at variance with the provisions of General Conditions of Contract of AAI, then the 
provisions in these special conditions shall take precedence. 
 

1. General Scope of Work: - The Scope of work coves the following items: - 

a) Supply, Installation, testing and Commissioning ISI marked (IS:15683) Fire Extinguisher, 
Carbon-di-oxide type capacity 4.5 Kg. 

b) Supply, installation, testing and commissioning ISI marked (IS:15683) portable fire extinguisher, 
water (gas pressure) type capacity 9 kg. 

c) Supply, installation, testing and commissioning of 6kg ABC (Powder Type) Fire Extinguisher. 

d) Submission of Test Reports as per the Technical Specification and IS 15683. 

 

2. Bill of Quantities 

The bill of quantities shall be read in conjunction with general conditions of contract, Special 
conditions of contract, technical specifications, drawings and any other document forming part of 
this tender. The quantities shown against the various items are only approximate and subject to 
variations as made in general conditions of the contract. 

3. Works to be Arranged by the Department 

Unless otherwise specified in the tender documents, the following works shall be arranged by the 
Department: 

i. Space for accommodating all the equipment and components involved in the work. 

ii. Power supply, Water supply for bonafide use for installation, testing & commissioning of the 
system. 

 

4. Works to be Done by the Contractor 

Unless otherwise mentioned in the tender documents, the following works shall be done by the 
contractor and therefore, their cost shall be deemed to be included in their tendered cost- whether 
specifically indicated in the schedule of work or not- 

i. Base and clamping for cylinders including bolts and vibration isolation pads. 

ii. Painting of all exposed metal surfaces of equipment and components with appropriate colour. 

5. Completeness of Tender 

All sundry fittings, assemblies, accessories, hardware items, grouting, foundation and foundation 
bolts, base channels as required and all other sundry which are useful and necessary for proper 
assembly and efficient working of the various components of the work shall be deemed to have been 
included in the tender, whether such items are specifically mentioned in the tender documents or 
not. 
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6. Prices 

The price quoted shall be inclusive of basic price, excise duties, GST, custom duties, freight up to 
site destination of respective airport, loading, unloading and insurance etc. The quoted rates shall 
be firm throughout the currency of the contract or extended period of completion. However, if 
there is any statutory variation in the rate of taxes, duties and other applicable levies during the 
currency of contract, same may be considered by AAI after submission of documentary 
proofs/documents by the successful tenderer. AAI shall not give any forms for concession in tax 
and hence actual taxes should be indicated and included. 

DLP for Supply of Fire Extinguishers shall be One (01) year from Actual Date of Completion. 
 
7. Inspection of Site 

The bidder is advised to inspect and examine the sites and satisfy himself about the nature and 
scope of work involved for successful completion of project before quoting the rates. The bidder 
is deemed to have the full knowledge of the site, whether the bidder inspected the site or not, no 
extra claim consequent to any misunderstanding or otherwise shall be entertained. 
 

8. Sufficiency of Tender 
The bidder shall be deemed to have satisfied himself before tendering as to the correctness and 
sufficiency of his tender for the works and of the rates and prices quoted as in the schedule of 
quantities or in bills of Quantities which rates and prices shall, except and otherwise provided, 
cover all his obligations under the contract and all matters and things necessary for the proper 
completion and maintenance of the works. 
 
The bidder is responsible for ascertaining all relevant information and making due allowance in 
his tender for any factors likely to affect his contract works. The contractor shall be deemed to 
have examined the tender documents, detailed specification, data etc. and to have visited the site 
or ascertained all relevant details for offering suitable equipment / installation. The cost of all 
measures necessary to ensure complete co-operation / co-ordination with other agencies, statutory 
bodies, shall be deemed to be included in the prices submitted. 

 
9. Dispatch of materials 

The successful tenderer shall arrange loading / unloading of material at their factory and at the 
station of dispatch including transportation from their works to the station of dispatch, the cost of 
which shall also be included in their offer. Successful tenderers shall arrange to have their own 
loading and unloading mechanism required at site for all the materials. The contractor shall make 
his own arrangements for storage of materials at site. No separate lockable / covered storage space 
shall be provided ay AAI. 

 
Dispatch schedules are to be informed and got approved from Engineer-in-Charge before dispatch 
of any material. 
 

10. Terms of payment 

The 100% payment shall be made after submitting a copy of GST invoice for each item, test 
certificates, warranty certificate, Delivery Challan and deducting Security Deposit, Income Tax 
etc. as applicable and other recoveries / penalties for which the contractor has rendered himself 
liable under the contract terms & conditions. 
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The Final bill shall be prepared for both L1 & L2 bidders of all BOQ Items and payment shall be 
made on the basis of lower of the two. 

11. Security Deposit 
The earnest money deposited by successful tenderer shall be adjusted against the security deposit 
and rate of recovery of security deposit should be 10% of gross amount of each running bill till 
the total security deposit as mentioned in contract is recovered. In other words, the total amount of 
security deposit shall be 10% of the gross amount of work done value. The security deposit will 
be refunded after expiry of defect liability period i.e. 01 (One) Year without any interest there 
upon. In the event of any pending issues like un-rectified defects, pending disputes/ 
documentation etc, necessary adjustments shall be made against SD at the discretion of E-I-C.   
 
In case of non-attendance of defects arises during defect liability period, security deposit money 
will be liable to be forfeited proportionately as per direction of E-I-C. 
 

12. Contract Agreement 
The contract agreement shall be executed on a non -judicial stamp paper of value Rs. 100/- and 
the cost of stamp paper shall be borne by the contractor. 
 

13. CONTRACT PERIOD / COMPLETION: 01 Month.  

14. Guarantee / Warranty/Defects Liability  
 

The defects liability period for this work is 12 months from the actual date of completion. During 
defects liability period, the contractor shall replace the defective materials with new ones at free of 
cost. The Contractor at his / her own cost shall rectify any defect that may appear during this period. 
AAI reserves the right to replace / rectify any defective material / system, during defects liability 
period, and charge / adjust the expenses incurred against the security deposit of the contractor in 
case of urgency / delay by the contractor.  
 
It is the responsibility of the contractor to maintain and ensure 100% serviceability of the Fire 
Extinguishers under this contract, except for the reasons beyond the control of the contractor. The 
decision of engineer-in-charge is final and binding on the contractor in respect of establishment & 
"the reason beyond the control of the contractor'. If the failure to maintain the serviceability of the 
unit attributed to the contractors / agency, penalty to be imposed on the contractor as deemed fit by 
the Engineer in Charge. 
 
In case the agency is not able to attend/ rectify fault in the system within the stipulated time period, 
AAI reserves the rights to engage outside agency to check / inspect the faulty system. If the system 
is rectified by the outside agency or third party, the amount of checking, rectification along with 
suitable penalty towards delay in attending breakdown shall be recovered from the agency. Who 
otherwise is responsible for the up keeping of this equipment. 
 
There shall be no liability on the part of the AAI to pay any compensation arising out of the labour 
dispute, accident etc. at site. The contractor will be fully responsible for safety, security and 
coordination of the workers deployed at AAI site. Noting extra will be paid to the Agency on this 
account. 
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Any material taken out for the purpose of repair/ rectification/ replacement from the building or 
work premises shall have necessary permission from the EIC and security personnel/ competent 
authority in the form of a Gate pass. 

 
The timings of operation & maintenance/ upkeep work etc. shall be as decided by Engineer-In-
charge from time to time depending upon operational & technical requirement. 
 
The work shall be carried out as per specifications and relevant applicable standard including 
ISI/CPWD specification. 
 

15. Security  

The contractor and his employees shall abide by security regulation framed by AAI/ BCAS or Police 
Authorities. Any worker of the contractor, whose presence is found undesirable in AAl premises, 
shall not be allowed to work. The Contractor shall be fully responsible for the satisfactorily working 
of his staff. 

"lf Contractor or his authorized representative or his employed workers are found violating any of 
security regulations, suitable action shall be taken by AAl as per prevailing rules". 

All men and vehicles shall be permitted to enter the restricted / office area only on possession of the 
security passes. The contractor shall apply in writing in advance before commencement of work for 
issue of security passes and shall submit a list of personnel concerned with their addresses. The 
contractor shall ensure that his men are deployed only in those areas where the security passes issued 
is valid for. Passes shall be deposited back with Engineer-ln-Charge on demand and in any case 
immediately after completion of work. 

The contractor or his staff/workmen shall observe all the rules promulgated from time to time by the 
concerned authorities. Any person found violating the security rules laid down by the authority or 
involved in un-scrupulous activities will be subject to penal action fine/debarred/ Expelled from the 
area without assigning any reason whatsoever and contractor shall have no claim on this account. 

a) As the work site is located in Airport containing restricted areas, operational area, the contractor 
shall apply in writing in advance of the commencement of work, for the issue of security passes and 
shall submit a list of the personnel concerned and shall satisfy the Engineer-in-Charge who shall, at 
his discretion, have the right to recommend the issue of passes to control the admission of the 
contractor, his agents, his staff and workmen/workwomen. The cost of photographs, for the passes 
will be borne by the contractor. The contractor shall ensure that his men/women will work in area/ 
Zones allotted to them. 

b) The works shall be carried out with regard to the convenience of the occupants and the execution of 
works must be adjusted accordingly, for which no extra claims/charge shall be entertained. The 
contractor shall ensure that his personnel will work in areas/zones allotted to them. The contractor, 
his staff and workmen shall strictly follow all the Rule and Regulations promulgated by AAI. The 
quoted rates are deemed to be inclusive of all such factors and contingencies 
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c) The contractor has to follow the local security/safety rules & regulations and such instructions on 
restricted hours of work as may be imposed on him by the department / local authorities, while 
working in security restricted zones and no claim whatsoever on account of this, will be entertained. 

d) The Contractor shall ascertain the security and other regulation promulgated at the Airport from time 
to time and in the event of violation any such regulation he/they should be liable to be debarred from 
tendering in AAI and subject to other legal proceedings. 

e) In the event of engagement of casual labor carrying of any kind of Camera phone, Smart phone and 
other such devices by casual labors inside operational area/airside is restricted. 

f) In the covering letter seeking AEP the following line is to be added 

‘It is certified that no casual labors are carrying camera phone/smart phone/such devises inside the 
operational area’. 

16. Entry Pass 

The work site lies in restricted area. The contractor shall apply in writing in advance for issue of 
necessary entry passes of workmen engaged by him. The office/airport premises are an essential 
Service covered under the maintenance of essential service Act and hence disruption of services 
rendered will be a statutory offence. 
 

The contractor shall fulfill the following requirements which are mandatory for obtaining 
Aerodrome Entry Permits (AEPs) prior to the commencement of operations at Airport: 

a) The contractor shall obtain Security Clearance (through E-Sahaj portal of Govt. of India/link via 
BCAS website) for the Company from Bureau of Civil Aviation Security (BCAS). 

b) The contractor shall obtain the approval of Entity’s Security Programme from BCAS. 
c) The Contractor shall arrange to undertake Police Background Checks of the employees recruited and 

obtain Police Verification Certificate (PVC) from concerned Police Commissioner in respect of their 
employees (PVC obtained by the individual prior to the employment is not valid). Background 
checks shall be conducted at all the places of the applicant’s residence in the previous one year and 
of his criminal history, if any. A valid Indian Passport issued in the previous 05 Years may be 
considered in lieu of background check, provided there is no change in the residential address. 

 
d) After obtaining Police Verification Certificate, the Contractor shall ensure that their employees shall 

attend one-day AVSEC Awareness Training arranged by the Airport Operator. 
 

e) The necessary police verification of company in e-Sahaj as well as individual along with the 
Security Programme (as per BCAS requirement) and other enclosures as required by the Security 
Section for issue of the entry passes will be the responsibility of the contractor. All fees & 
expenditure towards arranging security passes shall be borne by the Agency and nothing extra will 
be paid/reimbursed by AAI in this regard. After completion of the contract or expiry of the entry 
pass, the same shall be returned to AAI. 
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17. Safety and availability of material 

The firms/agency shall submit test certificates wherever applicable as per CPWD/IS/Manufacturers 
practice and all the materials should be got approved by the Engineer-in-Charge or his authorized 
representative before incorporating in the work. 
 

If any urgent work (in respect where the decision of the Engineer-in-Charge shall be final and 
binding) becomes necessary and the contractor is unable or unwilling to carry it out, the Engineer-in-
Charge may carry it out of his own or through other agencies as he may consider necessary. If the 
urgent work is carried out at the expenses of the contractor, all expenses incurred on it by AAI shall 
be recoverable form the contractor and be adjusted or set off against any sum payable to him. 

While performing electrical repairs and maintenance work in a particular place/zone, the contractor 
shall make all arrangement not to disturb the power supply feeding power to communication 
equipment located in that place/zone. 
 

After day work the site has to be cleaned and cleared for work of other agencies/users. 
 

The work shall be carried out as per enclosed specifications and relevant up to date 
NFPA/ISI/CPWD/AAI and I.E. rules amended up to date. 
 

In case the work has to be carried out within the operational area, the contractor should obtain the 
entry passes from the competent authority. The contractor’s staff working in the operational 
area will obey the instructions of the AAI Officials in clearing the site before flight lands/takes 
off. The nos. of hours working in the area might be restricted due to operational reasons and 
contractor will not have any claim for extra payment on this account. Also prior permission has to be 
obtained before stacking of materials in the operational area. The contractor shall stock the material 
at the site of work strictly as per the instructions of Engineer-in-Charge keeping in view the 
operational requirements of AAI. 

 

The AAI reserves the right to inspect the material at site/works. All arrangements for inspection shall 
be the responsibility of the contractor. 

 
 In the event of any dispute of any kind related to the works, the decisions of the Engineer-in- 
Charge shall be final and binding. The Engineer-in-Charge shall mean the Manager Engg (Elect) or 
his representative who shall carry out general and workmanship. 

 
The contractor shall be responsible for any damage, resulting from his negligence to existing fixtures 
and will restore, replace or repair any such damage to the complete satisfaction of the Engineer-in-
Charge. The decision of Engineer-in-Charge for recovery on this account shall be final & binding on 
the contractor and such amounts shall be adjusted from his bill. Unused material issued by the 
department shall be returned to the department in good condition, failing which the recovery decided 
by the Engineer-in-Charge will be recovered from his bill. 
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All the debris due to work shall be removed and site shall be cleared by the contractor as soon as the 
task is completed. Non removal of debris from sites will attract a penalty of Rs. 500/- per day from 
the running bill/final bill.  

18. Statutory & Regulatory Clauses: - 

The contractor has to discharge all the obligations as provided under various statutory enactment 
including the EPF/ ESI/ Minimum Wages / Payment of Wages / Payment of Bonus /Payment of 
Gratuity / Workmen's compensation / Works Contract and other relevant Acts, Rules and 
Regulations in force and as amended from time to time in the State, as applicable. 
 

Contractor has to comply with the provisions of contract labour (Regulations and Abolition) Act 
1970 and contract labour (Regulations and Abolition) Central Rules 1971 and Minimum Wages Act 
& Rules thereof Central and State Governments with up-to-date amendments. 
 

The engagement and employment of workers and payment of wages to them as per existing 
provisions of various labour laws and regulations is the sole responsibility of the contractor and any 
breach of such laws or regulations shall be deemed to be violation of this contract. AAI may ask the 
contractor to produce documents to verify that these provisions/laws are compiled by the contractor. 

The contractor has to follow the local security/safety rules & regulations and such instructions on 
restricted hours of work as may be imposed on him by the department / local authorities, while 
working in security restricted zones and no claim whatsoever on account of this, will been 
entertained.  

19. Insurance: 
The successful tenderer is advised to insure all the materials for transit up to destination, as it is 
the responsibility of the tenderer to deliver the materials in good condition at site/destination. It is 
also advised to insure the men employed in the work. The rates quoted by the firm are deemed to 
be inclusive of all such expenses/ contingencies. 
 

20. Make of items: 

The Contractor shall use/supply the material as per approved make of AAI or as per schedule of 
quantities or exact replacement of existing material suitable to site after taking permission from 
EIC/ authorized representative in writing in case makes are not defined for particular material and 
the department reserves the right to accept or reject any other makes offered by the contractor.  

The contractor has to supply the material as and when required/ordered by the Engineer-In-
Charge or his representative during the currency of contract. 

 

21. Factory Inspection 
AAI may depute (Engineer-in-Charge or his authorized representative) to inspect the firm's work to 
carry out acceptance test, for which the supplier shall intimate to the Engineer-in- Charge at least 15 
days in advance. If the Engineer-in-Charge decides to waive off the inspection the same shall be 
communicated in writing and in such cases the inspection certificate issued by the quality control 
department of the supplier will be acceptable to AAI. The firm shall make all arrangements at his 
cost for the testing at the firm's works. The Engineer-in-Charge reserves the right to inspect/waive 
off the inspection of the materials, at any stage of production at the factory without any additional 
cost. 
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In case of rejection due to failure of item/items during testing or materials is found not ready for 
inspection, despite inspection call, the cost of making all arrangements at the manufacturer’s 
works shall be borne by the supplier. Also the traveling, boarding & lodging expenses of 
inspection (for second time) shall be recovered from the contractor while making payments to 
him. 
 

22. Packing/ Transportation/ Handling 
Professional packing shall be made. Equipment/ materials are to be properly packed with 
appropriate packing materials & means. Special care shall be taken for fragile items. Item 
description, quantity, code, instructions etc. to be marked for easy identification etc. 

The equipment/ materials have to be transported by appropriate transport mode like Road/ Rail/Air 
transport etc. up to the site/ destination. 
Due care to be taken for loading, handling, unloading, shifting, lifting, jacking etc by suitable 
means like cranes, chain pulley blocks, mechanized means etc. and experienced man power. 
Relevant documents shall be accompanied with the items. 

 
23. Tools & Plants, Measuring Instruments 

All required tools & plants, measuring Instruments required at various stages of the 
work/contract (like installation, testing, commissioning, monitoring, measuring etc.) shall be 
arranged by the contractor. 

24. Manpower and Workmanship 
Competent and efficient workforce should be employed for the job with competent supervision. 
The workmanship should be good.  

 
All the precautions & safety measures for working personnel & equipment shall be taken by the 
agency. 
 

25. Accidents  

Any incident, mishap of contractor’s staff shall be the contractor’s responsibility and to his 
account. All required safety precautions shall be taken by the contractor and the necessary 
mandatory safety gadgets shall be provided to the staff by the contractor.  

26. Closure of Contract  

AAI reserves the right to cancel / fore-close / terminate the contract at any time by giving 01 month 
notice in normal case and with immediate effect in emergency/special cases at the discretion of E-I-
C.  

27. Commissioning Reports 

On completion of works, the contractor shall submit “Commissioning Reports” to AAI before the 
submission of the final bill, failing which Rs. 25,000/- shall be recovered from the agency’s bill 
for the same. 
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C – Nil, I- Nil, O-Nil SCC-9 

 

 

 

28. Project Completion Report and Completion Drawings 
 
After the work is completed, it shall be ensured that the installation at all the sites are tested and 
commissioned. All the test/calibration certificates, detailed operation and maintenance manual (2 
sets) shall be submitted to the Engineer-in-charge before handing over of the system. 

The Contractor shall also submit four sets of "As – Built" drawings, one set reproducible and in 
soft copy to the Engineer-in-charge before handing over the plant. The drawings shall incorporate 
the corrections suggested by the Engineer in charge and as per the prescribed guidelines. 

The Contractor shall provide a comprehensive information booklet on the equipment supplied. It 
should be neatly bound and handed over at the time of handing over of the plant. It should contain 
the following information: 
 
Salient features of the system, detailed write up, equipment specification details, model, makes, 
name plate details, details of accessories, date of installation/ commissioning, power distribution 
details, equipment layouts, cables / panel details, layout of the entire system executed, GA, single 
line, schematic diagrams, all factory test reports, Pre-commissioning test reports, maintenance and 
operation details of the system / machineries, drawings, BOM as executed with each item etc., It 
shall be furnished in the following forms: 
i. 2 sets of A4 size booklet printed in laser jet printer as hard copy. It shall also include 

coloured  photographs /catalogues of the equipment/ panels/ system etc. 

ii. 2 sets of CD/Pen Drive containing the soft copy of the drawings, write ups etc. 

 

29. Training of Client Personnel 
The Contractor shall provide O&M training to maintenance engineers/supervisors/contractual 
staffs at site as per the directions of EIC / his representative at site.  
 

30. Storage of Materials 
The contractor shall provide proper and adequate storage facilities to protect all the materials and 
equipment against damage from any cause whatsoever. The watch & ward of the stores, 
equipment & materials shall be the responsibility of the contractor till the completion, 
commissioning & handing over to AAI. The space required for storage may be provided by AAI 
as per availability. 
 
AAI shall not be liable to pay for any of the incidental charges connected with the above. 
 

31. Novation Clause:  
Not with standing anything contained in this contract, the contractor agrees that the AAI shall have 
the right to assign/novate this contract in favour of any person or entity appointed or selected by 
AAI for operation, maintenance and/ or management of the airport or any part thereof without 
obtaining any further consent from the contractor and upon such assignment/novation, the 
assignee/novatee shall have (a) all the rights of AAI under this contract and (b) the right to 
terminate this contract by giving one month notice and without incurring any liability and/ or cost 
of such termination. 

********* 



 

 

 

 

 

 

 

 

TECHNICAL 

SPECIFICATIONS 
 



Technical Specification for Fire Extinguishers. 

1.1  SCOPE OF THE WORK: 

The Scope of work in this contract covers Supply of Fire Extinguishers. 

1.2  SPECIFICATION FOR FIRE EXTINGUISHER 

i. The type and capacities of fire extinguisher shall be as specified in SOQ/BOQ of tender documents. 
ii. The fire extinguisher shall be supplied along with all accessories such as Carrying handle, Floor 

Stand, Trolly Wheel etc as applicable. 
 

1.3  The successful bidder shall fulfil the fire extinguisher specifications tabulated below to be supplied 
against the SOQ items and get it approved by the Engineer –in-Charge prior to supplying the same. 

 
2.  PORTABLE FIRE EXTINGUISHER 

Portable fire extinguishers shall be provided as per Bill of Quantities and shall conform to IS: 
2190-1979. 

2.1  ABC TYPE DRY POWDER EXTINGUISHER 
2.1.1  The Extinguisher shall be filled with ABC Grade 40, Mono Ammonium Phosphate (MAP base) 

from approved manufacturer. It shall bear IS 15683 marking. 
 
2.1.2  The Capacity of the extinguisher when filled with Dry Chemical Powder (First filling) as per IS 

4308, part II 8/ IS 2171, shall be 6 kg +2 %. 
 
2.1.3  It shall be operated upright, with a squeeze grip valve to control discharge. The plunger neck shall 

have a safety city, fitted with a pin, to prevent accidental discharge. It shall be pressurized with 
Dry Nitrogen, as expelling. The Nitrogen to be charged at a pressure of 15 kg / cm². 

 
2.1.4  Body shall be of mild steel conforming to relevant IS Standards. The neck ring shall be also mild 

steel and welded to the body. The discharge valve body shall be forged brass or leaded bronze, 
while the spindle, spring and siphon tube shall be of brass. The nozzle shall be of brass, while the 
hose shall be of braided nylon. The body shall be cylindrical in shape, with the dish and dome 
welded to it. Sufficient space for Nitrogen gas shall be provided inside the body, above the powder 
filling. 

2.1.5  The Neck ring shall be externally threaded the threading portion being 1.6 cm. The filler opening 
in the neck ring shall not less then 50 mm. Discharge nozzle shall be screwed to the hose. The 
design of the nozzle shall meet the performance requirement so as to discharge at least 85 % of 
contents upto a throw of 4 meters, continuously at least for 15 seconds. The hose, forming part of 
discharge nozzle, shall be 500 mm long, with 10 mm dia internally for 5 kg capacity and 12 mm 
for 10 kg capacity. It shall have a pressure gauge fitted to the valve assembly or the cylinder to 
indicate pressure available inside. The extinguisher shall be treated with anti corrosive paint, and 
it shall be labeled with words ABC 2.5 cm long, within a triangle of 5 cm on each face. The 
extinguisher body and valve assembly shall withstand internal pressure of 30 kg / cm² for a 
minimum period of 2 minutes. The pressure Gauge shall be imported and suited for the purpose. 

 



2.2  WATER TYPE EXTINGUISHER (GAS PRESSURE TYPE) 

2.2.1  The Extinguisher medium shall be primarily water stored under normal pressure. 

2.2.2  The capacity of Extinguisher, when filled upto the indicated level, shall be 9 litres and shall be IS 
15683 marked. 

2.2.3  The skin thickness of the cylinder shall be fabricated from Mild Steel sheet, welded as required, 
with dish and dome, being of same thickness, and of size not exceeding the diameter of body. The 
diameter of body to be not less than 150 mm and not exceeding 200 mm. The neck shall be 
externally threaded up to minimum depth of 16 mm, and leaded tin bronze. 

2.2.4  The cap shall be of leaded tin bronze, and screwed on the body upto a minimum of 1.6 cm depth, 
with parallel screw thread to match the neck ring. The siphon tube to be of brass or G.I and the 
strainer of brass. The cartridge holder, knob, discharge fittings and plunger to be of Brass/Leaded 
tin bronze, and spring of stainless steel. It shall have a snifter valve to act as breather. The cap shall 
have handle fixed to it. The discharge hose shall be braided nylon, of 10 mm dia and 600 mm long, 
with a nozzle of brass fitted at end. 

2.2.5  The extinguisher shall be treated for anti corrosion internally and externally, and externally painted 
with Fire Red paint. The paint shall be stove enameled / powder coated. The cartridge shall be as 
per IS. The extinguisher, body and cap shall be treated to an internal hydraulic pressure of 25 
kg/cm². It shall have external marking with letter A, of 2.5 cm height, in block letters within a 
triangle of 5 cm each side. The extinguisher shall be upright in operation, with the body placed on 
ground, and discharge tube with nozzle held in one hand to give a throw of not less than 6 meter, 
and continue so for at least 60 sec. The extinguisher body shall be clearly marked with ISI stamp 
(IS 940). 

 

2.3  CARBON DIOXIDE EXTINGUISHER 

2.3.1  The Carbon Dioxide Extinguisher shall be as per IS: 15683. 

2.3.2  The capacity of CO2 type extinguishers is 4.5 Kg 

2.3.3  The Body shall be constructed of seamless tube conforming to IS: 7285, and having a convex dome 
and flat base. Its dia shall be maximum 140 mm, and the overlay height shall not exceed 720 mm. 

2.3.4  The discharge mechanism shall be through a control valve conforming to IS:3224. The internal 
siphon tube shall be of copper or aluminium conforming to relevant specifications. 

2.3.5  Hose pipe shall be high pressure braided Rubber hose with a minimum burst pressure of 140 
kg/cm², and shall be approximately 1.0 meters in length having internal dia. of 10 mm. The 
discharge horn shall be of high quality unbreakable plastic with gradually expanding shape, to 
convert liquid carbon dioxide into gas form. The handgrip of Discharge horn shall be insulated 
with Rubber of appropriate thickness. 



2.3.6  The gas shall be conforming to IS: 307 and shall be stored at about 85 kg/cm². The expansion ratio 
between stored liquid carbon dioxide to expanded gas shall be 1:9 times and total discharge time 
shall be minimum 10 sec. and Maximum 25 sec. 

2.3.7  The Extinguisher shall fulfill the following test pressures: 

a. Cylinder: 236 kg/cm² 

b. Control Valve: 125 kg/cm² 

c. Burst pressure of Hose: 140 kg/cm² minimum. 

2.3.8  It shall be an upright type. The cylinder, including the control valve and high pressure Discharge 
Hose must comply with relevant Statutory Regulations, and be approved by chief Controller of 
Explosives, Nagpur and also bear IS marking. 

2.3.9  The Extinguisher including components shall be ISI Mark. 
 

3.  Further the successful bidder shall submit the documents/test reports as mentioned below in 
respect of SOQ items to be supplied and get it approved by the Engineer –in- Charge prior to 
supplying the same: 

i.   All Type test/Routine test certificates as per IS15683 and IS 16018 as applicable shall be 
submitted from a NABL accredited lab. 

ii.    Hydrostatic Pressure Test (HPT) of the Cylinder vessel as per applicable IS standard. 

iii.   Co2 cylinder vessel PESO certificate. 
 
 
 

****************** 
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ANNEXURE-I 
 

BID ACCEPTANCE LETTER 
 (To be given on Contractor’s Letter Head) 

To 

AGM (Engg. - Elect)  
Airports Authority of India, 
Amritsar Airport, Amritsar. 

Subject: - Acceptance of Terms & Conditions of BID  

(GEM BID NO: GEM/2026/B/7503879) 

Name of Work: - “Supply of Fire Extinguishers for Various Location at Kangra Airport.” 
 
Dear Sir, 

1. I/ We have downloaded / obtained the bid document(s) for the above mentioned ‘Bid/Work’ from 
GeM Portal web site(s) namely: https://gem.gov.in as per your advertisement, given in the above-
mentioned website(s). 

2. I / We hereby certify that I / we have inspected the site and read the entire terms and conditions of 
the bid documents, corrigendum(s) and reply to query if any made available to me/ us which shall 
form part of the contract agreement and I / we shall abide hereby by the terms / conditions / clauses 
contained therein. 

3. I / We hereby unconditionally accept the bid conditions of AAI’s bid documents in its totality / 
entirety for above mentioned work. 

4. I/We declare that I/We have not paid and will not pay any bribe to any officer of AAI for awarding 
this contract at any stage during its execution or at the time of payment of bills, and further if any 
officer of AAI asks for bribe/gratification, I will immediately report it to the Appropriate Authority 
in AAI’. 

5. I/ We hereby submitted that I/ We paid/ submitted the required earnest money as per NIT conditions. 
6. I / We certify that all information/ documents furnished by our Firm is true & correct and in the event 

at any stage, the information/ documents is found to be incorrect/ untrue or found violated, then we 
shall be liable for debarment from bidding in AAI without giving any notice or reason therefore or 
summarily reject the bid or terminate the contract, without prejudice to any other rights or remedy 
including the forfeiture of the full said earnest money deposit absolutely. 

 

Yours faithfully, 

 

 

 

(Signature of the Bidder, with Official Seal) 
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Annexure – II 
 

UNDERTAKING REGARDING DEBARMENT/BLACKLISTING/RESTRAINMENT 

[To be given on Contractor’s Letter Head] 
 

Name of Work: - “Supply of Fire Extinguishers for Various Location at Kangra Airport.” 
 

(GEM BID NO: GEM/2026/B/7503879) 

I/We ……………………………………………………………… (Name and post of authorized signatory) 

on behalf of ………………………. (Name of firm) do here by solemnly affirm and declare as follows: 

 

(i) Our firm is not restrained/ debarred/ blacklisted by Airports Authority of India (AAI)/ Ministry of Civil 

Aviation (MoCA)/ Dept. of Expenditure (DoE), Ministry of Finance and the debarment/ blacklisting/ 

restrainment is not in force as on last date of submission of proposal. 

 

(ii) None of Proprietor /Partners /Board Members /Directors of 

M/s……………………………………..(Name of firm) has remained Proprietor /Partner /Board Member 

/Director in any firm which stands debarred /blacklisted/restrained by AAI/ MoCA / DoE and the 

debarment/ blacklisting/ restrainment is not in force as on last date of submission of proposal. 

(iii) Our firm understands that if our firm either debarred before the date of opening of tender (first bid, 

normally called as technical bid, in case of two packet/two stage bidding) or debarred before the date of 

contract by AAI/ MoCA / DoE (Debarment applicable for all Ministries/ Departments), our bid is liable 

to be rejected at that stage. 

 

(iv) Our firm understands that at any stage, if above statements are found to be false, our firm shall be liable 

for debarment from bidding in AAI, apart from any other appropriate contractual legal action including 

debarment/ blacklisting/ restrainment, termination of the contract etc. as deemed fit. 

 
 
 
Date: 
 
Place: 
 
 

Signature and name of the authorized signatory of the firm   
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ANNEXURE-III 

 
Undertaking for PAN & GST registration & complying its provisions 

(To be submitted by bidder in Envelop-I on letter head of company / Firm) 
 

To, 
AGM (Engg. - Elect)  
Airports Authority of India, 
Amritsar Airport, Amritsar. 

 

Name of Work: - “Supply of Fire Extinguishers for Various Location at Kangra Airport.” 
 

I / We _______________________________________________________ (Name of company / Firm) hereby 

undertake that: - 

1. I / We are registered under GST and our GSTIN are ________________________ (to be filled by 

bidder) and compliant of GST provision. 

2. In case of non compliance of GST provisions and blockage of any input credit, I /We shall be 

responsible to indemnify AAI. 

3. All input credits have been passed on to AAI by me / us. 

 

Signature and name of authorized signatory of the firm 

 

Date: 

 

Place: 
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ANNEXURE: IV 

(To be submitted by the bidder on letter head of the company along with BID) 

For Refund of EMD, following is to be submitted by the bidders  

BENEFICIARY DETAILS FOR RTGS FUNDS TRANSFER  

 

Sr. No. Particulars Information Required 

1. Name of the Account Holder i.e. Bidder  

2. PAN/TAN No. of the Party i.e. Bidder  

3. Name of the Bank  

4. Address of the Bank  

5. Bank Account No.  

6. Type of the Bank Account  

7. MICR Code of the Bank  

8. IFSC Code of the Bank  

 
 
Note: In addition to above scanned copy of cancelled cheque may please be provided. 
 

 
 
 

(Beneficiary's i.e. Bidder's Name & Signature) 
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FORM “A” 

 
DETAILS OF SIMILAR WORKS SUCCESSFULLY COMPLETED OR SUBSTANTIALLY 
COMPLETED DURING THE LAST SEVEN YEARS ENDING ON 30th April, 2026 
 
Sl. 
No. 

Details of Work W-1 W-2 W-3 

1 2 3 4 5 
i Name of work/project and 

Location 
 

   

ii Name and Address of 
client 
 

   

iii Awarded Cost of work 
(in Rs. Lakhs) 
 

   

iv Date of commencement 
as per Contract 
 

   

v Stipulated 
date of completion 
 

   

vi Actual date 
Of completion 
 

   

vii Completion Cost/ 
Actual work done 
 

   

viii Whether the work 
was done on back 
to back basis  
Yes/No 

   

 
 
 
 

SIGNATURE (S) OF BIDDER(S) 
(WITH STAMP) 

 
 

Note: The contractor should give list of only of eligible category works of requisite amount 
with supporting documents issued from client. 
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FORM-B 
FINANCIAL INFORMATION 

 
 

    Name of the firm / contractor………………………………. 
 

1. Financial Analysis - Details to be furnished turnover on construction works with profit / loss 
as per figure in balance sheet account for the last three years duly certified by the 
Chartered Accountant as submitted by the applicant to the Income - Tax Department 
 

Fig in lakhs Rs. 
 

Sl. 
No. 

Particulars Financial Year (Last Three years) 
 

FY 2022-23 FY 2023-24 FY 2024-25 
1. Turn-Over on 

Construction Works 
 

   

2. Profit/loss after Taxes 
(standalone) 
 

   

 
     
 
2. Financial arrangements for carrying out the proposed work. 
 
Unique Document Identification Number (UDIN)…………………………….. 
 
 
 
 
 
 
Signature of Chartered Accountant with Seal                                      SIGNATURE (S) OF BIDDER (S) 

 
 
 
 
 
 
 
 
 
 
 

NOTE : The bidder should give information strictly in above format. 
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Form ‘C’ 
 

FORM FOR CERTIFICATE OF NET WORTH FROM CHARTED ACCOUNTANT 
 
This is to certify that as per audited balance sheet and profit & loss account during the 

financial year 31.03.2025, the Net Worth of M/s. 

…………………………………………………(Name & registered address of 

Individual/Firm/Company), as on ………………………………( the date of certificate) 

is Rs ……………………………………………after considering all liabilities. It is further 

certified that Net Worth of the company has not eroded by more than 30 % in last three years 

ending on 31st March 2025. 

 
Unique Document Identification Number (UDIN)…………………………….. 

 
 

Signature of Charted Accountant 
……………………………. 

 
 

Name of Charted Accountant 
…………………………. 

 
 

Membership of ICAI 
 
 

Date and Seal 
 
 
 
 
 
 
 
 
 

 
*The relevant year shall be the financial year ending 31st March preceding the calendar year of bid 
submission or 31st March of the financial year preceding the previous financial year, if the balance 
sheet of the previous financial year has not been audited. 
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ANNEXURE-VI 

 
UNDERTAKING FOR DECLARATION BY BIDDER REGARDING REQUIREMENT OF 

LOCAL CONTENTS 
 
(Scanned copy to be submitted by Bidder in Cover-I on letter head of the Company/Firm) 
 
Name of Work: ______________________________________________ 
 
Tender ID: __________________________________________________ 
 
I, the undersigned,_____________________________(full names), do hereby declare, in my 

capacity as_______________________________of M/s____(Name of 

company/Firm)____that: 

 

1) I am competent to swear this undertaking on behalf of M/s____(Name of 
company/Firm)____. 
 
2) I have read the Order(s) “Public Procurement Policy (Preference to Make In India), order 

2017- revision dated 16.09.2020” notified by Government of India, Ministry of Commerce and 

Industry, Department of Promotion of Industrial & Internal Trade (Public Procurement Section) 

vide letter No. P- 45021/2/2017-PP (BE-II) dated 16th Sep 2020 or as amended up to date. 

 

3) My “local contents” for this tender is________________(specify the percentage of local 

contents) as per details attached under ‘Annexure-2 (B)’ and we meet the mandatory minimum 

Local Content requirement i.e. __________(specify the percentage of local contents) for 

'Class-I local supplier' / 'Class-II local supplier' (strikeout, whichever is not applicable) as per 

Government of India, “Public Procurement Policy (Preference to Make In India), order 2017” 

amended upto date to participate in AAI tender ID No. ____________. 

 

4) I / we are not debarred/blacklisted by any procuring entity for violation of this order and the 

debarment is not in force as on last date of submission of bid. 

 

 

Signature and name of the authorized signatory of the firm 

with Rubber Stamp 

 

Date: 
 
Place: 
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FORM – “I”  

Make of items/materials /accessories sourced from India 
(Scanned copy to be submitted by Bidder in Cover-I on letter head of the Company/Firm  

marked “Make In India”) 
 
S. No.  Description of Accessories & 

Items 
Make of Accessories & Items 
Proposed 

   
   
   
   
   
   
 
 
 
Date: 
 

Signature of the Bidder with Company’s Seal 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



PR - 10 
 

 
ANNEXURE – VII 

 
Request letter: Transmission of Bank Guarantee Cover message  

(to be submitted by applicant to BG issuing Bank)  
 
Date:  
 
The Manager, (Bank), (Branch)  
 
Sub: Inclusion of unique identifier code of AAI while transmitting BG cover 
messages where beneficiary bank is ICICI Bank (IFSC-ICIC0000007).  
 
Dear Sir/Ma'am,  
 
1/We, request you to include unique identifier AAIRHQNR in field 7037 of the 
SFMS cover messages IFN COV 760 (for BG issuance) and IFN COV 767 (for BG 
amendment) while transmitting the same to the beneficiary bank (ICICI Bank-IFSC- 
ICIC0000007).  
 
 
Thanking You,  
 
__________________ 
 
(Vendor/Customer/Concessionaire) 
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Annexure-A1 

LIST OF PREFERRED MAKES FOR ELECTRICAL ITEMS 
Note: The following list of preferred makes is exhausƟve. However, addiƟonal manufacturers or brands may be considered for any specified product or item, 
depending on market availability, delivery Ɵmelines and proven saƟsfactory performance in similar projects or works—preferably where such a make or product 
has been used in quanƟƟes consƟtuƟng at least eighty percent (30%) of the esƟmated or proposed requirement for the relevant project or work. To establish 
performance, compleƟon cerƟficates, performance cerƟficates and purchase orders accompanied by tax invoices will be considered, provided that the products 
comply with the technical specificaƟons sƟpulated in the tender document. 

ITEM 
CODE 

ITEMS PREFERRED MAKES (W.E.F. 10.07.2025) 

CATEGORY 
FOR TEST 

CERTIFICATION/ 
INSPECTION 

A. PANEL,SWITCHGEARS AND RELATED ITEMS 

1 LT PANELS (TTA) 

MAK/ SHIV SHAKTI ENGINEERS / TECHNOCRAFTS / TENCO / KONTACT / ABB / RISHA / 
MARINE ELECTRICALS / POWERTECH SWITCHGEARS / ULTIMA / RITTAL/ URJAYANT/ 
EXCEL CONTROL SYSTEMS / BALAJI ELECTRO CONTROLS PVT LTD / KRUTI / CMKL(CORE METAL) 
/ KEPL(KHOKHAR) / LEGRAND (NOVATEUR) / CONQUERENT /MITSUBISHI / LS POWER / ZENIYA 
/ NEPTUNE / LAURITZ KNUDSEN / C&S/ BCH /ADVANCE / TRICOLITE / SCHNEIDER / SUDHIR 
/ EAP / TRISQUARE / MILESTONE / ADLEC /UNILEC / CONSOUL (RR ISPAT) / PEATON/ 
HAROLD/ SPC ELECTROTECH / SIEMENS 

CATEGORY-I 

2 
LT PANELS/ FEEDER 
PILLAR (PTTA) / BUS 
TRUINKING 

EXPERT ENGINEERS / MAK / APPLICATION CONTROL PANEL / AMBIT / ADLEC / SHIV SHAKTI 
ENGINEERS / TECHNOCRAFTS / EXCEL CONTROL SYSTEMS / GLOBAL /SUPERTECH CONTROL 
SYSTEMS / SWITCHGEARS & FABRICATORS / KONTACT /MARINE ELECTRICALS / R.P. CONTROLS / 
GOURAV EnerGen / TENCO / POWERTECH SWITCHGEARS / HAROLD / BALAJI ELECTRO 
CONTROLS PVT LTD / URJAYANT / KRUTI /ASES / ITE-GURGAON (INDIAN TRANSFORMERS) / 
LEGRAND (NOVATEUR) /CONQUERENT / CORONET / RST ELECTRICALS PVT LTD / HPL / 
C&S / L.s POWER /ZENIYA / PRECISION / ABB / EAP / TRICOLITE / SUDHIR / SCHNEIDER / 
LAURITZ/ KNUDSEN / NEPTUNE / HENSEL / ADVANCE / KEPL(KHOKHAR) / PEATON / RISHA / 
TRISQUARE / CMKL (CORE METAL) / SPC ELECTROTECH / BCH 1 MILESTONE / YOGIJI DIGI (P) LTD/ 
ELINS / EVA / UNILEC / HAROLD / ENGINEERS & ENGINEERS / SIEMENS/ ULTIMA/ NITYA 

CATEGORY-I 

3 AIR CIRCUIT BREAKERS 
LS ELECTRIC / BCH / MITSUBHISHI / HPL / LAURITZ KNUDSEN / LEGRAND (NOVATEUR) / ABB 
/C&S/ HAVELLS/ SCHNEIDER/ SIEMENS 

CATEGORY-2 

4 
MOULDED CASE CIRCUIT 
BREAKERS (MCCB) 

LS ELECTRIC / BCH / MITSUBHISHI / LAURITZ KNUDSEN / LEGRAND (NOVATEUR) / ABB /C&S / 
HAVELLS/ INDO ASIAN (NOVATEUR) / HPL/ SCHNEIDER / SIEMENS 

CATEGORY-2 

5 

CHANGE OVER SWITCH/ 
FUSE DISCONNECTOR 
SWITCH/ SWITCH FUSE 
UNITS 

BENTEC / BCH / INDO ASIAN (NOVATEUR) / SOCOMEC / LAURITZ KNUDSEN / C&S/ LEGRAND 
(NOVATEUR) / HPL/ ABB / HAVELLS / SIEMENS / SCHNEIDER 

CATEGORY-2 

6 
METERS / 
MULTIFUNCTION METERS 
-ANALOGUE/DIGITAL 

ELMEASURE / KRYKARD / SELEC / C&S / ABB / BENTEC / SELEC /  MITSUBHISHI / ABB / NEPTUNE 
/ SOCOMEC / HPL / LAURITZ KNUDSEN / FINDER / SIEMENS / SCHNEIDER / CONSERVE / SECURE 

CATEGORY-3 

7 
SELECTOR SWITCH, 
PUSH BUTTON SWITCH / 
EMERGENCY SWITCH 

ABB/ TRINITY TOUCH / LAURITZ KNUDSEN / C&S/ BCH/ EATON / TEKNIC / SIEMENS / 
SCHNEIDER 

CATEGORY-3 

8 CT's / PT's GLOBAL / KRUTI / WAGO / CG POWER / SELEC / NEVWEK / ANANT POWER (ADVANCE) /KAPPA CATEGORY-3 

9 
PROTECTIVE RELAYS (ALL 
TYPE) 

P2 POWER / WAGO / SELEC / HAVELLS / MITSUBISHI / LAURITZ KNUDSEN / CG POWER 
/C&S/ ABB / SIEMENS 

CATEGORY-2 

10 CONTACTORS 
MITSUBHISHI / HPL / LAURITZ KNUDSEN / 
LEGRAND (NOVATEUR)/ SCHNEIDER 

/ BCH / HAVELLS / ABB / TDK/ SIEMENS / 
CATEGORY-3 

11 
TIMERS / TIME 
SWITCHANALOGUE/DIGITAL 

HAVELLS / LAURITZ KNUDSEN / SELEC / BCH / ABB / LEGRAND (NOVATEUR) / EATON/ FINDER/ 
SIEMENS/ SCHNEIDER / C&S 

CATEGORY-3 

12 LED INDICATION LAMPS 
EATON / OLIVE / ABB / LAURITZ KNUDSEN / 
SCHNEIDER 

C&S/ BCH / VINAY LED / VAISHNOV / 
CATEGORY-3 
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ITEM 
CODE 

ITEMS PREFERRED MAKES (W.E.F. 10.07.2025) 

CATEGORY 
FOR TEST 

CERTIFICATION/ 
INSPECTION 

B. 
SUBSTATION RELATED ITEMS 
 

 

13 
TRANSFORMER UP TO 500 KVA 
(DRY/OIL) 

POWERWARE / ITE, GURGAON / ESENNAR / PVJ POWER / TRANSCON / AMES IMPEX /POWER STAR 
/ JAY BEE / RTS / CG POWER / SUDHIR / VOLTAMP / BHARAT BIJLEE / KOTSONS/ SCHNEIDER / 
KIRLOSKAR 

CATEGORY-I 

14 
TRANSFORMER MORE 
THAN 500 KVA (DRY/OIL) 

POWERWARE / ITE, GURGAON /ESENNAR / PVJ POWER / TRANSCON / AMES IMPEX /POWER STAR 
/ JAY BEE / RTS / CG POWER / SUDHIR / VOLTAMP / KOTSONS/ SCHNEIDER / BHARAT BIJLEE / 
KIRLOSKAR / SIEMENS 

CATEGORY-I 

15 H T PANEL 

APPLICATION CONTROL PANEL / SHIV SHAKTI ENGINEERS / ITE, GURGAON /TECHNOCRAFTS / 
TENCO / MARINE ELECTRICALS / PASCAL / KEPL(KHOKHAR) /CONQUERENT / RISHA / CORONET / 
L.S POWER / ZENIYA / EAP / CG POWER (CFPISL) / TRICOLITE / SUDHIR / LAURITZ KNUDSEN / ABB 
/ TRISQUARE / SCHNEIDER / MILESTONE / EATON / ANANT POWER (ADVANCE) / ADLEC / 
SIEMENS 

CATEGORY-I 

16 BUS DUCT-SANDWICH 
RISHA / ADVANCE / RR KABEL / LAURITZ KNUDSEN /C&S/ LEGRAND (NOVATEUR) / EAE / 
SCHNEIDER 

CATEGORY-2 

17 
H.T /L.T. TERMINATION & 
JOINTING KIT. 

DENSONS / CABSEAL ® (HARI CONSOLIDATED) / COMPAQ / RAYCHEM CATEGORY-3 

18 POWER CABLES ABOVE 
1.1 KV 

V-MARC / SBEE / SUYOG ELECTRICALS LTD / DICABS / APAR / GEMSCAB / HPC /RR KABEL / 
SPECIAL CABLES / JMW KABEL / PARAMOUNT / TIRUPATI / KEC / POLYCAB /DYNAMIC / 
HAVELLS / KEI / UNISTAR / GLOSTER / RAVIN CABLES / NICCO 

CATEGORY-I 

19 
POWER CABLES UP TO 
AND INCLUDING 1.1 KV 

ALLCAB / AURAFLEX / V-MARC / VISHAL / SBEE / POLYCORE / VIN POWER / TORTEK /SUYOG 
ELECTRICALS LTD / GEMSCAB / RR KABEL / PLAZA / SPECIAL CABLES / KEI /JMW KABEL/ 
POLYCAB / AVOCAB (CHANDRESH) / DYNAMIC /PARAMOUNT / SVARN /RALLISON (LKB) / BCH / 
TIRUPATI / KEC / GRANDLAY / HPL / GLOSTER / BONTON / HAVELLS / UNISTAR/ APAR/ RAVIN CABLES 
/ NICCO 

CATEGORY-I 

20 CONTROL CABLES 

GEMSCAB / ALLCAB / AURAFLEX IV-MARC / SBEE / POLYCORE / TORTEK / NICCO /SUYOG 
ELECTRICALS LTD / RR KABEL / PLAZA / SPECIAL CABLES / JMW KABEL / AVOCAB (CHANDRESH) / 
PARAMOUNT /SVARN / RALLISON (LKB) / BCH / BONTON /TIRUPATI / KEI / KEC / GRANDLAY/ 
UNISTAR / NATCAB (KWALITY) / HPL / POLYCAB / DYNAMIC / ALOKE (ANKUR) / HAVELLS / 
GLOSTER / FINECAB / APAR / BATRA HENLAY / RAVIN CABLES 

CATEGORY-I 

21 TELEPHONE CABLE 
POLY INFOCOM CABLES PVT LTD / ORBIT / DUCAB / RR KABEL / PLAZA / JMW KABEL / PARAMOUNT 
/ ALOKE (ANKUR) / RALLISON (LKB) / BONTON / TIRUPAT / HAVELLS / KEI / KEC / KVVS (INDUSTIRAL) 
/ HPL / POLYCAB / NICCO 

CATEGORY-2 

22 

CO- AXIAL/ 
INSTRUMENTATION/ 
FIBRE OPTIC/CAT-6/CAT-6A/ 
CABLES 

AURAFLEX / SBEE / TORTEK / SUYOG ELECTRICALS LTD / ORBIT / POLYCORE / 
POLYINFOCOM CABLES PVT LTD/ BATRA HENLAY / GEMSCAB / RR KABEL/ PLAZA /SPECIAL CABLES 
/ JMW KABEL / POLYCAB / PARAMOUNT / LEGRAND(NOVATEUR) / SVARN / RALLISON (LKB) / 
BONTON / HAVELLS / KEI / ROSENBERGER / KEC / GRANDLAY / GLOSTER / SCHNEIDER / APAR 

CATEGORY-2 

23 

Gl / SS CABLE 
MANAGEMENT SYSTEM 
(CABLE TRAY-
PREFABRICATED/PERFORATED 
/ LADDER TYPE / WIRE MESH 
TYPE, ETC.) 

GLOBAL / OBO BETTERMANN / MM ENTERPRISES / GLOBE / BEC / RMCON (RMC) / EXCEL CONTROL 
SYSTEMS / ADVANCE- ANANT / RMSCO (RAJASTHAN METAL) / SUMIP /CTM / L.S POWER / LEGRAND 
(NOVATEUR) / INDIANA / MM ENGG / SLOTCO / MEM 

CATEGORY-3 

24 
UNDER FLOOR 
RACEWAYS & ITS 
ACCESSORIES 

OBO BETTERMANN / BEC / ADVANCE-ANANT / SPC ELECTROTECH / CTM / MM 
ENTERPRISES 

CATEGORY-3 

25 CAPACITORS 
SELEC / NEPTUNE / LAURITZ KNUDSEN / P2 POWER / LEGRAND (NOVATEUR) / HAVELLS 
/ TDK INDIA/ SCHNEIDER 

CATEGORY-2 
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ITEM 
CODE 

ITEMS /PREFERRED MAKES (W.E.F. 10.07.2025) 

CATEGORY 
FOR TEST 

CERTIFICATION/ 
INSPECTION 

26 
APFC PANEL/ ACTIVE & 
PASSIVE (HYBRID) PANEL 

MAK / APPLICATION CONTROL PANEL / SHIV SHAKTI ENGINEERS / TENCO / RISHA /INPHASE POWER 
TECHNOLOGIES PVT LTD / GLOBAL / R.P. CONTROLS / ULTIMA / SUPERTECH CONTROL SYSTEMS 
/SWITCHGEARS & FABRICATORS (SGF) /POWERTECH SWITCHGEARS / HAROLD / AB POWER / URJAYANT 
/ SELEC / EAP /CG POWER / P2 POWER / KEPL (KHOKHAR) / ITE-GURGON (INDIAN TRANSFORMERS) / 
CONQUERENT / BCH / ANANT POWER (ADVANCE) / RISHA / HAVELLS / CORONET / SPC ELECTROTECH / 
PEATON / L.S POWER / MILESTONE/LAURITZ KNUDSEN / LEGRAND (NOVATEUR) / C&S/NEPTUNE / 
CHNEIDER /NEPTUNE / P2 POWER / SELEC / ANANT POWER (ADVANCE) / SCHNEIDER / SPC 
ELECTROTECH / ADLEC / RST ELECTRICALS PVT LTD / TDK INDIA / TRICOLITE / AMBIT 
 

CATEGORY-I 

27 

LIGHTENING 
PROTECTION SYSTEM 
(LPS) COMPLYING 
UPDATED IEC / NBC 
 

JEF / OBO BETTERMANN / GROUND ECA3G / NEXPO POWER SOLUTIONS / CAPE / JMV / ABB / DEHN / 
PHEONIX / TERCEL 
 

CATEGORY-3 

28 
EARTHING SYSTEM 
(CHEMICAL) 

JEF / OBO BETTERMANN / GROUND ECA3G 'TERCEL / BEC / DEHN / ABB/ JMV / NEXPO POWER 
SOLUTIONS / RMSCO (RAJASTHAN METAL) / CAPE / JK CHEMRODE / PROTEC-DHRUVA (DHRUVA) / APS 

CATEGORY-3 

29 
SURGE PROTECTION 
DEVICES 

OBO BETTERMANN / DSS / GROUND ECA3G / TERCEL / WAGO / HAVELLS / ABB / CAPE / LAURITZ 
KNUDSEN / LEGRAND (NOVATEUR) / DEHN / MERSEN / JMV / PHOENIX CONTACT / PROTEC ALLIED / 
SECOM / CITEL 

CATEGORY-3 

30 

SCADA (HARDWARE & 
SOFTWARE, EXCEPT 
COMPUTER & 
ACCESSORIES) 
 

LAURITZ KNUDSEN / WAGO / PHOENIX CONTACT / HONEY WELL / SCHNEIDER / SIEMENS CATEGORY-2 

31 
SF6 CIRCUIT BREAKER/ 
VACUUM CIRCUIT 
BREAKER 

EATON / VOLTAMP / LAURITZ KNUDSEN / PASCAL / EATON / CG POWER / ABB / SCHNEIDER/ SIEMENS CATEGORY-2 

32 
SERVO / AUTOMATIC 
VOLTAGE STABLIZER 

POWERWARE / KRYKARD / FUJI ELECTRIC / PVJ POWER / SELEC /ITE-GURGON (INDIAN 
TRANSFORMERS) / P2 POWER 

CATEGORY-2 

33 
AUTO TRANSFER SWITCH 
(ATS) 

EATON / HPL / LAURITZ KNUDSEN / LEGRAND (NOVATEUR) /SOCOMEC / HAVELLS ASCO (SCHNEIDER) 
CATEGORY-2 

34 COMPACT SUB STATION 
PVJ POWER / CORONET / ITE-GURGON (INDIAN TRANSFORMERS) / CONQUERENT 
SUDHIR POWER / PEATON / L.s POWER / VOLTAMP / LAURITZ KNUDSEN / ABB SCHNEIDER 
 

CATEGORY-I 

35 
EMERGENCY LIGHT - LED 
(PORTABLE) 
 

LIFE-GUARD / PROLITE CATEGORY-3 

36 CABLES GLANDS HENSEL / POLYCAB / TRINITY TOUCH / ROXTEC BRACO / MCI / (METAL/ CRAFT) CATEGORY-3 

37 
LUGS & THIMBLES 
 

WAGO / POLYCAB / TRINITY TOUCH CATEGORY-4 

38 
SYNTHETIC / PVC 
INSULATING MATS 
 

CPRI cerƟfied for required voltage level CATEGORY-2 

39 
INSULATION TAPE (HT 
/LT) 

MODI's / BENLO / ANCHOR CATEGORY-4 

c DG SETS & RELATED ITEMS 

40 
DIESEL ENGINE ABOVE 
250 KVA 

GREAVES COTTON /BAUDOUIN (SHANDONG) /MAHINDRA POWEROL/ CUMMINS / KOEL / CATERPILLAR CATEGORY-I 

41 
DIESEL ENGINE UPTO 
AND INCLUDING 250 KVA 

GREAVES COTTON / BAUDOUIN (SHANDONG) / TMTL (TAFE MOTERS) / CUMMINS / MAHINDRA 
POWEROL / ASHOK LEYLAND/ KOEL / CATERPILLAR 

CATEGORY-I 
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ITEM 
CODE 

 

ITEMS PREFERRED MAKES (W.E.F. 10.07.2025) 

CATEGORY FOR 
TEST 

CERTIFICATION/ 
INSPECTION 

42 
 

ALTERNATOR TDPS (TD POWER SYSTEM) / KIRLOSKAR / CATERPILLAR / GREAVES COTTON CATEGORY-I 

43 
 BATTERIES-LED 

ACID/Li-ION 
CLN / EXIDE / AMARON CATEGORY-3 

44 
 

BATTERY CHARGER SELEC / VERTIV / DELTA CATEGORY-2 

45 

 

UPS - ABOVE 10 KVA 
DELTA / ORION / FUJI ELECTRIC / KRYKARD / 3EM / PROSTARM / UNILINE/ TMEIC / POWER 
ONE / RIELLO / ABB / SOCOMEC / EATON / SCHNEIDER / NUMERIC-LEGRAND/ VERTIV 
(EMERSON) 

CATEGORY-3 

46 

 

UPS - UPTO 10 KVA 
DELTA / ORION / FUJI ELECTRIC / KRYKARD / PROSTARM / RIELLO / UNILINE / ABB / 
POWER-ONE / DELTA / SOCOMEC / EATON / SCHNEIDER / NUMERIC-LEGRAND / VERTIV 
(EMERSON) 

CATEGORY-3 

D 
  INTERNAL WIRING RELATED TEAMS 

47 

 MCB / ISOLATOR / 
MCBDB / RCCB / RCBO 
/ ELCB 

ANCHOR (PANASONIC) / ORIENT ELECTRIC / LAURITZ KNUDSEN / MITSUBHISHI / LEGRAND 
(NOVATEUR) /C&S / HPL / ABB / POLYCAB / HAVELLS / SCHNEIDER / INDO ASIAN (NOVATEL-JR) / GM / 
MK HONEYWELL / BCH / EATON 

CATEGORY-2 

48 
 

MCB CONDUIT (ISI 
MARKED) 

VPL / BEC / ARG / STEEL KRAFTS / TRINITY TOUCH / RMCON (RMG STEELS) / SUPER / JPC 
PIPES 

CATEGORY-3 

49 
 PVC CONDUIT (ISI 

MARKED) 
VPL / FUSION / ASTRAL / SKYDA / BEC / NORPACK / MODI's / ANCHOR (PANASONIC) / 
POLYCAB / TRINITY TOUCH / ARG / GM / JPC PIPES 

CATEGORY-3 

50 

 INDUSTRIAL SOCKET IN 
SHEET STEEL 
ENCLOSURE WITH 
MCB/SWITCH 

AJMERA ELECTROTECH LLP / LAURITZ KNUDSEN / POLYCAB / NEPTUNE-BALS / LEGRAND 
(NOVATEUR) / C&S / BCH / HAVELLS/ HPC/ SCHNEIDER 

CATEGORY-4 

51 

 

INSULATED COPPER 
WIRE 

RAJNIGANDHA / GEMSCAB / ALLCAB / AURAFLEX / V-MARC / SBEE / UNISTAR /POLYCORE / TORTEK / 
BATRA HENLAY / RR KABEL / AKG / ANCHOR (PANASONIC) / BENTEC / JMW KABEL / POLYCAB / 
AVOCAB (CHANDRESH) / SVARN / PARAMOUNT /RALLISON (LKB) / HAVELLS / NATCAB (KWALITY) / 
BONTON / GRANDLAY / GLOSTER /BCH / PLAZA/ APAR/ GM / PARAGON (ELEKTRON) / FINE-CAB / 
ZENIUM 

CATEGORY-2 

52 

 SWITCHES/ SOCKETS/ 
TELEPHONE/ TV/ DATA 
SOCKET/ BOXES 
(MODULAR TYPE) 

RR KABEL / ANCHOR (PANASONIC) / ORIENT ELECTRIC / INDO ASIAN (NOVATEUR) /C&S/ POLYCAB / 
HPL / LAURITZ KNUDSEN / LEGRAND (NOVATEUR) / HAVELLS / GM / MK HONEYWELL / WESTERN 
VEGA/ ABB 

CATEGORY-3 

53 

 SWITCHES/ SOCKETS/ 
TELEPHONE/ TV/ DATA 
SOCKET/ BOXES (PIANO 
TYPE) 

ANCHOR (PANASONIC) / BENTEC / HAVELLS / HPL / POLYCAB / MK HONEYWELL / WESTERN VEGA CATEGORY-3 

E 
  FIRE ALARM EQUIPMENTS 

54 

 FIRE / SMOKE DETECTOR/ 
MULTI CRITERIA 
DETECTOR/ 
FIRE ALARM PANEL / 
REPEATER PANEL/ 
HOOTER / MANUAL CALL 
POINT / RESPONSE 
INDICATOR/ FAULT 
ISOLATOR 

NOTOFIRE 1 VELOX / SCHNEIDER / PANASONIC / EATON / HOCHIKI / RAVEL /SIEMENS / BOSCH / 
APOLLO / EDWARDS (UTC) / G + M / SCHRACK / HONEYWELL / KIDDE (UTC) / GST (UTC) / TYCO / ASES 

CATEGORY-2 
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ITEM 
CODE 

ITEMS PREFERRED MAKES (W.E.F. 10.07.2025) 

   CATEGORY 
FOR TEST 

CERTIFICATION/ 
INSPECTION 

55 FIRE SURVIVAL CABLE 

GEMSCAB / SBEE / FRTEK / BATRA HENLAY / RR KABEL / SEPCIAL CABLES SVARN / JMW KABEL / 
POLYCAB /ALOKE (ANKUR ) / RALLISON (LKB) / KEC GRANDLAY / RAVEL 1 GLOSTER / KEI / BONTON / 
BOSCH / WREXHAM / FUSION POLYMER CATEGORY-2 

56 FIRE SIGNAGES 
ASES / LIFEGUARD (UNITED FIRE) / EATON / FIRE SHIELD / BOSCH / RAVEL / DELITE / 
AUTOGLO (PROLITE) CATEGORY-3 

57 ASPIRATION SYSTEM SHOOT FIRE (VIMAL FIRE) / HOCHIKI / BOSCH / RAVEL CATEGORY-2 

F LED LIGHT FIXTURE AND FANS 

58 
LIGHT FIXTURE WITH 
LED - INDOOR 

PYROTECH / GOLDWYN LED / Kl KALINGIA / GM / NESSA / PLUS LIGHT TECH /LEGERO / 
MAGIK / LIGHTBOOK / LEKSA LIGHTING / R R KABEL (RR/ AARAYSTORM) /PANASONIC / EVEREADY / 
INSTAPOWER / POLYCAB / SURYA / HALONIX / HAVELLS / SIGNIFY / JAQUAR (JAQUAR LIGHTING) / 
HPL / BAJAJ / WIPRO / ORIENT / CROMPTON / REGENT 

CATEGORY-2 

59 
LIGHT FIXTURE WITH LED 
- OUTDOOR/FACADE 

PYROTECH / GOLDWYN LED / Kl KALINGIA / GM / NESSA / PLUS LIGHT TECH / MAGIK / LIGHTBOOK / 
LEKSA LIGHTING / R R KABEL (RR/ AARAYSTORM) / PANASONIC / HPL/BENTEC (BENLO) / EVEREADY/ 
POLYCAB / K-LITE / SURYA / TRANSRAIL / HALONIX /HAVELLS / JAQUAR (JAQUAR LIGHTING) / SIGNIFY 
/ INSTAPOWER / BAJAJ / WIPRO / ORIENT / CROMPTON / REGENT 

CATEGORY-2 

60 

LINEAR LED/ 
CUSTOMISED/ 
DECORATIVE LED LIGHT 
FIXTURE 

PYROTECH / GOLDWYN LED / Kl KALINGIA / GM / LIGHT FORMS / PLUS LIGHT TECH / LEGERO / MAGIK 
/ WMEL / FORUS / HUBLIT /LIGHTBOOK / PANASONIC / POLYCAB / R R KABEL (RR/ AARAYSTORM) / 
EVEREADY / SURYA / HALONIX /HAVELLS / HPL / SIGNIFY / BAJAJ / WIPRO / ORIENT / CROMPTON / 
REGENT 

CATEGORY-2 

61 
AVIATION WARNING 
/OBSTRUCTION LIGHT 

PYROTECH / FORUS / Kl KALINGIA / HARYANA GENERAL INDUSTRIES / VSTP / K-LITE / SURYA / 
TRANSRAIL / HPL / INSTAPOWER / BAJAJ / WIPRO / CROMPTON / 

CATEGORY-3 

62 

CEILING/ WALL / 
EXHAUST / PEDESTAL FAN 
(CONVENTIONAL / 
BLOC) 

ORIENT ELECTRIC / RR KABEL / ANCHOR (PANASONIC) / POLYCAB / HALONIX / HAVELLS / 
ALMONARD / USHA / KHAITAN 

CATEGORY-3 

63 HVLS FANS MARUT AIR / RR KABEL / RITE HITE CATEGORY-3 

G AIRCONDITIONING AND FIRE FIGHTING ACCESSORIES 

64 
G l / M S PIPE (ISI 
MARKED) 

VPL / ITL / BEC / APL APOLLO / PRAKASH SURYA / JINDAL STAR / TATA / SAIL/ HIRA PIPES 
(RR ISPAT) / 

CATEGORY-2 

65 

MANUAL VALVE - 
BUTTERFLY/ SLUICE / 
CHECK / NRV / 
FOOT/GATE / GLOBE 

LEHRY / SANT / VENUS / NEWAGE FIRE / CASTLE / ZOLOTO / VTM (VA VALVES) / 
EMERALD / ADVANCE VALVES / DIVINE /C&R 

CATEGORY-2 

66 

MOTORISED VALVE 
BALANCING / 
MODULATING / PICB / 
DELTA T / CONTROL / 
MIXING 

SANT / VTM (VA VALVES) / CASTLE / DANFOSS / ZOLOTO / ANERGY CATEGORY-2 

67 
SUCTION / POT /Y-
STRAINER 

VENUS / CASTLE / ZOLOTO / ANERGY / SANT / VTM (VA VALVES) / EMERALD CATEGORY-2 

68 
FLEXIBLE CONNECTION 
FOR SPRINKLER / 
SPRINKLER 

LIFEGUARD (UNITED FIRE) / FIRE SHIELD / NEWAGE / EXFLAME / HD / SAFEFIRE CATEGORY-2 

69 

FIRE HYDRANT LANDING 
VALVES/ INSTALLATION 
VALVE/ FIRE BRIGADE 
CONNECTION. 

SHOOTFIRE (VIMAL) / LIFEGUARD (UNITED FIRE) / ZOLOTO / KALPEX (KALPATARU) / 
NEWAGE / EXFLAME / SAFEFIRE / HD / FIRE SHIELD 

CATEGORY-2 
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ITEM 
CODE 

ITEMS PREFERRED MAKES (W.E.F. 10.07.2025) 

CATEGORY FOR 
TEST 

CERTIFICATION/ 
INSPECTION 

70 

FIRE HOSE PIPEs/ FIRST 
AID HOSE REEL/ 
BRANCH PIPE/ NOZZLE / 
COUPLINGS 

SHOOTFIRE (VIMAL) / LIFEGUARD (UNITED FIRE) / KALPEX (KALPATARU) / NEWAGE / FIRE SHIELD / 
EXFLAME / SAFEFIRE 

CATEGORY-2 

71 FIRE EXTINGUISHERS 
DSS / KANEX / SHOOTFIRE (VIMAL) / LIFEGUARD (UNITED FIRE) / CEASEFIRE/ SAFEFIRE / AFS 
(ADVANCED) / KALPEX (KALPATARU) / EXFLAME / SUPREMEX / FIRE SHIELD / MINIMAX / SAFEX 

CATEGORY-2 

72 
GAS BASED FIRE 
SUPPRESSION SYSTEM 

SYNERGY & SYNERGY PLUS / FIRE-CEASE / FIRETREX / VIVINA / ASES / CEASEFIRE/ 
SHOOTFIRE (VIMAL) / LIFEGUARD (UNITED FIRE) / KALPEX(KALPATARU) /FOAMTECH / SUPREMEX/ 
SIEMENS / FIRETREX (SVS) 

CATEGORY-2 

73 
KITCHENHOOD GAS 
BASED SUPPRESSION 
SYSTEM 

SYNERGY / FIRECEASE / FIRETREX / VIVINA / SHOOTFIRE (VIMAL) / UNITED / FOAMTECH / CEASEFIRE / 
KALPATARU / 

CATEGORY-2 

74 
HIGH/LOW PRESSURE 
WATER MIST BASED FIRE 
SUPRESSION SYSTEM 

SYNEAQUAMIST / FIRETREX / SHOOTFIRE CATEGORY-2 

75 
FLOW 
SWITCH/PRESSURE 
SWITCH 

OMICRON / ANERGY / DANFOSS / EMERALD / SWIZER CATEGORY-3 

76 FIREMAN AXE LIFEGUARD (UNITED FIRE) / NE-WAGE / FIRE SHIELD / ADVANCE CATEGORY-3 

77 
DIESEL ENGINE DRIVEN 
PUMP FOR FIRE FIGHTING 

TMTL (TAFE MOTERS) / KSB / WILO / GRUNDFOS / KIRLOSKAR / ASHOK LEYLAND / CATERPILLAR / 
MAHINDRA POWEROL 

CATEGORY-2 

78 
PUMPS -VERTICAL/ 
HORIZONTAL / 
SUBMERSIBLE 

HAVELLS / WILO / GRUNDFOS / ANDRITZ / KSB / KIRLOSKAR / XYLEM / AQUA_ANS / MATHER & PLATT / 
CROMPTON 

CATEGORY-2 

79 MOTORS 
LHP / ROTOMOTIVE / KSB / HAVELLS / TMEIC / GRUNDFOS / BCH / KIRLOSKAR / BHARAT BIJLEE / 
ALSTOM / SEIMENS / CROMPTON 

CATEGORY-2 

80 MOTOR STARTER 
BENTEC / KSB / HAVELLS / L.S POWER / GRUNDFOS / PHOENIX / BCH / SCHNEIDER / EATON / 
MOTOVARIO / SIEMENS / SCHNEIDER 

CATEGORY-2 

81 

SINGLE PHASE 
PREVENTER / OVER 
LOAD 
PROTECTION/HIGH 
VOLTAGE/LOW 
VOLTAGE/EARTH FAULT 
PROTECTION 

C&S/ LAURITZ KNUDSEN / SELEC / SIEMENS CATEGORY-3 

82 G I SHEETS JSW STEEL/ TATA / HSL / SAIL CATEGORY-2 

83 GRILLS 'DIFFUSERS PRECISE / ASAWA INSULATION /MAPRO (AIR FLOW) / CRYSTAL / TRISTAR CATEGORY-3 

84 
INSULATION MATERIAL 
ROCK WOOL/ GLASS 
WOOL 

ENSAVE / ROCK INSUL / AEROLAM / SUNROCK (THERMOCARE ROCK WOOL) / INSUFLEX (THE 
SUPREME) / LIONROCK / POLYBOND / EPACK / TWIGA INSUL 

CATEGORY-3 

85 
INSULATION MATERIAL 
XLPE/EPDM/ NITRILE 
RUBBER 

AEROFOAM / PARAMOUNT / SAFARI / AEROLAM / INSUFLEX (THE SUPREME) /EPACK / SUNROCK 
(THERMOCARE ROCK WOOL) / INSUFLEX (THE SUPREME) / LIONROCK / POLYBOND / TWIGA INSUL 

CATEGORY-3 
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ITEM 
CODE 

ITEMS PREFERRED MAKES (W.E.F. 10.07.2025) 

CATEGORY FOR 
TEST 

CERTIFICATION/ 
INSPECTION 

86 PRE-INSULATED DUCT ASAWA INSULATION / MECHEASY CATEGORY-3 

87 
PRE-FABRICATED GI 
DUCT 

ASAWA INSULATION / WAD / DUCTOFAB / WAVES / ZECO / ADVANCE VENTILATION CATEGORY-3 

88 FIRE DAMPERS MAPRO (AIR FLOW) / GREENHECK / TRISTAR / RUSKIN / CARRIER CATEGORY-2 

89 AIR CURTAINS EURONICS / MITZVAH / TECHNOCRATS / DOLPHY CATEGORY-2 

90 
MODULATING 
MOTOR/FIRE DAMPER 
MOTOR 

LHP / ANERGY / HONEYWELL / GRUNDFOS / BALEMO / SIEMENS CATEGORY-2 

91 
AIR FILTERS 
(MERV/ESP/HEPA) FOR 
HVAC SYSTEM 

MECHMAARK / ADITYA / 02 CURE / WAVES / HUMDIN / INTELLIGREEN CATEGORY-3 

92 
THERMOSTATS / 
HUMIDISTATS 

OMICRON / ANERGY / FINDER / DANFOSS / HONEY WELL CATEGORY-3 

93 
THERMOMETERS/ 
PRESSURE GAUGE 

OMICRON / ANERGY / EMERALD / FIEBIG CATEGORY-3 

94 

INTEGRATED BUILDING 
MANAGEMENT SYSTEM 

SCADA 
SYSTEM (HARDWARE* & 
SOFTWARE, EXCEPT 
COMPUTER & 
ACCESSORIES) 

SCHNEIDER / ENLITE / PANASONIC / WAGO / PHOENIX / SIEMENS / AZBIL / LAURITZ KNUDSEN /  
TRIDIYM 
 
 
 
(* includes all hardware of BMS) 

CATEGORY-3 

95 
FIELD DEVICES (FOR 
IBMS/BMS/SCADA) 

SELEC / OMICRON CATEGORY-3 

96 VFD DRIVE 
YASKAWA / SELEC / FUJI / TMEIC J' LAURITZ KNUDSEN / DANFOSS / SCHNEIDER /SIEMENS 

CATEGORY-3 

H AC PLANTS, AC UNITS & EQUIPMENTS 

97 
AIR-CONDITIONER UNITS 
SPLIT / WINDOW / 
CASSETTE/ TOWER 

HAVELLS / HITACHI (JOHNSON) / LG / BLUE STAR / DAIKIN/ VOLTAS / SAMSUNG / HAIER / 
O GENERAL / PANASONIC / CARRIER 

CATEGORY-2 

98 
PRECISION AIR 
CONDITIONING (PAC) 

CLIMAVENTA / SWEGON BLUE BOX / SIDWAL CATEGORY-3 

99 PACKAGED 
AIRCONDITIONER 

DAIKIN / HITACHI (JOHNSON) / VOLTAS / LG / SIDWAL / CARRIER / DAIKIN / BLUE STAR CATEGORY-2 

100 CHILLERS 
KIRLOSKAR / DAIKIN / CARRIER / VOLTAS / BLUE STAR / LG / CLIMAVENETA/ TRANE / YORK / 
SWEGON BLUE BOX / DUNHAMBUSH 

CATEGORY-I 

101 
AIR HANDLING UNITS 
(AHU) CRYSTAL / CITIZEN / WAVES / EDGETECH / CARRIER / ZECO / HUMIDIN / TRISTAR CATEGORY-I 

102 FAN COIL UNIT (FCU) WAVES / CRYSTAL / ZECO / CITIZEN / EDGETECH / CARRIER / DAIKIN / TRISTAR / YORK CATEGORY-2 

103 VRV/ VRF HVAC UNIT LG / HITACHI (JOHNSON) / SAMSUNG / DAIKIN / VOLTAS / HAIER / CARRIER / BLUE STAR CATEGORY-2 



8 of 10 

ITEM 
CODE 

 

ITEMS PREFERRED MAKES (W.E.F. 10.07.2025) 

CATEGORY FOR 
TEST 

CERTIFICATION/ 
INSPECTION 

104 
 COOLING TOWER UP TO 

200 TR. 
DELTA / BELL COOLING TOWERS / MIHIR / PAHARPUR CATEGORY-2 

105 
 COOLING TOWER ABOVE 

200 TR. 
DELTA / BELL COOLING TOWERS / MIHIR / PAHARPUR CATEGORY-2 

106 
 

EXPANSION TANK ANERGY CATEGORY-3 

107 
 AIR & DIRT 

SEPARATOR 
ANERGY CATEGORY-3 

108 
 FAN - AXIAL FLOVV / 

INLINE / VENTILATION / 
PROPELLER / PLUG 

DYNAIR-MAICO / DUSTECH / KRUGER / WAVES / HUMIDIN / WOLTER / AIR FLOW / RR KABEL / CRYSTAL 
/ GREENHECK 

CATEGORY-2 

109 
 R O SYSTEM /WATER 

SOFTENING PLANT 
SURYA RO / DELTA / WAE / VENZA (MGROW) CATEGORY-3 

110 
 

WATER COOLER CLIMATROL / VOLTAS / ORIENT ELECTRIC / SIDWAL CATEGORY-3 

111 
 WATER DISPENSER WAE / VENZA (MGROW) / VOLTAS CATEGORY-3 

112 
 DRINKING WATER 

FOUNTAIN WAE / VENZA (MGROW) / OASIS CATEGORY-3 

I  PA SYSTEM & RELATED ITEMS 

113 
 
AMPLIFIERS ATEIS / SCHRACK / HEINRICH / BOSCH / HONEYWELL / OPTIMUS / BOSE CATEGORY-2 

114 
 ANNOUNCEMENT 
MICROPHONES ICAR 
CALL CONSOLES 

ATEIS / SCHRACK / HEINRICH / BOSCH / HONEYWELL / OPTIMUS / BOSE CATEGORY-2 

115 
 
CONTROLLERS ATEIS / SCHRACK/ BOSCH / HEINRICH / HONEYWELL / OPTIMUS CATEGORY-3 

116 
 SPEAKER ATEIS / SCHRACK/ HEINRICH / BOSCH / NOTIFIRE / OPTIMUS / BOSE CATEGORY-3 

117 
 DIGITAL CALL STATION 
WORK STATION 

AVTRON / ATEIS / HEINRICH / BOSCH / OPTIMUS CATEGORY-3 

118  EQUIPMENT RACK HEINRICH / BOSCH / PRESIDENT / ORDEIN CATEGORY-3 

119  DVD/DVR /MP3 PLAYER TYCO / HEINRICH / BOSCH / HONEYWELL/ SIEMENS / OPTIMUS CATEGORY-2 

120 
 CABLE FOR 
MICROPHONE / SPEAKER 

RR KABEL / JMW KABEL / POLYCAB / BONTON / BOSCH / HPL / KVVS (INDUSTRIAL) CATEGORY-2 

121 
 DIGITAL LINE ARRAY 
SPEAKER 

ATEIS / HEINRICH / BOSCH / BOSE / OPTIMUS CATEGORY-2 

122  CCTV CAMERA AVTRON / TYCO ILLUSTRA / HEINRICH / SIEMENS / BOSCH / HONEYWELL / ULTRAK / PELCO CATEGORY-2 

123 
 MONITOR /DISPLAY-LCD / 
LED / PLASMA 

LG / PANASONIC /SAMSUNG / SONY CATEGORY-2 

124 
 COMPUTER LAPTOP 
(FOR IBMS/BMS/SCADA) 

HP / DELL / LENOVO / IBM CATEGORY-4 

125 
 COMPUTER 

ACCESSORIES (KEY 
BOARD/MOUSE) 

HP / DELL/ LENOVO / IBM CATEGORY-4 

 



 

ITEM 
CODE 

ITEMS PREFERRED MAKES (W.E.F. 10.07.2025) 

CATEGORY 
FOR TEST 

CERTIFICATION/ 
INSPECTION 

J SOLAR PLANT & ACCESSORIES 

126 
SOLAR INVERTER/ 
POWER CONDITIONING 
UNIT 

SELEC / HAVELLS/ POWER ONE CATEGORY-2 

127 SOLAR MODULES SWELECT / HAVELLS/ JAKSON CATEGORY-2 

128 DC CABLES 
GEMSCAB / APAR / RR KABEL / SPECIAL CABLES / JMW KABEL /POLYCAB / HAVELLS / 
RALLISON (LKB) / KEC / HPL / GLOSTER / KEI / BONTON 

CATEGORY-2 

K MISCELLANEOUS & OTHER MECHANICAL ITEMS 

129 HAND DRIER TECHNOCRATS / EURONICS / DOLPHY / ANAND AUTOMATIC SYSTEM CATEGORY-3 

130 
DOUBLE WALL 
CORRUGATED HDPE 
PIPE/PLAIN HDPE PIPE 

VPL / GANGOTRI / ASTRAL / CPE / BEC PLAST / KESHAV KRIPA / VALENS / TIRUPATI PLASTOMATIC / 
GEMINI / HIMALYAN / MANGALAM 

CATEGORY-3 

131 
AUTOMATIC SLIDING 
DOOR HOUSYS / GEZE / NEPTUNE / S. ADITYA / DORMAKABA / TECHNOCRATS / AUTOINGRESS CATEGORY-3 

132 ELEVATOR 
ORBIS / SCHINDLER / FUJITEC / INFRA / TRIO ELEVATOR / OMEGA ELEVATOR / ESCON / 
JOHNSON LIFTS / ECE/ KONE / TKE / OTIS 

CATEGORY-I 

133 
ESCALATOR 
[TRAVELATOR 

ORBIS / SCHINDLER / TRIO ELEVATOR / OMEGA ELEVATOR / JOHNSON LIFTS / KONE / TKE / 
OTIS 

CATEGORY-I 

134 BOLLARD 
HOUSYS / AVIANS / SWARAJ / S. ADITYA / TECHNOCRATS / EURONICS / NEPTUNE BROSIS / FAAC 

CATEGORY-3 

135 BOOM BARRIER 
HOUSYS / AVIANS / SWARAJ / S. ADITYA / DORMAKABA / TECHNOCRATS / BROSIS NEPTUNE / 
AUTOINGRESS / FAAC / SPEEDGATZ 

CATEGORY-3 

136 TROLLEY GATE AVIANS / SWARAJ / S. ADITYA / TECHNOCRATS / DELITE / AUTOINGRESS / LOTUS CATEGORY-3 

137 
TYRE KILLER/SPIKE 
BARRIER 

HOUSYS / SWARAJ / S. ADITYA / TECHNOCRATS / NEPTUNE / BROSIS / FAAC / SPEEDGATZ 
CATEGORY-3 

138 
UNDER VEHICLE 
SCANNING SYSTEM HOUSYS CATEGORY-3 

139 
EXTERNAL LIGHTING 
POLES/ DECORATIVE 
LIGHT POLE 

SUBHAM / AMBIKA POLES / LYSAGHTPOLETM / VAKRANGEE / VSTP / UTKARSH /RMSCO (RAJASTHAN 
METAL) / SKIPPER / BP PROJECTS / K-LITE / TRANSRAIL / PRAKASH SURYA (SURYA ROSHNI) SUMIP / 
SIGNIFY / BAJAJ / WIPRO / CROMPTON / ORIENT ELECTRIC 

CATEGORY-3 

      140 
HIGH MAST 

SUBHAM / AMBIKA POLES / VAKRANGEE / VSTP / LYSAGHTPOLETM / UTKARSH / SKIPPER/ 
BP PROJECTS / K-LITE / PRAKASH SURYA (SURYA ROSHNI) / TRANSRAIL / SIGNIFY / BAJAJ / 
WIPRO / ORIENT ELECTRIC / CROMPTON 

CATEGORY-3 

141 
ALUMINIUM LADDERS / 
HYDRAULIC LADDERS 

DELITE CATEGORY-2 

142 
BOOM 
/SCISSOR/SPIDER/VERTIC 
AL LIFT 

MLIFT CATEGORY-2 

143 DASH FASTENERS HILTI / FISCHER CATEGORY-4 

144 GEAR BOX MGM VARVEL / iMAK CATEGORY-3 



 

147 
 

EV CHARGERS P2 POWER / E-FUEL / AXONIFY TECH SYSTEMS PRIVATE LIMITED CATEGORY-I 

L 
 GROUND LIGHTING ITEMS 

148 
 

PAPI (NON-LED) 
AMA / VARDHMAN / FAA CERTIFIED / FAA COMPLIANCE (FOR INDEGENOUS MANUFACTURER) 
SUBJECT TO FULFILLING THE REQUIREMENT OF ICAO/DGCA-CAR AND APPROVAL AS PER SR NO.-3, 
PARA NO.-3 OF TC 03/2025 

CATEGORY-I 

149  LAMP (HALOGEN) YOUYANG/PHILIPS/OSRAM/NARVA/AS/RECOMMENDED BY OEM CATEGORY-3 

150 (a) 
 

AGL FITTING (LED) 
ELEVATED 

VARDHMAN / AMA/ FAA CERTIFIED / FAA COMPLIANCE (FOR INDEGENOUS MANUFACTURER) 
SUBJECT TO FULFILLING THE REQUIREMENT OF ICAO/DGCA-CAR AND APPROVAL AS PER SR NO.-3, 
PARA NO.-3 OF TC 03/2025 

CATEGORY-I 

150 (b) 
 

AGL FITTING (LED) INSET 
FAA COMPLIANCE (FOR INDEGENOUS MANUFACTURER) SUBJECT TO FULFILLING THE 
REQUIREMENT OF ICAO/DGCA-CAR AND APPROVAL AS PER SR NO.-3, PARA NO.-3 OF TC 03/2025 

CATEGORY-I 

151 (a) 
 

AGL FITTING (NON-LED)-
ELEVATED 

VARDHMAN / AMA / FAA COMPLIANCE (FOR INDEGENOUS MANUFACTURER) SUBJECT TO 
FULFILLING THE REQUIREMENT OF ICAO/DGCA-CAR AND APPROVAL AS PER SR NO.-3, PARA NO.-3 
OF TC 03/2025 

CATEGORY-I 

151 (b) 
 AGL FITTING (NON-LED)-

INSET 
FAA COMPLIANCE (FOR INDEGENOUS MANUFACTURER) SUBJECT TO FULFILLING THE 
REQUIREMENT OF ICAO/DGCA-CAR AND APPROVAL AS PER SR NO.-3, PARA NO.-3 OF TC 03/2025 

CATEGORY-I 

152 
 

ALCMS / ILCMS 
VARDHMAN/ FAA COMPLIANCE (FOR INDEGENOUS MANUFACTURER) SUBJECT TO FULFILLING THE 
REQUIREMENT OF ICAO/DGCA-CAR AND APPROVAL AS PER SR NO.-3, PARA NO.-3 OF TC 03/2025 

CATEGORY-I 

153 
 ISOLATING 

TRANSFORMER 
TRIO / CTC (CREATIVE TRADING) / VARDHMAN / AMA / BILDAL / ELECTROMACH / YOUYANG CATEGORY-I 

154 
 CONSTANT CURRENT 

REGULATOR (CCR) 
VARDHMAN / AMA / HONEYWELL / YOUYANG/ NASU SYSTEM CATEGORY-I 

155 

 5 KV GRADE AFL CABLE 
UNSHIELDED / 
SHIELDED 

GEMSCAB / APAR / RR KABEL / ALOKE (ANKUR) / RALLISON (LKB) / JRD / KEI / GLOSTER CATEGORY-I 

156 
 1.1 KV GRADE 

SECONDARY LEAD FOR 
AFL CABLE 

GEMSCAB / APAR / RR KABEL / AMA / ELECTROMACH / ALOKE (ANKUR) / RALLISON (LKB) / JRD CATEGORY-2 

157 
 PLUGS / RECEPTACLE / 

CONNECTOR 
CTC (CREATIVE TRADING) ELECTROMACH / ALOKE (ANKUR) / VARDHMAN / NEPTUNE / AMA / BILDAL 
/ YOUYANG 

CATEGORY-2 

 

Note: This is mere enlistment as preferred make and is subject to the compliance of Technical SpecificaƟon menƟoned in tender. 

 

145 GEARED MOTOR LHP / LENZE / ROTOMOTIVE / MGM VARVEL / iMAK CATEGORY-3 

146 
WEATHER PROOF 
JUNCTION BOX 

TRINITY TOUCH / SPELSBERG (CAPE) / RITTAL 
 

CATEGORY-3 



 
 
 
 
 
 
 
 

Check List 
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ANNEXURE-A 
CHECK LIST 

(To be uploaded by the bidder along with tender application) 
 

 

Name of Work: - “Supply of Fire Extinguishers for Various Location at Kangra Airport.” 

 

S. 
No.  

Qualifying Criterion  Particulars ATTACHEMENTS/ 
ENCLOSURES CHECK LIST (To 
be uploaded/ enclosed)  

1 Name and Registered office address 
of the Applicant  

  

2 Name, Address, Telephone, Fax No., 
e-mail address of the Authorized 
contact person of the agency for 
further communication   

Name :  

Address:  

Ph. No. :  

Mobile No. :  

Fax No. :  

Email ID:  

2. Envelope –I (Tender processing fee, EMD, Technical Bid and Pre-qualification) : It shall contain the scanned copy 
of- 

 A.  Tender Processing Fee, EMD : 

i.  Tender Processing Fee  Tender Fee shall be paid by 
way of online payment 
through SBI payment 
gateway provided at the 
CPP Portal itself 

Tender fee submitted  

 

YES / NO 

ii.  EMD Scanned Copy of EMD 
Payment made through 
online method 
NEFT/RTGS 

Submitted 

 

YES / NO 

 B. Tender Technical Bid Containing Following : 

i Unconditional Acceptance 

Letter 

Format given at Page 

PR-1 (Annexure-1) of 

Tender document at PR-1. 

Print out of Annexure-I from 

Tender Document, signed and 
stamped.  

YES / NO 

ii Details of PAN Card, GST 
Registration No alongwith GST 
declaration as per ANNEXURE-III 
at Page PR-3 

Enclose documentary Proof PAN, 
GST and GST declaration 

Copy of PAN Card, GST No &  
ANNEXURE-III uploaded / enclosed  

YES / NO 

iii Regarding Debarred / Blacklisted as 
per ANNEXURE-II at Page PR-2 

Enclose Annexure-II on company 
letter head. 

Copy of uploaded / enclosed  

 

YES / NO 
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S. 
No.  

Qualifying Criterion  Particulars ATTACHEMENTS/ 
ENCLOSURES CHECK LIST (To 
be uploaded/ enclosed)  

iv Beneficiary Details For RTGS Funds 
Transfer  

 

Enclose Annexure-IV on company 
letter head. 

Copy of uploaded / enclosed  

 

YES / NO 

v Power of Attorney/ Authorization 
letter for signing tender document/ 
bidding on e-Tender Portal (if 
applicable) 

 Digitally signed copy of Power of 
Attorney/ Authorization letter 
uploaded / enclosed. 

YES / NO 

 

vi Undertaking for declaration by 
bidder regarding requirement of 

Local contents 

Enclose Annexure-VI & Form-I 
on company letter head. 

Copy of uploaded / enclosed  

 

YES / NO 

vii PQ Performa (Check list) at 
Annexure-A of tender document 

Duly filled in and signed check 
List 

Check list with declaration uploaded / 
enclosed 

YES / NO 

 C. Qualifying requirements of contractors :- 

i 

  

  

  

  

  

 

Work Experience Certificates from 
clients of having satisfactorily 
completed works similar in nature 

Details of similar nature works 
completed during last seven year 
i.e. copy of Completion certificate 
from Clients along with copy of 
work order. Completion 
certificates should have the 

following details: 

Copy uploaded/ enclosed  

 

YES / NO 

(i) 

 

 

 

 

Name of Client: 

Name of Work: 

Completion Value: 

Date of Start: 

Date of Completion 

(ii) 

 

 

 

Name of Client: 

Name of Work: 

Completion Value: 

Date of Start: 
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Date of Completion 

 

(iii) 

 

 

 

 

Name of Client: 

Name of Work: 

Completion Value: 

Date of Start: 

Date of Completion 

ii Form A regarding details of similar 
works completed during last seven 
year 

Scanned copy of Form A with 

details of work during last seven 

years alongwith completion 

certificate issued by client. 

Copy of uploaded / enclosed 

YES / NO 

iii 

 

Annual average turnover details 
(Abridged Balance Sheet and Profit 
and Loss Account) for the last three 
years. 

Abridged Balance Sheet and Profit 
and Loss Account for last three 
financial year. 

Copy uploaded/ enclosed  

 

YES / NO 

iv 

 

Net worth certificate issued by 
certified chartered Accountants as 
per Form C at Page PR-7 

 Copy uploaded/ enclosed  

 

YES / NO 

3. ENVELOPE – II (PRICE BID FOLBER): It shall contain  

a.  Price / Financial e-Bid  The Rates shall be quoted in the format provided at GeM portal and 
no other format is acceptable.  

 

 
Date :          Signature with Stamp 

Place:         Authorized Signatory of the Agency 

 

DECLARATION 

I (_____________________________________________) hereby declare that the documents submitted / enclosed are 

true and correct.  In case any document at any stage found fake / incorrect, my EMD may be forfeited and action for 

debarment from tendering in AAI, apart from any other appropriate contractual / legal action be taken. 

Date :           Signature with stamp  

Place :            
Authorized Signatory of the Agency 

 



 
 
 
 
 
 
 
 

Bill of Quantity 



BILL OF QUANTITIES 

 
Name of Work: - “Supply of Fire Extinguishers for Various Location at Kangra Airport.” 

 
Item 

Number 
Item Description Unit Qty 

1 Supply, Installation, testing and Commissioning ISI marked (IS:15683) Fire 
Extinguisher, Carbon-di-oxide type capacity 4.5 Kg. Flat base including valve, 
discharge hose of not less than 10 mm dia, 1M long and complete in all respects 
including initial fill with CO2 gas confirming to IS:307-1966 and wall suspension 
bracket complete as required & as per specifications. 

 

 Each 50 

2 Supply, installation, testing and commissioning ISI marked (IS:15683) portable fire 
extinguisher, water (gas pressure) type capacity 9 kg with gun metal cap and nozzle 
and complete in all respects including initial fill and wall suspension brackets 
complete as required & as per specifications. 

 

Each 6 

3 Supply, installation, testing and commissioning of 6kg ABC (Powder Type) Fire 
Extinguisher,  Mild Steel Cylinders ISI marked fitted with pressure indicating 
gauge, internal tube, squeeze lever type valve fully charged with ABC 90 powder 
(Mono Ammonium Phosphate) pressured by Nitrogen complete in all respects 
including wall suspension brackets complete and conforming to IS:15683 as 
required and as per specifications. 

Each 11 

 


