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AIRPORTS AUTHORITY OF INDIA  
DIRECTORATE OF ENGINEERING, UNIT-ER.  

 

           NOTICE INVITING e‐ TENDER (2 Envelope Open Tender)  

Tender Id: 2026_AAI_294524_1 

Ref. No.- AAI/BD/E-C/Polycarbonate Sheet/NIT-03/2026-27                Date: - 14.10.2026 

Item rate/ Percentage rate/ EPC e-tenders are invited through the e-tendering CPP portal by 
AGM (E- C), AAI, Bagdogra Airport, Bagdogra-734421 (Bid Manager), Mob. No. 
- 9459347076 on behalf of Chairman, AAI  from the eligible contractors for the work of 
“Replacing of polycarbonate sheet in Admin block at Bagdogra Airport” at an 
estimated cost of Rs. 15,14,529.00 (excluding GST) with period of 03 MONTHS.   
 

The tendering process is online at CPP-portal URL address 
https://etenders.gov.in/eprocure/app or www.aai.aero. Prospective Tenderers 
may download and go through the tender document.  
  

Prospective Tenderers are advised to get themselves register at CPP-portal, obtain `Login 
ID' & ′Password' and go through the instructions available in the Home Page after log in to 
the CPP-portal https://etenders.gov.in/eprocure/app or www.aai.aero. They 
should also obtain Digital Signature Certificate (DSC) in parallel which is essentially required 
for submission of their application. The process normally takes 03 days’ time. The tenderer 
may also take guidance from AAI Help Desk Support through path aai.aero/tender/e― 
tender/help desk support.  

  

(i) For any technical related queries please call the Helpdesk. The 24 x 7  
Help Desk details are as below: ‐  
Tel:0120-4200462, 0120-4001005, 0120-6277787,  
E-mail: support-eproc@nic.in  

Tenderers are requested to kindly mention the URL of the Portal and Tender ID in the 
subject while emailing any issue along with the contact details.  
 

 

For any further technical assistance with regard to functioning of CPP portal the tenderer 
may contact to the following AAI help desk numbers on all working days only between  
  

(ii) 0800 Hrs. to 2000 Hrs. (Mon-Sat)-  
011-24632950, Ext-3512(Six Lines), E-Mail: -eprochelp@aai.aero  

(iii)  0930 Hrs. to 1800 Hrs. (Mon-Fri)-  
011-24632950 Ext-3523, E-Mail: -etendersupport@aai.aero 
sanieevkumar@aai.aero.  

(iv)  0930 Hrs. to 1800 Hrs. (Mon-Fri)-  
011‐ 24657900, E‐Mail: ‐ gmitchq@aai.aero  
 

Tender processing fee of Rs. 1,180/- (i/c GST), non‐refundable will be required to be 
paid online on CPP portal only.   
 
Earnest Money Deposit (EMD) of Rs. 30,291.00 will be required to be paid online on CPP 
portal only.  
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2. Following 2 envelopes shall be submitted through online at CPP-portal by the bidder as 
per the following schedule: -  

  

CRITICAL DATA SHEET  
  

Publishing Date  14.10.2026 at 1855 hrs. 

Bid Document Download / Sale start Date  14.10.2026 from 1855 hrs. 
Clarification Start Date  14.10.2026 from 1855 hrs. 

Clarification End Date   23.10.2026 up to 1800 hrs. 
Bid submission start date 14.10.2026 from 1855 hrs. 
Bid submission end date  04.11.2026 up to 1800 hrs. 

Bid Opening date (Envelope I)  06.11.2026 at 1100 hrs. 
Bid Opening date (Envelope II)  12.11.2026 at 1100 hrs. 
Tender Processing Fee (Non-refundable) to 
be paid Online through CPP portal 

Rs. 1,180.00 (i/c GST) Non-
refundable to be paid online, through 
payment gateway on CPP Portal. 

Earnest Money Deposit (EMD) Rs. 30,291.00 to be paid online 
through payment gateway 

 

Note:  
1. If the bidder has any query related to the Bid Document of the work, they should use ‘Seek 

Clarification’ on CPP Portal to seek clarifications. No other means of communication in this 
regard shall be entertained. 

 

Envelope –I (Technical Bid and Pre-qualification): - Bid containing following:  
  

A. Technical Bid containing the following: -  
  

i. Scanned copy of Tender Acceptance Letter on Bidder’s Letter Head (Performa given in 
page no. Annexure-1 at page PR-1&2, of Tender Document). 
  

ii. Scanned copy of Permanent Account Number (PAN) and GST Registration number. 
  

iii. Scanned copy of ‘Undertaking’ regarding Blacklisting/ Debarment on Bidder’s Letter Head 
as per format at Annexure-7 at page PR-15, of Tender Document.  

 

iv. Scanned copy of Form-A i.e. Annexure -14 at page PR-25 of Tender document - details 
of similar works completed during last seven supported with completion certificate issued 
by client.  

 

v. Scanned copy of Form-B i.e. Annexure -15 at page PR-26 of Tender document - 
Financial Information (Turnover).  

 

vi. Scanned copy of Form-C i.e. Annexure -10 at page PR-19 of Tender document – Net 
Worth. 

  

vii. Bidder shall submit scanned copy of ‘Undertaking’ on Company’s Letter Head that I/ We 
will deploy sufficient plant and machinery as per the requirement of work in 
consultation with the Engineer-in-Charge (E-I-C) to achieve the milestones/targets and 
overall completion within the time period. Tenderer shall submit scanned copy of 
‘Undertaking’ on Company’s letter head as per format at Annexure- 6 Page PR – 14. 

 

viii.  Bidders other than propriety firm shall submit, scanned copy of Authorization 
Letter/Power of Attorney along with copy of Certificate of Incorporation of the Company 
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under Companies Act showing CIN/LLPIN/Name of Directors of the Company & Copy of 
Board Resolution regarding Authority to assign Power of Attorney.   
Proprietary firm shall submit scanned copy of Authorization Letter/Power of Attorney only 
if the tender is processed by a person other than proprietor.  
  

ix. PQ Performa/ CHECKLIST duly filled.  
 

x. Scanned copy of 'Declaration' regarding payment of minimum wages on Company’s 
Letter Head as per Annexure-13 (Page PR - 24). 

 

xi. Scanned copy of duly signed undertaking by agency/bidder regarding compliance 
of GST provision as Annexure-17 at page no. 28 of PR of tender document. 

 

xii. Scanned copy of Financial Turnover. 
 

xiii. Scanned copy of undertaking of non-relative working in AAI as per Annexure-18 at 
page no. 29 of PR of tender document. 

 

xiv. Scanned copy of Annexure-19 at page PR-30– Performa for declaration by Bidder 
for compliance of order on Restriction under Rule 144(xi) of the General Financial 
Rules (GFRs)-2017. 

 

B. Qualifying requirements of contractors / tenderers containing the following: -  
 

i) Should have successfully completed or substantially completed three works, each of    
Rs. 6,05,812.00 or two works, each of Rs. 7,57,265.00 or one work of                              
Rs. 12,11,623.00 in single contract of similar nature of works during last seven years 
ending last day of month previous to the one in which tenders are invited.  
Similar nature of work i.e. “Building works”. 
 

The details of similar works completed during last seven years shall be submitted in the 
given format- Form-A i.e. Annexure -14 at page PR-25 of Tender document with 
supporting documents issued by client.   
  

Note:    
1. The Experience Certificates of works completed pre-GST era, Completion amount will 
be divided by 1.12 (to exclude pre-GST taxes) to make it at par with experience 
certificates of post GST era but excluding GST. 
   

2. Tenders invited for Annual Rate Contracts for O&M /AMC/CMC works, the works 
experience may be counted for the value of work for a completed one year on pro-rata 
basis to prequalify agency that has completed one year of AMC but work is still not 
completed due to longer period of AMC. 
  

3. Experience gained by executing work on back-to-back contract/ Subcontract basis is 
acceptable in the following conditions:  
(a) Work should be actually executed by the second agency (subcontractor) with due 
concurrence of the owner as tripartite agreement/ written approval. It should be backed 
by valid agreement and experience certificate.   
(b) Payments received by second agency should be reflected in TDS certificates.  
 

4. Experience gained in composite works for the specialized nature of works were 
executed by main contractor either by in-house expertise & experience or by engaging 
the specialized agencies with the approval of main client as per contract conditions. In 
such cases, main contractor as well as specialized agency both get the experience 
certificate for the same work from their respective client(s) i.e. main contractor for 
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composite work along with specialized works from owner and specialized agency for 
specialized work(s) from the main contractor.  

  

In this situation, the experience certificate of either specialized agency or main agency 
having in-house expertise & experience, who has actually executed the specialized 
work(s), shall be considered for Technical /Pre-qualifying criteria in similar specialized 
nature of work(s).  
 

5. Substantial completion shall be based on 80 (eighty) percent (value wise) or 
more works completed under the contract. Substantial completion should not be 
defined in terms of percentage completion, rather it should be based on functional 
consideration. Certificate for ‘substantial completion’ of project/work/asset should 
contain two parts. Part-I shall contain ‘financial value of work done’ and part-II shall 
contain ‘certificate of functional completion of project/work/asset’. 
  

“The value of executed works shall be brought to current costing level by 
enhancing the actual value of work at simple rate of 7% per annum, calculated 
from the date of completion to date of bid opening (Cover-I/ Technical bid). 
Client certificate for experience should show the nature of work done, the value of work, 
date of start, date of completion as per agreement, actual date of completion and 
satisfactory completion of work. Tenderers showing work experience certificate from 
non-government/non-PSU organizations should submit copy of tax deduction at 
sources (TDS) certificate(s) along with a certificate issued by registered 
Chartered Accountant, clearly specifying the name of work, total payment 
received against the work and TDS amount for the work.  
 

ii) Should have annualized average financial turnover of Rs. 4,54,359.00 on 
construction works during last three years ending 31st March of the previous financial year. 
The Financial Information shall be submitted in the given format – Form-B i.e. Annexure -
15 at page PR-26 of Tender document.  
 

Tenderers showing continuous losses during the last three years in the balance sheet shall 
be summarily rejected.  
 

 

iii) The tenderer should have a minimum net worth of Rs. 0.00 issued by certified 
Chartered Accountants. The Certificate should be submitted in the given format- Form-C i.e. 
Annexure -10 at page PR-19 of Tender document.  Net Worth of the company should not 
be eroded by more than 30% in last three Financial Year. 
 

*For Start-ups bidders and Sub-contractors, for repair works estimated cost of upto 
Rs. 30 lakhs, the requirements regarding General Construction Experience, Particular 
construction Experience and Available Bid Capacity may not be insisted upon 
provided the bidders fulfil other criteria regarding Financial/ Personnel/ Equipment 
capabilities. However, to avoid overstretching of their resources, no such contractors 
may be allowed to hold more than 2(Two) contracts under relaxed credentials, at any 
given time. 

  

Envelope-II: - The Financial e-Bid through CPP portal.  
  

All rates shall be quoted in the format provided and no other format is acceptable. If the 
price bid has been given as a standard BOQ format with the tender document, then the 
same is to be downloaded and to be filled by all the tenderers. Tenderers are required to 
download the BOQ file, open it and complete the blue colored (unprotected) cells with their 
respective financial quotes and other details (such as name of the tenderer). No other cells 
should be changed. Once the details have been completed, the tenderer should save it and 
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submit it online, without changing the filename. If the BOQ file is found to be modified by 
the tenderer, the bid will be rejected.  
 

3. Refund of EMD  
EMD deposited by all the bidders except the confirmed lowest bidder shall be returned within 
one week from the date of opening of the financial bid. EMD of the successful bidder shall 
be returned on receipt of Security Deposit equivalent to EMD amount/ performance bank 
guarantee.  
 

4. Bid Submission: -  
  

The tenderer shall submit their application only at CPP portal 
https://etenders.gov.in/eprocure/app. Tenderer/contractor are advised to follow the 
instruction, provided in the tender document for online submission of bids. Tenderers are 
required to upload the digitally signed file of scanned documents as per para 2. Bid 
documents may be scanned with 100 dpi with black and white option which helps in reducing 
size of the scanned document.  
  

Uploading of application in location other than specified above shall not be considered. Hard 
copy of application shall not be entertained.  
  

5. Not more than one tender shall be submitted by one tenderer or tenderers having 
business relationship. Under no circumstance will father and his son(s) or other close 
relations who have business relationship with one another (i.e. when one or more 
partner(s)/director(s) are common) be allowed to tender for the same contract as separate 
competitors. A breach of this condition will render the tenders of both parties liable to 
rejection.  

    

6. Tenderer who has downloaded the tender from Central Public Procurement Portal 
(CPPP) website http://etenders.gov.in/eprocure/app, shall not tamper/modify the tender 
form including downloaded price bid template in any manner. In case if the same is found 
to be tampered/modified in any manner, tender will be completely rejected and EMD would 
be forfeited and tenderer is liable to be banned from doing business with AAI.   
  

7. Bids Opening Process is as below: -  
  

Envelope-I [EMD, Technical bid and Pre-qualification]:   
Envelope-I containing documents as per Para 2 (A), (B) and (C) (uploaded by the tenderers) 
shall be opened on date & time mentioned in CRITICAL DATA SHEET.   
If the bidder has any query related to the Bid Document of the work, they should use ‘Seek 
Clarification’ on CPP portal to seek clarifications. No other means of communication in this 
regard shall be entertained.   
 

If any clarification is needed from the tenderer about the deficiency in his uploaded 
documents in Envelope – I, he will be asked to provide it through CPP portal, if required. 
The tenderer shall upload the requisite clarification/documents within time specified by AAI, 
failing which it shall be presumed that bidder does not have anything to submit and bid shall 
be evaluated accordingly.   
 

The intimation regarding acceptance/rejection of their bids will be intimated to the tenderers 
through CPP portal.  
 

Envelope-II (Financial Bid):   
Envelope-II containing financial bid of the tenderers found to be meeting the technical 
criteria and qualifying requirements shall be opened on date & time mentioned in CRITICAL 
DATA SHEET. (In case the date and time for opening of Envelope-II (Financial bid) 
is required to be changed, the same shall be intimated through CPP Portal). 
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8. AAI reserves the right to accept or reject any or all applications without assigning any 
reasons. AAI also reserves the right to call off tender process at any stage without assigning 
any reason.  
 

9. AAI reserves the right to disallow the working agencies whose performance at 
ongoing project (s) is below par and usually poor and has been issued letter of 
restrain/Temporary or Permanent debarment/black listing by any department of AAI or 
Central /State Govt. Depts./PSUs/World Bank/ ADB etc. AAI reserves the right to verify 
the credential submitted by the tenderer at any stage (before or after the award 
the work). If at any stage, any information /documents submitted by the 
applicant is found to be incorrect/false or have some discrepancy which 
disqualifies the tenderer then AAI shall take the following action:   
 

a) Forfeit the entire amount of EMD submitted by the tenderer.  
b) The tenderer shall be liable for debarment for a period up to two years from 
tendering in AAI, including termination of the contract apart from any other 
appropriate contractual/legal action.  
 

10. Consortium/JV companies if any, shall be permitted.   
 

11. Purchase preference to Central Public Sector Undertaking shall be applicable as per 
the directive of Govt. of India prevalent on the date of acceptance.  
 

12. Concessions to Indian Micro & Small Enterprises (MSEs) units registered with 
DIC/NSIC/KVIC/KVIB/Directorate of Handicraft and Handloom etc., to be given as per the 
provisions of Public Procurement Policy for MSEs order 2012 with up  
to date amendments, shall be applicable for tenders of supply/services and shall not be 
extended to construction work.  
 

13. Tenderers have to submit Unique Document Identification Number (UDIN) generated 
documents like Balance Sheet / Turnover certificate, Working Capital Certificate (works done 
during last 5 financial years & works in hand), Net worth Certificate, Tax Deduction at Source 
(TDS) Certificates for Non- Govt. works etc. as per NIT conditions duly certified by CA and 
having UDIN. The documents submitted by bidders without UDIN shall not be entertained. 
 

14. Department of Promotion of Industry and Internal Trade (DPIIT), Ministry of 
Commerce and Industry, Government of India, issued Public Procurement (Preference to 
Make in India), Order 2017 vide OM No. P-45021/2/2017-PP(BE-II) dated 16.09.2020 is 
applicable. 
 
 

15. Requirement of registration by the Bidder from a country sharing land border with 
India based on order No. F No. 6/18/2019-PPD dated 23/07/2020 of Government of India, 
Ministry of Finance, Department of Expenditure (Public procurement Division) with up to 
date amendments, regarding restriction under Rule 144(xi) of the General Financial Rules 
(GFR) 2017 shall be applicable. Bidder shall submit scanned copy of ‘Undertaking’ on 
Company’s letter head in this regard. (Annexure- 19). 
 

16. Additional Performance Guarantee shall be taken within 30 days of issue of letter for 
intent as per Clause No. 1B of the General Conditions of Contract (GCC).  
 

 

AGM Engg. (C),  
Bid Manager  

Airports Authority of India,  
 Bagdogra Airport,   

Bagdogra – 734421  
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Annexure-A 

CHECK LIST 
Name of work: - “Replacing of polycarbonate sheet in Admin block at Bagdogra Airport.” 

 
Sr. 
No. 

Qualifying Criterion Particulars Document in support of 
Particulars given in column-
3 

1 2 3 4 

1 General 
1.1 Name and address  Copy enclosed: 

YES/NO 

1.2 Telephone, Fax, Email  

1.3 Authorized Signatory (name & 

Designation) 
 

2 Envelope- I shall contain scanned copy of 

2.1 Details of tender fee 
 

Tender Fee for an amount 
of Rs. 1,180.00, to be paid 
through payment gateway 
at CPP Portal 

YES/NO 

2.2 Scanned copy of Earnest Money 
Deposit.  

EMD Rs. 30,291.00 YES/NO 

2.3 Unconditional acceptance letter  Annexure-I/PR-1-2 Scanned copy of Unconditional 
acceptance letter to be 
uploaded 

2.4 Signed Integrity Pact As per Appendix-

XVIII of GCC.   

Scanned copy uploaded 
YES/NO 

2.5 
 
 
 
 
 

(i) 
 

(ii) 

 
(iii) 

Experience Details of similar nature of 
work in single contract executed during last 7 
years ending on- 

Last date (extended date) of submission of 
bids. 

Three works of Rs. 6,05,812.00 
Or 

Two works of Rs. 7,57,265.00 
Or 

One work of Rs. 12,11,623.00 

Name of Work: 
Name of Agency: 
Contract Amount: 
Stipulated Date of 
Commencement: 
Stipulated Date of 
Completion: Actual 
Date of 
Completion: 
Completion Cost: 

Self-attested copies of 
experience / completion 
certificates indicating details as 
given in column 3 to be 
uploaded 
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3. Whether experience from Govt. 
organizations or private clients? 

Govt. Organization / Private 
Clients. 

Self-attested TDS certificate 
from clients to be uploaded in 
case of experience from private 
party 
 
 

4. TURNOVER: 
Annualized average financial turnover 
(Indian Rupees in Lacs) during last three 
financial years: Rs. 4,54,359.00 (Minimum) 

Year 2023-24  Self-attested copies of 
Abridged balance sheets along 
with Profit & Loss account 
statements for 3 years (Please 
see column 3) to be uploaded 

Year 2024-25  

Year 2025-26  

5. Permanent Account No. (PAN)  Self-attested Copy of PAN 
card to be uploaded 

6. G.S.T. No.  Self-attested Copy of G.S.T. 
Registration Certificate to be 
uploaded and scanned copy of 
undertaking on GST Performa 
given in Annexure-16, Page 
no. PR-27 of Tender 
Document. 

7. EPF & ESIC No.  Self-attested Copy of EPF & 
ESIC Registration Certificate to 
be uploaded. In case not 
available, bidders shall submit 
undertaking to submit the same 
after award of work: 

8. Minimum wages affidavit  Scanned copy of duly notarized 
affidavit on Non-Judicial stamp 
paper of Rs. 100 regarding 
compliance of minimum wages 
for this work Performa given in 
Annexure-13, Page no. PR-24 
of Tender Document 

9. Black listing/ debarring of firm  Scanned copy of 
‘Undertaking’ regarding 
Blacklisting / Debarment on 
Company’s Letter head 
Performa given in Annexure-
7, Page no.      PR-15      of     
Tender Document 

10. Digitally signed Tender Document.  Digitally signed Tender 
Document should be submitted 
as per Annexure-17 at Page 
no. PR-28. 
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11. ‘Undertaking’ for plant and machinery 
on Company’s Letter Head.  

 Scanned copy of 
‘Undertaking’ for plant and 
machinery on Company’s 
Letter Head as per Performa 
given in Annexure-6, Page 
no.      PR-14   of     Tender 
Document.  

12. FORM-C 
Minimum net worth Certificate issued 
by certified Chartered Accountants. 

 Scanned copy of minimum net 
worth Certificate of Rs. 0.00 
issued by certified  
Chartered Accountants. (As 
per Annexure-10, Page no. 

PR- 19 of Tender Document). 
13 FORM-A 

Details of similar works completed 
during last seven years with completion 
certificate issued by Client.  

  As per Annexure-14, Page no. 
PR- 25 of Tender Document 

14 FORM -B  
Financial Information (Turnover). 

  As per Annexure-15, Page no. 
PR- 26 of Tender Document 

15. Checklist/PQ Performa duly filled Scanned Copy of duly 
filled Checklist/PQ 
Performa 

YES / NO 

Place: 

Date: 

 
Signature with Stamp of the contractor/ Firm 

 
 

I ( ) hereby declare that the documents submitted / enclosed are true and correct. 
In case any document at any stage found fake / incorrect, AAI can take action against me as mentioned in Para-5 
of Tender Notice (Page ENIT-5). 

 

Place : 

Date: 

 
Signature with Stamp of the 

contractor/ Firm 
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ANNEXURE-1  
  

TENDER ACCEPTANCE LETTER   
(To be given on Contractor’s Letter Head)   

   
  

                                                                                               Date:  
To,  
AGM (E-C) 
AAI, Bagdogra Airport 
Bagdogra   
   
Sub: Acceptance of Terms & Conditions of Tender.   
   

 (Tender ID No: 2026_AAI_294524_1)   
   
  
  
Name of Work: - “Replacing of polycarbonate sheet in Admin block at Bagdogra Airport.” 

Dear Sir,   
   
1. I/ We have downloaded / obtained the tender document(s) for the above mentioned 

‘Tender/Work’ from CPP Portal web site(s) namely: 
https://etenders.gov.in/eprocure/app as per your advertisement, given in the above 
mentioned website(s).     

   
2. I / We hereby certify that I / we have inspected the site and read the entire terms and 

conditions of the tender documents, corrigendum(s) and reply to query if any made 
available to me/ us which shall form part of the contract agreement and I / we shall abide 
hereby by the terms / conditions / clauses contained therein.   

   
3. I / We hereby unconditionally accept the tender conditions of AAI’s tender documents in 

its totality / entirety for above mentioned work.    
   
4. I/We declare that I/We have not paid and will not pay any bribe to any officer of AAI for 

awarding this contract at any stage during its execution or at the time of payment of bills, 
and further if any officer of AAI asks for bribe/gratification, I will immediately report it 
to the Appropriate Authority in AAI’.  
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5. I/ We hereby submitted that I/ We paid/ submitted the required earnest money as per 
NIT conditions.  
  

  

6. I / We certify that all information/ documents furnished by our Firm is true & correct 
and in the event at any stage, the information/ documents is found to be incorrect/ 
untrue or found violated, then we shall be liable for debarment from tendering in AAI 
without giving any notice or reason therefore or summarily reject the bid or terminate 
the contract, without prejudice to any other rights or remedy including the forfeiture of 
the full said earnest money deposit absolutely.   

   
   

Yours Faithfully,   
   
  
  

(Signature of the Bidder, with Official Seal)   
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ANNEXURE-2  
  

FORM OF BANK GUARANTEE IN LIEU OF SECURITY DEPOSIT IN INDIVIDUAL  
CONTRACT  

(On Non-Judicial Stamp Paper)  
  

[Refer clause No.1A & 2(B) of GCC]  
  

To  
  
The Airports Authority India  
  
1. In consideration of the Airports Authority India having its head office at New Delhi 

(hereinafter called the “AAI” which expression shall unless repugnant to the subject or 
context include its administrators, successors and assigns) having agreed under the 
terms and conditions of Contract Agreement No.  
______________dated ________made between ____________________ and AAI in connection with 
the work of ________________________ (hereinafter called the said contract), to accept  Deed 
of Guarantee as herein provided’ for  
Rs._________________________________ (Rupees _____________________only) from a Nationalized 
Bank in lieu of the Security deposit to be made by the contractor or in lieu of the 
deduction to be made from the contractor’s bills, for the due fulfilment by the said 
Contractor of the term and conditions contained in the said Contract. We, the 
________________bank (hereinafter referred to as “the said Bank” and having our registered 
office at                        do hereby undertake and agree to indemnify and keep indemnified 
AAI from time to time to the extent of Rs. ___________________________ (Rupees 
______________________ only) against any loss or damage, costs, charges and expenses caused 
to or suffered by or that may be caused to or suffered by AAI by reason of any breach or 
breaches by the said Contractor of any of the terms and conditions contained in the said 
contract and to unconditionally pay the amount claimed by AAI on demand and without 
demur to the extent aforesaid.  

  
2. We, the ___________________ Bank, further agree that AAI shall be the sole judge of and as to 

whether the said Contractor has committed any breach or breaches of any of the terms 
and conditions of the said contract and the extent of loss, damage, costs, charges and 
expenses caused to or suffered by or that may be caused to or suffered by AAI on account 
thereof and the decision of AAI that the said Contractor has committed such breach or 
breaches and as to the amount or amounts of loss, damage, costs, charges and expenses 
caused to or suffered by or that may be caused to or suffered by AAI from time to time 
shall be final and binding on us.  

  
3. We, the said Bank, further agree that the Guarantee herein contained shall remain in full 

force and effect during the period that would be taken for the performance of the said 
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Contracts and till all the dues of AAI under the said Contract or by virtue of any of the 
terms and conditions governing the said Contract have been fully paid and its claims 
satisfied or discharged and till the Accepting Authority of the contract certifies that the 
terms and conditions of the  
said Contract have been fully and properly carried out by the said Contractor and 
accordingly discharges this guarantee subject, however that AAI shall have no claim 
under this Guarantee after 90 (Ninety) days from the date of expiry of the Defects 
Liability Period as provided in the said Contract, i.e., _____________ (date) or from the date 
of cancellation of the said Contract, as the case may be, unless a notice of the claim under 
this Guarantee has been served on the Bank before the expiry of the said period in which 
case the same shall be enforceable against the Bank notwithstanding the fact, that the 
same is enforced after the expiry of the said period.  

  
4. AAI shall have the fullest liberty without affecting in any way the liability of the Bank 

under this Guarantee or Indemnity from time to time to vary any of the terms and 
conditions of the said contract or to extend time of performance by the said Contractor 
or to postpone for any time and from time to time any of the powers exercisable by it 
against the said Contactor and either to enforce or forbear from enforcing any of terms 
and conditions governing the said Contract or securities available to AAI and the said 
Bank shall not be released from its liability under these presents by any exercise by AAI 
of any liberty with reference to the matters aforesaid or by reason of time being given to 
the said Contractor or any other forbearance, act or omission on the part of AAI or any 
indulgence by AAI to the said Contractor or any other matter or thing whatsoever which 
under the law relating to sureties would but for this provisions have the effect of so 
releasing the Bank from its such liability.  

  
5. It shall not be necessary for AAI to proceed against the Contractor before proceeding 

against the Bank and the Guarantee herein contained shall be enforceable against the 
Bank, notwithstanding any security which AAI may have obtained or obtain from the 
Contractor at the time when proceedings are taken against the Bank hereunder be 
outstanding or unrealized.   

  
6. We, the said Bank, lastly undertake not to revoke this Guarantee during its currency 

except with the previous consent of AAI in writing and agree that any change in the 
Constitution of the said Contractor or the said Bank shall not discharge our liability 
hereunder.  

  
7. Address of Regional / Controlling branch of the issuing branch of bank  

Guarantee is ------------------------------------------------------------------------------  
  
In presence of:         Dated this _____ Day of _____________  
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WITNESS  
  
1. For and on behalf of (The Bank)  
  
   Signature ___________________  
2. Name & Designation __________    

___________________________  
    Authorization No. _____________  
    Name & Place________________  
    Bank’s Seal _________________  
  
  
The above Guarantee is accepted by Airports Authority of India.  
For and on behalf of Airports Authority of India.  
Signature _____________________________  
Name________________________________  
Designation___________________________  
Dated________________________________  
  
 Note:  
*For Proprietary Concerns  
  
Shri  __________________son  of’  ________________resident  of  _____________  
_____________________________________________________carrying on business under the name and style of 
_________________at ________(hereinafter called “the said Contractor” which expression shall unless 
the context requires otherwise include his heirs, executors, administrators and legal 
representatives).  
  
 For Partnership Concerns  
  
1. Shri ___________________son of ____________________resident of ________  
  
2. Shri ________________________son of ____________________resident of ____________carrying on 

business in co-partnership under the name and style of ___________at ______________ 
(hereinafter collectively called “the said contractor” which expression shall unless the 
context requires otherwise include each of them and their respective heirs, executors 
administrators and legal representatives).  

  
  
For Companies  
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M/s _____________________a Company registered under the Companies Act, 1956 and having its 
registered office in the State of (Hereinafter called “the said Contractor” which expression shall 
unless the context requires otherwise include its administrators, successors and assigns).  
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ANNEXURE-3  

FORM OF BANK GUARANTEE TO SECURE A LUMP-SUM ADVANCE 
(On Non-Judicial Stamp Paper)  

  
[Refer clause No. 10B of GCC]  

To  
The Airports Authority India  
  
1. In consideration of the Airports Authority India having its head office at New Delhi 

(hereinafter called “AAI” which expression shall unless repugnant to the subject or 
context include its administrators, successors and assigns) having agreed under the 
terms and conditions (Contract Agreement No. _____________ dated ____________made 
between ___________ * __________ and AAI in connection with the work of  (hereinafter called 
“the said contract”), to make at the request of the Contractor a lump-sum advance of Rs. 
__________ (Rupees _____________________ only) for utilizing it for the purpose of the Contract 
on his furnishing a guarantee acceptable for AAI we, the Bank (hereinafter referred to as 
“the said Bank”) and having our registered office at do hereby guarantee the due 
recovery by AAI of the said advance with interest thereon -as provided according to the 
terms and conditions of the Contract. If the said Contractor fails to utilize the said 
advance for the purpose of the Contract and/or the said advance together with interest 
thereon as aforesaid is not fully recovered by AAI we, the _________________ Bank hereby 
unconditionally and irrevocably undertake to pay to AAI on demand and without demur 
to the extent of the said sum of Rs _____________ (Rupees ________________________________only) 
any claim made by AAI on us for the loss or damage caused to or suffered by AAI by 
reason of not being able to recover in full the said sum of Rs_______________ (Rupees 
__________________________________only) with interest, as aforesaid.  

  
2. We, the _________________ Bank, further agree that AAI shall be the sole judge of and as to 

whether the said Contractor has not utilized the said advance or any part thereof for the 
purpose of the Contract and the extent of loss or damage caused to or suffered by AAI on 
account of the said advance together with interest not being recovered in full and the 
decision of AAI that the said Contractor has not utilized the said advance or any part 
thereof for the purpose of the Contract and as to the amount or amounts loss or damage 
caused to or suffered by AAI shall be final and binding on us.  

  
3. We, the said Bank, further agree that the Guarantee therein contained shall remain in full 

force and effect during the period that would be taken for the performance of the said 
Contract and till the said advance with interest has been fully recovered and its claims 
satisfied or discharged and till the Accepting Authority of the contract certifies that the 
said advance with interest has been fully recovered from the said Contractor, and 
accordingly on discharges this guarantee subject, however, that AAI shall have no claim 
under this Guarantee after 90 (Ninety) days from the date of completion of the said 
contract, i.e., ________________ (date) or from the date of cancellation of the said Contract, as 
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the case may be, unless a notice of the claim under this Guarantee has been served on the 
Bank before the expiry of the said period in which case the same shall be enforceable 
against the Bank notwithstanding the fact, that the same is enforced after the expiry of 
the said period.  

  
4. AAI shall have the fullest liberty without effecting in any way the liability of the Bank 

under this Guarantee or Indemnity, from time to time to vary any of the terms and 
conditions of the said Contract or the advance or to extend time of performance by the 
said Contractor or to postpone for any time and from time to time any of the powers 
exercisable by it against the said Contactor and either to enforce a forbear from enforcing 
any of the terms and conditions governing the said Contract or the advance or securities 
available to AAI and the said Bank shall not be released from its liability under these 
presents by any exercise by AAI of the liberty with reference to the matters aforesaid or 
by reason of time being given to the said Contractor or any other forbearance, act or 
omission on the part of AAI or any indulgence by AAI to the said Contractor or of any 
other matter or thing whatsoever after I which under the law relating to sureties would 
but for this provisions have the effect of so releasing the Bank from its such liability.   

  
5. It shall not be necessary for AAI to proceed against the Contractor before proceeding 

against the Bank if and the Guarantee herein contained shall be enforceable against the 
Bank notwithstanding any security which AAI may have obtained or obtain from the 
Contractor shall at the time when proceedings are taken against the Bank hereunder be 
outstanding or unrealized.   

  
6. We, the said Bank, lastly undertake not to revoke this Guarantee during its currency 

except with the previous consent of AAI in writing and agree that any change in the 
Constitution of the said Contractor or the said mess Bank shall not discharge our liability 
hereunder.  

  
7. Address of Regional / Controlling branch of the issuing branch of bank  

Guarantee is ------------------------------------------------------------------------------  
  
In presence of:         Dated this _____ Day of _________201_  
  
  
WITNESS  
  
1. For and on behalf of (The Bank)  
    Signature ___________________  
  
2. Name & Designation __________    

 ____________________________  
    Authorization No. _____________  
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    Name & Place________________  
    Bank’s Seal _________________  
  
  
  
  
The above Guarantee is accepted by Airports Authority of India.  
For and on behalf of Airports Authority of India.  
Signature _____________________________  
Name & Designation____________________  
_____________________________________  
Dated________________________________  
  
  
  
  
Note:  
*For Proprietary Concerns  
  
Shri  _________________________son  of’  _____________________resident  of  
______________________________________________carrying on business under the name and style of 
_________________at ________(hereinafter called “the said Contractor” which expression shall unless 
the context requires otherwise include his heirs, executors, administrators and legal 
representatives).  
  
  
For Partnership Concerns  
1. Shri ___________________son of __________resident of __________________  
  
2. Shri ______________________son of ____________________resident of _____________carrying on business in 

co-partnership under the name and style of ___________at ______________ (hereinafter collectively 
called “the said contractor” which expression shall unless the context requires otherwise 
include each of them and their respective heirs, executors administrators and legal 
representatives).  

  
For Companies  
M/s _____________________a Company registered under the Companies Act, 1956 and having its 
registered office in the State of (Hereinafter called “the said Contractor” which expression shall 
unless the context requires otherwise include its administrators, successors and assigns).  
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  ANNEXURE - 4  
Form of Bank Guarantee against Earnest Money Deposit (Indian Bidder)  

  

WHEREAS, contractor_____________________________ (Name of contractor) (hereinafter called "the contractor") has 
submitted his tender dated____________________ (date) for the construction of  
"___________________________________________” (name of work) (hereinafter called "the TENDER").  
 KNOW ALL PEOPLE by these presents that we____________________(name of bank) having our registered office 
at_______________________________ (hereinafter called "the bank") are bound unto Airports Authority of India through its 
"Bid Manger/Engineer-ln-charge/ AAl's Authorized representative" (Designation with address) (hereinafter called 
the "Bid Manager/Engineer-ln-charge/ AAl's Authorized representative", as the case may be which expression 
shall unless repugnant to the subject or contract includes its administrators, successors and assigns) in the sum of 
Rs.______________ (Rs. In words__________________________ ) for which payment will truly to be made to the said "Bid 
Manager/Engineer-ln-charge/ AAl's Authorized representative" the bank binds itself, his successors and assigns 
by these presents.  
 SEALED with the Common Seal of the Bank this______________ day of___________ 20_______   
 THE CONDITIONS of this obligation are:   
 If after tender opening the Contractor withdraws, his tender during the period of validity of tender (including 
extended validity of tender) specified in the Form of Tender.  
 If the contractor having been notified of the acceptance of his tender by the "Bid Manager / Engineer In- charge/ 
AAl's Authorized representative".  
 Fails or refuses to execute the form of Agreement in accordance with the instructions to contractor, if required-  

OR  
a) Fails or refuses to furnish the performance guarantee, in accordance with the provisions of tender 
document and instructions to contractor,  

OR  
b) Fails or refuses to start the work, in accordance with the provisions of the contract and instructions to 
contractor,  

OR  
c) Fails or refuses to submit fresh bank guarantee of an equal amount of this bank guarantee against security 
deposit after award of contract.  

 We undertake to pay to the "Bid Manager/Engineer-ln-charge/ AAI's Authorized representative" either up to the 
above amount or part thereof upon receipt of his first written demand, without the "Bid Manager/Engineer-ln-
charge/ AAl's Authorized representative" having to substantiates his demand, provided that in his demand the 
"Bid Manager/Engineer-ln-charge/ AAl's Authorized representative" will note that the amount claimed by him is 
due to him owing to the concurrence of one or any of the above conditions, specifying the occurred condition or 
conditions.  
  
This guarantee will remain in force up to and including the date*________after the deadline for submission of tender 
as such deadline is stated in the instructions to contractor or as it may be extended by the 'Bid Manager/Engineer-
ln-charge/ AAI's Authorized representative", notice of which extension (s) to the bank is hear by waived. Any 
demand in respect of this guarantee should reach the bank not later than the above date.  

  
 DATE  ……………………………..  SIGNATURE OF THE BANK  
 WITNESS …………………………  SEAL  
 (SIGNATURE NAME AND ADDRESS)    

  
* Date to be worked out on the basis of validity period of 6 months from last date of receipt of tender.  
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ANNEXURE - 5  
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Annexure-6  
UNDERTAKING FOR DEPLOYMENT OF T&P  

  
Name of work:  Replacing of polycarbonate sheet in Admin block at Bagdogra Airport. 

Name of Contractor / Firm:  

  

I / we have applied for issue of tender for the work of “Replacing of polycarbonate sheet in 
Admin block at Bagdogra Airport” and hereby undertake that: -    

   
• I / we have gone through the tender documents and drawings in its entirety, visited 

the site and have understood the nature of work to be executed.  

• I / we will deploy adequate machinery, T&P in working condition with adequate 

standby arrangement for efficient / timely execution of the work.  

• I / we have submitted the details of machinery, T&P owned by us and undertake to 

procure or take on lease the balance machinery, T&P for the work as per requirement 

of the work matching with the work programme.  

• I / we will abide by any instructions by AAI for such procurement / arrangement of 

machinery, T&P on lease as is considered necessary for efficient / timely execution of 

work.  

 

Date:  Signature of Contractor:  
Witness:    
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 ANNEXURE-7  

UNDERTAKING REGARDING DEBARMENT/BLACKLISTING/RESTRAINMENT   
(To be given on Contractor’s Letter Head)   

  
  

 Name of work: “Replacing of polycarbonate sheet in Admin block at Bagdogra Airport.” 
  

(Tender ID No: 2026_AAI_294524_1)   
  
   

I/We  ………………………… (name  and  post  of  authorized  signatory) on behalf  of 
………………………. (Name of firm) do here by solemnly affirm and declare as follows:   
  
(i) Our firm is not restrained/ debarred/ blacklisted by Airports Authority of India (AAI)/ Ministry of Civil 

Aviation (MoCA)/ Dept. of Expenditure (DoE), Ministry of Finance and the debarment/ blacklisting/ 
restrainment is not in force as on last date of opening of tender (Envelope-I, normally called as 
technical bid). 
 

(ii) None of Proprietor /Partners /Board Members /Directors of M/s……………………… (Name of firm) has 
remained Proprietor /Partner /Board Member /Director in any firm which stands debarred 
/blacklisted/restrained by AAI/ MoCA/ DoE and the debarment/ blacklisting/ restrainment is not in 
force as on last date of opening of tender (Envelope-I, normally called as technical bid).  

 
(iii) Our firm understands that if our firm either debarred before the date of opening of tender (first bid, 

normally called as technical bid, in case of two packet/two stage bidding) or debarred before the 
date of contract by AAI/ MoCA/ DoE (Debarment applicable for all Ministries/ Departments), our bid 
is liable to be rejected at that stage.  

 
(iv) Our firm understands that at any stage, if above statements are found to be false, our firm shall be 

liable for debarment from bidding in AAI, apart from any other appropriate contractual legal action 
including debarment/ blacklisting/ restrainment, termination of the contract etc. as deemed fit. 
 
 

  Date:                                                                                   [ Signature and name of the   
authorized signatory of the firm]   

Place:   
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Annexure-8  
  

UNDERTAKING  
(To submitted on contractor’s letter head)  

  
Name of work: “Replacing of polycarbonate sheet in Admin block at Bagdogra Airport.” 

1) Estimated Cost put to tender  :   
2) Period of completion:  

 Bidding capacity of tenderer    :  (To be submitted along with values by the 
bidder)  

 The bidding capacity of the contractor should be equal to or more than the estimated cost of 
the work put to tender. The bidding capacity shall be worked out by the following formula:  
 B= 2 NT-A   

Where B - is the Bidding Capacity.   
 N - Maximum value of Civil Engineering Works executed in any one year during the last 5 
(five) years (updated the completed works to current costing level of enhancing at a simple 
rate of interest @ 7% per annum.)  

 T - is the number of years prescribed for completion of the work in question.   

 A - is the value (updated at the current price level) of the existing commitments and ongoing 
works to be completed in the next ‘T’ years.   

 In case available bidding capacity of the bidders is less than the estimated cost of work put 
to tender, the financial bid of such tenderer shall not be opened.  

  
5) “It is certified that bidding capacity of our firm/ agency/ company worked out 

based on the above formula is not less than the estimated cost put to tender for 
the subject work as mentioned above.  

We also understand that in case the above information is found to false at any 
stage (before award or after award of the subject work) we shall be liable for 
black-listing/ debarment from participation in tenders apart from any Penal 
action by Airports Authority of India.”  
 

  
                 Signature of Authorized   
                     Signatory of firm/ agency/company  
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Annexure-9a  
FINANCIAL DATA  

(WORK DONE DURING LAST FIVE FINANCIAL YEARS)  
Name of the Bidder: -  

 
  

Sl.  
No.    

Description  
  

Financial Data for Last Five Audited Financial years  
  

FY  
2021-22 

FY  
2022-23 

FY  
2023-24 

FY  
2024-25 

FY  
2025-26 

1.  Maximum value of Civil 
Engineering Works executed in 
any one year during the last 5 
(five) years (updated the 
completed works to current 
costing level of enhancing at a 
simple rate of interest @ 7% 
per annum.)  
  

          

Note:  
  
a. All such documents reflect the financial data of the tenderer or member in case of JV/ 

Consortium, and not that of sister or parent company.  
  

b. The financial data in above prescribed format shall be certified by Chartered Accountant/ 
Company Auditor under his signature and stamp in original along with membership no.  

   
  
Unique Document Identification Number (UDIN)……………………………..  
  
Signature of Chartered Accountant with Seal   
  
  
SIGNATURE (S) OF BIDDER (S)  
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Annexure-9b  
  

WORKS IN HAND  
(On or after the Bid Submission Start Date i.e.……………………...)  

Name of the Bidder: -  
  

Name and Brief 
contract (Clearly 
indicate the part 
of the work 
assigned to the  

bidder (s))    

Name of client 
with  
telephone  
Number  and 
fax number  

Contract Value in  
Rupees (Give 
only the value of 
Work assigned  
to the bidder (s)  

Value  of 
balance 
work yet to 
be done in 
Rupee as on 
….(m)…..  

Value of work to be done 
in ‘T’ i.e. ……(d)………..  
(Completion  
Period of the Project) 
w.e.f. ……….(m)………  
(Submission  End date).  

        From  
………  

To  
………  

From  
………  

To  
………  

            
            

      
      
      
      
      
  
  
Unique Document Identification Number (UDIN)……………………………..  
  
  
Signature of Chartered Accountant with Seal   
   
  
SIGNATURE (S) OF BIDDER (S)  
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Annexure-10  
 Form ‘C’ 

  
FORM FOR CERTIFICATE OF NET WORTH FROM CHARTED ACCOUNTANT  

  
This is to certify that as per audited balance sheet and profit & loss account during the financial 
year 2025-26, the Net Worth of M/S. …………………………………………………  
(Name & registered address of Individual/Firm/Company), as on ……………………………(the date of 
certificate ) is Rs ……………………………………………after considering all liabilities. It is further 
certified that Net Worth of the company has not eroded by more than 30 % in last three years 
ending on 31st March 2026 (the relevant year*) 
 
Unique Document Identification Number (UDIN)………………………………………………..…..  
  

Signature of Charted Accountant   
…………………………….   
   
Name of Charted Accountant   
………………………….   
   
Membership of ICAI   
   
Date and Seal   
 

Financial information 
 
 

SIGNATURE (S) OF BIDDER (S) 
  
  

 *The relevant year shall be the financial year ending 31st March preceding the calendar year 
of bid submission or 31st March of the financial year preceding the previous financial year, if 
the balance sheet of the previous financial year has not been audited. 
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Annexure -11  
  

Request Letter: Transmission of Bank Guarantee Cover Message <to be submitted by 
applicant to BG issuing bank>  

  
Date: _____________________  
  
The Manager,  

(Bank),  

(Branch)  

  
Sub: Inclusion of unique identifier code of AAI while transmitting BG cover message 

where beneficiary bank is ICICI Bank (IFSC – ICIC0000007).  
  
Dear Sir/Ma’am,  
  
I/We, _______________________, request you to include unique identifier ______________ in field 
7037 of the SFMS cover message IFN COV 760 (for BG issuance) and IFN COV 767 (for BG 
amendment) while transmitting the same to the beneficiary bank (ICICI Bank – IFSC – 
ICIC0000007).  
  
  
Thanking You,  
____________________   
  
  
  
(Vendor/Customer/Concessionaire)  
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ANNEXURE – 12 
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ANNEXURE -13  
AFFIDAVIT  

 
 

(To be executed on Rs 100/ - Non-Judicial Stamp Paper Duly Notarized)  
  
Name of work: Replacing of polycarbonate sheet in Admin block at Bagdogra Airport. 

  
I, (_____________________________), age_______ years S/o _______________________________________ 

proprietor / Managing Partner / Managing Director of M/s ________________________________ 

having address _____________________________________________________________________ do hereby 

solemnly affirm and state as follows;  

  

I am competent to swear this affidavit on behalf of ________________________ (name of the 

agency) and hereby confirm that I am fully complying with the legal obligations with 

regards to payment of minimum wages as per minimum wages Act – 1948 and deduction 

of Provident Fund Authorities as per EPF & MP Act – 1952 and Contract Labour (Regulation 

and Abolition) Act, 1970.  

  
  
Date:  

  
  
  

(Signature of the Contractor)  
With rubber-stamp  

(Notary)  
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ANNEXURE – 14  
FORM “A” 

DETAILS OF SIMILAR WORKS SUCCESSFULLY COMPLETED OR SUBSTANTIALLY 
COMPLETED DURING THE LAST SEVEN YEARS ENDING ON LAST DAY OF MONTH 
PREVIOUS TO THE ONE IN WHICH TENDER ARE INVITED  
 

S. 
No. 

Details of Work W-1 W-2 W-3 

i) Name of work/project and
Location 

   

ii) Name and Address of client    
iii) Awarded Cost of work 

(in Rs. Lakhs) 
   

iv) Date of commencement as 
per contract 

   

v) Stipulated date of
completion 

   

vi) Actual date of completion    
vii) Completion Cost/ Actual 

work done 
   

viii) Whether the work was done 
on back to back basis Yes/No

   

ix) If the work is substantially 
completed 

   

(a) Financial value of work done 
as certified by the client  

   

(b) Client certificate of 
functional completion of 
project/work  

   

 
 
  
  
    

SIGNATURE (S) OF BIDDER (S)   
(WITH STAMP)   

  
  
  
  
 Note: The contractor should give list of only of eligible category works of requisite 
amount with supporting documents issued from client.  
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ANNEXURE – 15  
FORM-B 

  
FINANCIAL INFORMATION  

 
Name of the firm / contractor………………………………. 
 

1. Financial Analysis - Details to be furnished turnover on construction works with profit / 
loss as per figure in balance sheet account for the last three years duly certified by the 
Chartered Accountant as submitted by the applicant to the Income - Tax Department 

  
  Fig in lakhs Rs.  

Sl.  
 No.     

Particulars   
  

Financial Year (Last three years)  
  

FY 2025-26 FY 2024-25 FY 2023-24 

1.   Turn-Over  on  
Construction  
Works   
  

  
  

  
  

  

2.   Profit/loss after  
Taxes   
(standalone)  
   

  
  

  
  

  

  
2. Financial arrangements for carrying out the proposed work.   

  
 Unique Document Identification Number (UDIN)……………………………..  
  
 
 
 
Signature of Chartered Accountant with Seal                                   SIGNATURE (S) OF BIDDER (S)  
    
  
  
Note: The bidder should give information strictly in above format. 
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ANNEXURE – 16 
 

(To be submitted by bidder on company’s letter head - in Envelope-I) 

 

UNDERTAKING 

 

I/We …………..…….. (Name & Post of authorized signatory) on behalf of ....………… (Name of bidder / 

consultant) do hereby solemnly declare the following: 

i) Our firm has been registered under GST and compliant of GST provision (With 

registration no. ……....……) 

ii) In case of non-compliance of GST provisions and blockage of any input credit, our firm 

shall be responsible to indemnify Airports Authority of India. 

iii) All input credits shall be passed on to AAI by our firm. 

 

 

 

 

Signature and name of the authorized 

Signatory of the bidder/consultant 

Date: 

 

Place: 
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Annexure- 17 
 

 

(To be submitted by bidder on letter head - in Envelope-II) 
 

Undertaking for digitally signed Tender Document 
 
 

I/We ____________________________________________ The owner(s)/proprietor(s) ________(Name of 
company/Firm) ____________________________ do hereby declare that, the tender documents of 
“Replacing of polycarbonate sheet in Admin block at Bagdogra Airport.”uploaded in CPP Portal 
are digitally singed by me.  
 

 

 
Name & Signature of contractor / Firm  

 
(with rubber stamp)  

 
 
Date: ___________________ 
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Annexure- 18 

 

DECLARATION (AS PER CLAUSE NO. 40) 

To, 
The Asstt. General Manager (Engg. Civil), 
Airports Authority of India, 
Bagdogra Airport, Bagdogra. 
 

Name of work: Replacing of polycarbonate sheet in Admin block at Bagdogra Airport. 

 
 
Name of Contractor/Firm: 

 
With reference to clause no. 40 of the Condition Contract it is hereby confirmed that: 

 
i. We have no relative in AAI posted as an officer responsible for award and execution of 
this work. 

ii. Also, it is to intimate that we have not deployed and will not deploy in future during 
the course of work any person for this work who is/are near relatives to any AAI officers. 
 
 
 
 
Date: (Signature of Contractor) 

                                                                                                                                      With seal 
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Annexure- 19 

Performa for declaration by Bidder for compliance of order on Restriction under Rule 144(xi) of the 
General Financial Rules (GFRs)-2017. 

(Scanned copy to be submitted by Bidder in Cover-I on letter head of Company/Firm) 

Name of work: “Replacing of polycarbonate sheet in Admin block at Bagdogra Airport”. 
 
Tender ID :   

 
I, the undersigned,    (full names), do hereby 
declare, in my capacity as  of M/s   that : 

 
1) I am competent to swear this undertaking on behalf of M/s  . 

 
2) I have read the Order(s) on the subject of Restrictions under Rule 144(xi) of the General Financial Rules 

(GFRs), 2017 regarding restrictions on procurement from a bidder of a country which shares a land border 
with India and comply to all the provisions of the Order(s). 

 
3) I certify that M/s  is not from such a country/is from 

such a country, has been registered with the Competent Authority (strike out whichever is not applicable). 
I hereby certify that this BIDDER fulfills all requirements in this regard and is eligible to be considered 
[Where applicable, evidence of valid registration with the Competent Authority is attached]. 
 

4) I understand that the submission of incorrect data and/or if certificate/declaration given by M/s 
  is found to be false, this would be a ground for 
immediate termination and further legal action in accordance with law as per Clause-12 of the Public 
Procurement Order on Restrictions under Rule 144(xi) of the General Financial Rules (GFRs), 2017. 

 
Signature of name of the authorized signatory of the firm 

 
With Rubber Stamp 

 
Date :  

Place : 
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Annexure-20  
Form of Insurance Surety Bond towards EMD 
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Annexure-A 

Format Consent Letter 
Dispute Resolution Clause- Para 2 ii (b) 

To, 
 
The Chairman/Member/Regional Executive Director, 
Airports Authority of India, 
______________________ 
 
SUB: Request for appointment of arbitrator under Clause ___________of the _________agreement dated 
for _______________ 
 
Sir/Madam, 
 

1.  We state that ______________ (contractor/agency) was awarded work/concession of at 
___________Airport ____________________(other location) of Airports Authority of India through 
Award Letter dated _____________ 

2.  Dispute related to _________________ arose between us (contractor/agency) and AAI. 
3.  On __________(date), dispute was referred to Mediation as per AAI Mediation Policy and any 

settlement on the following claims/disputes was not reached between the parties: 
(i) 

(ii) 

(iii) 

4.  A concise statement along with claim in respect of each of such disputes is attached herewith. 
5.  In view of the above, we invoke arbitration under clause _______________of the 

______________agreement between us and AAI and as per proviso to Section-12(5) of the Arbitration 
& Conciliation Act, 1996, we hereby agree and request the Chairman/Member/Regional Executive 
Director AAI to appoint arbitrator from AAI 's panel of arbitrators. 

6.  I/We also give my/ our consent for appointing any of an arbitrator from AAJ's approved panel of 
arbitrators, as per Paragraph-5 above. 

 

Thanking you, 

(__________________) 

Authorized signatory of 

 

Encl: As above 
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[Format for opting Mediation in existing Agreements*] 
 
From: 
 
_______________ 
_______________ 
 
To 
_______________ 
_______________ 
_______________ 
 
No. ____________ Date: _____________ 
 
Reference: Agreement No. _________________ for the work of. ____________________ Court Case 

Number/ Arbitration between ___________________&__________________  

 
Subject: Request to refer the existing dispute for mediation through Medication Committee of 

Independent Experts. 
Sir, 

Please refer the subject cited above. Vide agreement dated _____________ for _____________,disputes 
arose with regard to ______________and the matter is pending for/yet to be referred for resolution/adjudication 
by Dispute Resolution Committee/ Dispute Resolution Board/ Arbitrator/ ______________________court. 

I I we ___________________, do hereby request the Airports Authority of India to refer our disputes/ 
ongoing dispute to MCIE as per AAI Mediation Policy dated ______________ which are listed as under: 
i. 
ii. 
lll. 

 
We undertake to abide by the terms and conditions of the said policy of AAI and would not question any 

settlement, if arrived, through Mediation. All cost/expenses of mediation shall be borne equally with the Accepting 
party. 

It is consented that by referring the matter to mediation, dispute resolution through DRC/DRB under 
clause of the agreement, is dispensed with. 
 
 

Yours faithfully, 
(__________) 

Authorized Representative of Requesting Party 
 
(___________________) 
Authorized Representative of Accepting Party  
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AIRPORTS AUTHORITY OF INDIA 
BAGDOGRA AIRPORT, BAGDOGRA 

 
GENERAL GUIDELINES 

Name of work: “Replacing of polycarbonate sheet in Admin block at Bagdogra Airport”. 

First Important Step to Bidder for e-tender: 
(CPP e-Procurement portal reference: https://etenders.gov.in/eprocure/app) 

 

Bidders have to read the instructions to the bidders given in the e-tender portal of CPP and take 
immediate steps to: 
a) Register for bid to participate in tendering. 
b) Obtain digital signature well in advance which takes minimum 24 to 30 hours. 
c) Make sure availability of all required software in your PC as instructed under bidder’s 

instruction head of e-procurement portal of CPP. 
 
Correspondence on tender documents: 
a) Tender Document:-The prospective bidder shall download the tender documents on-line 
from CPP’s e-Procurement portal and upload digitally signed entire tender document on CPP e-
tender portal. Besides, whenever tenderer signatures are earmarked in the tender documents shall 
put his signature and upload scan copies of the same. 
b) Amendment to Tender Document: -At any time, prior to scheduled last date of 
submission of bids, AAI if it deems appropriate to revise any part of this tender or to issue 
additional date to clarify the interpretation of provisions of this tender, it may issue 
addendum/corrigendum to this tender. Any such Addendum/ Corrigendum shall be deemed to be 
incorporated by this reference into this tender and binding on the bidders. Addendum/Corrigendum 
will be notified through CPP’s Website/Portal only. 
c) Clarifications of Tender Document: -Bidder, requiring any clarifications of the tender 
document, may submit their queries, if any, through provision of CPP’s Website/Portal as per the 
critical dates given on Notice Inviting E-Tender. Replies to queries by AAI will be uploaded 
through CPP’s e-Procurement portal. The bidders are advised to visit CPP’s Website/Portal 
regularly. 
d) No correspondence shall be entertained from the tenderer after opening of tenders, other 
than asked by AAI for any clarifications if required. 
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                  NOTICE INVITING TENDER 
GENERAL GUIDELINES FOR THE BIDDERS 

 

1. Item rate e-tenders are invited on behalf of the Airports Authority of India for the work as 
mentioned at Page No.131 of GCC. The estimated cost of the work is mentioned at Page No. 131 
of GCC. This estimate, however, is given merely as rough guide. 

 
2. The Tenders shall be in the prescribed Form. 

 
3. The works are required to be completed within the period as mentioned at Page 

No. 133 of GCC. 
 

4. Not more than one Tender shall be submitted by a contractor or by a firm of contractors. 
 

No two or more concerns in which an individual is interested, as Proprietor and/or 
partner shall tender for the execution of the same works. If they do so, all such 
Tenders shall be liable to be rejected. 

 
5. The Accepting Authority as mentioned at Page No.132 of GCC shall be the 

Accepting Officer hereinafter, referred to as such for the purpose of this contract. 
 

6. Tender documents consisting of plans, specifications, Schedule(s) of quantities of 
the various classes of work to be done, the conditions of contract and other 
necessary documents will be open for inspection in the office of the AGM (Engg–
C), ER, Bagdogra Airport, Bagdogra-734421, between hours of 11.00 am & 
4.00 pm every day except Saturday, Sunday and public holidays. Tender 
document can be downloaded from the NIC CPP e-procurement portal without 
paying any tender fees. However, to participate in the tender, the Bidders must pay 
tender fee through Online as mentioned in ENIT. 

7. Bidders are advised to inspect and examine the site and its surroundings and satisfy 
themselves before submitting their Tenders as to the nature of the ground and sub 
soil (so far as is practicable), the form and nature of the site, the means of access to 
the site, the accommodation they may require,  working conditions including space 
for stacking of materials, installation of T&P, rates of various materials to be 
incorporated in works, conditions affecting accommodation and movement of 
labours etc. and in general shall themselves obtain all necessary information as to 
risks, contingencies and other circumstances which may influence or affect their 
Tender. A bidder shall be deemed to have full knowledge of the site whether he 
inspects it or not and no extra charges consequent on any misunderstanding or 
otherwise shall be allowed. 

8. Submission of a Tender by a Tenderer implies that he has read this notice and all 
other contract documents and has made himself aware of the scope and 
specifications of the works to be done and of conditions and rates at which stores, 
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tools and plant, etc. will be issued to him by Airports Authority of India, local 
conditions, local material rates and other factors bearing on the execution of the 
works. 

9. All rates shall be quoted in the format provided and no other format is acceptable. 
If the price bid has been given as a standard BOQ format with the tender document, 
then the same is to be downloaded and to be filled by all the bidders. Bidders are 
required to download the BOQ file, open it and complete the blue coloured 
(Unprotected) cells with their respective financial quotes and other details (Such as 
name of the bidder). No other cells should be changed. Once the details have been 
completed, the bidder should save it and submit it online, without changing the 
filename. If the BOQ file is found to be modified by the bidder, the bid will be 
rejected.  
 

10. In the case of item rate Tenders only rates quoted shall be considered. Any Tender 
containing percentage below/above the rates quoted is liable to be rejected. 

 

11. Tenders shall be received through NIC CPP e-tender portal up to the date and time 
as mentioned at Page no 2 of ENIT and shall be opened on the date and time as 
mentioned therein. 

12. Earnest Money of stipulated amount as mentioned at Page No. 131 of GCC in the 
form of BG from any Schedule bank of India preferably from Nationalized bank 
but not from cooperative/Garmin bank in favour of Airports Authority of India 
payable at BAGDOGRA. 

13. Notification of Award of contract will be made in writing to the successful Bidder 
by the Accepting Authority or his representative. The contract will normally be 
awarded to the qualified and responsive Bidder offering lowest evaluated bid in 
conformity with the requirements of the specifications and contract documents and 
the Accepting Authority shall be the sole judge in this regard. The Accepting 
Authority does not bind himself to accept the lowest or, any tender or to give any 
reason for his decision. 

 

13.1 A responsive bidder is one who submits priced Tender and accepts all terms and 
conditions of the specifications and contract documents. 

 

13.2 A major modification is one which affects in any way the quality, quantity and 
period of completion of the work or which limits in any way the responsibilities or 
liabilities of the Bidder or any right of AAI, as required in the specifications and 
contract documents. Any modification in the terms and conditions of the Tender 
which are not acceptable to AAI shall also be treated as a major modification. 

 

13.3 A Tenderer shall submit a responsive bid, failing which his Tender will be liable to 
be rejected. 
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13.4 The Accepting Authority reserves to himself the right of accepting the whole or any 
part of the Tender and Tenderer shall be bound to perform the same at his quoted 
rates. 

 

14. On acceptance of Tender earnest money will be treated as part of the security 
deposit. 

  

15. Airports Authority of India will return the earnest money where applicable to every 
unsuccessful bidder except as provided in the Tender documents. 

16. Canvassing in connection with Tenders is strictly prohibited and the Tenders 
submitted by the Tenderers who resort to canvassing will be liable to rejection. 

 

17. The Tender for works shall remain open for acceptance for a period of ninety days 
from the date of opening of financial bid of tenders. If any Tenderer withdraw his 
Tender before the said period or makes any modifications in the terms and 
conditions of the Tender which are not acceptable to the AAI, then Airports 
Authority of India shall without prejudice to any other right or remedy, be at liberty 
to take action against tenderer. 

18. On acceptance of the Tender, the name of the accredited representative(s) of the 
contractor who would be responsible for taking instructions from the Engineer-in-
Charge shall be communicated to the Engineer-in-Charge. 

19. A tenderer shall submit the tender which satisfies each and every condition laid 
down in this notice failing which the Tender will be liable to be rejected. Also if 
the credential submitted by the firm found to be incorrect or have some discrepancy 
which disqualifies the firm then the AAI shall take the following action: 
a) Forfeit the entire amount of EMD submitted by the firm. 
b) The agency shall be liable for debarment from tendering in AAI in any name / style, apart 

from any other appropriate contractual / legal action. 
20. a) All tendered rates shall be inclusive of all taxes and levies payable under 

respective statutes (Excluding GST). However, pursuant to the Constitution (46th 
Amendment Act. 1982, if any further tax or levy is imposed by Statute, after the 
last stipulated date for the receipt of tender including extensions if any and the 
contractor thereupon necessarily and properly pays such taxes / levies, the 
contractor shall be reimbursed the amount so paid, provided such payments, if any, 
is not, in the opinion of the Engineer-In-Charge (whose decision shall be final and 
binding on the contractor) attributable to delay in execution of work within the 
control of the contractor. 

 

b) In case of change in rate of Tax or any provision relating to levy of Tax after the 
last stipulated date for the receipt of tender including extensions if any resulting in 
increase in burden of Tax on the contractor, the contractor shall be entitled to 
receive any compensation for such increase in quantum of Tax payable by the 
contractor. Similarly, recovery shall be made from the contractor on account of 
decrease of rate of Tax or any provision relating to levy of Tax. 
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c) The contractor shall keep necessary books of accounts and other documents for 
the purpose of this condition as may be necessary and shall allow inspection of the 
same by a duly authorized representative of Airports Authority of India and / or 
Engineer-In-Charge and further shall furnish such other information/document as 
the Engineer-In-Charge may require from time to time. 

d) The contractor shall, within a period of 30 days of the imposition of any such 
further tax or levy, pursuant to the Constitution (46th amendment) Act 1982, give 
a written notice thereof to the Engineer-In-Charge that the same is given pursuant 
to this condition, together with all necessary information relating thereto. 

21. The Tender for composite works includes in addition to building work all other 
works such as sanitary and water supply installations, electrical work, horticulture 
work, roads and paths etc. The Tenderer apart from being a registered contractor of 
appropriate class, must associates himself with agencies of appropriate class which 
are eligible to tender for sanitary and water supply installations, electrical work, 
horticulture work, roads and paths etc in a composite Tender. 

22. The site for the work may be made available in parts as decided by Engineer- in-
charge. Agencies are advised to visit site in detail before submission of the bid. 
 

23. MODE OF SUBMISSION OF TENDERS: 
23.1 Following 2 Envelopes shall be submitted through online at e-portal by the 

bidder. 
Last date and time of submission of bids (Envelope I & II) is date & time mentioned 
in CRITICAL DATA SHEET at page ENIT-2. 
Envelope-I Containing scanned copies of EMD and Unconditional Acceptance of 
AAI’s Tender Conditions and Qualifying requirements of Contractors/ firms:- 
Date of opening of Envelope-I shall be opened on date & time mentioned in CRITICAL DATA 
SHEET at page ENIT-2. 

If any clarification is needed from the bidder about the deficiency in his uploaded 
documents in Envelope-I, he will be asked to provide it through “Shortfall of 
Documents” option in NIC CPP e-tendering portal. The bidder shall upload the 
requisite clarification/documents within time specified by AAI, failing which 
tender will be liable for rejection. 

Envelope-II Financial e- Bid through e-portal. 
The financial bids of the contractors / firms found to be meeting the qualifying 
requirements, fulfilling criteria of technical bid shall only be opened and date of 
opening of Envelope-II shall be opened on date & time mentioned in CRITICAL 
DATA SHEET at page ENIT-2. (In case the date and time for opening of Envelope-
II (financial bid) is required to be changed, the same shall be intimated through CPP 
Portal). 

23.2 Rates to be quoted in the “Item” Section only. 

23.3 Once the contractor has uploaded the digitally signed file of tender document along 
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with unconditional acceptance as an attachment, he is not permitted to upload any 
additional file or put any remark(s)/ conditions(s) in / along with the Tender 
Document (Except unconditional rebate on quoted rates. Unconditional rebate i.e. 
header discount (%) if any is to be put in “Bid Invitation Information Price 
component” Section only. 

23.4 In case, the condition 23.1 to 23.3 above is found violated, the tender shall be rejected. 

24. Queries, Replies and Clarifications: 

If the bidder has any query related to the Tender Document of the work they should 
use ‘Query/ Reply’ tab in e-tendering portal to seek clarifications. No other means 
of communication in this regard shall be entertained. 

25. This notice of Tender shall form part of the contract documents. The successful 
Tenderer/contractor, on acceptance of his Tender by the Accepting Authority, shall 
within 15-days from the date of award of work sign the contract consisting of Notice 
inviting Tenders, General conditions of contract, special/additional condition, 
General and particular specifications, Tender conditions as issued at the time of 
invitation of Tender and acceptance thereof with any correspondence leading 
thereto. 

 
26. PURCHASE PREFERENCE TO PUBLIC ENTERPRISES 

The Accepting Authority reserves to him the right to allow to the public enterprises 
purchase preference facilities as admissible under the existing policy on the date of 
acceptance of tender. 

 
27. Implementation of Integrity Pact 

27.1 Signing of Integrity Pact is mandatory for every bidder participating in this tender 
and the contract who is awarded the work. The Pact signed on each page by the 
person authorized by the bidder / sub – contractor / associate to sign the bid for 
submission or the person authorized to sign the contract on behalf of successful 
bidder. The scanned copy of the same shall be uploaded by the bidder (along with 
unconditional acceptance as per Annexure-1 of tender document in “Technical Bid 
/Attachments section of e- tendering portal) in Envelope – I shall be enclosed with 
the agreement by the contractor. 

27.2 All sub – contractors / associates whose contribution in the project is Rs. 0.50 
Crores (Rupees Fifty Lacs) or above shall sign Integrity Pact with the Authority 
after the work is awarded to the successful bidder. All bidders shall inform their 
sub – Contractors / associates accordingly. 

27.3 The External Independent Monitor (EIM) for this work shall be Shri 
Ramabhadran Ramanujam & Shri J.K. Khanna. All correspondences to them 
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regarding implementation of Integrity Pact Shall be addressed to:  

 
 
 
 
 
Sh. Ramabhadran Ramanujam, Dr. J.K. Khanna, 
IAS-(Retired) IPS-(Retired) 
Address: 44/24, Third Trust Cross Street,    Address: A‐102, Sector‐55 
Mandavelipakkam, Chennai‐600028 (TN)    Noida‐201307 (UP) 
Mob: +91‐9495511954       Mob: +91‐9810940403 
Email-raamaanuj@gmail.com Email-jkkhannaips@gmail.com 
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Instructions for Online Bid Submission 

 

The bidders are required to submit soft copies of their bids electronically on the CPP Portal, using valid 
Digital Signature Certificates. The instructions given below are meant to assist the bidders in registering 
on the CPP Portal, prepare their bids in accordance with the requirements and submitting their bids 
online on the CPP Portal. 

 
More information useful for submitting online bids on the CPP Portal may be obtained at: 
http://etenders.gov.in/eprocure/app. 

REGISTRATION 

1) Bidders are required to enroll on the e-Procurement module of the Central Public Procurement 
Portal (URL:http://etenders.gov.in/eprocure/app) by clicking on the link “Online bidder 
Enrollment” on the CPP Portal which is free of charge. 

2) As part of the enrolment process, the bidders will be required to choose a unique username and 
assign a password for their accounts. 

3) Bidders are advised to register their valid email address and mobile numbers as part of the 
registration process. These would be used for any communication from the CPP Portal. 

4) Upon enrolment, the bidders will be required to register their valid Digital Signature Certificate 
(Class II or Class III Certificates with signing key usage) issued by any Certifying Authority 
recognized by CCA India (e.g. Sify / nCode / eMudhra etc.), with their profile. 

5) Only one valid DSC should be registered by a bidder. Please note that the bidders are responsible 
to ensure that they do not lend their DSC’s to others which may lead to misuse. 

6) Bidder then logs in to the site through the secured log-in by entering their user ID / password and 
the password of the DSC /e-Token. 

 
SEARCHING FOR TENDER DOCUMENTS 

1) There are various search options built in the CPP Portal, to facilitate bidders to search active 
tenders by several parameters. These parameters could include Tender ID, Organization Name, 
Location, Date, Value, etc. There is also an option of advanced search for tenders, wherein the 
bidders may combine a number of search parameters such as Organization Name, Form of 
Contract, Location, Date, Other keywords etc. to search for a tender published on the CPP Portal. 
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2) Once the bidders have selected the tenders they are interested in, they may download the 
required documents / tender schedules. These tenders can be moved to the respective ‘My 
Tenders’ folder. This would enable the CPP Portal to intimate the bidders through SMS / e-mail 
in case there is any corrigendum issued to the tender document. 

3) The bidder should make a note of the unique Tender ID assigned to each tender, in case they 
want to obtain any clarification / help from the Helpdesk. 

PREPARATION OF BIDS 

1) Bidder should take into account any corrigendum published on the tender document before 
submitting their bids. 

2) Please go through the tender advertisement and the tender document carefully to understand the 
documents required to be submitted as part of the bid. Please note the number of Envelopes in 
which the bid documents have to be submitted, the number of documents - including the names 
and content of each of the document that need to be submitted. Any deviations from these may 
lead to rejection of the bid. 

3) Bidder, in advance, should get ready the bid documents to be submitted as indicated in the 
tender document / schedule and generally, they can be in PDF / XLS / RAR / DWF/JPG 
formats. Bid documents may be scanned with 100 dpi with black and white option which helps 
in reducing size of the scanned document. 

4) To avoid the time and effort required in uploading the same set of standard documents which 
are required to be submitted as a part of every bid, a provision of uploading such standard 
documents (e.g. PAN card copy, annual reports, auditor certificates etc.) has been provided to 
the bidders. Bidders can use “My Space” or ‘’Other Important Documents’’ area available to 
them to upload such documents. These documents may be directly submitted from the “My 
Space” area while submitting a bid, and need not be uploaded again and again. This will lead to 
a reduction in the time required for bid submission process. 

SUBMISSION OF BIDS 
1) Bidder should log into the site well in advance for bid submission so that they can upload the 

bid in time i.e. on or before the bid submission time. Bidder will be responsible for any delay 
due to other issues. 

2) The bidder has to digitally sign and upload the required bid documents one by one as indicated 
in the tender document. 

3) Bidder has to select the payment option as “online” to pay the tender fee / EMD as applicable 
and enter details of the instrument. 

4) Bidder should prepare the EMD as per the instructions specified in the tender document. The 
original should be posted/couriered/given in person to the concerned official, latest by the last 
date of bid submission or as specified in the tender documents, the details of BG/any other 
accepted instrument physically sent should tally with the details available in the scanned copy 
and the data entered during bid submission time, otherwise the uploaded bid will be rejected. 
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5) Bidders are requested to note that they should necessarily submit their financial bids in 
the format provided and no other format is acceptable. If the price bid has been given as 
a standard BOQ format with the tender document, then the same is to be downloaded 
and to be filled by all the bidders. Bidders are required to download the BOQ file, open 
it and complete the white colored (unprotected) cells with their respective financial 
quotes and other details (such as name of the bidder). No other cells should be changed. 
Once the details have been completed, the bidder should save it and submit it online, 
without changing the filename. If the BOQ file is found to be modified by the bidder, 
the bid will be rejected. 

6) The server time (which is displayed on the bidders’ dashboard) will be considered as the 
standard time for referencing the deadlines for submission of the bids by the bidders, 
opening of bids etc. The bidders should follow this time during bid submission. 

7) All the documents being submitted by the bidders would be encrypted using PKI 
encryption techniques to ensure the secrecy of the data. The data entered cannot be 
viewed by unauthorized persons until the time of bid opening. The confidentiality of the 
bids is maintained using the secured Socket Layer 128 bit encryption technology. Data 
storage encryption of sensitive fields is done. Any bid document that is uploaded to the 
server is subjected to symmetric encryption using a system generated symmetric key. 
Further this key is subjected to asymmetric encryption using buyers/bid opener’s public 
keys. Overall, the uploaded tender documents become readable only after the tender 
opening by the authorized bid openers. 

8) The uploaded tender documents become readable only after the tender opening by the 
authorized bid openers. 

9) Upon the successful and timely submission of bids (ie after Clicking “Freeze Bid 
Submission” in the portal), the portal will give a successful bid submission message & a 
bid summary will be displayed with the bid no. and the date & time of submission of the 
bid with all other relevant details. 

10) The bid summary has to be printed and kept as an acknowledgement of the submission of 
the bid. This acknowledgement may be used as an entry pass for any bid opening 
meetings. 

 
ASSISTANCE TO BIDDERS 
1) Any queries relating to the tender document and the terms and conditions contained 

therein should be addressed to the Tender Inviting Authority for a tender or the 
relevant contact person indicated in the tender. 

2) Any queries relating to the process of online bid submission or queries relating to CPP 
Portal in general may be directed to the 24x7 CPP Portal Helpdesk. 
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Standard Operating Procedure 
for 

Online payment, refund and settlement of EMD and Tender Fee through CPP Portal 
 
e-Tendering brings in economy, efficiency and transparency in the procurement of goods, works and 
services. CVC are inclined to force implementation of e-Tendering in all Govt. departments & PSUs. 
Online payment gateway for payment, refund and settlement of EMD and Tender Fee is part of the 
implementation of e-Tendering system i.e. CPPP https://etenders.gov.in . 
 
Stakeholders: 
 
1. Tender Floating Department: Airports Authority of India (AAI) 
 
2. The Technical Service Providers (TSP) - NIC to facilitate CPP Portal with entire back end 

process and providing technical support to the Government Dept. 
 

3. Bank - AAI has authorized State Bank of India as nodal bank provides payment gateway services 
and receives Tender fees and Earnest Money Deposits (EMDs) from various bidders participating 
in e- Tendering/ e-procurement process, holds the amount in Current/Savings Bank account till 
the time of finalization of tendering process. Bank will settle the Tender Fee of all bidders, Bank 
will refund EMD to unsuccessful bidders and the EMD of L 1 bidder will remain in the pooling 
account and after AOC completion on the portal, the L 1 bidders EMD amount will be refunded 
to their source account. This will be happened as per instruction received from TIA through online 
portal. Customized MIS will be provided to the Tender Floating Department i.e. AAI. 
 

4. The Bidders - The bidders are organizations/corporate/individuals who apply for the tender 
floated by the tender floating department and participate in the tendering process. 
Bidders are directly involved in making the use of this e-System for making payments 
and getting refunds into their accounts. 

 
Eligibility (Prerequisite for e-Tendering) 
 
1. Tender Inviting Authorities (TIA) & the bidders should enroll on CPP Portal 

https://etenders.gov.in to carry out the procurement activities. 
2. Portal login will be through two factor authentication i.e. User id & password followed by the 

login through DSC. 
‐ TIA must have Digital Signature Certificate (DSC) with Signing and Encipherment feature 
‐ Bidders must have DSC with Signing feature 

 
Bank Account Details 
 

a. Common Pooling A/C for EMD and Tender Fee Collection 
b. Tender Fee Settlement A/c for Settlement of Non-refundable Tender Fee amounts 
c. Forfeited EMD Settlement A/c for Settlement of forfeited EMD amounts 
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Payment gateway for End to End Procedures: 
 
1. Collection Process: 
 
a. Online collection of EMD and Tender Fee: As per current provision in the portal, TIA will 

allow the option of Online Mode for collection of EMD and Tender Fee while publishing 
tender, so that the bidders can deposit these fees through Net Banking (SBI and Other Banks) 
and NEFT/RTGS. 
 
b. Collection of EMD through Bank Guarantee (BG): During the tender creation TIA will allow 

the option of “EMD through BG or EMD Exemption” so that bidders will be able to upload 
the copy of BG or Exemption certificate as per tender terms and condition. 

 
Note: Keeping in the view of running tender status, the portal currently has both online and offline payment 
options for next few days, after which the offline mode will be disabled. 
 
2. During the collection process the amount will be debited from the bidder account and credited to 

the collection pooling account of the AAI. 
 

3. Till the tender opening all the collected amount will be residing in the collection pooling account 
of AAI. 
 

4. Refund and Settlement process: 
 

a. Step-I: After opening the tender, bid submitted successfully along with the online payment, 
the tender fee settled to ‘Tender Fee Settlement Account' and EMD amount will remain in 
‘Pooling Account’. 

b. Step-II: On Technical Evaluation: After submission of technical evaluation report on the 
CPP portal, the 'EMD of Technically Qualified bidders will remain in the pooling account' 
and EMD amount of rejected bidders will be refunded to their source account. 

c.  Step-III: On Financial Evaluation: After submission of financial evaluation report on the 
CPP portal, the 'EMD of L1 bidder will remain in the pooling account' and EMD amount of 
rejected bidders will be refunded to their source account. 

d. Step-IV: EMD Refund of L1: After AOC completion on the portal, the L1 bidders EMD 
amount will be refunded to their source account and for this Bid managers are advised to 
complete the AOC process: 
‐ Only after receiving the PBG and its confirmation from the bank. 

or 
‐ Adjustment of Security Deposit (SD) as per NIT Condition. 
 

5. In the case of "Cancellation of tender" before opening and "Re-Tender": 
 
- All the submitted amount will be refunded to the bidders. 
 
6. In the case of "Cancellation of tender" after opening and "Re-Tender": 
 
- The tender fee has already settled to the AAI's tender fee settlement account at the EoD of 

tender opening. 
 
- Now only EMD residing in the collection pooling account, the EMD will be refunded to the 

bidders. 
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7. In case of 'Withdraw of bid' by the vendor: 
 
- Procurement system allows the bidder to withdraw till the bid submission closing date, assume 

that the bidder has paid the amount and withdrawn the bid, eProcurement system will initiate 
the refund of EMD on the day of tender opening. 

8. In case of Revocation Corrigendum: 
 
- If TIA publishes revocation corrigendum to accept the rejected bidder than TIA must ask EMD 
again via offline mode before publishing the revocation corrigendum because EMD amount 
has already been refunded or refund initiated to the rejected bidders A/c. 
 
 

9. Procedure for Forfeiture of EMD through CPP Portal: 
 
Forfeiture activity can be performed at the time of rejection of the bidder. 
 
Step I: Rejected the bidder during the Technical or Financial Evaluation process. 
Step II: On the same day, use the menu “Forfeiture Menu” to Forfeit the EMD. 
Step III: Select the tender and then the bidder to forfeit the EMD 
Step IV: At the end of the day System will settle the Forfeited EMD to “Forfeited EMD 
Settlement A/c” 
 
Note: Forfeiture of EMD will have to be claimed on same day of rejection otherwise it will not 
be available in the system because at the end of the day CPPP will initiate refund to the rejected 
bidders. 
 
10. Following procedures are attached on subsequent pages: 
 
a. Procedure to allow the online Payment Option in CPP Portal by TIA 
b. Procedure for checking the Payment Status by TIA 
c. Procedure for Online Collection of EMD and Tender Fee from Bidders 
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CPP under GePNIC, Help Desk Services 
 

 

1) For any technical related queries please call the Helpdesk. The 24 x 7 Help Desk Number 0120-
4200462,0120-4001002, 0120-4001005 and 0120-6277787. International bidders are requested to prefix 91 
as country code. 

Note- Bidders are requested to kindly mention the URL of the Portal and Tender Id in the subject while emailing any 
issue along with the Contact details. For any issues/ clarifications relating to the tender(s) published kindly contact 
the respective Tender Inviting Authority. 

 
 Tel: 0120-4001002,0120-4001005, 0120-6277787. 
 E-Mail:- support-eproc@nic.in 

2) For any Policy related matter / Clarifications Please contact Dept of Expenditure, Ministry of Finance.  E-
Mail: cpp-doe@nic.in 

3) For any technical Issues / Clarifications relating to the publishing and submission of AAI tender(s) 
a. In order to facilitate the Vendors / Bidders as well as internal users from AAI, Help desk services have been launched 

between 0800-2000 hours for the CPP under GePNIC https://eprocure.gov.in. The help desk services shall be 
available on all working days (Except Sunday and Gazetted Holiday) between 0800-2000 hours and shall assist 
users on issues related to the use of Central Public Procurement Portal (CPP). 

b. Before submitting queries, bidders are requested to follow the instructions given in “Guidelines to Bidders” and 
get their computer system configured according to the recommended settings as specified in the portal at “System 
Settings for CPP”. 

4) In case of any issues faced, the escalation matrix is as mentioned below: 
 

Sl. 
No. 

Support Person Escalation 
Matrix 

E-Mail Address Contact Number Timings 

1. Technical Help 
Desk Team 

Instant 
Support 

eprochelp@aai.aero 011-24632950, 
Ext-3512 

0800- 2000 hrs. 
(Mon-Sat) 

2. Sh. Sanjeev 
Kumar, Sr. 
Mgr.(IT) 

After 4 Hrs. 
of Issue 

etendersupport@aai.aero 
or 
sanjeevkumar@aai.aero 

011-24632950, 
Ext-3523 

0930- 1800 hrs. 
(Mon-Fri) 

3. Sh. 
Dharmendra 
Kumar, Jt.GM 
(IT) 

After 12 
Hrs. 

dkumar@aai.aero 011-24632950, 
Ext-3527 

0930- 1800 hrs. 
(Mon-Fri) 

4. General 
Manager (IT) 

After 03 
Days 

gmitchq@aai.aero 011-24657900 0930- 1800 hrs. 
(Mon-Fri) 

*The Helpdesk services shall remain closed on all Govt. Gazetted Holidays. 
The above-mentioned help desk numbers are intended only for queries related to the issues on e-
procurement portal and help needed on the operation of the portal. For queries related to the 
tenders published on the portal, bidders are advised to contact concerned Bid Manager of AAI 
 









Note: For submitting “EMD through BG/ST” or “Exemption from EMD payment” bidder must 
select “Yes” otherwise bidders will not have the option to pay EMD through Bank Guarantee.
Once proceeded it is not possible to revert the option
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Refund and Settlement process of EMD & Tender fee. 
 

A. Step-I: After opening the tender, bid submitted successfully along with the online payment, 
the tender fee settled to ‘Tender Fee Settlement Account' and EMD amount will remain in 
‘Pooling Account’. 
 
 
B. Step-II:- On Technical Evaluation: After submission of technical evaluation report on the 
CPP portal, the 'EMD of Technically Qualified bidders will remain in the pooling account' and 
EMD amount of rejected bidders will be refunded to their source account. 
 
 
C. Step-III:- On Financial Evaluation: After submission of financial evaluation report on the 
CPP portal, the 'EMD of L1 bidder will remain in the pooling account' and EMD amount of 
rejected bidders will be refunded to their source account. 
 
 
D. Step-IV:- EMD Refund of L1: After AOC completion on the portal, the L1 bidders EMD 
amount will be refunded to their source account and for this Bid managers are advised to 
complete the AOC process: 
‐ Only after receiving the PBG and its confirmation from the bank. 

or 
‐ Adjustment of Security Deposit (SD) as per NIT Condition. 
 
 

1.  In the case of "Cancellation of tender" before opening and "Re-Tender": 
- All the submitted amount will be refunded to the bidders. 
 
 

2.  In the case of "Cancellation of tender" after opening and "Re-Tender":- 
- The tender fee has already settled to the AAI's tender fee settlement account at the EoD of 
tender opening. 
- Now only EMD residing in the collection pooling account, the EMD will be refunded to the 
bidders. 
 
 

3.  In case of 'Withdraw of bid' by the vendor:- 
- Procurement system allows the bidder to withdraw till the bid submission closing date, 
assume that the bidder has paid the amount and withdrawn the bid, e-Procurement system will 
initiate the refund of EMD on the day of tender opening. 
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GENERAL GUIDELINES 
 

1. This book of “General Conditions of Contract” is applicable to both 
types of tenders i. e.” Percentage rate tenders and Item rate tenders”. 
Accordingly, alternative provisions for conditions Nos. 4, 10 & 12 of 
the General Rules and Directions are given in this book. The 
appropriate alternatives will be applicable in specific cases 
depending on whether this is used for percentage rate tenders or item 
rate tenders 

 
 

2. Notice Inviting Tender, Schedules A to F, special 
conditions/specifications and drawings only will be issued to 
intending bidders. The standard form will not be issued along with 
the Tender Documents but the same shall form part of the agreement 
to be drawn and signed by both parties after acceptance of tender. 

 
 

3. All blanks are confined to Notice Inviting Tender and Schedules A 
to F. 

 
 

4. Authority approving the Notice Inviting Tenders (NIT) shall fill up 
all the blanks in Notice Inviting Tender and in Schedules B to F 
before issue of Tender documents. 

 
 

5. The intending bidders will quote their rates in Schedule A. 
 
 

6. The proforma for registers and Schedules A to F are only for 
information and guidance. These are not to be filled in the Standard 
Form. The Schedules with all blanks, duly filled, shall be separately 
issued to all intending tenderers. 
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AIRPORTS AUTHORITY OF INDIA 
 
 

Percentage Rate Tender/Item Rate Tender & Contract for Work 
 

Airport : Bagdogra Airport 
 

Branch : Bagdogra Office of : AGM (Engg.-Civil.) 
 

(A) Tender for the work of:- Replacing of polycarbonate sheet in Admin block at Bagdogra Airport. 
 

(i) To be submitted/ uploaded upto 1800 Hrs hours on. 04.11.2026 in NIC CPP Portal. 
 

(ii) To be opened in presence of tenders who may be present on  at 
  hrs. in the office of     

 

Issued to --------------------------------------------------------------------------------------- * 

Signature of officer issuing documents --------------------------------------------------- * 

Designation ------------------------------------------------------------------------------------ * 

Date of issue ----------------------------------------------------------------------------------- * 

 
*(ii) Not applicable for e-tendering 

 
TENDER 

 
I/We have read and examined the notice inviting tender, schedule, A, B, C, D, E & F, Specifications 
applicable, Drawings & Designs, General Rules and Directions, Conditions of Contract, Clauses of 
contract, Special conditions, Schedule of Rates & other documents and Rules referred to in the 
conditions of contract and all other contents in the tender document for the work. 

 
I/We hereby tender for the execution of the work specified for the Chairman Airports Authority of 
India within the time specified in Schedule 'F', viz., schedule of quantities and in accordance in all 
respects with the referred to in Rule-1 of General Rules and Directions and in Clause 11 of the 
Conditions of contract and with such material as are provided for, by and in respects in accordance 
with, such conditions so far as applicable. 

 
We agree to keep the tender open for Ninety (90) days from the date of opening of financial bid in 3/2 
bid system and not to make any modifications in its terms and conditions. 

 
I/ We undertake and confirm that for eligibility of similar work(s) has / have not been got executed on 
back to back basis through another contractor. Further that, if such a violation comes to the notice of 
AAI, then I/We shall accept the decision of AAI if we are debarred for tendering in AAI in future 
works. Also, if such a violation comes to the notice of AAI before date of start of work, the Engineer- 
in-Charge shall be free to forfeit the entire amount of Earnest Money Deposit / Performance 
Guarantee. 

 
I/ We further undertake and confirm that information/ documents submitted by us are genuine, and if 
at any stage such documents/ information found false, then we shall be liable for debarment from 
tendering in AAI, and any other appropriate legal action. 
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A sum of Rs. 30,291.00 is here by submitted as Demand Draft/FDR/Bank Transfer/ RTGS/BG* in the format 
prescribed in tender documents as earnest money (Appendix-IA). If I/we, fail to furnish the prescribed 
performance bank guarantee within prescribed period, I/we agree that the said Chairman, A.A.I. or his 
successors in office shall without prejudice to any other right or remedy, be at liberty to take appropriate 
action as per terms of contract. Further, if I/we fail to commence work as specified, I/we agree that Chairman, 
A.A.I. or his successors in office shall without prejudice to any other right or remedy available in law, be at 
liberty to forfeit the said earnest money absolutely, otherwise the said earnest money shall be retained by AAI 
towards security deposit to execute all the works referred to in the tender documents upon the terms and 
conditions contained or referred to therein and to carry out such deviations as may be ordered, upto maximum 
of the percentage mentioned in Schedule 'F' and those in excess of that limit at the rates to be determined in 
accordance with the provision contained in Clause 12.2 and 12.3 of the tender form. Further, I/We agree that 
in case of forfeiture of earnest money or Performance Guarantee or both Earnest Money & Performance 
Guarantee as aforesaid, I/We shall be debarred for participation in the re-tendering process of the work. 

 
I/We hereby declare that I/we shall treat the tender documents drawings and other records connected 
with the work as secret/confidential documents and shall not communicate information/derived there 
from to any person other than a person to whom I/we am/are authorized to communicate the same or 
use the information in any manner prejudicial to the safety of the State. 
(* To be deleted which are not applicable) 

 
Date: Signatures of Contractor: 

 
Witness: Postal Address 

 

Occupation: 
ACCEPTANCE 

 

The above tender (as modified by you as provided in the letters mentioned hereunder) is accepted by 
competent authority on behalf of  the  Chairman,   Airports   Authority   of   India   for   sum   of Rs. 
 (Rupees  ). 

 
The letters referred to below shall form part of this contract Agreement: - 

 

(i) 
(ii) 
(iii)  

For & on behalf of Chairman, Airports 
Authority of India 
Signature---------------------- 

 
Designation-------------------- 
Date----------------------------- 
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AIRPORTS AUTHORITY OF INDIA 
 

General Rules & Directions 
 

1. General 
Rules 
& Directions 

All work proposed for execution by contract are notified in a form of invitation to 
tender pasted in public places /NIC CPP Portal and signed by the officer inviting 
tender or by publication in Newspapers and posted on AAI web-site and NIC 
CPP Portal http://etenders.gov.in and www.aai.aero (for reference only). 

 
This form will state the work to be carried out, as well as the date for submitting 
and opening tenders and the time allowed for carrying out the work, also the 
amount of earnest money to be deposited with the tender, and the amount of the 
security deposit and Performance guarantee to be deposited by the successful 
tenderer and the percentage, if any, to be deducted from bills. Copies of the 
specifications, designs and drawings and any other documents required in 
connection with the work signed for the purpose of identification by the officer 
inviting tender shall also be open for inspection by the contractor at the office of 
officer inviting tender during office hours. 

2.  In the event of the e-tender being submitted by a firm, it must be digitally signed. 
Such tender will be treated as signed tender. For physical tender it must be signed 
separately by each partner thereof or in the event of the absence of any partner, it 
must be signed on his behalf by a person holding a power-of-attorney authorizing 
him to do so, such power of attorney to be produced with the tender, and it must 
disclose that the firm is duly registered under the Indian Partnership Act, 1952. 

2. (A)  In case of the tender submitted by a Joint Venture / Consortium, a copy of joint 
venture / consortium agreement in the specified proforma defining the lead 
partner should be submitted. The lead partner shall sign all the documents in 
respect of the works. The documents signed by any other person or firm other 
than the lead partner shall not be entertained. 

3.  Receipts for payment made on account of work, when executed by a firm, must 
also be signed by all the partners, except where contractors are described in their 
tender as a firm, in which case the receipts must be signed in the name of the firm 
by one of the partners, or by some other person having due authority to give 
effectual receipts for the firm. Bank details shall be furnished by the firm through 
an application duly signed by all partners for payment to the firm through bank 
transfer. 

4. Applicable 
for item 
Rate Tender 
only. 

Any person who submits a tender shall fill up the usual printed form, stating at 
what rate he is willing to undertake each item of the work. Tenderers, which 
propose any alteration in the work specified in the said form of invitation to 
tender, or in the time allowed for carrying out the work, or which contain any 
other conditions of any sort, including conditional rebates, will be summarily 
rejected. No single tender shall include more than one work, but contractors who 
wish to tender for two or more works shall submit separate tender for each. 
Tender shall have the name and number of the works to which they refer, written 
on the envelopes. 
The rate(s) must be quoted in decimal coinage. Amount must be quoted in full 
Rupees by ignoring 50 paise and considering more than 50 paise as Rupee one. 
In case the lowest tendered amount (worked out on the basis of quoted rate of 
Individual items) of two or more contractors is same, then such lowest  
contractors will be asked to submit revised offer quoting rate of each item of the 
schedule of quantity for all sub sections/sub heads as the case may be, but the 
revised quoted rate of each item of schedule of quantity for all sub sections/sub 
heads should not be higher than their respective original rate quoted already at the 
time of submission of tender. The lowest tender shall be decided on the basis of 



Page 6 A.A.I. C……I…….O……. 

General Rules & Directions 
AIRPORTS AUTHORITY OFINDIA 

 

 

DELETED 

 
  revised offer. 

If the revised tendered amount (worked out on the basis of quoted rate of 
individual items) of two or more contractors received in revised offer is again 
found to be equal, then the lowest tender, among such contractors, shall be 
decided by draw of lots in the presence of Jt. GM (Engg)/ DGM (Engg)/ AGM 
(Engg)/ Sr Manager (Engg) in-Charge of major and minor component(s) work 
and the lowest contractors those have quoted equal amount of their tenders. 
In case of any such lowest contractor in his revised offer quotes rate of any item 
more than their respective original rate quoted earlier at the time of submission of 
tender, then such revised offer shall be treated invalid. Such case of revised offer 
of the lowest contractor or case of refusal to submit revised offer by the lowest 
contractor shall be treated as withdrawal of his tender before acceptance and 50% 
of his earnest money shall be forfeited. 
In case all the lowest contractors those have same tendered amount (as a result of 
their quoted rate of individual items), refuse to submit revised offers, then tenders 
are to be recalled after forfeiting 50% of EMD of each lowest contractors. 
Contractor, whose earnest money is forfeited because of non-submission of 
revised offer, or quoting higher revised rate(s) of any item(s) than their respective 
original rate quoted already at the time of submission of his bid shall not be 
allowed to participate in the retendering process of the work. 

 
Note: Till the time software supports the above provisions, revised offers from 

tenderers forming the tie shall be obtained and procedure prescribed for 
“Restricted call of tenders” shall be adopted (for e-tenders). 

4. (A) Applicable 
for 
Percentage 
Rate Tender 
only. 

In case of Percentage Rate Tenders, tenderer shall fill up the usual printed form, 
stating at what percentage below/above (in figures as well as in words) the total 
estimated cost given in Schedule of Quantities at Schedule-A, he will be willing 
to execute the work. The tender submitted shall be treated as invalid if; 

1. The contractor dose not quote percentage above/below on the total 
amount of tender or any section/sub-head of the tender. 

2. The percentage above/below is not quoted in figures & words both on the 
total amount of tender or any section/sub-head of the tender. 

3. The percentage quoted above/below is different in figures and words on 
the total amount of tender or any section/sub-head of the tender. 

Tenders, which propose any alteration in the work specified in the said form of 
invitation to tender, or in the time allowed for carrying out the work, or which 
contain any other conditions of any sort including conditional rebates, will be 
summarily rejected. 
No single tender shall include more than one work, but contractors who wish to 
tender for two or more works shall submit separate tender for each. Tender shall 
have the name and number of the works to which they refer, written on the 
envelopes.  
In case the lowest tendered amount (estimated cost + amount worked on the basis 
of percentage above/below) of two or more bidders is same, such lowest bidders 
will be asked to submit revised offer in the form of letter mentioning percentage 
above/ below on estimated cost of tender including all sub sections/sub heads as 
the case may be, but the revised percentage quoted above/below on tendered cost 
or on each sub section/ sub head should not be higher than the percentage quoted 
at the time of submission of tender. The lowest tender shall be decided on the 
basis of revised offers. In case any of such contractor refuses to submit revised 
offer, then it shall be treated as withdrawal of his tender before acceptance and 
50% of earnest money shall be forfeited. 
If the revised tendered amount of two more bidders received in revised offer is 
again found to be equal , the lowest tender, among such bidders, shall be decided 
by draw of lots in the presence of Jt. GM (Engg)/ DGM (Engg)/ AGM (Engg)/ Sr 
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  Manager (Engg) in-Charge of work & the lowest bidders those who have quoted 

equal amount of their tenders. In case all the lowest bidders those have quoted 
same tendered amount, refuse to submit revised offers, then tenders are to be 
recalled after forfeiting 50% of EMD of each bidder. 
Bidders, whose earnest money is forfeited because of non-submission of revised 
offer, shall not be allowed to participate in the re-tendering process of the work. 
Note: Till the time software supports the above provisions, revised offers 

from tenderers forming the tie shall be obtained and procedure 
prescribed for “Restricted call of tenders” shall be adopted. 

4. (B)  In case the lowest tendered amount (estimated cost + amount worked on the basis 
of percentage above/below) of two or more contractor is same, such lowest 
contractor will be asked to submit sealed revised offer in the form of letter 
mentioning percentage above/below on estimated cost of tender including all sub 
section/sub heads as the case may be, but the revised percentage quoted 
above/below on tendered cost or on each sub section /sub head should not be 
higher than the percentage quoted at the time or submission of tender. The lowest 
tender shall be decided on the basis of revised offers. 
In case any of such contractor refuses to submit revised offer, then it shall be 
treated as withdrawal of his tender before acceptance and 50% of earnest money 
shall be forfeited. 
If the revised tendered amount of two more contractors received in revised offers 
is again found to be equal, the lowest tender, among such contractor , shall be 
decided by draw of lots in the presence of Jt.GM(Engg)/DGM (Engg), AGM 
(Engg)/Sr. Manager (Engg) in -Charge of major & minor component(s) of work 
& the lowest bidders those who have quoted same tendered amount of their 
tenders. 
In case all the lowest contractors those have quoted same tendered amount, refuse 
to submit revised offers, then tenders are to be recalled after forfeiting 50% of 
EMD of each bidder. 
Bidders, whoes earnest money is forfeited because of non submission of revised 
offer, shall not be allowed to participate in the re-tendering process of the work. 

5.  The officer inviting tender or his duly authorized representative, will open tenders 
in the presence of any intending bidders who may be present at the time, and will 
enter the amounts of the several tenders in a comparative statement in a suitable 
form. In the event of a tender being accepted, a receipt for the earnest money 
shall thereupon be given to the contractor who shall thereupon for the purpose of 
identification sign copies of the specifications and other documents mentioned in 
Rule – I. 
In the event of a tender being rejected, the earnest money shall thereupon be 
returned to the contractor remitting the same, without any interest. 

6.  The officer inviting tenders shall have the right of rejecting all or any of the 
tenders and will not be bound to accept the lowest or any other tender. 

7.  The receipt of an accountant or clerk for any money paid by the bidder towards 
tender fee will not be considered as any acknowledgement or payment to the 
officer inviting tender and the bidder shall be responsible for seeing that he 
procures a receipt signed by the officer inviting tender or a duly authorized 
cashier. 

8.  The memorandum of work tendered for and the schedule of materials to be 
supplied by the department and their issue-rates, shall be filled and completed in 
the office of the officer inviting tender before the tender form is issued. If a form 
is issued to an intending bidder without having been so filled in and incomplete, 
he shall request the officer to have this done before he completes and delivers his 
tender. 
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9.  The bidders shall sign a declaration under the officials Secret Act 1923, for 

maintaining secrecy of the tender documents drawings or other records connected 
with the work given to them. The unsuccessful bidders shall return all the 
drawings given to them. 

9(A).  Use of correcting fluid any where in tender document is not permitted. Such 
tender is liable for rejection. If there is any correction it should be cut with a 
straight line and should be initialed and cello tape to be provided on all the rates 
quoted in case of physical tenders. 

10. Applicable 
for Item 
Rate Tender 
Only. 

In the case of Item Rate Tenders, only rates quoted shall be considered. Any 
tender containing percentage below / above the rates quoted is liable to be 
rejected. Rates quoted by the bidder in item rate tender in figures and words shall 
be accurately filled in so that there is no discrepancy in the rates written in figures 
and words. However, 
i. if a discrepancy is found between rates in figures and in words, then the 

rates which correspond with the amount worked out by the bidder shall 
unless otherwise proved be taken as correct. 

ii. If the amount of an item is not worked out by the bidder or it does not 
correspond with the rates written either in figures or in words, then the 
rates quoted by the contractor in words shall be taken as correct. 

iii. Where the rates quoted by the bidder in figures and in words tally, but the 
amount is not worked out correctly, the rates quoted by the contractor will 
unless otherwise proved be taken as correct and not the amount. 

iv. In event no rate has been quoted for any item(s) leaving space blank both 
in figure(s) and word(s) or cancelled the quoted rate in figure(s), and 
word(s) but the amount corresponding to the item(s) is worked out by the 
bidder and added to the grand total, then rate(s) of the items(s) shall be 
derived from the amount(s) quoted by the contractor against such item(s). 

v. In event no rate has been quoted for any item(s), leaving space both in 
figure(s), word(s), and amount blank, it will be presumed that the bidder 
has included the cost of this/these item(s) in other items and rate for such 
item(s) will be considered as zero and work will be required to be executed 
accordingly. 

vi. Sub Para i to iv above shall not be applicable in case of e-tendering. 
 Applicable 

for 
percentage 
rate tender 
only. 

In case of percentage Rate Tenders only percentage quoted shall be considered. 
Any tender containing item rates is liable to be rejected Percentage quoted by the 
bidder in percentage rate tender shall be accurately filled in figures and words, so 
that there is no discrepancy. 
However, if the bidder has worked out the amount of the tender and if any 
discrepancy is found in the percentage quoted in words and figures, 
i. The percentage which corresponds with the amount worked out by the 

bidder shall, unless otherwise proved, be taken as correct. 
ii. If the amount of the tender is not worked out by the bidder or it does not 

correspond with the percentage written either in figures or in words, then 
the percentage quoted by the bidder in words shall be taken as correct. 

iii. Where the percentage quoted by the bidder in figures and in words tally but 
the amount is not worked out correctly, the percentage quoted by the bidder 
will, unless otherwise proved, be taken as correct and not the amount. 

11.  In the case of any tender where unit rate of any item / items appear unrealistic, 
such tender will be considered as unbalanced and in case the tenderer is unable to 
provide satisfactory explanation, such a tender is liable to be disqualified and 
rejected. 

12. Applicable 
for Item 
Rate Tender 
only. 

All rates shall be quoted on the tender form. The amount for each item should be 
worked out and requisite totals given. Special care should be taken to write the 
rates in figures as well as in words and the amount in figures only, in such a way 
that interpolation is not possible. The total amount should be written both in 
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  figures and in words. In case of figures, the word ‘Rs’ should be written before 

the figure of rupees and word ‘P’ after the decimal figures, e.g. ‘Rs. 2.15 P’ and 
in case of words, the word ‘Rupees’ should precede and the word ‘Paise’ should 
be written at the end. Unless the rate is in whole rupees and followed by the word 
‘only’ it should invariably be upto two decimal places. While quoting the rate in 
schedule of quantities, the word ‘only’ should be written closely following the 
amount and it should not be written in the next line. 

12(A). Applicable 
for 
percentage 
rate tender 
only. 

In Percentage Rate Tender, the tenderer shall quote percentage below / above (in 
figures as well as in words) at which he will be willing to execute the work. He 
shall also work out the total amount of his offer and the same should be written in 
figures as well as in words in such a way that no interpolation is possible. In case 
of figures, the word ‘Rs’ should be written before the figure of rupees and work 
‘P’ after the decimal figures, e.g. ‘Rs. 2.15 P’ and in case of words, the word 
‘Rupees’ should precede and the word ‘Paise’ should be written at the end. 
(quoting of rates in Paise is not applicable in e-tenders) 

13 Acceptance of 
abnormally 
low quoted bid 
(Capital 
& Revenue 
Expenditure 
Contract) 

An Abnormally Low Bid is one in which the Bid price, in combination with 
other elements of the Bid, appears so low that it raises material concerns as 
to the capability of the Bidder to perform the contract at the offered price. 
Processing of such bid shall be as follows: 
 

i) The Bid Manager shall seek written clarifications from the lowest 
Bidder with approval of the tender accepting authority, including 
detailed price analyses of its Bid price in relation to scope, 
schedule, resource mobilization, allocation of risks and 
responsibilities, and any other requirements of the bids 
document. 

 
ii) If, after evaluating the price analyses, the Tender Accepting 

Authority determines that the Bidder has substantially failed to 
demonstrate its capability to deliver the contract at the offered 
price, then the bid/ proposal may be rejected. 

 
iii) Such contracts should be closely monitored that final payments 

in such cases do not abnormally increases due to extra items. 
Further, there is no abnormal increase in quantities of the item 
for which contractors have initially quoted very high rates.  

 
QPBG not required, (if required with approval of next higher 
authority) as per TI No. 59 dated 30.03.2021 as per the guidelines 
issued from DoE vide OM No. F.9/4/2020- PPD dated 12.11.2020 
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14  i. The bidder, whose tender is accepted, will be required to furnish performance 

guarantee of 5% (Five Percent) of the tendered amount within the period 
specified in Schedule F. This guarantee shall be in the form of Fixed Deposit 
Receipts or Guarantee Bonds of any Scheduled Bank but not co-operative or 
Gramin Bank, in accordance with the prescribed form, provided confirmatory 
advice is enclosed. 
 

ii. The bidder, whose tender is accepted, will also be required to furnish by way 
of Security Deposit for the fulfillment of his contract, an amount equal to 5% 
of the contract amount of the work. 

 
iii. In works where condition of submission of Performance Guarantee is not 

applicable, the security deposit @ 10% of the tendered value shall be 
deducted. 

 
iv. The Security deposit (under ii & iii above) will be collected by deductions 

from the running bills of the contractor at the rates mentioned above and the 
earnest money deposited at the time of tenders, will be treated as a part of the 
Security Deposit. 

 
v. Security deposit will also be accepted in form of Fixed Deposit Receipts / 

Guarantee Bonds of any Scheduled Bank but not co-operative or Gramin Bank 
in accordance with the prescribed form, provided confirmatory advice is 
enclosed. 
 

15.  On acceptance of the tender, the name of the accredited representative(s) of the 
contractor who would be responsible for taking instructions from the Engineer-in- 
Charge shall be communicated in writing to the Engineer-in-Charge. 
 

16.  1. Rates to be quoted by the parties should be inclusive of all taxes, duties, 
CESS, fee, royalty charges etc. levied under any statute but exclusive of 
GST for all the items. 
 

2. However GST, as applicable, shall be paid to the contractor, for any taxable 
supply / services / construction rendered by the agency to AAI, against a 
valid GST invoice as per terms and conditions of the contract. 

 
3. In case supplies /services / works involve imports; the same should be 

identified separately. Basic Custom Duty & IGST will be paid directly by 
AAI by utilizing EPCG license/ Duty Credit Scrip under service Export 
from India Scheme (SEIS) of Govt. of India. 

17.  The contractor/ bidder shall give a list of AAI employees related to him. 
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18.  The tender for the work shall not be witnessed by a contractor or contractors/ 

bidders who himself / themselves has / have tendered or who may and has / have 
tendered for the same work. Failure to observe this condition would render, 
tenders of the contractors tendering, as well as witnessing the tender, liable to 
summary rejection. 

19.  The tender for composite work includes, in addition to building work, all other 
works such as sanitary and water supply installations drainage installation, 
electrical work, horticulture work, roads and paths etc. The tenderer apart from 
being a registered contractor (B&R) of appropriate class, must associate himself 
with agencies of appropriate class which are eligible to tender for sanitary and 
water supply drainage, electrical and horticulture works in the composite tender. 

20.  The contractor/ bidder shall submit list of works completed in last 5 years*as well 
as which are in hand (in progress) in the following format for assessing bidding 
capacity of the bidders:-  

 
 

21  The contractor/bidder shall comply with the provisions of the Apprentices Act 
1961, and the rules and orders issued there under from time to time. If he fails to 
do so, his failure will be a breach of the contract and the Executive Director 
(Engg.)may in his discretion, without prejudice to any other right or remedy 
available in law, cancel the contract. The contractor shall also be liable for any 
pecuniary liability arising on account of any violation by him of the provisions of 
the said Act. 

22  If complete site is available for work, the work shall be completed in the manner 
specified here in special condition of contract and NIT specifications. 

 
Note: In such case para 23 below may be deleted by NIT approving authority 

23  If complete site is not available for taking up the work, the same shall be made 
available in phases. The scope of work covered in each phase, time for 
completion of work in each phase and methodology of taking over completed 
work in phased manner has been specified under special conditions of contract. 
The completion time for each phase shall be applicable as indicated in tender 
documents. The work shall also be taken over by Engineer-In-Charge in phases. 
The warranty for the works executed in each phase shall be applied independently 
w.e.f. date of completion /taking over of individual phase. 

 
Note: In such case para 22 above may be deleted by NIT approving authority 
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Definitions: 

CONDITIONS OF CONTRACT 

1.  The contract means the documents forming the tender and acceptance thereof and 
the formal agreement / agreements executed between the competent authority(s) on 
behalf of the Chairman, Airports Authority of India and the Contractor, together 
with the documents referred to therein including these conditions, the
specifications, designs, drawings and instructions issued from time to time by the 
Engineer-in-Charge and all these documents taken together, shall be deemed to 
form one contract / two contracts and shall be complimentary to one another. 
Contractor has to sign two agreements, one consisting BOQ for Civil works and 
another one for SITC and O&M /AMC / AICMC part. Engineer-in charge could be 
common for both the agreements. Separate invoices for the civil /construction 
works and SITC / O&M / AICMC / AMC works have to be raised by the agency 
referring to the respective agreements to facilitate AAI to claim input tax credit on 
such SITC / O&M / AICMC / AMC works as mentioned in Schedule 'F' para 2(v). 

2.  In the contract, the following expressions shall, unless the context otherwise 
requires, have the meanings, hereby respectively assigned to them :- 

  i. The expression works or work shall, unless there be something either in the 
subject or context repugnant to such construction, be construed and taken to mean 
the works by or by virtue of the contract contracted to be executed whether 
temporary or permanent, and whether original, altered, substituted or additional. 

ii. The site shall mean the land / or other places on, into or through which work is to 
be executed under the contract or any adjacent land, path or street through which 
work is to be executed under the contract or any adjacent land, path or street 
which may be allotted or used for the purpose of carrying out the contract. 

iii. The Contractor/tenderer/bidder shall mean the individual, firm or company 
whether incorporated or not, Joint Venture / Consortium undertaking the works 
and shall include the legal personal representative of such individual or the 
persons constituting such firm or company, or the successors of such firm or 
company and the permitted assignees of such individual, firm or company. 

iv. The Chairman means the Chairman Airports Authority of India and his 
Successors. 

v. The Engineer-in-Charge means the Engineering Officer who shall supervise and 
be in charge of the work and who shall sign the contract on behalf of the 
Chairman, Airports Authority of India as mentioned in Schedule ‘F’ hereunder. 

vi. AAI or Airports Authority of India shall mean the Chairman Airports Authority 
of India. 

vii. The terms Member (Planning) means the head of Department of Engineering, 
Airports Authority of India. 

viii. Accepting Authority shall mean the authority mentioned in Schedule ‘F’. 
ix. Excepted Risk are risks due to riots (other than those on account of contractor’s 

employees), war (whether declared or not) invasion, act of foreign enemies, 
hostilities, civil war, rebellion revolution, insurrection, terrorism, military or 
usurped power, any acts of Airports Authority of India, damages from aircraft, 
acts of God, such as earthquake, lightening and unprecedented floods, and other 
causes over which the contractor has no control and accepted as such by the 
Accepting Authority or causes solely due to use or occupation by Airports 
Authority of India of the part of the works in respect of which a certificate of 
completion has been issued or a cause solely due to Airports Authority of India’s 
faulty design of works. 

x. Market Rate shall be the rate as decided by the Engineer-in-Charge on the basis 
of the prevailing cost of materials and labour at the site where the work is to be 
executed plus the percentage mentioned in Schedule ‘F’ to cover, all overheads 
and profits. Provided that no extra overheads and profits shall be 
payable on the parts of works assigned to other agency(s) by the contractor as per 
terms of contract. 
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  xi. Schedule(s) referred to in these conditions shall mean the relevant 

schedule(s) annexed to the tender papers or the standard Schedule of Rates 
of the government mentioned in Schedule ‘F’ hereunder, with the 
amendments thereto issued upto the date of receipt of the tender. 

xii. Department means Airports Authority of India, which invites tender on 
behalf of Chairman, Airports Authority of India. 

xiii. Tendered value means the value of the entire work as stipulated in the letter 
of award. 

3. Scope and 
Performance 

Where the context so requires, words imparting the singular only also include the 
plural and vice versa. Any reference to masculine gender shall whenever required 
include feminine gender and vice versa. 

4.  Headings and Marginal notes to these General Conditions of Contract shall not be 
deemed to form part thereof or be taken into consideration in the interpretation or 
construction thereof or of the contract. 

5.  The contractor shall be furnished, free of cost one certified copy of the contract 
documents except standard specifications, Schedule of Rates and such other 
printed and published documents, together with all drawings as may be forming 
part of the tender papers. None of these documents shall be used for any purpose 
other than that of this contract. 

6. Works to be 
carried out 

The work to be carried out under the Contract shall, except as otherwise provided 
in these conditions, include all labour, materials, tools, plants, equipment and 
transport which may be required in preparation of and for and in the full and 
entire execution and completion of the works. The descriptions given in the 
Schedule of Quantities (Schedule – A) shall, unless otherwise stated, be held to 
include wastage on materials, carriage and cartage, carrying and return of 
empties, hoisting, setting, fitting and fixing in position and all other labours 
necessary in and for the full and entire execution and completion of the work as 
aforesaid in accordance with good practice and recognized principles. 

7. Sufficiency of 
Tender 

The Contractor shall be deemed to have satisfied himself before tendering as to 
the correctness and sufficiency of his tender for the works and of the rates and 
prices quoted in the Schedule of Quantities, which rates and prices shall, except 
as otherwise provided, cover all his obligations under the Contract and all matters 
and things necessary for the proper completion and maintenance of the works. 

8. Discrepancies 
and 
Adjustment 
of Errors 

The several documents forming the Contract are to be taken as mutually 
explanatory of one another, detailed drawings being followed in preference to 
small scale drawing and figured dimensions in preference to scale and special 
conditions in preference to General Conditions. 

8.1  In the case of discrepancy between the Schedule of Quantities, the Specifications 
and / or the Drawings, the following order of preference shall be observed :- 

  i. Description of Schedule of Quantities. 
ii. Particular/ technical Specification and Special Condition, if any. 
iii. Drawings. 
iv. C P W D Specifications. 
v. Indian Standard Specifications of B I S./ IRC Code of Practice / ASTM 

standards. 
vi. Sound Engineering practice as directed by the Engineer-in-charge, whose 

decision in this regard shall final and binding on the contractor. 

8.2  If there are varying or conflicting provisions made in any one document forming 
part of the contract, the Accepting Authority shall be the deciding authority with 
regard to the intention of the document and his decision shall be final and binding 
on the contractor. 

8.3  Any  error  in  description,  quantity  or  rate  in  Schedule  of  Quantities  or  any 
omission therefrom shall not vitiate the Contract or release the Contractor from 
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  the execution of the whole or any part of the works comprised therein according 

to drawings and specifications or from any of his obligations under the contract. 

8.4 Payment for 
similar items 
with different 
quoted rates 
in different 
subheads of 
the contract 
agreement 

If the contractor has quoted different rates for the same item appearing in 
two or more subheads, then the lowest of the rates quoted shall only be 
considered for payments during execution of work. In case of deviation of 
quantity of such item, payments shall be made at the lowest quoted rate for 
quantity executed upto the deviation limit specified in the contract. 
Beyond the deviation limit the rate shall be derived as per relevant contract 
provision. 

9. Reverse 
Auction for 
purchase 
tenders 

AAI may opt for reverse auction in case of purchase tender if value of 
supplies put to tender is more than Rs.2Cr. 

10. Signing of 
Contract 

The successful tenderer / contractor, on acceptance of his tender by the 
Accepting Authority, shall, within 15 days from the stipulated date of start of 
the work, shall sign either single or Two agreements , as the case may be, one 
consisting BOQ for Civil works and another one for SITC and O&M / AMC / 
AICMC part.  
 

i)  i. The notice inviting tender, all the documents including drawings, if any, 
forming the tender as issued at the time of invitation of tender and 
acceptance thereof together with any correspondence leading thereto. 
 

ii. Standard AAI Form as mentioned in Schedule ‘F’ consisting of : 
 

a. Various standard clauses with corrections upto the date stipulated in 
Schedule ‘F’ along with annexures thereto. 

 
b. AAI Safety Code. 

 
c. Model Rules for the protection of health, sanitary arrangements for 

workers employed by AAI or its contractors. 
 

d. AAI Contractor’s Labour Regulations. 
 

e. List of Acts and omissions for which fines can be imposed. 
 
iii. No payment for the work done will be made unless contract in form of 

agreement is signed by the contractor. 
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CLAUSES OF CONTRACT 
CLAUSE 1 

 
 Performance 

Guarantee 
This clause is applicable for the works for which the estimated cost put to tender 
is more than Rs.5 crores. 

          The contractor shall submit an irrevocable Performance Guarantee of 5% 
(Five percent) of the Tendered amount in addition to other deposits 
mentioned elsewhere in the contract for his proper performance of the 
contract agreement, (not withstanding and/or without prejudice to any other 
provisions in the contract) within period specified in Schedule ‘F’ from the 
date of issue of award letter. This guarantee shall be in the form of Insurance 
Surety Bonds, Account Payee Demand Draft, or Bank Guarantee (including 
e-Bank Guarantee) from any of the Scheduled Commercial Banks (i.e. 
Indian or Foreign Banks included in the Second Schedule of Reserve Bank 
of India Act,1934 excluding Co-Operative/Regional Rural Banks) in 

        accordance with the form annexed hereto. (Appendix-XI). 

  ii Performance guarantee should be furnished within 30 days of issue of award 
letter. In case the contractor fails to deposit performance guarantee within 
the stipulated period, no payment will be released to the contractor for the 
work done in respect of 1st running account bill. Moreover, interest @10% 
per annum on performance guarantee amount would be levied (non- 
refundable) for delayed period of submission. 

  iii. The Performance Guarantee shall be initially valid upto the stipulated date of 
completion plus 180 days beyond that. In case the time for completion of 
work gets enlarged, the contractor shall get the validity of Performance 
Guarantee extended to cover such enlarged time for completion of work. 
After recording of the completion certificate for the work by the competent 
authority, the performance guarantee shall be returned to the contractor, 
without any interest. However, in case of contracts involving maintenance of 
buildings and services / any other work thereafter, 50% of Performance 
Guarantee shall be retained as Security Deposit as per contract conditions. 
The same shall be returned on successful completion of commitment year 
wise proportionately. 

  iv. The Engineer-in-Charge shall not make a claim under the performance 
guarantee except for amounts to which the AAI is entitled under the contract 
(not withstanding and/or without prejudice to any other provisions in the 
contract agreement) in the event of: 
a. Failure by the contractor to extend the validity of the Performance 

Guarantee as described herein above, in which event the Engineer-in- 
Charge may claim the full amount of the Performance Guarantee. 

b. Failure by the contractor to pay the Chairman, AAI any amount due, 
either as agreed by the contractor or determined under any of the 
Clauses/Conditions of the agreement, within 30 days of the service of 
notice to this effect by Engineer-in-Charge. 

  v. In the event of the contract being determined or rescinded under provision of 
any of the Clause/Condition of the agreement, the performance guarantee 
shall stand forfeited in full and shall be absolutely at the disposal of the 
Chairman, AAI. 
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CLAUSE 1 A 
 

 Recovery of 
Security Deposit 

The person/persons whose tender(s) may be accepted (hereinafter called the 
contractor) shall permit AAI at the time of making any payment to him for work 
done under the contract to deduct a sum at the rate of 5% of the gross amount of 
each running and final bill till the sum deducted will amount to security deposit 
of 5% of the tendered value of the work. Such deductions will be made and held 
by AAI by way of Security Deposit unless he/they has/have deposited the amount 
of Security at the rate mentioned above in the form of Bank Guarantee (including 
e-Bank Guarantee) from any of the Commercial Bank (i.e. Indian or Foreign 
Banks included in the Second Schedule of Reserve Bank of India Act,1934 
excluding Co-Operative/Regional Rural Banks).  
In case a Guarantee Bonds of any Bank is furnished by the contractor to the AAI 
as part of the security deposit and the Bank is unable to make payment against the 
said Guarantee Bond, the loss caused thereby shall fall on the contractor and the 
contractor shall forthwith on demand furnish additional security to the AAI to 
make good the deficit. In works where condition of submission of performance 
guarantee is not applicable, the security deposit at the rate of 10% (Ten Percent) 
of gross amount of each running bill shall be deducted instead of 5%, till the sum 
will amount to security deposit of 10% of the contract value of work. Other 
conditions shall remain same as stated above.  
 
All compensations or the other sums of money payable by the contractor under 
the terms of this contract may be deducted from, or paid by the sale of a sufficient 
part of his security deposit or from the interest arising therefrom, or from any 
sums which may be due to or may become due to the contractor by AAI on any 
account whatsoever and in the event of his Security Deposit being reduced by 
reason of any such deductions or sale as aforesaid, the contractor shall within 10 
days make good in Fixed Deposit Receipt, Insurance Surety Bonds, Account 
Payee Demand Draft or Bank Guarantee from any of the Commercial Bank (if 
deposited for more than 12 months) endorsed in favour of the Airports Authority 
of India, any sum or sums which may have been deducted from, or raised by sale 
of his security deposit or any part thereof. The security deposit shall be collected 
from the running bills and the final bill of the contractor at the rates mentioned 
above. 
The security deposit as deducted above can be released against Bank Guarantee 
issued by any Commercial Bank (i.e. Indian or Foreign Banks included in the 
Second Schedule of Reserve Bank of India Act,1934 excluding Co-Operative 
/Regional Rural Banks), on its accumulations to a minimum of Rs. 5 lakh to the 
condition amount of such bank guarantee, except last one, shall not be less than 
Rs. 5 lakh. 
Note 1: Provided further that the validity of Bank Guarantee shall be in 
conformity with provisions contained in the clause 17 which shall be extended 
from time to time depending upon extension of contract under provision of 
Clause 2 & Clause 5. 
Note 2: Note 1 above shall be applicable for both clause 1 and 1A. 
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CLAUSE 1 B 
 

 General Rules 
and Direction- 
para 14 (vi) and 
Clauses of 
Contract- 
Clause 1 (B) : 
Additional 
Performance 
Security 
 

The contractor shall submit an irrevocable additional performance security in the 
form of an irrevocable Insurance Surety bond, demand draft, bank guarantee 
issued from Scheduled Commercial Bank (i.e. Indian or Foreign Banks included 
in the Second Schedule of Reserve Bank of India Act,1934 excluding Co-
Operative /Regional Rural Banks, if the Bid price offered by the selected bidder 
is lower than 10% of the estimated cost put to tender. This clause shall be binding 
and enforceable in relation to all works, irrespective of their nature, scope, or 
value. 
 

Additional performance security Amount and Treatment - 
The additional performance security shall be calculated as below- 
 

(i) Where the bid price is below 10% but not below 20% of the project cost 
put to bid, the additional performance security percentage shall be incremented 
by 0.25% for every percentage of bid price below 10% of the project cost put to 
bid starting at 11% with the additional bid performance security being 0.25% and 
this additional performance security percentage shall be applied on the bid price; 
 

(ii) Where the bid price is below 20% but not below 25% of the project cost 
put to bid, the additional performance security percentage shall be incremented 
by 0.50% for every percentage of bid price below 20% of the project cost put to 
bid starting at 21% with the additional bid performance security being 0.50% and 
this additional performance security percentage shall be applied on the bid price; 

 

(iii) Where the bid price is below 25% but not below 30% of the project cost 
put to bid, the additional performance security percentage shall be incremented 
by 0.75% for every percentage of bid price below 25% of the project cost put to 
bid starting at 26% with the additional bid performance security being 0.75% and 
this additional performance security percentage shall be applied on the bid price; 
 

(iv) Where the bid price is below 30%, the additional performance security 
percentage shall be incremented by 1% for every percentage of bid price below 
30% of the project cost put to bid starting at 31% with the additional bid 
performance security being 1% and this additional performance security 
percentage shall be applied on the bid price; 
 

(v) The additional performance security percentage shall be rounded off to the 
next lower percentage based on whether the decimal point of the percentage of 
bid price is below 0.5% or next higher percentage based on whether the decimal 
point of the percentage of bid price is 0.5% or more. 
 

(vi) All matters pertaining to validity, extension, claims, forfeiture, and any other 
conditions in relation to the additional performance security shall be governed by 
the provisions of Clause 1: Performance Security. 
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Clause 2 
 

 Compensation 
for Delay 

If the contractor fails to maintain the required progress in terms of clause 5 or to 
complete the Work and clear the site on or before the contract or justified 
extended date of completion as per clause 5(excluding any extension under clause 
5.5) as well as any extension granted under clause 12 and 15, he shall, without 
prejudice to any other right or remedy available under the law to the AAI on 
account of such breach, pay as compensation the amount calculated at the rates 
stipulated below as the authority specified in schedule ‘F’ may decide on the 
amount of Tendered Value of the work for every completed day/month (as 
determined) that the progress remains below that specified in Clause 5 or that the 
work remains incomplete. This will also apply to items or group of items for 
which a separate period of completion has been specified. 
i) Compensation for  delay 

of work 
If the completion of work is delayed due to 
reasons attributed to contractor, AAI shall be 
entitled for compensation for delay as detailed 
below : 

 
i. For works costing upto Rs. 10.00 Lac: 

1.0% (one percent) of tendered value per 
week of delay or lesser amount as decided 
by the competent authority subject to a 
maximum of 10% of contract value. 

 
ii For the works costing more than Rs 10 Lac 

 
0.5% (half percent) of tendered value per 
week of delay or lesser amount as decided 
by the competent authority subject to a 
maximum of 10% of the tendered value. 

 
 

  Provided always that the total amount of compensation for delay to be paid under 
this condition shall not exceed 10% of the Tendered Value of work or of the 
Tendered Value of the Sectional part of work as mentioned in schedule ‘F’ for 
which a separate period of completion is originally given. 
In case no compensation has been decided by the authority in Schedule ‘F’ during 
the progress of work, this shall be no waiver of right to levy compensation by the 
said authority if the work remains incomplete on final justified extended date of 
completion. If the Engineer in Charge decides to give further extension of time 
allowing performance of work beyond the justified extended date, the contractor 
shall be liable to pay compensation for such extended period. If any variation in 
amount of contract takes place during such extended period beyond justified 
extended date and the contractor becomes entitled to additional time under clause 
12, the net period for such variation shall be accounted for while deciding the 
period for levy of compensation. However, during such further extended period 
beyond the justified extended period, if any delay occurs by events under sub 
clause 5.2, the contractor shall be liable to pay compensation for such delay. 
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  Provided that compensation during the progress of work beyond the justified 

extended date of completion for delay under this clause shall be for non- 
achievement of sectional completion or part handing over of work on 
stipulated/justified extended date for such part work or if delay affects any other 
works/services. This is without prejudice to right of action by Engineer-in- 
Charge under clause 3 for delay in performance and claim of compensation under 
that clause. 
In case action under clause 2 has not been finalized and the work has been 
determined under clause 3, the right of action under this clause shall remain post 
determination of contract but levy of compensation shall be for days the progress 
is behind the schedule on date of determination, as assessed by the authority in 
schedule ‘F’, after due consideration of justified extension. The compensation for 
delay, if not decided before the determination of contract, shall be decided after 
of determination of contract. 
The amount of compensation may be adjusted or set-off against any sum payable 
to the’ Contractor under this or any other contract with AAI. In case, the 
contractor does not achieve a particular milestone mentioned in schedule F, or the 
re-scheduled milestone(s) in terms of Clause 5.4, the amount shown against that 
milestone shall be withheld, to be adjusted against the compensation levied as 
above. With-holding of this amount on failure to achieve a milestone, shall be 
automatic without any notice to the contractor. However, if the contractor catches 
up with the progress of work on the subsequent milestone(s), the withheld 
amount shall be released. In case the contractor fails to make up for the delay in 
subsequent milestone(s), amount mentioned against each milestone missed 
subsequently also shall be withheld. However, no interest, whatsoever, shall be 
payable on such withheld amount. 

Clause 2A 
 

 Incentive for 
early 
completion 

In case, the contractor completes the work ahead of stipulated date of completion 
so provided in ‘Schedule F’, a bonus @ 1 % (one per cent) of the tendered value 
per month computed on per day basis, shall be payable to the contractor, subject 
to a maximum limit of 5% (five per cent) of the tendered value. The amount of 
bonus, if payable, shall be paid along with final bill after completion of work. 
Bonus/ Incentive shall be applicable for the contract completed before stipulated 
dated of completion and shall not be applicable for the contract extended beyond 
the stipulated period even with justified hindrance and without any action of 
compensation for delay. This clause shall not be applicable for the works which 
estimated cost put to tender is less than Rs. 50.00 Cr. 

Clause 2B 
 

 Release of 
withheld 
amount against 
compensation 
for delay. 

Withheld amount towards compensation for delay over and above Rs. 50.00 lacs, 
can be released against Bank Guarantee (on the format given at Appendix-1) or in 
the form of fixed deposit receipts or guarantee bonds of any Scheduled Bank but 
not Co-operative or Gramin Bank, pending finalization of case of extension of 
time by competent authority as per delegation of powers. Concerned Executive 
Director (Engg) will authorize such action on receipt of proposal from the 
Engineer-In-Charge through proper channel. 

Clause 3 
 

 When Contract 
can be 
Determined 

Subject to other provisions contained in this clause, the Engineer-in-Charge may, 
without prejudice to his any other rights or remedy against the contractor in 
respect of any delay, inferior workmanship, any claims for damages and/or any 
other provisions of this contract or otherwise, and whether the date of completion 
has or has not elapsed, by notice in writing absolutely determine the contract in 
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  any of the following cases: 

i.  If the contractor having been given a notice by the Engineer-in-Charge in 
writing to rectify, reconstruct or replace any defective work or that the work 
is being performed in an inefficient or otherwise improper or un-workman 
like manner shall omit to comply with the requirement of such notice for a 
period of seven days thereafter. 

ii. If the contractor has, without reasonable cause, suspended the progress of the 
work or has failed to proceed with the work with due diligence and continues 
to do so after a notice in writing of seven days from the Engineer- in-Charge. 

iii. If the contractor fails to complete the work or section of work with individual 
date of completion on or before the stipulated or justified extended date on 
or before such date of completion, and the Engineer in Charge without any 
prejudice to any other right or remedy under any other provision in the 
contract has given further reasonable time in a notice given in writing in that 
behalf as either mutually agreed or in absence of such mutual agreement by 
his own assessment making such time essence of contract and in the opinion 
of Engineer in Charge, the contractor will be unable to complete the same or 
does not complete the same within the period specified. 

iv. If the contractor persistently neglects to carry out his obligations under the 
contract and / or commits default in complying with any of the terms and 
conditions of the contract and does not remedy it or take effective steps to 
remedy it within 7 days after a notice in writing is given to him in that behalf 
by the Engineer-in-Charge. 

v. If the contractor shall offer or give or agree to give to any person in AAI 
service or to any other person on his behalf any gift or consideration of any 
kind as an inducement or reward for doing or forbearing to do or for having 
done or forborne to do any act in relation to the obtaining or execution of 
this or any other contract for AAI. 

vi. If the contractor shall enter into a contract with Airports Authority of India in 
connection with which commission has been paid or agreed to be paid by 
him or to his knowledge, unless the particulars of any such commission and 
the terms of payment thereof have been previously disclosed in writing to 
the Engineer-in-charge. 

vii. If the contractor shall obtain a contract with AAI as a result of wrong 
tendering or other non-bonafide methods of competitive tendering or 
commits any breach of Integrity Pact. 

viii. If the contractor being an individual, or if a firm, any partner thereof shall at 
any time be adjudged insolvent or have a receiving order or order for 
administration of his estate made against him or shall take any proceedings 
for liquidation or composition (other than a voluntary liquidation for the 
purpose of amalgamation or reconstruction) under any Insolvency Act for 
the time being in force or make any conveyance or assignment of his effects 
or composition or arrangement for the benefit of his creditors or purport so 
to do, or if any application be made under any Insolvency Act for the time 
being in force for the sequestration of his estate or if a trust deed be executed 
by him for benefit of his creditors. 

ix. If the contractor being a company shall pass a resolution or the court shall 
make an order that the company shall be wound up or if a receiver or a 
manager on behalf of a creditor shall be appointed or if circumstances shall 
arise which entitle the court or the creditor to appoint a receiver or a 
manager or which entitle the court to make a winding up order. 

x.  If the contractor shall suffer an execution being levied on his goods and 
allow it to be continued for a period of 21 days. 
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  xi.  If the contractor assigns (excluding part(s) of work assigned to other 

agency(s) by the contractor as per terms of contract), transfers, sublets 
(engagement of labour on a piece-work basis or of labour with materials not 
to be incorporated in the work, shall not be deemed to be subletting) or 
otherwise parts with or attempts to assign, transfer, sublet or otherwise parts 
with the entire works or any portion thereof without the prior written 
approval of the Engineer-in-Charge. When the contractor has made himself 
liable for action under any of the cases aforesaid, the Engineer-in-Charge on 
behalf of the Chairman, AAI shall have powers : 

a. To determine the contract as aforesaid so far as performance of work by 
the Contractor of work is concerned (of which determination notice in 
writing to the contractor under the hand of the Engineer-in-Charge shall 
be conclusive evidence). Upon such determination, the Earnest Money 
Deposit, Security Deposit already recovered and Performance Guarantee 
under the contract shall be liable to be forfeited and shall be absolutely 
at the disposal of the AAI. 

b.  After giving notice to the contractor to measure up the work of the 
contractor and to take such whole, or the balance or part thereof, as shall 
be un-executed out of his hands and to give it to another contractor or 
any other means to complete the work. The contractor, whose contract is 
determined as above, shall not be allowed to participate in the tendering 
process for the balance work. In the event of above courses being 
adopted by the Engineer-in-Charge, the contractor shall have no claim to 
compensation for any loss sustained by him by reasons of his having 
purchased or procured any materials or entered into any engagements or 
made any advances on account or with a view to the execution of the 
work or the performance of the contract. And in case action is taken 
under any of the provision aforesaid, the contractor shall not be entitled 
to recover or be paid any sum for any work thereof or actually 
performed under this contract unless and until the Engineer-in-Charge 
has certified in writing the performance of such work and the value 
payable in respect thereof and he shall only be entitled to be paid the 
value so certified. 

 

CLAUSE 3 A 
 

  In case, the work cannot be started due to reasons not within the control of the 
contractor within 1/8th of the stipulated time for completion of work or one 
month whichever is higher, either party may close the contract by giving notice to 
the other party stating the reasons. In such eventuality, the Earnest Money 
Deposit and the Performance Guarantee of the contractor shall be refunded within 
30 days. 
Neither party shall claim any compensation for such eventuality. This clause is 
not applicable for any breach of the contract by either party. 
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CLAUSE 4 
 

 Contractor 
liable to pay 
compensation 
even if action 
not taken under 
Clause-3 

In any case in which any of the powers conferred upon the Engineer-in-Charge by 
Clause-3 thereof, shall have become exercisable and the same are not exercised, 
the non-exercise thereof shall not constitute a waiver of any of the conditions 
hereof and such powers shall notwithstanding be exercisable in the event of any 
future case of default by the contractor and the liability of the contractor for 
compensation shall remain unaffected. In the event of the Engineer-in-Charge 
putting in force all or any of the powers vested in him under the preceding clause 
he may, if he so desires after giving a notice in writing to the contractor, take 
possession of (or at the sole discretion of the Engineer-in-Charge which shall be 
final and binding on the contractor) use as on hire (the amount of the hire money 
being also in the final determination of the Engineer-in-Charge) all or any tools, 
plant, materials and stores, in or upon the works, or the site thereof belonging to 
the contractor, or procured by the contractor and intended to be used for the 
execution of the work/ or any part thereof, paying or allowing for the same in 
account at the contract rates, or, in the case of these not being applicable, at 
current market rates to be certified by the Engineer-in-Charge, whose certificate 
thereof shall be final, and binding on the contractor, clerk of the works, foreman 
or other authorized agent to remove such tools, plant, materials, or stores from the 
premises (within a time to be specified in such notice) in the event of the 
contractor failing to comply with any such requisition, the Engineer- in-Charge 
may remove them at the contractor’s expense or sell them by auction or private 
sale on account of the contractor and his risk in all respects and the certificate of 
the Engineer-in-Charge as to the expenses of any such removal and the amount 
of the proceeds and expenses of any such sale shall be final and conclusive 
against the contractor. 

 
CLAUSE 5 

 
 Time and 

Extension for 
Delay 

The time allowed for execution of the Works as specified in the Schedule ‘F’ or 
the extended time in accordance with these conditions shall be the essence of the 
Contract. The execution of the works shall commence from such time period as 
mentioned in schedule ‘F’ or from the date of handing over of the site whichever 
is later. If the Contractor commits default in commencing the execution of the 
work as aforesaid, AAI shall without prejudice to any other right or remedy 
available in law, be at liberty to forfeit the earnest money & performance 
guarantee absolutely. 

5.1  After the Contract is awarded, within 15 days, the Contractor shall submit a 
Time and Progress Chart for each mile stone and get it approved by the 
Engineer-in-charge. The Chart shall be prepared in direct relation to the time 
stated in the Contract documents for completion of items of the works. It shall 
indicate the forecast of the dates of commencement and completion of various 
trades of sections of the work and may be amended as necessary by agreement 
between the Engineer-in-Charge and the Contractor within the limitations of 
time imposed in the contract documents, and further to ensure good progress 
during the execution of the work, the contractor shall in all cases in which the 
time allowed for any work, exceeds one month (save for special jobs for which a 
separate programme has been agreed upon) complete the work as per mile 
stones given in Schedule ‘F’. 
Project Management shall be done. 
a. For works costing upto Rs. 5.00 Cr. -- CPM/ PERT Chart 
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  b. Works costing more than Rs. 5.00 Cr. -- By using Project Management 

Software like Primavera / MS 
Project or any other software 
with the approval of 
Engineer-in-charge. 

c. Contractor shall submit monthly progress reports (2 copies) highlighting 
status of various activities and physical completion of work. 

 
PROGRAMME CHART 

 
i. The Contractor shall prepare an integrated programme chart in Project 

Management Software for the execution of work, showing clearly all 
activities from the start of work to completion, with details of manpower, 
equipment and machinery required for the fulfillment of the programme 
within the stipulated period or earlier and submit the same for approval to the 
Engineer-in- Charge within fifteen days of award of the contract. A recovery 
of Rs. 2500/- (for works costing upto Rs. 5.00 Crores) / Rs. 5000/- (for works 
costing more than Rs. 5.00 Crores) shall be made on per day basis in case of 
delay in submission of the above programme. 

ii. The programme chart should include the following: 
a. Descriptive note explaining sequence of the various activities. 
b. Network (PERT / CPM / BAR CHART). 
c. Programme for procurement of materials by the contractor. 

 
Programme for deployment of machinery / equipment’s having adequate 
capacity, commensurate with the quantum of work to be done within the 
stipulated period, by the contractor. In addition to above, to achieve the 
progress of work as per programme, the contractor must bring at site 
adequate shuttering material required for cement concrete and R.C.C. works 
etc. for three floors within one month from the date of start of work till the 
completion of RCC work as per requirement of work. The contractor shall 
submit shuttering schedule adequate to complete structure work within laid 
down physical milestone. 

 
iii. If at any time, it appears to the Engineer-in-Charge that the actual progress of 

work does not conform to the approved programme referred above or after 
rescheduling of milestones, the contractor shall produce a revised 
programme within 7 (seven) days, showing the modifications to the 
approved programme to ensure timely completion of the work. The modified 
schedule of programme shall be approved by the Engineer in Charge. A 
recovery of Rs. 2500/- (for works costing upto Rs.5.00 Crores) / Rs. 5000/- 
(for works costing more than Rs.5.00 Crores) shall be made on per day basis 
in case of delay in submission of the modified programme. 

iv. The submission for approval by the Engineer-in-Charge of such programme 
or such particulars shall not relieve the contractor of any of the duties or 
responsibilities under the contract. This is without prejudice to the right of 
Engineer-in-Charge to take action against the contractor as per terms and 
conditions of the agreement. 

v. The contractor shall submit the progress report using MS Project/Primavera 
software with base line programme referred above for the work done during 
previous month to the Engineer-in-charge on or before 5th day of each 
month failing which a recovery Rs. 2500/ - (for works costing upto Rs.5.00 
Crores) / Rs. 5000/- (for works costing more than Rs.5.00 Crores) shall be 
made on per day basis in case of delay in submission of the monthly 
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  progress report. 
5.2  If the work(s) be delayed by:- 

i. Force majeure, or an act of terrorism 
ii. Abnormally bad weather, or 
iii. Serious loss or damage by fire, or 
iv. Civil commotion, local commotion of workmen, strike or lockout, affecting 

any of the trades employed on the work, or 
v. Delay on the part of other contractors or tradesmen engaged by Engineer- in- 

Charge for executing work not forming part of the Contract, or 
vi. Non-availability of stores, which are the responsibility of AAI to supply or 
vii. Non-availability or break down of tools and Plant to be supplied or supplied 

by AAI or 
viii. Any other cause which, in the absolute discretion of the Engineer-in-Charge 

is beyond the Contractor’s control. 
then upon the happening of any such event causing delay, the contractor 
shall immediately give notice thereof in writing to the Engineer-in-Charge 
but shall nevertheless use constantly his best endeavors to prevent or make 
good the delay and shall do all that may be reasonably required to the 
satisfaction of the Engineer-in-charge to proceed with the works. The 
contractor shall also sign the hindrance register at appropriate place for each 
hindrance. 
All correspondence with the agency and concerned stakeholders during execution 
of works will be taken into consideration for evaluation of hindrances causing 
delay, for grant of extension of time by the Competent Authority. 

5.3  Request for rescheduling of Milestones and extension of time, to be eligible for 
consideration, shall be made by the contractor in writing within fourteen days of 
the happening of the event causing delay on the prescribed form to the authority 
indicated in schedule ‘F’. The contractor may also, if practicable, indicate in 
such a request the period for which extension is desired. 

5.4  In any such case the Engineer-in-Charge with the approval of authority indicated 
in Schedule ‘F’ may give a fair and reasonable extension of time and reschedule 
the Milestones for completion of work. Such extension or re- scheduling of the 
milestone shall be communicated to the contractor by the Engineer-in-charge in 
writing, within 1 month or 4 weeks of the date of receipt of such request 
respectively. Non-application by the contractor for extension of time/ re-
scheduling of milestones shall not be a bar for giving a fair and reasonable 
extension / re-scheduling of milestones by the Engineer-in-charge 
with the approval of authority indicated in schedule ‘F’ and this shall be binding 
on the contractor. 

CLAUSE 6 
 

 Measurements 
of Work 
Done 

Engineer-in-charge shall, except as otherwise provided, ascertain and determine 
by measurement, the value in accordance with the contract of work done. 
All measurement of all items having financial value shall be entered in 
Measurement Book and/or level field book so that a complete record is obtained 
of all works performed under the contract. 
All measurements and levels shall be taken jointly by the Engineer-in-Charge or 
his authorized representative and by the contractor or his authorized 
representative from time to time during the progress of the work and such 
measurements shall be signed and dated by the Engineer-in-Charge and the 
contractor or their representatives in token of their acceptance. If the contractor 
objects to any of the measurements recorded, a note shall be made to that effect 
with reason and signed by both the parties. 
If for any reason the contractor or his authorized representative is not available 
and the work of recording measurements is suspended by the Engineer-in- 
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  Charge or his representative, the Engineer-in-Charge and the Department shall 

not entertain any claim from contractor for any loss or damages on this account. 
If the contractor or his authorized representative does not remain present at the 
time of such measurements after the contractor or his authorized representative 
has been given a notice in writing three (3) days in advance or fails to 
countersign or to record objection within a week from the date of the 
measurement, then such measurements recorded in his absence by the Engineer- 
in- Charge or his representative shall be deemed to be accepted by the 
Contractor. 
The contractor shall, without extra charge, provide all assistance with every 
appliance, labour and other things necessary for measurements and recording 
levels. 
Except where any general or detailed description of the work expressly shows to 
the contrary, measurements shall be taken in accordance with the procedure set 
forth in the specifications notwithstanding any provision in the relevant 
Standard Method of measurement or any general or local custom. In the case of 
items which are not covered by specifications, measurements shall be taken in 
accordance with the relevant standard method of measurement issued by the 
Bureau of Indian Standards and if for any item no such standard is available, 
then a mutually agreed method shall be followed. 
The contractor shall give, not less than seven days’ notice to the Engineer-in- 
Charge or his authorized Representative of the work, before covering up or 
otherwise placing beyond the reach of measurement any work in order that the 
same may be measured and correct dimensions thereof be taken before the same 
is covered up or placed beyond the reach of measurement and shall not cover up 
and place beyond reach of measurement any work without consent in writing of 
the Engineer-in-Charge or his authorized representative of the work who shall 
within the aforesaid period of seven days inspect the work, and if any work shall 
be covered up or placed beyond the reach of measurements without such notice 
having been given or the Engineer-in- Charge’s consent being obtained in 
writing, the same shall be uncovered at the Contractor’s expense, or in default 
thereof no payment or allowance shall be made for such work or the materials 
with which the same was executed. 
Engineer-in-Charge or his authorized representative may cause either 
themselves or through another officer of the department to check the 
measurements recorded jointly or otherwise as aforesaid and all provisions 
stipulated herein above shall be applicable to such checking of measurements or 
levels. 
It is also a term of this contract that recording of measurements of any item of 
work in the measurement book and/or its payment in the interim, on account or 
final bill shall not be considered as conclusive evidence as to the sufficiency of 
any work or material to which it relates nor shall it relieve the contractor from 
liabilities from any over measurement or defects noticed till completion of the 
defects liability period. 

 

Clause 6 A 
 

 Computerize
d 
Measurement 
Book 

Computerized measurement is mandatory for works costing more than Rs 5.00 
Lacs. However in case of works costing lesser than Rs. 5.00 Lacs Engineer-in- 
Charge may decide for adopting computerized measurement if required, except 
as otherwise provided, ascertain and determine by measurement the value of 
work done in accordance with the contract. All measurements of all items 
having financial value shall be entered by the contractor and compiled in the 
shape of the Computerized Measurement Book having pages of A-4 size as per 
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  the format of the department so that a complete record is obtained of all the 

items of works performed under the contract. 
  All such measurements and levels recorded by the contractor or his authorized 

representative from time to time, during the progress of the work, shall be got 
checked by the contractor from the Engineer-in-Charge or his authorized 
representative as per interval or program fixed in consultation with Engineer-in- 
Charge or his authorized representative. After the necessary corrections made by 
the Engineer-in- Charge, the measurement sheets shall be returned to the 
contractor for incorporating the corrections and for resubmission to the 
Engineer-in-Charge for the dated signatures by the Engineer-in-Charge and the 
contractor or their representatives in token of their acceptance. 
Whenever bill is due for payment, the contractor would initially submit draft 
computerized measurement sheets and these measurements would be got 
checked/test checked from the Engineer-in-Charge and/or his authorized 
representative. The contractor will, thereafter, incorporate such changes as may 
be done during these checks/test checks in his draft  computerized 
measurements, and submit to the department a computerized measurement book, 
duly bound, and with its pages machine numbered. The Engineer-in-Charge 
and/or his authorized representative would thereafter check this MB, and record 
the necessary certificates for their checks/test checks. 
The final, fair, computerized measurement book given by the contractor, duly 
bound, with its pages machine numbered, should be 100% correct, and no 
cutting or overwriting in the measurements would thereafter be allowed. If at all 
any error is noticed, the contractor shall have to submit a fresh computerized 
MB with its pages duly machine numbered and bound, after getting the earlier 
MB cancelled by the department. Thereafter, the MB shall be taken in the 
records of Engineer-in-charge, and allotted a number as per the Register of 
Computerized MBs. This should be done before the corresponding bill is 
submitted to the Engineer-in-charge for payment. The contractor shall submit 
two spare copies of such computerized MB’s for the purpose of reference and 
record by the various officers of the department. 
The contractor shall also submit to the department separately his computerized 
Abstract of Cost and the bill based on these measurements, duly bound, and its 
pages machine numbered along with two spare copies of the “bill. Thereafter, 
this bill will be processed by the Engineer-in-charge and allotted a number as 
per the computerized record in the same way as done for the measurement book 
meant for measurements. 
The contractor shall, without extra charge, provide all assistance with every 
appliance, labour and other things necessary for checking of measurements / 
levels by the Engineer-in-charge or his representative. 
Except where any general or detailed description of the work expressly shows to 
the contrary, measurements shall be taken in accordance with the procedure set 
forth in the specifications notwithstanding any provision in the relevant 
Standard Method of measurement or any general of local custom. In the case of 
item which are not covered by specifications, measurements shall be taken in 
accordance with the relevant standard method of measurement issued by the 
Bureau of Indian Standards and if for any item no such standard is available 
then a mutually agreed method shall be followed. 
The contractor shall give not less than seven days’ notice to the Engineer-in- 
Charge or his authorized representative of the work before covering up or 
otherwise placing beyond the reach of checking and / or test checking the 
measurement of any work in order that the same be checked and / or test 
checked and correct dimensions thereof be taken before the same is covered up 
or placed beyond the reach of checking and / or test checking measurement and 
shall  not  cover  up and place  beyond reach of  measurement  any work without 
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  consent in writing of the Engineer-in-charge or his authorized representative of the 

work who shall within the aforesaid period of seven days inspect the work, and if 
any work shall be covered up or placed beyond the reach of checking and / or test 
checking measurements without such notice having been given or the Engineer-in 
charge’s consent being obtained in writing the same shall be uncovered at the 
contractor’s expense, or in default thereof no payment 
or allowance shall be made for such work or the materials with which the same was 
executed. 

  Engineer-in-charge or his authorized representative may cause either themselves or 
through another officer of the department to check the measurements recorded by 
contractor and all provisions stipulated herein above shall be applicable to such 
checking of measurements or levels. 
It is also a term of this contract that checking and/or test checking the measurements 
of any item of work in the measurement book and/or its payment in the interim, on 
account of final bill shall not be considered as conclusive evidence as to the 
sufficiency of any work or material to which it relates nor 
shall it relieve the contractor from liabilities from any over measurement or defects 
noticed till completion of the defects liability period. 

CLAUSE 7 
 Payment on 

Intermediate 
Certificate to be 
regarded as 
Advances 

No payment shall be made for work, estimated to cost Rs. One lac or less till after the 
whole of the work shall have been completed and certificate of completion given. For 
works estimated to cost over Rs. One lac, the interim or running account bills shall be 
submitted by the contractor for the work executed on the basis of such recorded 
measurements on the format of the Department in triplicate on or before the date of 
every month fixed for the same by the Engineer-in-Charge. The contractor shall not be 
entitled to be paid any such interim payment if the gross work done together with net 
payment/ adjustment of advances for material collected, if any, since the last such 
payment is less than the amount specified in Schedule ‘F’, in which case the interim 
bill shall be prepared on the appointed date of the month after the requisite progress is 
achieved. Engineer-in- Charge shall arrange to have the bill verified by taking or 
causing to be taken, where necessary, the requisite measurements of the work.  In the 
event of the failure of the contractor to submit the bills, Engineer-in- Charge shall 
prepare or cause to be prepared such bills in which event no claims whatsoever due to 
delays on payment including that of interest shall be payable to the contractor. 
Payment on account of amount admissible shall be made by the Engineer-in-Charge 
certifying the sum to which the contractor is considered entitled by way of interim 
payment at such rates as decided by the Engineer-in- Charge. An amount of ad-hoc 
payment not less than 75% of the net amount of the bill under check, shall be made 
within 10 working days of submission of the bill by the Contractor to the Engineer-in-
Charge or his Authorized Engineer together with the account of the material issued by 
the department, or dismantled materials, if any. The remaining payment is also to be 
made after final checking of the bill within 28 working days of submission of bill by 
the contractor. In case of delay in payment of intermediate bills after 30 days of 
submission of bill by the contractor, provided the bill submitted by the contractor 
found to be in order, a simple interest @ prevailing rate of interest of General 
Provident Fund shall be paid to the contractor from the date of expiry of prescribed 
time limit. 

All such interim payments shall be regarded as payment by way of advances against 
final payment only and shall not preclude the requiring of bad, unsound and 
imperfect or unskilled work to be rejected, removed, taken away and reconstructed 
or re-erected. Any certificate given by the Engineer-in-charge relating to the work 
done or materials delivered forming part of such payment, may be modified or 
corrected by any subsequent such certificate(s) or by the final certificate and shall 
not by itself be conclusive evidence that any work or materials  to   which   it   
relates  is  are  in   accordance   with  the  contract  and 
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  specifications. Any such interim payment, or any part thereof shall not in any respect 

conclude, determine of affect in any way powers of the Engineer-in- charge under the 
contract or any of such payments be treated as final settlement and adjustment of 
accounts or in any way vary or affect the contract. 
Pending consideration or extension of date of completion, interim payments shall 
continue to be made as herein provided without prejudice to the right of the department 
to take action under the terms of this contract for delay in the completion of work, if the 
extension of date of completion is not granted by the competent authority. 
The Engineer-in-Charge in his sole discretion on the basis of a certificate from the Asstt 
Manager / Manager (Engg) to the effect that the work has been completed up to the level 
in question make interim advance payments without detailed measurements for work 
done (other than foundations, items to be covered under finishing items) up to lintel 
level (including sunshade etc.) and slab level, for each floor working out at 75% of the 
assessed value. The advance payments so allowed shall be adjusted in the subsequent 
interim bill(s) to be submitted by the contractor within 10 days of the interim payment. 
In case of delay in submission of bill by the contractor a simple interest @ 10% 
(percent) per annum on the advance payment made shall be paid to the AAI from the 
date of expiry of prescribed 10 days. 

 Clause -7A No Running Account Bill shall be paid for the work till the applicable labour 
licenses, registration with EPFO, ESIC and BOCW Welfare Board, whatever 
applicable are submitted by the contractor to the Engineer-in-Charge 

CLAUSE 8 
 

 Completion 
Certificate and 
Completion 
Plans 

Within ten days of the completion of the work, the contractor shall give notice of such 
completion to the Engineer-in-Charge and within thirty days of the receipt of such 
notice, the Engineer-in-Charge shall inspect the work and if there is no defect in the 
work, shall furnish the contractor with a final certificate of completion, otherwise a 
provisional certificate of physical completion indicating defects (a) to be rectified by the 
contractor and/or (b) for which payment will be made at reduced rates, shall be issued. 
But no final certificate of completion shall be issued, nor shall the work be considered to 
be complete for ‘Civil Construction Works’ until the contractor shall have removed from 
the premises on which the work shall be executed all scaffolding, surplus materials, 
rubbish and all huts and sanitary arrangements required for his/their work people on the 
site in connection with the execution of the works as shall have been erected or 
constructed by the contractor(s) and cleaned off the dirt from all wood work, doors, 
windows, walls, floor or other parts of the building, in, upon, or about which the work is 
to be executed or of which he may have had possession for the purpose of the execution; 
thereof, and not until the work shall have been measured by the Engineer-in-charge. If 
the contractor shall fail to comply with the requirements of this Clause as to removal of 
scaffolding, surplus materials and rubbish and all huts and sanitary arrangement as 
aforesaid and cleaning off dirt on or before the date fixed for the completion of work, 
the Engineer-in- charge may at the expense of the contractor remove such scaffolding, 
surplus materials and rubbish etc., and dispose of the same as he thinks fit and clean off 
such dirt as aforesaid, and the contractor shall have no claim in respect of scaffolding or 
surplus materials as aforesaid except for any sum actually realized by the sale thereof. 
 
a. For electrical and mechanical capital works: The contractor shall remove the 

rubbish from the site. Following conditions must be met before recording 
completion certificate : 
Submits completion plan, maintenance manual, manufactures catalogue and 
gives performance test for system. 

b.  For repair works: The performance of the repaired system has been tested 
and found satisfactory. 

c. For AMC work: The system has been tested for its performance/ 
completeness and taken over by AAI / next agency for operation and 
maintenance. 
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CLAUSE 8 A 
 

 Contractor to 
keep site clean 

When the annual repairs and maintenance of works are carried out, the splashes 
and droppings from white washing colour washing, painting etc., on walls, floor, 
windows etc. shall be removed and the surface cleaned simultaneously with the 
completion of these items of work in the individual rooms, quarters or premises 
etc. 
Where the work is done without waiting for the actual completion of all the 
other items of work in the contract, in case the contractor fails to comply with 
the requirements of this clause, the Engineer-in-charge shall have the right to get 
this work done at the cost of the contractor either departmentally or through any 
other agency. Before taking such action, the Engineer-in-charge shall give ten 
days notice in writing to the contractor. 

 
CLAUSE 8 B 

 
 Completion 

Plans to be 
Submitted by 
the Contractor 

The contractor shall submit completion plan as required vide General 
Specifications for Electrical works (Part-I internal) 2013 and (Part -II External) 
1994 or latest available specifications, as applicable within thirty days of the 
completion of the work. 
The contractor shall submit completion plan for building works, all services, and 
obtain occupancy certificate from local bodies on the basis of completion 
drawings within a period of 30 days from the date of completion. 
The contractor shall also submit catalogues of all equipment’s and maintenance 
manual for the complete E & M systems. If contractor fails to submit 
completion plans of all works, he shall be liable to pay compensation @ 0.5% of 
the tendered value of works costing up to Rs. 5 Crores subject to maximum of 
Rs. 1.00 Lac and 0.25% for works costing more than Rs. 5 crores subject to 
maximum of Rs. 1.5.Lac. The decision of Project-in-charge in this regard shall 
be final and binding on the contractor. 

. 
CLAUSE 9 

 
 Payment of 

final bill 
The corrected final bill shall be submitted by the contractor in the same 
manner as specified in interim bills within three months of physical 
completion of the work or within one month of the date of the final 
certificate of completion furnished by the Engineer-in-charge whichever is 
earlier. No further claims shall be made by the contractor after submission 
of the final bill and these shall be deemed to have been waived and 
extinguished. Payments of those items of the bill in respect of which there 
is no dispute and for those items which are in dispute on account of 
quantity and/ or rates shall be paid at approved quantity and/ or rates by 
the Engineer-in-charge, within three months period reckoned from the 
date of receipt of the bill by the Engineer in- Charge or his authorized 
representative, complete with account of materials issued by the 
Department and dismantled materials. 
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  If the final bill is submitted by the contractor within the period specified above 

and payment of final bills is made by the AAI within above prescribed time 
limit, if delay in payment, a simple interest @ prevailing rate of interest of 
General Provident Fund shall be paid to the contractor from the date of expiry of 
prescribed time limit, provided the final bill submitted by the contractor is found 
to be in order. 
 
The Final bill shall be prepared for both L1 & L2 bidders for all tendered items 
(excluding Extra Items based on market rate) and payment shall be made on the 
basis of lower of the two. 

 

CLAUSE 9 A 
 

 Payment of 
contractor’s 
bills to Banks 

Payments due to the contractor and refund of various nature may, if so desired 
by him and wherever possible in banks be made through electronic payment 
mechanism instead of direct to him, provided that the contractor furnishes to the 
Engineer-in- Charge. 
i. Informations as per proforma attached. 
ii. An authorization in the form of a legally valid document such as power of 

attorney conferring authority on the bank to receive payments and 
iii.  His own acceptance of the correctness of the amount made out as being due 

to him by Authority or his signature on the bill or other claim preferred 
against Authority before settlement by the Engineer-in-charge of the account 
or claim by payment to the bank. While the receipt given by such banks 
shall constitute a full and sufficient discharge for the payment, the contractor 
shall whenever possible present his bills duly receipted and discharged 
through his bank. 

Nothing herein contained shall operate to create in favour of the bank any rights 
or equities vis-à-vis the Airports Authority of India. 

 
CLAUSE 10 

 
 Materials 

supplied by 
Authority 

Materials which Authority will supply are shown in Schedule ‘B’ which also 
stipulates quantum, place of issue and rate(s) to be charged in respect thereof. 
The contractor shall be bound to procure them from the Engineer-in-charge. 
As soon as the work is awarded, the contractor shall finalize the programme for 
the completion of work as per clause 5 of this contract and shall give his 
estimates of materials required on the basis of drawings/ or schedule of 
quantities of the work. The contractor shall give in writing his requirement to 
the Engineer-in-charge, which shall be issued to him keeping in view the 
progress of work as assessed by the Engineer-in- Charge in accordance with the 
agreed phased programme of work indicating monthly requirements of various 
materials. The contractor shall place his indent in writing for issue of such 
materials at least 7 days in advance of his requirement. 
Such materials shall be supplied for the purpose of the contract only and the 
value of the materials so supplied at the rates specified in the aforesaid schedule 
shall be set off or deducted, as and when materials are consumed in items of 
work (including normal wastage) for which payment is being made to the 
contractor, form any sum then due or which may therefore become due to the 
contractor under the contract or otherwise or from the security deposit. At the 
time of submission of bills, the contractor shall certify that balance of materials 
supplied is available at site in original good condition. 
The contractor shall submit along with every running bill (on account or interim 
bill) material-wise reconciliation statements supported by complete calculations 
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  reconciling total issue, total consumption and certified balance (diameter/ 

section-wise in the case of steel) and resulting variations and reasons thereof. 
Engineer-in-charge shall (whose decision shall be final and binding on the 
contractor) be within his rights to follow the procedure of recovery in clause 42 
at any stage of the work if reconciliation is not found to be satisfactory. 
The contractor shall bear the cost of getting the material issued, loading, 
transporting to site, unloading, storing under cover as required, cutting 
assembling and joining the several parts together as necessary. Notwithstanding 
anything to the contrary contained in any other clause of the contract and all 
stores / materials so supplied to the contractor or procured with the assistance of 
the AAI shall remain the absolute property of Authority and the contractor shall 
be the trustee of the stores/ materials, and the said stores/ materials shall not be 
removed/ disposed off from the site of the work on any account and shall be at 
all times open to inspection by the Engineer-in-charge or his authorized agent. 
Any such stores/ materials remaining unused shall be returned to the Engineer- 
in-charge in as good a condition in which they were originally supplied at a 
place directed by him, at a place of issue or any other place specified by him as 
he shall require, but in case it is decided not to take back the stores/ materials  
the contractor shall have no claim for compensation on any account of such 
stores/ materials so supplied to him as aforesaid and not used by him or for any 
wastage in or damage to in such stores/ materials. 
On being required to return the stores/ materials, the contractor shall hand over 
the stores/ materials on being paid or credited such price as the Engineer-in- 
charge shall determine, having due regard to the condition of the stores/ 
materials. The price allowed for credit to the contractor, however, shall be at the 
prevailing market rate not exceeding the amount charged to him, excluding the 
storage charge, if any. The decision of the Engineer-in-charge shall be final and 
conclusive. In the event of breach of the aforesaid condition, the contractor shall 
in addition to throwing himself open to account for contravention of the terms of 
the licenses or permit and/ or for criminal breach of trust, be liable to Authority 
for all advantages or profits resulting or which in the usual course would have 
resulted to him by reason of such breach. Provided that the contractor shall in no 
case be entitled to any compensation or damages on account of any delay in 
supply or non-supply thereof all or any such materials and stores provided 
further that the contractor shall be bound to execute the entire work if the 
materials are supplied by the Authority within the original scheduled time for 
completion of the work plus 50% thereof or schedule time plus 6 months 
whichever is more if the time of completion of work exceeds 12 months, but if a 
part of the materials only has been supplied within the aforesaid period, then the 
contractor shall be bound to do so much of the work as may be possible with the 
materials and stores supplied in the aforesaid period. For the completion of the 
rest of the work, the contractor shall be entitled to such extension of time as may 
be determined by the Engineer-in-charge whose decision in this regard shall be 
final and binding on the contractor. 
The contractor shall see that only the required quantities of materials are got 
issued. Any such material remaining unused and in perfectly good/ original 
condition at the time of completion or determination of the contract shall be 
returned to the Engineer-in- charge at the stores from which it was issued or at a 
place directed by him by a notice in writing. The contractor shall not be entitled 
for loading transporting, unloading and stacking of such unused material except 
for the extra lead, if any involved, beyond the original place of issue. 
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CLAUSE 10 A 
 

 Materials to be 
provided by the 
contractor 
and Mandatory 
Tests 

1. The contractor shall, at his own expense, provide all materials, required for 
the works other than those which are stipulated to be supplied by the 
Authority. 

2. The contractor shall, at his own expense and without delay; supply to the 
Engineer in- charge samples of materials to be used on the work and shall 
get these approved in advance. All such materials to be provided by the 
contractor shall be in conformity with the specifications laid down or 
referred to in the contract. The contractor shall, if requested by the 
Engineer-in-charge furnish proof, to the satisfaction of the Engineer-in- 
charge that the materials so comply. The Engineer-in-charge shall within 
thirty (30) days of supply of samples or within such further period as he 
may require intimate to the Contractor in writing whether samples are 
approved by him or not. If samples are not approved, the Contractor shall 
forthwith arrange to supply to the Engineer-in charge for his approval, fresh 
samples complying with the specifications laid down in the contract. When 
materials are required to be tested in accordance with specifications, 
approval of the Engineer-in-charge shall be issued after the test results are 
received. 

3. The contractor shall at his cost submit the samples of materials to be tested 
or analyzed and shall not make use of or incorporate in the work any 
materials represented by the samples until the required tests or analysis 
have been made and materials finally accepted by the Engineer-in-charge. 

4. If any additional tests apart from mandatory tests specified in the contract 
are required to be carried out at the instance of AAI or any other advisory 
body, to ensure conformity of the item to the contract specifications, the 
cost of such tests shall be borne by AAI. In case the material / equipment 
fails in the above tests, the expenditure incurred by AAI on testing of such 
material or equipment along with incidental charges borne by AAI (if any) 
shall be recovered from the dues of the contractor and action shall be taken 
under Clause 16 and other relevant clauses of the contract. 

5. The contractor shall not be eligible for any claim or compensation either 
arising out of any delay in the work or due to any corrective measures 
required to be taken on account of and as a result of testing of materials. 

6. The contractor shall, at his cost, make all arrangements and shall provide all 
facilities as the Engineer-in-charge may require for collecting and preparing 
the required number of samples for such tests at such time and to such place 
or places as may be directed by the Engineer-in-charge and bear all charges 
including testing charges. The Engineer-in- charge or his authorized 
representative shall always have access to the works and to all workshops 
and places where work component is being prepared or from where 
materials manufactured, articles or machinery are being obtained for the 
works and the contractor shall afford every facility and every assistance in 
obtaining the right to such access. 

7. The Engineer-in-charge shall have full powers to require the removal from 
the premises of all materials which in his opinion are not in accordance 
with the specifications and in case of default, the Engineer-in-charge shall 
be at liberty to employ at the expense of the contractor, other persons to 
remove the same without being answerable or accountable for any loss or 
damage that may happen or arise to such materials. The Engineer-in-charge 
shall also have full powers to require other proper materials to be 
substituted thereof and in case of default, the Engineer-in-charge may cause 
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  the same to be supplied and all costs which may be attracted for such 

removal and substitution shall be borne by the Contractor. 
8. The contractor shall at his own expense, provide a material testing lab at 

the site for conducting routine field tests. The lab shall be equipped at least 
with the testing equipment as specified in Schedule F. 

9. Details in respect of all mandatory tests shall be maintained in the desired 
format and attached with each Running Account Bill. 

 

CLAUSE 10 B 
 

(1) Secured 
Advance on 
Nonperishable 
materials 

1. The contractor, on signing an indenture form specified in Appendix- XX, shall 
be entitled to be paid during the progress of the execution of the work upto 
75% of the assessed value of any materials which are in the opinion of the 
Engineer-in-charge charge non-perishable, non-fragile and non-combustible 
and are in accordance with the contract and which have been brought on the 
site in connection therewith and are adequately stored and/or protected against 
damage by weather or other causes but which have not at the time of advance 
been incorporated in the works. When materials on account of which an 
advance has been made under this subclause are incorporated in the work, the 
amount of such advance shall be recovered /deducted from the next payment 
made under any of the clause or clauses of this contract. 

 
Such secured advance shall also be payable on other items of perishable 
nature, fragile and combustible with the approval of the Engineer-in-charge 
provided the contactor provides a comprehensive insurance cover for the full 
cost of such materials. The decision of the Engineer-in-charge shall be final 
and binding on the contractor in this matter. No secured advance, shall 
however, be paid on high-risk materials such as ordinary glass, sand, petrol, 
diesel. 

 
The secured advance shall also be payable against items brought at site for 
use in electrical and mechanical systems. Such secured advance shall be paid 
on submission of Collateral Bank Guarantee submitted by the vendor against 
the payment in case equipment/system fails to perform on testing and 
commissioning. Normally secured advance is paid up to 75% of the assessed 
value of items but in any case it shall not exceed 80% of cost of items 
indicated for supply of equipment. 

(II) Mobilization 
Advance 

2. Mobilization advances not exceeding 10% of the tendered value may be given, if 
requested by the contractor in writing within six months of the order to commence 
the work. Such advance shall be released in two or more installments to be 
determined by the Engineer-in-Charge at his sole discretion. The first instalment of 
such advance shall be released by the Engineer-in-charge to the contractor on a 
request made by the contractor to the Engineer-in- Charge in this behalf. The second 
and subsequent instalments shall be released by the Engineer-in-Charge only after 
the contractor furnishes a proof of the satisfactory utilization of the earlier 
instalment(s) to the satisfaction of the Engineer-in-Charge.  

      Before any instalment of advance is released, the contractor shall execute Bank 
Guarantee Bonds not more than 6 (six) in number from commercial Bank for the 
amount equal to 110% of the amount of advance and valid for the period till 
recovery of advance. This (Bank Guarantee from commercial Bank on prescribed 
format for the amount equal to 110% of the balance amount of advance) shall be 
kept renewed from time to time to cover the balance amount and likely period of 
complete recovery. 
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 Interest on 

Mobilization 
advance 

3. The mobilization advance bear simple interest at the rate as mentioned in 
Schedule-F per annum and shall be calculated from the date of payment to 
the date of recovery, both days inclusive, on the outstanding amount of 
advance. 

 Recovery of 
Mobilization 
advance 

4. Recovery of such sums advanced shall be made by the deduction from 
the contractor’s bills commencing after first ten percent of the gross 
value of the work is executed and paid, on pro-rata percentage basis to 
the gross value of the work billed beyond 10% in such a way that the 
entire advance is recovered by the time.eighty percent of the gross 
value of the contract is executed and paid, together with interest due 
on the entire outstanding amount up to the date of recovery of the 
installment. 

 
If the circumstances are considered reasonable by the Engineer-in-  
Charge, the period mentioned for request by the contractor in writing 
for grant of mobilization advance may be extended at the discretion of 
the Engineer-in-Charge. 
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CLAUSE 10 C 
 

 Payment on 
Account of 
Increase in 
Prices/ 
Wages due 
to Statutory 
Order(s) 

If after submission of tender, if the price of any material incorporated in the 
work and/ or wages of labour increases as a direct result of the coming into 
force of any fresh, law or statutory rule or order (but not due to any variation 
of rate in GST applicable on such material(s) being considered under this 
clause) beyond the prices/wages prevailing at the time of the last stipulated 
date of receipt of tenders including extensions, if any, for the work during 
contract period including the justified period extended under the provisions of 
Clause 5 of the contract without any action under Clause 2, then the amount 
of the contract shall accordingly be varied. 

 
If after submission of the tender, the price of any material incorporated in the 
works and/or wages of labour as prevailing at the time of last stipulated date 
of receipt of tender including extensions, if any, is decreased as a direct result 
of the coming 
 
into force of any fresh law or statutory rules or order (but not due to any 
variation of rate in GST applicable on such material(s) being considered under 
this clause), Authority shall in respect of materials incorporated in the works 
and/or labour engaged on the execution of the work after the date of coming 
into force of such law, statutory rule or order be entitled to deduct from the 
dues of the contractor, such amount as shall be equivalent to the difference 
between the prices of the materials and/or wages as prevailed at the time of 
the last stipulated date for receipt of tenders including extensions if any, for 
the work and the prices of materials and/or wages of labour on the coming 
into force of such law, statutory rule or order. This will be applicable for the 
contract period including the justified period extended under the provisions of 
Clause 5 of the contract without any action under Clause 2. 
 
Engineer-in-charge shall call books of account and other relevant documents 
from the contractor to satisfy himself about reasonability of increase in prices 
of materials and wages. The contractor shall, within a reasonable time of his 
becoming aware of any alteration in the price of any such materials and/ or 
wages of labour, give notice thereof to the Engineer-in-charge stating that the 
same is given pursuant to this condition together with all information relating 
thereto which he may be in position to supply. 
 
For this purpose, the labour component of 85% of the value of the work 
executed during period under consideration shall not exceed the percentage 
as specified in Schedule F, and the increase / decrease in labour shall be 
considered on the minimum daily wages in rupees of any unskilled mazdoor, 
fixed under any law, statutory rule or order.   
 
The cost of work for which escalation applicable is same as cost of work 
done as worked out as below: 
(a) Gross value of work done up to this quarter: (A) 
(b) Gross value of work done up to the last quarter: (B) 
(c) Gross value of work done since previous quarter (C)= (A-B) 
(d) Full assessed value of Secured Advance fresh paid in this quarter: (D) 
(e) Full assessed value of Secured Advance recovered in this quarter: (E)  
(f) Full assessed value of Secured Advance for which escalation Payable in 
this quarter, (F)= (D-E) 

(g) Advance payment made during this quarter: (G) 
(h) Advance payment recovered during this quarter: (H) 
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(i) Advance payment for which escalation is payable in this Quarter (I)= (G-
H) 

(j) Amount paid based on prevailing market rates due to deviations/variations 
as per Clause 12 during this quarter:(J) 

  Then, M = C-F+I-J 
  N= 0.85 M 
k. Less cost of services rendered at fixed charges as per Clause 34 and 
recovered during the quarter (L)  
I. Less cost of Engineering Consultancy Services rendered at fixed charges 
as per BOQ and paid during the quarter (X). 
 
Cost of work for which escalation is applicable W=N-(L+X) 
Provided always that: 
(a) Where provisions of clause 10C are applicable, provisions of clause 10 
CC will not be applicable and; 
(b) Where provisions of clause 10 CC are applicable, provisions of clause 
10C will not be applicable. 

 

CLAUSE 10 CA 
 

 Payment due 
to variation in 
prices of 
materials after 
receipt of tender 
 
 
 
 

If after submission of the tender, the price of materials specified in Schedule-F 
increases/ decreases beyond the base price(s) as indicated in schedule F for the 
work, then the amount of the contract shall accordingly be varied and provided 
further that any such variations shall be effected for stipulated period of contract 

  including the justified period extended under the provisions of clause 5 of the     
  contract without any action under Clause 2. 
 
However for work done/ during the justified period extended as above, it will be 
limited to indices prevailing at the time of updated stipulated date of completion 
considering the effect of extra work (Extra time to be calculated on pro-rata 
basis only as cost of extra work X stipulated period/ tendered cost). 

 
The increase/ decrease in prices of cement, steel reinforcement, structural steel, 
Bitumen and POL shall be determined by the Price indices issued by the 
Director General, CPWD. For other items provided in the Schedule ‘F’, this 
shall be determined by the All India Wholesale Price Indices of materials as 
published by Economic Advisor to Government of India, Ministry of Commerce 
and Industry. Base price for cement, steel reinforcement, structural steel and 
POL shall be as issued under authority of Director General, CPWD applicable 
for Delhi including Noida, Gurgaon, Faridabad and Ghaziabad and for other 
places as issued under the authority of Zonal Chief Engineer, CPWD and base 
price of other materials issued by concerned Zonal Chief Engineer and as 
indicated in Schedule ‘F’. In case, price index of a particular material is not 
issued by Ministry of Commerce and Industry then the price index of nearest 
similar material as indicated in Schedule F shall be followed. 
The amount of the contract shall accordingly be varied for all such materials 
worked out as per the formula given below for individual material: 

Adjustment for component of individual material. 

V = P x Q x Cl-Cl0 
Cl0 

where, 
 
V = Variation in material cost i.e. increase or decrease in the amount in rupees 
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to be paid or recovered 
 
P = Base price of material as issued under authority of DG, CPWD or concerned 

Zonal Chief Engineer CPWD and as indicated in Schedule ‘F’. 
 
For Projects and original works 

 
Q = Quantity of material brought at site for bonafide use in the works since 

previous bill excluding any such quantity consumed in the deviated 
quantity of items beyond deviation limit and extra/substituted item, paid/to 
be paid at rates derived on the basis of market rates under clause 12.2 

For maintenance works 
Q = Quantity of material brought at site for bonafide use in the works since 

previous bill including any such quantity consumed in the deviated quantity 
of items beyond deviation limit paid at agreement rates and 
extra/substituted item being scheduled items, but excluding nonscheduled 
extra/substituted item paid/to be paid at market rates under clause 12.2 

  Cl0 = Price index for cement, steel reinforcement bars, structural steel and POL 
as issued by the DG, CPWD and corresponding to the time of base price of 
respective material indicated  in  schedule  ‘F’.  For  other  items,  if   any 
provided in Schedule ‘F’, All India Wholesale Price Index for the material 
as published by the Economic Advisor to Government of India, Ministry 
of Industry and Commerce and corresponding to the time of base price of 
respective material indicated in Schedule ‘F’. 

Cl = Price index for cement, steel reinforcement bars, structural steel and POL 
as issued under the authority of DG, CPWD for period under 
consideration. For other items, if any, provided in Schedule ‘F’ All India 
Wholesale Price Index for the material for the period under consideration 
as published by Economic Advisor to Government of India, Ministry of 
Industry and Commerce. 
If actual purchase price of material is less than base price P and CI ≥ 
CIo then, this clause shall not be applicable. 

Note: 
i. In respect of justified period extended under the provisions of Clause 5 of 

the contract without any action under clause 2, the index prevailing at the 
time of updated stipulated date of completion considering the effect of 
extra work (extra time to be calculated on prorata basis only as cost of 
extra work X stipulated period/ tendered cost) shall be considered. 

 
Provided always that provisions of the preceding Clause 10 C shall not be 
applicable in respect of materials covered in this Clause. 

 
ii. If during progress of work or at the time of completion of work, it is 

noticed that any material brought at site is in excess of requirement, then 
amount of escalation if paid earlier on such excess quantity of material 
shall be recovered on the basis of cost indices as applied at time of 
payment of escalation or as prevailing at the time of effecting recovery, 
whichever is higher. 

iii. Cement mentioned wherever in this clause includes cement component 
used in RMC brought at site from outside approved RMC plants, if any. 

iv. The date wise record of ready mix concrete shall be kept in a register and 
cement consumption for the same shall be calculated accordingly. 
If built-up steel items are brought at site from workshop, than the variation 
shall be paid for structural steel up-to the period when the built-up 
item/finished product is brought at site. 
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Clause 10CC 
 

 Payment due 
to 
Increase/ 
Decrease in 
Prices / 
Wages 
(excluding 
material 
covered 
under 
clause 10CA) 
after Receipt 
of 
Tender for 
works. 

If the prices of materials and/ or wages of labour required for execution of work 
increase, the contractor shall be compensated for such increase as per provisions 
detailed below and the amount of the contract shall accordingly be varied, subject 
to the condition that such compensation for escalation in prices and wages shall 
be available only for the work done during the stipulated period of the contract 
including the justified period extended under the provisions of clause 5 of the 
contract without any action under clause 2. 

 
Such compensation for escalation in the prices of materials and labour, when due, 
shall be worked out based on the following provisions: 

 
i. The base date for working out such escalation shall be the last stipulated date 

of the receipt of tenders including extension, if any. 
ii.  The cost of work on which escalation will be payable shall be reckoned as 

below: 
a. Gross value of work done upto this quarter (A) 
b. Gross value of work done upto the last quarter (B) 
c. Gross value of work done since previous quarter (C) =(A-B)  
d. Full assessed value of secured advance fresh paid in this quarter (D) 
e. Full assessed value of secured advance recovered in this quarter (E) 
f. Full assessed value of secured advance for which escalation payable in 

this quarter (F) =(D-E)  
g. Advance payment made during this quarter (G) 
h. Advance payment recovered during this quarter (H) 
i. Advance payment for which escalation is payable in this quarter (I) =(G-

H)   
j Amount paid based on prevailing market rates due to deviations/ variations 
       as per Clause 12 during this quarter:(J) 

Then, M=(C+F+I-J) 
N= 0.85 M 

k. Less cost of services rendered at fixed charges as per Clause 34 and 
recovered during the quarter (L) 

l. Less cost of Engineering Consultancy Services rendered at fixed charges 
as per BOQ and paid during the quarter (X). 
 

            Cost of work for which escalation is applicable  
            W=N-( L+X) 
 

 Cost of Design & Detailing shall be treated as civil work for EPC   
contract. 

Components for materials, labour, etc. shall be pre-determined for every work 
and incorporated in the conditions of contract attached to the tender documents 
included in Schedule 'F'. The decision of the Engineer-In Charge in working out 
such percentage shall be binding on the contractors. 
 
(iii) The following principles shall be followed while working out the payment 
/recovery on account of variation of prices of materials and/ or wages of labour. 
 
(a) The compensation for escalation shall be worked out at quarterly intervals 
and shall be with respect to the cost of work done as per bills paid during the 
three calendar months of the said quarter. The date of submission of bill finally 
by the contractor to the department shall be the guiding factor to decide the bills 
relevant to the quarterly interval. The first such payment shall be made at the 
end of three months after the month (excluding the month in which the work 
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order issued) and thereafter at three months' interval. At the time of completion 
of the work, the last period for payment might become less than 3 months, 
depending on the actual date of completion. 
 
(b) The indices as defined below (excluding LI) relevant to any quarter/period 
for which such compensation is to be paid shall be the arithmetical average of 
the indices relevant to the three calendar months. If the period up to the date of 
completion after the quarter covered by the last such instalment of payment, is 
less than three months, the indices shall be the average of the indices for the 
months falling within that period. 
 
(c) The minimum wage of an unskilled Mazdoor shall be the higher of the 

wage notified by Government of India, Ministry of Labour and that notified 
by the local administration both relevant to the place of work and the period of 
reckoning. 

(d) The escalation for labour also shall be paid at the same quarterly intervals 
when escalation due to increase in cost of materials is paid under this clause. 
If such revision of minimum wages takes place during any such quarterly 
intervals, the escalation compensation shall be payable at revised rates only 
for work done in subsequent quarters; 
 

(e) Irrespective of variations in minimum wages of any category of labour, for 
the purpose of this clause, the variation in the rate for an unskilled Mazdoor 
alone shall form the basis for working out the escalation compensation 
payable on the labour component. 

 
(iv) In the event the price of materials and/or wages of labour required for 

execution of the work decreases, there shall be a downward adjustment of the 
cost of work so that such price of materials and/or wages of labour shall be 
deductible from the cost of work under this contract and in this regard the 
formula herein stated below under this Clause IOCC shall mutatis mutandis 
apply. 

 
(iv) The contract price shall be adjusted for increase or decrease in rates and 

prices of labour, cement/ steel reinforcement bar, fuel and lubricants and 
other input materials as per percentage of materials/labour specified in 
schedule F and in accordance with the principles, procedures and formulae 
specified below: 
 

(a) Price adjustment for change in cost shall be paid in accordance with the 
following formulae: 
 

(i) For Construction: 
 

Vw=W*(1/100)*[Cp*(CI-Co)/Co+Lp*(LI-Lo)/Lo+CMp*(CMI- 
CMo)/CMo+EMP*(EMI-EMO)/EMO+Fp*(FI-Fo)/Fo+Sp*(SI-So)/So+ Bp 
*(BI- Bo)/ Bo] 
 
(j) For Maintenance: 

 
Vw= W*(1/100) * [Lp* (LI-Lo)/Lo +CMp* (CM1-CMo)/CMo+EMp* 
(EMI-EMO)/ EMo+Bp*(BI- Bo)/Bo 

 
Where, W=cost of work done as per para (ii) above. 

Vw (Variation of cost of Work) =increase or decrease in the cost of works 
during the period under consideration due to change in the rates for relevant 
components. 
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Percentage components of materials &labour as specified in the schedule F are 
defined as under: Cp- Cement component, 
LP - Labour component, 
CMp- Civil component of other construction materials, 
EMp- E & M j/c IT and AS component of construction materials Fp-POL 
(Diesel) component 
Sp- Reinforcement steel bars/TMT bars/structural steel (including strands 
and cables) component Bp- Bitumen Component 
Indices for various components of materials & labour to be used for the 
purpose of this Clause are defined as under: 
Co = Wholesale Price Index for Pozzolana Cement published by office of the 
Economic Adviser, Ministry of Industry & Commerce valid for the month of 
last date of receipt of tender including extension, if any. 
CI Wholesale Price Index for Pozzolana Cement published by office of the 
Economic Adviser, Ministry of Industry & Commerce for the period under 
consideration. 
Lo = Minimum daily wage in rupees of an unskilled adult mazdoor, fixed 
under any law, statutory rule or order as on the last date of receipt of tender 
including extension, if any. 
LI= Minimum wage in rupees of an unskilled adult mazdoor, fixed under any 
law, statutory rule or order as applicable on the last date of the quarter 
previous to the one under consideration.  
 
CMo = Price Index for civil components of other construction materials valid 
for the month of the last date of receipt of tender including extension, if any, 
as published by AAI. 
 
CMI = Price Index for civil components of other construction materials for the 
period under consideration, as published by AAI 
 
EMo = Price Index for E & M components of construction materials valid for 
the month of the last date of receipt of tender including extension, if any, as 
published by AAI. 
 
EMI= Price Index for E & M components of construction materials for the 
period under consideration, as published by AAI. 
 
Fo= Wholesale Price Index of HSD (High Speed Diesel) published by office 
of the Economic Adviser, Ministry of Industry & Commerce valid for the 
month of the last date of receipt of tender including extension, if any. 
 
FI = Wholesale Price Index of HSD (High Speed Diesel) published by office 
of the Economic Adviser, Ministry of Industry & Commerce for the period 
under consideration. 
 
So = Wholesale Price Index of Mild Steel-long products published by office 
of the Economic Adviser, Ministry of Industry & Commerce valid for the 
month of the last date of receipt of tender including extension, if any 
Wholesale Price Index of Mild Steel-long products published by office of the 
Economic Adviser, Ministry of Industry & Commerce for the period under 
consideration. 
 
Bo = Wholesale Price Index of Bitumen published by office of the Economic 
Adviser, Ministry of Industry & Commerce valid for the month of the last 
date of receipt of tender including extension, if any  
 
BI = Wholesale Price Index of Bitumen published by office of the Economic 
Adviser, Ministry of Industry & Commerce for the period under 
consideration. 

 



Page 41 A.A.I. C……I…….O……. 

Clauses of Contract 
AIRPORTS AUTHORITY OFINDIA 

 

 

CLAUSE 10 D 
 

 Dismantled 
Material 
AAI 
Property 

The contractor shall treat all materials obtained during dismantling of a structure, 
excavation of the site for a work etc. as property of AAI and such materials shall 
be disposed off to the best advantage of Authority according to the instructions in 
writing issued by the Engineer-in-charge. 

 

CLAUSE 11 
 

 Work to be 
executed in 
accordance 
with 
specifications, 
drawings, 
orders etc. 

The contractor shall execute the whole and every part of the work in the most 
substantial and workmanlike manner both as regards materials and otherwise in 
every respect in strict accordance with the specifications. The contractor shall 
also conform exactly, fully and faithfully to the design, drawings and instructions 
in writing in respect to the work signed by the Engineer in charge and the 
contractor shall be furnished free of charge one copy of the contract documents 
together with specifications, designs, drawings and instructions as are not 
included in the standard specifications of Central Public Works Department 
specified in Schedule F or in any Bureau of Indian Standard or any other 
published standard or code or Schedule of Rates or any other printed publication 
referred to elsewhere in the contract. The contractor shall comply with the 
provisions of the contract and with the care and diligence execute and maintain 
the works and provide all labour and materials, tools and plants including for 
measurements and supervision of all works, structural plans and other things of 
temporary or permanent nature required for such execution and maintenance in so 
far as the necessity for providing these, is specified or is reasonably inferred from 
the contract. The contractor shall take full responsibility for adequacy suitability 
and safety of all the works and methods of construction. 

 

CLAUSE 12 
 

 Deviations / 
variations 
extent and 
pricing 

The engineer-in-charge shall have power (i) to make alteration in, omissions 
from, additions to, or substitutions for the original specifications, drawings, 
designs and instructions that may appear to him to be necessary or advisable 
during the progress of the work, and (ii) to omit a part of the works in case of 
non-availability of a portion of the site or for any other reasons and the contractor 
shall be bound to carry out the works in accordance with any instructions given to 
him in writing signed by the Engineering- charge and such alterations, omissions, 
additions or substitutions shall form part of the contract as if originally provided 
therein and any altered, additional or substituted work which the contractor may 
be directed to do in the manner specified above as part of the works, shall be 
carried out by the contractor on the same conditions in all respects including price 
on which he agreed to do the main work except as hereafter provided. 

12.1  The time for completion of the works shall, in the event of any deviations 
resulting in additional cost over the tendered value being ordered, be extended, if 
requested by the contractor, as follows: 
i. In the proportion which the additional cost of the altered, additional or 

substituted work, bears to the original tendered value plus 
ii.  25% of the time calculated in (i) above or such further additional time as 

may be considered reasonable by the engineer-in-charge. 

12.2 Deviation, 
Extra Items 
and Pricing 

In the case of extra item(s) (items that are completely new, and in addition to the 
items contained in the contract) the contractor  may within fifteen days  of receipt  
of order or occurrence of the item(s) claim rates, supported by proper analysis, for 
the work and the Engineer-in-charge shall within Six weeks of the receipt of the 
claims supported by analysis, after giving consideration to the analysis of the rates 
submitted by the contractor, determine the rates on the basis of the market rates and 
the contractor shall be paid in accordance with the rates so determined. 
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 Deviation, 
substituted 
items pricing 

In the case of substituted items (items that are taken up with partial 
substitution or in lieu of items of work in the contract), the rate for the 
agreement item (to be substituted) and substituted item shall also be 
determined in the manner as mentioned in the following para. 
(i) If the market rate for the substituted item so determined is more than the 

market rate of the agreement item (to be substituted), the rate payable to 
the contractor for the substituted item shall be the rate for the agreement 
item (to be substituted) so increased to the extent of the difference 
between the market rates of substituted item and the agreement item (to 
be substituted). 

(ii) If the market rate for the substituted item so determined is less than the 
market rate of the agreement item (to be substituted), the rate payable to 
the contractor for the substituted item shall be the rate for the agreement 
item (to be substituted) so decreased to the extent of the difference 
between the market rates of substituted item and the agreement item (to 
be substituted). 

 Deviation, 
Deviated 
Quantities, 
Pricing 

In the case of contract items, substituted items, contract cum substituted items, 
which exceed the limits laid down in schedule F, the contractor may within 
fifteen days of receipt of order or occurrence of the excess, claim revision of 
the rates, supported by proper analysis for the work in excess of the above 
mentioned limits, provided that if the rates so claimed are in excess of the 
rates specified in the schedule of quantities, the Engineer-in-Charge shall 
within prescribed time limit of receipt of the claims supported by analysis, 
after giving consideration to the analysis of the rates submitted by the 
contractor, determine the rates on the basis of the market rates and the 
contractor shall be paid in accordance with the rates so determined. 

12.3  The provisions of the preceding paragraph shall also apply to the decrease in 
the rates of items for the work in excess of the limits laid down in Schedule F, 
and the Engineer-in-Charge shall after giving notice to the contractor within 
one month of occurrence of the excess and after taking into consideration any 
reply received from him within fifteen days of the receipt of the notice, revise 
the rates for the work in question within one month of the expiry of the said 
period of fifteen days having regard to the market rates. 

12.4  The contractor shall send to the Engineer-in-Charge once every three months, 
an upto date account giving complete details of all claims for additional 
payments to which the contractor may consider himself entitled and of all 
additional work ordered by the Engineer-in-Charge, which he has executed 
during the preceding quarter failing which the contractor shall be deemed to 
have waived his right. However, the Executive Director Engineering may 
authorize consideration of such claims on merits. 

12.5  For the purpose of operation of Schedule F, the following works shall be treated 
as works relating to foundation unless & otherwise defined in the contract: 

i. For Buildings: All works up to 1.2 meters above ground level or up to floor 
1 level whichever is lower. 

ii. For abutments, piers and well staining: All works up to 1.2 m above the 
bed level. 

iii. For retaining walls, wing walls, compound walls, chimneys, overhead 
reservoirs/tanks and other elevated structures: All works up to 1.2 m above 
the ground level. 
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   iv. For roads, apron, runway & taxi track all items of excavation, filling GSBC 
and including treatment of sub-base. 

v. For reservoirs/tanks (other than overhead reservoirs/tanks): All works up to 
1.2 meters above the ground level. 

vi. For basement: All works up to 1.2 m above ground level or up to floor 1 
level whichever is lower. 

12.6  Any operation incidental to or necessarily has to be in contemplation of tenderer 
while filing, tender, or necessary for proper execution of the item included in the 
Schedule of quantities or in the schedule of rates mentioned above, whether or 
not, specifically indicated in the description of the item and the relevant 
specifications, shall be deemed to be included in the rates quoted by the tenderer 
or the rate given in the said schedule of rates, as the case may be. Nothing extra 
shall be admissible for such operations. 

 

CLAUSE 13 
 Foreclosure of 

contract due 
to 
Abandonment 
or Reduction 
in 
Scope of Work 

If at any time after acceptance of the tender or during the progress of work the 
purpose or object for which the work is being done changes due to any 
supervening cause and as a result of which the work has to be abandoned or 
reduced in scope the Engineer-in-Charge shall give notice in writing to that 
effect to the contractor and the contractor stating the decision as well as the 
cause for such decision and the contractor shall act accordingly in the matter. 
The contractor shall have no claim to any payment of compensation or otherwise 
whatsoever, on account of any profit or advantage which he might have derived 
from the execution of the works in full but which he did not derive in 
consequence of the foreclosure of the whole or part of the works. The contractor 
shall be paid at contract rates, full amount for works executed at site and, in 
addition, a reasonable amount as certified by the Engineer-in-Charge for the 
items hereunder mentioned which could not be utilized on the work to the full 
extent in view of the foreclosure; 

 
i. Any expenditure incurred on preliminary site work, e.g. temporary access 

roads, temporary labour huts, staff quarters and site office; storage 
accommodation and water storage tanks. 

 
ii. AAI shall have the option to take over contractor’s materials or any part 

thereof either brought to site or of which the contractor is legally bound to 
accept delivery from suppliers (for incorporation in or incidental to the 
work) provided, however AAI shall be bound to take over the materials or 
such portions thereof as the contractor does not desire to retain. For 
materials taken over or to be taken over by AAI, cost of such materials as 
detailed by Engineer-in- Charge shall be paid. The cost shall, however, 
take into account purchase price, cost of transportation and deterioration 
or damage which may have been caused to materials whilst in the custody 
of the contractor. 

 
iii. If any materials supplied by AAI are rendered surplus, the same except 

normal wastage shall be returned by the contractor to AAI at rates not 
exceeding those at which these were originally issued, less allowance for 
any deterioration or damage which may have been caused whilst the 
materials were in the custody of the contractor. In addition, cost of 
transporting such materials from site to AAI stores, if so required by AAI, 
shall be paid. 
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  iv. Reasonable compensation for transfer of T & P from site to contractor’s 

permanent stores or to his other works, whichever is less. If T & P are not 
transported to either of the said places, no cost of transportation shall be 
payable. 

 
v.  Reasonable compensation for repatriation of contractor’s site staff and 

imported labour to the extent necessary. 
The contractor shall, if required by the Engineer- in-Charge, furnish to him, 
books of account, wage books, time sheets and other relevant documents and 
evidence as may be necessary to enable him to certify the reasonable amount 
payable under this condition. 
The reasonable amount of items on (i), (iv) and (v) above shall not be in excess 
of 2% of the cost of the work remaining incomplete on the date of closure, i.e. 
total stipulated cost of the work as per accepted tender less the cost of work 
actually executed under the contract and less the cost of contractor’s materials at 
site taken over by the AAI as per item (ii) above. Provided always that against 
any payments due to the contractor on this account or otherwise, the Engineer- 
in-Charge shall be entitled to recover or be credited with any outstanding 
balances due from the contractor for advance paid in respect of any tool, plants 
and materials and any other sums which at the date of termination were 
recoverable by the AAI from the contractor under the terms of the contract. 
In the event of action being taken under clause 13 to reduce the scope of work, 
the contractor may furnish fresh Performance Guarantee on the same conditions, 
in the same manner and at the same rate for the balance tendered amount and 
initially valid upto the extended date the completion or stipulated date of 
completion if no extension has been granted plus 180 days beyond that. 
Wherever, such a fresh Performance Guarantee is furnished by the contractor, 
the Engineer in Charge may return the previous Performance Guarantee. 

 

CLAUSE 14 
 

 Carrying out 
part Work at 
risk & cost 
of contractor 

a. If contractor: 
i.  At any time makes default during currency of work or does not execute 

any part of the work with due diligence and continues to do so even after a 
notice in writing of 7 days in this respect from the Engineer-in-Charge; or 

ii. Commits default in complying with any of the terms and conditions of the 
contract and does not remedy it or takes effective steps to remedy it within 
7 days even after a notice in writing is given in that behalf by the Engineer- 
in-Charge; or 

iii. Fails to complete the work(s) or items of work with individual dates of 
completion, on or before the date(s) so determined, and does not complete 
them within the period specified in the notice given in writing in that 
behalf by the Engineer-in-Charge. 

 
b. The Engineer- in-Charge without invoking action under clause 3 may, without 

prejudice to any other right or remedy against the contractor which have either 
accrued or accrue thereafter to AAI, by a notice in writing to take the part 
work / part incomplete work of any item(s) out of his hands and shall have 
powers to: 
i. Take possession of the site and any materials, constructional plant, 

implements, stores, etc., thereon; and/or 
ii. Carry out the part work / part incomplete work of any item(s) by any 

means at the risk and cost of the contractor. 
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  c. The Engineer-in-Charge shall determine the amount, if any, is recoverable 

from the contractor for completion of the part work/ part incomplete work of 
any item(s) taken out of his hands and executed at the risk and cost of the 
contractor, the liability of contractor on account of loss or damage suffered by 
AAI because of action under this clause shall not exceed 10% of the tendered 
value of the work. 

 
d. In determining the amount, credit shall be given to the contractor with the 

value of work done in all respect in the same manner and at the same rate as if 
it had been carried out by the original contractor under the terms of his 
contract, the value of contractor's materials taken over and incorporated in the 
work and use of plant and machinery belonging to the contractor. The 
certificate of the Engineer-in-Charge as to the value of work done shall be 
final and conclusive against the contractor provided always that action under 
this clause shall only be taken after giving notice in writing to the contractor. 
Provided also that if the expenses incurred by the department are less than the 
amount payable to the contractor at his agreement rates, the difference shall 
not be payable to the contractor. 

e. Any excess expenditure incurred or to be incurred by AAI in completing the 
part work/ part incomplete work of any item(s) or the excess loss of damages 
suffered or may be suffered by AAI as aforesaid after allowing such credit 
shall without prejudice to any other right or remedy available to AAI in law or 
per as agreement be recovered from any money due to the contractor on any 
account, and if such money is insufficient, the contractor shall be called upon 
in writing and shall be liable to pay the same within 30 days. 

f. If the contractor fails to pay the required sum within the aforesaid period of 30 
days, the Engineer-in-Charge shall have the right to sell any or all of the 
contractors' unused materials, constructional plant, implements, temporary 
building at site etc. and adjust the proceeds of sale thereof towards the dues 
recoverable from the contractor under the contract and if thereafter there 
remains any balance outstanding, it shall be recovered in accordance with the 
provisions of the contract/ provisions of law. 

 
In the event of above course being adopted by the Engineer-in-Charge, the 
contractor shall have no claim to compensation for any loss sustained by him 
by reason of his having purchased or procured any materials or entered into 
any engagements or made any advance on any account or with a view to the 
execution of the work or the performance of the contract. 

 

CLAUSE 15 
 

 Suspension 
of Work 

i. The contractor shall, on receipt of the order in writing of the Engineer-in- 
Charge, (whose decision shall be final and binding on the contractor) suspend 
the progress of the works or any part thereof for such time and in such manner 
as the Engineer-in- Charge may consider necessary so as not to cause any 
damage or injury to the work already done or endanger the safety thereof for 
any of the following reasons: 
a. on account of any default on the part of the contractor or; 
b. for proper execution of the works or part thereof for reasons other than the 

default of the contractor; or 
c. For safety of the works or part thereof. 

 
The contractor shall, during such suspension, properly protect and secure the 
works to the extent necessary and carry out the instructions given in that behalf 
by the Engineer-in-Charge. 
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  ii. If the suspension is ordered for reasons (b) and (c) in sub-para (i) above (but 

not attributed to contractor): 
 

a. the contractor shall be entitled to an extension of time equal to the period 
of every such suspension PLUS 25% for completion of the item or group 
of items of work for which a separate period of completion is specified in 
the contract and of which the suspended work forms a part, and; 

b. If the total period of all such suspensions in respect of an item or group of 
items or work for which a separate period of completion is specified in the 
contract exceeds thirty days, the contractor shall, in addition, be entitled to 
such compensation as the Engineer-in-Charge may consider reasonable in 
respect of salaries and/or wages paid by the contractor to his employees 
and labour at site, remaining idle during the period of suspension, adding 
thereto 2% to cover indirect expenses of the contractor provided the 
contractor submits his claim supported by details to the Engineer-in- 
Charge within fifteen days of the expiry of the period of 30 days. 

c. If the works or part thereof is suspended on the orders of the Engineer-in- 
Charge for more than three months at a time, except when suspension is 
ordered for reasons (a) in sub-para (i) above, the contractor may after 
receipt of such order serve a written notice on the Engineer-in-Charge 
requiring permission within fifteen days from receipt by the Engineer-in- 
charge of the said notice, to proceed with the work or part thereof in 
regard to which progress has been suspended and if such permission is not 
granted within that time, the contractor, if he intends to treat the 
suspension, where it affects only a part of the works as on omission of 
such part by AAI or where it affects whole of the works, as an 
abandonment of the works by AAI, shall within ten days of expiry of such 
period of 15 days give notice in writing of his intention to the Engineer- 
in-Charge. In the event of the contractor treating the suspension as an 
abandonment of the contract by AAI, he shall have no claim to payment  
of any compensations on account of any profit or advantage which he 
might have derived from the execution of the work in full but which he 
could not derive in consequence of the abandonment. He shall, however, 
be entitled to such compensation, as the Engineer-in-Charge may consider 
reasonable, in respect of salaries and/or wages paid by him to his 
employees and labour at site, remaining idle in consequence adding to the 
total thereof 2% to cover indirect expenses of the contractor provided the 
contractor submits his claim supported by details to the Engineer-in- 
Charge within 30 days of the expiry of the period of 3 months. 

 

CLAUSE 15 A 
 

 Compensatio
n in case of 
delay due to 
late supply of 
stipulated 
material by 
AAI. 

The contractor shall not be entitled to claim any compensation from AAI for the 
losses suffered by him on account of delay by AAI in the supply of materials in 
Schedule ‘B’ where such delay is covered by the difficulties relating to supply of 
wagons, force majeure or any reasonable cause beyond the control of AAI. 

 
This clause 15 A will not be applicable for works where no material is stipulated 
for issue by AAI. 
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CLAUSE 16 
 

 Action in 
case Work 
not done as 
per 
Specifications 

All works under or in course of execution or executed in pursuance of the 
contract, shall at all times be open and accessible to the inspection and 
supervision of the Engineer-in-Charge, his authorize subordinates in charge of the 
work and all the superior officers, officer of the Quality Assurance Unit of the 
AAI or any organization engaged by the Department of Quality Assurance and of 
the Chief technical Examiner’s Office, and the contractor shall, at all times, 
during the usual working hours and at all other times at which reasonable notice 
of the visit of such officers has been given to the contractor, either himself be 
present to receive orders and instructions or have a responsible agent duly 
accredited in writing, present for that purpose. Orders given to the Contractor’s 
agent shall be considered to have the same force as if they had been given to the 
contractor himself. 
If it shall appear to the Engineer-in -charge or his authorized subordinates in 
charge of the work or to the Executive Director-In-charge of quality assurance or 
his subordinate officers or the officers of the organization engaged by the AAI for 
quality Assurance or to the Chief Technical Examiner or his subordinate officers, 
that any work has been executed with unsound, imperfect, or unskillful 
workmanship, or with materials or articles provided by him for the execution of 
the work which are unsound or of a quality inferior to that contracted or 
otherwise not in accordance with the contract, the contractor shall, on demand in 
writing which shall be made within twelve months (six months in the case of 
work costing Rs.10 lac and below except road work) of the completion of the 
work from the Engineer-in-Charge specifying the work, materials or articles 
complained of notwithstanding that the same may have been passed, certified and 
paid for forthwith rectify, or remove and reconstruct the work so specified in 
whole or in part, as the case may require or as the case may be, remove the 
materials or articles so specified and provide other proper and suitable materials 
or articles at his own charge and cost. In the event of the failing to do so within a 
period specified by the Engineer-in-Charge in his demand aforesaid, then the 
contractor shall be liable to pay compensation at the same rate as under clause 2 
of the contract (for non-completion of the work in time) for this default. 
In such case the Engineer-in-Charge may not accept the item of work at the rates 
applicable under the contract but may accept such items at reduced rates as the 
authority specified in schedule ‘F’ may considered reasonable during the 
preparation of on account bills or final bill if the item is so acceptable without 
detriment to the safety and utility of the item and the structure or he may reject 
the work outright without any payment and/or get it and other connected and 
incidental items rectified, or removed and re-executed at the risk and cost of the 
contractor. Decision of the Engineer-in-Charge to be conveyed in writing in 
respect of the same will be final and binding on the contractor. 

 
CLAUSE 17 

 
 Contractor 

Liable for 
Damages, 
defects 
during 
maintenance 
period 

If the contractor or his working people or servants shall break, deface, injure or 
destroy any part of building in which they may be working, or any building, road, 
road kerb fence, enclosure, water pipe, cables, drains, electric or telephone post 
or wires, trees, grass or grassland, or cultivated ground contiguous to the 
premises on which the work or any part is being executed, or if any damage shall 
happen to the work while in progress, from any cause whatever or if any defect, 
shrinkage or other faults appear in the work within twelve months (six months in 
the  case  of  work costing Rs.  Ten  lacs  and  below  except  road  work)  after  a 
certificate  final  or  otherwise  of  its  completion  shall  have  been  given  by the 
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  Engineer-in-charge as aforesaid arising out of defect or improper materials or 

workmanship the contractor shall upon receipt of a notice in writing on that 
behalf make the same good at his own expense or in default the Engineering- 
charge cause the same to be made good by other workmen and deduct the 
expense from any sums that may be due or at any time thereafter may become 
due to the contractor, or from his security deposit or the proceeds of sale thereof 
or of a sufficient portion thereof. The security deposit of the contractor shall not 
be refunded before the expiry of twelve months (six months in the case of work 
costing Rs. Ten lacs and below except road work) after the issue of the certificate 
final or otherwise, of completion of work, or till the final bill has been prepared 
and passed whichever is later. Provided that in the case of road work, if in the 
opinion of the Engineer-in-charge, half of the security deposit is sufficient, to 
meet all liabilities of the contractor under this contract, half of the security 
deposit will be refundable after six months and the remaining half after twelve 
months of the issue of the said certificate of completion or till the final bill has 
been prepared and passed whichever is later. 
In case of Maintenance and Operation works of E&M services, the security 
deposit deducted from contractors shall be refunded within one month from the 
date of final payment or within one month from the date of completion of the 
maintenance contract whichever is earlier. 

 

CLAUSE 18 
 

 Contractor 
to Supply 
Tools & 
Plants etc. 

The contractor shall provide at his own cost all materials (except such special 
materials, if any, as may in accordance with the contract be supplied from the 
Engineer-in charge’s stores) machinery, tools & plants as specified in Schedule F. 
in addition to this, appliances, implements, other plants, ladders, cordage, tackle, 
scaffolding and temporary works required for the proper execution of the work, 
whether original, altered or substituted and whether included in the specifications 
or other documents forming part of the contract or referred to in these conditions 
or not, or which may be necessary for the purpose of satisfying or complying 
with the requirements of the Engineer-in charge as to any matter as to  which 
under these conditions he is entitled to be satisfied, or which he is entitled to 
require together with carriage therefor to and from the work. The contractor shall 
also supply without charge the requisite number of persons with the means and 
materials, necessary for the purpose of setting out works, and counting, weighing 
and assisting the measurement for examination at any time and from time to time 
of the work or materials. Failing his so doing, the same may be provided by the 
Engineer-in-charge at the expense of the contractor and the expenses may be 
deducted, from any money due to the contractor, under this contract or otherwise 
and/ or from his security deposit or the proceeds of sale thereof, or of a sufficient 
portions thereof. 

 
CLAUSE 18 A 

 
 Recovery of 

Compensatio
n 
paid to 
Workmen 

In every case in which by virtue of the provisions sub-section(i) of Section 12, of 
the Workmen’s Compensation Act, 1923, AAI is obliged to pay compensation to 
a workman employed by the contractor, in execution of the works, AAI will 
recover from the contractor, the amount of the compensation so paid, and, 
without prejudice to the rights of the AAI under sub-section(2) of Section 12, of 
the said act, AAI shall be at liberty to recover such amount or any part thereof  by 
deducting it from the security deposit or from any sum due by AAI to the 
contractor whether under this contract or otherwise. AAI shall not be bound to 
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  contest any claim made against it under subsection(1) of Section 12, of the said 

Act, except on the written request of the contractor and upon his giving to AAI 
full security for all costs for which AAI might become liable in consequence of 
contesting such claim. 

 

CLAUSE 18 B 
 

 Ensuring 
Payment and 
Amenities to 
Workers if 
Contractor 
fails 

In every case in which by virtue of the provisions of the Contract Labour 
(Regulation and Abolition) act 1970, and the Contract Labour (Regulation and 
Abolition) Central Rules, 1971, AAI is obliged to pay any amounts of wages to a 
workman employed by the contractor in execution of the works, or to incur any 
expenditure in providing welfare and health amenities required to be provided 
under the above said Act and the rules under Clause 19H or under the AAI 
Contractor’s Labour Regulations or under the Rules framed by AAI from time to 
time for the protection of health and sanitary arrangements for workers employed 
by AAI Contractors, AAI will recover from the contractor the amount of wages 
so paid or the amount of expenditure so incurred and without prejudice to the 
rights of the AAI under sub section (2) of Section 20, sub section (4) of Section 
21, of the Contract Labour (Regulation and Abolition) Act, 1970, AAI shall be at 
liberty to recover such amount or any part thereof by deducting it from the 
security deposit or from any sum due by AAI to the contractor whether under this 
contract or otherwise AAI shall not be bound to contest any claim made against it 
under sub section (1) of Section 20, sub section (4) of Section 21, of the said Act, 
except on the written request of the contractor and upon his giving to the AAI full 
security for all costs for which AAI might become liable in contesting such claim. 

 
CLAUSE 19 

 
 Labour 

laws to be 
complied 
by the 
Contractor 

The contractor shall obtain a valid license under the contract labour (R&A) Act, 
1970 and the Contract Labour (Regulation and Abolition) Central Rules, 1971, 
before the commencement of the work, and continue to have a valid license until 
the completion of the work. The contractor shall also abide by the provisions of 
the Child Labour (Prohibition and Regulation) Act, 1986. 
The contractor shall also comply with the provisions of the building and other 
construction workers (Regulation of Employment & Conditions of Service) Act, 
1996 and the building and other Construction Workers Welfare Cess Act, 1996. 
Any failure to fulfill these requirements shall attract the penal provisions of this 
contract arising out of the resultant non execution of the work. 

 
CLAUSE 19 A 

 
  No labour below the age of fourteen years shall be employed on the work. 

 
CLAUSE 19 B 

 
 Payment of 

wages 
Payment of wages: 
i The contractor shall pay to labour employed by him either directly or through 

subcontractors, wages not less than fair wages as defined in the AAI 
Contractor’s Labour Regulation or as per the provisions of the Contract 
Labour (Regulation and Abolition) act, 1970 and the contract labour 
(Regulation and Abolition) Central Rules, 1971 wherever applicable. 

ii The contractor shall, notwithstanding the provisions of any contract to the 
contrary, cause to be paid fair wage to labour indirectly engaged on the work, 
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  including any labour engaged by his sub-contractors in connection with the 

said work, as if the labour had been immediately employed by him. 
iii In respect of all labour directly or indirectly employed in the works for 

performance of the contractor’s part of this contract, the contractor shall 
comply with or cause to be complied with the Airports Authority of India 
contractor’s Labour Regulations made by AAI from time to time in regard to 
payment of wages wage period, deductions from wages recovery of wages not 
paid and deductions unauthorisedly made, maintenance of wage books or 
wage slips, publication of scale of wages and other terms of employment, 
inspection and submission of periodical returns and all other matters of the 
like nature or as per the provisions of the Contract Labour (Regulation and 
Abolition) Act, 1970 and the Contract Labour (Regulation and Abolition) 
Central Rules, 1971, wherever applicable. 

iv. The following deductions shall be permissible to be made by the Engineer-in- 
Charge. 
a. The Engineer-in-charge concerned shall have the right to deduct from the 

moneys due to the contractor or any sum required or estimated to be 
required for making good the loss suffered by a worker or workers by 
reason of non-fulfillment of the conditions of the contract for the benefit of 
the workers, non-payment of wages or of deductions made from his or 
their wages which are not justified by their terms of the contract or non-
observance of the Regulations. 

b.  Under the provision of Minimum Wages (Central) Rule 1950 the 
contractor is bound to allow to the labours directly or indirectly employed 
in the works one day rest for 6 days continuous work and pay wages at the 
same rate as for duty. In the event of default, the Engineer-in-charge shall 
have the right to deduct the sum or sums not paid on account of wages for 
weekly holidays to any labours and pay the same to the persons entitled 
thereto from any money due to the contractor by the Engineer-in-charge 
concerned. 

 
In the case of Union Territory of Delhi, however, as the all-inclusive minimum 
daily wages fixed under Notification of the Delhi Administration 
No.F.12(162)MWO/DAB/43884-91, dated 31.12.1979 as amended from time to 
time are inclusive of wages for the weekly day of rest, the question of extra 
payment for weekly holiday would not arise. 

 
v. The contractor shall comply with the provisions of the Payment of wages Act, 

1936, Minimum Wages Act, 1948, Employees Liability Act, 1938, 
Workmen’s Compensation Act, 1923, Industrial Disputes Act, 1947, 
Maternity Benefits Act, 1961, and the Contractor’s Labour (Regulation and 
Abolition) Act 1970, or the modifications thereof or any other laws relating 
thereto and the rule made thereunder from time to time. 

vi. The contractor shall indemnify and keep indemnified Authority against 
payments to be made under and for the observance of the laws aforesaid and 
the AAI Contractor’s Labour Regulations without prejudice to his right to 
claim indemnity from his sub-contractors. 

vii. The laws aforesaid shall be deemed to be a part of this contract and any 
breach thereof shall be deemed to be a breach of this contract. 

viii. Whatever is the minimum wage for the time being, or if the wage payable   
is higher than such wage, such wage shall be paid by the contractor to the 
workmen directly without the intervention of Jamadar and that Jamadar shall 
not be entitled to deduct or recover any amount from the minimum wage 
payable to the workmen as and by way of commission or otherwise. 
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  ix. The contractor shall ensure that no 

otherwise is deducted or recovered 
workmen. 

amount 
by the 

by way 
Jamadar 

of commission 
from the wage 

or 
of 

 

CLAUSE 19 C 
 

  In respect of all labour directly or indirectly employed in the work for the 
performance of the contractor’s part of this contract, the contractor shall at his 
own expense arrange for the safety provisions as per AAI Safety Code framed 
from time to time and shall at his own expense provide for all facilities in 
connection therewith. In case the contractor fails to make arrangement and 
provide necessary facilities as aforesaid, he shall be liable to pay a penalty of Rs. 
200/- for each default and in addition, the Engineer-in charge shall be at liberty to 
make arrangement and provide facilities as aforesaid and recover the costs 
incurred in that behalf from the contractor. 

 
CLAUSE 19 D 

 

  The contractor shall submit by the 4th and 19th of every month, to the Engineer- 
in charge a true statement showing in respect of the second half of the preceding 
month and the first half of the current month respectively: 
i. the number of labourers employed by him on the work, 
ii. their working hours, 
iii. the wages paid to him, 
iv.  the accidents that occurred during the said fortnight showing the 

circumstances under which they happened and the extent of damage and 
injury caused by them, and 

v.  the number of female workers who have been allowed maternity benefit 
according to Clause 19F and the amount paid to them Failing which the 
contractor shall be liable to pay to AAI, a sum not exceeding Rs. 200/- for 
each default or materially incorrect statement. The decision of the Engineer- 
in-charge shall be final in deducting from any bill due to the contractor; the 
amount levied as fine and shall be binding on the contractor. 

 
CLAUSE 19 E 

 

  In respect of all labour directly or indirectly employed in the works for the 
performance of the contractor’s part of this contract, the contractor shall comply 
with or cause to be complied with all the rules framed by AAI from time to time 
for the protection of health and sanitary arrangements for workers employed by 
the AAI and its contractor. 

 
CLAUSE 19 F 

 

  Leave and pay during leave shall be regulated as follows: 
1. Leave: 

i.  In the case of delivery - maternity leave not exceeding 8 weeks, 4 weeks 
upto and including the day of delivery and 4 weeks following that day. 

ii. In the case of miscarriage - upto 3 weeks from the date of miscarriage. 
2. Pay: 

i. In the case of delivery – leave pay during maternity leave will be at the rate 
of women’s average daily earnings, calculated on total wages earned on the 
days when full time work was done during a period of three months 
immediately preceding the date on which she gives notice that she expects to 
be confined or at the rate of Rupee one only a day whichever is greater. 

ii. In the case of miscarriage – leave pay at the rate of average daily earning 
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  calculated on the total wages earned on the days when full time work was 

done during a period of three months immediately preceding the date of such 
miscarriage. 

 
3. Conditions for the grant of Maternity Leave: 

No maternity leave benefit shall be admissible to a woman unless she has been 
employed for a total period of not less than six months immediately preceding 
the date on which she proceeds on leave. 

4. The contractor shall maintain a register of Maternity (Benefit) in the Prescribed 
Form as shown in appendix – III and IV, and the same shall be kept at the 
place of work. 

 

CLAUSE 19 G 
 

  In the event of the contractor (s) committing a default or breach of any of the 
provisions of the Airports Authority of India Contractor’s Labour Regulations 
and Model Rules for the protection of health and sanitary arrangements for the 
workers as amended from time to time or furnishing any information or 
submitting or filling any statement under the provisions of the above Regulations 
and Rules which is materially incorrect, he / they shall, without prejudice to any 
other liability, pay to the AAI a sum not exceeding Rs.200/- for every default, 
breach or furnishing, making, submitting, filing such materially incorrect 
statements and in the event of the contractor(s) defaulting continuously in this 
respect, the penalty may be enhanced to Rs.200/- per day for each day of default 
subject to a maximum of 5 per cent of the estimated cost of the work put to 
tender. The decision of the Engineer-in-Charge shall be final and binding on the 
parties. 
Should it appear to the Engineer-in-Charge that the contractor (s) is / are not 
properly observing and complying with the provision of the AAI Contractor’s 
Labour Regulations and Model Rules and the provisions of the Contract Labour 
(Regulation and Abolition ) Act 1970, and the Contract Labour (R&A) Central 
Rules 1971, for the protection of health and sanitary arrangements for work – 
people employed by the contractor (s) (hereinafter referred as “the said Rules”) 
the Engineer-in-Charge shall have power to give notice in writing to the 
contractor 
(s) requiring that the said Rules be complied with and the amenities prescribed 
therein be provided to the work-people within a reasonable time to be specified in 
the notice. If the contractor (s) shall fail within the period specified in the notice 
to comply with and/ observe the said Rules and to provide the amenities to the 
work-people as aforesaid, the Engineer-in-Charge shall have the power to provide 
the amenities hereinbefore mentioned at the cost of the contractor (s). The 
contractor (s) shall erect, make and maintain at his / their own expense and to 
approved standards all necessary huts and sanitary arrangements required for his / 
their work –people on the site in connection with the execution of the works, and 
if the same shall not have been erected or constructed, according to approved 
standards, the Engineer-in-Charge shall have power to give notice in writing to 
the contractor (s) requiring that the said huts and sanitary arrangements be 
remodeled and / or reconstructed according to approved standards, and if the 
contractor (s) shall fail to remodel or reconstruct such huts and sanitary 
arrangements according to approved standards within the period specified in the 
notice, the Engineer-in-Charge shall have the power to remodel or reconstruct 
such huts and sanitary arrangements according to approved standards at the cost 
of the contractor (s). 
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CLAUSE 19 H 
 

  The contractor (s) shall at his / their own cost provided his / their labour with a 
sufficient number of huts (hereinafter referred to as the camp) on the following 
specifications on a suitable plot of land to be approved the Engineer-in-Charge. 
i. Facility to be provided 

a. The minimum height of each hut at the eaves level shall be 2.10m (7ft.) and 
the floor area to be provided will be at the rate of 2.7 sq.m. (30 sq.ft.) for 
each member of the worker’s family staying with the labourer. 

b. The contractor shall in addition construct suitable cooking places having a 
minimum area of 1.80m x 1.50m (6’ x 5’) adjacent to the hut for each 
family. 

  c. The contractor(s) shall also construct temporary latrines and urinals for the 
use of the labourers each on the scale of not less than four per each one 
hundred of the total strength, separate latrines and urinals being provided 
for women. 

d.  The contractor (s) shall construct sufficient number of bathing and 
washing places one unit for every 25 persons residing in the camp. These 
bathing and washing places shall be suitably screened. 

ii. Specifications 
a. All the huts shall have walls of sun-dried or burnt-bricks laid in mud mortar 

or other suitable local materials as may be approved by the Engineer-in- 
Charge in case of sun-dried bricks, the walls should be plastered with mud 
gobri on both sides. The floor may be kutcha but plastered with mud gobri 
and shall be at least 15 cm (6”) above the surrounding ground. The roofs 
shall be laid with the thatch or any other materials as may be approved by 
the Engineer-in-Charge and the contractor shall ensure that throughout the 
period of their occupation, the roofs remain water – tight. 

b. The contractor (s) shall provide each hut with proper ventilation. 
c. All doors, windows and ventilators shall be provided with suitable leaves 

for security purposes. 
d. There shall be kept an open space of at least 7.2 m (8 yards) between the 

rows of huts which may be reduced to 6m (20 ft.) according to the 
availability of site with the approval of the Engineer-in-Charge. Back to 
back construction will be allowed. 

iii. Water Supply 
The contractor (s) shall provided adequate supply of water for the use of 
labourers. The provisions shall not be less than two gallons of pure and 
wholesome water per head per day for drinking purposes and three gallons of 
clean water per head per day for bathing and washing purposes. Where piped 
water supply is available supply shall be at stand posts and where the supply is 
from wells or river, tanks which may be of metal or masonry, shall be provided. 
The contractor (s) shall also at his / their own cost make arrangements for laying 
pipe lines for water supply to his / their labour camp from the existing mains 
wherever available and shall pay all fees and charges therefor. 
iv. The site selected for the camp shall be high ground, removed from jungle. 
v. Disposal of Excreta: 
The contractor (s) shall make necessary arrangement for the disposal of excreta 
from the latrines by trenching or incineration which shall be according to the 
requirements laid down by the Local Health Authorities. If trenching or 
incineration is not allowed, the contractor (s) shall make arrangements for the 
removal of the excreta through the Municipal Committee / authority and inform it 
about the number of labourers employed so that arrangements may be made by 
such Committee / authority for the removal of excreta. All charges on this 
account  shall  be  borne  by  the  contractor  and  paid  direct  by  him  to  the 
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  Municipality / authority. The contractor shall provide one sweeper for every eight 

seats in case of dry system. 
vi. Drainage 
The contractor (s) shall provide efficient arrangements for draining away sullage 
water so as to keep the camp neat and tidy. 
vii. The contractor (s) shall make necessary arrangements for keeping the camp 
area sufficiently lighted to avoid accidents to the workers. 
viii. Sanitation 
The contractor(s) shall make arrangements for conservancy and sanitation in the 
labour camps according to the rules of the Local Public Health and Medical 
Authorities. 

 

CLAUSE 19 I 
 

  The Engineer-in-Charge may require the contractor to dismiss or remove from the 
site of the work any person or persons in the contractors’ employ upon the work 
who may be incompetent or misconduct himself and the contractor shall forthwith 
comply with such requirements. In respect of maintenance/repair or renovation 
works etc. where the labour have an easy access to the individual work premises, 
the contractor shall issue identity cards to the labourers, whether temporary or 
permanent and he shall be responsible for any untoward action on the part of such 
labour. Assistant Manager/Junior Executive will display a list of contractors 
working in the colony/Blocks on the notice board in the colony and also at the 
service center, to apprise the residents about the same. 

 
CLAUSE 19 J 

 
  It shall be the responsibility of the contractor to see that the building under 

construction is not occupied by anybody unauthorized during construction, and is 
handed over to the Engineer-in-Charge with vacant possession of complete 
building. If such building though completed is occupied illegally, then the 
Engineer-in-Charge shall have the option to refuse to accept the said 
building/buildings in that position. Any delay in acceptance on this account will 
be treated as the delay in completion and for such delay, a levy upto 5% of 
tendered value of work may be imposed by the General Manager Engg. Whose 
decision shall be final both with regard to the justification and quantum and be 
binding on the contractor. However, the Executive Director Engg., through a 
notice may require the contractor to remove the illegal occupation any time on or 
before construction and delivery. 

 
CLAUSE 19 K 

 
 Employment 

of skilled / 
semiskilled 
workers 

The contractor shall at all stages of work deploy skilled / semi-skilled tradesmen 
who are qualified and possess certificate in particular trade from CPWD Training 
Institute / Industrial Training Institute/National Institution of Construction 
Management and research (NICMAR) National Academy of Construction, CIDC 
or any similar reputed and recognized Institute managed / certified by State / 
Central Government. The number of such qualified tradesmen shall not be less 
than 20% of total skilled / semi-skilled workers required in each trade at any 
stage of work. The contractor shall submit number of man days required in 
respect of each trade, its scheduling and the 
list of qualified tradesmen along with requisite certificate from recognized 
Institute to Engineer in charge for approval. Notwithstanding such approval, if 
the  tradesmen  are  found  to  have  inadequate  skill  to  execute  the  work  of 
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  respective trade, the contractor shall substitute such tradesmen within two days of 

written notice from Engineer –in- Charge. Failure on the part of contractor to 
obtain approval of Engineer-in-Charge or failure to deploy qualified tradesmen 
will attract a compensation to be paid by contractor at the rate of Rs.100 per such 
tradesman per day. Decision of Engineer in Charge as to whether particular 
tradesman possesses requisite skill and amount of compensation in case of default 
shall be final and binding. 
Provided always, that the provision of this clause shall not be applicable for 
works with estimated cost put to tender being less than Rs.5 crores. 

CLAUSE 19 L 
 

 Contribution 
of EPF and 
ESI 

The ESI and EPF contributions on the part of employer in 
respect of this contract shall be paid by the contractor. These 
contributions on the part of the employer paid by the contractor 
shall be reimbursed by the Engineer-in-charge to the contractor 
on actual basis. The verification of deployment of labour will be 
done through biometric attendance system or any other suitable 
method by the Engineer in Charge. The applicable and eligible 
amount of EPF & ESI shall be reimbursed preferably within 
7 days but not later than 30 days of submission of 
documentary proof of payment provided same are in order. 

 
CLAUSE 19 M 

 
 Compliance 

of NGT 
guidelines 

The contractor is required to follow latest NGT guidelines at the 
construction site and any violation of such guidelines will be in 
his account. 
 
 

 
CLAUSE 20 

 
 Minimum 

Wages Act 
to be 
Complied 
with 

The contractor shall comply with all the provision of the 
Minimum Wages Act, 1948, and Contract Labour (Regulation 
and Abolition) Act, 1970 amended from time to time and rules 
framed thereunder and other labour laws affecting contract 
labour that may be brought into force from time to time. 
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CLUASE 21 
 

 Work not to 
be sublet. 
Action in 
case of 
insolvency 

The contract shall not be assigned or sublet without the written approval of 
Engineer-in-Charge. And if the contractor shall assign or sublet his contract, or 
attempt to do so, or become insolvent or commence any insolvency proceedings 
or make any composition with his creditors or attempt to do so, or if any bribe, 
gratuity, gift, loan, perquisite, reward or advantage pecuniary or otherwise, shall 
either directly or indirectly, be given, promised or offered by the contractor, or 
any of his servants or agent to any public officer or person in the employ of AAI 
in any way relating to his office or employment, or if any such officer or person 
shall become in any way directly or indirectly interested in the contract, the 
Engineers in Charge on behalf of the AAI shall have power to adopt the course 
specified in Clause 3 hereof in the interest of AAI and in the event of such course 
being adopted, the consequences specified in the said Clause 3 shall ensue. 

 
CLUASE 22 

 
  All sums payable by way of compensation under any of these conditions shall be 

considered as reasonable compensation to be applied to the use of AAI without 
reference to the actual loss or damage sustained and whether or not any damage 
shall have been sustained. 

 
CLAUSE 23 

 
 Changes in 

firm’s 
Constitution 
to 
be intimated 

Where the contractor is a partnership firm, the previous approval in writing of the 
Engineer-in-Charge shall be obtained before any change is made in the 
constitution of the firm. Where the contractor is an individual or a Hindu 
undivided family business concern such approval as aforesaid shall likewise be 
obtained before the contractor enters into any partnership agreement where under 
the partnership firm would have the right to carry out the works hereby 
undertaken by the contractor. If previous approval as aforesaid is not obtained, 
the contract shall be deemed to have been assigned in contravention of Clause 21 
hereof and the same action may be taken and the same consequences shall ensue 
as provided in the said Clause 21. 

 
CLAUSE 24 

 
  All works to be executed under the contract shall be executed under the direction 

and subject to the approval in all respects of the Engineer-in-Charge who shall be 
entitled to direct at what point or points and in what manner they are to be 
commenced, and from time to time carried on. 
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CLAUSE 25 
 

 Dispute 
Resolution 
Mechanism 
and 
Arbitration 

1. All disputes or differences which may arise out of or in connection with 
or incidental to the agreement(s) including any disputed or difference 
regarding the interpretation of terms and conditions of any clause(s) 
thereof shall be dealt with as provided hereinafter: 

(i) Through Meditation: All dispute at the first instance, shall be referred to 
the Mediation Committee of Independent Experts (MCIE) or individual 
mediator for mediation as per AAI Mediation Policy and applicable laws. 
All cost of mediation, shall be borne equally by the parties. 
In case either party withdraws from the Mediation or the dispute(s) is not 
resolved within 120 days of reference to the Mediation, then the aggrieved 
party may invoke arbitration through sub para (ii) within 30 days from the 
date of receipt of Partial Settlement Agreement or Failure Report.   

(ii) Adjudication through Arbitration: In case no final settlement has been 
arrived at between the parties after mediation or partially settled as per sub 
Para (i) above, the unresolved dispute(s), on invocation by the aggrieved 
party shall be referred for adjudication by arbitration.  

a. When the amount involved is above 25 crores, adjudication shall be made 
by Arbitral Tribunal comprising of 03 arbitrators. Each party to appoint one 
arbitrator and the two appointed arbitrators shall appoint the Presiding 
Arbitrator. 

b. When the amount involved is Rs. 25 Crores and below shall be referred to 
a Sole Arbitrator to be appointed by Chairman/Member, AAI, after 
obtaining consent of the other party, as per format annexed at Annexure –
‘A’ 
Unless the contract has already been repudiated or terminated, the parties 
shall, in every case, continue to proceed to perform their respective 
obligations under the agreement. 
Arbitration proceedings shall be conducted in accordance with the 
provisions of the Arbitration and Conciliation Act, 1996, as amended from 
time to time. 
Fee payable to the Arbitrator(s) shall be as per Schedule-JV of the 
Arbitration & Conciliation Act, 1996 and shall be borne by both the parties 
equally.  
No dispute shall be referred for resolution under this clause through 
arbitration in matters for which eviction & recovery procedure is provided 
under Chapter-VA of the Airports Authority of India Act, 1994. 
 

2. For the purpose of the above 'Initial Statement of Claim' 
should be taken into consideration for deciding individual 
arbitrator or Tribunal under Clause 1 ii (a) & (b) of the 
Dispute Resolution Clause. 
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CLAUSE 26 
 

 Contractor to 
indemnify 
AAI against 
Patent Rights 

The contractor shall fully indemnify and keep indemnified the Chairman AAI 
against any action, claim or proceeding relating to infringement or use of any 
patent or design or any alleged patent or design rights and shall pay and royalties 
which may be payable in respect of any article or part thereof included in the 
contract. In the event of any claims made under or action brought against AAI in 
respect of any such matters as aforesaid, the contractor shall be immediately 
notified thereof and the contractor shall be at liberty, at his own expense, to settle 
any dispute or to conduct any litigation that may arise there from, provided that 
the contractor shall not be liable to indemnify the AAI if the infringement of the 
patent or design or any alleged patent or design right is the direct result of an 
order passed by the Engineer-in-Charge in this behalf. 

 

CLAUSE 27 
 

 Lump sum 
Provisions 
in Tender 

When the estimate on which a tender is made, includes lump sum in respect of 
parts of the work, the contractor shall be entitled to payment in respect of the 
items of work involved or the part of the work in question at the same rates as are 
payable under this contract for such items ,or if the part of work in question is 
not, in the opinion of the Engineer-in-Charge payable of measurement, the 
Engineer-in-Charge may at his discretion pay the lump- sum amount entered in 
the estimate, and the certificate in writing of the Engineer-in-Charge shall be final 
and conclusive against the contractor with regard to any sum or sums payable to 
him under the provision of the clause. 

 
CLAUSE 28 

 
 Action where 

no 
specifications 
are specified 

In the case of any class of work for which there is no such specifications as 
referred to in Clause 11, such work shall be carried out in accordance with the 
Bureau of Indian Standards Specifications. In case there are no such 
specifications in Bureau of Indian Standards, the work shall be carried out as per 
manufacturers’ specifications. 
In case there are no such specifications as required above, the work shall be 
carried out in all respects in accordance with the instructions and requirements of 
the Engineer-in-Charge. 
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CLAUSE 29 
 

 With-holding 
and lien in 
respect of 
sums due from 
contractor 

i.   Whenever any claims for payment of a sum of money arises out of or under 
the contract or against the contractor, the Engineer-in-Charge or the AAI shall 
be entitled to withhold and also have a lien to retain such sum or sums in 
whole or in part from the security, if any deposited by the contractor and for 
the purpose aforesaid, the Engineer-in-Charge or the AAI shall be entitled to 
withhold the security deposit if any, furnished as the case may be and also 
have a lien over the same pending finalization or adjudication of any such 
claim. In the event of the security being insufficient to cover the claimed 
amount or amounts or if no security has been taken from the contractor, the 
Engineer-in-Charge or the AAI shall be entitled to withhold and have lien to 
retain to the extent of such claimed amount or amounts referred to above  
from any sum or sums found payable or which may at any time thereafter 
become payable to the contractor under the same contract or any other 
contract with the Engineer-in Charge of the AAI or any contracting person 
through the Engineer-in-Charge pending finalization of adjudication of any 
such claim. 
It is an agreed term of the contract that the sum of money or moneys so 
withheld or retained under the lien referred to above by the Engineer-in- 
Charge or AAI will be kept withheld or retained as such by the Engineer-in- 
Charge or AAI till the claim arising out of or under the contract is determined 
by the arbitrator. (if the contract is governed by the arbitration clause) or by 
the competent court, as the case may be and that the contractor will have no  
claim for interest or damages whatsoever on any account in respect of such 
withholding or retention under the lien referred to above and duly notified as 
such to the contractor. For the purpose of this clause, where the contractor is a 
partnership firm or a limited company, the Engineer-in-Charge or the AAI 
shall be entitled to withhold and also have a lien to retain towards such 
claimed amount or amounts in whole or in part from any sum found payable 
to any partner/limited company as the case may be, whether in his individual 

 
 

  capacity or otherwise. 
ii.  AAI shall have the right to cause an audit and technical examination of the 

works and the final bills of the contractor including all supporting vouchers, 
abstract, etc,. to be made after payment of the final bill and if as a result of 
such audit and technical examination any sum is found to have been overpaid 
in respect of any work done by contractor under the contract or any work 
claimed to have been done by the him under the contract and found not to 
have been executed, the contractor shall be liable to refund the amount of 
over payment and it shall be lawful for AAI to recover the same from him in 
the manner prescribed in sub-clause (i) of this clause or in any other manner 
legally permissible; and if it is found that the contractor was paid less than 
what was due to him under the contract in respect of any work executed by 
him under it, the amount of such under payment shall be duly paid by AAI to 
the contractor, without any interest thereon whatsoever. 
Provided that the AAI shall not be entitled to recover any sum overpaid, nor 
the contractor shall be entitled to payment of any sum paid short where such 
payment has been agreed upon between the Executive Director Engineering / 
General Manager Engineering on the one hand and the contractor on the other 
under any term of the contract permitting payment for work after assessment 
by the Executive Director Engineering / General Manager Engineering. 
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CLAUSE 29 A 
 

 Lien in respect 
of claims in 
other Contracts 

i. Any sum of money due and payable to the contractor (including the security 
deposit refundable to him) under the contract may be withheld or retained by 
way of lien by the Engineer-in-Charge or the AAI or any other contracting 
person or persons through Engineer-in-Charge against any claim of the 
Engineer-in-Charge or AAI or such other person or persons in respect of 
payment of a sum of money arising out of or under any other contract made 
by the contractor with the Engineer-in-Charge or the AAI or with such other 
person or persons. 

ii. It is an agreed term of the contract that the sum of money so withheld or 
retained under this clause by the Engineer-in-Charge or the AAI will be kept 
withheld or retained as such by the Engineer-in-Charge or the AAI or till his 
claim arising out of the same contract or any other contract is either mutually 
settled or determined by the arbitration clause or by the competent court, as 
the case may be and that the contractor shall have no claim for interest or 
damages whatsoever on this account or on any other ground in respect of any 
sum of money withheld or retained under this clause and duly notified as such 
to the contractor. 

 
CLAUSE 30 

 
 Employment of 

coal mining or 
controlled area 
labour not 
permissible 

i. The contractor shall not employ coal mining or controlled area labour falling 
under any category whatsoever or in connection with the work or recruit 
labour from area within a radius of 32 km (20 miles) of the controlled area. 
Subject as above the contractor shall employ imported labour only i.e., 
deposit imported labour or labour imported by contractors from area, from 
which import is permitted. 

ii. Where ceiling price for imported labour has been fixed by State or Regional 
Labour Committees not more than that ceiling price shall be paid to the 
labour by the contractor. 

iii. The contractor shall immediately remove any labourer who may be pointed 
 

  out by the Engineer-in-Charge as being a coal mining or controlled area 
labourer. Failure to do so shall render the contractor liable to pay to AAI a 
sum calculated at the rate of Rs.10/- per day per labourer. The certificate of 
the Engineer-in –Charge about the number of coal mining or controlled area 
labourer and the number of days for which they worked shall be final and 
binding upon all parties to this contract. 

iv. It is declared and agreed between the parties that the aforesaid stipulation in 
this clause is one in which the public are interested within the meaning of the 
exception in Section 74 of Indian Contract Act, 1872. 

Explanation :- 
Controlled area mean the following areas: 
Districts of Dhanbad, Hazaribagh, Jamtara- Sub-Division under Santhal 
Pargana Commissionery, District of Bankuara, Birbhum, Burdwan, District of 
Bilaspur. Any other area which may be declared a Controlled Area by or with 
the approval of the Central Government. 
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CLAUSE 31 
 

 Unfiltered 
water supply 

The contractor(s) shall make his/their own arrangements for water required for 
the work and nothing extra will be paid for the same. This will be subject to the 
following conditions. 
i. That the water used by the contractor (s) shall be fit for construction purposes 

to the satisfaction of the Engineer-in-Charge. 
ii. The Engineer-in-Charge shall make alternative arrangements for supply of 

water at the risk and cost of contractor (s) if the arrangements made by the 
contractor (s) for procurement of water are in the opinion of the Engineer-in- 
Charge, unsatisfactory. 

 
CLAUSE 31A 

 
 Departmental 

water supply, if 
available 

Water if available may be supplied to the contractor by the department subject to 
the following conditions:- 
i. The water charges @1% shall be recovered on gross amount of the work 

done. 
ii. The contractor(s) shall make his/their own arrangement of water connection 

and laying of pipelines from existing main of source of supply. 
iii. The Department do not guarantee to maintain uninterrupted supply of water 

and it will be incumbent on the contractor (s) to make alternative 
arrangements for water at his/their own cost in the event of any temporary 
break down in the AAI’s water main so that the progress of his/their work is 
not held up for want of water. No claim of damage or refund of water charges 
will be entertained on account of such break down. 

 
CLAUSE 32 

 
 Alternate water 

arrangements 
i. Where there is no piped water supply arrangement and the water is taken by the 

contractor from the wells or hand pump constructed by the AAI, no charge 
shall be recovered from the contractor or that account. The contractor shall, 
however, draw water at such hours of the day that it does not interfere with the 
normal use for which the hand pumps and well are intended. He will also be 
responsible for all damage and abnormal repairs arising out of his use, the 
cost of which shall be recoverable from him. The Engineer-in-Charge 
shall  be  the  final  authority  to  determine  the  cost  recoverable  from  the 

 
  contractor on this account and his decision shall be binding on the contractor. 

ii. The contractor shall be allowed to construct temporary wells in AAI land for 
taking water for construction purposes only after he has got permission of the 
Engineer-in-Charge in writing. No charges shall be recovered from the 
contractor on this account but the contractor shall be required to provide 
necessary safety arrangements to avoid any accidents or damage to adjacent 
buildings, roads and service lines. He shall be responsible for any accidents or 
damage caused due to construction and subsequent maintenance of the wells 
and shall restore the ground to its original condition after the wells are 
dismantled on completion of the work. 
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CLAUSE 33 
 

 Return of 
Surplus 
materials 

Notwithstanding anything contained to the contrary in this contract, where any 
materials for the execution of the contract are procured with the assistance of  
AAI either by issue from AAI stocks or purchase made under orders or permits or 
licenses issued by AAI, the contractor shall hold the said materials economically 
and solely for the purpose of the contract and not dispose of them without the 
written permission of the AAI and return, if required by the engineer-in-Charge, 
all surplus or unserviceable materials that may be left with him after the 
completion of the contract or at its termination for any reason whatsoever on 
being paid or credited such prices as the Engineer-in-Charge shall determine 
having due regard to the condition of the materials. The price allowed to the 
contractor however shall not exceed the amount charged to him excluding the 
element of storage charges. The decision of the Engineer-in-Charge shall be final 
and conclusive. In the event of breach of the aforesaid condition, the contractor 
shall in addition to throwing himself open to action for contravention of the terms 
of the license or permit and / or for criminal breach of trust, be liable to AAI for 
all moneys, advantages or profits resulting or which in the usual course would 
have resulted to him by reason of such breach. 

 
CLAUSE 34 

 

 Hire of plant & 
Machinery 

i. The Contractor shall arrange at his own expense all tools, plant, machinery and 
equipment (hereinafter referred to as T&P) required for execution of the work 
except for the Plant & Machinery listed in Schedule ‘C’ and stipulated for 
issue to the contractor. If the contractor requires any item of T&P on hire from 
the T&P available with the AAI over and above the T&P stipulated for issue, 
the AAI will, if such item is available, hire it to the contractor at rates to be 
agreed upon between him and the Engineer-in-charge. In such a case, all the 
conditions hereunder for issue of T & P shall also be applicable to such T&P 
as is agreed to be issued. 

ii. Plant & Machinery when supplied on hire charges shown in Schedule ‘C’ shall 
be made over and taken back at the departmental equipment yard / shed shown 
in Schedule ‘C’ and the contractor shall bear the cost of carriage from the 
place of issue to the site of work and back. The contractor shall be responsible 
to return the plant and machinery with condition in which it was handed over 
to him, and he shall be responsible for all damage caused to the said plant and 
machinery at the site of work or elsewhere in operation and otherwise during 
transit including damage to or loss of plant and for all losses due to his failure 
to return the same soon after the completion of the work for which it was 
issued. The Engineer-in-charge shall be the sole judge to determine the 
liability of the contractor and its extent in this regard and his decision shall be 
final and binding on the contractor. 
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  iii. The plant and machinery as stipulated above will be issued as and when 

available and if required by the contractor. The contractor shall arrange his 
programme of work according to the availability of the plant and machinery 
and no claim, whatsoever, will be entertained from him for any delay in supply 
by the department. 

iv. The hire charges shall be recovered at the prescribed rates from and inclusive 
of the date the plant and machinery made over upto and inclusive of the date of 
the return in good order even though the same may not have been working for 
any cause except major breakdown due to no fault of the contractor or faulty 
use requiring more than three working days continuously (excluding 
intervening holidays and Sundays) for bringing the plant in order. The 
contractor shall immediately intimate in writing to the Engineer-in-charge 
when any plant or machinery gets out of order requiring major repairs as 
aforesaid. The Engineer-in- charge shall record the date and time of receipt of 
such intimation in the log sheet of the plant or machinery. Based on this if the 
breakdown before lunch period or major breakdown will be computed 
considering half a day’s breakdown on the day of complaint. If the breakdown 
occurs in the post lunch period of major breakdown will be computed starting 
from the next working day. In case of any dispute under this clause, the 
decision of the Executive Director (Engg) /General Manager (Engg) shall be 
final and binding on the contractor. 

v. The hire charges shown above are for each day of 8 hours (inclusive of the one 
hour lunch break) or part thereof. 

vi. Hire charges will include service of operating staff as required and also supply 
of lubricating oil and stores for cleaning purposes. Power fuel of approved 
type, firewood, kerosene oil etc. for running the plant and machinery and also 
the full time chowkidar for guarding the plant and machinery against any loss 
or damage shall be arranged by the contractor who shall be fully responsible 
for the safeguard and security of plant and machinery. The contractor shall on 
or before the supply of plant and machinery sign an agreement indemnifying 
the Department against any loss or damage caused to the plant and machinery 
either during transit or at site of work. 

vii. Ordinarily, no plant and machinery shall work for more than 8 hours a day 
inclusive of one hour lunch break. In case of an urgent work however, the 
Engineer-in charge may, at his discretion, allow the plant and machinery to 
be worked for more than normal period of 8 hours a day. In that case, the 
hourly hire charges for overtime to be borne by the contractor shall be 50% 
more than the normal proportionate hourly charges (1/8th of the daily 
charges) subject to a minimum of half day’s normal charges on any 
particular day. For working out hire charges for over time, a period of half 
an hour and above will be charged as one hour and a period of less than half 
an hour will be ignored. 

viii. The contractor shall release the plant and machinery every seventh day for 
periodical servicing and / or wash out which may take about three to four 
hours or more. Hire charges for full day shall be recovered from the 
contractor for the day of servicing / wash out irrespective of the period 
employed in servicing. 

ix. The plant and machinery once issued to the contractor shall not be returned 
by him on account of lack of arrangements of labour and materials, etc. on 
his part, the same will be returned only when they are required for major 
repairs or when in the opinion of the Engineer-in-charge, the work or a 
portion of work for which the same was issued is completed. 

x. Log Book for recording the hours of daily work for each of the plant and 
machinery supplied to the contractor will be maintained by the Department 
and will be countersigned by the contractor or his authorized agent daily. In 
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  case the contractor contests the correctness of the entries and / or fails to sign 

the Log Book, the decision of the Engineer-in-charge shall be final and 
binding on him. Hire charges will be calculated according to the entries in 
the Log Book and will be binding on the contractor. Recovery on account of 
hire charges for road rollers shall be made for the minimum number of days 
worked out on the assumption that a roller can consolidate per day and 
maximum quantity of materials or area surfacing as noted against each in the 
annexed statement (see attached annexure). 

xi. In the case of concrete mixers, the contractors shall arrange to get the hopper 
cleaned and the drum washed at the close of the work each day or each 
occasion. (a) In case rollers for consolidation are employed by the contractor 
himself, log book for such rollers shall be maintained in the same manner as 
is done in case of departmental rollers, maximum quantity of any items to be 
consolidated for each roller-day shall also be same as in Annexure to Clause 
34(x). For less use of rollers, recovery for the less roller days shall be made 
at the stipulated issue rate. 

xii.  The contractor shall be responsible to return the plant and machinery in the 
condition in which it was handed over to him and he shall be responsible for 
all damage caused to the said plant and machinery at the site of work or 
elsewhere in operation or otherwise or during transit including damage to or 
loss of parts, and for all losses due to his failure to return the same soon after 
the completion of the work for which it was issued. The Engineer-in-charge 
shall be the sole judge to determine the liability of the contractor and its 
extent in this regard and his decision shall be final and binding on the 
contractor. 

xiii. The contractor will be exempted from levy of any hire charges for the 
number of days he is called upon in writing by the Engineer-in-charge to 
suspend execution of the work, provided AAI’s plant and machinery in 
question have, in fact, remained idle with the contractor because of the 
suspension. 

xiv. In the event of the contractor not requiring any item of plant and machinery 
issued by AAI though not stipulated for issue in Schedule ‘C’ any time after 
taking delivery at the place of issue, he may return it after two days written 
notice or at any time without notice if he agrees to pay hire charges for two 
additional days without, in any way, affecting the right of the Engineer-in- 
charge to use the said plant and machinery during the said period of two 
days as he likes including hiring out to a third party. 

 

CLAUSE 35 
 

 Condition 
relating to use 
of asphaltic 
materials 

i. The contractor undertakes to make arrangement for the supervision of the 
work by the firm supplying the tar or bitumen used. 

ii. The contractor shall collect the total quantity of tar or bitumen required for 
the work as per standard formula, before the process of painting is started 
and shall hypothecate it to the Engineer-in-Charge. If any bitumen or tar 
remains unused on completion of the work on account of lesser use of 
materials in actual execution of for reasons other than authorized changes of 
specifications and abandonment of portion of work, a corresponding 
deduction equivalent to the cost of unused materials as determined by the 
Engineer-in-Charge shall be made and the material return to the contractors. 
Although the materials are hypothecated to AAI, the contractor undertakes 
the responsibility for their proper watch, safe custody and protection against 
all risks. The materials shall not be removed from site of work without the 
consent of the Engineer-in-Charge in writing. 
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  iii. The contractor shall be responsible for rectifying defects noticed within a  

year from the date of completion of the work and the portion of the security 
deposit relating asphaltic work shall be refunded after the expiry of this 
period. 

 

CLAUSE 36 
 

 Employment of 
Technical Staff 
and employees 

Contractors Superintendence, Supervision, Technical staff & Employees 
i.   The contractor shall provide all necessary superintendence during execution of 

the work and all along thereafter as may be necessary for proper fulfilling of 
the obligations under the contract. 

 
The Contractor shall immediately after receiving letter of acceptance of the 
tender and before commencement of the work, intimate in writing to the 
Engineer-in-Charge, the name (s), qualifications experience, age, address (s) 
and other particulars along with certificates, of the principal technical 
representative to be charge of the work and other technical representative (s) 
who will be supervising the work. Minimum requirement of such technical 
representative (s) and their qualifications and experience shall not be lower 
than specified in schedule ‘F”. The Engineer-in-Charge shall within 3 days 
of receipt of such communication intimate in writing his approval or 
otherwise of such a representative (s) to the contractor. Any such approval 
may at any time be withdrawn and in case of such withdrawal, the contractor 
shall appoint another such representative (s) according to the provisions of 
this clause. Decision of the tender accepting authority shall be final and 
binding on the contractor in this respect. Such a principal technical 
representative and other technical representative (s) shall be appointed by the 
contractor soon after receipt of the approval from Engineer-in-charge and 
shall be available at site before start of work. 

 
All the provisions applicable to the principal technical representative under 
the clause will also be applicable to other technical representative(s). The 
principal technical representative and other technical representative (s) shall 
be present at the site of work for supervision at all times when any 
construction activity is in progress and also present himself/themselves, as 
required to the Engineer-in-Charge and / or his designated representative to 
take instructions. Instructions given to the principal technical representative 
or other technical representative (s) shall be deemed to have the same force 
as if these have been given to the contractor. The Principal Technical 
Representative and other technical representatives shall be actually available 
at site fully during all stages of execution work, during recording / checking 
/ test checking of measurements of works whenever so required by the 
Engineer-in-Charge and shall also note down instructions conveyed by the 
Engineer-in-Charge or his designated representative (s) in the site order book 
and shall affix his/their signature in token of noting down the instructions 
and in token of acceptance of measurements / checked measurements / test 
checked measurements. The representative (s) shall not look after any other 
work. Substitutes, duly approved by engineer – in-Charge of the work in 
similar manner as aforesaid shall be provided in event of absence of any of 
the representative (s) by more than two days. If the Engineer–in–Charge, 
whose decision in this respect is final and binding on the contractor, is 
convinced that no such technical representative (s) is/are effectively 
appointed  or  is/are  effectively attending or  fulfilling the  provision  of this 
clause, a recovery (non-refundable)  shall  be  effected from the contractor as 
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  specified in Schedule ‘F’ and the decision of the Engineer–in- Charge as 

recorded in the site order book and measurement recorded checked/test 
checked in Measurement Books shall be final and binding on the contractor. 
Further if the contractor fails to appoint suitable technical Principal technical 
representative and / or other technical representative (s) and if such 
appointed persons are not effectively present or are absent by more than two 
days without duly approved substitute or do not discharge their 
responsibility satisfactorily, the Engineer–in–Charge shall have full powers 
to suspend the execution of the work until such date as suitable other 
technical representative (s) is / are appointed and the contractor shall be held 
responsible for the delay so caused to the work. The contractor shall submit 
a certificate of employment of the technical representative (s) (in the form of 
copy of Form- 16 or CPF deduction issued to the Engineer employed by 
him) along with every running account bill / final bill and shall produce 
evidence if at any times so required by the Engineer– in–Charge. 

 
ii. The contractor shall provide and employ on the site only such technical 

assistants as are skilled, and experienced in their respective fields and such 
foremen and supervisory staff as are competent to give proper supervision to 
the work. The contractor shall provide and employ skilled, semi-skilled and 
unskilled labour as is necessary for proper and timely execution of the work. 
The Engineer-in-Charge shall be at liberty to object to and require the 
contractor to remove from the works any person who in his opinion 
misconducts himself, or is incompetent or negligent in the performance of 
his duties or whose employment is otherwise considered by the Engineer-in 
Charge to be undesirable. Such person shall not be employed again at works 
site without the written permission of the Engineer-in-Charge and the 
persons so removed shall be replaced as soon as possible by competent 
substitutes. 

 
iii. The contractor shall not change his engineer/supervisory staff after approval 

of the Engineer-In-Charge. If Contractor wants to replace any of his staff  
due to unavoidable circumstances, he will seek permission of Engineer-In- 
Charge indicating reasons for such change, qualification and experience of 
the alternative employee suggested by him. The qualification and experience 
of the alternative staff shall not be inferior to the person employed earlier. 

 

CLAUSE 37 
 

 Levy/Taxes/ 
Royalty/ Land 
License fee 
payable by 
Contractor 

1. Taxes: 

a. Rates to be quoted by the parties should be inclusive of all taxes, duties, 
CESS, fee, royalty charges etc. levied under any statute but exclusive of 
GST for all the items  

b. However GST, as applicable, shall be paid to the contractor, for any 
taxable supply / services / construction rendered by the agency to AAI, 
against a valid GST invoice as per terms and conditions of the contract. 

c. In case supplies /services / works involve imports; the same should be 
identified separately. Basic Custom Duty & IGST will be paid directly by 
AAI by utilizing EPCG license/ Duty Credit Scrip under service Export 
from India Scheme (SEIS) of Govt. of India. 
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2. Royalty: 
a. The contractor shall at his own expense, provide all materials required for 

the works other than those which are to be supplied by AAI. The 
contractor shall deposit royalty and obtain necessary permit for 
collection of stone, sand, red bajri, kankar etc. from the local authority in 
the matter and will abide by the notification issued by Central Govt. / 
State Government / Local State Authorities as applicable from time to 
time in this regard. The contractor is also bound to allow deduction from 
his bills any difference in statutory taxes/royalty and penalty proposed 
by Local State Authorities to AAI till finalization of settlement of all 
demands in this regard by Central / State Govt. 

b. This will also be applicable to forest produce. 
c. If pursuant to or under any law, notification or order any royalty, cess or 

the like becomes payable by the AAI and does not any time become 
payable by the contractor to the State Government. Local authorities in 
respect of any material used by the contractor in the works then in such a 
case, it shall be lawful to the AAI and it will have the right and be 
entitled to recover the amount paid in the circumstances as aforesaid 
from dues of the contractor. 

3. License fee for land 
a. Land / Space (Paved/ Unpaved/ Covered-AC or Non-AC), to the extent 

allotted to contractors during execution of work for the purpose of 
installation of plants, labour camps, cement godown, site office, stacking of 
materials shall be provided at free of cost upto defect liability period/ 
maintenance period. 

b. A security deposit at the rate of Rs. 500/- per sqm in the form of DD/BG shall be 
deposited by the contractor. In case contractor do not deposit security deposit 
same shall be deducted from 1st Running Account Bill. 

c. Such security deposit shall be released only after allotted land has been fully 
vacated by the contractor to entire satisfaction of Enginner-in-Charge. If 
contractor fails to vacate the allotted land/ space (Paved/ Unpaved/ Covered-
AC/ Non-AC) after Defect Liability period/ maintenance period of the work 
shall be charged as per prevailing licence fee of the airport plus 25% penalty 
over that. 

 

CLAUSE 38 
 

 Conditions for 
reimbursement 
of levy/taxes if 
levied after 
receipt of 
tenders 

1. Rates to be quoted by the parties should be inclusive of all taxes, duties, CESS, 
fee, royalty charges etc. levied under any statute applicable on last stipulated 
date of receipt of tender including extension if any but exclusive of GST. No 
adjustment i.e. increase or decrease shall be made for any variation in the rate of 
GSI Building and Other Construction Workers Welfare Cess or any tax, levy or 
Cess applicable on inputs. 

 
However, effect of variation, as per Govt. order after the last date of receipt of 
tender including extension if any, in rates of GST or Building and Other 
Construction Workers Welfare Cess or imposition or repeal of any other tax, levy 
or Cess applicable on output of the works contract shall be adjusted on either side, 
increase or decrease. 

 
Provided further that for Building and Other Construction Workers Welfare Cess 
or any tax (other than GST), levy or Cess varied or imposed after the last date of 
receipt of tender including extension if any, any increase shall be reimbursed to 
the contractor only if the contractor necessarily and properly pays such increased 
amount of taxes / levies / Cess. 
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Provided further that such increase in tax / levy / Cess including GST shall not 
reimbursed if made in the extended period of contract for which the contractor 
alone is responsible for delay as determined by authority for extension of time 
under Clause 5 in Schedule F. 
 

2. The contractor shall keep necessary books of accounts and other documents for 
the purpose of this condition as may be necessary and shall allow inspection of 
the same by a duly authorised representative of AAI or the Engineer-in-Charge 
and further shall furnish such other information /document as the Engineer-in- 
Charge may require from time to time. 
 

3. The contractor shall, within a period of 30 days of the imposition of any such 
further tax or levy or Cess, give a written notice thereof to the Engineer-in-
charge that the same is given pursuant to the condition, together with all 
necessary information / documents relating thereto. 

 
 

CLAUSE 39 
 

 Termination of 
contract on 
death of 
contractor 

Without prejudice to any of the rights or remedies under this contract, if the 
contractor dies, the Engineer-in-charge on behalf of the AAI shall have the option 
of terminating the contract without compensation to the contractor. 

 
CLAUSE 40 

 
 If relative 

working in AAI 
then the 
contractor not 
allowed to 
tender. 

The contractor shall not be permitted to tender for works in AAI wherein his near 
relative is posted as an Officer responsible for award and execution of work. He 
shall also intimate the names of persons who are working with him in any 
capacity or / are subsequently employed by him and who are near relatives to any 
officer of AAI. Any breach of this condition by the Contractor would render him, 
the contract liable to be rejected at any stage. 
 
NOTE: By the term “near relatives” is meant wife, husband, parents and grand 
parents, children and grandchildren, brothers and sisters, uncles, aunts and 
cousins and their corresponding in-laws. 
 

 
CLAUSE 41 

 
 No any officer 

in Department 
of Engineering 
to work as 
contractor 
within one year 
of retirement 

Engineer or any officer employed in engineering or administrative duties in an 
engineering department of AAI shall not work as a contractor or employee of 
contractor for a period of one year after his retirement from AAI service without 
the prior permission of AAI in writing. This contract is liable to be cancelled if 
either the contractor or any of his employees is found at any time to be such a 
person who had not obtained the permission of AAI as aforesaid, before 
submission of the tender or engagement in the contractor’s service, as the case 
may be. 
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CLAUSE 41(a) 
 

 Integrity Pact 
and 
Independent 
External 
Monitor. 

Signing of Integrity Pact (As per Appendix XVIII) is mandatory for every 
bidder/contractor if provided so in Schedule F. 

All tenderers shall have to submit an undertaking as per Appendix XVIII along 
with tender documents. AAI shall appoint Independent External Monitor(s) to 
oversee effective implementation of Integrity Pact for such works/supplies. For 
this purpose, a panel of Independent External Monitors shall be constituted by the 
Authority in concurrence with Central Vigilance Commission (CVC). 

i. The Contractor/Supplier shall have to act in accordance with the conditions 
laid down in the integrity pact. 

a. Signing of Integrity Pact is mandatory for every Bidder/Contractor in 
this procurement/bid process the signed original pact to be send to the 
office of Bid Manager and should reach before the due date 
mentioned in NIT. 

b. The Bidder/contractor shall commit itself to ensure taking all 
measures necessary to prevent corrupt practices, unfair means and 
illegal activities during any stage of its bid or during any pre-contract 
or post-contract stage as specified in section 3 of the integrity pact. 

c. Any breach of the aforesaid provisions by the Bidder or any one 
employed by it or acting on its behalf (whether with or without the 
knowledge of the Bidder) shall entitle the authority to take all or any 
one of the action as specified in section 6 of the integrity pact. 

ii. In case any violation of above conduct is established, AAI reserves right to 
take following actions. 

a. If contractor commits a violation of its commitments and obligations 
under the Integrity Pact Program during bidding process, he shall be 
liable for disqualification from tender process and forfeiture of his 
Earnest Money Deposit/ Bid Security. 

b. In case of violation of the Integrity Pact after award of the contract, 
Authority is entitled to terminate the contract and shall be entitled to 
demand and recover from the contractor damages equivalent to 5% of 
the contract value or the amount equivalent to Security Deposit or 
Performance Bank Guarantee, whichever is higher. 

c. Authority may initiate appropriate proceedings against the contractor. 
d. Contractor will be liable to pay damages as determined by the 

Authority. 
e. Contractor against whom an action for violation of its commitments 

and obligations has been taken earlier again commits a violation, the 
Authority is entitled to debar such contractor for future tender/ 
contract processes for a period as deemed fit. 

f. A violation is considered to have occurred if the Authority is fully 
satisfied with the available documents and evidence submitted along- 
with Independent External Monitor’s recommendations / suggestions 
that no reasonable doubt exist in the matter. 

iii. Person signing IP shall not approach the Courts while representing the 
matters to IEMs and he / she will await their decision in the matter. 
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CLAUSE42 
 

 Return of 
material and 
recovery for 
excess material 
issued. 

i. After completion of the work and also at any intermediate stage in the event 
of non-reconciliation of materials issued, consumed and in balance – (see 
Clause 10), Theoretical quantity of materials issued by the AAI for use in the 
work shall be calculated on the basis and method given hereunder; 
a. Quantity of cement & bitumen shall be calculated on the basis of 

quantity of cement & bitumen required for different items of work as 
shown in the Schedule of Rates mentioned in Schedule ‘F’. In case any 
item is executed for which standard co-efficient for the consumption of 
cement or bitumen are not available in the above mentioned schedule / 
statement or cannot be derived from the same shall be calculated on the 
basis of standard formula to be laid down by the Engineer-in-Charge. 

b. Theoretical quantity of steel reinforcement or structural steel sections 
shall be taken as the quantity required as per design or as authorized by 
Engineer-in- Charge, including authorized lappages, chairs etc. plus 3% 
wastage due to cutting into pieces, such theoretical quantity being 
determined and compared with the actual issues each diameter-wise, 
section wise and category wise separately. 

c.  Theoretical quantity of G.I. & C.I. or other pipes, conduits, wires and 
cables pig lead and G.I. / M.S. sheets shall be taken as quantity actually 
required and measures plus 5% for wastage due to cutting into pieces 
(except in the case of G.I./M.S. sheets it shall be 10%), such 
determination & comparison being made diameter-wise & category-
wise. 

d. For any other material as per actual requirements. 
ii. Over the theoretical quantities of materials so computed a variation shall be 

allowed as specified in Schedule ‘F’. The difference in the net quantities of 
material actually issued to the contractor and the theoretical quantities 
including such authorized variation, if not returned by the contractor or if not 
fully reconciled to the satisfaction of the Engineer-in-Charge within fifteen 
days of the issue of written notice by the Engineer-in-Charge to this effect 
shall be recovered at the rates specified in Schedule ‘F’, without prejudice to 
the provision of the relevant conditions regarding return of materials 
governing the contract. Decision of Engineer-in-Charge in regard to 
theoretical quantities of materials, which should have been actually used as 
per the Annexure of the standard schedule of rates and recovery at rates 
specified in Schedule ‘F’ shall be final and binding on the contractor. For 
non scheduled items, the decision of the Engineer – in - charge regarding 
theoretical quantities of materials which should have been actually used, 
shall be final and binding on the contractor. 

g. The said action under this clause is without prejudice to the right of the AAI 
to take action against the contractor under any other conditions of contract 
for not doing the work according to the prescribed specifications. 

h. For materials brought by the contractor for use in item of work at site, 
similar theoretical consumption shall be prepared and submitted to the 
Engineer-in-Charge for verification. If it is found that material consumed in 
the work is less than the theoretical consumption after taking into account 
permissible minus variation, the recovery for corresponding material shall be 
effected as per rates specified in schedule ‘F’ under Clause 42. 
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CLAUSE 43 
 

 Compensation 
during warlike 
situations / act 
of terrorism 

The work (whether fully constructed or not) and all materials, machines, tools 
and plants scaffolding, temporary buildings and other things connected therewith 
shall be at the risk of the contractor until the work has been delivered to the 
Engineer-in-Charge and a certificate from him to that effect obtained. In the event 
of the work or any materials properly brought to the site for incorporation in the 
work being damaged or destroyed in consequence of hostilities or warlike 
operation or act of terrorism, the contractor shall when ordered (in writing) by the 
Engineer-in-Charge to remove any debris from the site, collect and properly stack 
or remove in store all serviceable materials salvaged from the damaged work and 
shall be paid at the contract rates in accordance with the provision of this 
agreement for the work of clearing the site of debris, stacking or removal of 
serviceable material and for reconstruction of all works ordered by the Engineer- 
in-Charge, such payments being in addition to compensation upto the value of the 
work original executed before being damaged or destroyed and not paid for. 
In case of works damaged or destroyed but not already measured and paid for, the 
compensation shall be assessed by the Engineer-in charge upto Rs.5,000/- and by 
the Executive Director Engg. concerned for a higher amount. The contractor shall 
be paid for the damages / destruction suffered and for restoring the material at the 
rate based on analysis of rates tendered for in accordance with the provision of 
the contract. The certificate of the Engineer-in- Charge regarding the quality and 
quantity of materials and the purpose for which they were collected shall be final 
and binding on all parties to this contract. 
Provided always that no compensation shall be payable for any loss in 
consequence of hostilities or warlike operation (a) unless the contractor had taken 
all such precautions against air raid as are deemed necessary by the A.R.P. 
Officers or the Engineer-in- Charge (b) for any material etc. not on the site of the 
work or for any tools plant, machinery, scaffolding, temporary building and other 
things not intended for the work. 
In the event of the contractor having to carry out reconstruction as aforesaid, he 
shall be allowed such extension of time for its completion as is considered 
reasonable by the Engineer – in - charge. 

 
CLAUSE 44 

 
 Apprentices 

Act provisions 
to be complied 
with 

The contractor shall comply with the provisions of the Apprentices Act, 1961 and 
the rules and orders issued thereunder from time to time. If he fails to do so, his 
failure will be a breach of the contract and the Executive Director Engg. / General 
Manager (Engg.) may, in his discretion, cancel the contract. The contractor shall 
also be liable for any pecuniary liability arising on account of any violation by 
him of the provisions of the said Act. 

CLAUSE 45 
 

 Release of 
security deposit 
after labour 
clearance 

The Security Deposit of the work shall be refunded if no labour complaint has 
been received from the labour officer till the due date of its payment. lf a labour 
complaint is received during this period, the Engineer-in-Charge shall, after issue 
of notice in this regard to the contractor, withheld the amount required to settle 
the complaint from his security deposit and refund the balance amount. 
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CLAUSE 46 
 

 Contractor’s 
Liability and 
Insurance of 
Works 

i. From commencement to completion of the Works, the Contractor shall take 
full responsibility for the case thereof and for taking precautions to prevent 
loss or damage and to minimize loss or damage to the greatest extent 
possible and shall be liable for any damage or loss that may happen to the 
Works or any part thereof and all AA l’s T & P from any cause whatsoever 
(save and except the Excepted Risks) and shall at his own cost repair and 
make good the same so that at completion, the Works and all AAI’s T & P 
shall be in good order and condition and in conformity in every respect with 
the requirements of the Contract and instructions of the Engineer-in-Charge. 

 
ii. In the event of any loss or damage to the Works or any Part thereof or to any 

T & P, to any material or articles at the Site from any of the Excepted Risks 
the following provisions shall have effect: 
a. The Contractor shall, as may be directed in writing by the Engineer-in- 

Charge, remove from the Site any debris and so much of the works as 
shall have been damaged, taking to AAI’s store such AAI’s T & P, 
articles and/or materials as may be directed; 

b. The contractor shall, as may be directed in writing by the Engineer-in- 
Charge, proceed with the erection and completion of the Works under 
and in accordance with the provisions and Conditions of the Contract; 
and 

iii. Provided always that the Contractor shall not be entitled to payment under 
the above provisions in respect of so much loss or damage as has been 
occasioned by any failure on his part to perform his obligation under the 
Contract or not taking precautions to prevent loss or damage or minimize the 
amount of such loss or damage. 

iv. Without limiting its obligations and responsibilities under other clauses of 
General Conditions of Contracts ,the contractor at his own cost shall insure 
,in the joint name of AAI and the contractor, against all losses or damages 
from whatever cause, arising (other than the accepted risks )for which he is 
responsible under the terms of the contract and in such manner that the AAI 
and the contractor are covered during the period of construction of works 
and any loss or damage occasioned by the contractor in the course of any 
operation carried out by them for the purpose of complying with its 
obligations of defects liability clause hereof; 
a. All works including temporary works to their full value executed from 

time to time. 
b. The construction materials and equipments to their full value brought on 

to the site by the contractor. 
v. The Contractor shall indemnify and keep indemnified AAI against all losses 

and claims for injuries or damage to any persons or any property whatsoever 
which may arise out of or in consequence of the construction and 
maintenance of Works and against all claims, demands proceedings, damage 
costs, charges and expenses whatsoever in respect of or in relation thereto. 

vi. Before commencing execution of the work, the Contractor shall, without in 
any way limiting his obligations and responsibilities under this condition, 
insure at his own cost against any damage, loss or injury which may occur to 
any AAI property, or to any person for at least the minimum amount of 
Rs. 1.00 lakh with unlimited number of occurrences (including any 
employee of AAI) by or arising out of carrying out of the Contract. 

vii. The contractor shall at all times indemnify AAI against all claims, damages 
or compensation under the provisions of Payment or Wages Act, 1936, 
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  Minimum Wages Act, 1948, Employer’s Liability Act, 1938, the  

Workmen’s Compensation Act, 1923, Industrial Disputes Act, 1947 and the 
Maternity Benefit Act, 1961 or any modifications thereof or any other law 
relating thereto and rules made there under from time to time or as a 
consequence of any accident or injury to any workman or other persons in or 
about the Works, whether in the employment of the Contractor or not, his 
agents or servants, and also against all costs, charges and expenses of any 
suit, action or proceedings arising out of such accident or injury and against 
all sum or sums which may with the consent of the Contractor be paid to 
compromise or compound any claim. Without limiting his obligations and 
liabilities as above provided, the Contractor shall insure against all claims, 
damages or compensation payable under the Workmen’s Compensation Act, 
1923 or any modification thereof or any other law relating thereto. 

viii. All insurance mentioned above shall be effected with any subsidiary of the 
General Insurance Company of India or by a company approved by the 
Insurance Regulatory Authority of India. 

ix. The aforesaid insurance policy / policies shall provide that they shall not be 
cancelled till the Engineer-in-Charge has agreed to their cancellation in 
writing. 

x. The Contractor shall prove to the Engineer-in-Charge from time to time that 
he has taken out all the insurance policies referred to above and has paid the 
necessary premiums for keeping the policies alive till expiry of the Defects 
Liability Period. A self-certified copy of such policies is required to be 
submitted to the Engineer-in-charge. 

xi. The Contractor shall ensure that similar insurance policies are taken out by 
his subcontractors (if any) and shall be responsible for any claims or losses 
to AAI resulting from their failure to obtain adequate insurance protection in 
connection thereof. The contractor shall produce or cause to be produced by 
his subcontractor (if any) as the case may be, the relevant policy or policies 
and premiums receipts as and when required by the Engineer-in-Charge. A 
self-certified copy of such policies is required to be submitted to the 
Engineer-in-charge. 

xii. If the Contractor and/or his subcontractor (if any) shall fail to effect and  
keep in force the insurance referred to above or any other insurance which 
he/they may be required to effect under the terms of the Contract then and in 
any such case AAI may, without being bound to, effect and keep in force 
any such insurance and pay such premium or premiums as may be necessary 
for that purpose and from time to time deduct the amount so paid by AAI 
from any moneys due or which may become due to the Contractor or recover 
the same as a debt due from the Contractor. 

xiii. In case contractor takes Contractor All Risk (CAR) Policy in joint name of 
AAI and Contractor for full tendered value along with third party liability 
(max of 10% of tendered value or as applicable as per Insurance Regulatory 
Authority of India) then there is no requirement for taking separate insurance 
by sub-contractors. 
However, workmen compensation policy is required to be taken separately 
by main contractor and sub-contractor for workers employed by them. 

 

CLAUSE 47 
 

 Composite 
Contract and 
responsibilities 
of main agency 

i. The tenders have been called for composite work consisting of civil 
construction and other associated specialized works. The pre-qualification 
criteria shall be applicable for each subhead of work independently. The 
agency  meeting  PQ  criteria  for  the  main  work  shall  be  considered  for 
execution of composite work.  However  the  agency  shall  be  allowed  to 
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  execute only those specialized subheads of works for which bidder meet PQ 

criteria individually. 
ii. The main contractor shall be permitted to execute only those works (covered 

under one or more subhead) for which he meets all requirements of pre- 
qualification including financial, technical and technological requirement 
specified in the PQ criteria. 

iii. Main contractor will associate expert agencies for the execution of 
specialized works under various subheads for which he himself has failed to 
meet PQ criteria. In such case he will appoint his associate for the execution 
of each specialized work with the approval of the NIT approving authority. 
The main contractor shall intimate the names of only those agencies who 
fully meet the PQ criteria for each specialized work for the acceptance of the 
department. 

iv. Main contractor shall not be permitted to change their associate agencies in 
the course of execution of work. If change of agency is inevitable then a 
request shall be submitted to the engineer-in-charge in writing giving full 
justification for change of agency. The proposal should include name of the 
alternate agency along with his financial, technical capabilities and work 
experience in the appropriate field. Such change shall be allowed only after 
receiving approval from the competent authority. 

 

 Composite 
contract- 
Tripartite 
agreement 

This clause is applicable for the works for which the estimated cost put to 
tender is more than Rs.500.00 crores. 

i. The main contractor shall finalize his rates, terms and conditions and mode of 
execution of work with specialized agencies for all works covered in various 
subhead of works on receipt of work order but specifications, preferred 
makes of materials and performance of system shall remain as specified in 
tender document. 

ii. The main contractor shall arrange an agreement between department, main 
contractor and associated agencies for all subheads on receipt of work order 
from the engineer-in-charge. Main contractor and expert agency shall be 
jointly responsible for quality of work and performance of the system. 

iii. Main contractor shall submit list of associated agency for each specialized 
work within 1/12th of stipulated completion period or within one month from 
issue of work order whichever is later along with documentary evidence for 
financial soundness, technical capabilities and their experience for executing 
similar specialized works along with his application seeking acceptance for 
the name of associated agency. Approval / rejection for the name of 
associated agency shall be accorded thereafter by NIT approving authority 
within a period of 15 days each subhead wise. 

iv. The main contractor shall submit duly signed tripartite agreement on the 
format provided by AAI within 2/12th of stipulated completion period or 60 
days whichever is later for acceptance and signature of department. The 
extension of time for signing of this agreement shall not be generally 
permitted. The signing time shall only be extended if handing over of site is 
delayed due to reasons beyond control of the contractor. 

 Conditions of 
composite 
contract 

i. Main contractor shall be responsible for submission of earnest money. 
ii. The mobilization advance shall be paid to main contractor as per terms and 

conditions of contract and indicated under Clause 10 B. The first installment 
of mobilization advance shall be corresponding to the value of work which 
shall be executed by the main contractor. The subsequent mobilization 
advances corresponding to value of work covered in each subhead shall be 
released on signing of each Tripartite Agreement with expert agency for the 
same. 

iii. The security deposit shall be deducted from the running bills of main 
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  contractor after adjustment of full earnest money. 

iv. Main contractor shall be responsible for completion of work as per time 
schedule indicated in the NIT. The compensation for the delay shall be levied 
on the main contractor only. 

v. The coordination meetings called by AAI or its representative shall be 
attended by associated expert agencies as and when required. Expert agency 
shall be responsible for technical soundness, quality of work and adherence to 
tender specifications. The main contractor as well as associated agency shall 
be responsible for rectification of deficiencies noticed in specialized work. 

 Payment 
Conditions for 
Composite 
Contract 

i. It will be the responsibility of main contractor to finalize expert agencies for 
the execution of works covered under all subheads of NIT and get the 
tripartite agreements signed as per NIT requirement at an early date. The 
main contractor shall not be paid for value of work covered under second 
running bill & subsequent bills till all Tripartite Agreements are signed by all 
agencies concerned. 

ii. The main contractor must fill the ratio of work which shall govern the ratio of 
direct payment to the expert agency and to the main contractor for each 
subhead of work in schedule F. This ratio may also be indicated in tripartite 
agreement. Thus direct payment to each expert agency shall be released in the 
same ratio from the net payment (after all deductions). 

iii. The running bill for specialized work shall be processed as per terms and 
conditions of the contract. All deductions like security deposit, income tax 
and part rate for incomplete work or due to any other reason shall be made as 
per contract conditions from each running bill. In case the ratio as desired 
under (ii) is not filled by the main contractor AAI will make payment of 75% 
of the net payable amount to the expert agency directly and balance 25% 
shall be paid to the main contractor. 

 

Clause 48 
 

 Escrow 
Account 

i. All payments for the works estimated cost more than Rs.500 Cr shall be 
made only through Escrow Account opened by the contractor. However for 
works costing less than Rs.500 Cr., it shall be at the discretion of Technical 
Sanctioning authority to opt for Escrow account or not. The bank charges for 
Escrow Account shall be borne by contractor. The detailed conditions of 
Escrow Account shall be drawn in consultation with associated bank. 

ii. Mobilization advance for mobilization of resources and purchase of plant & 
machinery shall be credited directly to the escrow account opened for this 
contract through bank transfer as per terms and condition of contract. The 
agency shall be able to utilize 25% (or as decided by TS authority) of each 
installment of mobilization advance to meet minor expenses like 
construction of site office, purchase of office equipment and other minor 
works, while release of balance 75% fund shall be regulated by the 
department. The contractor shall seek prior concurrence of Engineer-in 
Charge for release of payment to the supplier etc. through Escrow Account 
by the Bank. Funds against cheque issued by contractor shall be released by 
Bank on receipt of written consent from Engineer-in Charge. 

iii. Payment received and credited against each RA Bill, can be utilized 25% 
directly by the contractor for minor expenses like salary, stationary, office 
expenses etc. AAI shall exercise control for release of payment by contractor 
for balance 75%. 

iv. The Contractor shall submit his proposal to the Engineer-in-
Charge/Authority for utilization of funds made available by AAI (75% 
against each RA bill) 
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a. Name of agency for whom payment is proposed to be released. 

b. Details of work executed/material supplied by agency to whom he 
intends to release payment. 

c. Nature of advance payment if any, has to be released to the supplier 
for supply of material for the project only. 

d. Documentary evidence in support of his claim. 

v. Engineer –in-charge will examine and approve full / part of such payments 
as per agency’s request within maximum of three working days. The terms 
and condition of Escrow Account shall be finalized with bank according to 
terms and conditions of contract. Bank shall release payment against such 
cheques only after written consent of authorized officer of AAI is received. 

 

vi. Contractor shall be permitted to close Escrow Account on receipt of final 
payment for the work/project or on receipt of letter for foreclosure of work 
by the AAI. All balances and liabilities against this Escrow Account shall be 
left at the disposal of the contractor. 
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AIRPORTS AUTHORITY OF INDIA 
 

SAFETY CODE 
 

1. Suitable Scaffolds should be provided for workmen for all works that cannot safely be done 
from the ground, or from solid construction except such short period work as can be done 
safely from ladders. When a ladder is used, an extra mazdoor shall be engaged for holding the 
ladder and if the ladder is used for carrying materials as well suitable footholds and hand-hold 
shall be provided on the ladder and the ladder shall be given an inclination not steeper than ¼ 
to 1 (¼ horizontal and 1 vertical). 

 
2. Scaffolding of staging more than 3.6m (12ft.) above the ground or floor, swung or suspended 

from an overhead support or erected with stationary support shall have a guard rail properly 
attached or bolted, braced and otherwise secured at least 90 cm. (3ft.) high above the floor or 
platform of such scaffolding on staging and extending along the entire length of the outside 
and ends thereof with only such opening as may be necessary for the delivery of materials. 
Such scaffolding or staging shall be so fastened as to prevent it from swaying from the 
building or structure. 

 
3. Working platforms, gangways and stairways should be so constructed that they should not sag 

unduly or unequally, and if the height of the platform or the gangway or the stairway is more 
than 3.6 m (12ft.) above ground level or floor level, they should be closely boarded, should 
have adequate width and should be suitably fastened as described in (2) above. 

 
4. Every opening in the floor of a building or in a working platform shall be provided with 

suitable means to prevent the fall of person or materials by providing suitable fencing or 
railing whose minimum height shall be 90 cm.(3ft.) 

 
5. Safe means of access shall be provided to all working platforms and other working places. 

Every ladder shall be securely fixed. No portable single ladder shall be over 9m. (30ft.) in 
length while the width between side rails in rung ladder shall in no case be less than 29 cm. 
(11 ½ “) for ladder upto and including 3m. (10ft.) in length. For long ladders, this width 
should be increased at least ¼” for each additional 30cm. (1 foot) of length. Uniform step 
spacing of not more than 30cm shall be kept. Adequate precautions shall be taken to prevent 
danger from electrical equipment. No materials on any of the site or work shall be so stacked 
or placed as to cause danger or inconvenience to any person or the public. The contractor  
shall provide all necessary fencing and lights to protect the public from accident and shall be 
bound to bear the expenses of defence of every suit, action or other proceedings at law that 
may be brought by any person for injury sustained owing to neglect of the above precautions 
and to pay any damages and cost which may be awarded in any such suit, action or 
proceedings to any such person on which may, with the consent of the contractor, be paid to 
compensate any claim by any such person. 

 
6. a. Excavation and Trenching – All trenches 1.2 m. (4ft.) or more in depth, shall at all times 

be supplied with at least one ladder for each 30m. (100ft.) in length or fraction thereof, 
Ladder shall extend from bottom of the Trench to at least 90cm (3fts) above the surface of 
the ground. The side of the trenches which are 1.5 m. (5 ft.) or more in depth shall be 
stepped back to give suitable slope or securely held by timber bracing, so as to avoid the 
danger of sides collapsing. The excavated material shall not be placed within 1.5 m. (5 ft.) 
of the edges of the trench or half of the depth of the trench whichever is more. Cutting 
shall be done from top to bottom. Under no circumstances, undermining or undercutting 
shall be done. 
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b. Safety Measures for digging bore holes: - 
 

i. If the bore well is successful, it should be safely capped to avoid caving and collapse 
of the bore well. The failed and the abandoned ones should be completely refilled to 
avoid caving and collapse; 

ii. During drilling, Sign boards should be erected near the site with the address of the 
drilling contractor and the Engineer-in-charge of the work; 

iii.  Suitable fencing should be erected around the well during the drilling and after the 
installation of the rig on the point of drilling, flags shall be put 50 Mtr all around the 
point of drilling to avoid entry of people/animals; 

iv. After drilling the bore well, a cement platform (0.50 Mtr x 0.50 Mtr x 1.20 Mtr) 0.60 
Mtr above ground level and 0.60 Mtr below ground level should be constructed 
around the well casing; 

v. After the completion of the bore well, the contractor should cap the bore well properly 
by welding steel plate, cover the bore well with the drilled wet soil and fix thorny 
shrubs over the soil. This should be done even while repairing the pump; 

vi. After the bore well is drilled the entire site should be brought to the ground level; 
 

7. Demolition – Before any demolition work is commenced and also during the progress of the 
work, 
i) All roads and open areas adjacent to the work site shall either be closed or suitably 

protected. 
ii) No electric cable or apparatus which is liable to be a source of danger or a cable or 

apparatus used by the operator shall remain electrically charged. 
iii) All practical steps shall be taken to prevent danger to persons employed from risk of fire 

or explosion or flooding. No floor, roof or other part of the building shall be so 
overloaded with debris or materials as to render it unsafe. 

 
8. All necessary personal safety equipment as considered adequate by the Engineer-in-Charge 

should be kept available for the use of the person employed on the site and maintained in a 
condition suitable for immediate use, and the contractor should take adequate steps to ensure 
proper use of equipment by those concerned. The following safety equipment shall invariably 
be provided. 
i) Workers employed on mixing asphaltic materials, cement and lime mortars shall be 

provided with protective footwear and protective goggles. 
ii) Those engaged in white washing and mixing or stacking of cement bags or any material 

which is injurious to the eyes shall be provided with protective goggles. 
iii) Those engaged in welding works shall be provided with welder’s protective eye-shields. 
iv) Stone breaker shall be provided with protective goggles and protective clothing and 

seated at sufficiently safe intervals. 
v) When workers are employed in sewers and manholes, which are in active use, the 

contractors shall ensure that the manhole covers are opened and ventilated at least for an 
hour before the workers are allowed to get into the manholes, and the manholes so opened 
shall be cordoned off with suitable railing and provided with warning signals or boards to 
prevent accident to the public. In addition, the contractor shall ensure that the following 
safety measures are adhered to:- 

a) Entry for workers into the line shall not be allowed except under supervision of the Sr. 
Superintendent (Engg.) or any other higher officer. 

b) At least 5 to 6 manholes upstream and downstream should be kept open for at least 2 to 3 
hours before any man is allowed to enter into the manhole for working inside. 

c) Before entry, presence of toxic gases should be tested by inserting wet lead acetate paper 
which changes colour in the presence of such gases and gives indication of their presence. 
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d) Presence of Oxygen should be verified by lowering a detector lamp into the manhole. In 
case, no Oxygen is found inside the sewer line, workers should be sent only with oxygen 
kit. 

e) Safety belt with rope should be provided to the workers. While working inside the 
manholes, such rope should be handled by two men standing outside to enable him to be 
pulled out during emergency. 

f) The area should be barricaded or condoned off by suitable means to avoid mishaps of any 
kind. Proper warning signs should be displayed for the safety of the public whenever 
cleaning works are undertaken during night or day. 

g) No smoking or open flames shall be allowed near the blocked manhole being cleaned. 
h) The malba obtained on account of cleaning of blocked manholes and sewer lines should 

be immediately removed to avoid accidents on account of slippery nature of the malba. 
i) Workers should not be allowed to work inside the manhole continuously. He should be 

given rest intermittently. The Engineer-in-Charge may decide the time upto which a 
worker may be allowed to work continuously inside the manhole. 

j) Gas masks with Oxygen Cylinder should be kept at site for use in emergency. 
k) Air-blowers should be used for flow of fresh air through the manholes. Whenever called 

for, portable air blowers are recommended for ventilating the manholes. The Motors for 
these shall be vapour proof and of totally enclosed type. Non sparking gas engines also 
could be used but they should be placed at least 2 meters away from the opening and on 
the leeward side protected from wind so that they will not be a source of friction on any 
inflammable gas that might be present. 

l) The workers engaged for cleaning the manholes / sewers should be properly trained 
before allowing to work in the manhole. 

m) The workers shall be provided with Gumboots or non-sparking shoes bump helmets and 
gloves non sparking tools safety lights and gas masks and portable air blowers (when 
necessary). They must be supplied with barrier cream for anointing the limbs before 
working inside the sewer lines. 

n) Workmen descending a manhole shall try each ladder stop or rung carefully before 
putting his full weight on it to guard against insecure fastening due to corrosion of the 
rung fixed to manhole well. 

o) If a man has received a physical injury, he should be brought out of the sewer 
immediately and adequate medical aid should be provided to him. 

p) The extent to which these precautions are to be taken depend on individual situation but 
the decision of the Engineer-in-Charge regarding the steps to be taken in this regard in an 
individual case will be final. 

(vi) The Contractor shall not employ men and women below the age of 18 years on the work 
of painting with products containing lead in any form. Wherever men above the age of 18 
are employed on the work of lead painting, the following precaution should be taken:- 

a) No paint containing lead or lead products shall be used except in the form of paste or 
readymade paint. 

b) Suitable face masks should be supplied for use by the workers when paint is applied in 
the form of spray or a surface having lead paint is dry rubbed and scrapped. 

c) Overall shall be supplied by the contractors to the workmen and adequate facilities shall 
be provided to enable the working painters to wash during and on the cessation of work. 

 
9. An additional clause (viii)(i) of AAI Safety Code (iv) the Contractor shall not employ women 

and men below the age of 18 on the work of painting with product containing lead in any form, 
wherever men above the age of 18 are employed on the work of lead painting, the following 
principles must be observed for such use: 
i) White lead, sulphate of lead or product containing these pigment, shall not be used in 

painting operation except in the form of pastes or paint ready for use. 
ii) Measures shall be taken, wherever required in order to prevent danger arising from the 

application of a paint in the form of spray. 
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iii) Measures shall be taken, wherever practicable, to prevent danger arising out of from dust 
caused by dry rubbing down and scraping. 

iv) Adequate facilities shall be provided to enable working painters to wash during and on 
cessation of work. 

v) Overall shall be worn by working painters during the whole of working period. 
vi) Suitable arrangement shall be made to prevent clothing put off during working hours 

being spoiled by painting materials. 
vii) Cases of lead poisoning and suspected lead poisoning shall be notified and shall be 

subsequently verified by medical man appointed by competent authority of AAI. 
viii) AAI may require, when necessary medical examination of workers. 
ix) Instructions with regard to special hygienic precautions to be taken in the painting trade 

shall be distributed to working painters. 
 

10. When the work is done near any place where there is risk of drowning, all necessary 
equipments should be provided and kept ready for use and all necessary steps taken for 
prompt rescue of any person in danger and adequate provision, should be made for prompt 
first aid treatment of all injuries likely to be obtained during the course of the work. 

 
11. Use of hoisting machines and tackle including their attachments, anchorage and supports shall 

conform to the following standards or conditions: 
i) (a) These shall be of good mechanical construction, sound materials and adequate 

strength and free from patent defects and shall be kept repaired and in good working 
order. 
(b) Every rope used in hoisting or lowering materials or as a means of suspension shall be 
of durable quality and adequate strength, and free from patent defects. 

ii) Every crane driver or hoisting appliance operator shall be properly qualified and no 
person under the age of 21 years should be in charge of any hoisting machine including 
any scaffolding winch or give signals to operator. 

iii) In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley 
block used in hoisting or as means of suspension, the safe working load shall be 
ascertained by adequate means. Every hoisting machine and all gear referred to above 
shall be plainly marked with the safe working load. In case of a hoisting machine having a 
variable safe working load each safe working load and the condition under which it is 
applicable shall be clearly indicated. No part of any machine or any gear referred to above 
in this paragraph shall be loaded beyond the safe working load except for the purpose of 
testing. 

iv) In case of departmental machines, the safe working load shall be notified by the Electrical 
Engineer-in-Charge. As regards contractor’s machines the contractors shall notify the safe 
working load of the machine to the Engineer-in-Charge whenever he brings any 
machinery to site of work and get it verified by the electrical Engineer concerned. 

 
12. Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting 

appliances should be provided with efficient safeguards. Hoisting appliances should be 
provided with such means as will reduce to the minimum the risk of accidental descent of the 
load. Adequate precautions should be taken to reduce to the minimum the risk of any part of a 
suspended load becoming accidentally displaced. When workers are employed on electrical 
installations which are already energized, insulating mats, wearing apparel, such as gloves, 
sleeves and boots as may be necessary should be provided. The worker should not wear any 
rings, watches and carry keys or other materials which are good conductors of electricity. 

 
13. All scaffolds, ladders and other safety devices mentioned or described herein shall be 

maintained in safe condition and no scaffold, ladder or equipment shall be altered or removed 
while it is in use. Adequate washing facilities should be provided at or near places of work. 
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14. These safety provisions should be brought to the notice of all concerned by display on a 
notice board at a prominent place at work spot. The person responsible for compliance of the 
safety code shall be named therein by the contractor. 

 
15. To ensure effective enforcement of the rules and regulations relating to safety precautions the 

arrangements made by the contractor shall be open to inspection by the Labour Officer or 
Engineer-in- Charge of the department or their representatives. 
 

16. Notwithstanding the above clauses from (1) to (15), there is nothing in these to exempt the 
contractor from the operations of any other Act or Rules in force in the Republic of India. 
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MODEL RULES FOR THE PROTECTION OF 
HEALTH AND SANITARY ARRANGEMENTS FOR WORKERS 

EMPLOYED BY AAI OR ITS CONTRACTORS 
 

1. APPLICATION 
These rules shall apply to all buildings and construction works in charge of AAI in which 
twenty or more workers are ordinarily employed or are proposed to be employed in any day 
during the period during which the contract work is in progress. 

 
2. DEFINITION 

Work place means a place where twenty or more workers are ordinarily employed in 
connection with construction work on any day during the period during which the contract 
work is in progress. 

 
3. FIRST-AID FACILITIES 

(i) At every work place, there shall be provided and maintained, so as to be easily 
accessible during working hours, first-aid boxes at the rate of not less than one box 
for 150 contract labour or part thereof ordinarily employed. 

(ii) The first-aid box shall be distinctly marked with a red cross on white back ground and 
shall contain the following equipment. 

(a) For work places in which the number of contract labour employed does not exceed 50 
Each first –aid box shall contain the following equipments: 

1. 6 small sterilized dressings 
2. 3 medium size sterilized dressings 
3. 3 large size sterilized dressings 
4. 3 large sterilized burn dressings 
5. 1 (30 ml) bottle containing a two per cent alcoholic solution of iodine. 
6. 1 (30 ml) bottle containing salvolatile having the dose and mode of administration 

indicated on the label. 
7. 1 snakebite lancet. 
8. 1 (30 gms) bottle of potassium permanganate crystals. 
9. 1 pair scissors. 
10. 1copy of the first-aid leaflet issued by the Director General, Factory Advice Service 

and Labour Institute, Government of India. 
11. 1 bottle containing 100 tablets (each of 5 gms) of aspirin. 
12. Ointment for burns. 
13. A bottle of suitable surgical antiseptic solution. 
(b) For work places in which the number of contract labour exceed 50. Each first-aid box 

shall contain the following equipments. 
1. 12 small sterilized dressings. 
2. 6 medium size sterilized dressings. 
3. 6 large size sterilized dressings 
4. 6 large size sterilized burn dressings. 
5. 6 (15 gms) packets sterilized cotton wool. 
6. 1 (60 ml). Bottle containing two per cent alcoholic solution iodine. 
7. 1 (60 ml) bottle containing salvolatile having the dose and mode of administration 

indicated on the label. 
8. 1 roll of adhesive plaster. 
9. 1 snake bite lancet. 
10. 1 (30 gms) bottle of potassium permanganate crystals. 
11. 1 pair scissors. 
12. 1 copy of the first-aid leaflet issued by the Director General Factory Advice Service 

and Labour Institute / Government of India. 
13. A bottle containing 100 tablets (each of 5 gms) of aspirin. 
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14. Ointment for burns. 
15. A bottle of suitable surgical antiseptic solution. 

 
(iii) Adequate arrangements shall be made for immediate recoupment of the equipment when 

necessary. 
(iv) Nothing except the prescribed contents shall be kept in the First-aid box. 
(v) The first-aid box shall be kept in charge of a responsible person who shall always be readily 

available during the working hours of the work place. 
(vi) a person in charge of the First-aid box shall be a person trained in First-aid treatment in the 

work places where the number of contract labour employed is 150 or more. 
(vii) In work places where the number of contract labour employed is 500 or more and hospital 

facilities are not available within easy distance from the works. First-aid posts shall be 
established and run by a trained compounder. The compounder shall be on duty and shall be 
available at all hours when the workers are at work. 

(viii) Where work places are situated in places which are not towns or cities, a suitable motor 
transport shall be kept readily available to carry injured person or person suddenly taken ill 
to the nearest hospital. 

 
4. DRINKING WATER 

 
i) In every work place, there shall be provided and maintained at suitable places, easily 

accessible to labour, a sufficient supply of cold water fit for drinking. 
ii) Where drinking water is obtained from an intermittent public water supply, each work place 

shall be provided with storage where such drinking water shall be stored. 
iii) Every water supply or storage shall be at a distance of not less than 50 feet from any latrine 

drain or other source of pollution. Where water has to be drawn from an existing well 
which is within such proximity of latrine, drain or any other source of pollution, the well 
shall be properly chlorinated before water is drawn from it for drinking. All such wells shall 
be entirely closed in and be provided with a trap door which shall be dust and waterproof. 

iv) A reliable pump shall be fitted to each covered well, the trap door shall be kept locked and 
opened only for cleaning or inspection which shall be done at least once a month. 

 
5. WASHING FACILITIES 

 
i) In every work place adequate and suitable facilities for washing shall be provided and 

maintained for the use of contract labour employed therein. 
ii) Separate and adequate cleaning facilities shall be provided for the use of male and femal 

workers. 
iii) Such facilities shall be conveniently accessible and shall be kept in clean and hygienic 

condition. 
 

6. LATRINES AND URINALS 
 

i) Latrines shall be provided in every work place on the following scale namely: 
a) Where female are employed, there shall be at least one latrine for every 25 females. 
b) Where males are employed, there shall be at least one latrine for every 25 males. 

 
ii) Provided that, where the number of males or females exceeds 100, it shall be sufficient if 

there is one latrine for 25 males or females as the case may be upto the first 100, and one  
for every 50 thereafter. 

iii) Every latrine shall be under cover and so partitioned off as to secure privacy, and shall have 
a proper door and fastenings. 

iv) Construction of latrines: The inside walls shall be constructed of masonry or some suitable 
heat-resisting nonabsorbent materials and shall be cement washed inside and outside at least 
once a year, Latrines shall not be of a standard lower than borehole system. 
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v) (a) Where workers of both sexes are employed, there shall be displayed outside each block 
of latrine and urinal, a notice in the language understood by the majority of the workers 
“For Men only” or “For Women Only” as the case may be. 
(b) The notice shall also bear the figure of a man or of a woman, as the case may be. 

vi) There shall be at least one urinal for male workers upto 50 and one for female workers upto 
fifty employed at a time, provided that where the number of male or female workmen, as 
the case may be exceeds 500, it shall be sufficient if there is one urinal for every 50 males 
or females upto the first 500 and one for every 100 or part thereafter. 

vii) (a) The latrines and urinals shall be adequately lighted and shall be maintained in a clean 
and sanitary condition at all times. 
(b) Latrines and urinals other than those connected with a flush sewage system shall comply 
with the requirements of the Public Health Authorities. 

 
viii) Water shall be provided by means of tap or otherwise so as to be conveniently accessible in 

or near the latrines and urinals. 
ix) Disposal of excreta: Unless otherwise arranged for by the local sanitary authority, 

arrangements for proper disposal of excreta by incineration at the work place shall be 
made by means of a suitable incinerator. Alternately excreta may be disposed of by 
putting a layer of night soil at the bottom of a pucca tank prepared for the purpose and 
covering it with a 15 cm. Layer of waste or refuse and then covering it with a layer of 
earth for a fortnight (when it will turn to manure). 

x) The contractor shall at his own expense, carry out all instructions issued to him by the 
Engineer-in-Charge to effect proper disposal of night soil and other conservancy work in 
respect of the contractor’s workmen or employees on the site. The contractor shall be 
responsible for payment of any charges which may be levied by Municipal or Cantonment 
Authority for execution of such on his behalf. 

 
7. PROVISION OF SHELTER DURING REST 

At every place there shall be provided, free of cost, four suitable sheds, two for meals and the 
other two for rest separately for the use of men and women labour. The height of each shelter 
shall not be less than 3 meters (10 ft.) from the floor level to the lowest part of the roof. These 
shall be kept clean and the space provided shall be on the basis of 0.6 sq.m. (6 sft) per head. 
Provided that the Engineer-in-Charge may permit subject to his satisfaction, a portion of the 
building under construction or other alternative accommodation to be used for the purpose. 

 
8. CRECHES 

 
i) At every work place, at which 20 or more women workers are ordinarily employed, there 

shall be provided two rooms of reasonable dimensions for the use of their children under 
the age of six years. One room shall be used as a play room for the children and the other 
as their bedroom. The rooms shall be constructed with specifications as per clause 19 H 
(ii) a, b & c. 

ii) The rooms shall be provided with suitable and sufficient openings for light and 
ventilation. There shall be adequate provision of sweepers to keep the places clean. 

iii) The contractor shall supply adequate number of toys and games in the play room and 
sufficient number of cots and beddings in the bed room. 

iv) The contractor shall provide one ayaa to look after the children in the crèche when the 
number of women workers does not exceed 50 and two when the number of women 
workers exceed 50. 

v) The use of the rooms earmarked as crèches shall be restricted to children, their attendants 
and mothers of the children. 
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9. CANTEENS 
 

i) In every work place where the work regarding the employment of contractor labour is 
likely to continue for six months and where in contract labour numbering one hundred or 
more are ordinarily employed, an adequate canteen shall be provided by the contractor for 
the use of such contract labour. 

ii) The canteen shall be maintained by the contractor in an efficient manner. 
iii) The canteen shall consist of at least a dining hall, kitchen, storeroom, pantry and washing 

places separately for workers and utensils. 
iv) The canteen shall be sufficiently lighted at all times when any person has access to it. 
v) The floor shall be made of smooth and impervious materials and inside walls shall be 

lime washed or colour washed at least once in each year. Provided that the inside walls of 
the kitchen shall be lime washed every four months. 

vi) The premises of the canteen shall be maintained in a clean and sanitary condition. 
vii) Waste water shall be carried away in suitable covered drains and shall not be allowed to 

accumulate so as to cause a nuisance. 
viii) Suitable arrangements shall be made for the collection and disposal of garbage. 
ix) The dining hall shall accommodate at a time 30 per cent of the contract labour working at 

a time. 
x) The floor area of the dining hall, excluding the area occupied by the service counter and 

any furniture except tables and chairs shall not be less than one square metre (10 sft) per 
diner to be accommodated as prescribed in sub-Rule (ix). 

xi) (a) A portion of the dining hall and service counter shall be partitioned off and reserved 
for women workers in proportion to their number. (b) Washing places for women shall be 
separate and screened to secure privacy. 

xii) Sufficient tables stools, chairs or benches shall be available for the number of diners to be 
accommodated as prescribed in sub-Rule (ix). 

xiii) (a) 1. There shall be provided and maintained sufficient utensils crockery, furniture and 
any other equipment necessary for the efficient running of the canteen. 
2. The furniture utensils and other equipment shall be maintained in a clean and hygienic 
condition. 
(b) 1. Suitable clean clothes for the employees serving in the canteen shall be provided 
and maintained. 
2. A service counter, if provided, shall have top of smooth and impervious material. 
3. Suitable facilities including an adequate supply of hot water shall be provided for the 
cleaning of utensils and equipments. 

xiv) The food stuffs and other items to be served in the canteen shall be in conformity with the 
normal habits of the contract labour. 

xv) The charges for food stuffs, beverages and any other items served in the canteen shall be 
based on ‘No Profit, No loss’ and shall be conspicuously displayed in the canteen. 

xvi) In arriving at the price of foodstuffs, and other article served in the canteen, the following 
items shall not be taken into consideration as expenditure namely :- 
a) The rent of land and building. 
b) The depreciation and maintenance charges for the building and equipments 

provided for the canteen. 
c) The cost of purchase, repairs and replacement of equipments including furniture, 

crockery, cutlery and utensils. 
d) The water charges and other charges incurred for lighting and ventilation. 
e) The interest and amounts spent on the provision and maintenance of equipments 

provided for the canteen. 
xvii) The accounts pertaining to the canteen shall be audited once every 12 months by 

registered accountants and auditors. 
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10. ANTI-MALARIAL PRECAUTIONS 
 

The contractor shall at his own expense, conform to all anti-malarial instructions given to him 
by the Engineer-in-Charge including the filling up of any borrow pits which may have been 
dug by him. 

 
11. The above rules shall be incorporated in the contracts and in notices inviting tenders and shall 

form an integral part of the contracts. 
 

12. AMENDMENTS 
 

AAI may, from time to time, add to or amend these rules and issue directions - it may 
consider necessary for the purpose of removing any difficulty which may arise in the 
administration thereof. 
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1. SHORT TITLE 

AIRPORTS AUTHORITY OF INDIA 
Contractor’s Labour Regulations 

These regulations may be called the AAI Contractors Labour Regulations. 
 

2. DEFINITIONS 
(i) Workman means any person employed by AAI or its contractor directly or indirectly 
through a subcontractor with or without the knowledge of the AAI to do any skilled, 
semiskilled or unskilled manual, supervisory, technical or clerical work for hire or reward, 
whether the terms of employment are expressed or implied but does not include any person:- 
a) Who is employed mainly in a managerial or administrative capacity: or 
b) Who, being employed in a supervisory capacity draws wages exceeding five hundred 

rupees per mensem or exercises either by the nature of the duties attached to the office or 
by reason of powers vested in him, functions mainly of managerial nature : or 

c) Who is an out worker, that is to say, person to whom any article or materials are given out 
by or on behalf of the principal employers to be made up cleaned, washed, altered, 
ornamental finished, repaired adopted or otherwise processed for sale for the purpose of 
the trade or business of the principal employers and the process is to be carried out either 
in the home of the out worker or in some other premises, not being premises under the 
control and management of the principal employer. No person below the age of 14 years 
shall be employed to act as a workman. 

 
(ii) Fair Wages means wages whether for time or piece work fixed and notified under the 
provisions of the Minimum Wages Act from time to time. 
(iii) Contractors shall include every person who undertakes to produce a given result other 
than a mere supply of goods or articles of manufacture through contract labour or who 
supplies contract labour for any work and includes a subcontractor. 
(iv) Wages shall have the same meaning as defined in the Payment of Wages Act. 

3. i) Normally working hours of an adult employee should not exceed 9 hours a day. The 
working day shall be so arranged that inclusive of interval for rest, if any, it shall not spread 
over more than 12 hours on any day. 
ii) When an adult worker is made to work for more than 9 hours on any day or for more than 
48 hours in any week, he shall be paid over time for the extra hours put in by him at double 
the ordinary rate of wages. 
iii) a) Every worker shall be given a weekly holiday normally on a Sunday, in accordance 
with the provisions of the Minimum Wages (Central) Rules 1960 as amended from time to 
time irrespective of whether such worker is governed by the Minimum Wages Act or not. 
b) Where the minimum wages prescribed by the Central/State Government under the 
Minimum Wages Act are not inclusive of the wages for the weekly day of rest, the worker 
shall be entitled to rest day wages at the rate applicable to the next preceding day, provided he 
has worked under the same contractor for a continuous period of not less than 6 days. 
c) Where a contractor is permitted by the Engineer-in-Charge to allow a worker to work on a 
normal weekly holiday, he shall grant a substituted holiday to him for the whole day on one  
of the five days immediately before or after the normal weekly holiday and pay wages to such 
worker for the work performed on the normal weekly holiday at overtime rate. 

 
4. DISPLAY OF NOTICE REGARDING WAGES ETC. 

The contractor shall before he commences his work on contract, display and correctly 
maintain and continue to display and correctly maintain in a clear and legible condition in 
conspicuous places on the work, notices in English and in the local Indian languages spoken 
by the majority of the workers giving the minimum rates of wages fixed under Minimum 
Wages Act, the actual wages being paid, the hours of work for which such wage are earned, 
wages periods, dates of payments of wages and other relevant information as per Appendix’ 
VIII’. 
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5. PAYMENT OF WAGES 
(i) The contractor shall fix wage periods in respect of which wages shall be payable. 
(ii) No wage period shall exceed one month. 
(iii) The wages of every person employed as contract labour in an establishment or by a contractor 

where less than one thousand such persons are employed shall be paid before the expiry of 
seventh day and in other cases before the expiry of tenth day after the last day of the wage 
period in respect of which the wages are payable. 

(iv) Where the employment of any worker is terminated by or on behalf of the contractor the 
wages earned by him shall be paid before the expiry of the second working day from the date 
on which his employment is terminated. 

(v) All payment of wages shall be made on a working day at the work premises and during the 
working time and on a date notified in advance and in case the work is completed before the 
expiry of the wage period, final payment shall be made within 48 hours of the last working 
day. 

(vi) Wages due to every worker shall be paid to him direct or to other person authorized by him in 
this behalf. 

(vii) All wages shall be paid in current coin or currency or in both. 
(viii) Wages shall be paid without any deductions of any kind except those specified by the Central 

Government by general or special order in this behalf or permissible under the Payment of 
Wages Act 1956. 

(ix) A notice showing the wages period and the place and time of disbursement of wages shall be 
displayed at the place of work and a copy sent by the contractor to the Engineer-in-Charge 
under acknowledgement. 

(x) It shall be the duty of the contractor to ensure the disbursement of wages in the presence of 
the Senior Superintendent Engg or authorized representative of the Engineer-in-Charge who 
will be required to be present at the place and time of disbursement of wages by the contractor 
to workmen. 

(xi) The contractor shall obtain from Engineer in charge or the authorized representative of the 
Engineer-in-Charge a certificate under his signature at the end of the entries in the “Register 
of Wages” or the “Wage-cum-Muster Roll” as the case may be in the following form: 
“Certified that the amount shown in column No. ………… has been paid to the workman 
concerned in my presence on …………..at ......................... ” 

 
Note: In case of payment of wages paid through bank, the contractor shall submit a copy of 
bank statement for relevant period duly signed by him. 

 
6. FINES AND DEDUCTIONS WHICH MAY BE MADE FROM WAGES 
(i) The wages of a worker shall be paid to him without any deduction of any kind except the 

following: 
a) Fines 
b) Deductions for absence from duty i.e. from the place or the places where by the terms of 
his employment he is required to work. The amount of deduction shall be in proportion to the 
period for which he was absent. 
c) Deduction for damage to or loss of goods expressly entrusted to the employed person for 
custody, or for loss of money or any other deduction which he is required to account, where 
such damage or loss is directly attributable to his neglect or default. 
d) Deduction for recovery of advances or for adjustment of overpayment of wages, advances 
granted shall be entered in a register. 
e) Any other deduction which the Central Government may from time to time allow. 

 
(ii) No fines should be imposed on any worker save in respect of such acts and omissions on his 

part as have been approved of by the Chief Labour Commissioner. 
Note: An approved list of Acts and Omissions for which fines can be imposed is enclosed at 
Appendix-XII. 
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(iii) No fine shall be imposed on a worker and no deduction for damage or loss shall be made from 
his wages until the worker has been given an opportunity of showing cause against such fines 
or deductions. 

(iv) The total amount of fine which may be imposed in any one wage period on a worker shall not 
exceed an amount equal to three paise in a rupee of the total wages, payable to him in respect 
of that wage period. 

(v) No fine imposed on any worker shall be recovered from him by installment, or after the 
expiry of sixty days from the date on which it was imposed. 

(vi) Every fine shall be deemed to have been imposed on the day of the act or omission in respect. 
of which it was imposed. 

 
7. LABOUR RECORDS 
(i) The contractor shall maintain a Register of persons employed on work on contract in Form 

XIII of the CL(R&A) Central Rules 1971 (Appendix VI) 
(ii) The contractor shall maintain a Muster Roll register in respect of all workmen employed by 

him on the work under Contract in Form XVI of the CL (R&A) Rules 1971 (Appendix VII). 
(iii) The contractor shall maintain a Wage Register in respect of all workmen employed by him on 

the work under contract in Form XVII of the CL (R&A) Rules 1971 (Appendix VIII) 
(iv) Register of accident - The contractor shall maintain a register of accidents in such form as 

may be convenient at the work place but the same shall include the following particulars : 
(a) Full particulars of the labourers who met with accident. 
(b) Rate of Wages 
(c) Sex 
(d) Age 
(e) Nature of accident and cause of accident 
(f) Time and date of accident 
(g) Date and time when admitted in Hospital 
(h) Date of discharge from the Hospital 
(i) Period of treatment and result of treatment 
(j) Percentage of loss of earning capacity and disability as assessed by Medical officer 
(k) Claim required to be paid under Workmen’s Compensation Act. 
(l) Date of payment of compensation 
(m) Amount paid with details of the person to whom the same was paid 
(n) Authority by whom the compensation was assessed. 
(o) Remarks 

(v) The contractor shall maintain a Register of Fines in the Form XII of the CL(R&A) Rules 
1971 (Appendix-XIII). 
The contractor shall display in a good condition and in a conspicuous place of work the 
approved list of acts and omissions for which fines can be imposed (Appendix-XII) 

(vi) The contractor shall maintain a Register of deductions for damage or loss in Form XX of 
the CL (R&A) Rules 1971 (Appendix-XIV) 

(vii) The contractor shall maintain a Register of Advances in Form XXIII of the CL (R&A) Rules 
1971 (Appendix-XV) 

(viii) The contractor shall maintain a Register of Overtime in Form XXIII of the CL (R&A) Rules 
1971 (Appendix-XVI). 

 
8. ATTENDANCE CARD-CUM-WAGE SLIP 

 
(i) The contractor shall issue an Attendance card-cum-wage slip to each workman employed by 

him in the specimen form at (Appendix-IX) 
(ii) The card shall be valid for each wage period. 
(iii) The contractor shall mark the attendance of each workman on the card twice each day, once at 

the commencement of the day and again after the rest interval, before he actually starts work. 
(iv) The card shall remain in possession of the worker during the wage period under reference. 
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(v) The contractor shall complete the wage slip portion on the reverse of the card at least a day 
prior to the disbursement of wages in respect of the wage period under reference. 

(vi) The contractor shall obtain the signature or thumb impression of the worker on the wage slip 
at the time of disbursement of wages and retain the card with himself. 

 
9. EMPLOYMENT CARD 

 
The contractor shall issue an Employment Card in Form XIV of the CL (R&A) Central 
Rules 1971 to each worker within three days of the employment of the worker (Appendix-X). 

 
10. SERVICE CERTIFICATE 

On termination of employment for any reason whatsoever the contractor shall issue to the 
workman whose services have been terminated, a Service certificate in Form XV of the 
CL(R&A) Central Rules 1971. 

 
11. PRESERVATION OF LABOUR RECORDS 

All records required to be maintained under Regulations Nos. 6 & 7 shall be preserved in 
original for a period of three years from the date of last entries made in them and shall be 
made available for inspection by the Engineer-in-Charge or Labour Officer or any other 
officers authorised by the Ministry of Urban Development in this behalf. 

 
12. POWER OF LABOUR OFFICER TO MAKE INVESTIGATIONS OR ENQUIRY 

The Labour Officer or any person authorised by Central Government on their behalf shall 
have power to make enquiries with a view to ascertaining and enforcing due and proper 
observance of Fair Wage Clauses and the Provisions of these Regulations. He shall 
investigate into any complaint regarding the default made by the contractor or subcontractor 
in regard to such provision. 

 
13. REPORT OF LABOUR OFFICER 

 
The Labour Officer or other persons authorised as aforesaid shall submit a report of result of 
his investigation or enquiry to the Engineer-in-Charge concerned indicating the extent, if any, 
to which the default has been committed with a note that necessary deductions from the 
contractor’s bill be made and the wages and other dues be paid to the labourers concerned. In 
case an appeal is made by the contractor under Clause 13 of these regulations, actual payment 
to labourers will be made by the Engineer-in-Charge after G.M. Engg. has given his decision 
on such appeal. 
(i) Engineer-in-Charge shall arrange payments to the labour concerned within 45 days from 
the receipt of the report from the Labour Officer or the G.M. Engineer as the case may be. 

 
14. APPEAL AGAINST THE DECISION OF LABOUR OFFICER 

Any person aggrieved by the decision and recommendations of the Labour Officer or other 
person so authorised may appeal against such decision to the Engineer-in-Charge concerned 
within 30 days from the date of decision, but subject to such appeal, the decision of the officer 
shall be final and binding upon the contractor. 

 
15. PROHIBITION REGARDING REPRESENTATION THROUGH LAWYER 

 
(i) A workman shall be entitled to be represented in any investigation or enquiry under these 

regulations by : 
 

a) An officer of a registered trade union of which he is a member. 
b) An officer of a federation of trade unions to which the trade union referred to in Clause (a) is 

affiliated. 
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c) Where the employer is not a member of any registered trade union, by an officer of a 
registered trade union, connected with the industry in which the worker is employed or by any 
other workman employed in the industry in which the worker is employed. 

 
(ii) An employer shall be entitled to be represented in any investigation or enquiry under these 

regulations by : 
a) An officer of an association of employers of which he is a member. 
b) An officer of a federation of associations of employers to which association referred to in 

Clause (a) is affiliated. 
c) Where the employers is not a member of any association of employers, by an officer of 

association of employer connected with the industry in which the employer is engaged or by 
any other employer, engaged in the industry in which the employer is engaged. 

 
(iii) No party shall be entitled to be represented by a legal practitioner in any investigation or 

enquiry under these regulations. 
 

16. INSPECTION OF BOOKS AND SLIPS 
The contractor shall allow inspection of all the prescribed labour records to any of his workers 
or to his agent at a convenient time and place after due notice is received or to the Labour 
Officer or any other person, authorised by the Central Government on his behalf . 

 
17. SUBMISSION OF RETURNS 

The contractor shall submit periodical returns as may be specified from time to time. 
 

18. AMENDMENTS 
The Central Government/AAI may from time to time add to or amend the regulations and on 
any question as to the application/interpretation or effect of those regulations the decision of 
the General Manager (Engg.) concerned shall be final. 
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APPENDIX-I 
 

FORM OF BANK GUARANTEE IN LIEU OF SECURITY DEPOSIT & AMOUNT 
WITHHIELD AGAINST COMPENSATION FOR DELAY IN INDIVIDUAL CONTRACT 

(on Non-Judicial Stamp Paper of Rs.100/-) 

[Refer Clause 1A and 2B] 

To 
The Airports Authority of India 
……………………………………. 
…………………………………….. 
1. In consideration of the Airport Authority of India having its head office at New Delhi 

[hereinafter called the “AAI” which expression shall unless repugnant to the subject or 
context include its administrator, successors and assigns) having agreed under the terms and 
condition    of    Contract    Agreement   No.    ………………………dated ....................made 
between……….and AAI in connection with the work of ......................................(hereinafter 
called the said contract) to accept Deed of Guarantee as herein provided for 
Rs…………………….(Rupees……………..only) from a Nationalized Bank in lieu of the 
Security deposit to be made by the contractor or lieu of the amount withheld towards 
compensation for delay pending final extension of time to be made from the contractors 
contained in the said Contractor. We, the… ................... bank (hereinafter referred to as “the 
said Bank” and having our registered office at ................................ do hereby undertake and 
agree to identify and keep indemnified AAI from time to time to the extent of 
Rs…………………… (Rupees… ............................... only) against any loss or damage, cost,, 
charges and expenses caused to or suffered by or that may be caused to or suffered by AAI 
by reason of any breach or breaches by the said Contractor of any of the terms and condition 
contained in the said contract and to unconditionally pay the amount claimed by AAI on 
demand and without demur to the extent aforesaid. 

 
2. We ................................................. Bank, further agree that AAI shall be the sole judge of and 

as to whether the said Contractor has committed any breach or breaches of any of the terms 
and conditions of the said contract and the extent of loss, damage, costs, charges and expenses 
caused to or suffered by or that may be caused to or suffered by AAI on account thereof and 
the decision of AAI that the said Contractor has committed such breach and breaches and as 
to the amount or amounts of loss, damage, costs, charges and expenses caused to or suffered 
of that may be caused to or suffered by AAI from time to time shall be final and binding on 
us. 

 
3. We, the said Bank, further agree that the Guarantee herein contained shall remain in full force 

and effect during the period that would be taken for the performance of the said contracts and 
till all the dues of AAI under the said contract or by virtue of any of the terms and conditions 
governing the said contract including compensation for delay if any as decided by AAI, have 
been fully paid and its claims satisfied or discharged and till the Accepting Authority of the 
contract certifies that the terms and condition and accordingly Contract have been fully and 
properly carried out by the said contractor and accordingly discharges this guarantee subject, 
however that AAI shall have no claim under this Guarantee after 90(Ninety) days from the 
date of expiry of the defects Liabilities periods or Final /Extension of Time grated by AAI as 
provided available in agreements clause no……………..as provided in the said Contract, 
i.e……….(date) or from the date of cancellation of the said contract, as the case may be, 
unless a notice of the claim under this Guarantee has been served on the Bank before the 
expiry of the period in which case the same shall be enforceable against the Bank 
notwithstanding the fact, that the same is enforced after the expiry of the said period. 
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4. AAI shall have the fullest liberty without affecting in any way the liability of the bank under 
this Guarantee or Indemnity from time to time to vary any of the terms and conditions of the 
said contract or to extend time of performance by the said Contractor or to postpone for any 
time and form time to time any of the powers exercisable by it against the said Contractor and 
either to enforce or forbear from enforcing any of terms and conditions governing the said 
contract or securities available to AAI and the said Bank shall not be released from its  
liability under these present by any exercise by AAI of any liberty with reference to the 
matters aforesaid or by reason of time being given to the said contractor or any other 
forbearance, act or omission on the part by AAI or any indulgence by AAI to the said 
Contractor or any other matter or thing whatsoever which under the law relating to sureties 
would but for this provision have the effect of so releasing the Bank from its such liability. 

 
5. It shall not be necessary for AAI to proceed against the contractor before proceeding against 

the Bank and the Guarantee herein contained shall be enforceable against the Bank, 
notwithstanding any security which AAI may have obtained or obtain from the Contractor at 
the time when proceedings are taken against the Bank hereunder be outstanding or unrealized. 

 
6. We, the said Bank, lastly undertake not to revoke this Guarantee during its currency except 

with the previous consent of AAI in writing and agree that any charge in the Constitution of 
the said Contract or the said Bank shall not discharge our liability hereunder. 

 

In presence of 
 

WITNESS 
1. 

 
2. 

 
Dated this  Day of    

 
 
 

For and on behalf of (The Bank) 
Signature  

Name & Designation      
Authorization No.       
Name & Place     

Bank’s Seal        
 

The above Guarantee is accepted by Airports Authority of India. 
For and on behalf of Airports Authority of India 
Signature   
Name   
Designation  
Dated     
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APPENDIX-1A 

FORM OF BANK GUARANTEE AGAINST EARNEST MONEY DEPOSIT 

WHEREAS,   contractor  (Name of contractor) (hereinafter called “the 
contractor”)   has   submitted   his tender dated  (date) for the construction of “ 
 ” (name of work) (hereinafter called “the TENDER”). 

 
KNOW ALL PEOPLE by these presents that we  (name of bank) having our 
registered   office   at   (hereinafter   called   “the   bank”)   are   bound   unto 
  (Name of Senior Manager) (hereinafter called “the Engineer-in-charge”) in the 
sum of Rs.   (Rs. In words  ) for which payment well truly to 
be made to the said Engineer-in-charge the bank binds itself, his successors and assigns by these 
presents. 

 
SEALED with the Common Seal of the Bank this  day of  20 . 
THE CONDITIONS of this obligation are: 
(1)  If after tender opening the Contractor withdraws, his tender during the period of validity of 

tender (including extended validity of tender) specified in the Form of Tender. 
 

(2) If the contractor having been notified of the acceptance of his tender by the engineer-in-charge. 
 

a) Fails or refuses to execute the form of Agreement in accordance with the instructions to 
contractor, if required – 

OR 
b) Fails or refuses to furnish the performance guarantee, in accordance with the provisions of 

tender document and instructions to contractor, 
OR 

c) Fails or refuses to start the work, in accordance with the provisions of the contract and 
instructions to contractor, 

OR 
d) Fails or refuses to submit fresh bank guarantee of an equal amount of this bank guarantee 

against security deposit after award of contract. 
 

We undertake to pay to the engineer-in-charge either up to the above amount or part thereof upon 
receipt of his first return demand, without the engineer-in-charge having to substantiates his demand, 
provided that in his demand the engineer-in-charge will note that the amount claimed by him is due to 
him owing to the concurrence of one or any of the above conditions, specifying the occurred condition 
or conditions. 
This guarantee will remain in force up to and including the date*  after the deadline for 
submission of tender as such deadline is stated in the instructions to contractor or as it may be 
extended by the engineer-n-charge , notice of which extension (s) to the bank is hear by waived. Any 
demand in respect of this guarantee should reach the bank not later than the above date. 

 
 
 

 
DATE ……………………….. SIGNATURE OF THE BANK 

WITNESS ……………………….. SEAL 
(SIGNATURE NAME AND ADDRESS)  

 

 Date to be worked out on the basis of validity period of 6 months from last date of receipt of tender.
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APPENDIX-II 
 

PROFORMA FOR MANDATORY TESTS TO BE ATTACHED WITH RUNNING 
ACCOUNT BILLS 

 
Name of work: ...................................................... Name of 
Contractor…………………………………... 
Contract Agreement No. and Date………………………... R/A Bill 

No………………………..…… 

 
Sl. 
No. 

Item Quantities 
as per 

Agreement 

Frequency 
as per 

Specification 

No. of 
Tests 

Required 

Upto 
date 

Quantity 

No. of 
Tests 

Required 

No. of 
Tests 

actually 
done 

Remarks 

1 2 3 4 5 6 7 8 9 
         

 
 

Note: If the number of tests done are less than required, then reasons shall be recorded. 
 
 
 

Signature of Sudt. (Engg) 
 
 

Signature of Engineer-in-Charge. Signature of Manager / AM (Engg) 
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APPENDIX-III 
 
 

REGISTER OF MATERNITY BENEFITS (Clause 19 F) 
 

Name and address of the 
contractor………………………………………………………………………… 

 
Name and location of the 
work……………………………………………………………………………… 

 

 
 

Name of the 
employee 

Father’s/husband’s 
name 

Nature of 
employment 

Period of 
actual 
employment 

Date on which 
notice of 
confinement given 

1 2 3 4 5 
     

     

 
 

Date on which maternity leave commenced and ended 

 
 
Date of 
delivery/miscarriage 

 
In case of delivery 

 
 
Commenced Ended 

 
In case of delivery 

 
 

Commenced Ended 
6 7 8 9 10 

     

     

 
Leave Pay paid to the employee 

In case of delivery In case of miscarriage 
 

Remark 

Rate of leave pay Amount paid Rate of leave 
pay 

Amount 
paid 

 

11 12 13 14 15 
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APPENDIX-IV 
 

SPECIMEN FORM OF THE REGISTER, REGARDING MATERNITY BENEFIT 
ADMISSION TO THE CONTRACTOR'S LABOUR IN 

AIRPORTS AUTHORITY OF INDIA WORKS(CLAUSE 19F) 
 

Name and address of the contractor ------------------------------------------------------------------------------- 
Name and location of the work ------------------------------------------------------------------------------------ 

------------------------------------------------------------------------------------ 
1) Name of the woman and her husband's name 

 
2) Designation 

 
3) Date of appointment 

 
4) Date with months and years in which she is employed. 

 
5) Date of discharge/dismissal, if any 

 
6) Date of production of certificates in respect of pregnancy. 

 
7) Date on which the woman informs about the expected delivery. 

 
8) Date of delivery/miscarriage/death. 

 
9) Date of production of certificate in respect of delivery/miscarriage. 

 
10) Date with the amount of maternity/death benefit paid in advance of expected delivery 

 
11) Date with amount of subsequent payment of maternity benefit 

 
12) Name of the person nominated by the woman to receive the payment of the maternity benefit 

after the death. 

13) If the woman dies, the date of her death, the name of the person to whom maternity benefit 

amount was paid, the month thereof and the date in the register. 

14) Signature of the contractor authenticating entires in the register. 
 

15) Remarks column for the use of Inspection Officer. 
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Name of work 

 
Labour Board 

APPENDIX-V 

Name of Contractor--------------------------------------------------------------------------------------------------- 
--------------------------------------------------------------------------------Address of Contractor --------------- 
--------------------------------------------------------------------------------------------------------------------------- 
-------------------------------------- 
Name and address of A. A. I. Division ---------------------------------------------------------------------------- 
------------------------------------------------------------------------------------ 
Name of A. A. I. Labour Officer ----------------------------------------------------------------------------------- 
------------------------------------------------------------------------------------ 
Address of A. A. I. Labour Officer -------------------------------------------------------------------------------- 
----------------------------------------------------------------------------------- 
Name of A.A.I Labour Officer--------------------------------------------------------------------- 

 
Sl. No. Category Minimum 

wage fixed 
Actual wage 

paid 
Number 
present 

Remark 

 
 

Weekly holiday ----------------------------------------------------------------------------------- 
Wage period -------------------------------------------------------------------------------------- 
Date of payment of wages ----------------------------------------------------------------------- 
Working hours ----------------------------------------------------------------------------------- 
Rest interval--------------------------------------------------------------------------------------- 



Page 99 A.A.I. C……I…….O……. 

 

 

 

Various Formats to be maintained (Appendix) 
 
 
 
 
 
 

AIRPORTS AUTHORITY OFINDIA 

 

Form-XIII APPENDIX-VI 
[See rule 2(1)] 

[Part-A: For all Establishments] 
Register of Workmen Employed by Contractor 

Name and address of contractor………………………………………………………………………………………. 

Name and address of establishment which contractor is carried on…………………………………………………... 

Name and location of work……………………………………………………………………………………………. 

Name and address of Principal Employer……………………………………………………………………………... 

 
Name of the Establishment-------------------------------------------Name of Owner----------------------------------------------LIN----------------------------------------------------- 

 

Sl. No. Employee 
Code 

Name Surname Gender Father’s/Spouse 
Name 

Date of Birth# Nationality Education 
Level 

Date of 
Joining 

Designation 

1 2 3 4 5 6 7 8 9 10 11 

 
 

 

Category 
Address 

*(HS/S/SS/US) 

Type of 
Employment 

Mobile UAN PAN ESIC IP LWF AADHAAR Bank A/c 
Number 

Bank Branch 
(IFSC) 

Present 
Address 

Permanent 

12 13 14 15 16 17 18 19 20 21 22 23 24 

 
 

Servie Book No. Date of Exit Reason for Exit Mark of Identification Photo Specimen Signature/Thumb 
Impression 

Remarks 

25 26 27 28 29 30 31 

*(Highly Skilled/Skilled/Semi Skilled/Un Skilled) 

#Note: In case the age is between 14 to 18 years, mention the nature of work, daily hours of work and Intervals of rest in the remarks 
Column. 
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APPENDIX-VII 
 
 

Form-XVI 
[See Rule 78(1) (a) (i)] 

 
Muster Roll 

 
 

Name and address of 
contractor………………………………………………………………………………………. 

 
Name and address of establishment which contractor is carried 
on…………………………………………………... 

 
Name and location of 
work……………………………………………………………………………………………. 

 
Name and address of Principal Employer ....................................................... For the month of 
fortnight……………. 

 
Sl. 
1 

Name 
of 
work 
Man 
2 

Se x 
3 

Father’s/ 
Husband’s 
4 

Date Remark 
 

1 2 3 4 5 
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FORM B 
[See Rule 78(1) (a) (i)] 
 APPENDIX-VIII 

FORMAT FOR WAGE REGISTER 
 

Name and address of contractor………………………………………………………………………………………. 
 

Name and address of establishment which contractor is carried on…………………………………………………... 
 

Name and location of work……………………………………………………………………………………………. 
 

Name and address of Principal Employer……………………………………For the month of fortnight……………. 
 

Rate of Minimum Wages and since the date.............. 

 Highly Skilled Skilled Semi-Skilled Un Skilled 

Minimum Basic     

DA     

Overtime     

 

Name of the Establishment  Name of Owner  LIN 

From  To  (Monthly/Fortnightly/Weekly/Daily/Piece Rated) 

Wage period 

 

Sl. No. in 
Employee 
register 

Name Rate of 
Wage 

No. of Days 
worked 

Overtime 
hours 

worked 

Basic Special 
Basic 

DA Payments 
Overtime 

HRA Others Total 

1 2 3 4 5 6 7 8 9 10 11 12 
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Deduction Net 

Payment 
Employer Share 
PF Welfare Found 

PF ESIC Society Income Tax Insurance Others Recoveries Total 

13 14 15 16 17 18 19 20 21 22 

 
 
 
 

Receipt by Employee/Bank 
Transaction ID 

Date of Payment Remarks 

23 24 25 
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FORM C 
FORMAT OF REGISTER OF LOAN/ RECOVERIES 

 
Name of Establishment  LIN   

 

Sl. Number In Employee 
register 

Name Recovery Type 
(Damage/loss/fine/advance/loans 

Particulars Date of damage/Loss* Amount 

1 2 3 4 5 6 

 
 

Whether show cause 
issued* 

Explanation heard in 
presence of* 

Number of 
Installments 

First Month/Year Last Month/Year Date of Complete 
Recovery 

Remarks 

7 8 9 10 11 12 13 

 
 

*Applicable only in case of damage/loss/fine 
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Form-XVII [See Rule 78 (2) (a)] 
 

Register of wages 
 
 

Name and address of contractor………………………………………………………………………………………. 
 

Name and address of establishment which contractor is carried on…………………………………………………... 
 

Name and location of work…………………………………………………………………………………………….  
 

Name and address of Principal Employer……………………………………For the month of fortnight……………. 
 

 Amount of wages  

 
S. 
No 

 
Name of 
workman 

 
Serial no 
in the 
register 
of 
workman 

 
Descript 
ion/ 
nature 
of work 
done 

 
No. of 
days 
worked 

 
Units 
of 
work 
done 

 
Daily 
rates of 
wages/ 
piece rate 

 
Basic 
wage 
s 

 
Dearness 
Allowanc
e 

 
Over- 
time 

 
Other 
cash 
payme
nt nt. 
(indic
ate 
nature 
) 

 
Total 

 
Deduc
tion if 
any 
(indic
ate 
nature 
) 

 
Net 
amou
nt 
paid 

 
Sig. or 
thumb 
impres
sion of 
the 
work 
men 

 
Initial 
contract 
or his 
represe
ntative 

1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 
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APPENDIX-VIIIA 
WAGE CARD 

 

Wages Card No………………………… 
 

Name and Address of Contractor……………………Date of issue……………………….. 
 

Name and location of work………………………….Designation………………………… 
 

Name of workman………………………………….Month/Fortnight…………………….. 
 

Rate of Wages………………………………………… 
 

1 2 3 4 5 6 7 8 9 1 
 0 

1 
1 

1 
2 

1 
3 

1 
4 

1 
5 

1 
6 

1 
7 

1 
8 

1 
9 

2 
0 

2 
1 

2 
2 

2 
3 

2 
4 

2 
5 

2 
6 

2 
7 

2 
8 

2 
8 

3 
0 

31 

Morning 
                             

Rate 

 
 
Evening 

                              
 

Amount 

 
 
Initial 

                              

 
 
 
 

Received from…………………………………….the sum of Rs… ........................................................... on account of my wages 
Signature 

The Wage Card is valid for one month from the date of issue
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19/Form-XIX APPENDIX-IX 
78 (2) 

[See rule 78 (1) (b)] 
 
 

Wages Slip 
 
 
Name and address of contractor…………………………………………………………… 

 
Name and Father’s/Husband name of workman…………………………………………... 

 
Name and location of work………………………………………………………………... 

 
For the week/Fortnight/Month ending…………………………………………………….. 

 
 
1.    No. of days worked…………………………………………………………………… 

 
 
2. No. of units worked in case of piece rate workers……………………………………. 

 
3. Rate of daily wages/piece rate………………………………………………………… 

 
4. Amount of overtime wages…………………………………………………………… 

 
5. Gross wages payable…………………………………………………………………. 

 
6. Deduction, if any……………………………………………………………………… 

 
7. Net amount of wages paid……………………………………………………………. 

 
 

Initials of the contractor or his representative 
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APPENDIX-X 
 

14/Form-XIV 
[See rule 76] 

Employment Card 
 
 
Name and address of contractor…………………………………………………………… 

 
Name and address of establishment under which is carried………………………………. 

 
Name of work and location of work………………………………………………………. 

 
Name and address of Principal Employee………………………………………………… 

 
1. Name of the workman………………………………………………………………... 

 
2. SI. No. in the register of workman employed………………………………………... 

 
3. Nature of employment/designation………………………………………………….. 

 
4. Wage rate (with particulars of unit in case of piece work)………………………….. 

 
5.    Wage period………………………………………………………………………… 

 
6.    Tenure of employment……………………………………………………………… 

 
7.   Remark……………………………………………………………………………… 

 
 
 
 
 
 

 
Signature of Contractor 
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APPENDIX-XI 
 
 

FORM OF PERFORMANCE SECURITY (GUARANTEE) 
Bank Guarantee Bond 

(On Non-Judicial Stamp Paper of Rs100/-) 
 
1. In consideration of the Chairman, AAI (hereinafter called “AAI”) having offered to accept the 

terms and conditions of the proposed agreement between 
……………………………………………………………………………………………… 
[hereinafter called the said contractor(s)] for the work …………………………… (hereinafter 
“the said agreement”) having agreed to production of a irrevocable Bank Guarantee for Rs. 
….......................... (Rupees ………………………..only) as a security / guarantee from the 
contractor(s) for compliance of his obligations in accordance with the terms and conditions in 
the said agreement. 
We .................................................. (Indicate the name of the Bank) (hereinafter referred to  as 
“the Bank”) hereby undertake to pay to the Chairman, AAI an amount not exceeding Rs. 
………………… (Rupees .............................only) on demand by AAI. 

 
2. We ................................................. (Indicate the name of the Bank) do hereby undertake to pay 

the amounts due to payable under this Guarantee without any demure, merely on a demand 
from AAI stating that the amount claimed is required to meet the recoveries due or likely to 
be due from the said contractor(s). Any such demand made on the Bank shall be conclusive as 
regards the amount due and payable by the Bank under this Guarantee. However, our liability 
under this guarantee shall be restricted to an amount not exceeding Rs. ……………….. 
(Rupees ..................................... only). 

 
3. We, the said Bank, further undertake to pay the Chairman, AAI any money so demanded 

notwithstanding any dispute or disputes raised by the contractor(s) In any suit or proceeding 
pending before any court or tribunal relating thereto, our liability under this present being 
absolute and unequivocal. 

 
The payment so made by us under this bond shall be a valid discharge of our liability for 
payment there under and the contractor(s) shall have no claim against us for making such 
payment. 

 
4. We .............................................. (Indicate the name of bank) further agree that the guarantee 

herein contained shall remain in full force and effect during the period that would be taken for 
the performance of the said agreement and that it shall continue to be enforceable till all the 
dues of AAI under or by virtue of the said agreement have been fully paid and its claims 
satisfied or discharged or till Engineer-In-Charge on behalf of AAI certified that the terms  
and conditions of the said agreement have been fully and properly carried out by the said 
contractor(s) and accordingly discharges this guarantee. 

 
5. We ............................ (indicate the name of the bank) further agree with AAI that AAI shall 

have the fullest liberty without our consent and without effecting in any manner our 
obligations hereunder to vary any of terms and conditions of the said agreement or to extend 
time of performance by the said contractor(s) from time to time or to postpone for any time or 
from time to time any of the powers exercisable by AAI against in the said contractor(s) and 
to forebear and enforce any of the terms and conditions relating to the said agreement and we 
shall not be relieved from our liability by reason of any such variation, or extensions being 
granted to the said contractor(s) or for any forbearance, act of omission on the part of AAI or 
any indulgence by the AAI to the said contractor(s) or by any such matter or thing whatsoever 
which under the law relating to securities would, but for this provision, have effect of so 
relieving us. 
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6. This guarantee will not be discharged due to the change in the constitution of the Bank or the 
contractor(s). 

 
7. We………………………… (Indicate the name of the bank) lastly undertake not to revoke 

this guarantee except with the previous consent of AAI in writing. 
 
8. This guarantee shall be valid upto .............................................. unless extended on demand by 

AAI. Notwithstanding anything mentioned above, our liability against this guarantee is 
restricted to Rs. ……………….. (Rupees ………………… only) and unless a claim in 
writing is lodged within six months of the date of expiry or the extended date of expiry of this 
guarantee all our liabilities under this guarantee shall stand discharged. 

 

In presence of 
 
Witness 
1. 
2. 

 
Dated this  Day of    

 
 

For and on behalf of (The Bank) 
Signature   

Name & Designation      
Authorization No.       
Name & Place     

Bank’s Seal       
 

The above Guarantee is accepted by Airports Authority of India. For and on behalf of Airports 
Authority of India 
Signature   
Name   
Designation  
Dated     
Note: * Date of validity should be schedule date of completion + Six months. 
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APPENDIX-XI-A 
 

Format for Letter of undertaking from the Depositor to Bank 
(To be submitted along with Security Deposit / Earnest Money / Performance Guarantee to 

Airports Authority of India) 
(To be submitted in the Letter head of the firm) 

 
The Branch Manager, 
………………..Bank, 
……………………. 

 
Sub: - My / Our Bank Guarantee bearing No……..dated ……. for amount……. Issued in 

favour of Airport Authority of India A/c…………… 
 
Sir, 

 
The subject Bank Guarantee is obtained from your bank for the purpose of Security 

Deposit / Earnest Money / Performance Guarantee on account of contract awarded / to be 
awarded by M/s Airports Authority of India to me / us. 

 
I hereby authorized the Airport Authority of India in whose favour the deposit is made 

to close the subject Bank Guarantee before maturity/ on maturity toward adjustment of dues 
without any reference /consent /notice from me / our side and the bank is fully discharged by 
making the payment to Airport Authority of India. 

 
Signature of the Depositor 

 
 
Place: 

Date: 



Various Formats to be maintained (Appendix) 
AIRPORTS AUTHORITY OFINDIA 

Page 111 A.A.I. C……I…….O……. 

 

 

APPENDIX-XII 
 
 
 

LIST OF ACTS AND OMISSONS FOR WHICH FINES CAN BE IMPOSED 
 
 
In accordance with rule 7(v) of the AAI Contractor's Labour Regulations to be displayed prominently 
at the site of work both in English and local Language. 

 
 
1. Wilful insubordination or disobedience, whether alone or in combination with other. 

 
2. Theft fraud or dishonesty in connection with the contractors beside a business or property of 

AAI. 

3. Taking or giving bribes or any illegal gratifications 
 
4. Habitual late attendance. 

 
5. Drunkenness lighting, riotous or disorderly or indifferent behavior 

 
6. Habitual negligence. 

 
7. Smoking near or around the area where combustible or other materials are locked 

 
8. Habitual Indiscipline 

 
9. Causing damage to work in the progress or to property of the AAI or of the contractor. 

 
10. Sleeping on duty. 

 
11. Malingering or slowing down work. 

 
12. Giving of false information regarding name, age, father's name, etc. 

 
13. Habitual loss of wage cards supplied by the employer's 

 
14. Unauthorized use of employer's property of manufacturing or making of unauthorized 

particles at the work place 

15. Bad workmanship in construction and maintenance by skilled workers which is not approved 

by the Department and for which the contractors are compelled to undertake rectifications. 

16. Making false complaints and/or misleading statements. 
 
17. Engaging on trade within the premises of the establishments. 

 
18. Any unauthorized divulgence of business affairs of the employees. 
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19. Collection or canvassing for the collection of any money within the premises of an 

establishment unless authorized by the employer. 

20. Holding meeting inside the premises without previous sanction of the employers. 
 
21. Threatening or intimidating any workman or employer during the working hours within the 

premises. 
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Form-XVII [See Rule 78 (2)
 

Register of Fines 
 
 

Name and address of contractor………………………………………………………………………………………. 
 

Name and address of establishment which contractor is carried on…………………………………………………...
 

Name and location of work…………………………………………………………………………………………….
 

Name and address of Principal Employer……………………………………………………………….…………….
 

SI. No. Name of 
workman 

Father’s/ 
Husband’ 
s 
Name 

Designatio
n n nature 
of 
employmen
t t 

Act or 
action for 
which 
fine 
imposed 

Date of 
Offence 

Whether 
workman 
showed 
cause 
against fine 

Name of person 
in whose 
presence 
employee’s 
explanation was 
heard 

Wage 
period 
and 
wages 
payable

1 2 3 4 5 6 7 8 9 
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APPENDIX-XIV 
 
 

Form-XVII 
[See Rule 78 (2) (d)] 

Register of Deduction for Damage or Loss 
 
 

Name and address of contractor………………………………………………………………………………………. 
 

Name and address of establishment under which contract is carried on…………………………………………………... 
 

Name and location of work……………………………………………………………………………………………. 
 

Name and address of Principal Employer……………………………………………………………….……………. 
 

SI. 
No. 

Name 
of 
workma
n n 

Father’s 
Husband’ 
s Name 

Designation 
/nature of 
employmen
t t 

Particular 
of 
Damages 
or Loss 

Date of 
damag
es or 
loss 

Whether 
workman 
showed 
cause 
against 
deductio
n n 

Name of 
person in 
whose 
presence 
employee’s 
explanation 
was heard 

Amount 
of 
deductio
n n 
imposed 

No. of 
install 
ments 

Date of 
recovery 

 
 

Remark 
First 
Instal
lment 

Last 
Instal
lment 

1 2 3 4 5 6 7 8 9 10 11 12 13 
             



Various Formats to be maintained (Appendix ) 
AIRPORTS AUTHORITY OFINDIA 

Page 115 A.A.I. C……I…….O……. 

 

 

 
 

APPENDIX-XV 
 
 

Form-XXII 
[See Rule 78 (2) (d)] 

Register of Advances 
 
 

Name and address of contractor………………………………………………………………………………………. 
 

Name and address of establishment under which contract is carried on…………………………………………………... 
 

Name and location of work……………………………………………………………………………………………. 
 

Name and address of Principal Employer……………………………………………………………….……………. 
 

SI. 
No. 

Name 
of 
workma
n n 

Father’s 
Husband’ 
s Name 

Designation 
/nature of 
employmen
t t 

Wage 
period 
and 
wages 
payable 

Date 
and 
amount 
of 
advanc
e e 
paid 

Purpose 
for which 
advance 
paid 

Number of 
installment 
by which 
advance to 
be repaid 

Date and 
amount 
of each 
installme
nt repaid 

Date 
on 
which 
last 
install 
ment 
was 
repaid 

 
 

Remark 

1 2 3 4 5 6 7 8 9 10 11 
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APPENDIX-XVI 
 
 
 

Form-XXIII [See Rule 78 (2) (e)] 
 

Register of Overtime 
 
 

Name and address of contractor………………………………………………………………………………………. 
 

Name and address of establishment under which contract is carried on…………………………………………………... 
 

Name and location of work……………………………………………………………………………………………. 
 

Name and address of Principal Employer……………………………………………………………….……………. 
 

S. 
N 
o 

Name of 
workme 
n 

Father’s/ 
Husbands 
Name 

Sex Designation/ 
nature of 
employment 

Date on 
which 
overtime 
worked 

Total overtime 
worked at 
project in case 
of piece rate 

Normal 
rate of 
wages 

Overtime 
rate of 
wages 

Overtim 
e 
earning 

Rate on which 
overtime paid 

Remarks 

1 2 3 4 5 6 7 8 9 10 11 12 
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APPENDIX-XVII 
NOTICE FOR APPOINTMENT OF ARBITRATOR 

[Refer Clause 25] 
 

To 
……………………………….. 
……………………………….. 
……………………………….. 

 

Dear Sir, 
In terms of clause 25 of the agreement, particular of which are given below, I/we hereby give notice to 

you to appoint an arbitrator for settlement of disputes mentioned below: 
 

1. Name of applicant 
2. Whether applicant is Individual/Prop. Firm /Partnership Firm/Ltd. Co. 
3. Full address of the applicant. 
4. Name of the work and contract number in which arbitrator sought. 
5. Name of the office which entered into contract. 
6. Contract amount in the work. 
7. Date of contract. 
8. Date of initiation of work. 
9. Stipulated date of completion of work. 
10. Actual date of completion of work (if completed). 
11. Total number of claim made. 
12. Total amount claimed. 
13. Date of intimation of final bill (if work is completed). 
14. Date of payment of final bill (if work is completed). 
15. Amount of final bill (if work is completed). 
16. Date of request made to ED for decision. 
17. Date of receipt of ED’s decision. 
18. Date of appeal. 
19. Date of receipt of decision on our appeal. 

 
 

Specimen signature of the applicant 
(Only the person/authority who 
Signed the contract should sign) 

 
I/We certify that the information given above is true to the best of my/our knowledge. I/We enclose following 
documents. 

 
1. Statement of claims with amount of claims. 
2. 
3. 
4. 

 
Yours faithfully 

 
 

(Signature) 
 

Copy to: 
1. The Engineer-in-charge ............................. , 

………………………… 
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APPENDIX -XVIII 
 
 

INTEGRITY PACT 
 

The integrity pact shall be signed by both the parties in the following format 
 

“This Pact made this ……..day of …… between Airports Authority of India, a body 
corporate constituted by the Central Government under the Airports Authority of 
India Act,1994 and having its Corporate Office at Rajiv Gandhi Bhawan, New Delhi, 
and offices at ………….in India, hereinafter called the Authority (which term shall 
unless excluded by or is repugnant to the context, be deemed to include its Chairman, 
or Member, Executive Directors, Airport Directors, officers or any of them specified 
by the Chairman in this behalf, and shall also include its successors and assigns) of  
the one part 

 
AND 

 
……represented by ……… of the other part, hereinafter called the “Bidder/Contractor 
“(which term shall unless excluded by or is repugnant to the context be deemed to 
include its heirs, representatives, successors and assigns of the Bidder/ Contractor) 
WHEREAS the Authority intends to award, under laid down organizational 
procedures, tender/ contract for ............................. The Authority, while discharging its 
functions on business principles, values proper compliance with all relevant laws and 
regulations, and the principles of natural ,justice, ethics, equity, fairness and 
transparency in its relations with the Bidders/ Contractors. 

 
WHEREAS the Authority is desirous to make its business mechanism more 
transparent, thus to ensure strict adherence of the aforesaid objectives/goals, the 
Authority hereby adopts the instrument developed by the renowned international 
non‐governmental organization “Transparency International” (T I ) headquartered in 
Berlin ( Germany ). The Authority will appoint an Independent External Monitor 
(IEM) who will monitor the tender process and the execution of the contract for 
compliance with the principles mentioned above. 

 
AND   WHEREAS   the   Bidder   is   submitting   a   tender   to   the   Authority   for 
……………………. In response to the NIT (Notice Inviting Tender) dated ……… 
Contractor is signing the contract for execution of ……NOW, therefore, To avoid all 
forms of corruption by following a system that is fair, transparent and free from any 
influence/prejudiced dealings prior to, during and subsequent to the currency of the 
contract to be entered into with a view to Enabling the Authority to obtain the desired 
said stores/equipment/execution of works at a competitive price in conformity with 
the defined specifications by avoiding the high cost and the distortionary impact of 
corruption on public procurement, and Enabling Authority to abstain from bribing or 
indulging in any corrupt practice in order to secure the contract by providing 
assurance to them that their competitors will also abstain from bribing and other 
corrupt practices and the Authority will commit to prevent corruption, in any form, by 
its officials by following transparent procedures. The parties hereto hereby agree to 
enter into this Integrity Pact and agree as follows: 
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1. Commitments of the Authority; 
 

1.1 The Authority undertakes that no official of the Authority, connected directly or 
indirectly with the contract, will demand, take a promise for or accept, directly or 
through intermediaries, any bribe, consideration, gift, reward, favour or any 
material or immaterial benefit or any other advantage from the BIDDER, either 
for themselves or for any person, organization or third party related to the 
contract in exchange for an advantage in the bidding process, bid evaluation, 
contracting or implementation process related to the contract. 

 
1.2 The Authority will, during the pre‐contact stage, treat all BIDDERs alike, and 

will provide to all BIDDERs the same information and will not provide any such 
information to any particular BIDDER which could afford an advantage to that 
particular BIDDER in comparison to other BIDDERs. 

 
1.3 All the officials of the Authority will report to the appropriate authority office any 

attempted or completed breaches of the above commitments as well as any 
substantial suspicion of such a breach. 

 
1.4 In case any such preceding misconduct on the part of such official(s) is reported 

by the BIDDER to the Authority with full and verifiable facts and the same is 
prima facie found to be correct by the Authority, necessary disciplinary 
proceedings, or any other action as deemed fit, including criminal proceedings 
may be initiated by the Authority and such a person shall be debarred from 
further dealings related to the contract process. In such a case while an enquiry is 
being conducted by the Authority the proceedings under the contract would not 
be stalled. 

 
1. Commitments of Bidders/Contractor. 

 
The Bidder/Contractor commits itself to take all measures necessary to prevent 
corrupt practice, unfair means and illegal activities during any stage of its bid or 
during any pre‐contract or post‐contract stage in order to secure the contract or in 
furtherance to secure it and in particular commit itself to the following. 

 
2.1 The Bidder/Contractor will not offer, directly or through intermediaries, any 

bribe, gift, consideration, reward, favour, any material or immaterial benefit or 
other advantage, commission, fees, brokerage or inducement to any official of the 
Authority, connected directly or indirectly with the bidding process, or to any 
person, organization or third party related to the contract in exchange for any 
advantage in the bidding, evaluation, contracting and implementation of the 
contract. 

 
2.2 The Bidder/Contactor further undertakes that it has not given, offered or promised 

to give, directly or indirectly any bribe, gift, consideration, reward, favour, any 
material or immaterial benefit or other advantage, commission, fees, brokerage or 
inducement to any official of the Authority or otherwise in procuring the Contract 
or forbearing to do or having done any act in relation to the obtaining or 
execution of the contract or any other contract with the Authority for showing or 
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for bearing to show favour or dis favour to any person in relation to the contract or 
any other contract with the Authority. 

 
2.3 The Bidder / Contactor has not entered and will not enter with other bidders into 

any undisclosed agreement or understanding, whether formal or informal. This 
applies in particular to prices, specification, certifications, subsidiary contracts, 
submission or non‐submission of bids or any actions to restrict competitiveness or 
to introduce cartelization in the bidding process. 

 
2.4 The Bidder/Contractor shall, when presenting his bid, disclose the name and 

address of agents and representatives and Indian BIDDERs shall disclose their 
foreign principals or associates. 

 
2.5 The Bidder/Contactor shall when presenting his bid disclose any and all the 

payments he has made or, is committed to or intends to make to agents/brokers or 
any other intermediary, in connection with this bid/contract. 

 
2.6 The Bidder/Contractor further confirms and declares to the Authority that the 

BIDDER is the original manufacturer/integrator/ authorized government 
sponsored export entity of the stores and has not engaged any individual or firm 
or company whether Indian or foreign to intercede, facilitate or in any way to 
recommend to the Authority or any of its functionaries, whether officially or 
unofficially to the award of the contract to the BIDDER, nor has any amount been 
paid, promised or intended to be paid to any such individual, firm or company in 
respect of any such intercession, facilitation or recommendation. 

 
2.7 The Bidder/Contractor, either while presenting the bid or during pre‐contract 

negotiations or before signing the contract, shall disclose any payments he has 
made or has committed to or intends to make to officials of the Authority or their 
family members, agents, brokers or any other intermediaries in connection with 
the contract and the details of services agreed upon for such payments. 

 
2.8 The Bidder/Contractor will not collude with other parties interested in the 

contract to impair the transparency, fairness and progress of the bidding process, 
bid evaluation, contracting and implementation of the contract. 

 
2.9 The Bidder/Contractor will not accept any advantage in exchange for any corrupt 

practice, unfair means and illegal activities. 
 

2.10 The Bidder / Contactor shall not use improperly, for purposes of competition or 
personal gain ,or pass on to others, any information provided by the Authority as 
part of the business relationship, regarding plans, technical proposals and 
business details, including information contained in any electronic data carrier. 
The Bidder / Contractor also under takes to exercise due and adequate care lest 
any such information is divulged. 

 
2.11 The Bidder/Contractor will inform to the Independent External Monitor. 

 
i) If he receives demand for an illegal/undue payment/benefit. 
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ii) If he comes to know of any unethical or illegal payment/benefit. 
 

iii) If he makes any payment to any Authority’s associate(s) 
 

2.12 The Bidder/Contactor commits to refrain from giving any complaint directly or 
through any other manner without supporting it with full and verifiable facts. 

 
2.13 The Bidder/Contactor shall not instigate or cause to instigate any third person to 

commit any of the actions mentioned above. 
 

2.14 If the Bidder/Contractor or any employee of the Bidder/Contractor or any person 
acting on behalf of the Bidder/ Contractor, either directly or indirectly, is a 
relative of any of the officers of the Authority, or alternatively, if any relative of 
an officer of the Authority has financial interest/stake in the Bidder’s/Contractor’s 
firm, the same shall be disclosed by the Bidder/Contractor at the time filing of 
tender. The term ‘relative’ for this purpose would be as defined in Section 6 of 
the Companies Act 1956. 

 
2.15 The Bidder/Contractor shall not lend to or borrow any money from or enter into 

any monetary dealings or transactions, directly or indirectly, with any employee 
of the Authority. 

 
2.16 That if the Bidder/ Contractor, during tender process or before the award of the 

contract or during execution of the contract/work has committed a transgression 
in violation of section 2 or in any other form such as to put his reliability or 
credibility as Bidder/Contractor into question, the Authority is entitled to 
disqualify him from the tender process or to terminate the contract for such reason 
and to debar the BIDDER from participating in future bidding processes. 

 
2. Previous Transgression 

3.1 The Bidder/Contractor declares that no previous transgression occurred in the last 
three years immediately before signing of this Integrity Pact, with any other 
company in any country in respect of any corrupt practices envisaged hereunder 
or with any Public Sector Enterprise in India or any Government Department in 
India that could justify Bidders’s exclusion from the tender process. 

 
3.2 The Bidder/Contractor agrees that if it makes incorrect statement on this subject, 

he can be disqualified from the tender process or the contract, if already awarded, 
can be terminated for such reason and he may be considered for debarment for 
future tender/contract processes. 

 
3.3 That the Bidder/Contractor undertakes to get this Pact signed by the subcontractor 

(s) and associate(s) whose value of the work contribution exceeds Rs 0.5 Cr. 
(Rupees zero point five Cr.) and to submit the same to the Authority along-with 
the tender document/ contract before contract signing. 

 
3.4. That sub-contractor(s)/ associate(s) engaged by the Contractor, with the approval 

of the Authority after signing of the contract, and whose value of the work 
contribution exceeds Rs 0.5 Cr. (Rupees Zero point five Cr.) will be required to 
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sign this Pact by the Contractor, and the same will be submitted to the Authority 
before doing/ performing any act/ function by such subcontractor(s) / associate(s) 
in relation to the contract/ work. 

 
3.5 That the Authority will disqualify from the tender process all Bidder(s) who don’t 

sign this Pact or violate its provisions or fails to get this Pact signed in terms of 
policy of authority 

 
3.6 That if the Contractor(s) does/ do not sign this Pact or violate its provisions or 

fails to get this Pact signed in terms of policy of authority. Authority will 
terminate the contract and initiate appropriate action against such Contractor(s). 

 
4. Earnest Money, Security Deposit, Bank Guarantee, Draft, Pay order or any 

other mode and its validity i/c Warranty Period, Performance 
Guarantee/Bond. 

 
While submitting bid, the BIDDER shall deposit an EMD/SD/BG/DRAFT/PAY 
ORDER ETC I/C WARRANTY PERIOD, PG/BOND, VALIDITY etc., which is 
as per terms and conditions and details given in NIT / tender documents sold to 
the Bidders. 

 
5. Sanctions for Violations/Disqualification from tender process and exclusion 

from future Contacts. 
 

5.1 Any breach of the aforesaid provisions by the BIDDER or any one employed by 
it or acting on its behalf (whether with or without the knowledge of the BIDDER) 
shall entitle the Authority to take all or any one of the following actions, 
wherever required: 

 
i) To immediately call off the pre contract negotiations without assigning any 

reason or giving any compensation to the BIDDER. However, the 
proceedings with the other BIDDER(s) would continue. 

 
ii) To immediately cancel the contract, if already signed, without giving any 

compensation to the BIDDER. 
 

iii) If the Authority has disqualified / debarred the Bidder from the tender 
process prior to the award under section 2 or 3 or 4, the Authority is entitled 
to forfeit the earnest money deposited/bid security. 

 
iv) To recover all sums already paid by the Authority, and in case of an Indian 

BIDDER with interest thereon at 2% higher than the prevailing Prime 
Lending Rate of State Bank of India, while in case of a BIDDER from a 
country other than India with interest thereon at 2% higher than the LIBOR. 
If any outstanding payment is due to the BIDDER from the Authority in 
connection with any other contract or any other stores, such outstanding 
payment could also be utilized to recover the aforesaid sum and interest. 
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v) To en-cash the advance bank guarantee and performance bond/warranty 
bond, if furnished by the BIDDER, in order to recover the payments, 
already made by the BUYER, along with interest. 

 
vi) To cancel all or any other Contracts with the BIDDER. The BIDDER shall 

be liable to pay compensation for any loss or damage to the Authority 
resulting from such cancellation/rescission and the Authority shall be 
entitled to deduct the amount so payable from the money(s) due to the 
BIDDER. 

 
vii) To debar the BIDDER from participating in future bidding processes for a 

minimum period of three years, which may be further extended at the 
discretion of the Authority. 

 
viii) To recover all sums paid in violation of this Pact by BIDDER(s) to any 

middleman or agent or broker with a view to securing the contract. 
 

ix) In case where irrevocable Letters of Credit have been received in respect of 
any contract signed by the Authority with the BIDDER, the same shall not 
be opened. 

 
x) Forfeiture of Performance Bond in case of a decision by the BUYER to 

forfeit the same without assigning any reason for imposing sanction for 
violation of this Pact. 

 
xi) That if the Authority have terminated the contract under section 2 or 3 or 4 

or if the Authority is entitled to terminate the contract under section 2 or 3 
or 4, the Authority shall be entitled to demand and recover from the 
contractor damages equivalent to 5% of the contract value or the amount 
equivalent to security deposit or performance bank guarantee, whichever is 
higher. 

 
xii) That the Bidder / Contractor agrees and undertakes to pay the said amount 

without protest or demur subject only to condition that if the 
Bidder/Contractor can prove and establish to the satisfaction of the 
Authority that the disqualification / debarment of the bidder from the tender 
process or the termination of the contract after award of the contract has 
caused no damage to the Authority. 

 

5.2 The Authority will be entitled to take all or any of the actions mentioned at para 
5.1 above. 

 
5.3 (i) to (xii) of this Pact also on the Commission by the BIDDER or any one 

employed by it or acting on its behalf (whether with or without the knowledge of 
the BIDDER), of an offence as defined in Chapter IX of the Indian Penal code, 
1860 or Prevention of Corruption Act, 1988 or any other statute enacted for 
prevention of corruption. 
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5.4 That if the Bidder/Contractor applies to the Authority for premature revocation of 
the debarment and proves to the satisfaction of the Authority that he has installed 
a suitable and effective corruption prevention system and also restored/recouped 
the damage, if any, caused by him, the Authority may, if thinks fit, revoke the 
debarment prematurely considering the facts and circumstances of the case, and 
the documents/evidence adduced by the Bidder/Contractor for first time default. 

 
5.5 That a transgression is considered to have occurred if the Authority is fully 

satisfied with the available documents and evidence submitted along with 
Independent External Monitor’s recommendations/suggestions that no reasonable 
doubt is possible in the matter. 

 
5.6 The decision of the Authority to the effect that a breach of the provisions of this 

Pact has been committed by the BIDDER shall be final and conclusive on the 
BIDDER. However, the BIDDER can approach the Independent External 
Monitor(s) appointed for the purpose of this Pact. 

 
6. Allegations against Bidders/Contractors/ Sub‐Contractors/ Associates: 

 
That if the Authority receives any information of conduct of a Bidder/ Contractor 
or Sub- Contractor or of an employee or a representative or an associate of the 
Bidder, Contractor or Sub- Contractor which constitute corruption, or if the 
Authority has substantive suspicion in this regard, the Authority will inform the 
Vigilance Department for appropriate action. 

 
7. Independent External Monitor(s), 

 
7.1. That the Authority has appointed competent and credible Independent External 

Monitor(s) for this Pact. 
 

7.2 The task of the Monitor(s) is to review independently and objectively, whether 
and to what extent the parties comply with the obligations under this Pact. He will 
also enquire into any complaint alleging transgression of any provision of this 
Pact made by the Bidder, Contractor or Authority. 

 
7.3. That the Monitor(s) is not subject to any instructions by the representatives of the 

parties and would perform his functions neutrally and independently. He will 
report to the Chairperson of the Board of the Authority. 

 
7.4 That the Bidder / Contractor accepts that the Monitor(s) has the right to access 

without restriction to all project documentation of the Authority including that 
provided by the Bidder/Contractor. The Bidder/Contractor will also grant the 
Monitor, upon his request and demonstration of a valid interest, unrestricted and 
unconditional access to his project documentation including minutes of meeting. 
The same is applicable to Sub - Contractors and Associates. The Monitor is under 
obligation to treat the information and documents of the Authority and Bidder/ 
Contractor / Sub- Contractors/ Associates with confidentiality. 

7.5. That as soon as the Monitor notices, or believes to notice, a violation of this Pact, 
he will so inform the management of the Authority and request the management 
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to discontinue or heal the violation, or to take other relevant action. The 
Monitor(s) can in this regard submit his recommendations/ suggestions. Beyond 
this, the Monitor(s) has no right to demand from the parties that they act in a 
specific manner, refrain from action or tolerate action. 

 
7.6 That the Authority will provide to the Monitor(s) sufficient information about all 

meetings among the parties related to the project provided such meetings could 
have an impact on the contractual relations between the Authority and the 
Contractor / Bidder. The parties offer to the Monitor(s) the option to participate in 
such meetings. 

 
7.7 That the Monitor(s) will submit a written report to the Chairperson of the Board 

of the Authority within 2 weeks from the date of reference or intimation to him 
by the Authority and, should the occasion arise, submit proposals for correcting 
problematic situations. 

 
7.8 That if the Monitor(s) has reported to the Chairperson of the Board a 

substantiated suspicion of an offence under relevant Anti- Corruption Laws of 
India and the Chairperson has not, within reasonable time, taken visible action to 
proceed against such offence or reported it to the Vigilance Department, the 
Monitor may also transmit this information directly to the Central Vigilance 
Commissioner, Government of India. 

 
7.9 The word ‘Monitor’ would include singular and plural. 

 
8. Facilitation of Investigation. 

 
In case of any allegation of violation of any provisions of this Pact or payment of 
commission, the Authority or its agencies shall be entitled to examine all the 
documents including the Books of Accounts of the BIDDER and the BIDDER 
shall provide necessary information and documents in English and shall extend all 
possible help for the purpose of such Examination. 

 
9. Law and Place of Jurisdiction. 

 
That this Pact is subject to provisions under Indian Law. The place of 
performance and jurisdiction is the Corporate Headquarter /the Regional 
Headquarter / office of the Authority, as applicable. 

 
10. Other Legal Actions 

 
10.1 That the changes and supplements as well as termination notice need to be made 

in writing. 
 

10.2 That if the Bidder / Contractor are a partnership or a consortium, this Pact must 
be signed by all the partners and consortium members or their authorized 
representatives. 
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11. Pact duration (Validity) 
 

11.1 That this Pact comes into force when both the parties have signed it. It expires for 
the Contractor 12 months after the final payment under the respective contract, 
and for all other Bidders 3 months after the contract is awarded. 

 
11.2. That if any claim is made / lodged during this period, the same shall be binding 

and continue to be valid despite the lapse of this Pact as specified herein before, 
unless it is discharged/determined by Chairman of the Authority. 

 
11.3 That should one or several provisions of this Pact turn out to be invalid; the 

remainder of this Pact shall remain valid. In this case, the parties will strive to 
come to an agreement to their original intentions. 

 
12. Company Code of Conduct 

 
Bidders are also advised to have a company code of conduct (clearly rejecting the 
use of bribes and other unethical behavior) and a compliance program for the 
implementation of the code of conduct throughout the company. 

 

13. The parties hereby sign this Integrity Pact at   on 
 
 

Buyer 
Name of the Officer 
Designation 
Deptt./Ministry/PSU 
Witness 

 
1.      

 

2.   
 

Bidder 
 

CHIEF EXECUTIVE OFFICER 
Witness 
1.    

 

2.    



Various Formats to be maintained (Appendix ) 
AIRPORTS AUTHORITY OFINDIA 

Page 127 A.A.I. C……I…….O……. 

 

 

APPENDIX-XIX 
 
 

(To be filled by Contractor) 
(CLAUSE-47) 

 
Ratio of direct payment to the specialized : … % of the net payment to be made to 
Specialized agency in case of composite contract agency 

 
 
 

 
Sl. Sub-head Nature of work % of the net payment to  be 

made to Specialized agency 
1 Sub-head I   

    

    

    

 
 

Note: 
 

1. NIT approving authority must ensure that all sub-heads of works are covered in above table. 
The bidder must indicate percentage payable to specialized agency in case of all sub-heads. 

2. If % is not filled in by the contractor against one or more subhead in this schedule, then 75% 
of the net payment admissible as per AAI for the subhead under consideration shall be paid 
directly to specialized agency in case of composite contract. 



Schedules 
AIRPORTS AUTHORITY OFINDIA 

Page 128 A.A.I. C……I…….O……. 

 

 

 
 
 

SKETCH OF CEMENT GODOWN 
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SCHEDULES 
 
 

SCHEDULE `A’ 
 

All rates shall be quoted in the format provided and no other format is acceptable. The price bid has been 
given as a standard BOQ format at page no. SOQ - 01 with the tender document, then the same is to be 
downloaded and to be filled by all the bidders. Bidders are required to download the BOQ file, open it 
and complete the white coloured (unprotected) cells with their respective financial quotes and other 
details (such as name of the bidder). No other cells should be changed. Once the details have been 
completed, the bidder should save it and submit it online, without changing the File name. if the BOQ file 
is found to be modified by the bidder, the bid will be rejected and EMD shall be forfeited. 

 
 

SCHEDULE `B’ 
 

Schedule of materials to be issued to the contractor. 
 
 

Sl. No. Description of Item Quantity Rates in figures & 
words at which the 

material will be 
charged to the 

contractor 

Place of Issue 

1 2 3 4 5 
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SCHEDULE `C’ 
 

Tools and plants to be hired to the contractor. 
 
 

Sl.No. Description Hire charges per day Place of Issue 
1 2 3 4 

    

 

SCHEDULE `D’ 
 
 

Extra schedule for specific requirements/ documents for the work, if any. Not Applicable 
 

SCHEDULE `E’ 
 
 

Reference to General Condition of contract 
Name of work Replacing of polycarbonate sheet in Admin block at Bagdogra Airport. 
 
Estimated cost of work 15,14,529.00 [excluding GST] 

 
i. Earnest Money Rs. 30,291.00 
ii Performance Guarantee: N/A 
iii Security deposit: 10% of contract value  
iv Defect Liability Period  12 months  
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SCHEDULE `F’ 

GENERAL RULES & DIRECTION 
 

Officer inviting tender :   AGM (Engg.-Civil.)  
       Bagdogra Airport, Bagdogra 
 

Maximum percentage for quantity of items of 
work to be executed beyond which rates are to be 
determined in accordance with Clauses 12.2 & 
12.3 

See Below 

 

Definitions: 
Office inviting tender   :  O/o AGM (Engg.-C.), AAI, Bagdogra Airport,  
                                                                                     Bagdogra 

 
 

2(v) Engineer-in-Charge       :   AGM (Engg.-C.), AAI, Bagdogra Airport,  
          Bagdogra 

2(viii) Accepting Authority           :   As per AAI’s DOP. 
2(x) Percentage on cost materials &  

 Labour to cover all overheads 
& 

 

 Profits        :    15% 
2(xi) Standard schedule of rates                            :     Market Rates. 

   
2(xii) Department                                                      :     AAI, Engineering 

 
 

Clause 1 
 

(i) Time allowed for submission of 
Performance Guarantee from the date of 
issue of letter of acceptance 

 
within 30 Days 

(ii) Maximum allowable period of extension As per Clause 1 

 
Clause 2 

 
 Authority for fixing compensation under 

Clause 2 
As per AAI DOP 

 
 

Clause 2A 
 

 Whether Clause 2A shall be applicable No 
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Clause 5 
 

 Number of days from the date of issue of 
letter of acceptance for reckoning date of 
start 

 
As decided by Engineer-In-Charge  

 
Mile Stone(s) as per table given below: 

 
 

Sl.No. Description of Milestones (Physical) Time allowed 
in days (from 
date of start) 

Amount to be 
withheld in case of 
non achievement of 
milestone 

As per GCC Clause - 5 

 

Time allowed for execution of work.: 03 Months 
Authority to decide: 
i. Extension of time… ......................... Engineer-in-Charge/ 

                                                          As per DOP 
ii. Rescheduling of milestone .............. N/A 
iii. Shifting of date of start in case of 

delay in handing over of site… ..... Engineer-in-Charge 
 

Clause 6, 6A 
 

Clause applicable – (6 or 6A) : 6A 
 

Clause 7 
 

Gross work to be done together with net 
payment/adjustment of advances for material 
collected, if any since the last such payment for 
being eligible to interim payment. 

 
Rs. 3.00 Lakhs  

 
Clause 10A 

 
Testing equipment to be provided by the contractor at site lab 
All the Testing equipment required for conducting test for building/ pavement works as per CPWD, 
Morth, IRC and AAI specifications as applicable. 

 
Clause 10 B(II) 

 
 Whether Clause 10B(II) shall be 

applicable 
No 

 Interest on Mobilization Advance …………per Annum 

 
Clause 10C:  Not Applicable  

Component of labour expressed as percent of value of work: 25 % 
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Clause 10 CA 
 

Materials covered under this 
clause 

Nearest Material (other than 
cement*, reinforcement 
bars, structural steel & 
Bitumen) for which All India 
Wholesale Price index is to be 
followed 

Base price and its 
corresponding period of all the 
materials covered under clause 
10CA 

1. Cement (OPC/ PPC)  Base price for cement and 
reinforcement steel to be 
determined as issued under 
authority of DG (Works). 
CPWD or concerned Zonal 
Chief Engineer, CPWD as on 
last date of receipt of tender. 
In case base price for cement, 
reinforcement steel and 
Bitumen as to be issued by 
CPWD is not available 
concerned ED (Engg) 
empowered to determine the 
same. 

2. Reinforcement steel bars 
(TMT) 

3. Structural Steel 
4. Bitumen 

 
*Note:  
1. Includes cement component used in RMC brought at site from outside approved RMC plants, if any. 

 
Clause 10 CC 

 
Clause 10CC to be applicable in contracts with 
stipulated period of completion exceeding the 
period shown in next column 

18 Months 

 

A. For Construction period 

Sl. No. Relevant component of 
Material / Labour for price escalation 

*Percentage 
against total value of work 

1 Cement component  

2 Labour component  
3 Civil Component of other Construction 

Materials 
 

4 E&M (Electrical and Mechanical i/c IT & 
Airport system) component of 
Construction Materials 

 

5 POL Diesel component  
6 Reinforcement steel bars/ TMT bars/ 

structural steels (including strands and 
cables component 

 

7 Bitumen component  
 Total 100% 
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*% of components to be decided by NIT approving authority for particular tender. 

B. For Operation &. Maintenance period 

 
Sl. No. Relevant component of 

Material / Labour for price escalation 
*Percentage 

against total value of work 

1 Labour component  

2 Civil Component of other Construction 
Materials 

 

3 E&M (Electrical and Mechanical i/c 
IT & AS) component of Construction 
Materials 

 

4 Bitumen component (For Pavement work 
component) 

 

 Total 100% 

*%of components to be decided by NIT approving authority for particular tender. 

Clause 11 
 

Specification to be followed for execution of work a) “CPWD Specifications  
b) Agreement Technical specification. 
c) Manufacturer’s Specification. 

 
Clause 12 

 
12.2 
& 

12.3 

Deviation   limit   beyond   which clauses 
12.2 & 12.3 shall   apply f o r    buildings, 
pavements and all other works above 
foundation level. 

 
15% (Fifteen Percent) 

12.5 Deviation limit beyond which clauses 
12.2 & 12.3 shall apply for foundation 
work 

 
100% (Hundred Percent) 

 Overall Deviation i/c extra items, 
if any. 

30% (Thirty Percent) 

 
Clause 16 

  
Competent Authority for deciding 
reduced rates 

 
DGM/ Jt. GM(Engg) 

 

Clause 18 
 

Mandatory machinery tools & plants to be deployed by the contractor at site: 

To be provided as per NIT and other Machinery required for timely completion of work. 
 
Clause 25 
Place of Arbitration: RHQ / Kolkata. 
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Clause 36(1) 
 

Requirement of Technical Representative(s) and recovery rate 
 

Sl. 
No. 

Minimum 
Qualification of 

Technical 
Representative 

Discipline Designation 
(Principal 
Technical 

representative) 

M
in

im
um

 
E

xp
er

ie
nc

e 

N
um

be
r 

Rate at which recovery 
shall be made from the 
contractor in the event of 
not fulfilling provision of 
clause 36 

Figures 
Rs. 

Words 

1.  
B. Tech/ Diploma 

 
Civil 

Engineering 

 
Site Engineer 

 
01 Year 

 
01 

Rs.1500.00 
per day 

Rupees One 
Thousand Five 
Hundred per 
day. 

 
a. Assistant Engineers retired from Government services that are holding Diploma will be treated at 

par with Graduate Engineers. 
b. Diploma holder with minimum 10 year relevant experience with a reputed construction company 

can be treated at par with Graduate Engineer for the purpose of such deployment subject to the 
condition that such diploma holder should not exceed 50% of requirement of degree engineers 

 
Clause 37 
License Fee for unpaved land :  Not Applicable 

 

Clause 41(b) 
Integrity Pact applicable                                :  No 

 
Clause 42 

 
(i) Schedule/statement for determining theoretical 

quantity of cement & bitumen on the basis of Delhi 
Schedule of Rates 

DSR 2016 printed by C.P.W.D with up- 
to-date correction slips till last date of 
submission of tender, technical 
specifications & BOQ. 

(ii) Variations permissible on theoretical quantities  

a. Cement for works with estimated cost put to tender 
not more than Rs.5 lakhs. 

3% plus/minus 

 For works with estimated cost put to tender more 
than Rs.5 lakhs 

2% plus/minus 

b. Steel Reinforcement and structural steel section for 
each diameter, section and category 

2% plus/minus 

c. Bitumen 2.5% plus only & NIL on minus side 
d. All other materials  
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RECOVERY RATES FOR QUANITITES BEYOND PERMISSIBLE VARIATION 
 
 

Sl. 
No. 

Description of items Rates in figures and words at which recovery shall be 
made from the contractor 

  Excess beyond permissible 
variation 

Less use beyond the 
permissible variation* 

1. Cement   

2. Steel reinforcement   

3. Structural Sections   

4. Bitumen issued free   

5. Bitumen issued at 
stipulated fixed price 

  

 

* Provided work is considered technically sound. Otherwise work has to be re-executed as per 
direction of Engineer-in-charge 

 
 

Clause 48 
 

Escrow Account : Not applicable. 
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Annexure to clause 34 (x) 
Annexure to clause 34 (x) showing quantities of materials for areas of surfacing to be considered for 
working out minimum period for which hire charges of road roller are to be recovered. 

 
Sl. No. Material of surfacing Quantity or areas 

1. Consolidation of earth subgrade 1860 Sq.m 

2. Consolidation of stones soling 15 cm to 22.5 cm thick 170 Cu.m 

3. Consolidation of brick soling 10 cm to 20 cm thick 230 Cu.m 

4. Consolidation of wearing coat of stone ballast 7.5 cm to 11.5 cm thick 30 Cu.m 

5. Consolidation of wearing coat of brick ballast 10 cm thick 60 Cu.m 

6. Spreading and consolidation of red bajri 6mm 1860 Sq.m 

7. Painting one coat using stone aggregate 12.5mm nominal size  

 (a) @ 1.65 m3 per 100 m2 and paving bitumen A-90 or S-90@2.25 
Kg per m2 or 

 

 (b) @ 1.50 m3 per 100 m2 and bitumen emulsion or Road tar @2.25 
Kg per m2 

930 Sq.m. 

8. Painting two coats using  

 (a) For first coat, stone aggregate 12.5 mm nominal size  

 (i) @ 1.50 m3 per 100 m2 and paving bitumen A-90 or S-90@2 Kg 
per m2 or 

 

 (ii) @ 1.35 m3 per 100 m2 and bitumen emulsion @2 Kg per m2 600 
Sq.m. or 

 

 (iii) @ 1.25 m3 per 100 m2 with roadtar @2.25 Kg per m2 600 Sq.m. 

 (b) For 2nd Coat, stone aggregate 10 mm nominal size 0.9 Cu.m. per 
100Sq.m with 

 

 (i) 1kg of paving bitumen A-90 or S-90 or bitumen emulsion per Sq.m. 
or 

 

 (ii) 1.25 Kg. of road tar, per Sq.m. 600 Sq.m. 600Sq.m. 

9. Re-painting with stone aggregate 10 mm nominal size 0.9 Cu.m. per 
100 Sq.m. with 

 

 (i) 1kg of paving bitumen A-90 or S-90 per Sq.m. ;k or  

 (ii)1.25 kg of bitumen emulsion per Sq.m. 1670 Sq.m. 1670 Sq.m. 
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10. 2 cm premix carpet surfacing using 2.4 m3 of stone aggregate 10 mm 
nominal size per 100 m2 and binder including tack coat, the binder 
being hot cut back bitumen or bitumen emulsion in specified 
quantities. 

930 Sq.m 

11. 2.5 cm premix carpet surfacing using 3 m3 of stone aggregate 10 mm 
nominal size per 100 m2and binder including tack coat, the binder 
being hot cut back bitumen or bitumen emulsion in specified 
Quantities. 

930 Sq.m 

12. 4 cm thick bitumen concrete surfacing using stone aggregate 3.8 Cu.m. 
(60%20mm nominal size and 40% 12.5 mm nominal size) per 100m2 
and coarse sand 1.9 Cu.m. per 100m2 and hot cut back bitumen over a 
tack coat of hot cut back bitumen. 

460 Sq.m. 

13. 5 cm thick bitumen concrete surfacing using stone aggregate 4.8 Cu.m. 
(60%25 mm nominal size and 40% 20 mm nominal size) per 100m2 
and coarse sand 2.4 Cu.m. per 100m2 and hot cut back bitumen over a 
tack coat of hot cut back bitumen. 

370 Sq.m. 

14. 6 cm thick bitumen concrete surfacing using stone aggregate 5.8 Cu.m. 
(60%40 mm nominal size and 40% 25 mm nominal size) per 100m2 
and coarse sand 2.9 Cu.m. per 100m2 and hot cut back bitumen over a 
tack coat of hot cut back bitumen. 

280 Sq.m. 

15. 7.5 cm thick bitumen concrete surfacing using stone aggregate 7.3 
Cu.m. (60%50 mm nominal size and 40% 40 mm nominal size) per 
100m2 and coarse sand 3.65 Cum. per 100m2 and hot cut back 
bitumen over a tack coat of hot cut back bitumen. 

230 Sq.m. 

16. 2.5 cm bitumastic sheet using stone aggregate 1.65 Cu.m. (60% 12.5 
mm nominal size 40% 10 mm nominal size) per 100 Sq.m. and coarse 
sand 1.65 Cu.m. per 100 Sq.m. and hot cut back bitumen over a tack 
coat of hot cut back bitumen. 

750 Sq.m. 

17. 4 cm bitumastic sheet, using stone aggregate 2.6 Cu.m. (60% 12.5 mm 
nominal size, 40% 10 mm nominal size) per 100 Sq.m. and coarse 
sand 2.5 Cu.m. per 100 Sq.m. and hot cut back bitumen over a tack 
coat of hot cut back bitumen. 

560 Sq.m. 

18. Laying full grouted surface using stone aggregate 40 mm nominal size 
6.10 Cu.m. per 100 Sq.m. with binder, binding with 20 mm to 12.5 
mm nominal size stone grit. 1.83 Cu.m. per 100 Sq.m. and seal coat of 
binder and stone grit 10 mm nominal size, 1.07Cu.m. per 100 Sq.m., 
the binder being hot bitumen or tar as specified. 

460 Sq.m. 

19. Laying full grouted surface using stone aggregate 50 mm nominal size 
9.14 Cu.m. per 100 Sq.m. with binder, binding with stone grit 20 mm 
to 12.5 mm nominal size 1.83 Cu.m. per 100 Sq.m. and seal coat of 
binder and stone grit 10 mm nominal size, 1.07Cu.m. per 100 Sq.m., 
the binder being hot bitumen or tar, 

370 Sq.m. 

20. 4cm. thick premix macadum surfacing using stone aggregate 25 mm 
nominal size 4.57 Cu.m. per 100 Sq.m. and hot bitumin binding with 
stone aggregate 12.5 mm nominal size 1.52 Cu.m. per 100 Sq.m. and 
seal coat of hot bitumen and stone aggregate 10 mm nominal size 1.07 
Cu.m. per 100 Sq.m. 

560 Sq.m. 

21. 5cm. thick premix macadum surfacing using stone aggregate 25 mm 
nominal size 6.10 Cu.m. per 100 Sq.m. and hot bitumin binding with 
stone aggregate 12.5 mm nominal size 1.52 Cu.m. per 100 Sq.m. and 
seal coat of hot bitumen and stone aggregate 10 mm nominal size 1.07 
Cu.m. per 100 Sq.m. 

460 Sq.m. 
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Appendix - XX 

INDENTURE FOR SECURED ADVANCES 

(Reference Clause 10 B) 

(For use in cases in which the contract is for finished work and the contractor has entered into an agreement 

for the execution of a certain specified quantity of work in a given time) THIS INDENTURE made the

 day of 20 BETWEEN 

 
(hereinafter called the Contractor which expression shall where the context so admits or implies be deemed 
to include his executors administrators and assigns) of the one part and the CHAIRMAN, AAI (hereinafter 
called the AAI which expression shall where the context so admits or implies be deemed to include his 
successors in office and assigns) of the other part. 

WHEREAS by an agreement dated  (hereinafter called the said agreement) the Contractor 
has agreed AND WHEREAS the Contractor has applied to the AAI that he may be allowed advances on the 
security of materials absolutely belonging to him and brought by him to the site of the works the subject of 
the said agreement for use in the construction of such of the works as he has undertaken to execute at rates 
fixed for the finished work (inclusive of the cost of materials and labour and other charges) AND 
WHEREAS the AAI has agreed to advance to the Contractor the sum of Rupees 

 on the security of materials the quantities and other particulars of which 
are detailed in Accounts of Secured Advances attached to the Running Account Bill for the said works 
signed by the Contractor on and the AAI has reserved to himself the option of 
making any further advance or advances on the security of other materials brought by the Contractor to the 
site of the said works. Now THIS INDENTURE WITNESSETH that in pursuance of the said agreement and 
in consideration of the sum of Rupees son or before the execution of these presents 
paid to the Contractor by the AAI (the receipt whereof the Contractor doth hereby acknowledge) and of such 
further advances (if any) as may be made to him as aforesaid the Contractor doth hereby covenant and agree 
with the AAI and declare as follows: - 
(1) That the said sum of Rupees so advanced by the AAI to the 

Contractor as aforesaid and all or any further sum or sums advanced as aforesaid shall be employed by 
the Contractor in or towards expediting the execution of the said works and for no other purpose 
whatsoever. 

(2) That the materials detailed in the said Account of Secured Advances which have been offered to and 
accepted by the AAI as security are absolutely the Contractor's own property and free from 
encumbrances of any kind and the contractor will not make any application for or receive a further 
advance on the security of materials which are not absolutely his own property and free from 
encumbrances of any kind and the Contractor indemnifies the AAI against all claims to any materials 
in respect of which an advance has been made to him as aforesaid. 

(3) That the materials detailed in the said Account of Secured Advances and all other materials on the 
security of which any further advance or advances may hereafter be made as aforesaid (hereinafter 
called the said materials) shall be used by the Contractor solely in the execution of the said works in 
accordance with the directions of the Engineer-in-Charge of the project (hereinafter called the 
Engineer-in-Charge) and in the term of the said agreement. 

(4) That the Contractor shall make at his own cost all necessary and adequate arrangements for the proper 
watch, safe custody and protection against all risks of the said materials and that until used in 
construction as aforesaid the said materials shall remain at the site of the said works in the Contractor's 
custody and on his own responsibility and shall at all times be open to inspection by the Engineer-in-
Charge or any officer authorized by him. In the event of the said materials or any part thereof being 
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stolen, destroyed or damaged or becoming deteriorated in a greater degree than is due to reasonable use 
and wear thereof the Contractor will forthwith replace the same with other materials of like quality or 
repair and make good the same as required by the Engineer-in-Charge. 

(5) That the said materials shall not on any account be removed from the site of the said works except with 
the written permission of the Engineer-in-Charge or an officer authorized by him on that behalf. 

(6) That the advances shall be repayable in full when or before the Contractor receives payment from the 
AAI of the price payable to him for the said works under the terms and provisions of the said 
agreement. Provided that if any intermediate payments are made to the Contractor on account of work 
done than on the occasion of each such payment the AAI will be at liberty to make a recovery from the 
Contractor's bill for such payment by deducting there from the value of the said materials then actually 
used in the construction and in respect of which recovery has not been made previously, the value for 
this purpose being determined in respect of each description of materials at the rates at which the 
amounts of the advances made under these presents were calculated. 

(7) That if the Contractor shall at any time make any default in the performance or observance in any 
respect of any of the terms and provisions of the said agreement or of these presents the total amount of 
the advance or advances that may still be owing to the AAI shall immediately on the happening of such 
default be repayable by the Contractor to the President together with interest thereon at twelve per cent 
per annum from the date or respective dates of such advance or advances to the date of repayment and 
with all costs charges, damages and expenses incurred by the President in or for the recovery thereof or 
the enforcement of this security or otherwise by reason of the default of the Contractor and the 
Contractor hereby covenants and agrees with the President to repay and pay the same respectively to 
him accordingly. 

(8) That the Contractor hereby charges all the said materials with the repayment to the President of the said 
sum of Rupees and any further sum or sums advanced as aforesaid 
and all costs charges, damages and expenses payable under these presents PROVIDED ALWAYS and 
it is hereby agreed and declared that notwithstanding anything in the said agreement and without 
prejudice to the powers contained therein if and whenever the covenant for payment and repayment 
herein before contained shall become enforceable and the money owing shall not be paid in accordance 
therewith the AAI may at any time thereafter adopt all or any of the following courses as he may deem 
best :  

 

(a) Size and utilize the said materials or any part thereof in the completion of the said works on behalf 
of the Contractor in accordance with the provisions in that behalf contained in the said agreement 
debiting the Contractor with the actual cost of effecting such completion and the amount due in 
respect of advances under these presents and crediting the Contractor with the value of work done 
as if he had carried it out in accordance with the said agreement and at the rates thereby provided. 
If the balance is against the Contractor, he is to pay same to the AAI on demand. 

(b) Remove and sell by public auction the seized materials or any part thereof and out of the moneys 
arising from the sale retain all the sums aforesaid repayable or payable to the AAI under these 
presents and pay over the surplus (if any) to the Contractor. Deduct all or any part of the moneys 
owing out of the security deposit or any sum due to the Contractor under the said agreement. 

(9) That except in the event of such default on the part of the Contractor as aforesaid interest on the said 
advance shall not be payable. 

(10) That in the event of any conflict between the provisions of these presents and the said agreement the 
provisions of these presents shall prevail and in the event of any dispute or difference arising over the 
construction or effect of these presents the settlement of which has not been herein before expressly 
provided for the same shall be finally resolved as per provisions of clause 25 of the contract. 
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In witness whereof the said and .by the order and under the direction of 
the AAI have hereunto set their respective hands the day and year first above written. 
Signed, sealed and delivered by the said contractor in the presence of 

 

Signature  
Witness Name  
Address  
Signed by  

by the order and direction of the AAI in the presence of 

Signature  
 
Witness Name  

Address  
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SPECIAL CONDITIONS OF CONTRACT (CIVIL) 
 

1. GENERAL 
 

1.1 Special conditions of Contract shall be read in conjunction with General Conditions of 
Contract, Technical Specifications, Drawings, BOQ and any other documents forming part 
of this contract wherever the context so requires. 

 
1.2 Notwithstanding the sub-division of the documents into these separate sections and volume 

every part of each shall be deemed to be supplementary to and complementary of every 
other part and shall be read with and into the CONTRACT so far as it may be practicable 
to do so. 

 
1.3 Where any portion of the General Condition of Contract is repugnant to or at variance with 

any provisions of the Special Conditions of Contract, unless a different intention appears, 
the provisions of the Special Conditions of Contract shall be deemed to over-ride the 
provisions of the General Conditions of Contract and shall to the extent of such 
repugnancy, or variations, prevail. 

 
1.4 Nothing extra shall be payable on account of various activities to be performed as per special 

conditions of contract except where so specified. 
 

2. COMPLETION SCHEDULE 
 

2.1 Contractor shall have to plan his construction programme and activities so as to complete 
the work in the stipulated period by working in multiple shifts. Accordingly, contractor to 
ensure adequate lighting arrangement (Mobile Tower) as per site requirement. The period 
of completion given includes the time required for mobilization as well as testing, 
rectifications, if any, re-testing and completion in all respects to the entire satisfaction of 
Engineer-in-Charge. 

 
2.2 The contractor shall furnish within 15 days from the stipulated date of start of work a time 

schedule program for completion of the work within the stipulated time and as per 
conditions of the contract. The programme should clearly include Manpower, Material and 
Machinery resources proposed to be deployed for achieving the targeted progress, 
justification for same based on machinery output, the date from which each machinery 
shall be available at site in working condition etc. complete. The programme shall be 
subject to the approval of engineer-in-Charge who may order changes in the programme. 
The decision of Engineer-in-Charge shall be final and binding in this regard. 

 
2.3 Contractor is expected to mobilize and employ sufficient resources to achieve the progress 

within the broad frame work of accepted methods of working and safety. Timely 
deployment of required machineries, equipment, apparatus and instruments are to be 
treated as one of the sections of the work. 
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2.4 No additional payment shall be made to the contractor for any multiple shift work or other 
incentive methods contemplated by him in his work Schedule even though the time 
schedule is approved by the Engineer-in-Charge. 

 
2.5 During the currency of the work the contractor is expected to adhere to the time schedule 

or mile stone and total completion and this adherence will be a part of Contractor's 
performance under the contract. 

 
2.6 The Engineer-in-Charge can hold the payment till such time; the contractor does not submit 

the time schedule programme. The Contractor will be fully responsible to submit scheduled 
programme in consultation with Engineer-in-Charge to complete the work within 
stipulated time. 

 
2.7  FOR MONITORING OF PROJECT 
 
PROGRAMME OF CONSTRUCTION OF WORKS, PROGRESS REPORT AND 
PERFORMANCE (i) BAR / GANTT CHART AND CPM / PERT CHART 
 

2.7.1 The contractor shall submit within fifteen days from date of acceptance of the letter, Bar / 
Gantt chart and CPM / PERT Chart. The same shall be got approved from the Engineer-
in-Charge before starting of the works and shall be binding on the contractor. In case of 
non-submission of the Bar / Gantt and CPM / PERT Chart by the contractor within fifteen 
days as stated above, AAI shall get it done from any consultant at the risk and cost of the 
contractor and the programme / Bar / Gantt chart and CPM / PERT Chart so prepared shall 
be binding on the contractor. 

 
2.7.2 Contractor shall submit fortnightly progress reports (2 copies) highlighting status of 

various activities and physical completion of work. 
 
2.7.3 Contractor shall give every day report on category wise labour and equipment deployed 

along with the progress of work done on previous day in the proforma prescribed by the 
Engineer-in-Charge. 

 
2.7.4  PERFORMANCE: 
 

a. The contractor shall perform all works in substantial and acceptable manner in accordance 
with the plans and specification and in accordance with such further explanatory drawings, 
details and instructions as may from time to time be given by the Engineer-in-Charge. The 
work must be proceeded within such sections and such times as directed by the Engineer-
in-Charge. 
 

b. The contractor shall provide and do everything necessary for the proper execution of the 
works according to the true intent and meaning of the drawing and specification taken 
together the same may or not be particularly shown on the provided that the same can be 
reasonably inferred there from. Figured dimensions to be followed in preference to scale 
dimensions and all particulars to be taken from the actual work. 
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c. It must be clearly understood that the whole of the conditions are intended to be strictly 
enforced and that no extra charges in respect of extra work will be allowed unless they are 
clearly outside the spirit and meaning of the conditions or unless such works shall have 
been ordered in writing by the Engineer-in-Charge. 

 
3  SCOPE OF WORK 
 

Works to be carried out as per the Bill of Quantities/Structural details and design as 
approved by AAI and any other related works considered necessary. 

 
4.  DRAWINGS AND DOCUMENTS 
 

4.1  The drawings accompanying the tender document, if any, are of indicative nature and 
issued for tendering purpose, with the purpose to enable the tenderer to make an offer in 
line with the requirements of the AAI. 

 
4.2    The execution of work shall be as per the “Approved Drawings” and detailed specifications. 

No claim whatsoever, shall be entertained for variation in the approved for construction 
drawings and tender drawings, if any. 

 
4.3  However, no extra claim whatsoever, shall be entertained for variation in the "Approved 

for Construction" and "Tender drawings" regarding any changes. The execution of work 
shall be as per approved drawings and detailed specifications. 

 
5.  BILL OF QUANTITIES 
 

5.1  The Bill of Quantities shall be read in conjunction with General Conditions of Contract, Special 
Conditions of Contract, Technical Specifications, PWD, AAI and MoRTH specifications, 
Drawings and any other Document forming a part of this tender. The quantities shown against the 
various items are only approximate and subject to variations as made in General Conditions of the 
Contract. 

 
6.  LICENSE FEE FOR LAND ALLOTTED BY AAI 

6.1    The contractor shall not be permitted to enter in (other than for inspection purpose) or take 
possession of the site until instructed to do so by the Engineer-in-Charge in writing. The 
portion of the site to be occupied by the contractor shall be defined and/or marked on the 
site plan, failing which these shall be indicated by the Engineer-in-Charge at site and the 
contractor shall on no account be allowed to extend his operations beyond these areas. In 
respect of any land allotted to the contractor for purpose of or in connection with the 
contract, the contractor shall be issued a license subject to the following and such other 
terms and conditions as may be imposed by the licenser: - 

a. Land / Space (Paved/ Unpaved/ Covered-AC or Non-AC), to the extent allotted to 
contractors during execution of work for the purpose of installation of plants, labour 
camps, cement godown, site office, stacking of materials shall be provided at free of 
cost up to defect liability period/ maintenance period if available as per AAI norms. 

b. A security deposit at the rate of Rs. 500/- per sqm in the form of DD/BG shall be 
deposited by the contractor. In case contractor do not deposit security deposit same shall 
be deducted from 1st Running Account Bill. 
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c. Such security deposit shall be released only after allotted land has been fully vacated by 
the contractor to entire satisfaction of Engineer-in-Charge. If contractor fails to vacate 
the allotted land/ space (Paved/ Unpaved/ Covered-AC/ Non-AC) after Defect Liability 
period/ maintenance period of the work shall be charged as per prevailing licence fee of 
the airport plus 25% penalty over that. 

 
d. That such use or occupation shall not confer any right of tenancy of the land to the 

contractor. 
 

e. That the contractors shall be liable to vacate the land on demand by the Engineer-in- 
Charge. 

 
f. That the contractor shall have no right to any construction over this land without the 

written permission of the Engineer-in-Charge. In case, he is allowed to construct any 
structure he shall have to demolish & clear the same before handing over the completed 
work unless agreed to the contrary. 

 
6.2  The contractor shall provide, if necessary or if required on the Site, all temporary access 

thereto and shall alter, adapt and maintain the same as required from time to time and shall 
take up and clear them away as and when no longer required and as and when ordered by 
the Engineer-in-Charge and make good all damage done to the Site. 

 
6.3  Land for Labour Camps: Labour camps will be permitted within the premises of Katihar, 

Radar Station but excluding operational and restricted area, if land for such purpose is 
available with necessary license fee and security deposit as per clause no.-6(i) of SCC, 
otherwise the contractor shall make the necessary arrangements at any other suitable place 
at his own cost, with prior approval of Engineer-in-Charge. 

 
7.  TEMPORARY WORKS 
 

7.1  The Tenderer should see the approaches and conditions of the same. If any approach from 
main road is required at site or existing approach is to be made and maintained for cartage 
of materials etc. by the Contractor, the same shall be provided, improved and maintained 
by the Contractor at his own cost. 

 
7.2  The contractor shall segregate the site of work from other area by providing barricades as 

directed by the Engineer-in-Charge if required by providing wooden/steel barricades of 
appropriate height with proper framing, keeping the aesthetic view and safety. The 
barricading towards operational area shall be painted with red and white paint as directed 
by Engineer-In-Charge. After completion of the work these shall be removed and taken 
away by the contractor. Cost of providing the barricades, sign boards etc. shall be borne by 
the contractor and nothing extra shall be paid on this account. 

 
7.3  All Temporary and ancillary works including enabling works connected with the work 

shall be responsibility of the Contractor and the price quoted by them shall be deemed to 
have included in the cost of such works which shall be removed by the contractor at his 
cost, immediately after completion of the work and nothing extra shall be paid. 
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7.4  Site clearance (as per the requirements) shall be arranged by the contractor at his own cost 
and nothing extra shall be payable on this account. All the salvageable materials received 
after demolitions, if any, are to be stacked properly and handed over to Engineer-in-Charge. 
These dismantled materials shall be the property of the Airports Authority of India. 

 
7.5   “The compliance of safety issues during execution of work shall be the responsibility of 

the Contractor and the price quoted by them shall be deemed to have included the cost of 
all such works. Safety measures like Temporary filling with sand bags, Temporary 
marking, providing obstruction lights etc, are included. Cost for providing sand bags 
including transportation filling, stitching, placing, removing etc, in accordance with the 
requirements along with the progress of work at different stage of execution etc. to meet 
the safety requirement as per guidelines and as per instructions of EIC, shall be borne by 
the Contractor and nothing shall be paid extra on this account. The sand bags/sand shall be 
removed and taken away by the Contractor at his own cost after completion of the work." 

 
  8.  PAYMENTS 
 

8.1  For the work done by the agency, R/A bill are to be processed as per schedule “F” Clause-
7. These bills shall be prepared based on joint measurements on a prefixed date fixed by 
Engineer-in-charge. If the Contractor or his authorized representative does not 
present/associates for joint measurements, ex-parte measurements of the work done since 
previous bill shall be recorded by the Engineer-in-charge or his authorized representative 
for the purpose of bill/payments. The contractor shall submit all the bills on the Performa 
prescribed by the Engineer-in-Charge, in triplicate. The bill need to be submitted as per 
GST invoicing format, or as per relevant rules and regulation prescribed by AAI. 

 
8.2  The payment shall be made from the AAI Office at concerned Airport or from Regional 

Head quarter, Eastern Region, AAI. 
 

  9.  INCOME TAX AND LABOUR CESS 
 

9.1  Income Tax deductions shall be made from all payments made to the Contractor as per the 
rules and regulations in force in accordance with the Income Tax Act prevailing from time 
to time.  

 
9.2  Labour cess @1% or as per rules and regulations in force shall be deducted from the bills 

of the contractors and deposited with designated authorities. 
 
  10.  WATER 
 

10.1  The contractor shall make his own arrangement of suitable water for construction and his 
staff and work men at his own cost. The testing charges for water shall be borne by the 
contractor. Wherever AAI’s source of water is used by the contractor, 1% (one percent) of 
gross bill amount (Work Done) shall be deducted from his bills. 

 
11.  POWER SUPPLY 
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11.1  The contractor shall make his own arrangement of power supply for construction as well 
as for general lighting at his own cost and make necessary payments directly to the 
Department/Authority concerned. The contractor shall lay necessary wiring and arrange 
for main switch and meter at his own cost and remove the same on completion /termination 
of the contract. 

11.2  In case AAI’s electricity source is available near the work site and electricity can be spared 
to the contractor as per the discretion of Engineer-in-Charge, the contractor may draw 
electricity from the AAI’s source as approved by the Engineer-in-Charge. Necessary meter 
and connection from the approved source shall be arranged by the contractor. No extra 
payment towards meter and connection arrangement shall be made by AAI 

11.3  Wherever AAI’s source of electricity is used by the contractor, Charges as fixed by the 
local electricity Board / Authority / AAI for per unit shall be charged from the Contractor. 

 
12. CONTRACT AGREEMENT 
 

12.1  The contract agreement shall be executed on a non-judicial stamp paper of value Rs. 100/- 
and cost of the stamp paper shall be borne by the Contractor. 

12.2  Contractor's tender including the letters of clarifications between the contractor and the 
AAI prior to the award of contract shall form a part of the Contract Agreement to the extent 
they have been accepted by AAI. 

 
13 CONSTRUCTION EQUIPMENT 
 
13.1  The contractor shall without prejudice to his overall responsibility to execute and complete the work 

as per specifications and time schedule, progressively deploy adequate equipment, tools, tackles and 
augment the same as decided by the EIC depending on the exigencies of the work so as to suit the 
construction schedule. However, contractor has to deploy following minimum machineries at site as 
given below:-  
 

Sl. No. Equipment Description  No. 
1. Concrete Mix plant  1 No. 
2. Generator (as per requirement) 1 No. 
3. Front end loader for feeding plant 1 cum capacity As per requirement 

 
NOTE:  

1. Apart from the Tools and Plants quantity shown above, contractor is required to deploy 
additional T&P if required and directed by EIC to ensure timely completion of work.  

2. In the interest of progress of work, if early deployment of any machinery/equipment is 
desired by EIC then the contractor shall deploy the same as per the direction of EIC. For 
such early deployment no claim whatsoever shall be entertained. 

 
13.2  EQUIPMENTS FOR NIGHT WORKING: 

In case, it appears, at any stage that the project may not be completed within the stipulated 
period due to restricted working hours in the day in view of operational reasons, the 
contractor shall execute the work during the night as and when asked by the Engineer-in-
Charge in writing. Nothing extra shall be payable to contractor for working in night time. 
For proper execution, the work site shall be properly illuminated by the contractor at his 
own expenses. 
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13.3  No Construction equipment shall be supplied by the AAI. 
 

14.  SITE ORGANISATION 
 

14.1  Subject to the provisions in the tender document and without prejudice to contractors’ 
liabilities and responsibilities to provide adequate qualified and skilled personnel on the 
work, contractor shall deploy site organization and augment the same as decided by the 
Engineer-in-Charge depending on the exigencies of work. No engineering personnel 
deployed at site shall be removed from the site without prior approval of the Engineer-In-
charge. 

 
15.  FIELD LABORATORY AND LIST OF EQUIPMENTS: - 
 

15.1 The contractor at his own cost shall set up a fully furnished and adequately equipped field 
laboratory at site within 45 days from the schedule date of start of work and maintain the 
same by providing adequate technical and upkeep staff. The laboratory should have office 
space for engineers to do testing and store for storage of samples. The remaining space shall be 
provided for the installation of equipment, laboratory tables and cupboards, working space 
for carrying out tests, besides a wash basin, toilet facility.  

 
 The following minimum equipment shall be provided in the laboratory.  

Sl. No. Description of Items Quantity 
1. Concrete Mix plant  1 No. 
2. Compressive testing machine 1 No. 
3. Cube moulds (150x150mm) 12 Nos. 
4. Slump cone  1 No. 
5. Generator (as per requirement) 1 No. 
6. Front end loader for feeding plant 1 cum capacity 1 no. 
7. Sieve for fine and coarse aggregate gradation testing  As per 

requirement 
8. Auto level machine with staff  1 No. 
9. Flakiness and elongation test equipment 1 No. 
10 Balance 20kg capacity 1 No. 
11. Impact value test machine 1 No. 

Note: - Rate of recovery per day of each Field Laboratory Equipment is Rs. 200/-  
 
15.2  In additional to tools, equipment, apparatus and instruments as directed above, if any, 

additional tool equipment apparatus and instrument is required for laboratory and execution 
of work as per technical specification of NIT the same shall be provide by contractor. 
Nothing extra shall be payable to contractor on this account.  

 
15.3  The Engineer-In-Charge, may at his discretion, check the test results obtained at contractor’s 

laboratory by independent tests at an approved laboratory. The cost of such material, transport, 
cost of testing etc. shall be borne by the contractor. 

 
16.  CLOSING DAY’S WORK 
 

16.1  After the closure of day's work, all equipment and materials must be placed at a location, 
approved by Engineer-in-charge. 



SCC-8  

 
17.  INSPECTION OF SITE AND TESTING 
 

i) The Engineer-in-Charge or his authorized representative shall have full power to inspect 
any portion of the work, examine the materials and workmanship at the contractors works 
or at any other place from where the material is obtained. Acceptance of any material shall 
in no way relieve the contractor of his responsibility for meeting the requirement of the 
specifications. 
 

ii) Routine type tests for the various items of material shall be performed at the contractor's 
works and test certificates furnished. The contractor shall permit the Engineer-in-Charge 
or his authorized representative to be present during any of or all the tests. After notification 
to the Engineer-in-Charge that the work has been completed, the contractor shall make 
under the direction and in the presence of Engineer-in-Charge such tests and inspections as 
have been specified or as the Engineer-in-Charge shall consider necessary to determine 
whether or not the full intent of requirements of the plans and specifications have been 
fulfilled. In case the work does not meet the full intent of the specifications it shall be 
rectified by the Contractor at no extra cost and the contractor shall bear all the expenses for 
any further tests considered necessary. 

 
iii) All tools, instruments, plants, material and labour/operating personnel for the test shall be 

provided by the contractor at his own cost. 
 

iv) All branded materials shall be supplied with manufacturer’s certificate. If AAI wants to 
carry out any test on the material supplied by the contractor through an outside laboratory 
to verify any of the parameters, the testing charges for such tests shall be borne by AAI. In 
case of failure to meet the test/specifications criteria, testing charges of such samples shall 
be recovered from the contractor. The defective material shall be replaced by the contractor 
with suitable material and the contractor shall be liable to carry out such tests thorough an 
outside laboratory as the Engineer-In-Charge may decide to verify important parameters of 
the specifications of the material. 

 
v) The Engineer-in-Charge may at his discretion, check the test results obtained at contractors 

laboratory by independent tests at an approved laboratory. The cost of such material, 
transport, cost of testing etc. shall be borne by the contractor. 

 
18. ADMISSION TO SITE 
 

18.1  For the works falling within the restricted area, execution shall be restricted to operational 
requirement. The contractor is expected to finish the work before each break by adequate 
planning with suitable constructions joints etc. as per the satisfaction of Engineer-in-
charge. All men & vehicles shall be permitted to enter the aerodrome operational area only 
on possession of the security passes issued by AAI / Security agencies on the 
recommendations of Engineer-in-charge. The contractor shall apply in writing in advance 
of the commencement of work for issue of security passes and shall submit a list of personal 
concerned with their addresses and shall satisfy the Engineer-in-charge who shall at his 
discretion, have the right to recommend the issue of passes to control the admission of 
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contractor, his agents, his staff and workmen. The contractor shall ensure that his men shall 
work in areas / zones allotted to them. Passes shall be deposited with the Engineer-in-
charge on demand and in any case immediately after completion of work. The contractor’s 
staff/workmen shall observe all the rules promulgated from time to time by the concerned 
authorities such as prohibition of smoking & lighting, search of persons on entry and exit, 
keeping to specified routs etc. Any person found violating the security rules laid down by 
the authorities will be expelled from the area without assigning any reason whatsoever and 
contractor shall have no claim on this account. No time extension shall be granted and 
nothing extra shall be payable by AAI on account of restriction due to non-operational 
hours and working in restricted working conditions. 

 
For entry of any vehicle inside the airport operational area a separate temporary vehicle 
entry permit shall be issued, and the same will be charged as per AAI existing fee as 
applicable from time to time. Nothing extra shall be paid to contractor /agency on this 
account. 
Besides levying charges on entry of vehicles in operational area, it has been decided to levy 
charges on the issuance of Airfield Driving Permit (ADP) after according necessary 
training. The charges for issuance of ADP shall be as per rates prevalent at that time.  
 
It may also be noted that, in addition to the aforesaid charges for vehicle permit, GST at 
the prevalent rate will also be charged as per the Govt. policy. 
 
Note: - Security Clearance- The contractor shall apply for security clearance and 
security programme after the award of work. It is the responsibility of contractor to 
take security clearance from concerned department (AAI/BCAS) within required 
time frame (One month) as well as after security clearance, security programme shall 
also be approved from concerned department. Without security clearance, no TAEP/ 
labour pass will be issued. The charges for issuance of TAEP/ Labour pass shall be as 
per rates prevalent at that time.  
 

ISSUANCE OF VEHICLE PERMITS 
 

Vehicle Entry Permit is required to be issued to vehicles which are required to operate on
 airside area. 

Documents required: 
 

 Notification from the employer / owner of vehicle regarding requirement of vehicle in 
operational area. 

 Copy of Registration Certificate. 
 Copy of Insurance policy of vehicle. 
 Copy of Pollution check certificate of vehicle. 
 

Vehicle inspection before issuance of Vehicle Entry Permit 
 
The vehicle inspection is required to be carried out by safety officer before issuance of 
vehicle entry permit. The following aspects to be ensured: - 

 Vehicle is in road worthy condition 
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 Obstacle lights in accordance with CAR wherever night operation / low visibility 
operations take place. 

 Vehicle marking ensured: - logo of company / agency. 
 

Speed governors to restrict speed of vehicle. 
 

19.  STORES AND MATERIALS 
 
19.1  No storage accommodation will be arranged by AAI. Contractor shall make all such 

arrangements at his own cost to the satisfaction of Engineer-in-Charge. 
 
20.  SITE FOR STACKING OF MATERIALS, MACHINES, INSTALLATIONS OF 

T&P AND CONSTRUCTION OF TEMPORARY HUTMENTS. 
20.1  The contractor shall be allowed to install plants and machineries, store and stack the 

material within premises / area at Katihar Airport. However, installing crushing plant 
within AAI area will not be permitted. For further details, please see clause 6 of SCC. 

 
20.2  The contractor shall co-operate with any other agency working on the same project, 

compare plans, specifications and the time schedule and so arrange his work that there will 
be no interference. The contractor shall forward to the Engineer-in-Charge all 
correspondence and drawings so exchanged. Failure to this will render the contractor 
responsible for bearing the cost of any subsequent change found necessary. Contractor 
should co-ordinate in such a way that on no account there should be any disturbance to the 
work. 

 
21.  STANDARD OF WORKMANSHIP 
 
21.1  To determine the acceptable standard of workmanship, the contractor shall execute portion 

of the item of work as sample for approval of the Engineer-in-Charge, before taking up the 
actual execution of the particular item of work. 

 
22.  BYE-LAWS 
 
22.1  The contractor shall comply with all bye-laws and regulations of local and statutory 

authorities having jurisdiction over the works and shall be responsible for payment of all 
fees and other charges and for giving and receiving of all necessary notices and keeping 
the Engineer-in-Charge, informed of the said compliance with the bye-laws, payments 
made, notices issued and received. 

22.2  The contractor shall indemnify the AAI against all claims in respect of patent rights, design, 
trademarks of name or other protected rights in respect of any plant, machine, work or 
materials used for or in connection with the work or temporary works and from and against 
all claims, demands, proceedings, cost, charges and expenses whatsoever in respect of or 
in relation thereto. The contractor shall defend all actions arising from such claims and 
shall himself pay all royalties, license fees, damages, costs and charges of all and every 
sort that may be legally incurred in respect thereto. 
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23.  SITE PRECAUTIONS 
 

i) Any materials or T & P etc. found lying outside the sites approved by the Engineer-in-
Charge shall be removed by the Engineer-in-Charge at the risk and cost of the contractor. 
 

ii) With regard to construction safety measures, the contractor shall adhere to various Indian 
Standard Codes of Practice, requirements of Provincial Government and local Municipal 
Authority wherever the provisions of the latter two agencies shall be more stringent than 
the provisions of the former. When these codes do not exist, the contractor shall adhere to 
such safety measures as directed by the Engineer-in-Charge. 
 

iii) The contractor shall, during construction, provide barricades as per specifications 
prescribed by the Engineer-in-Charge to segregate the working area to ensure safety of all 
concerned. No extra payment shall be made to the contractor on this account. 

 
iv) The contractor shall be responsible for any damage, resulting from his operations, either to 

buildings, structures, airport fixtures such as underground cable, contact lights, hard 
surface areas, water mains, other operational installations, Airport roads etc. The contractor 
shall restore, replace or repair any such damage to the complete satisfaction of the 
Engineer-in-Charge and in default the Engineer-in-Charge may cause the same to be made 
good by any other means and deduct the expenses from any sums due to contractor. 
 

24.  The contractor shall take all precautions to avoid all accidents by exhibiting necessary day 
& night caution boards, speed limit boards, red flags, red lights and providing barriers. He 
shall be responsible for all damages and accidents caused due to negligence on his or his 
personal’s part. No hindrances shall be caused to traffic during execution of work. 

 

25.  No payment will be made to the contractor for damage caused by rains or other natural 
calamities during the execution of the works and no such claim on this account will be 
entertained. 

 

26.  The contractor shall remove the labour huts, temporary barricades etc. on completion of 
the work and leave the site in a neat and tidy state. The payment of final bill will be subject 
to the compliance of this condition by the contractor. 

 
27.  MATERIAL AT SITE 
 

(a) Materials brought to the site by the contractor shall be stored by the contractor in a safe/dry 
storage space. The contractor shall be responsible for safe custody of materials at site till 
such time, the installation is commissioned and handed over to the Engineer-in-Charge. 
 

(b) Cement bags shall be stored in separate godown to be constructed by Contractor at his own 
cost with weather proof roofs and walls. Bulk cement should be stored in silos. 

 
(c) The contractor is required to submit the bill receipt for steel, cement, paint and any item 

incorporated in work for which Engineer-In-Charge directs. 
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28  WORKING IN RESTRICTED AREA AND RESTRICTED TIME:- 
For the work to be carried out in restricted area, the Contractor shall have to coordinate with the AAI 
for locating T&P and stacking of materials etc. Nothing extra shall be paid to the Contractor on this 
account.  

 
In case, it appears, at any stage that the project may not be completed within the stipulated 
period due to restricted working hours in day time, the contractor shall execute the work 
during the night as and when asked by the Engineer-in-Charge in writing. Nothing extra 
shall be payable to contractor for working in night time. For proper execution, the work site 
shall be properly illuminated and arrangement shall be made by the contractor at his own 
expenses. 
 

 
29  ARRANGEMENT TO BE MADE BY THE CONTRACTOR AT SITE OFFICE,  

  VEHICLES AND OTHER PLANTS & EQUIPMENTS 
 

 29.1 Contractor has to arrange required T&P and machinery for execution of work. Rent of land    
to be used for T & P, Contractor’s site office, Labour huts etc. by the contractor shall be 
charged as per clause 6 of SCC as directed by the Engineer- in-Charge. 

 
29.2  Necessary diesel/petrol/fuel & lubricants etc. for smooth running of all the equipments, 

vehicles and machineries deployed for the work shall be provided by the contractor at his 
own expense. In the event of any break down of the plant, vehicles and machineries 
deployed for the work, the contractor shall take prompt remedial measure to put them back 
in working condition and nothing extra will be paid. To minimize break down period, 
necessary spare parts shall be kept readily available at site by the contractor at his own 
expense. 

 
29.3  The equipment required for execution of work should be positioned as per instructions of 

Engineer-in-charge. No rent or security deposit of land shall be charged for stacking of 
material/ movable machinery required for execution of work in available land in 
consultation with Engineer-in-charge. 

29.4    Necessary registers and stationery required for entering data and test results shall be 
provided by the contractor at his own cost as directed by the Engineer - in- Charge. 

30.  The agency is also required to provide specific safety devices to the manpower deployed 
at site for the work as detailed below: ‐ 

i) Safety helmets and foot wears are to be provided for the workers. 
ii) Safety belts, protective Goggles, Hand gloves etc are to be provided as per requirement 

and nature of job. 
RECOVERIES 
31  The works diary shall be got printed by the contractor and also pages shall be machine 

numbered. The proforma for the same is given at Annexure – 5. Additional sheets should 
also enclose with each page so as to furnish any additional information. Work diary shall 
be signed by the contractor/ Engineering Representative on daily basis by presenting 
himself in the site office of Engineer-in-charge. Failure to do so render agency liable to 
pay penalty @ Rs. 100/- per day for each day of such lapses. In case of failure to do so the 
details as filled up by AAI representative shall be treated as final.  
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31.1  However, these recoveries as stipulated above do not relieve the contractor to pay levy of 
compensation for delay as per clause no. 2 of GCC, in case work is not completed within 
the stipulated time. 

31.2  Royalty Charges and Seigniorage fees for all mining items will be recovered / deduct 
twice the prevailing rate of Mines Dept. of State Govt. If not paid by the agency at the 
time of purchasing of the mineral items for this work. 

31.3 Deployment of Technical Manpower- The Engineers shall be deployed as per the 
approved program for execution of work / site requirement. 

31.4 Deployment of plant and machinery; The plant and machinery 
required for the work shall be deployed as per the approved program 
for execution of work / site requirement. 

32.  APPARTITIONING OF WORK 
 

The Airport Authority of India reserves the right to apparition the work at different levels 
amongst not more than two contractors, by negotiations, if necessary. 

33.   USE OF READY-MIX CONCRETE 
The contractor is allowed to use Ready Mix Concrete (RMC) from the batching plant as 
approved by the Engineer-in-Charge subjected to meeting Technical Specification of 
respective item. Also, the contractor can use admixture to increase the workability of the 
concrete. However, nothing shall be paid extra for using RMC, admixture and 
transportation to site of work in transit mixer for all leads etc., reason what so ever. The 
concrete shall be paid into the respective item. 
 

34  CEMENT 
Contractor may use PPC cement. Extra cement up to 10% of the minimum specified cement 
content in design mix shall be payable separately. In case the cement content in design mix 
is more than 110% of the specified minimum cement content, the contractor shall have 
discretion to either re-design the mix or bear the cost of extra cement.  

 
 

34.1   MIX DESIGN OF DRLC/ BITUMINOUS JOB MIX DESIGN 
The contractor shall ensure that Mix design report from institute / approved laboratory is 
submitted to Engineer-in-charge of the work within 30 days of stipulated date of start of 
work. Consequent to receipt of mix design report the trial mix shall be carried out and 
finalized within 45 days of stipulated date of start of work. The contactor is fully 
responsible to give mix design report and establish an economical and workable mix design 
at field laboratory in consultation with AAI representative. The Engineer-in-charge of work 
will ensure that the mix design report received from approved laboratory / Engineering 
College as per NIT conditions, is got approved from concerned GM of Project / work. 
 

35.  PERFORMANCE 
The contractor shall perform all works in substantial and acceptable manner in accordance 
with the plans and specifications and in accordance with such further and explanatory 
drawings, details and instructions as may from time to time be given by the Engineer-in-
Charge. The work must be progressed within such sections and at each time as directed by 
the Engineer-in-Charge. 

 



SCC-14  

35. DIFFERENCE BETWEEN FIRST LOWEST BIDDER AND SECOND LOWEST 
BIDDER 
Final bill will be worked out at the accepted tender rates and also with quoted rates of 
second lowest. The amount of final bill to be paid will be restricted to the lowest of the 
two.  

36.  PRICES 
The rates quoted shall be in Indian Rupees only and inclusive of cost of material, all taxes 
(except GST), duties, levies, labour cess, applicable customs duty in case of imported 
items, labour, tools & plants, packing, freight / transportation of items from factory up to 
the installation site, Octroi & insurance up to the site, loading, unloading and hoisting 
arrangement for installation, fee(s) for testing, inspection documents including the fee(s) 
payable for obtaining statutory license / approval etc. from concerned department . 
 

37.  SOURCE OF MATERIAL 
 
37.1  Aggregate shall be procured from approved quarries subject to fulfilment of test criteria as 

specified in BOQ items / Technical Specifications and approval of Engineer-In- Charge. 
 
37.2  No crushing of aggregate will be allowed within AAI premises and its vicinity. 
 
38.  SITE CONDITIONS, REQUIREMENTS AND SOURCES OF MATERIALS. 
 

a) The contractor shall be responsible for the true and proper setting out of the work and for 
the correctness of the positions levels and dimensions and alignments of all parts of the 
works and for the provisions of all necessary applications and labour in connections 
therewith. 
 

b) If any time during the progress of the work any error may appear or arise in the position, 
levels, dimension or alignments of any part of the work, the contractor on being required 
to do so by the Engineer-in-Charge shall at his own expense rectify such errors to the 
satisfaction of the Engineer-in-Charge. 

 
c) The checking or any setting out of any line by the Engineer-in-Charge or his 

representative shall not relieve in any way the contractor of responsibility for the 
correctness thereof and shall carefully project and preserve all bench marks, site rails, 
pegs and other things used in the set out of work. 

 
d) All duties concerning establishment of a set of bench marks, permanent theodolite 

stations, centre of pillars etc. for performing all the functions of us till the physical 
completion of all items in question shall be carried out by the contractor at his own cost. 

 
e) He shall also keep proper record of such permanent bench marks established, denoting 

therein their correct levels. 
 

f) The work establishing all such bench marks shall be carried out only by experience staff 
of the contractor with the help of precision instrument suitable for this type of work. The 
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instruments shall be checked for their accuracy and for permanent adjustment before the 
commencement of the work and also frequent intervals during the progress of the work. 

 
g) All such bench marks established by the contractor shall be subjected to check and 

approval of the Engineer-in-Charge or his duly representative and variations noticed in 
the work as a result of improper establishment or maintenance of such bench marks shall 
be at the contractor’s risk and expense. 

 
h) The contractor has to adjust his work and progress to work in co-ordination with other 

agencies working at site. 
 

i) The materials such as Granite, Sand and other materials shall be brought to site only after 
approval of the quarry / source by the Engineer-in-Charge. 

 
 
NUISANCE: 

 
39.  The Contractor shall not at any time do, cause or permit any nuisance on the Site or do 

anything which shall cause unnecessary disturbance or inconvenience to owners, tenants 
or occupiers of other properties near the Site and to the Public generally. 

 
WATCHING AND LIGHTING: 

 
40.  The Contractor shall provide and maintain at his own expense all lights, guards, fencing 

and watching when and where necessary or required by the Engineer-in-Charge for the 
protection of the Works or for the safety and convenience of those employed on the Works. 

 
DUTIES AND POWERS OF ENGINEER-IN-CHARGES’S REPRESENTATIVE: 

 
40.  The duties of the representative of the Engineer-in-Charge, are to watch and supervise the 

Works and to test and examine any materials to be used or workmanship employed in 
connection with the Works. He shall have no authority to order any work involving any 
extra payment by AAI nor to make any variation in the Works. 

 
40.1  The Engineer-in-Charge may from time to time in writing delegate to his Representative 

any of the powers and authorities vested in the Engineer-in-Charge and shall furnish to the 
Contractor a copy of all such written delegation of powers and authorities. Any written 
instruction or written approval given by the Representative of the Engineer-in‐Charge to 
the Contractor within the terms of such delegations shall bind the Contractor and AAI as 
though it had been given by the Engineer-in-Charge. 

 
40.2  Failure of the Representative of the Engineer-in-Charge to disapprove any work or 

materials shall not prejudice the power of the Engineer-in-Charge thereafter to disapprove 
such work or materials and to order the pulling down, removal or breaking up thereof. 
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40.3.  If the Contractor shall be dissatisfied with any decision of the Representative of the 
Engineer-in-Charge, he shall be entitled to refer the matter to the Engineer-in Charge who 
shall thereupon confirm, reverse or vary such decision. 

 
 
41.  WORK DURING NIGHT OR ON SUNDAYS AND HOLIDAYS: 

 
Subject to any provisions to the contrary contained in the Contract, permanent works shall 
be carried out during night or on Sundays or on authorized holidays with the permission of 
the Engineer-in-Charge. 
 

42.  TESTS: 
 

The various tests as indicated in the CPWD specifications, BIS, particular / Technical 
specification, MORTH specification as considered necessary by the Engineer-in-Charge 
shall be carried out in the laboratory as approved by the Engineer-in-Charge. The 
contractor shall bear the entire cost of samples, testing charges, carriage and any other 
incidental expenditure incurred, thereon. The result shall be final and binding on the 
contractor. 
 

43.  For the civil works the work shall in general conform to the CPWD specification 2019 with 
correction slips issued up to date and MORTH Specification with correction slips / 
amendments up to date. Should there be any difference in the provision of the said 
specifications for any item of work and the description of the item given in the schedule of 
quantities, the latter shall prevail. If any item is not covered in CPWD specifications, any 
other related specifications or printed publication on general specifications refer to 
elsewhere in the contract with up-to-date correction slips shall be followed. 

 
44.  All the materials to be used on the work shall be of best quality available and shall have 

the approval of Engineer-in-Charge before use. 
 
45.  The contractor shall arrange to provide portable lights and markings with the luminous 

paint to indicate the areas under construction or repairs as per the direction of Engineer-in-
Charge. These lights shall be of the approved colour and capacity and shall be operated 
throughout the night and during bad weather. In addition to these markings, lights, cone 
markers painted with luminous paints shall also be put. 

 
46.  The contractor will remove the labour huts on completion of the work. The payment of 

final bill will be subject to the compliance of this condition by the contractor. 
 
47.  The contractor shall provide suitable temporary diversion arrangement for flow of water in 

the existing drain, pumping and bailing out water from the drain, if required, for proper 
execution of the works, at his own cost & as per directions of Engineer-in-Charge. 

 
48  The contractor shall make necessary arrangement for all machinery, equipment etc. 

considered necessary by the Engineer-in-Charge for completion of works within the 
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stipulated time. The rates quoted by the contractor shall include the cost of providing / 
running all such machinery, equipment etc. Nothing extra shall be paid on this account. 

 
49.  The contractor shall regulate the movement of vehicles in accordance with the regulations 

of local traffic authority and shall provide necessary roads, diversions etc. for access of 
vehicles to the site of work. Nothing extra over and above quoted by him shall be paid on 
this account. 

 
50.  SAMPLING AND TESTING 
 

a. The contractor shall provide proper facilities at all times for the inspection and testing of 
materials and the Engineer-in-Charge shall have access at all times to the place of stores or 
manufacture. The contractor shall give sufficient advance notice of placing order so as to 
permit test to be completed before the material is incorporated in the work and shall afford 
such facilities as the Engineer-in-Charge may require for collection and forwarding 
samples and making inspection. The contractor shall not make use of or incorporate in the 
work the materials represented by the samples, until tests have been made and materials 
found to be in accordance with the specifications. 
 

b. All tests of materials furnished by the contractor shall be made in accordance with 
commonly recognized methods of Indian or of other international organization or such 
other method and test as are prescribed in the specification or are in use in conformity with 
standard practice of the department and all charges will be borne by the contractor. 

 
c. Field tests of materials will be carried out by the Engineer-in-Charge as deemed necessary 

and these tests shall be made in accordance with the standard practices of the department. 
The cost involved in all such field tests will be borne by the contractor. 

 
d. The various tests as indicated in the specifications or as considered necessary by the 

Engineer-in-Charge shall be carried out in the laboratory as approved by the Engineer-in-
Charge. The contractor shall bear the entire cost of samples, testing charge, carriage and 
other incidental expenditure incurred thereof. The result shall be final and binding on the 
contractor. 

 
e. The contractor shall submit certified true copies of the vouchers for verification of actual 

purchase of any materials whenever directed by the Engineer-in-Charge. 
 

f. The contractor shall not be entitled for any extra payment whatsoever on account of the 
above special conditions of contract until and unless specified otherwise. 

 
 

51.  If any additional tests apart from mandatory tests specified in the Contract are required to 
be carried out at the instance of AAI or Chief Technical Examiners Organisation, to ensure 
conformity of the item to the Contract specifications, the cost of such tests shall be borne 
by Airports Authority of India. In case the material / equipment fails in the above tests, the 
expenditure incurred by AAI on testing of such material or equipment along with incidental 
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charges borne by AAI (if any) shall be recovered from the dues of the contractor and action 
shall be taken under Clause 16 of GCC and other relevant clauses of the contract. 

 
52.         Advisory: For Applicant and its BG Issuing Bank Branch. 

It is to be noted that along with physical BG; we have also activated an online facility to 
view the issued BG cover message transmitted to ICICI Bank through SFMS platform. 
For availability of BG in this platform, it is necessary that BG issuing/amending bank send 
the BG advice in the form of message format IFN 760COV (BG Issuance) / IFN 767COV 
(BG Amendment) via SFMS (Structured Financial Messaging System) as provided by RBI. 
In the event of BG issuing/amending bank not sending the message IFN 760COV/ IFN 
767COV or committing any error while capturing the details at least in the below field, BG 
confirmation through online portal would not be updated. 
Request you to notify your bank (BG issuing bank) to update below details at time of submission 
of BG issuance/amendment request to their respective banks: 
BG advising message -IFN 760COV/ IFN 767COV via SFMS 
Bank Details: - 
Corporate Name: Airports Authority of India 
BANK NAME: ICICI Bank 
IFSC CODE: ICIC0000007 
BG ADVISING MESSAGE: -IFN 760COV (BG ISSUE) 
IFN 767COV (BG AMENDMENT) 
Field Number unique identifier Code: 
7037 AAIBAGDOGRA 
 
Please note that the issuing bank while issuing/amending the BG, should ensure that the 
above 
information is correctly captured in the message i.e. IFN 760COV/ IFN 767COV. 
 
The indicative request letter format as per Annexure-11 Page no. PR-20 to be sent to issuing 
bank for ensuring transmission of BGs through SFMS. 
 
 

 
  



 

Particular Specification 
 

Item No. 11 - Supplying and installation of roofing at the average height of 10 meter from 
ground level with co-extruded, UV protected, multi-layered/ multi cell connectible 
modular polycarbonate panel system including all accessories. (Scaffolding measured 
separately). 
18mm thick standing seam panel. 
 

 

 

 

 

 

PS - 01 
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TECHNICAL SPECIFICATIONS (Civil) 
 
1.00 PREAMBLE 
These technical specifications shall be read in conjunction with the various other documents forming 
the contract, namely Notice Inviting   Tender & Instructions to Tenderers, Conditions of Contract, 
Special Conditions of Contract, Bill of Quantities and other related documents, together with any 
addenda thereto issued. 
 
2.00 SCOPE OF WORK 
2.01 The work to be carried out under this contract shall consist of various items as per description 
of works contained in the Bill of Quantities.  Any discrepancy between the details given in Bill of 
Quantities and   that   provided in Technical Specifications of the corresponding items, the provisions 
of the Bill of Quantities shall take precedence. 
2.02 The item rates quoted by the Contractor shall, unless otherwise specified also include 
compliance with/supply of the following: - 
General works such as setting out, clearance of site before setting out and clearance of works after 
completion. 
A detailed program for the construction and completion of works (using CPM/PERT techniques) 
including updating of all such activities on the basis of decisions taken at the periodic site review 
meetings as directed by the Engineer-in-Charge. 
Samples of various materials proposed to be used on the work for conducting tests thereon is 
required   as per the provisions of the contract. 
Design of mixes as per relevant clauses of the specifications given proportions of ingredients, source 
of aggregates and binder along with accompanying trial mixes to be submitted to the Engineer-in-
Charge for his approval before use on the works. 
The job mix formula for concrete work will be carried out at AAI approved lab or Govt. Engg. 
College / NIT. Mix design charges shall be borne by the agency and nothing extra shall be paid on 
this account. Laying of Design Mix concrete through approved RMC Plant will be allowed by EIC. 
Setting of field-testing laboratories with all required apparatus and staffs for conducting day to day 
quality control tests. 
Any other item of work which is not specifically provided in the   Bill of Quantities but which is 
necessary for complying with the provisions of the contract. 
The required shuttering material should be made available by the Agency/Contractor during the 
progress of work. 
 
3.00 OBLIGATIONS OF THE CONTRACTOR 
3.01 In order to ensure that the contract work is executed strictly in accordance with this Agreement 
and   in time, the Contractor shall have the following obligations at no extra cost to the Engineer-
in-Charge   in addition to such   other obligations   and responsibilities as have been specified 
elsewhere in this Contract. 
Provision of adequate number of constructional Plant and machinery for mechanized system of 
construction, handling and transportation; 
Provision of special magazine at the site for storage of explosives, if necessary, for which required 
license shall be obtained from the concerned authorities; 
Fulfill all the Contractor's labour regulations i.e fair wages, display of notices regarding wages, 
payment of wages, labor records, attendance cards-cum-wage slips, labour welfare etc. as per 
standard practices and norms applicable at site; 
All fossils, gold, silver, oil and other minerals, precious stones, coins, article of value, of antiquity 
and structures and other remains/things of geological or archaeological interest discovered on the 
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site of the works shall be notified by the Contractor immediately to the Engineer-in-Charge for 
onward information to the concerned authorities. 
The Contractor shall take all reasonable precaution to prevent his workmen or any other person from 
removing or damaging any such article(s) or thing(s) and protect the same till the removal as per the 
instructions of the Engineer-in-Charge. 
Clearance of the site of all rubbish, debris, vats, tanks, materials, temporary structures, plant and 
machinery, scaffoldings and filling of all pits, excavation and hand over the site in a tidy and cleaned 
condition. 
Opening up of covered work if instructed by the Engineer, if such covering was done before 
inspection by the Engineer or without permission/approval from the Engineer-in-Charge. 
 
4. GENERAL 
4.1  The works will be executed as indicated in the nomenclature of each item and technical 
specifications as given hereunder as made applicable to this contract. 
In the absence of any definite provision in the technical specifications contained herein, reference 
may be made to the latest CPWD, MORTH, IRC, ICAO Specifications and IS codes, in that order.  
Wherever   these are    silent, the construction and completion of the works shall conform to sound 
engineering practice and in case of any dispute arising out of the interpretation of the above, the 
decision of the Engineer-in-Charge shall   be final and binding on the Contractor. 
In addition, the abbreviations CPWD, AAI Specification for flexible pavements, MORTH, IRC, IS, 
BS, ICAO ASTM, AASHTO shall be considered to have the following meaning: - 
CPWD  : Central Public Works Department  
AAI   : AAI Specification for flexible pavements  
MORTH  : Ministry of Road Transport and Highways, Government of India  
IRC   : Indian Road Congress  
IS   : Indian Standard of the Bureau of Indian Standards.  
BS   : British Standard of the British Standard  
ICAO  : International Civil Aviation Organization  
ASTM  : American Standards of the American Society of Testing Materials  
AASHTO  : American Association of State Highway and Transportation Officials 
All the codes of practice, standards and specifications applicable shall be the latest editions with 
upto date correction slips etc. or as directed by the Engineer-in-Charge. 
 
5.00  SUBMISSION AND APPROVAL OF PROPOSED FINISHED LEVELS AND 
PROFILE  
 There is provision to take spot levels specified in various item before commencement of that 
item. The contractor after taking complete spot levels shall submit the proposed finished levels and 
profile along with anticipated quantity of item(s) as per ICAO to Engineer-in-Charge for his 
approval. The contractor will revise the same, in case any modification is suggested by Engineer-
in-Charge in finished levels/profile, before his approval. Nothing shall be paid extra on this account. 
 
6.00  TESTING 
 
6.01 It is made clear that cost of testing, cost of material for testing, all field apparatus required   for 
sampling and testing as per CPWD/IS codes and manpower incident to such testing will be provided 
along with necessary transport arrangement to and fro to the approved testing agency or laboratory 
by the Contractor during the construction phase of the work and defect liability period. The 
expenditure in this regard shall   be borne by the Contractor and nothing extra shall be payable by 
AAI on this account. Field laboratory with all the required apparatus and staffs shall be established 
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by the Contractor at site of work at his cost for carrying out field tests at stipulated frequencies. 
 
6.02 The   Contractor or his accredited representative shall be present during sampling/testing   and 
signify his concurrence for sampling/ testing carried out by signing the test records. The Contractor 
shall be liable of all   actions consequent to the test and their results as if he himself attended to the 
tests. The Contractor is duly advised to be present himself for sampling and testing or in the 
alternative, have fully qualified duly authorized Engineer for this purpose. 
 
7.00  TEMPORARY RAMPS 
At the end of each hot mix bituminous macadam or asphalt concrete overlay work period, contractor 
shall construct a temporary ramp to provide a transition from the new course of overlay to the 
existing pavement. In multiple lift overlays, these transitions shall not be closer than 150 metre to 
one another. 
 
The longitudinal slope of the temporary ramp shall be between 0.8 to 1.0 percent measured with 
reference to the existing runway surface or previous overlay course. The entire width of the runway 
shall normally be overlaid during each work session. In case of exceptional circumstances such as 
adverse weather conditions, non-scheduled aircraft operations, equipment failures etc. the side edges 
should be merged with the old pavement surface by providing temporary ramp with maximum 
transverse slope not exceeding 2 percent. Temporary ramp shall be constructed as per instruction of 
Engineer-In-charge. In no case a bond-breaking layer shall be placed under the ramp for easy 
removal during the next work period. Before start of next work period, the temporary ramp shall be 
cut and removed entirely. Arisings from this operation shall be removed from the pavement and 
disposed off beyond 200 metre from the centre line of the pavement or either side or as directed by 
the Engineer-in-charge. Thereafter underlying surface shall be thoroughly cleaned. The exposed 
joints shall be thoroughly cleaned and painted with hot bitumen immediately before laying of lane 
continuous. 
 
8.00  GENERAL LIST OF CODES, STANDARDS AND SPECIFICATIONS ADOPTED IN 
THE TENDER DOCUMENTS. 
 
8.01  The following IRC standards and IS, ASTM, British Standards, Codes and CPWD 
Specifications have generally been adopted in the tender documents. This list however does not 
limit the use of any other relevant code or standards by the Engineer-in-Charge solely at his 
discretion either referred to in the tender documents or not, to achieve the desired quality of work. 
All the codes practice standards and specifications applicable shall be the latest edition with all 
correction slips, etc, or as directed by the Engineer-in-Charge. 
 
NUMBER/DESIGNATION TITLE 
IRC SPECIFICAITON  
IRC:10 Recommended Practice for Borrow pits for Road Embankment 

Constructed by Manual Operation. 
IRC:19 Standard Specification and Code Practice for Water Bound 

Macadam (Second Revision) 
IRC:SP 11 Hand Book of Quality Control for Construction of Roads and 

Runways (First Revision) 
INDIAN STANDARDS  
IS: 838 Coarse and fine aggregates from natural sources for concrete. 
IS:456 Code of practice for plain and reinforced concrete. 
IS:460 (Part I to III) Testing Sieves 
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IS:516 Methods of test for strength of concrete.  
IS:1124 Method of test for water absorption, apparent specific gravity 

and porosity of Natural Building Stone. 
IS:1199 Methods of sampling and analysis of concrete. 
IS:2386 Methods of test for aggregate for concrete :- 
(Part-I) Particle size and shape 
(Part-II) Estimation of deleterious materials and organic impurities. 
(Part-III) Specific gravity, density, voids, absorption and bulking. 
(Part-IV) Mechanical Properties 
(Part-V)  Soundness 
(Part-VI) Measuring mortar making properties of fine aggregates. 
(Part-VII) Alkali-Aggregate reactivity. 

(Part-VIII) Petrography Examination 
IS: 2720 Methods of tests for soils : 
(Part-II)  Determination of water content 
(Part-III) (Section-I) Determination of specific gravity, section I fine grained soils. 
(Part-III) (Section-II) Determination of specific gravity, fine medium and coarse 

grained soils. 
Part-IV Grain size analysis 
Part-V  Determination of liquid and plastic limit. 
Part-VII  Determination of water content dry density relation using light 

compaction. 
Part-VIII Determination of water content dry density relation using heavy 

compaction. 
Part XVI Laboratory determination of CBR.  
Part XXVII Determination of total soluble sulphate. 
Part XXVIII Determination of dry density of soils inplace, by the sand 

replacement method. 
Part XXIX Determination of dry density of soils inplace by core cutter 

method. 
IS:5640 Method of determining the aggregate impact value of soft coarse 

aggregate. 
IS:6241 Method of test for determination of stripping value of road 

aggregates. 
IS:8112 / IS: 1489 (part 1 & 2) 
1991. 

43 grade OPC Cement / PPC Cement 

BS:5212, Part-I, 990  Two parts Polysulphide based sealants. 
ASTM/BS STANDARDS/SPECIFICATIONS 

ASTM:D-1559 Test for resistance to plastic flow of bituminous mixtures 
using Marshall apparatus. 

ASTM:D-2172 Extraction quantitative, of bitumen from bituminous paving 
mixtures. 

ASTM:E-11-39 Sieves for testing purpose "Wire Cloth sieve round hole and 
square" hole plate screen of Sieves. 

BS : 410 Test Sieves. 
MORTH Specification  "Specifications for Road and Bridge Works" fourth revision 

reprinted in September, 2004. Issued by Ministry of Surface 
Transport (Roads Wing) and published by Indian Roads 
Congress. 

ICAO's Annex 14 Annexure 14 of the convention on International Civil 
Aviation. 

 



Annex- ' A' 
LIST OF PREFERRED MAKES FOR USE IN AAI WORKS 

1. Brand names of materials to be used are listed here and indicative only. Mere inclusion of brand name in this list does 
not guarantee for use in work unless specification of brand meets technical specifications of product as stipulated in 
tender document. The specifications of the products as mentioned in this tender document shall take preference over the 
make list. The contractor will be required to provide items/material as per the specifications indicated in tender 
document. 

2. The following list of preferred makes is exhaustive. However, additional manufacturers or brands may be considered 
for any specified product or item, depending on market availability, delivery timelines, and proven satisfactory 
performance in similar projects or works-preferably where such a make or product has been used in quantities 
constituting at least eighty percent (80%) of the estimated or proposed requirement for the relevant project or work. To 
establish performance, completion certificates, performance certificates and purchase orders accompanied by tax 
invoices will be considered, provided that the products comply with the technical specifications stipulated in the tender 
document." 

3.In case, Model no. of any product as mentioned in tender document is discontinued by manufacturer (documentary 
evidence from manufacturer is must to establish this) ,then contractor is bound to provide latest model of same 
manufacturer subject to meeting the technical specification without any financial implication. 

4.The tenderers shall quote his rates on the basis of the price for the best quality product of the brand/make stipulated 
for the item of work in the list of preferred make/specifications. The agency shall submit at least three brands from the 
list given below along with the rates (having price variation within 10%) and specifications for the approval of ~ngineer-
in-Charge before placing order. EIC shall approve any of the two brands. 

SI.No. 
Name of Product I Proposed Brands I Makes I Manufacturers 
item 

1 CEMENT ACC Ltd. I Ultra Tech I Shree Cement ltd. I Ambuja I Jaypee I Century /J.K.laxmi (JK 
Lakshmi Cement Ltd.} I JK Cement I Nuvoco I Dalmia Cement (Bharat) Ltd. I Birla Al 
(Orient cement Ltd.) I Star Cement I PENNA I Max Cement I Ramco Cement I Chettinad 
Cement I Wonder (Wonder Cement Limited) I JSW Cement I Zuari Cement I Prism 
Cement 

2 TMT REINFORCEMENT SAIL/ RINL (VIZAG Steel)/ TATA TISCON (TATA Steel Limited} I JSW Steel Ltd./ JSPL I 
STEEL Shyam Steel Industries Ltd. I ESL Steel Ltd. I Shyam Metalics & Energy Ltd. I Shri 

Bajrang Power & Ispat Ltd. I Rashmi Metaliks Limited I SRMB Srijan Private Limited I MS 
Agarwal Foundries Private Limited I Real !spat and Power Limited I Jai Balaji Industries 
Limited I Maithan Steel & Power Limited 

3 STRUCTURAL STEEL-MS SAIL/ RINL (VIZAG Steel)/ TATA Structura (TATA Steel Limited)/ JSW Steel Ltd. / JSPL 
TUBULAR SECTIONS 
(CIRCULAR,SQUARE,RECT 

I APL Apollo Tubes Ltd. I Shyam Metalics & Energy Ltd. I Surya Roshni Ltd. 

ANGULAR) FOR COLUMNS 
Nezone Tubes Ltd. I Utkarsh India Ltd. I Hi-Tech For works costing up to 15 Cr ,TRUSS,MS PIPES, 

FLATS,ANGLES,BEAMS, Pipes Ltd. works 
CHANNELS, STRIPS ETC. 

4 VITRIFIED /CERAMIC Prism Johnson Limited ( H&R Johnson (India) Ltd.} I NITCO Tiles Ltd. I Somany Ceramics 
TILES Ltd. I Orient Bell Ltd. I Oracle Granito Ltd. I Kajaria Ceramics Ltd./ RAK Ceramics (RAK 

Ceramics Ltd.) I AGL(Asian Granito India Ltd.} I Oasis Vitrified Tiles(Oasis Vitrified Pvt. 
Ltd.) I Varmora Granito Pvt. Ltd. I Qutone Ceramic Pvt. Ltd. I Ambani Vitrified Pvt. Ltd. I 
Simpolo Vitrified Pvt. Ltd. I Pavit Ceramics Pvt. Ltd. I Aparna Enterprises Ltd. I 
SUNHEAART CERAMIK(Sunshine Tiles Company Pvt. Ltd) 

5 ALUMINIUM STANDING KALZIP (Kalzip India Pvt. Ltd.) I Kingspan (Kingspan Jindal Pvt. Ltd) I BEMO(Bemo 
SEAM ROOFING SYSTEM System GmbH) I 

New Look Furnishers For roofing work upto 15,000 sqm. 

6 METAL CEILING Hunter Douglas India Pvt. Ltd./ Durlum India Pvt. Ltd./ Saint Gobain Gyproc India Ltd. I 
TILE/BAFFLE CEILING Knauf Ceiling Solutions(India) Pvt. Ltd.(Formerly Armstrong World Industries (India) Pvt. 

Ltd.) 1 USG Knauf (Knauf India Pvt. Ltd.) I Dexune(Dexune Marketing Pvt Ltd.) I Ceiflo 
Technologies Pvt. Ltd. 
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Sl. No. Name of Product I Proposed Brands I Makes I Manufacturers 
item 

7 GALVALUME/STEEL SHEET Tata Bluescope Steel Ltd. 1 Jindal Steel (Jindal India Ltd.) I JSW Steel Coated Products 
ROOFING ( TOP & Limited 1 APL Apollo Building Products Private Limited I Colorshine Coated Pvt. Ltd. 
BOTTOM) OVER M.S. 
STRUCTURE 

8 ALUMINIUM COMPOSITE Alucobond (3A Composite India Pvt. Ltd.) I Alstrong Enterprises India Pvt. Ltd. I Aludecor 
PANELS (ACP) Lamination Pvt. Ltd I EUROBOND(Euro Panel Product Ltd.) I Alstone(Aistone 

International) I VIVA(Viva Composite Panel Pvt Ltd.) I Alutech(Aiutech Industries) I 
VIRGO(Virgo Laminates Ltd.) I Alutuff(Ashoka foam multiplast Pvt. Ltd.) I Alexia Panels I 
limexbond Industries Pvt. Ltd. 

9 HONEYCOMB COMPOSITE Alucobond(3A Composite India Pvt. Ltd.) I Aludecor Lamination Pvt. ltd I 
PANELS (HCP) EUROBOND(Euro Panel Product Ltd.) I Alstone(Aistone International ) I VIVA(Viva 

Composite Panel Pvt Ltd.) I Alutuff(Ashoka foam multiplast Pvt. Ltd.) 

10 ZINC COMPOSITE PANELS Aludecor Lamination Pvt. Ltd I Alstone(Aistone International ) I VIVA(Viva Composite 
(ZCP) Panel Pvt Ltd.) I EUROBOND(Euro Panel Product Ltd.) 

11 ALUMINIUM EXTRUSIONS Hindalco Industries Ltd. I Jindal Aluminium Ltd. I Bhoruka (Bhoruka Extrusions Pvt. Ltd.) 
I STRUCTURAL MEMBERS I NALCO 

12 FLOAT GLASS I HIGH Saint Gobain Glass India ltd. I AIS Glass Solution Ltd I Pilkington I Guardian Sun Guard 
PERFORMANCE GLASS / Modi Guard(Gujarat Guardian Limited) I Sisecam Flat Glass India Pvt. Ltd. I Gold Plus 

Glass Industry Ltd. I TPRS Enterprises Pvt. Ltd. 

13 UPVC DOORS & WINDOW Aparna venster IOkotech(Aparna Enterprises Ltd.) I Fenesta{Fenesta Building Systems} I 
Aluplast I NCL Veka Ltd. I Window Magic India Pvt. Ltd. I Rajshri Plastiwood 

14 WOOD POLYMER ECOBOARD (Aistone Industries Pvt. Ltd.) I Rajshri Plastiwood ( Div. of Rajshri 
COMPOSITE(WPC) Productions Pvt. Ltd.) I KAKA Industries Ltd. 

15 ADMIXTURES /WATER Pidilite Industries Ltd. I FOSROC Chemicals {India) Pvt. Ltd. I CICO Technologies Ltd. I 
PROOFING COMPOUND/ Sika India Pvt. Ltd. I BASF India Ltd. I MC-Bauchemie (MC-Bauchemie India Pvt. Ltd.) I 
ACRYLIC CEMENTITIOUS Ardex Endura (India) Pvt. Ltd. I STP Ltd. I Choksey Chemicals Pvt. Ltd. I MYK Laticrete 
COATING/ UQUID (MYK Laticrete Pvt. Ltd. I Mapei (Mapei Construction Products Pvt. Ltd) I Chryso India MEMBRANE 
(POLYURETHANE & Pvt. Ltd. I Maruti Bitumen Pvt. Ltd. I Penetron India Pvt. Ltd. I Supreme Bituchem India 

POLYUREA)/HDPE & SELF Pvt. Ltd. I Asian Paints Ltd. I IWL India Ltd. I TP Buildtech Pvt. Ltd. I MYK Arment Pvt. 
ADHESIVE MEMBRANE Ltd. I Technonicol India Pvt. Ltd. I Saint-Gobain India Pvt. Ltd. I Ferrous Crete(India) 

Pvt. Ltd. I Fair Mate Chemicals Pvt. Ltd. I Berger Paints India Ltd. 

16 BIPOLAR CORROSION STP Ltd. I Sika India Pvt. Ltd. I BASF India Ltd. I Chryso India Pvt. Ltd. I Supreme 
INHIBITOR ADMIXTURE Bituchem India Pvt. Ltd. 

17 REINFORCEMENT Dextra I G-Tech I HI-Tech Engineering Solutions I Sanfeild (India) Ltd. 
COUPLER 

18 HARDWARE FITTlNG Dormakaba India Pvt. Ltd. I Q-Railing India Pvt. Ltd. (Formely D-Line) I Hafele India Pvt. 
Ltd. I GEZE Gmbh I Linox Technology Pvt. Ltd. I Assa Abloy I Kich Architectural Products 
Pvt. Ltd. I Godrej & Boyce I LGF Sysmac India Pvt. Ltd. I Rinox Kaufmann Ltd. I Ozone 
India Pvt. ltd. I Everite I Define I Hardwyn(Hardwyn India Ltd.) I Arkay I Dorset 
Industries Pvt. Ltd. I Prayag Polymers Pvt. Ltd. I Hettich India Pvt. Ltd. I Ozone Overseas 
Pvt. Ltd. 

19 STEEL/WOOD FIRE Navair Ltd. I Pormat International Ltd. I Shakti Hormann Pvt. Ltd. 1 Sukri Paints & 
RESISTANT SHLTTTER Chemicals I Iclean I Signum Fire Protection I Pacific( Pacific Fire Controls Pvt. Ltd.) 1 ASES 

Security Pvt. Ltd. 

20 LAMINATES/ LAMINATED Greenlam Industries Ltd. I Merino Industries ltd. I Century Plyboard (I) Ltd. I Nation] Ply 
PARTICLE BOARD/ I Archidply(Archidply Industries Limited) I Kitply Industries I Novapan I Duro I Mayur 
PRELAMINATED BOARD/ Doors I Greenply I ASIS I Greenpanel Industries Limited I Punjab Plywood Industries 1 
MDF/ PLY BOARD/ FLUSH Stylam Industries Ltd. DOORS 

\ 
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SI.No. Name of Product I Proposed Brands I Makes I Manufacturers 
item 

21 GYPSUM BOARD Saint Gobain Gyproc India Ltd. 1 USG Knauf (Knauf India Private Limited) I Knauf Ceiling 
PARTTT10N Solutions(India) Pvt. Ltd.(Formerly Armstrong World Industries (India) Pvt. Ltd./ Kanuf 

AMF India Pvt. Ltd.) I Vans Gypsum 

22 FASTENERS/ ANCHOR Hilti(Hilti (India) Pvt. Ltd.) I Fischer I BOSCH I Fasteners India I Mungo I Rawl Plug 
FASTENERS 

23 WOODEN LAMINATED Pergo Ltd. 1 Action Tesa 1 Unitex 1 Knauf Ceiling Solutions(India) Pvt. Ltd.(Formerly 
FLOORING/ VINYL Armstrong World Industries (India) Pvt. Ltd.) I Epitome I Scheit I Responsive Industries 
FLOORING I RUBBER Ltd. I Greenlam Industries Ltd. I Greenpaneiindustries Ltd. 
FlOORING 

24 EPOXY /PU FlOORING STP Ltd./ Sika India Pvt. Ltd./ BASF India Ltd./ FOSROC Chemicals (India) Pvt. Ltd. / 
Tremco CPG (India) Pvt. Ltd. I Cipy Polyurethanes Pvt. Ltd I NITCO Tiles Corp./ Maruti 
Bitumen Pvt. Ltd. 1 Supreme Bituchem India Pvt. Ltd. I Chryso India Pvt. Ltd. I Saint-
Gobain India Pvt. Ltd. I Bostik India Pvt Ltd. I Asian Paints Ltd. I Pidilite Industries Ltd./ 
Berger Paints India Ltd. I MYK Arment Pvt. Ltd. 

25 TilE JOINT FILLER, Ardex Endura (India) Pvt. Ltd. I Ferrouscrete India Pvt. Ltd I MYK Laticrete (MYK Laticrete 
TILE/ AAC BLOCK/ STONE Pvt. Ltd.) I Pidilite Industries Ltd. I FOSROC Chemicals (India) Pvt. Ltd./ BASF India Ltd. 
FIXING ADHESIVE/ SOliD 1 Fairmate(Fair Mate Chemicals Pvt.Ltd.) I STP Ltd./ Home Pride Adhesive Pvt. Ltd. I 
EPOXY GROUT Saint-Gobain India Pvt. Ltd./ Berger Paints India Ltd. I Somany Ceramics Ltd. 

26 FlOOR HARDENER STP Ltd./ Sika India Pvt. Ltd. I BASF India Ltd./ Pidilite Industries Ltd. I FOSROC 
Chemicals (India) Pvt. Ltd. I Ironite I Mapei (Mapei Construction Products Pvt. Ltd.) I 
Chryso India Pvt. Ltd. I Supreme Bituchem India Pvt. Ltd. I Saint-Gobain India Pvt. Ltd. I 
MYK Arment Pvt. Ltd. 

27 POlYCARBONATESHEET Lexan/Sabic (GE Plastic) I Dan Pal I Polygal India Pvt. Ltd. I Gallina India Pvt. Ltd./ 
Coxwell Domes (Coxwell Domes Engineers Pvt. Ltd.) I Tuflite I DPI Daylighting Pvt Ltd. 

28 CAlOUM SILICATE Saint Gobain Gyproc India Pvt. Ltd. I Llyod Insulation India Ltd. I Knauf Ceiling 
/MINERAl FIBER FALSE Solutions(India) Pvt. Ltd.(Formerly Armstrong World Industries (India) Pvt.Ltd./Knauf 
CEILING TILES/GYPSUM AMF India Pvt. Ltd.) I Aerolite Ceiling SystemiAndhra Polymers Pvt. Ltd. I USG Knauf 
FALSE CEILING BOARDS/ (Knauf India Pvt Ltd.) I Hilux(Ramco Industries Ltd) I Gridline I Everest I Dexune(Dexune 
PARTTT10N BOARDS 

Marketing Pvt Ltd.) I Vans Gypsum I New Age False Ceiling Pvt. Ltd. 

29 FIBER CEMENT BOARD/ Bison (NCL Industries Ltd.) I Hicem(Ramco Industries Ltd. ) I Everest (Everest Industries 
CEMENT BOARD Ltd.) I Visaka Industries Ltd. 

30 PAINTS FOR STEEL Akzo Nobel India Pvt. Ltd. 1 Jenson & Nicholson I Oikos India Pvt.Ltd./ Asian Paints Ltd. 
STRUCTURE (EPOXY I Berger Paints India Ltd. I Nerolac I Aero Paints Ltd. I Snowcem India Ltd. I Shalimar 
PAINTS)/ PU PAINTS/ (Shalimar Paints Ltd.) I Jotun I Grauer & Weil (India) Ltd./ STP Ltd. I Hempel Paints 
WATER PROOF CEMENT India Pvt. Ltd. 
PAINTS/ PRIMER/ 
DISTEMPER/ TEXTURE 
FINISH PAINT/ 
SYNTHETIC ENAMEL 
PAINT/ FIRE RETARDANT 
PAINT 

31 WALL PLJTTY J.K.Cement I Toyo Ferrouscrete India Pvt. Ltd. I Birla White I Dalmia Magic Premium 
Skim Coat(Dalmia Cement (Bharat) Ltd.) I Asian· Paints Ltd. I NCL Buildtek Pvt. Ltd./ 
Ferrous Crete(India) Pvt. Ltd. I Saint-Gobain India Pvt. Ltd. 

32 EXPANSION JOINT FILLER Vexcolt International Ltd. (U.K) I Construction Specialities (USA) I The Supreme 
BOARD/ JOINT COVERS Industries Ltd. I STP Ltd. I Dupont I Sanfeild I Hercules I Z-Tech I DECG International I 

M.M.Systems I Kantaflex-Balco (Kantaflex (India) Pvt. Ltd.) I Mapei(Mapei Construction 
Products Pvt. Ltd.) 1 Migua 1 Insuboard I Soprema I Supreme Bituchem India Pvt. Ltd. 
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SI.No. Name of Product I Proposed Brands I Makes I Manufacturers 
item 

33 GLASS GRID FOR Saint Gobain ADFORS I Maccaferri Environmental Solutions Pvt. Ltd./ Techfab Industies 
BITUMINOUS WORKS Ltd. I Giridhar Techfab Pvt. Ltd. I Terrain Infratech I Flexituff International Ltd. I 

Supreme Non-Woven Ind. Pvt. Ltd. 

34 RUNWAY MARKING PAINT Nerolac I Berger Paints(Berger Paints India. Ltd.) I Asian Paints Ltd. I ITS Coating 
(WATER BASED) Pvt.Ltd. I Supreme Bituchem India Pvt. Ltd./ STP Ltd. 

35 SANITARY WARE/ Kohler Co. (USA) 1 Jaquar and Company Pvt. Ltd. I American Standard I HINDWARE I 
FIXTURE/ FITTINGS QUEO (Hindware limited)/ PARRYWARE / ROCA (Roca Bathroom Products Pvt. Ltd.)/ 

Grohe AG (Germany) I Franke (Switzerland) I Bobrick Washroom Equipment Inc. I 
Duravit I Marc I H&R Johnson (India) Ltd/Prism Johnsons Ltd. I CERA/Senator (Cera 
Sanitaryware Ltd.) I Somany Ceramics Ltd./ Dolphy India Pvt. Ltd. I Rak Ceramics India 
Pvt. Ltd 

Euronics (Euronics Industries Pvt.Ltd.) ( Except SS Napkin and Soap Dispenser) 

36 GLASS MIRROR Saint Gobain Glass India Ltd. I Pilkington I AIS Glass Solution Ltd I Modi Guard (Gujarat 
Guardian Ltd.) I Atul Ltd. I Glaverbel/ Sisecam Flat Glass India Pvt. Ltd. 

37 SS SINK Nirali (Jyoti Kitchen Industries Pvt. Ltd.) I Jayna I Franke (Switzerland) I Prayag(Prayag 
Polymers (P) Ltd.) I Cera Sanitaryware Ltd. 

38 SPECIALLY -ABLED Pressalit Ltd./ HindustanI Euronics Industries Pvt. Ltd. 
FITnNG 

39 G.I. PIPE FITnNGS Unik I Zoloto Malleables I Leader Valves Ltd. I Surya I R-Brand I KS ISS 

40 SOIL WASTE & VENT NECO(Jayaswal Neco Industries Ltd.) I BIC I RIF I Electrosteel Steels casting Ltd. I SKF I 
PIPES & FITnNGS AND Kapilansh Dhatu Udyog(P) Ltd. I Saint Gobain I HEPCO(Binay Udyog Pvt Ltd.) I Raj 
WATER SUPPLY PIPES- Pattern Makers & Founders Pvt. Ltd. 
SAND CAST IRON S&S/ 
CENTRIFUGALLY CAST 
(SPUN) S&S/ HUBLESS 
CENTRIFUGALLY CAST 
SPUN IRON PIPES 

41 SOIL WASTE & VENT Kesoram I Electro Steel casting Ltd I NECO(Jayaswal Neco Industries Ltd.) I BIC I TATA I 
PIPES & FITnNGS AND RIF /SAIL 
WATER SUPPLY PIPES-
CENTRIFUGALLY (SPUN) 
a PIPES CLASS 'LA'/ 
DUCTILE IRON PIPE 

42 CI MANHOLE COVERS & NECO(Jayaswal Neco Industries Ltd.) I BIC I RIF I Electro Steel casting Ltd. I SKF I 
CI GRATING Kesoram I Kapilansh Dhatu Udyog(P) Ltd. I Kartar I HEPCO (Binay Udyog Pvt Ltd.) 

43 STRUCTURAL/ WEATHER Wacker I Dow corning I G.E. Plastics I Pidilite I ndustries Ltd. I FOSROC Chemicals (India) 
SEALANT FOR Pvt. Ltd. / BASF India Ltd. / STP Ltd. I Rawl Plug/ Choksey Chemicals Pvt. Ltd. I 
STRUCTURAL Supreme Bituchem India Pvt. Ltd. / Maruti Bitumen Pvt. Ltd./ Sika India Pvt. Ltd. 
GLAZING/ACP 

44 POLY SULPHIDE I FOSROC Chemicals (India) Pvt. Ltd. I Choksey Chemicals Pvt. Ltd./ Pidilite Industries 
POLYURETHANE SEALANT Ltd. 1 Sika India Pvt. Ltd. 1 Dow corning 1 MYK Laticrete (MYK Laticrete Pvt. Ltd.) 1 
FOR JOINTS Tuffseal/ Wacker I G.E. I STP Ltd. I ASF India Ltd. I Maruti Bitumen Pvt. Ltd. I Chryso 

India Pvt. Ltd. 1 Supreme Bituchem India Pvt. Ltd. I Bostik India Pvt Ltd 1 MYK Arment 
Pvt. Ltd. I McCoy Soudal Sealants Adhesives & Foams Pvt. Ltd. 

45 MODULAR S.S. /GLASS Dormakaba India Pvt. Ltd. I Jindal Lifestyle Ltd./ GEZE Gmbh I Q-Railing India Pvt. Ltd. 
RAIUNG (Formerly D-Une) I Linox Technologies Pvt. Ltd. I Kich Architectural Products Pvt. Ltd. I 

Ozone India Pvt. Ltd. I Assa Abloy I Rinox Kaufmann Ltd. 

46 COMPACT LAMINATE Greenlam Sturdo (Greenlam Industries Ltd.) I Merino I ndustries Ltd. I Bobrick Washroom 
TOILET CUBICAL/URINAL Equipment Inc. I Dormakaba India Pvt. Ltd. I Trespa I T-Line(INNER SPACE) I Stylam 
PARmrONS I ndustries Ltd. 

47 SOLID ACRYLIC SURFACE Dupont I LG-Himacs (LX Hausys India .Pvt. Ltd) I Hanex I GMGR India (Samsung Staron) 
BOARDS I Neonnex · ' 



•.· 

SI.No. Name of Product I Proposed Brands 1 Makes 1 Manufacturers 
item 

48 TENSILE FABRIC Mehler Texnologies (Low & Bonar India Pvt. Ltd.) /Serge Ferrari India Pvt. Ltd./ Sattler 
PRQ-TEX 

49 AUTOCLAVED AERATED Magicrete Building Solutions Pvt. Ltd./ Finecrete Eco-Biocks Pvt. Ltd./ Aerocon I Bllt 
CEMENT(AAC)BLOCKS Technologies I JK I Instablock I Max Blocks I RS Green Infra (India) Pvt. Ltd. I Siporex I 

Kataria Ecotech. Pvt. Ltd. / Krrish White Bricks LLP I Jindal AIR / NCL Buildtek Pvt. Ltd. 

50 AUTOMATIC REVOLVING / Dorrnakaba India Pvt. Ltd. I Hafele India Pvt. Ltd./ GEZE Gmbh I Gilgen Door System AG 
SWING DOOR I Linox Technology Pvt. Ltd./ Assa Abloy I Autoingers 

51 WAL'KWAYS/ FALL WULMET /latchways (Fall Arrest Systems & Technologies Pvt. Ltd.) I Capital 5afety(3M 
PROTECTION SYSTEM SAMCO) I Honeywell/ Checkmate I Karam safety Pvt. Ltd. I Kingspan Jindal Pvt. Ltd. 

52 ROOF HATCH NYSTROM I BABENKO I BILCO I Checkmate 

53 GYPSUM PLASTER/ Ferrous Crete(India) Pvt. Ltd. I Ultra Tech 1 Saint Gobain Gyproc India Ltd. I Dow 
POLYMER MODIFIED SELF 
CURING MORTAR 

Construction Chemicals I BASF India Ltd. I Asian Paints Ltd. I Saint-Gobain India Pvt. Ltd. 

54 CURING COMPOUND FOSROC Chemicals (India) Pvt. Ltd. I Sika India Pvt. Ltd. / BASF India Ltd. / Supreme 
(RESIN BASED & WAX Bituchem India Pvt. Ltd. I CICO Technologies Ltd. I STP Ltd. I Berger Paints India ltd. 
BASED) 

55 DECORATIVE FILMS/ 3M 1 Avery Dennison I Deck 
SAFETY FILMS 

56 STEEL NANO COAT Four Solutions Pvt. Ltd. I Meta-Chem Paints & Adhesives Pvt. Ltd. I Advanced lab 

57 GEOT~LEPRODUCTS TechFab India Industries Ltd. I Strata Geosystems (India) Pvt. Ltd. I Suntech Geotextile 
Pvt. Ltd. 

58 SOIL REINFORCEMENT Maccaferri Environmental Solutions Pvt. Ltd. I Strata Geosystems (India) Pvt. Ltd. / Tech 
GEOSYNTHETICS Fab India Industries Ltd. 

59 UPVC/CPVC/SWR PVC The Supreme Industries Ltd. I Finolex Industries Ltd I Savoir Faire Manufacturing Co. Pvt. 
PIPES & FITTINGS Ltd. I AKG Extrusions Pvt Ltd. I Surya Roshni I Astral I Prince I Ori-plast I Ashirvad I 

Vectus 1 Prayag(Prayag Polymers Pvt. Ltd.) I Balco I Texmo Pipes and Products Ltd. 

60 ROCKWOOL I UP Twiga I Roxui-Rockwool/ Rockloyd I Rockwool India I Uoyd Insulations India Ltd. I 
GLASSWOOL INSULATION Polybond Insulation Pvt. Ltd. 

61 G.I. PI PE Tata Steel Ltd./ Jindal Pipes Ltd. I Surya Roshni (Surya Roshni Ltd.) I APL Apollo Tubes 
Ltd./ Zenith I Utkarsh Pipes & Tubes Ltd./ Nezone Tubes Ltd. / Hi-Tech Pipes Ltd. I 
Jotindra Steel & Tubes Ltd. 

62 SLUICE VALVE/PRESSURE Sant Valves Pvt. Ltd. I Zoloto I Audco(L& T) I Castle I Leader Valves Ltd. I Kartar I 
REDUCING VALVE/NON· Honeywell/ IVC 
RETURN VALVE (CI/GUN 
METAL) 

63 HOPE PIPES Geberit I Saint Gobain I Savior Faire Manufacturing Co. Ltd. I Jain Irrigation I Ori-piast I 
East - Hooghly Agro Plantation Pvt. Ltd. 
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SCHEDULE –A 
 

Name of work: - Replacing of polycarbonate sheet in Admin block at Bagdogra Airport. 
 

Sl. 
No. 

Description Unit  Qty. 

1 Brick work with common burnt clay F.P.S. (non modular) bricks of class designation 
7.5 in superstructure above plinth level up to floor V level in all shapes and sizes in: 
Cement mortar 1 :6 (1 cement: 6 coarse sand). 

Cum 8.25 

2 Steel work in built up tubular (round, square or rectangular hollow tubes etc.) trusses 
etc., including cutting, hoisting, fixing in position and applying a priming coat of 
approved steel primer, including welding and bolted with special shaped washers etc. 
complete. 
Hot finished welded type tubes. 

Kg 1517.50 

3 12 mm cement plaster of mix: 
1:6 (1 cement: 6 fine sand). 

Sqm 33.00 

4 Finishing walls with Acrylic Smooth exterior paint of required shade: 
New work (Two or more coat applied @ 1.67 ltr/10 sqm over and including priming 
coat of exterior primer applied @ 0.90 litre/10 sqm). 

Sqm 100.00 

5 Painting with synthetic enamel paint of approved brand and manufacture of required 
colour to give an even shade: 
Two or more coats on new work over an under coat of suitable shade with ordinary 
paint of approved brand and manufacture 

Sqm 170.60 

6 Providing and applying white cement-based putty of average thickness 1 mm, of 
approved brand and manufacturer, over the plastered wall surface to prepare the 
surface even and smooth complete. 

Sqm 100.00 

7 Applying priming coats with primer of approved brand and manufacture, having low 
VOC (Volatile Organic Compound) content. 
With water thinnable cement primer on wall surface having VOC content less than 50 
grams/litre. 

Sqm 100.00 

8 Providing and fixing double scaffolding system (cup lock type) on the exterior side, 
up to seven story height made with 40 mm dia M.S. tube 1.5 m centre to centre, 
horizontal & vertical tubes joining with cup & lock system with M.S. tubes, M.S. tube 
challies, M.S. clamps and M.S. staircase system in the scaffolding for working 
platform etc. and maintaining it in a serviceable condition for the required duration as 
approved and removing it thereafter. The scaffolding system shall be stiffened with 
bracings, runners, connection with the building etc wherever required for inspection 
of work at required locations with essential safety features for the workmen etc. 
complete as per directions and approval of Engineer-in-charge. The elevational area 
of the scaffolding shall be measured for payment purpose. The payment will be made 
once irrespective of duration of scaffolding. 
Note: - This item to be used for maintenance work judicially, necessary deduction for 
scaffolding in the existing item to be done. 

Sqm 73.00 

9 Filling the gap in between aluminium frame & adjacent RCC/ Brick/ Stone work by 
providing weather silicon sealant over backer rod of approved quality as per 
architectural drawings and direction of Engineer-in-charge 
complete. 
Upto 5 mm depth and 5 mm width. 

Mtr 104.00 

10 Providing & fixing 4mm thick transparent acrylic sheet in Admin Building to form 
panel of windows all complete as per direction of EIC. 

Sqm 15.00 

11 Supplying and installation of roofing at the average height of 10 meter from ground 
level with co-extruded, UV protected, multi-layered/ multi cell connectible modular 
polycarbonate panel system including all accessories. (Scaffolding measured 
separately) 
18mm thick standing seam panel. 

Sqm 175.00 

12 Removing of old Polycarbonate sheet from existing structure at the average height of 
10 meter from ground level and stacking the material as per EIC. 

Sqm 111.85 

 
Note: - Rate should be quoted excluding GST. 
 


