

Details of Tender as on 01-Sep-2022 for the period 01-Aug-2022 to 31-Aug-2022													
S No	Tender ID	Tender Status	Tender Stage	Last Updated On	Tender Created by	Published Date	Auction Type	Auction Start Date	Auction End Date	Start Price (In Rs)	Reserve Price (In Rs)	Incremental/Decremental Value (In Rs)	Organisation Chain
1	2022_AAI_115831_1	Published	Financial Evaluation	03-Aug-2022 04:24 PM	Virendra Shukla (virendra_s@aai.aero)	03-Aug-2022 10:51 AM	Forward	03-Aug-2022 03:00 PM	03-Aug-2022 04:00 PM	0	0	0	Airports Authority of India Eastern Region - AAI Jharsuguda - AAI General-VEJH-AAI
2	2022_AAI_120087_1	Published	Financial Evaluation	22-Aug-2022 10:32 AM	Amitabh Ranjan (amitabhr@aai.aero)	03-Aug-2022 05:10 PM	Reverse	05-Aug-2022 11:30 AM	05-Aug-2022 12:30 PM	14742850	0	100000	Airports Authority of India Northern Region - AAI AMRITSAR - AAI ENGG ELECT-AMRITSAR - AAI
3	2022_AAI_120150_1	Published	Financial Bid Opening	11-Aug-2022 06:01 PM	Ankit Mishra (ankitmishra@aai.aero)	12-Aug-2022 04:21 PM	Reverse	16-Aug-2022 10:30 AM	16-Aug-2022 11:30 AM	79867954	0	500000	Airports Authority of India CHQ - AAI Information Technology - AAI
4	2022_AAI_123103_2	Published	Financial Bid Opening	25-Aug-2022 01:24 PM	Savio Noronha (snoronha@aai.aero)	25-Aug-2022 05:20 PM	Reverse	26-Aug-2022 11:00 AM	26-Aug-2022 12:00 PM	60102634	0	1000000	Airports Authority of India Western Region - AAI RHQ-WR - AAI ENGG ELECT-WR - AAI
5	2021_AAI_100093_1	Published	Financial Bid Opening	25-Aug-2022 12:10 PM	Pankaj Yadav (pankajyadav@aai.aero)	26-Aug-2022 11:25 AM	Reverse	29-Aug-2022 11:00 AM	29-Aug-2022 12:00 PM	36450000	0	150000	Airports Authority of India CHQ - AAI CNS-Planning - AAI