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Name of work : Engagement of supporting staff to attain day to day 

emergency/routine maintenance works in Operational area 
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FOR AAI WEBSITE 

 

NOTICE INVITING e-TENDER (2 BOT-2 Envelope Open Tender) 

 

GeM ID No: GEM/2026/B/8123351 

1. Item rate bids are invited through the GeM portal by Asstt. Gen Manager (E-C), AAI, Dimapur 

Airport, Dimapur, Nagaland-797115 (Bid Manager) on behalf of Chairman, A.A.I. from the 

eligible bidders for the work of “Engagement of supporting staff to attain day to day 

emergency/routine maintenance works in Operational area including Terminal Building, City 

side etc for a period of 2026-27 at Dimapur Airport.” at an estimated cost of Rs. 68,81,000.00 

(including GST) with completion period of 12 (Twelve) Months. 

The bidding process is online at GeM-portal URL address https://gem.gov.in Prospective 

bidders may download and go through the bid document. 

 

Bidders shall submit their bids as per scheduled date and time through GeM- procurement 

portal at http://gem.gov.in only. 

 

Earnest Money Deposit (EMD) of Rs. 2,06,430.00/- (Rupees Two lakhs Six Thousand Four 

Hundred Thirty Only) will be required to be paid by the bidders before the scheduled time of 

bid submission through GeM EMD mode in favor of "Airports Authority of India, Dimapur". 

No other mode of payment shall be acceptable. 

 

The particulars pertaining to "Airports Authority of India, Dimapur" Bank account for RTGS/ 

NEFT are as follows:- 

        Account Name     :       Airports Authority of India 

         Account type        :        Current 

         Account No.         :        00000033903628027 

         Branch                  :         SBI,  Purana Bazar Branch, Dimapur 

         CIF No.                :         87447472902 

         IFSC Code           :         SBIN0010762 

         MICR Code         :         797002533        

Copy of the proof /documents of the above payments (i.e. Bid Processing Fee and EMD) made 

through RTGS/ NEFT is to be uploaded (i.e. scanned copy) along with the technical bid 

documents to be submitted by the bidders (online).       

    

Non-submission of EMD shall lead to disqualification of bidders.          

 

2. Following 2 envelopes shall be submitted through online at GeM-portal by the tenderer as per 

the following schedule:-  

 

Publishing Date As per Gem portal 

Bid Document Download / Sale Start Date As per Gem portal 

Clarification Start date As per Gem portal 

Clarification End date As per Gem portal 

Bid Submission Start Date As per Gem portal 

Bid Submission End Date As per Gem portal 

https://bidplus.gem.gov.in/showbidDocument/9992596
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Bid Opening Date (Envelope – I) As per Gem portal 

Bid Opening Date (Envelope – II) As per Gem portal 

EMD Rs 2,06,430.00 

 
 

Envelope-I (Technical Bid and Pre-qualification): - Bid containing following: 

A. EMD, if not paid online on CPP Portal: 

i. Scanned copy of Insurance Surety Bond / BG against EMD with copy of the SFMS 

(Structured Financial Messaging System) BG confirmation message sent by the BG 

issuing bank to ICICI Bank, if EMD not paid online on CPP Portal (as per Appendix 

IA) along with letter of undertaking (as per Appendix XI-A). In case of a JV, the Bank 

guarantee towards EMD / Performance guarantee shall be accepted either in the name 

of consortium firm or all individual partners in proportion to their JV share in the 

project. 

B. Technical Bid containing the following: 

i) Scanned copy of Tender Acceptance Letter on Bidder’s Letter Head (Performa given 

in Annexure-I of Tender Document). 

ii) Scanned copy of Permanent Account Number (PAN) and GST Registration number. 

(Undertaking for GST as per proforma given in Annexure – III of Tender Document). 

iii) Scanned copy of ‘Undertaking’ regarding Blacklisting/ Debarment on Bidder’s Letter 

Head as per format at Annexure-V of Tender Document. 

iv) Scanned copy of Form-A i.e. Annexure –X of Tender document - details of similar 

works completed during last seven years supported with completion certificate issued 

by client. 

v) Scanned copy of Form-B i.e. Annexure –XI of Tender document - Financial 

Information (Turnover). 

vi) Scanned copy of Form-C i.e. Annexure –VII of Tender document – Net Worth. 

vii) Scanned copy of Form-D i.e. Annexure –XII of Tender document – Financial Data 

(Work done during last 5 years). 

viii) Scanned copy of Form-E i.e. Annexure –XIII of Tender document – Work in hand. 

ix) Scanned copy of Form-F i.e. Annexure –XIV of Tender document – The applicant 

should have achieved minimum annual value of general construction / engineering 

work (as certified by Chartered Accountant and at least 50 (fifty) percent of which is 

from Engineering (Civil/Electrical/Mechanical as relevant to the work being 

procured) construction works) carried out in any of the year during last five (05) 

years, ending 31st March of previous year, calculated by applying a multiplier of 2 

for the project costing upto ₹ 1500 Crores and 1.5 for the projects costing more than 

Rs. 1500 Crores to the projected annual construction expenditure on the subject 

contract.  

The applicant should have achieved minimum annual value of general construction / 

engineering work of ₹39,54,19,595.00 (excluding GST) and at least 

₹19,77,09,798.00 (excluding GST) of should be from Engineering Work (Civil) 

(Provided in the format Annexure – XIV and certified by Chartered Accountant along 

with UDIN generated). 

x) Scanned copy of Signed Integrity Pact as per Appendix-XVIII of Tender Document. 

xi) Bid Capacity: (The bid capacity shall be applicable for the works costing more 

than Rs. 50 Cr.) 
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Financial bids of the tenderer will only be opened if their available bid capacity is 

more than ₹ ____________ . Available bid capacity will be calculated based on the 

following formula. 

Available Bid Capacity: - B = 2 x N x T – A 

Where, 

B = is the bidding capacity 

N = Maximum value of Engineering (Civil / Electrical / Mechanical as relevant to 

work) Works (excluding GST / Pre-GST era Tax) executed in any one year during 

the last 5 (five) years (updated at current price level of enhancing at a simple rate of 

interest @7% per annum), taking into account completed as well as work in 

progress. 

T = is the numbers of years prescribed for completion of the work in question. 

A = is the value (updated at the current price level) of the existing commitments and 

ongoing works (excluding GST) to be completed in the next 'T' years i.e. 09 months. 

In case available bidding capacity of the bidders is less than the estimated cost of 

work put to tender, the financial bid of such tenderer shall not be opened. 
Note: Bid capacity of the tenderer and value of existing commitments for on-going 

works during period of _______ months w.e.f. __________ has to be submitted by 

the tenderer as per the prescribed proforma. These data shall be certified by the 

Chartered Accountant/ Company Auditor with his stamp and signature in 

original with membership number. 

xii) Bidder shall submit scanned copy of ‘Undertaking’ on Company’s Letter Head that 

I/ We will deploy sufficient plant and machinery as per the requirement of work 

in consultation with the Engineer-in-Charge (E-I-C) to achieve the 

milestones/targets and overall completion within the time period (Annexure – 

XVII). 

xiii) Bidders other than proprietary firm shall submit, scanned copy of Authorization 

Letter/Power of Attorney along with copy of Certificate of Incorporation of the 

Company under Companies Act showing CIN/LLPIN/Name of Directors of the 

Company & Copy of Board Resolution regarding Authority to assign Power of 

Attorney. 

Proprietary firm shall submit scanned copy of Authorization Letter / Power of 

Attorney only if the tender is processed by a person other than proprietor. 

xiv)  PQ Performa duly filled. (Page 10 &11). 

xv) Scanned copy of ‘Undertaking’ for Minimum wages on Company’s Letter Head. (As 

per ANNEXURE-IV). 

C. Qualifying requirements of contractors / tenderers containing the following: - 

i. Should have successfully completed or substantially completed three works, each of 

Rs 27,52,400.00/- or two works, each of Rs 34,40,500.00/- or one work of Rs. 

55,04,800.00/- in single contract of similar nature of work (i.e. Supply of manpower) 

during last seven years ending last day of month previous to the one in which tenders 

are invited i.e. 31.08.2026. 

The details of similar works completed during last seven years in the given format- 

Form-A i.e. Annexure –X of Tender document with supporting documents issued by 

client. 

Note: 
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1) The Experience Certificates of works completed pre-GST era, Completion amount 

will be divided by 1.12 (to exclude pre-GST taxes) to make it at par with experience 

certificates of post GST era but excluding GST. 

2) Experience gained by executing work on back-to-back contract / Sub-contract basis is 

acceptable in the following conditions: 

a) Work should be actually executed by the second agency (sub-contractor) with 

due concurrence of the owner as tripartite agreement / written approval. It 

should be backed by valid agreement and experience certificate. 

b) Payments received by second agency should be reflected in TDS certificates. 

3) Experience gained in composite works for the specialized nature of works were 

executed by main contractor either by in-house expertise & experience or by engaging 

the specialized agencies with the approval of main client as per contract conditions. In 

such cases, main contractor as well as specialized agency both get the experience 

certificate for the same work from their respective client(s) i.e. main contractor for 

composite work along with specialized works from owner and specialized agency for 

specialized work(s) from the main contractor. In this situation, the experience 

certificate of either specialized agency or main agency having in-house expertise & 

experience, who has actually executed the specialized work(s), shall be considered for 

Technical /Pre-qualifying criteria in similar specialized nature of work(s). 

4) Substantial completion shall be based on 80(eighty) percent (value wise) or more 

works completed under the contract. Substantial completion should not be define in 

terms of percentage completion, rather it should be based on functional consideration. 

Certificate for “substantial completion” of project / works / asset should contain two 

parts. Part - I shall contain “financial value of work done” and Part – II shall contain 

‘certificate of functional completion of project / work / asset’ 

“The value of executed works shall be brought to current costing level by 

enhancing the actual value of work at simple rate of 7% per annum, calculated 

from the date of completion to date of bid opening (Cover-I/ Technical bid). 

 

Client certificate for experience should show the nature of work done, the value of work, date 

of start, date of completion as per agreement, actual date of completion and satisfactory 

completion of work. Tenderers showing work experience certificate from non-

government/non- PSU organizations should submit copy of tax deduction at sources 

(TDS) certificate(s) along with a certificate issued by registered Chartered Accountant, 

clearly specifying the name of work, total payment received against the work and TDS 

amount for the work. 

ii. Should have average annual financial turnover of Rs. 24,35,874/- on construction 

works during last three years ending 31st March of the previous financial year 2024-

25. The Financial Information shall be submitted in the given format Form-B i.e. 

Annexure –XI of Tender document. 

Tenderers showing continuous losses during the last three years in the balance sheet 

shall be summarily rejected. 

iii. The tenderer should have a minimum net worth of Rs. 10,32,150/- issued by certified 

Chartered Accountants. The Certificate should be submitted in the given format- 

Form-C i.e. Annexure –VII of Tender document. 

Scanned copy of all Documents of Envelope– I mentioned above shall be submitted 

on the CPP portal. If EMD not paid online on CPP Portal, Original / Hard Copies of 

Insurance Surety Bone / BG against EMD is required to be submitted / sent to the 

AGM (E-C), AAI, NSCBI Airport, Ground Floor, Kolkata – 700052 on or before date 

and time mentioned in CRITICAL DATA SHEET. The bidder, whose Insurance 

Surety Bond/ BG against EMD are not received by the date and time mentioned in 
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critical data sheet, then their tender will be liable to be rejected. Any postal delay will 

not be entertained. 

Envelope – II : The Financial e-Bid through GeM portal. 
All rates shall be quoted in the format provided and no other format is acceptable. The basic 

unit rate of the Items shall be inclusive of all other charges levied under any statutory tax & 

inclusive of GST. 

3. Refund of EMD 

EMD of unsuccessful bidders received through bank transfer mode (RTGS/NEFT) shall be 

refunded online through the same mode only and it shall be refunded in the bank account 

whose detail is required to be submitted. The refund of EMD to bidders who fail to qualify the 

eligibility /technical stage shall be initiated automatically within 15 days of opening of 

financial bid. EMD of the successful bidder shall be returned on receipt of Security Deposit 

equivalent to EMD amount/ performance bank guarantee. 

 

4. Bid Submission: 
The tenderer shall submit their application only at Gem portal. Tenderer/contractor are advised 

to follow the instruction, provided in the tender document for online submission of bids. 

Tenderers are required to upload the digitally signed file of scanned documents as per para 2. 

Bid documents may be scanned with 100 dpi with black and white option which helps in 

reducing size of the scanned document. Uploading of application in location other than 

specified above shall not be considered. Hard copy of application shall not be entertained. 

 

5. Not more than one tender shall be submitted by one tenderer or tenderers having business 

relationship. Under no circumstance will father and his son(s) or other close relations who have 

business relationship with one another (i.e. when one or more partner(s)/director(s) are 

common) be allowed to tender for the same contract as separate competitors. A breach of this 

condition will render the tenders of both parties liable to rejection. 

 

6. Tenderer who has downloaded the tender from Central Public Procurement Portal (CPPP) 

website http://etenders.gov.in/eprocure/app, shall not tamper/modify the tender form including 

downloaded price bid template in any manner. In case if the same is found to be 

tampered/modified in any manner, tender will be completely rejected and EMD would be 

forfeited and tenderer is liable to be banned from doing business with AAI. 

 

7. Bids Opening Process is as below: 

Envelope I (EMD, Technical bid and Pre-qualification): 

Envelope-I containing documents as per Para 2 (A), (B) and (C) (uploaded by the tenderers) 

shall be opened on date & time mentioned in CRITICAL DATA SHEET. 

If any clarification is needed from the tenderer about the deficiency in his uploaded documents 

in Envelope – I, he will be asked to provide it through GeM portal, if required. The tenderer 

shall upload the requisite clarification/documents within time specified by AAI, failing which 

it shall be presumed that bidder does not have anything to submit and bid shall be evaluated 

accordingly. 

The intimation regarding acceptance/rejection of their bids will be intimated to the tenderers 

through GeM portal. 

 

Envelope II: (Financial Bid) 

Envelope – II containing financial bid of the tenderers found to be meeting the technical criteria 

and qualifying requirements shall be opened on date & time mentioned in CRITICAL DATA 

SHEET. (In case the date and time for opening of Envelope-II (Financial bid) is required 

to be changed, the same shall be intimate through GeM Portal). 
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8. AAI reserves the right to accept or reject any or all applications without assigning any reasons. 

AAI also reserves the right to call off tender process at any stage without assigning any reason. 

9. AAI reserve the right to disallow the working agencies whose performance at ongoing project 

(s) is below par and usually poor and has been issued letter of restrain/Temporary/Permanent 

debarment / black listing by any department of AAI. AAI reserve the right to verify the 

credential submitted by the tenderer at any stage (before or after the award of the work). 

If at any stage, any information /documents submitted by the applicant is found to be 

incorrect/false or have some discrepancy which disqualifies the tenderer then AAI shall 

take the following action: 

a) Forfeit the entire amount of EMD submitted by the tenderer. 

b) The Tenderer shall be liable for debarment for a period upto two years from 

tendering in AAI, including termination of the contract apart from any other 

appropriate contractual /legal action. 

10. Consortium /JV companies shall not be permitted. 

11. Purchase preference to Central Public Sector Undertaking shall be applicable as per the 

directive of Govt. of India prevalent on the date of acceptance. 

12. Concessions to Indian Micro & Small Enterprises (MSEs) units registered with 

DIC/NSIC/KVIC/KVIB/Directorate of Handicraft and Handloom etc., to be given as per the 

provisions of Public Procurement Policy for MSEs order 2012 with upto date amendments, 

shall be applicable for tenders of supply/services and shall not be extended to construction 

work. 

13. Tenderers have to submit Unique Document Identification Number (UDIN) generated 

documents like Financial information (Turnover with loss/ profit), Net worth Certificate, 

Financial data (work done during last 5 financial years), Works in hand etc. as per NIT 

conditions duly certified by CA and having UDIN. The documents submitted by bidders 

without UDIN shall not be entertained. 

14. Department of Promotion of Industry and Internal Trade (DPIIT), Ministry of Commerce and 

Industry, Government of India, issued Public Procurement (Preference to Make in India), Order 

2017 vide OM No. P-45021/2/2017-PP(BE-II) dated 16.09.2020 is applicable. 

15. Requirement of registration by the Bidder from a country sharing land border with India based 

on order No. F No. 6/18/2019-PPD dated 23/07/2020 of Government of India, Ministry of 

Finance, Department of Expenditure (Public procurement Division) with up to date 

amendments, regarding restriction under Rule 144(xi) of the General Financial Rules (GFR) 

2017 shall be applicable. Bidder shall submit scanned copy of ‘Undertaking’ on Company’s 

letter head in this regard. (Annexure- LBS). 

16. Any Bank Guarantees submitted by bidders/contractors will be verified through 

Structured Financial Messaging System(SFMS) of ICICI Bank. The 

bidder/contractor will also submit letter to the issuing bank as per format attached 

(Annexure- IX). 
 

Sd/- 

AGM (E-C), 

AAI Dimapur Airport, Nagaland 
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PQ Performa(Check list) 
(To be uploaded by applicants along with tender application) 

Name of work: Engagement of supporting staff to attain day to day emergency/routine 

maintenance works in Operational area including Terminal Building, City 

side etc for a period of 2026-27 at Dimapur Airport. 

Name, Address, Organization ID,  Tel./Fax No. & e-mail address of Bidder 
  

EMD  

EMD paid on line YES / NO 

A. If EMD not paid on line, Scanned copy of Insurance Surety Bond / BG against EMD 

(as par Appendix – XIA) with copy of the SFMS (Structured Financial Messaging 

System) along with letter undertaking (as par Appendix – XIA). 

Submitted YES / NO 

B. Technical Bid  

i) Scanned copy of Tender Acceptance Letter on Bidder’s Letter Head (as per 

Annexure-I). 
Submitted YES / NO 

ii) Scanned copy of PAN and GST Registration number. (Undertaking for GST as per 

Annexure – III). 
Submitted YES / NO 

iii) Scanned copy of ‘Undertaking’ regarding Blacklisting/ Debarment on Bidder’s 

Letter Head as per Annexure-V. 
Submitted YES / NO 

iv) Scanned copy of Annexure -X – Form - A details of similar works completed during 

last seven years with completion certificate issued by client. 
Submitted YES / NO 

v) Scanned copy of Annexure -XI – Form – B Financial Information (Turnover). Submitted YES / NO 

vi) Scanned copy of Annexure –VII – Form – C Net Worth. Submitted YES / NO 

vii) Scanned copy of Annexure -XII – Form – D Financial Data (Work done during 

last 5 years). 
Submitted YES / NO 

viii) Scanned copy of Annexure -XIII– Form – E Work in hand. Submitted YES / NO 

ix) Scanned copy of Minimum Annual Value as per Annexure-XIV, Form - F Submitted YES / NO 

x) Scanned copy of Signed Integrity Pact as per Appendix-XVIII Submitted YES / NO 

xi) Bid Capacity: Submitted YES / NO 

xii) Undertaking on Company’s Letter Head regarding deployment of sufficient Plant 

& machinery (as per tender document clause 2B xii) 
Submitted YES / NO 

xiii) Authorization letter/ Power of Attorney/ Undertaking if the agency is a proprietary 

concerned or companies. 
Submitted YES / NO 

C. Qualifying requirements of contractors / tenderers containing the following: -  

i) Experience certificate details   

C.- i -1 Work No. 1   

C..i.1.1 Name of Work during last seven years ending last day of month previous to 

the one in which tenders are invited. (i.e. 31.08.2026 for this tender) 

  

C. i.1.2 Completion cost   

C. i.1.3 Current costing level(@7% per annum)  

C. i.1.4 Date of Start   

C. i.1.5 Date of Completion (Stipulated)   

C. i.1.6 Date of Completion (Actual)   

C.B. i.1.7 TDS Amount, if applicable.   

C.B. i.2 Work No. 2   
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C. i.2.1 Name of Work during last seven years ending last day of month previous to 

the one in which tenders are invited. (i.e. 31.08.2026 for this tender) 

  

C. i.2.2 Completion cost   

C. i.2.3 Current costing level(@7% per annum)  

C. i.2.4 Date of Start   

C. i.2.5 Date of Completion (Stipulated)   

C. i.2.6 Date of Completion (Actual)   

C. i.2.7 TDS Amount, if applicable.   

C. i.3 Work No. 3   

C. i.3.1 Name of Work during last seven years ending last day of month previous to 

the one in which tenders are invited. (i.e. 31.08.2026 for this tender) 
  

C. i.3.2 Completion cost   

C. i.3.3 Current costing level(@7% per annum)  

C. i.3.4 Date of Start   

C. i.3.5 Date of Completion (Stipulated)  

C. i.3.6 Date of Completion (Actual)  

C. i.3.7 TDS Amount, If applicable  

C. i.N.3  If Experience gained by executing work on back-to-back contract/ Sub- 

contract basis : 

 

C. i.N.3.1 Name of Work during last seven years ending last day of month previous to 

the one in which tenders are invited i.e  31.08.2026 
 

C. i.N.3.2 Completion cost  

C. i.N.3.3 Current costing level(@7% per annum)  

C. i.N.3.4 Date of Start  

C. i.N.3.5 Date of Completion (Stipulated)  

C. i.N.3.6 Date of Completion (Actual)  

C. i.N.3.7 TDS Amount, If applicable  

C. i.N.3.8 Valid tripartite agreement and experience certificate. Submitted YES / NO 

C. i.N.3.9 Payments received by second agency reflected in TDS certificates. Submitted YES / NO 

C. ii Annual Financial Turnover (Annexure – XI) Submitted YES / NO 

C. ii.1 Year 2022-23  

C. ii.2 Year 2023-24  

C. ii.3 Year 2024-25  

C. ii.4   Average  

C. ii.5   UDIN generated documents Submitted YES / NO 

C. iii. Net worth as per Annexure – VII Submitted YES / NO 

C. iii. 1. Amount  

C. UDIN generated documents Submitted YES / NO 

D. Annexure : LBS Submitted YES / NO 

2B. XV - Annexure-IV- Scanned copy of Minimum wage under taking Submitted YES / NO 

Place:  

Date:  

Signature  

Authorized Signatory of the contractor/ Firm  

DECLARATION 

I hereby declare that the documents submitted/ enclosed are true and correct. In case any document at any stage 

found fake / incorrect, my EMD may be forfeited & action as deemed fit by AAI can be taken against me.  

Place:  

Date:  

Signature  

Authorized Signatory of the contractor/ Firm  
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AIRPORTS AUTHORITY OF INDIA 

 

Item Rate Tender & Contract for Work 

 

Airport: Dimapur  Airport, Nagaland 

Branch: Engg. Civil, Office of AGM(E-C) 

 

 

(A) Tender for the work of  “Engagement of supporting staff to attain day to day 

emergency/routine maintenance works in Operational area 

including Terminal Building, City side etc for a period of 

2026-27 at Dimapur Airport.” 

 

(i)  To be submitted/ uploaded as per CRITICAL DATA SHEET in NIC GeM Portal. 

 

(ii)  To be opened in presence of tenderers who may be present on date as per CRITICAL 

DATA SHEET in the office of AGM(E-C) 

 

  Issued to -----------------------------------------------------------------------------------* 

  Signature of officer issuing documents ------------------------------------------------* 

  Designation --------------------------------------------------------------------------------* 

  Date of issue -------------------------------------------------------------------------------* 

  

*(ii) Not applicable for e-tendering 

 

TENDER 

 

I/We have read and examined the notice inviting tender, schedule, A, B, C, D, E & F, 

Specifications applicable, Drawings & Designs, General Rules and Directions, Conditions of 

Contract, Clauses of contract, Special conditions, Schedule of Rates & other documents and 

Rules referred to in the conditions of contract and all other contents in the tender document for 

the work. 

 

I/We hereby tender for the execution of the work specified for the Chairman Airports Authority 

of India within the time specified in Schedule 'F', viz., schedule of quantities and in accordance 

in all respects with the referred to in Rule-1 of General Rules and Directions and in Clause 11 

of the Conditions of contract and with such material as are provided for, by and in respects in 

accordance with, such conditions so far as applicable. 

 

We agree to keep the tender open for Ninety (90) days from the date of submission of bids i/c 

extension, if any and not to make any modifications in its terms and conditions. 

 

I/ We undertake and confirm that for eligibility of similar work(s) has / have not been got 

executed on back to back basis through another contractor. Further that, if such a violation 

comes to the notice of AAI, then I/We shall accept the decision of AAI if we are debarred for 

tendering in AAI in future works. Also, if such a violation comes to the notice of AAI before 

date of start of work, the Engineer-in-Charge shall be free to forfeit the entire amount of Earnest 

Money Deposit / Performance Guarantee. 
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I/ We further undertake and confirm that information/ documents submitted by us are genuine, 

and if at any stage such documents/ information found false, then we shall be liable for 

debarment from tendering in AAI, and any other appropriate legal action.   

A sum of Rs. 2,06,430/-is here by submitted through online / BG in the format prescribed in 

tender documents as earnest money (Appendix-IA) / Insurance Surety Bond. If I/we, fail to 

furnish the prescribed performance bank guarantee within prescribed period, I/we agree that 

the said Chairman, A.A.I. or his successors in office shall without prejudice to any other right 

or remedy, be at liberty to take appropriate action as per terms of contract. Further, if I/ we fail 

to commence work as specified, I/we agree that Chairman,  A.A.I. or his successors in office 

shall without prejudice to any other right or remedy available in law, be at liberty to forfeit the 

said earnest money absolutely, otherwise the said earnest money shall be retained by AAI 

towards security deposit to execute all the works referred to in the tender documents upon the 

terms and conditions contained or referred to therein and to carry out such deviations as may 

be ordered, up to maximum of the percentage mentioned in Schedule 'F' and those in excess of 

that limit at the rates to be determined in accordance with the provision contained in Clause 

12.2 and 12.3 of the tender form. Further, I/We agree that in case of forfeiture of earnest money 

or Performance Guarantee or both Earnest Money & Performance Guarantee as aforesaid, I/We 

shall be debarred for participation in the re-tendering process of the work. 

I/We hereby declare that I/we shall treat the tender documents drawings and other records 

connected with the work as secret/confidential documents and shall not communicate 

information/derived there from to any person other than a person to whom I/we am/are 

authorized to communicate the same or use the information in any manner prejudicial to the 

safety of the State. 

(* To be deleted which are not applicable) 

 

 

Date:     Signatures of Contractor: 

Witness:     Postal Address 

Occupation: 

ACCEPTANCE 

 

The above tender (as modified by you as provided in the letters mentioned hereunder) is 

accepted by competent authority on behalf of the Chairman, Airports Authority of India for 

sum of Rs. ________________ (Rupees________ _____________________________). 

 

The letters referred to below shall form part of this contract Agreement: - 

 

(i) 

(ii)  

(iii) 

For & on behalf of Chairman, Airports 

Authority of India 

Signature---------------------- 

Designation-------------------- 

Date----------------------------- 
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AIRPORTS AUTHORITY OF INDIA 

 

General Rules & Directions 

 

1. General 

Rules 

& 

Directions 

All work proposed for execution by contract are notified in a form of 

invitation to tender pasted in public places /NIC GeM Portal and signed by 

the officer inviting tender or by publication in Newspapers(TI – 44 dated 

07.07.02020) and posted on AAI web-site and NIC GeM Portal 

https:/gem.gov.in (for reference only).  

 

This form will state the work to be carried out, as well as the date for 

submitting and opening tenders and the time allowed for carrying out the 

work, also the amount of earnest money to be deposited with the tender, and 

the amount of the security deposit and Performance guarantee to be 

deposited by the successful tenderer and the percentage, if any, to be 

deducted from bills. Copies of the specifications, designs and drawings and 

any other documents required in connection with the work signed for the 

purpose of identification by the officer inviting tender shall also be open for 

inspection by the contractor at the office of officer inviting tender during 

office hours. 

2.  In the event of the e-tender being submitted by a firm, it must be digitally 

signed. Such tender will be treated as signed tender. For physical tender it 

must be signed separately by each partner thereof or in the event of the 

absence of any partner, it must be signed on his behalf by a person holding 

a power-of-attorney authorizing him to do so, such power of attorney to be 

produced with the tender, and it must disclose that the firm is duly registered 

under the Indian Partnership Act, 1952. 

2. (A)  In case of the tender submitted by a Joint Venture / Consortium, a copy of 

joint venture / consortium agreement in the specified proforma defining the 

lead partner should be submitted. The lead partner shall sign all the 

documents in respect of the works. The documents signed by any other 

person or firm other than the lead partner shall not be entertained. 

3.  Receipts for payment made on account of work, when executed by a firm, 

must also be signed by all the partners, except where contractors are 

described in their tender as a firm, in which case the receipts must be signed 

in the name of the firm by one of the partners, or by some other person 

having due authority to give effectual receipts for the firm. Bank details 

shall be furnished by the firm through an application duly signed by all 

partners for payment to the firm through bank transfer.  

4. Applicable 

for item 

Rate 

Tender 

only . 

Any person who submits a tender shall fill up the usual printed form, stating 

at what rate he is willing to undertake each item of the work. Tenderers, 

which propose any alteration in the work specified in the said form of 

invitation to tender, or in the time allowed for carrying out the work, or 

which contain any other conditions of any sort, including conditional 

rebates, will be summarily rejected. No single tender shall include more than 

one work, but contractors who wish to tender for two or more works shall 

submit separate tender for each. Tender shall have the name and number of 

the works to which they refer, written on the envelopes. 
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The rate(s) must be quoted in decimal coinage. Amount must be quoted in 

full Rupees by ignoring 50 paise and considering more than 50 paise as 

Rupee one. 

In case the lowest tendered amount (worked out on the basis of quoted rate 

of Individual items) of two or more contractors is same, then such lowest 

contractors will be asked to submit revised offer quoting rate of each item 

of the schedule of quantity for all sub sections/sub heads as the case may be, 

but the revised quoted rate of each item of schedule of quantity for all sub 

sections/sub heads should not be higher than their respective original rate 

quoted already at the time of submission of tender. The lowest tender shall 

be decided on the basis of revised offer. 

If the revised tendered amount (worked out on the basis of quoted rate of 

individual items) of two or more contractors received in revised offer is 

again found to be equal, then the lowest tender, among such contractors, 

shall be decided by draw of lots in the presence of Jt. GM (Engg)/ DGM 

(Engg)/ AGM (Engg)/ Sr. Manager (Engg) in-Charge of major and minor 

component(s) work and the lowest contractors those have quoted equal 

amount of their tenders. 

In case of any such lowest contractor in his revised offer quotes rate of any 

item more than their respective original rate quoted earlier at the time of 

submission of tender, then such revised offer shall be treated invalid. Such 

case of revised offer of the lowest contractor or case of refusal to submit 

revised offer by the lowest contractor shall be treated as withdrawal of his 

tender before acceptance and 50% of his earnest money shall be forfeited.  

In case all the lowest contractors those have same tendered amount (as a 

result of their quoted rate of individual items), refuse to submit revised 

offers, then tenders are to be recalled after forfeiting 50% of EMD of each 

lowest contractors. 

Contractor, whose earnest money is forfeited because of non-submission of 

revised offer, or quoting higher revised rate(s) of any item(s) than their 

respective original rate quoted already at the time of submission of his bid 

shall not be allowed to participate in the retendering process of the work. 

Note: Till the time software supports the above provisions, revised offers 

from tenderers forming the tie shall be obtained and procedure 

prescribed for “Restricted call of tenders” shall be adopted (for e-

tenders).    

4. (A) Applicable 

for 

Percentage 

Rate 

Tender 

only. 

In case of Percentage Rate Tenders, tenderer shall fill up the usual printed 

form, stating at what percentage below/above (in figures as well as in words) 

the total estimated cost given in Schedule of Quantities at Schedule-A, he 

will be willing to execute the work. The tender submitted shall be treated as 

invalid if; 

1. The contractor dose not quote percentage above/below on the total amount 

of tender or any section/sub-head of the tender. 

2. The percentage above/below is not quoted in figures & words both on the 

total amount of tender or any section/sub-head of the tender. 
3. The percentage quoted above/below is different in figures and words on 

the total amount of tender or any section/sub-head of the tender. 
Tenders, which propose any alteration in the work specified in the said form 

of invitation to tender, or in the time allowed for carrying out the work, or  

which contain any other conditions of any sort including conditional rebates, 

will be summarily rejected.  
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No single tender shall include more than one work, but contractors who wish 

to tender for two or more works shall submit separate tender for each. 

Tender shall have the name and number of the works to which they refer, 

written on the envelopes. 

In case the lowest tendered amount (estimated cost + amount worked on the 

basis of percentage above/below) of two or more bidders is same, such 

lowest bidders will be asked to submit  revised offer in the form of letter 

mentioning percentage above/ below on estimated cost of tender including 

all sub sections/sub heads as the case may be, but the revised percentage 

quoted above/below on tendered cost or on each sub section/ sub head 

should not be higher than the percentage quoted at the time of submission 

of tender. The lowest tender shall be decided on the basis of revised offers. 

In case any of such contractor refuses to submit revised offer, then it shall 

be treated as withdrawal of his tender before acceptance and 50% of earnest 

money shall be forfeited. 

If the revised tendered amount of two more bidders received in revised offer 

is again found to be equal, the lowest tender, among such bidders, shall be 

decided by draw of lots in the presence of Jt. GM (Engg)/ DGM (Engg)/ SM 

(Engg)/ Sr Manager (Engg) in-Charge of work & the lowest bidders those 

who have quoted equal amount of their tenders. In case all the lowest bidders 

those have quoted same tendered amount, refuse to submit revised offers, 

then tenders are to be recalled after forfeiting 50% of EMD of each bidder. 

Bidders, whose earnest money is forfeited because of non-submission of 

revised offer, shall not be allowed to participate in the re-tendering 

processof the work. 

Note:Till the time software supports the above provisions, revised 

offers from tenderers forming the tie shall be obtained and 

procedure prescribed for “Restricted call of tenders” shall be 

adopted.    
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4. (B)  In case the lowest tendered amount (estimated cost + amount worked on the 

basis of percentage above/below) of two or more contractor is same, such 

lowest contractor will be asked to submit sealed revised offer in the form of 

letter mentioning percentage above/below on estimated cost of tender 

including all sub section/sub heads as the case may be, but the revised 

percentage quoted above/below on tendered cost or on each sub section /sub 

head should not be higher than the percentage quoted at the time or 

submission of tender. The lowest tender shall be decided on the basis of 

revised offers. 

In case any of such contractor refuses to submit revised offer, then it shall 

be treated as withdrawal of his tender before acceptance and 50% of earnest 

money shall be forfeited. 

If the revised tendered amount of two more contractors received in revised 

offers is again found to be equal, the lowest tender, among such contractor, 

shall be decided by draw of lots in the presence of Jt.GM(Engg)/DGM 

(Engg), SM (Engg)/Sr. Manager (Engg) in -Charge of major & minor 

component(s) of work & the lowest bidders those who have quoted same 

tendered amount of their tenders.  

In case all the lowest contractors those have quoted same tendered amount, 

refuse to submit revised offers, then tenders are to be recalled after forfeiting 

50% of EMD of each bidder. 

Bidders, whoes earnest money is forfeited because of non-submission of 

revised offer, shall not be allowed to participate in the re-tendering process 

of the work. 

5.  The officer inviting tender or his duly authorised representative, will open 

tenders in the presence of any intending bidders who may be present at the 

time, and will enter the amounts of the several tenders in a comparative 

statement in a suitable form. In the event of a tender being accepted, a 

receipt for the earnest money shall thereupon be given to the contractor who 

shall thereupon for the purpose of identification sign copies of the 

specifications and other documents mentioned in Rule – I.  

In the event of a tender being rejected, the earnest money shall thereupon be 

returned to the contractor remitting the same, without any interest. 

6.  The officer inviting tenders shall have the right of rejecting all or any of the 

tenders and will not be bound to accept the lowest or any other tender. 

7.  The receipt of an accountant or clerk for any money paid by the bidder 

towards tender fee will not be considered as any acknowledgement or 

payment to the officer inviting tender and the bidder shall be responsible for 

seeing that he procures a receipt signed by the officer inviting tender or a 

duly authorized cashier. 

8.  The memorandum of work tendered for and the schedule of materials to be 

supplied by the department and their issue-rates, shall be filled and 

completed in the office of the officer inviting tender before the tender form 

is issued. If a form is issued to an intending bidder without having been so 

filled in and incomplete, he shall request the officer to have this done before 

he completes and delivers his tender. 

 

9.  The bidders shall sign a declaration under the officials Secret Act 1923, for 

maintaining secrecy of the tender documents drawings or other records 

connected with the work given to them. The unsuccessful bidders shall 

return all the drawings given to them. 
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9(A).  Use of correcting fluid anywhere in tender document is not permitted. Such 

tender is liable for rejection. If there is any correction it should be cut with 

a straight line and should be initialed and cello tape to be provided on all the 

rates quoted in case of physical tenders.  

10. Applicable 

for Item 

Rate 

Tender 

Only. 

In the case of Item Rate Tenders, only rates quoted shall be considered. Any 

tender containing percentage below / above the rates quoted is liable to be 

rejected. Rates quoted by the bidder in item rate tender in figures and words 

shall be accurately filled in so that there is no discrepancy in the rates written 

in figures and words. However,  

i. if a discrepancy is found between rates in figures and in words, then 

the rates which correspond with the amount worked out by the bidder 

shall unless otherwise proved be taken as correct. 

ii. If the amount of an item is not worked out by the bidder or it does not 

correspond with the rates written either in figures or in words, then the rates 

quoted by the contractor in words shall be taken as correct. 
iii. Where the rates quoted by the bidder in figures and in words tally, but the 

amount is not worked out correctly, the rates quoted by the contractor 

will unless otherwise proved be taken as correct and not the amount. 

iv. In event no rate has been quoted for any item(s) leaving space blank 

both in figure(s) and word(s) or cancelled the quoted rate in figure(s), 

and word(s) but the amount corresponding to the item(s) is worked 

out by the bidder and added to the grand total, then rate(s) of the 

items(s) shall be derived from the amount(s) quoted by the contractor 

against such item(s). 

v. In event no rate has been quoted for any item(s), leaving space both 

in figure(s), word(s), and amount blank, it will be presumed that the 

bidder has included the cost of this/these item(s) in other items and 

rate for such item(s) will be considered as zero and work will be 

required to be executed accordingly. 

vi. Sub Para i to iv above shall not be applicable in case of e-tendering. 

 Applicable 

for 

percentage 

rate tender 

only. 

In case of percentage Rate Tenders only percentage quoted shall be 

considered. Any tender containing item rates is liable to be rejected 

Percentage quoted by the bidder in percentage rate tender shall be accurately 

filled in figures and words, so that there is no discrepancy.  

However, if the bidder has worked out the amount of the tender and if any 

discrepancy is found in the percentage quoted in words and figures, 

i. The percentage which corresponds with the amount worked out by the 

bidder shall, unless otherwise proved, be taken as correct.  

ii. If the amount of the tender is not worked out by the bidder or it does 

not correspond with the percentage written either in figures or in 

words, then the percentage quoted by the bidder in words shall be 

taken as correct. 

iii. Where the percentage quoted by the bidder in figures and in words 

tally but the amount is not worked out correctly, the percentage quoted 

by the bidder will, unless otherwise proved, be taken as correct and not 

the amount. 

11.  In the case of any tender where unit rate of any item / items appear 

unrealistic, such tender will be considered as unbalanced and in case the 

tenderer is unable to provide satisfactory explanation, such a tender is liable 

to be disqualified and rejected. 

—Deleted — 
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12. Applicable 

for Item 

Rate 

Tender 

only. 

All rates shall be quoted on the tender form. The amount for each item 

should be worked out and requisite totals given. Special care should be taken 

to write the rates in figures as well as in words and the amount in figures 

only, in such a way that interpolation is not possible. The total amount 

should be written both in figures and in words. In case of figures, the word 

‘Rs’ should be written before the figure of rupees and word ‘P’ after the 

decimal figures, e.g. ‘Rs. 2.15 P’ and in case of words, the word ‘Rupees’ 

should precede and the word ‘Paise’ should be written at the end. Unless the 

rate is in whole rupees and followed by the word ‘only’ it should invariably 

be upto two decimal places. While quoting the rate in schedule of quantities, 

the word ‘only’ should be written closely following the amount and it should 

not be written in the next line. 

12(A)

. 
Applicable 

for 

percentage  

rate tender 

only. 

In Percentage Rate Tender, the tenderer shall quote percentage below / 

above (infigures as well as in words) at which he will be willing to execute 

the work. He shall also work out the total amount of his offer and the same 

should be written in figures as well as in words in such a way that no 

interpolation is possible. In case of figures, the word ‘Rs’ should be written 

before the figure of rupees and work ‘P’ after the decimal figures, e.g. ‘Rs. 

2.15 P’ and in case of words, the word ‘Rupees’ should precede and the 

word ‘Paise’ should be written at the end. (quoting of rates in Paise is not 

applicable in e-tenders) 

13 Acceptance 

of   

abnormally  

low quoted 

bid 

(Capital  

& Revenue 

Expenditur

e Contract) 

 

An Abnormally Low Bid is one in which the Bid price, in combination with 

other elements of the Bid, appears so low that it raises material concerns as 

to the capability of the Bidder to perform the contract at the offered price. 

Processing of such bid shall be as follows: 

 

i) The Bid Manager shall seek written clarifications from the lowest Bidder 

with approval of the tender accepting authority, including detailed price 

analyses of its Bid price in relation to scope, schedule, resource 

mobilization, allocation of risks and responsibilities, and any other 

requirements of the bids document. 

 

ii) If, after evaluating the price analyses, the Tender Accepting Authority 

determines that the Bidder has substantially failed to demonstrate its 

capability to deliver the contract at the offered price, then the bid/ proposal 

may be rejected. 

 

iii) Such contracts should be closely monitored that final payments in such 

cases do not abnormally increases due to extra items. Further, there is no 

abnormal increase in quantities of the item for which contractors have 

initially quoted very high rates. 

13A  In case the contractor does not carry out the work on ALQ items as per 

schedule or as per NIT specifications, the Engineer-in-charge shall issue a 

letter to the contractor to comply its obligations as per NIT, for ALQ items.  

Engineer-in-charge shall also give one reminder after 10 days of 1st letter 

and if contractor still do not start the work on ALQ items, then bank 

guarantee i.e. QPBG should be encashed and work should be got executed 

through another agency at his risk and cost. 

14   i. The bidder, whose tender is accepted, will be required to furnish 

performance guarantee of 5% (Five Percent) of the tendered amount 

within the period specified in Schedule F. This guarantee shall be in the 



Page | 19 
 
 

form of Fixed Deposit Receipts or Guarantee Bonds of any Scheduled 

Bank but not co-operative or Gramin Bank, in accordance with the 

prescribed form, provided confirmatory advice is enclosed. 

ii. The bidder, whose tender is accepted, will also be required to furnish by 

way of Security Deposit for the fulfillment of his contract, an amount 

equal to 5% of the contract amount of the work. 

iii. In works where condition of submission of Performance Guarantee is not 

applicable, the security deposit @ 10% of the tendered value shall be 

deducted. 

iv. The security deposit will be collected by deductions from the running 

bills of the contractors at the rate (5% or 10%) and earnest money 

deposited by successful bidder will be refunded after submission of 

performance guarantee for the works estimated cost more than 5.00 Cr. 

or Security deposit equivalent to EMD amount for the works estimated 

works upto 5.00 Cr. 

v. Security deposit will also be accepted in the form of Guarantee Bonds of 

any Commercial Bank (i.e. Indian or Foreign Banks included in the 

Second Schedule of Reserve Bank of India Act,1934 excluding Co-

Operative /Regional Rural Banks), 

vi. The contractor shall submit an irrevocable additional performance 

security in the form of an irrevocable Insurance Surety bond, demand 

draft, bank guarantee issued from Scheduled Commercial Bank (i.e. 

Indian or Foreign Banks included in the Second Schedule of Reserve 

Bank of India Act, 1934 excluding Co-Operative /Regional Rural Banks, 

if the Bid price offered by the selected bidder is lower than 10% of the 

estimated cost put to tender. This clause shall be binding and enforceable 

in relation to all works, irrespective of their nature, scope, or value. 

Additional performance security Amount and Treatment - 

The additional performance security shall be calculated as below- 
a) Where the bid price is below 10% but not below 20% of the project cost put 

to bid, the additional performance security percentage shall be incremented by 

0.25% for every percentage of bid price below 10% of the project cost put to 

bid starting at 11% with the additional bid performance security being 0.25% 

and this additional performance security percentage shall be applied on the bid 

price; 

b) Where the bid price is below 20% but not below 25% of the project cost put 

to bid, the additional performance security percentage shall be incremented by 

0.50% for every percentage of bid price below 20% of the project cost put to 

bid starting at 21% with the additional bid performance security being 0.50% 

and this additional performance security percentage shall be applied on the bid 

price; 

c) Where the bid price is below 25% but not below 30% of the project cost put 

to bid, the additional performance security percentage shall be incremented by 

0,75% for every percentage of bid price below 25% of the project cost put to 

bid starting at 26% with the additional bid performance security being 0.75% 

and this additional performance security percentage shall be applied on the bid 

price; 

d) Where the bid price is below 30%, the additional performance security 

percentage shall be incremented by 1% for every percentage of bid price below 

30% of the project cost put to bid starting at 31% with the additional bid 
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performance security being 1% and this additional performance security 

percentage shall be applied on the bid price; 

e) The additional performance security percentage shall be rounded off to the 

next lower percentage based on whether the decimal point of the percentage 

of bid price is below 0.5% or next higher percentage based on whether the 

decimal point of the percentage of bid price is 0. 5% or more. 

f) All matters pertaining to validity, extension, claims, forfeiture, and any other 

conditions in relation to the additional performance security shall be governed 

by the provisions of Clause 1: Performance Security. 

g) Submission of Additional Performance Guarentee:  

Additional Performance guarantee as per Clause 1 B shall be submitted within 

30 days of issue of letter of intent. The award letter shall be issued only on 

receipt of performance guarantee and Additional Performance guarantee as 

applicable. Contract agreement shall be signed within 10 days of issue of 

Award letter.  

h) In case the contractor fails to deposit performance guarantee & additional 

performance guarantee within stipulated period tender shall be stands 

cancelled without any notice. Further, EMD shall be forfeited, and the 

contractor shall be liable for debarment up to a period of two(2) years. 

15.  On acceptance of the tender, the name of the accredited representative(s) of 

the contractor who would be responsible for taking instructions from the 

Engineer-in- Charge shall be communicated in writing to the Engineer-in-

Charge. 

16.  1. Rates to be quoted by the parties should be inclusive of all taxes, duties, 

CESS, fee, royalty charges etc. levied under any statute but exclusive 

of GST for all the items. 

2. However, GST, as applicable, shall be paid to the contractor, for any 

taxable supply / services / construction rendered by the agency to AAI, 

against a valid GST invoice as per terms and conditions of the contract. 

3. In case supplies /services / works involve imports; the same should be 

identified separately. Basic Custom Duty & IGST will be paid directly 

by AAI by utilizing EPCG license / Duty Credit Scrip under service 

Export from India Scheme (SEIS) of Govt. of India. 

17.  The contractor/ bidder shall give a list of AAI employees related to him. 

18.  The tender for the work shall not be witnessed by a contractor or contractors/ 

bidders who himself / themselves has / have tendered or who may and has / 

have tendered for the same work. Failure to observe this condition would 

render, tenders of the contractors tendering, as well as witnessing the tender, 

liable to summary rejection. 

19.  The tender for composite work includes, in addition to building work, all 

other works such as sanitary and water supply installations drainage 

installation, electrical work, horticulture work, roads and paths etc. The 

tenderer apart from being a registered contractor (B&R) of appropriate 

class, must associate himself with agencies of appropriate class which are 

eligible to tender for sanitary and water supply drainage, electrical and 

horticulture works in the composite tender. 

20.  The contractor/ bidder shall submit list of works completed in last 5 years*as 

well as which are in hand (in progress) in the following format for assessing 

bidding capacity of the bidders:- 
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Name of work Name and particulars 

of Office where work 

is being executed 

Value of work Position of works 

in progress 

 

Remarks 

 

 

1 2 3 4 5 

 

21  The contractor/bidder shall comply with the provisions of the Apprentices 

Act 1961, and the rules and orders issued there under from time to time. If 

he fails to do so, his failure will be a breach of the contract and the Executive 

Director (Engg.) may in his discretion, without prejudice to any other right 

or remedy available in law, cancel the contract. The contractor shall also be 

liable for any pecuniary liability arising on account of any violation by him 

of the provisions of the said Act. 

22  If complete site is available for work, the work shall be completed in the 

manner specified here in special condition of contract and NIT 

specifications. 

Note: In such case para 23 below may be deleted by NIT approving 

authority 

23  If complete site is not available for taking up the work, the same shall be 

made available in phases. The scope of work covered in each phase, time 

for completion of work in each phase and methodology of taking over 

completed work in phased manner has been specified under special 

conditions of contract. The completion time for each phase shall be 

applicable as indicated in tender documents. The work shall also be taken 

over by Engineer-In-Charge in phases. The warranty for the works executed 

in each phase shall be applied independently w.e.f. date of completion 

/taking over of individual phase. 

 

Note: In such case para 22 above may be deleted by NIT approving 

authority 
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CONDITIONS OF CONTRACT 

Definitions: 

1.  The contract means the documents forming the tender and acceptance thereof 

and the formal agreement / agreements executed between the competent 

authority(s) on behalf of the Chairman, Airports Authority of India and the 

Contractor, together with the documents referred to therein including these 

conditions, the specifications, designs, drawings and instructions issued from 

time to time by the Engineer-in-Charge and all these documents taken together, 

shall be deemed to form one contract / two contracts and shall be 

complimentary to one another. Contractor has to sign two agreements, one 

consisting BOQ for Civil works and another one for SITC and O&M /AMC / 

AICMC part. Engineer-in charge could be common for both the agreements. 

Separate invoices for the civil /construction works and SITC / O&M / AICMC 

/ AMC works have to be raised by the agency referring to the respective 

agreements to facilitate AAI to claim input tax credit on such SITC / O&M / 

AICMC / AMC works as mentioned in Schedule 'F' para 2(v). 

2.  In the contract, the following expressions shall, unless the context otherwise 

requires, have the meanings, hereby respectively assigned to them :- 

  i. The expression works or work shall, unless there be something either in 

the subject or context repugnant to such construction, be construed and 

taken to mean the works by or by virtue of the contract contracted to be 

executed whether temporary or permanent, and whether original, altered, 

substituted or additional. 

ii. The site shall mean the land / or other places on, into or through which 

work is to be executed under the contract or any adjacent land, path or 

street through which work is to be executed under the contract or any 

adjacent land, path or street which may be allotted or used for the purpose 

of carrying out the contract. 

iii. The Contractor/tenderer/bidder shall mean the individual, firm or 

company whether incorporated or not, Joint Venture / Consortium 

undertaking the works and shall include the legal personal representative 

of such individual or the persons constituting such firm or company, or the 

successors of such firm or company and the permitted assignees of such 

individual, firm or company. 

iv. The Chairman means the Chairman Airports Authority of India and his 

Successors.  

v. The Engineer-in-Charge means the Engineering Officer who shall 

supervise and be in charge of the work and who shall sign the contract on 

behalf of the Chairman, Airports Authority of India as mentioned in 

Schedule ‘F’ hereunder. 

vi. AAI or Airports Authority of India shall mean the Chairman Airports 

Authority of India. 

vii. The terms Member(Planning) means the head of Department of 

Engineering, Airports Authority of India. 

viii. Accepting Authority shall mean the authority mentioned in Schedule ‘F’. 

ix. Excepted Risk are risks due to riots (other than those on account of 

contractor’s employees), war (whether declared or not) invasion, act of 

foreign enemies, hostilities, civil war, rebellion revolution, insurrection, 

terrorism, military or usurped power, any acts of Airports Authority of 

India, damages from aircraft, acts of God, such as earthquake, lightening 

and unprecedented floods, and other causes over which the contractor has 

no control and accepted as such by the Accepting Authority or causes 

solely due to use or occupation by Airports Authority of India of the part 
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of the works in respect of which a certificate of completion has been issued 

or a cause solely due to Airports Authority of India’s faulty design of 

works. 

x. Market Rate shall be the rate as decided by the Engineer-in-Charge on 

the basis of the prevailing cost of materials and labour at the site where the 

work is to be executed plus the percentage mentioned in Schedule ‘F’ to 

cover, all overheads and profits. Provided that no extra overheads and 

profits shall be payable on the parts of works assigned to other agency(s) 

by the contractor as per terms of contract. 

xi. Schedule(s) referred to in these conditions shall mean the relevant 

schedule(s) annexed to the tender papers or the standard Schedule of Rates 

of the government mentioned in Schedule ‘F’ hereunder, with the 

amendments thereto issued up to the date of receipt of the tender. 

xii. Department means Airports Authority of India, which invites tender on 

behalf of Chairman, Airports Authority of India. 

xiii. Tendered value means the value of the entire work as stipulated in the 

letter of award. 

3. Scope and 

Performance 

Where the context so requires, words imparting the singular only also include 

the plural and vice versa. Any reference to masculine gender shall whenever 

required include feminine gender and vice versa. 

4.  Headings and Marginal notes to these General Conditions of Contract shall not 

be deemed to form part thereof or be taken into consideration in the 

interpretation or construction thereof or of the contract. 

5.  The contractor shall be furnished, free of cost one certified copy of the contract 

documents except standard specifications, Schedule of Rates and such other 

printed and published documents, together with all drawings as may be forming 

part of the tender papers. None of these documents shall be used for any 

purpose other than that of this contract. 

6. Works to be 

carried out 

The work to be carried out under the Contract shall, except as otherwise 

provided in these conditions, include all labour, materials, tools, plants, 

equipment and transport which may be required in preparation of and for and 

in the full and entire execution and completion of the works. The descriptions 

given in the Schedule of Quantities (Schedule – A) shall, unless otherwise 

stated, be held to include wastage on materials, carriage and cartage, carrying 

and return of empties, hoisting, setting, fitting and fixing in position and all 

other labours necessary in and for the full and entire execution and completion 

of the work as aforesaid in accordance with good practice and recognized 

principles. 

7. Sufficiency of 

Tender 

The Contractor shall be deemed to have satisfied himself before tendering as to 

the correctness and sufficiency of his tender for the works and of the rates and 

prices quoted in the Schedule of Quantities, which rates and prices shall, except 

as otherwise provided, cover all his obligations under the Contract and all 

matters and things necessary for the proper completion and maintenance of the 

works. 

8. Discrepancies 

and 

Adjustment 

of Errors 

The several documents forming the Contract are to be taken as mutually 

explanatory of one another, detailed drawings being followed in preference to 

small scale drawing and figured dimensions in preference to scale and special 

conditions in preference to General Conditions. 

8.1  In the case of discrepancy between the Schedule of Quantities, the 

Specifications and / or the Drawings, the following order of preference shall be 

observed :- 

  i. Description of Schedule of Quantities. 

ii. Particular/ technical Specification and Special Condition, if any. 
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iii. Drawings. 

iv. C P W D Specifications. 

v. Indian Standard Specifications of B I S./ IRC Code of Practice / ASTM 

standards. 

vi. Sound Engineering practice as directed by the Engineer-in-charge, whose 

decision in this regard shall final and binding on the contractor. 

 

8.2  If there are varying or conflicting provisions made in any one document 

forming part of the contract, the Accepting Authority shall be the deciding 

authority with regard to the intention of the document and his decision shall be 

final and binding on the contractor. 

8.3  Any error in description, quantity or rate in Schedule of Quantities or any 

omission therefrom shall not vitiate the Contract or release the Contractor from 

the execution of the whole or any part of the works comprised therein according 

to drawings and specifications or from any of his obligations under the contract. 

8.4 

 

 

Payment for 

similar items 

with different 

quoted rates 

in different 

subheads of 

the contract 

agreement 

If the contractor has quoted different rates for the same item appearing in two 

or more subheads, then the lowest of the rates quoted shall only be considered 

for payments during execution of work. In case of deviation of quantity of such 

item, payments shall be made at the lowest quoted rate for quantity executed 

up to the deviation limit specified in the contract. Beyond the deviation limit 

the rate shall be derived as per relevant contract provision.  

9. Reverse 

Auction for 

purchase 

tenders 

AAI may opt for reverse auction in case of purchase tender if value of supplies 

put to tender is more than Rs.2Cr. 

10. Signing of 

Contract 

The successful tenderer / contractor, on acceptance of his tender by the 

Accepting Authority, shall, within 15 days from the stipulated date of start of 

the work, shall sign either single or Two agreements , as the case may be, one 

consisting BOQ for Civil works and another one for SITC and O&M / AMC / 

AICMC part. 

i)  i. The notice inviting tender, all the documents including drawings, if any, 

forming the tender as issued at the time of invitation of tender and 

acceptance thereof together with any correspondence leading thereto. 

ii. Standard AAI Form as mentioned in Schedule ‘F’ consisting of: 

a.  Various standard clauses with corrections up to the date stipulated in 

Schedule ‘F’ along with annexures thereto. 

b.  AAI Safety Code. 

c.  Model Rules for the protection of health, sanitary arrangements for 

workers employed by AAI or its contractors. 

d.  AAI Contractor’s Labour Regulations. 

e.  List of Acts and omissions for which fines can be imposed. 

iii. No payment for the work done will be made unless contract in form of 

agreement is signed by the contractor. 
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CLAUSES OF CONTRACT 

CLAUSE 1  

 

 Performance 

Guarantee 

This clause is applicable for the works for which the estimated cost put to 

tender is more than Rs.5 crores. 

  The contractor shall submit an irrevocable Performance Guarantee of 5% 

(Five percent) of the Tendered amount in addition to other deposits 

mentioned elsewhere in the contract for his proper performance of the 

contract agreement, (not withstanding and/or without prejudice to any other 

provisions in the contract) within period specified in Schedule ‘F’ from the 

date of issue of award letter. This guarantee shall be in the form of Insurance 

Surety Bonds, Account Payee Demand Draft, or Bank Guarantee (including 

e-Bank Guarantee) from any of the Scheduled Commercial Banks (i.e. 

Indian or Foreign Banks included in the Second Schedule of Reserve Bank 

of India Act,1934 excluding Co-Operative/Regional Rural Banks) in 

accordance with the form annexed hereto. (Appendix-XI). 

  ii    Performance guarantee should be furnished within 30 days of issue of 

letter of intent. In case the contractor fails to deposit performance 

guarantee & additional performance guarantee within stipulated period 

tender shall be stands cancelled without any notice. Further, EMD shall 

be forfeited, and the contractor shall be liable for debarment up to a 

period of two(2) years. 

  iii.  The Performance Guarantee shall be initially valid up to the stipulated 

date of completion plus 180 days beyond that. In case the time for 

completion of work gets enlarged, the contractor shall get the validity 

of Performance Guarantee extended to cover such enlarged time for 

completion of work. After recording of the completion certificate for 

the work by the competent authority, the performance guarantee shall 

be returned to the contractor, without any interest. However, in case of 

contracts involving maintenance of buildings and services / any other 

work thereafter, 50% of Performance Guarantee shall be retained as 

Security Deposit as per contract conditions. The same shall be returned 

on successful completion of commitment year wise proportionately.  

  iv. The Engineer-in-Charge shall not make a claim under the performance 

guarantee except for amounts to which the AAI is entitled under the 

contract (not withstanding and/or without prejudice to any other 

provisions in the contract agreement) in the event of: 

a.  Failure by the contractor to extend the validity of the Performance 

Guarantee as described herein above, in which event the Engineer-

in-Charge may claim the full amount of the Performance Guarantee. 

b.  Failure by the contractor to pay the Chairman, AAI any amount 

due, either as agreed by the contractor or determined under any of 

the Clauses/Conditions of the agreement, within 30 days of the 

service of notice to this effect by Engineer-in-Charge. 

  v. In the event of the contract being determined or rescinded under 

provision of any of the Clause/Condition of the agreement, the 

performance guarantee shall stand forfeited in full and shall be 

absolutely at the disposal of the Chairman, AAI. 
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CLAUSE 1 (A) 

 

 Recovery of 

Security 

Deposit  

The person/persons whose tender(s) may be accepted (hereinafter called the 

contractor) shall permit AAI at the time of making any payment to him for 

work done under the contract to deduct a sum at the rate of 5% of the gross 

amount of each running and final bill till the sum deducted will amount to 

security deposit of 5% of the tendered value of the work. Such deductions 

will be made and held by AAI by way of Security Deposit unless he/they 

has/have deposited the amount of Security at the rate mentioned above in 

the form of Bank Guarantee (including e-Bank Guarantee) from any of the 

Commercial Bank (i.e. Indian or Foreign Banks included in the Second 

Schedule of Reserve Bank of India Act,1934 excluding Co-

Operative/Regional Rural Banks). In case a Guarantee Bonds of any Bank 

is furnished by the contractor to the AAI as part of the security deposit and 

the Bank is unable to make payment against the said Guarantee Bond, the 

loss caused thereby shall fall on the contractor and the contractor shall 

forthwith on demand furnish additional security to the AAI to make good 

the deficit. In works where condition of submission of performance 

guarantee is not applicable, the security deposit at the rate of 10% (Ten 

Percent) of gross amount of each running bill shall be deducted instead of 

5%, till the sum will amount to security deposit of 10% of the contract value 

of work. Other conditions shall remain same as stated above. 

All compensations or the other sums of money payable by the contractor 

under the terms of this contract may be deducted from, or paid by the sale 

of a sufficient part of his security deposit or from the interest arising 

therefrom, or from any sums which may be due to or may become due to 

the contractor by AAI on any account whatsoever and in the event of his 

Security Deposit being reduced by reason of any such deductions or sale as 

aforesaid, the contractor shall within 10 days make good in Fixed Deposit 

Receipt, Insurance Surety Bonds, Account Payee Demand Draft or Bank 

Guarantee from any of the Commercial Bank (if deposited for more than 12 

months) endorsed in favour of the Airports Authority of India, any sum or 

sums which may have been deducted from, or raised by sale of his security 

deposit or any part thereof. The security deposit shall be collected from the 

running bills and the final bill of the contractor at the rates mentioned above. 

The security deposit as deducted above can be released against Bank 

Guarantee issued by any Commercial Bank (i.e. Indian or Foreign Banks 

included in the Second Schedule of Reserve Bank of India Act,1934 

excluding Co-Operative /Regional Rural Banks), on its accumulations to a 

minimum of Rs. 5 lakh to the condition amount of such bank guarantee, 

except last one, shall not be less than Rs. 5 lakh.  

Note 1: Provided further that the validity of Bank Guarantee shall be in 

conformity with provisions contained in the clause 17 which shall be 

extended from time to time depending upon extension of contract under 

provision of Clause 2 & Clause 5. 

Note 2: Note 1 above shall be applicable for both clause 1 and 1 A. 
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CLAUSE 1 (B) 

 

 Additional 

Performance 

Security  

The contractor shall submit an irrevocable additional performance security 

in the form of an irrevocable Insurance Surety bond, demand draft, bank 

guarantee issued from Scheduled Commercial Bank (i.e. Indian or Foreign 

Banks included in the Second Schedule of Reserve Bank of India Act, 1934 

excluding Co-Operative /Regional Rural Banks), if the Bid price offered by 

the selected bidder is lower than 10% of the estimated cost put to tender. 

This clause shall be binding and enforceable in relation to all works, 

irrespective of their nature, scope, or value. 

Additional performance security Amount and Treatment - 

The additional performance security shall be calculated as below- 

i) Where the bid price is below 10% but not below 20% of the project 

cost put to bid, the additional performance security percentage shall be 

incremented by 0.25% for every percentage of bid price below 10% of 

the project cost put to bid starting at 11% with the additional bid 

performance security being 0.25% and this additional performance 

security percentage shall be applied on the bid price; 

ii) Where the bid price is below 20% but not below 25% of the project 

cost put to bid, the additional performance security percentage shall be 

incremented by 0.50% for every percentage of bid price below 20% of 

the project cost put to bid starting at 21% with the additional bid 

performance security being 0.50% and this additional performance 

security percentage shall be applied on the bid price; 

iii) Where the bid price is below 25% but not below 30% of the project 

cost put to bid, the additional performance security percentage shall be 

incremented by 0,75% for every percentage of bid price below 25% of 

the project cost put to bid starting at 26% with the additional bid 

performance security being 0.75% and this additional performance 

security percentage shall be applied on the bid price; 

iv) Where the bid price is below 30%, the additional performance security 

percentage shall be incremented by 1% for every percentage of bid price 

below 30% of the project cost put to bid starting at 31% with the 

additional bid performance security being 1% and this additional 

performance security percentage shall be applied on the bid price; 

v) The additional performance security percentage shall be rounded off to 

the next lower percentage based on whether the decimal point of the 

percentage of bid price is below 0.5% or next higher percentage based 

on whether the decimal point of the percentage of bid price is 0. 5% or 

more. 

vi) All matters pertaining to validity, extension, claims, forfeiture, and any 

other conditions in relation to the additional performance security shall 

be governed by the provisions of Clause 1: Performance Security. 

vii) Submission of Additional Performance Guarentee:  

Additional Performance guarantee as per Clause 1 B shall be submitted within 

30 days of issue of letter of intent. The award letter shall be issued only on 
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receipt of performance guarantee and Additional Performance guarantee as 

applicable. Contract agreement shall be signed within 10 days of issue of 

Award letter.  

viii) An Illustrative example for calculation of additional performance security 

where the project cost put to bid is Rs. 400 Crore, is given in Annexure – XVI 

for ready reference. 

 

Clause 2 

 

 Compensation 

for Delay 

If the contractor fails to maintain the required progress in terms of clause 5 

or to complete the Work and clear the site on or before the contract or 

justified extended date of completion as per clause 5(excluding any 

extension under clause 5.5) as well as any extension granted under clause 

12 and 15, he shall, without prejudice to any other right or remedy available 

under the law to the AAI on account of such breach, pay as  compensation 

the amount calculated at the rates stipulated below as the authority specified 

in schedule ‘F’ may decide on the amount of Tendered Value of the work 

for every completed day/month (as determined) that the progress remains 

below that specified in Clause 5 or that the work remains incomplete. This 

will also apply to items or group of items for which a separate period of 

completion has been specified. 

i) Compensation for delay 

of work 

If the completion of work is delayed due to 

reasons attributed to contractor, AAI shall be 

entitled for compensation for delay as detailed 

below: 

i. For works costing uptoRs. 10.00 Lac: 

1.0% (one percent) of tendered value per 

week of delay or lesser amount as decided 

by the competent authority subject to a 

maximum of 10% of contract value.  

ii     For the works costing more than Rs 10 

Lac     

0.5% (half percent) of tendered value per 

week of delay or lesser amount as decided 

by the competent authority subject to a 

maximum of 10% of the tendered value.  

  Provided always that the total amount of compensation for delay to be paid 

under this condition shall not exceed 10% of the Tendered Value of work 

or of the Tendered Value of the Sectional part of work as mentioned in 

schedule ‘F’for which a separate period of completion is originally given.  

In case no compensation has been decided by the authority in Schedule 

‘F’during the progress of work, this shall be no waiver of right to levy 

compensation by the said authority if the work remains incomplete on final 

justified extended date of completion. If the Engineer in Charge decides 

to give further extension of time allowing performance of work beyond 

the justified extended date, the contractor shall be liable to pay 

compensation for such extended period. If any variation in amount of 

contract takes place during such extended period beyond justified 

extended date and the contractor becomes entitled to additional time under 
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clause 12, the net period for such variation shall be accounted for while 

deciding the period for levy of compensation. However, during such 

further extended period beyond the justified extended period, if any delay 

occurs by events under sub clause 5.2, the contractor shall be liable to pay 

compensation for such delay. 

Provided that compensation during the progress of work beyond the 

justified extended date of completion for delay under this clause shall be 

for non-achievement of sectional completion or part handing over of work 

on stipulated/justified extended date for such part work or if delay affects 

any other works/services. This is without prejudice to right of action by 

Engineer-in- Charge under clause 3 for delay in performance and claim of 

compensation under that clause. 

In case action under clause 2 has not been finalized and the work has been 

determined under clause 3, the right of action under this clause shall 

remain post determination of contract but levy of compensation shall be 

for days the progress is behind the schedule on date of determination, as 

assessed by the authority in schedule ‘F’, after due consideration of 

justified extension. The compensation for delay, if not decided before the 

determination of contract, shall be decided after of determination of 

contract. 

The amount of compensation may be adjusted or set-off against any sum 

payable to the’ Contractor under this or any other contract with AAI. In 

case, the contractor does not achieve a particular milestone mentioned in 

schedule F, or the re-scheduled milestone(s) in terms of Clause 5.4, the 

amount shown against that milestone shall be withheld, to be adjusted 

against the compensation levied as above. With-holding of this amount on 

failure to achieve a milestone, shall be automatic without any notice to the 

contractor. However, if the contractor catches up with the progress of work 

on the subsequent milestone(s), the withheld amount shall be released. In 

case the contractor fails to make up for the delay in subsequent 

milestone(s), amount mentioned against each milestone missed 

subsequently also shall be withheld. However, no interest, whatsoever, 

shall be payable on such withheld amount.   

Clause 2A 

 

 Incentive for 

early 

completion 

In case, the contractor completes the work ahead of stipulated date of 

completion so provided in ‘Schedule F’, a bonus @ 1 % (one per cent) of 

the tendered value per month computed on per day basis, shall be payable 

to the contractor, subject to a maximum limit of 5% (five per cent) of the 

tendered value. The amount of bonus, if payable, shall be paid along with 

final bill after completion of work. Bonus/ Incentive shall be applicable for 

the contract completed before stipulated dated of completion and shall not 

be applicable for the contract extended beyond the stipulated period even 

with justified hindrance and without any action of compensation for delay. 

This clause shall not be applicable for the works which estimated cost put 

to tender is less than Rs. 50.00 Cr. 
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Clause 2B 

 

 Release of 

withheld 

amount 

against 

compensation 

for delay.  

Withheld amount towards compensation for delay over and above Rs. 50.00 

lacs, can be released against Bank Guarantee (on the format given at 

Appendix-I) or in the form of fixed deposit receipts or Guarantee Bonds of 

any Scheduled Bank but not Co-operative or GraminBank, pending 

finalization of case of extension of time by competent authority as per 

delegation of powers. Concerned Executive Director (Engg) will authorize 

such action on receipt of proposal from the Engineer-In-Charge through 

proper channel.  

 

Clause 3 

 

 When 

Contract can 

be Determined 

Subject to other provisions contained in this clause, the Engineer-in-Charge 

may, without prejudice to his any other rights or remedy against the 

contractor in respect of any delay, inferior workmanship, any claims for 

damages and/or any other provisions of this contract or otherwise, and 

whether the date of completion has or has not elapsed, by notice in writing 

absolutely determine the contract in any of the following cases: 

i.    If the contractor having been given a notice by the Engineer-in-Charge 

in writing to rectify, reconstruct or replace any defective work or that 

the work is being performed in an inefficient or otherwise improper or 

un-workman like manner shall omit to comply with the requirement of 

such notice for a period of seven days thereafter. 

ii.   If the contractor has, without reasonable cause, suspended the progress 

of the work or has failed to proceed with the work with due diligence 

and continues to do so after a notice in writing of seven days from the 

Engineer-in-Charge.  

iii.  If the contractor fails to complete the work or section of work with 

individual date of completion on or before the stipulated or justified 

extended date on or before such date of completion, and the Engineer 

in Charge without any prejudice to any other right or remedy under any 

other provision in the contract has given further reasonable time in a 

notice given in writing in that behalf as either mutually agreed or in 

absence of such mutual agreement by his own assessment making such 

time essence of contract and in the opinion of Engineer in Charge, the 

contractor will be unable to complete the same or does not complete the 

same within the period specified. 

iv.  If the contractor persistently neglects to carry out his obligations under 

the contract and / or commits default in complying with any of the terms 

and conditions of the contract and does not remedy it or take effective 

steps to remedy it within 7 days after a notice in writing is given to him 

in that behalf by the Engineer-in-Charge. 

v.   If the contractor shall offer or give or agree to give to any person in AAI 

service or to any other person on his behalf any gift or consideration of 

any kind as an inducement or reward for doing or forbearing to do or 

for having done or forborne to do any act in relation to the obtaining or 

execution of this or any other contract for AAI. 

vi.   If the contractor shall enter into a contract with Airports Authority of 

India in connection with which commission has been paid or agreed to 

be paid by him or to his knowledge, unless the particulars of any such 
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commission and the terms of payment thereof have been previously 

disclosed in writing to the Engineer-in-charge. 

vii. If the contractor shall obtain a contract with AAI as a result of wrong 

tendering or other non-bonafide methods of competitive tendering or 

commits any breach of Integrity Pact.  

viii. If the contractor being an individual, or if a firm, any partner thereof 

shall at any time be adjudged insolvent or have a receiving order or 

order for administration of his estate made against him or shall take any 

proceedings for liquidation or composition (other than a voluntary 

liquidation for the purpose of amalgamation or reconstruction) under 

any Insolvency Act for the time being in force or make any conveyance 

or assignment of his effects or composition or arrangement for the 

benefit of his creditors or purport so to do, or if any application be made 

under any Insolvency Act for the time being in force for the 

sequestration of his estate or if a trust deed be executed by him for 

benefit of his creditors. 

ix.  If the contractor being a company shall pass a resolution or the court 

shall make an order that the company shall be wound up or if a receiver 

or a manager on behalf of a creditor shall be appointed or if 

circumstances shall arise which entitle the court or the creditor to 

appoint a receiver or a manager or which entitle the court to make a 

winding up order. 

x.    If the contractor shall suffer an execution being levied on his goods and 

allow it to be continued for a period of 21 days. 

xi.  If the contractor assigns (excluding part(s) of work assigned to other 

agency(s) by the contractor as per terms of contract), transfers, sublets 

(engagement of labour on a piece-work basis or of labour with materials 

not to be incorporated in the work, shall not be deemed to be subletting) 

or otherwise parts with or attempts to assign, transfer, sublet or 

otherwise parts with the entire works or any portion thereof without the 

prior written approval of the Engineer-in-Charge. When the contractor 

has made himself liable for action under any of the cases aforesaid, the 

Engineer-in-Charge on behalf of the Chairman, AAI shall have powers: 

a.   To determine the contract as aforesaid so far as performance of work 

by the Contractor of work is concerned (of which determination 

notice in writing to the contractor under the hand of the Engineer-

in-Charge shall be conclusive evidence). Upon such determination, 

the Earnest Money Deposit, Security Deposit already recovered and 

Performance Guarantee under the contract shall be liable to be 

forfeited and shall be absolutely at the disposal of the AAI. 

       b.   After giving notice to the contractor to measure up the work of the 

contractor and to take such whole, or the balance or part thereof, as 

shall be un-executed out of his hands and to give it to another 

contractor or any other means to complete the work. The contractor, 

whose contract is determined as above, shall not be allowed to 

participate in the tendering process for the balance work. In the 

event of above courses being adopted by the Engineer-in-Charge, 

the contractor shall have no claim to compensation for any loss 

sustained by him by reasons of his having purchased or procured 

any materials or entered into any engagements or made any 

advances on account or with a view to the execution of the work or 
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the performance of the contract. And in case action is taken under 

any of the provision aforesaid, the contractor shall not be entitled to 

recover or be paid any sum for any work thereof or actually 

performed under this contract unless and until the Engineer-in-

Charge has certified in writing the performance of such work and 

the value payable in respect thereof and he shall only be entitled to 

be paid the value so certified. 

 

CLAUSE 3 A 

 

  In case, the work cannot be started due to reasons not within the control of 

the contractor within 1/8th of the stipulated time for completion of work or 

one month whichever is higher, either party may close the contract by giving 

notice to the other party stating the reasons. In such eventuality, the Earnest 

Money Deposit and the Performance Guarantee of the contractor shall be 

refunded within 30 days. 

Neither party shall claim any compensation for such eventuality. This clause 

is not applicable for any breach of the contract by either party. 

 

CLAUSE 3 B 

  Debarment of Contractor 

 

(i) Contractor may be debarred if it is determined under breached the 

Integrity Pact of clause 41(a) and Code of Integrity of clause 41(b). 

(ii) Contractor can also be debarred for the reasons like supply of sub-

standard material, non-supply of material, abandonment of work, 

sub-standard quality of work, poor/ unsatisfactory performance. 

(iii) The period of debarment shall be upto two years. 

 

 

CLAUSE 4 

 

 Contractor 

liable to pay 

compensation 

even if action 

not taken 

under Clause-

3 

In any case in which any of the powers conferred upon the Engineer-in-

Charge by Clause-3 thereof, shall have become exercisable and the same are 

not exercised, the non-exercise thereof shall not constitute a waiver of any 

of the conditions hereof and such powers shall notwithstanding be 

exercisable in the event of any future case of default by the contractor and 

the liability of the contractor for compensation shall remain unaffected. In 

the event of the Engineer-in-Charge putting in force all or any of the powers 

vested in him under the preceding clause he may, if he so desires after giving 

a notice in writing to the contractor, take possession of (or at the sole 

discretion of the Engineer-in-Charge which shall be final and binding on the 

contractor) use as on hire (the amount of the hire money being also in the 

final determination of the Engineer-in-Charge) all or any tools, plant, 

materials and stores, in or upon the works, or the site thereof belonging to 

the contractor, or procured by the contractor and intended to be used for the 

execution of the work/ or any part thereof, paying or allowing for the same 

in account at the contract rates, or, in the case of these not being applicable, 

at current market rates to be certified by the Engineer-in-Charge, whose 

certificate thereof shall be final, and binding on the contractor, clerk of the 
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works, foreman or other authorised agent to remove such tools, plant, 

materials, or stores from the premises (within a time to be specified in such 

notice) in the event of the contractor failing to comply with any such 

requisition, the Engineer-in-Charge may remove them at the contractor’s 

expense or sell them by auction or private sale on account of the contractor 

and his risk in all respects and the certificate of the Engineer-in-Charge as 

to the expenses of any such removal and the amount of the proceeds and 

expenses of any such sale shall be final and conclusive against the 

contractor. 

 

CLAUSE 5 

 

 Time and 

Extension for 

Delay 

 

The time allowed for execution of the Works as specified in the Schedule 

‘F’ or the extended time in accordance with these conditions shall be the 

essence of the Contract. The execution of the works shall commence from 

such time period as mentioned in schedule ‘F’ or from the date of handing 

over of the site whichever is later. If the Contractor commits default in 

commencing the execution of the work as aforesaid, AAI shall without 

prejudice to any other right or remedy available in law, be at liberty to 

forfeit the earnest money & performance guarantee absolutely. 

5.1  After the Contract is awarded, within 15 days, the Contractor shall submit 

a Time and Progress Chart for each mile stone and get it approved by the 

Engineer-in-charge. The Chart shall be prepared in direct relation to the 

time stated in the Contract documents for completion of items of the works. 

It shall indicate the forecast of the dates of commencement and completion 

of various trades of sections of the work and may be amended as necessary 

by agreement between the Engineer-in-Charge and the Contractor within 

the limitations of time imposed in the contract documents, and further to 

ensure good progress during the execution of the work, the contractor shall 

in all cases in which the time allowed for any work, exceeds one month 

(save for special jobs for which a separate programme has been agreed 

upon) complete the work as per mile stones given in Schedule ‘F’. 

Project Management shall be done.  

a. For works costing uptoRs. 5.00 Cr.     --   CPM/ PERT Chart 

b. Works costing more than Rs. 5.00 Cr.  --   By using Project Management    

                                                                      Software like Primavera / MS  

                                                                      Project or any other software  

                                                                      with the approval of  

                                                                      Engineer-in-charge. 

c. Contractor shall submit monthly progress reports (2 copies) highlighting 

status of various activities and physical completion of work. 

PROGRAMME CHART 

i. The Contractor shall prepare an integrated programme chart in Project 

Management Software for the execution of work, showing clearly all 

activities from the start of work to completion, with details of 

manpower, equipment and machinery required for the fulfillment of the 

programme within the stipulated period or earlier and submit the same 

for approval to the Engineer-in- Charge within fifteen days of award of 

the contract. A recovery of Rs. 2500/- (for works costing up toRs. 5.00 

Crores) / Rs. 5000/- (for works costing more than Rs. 5.00 Crores) shall 
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be made on per day basis in case of delay in submission of the above 

programme. 

ii.  The programme chart should include the following: 

     a.   Descriptive note explaining sequence of the various activities. 

     b.   Network (PERT / CPM / BAR CHART). 

     c.   Programme for procurement of materials by the contractor. 

 

Programme for deployment of machinery / equipment’s having 

adequate capacity, commensurate with the quantum of work to be done 

within the stipulated period, by the contractor. In addition to above, to 

achieve the progress of work as per programme, the contractor must 

bring at site adequate shuttering material required for cement concrete 

and R.C.C. works etc. for three floors within one month from the date 

of start of work till the completion of RCC work as per requirement of 

work. The contractor shall submit shuttering schedule adequate to 

complete structure work within laid down physical milestone. 

iii. If at any time, it appears to the Engineer-in-Charge that the actual 

progress of work does not conform to the approved programmereferred 

above or after rescheduling of milestones, the contractor shall produce 

a revised programme within 7 (seven) days, showing the modifications 

to the approved programme to ensure timely completion of the work. 

The modified schedule of programme shall be approved by the 

Engineer in Charge. A recovery of Rs. 2500/- (for works costing upto 

Rs.5.00 Crores) / Rs. 5000/- (for works costing more than Rs.5.00 

Crores) shall be made on per day basis in case of delay in submission 

of the modified programme. 

iv. The submission for approval by the Engineer-in-Charge of such 

programme or such particulars shall not relieve the contractor of any of 

the duties or responsibilities under the contract. This is without 

prejudice to the right of Engineer-in-Charge to take action against the 

contractor as per terms and conditions of the agreement. 

v. The contractor shall submit the progress report using MS 

Project/Primavera software with base line programme referred above 

for the work done during previous month to the Engineer-in-charge on 

or before 5th day of each month failing which a recovery Rs. 2500/ - 

(for works costing upto Rs.5.00 Crores) / Rs. 5000/- (for works costing 

more than Rs.5.00 Crores) shall be made on per day basis in case of 

delay in submission of the monthly progress report. 

5.2  If the work(s) be delayed by: - 

i.    Force majeure, or an act of terrorism 

ii.   Abnormally bad weather, or 

iii.  Serious loss or damage by fire, or 

iv.  Civil commotion, local commotion of workmen, strike or lockout, 

affecting any of the trades employed on the work, or 

v.  Delay on the part of other contractors or tradesmen engaged by 

Engineer-in-Charge for executing work not forming part of the 

Contract, or 

vi.  Non-availability of stores, which are the responsibility of AAI to supply 

or 

vii. Non-availability or break down of tools and Plant to be supplied or 

supplied by AAI or 
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viii. Any other cause which, in the absolute discretion of the Engineer-in-

Charge is beyond the Contractor’s control. 

      then upon the happening of any such event causing delay, the 

contractor shall immediately give notice thereof in writing to the 

Engineer-in-Charge but shall nevertheless use constantly his best 

endeavors to prevent or make good the delay and shall do all that may 

be reasonably required to the satisfaction of the Engineer-in-charge to 

proceed with the works.  

All correspondence with the agency and concerned stakeholders during 

execution of works will be taken into consideration for evaluation of 

hindrances causing delay, for grant of extension of time by the 

Competent Authority. 

5.3  Request for rescheduling of Milestones and extension of time, to be eligible 

for consideration, shall be made by the contractor in writing within 

fourteen days of the happening of the event causing delay on the prescribed 

form to the authority indicated in schedule ‘F’. The contractor may also, if 

practicable, indicate in such a request the period for which extension is 

desired. 

5.4  In any such case the Engineer-in-Charge with the approval of authority 

indicated in Schedule ‘F’ may give a fair and reasonable extension of time 

and reschedule the Milestones for completion of work. Such extension or 

re-scheduling of the milestone shall be communicated to the contractor by 

the Engineer-in-charge in writing, within 1 month or 4 weeks of the date 

of receipt of such request respectively. Non-application by the contractor 

for extension of time/ re-scheduling of milestones shall not be a bar for 

giving a fair and reasonable extension / re-scheduling of milestones by the 

Engineer-in-charge with the approval of authority indicated in schedule ‘F’ 

and this shall be binding on the contractor. 

 

CLAUSE 6 

 

 Measurements 

of Work 

Done 

 

Engineer-in-charge shall, except as otherwise provided, ascertain and 

determine by measurement, the value in accordance with the contract of 

work done. 

All measurement of all items having financial value shall be entered in 

Measurement Book and/or level field book so that a complete record is 

obtained of all works performed under the contract. 

All measurements and levels shall be taken jointly by the Engineer-in-

Charge or his authorised representative and by the contractor or his 

authorised representative from time to time during the progress of the work 

and such measurements shall be signed and dated by the Engineer-in-

Charge and the contractor or their representatives in token of their 

acceptance. If the contractor objects to any of the measurements recorded, 

a note shall be made to that effect with reason and signed by both the 

parties. 

If for any reason the contractor or his authorised representative is not 

available and the work of recording measurements is suspended by the 

Engineer-in-Charge or his representative, the Engineer-in-Charge and the 

Department shall not entertain any claim from contractor for any loss or 

damages on this account. If the contractor or his authorised representative 

does not remain present at the time of such measurements after the 
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contractor or his authorised representative has been given a notice in 

writing three (3) days in advance or fails to countersign or to record 

objection within a week from the date of the measurement, then such 

measurements recorded in his absence by the Engineer-in- Charge or his 

representative shall be deemed to be accepted by the Contractor. 

The contractor shall, without extra charge, provide all assistance with every 

appliance, labour and other things necessary for measurements and 

recording levels. 

Except where any general or detailed description of the work expressly 

shows to the contrary, measurements shall be taken in accordance with the 

procedure set forth in the specifications notwithstanding any provision in 

the relevant Standard Method of measurement or any general or local 

custom. In the case of items which are not covered by specifications, 

measurements shall be taken in accordance with the relevant standard 

method of measurement issued by the Bureau of Indian Standards and if 

for any item no such standard is available, then a mutually agreed method 

shall be followed.  

The contractor shall give, not less than seven days’ notice to the Engineer-

in-Charge or his authorized Representative of the work, before covering up 

or otherwise placing beyond the reach of measurement any work in order 

that the same may be measured and correct dimensions thereof be taken 

before the same is covered up or placed beyond the reach of measurement 

and shall not cover up and place beyond reach of measurement any work 

without consent in writing of the Engineer-in-Charge or his authorized 

representative of the work who shall within the aforesaid period of seven 

days inspect the work, and if any work shall be covered up or placed 

beyond the reach of measurements without such notice having been given 

or the Engineer-in- Charge’s consent being obtained in writing, the same 

shall be uncovered at the Contractor’s expense, or in default thereof no 

payment or allowance shall be made for such work or the materials with 

which the same was executed. 

Engineer-in-Charge or his authorised representative may cause either 

themselves or through another officer of the department to check the 

measurements recorded jointly or otherwise as aforesaid and all provisions 

stipulated herein above shall be applicable to such checking of 

measurements or levels. 

It is also a term of this contract that recording of measurements of any item 

of work in the measurement book and/or its payment in the interim, on 

account or final bill shall not be considered as conclusive evidence as to 

the sufficiency of any work or material to which it relates nor shall it relieve 

the contractor from liabilities from any over measurement or defects 

noticed till completion of the defects liability period. 

Clause 6 A 

 

 Computerized 

Measurement 

Book 

 

Computerized measurement is mandatory for works costing more than Rs 

5.00 Lacs. However, in case of works costing lesser than Rs. 5.00 Lacs 

Engineer-in-Charge may decide for adopting computerized measurement 

if required, except as otherwise provided, ascertain and determine by 

measurement the value of work done in accordance with the contract. All 

measurements of all items having financial value shall be entered by the 

contractor and compiled in the shape of the Computerized Measurement 
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Book having pages of A-4 size as per the format of the department so that 

a complete record is obtained of all the items of works performed under 

the contract. 

  All such measurements and levels recorded by the contractor or his 

authorized representative from time to time, during the progress of the 

work, shall be got checked by the contractor from the Engineer-in-Charge 

or his authorized representative as per interval or program fixed in 

consultation with Engineer-in-Charge or his authorized representative. 

After the necessary corrections made by the Engineer-in- Charge, the 

measurement sheets shall be returned to the contractor for incorporating 

the corrections and for resubmission to the Engineer-in-Charge for the 

dated signatures by the Engineer-in-Charge and the contractor or their 

representatives in token of their acceptance. 

Whenever bill is due for payment, the contractor would initially submit 

draft computerized measurement sheets and these measurements would be 

got checked/test checked from the Engineer-in-Charge and/or his 

authorized representative. The contractor will, thereafter, incorporate such 

changes as may be done during these checks/test checks in his draft 

computerized measurements, and submit to the department a computerized 

measurement book, duly bound, and with its pages machine numbered. The 

Engineer-in-Charge and/or his authorized representative would thereafter 

check this MB, and record the necessary certificates for their checks/test 

checks. 

The final, fair, computerized measurement book given by the contractor, 

duly bound, with its pages machine numbered, should be 100%correct, and 

no cutting or overwriting in the measurements would thereafter be allowed. 

If at all any error is noticed, the contractor shall have to submit a fresh 

computerized MB with its pages duly machine numbered and bound, after 

getting the earlier MB cancelled by the department. Thereafter, the MB 

shall be taken in the records of Engineer-in-charge, and allotted a number 

as per the Register of Computerized MBs. This should be done before the 

corresponding bill is submitted to the Engineer-in-charge for payment. The 

contractor shall submit two spare copies of such computerized MB’s for 

the purpose of reference and record by the various officers of the 

department. 

The contractor shall also submit to the department separately his 

computerized Abstract of Cost and the bill based on these measurements, 

duly bound, and its pages machine numbered along with two spare copies 

of the “bill. Thereafter, this bill will be processed by the Engineer-in-

charge and allotted a number as per the computerized record in the same 

way as done for the measurement book meant for measurements. 

The contractor shall, without extra charge, provide all assistance with every 

appliance, labour and other things necessary for checking of measurements 

/ levels by the Engineer-in-charge or his representative. 

Except where any general or detailed description of the work expressly 

shows to the contrary, measurements shall be taken in accordance with the 

procedure set forth in the specifications notwithstanding any provision in 

the relevant Standard Method of measurement or any general of local 

custom. In the case of item which are not covered by specifications, 

measurements shall be taken in accordance with the relevant standard 

method of measurement issued by the Bureau of Indian Standards and if 
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for any item no such standard is available then a mutually agreed method 

shall be followed. 

The contractor shall give not less than seven days’ notice to the Engineer-

in-Charge or his authorized representative of the work before covering up 

or otherwise placing beyond the reach of checking and / or test checking 

the measurement of any work in order that the same be checked and / or 

test checked and correct dimensions thereof be taken before the same is 

covered up or placed beyond the reach of checking and / or test checking 

measurement and shall not cover up and place beyond reach of 

measurement any work without consent in writing of the Engineer-in-

charge or his authorized representative of the work who shall within the 

aforesaid period of seven days inspect the work, and if any work shall be 

covered up or placed beyond the reach of checking and / or test checking 

measurements without such notice having been given or the Engineer-in-

Charge’s consent being obtained in writing the same shall be uncovered at 

the contractor’s expense, or in default thereof no payment or allowance 

shall be made for such work or the materials with which the same was 

executed. 

  Engineer-in-charge or his authorized representative may cause either 

themselves or through another officer of the department to check the 

measurements recorded by contractor and all provisions stipulated herein 

above shall be applicable to such checking of measurements or levels. 

It is also a term of this contract that checking and/or test checking the 

measurements of any item of work in the measurement book and/or its 

payment in the interim, on account of final bill shall not be considered as 

conclusive evidence as to the sufficiency of any work or material to which 

it relates nor shall it relieve the contractor from liabilities from any over 

measurement or defects noticed till completion of the defects liability 

period. 

CLAUSE 7 

 

 Payment on 

Intermediate 

Certificate to 

be regarded as 

Advances 

 

No payment shall be made for work, estimated to cost Rs. One lac or less 

till after the whole of the work shall have been completed and certificate 

of completion given. For works estimated to cost over Rs. One lac, the 

interim or running account bills shall be submitted by the contractor for the 

work executed on the basis of such recorded measurements on the format 

of the Department in triplicate on or before the date of every month fixed 

for the same by the Engineer-in-Charge. The contractor shall not be entitled 

to be paid any such interim payment if the gross work done together with 

net payment/ adjustment of advances for material collected, if any, since 

the last such payment is less than the amount specified in Schedule ‘F’, in 

which case the interim bill shall be prepared on the appointed date of the 

month after the requisite progress is achieved. Engineer-in- Charge shall 

arrange to have the bill verified by taking or causing to be taken, where 

necessary, the requisite measurements of the work. In the event of the 

failure of the contractor to submit the bills, Engineer-in-Charge shall 

prepare or cause to be prepared such bills in which event no claims 

whatsoever due to delays on payment including that of interest shall be 

payable to the contractor. Payment on account of amount admissible shall 

be made by the Engineer-in-Charge certifying the sum to which the 
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contractor is considered entitled by way of interim payment at such rates 

as decided by the Engineer-in-Charge. An amount of ad-hoc payment not 

less than 75% of the net amount of the bill under check, shall be made 

within 10 working days of submission of the bill by the Contractor to the 

Engineer-in-Charge or his Authorized Engineer together with the account 

of the material issued by the department, or dismantled materials, if any. 

The remaining payment is also to be made after final checking of the bill 

within 28 working days of submission of bill by the contractor. In case of 

delay in payment of intermediate bills after 30 days of submission of bill 

by the contractor, provided the bill submitted by the contractor found to be 

in order, a simple interest @ prevailing rate of interest of General Provident 

Fund shall be paid to the contractor from the date of expiry of prescribed 

time limit. All such interim payments shall be regarded as payment by way 

of advances against final payment only and shall not preclude the requiring 

of bad, unsound and imperfect or unskilled work to be rejected, removed, 

taken away and reconstructed or re-erected. Any certificate given by the 

Engineer-in-charge relating to the work done or materials delivered 

forming part of such payment, may be modified or corrected by any 

subsequent such certificate(s) or by the final certificate and shall not by 

itself be conclusive evidence that any work or materials to which it relates 

is are in accordance with the contract and specifications. Any such interim 

payment, or any part thereof shall not in any respect conclude, determine 

of affect in any way powers of the Engineer-in-charge under the contract 

or any of such payments be treated as final settlement and adjustment of 

accounts or in any way vary or affect the contract.  

Pending consideration or extension of date of completion, interim 

payments shall continue to be made as herein provided without prejudice 

to the right of the department to take action under the terms of this contract 

for delay in the completion of work, if the extension of date of completion 

is not granted by the competent authority. 

The Engineer-in-Charge in his sole discretion on the basis of a certificate 

from the Asstt Manager / Manager (Engg) to the effect that the work has 

been completed up to the level in question make interim advance payments 

without detailed measurements for work done (other than foundations, 

items to be covered under finishing items) up to lintel level (including 

sunshade etc.) and slab level, for each floor working out at 75% of the 

assessed value. The advance payments so allowed shall be adjusted in the 

subsequent interim bill(s) to be submitted by the contractor within 10 days 

of the interim payment. In case of delay in submission of bill by the 

contractor a simple interest @ 10% (percent) per annum on the advance 

payment made shall be paid to the AAI from the date of expiry of 

prescribed 10 days. 

 

CLAUSE 7A 

 

 No Running Account Bill shall be paid for the work till the applicable labour licenses, 

registration with EPFO, ESIC and BOCW Welfare Board, whatever applicable are submitted 

by the contractor to the Engineer-in-Charge 
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CLAUSE 8 

 

 Completion 

Certificate and 

Completion 

Plans 

 

Within ten days of the completion of the work, the contractor shall give 

notice of such completion to the Engineer-in-Charge and within thirty days 

of the receipt of such notice, the Engineer-in-Charge shall inspect the work 

and if there is no defect in the work, shall furnish the contractor with a final 

certificate of completion, otherwise a provisional certificate of physical 

completion indicating defects (a) to be rectified by the contractor and/or 

(b) for which payment will be made at reduced rates, shall be issued. But 

no final certificate of completion shall be issued, nor shall the work be 

considered to be complete for ‘Civil Construction Works’ until the 

contractor shall have removed from the premises on which the work shall 

be executed all scaffolding, surplus materials, rubbish and all huts and 

sanitary arrangements required for his/their work people on the site in 

connection with the execution of the works as shall have been erected or 

constructed by the contractor(s) and cleaned off the dirt from all wood 

work, doors, windows, walls, floor or other parts of the building, in, upon, 

or about which the work is to be executed or of which he may have had 

possession for the purpose of the execution; thereof, and not until the work 

shall have been measured by the Engineer-in-charge. If the contractor shall 

fail to comply with the requirements of this Clause as to removal of 

scaffolding, surplus materials and rubbish and all huts and sanitary 

arrangement as aforesaid and cleaning off dirt on or before the date fixed 

for the completion of work, the Engineer-in-charge may at the expense of 

the contractor remove such scaffolding, surplus materials and rubbish etc., 

and dispose of the same as he thinks fit and clean off such dirt as aforesaid, 

and the contractor shall have no claim in respect of scaffolding or surplus 

materials as aforesaid except for any sum actually realised by the sale 

thereof. 

a) a. For electrical and mechanical capital works: The contractor shall 

remove the rubbish from the site. Following conditions must be met 

before recording completion certificate: 

Submits completion plan, maintenance manual, manufactures catalogue 

and gives performance test for system. 

b) b.  For repair works: The performance of the repaired system has been 

tested and found satisfactory.  

c) c. For AMC work: The system has been tested for its performance/ 

completeness and taken over by AAI / next agency for operation and 

maintenance. 

 

CLAUSE 8 A 

 

 Contractor to 

keep site clean 

 

When the annual repairs and maintenance of works are carried out, the 

splashes and droppings from white washing, colour washing, painting etc., 

on walls, floor, windows etc. shall be removed and the surface cleaned 

simultaneously with the completion of these items of work in the individual 

rooms, quarters or premises etc. 

Where the work is done without waiting for the actual completion of all 

the other items of work in the contract, in case the contractor fails to 

comply with the requirements of this clause, the Engineer-in-charge shall 
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have the right to get this work done at the cost of the contractor either 

departmentally or through any other agency. Before taking such action, the 

Engineer-in-charge shall give ten days’ notice in writing to the contractor. 

 

CLAUSE 8 B 

 

 Completion 

Plans to be 

Submitted by 

the Contractor 

 

The contractor shall submit completion plan as required vide General 

Specifications for Electrical works (Part-I internal) 2013 and (Part –I 

External)1994 or latest available specifications, as applicable within thirty 

days of the completion of the work. 

The contractor shall submit completion plan for building works, all 

services, and obtain occupancy certificate from local bodies on the basis of 

completion drawings within a period of 30 days from the date of 

completion. 

The contractor shall also submit catalogues of all equipment’s and 

maintenance manual for the complete E & M systems. If contractor fails to 

submit completion plans of all works, he shall be liable to pay 

compensation @ 0.5% of the tendered value of works costing up to Rs. 5 

Crores subject to maximum of Rs. 1.00 Lac and 0.25% for works costing 

more than Rs. 5 crores subject to maximum of Rs. 1.5. Lac. The decision 

of Project-in-charge in this regard shall be final and binding on the 

contractor. 

 

CLAUSE 9 

 

 Payment of 

final bill 

 

The corrected final bill shall be submitted by the contractor in the same 

manner as specified in interim bills within three months of physical 

completion of the work or within one month of the date of the final 

certificate of completion furnished by the Engineer-in-charge whichever is 

earlier. No further claims shall be made by the contractor after submission 

of the final bill and these shall be deemed to have been waived and 

extinguished. Payments of those items of the bill in respect of which there 

is no dispute and for those items which are in dispute on account of quantity 

and/ or rates shall be paid at approved quantity and/ or rates by the 

Engineer-in-charge, within three months period reckoned from the date 

of receipt of the bill by the Engineer in- Charge or his authorized 

representative, complete with account of materials issued by the 

Department and dismantled materials.  

lf the final bill is submitted by the contractor within the period specified 

above and payment of final bills is made by the AAI within above 

prescribed time limit, if delay in payment, a simple interest @ prevailing 

rate of interest of General Provident Fund shall be paid to the contractor 

from the date of expiry of prescribed time limit, provided the final bill 

submitted by the contractor is found to be in order. 

The Final bill shall be prepared for both L1 & L2 bidders for all tendered 

items (excluding Extra Items based on market rate) and payment shall be 

made on the basis of lower of the two. 

 

CLAUSE 9 A 

 Payment of 

contractor’s 

Payments due to the contractor and refund of various nature may, if so 

desired by him and wherever possible in banks be made through electronic 



Page | 42 
 
 

bills to Banks 

 

payment mechanism instead of direct to him, provided that the contractor 

furnishes to the Engineer-in- Charge. 

i.    Information as per proforma attached in Annexure II 

ii.  An authorization in the form of a legally valid document such as power 

of attorney conferring authority on the bank to receive payments and 

iii. His own acceptance of the correctness of the amount made out as being 

due to him by Authority or his signature on the bill or other claim 

preferred against Authority before settlement by the Engineer-in-

charge of the account or claim by payment to the bank. While the 

receipt given by such banks shall constitute a full and sufficient 

discharge for the payment, the contractor shall whenever possible 

present his bills duly receipted and discharged through his bank. 

Nothing herein contained shall operate to create in favour of the bank 

any rights or equities vis-à-vis the Airports Authority of India. 

   

CLAUSE 10 

 

 Materials 

supplied by 

Authority 

 

Materials which Authority will supply are shown in Schedule ‘B’ which 

also stipulates quantum, place of issue and rate(s) to be charged in respect 

thereof. The contractor shall be bound to procure them from the Engineer-

in-charge. 

As soon as the work is awarded, the contractor shall finalize the 

programme for the completion of work as per clause 5 of this contract and 

shall give his estimates of materials required on the basis of drawings/ or 

schedule of quantities of the work. The contractor shall give in writing his 

requirement to the Engineer-in-charge, which shall be issued to him 

keeping in view the progress of work as assessed by the Engineer-in- 

Charge in accordance with the agreed phased programme of work 

indicating monthly requirements of various materials. The contractor shall 

place his indent in writing for issue of such materials at least 7 days in 

advance of his requirement. 

Such materials shall be supplied for the purpose of the contract only and 

the value of the materials so supplied at the rates specified in the aforesaid 

schedule shall be set off or deducted, as and when materials are consumed 

in items of work (including normal wastage) for which payment is being 

made to the contractor, form any sum then due or which may therefore 

become due to the contractor under the contract or otherwise or from the 

security deposit. At the time of submission of bills, the contractor shall 

certify that balance of materials supplied is available at site in original good 

condition. 

The contractor shall submit along with every running bill (on account or 

interim bill) material-wise reconciliation statements supported by complete 

calculations reconciling total issue, total consumption and certified balance 

(diameter/ section-wise in the case of steel) and resulting variations and 

reasons thereof. Engineer-in-charge shall (whose decision shall be final 

and binding on the contractor) be within his rights to follow the procedure 

of recovery in clause 42 at any stage of the work if reconciliation is not 

found to be satisfactory. 

The contractor shall bear the cost of getting the material issued, loading, 

transporting to site, unloading, storing under cover as required, cutting 
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assembling and joining the several parts together as necessary. 

Notwithstanding anything to the contrary contained in any other clause of 

the contract and all stores / materials so supplied to the contractor or 

procured with the assistance of the AAI shall remain the absolute property 

of Authority and the contractor shall be the trustee of the stores/ materials, 

and the said stores/ materials shall not be removed/ disposed of from the 

site of the work on any account and shall be at all times open to inspection 

by the Engineer-in-charge or his authorized agent. Any such stores/ 

materials remaining unused shall be returned to the Engineer-in-charge in 

as good a condition in which they were originally supplied at a place 

directed by him, at a place of issue or any other place specified by him as 

he shall require, but in case it is decided not to take back the stores/ 

materials the contractor shall have no claim for compensation on any 

account of such stores/ materials so supplied to him as aforesaid and not 

used by him or for any wastage in or damage to in such stores/ materials. 

On being required to return the stores/ materials, the contractor shall hand 

over the stores/ materials on being paid or credited such price as the 

Engineer-in-charge shall determine, having due regard to the condition of 

the stores/ materials. The price allowed for credit to the contractor, 

however, shall be at the prevailing market rate not exceeding the amount 

charged to him, excluding the storage charge, if any. The decision of the 

Engineer-in-charge shall be final and conclusive. In the event of breach of 

the aforesaid condition, the contractor shall in addition to throwing himself 

open to account for contravention of the terms of the licenses or permit 

and/ or for criminal breach of trust, be liable to Authority for all advantages 

or profits resulting or which in the usual course would have resulted to him 

by reason of such breach. Provided that the contractor shall in no case be 

entitled to any compensation or damages on account of any delay in supply 

or non-supply thereof all or any such materials and stores provided further 

that the contractor shall be bound to execute the entire work if the materials 

are supplied by the Authority within the original scheduled time for 

completion of the work plus 50% thereof or schedule time plus 6 months 

whichever is more if the time of completion of work exceeds 12 months, 

but if a part of the materials only has been supplied within the aforesaid 

period, then the contractor shall be bound to do so much of the work as 

may be possible with the materials and stores supplied in the aforesaid 

period. For the completion of the rest of the work, the contractor shall be 

entitled to such extension of time as may be determined by the Engineer-

in-charge whose decision in this regard shall be final and binding on the 

contractor. 

The contractor shall see that only the required quantities of materials are 

got issued. Any such material remaining unused and in perfectly good/ 

original condition at the time of completion or determination of the 

contract shall be returned to the Engineer-in- charge at the stores from 

which it was issued or at a place directed by him by a notice in writing. 

The contractor shall not be entitled for loading transporting, unloading and 

stacking of such unused material except for the extra lead, if any involved, 

beyond the original place of issue. 
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CLAUSE 10 A 

 

 Materials to be 

provided by the 

contractor and 

Mandatory 

Tests 

1. The contractor shall, at his own expense, provide all materials, 

required for the works other than those which are stipulated to be 

supplied by the Authority. 

2. The contractor shall, at his own expense and without delay; supply to 

the Engineer in- charge samples of materials to be used on the work 

and shall get these approved in advance. All such materials to be 

provided by the contractor shall be in conformity with the 

specifications laid down or referred to in the contract. The contractor 

shall, if requested by the Engineer-in-charge furnish proof, to the 

satisfaction of the Engineer-in- charge that the materials so comply. 

The Engineer-in-charge shall within thirty days of supply of samples 

or within such further period as he may require intimate to the 

Contractor in writing whether samples are approved by him or not. If 

samples are not approved, the Contractor shall forthwith arrange to 

supply to the Engineer-in-charge for his approval, fresh samples 

complying with the specifications laid down in the contract. When 

materials are required to be tested in accordance with specifications, 

approval of the Engineer-in-charge shall be issued after the test results 

are received. 

3. The contractor shall at his cost submit the samples of materials to be 

tested or analyzed and shall not make use of or incorporate in the work 

any materials represented by the samples until the required tests or 

analysis have been made and materials finally accepted by the 

Engineer-in-charge. 

4. If any additional tests apart from mandatory tests specified in the 

contract are required to be carried out at the instance of AAI or any 

other advisory body, to ensure conformity of the item to the contract 

specifications, the cost of such tests shall be borne by AAI. In case the 

material / equipment fails in the above tests, the expenditure incurred 

by AAI on testing of such material or equipment along with incidental 

charges borne by AAI (if any) shall be recovered from the dues of the 

contractor and action shall be taken under Clause 16 and other relevant 

clauses of the contract. 

5. The contractor shall not be eligible for any claim or compensation 

either arising out of any delay in the work or due to any corrective 

measures required to be taken on account of and as a result of testing 

of materials. 

6. The contractor shall, at his cost, make all arrangements and shall 

provide all facilities as the Engineer-in-charge may require for 

collecting and preparing the required number of samples for such tests 

at such time and to such place or places as may be directed by the 

Engineer-in-charge and bear all charges including testing charges. and 

cost of testing unless specifically provided for otherwise elsewhere in 

the contract or specifications. The Engineer-in-charge or his authorized 

representative shall always have access to the works and to all 

workshops and places where work component is being prepared or 

from where materials, manufactured articles or machinery are being 

obtained for the works and the contractor shall afford every facility and 

every assistance in obtaining the right to such access.  
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7. The Engineer-in-charge shall have full powers to require the 

removal from the premises of all materials which in his opinion are 

not in accordance with the specifications and in case of default, the 

Engineer-in-charge shall be at liberty to employ at the expense of 

the contractor, other persons to remove the same without being 

answerable or accountable for any loss or damage that may happen 

or arise to such materials. The Engineer-in-charge shall also have 

full powers to require other proper materials to be substituted 

thereof and in case of default, the Engineer-in-charge may cause 

the same to be supplied and all costs which may be attracted for 

such removal and substitution shall be borne by the Contractor. 

8. The contractor shall at his own expense, provide a material testing 

lab at the site for conducting routine field tests. The lab shall be 

equipped at least with the testing equipment as specified in 

Schedule F. 

9. Details in respect of all mandatory tests shall be maintained in the 

desired format and attached with each Running Account Bill. 

 

CLAUSE 10 B 

 

(1) Secured 

Advance on 

Nonperishable 

materials 

1. The contractor, on signing an indenture form specified in 

Appendix- XX, shall be entitled to be paid during the progress of 

the execution of the work up to 75% of the assessed value of arty_ 

materials, which are in the opinion of the Engineer-in- charge non-

perishable, non-fragile and non-combustible and are in accordance 

with the contract and which have been brought on the site in 

connection therewith and are adequately stored and/or protected 

against damage by weather or other causes but which have not at 

the time of advance been incorporated in the works. When 

materials on account of which an advance has been made under this 

subclause are incorporated in the work, the amount of such advance 

shall be recovered/deducted from the next payment made under any 

of the clause or clauses of this contract. 

2. Such secured advance shall also be payable on other items of 

perishable nature, fragile and combustible with the approval of the 

Engineer-in-charge provided the contractor provides a 

comprehensive insurance cover for the full cost of such materials. 

The decision of the Engineer-in-charge shall be final and binding 

on the contractor in this matter. No secured advance, shall however, 

be paid on high-risk materials such as ordinary glass, sand, petrol, 

diesel. 

(II) Mobilization 

Advance 

 

Mobilization advances not exceeding 10% of the tendered value may be 

given, if requested by the contractor in writing within six months of the 

order to commence the work. Such advance shall be released in two or 

more installments to be determined by the Engineer-in-Charge at his sole 

discretion. The first instalment of such advance shall be released by the 

Engineer-in-charge to the contractor on a request made by the contractor 

to the Engineerin-Charge in this behalf. The second and subsequent 

instalments shall be released by the Engineer-in-Charge only after the 

contractor furnishes a proof of the satisfactory utilization of the earlier 

instalment(s) to the satisfaction of the Engineer-in-Charge. 
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Before any instalment of advance is released, the contractor shall execute 

Bank Guarantee Bonds not more than 6 (six) in number from commercial 

Bank for the amount equal to 110% of the amount of advance and valid for 

the period till recovery of advance. This (Bank Guarantee from commercial 

Bank on prescribed format for the amount equal to 110% of the balance 

amount of advance) shall be kept renewed from time to time to cover the 

balance amount and likely period of complete recovery. 

 Interest on  

Mobilization 

advance 

 

The mobilization advance bear simple interest at the rate as mentioned in 

Schedule-F per annum and shall be calculated from the date of payment to 

the date of recovery, both days inclusive, on the outstanding amount of 

advance. 

 Recovery of 

Mobilization 

advance 

 

Recovery of such sums advanced shall be made by the deduction from the 

contractor’s bills commencing after first ten percent of the gross value of 

the work is executed and paid, on pro-rata percentage basis to the gross 

value of the work billed beyond 10% in such a way that the entire advance 

is recovered by the time eighty percent of the gross value of the contract is 

executed and paid, together with interest due on the entire outstanding 

amount up to the date of recovery of the installment. 

If the circumstances are considered reasonable by the Engineerin-Charge, 

the period mentioned for request by the contractor in writing for grant of 

mobilization advance may be extended at the discretion of the Engineer-

in-Charge. 

 

CLAUSE 10 C 

 Payment on 

Account of 

Increase in 

Prices/ 

Wages due 

to Statutory 

Order(s) 

 

If after submission of tender, if the price of any material incorporated in 

the work and/ or wages of labour increases as a direct result of the coming 

into force of any fresh, law or statutory rule or order (but not due to any 

variation of rate in GST applicable on such material(s) being considered 

under this clause) beyond the prices/wages prevailing at the time of the last 

stipulated date of receipt of tenders including extensions, if any, for the 

work during contract period including the justified period extended under 

the provisions of Clause 5 of the contract without any action under Clause 

2, then the amount of the contract shall accordingly be varied. 

  

If after submission of the tender, the price of any material incorporated in 

the works and/or wages of labour as prevailing at the time of last stipulated 

date of receipt of tender including extensions, if any, is decreased as a 

direct result of the coming into force of any fresh law or statutory rules or 

order (but not due to any variation of rate in GST applicable on such 

material(s) being considered under this clause), Authority shall in respect 

of materials incorporated in the works and/or labour engaged on the 

execution of the work after the date of coming into force of such law, 

statutory rule or order be entitled to deduct from the dues of the contractor, 

such amount as shall be equivalent to the difference between the prices of 

the materials and/or wages as prevailed at the time of the last stipulated 

date for receipt of tenders including extensions if any, for the work and the 

prices of materials and/or wages of labour on the coming into force of such 

law, statutory rule or order. This will be applicable for the contract period 

including the justified period extended under the provisions of Clause 5 of 

the contract without any action under Clause 2. 
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Engineer-in-charge shall call books of account and other relevant 

documents from the contractor to satisfy himself about reasonability of 

increase in prices of materials and wages. The contractor shall, within a 

reasonable time of his becoming aware of any alteration in the price of any 

such materials and/ or wages of labour, give notice thereof to the Engineer-

in-charge stating that the same is given pursuant to this condition together 

with all information relating thereto which he may be in position to supply. 

 

For this purpose, the labour component of 85% of the value of the work 

executed during period under consideration shall not exceed the percentage 

as specified in Schedule F, and the increase / decrease in labour shall be 

considered on the minimum daily wages in rupees of any unskilled 

mazdoor, fixed under any law, statutory rule or order. 

 

The cost of work for which escalation applicable is same as cost of work 

done shall be worked out as below:  

Gross value of work done up to this quarter: (A) 

(b) Gross value of work done up to the last quarter: (B) 

(c) Gross value of work done since previous quarter (C)= (A-B) 

(d) Full assessed value of Secured Advance fresh paid in this quarter: (D) 

(e) Full assessed value of Secured Advance recovered in this quarter: (E) 

(f) Full assessed value of Secured Advance for which escalation Payable 

in this quarter, (F)= (D-E) 

(g) Advance payment made during this quarter: (G) 

(h) Advance payment recovered during this quarter: (H) 

(i) Advance payment for which escalation is payable in this Quarter (I)= 

(G-H) 

(j) Amount paid based on prevailing market rates due to 

deviations/variations as per Clause 12 during this quarter:(J) Then, M 

= C-F+I-J 

N= 0.85 M 

(k). Less cost of services rendered at fixed charges as per Clause 34 and 

recovered during the quarter (L) 

(l). Less cost of Engineering Consultancy Services rendered at fixed 

charges as per BOQ and paid during the quarter (X). 

Cost of work for which escalation is applicable W=N-(L+X) 

Provided always that: 

(a) Where provisions of clause 10C are applicable, provisions of clause 10 

CC will not be applicable and; 

(b) Where provisions of clause 10 CC are applicable, provisions of clause 

10C will not be applicable. 
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CLAUSE 10 CA 

 

 Payment due 

to variation in 

prices of 

materials after 

receipt of 

tender 

 

If after submission of the tender, the price of materials specified in 

Schedule-F increases/ decreases beyond the base price(s) as indicated in 

schedule F for the work, then the amount of the contract shall accordingly 

be varied and provided further that any such variations shall be effected for 

stipulated period of contract including the justified period extended under 

the provisions of clause 5 of the contract without any action under Clause 

2.  

However, for work done/ during the justified period extended as above, it 

will be limited to indices prevailing at the time of updated stipulated date 

of completion considering the effect of extra work (Extra time to be 

calculated on pro-rata basis only as cost of extra work X stipulated period/ 

tendered cost). 

 

The increase/ decrease in prices of cement, steel reinforcement, structural 

steel, and POL shall be determined by the Price indices issued by the 

Director General, CPWD. For Bitumen and other items provided in the 

Schedule ‘F’, this shall be determined by the All India Wholesale Price 

Indices of materials as published by Economic Advisor to Government of 

India, Ministry of Commerce and Industry. Base price for cement, steel 

reinforcement, structural steel and POL shall be as issued under authority 

of Director General, CPWD applicable for Delhi including Noida, 

Gurgaon, Faridabad and Ghaziabad and for other places as issued under 

the authority of Zonal Chief Engineer, CPWD and base price of other 

materials issued by concerned Zonal Chief Engineer and base price of 

Bitumen shall be taken as basic price only excluding GST issued at nearest 

delivery point of Govt. Refinery as indicated in Schedule ‘F’ . In case, price 

index of a particular material is not issued by Ministry of Commerce and 

Industry then the price index of nearest similar material as indicated in 

Schedule F shall be followed. 

 

The amount of the contract shall accordingly be varied for all such 

materials worked out as per the formula given below for individual 

material: 

 

Adjustment for component of individual material. 

 

V = P x Q xCl-Cl0 

                     Cl0 

where, 

 

V = Variation in material cost i.e. increase or decrease in the amount in 

rupees to be paid or recovered 

P = Base price of material as issued under authority of DG, CPWD or 

concerned Zonal Chief Engineer CPWD and for Bitumen base price 

shall be taken as basic price only excluding GST issued at nearest 

delivery point of Govt. Refinery as indicated in Schedule ‘F’. 

 

For Projects and original works 
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Q = Quantity of material brought at site for bonafide use in the works since 

previous bill excluding any such quantity consumed in the deviated 

quantity of items beyond deviation limit and extra/substituted item, 

paid/to be paid at rates derived on the basis of market rates under 

clause 12.2 

 

For maintenance works 

 

Q = Quantity of material brought at site for bonafide use in the works since 

previous bill including any such quantity consumed in the deviated 

quantity of items beyond deviation limit paid at agreement rates and 

extra/substituted item being scheduled items, but excluding 

nonscheduled extra/substituted item paid/to be paid at market rates 

under clause 12.2 

 

Cl0 = Price index for cement, steel reinforcement bars, structural steel and 

POL as issued by the DG, CPWD and corresponding to the time of 

base price of respective material indicated in schedule ‘F’. For other 

items, if any provided in Schedule ‘F’, All India Wholesale Price 

Index for the material as published by the Economic Advisor to 

Government of India, Ministry of Industry and Commerce and 

corresponding to the time of base price of respective material 

indicated in Schedule ‘F’. 

 Cl = Price index for cement, steel reinforcement bars, structural steel and 

POLas issued under the authority of DG, CPWD for period under 

consideration. For other items, if any, provided in Schedule ‘F’ All 

India Wholesale Price Index for the material for the period under 

consideration as published by Economic Advisor to Government of 

India, Ministry of Industry and Commerce. 

If actual purchase price of material is less than base price  P and    

CI ≥ CIo then, this clause shall not be applicable. 
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 Note: 

i. In respect of justified period extended under the provisions of Clause 

5 of the contract without any action under clause 2, the index 

prevailing at the time of updated stipulated date of completion 

considering the effect of extra work (extra time to be calculated on 

prorata basis only as cost of extra work X stipulated period/ tendered 

cost) shall be considered. 

 

         Provided always that provisions of the preceding Clause 10 C shall 

not be applicable in respect of materials covered in this Clause. 

 

i. If during progress of work or at the time of completion of work, it is 

noticed that any material brought at site is in excess of requirement, 

then amount of escalation if paid earlier on such excess quantity of 

material shall be recovered on the basis of cost indices as applied at 

time of payment of escalation or as prevailing at the time of effecting 

recovery, whichever is higher. 

ii. Cement mentioned wherever in this clause includes cement 

component used in RMC brought at site from outside approved RMC 

plants, if any. 

iii. The date wise record of ready mix concrete shall be kept in a register 

and cement consumption for the same shall be calculated accordingly. 

If built-up steel items are brought at site from workshop, than the 

variation shall be paid for structural steel up-to the period when the 

built-up item/finished product is brought at site. 
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Clause 10CC 

 Price 

Adjustment 

for Works 

If the prices of materials and/or wages of labour required for execution of 

the work increase, the contractor shall be compensated for such increase as 

per provisions detailed below and the amount of the contract shall 

accordingly be varied, subject to the condition that such compensation for 

escalation in prices and wages shall be available only for the work done 

during the stipulated period of the contract including the justified period 

extended under the provisions of Clause 5 of the contract without any action 

under Clause 2. 

Such compensation for escalation in the prices of materials and labour, when 

due, shall be worked out based on the following provisions: 

(i) The base date for working out such escalation shall be the last stipulated 

date of receipt of tenders including extension, if any. 

(ii) The cost of work on which escalation will be payable shall be 

reckoned as below: 

(a) Gross value of work done up to this quarter: (A) 

(b) Gross value of work done up to the last quarter: (B) 

(c) Gross value of work done since previous quarter (C)= (A-B) 

(d) Full assessed value of Secured Advance fresh paid in this quarter: (D) 

(e) Full assessed value of Secured Advance recovered in this quarter: (E) 

(f) Full assessed value of Secured Advance for which escalation Payable in 

this quarter, (F)= (D-E) 

(g) Advance payment made during this quarter: (G) 

(h) Advance payment recovered during this quarter: (H) 

(i) Advance payment for which escalation is payable in this Quarter (I)= (G-

H) 

(j) Amount paid based on prevailing market rates due to 

deviations/variations as per Clause 12 during this quarter:(J) Then, M = 

C+F+I-J 

N= 0.85 M 

k. Less cost of services rendered at fixed charges as per Clause 34 and 

recovered during the quarter (L) 

l. Less cost of Engineering Consultancy Services rendered at fixed charges 

as per BOQ and paid during the quarter (X). 

Cost of work for which escalation is applicable 

W=N-(L+X) 

*Cost of Design & Detailing shall be treated as civil work for EPC 

contract. 

Components for materials, labour, etc. shall be pre-determined for every 

work and incorporated in the conditions of contract attached to the tender 

documents included in Schedule 'F'. The decision of the Engineer-in-Charge 

in working out such percentage shall be binding on the contractors. 

(iii) The following principles shall be followed while working out the 

payment/recovery on account of variation of prices of materials and/ or 

wages of labour. 

       (a) The compensation for escalation shall be worked out at quarterly 

intervals and shall be with respect to the cost of work done as per bills 

paid during the three calendar months of the said quarter. The date of 

submission of bill finally by the contractor to the department shall be 
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the guiding factor to decide the bills relevant to the quarterly interval. 

The first such payment shall be made at the end of three months after 

the month (excluding the month in which the work order issued) and 

thereafter at three months' interval. At the time of completion of the 

work, the last period for payment might become less than 3 months, 

depending on the actual date of completion. 

 

(b) The indices as defined below (excluding LI) relevant to any 

quarter/period for which such compensation is to be paid shall be the 

arithmetical average of the indices relevant to the three calendar 

months. If the period up to the date of completion after the quarter 

covered by the last such instalment of payment, is less than three 

months, the indices shall be the average of the indices for the months 

falling within that period. 

 

(c) The minimum wage of an unskilled Mazdoor shall be the higher of the 

wage notified by Government of India, Ministry of Labour and that 

notified by the local administration both relevant to the place of work 

and the period of reckoning. 

(d) The escalation for labour also shall be paid at the same quarterly intervals 

when escalation due to increase in cost of materials is paid under this 

clause. If such revision of minimum wages takes place during any such 

quarterly intervals, the escalation compensation shall be payable at 

revised rates only for work done in subsequent quarters; 

(e) Irrespective of variations in minimum wages of any category of labour, 

for the purpose of this clause, the variation in the rate for an unskilled 

Mazdoor alone shall form the basis for working out the escalation 

compensation payable on the labour component. 

(iv) In the event the price of materials and/or wages of labour 1 required for 

execution of the work decreases, there shall be a downward adjustment 

of the cost of work so that such price of materials and/or wages of 

labour shall be deductible from the cost of work under this contract and 

in this regard the formula herein stated below under this Clause lOCC 

shall mutatis mutandis apply. 

(iv) The contract price shall be adjusted for increase or decrease in rates and 

prices of labour, cement, steel reinforcement bar, fuel and lubricants 

and other input materials as per percentage of materials/labour specified 

in schedule F and in accordance with the principles, procedures and 

formulae specified below: 

 

(a) Price adjustment for change in cost shall be paid in accordance with the 

following formulae: 

(i) For Construction: 

Vw= W * (1/100) * [Cp * (CI-Co)/Co + Lp* (LI-Lo)/Lo+CMp*(CMI-CMo)/ 

CMo+EMp*(EMI-EMo)/ EMo +Fp* (FI-Fo)/Fo+Sp* (SI-So)/ So+ BP 

*(BI- Bo)/ Bo] 

(ii) For Maintenance: 

Vw=W*(1/100)*[Lp*(LI-LO)/LO+CMP*(CMI-CMO)/CMO+EMP*(EMI-

EMO)/EMO+BP*(BI=BO)/BO] 

Where, W=cost of work done as per para (ii) above.  

Vw (Variation of cost of Work) =Increase or decrease in the cost of works 
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during the period under consideration due to change in the rates for 

relevant components.  

Percentage components of materials &labour as specified in the schedule F 

are defined as under: -  

Cp- Cement component, 

Lp - Labour component, 

CMp- Civil component of other construction materials, 

EMp- E & M i/c IT and AS component of construction materials  

Fp-POL (Diesel) component 

Sp- Reinforcement steel bars/TMT bars/structural steel (including strands 

and cables) component 

Bp- Bitumen Component 

Indices for various components of materials & labour to be used for the 

purpose of this Clause are defined as under:  

Co= Wholesale Price Index for Pozzolana Cement published by office of 

the Economic Adviser, Ministry of Industry & Commerce valid for the 

month of last date of receipt of tender including extension, if any. 

CI= Wholesale Price Index for Pozzolana Cement published by office of the 

Economic Adviser, Ministry of Industry & Commerce for the period 

under consideration. 

Lo= Minimum daily wage in rupees of an unskilled adult mazdoor, fixed 

under any law, statutory rule or order as on the last date of receipt of 

tender including extension, if any. 

LI= Minimum wage in rupees of an unskilled adult mazdoor, fixed under 

any law, statutory rule or order as applicable on the last date of the 

quarter previous to the one under consideration. 

CMo= Price Index for civil components of other construction materials 

valid for the month of the last date of receipt of tender including 

extension, if any, as published by AAI. 

CMI= Price Index for civil components of other construction materials for 

the period under consideration, as published by AAI. 

EMo= Price Index for E & M components of construction materials valid 

for the month of the last date of receipt of tender including extension, 

if any, as published by AAI. 

EMI= Price Index for E & M components of construction materials for the 

period under consideration, as published by AAI. 

Fo= Wholesale Price Index of HSD (High Speed Diesel) published by office 

of the Economic Adviser, Ministry of Industry & Commerce valid for 

the month of the last date of receipt of tender including extension, if 

any. 

FI= Wholesale Price Index of HSD (High Speed Diesel) published by office 

of the Economic Adviser, Ministry of Industry & Commerce for the 

period under consideration. 

So= Wholesale Price Index of Mild Steel-long products published by office 

of the Economic Adviser, Ministry of Industry & Commerce valid for 

the month of the last date of receipt of tender including extension, if 

any 

SI= Wholesale Price Index of Mild Steel-long products published by office 

of the Economic Adviser, Ministry of Industry & Commerce for the 

period under consideration. 

Bo= Wholesale Price Index of Bitumen published by office of the Economic 
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CLAUSE 10 D 

 

 Dismantled 

Material 

AAI 

Property 

 

The contractor shall treat all materials obtained during dismantling of a 

structure, excavation of the site for a work etc. as property of AAI and such 

materials shall be disposed off to the best advantage of Authority according 

to the instructions in writing issued by the Engineer-in-charge. 

 

CLAUSE 11 

 

 Work to be 

executed in 

accordance 

with 

specification

s, drawings, 

orders etc. 

The contractor shall execute the whole and every part of the work in the 

most substantial and workmanlike manner both as regards materials and 

otherwise in every respect in strict accordance with the specifications. The 

contractor shall also conform exactly, fully and faithfully to the design, 

drawings and instructions in writing in respect to the work signed by the 

Engineer in charge and the contractor shall be furnished free of charge one 

copy of the contract documents together with specifications, designs, 

drawings and instructions as are not included in the standard specifications 

of Central Public Works Department specified in Schedule F or in any 

Bureau of Indian Standard or any other published standard or code or 

Schedule of Rates or any other printed publication referred to elsewhere in 

the contract. The contractor shall comply with the provisions of the contract 

and with the care and diligence execute and maintain the works and provide 

all labour and materials, tools and plants including for measurements and 

supervision of all works, structural plans and other things of temporary or 

permanent nature required for such execution and maintenance in so far as 

the necessity for providing these, is specified or is reasonably inferred from 

the contract. The contractor shall take full responsibility for adequacy 

suitability and safety of all the works and methods of construction. 

 

CLAUSE 12 

 

 Deviations / 

variations 

extent and 

pricing 

The engineer-in-charge shall have power (i) to make alteration in, omissions 

from, additions to, or substitutions for the original specifications, drawings, 

designs and instructions that may appear to him to be necessary or advisable 

during the progress of the work, and (ii) to omit a part of the works in case 

of non-availability of a portion of the site or for any other reasons and the 

contractor shall be bound to carry out the works in accordance with any 

instructions given to him in writing signed by the Engineering- charge and 

such alterations, omissions, additions or substitutions shall form part of the 

contract as if originally provided therein and any altered, additional or 

substituted work which the contractor may be directed to do in the manner 

specified above as part of the works, shall be carried out by the contractor 

on the same conditions in all respects including price on which he agreed to 

do the main work except as hereafter provided. 

Adviser, Ministry of Industry & Commerce valid for the month of the 

last date of receipt of tender including extension, if any 

BI= Wholesale Price Index of Bitumen published by office of the Economic 

Adviser, Ministry of Industry & Commerce for the period under 

consideration. 
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12.1  The time for completion of the works shall, in the event of any deviations 

resulting in additional cost over the tendered value being ordered, be 

extended, if requested by the contractor, as follows: 

i.   In the proportion which the additional cost of the altered, additional or 

substituted work, bears to the original tendered value plus 

ii.    25% of the time calculated in (i) above or such further additional time 

as may be considered reasonable by the engineer-in-charge. 

12.2 Deviation, 

Extra Items 

and Pricing 

 

In the case of extra item(s) (items that are completely new, and in addition 
to the items contained in the contract) the contractor may within fifteen 
days of receipt of order or occurrence of the item(s) claim rates, supported 
by proper analysis, for the work and the Engineer-in-charge shall within 
Six weeks of the receipt of the claims supported by analysis, after giving 
consideration to the analysis of the rates submitted by the contractor, 
determine the rates on the basis of the market rates and the contractor shall 
be paid in accordance with the rates so determined. 

 Deviation, 

substituted 

items 

pricing 

In the case of substituted items (items that are taken up with partial 

substitution or in lieu of items of work in the contract), the rate for the 

agreement item (to be substituted) and substituted item shall also be 

determined in the manner as mentioned in the following para. 

(i) If the market rate for the substituted item so determined is more 

than the market rate of the agreement item (to be substituted), the 

rate payable to the contractor for the substituted item shall be the 

rate for the agreement item (to be substituted) so increased to the 

extent of the difference between the market rates of substituted item 

and the agreement item (to be substituted). 

(ii) If the market rate for the substituted item so determined is less than 

the market rate of the agreement item (to be substituted), the rate 

payable to the contractor for the substituted item shall be the rate 

for the agreement item (to be substituted) so decreased to the extent 

of the difference between the market rates of substituted item and 

the agreement item (to be substituted). 

 Deviation, 

Deviated 

Quantities, 

Pricing 

In the case of contract items, substituted items, contract cum substituted 

items, which exceed the limits laid down in schedule F, the contractor 

may within fifteen days of receipt of order or occurrence of the excess, 

claim revision of the rates, supported by proper analysis for the work in 

excess of the above mentioned limits, provided that if the rates so claimed 

are in excess of the rates specified in the schedule of quantities, the 

Engineer-in-Charge shall within prescribed time limit of receipt of the 

claims supported by analysis, after giving consideration to the analysis 

of the rates submitted by the contractor, determine the rates on the basis 

of the market rates and the contractor shall be paid in accordance with 

the rates so determined. 

12.3      The provisions of the preceding paragraph shall also apply to the decrease 

in the rates of items for the work in excess of the limits laid down in 

Schedule F, and the Engineer-in-Charge shall after giving notice to the 

contractor within one month of occurrence of the excess and after taking 

into consideration any reply received from him within fifteen days of the 

receipt of the notice, revise the rates for the work in question within one 

month of the expiry of the said period of fifteen days having regard to the 

market rates.  
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12.4      The contractor shall send to the Engineer-in-Charge once every three 

months, an up to date account giving complete details of all claims for 

additional payments to which the contractor may consider himself 

entitled and of all additional work ordered by the Engineer-in-Charge, 

which he has executed during the preceding quarter failing which the 

contractor shall be deemed to have waived his right. However, the 

Executive Director Engineering may authorize consideration of such 

claims on merits. 

12.5  For the purpose of operation of Schedule F, the following works shall be 

treated as works relating to foundation unless & otherwise defined in 

the contract: 

i. For Buildings: All works upto 1.2 metres above ground level or up to 

floor 1 level whichever is lower. 

ii. For abutments, piers and well staining:  All works up to 1.2 m above 

the bed level. 

iii. For retaining walls, wing walls, compound walls, chimneys, overhead 

reservoirs/tanks and other elevated structures:  All works up to 1.2 m 

above the ground level. 

iv. For roads, apron, runway & taxi track all items of excavation, filling 

GSBC and including treatment of sub-base. 

v. For reservoirs/tanks (other than overhead reservoirs/tanks): All works 

up to 1.2 metres above the ground level. 

vi. For basement: All works up to 1.2 m above ground level or up to floor 

1 level whichever is lower. 

12.6  Any operation incidental to or necessarily has to be in contemplation of 

tenderer while filing, tender, or necessary for proper execution of the item 

included in the Schedule of quantities or in the schedule of rates mentioned 

above, whether or not, specifically indicated in the description of the item 

and the relevant specifications, shall be deemed to be included in the rates 

quoted by the tenderer or the rate given in the said schedule of rates, as the 

case may be. Nothing extra shall be admissible for such operations. 

 

CLAUSE 13 

 

 Foreclosure 

of 

contract due 

to 

Abandonmen

t 

or Reduction 

in 

Scope of 

Work 

If at any time after acceptance of the tender or during the progress of work 

the purpose or object for which the work is being done changes due to any 

supervening cause and as a result of which the work has to be abandoned 

or reduced in scope the Engineer-in-Charge shall give notice in writing to 

that effect to the contractor and the contractor stating the decision as well 

as the cause for such decision and the contractor shall act accordingly in 

the matter. The contractor shall have no claim to any payment of 

compensation or otherwise whatsoever, on account of any profit or 

advantage which he might have derived from the execution of the works in 

full but which he did not derive in consequence of the foreclosure of the 

whole or part of the works. The contractor shall be paidat contract rates, 

full amount for works executed at site and, in addition, a reasonable amount 

as certified by the Engineer-in-Charge for the items hereunder mentioned 

which could not be utilized on the work to the full extent in view of the 

foreclosure; 
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i.     Any expenditure incurred on preliminary site work, e.g. temporary 

access roads, temporary labour huts, staff quarters and site office; 

storage accommodation and water storage tanks. 

ii.     AAI shall have the option to take over contractor’s materials or any 

part thereof either brought to site or of which the contractor is legally 

bound to accept delivery from suppliers (for incorporation in or 

incidental to the work) provided, however AAI shall be bound to take 

over the materials or such portions thereof as the contractor does not 

desire to retain. For materials taken over or to be taken over by AAI, 

cost of such materials as detailed by Engineer-in- Charge shall be 

paid. The cost shall, however, take into account purchase price, cost 

of transportation and deterioration or damage which may have been 

caused to materials whilst in the custody of the contractor. 

iii.   If any materials supplied by AAI are rendered surplus, the same except 

normal wastage shall be returned by the contractor to AAI at rates 

not exceeding those at which these were originally issued, less 

allowance for any deterioration or damage which may have been 

caused whilst the materials were in the custody of the contractor. In 

addition, cost of transporting such materials from site to AAI stores, 

if so required by AAI, shall be paid. 

 

iv.   Reasonable compensation for transfer of T & P from site to contractor’s 

permanent stores or to his other works, whichever is less. If T & P 

are not transported to either of the said places, no cost of 

transportation shall be payable. 

v.     Reasonable compensation for repatriation of contractor’s site staff and 

imported labour to the extent necessary.  

The contractor shall, if required by the Engineer- in-Charge, furnish to him, 

books of account, wage books, time sheets and other relevant documents 

and evidence as may be necessary to enable him to certify the reasonable 

amount payable under this condition. 

The reasonable amount of items on (i), (iv) and (v) above shall not be in 

excess of 2% of the cost of the work remaining incomplete on the date of 

closure, i.e. total stipulated cost of the work as per accepted tender less the 

cost of work actually executed under the contract and less the cost of 

contractor’s materials at site taken over by the AAI as per item (ii) above. 

Provided always that against any payments due to the contractor on this 

account or otherwise, the Engineer-in-Charge shall be entitled to recover 

or be credited with any outstanding balances due from the contractor for 

advance paid in respect of any tool, plants and materials and any other sums 

which at the date of termination were recoverable by the AAI from the 

contractor under the terms of the contract. 

In the event of action being taken under clause 13 to reduce the scope of 

work, the contractor may furnish fresh Performance Guarantee on the same 

conditions, in the same manner and at the same rate for the balance 

tendered amount and initially valid up to the extended date the completion 

or stipulated date of completion if no extension has been granted plus 180 

days beyond that. Wherever, such a fresh Performance Guarantee is 

furnished by the contractor, the Engineer in Charge may return the previous 

Performance Guarantee. 
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CLAUSE 14  

 

 Carrying 

out part 

Work at risk 

& cost 

of 

contractor 

a. If contractor: 

i.  At any time makes default during currency of work or does not 

execute any part of the work with due diligence and continues to do 

so even after a notice in writing of 7 days in this respect from the 

Engineer-in-Charge; or 

ii. Commits default in complying with any of the terms and conditions 

of the contract and does not remedy it or takes effective steps to 

remedy it within 7 days even after a notice in writing is given in that 

behalf by the Engineer-in-Charge; or 

iii. Fails to complete the work(s) or items of work with individual dates 

of completion, on or before the date(s) so determined, and does not 

complete them within the period specified in the notice given in 

writing in that behalf by the Engineer-in-Charge. 

b. The Engineer- in-Charge without invoking action under clause 3 may, 

without prejudice to any other right or remedy against the contractor 

which have either accrued or accrue thereafter to AAI, by a notice in 

writing to take the part work / part incomplete work of any item(s) out of 

his hands and shall have powers to: 

i. Take possession of the site and any materials, constructional plant, 

implements, stores, etc., thereon; and/or 

ii. Carry out the part work / part incomplete work of any item(s) by any 

means at the risk and cost of the contractor. 

c. The Engineer-in-Charge shall determine the amount, if any, is 

recoverable from the contractor for completion of the part work/ part 

incomplete work of any item(s) taken out of his hands and executed at 

the risk and cost of the contractor, the liability of contractor on account 

of loss or damage suffered by AAI because of action under this clause 

shall not exceed 10% of the tendered value of the work. 

d. In determining the amount, credit shall be given to the contractor with 

the value of work done in all respect in the same manner and at the same 

rate as if it had been carried out by the original contractor under the terms 

of his contract, the value of contractor's materials taken over and 

incorporated in the work and use of plant and machinery belonging to the 

contractor. The certificate of the Engineer-in-Charge as to the value of 

work done shall be final and conclusive against the contractor provided 

always that action under this clause shall only be taken after giving notice 

in writing to the contractor. Provided also that if the expenses incurred 

by the department are less than the amount payable to the contractor at 

his agreement rates, the difference shall not be payable to the contractor. 

e. Any excess expenditure incurred or to be incurred by AAI in completing 

the part work/ part incomplete work of any item(s) or the excess loss of 

damages suffered or may be suffered by AAI as aforesaid after allowing 

such credit shall without prejudice to any other right or remedy available 

to AAI in law or per as agreement be recovered from any money due to 

the contractor on any account, and if such money is insufficient, the 

contractor shall be called upon in writing and shall be liable to pay the 

same within 30 days. 

f. If the contractor fails to pay the required sum within the aforesaid period 

of 30 days, the Engineer-in-Charge shall have the right to sell any or all 
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of the contractors' unused materials, constructional plant, implements, 

temporary building at site etc. and adjust the proceeds of sale thereof 

towards the dues recoverable from the contractor under the contract and 

if thereafter there remains any balance outstanding, it shall be recovered 

in accordance with the provisions of the contract/ provisions of law.   

In the event of above course being adopted by the Engineer-in-Charge, the 

contractor shall have no claim to compensation for any loss sustained by 

him by reason of his having purchased or procured any materials or entered 

into any engagements or made any advance on any account or with a view 

to the execution of the work or the performance of the contract. 

 

CLAUSE 15 

 

 Suspension 

of Work 

i. The contractor shall, on receipt of the order in writing of the Engineer-

in-Charge, (whose decision shall be final and binding on the contractor) 

suspend the progress of the works or any part thereof for such time and 

in such manner as the Engineer-in- Charge may consider necessary so as 

not to cause any damage or injury to the work already done or endanger 

the safety thereof for any of the following reasons: 

a. on account of any default on the part of the contractor or; 

b. for proper execution of the works or part thereof for reasons other 

than the default of the contractor; or 

c. for safety of the works or part thereof. 

The contractor shall, during such suspension, properly protect and secure 

the works to the extent necessary and carry out the instructions given in that 

behalf by the Engineer-in-Charge. 

  ii. If the suspension is ordered for reasons (b) and (c) in sub-para (i) above 

(but not attributed to contractor): 

a. the contractor shall be entitled to an extension of time equal to the 

period of every such suspension PLUS 25% for completion of the 

item or group of items of work for which a separate period of 

completion is specified in the contract and of which the suspended 

work forms a part, and; 

b. If the total period of all such suspensions in respect of an item or 

group of items or work for which a separate period of completion is 

specified in the contract exceeds thirty days, the contractor shall, in 

addition, be entitled to such compensation as the Engineer-in-Charge 

may consider reasonable in respect of salaries and/or wages paid by 

the contractor to his employees and labour at site, remaining idle 

during the period of suspension, adding thereto 2% to cover indirect 

expenses of the contractor provided the contractor submits his claim 

supported by details to the Engineer-in-Charge within fifteen days of 

the expiry of the period of 30 days. 

c. If the works or part thereof is suspended on the orders of the 

Engineer-in-Charge for more than three months at a time, except 

when suspension is ordered for reasons (a) in sub-para (i) above, the 

contractor may after receipt of such order serve a written notice on 

the Engineer-in-Charge requiring permission within fifteen days 

from receipt by the Engineer-in-charge of the said notice, to proceed 

with the work or part thereof in regard to which progress has been 

suspended and if such permission is not granted within that time, the 
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contractor, if he intends to treat the suspension, where it affects only 

a part of the works as on omission of such part by AAI or where it 

affects whole of the works, as an abandonment of the works by AAI, 

shall within ten days of expiry of such period of 15 days give notice 

in writing of his intention to the Engineer-in-Charge. In the event of 

the contractor treating the suspension as an abandonment of the 

contract by AAI, he shall have no claim to payment of any 

compensations on account of any profit or advantage which he might 

have derived from the execution of the work in full but which he 

could not derive in consequence of the abandonment. He shall, 

however, be entitled to such compensation, as the Engineer-in-

Charge may consider reasonable, in respect of salaries and/or wages 

paid by him to his employees and labour at site, remaining idle in 

consequence adding to the total thereof 2% to cover indirect expenses 

of the contractor provided the contractor submits his claim supported 

by details to the Engineer-in-Charge within 30 days of the expiry of 

the period of 3 months. 

CLAUSE 15 A 

 

 Compensati

on in case of 

delay due to 

late supply 

of stipulated 

material by 

AAI.  

The contractor shall not be entitled to claim any compensation from AAI 

for the losses suffered by him on account of delay by AAI in the supply of 

materials in Schedule ‘B’ where such delay is covered by the difficulties 

relating to supply of wagons, force majeure or any reasonable cause beyond 

the control of AAI. 

This clause 15 A will not be applicable for works where no material is 

stipulated for issue by AAI. 

CLAUSE 16 

 

 Action in 

case Work 

not done as 

per 

Specificatio

ns 

 

All works under or in course of execution or executed in pursuance of the 

contract, shall at all times be open and accessible to the inspection and 

supervision of the Engineer-in-Charge, his authorize subordinates in charge 

of the work and all the superior officers, officer of the Quality Assurance 

Unit of the AAI or any organization engaged by the Department of Quality 

Assurance and of the Chief technical Examiner’s Office, and the contractor 

shall, at all times, during the usual working hours and at all other times at 

which reasonable notice of the visit of such officers has been given to the 

contractor, either himself be present to receive orders and instructions or 

have a responsible agent duly accredited in writing, present for that purpose. 

Orders given to the Contractor’s agent shall be considered to have the same 

force as if they had been given to the contractor himself. 

If it shall appear to the Engineer-in -charge or his authorised subordinates 

in charge of the work or to the Executive Director-In-charge of quality 

assurance or his subordinate officers or the officers of the organization 

engaged by the AAI for quality Assurance or to the Chief Technical 

Examiner or his subordinate officers, that any work has been executed with 

unsound, imperfect, or unskillful workmanship, or with materials or articles 

provided by him for the execution of the work which are unsound or of a 

quality inferior to that contracted or otherwise not in accordance with the 

contract, the contractor shall, on demand in writing which shall be made 

within twelve months (six months in the case of work costing Rs.10 lac and 

below except road work) of the completion of the work from the Engineer-
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in-Charge specifying the work, materials or articles complained of 

notwithstanding that the same may have been passed, certified and paid for 

forthwith rectify, or remove and reconstruct the work so specified in whole 

or in part, as the case may require or as the case may be, remove the 

materials or articles so specified and provide other proper and suitable 

materials or articles at his own charge and cost. In the event of the failing to 

do so within a period specified by the Engineer-in-Charge in his demand 

aforesaid, then the contractor shall be liable to pay compensation at the same 

rate as under clause 2 of the contract (for non-completion of the work in 

time) for this default. 

In such case the Engineer-in-Charge may not accept the item of work at the 

rates applicable under the contract but may accept such items at reduced 

rates as the authority specified in schedule ‘F’ may considered reasonable 

during the preparation of on account bills or final bill if the item is so 

acceptable without detriment to the safety and utility of the item and the 

structure or he may reject the work outright without any payment and/or get 

it and other connected and incidental items rectified, or removed and re-

executed at the risk and cost of the contractor. Decision of the Engineer-in-

Charge to be conveyed in writing in respect of the same will be final and 

binding on the contractor. 

 

CLAUSE 17 

 

 Contractor 

Liable for 

Damages, 

defects 

during 

maintenance 

period 

 

If the contractor or his working people or servants shall break, deface, injure 

or destroy any part of building in which they may be working, or any 

building, road, road kerb fence, enclosure, water pipe, cables, drains, 

electric or telephone post or wires, trees, grass or grassland, or cultivated 

ground contiguous to the premises on which the work or any part is being 

executed, or if any damage shall happen to the work while in progress, from 

any cause whatever or if any defect, shrinkage or other faults appear in the 

work within twelve months (six months in the case of work costing Rs. Ten 

lacs and below except road work) after a certificate final or otherwise of its 

completion shall have been given by the Engineer-in-charge as aforesaid 

arising out of defect or improper materials or workmanship the contractor 

shall upon receipt of a notice in writing on that behalf make the same good 

at his own expense or in default the Engineer-in- charge cause the same to 

be made good by other workmen and deduct the expense from any sums that 

may be due or at any time thereafter may become due to the contractor, or 

from his security deposit or the proceeds of sale thereof or of a sufficient 

portion thereof. The security deposit of the contractor shall not be refunded 

before the expiry of twelve months (six months in the case of work costing 

Rs.Ten lacs and below except road work) after the issue of the certificate 

final or otherwise, of completion of work, or till the final bill has been 

prepared and passed whichever is later. Provided that in the case of road 

work, if in the opinion of the Engineer-in-charge, half of the security deposit 

is sufficient, to meet all liabilities of the contractor under this contract, half 

of the security deposit will be refundable after six months and the remaining 

half after twelve months of the issue of the said certificate of completion or 

till the final bill has been prepared and passed whichever is later. 

In case of Maintenance and Operation works of E&M services, the security 

deposit deducted from contractors shall be refunded within one month from 
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the date of final payment or within one month from the date of completion 

of the maintenance contract whichever is earlier. 

 

CLAUSE 18 

 

 Contractor 

to Supply 

Tools & 

Plants etc. 

 

The contractor shall provide at his own cost all materials (except such 

special materials, if any, as may in accordance with the contract be supplied 

from the Engineer-in charge’s stores) machinery, tools & plants as specified 

in Schedule F. in addition to this, appliances, implements, other plants, 

ladders, cordage, tackle, scaffolding and temporary works required for the 

proper execution of the work, whether original, altered or substituted and 

whether included in the specifications or other documents forming part of 

the contract or referred to in these conditions or not, or which may be 

necessary for the purpose of satisfying or complying with the requirements 

of the Engineer-in charge as to any matter as to which under these conditions 

he is entitled to be satisfied, or which he is entitled to require together with 

carriage therefor to and from the work. The contractor shall also supply 

without charge the requisite number of persons with the means and 

materials, necessary for the purpose of setting out works, and counting, 

weighing and assisting the measurement for examination at any time and 

from time to time of the work or materials. Failing his so doing, the same 

may be provided by the Engineer-in-charge at the expense of the contractor 

and the expenses may be deducted, from any money due to the contractor, 

under this contract or otherwise and/ or from his security deposit or the 

proceeds of sale thereof, or of a sufficient portions thereof. 

 

CLAUSE 18 A 

 

 Recovery of 

Compensati

on 

paid to 

Workmen 

In every case in which by virtue of the provisions sub-section(i) of Section 

12, of the Workmen’s Compensation Act, 1923, AAI is obliged to pay 

compensation to a workman employed by the contractor, in execution of the 

works, AAI will recover from the contractor, the amount of the 

compensation so paid, and, without prejudice to the rights of the AAI under 

sub-section(2) of Section 12, of the said act, AAI shall be at liberty to 

recover such amount or any part thereof by deducting it from the security 

deposit or from any sum due by AAI to the contractor whether under this 

contract or otherwise. AAI shall not be bound to contest any claim made 

against it under subsection(1) of Section 12, of the said Act, except on the 

written request of the contractor and upon his giving to AAI full security for 

all costs for which AAI might become liable in consequence of contesting 

such claim. 

 

CLAUSE 18 B 

 

 Ensuring 

Payment 

and 

Amenities to 

Workers if 

Contractor 

fails 

In every case in which by virtue of the provisions of the Contract Labour 

(Regulation and Abolition) act 1970, and the Contract Labour (Regulation 

and Abolition) Central Rules, 1971, AAI is obliged to pay any amounts of 

wages to a workman employed by the contractor in execution of the works, 

or to incur any expenditure in providing welfare and health amenities 

required to be provided under the above said Act and the rules under Clause 

19H or under the AAI Contractor’s Labour Regulations or under the Rules 
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 framed by AAI from time to time for the protection of health and sanitary 

arrangements for workers employed by AAI Contractors, AAI will recover 

from the contractor the amount of wages so paid or the amount of 

expenditure so incurred and without prejudice to the rights of the AAI under 

sub section (2) of Section 20, sub section (4) of Section 21, of the Contract 

Labour (Regulation and Abolition) Act, 1970, AAI shall be at liberty to 

recover such amount or any part thereof by deducting it from the security 

deposit or from any sum due by AAI to the contractor whether under this 

contract or otherwise AAI shall not be bound to contest any claim made 

against it under sub section (1) of Section 20, sub section (4) of Section 21, 

of the said Act, except on the written request of the contractor and upon his 

giving to the AAI full security for all costs for which AAI might become 

liable in contesting such claim. 

CLAUSE 19 

 

 Labour 

laws to be 

complied 

by the 

Contractor 

The contractor shall obtain a valid license under the contract labour (R&A) 

Act, 1970 and the Contract Labour (Regulation and Abolition) Central 

Rules, 1971, before the commencement of the work, and continue to have a 

valid license until the completion of the work. The contractor shall also 

abide by the provisions of the Child Labour (Prohibition and Regulation) 

Act, 1986. 

The contractor shall also comply with the provisions of the building and 

other construction workers (Regulation of Employment & Conditions of 

Service) Act, 1996 and the building and other Construction Workers 

Welfare Cess Act, 1996. 

Any failure to fulfill these requirements shall attract the penal provisions of 

this contract arising out of the resultant non-execution of the work. 

 

CLAUSE 19 A 

 

  No labour below the age of fourteen years shall be employed on the work. 

 

CLAUSE 19 B 

 

 Payment of  

wages 

Payment of wages: 

i   The contractor shall pay to labour employed by him either directly or 

through sub-contractors, wages not less than fair wages as defined in the 

AAI Contractor’s Labour Regulation or as per the provisions of the 

Contract Labour (Regulation and Abolition) act, 1970 and the contract 

labour (Regulation and Abolition) Central Rules, 1971 wherever 

applicable. 

ii The contractor shall, notwithstanding the provisions of any contract to the 

contrary, cause to be paid fair wage to labour indirectly engaged on the 

work, including any labour engaged by his sub-contractors in connection 

with the said work, as if the labour had been immediately employed by 

him. 

iii In respect of all labour directly or indirectly employed in the works for 

performance of the contractor’s part of this contract, the contractor shall 

comply with or cause to be complied with the Airports Authority of India 

contractor’s Labour Regulations made by AAI from time to time in 

regard to payment of wages wage period, deductions from wages 
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recovery of wages not paid and deductions unauthorisedly made, 

maintenance of wage books or wage slips, publication of scale of wages 

and other terms of employment, inspection and submission of periodical 

returns and all other matters of the like nature or as per the provisions of 

the Contract Labour (Regulation and Abolition) Act, 1970 and the 

Contract Labour (Regulation and Abolition) Central Rules, 1971, 

wherever applicable. 

iv. The following deductions shall be permissible to be made by the 

Engineer-in-Charge. 

     a. The Engineer-in-charge concerned shall have the right to deduct from 

the moneys due to the contractor or any sum required or estimated to 

be required for making good the loss suffered by a worker or workers 

by reason of non-fulfillment of the conditions of the contract for the 

benefit of the workers, nonpayment of wages or of deductions made 

from his or their wages which are not justified by their terms of the 

contract or non-observance of the Regulations. 

b. Under the provision of Minimum Wages (Central) Rule 1950 the 

contractor is bound to allow to the labours directly or indirectly 

employed in the works one-day rest for 6 days continuous work and 

pay wages at the same rate as for duty. In the event of default, the 

Engineer-in-charge shall have the right to deduct the sum or sums not 

paid on account of wages for weekly holidays to any labours and pay 

the same to the persons entitled thereto from any money due to the 

contractor by the Engineer-in-charge concerned. 

In the case of Union Territory of Delhi, however, as the all-inclusive 

minimum daily wages fixed under Notification of the Delhi Administration 

No.F.12(162) MWO/DAB/43884-91, dated 31.12.1979 as amended from 

time to time are inclusive of wages for the weekly day of rest, the question 

of extra payment for weekly holiday would not arise. 

v.  The contractor shall comply with the provisions of the Payment of wages 

Act, 1936, Minimum Wages Act, 1948, Employees Liability Act, 1938, 

Workmen’s Compensation Act, 1923, Industrial Disputes Act, 1947, 

Maternity Benefits Act, 1961, and the Contractor’s Labour (Regulation 

and Abolition) Act 1970, or the modifications thereof or any other laws 

relating thereto and the rule made thereunder from time to time. 

vi. The contractor shall indemnify and keep indemnified Authority against 

payments to be made under and for the observance of the laws aforesaid 

and the AAI Contractor’s Labour Regulations without prejudice to his 

right to claim indemnity from his sub-contractors. 

vii. The laws aforesaid shall be deemed to be a part of this contract and any 

breach thereof shall be deemed to be a breach of this contract. 

viii. Whatever is the minimum wage for the time being, or if the wage 

payable is higher than such wage, such wage shall be paid by the 

contractor to the workmen directly without the intervention of Jamadar 

and that Jamadar shall not be entitled to deduct or recover any amount 

from the minimum wage payable to the workmen as and by way of 

commission or otherwise. 

ix. The contractor shall ensure that no amount by way of commission or 

otherwise is deducted or recovered by the Jamadar from the wage of 

workmen. 
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CLAUSE 19 C 

 

  In respect of all labour directly or indirectly employed in the work for the 

performance of the contractor’s part of this contract, the contractor shall at 

his own expense arrange for the safety provisions as per AAI Safety Code 

framed from time to time and shall at his own expense provide for all 

facilities in connection therewith. In case the contractor fails to make 

arrangement and provide necessary facilities as aforesaid, he shall be liable 

to pay a penalty of Rs. 200/- for each default and in addition, the Engineer-

in charge shall be at liberty to make arrangement and provide facilities as 

aforesaid and recover the costs incurred in that behalf from the contractor. 

CLAUSE 19 D 

 

  The contractor shall submit by the 4th and 19th of every month, to the 

Engineer-in charge a true statement showing in respect of the second half of 

the preceding month and the first half of the current month respectively: 

i.    the number of labourers employed by him on the work, 

ii.   their working hours, 

iii.  the wages paid to him, 

iv. the accidents that occurred during the said fortnight showing the 

circumstances under which they happened and the extent of damage and 

injury caused by them, and 

v.   the number of female workers who have been allowed maternity benefit 

according to Clause 19F and the amount paid to them Failing which the 

contractor shall be liable to pay to AAI, a sum not exceeding Rs. 200/- 

for each default or materially incorrect statement. The decision of the 

Engineer-in-charge shall be final in deducting from any bill due to the 

contractor; the amount levied as fine and shall  be binding on the 

contractor. 

 

CLAUSE 19 E 

 

  In respect of all labour directly or indirectly employed in the works for the 

performance of the contractor’s part of this contract, the contractor shall 

comply with or cause to be complied with all the rules framed by AAI from 

time to time for the protection of health and sanitary arrangements for 

workers employed by the AAI and its contractor. 

CLAUSE 19 F 

 

  Leave and pay during leave shall be regulated as follows: 

1. Leave: 

i.  In the case of delivery - maternity leave not exceeding 8 weeks, 4 weeks 

up to and including the day of delivery and 4 weeks following that day. 

   ii.  In the case of miscarriage - up to 3 weeks from the date of miscarriage. 

2. Pay: 

i. In the case of delivery – leave pay during maternity leave will be at the 

rate of women’s average daily earnings, calculated on total wages 

earned on the days when full time work was done during a period of 

three months immediately preceding the date on which she gives notice 

that she expects to be confined or at the rate of Rupee one only a day 

whichever is greater. 



Page | 66 
 
 

   ii. In the case of miscarriage – leave pay at the rate of average daily earning 

calculated on the total wages earned on the days when full time work 

was done during a period of three months immediately preceding the 

date of such miscarriage. 

3. Conditions for the grant of Maternity Leave: 

No maternity leave benefit shall be admissible to a woman unless she has 

been employed for a total period of not less than six months immediately 

preceding the date on which she proceeds on leave.  

4. The contractor shall maintain a register of Maternity (Benefit) in the 

Prescribed Form as shown in appendix – III and IV, and the same shall 

be kept at the place of work. 

 

CLAUSE 19 G 

  In the event of the contractor (s) committing a default or breach of any of 

the provisions of the Airports Authority of India Contractor’s Labour 

Regulations and Model Rules for the protection of health and sanitary 

arrangements for the workers as amended from time to time or furnishing 

any information or submitting or filling any statement under the provisions 

of the above Regulations and Rules which is materially incorrect, he / they 

shall, without prejudice to any other liability, pay to the AAI a sum not 

exceeding Rs.200/- for every default, breach or furnishing, making, 

submitting, filing such materially incorrect statements and in the event of 

the contractor(s) defaulting continuously in this respect, the penalty may be 

enhanced to Rs.200/- per day for each day of default subject to a maximum 

of 5 per cent of the estimated cost of the work put to tender. The decision of 

the Engineer-in-Charge shall be final and binding on the parties. 

Should it appear to the Engineer-in-Charge that the contractor (s) is / are not 

properly observing and complying with the provision of the AAI 

Contractor’s Labour Regulations and Model Rules and the provisions of the 

Contract Labour (Regulation and Abolition ) Act 1970, and the Contract 

Labour (R&A) Central Rules 1971, for the protection of health and sanitary 

arrangements for work – people employed by the contractor (s) (hereinafter 

referred as “the said Rules”) the Engineer-in-Charge shall have power to 

give notice in writing to the contractor (s) requiring that the said Rules be 

complied with and the amenities prescribed therein be provided to the work-

people within a reasonable time to be specified in the notice. If the 

contractor (s) shall fail within the period specified in the notice to comply 

with and/ observe the said Rules and to provide the amenities to the work-

people as aforesaid, the Engineer-in-Charge shall have the power to provide 

the amenities hereinbefore mentioned at the cost of the contractor (s). The 

contractor (s) shall erect, make and maintain at his / their own expense and 

to approved standards all necessary huts and sanitary arrangements required 

for his / their work –people on the site in connection with the execution of 

the works, and if the same shall not have been erected or constructed, 

according to approved standards, the Engineer-in-Charge shall have power 

to give notice in writing to the contractor (s) requiring that the said huts and 

sanitary arrangements be remodeled and / or reconstructed according to 

approved standards, and if the contractor (s) shall fail to remodel or 

reconstruct such huts and sanitary arrangements according to approved 

standards within the period specified in the notice, the Engineer-in-Charge 

shall have the power to remodel or reconstruct such huts and sanitary 
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arrangements according to approved standards at the cost of the contractor 

(s). 

 

CLAUSE 19 H 

 

  The contractor (s) shall at his / their own cost provided his / their labour with 

a sufficient number of huts (hereinafter referred to as the camp) on the 

following specifications on a suitable plot of land to be approved the 

Engineer-in-Charge. 

i.   Facility to be provided  

 a. The minimum height of each hut at the eaves level shall be 2.10m (7ft.)   

and the floor area to be provided will be at the rate of 2.7 sq.m. (30 

sq.ft.) for each member of the worker’s family staying with the 

labourer. 

b. The contractor shall in addition construct suitable cooking places 

having a minimum area of 1.80m x 1.50m (6’ x 5’) adjacent to the 

hut for each family.  

    c. The contractor(s) shall also construct temporary latrines and urinals 

for the use of the labourers each on the scale of not less than four per 

each one hundred of the total strength, separate latrines and urinals 

being provided for women. 

 d. The contractor (s) shall construct sufficient number of bathing and 

washing places one unit for every 25 persons residing in the camp. 

These bathing and washing places shall be suitably screened. 

ii.  Specifications  

     a.  All the huts shall have walls of sun-dried or burnt-bricks laid in mud 

mortar or other suitable local materials as may be approved by the 

Engineer-in- Charge in case of sun-dried bricks, the walls should be 

plastered with mud gobri on both sides. The floor may be kutcha but 

plastered with mud gobri and shall be at least 15 cm (6”) above the 

surrounding ground. The roofs shall be laid with the thatch or any 

other materials as may be approved by the Engineer-in-Charge and 

the contractor shall ensure that throughout the period of their 

occupation, the roofs remain water – tight. 

b. The contractor (s) shall provide each hut with proper ventilation. 
c. All doors, windows and ventilators shall be provided with suitable leaves for 

security purposes. 
d. There shall be kept an open space of at least 7.2 m (8 yards) between 

the rows of huts which may be reduced to 6m (20 ft.) according to the 

availability of site with the approval of the Engineer-in-Charge. Back 

to back construction will be allowed. 

iii. Water Supply  
 The contractor (s) shall provide adequate supply of water for the use of 

labourers. The provisions shall not be less than two gallons of pure and 

wholesome water per head per day for drinking purposes and three gallons 

of clean water per head per day for bathing and washing purposes. Where 

piped water supply is available supply shall be at stand posts and where the 

supply is from wells or river, tanks which may be of metal or masonry, shall 

be provide. The contractor (s) shall also at his / their own cost make 

arrangements for laying pipe lines for water supply to his / their labour camp 
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from the existing mains wherever available and shall pay all fees and 

charges therefor. 

iv. The site selected for the camp shall be high ground, removed from jungle. 

v. Disposal of Excreta:  

The contractor (s) shall make necessary arrangement for the disposal of 

excreta from the latrines by trenching or incineration which shall be 

according to the requirements laid down by the Local Health Authorities. If 

trenching or incineration is not allowed, the contractor (s) shall make 

arrangements for the removal of the excreta through the Municipal 

Committee / authority and inform it about the number of labourers 

employed so that arrangements may be made by such Committee / authority 

for the removal of excreta. All charges on this account shall be borne by the 

contractor and paid direct by him to the Municipality / authority. The 

contractor shall provide one sweeper for every eight seats in case of dry 

system. 

vi. Drainage  

 The contractor (s) shall provide efficient arrangements for draining away 

sullage water so as to keep the camp neat and tidy. 

vii. The contractor (s) shall make necessary arrangements for keeping the 

camp area sufficiently lighted to avoid accidents to the workers. 

viii. Sanitation 

The contractor(s) shall make arrangements for conservancy and sanitation 

in the labour camps according to the rules of the Local Public Health and 

Medical Authorities. 

 

CLAUSE 19 I 

 

  The Engineer-in-Charge may require the contractor to dismiss or remove 

from the site of the work any person or persons in the contractors’ employ 

upon the work who may be incompetent or misconduct himself and the 

contractor shall forthwith comply with such requirements. In respect of 

maintenance/repair or renovation works etc. where the labour have an easy 

access to the individual work premises, the contractor shall issue identity 

cards to the labourers, whether temporary or permanent and he shall be 

responsible for any untoward action on the part of such labour. Assistant 

Manager/Junior Executive will display a list of contractors working in the 

colony/Blocks on the notice board in the colony and also at the service 

centre, to apprise the residents about the same. 

 

CLAUSE 19 J 

 

  It shall be the responsibility of the contractor to see that the building under 

construction is not occupied by anybody unauthorized during construction, 

and is handed over to the Engineer-in-Charge with vacant possession of 

complete building. If such building though completed is occupied illegally, 

then the Engineer-in-Charge shall have the option to refuse to accept the 

said building/buildings in that position. Any delay in acceptance on this 

account will be treated as the delay in completion and for such delay, a levy 

up to 5% of tendered value of work may be imposed by the General Manager 

Engg. Whose decision shall be final both with regard to the justification and 

quantum and be binding on the contractor. However, the Executive Director 
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Engg., through a notice may require the contractor to remove the illegal 

occupation any time on or before construction and delivery. 

 

CLAUSE 19 K 

 

 Employmen

t 

of skilled / 

semiskilled 

workers 

 

The contractor shall at all stages of work deploy skilled / semi-skilled 

tradesmen who are qualified and possess certificate in particular trade from 

CPWD Training Institute / Industrial Training Institute/National Institution 

of Construction Management and research (NICMAR) National Academy 

of Construction, CIDC or any similar reputed and recognized Institute 

managed / certified by State / Central Government. The number of such 

qualified tradesmen shall not be less than 20% of total skilled / semi-skilled 

workers required in each trade at any stage of work. The contractor shall 

submit number of man days required in respect of each trade, its scheduling 

and the list of qualified tradesmen along with requisite certificate from 

recognized Institute to Engineer in charge for approval. Notwithstanding 

such approval, if the tradesmen are found to have inadequate skill to execute 

the work of respective trade, the contractor shall substitute such tradesmen 

within two days of written notice from Engineer –in- Charge. Failure on the 

part of contractor to obtain approval of Engineer-in-Charge or failure to 

deploy qualified tradesmen will attract a compensation to be paid by 

contractor at the rate of Rs.100 per such tradesman per day. Decision of 

Engineer in Charge as to whether particular tradesman possesses requisite 

skill and amount of compensation in case of default shall be final and 

binding. 

Provided always, that the provision of this clause, shall not be applicable for 

works with estimated cost put to tender being less than Rs.5 crores. 

 

CLAUSE 19 L 

 

 Contribution 

of EPF and 

ESI 

The ESI and EPF contributions on the part of employer in respect of this 

contract shall be paid by the contractor. These contributions on the part of 

the employer paid by the contractor shall be reimbursed by the Engineer-in-

charge to the contractor on actual basis. The verification of deployment of 

labour will be done through biometric attendance system or any other 

suitable method by the Engineer in Charge. The applicable and eligible 

amount of EPF & ESI shall be reimbursed preferably within 7 days but not 

later than 30 days of submission of documentary proof of payment provided 

same are in order. 

 

CLAUSE 19 M 

 

 Compliance 

of NGT 

guidelines 

The contractor is required to follow latest NGT guidelines at the construction 

site and any violation of such guidelines will be in his account. 

 

CLAUSE 20 

 

 Minimum 

Wages 

The contractor shall comply with all the provision of the Minimum Wages 

Act, 1948, and Contract Labour (Regulation and Abolition) Act, 1970 
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Act to be 

Complied 

with 

amended from time to time and rules framed thereunder and other labour 

laws affecting contract labour that may be brought into force from time to 

time. 

CLAUSE 20(A) 

 

 Employees 

Provident 

Fund 

&Miscellane

ous 

Provision 

Act 

1952/Jamm

u & 

Kashmir 

Employees 

Provident 

Funds (and 

Miscellaneo

us 

Provisions) 

Act, 

1961and 

State 

Insurance 

(ESI) Act, 

1948. 

The Contractor shall comply with all the provisions of the Employees 

Provident Fund & Misc. Provisions Act, 1952/Jammu & Kashmir 

Employees Provident Funds (and Miscellaneous Provisions) Act, 1961 and 

ESI Act, 1948, amended from time to time and rules framed thereunder. 

Some of the provisions are given below: 

a. The contractor shall intimate his PF Account Code No. allotted by 

Regional PF Commissioner and ESI Registration No. allotted by ESI 

Corporation after award of work and shall continue to have valid PF 

Account Code No. and ESI Registration No. till actual completion of the 

contract. 

b. The contractor shall provide a list of contract Workers engaged for 

contract work along with their PF Account No. & ESI Registration No.  

c. The contractor by 20th of every month shall provide a monthly statement 

showing recoveries of contribution and proof of remittance of provident 

fund contribution to RPFC and ESI contributions to ESI Corporation in 

respect of Workers engaged in contract work. 

d. The contractor shall provide copies of PF & ESI challans of monthly 

contributions in respect of contract workers engaged for contract work 

on month to month basis. 

AAI reserves the right to withhold minimum amount as detailed under, from 

the running account payments, if PF / ESI contributions are not paid by the 

contractor and proof to that effect have not been produced regularly on due 

dates. To withhold 3% for building work & 1.5% for road/pavement work 

of the total amount of work done during the period considered. 

  ESI & EPF amount paid to the statutory authorities by the contractor shall 

be reimbursed on actual basis on submission of documentary evidence. 

 

CLUASE 21 

 

 Work not to 

be sublet. 

Action in 

case of 

insolvency 

 

The contract shall not be assigned or sublet without the written approval of 

Engineer-in-Charge. And if the contractor shall assign or sublet his contract, 

or attempt to do so, or become insolvent or commence any insolvency 

proceedings or make any composition with his creditors or attempt to do so, 

or if any bribe, gratuity, gift, loan, perquisite, reward or advantage pecuniary 

or otherwise, shall either directly or indirectly, be given, promised or offered 

by the contractor, or any of his servants or agent to any public officer or 

person in the employ of AAI in any way relating to his office or 

employment, or if any such officer or person shall become in any way 

directly or indirectly interested in the contract, the Engineers in Charge on 

behalf of the AAI shall have power to adopt the course specified in Clause 

3 hereof in the interest of AAI and in the event of such course being adopted, 

the consequences specified in the said Clause 3 shall ensue. 
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CLUASE 22 

 

  All sums payable by way of compensation under any of these conditions 

shall be considered as reasonable compensation to be applied to the use of 

AAI without reference to the actual loss or damage sustained and whether 

or not any damage shall have been sustained. 

 

CLAUSE 23 

 

 Changes in 

firm’s 

Constitution 

to 

be intimated 

 

Where the contractor is a partnership firm, the previous approval in writing 

of the Engineer-in-Charge shall be obtained before any change is made in 

the constitution of the firm. Where the contractor is an individual or a Hindu 

undivided family business concern such approval as aforesaid shall likewise 

be obtained before the contractor enters into any partnership agreement 

where under the partnership firm would have the right to carry out the works 

hereby undertaken by the contractor. If previous approval as aforesaid is not 

obtained, the contract shall be deemed to have been assigned in 

contravention of Clause 21 hereof and the same action may be taken and the 

same consequences shall ensue as provided in the said Clause 21. 

 

CLAUSE 24 

 

  All works to be executed under the contract shall be executed under the 

direction and subject to the approval in all respects of the Engineer-in-

Charge who shall be entitled to direct at what point or points and in what 

manner they are to be commenced, and from time to time carried on. 

 

CLAUSE 25 :  

 

 Dispute 

Resolution 

Mechanism 

and 

Arbitration 

All disputes or differences which may arise out of or in connection 

with or incidental to the Agreement(s) including any dispute or 

difference regarding the interpretation of terms and conditions of 

any clause(s) thereof shall be dealt with as provided hereinafter: 
 

i. Through Mediation: All dispute(s), at the first instance, shall be 

referred to the Mediation Committee of Independent Experts 

(MCIE) or individual mediator for mediation as per AAI Mediation 

Policy and applicable laws. All cost of mediation, shall be borne 

equally by the parties. 
 

In case either party withdraws from the Mediation or the dispute(s) 

is not resolved within 120 days of reference to the Mediation, then 

the aggrieved party may invoke arbitration through sub para (ii) 

within 30 days from the date of receipt of Partial Settlement 

Agreement or Failure Report. 
 

ii. Adjudication through Arbitration: In case no final settlement 

has been arrived at between the parties after mediation or partially 

settled as per sub Para (i) above, the unresolved dispute(s), on 
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invocation by the aggrieved party shall be referred for adjudication 

by arbitration. 

Arbitration is restricted to disputes with a value of less than Rs. 10 

Crores. 

The dispute shall be referred to a Sole Arbitrator to be appointed 

by Chairman / Member, AAI, after obtaining consent of the other 

party, as per format annexed at Annexure – A (Refer page No. 

183). 
 

Unless the contract has already been repudiated or terminated, the 

parties shall, in every case, continue to proceed to perform their 

respective obligations under the agreement. 

Arbitration proceedings shall be conducted in accordance with the 

provisions of the Arbitration and Conciliation Act, 1996, as 

amended from time to time. 

Fee payable to the Arbitrator(s) shall be as per Schedule-IV of the 

Arbitration & Conciliation Act, 1996 and shall be borne by both 

the parties equally. 

No dispute shall be referred for resolution under this clause through 

arbitration in matters for which eviction & recovery procedure is 

provided under Chapter -VA of the Airports Authority of India Act, 

1994. 

In the event of any dispute or difference relating to the interpretation 

and application of the provisions of commercial contract(s) between 

Central Public Sector Enterprises (CPSEs) / Port Authorities inter-se 

and also between CPSEs and Government Departments/Organizations 

(excluding disputes relating( to Railways, Income Tax , Customs & 

Excise Departments) , such dispute or difference shall be taken up by 

either party for its resolution through AMRCD as mentioned in DPE 

OM No. DPE-02/0001/2023- AMRCD-FTS-13578 dated 8th December 

2025 and the decision of AMRCD on the said dispute will be binding 

on both the parties. 

 

CLAUSE 26 

 

 Contractor 

to indemnify 

AAI against 

Patent 

Rights 

The contractor shall fully indemnify and keep indemnified the Chairman 

AAI against any action, claim or proceeding relating to infringement or use 

of any patent or design or any alleged patent or design rights and shall pay 

and royalties which may be payable in respect of any article or part thereof 

included in the contract. In the event of any claims made under or action 

brought against AAI in respect of any such matters as aforesaid, the 

contractor shall be immediately notified thereof and the contractor shall be 

at liberty, at his own expense, to settle any dispute or to conduct any 

litigation that may arise there from, provided that the contractor shall not be 

liable to indemnify the AAI if the infringement of the 

patent or design or any alleged patent or design right is the direct result of 

an order passed by the Engineer-in-Charge in this behalf. 
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CLAUSE 27 

 

 Lump sum 

Provisions 

in Tender 

When the estimate on which a tender is made, includes lump sum in respect 

of parts of the work, the contractor shall be entitled to payment in respect of 

the items of work involved or the part of the work in question at the same 

rates as are payable under this contract for such items ,or if the part of work 

in question is not, in the opinion of the Engineer-in-Charge payable of 

measurement, the Engineer-in-Charge may at his discretion pay the lump- 

sum amount entered in the estimate, and the certificate in writing of the 

Engineer-in-Charge shall be final and conclusive against the contractor with 

regard to any sum or sums payable to him under the provision of the clause.  

 

CLAUSE 28 

 

 Action where 

no 

specifications 

are specified 

 

In the case of any class of work for which there is no such specifications as 

referred to in Clause 11, such work shall be carried out in accordance with 

the CPWD/MORT&H/Bureau of Indian Standards Specifications. In 

case there are no such specifications in Bureau of Indian Standards, the work 

shall be carried out as per manufacturers’ specifications. 

In case there are no such specifications as required above, the work shall be 

carried out in all respects in accordance with the instructions and 

requirements of the Engineer-in-Charge. 

 

CLAUSE 29 

 

 With-holding 

and lien in 

respect of 

sums due 

from 

contractor 

i.  Whenever any claims for payment of a sum of money arises out of or 

under the contract or against the contractor, the Engineer-in-Charge or 

the AAI shall be entitled to withhold and also have a lien to retain such 

sum or sums in whole or in part from the security, if any deposited by 

the contractor and for the purpose aforesaid, the Engineer-in-Charge or 

the AAI shall be entitled to withhold the security deposit if any, 

furnished as the case may be and also have a lien over the same pending 

finalization or adjudication of any such claim. In the event of the security 

being insufficient to cover the claimed amount or amounts or if no 

security has been taken from the contractor, the Engineer-in-Charge or 

the AAI shall be entitled to withhold and have lien to retain to the extent 

of such claimed amount or amounts referred to above from any sum or 

sums found payable or which may at any time thereafter become payable 

to the contractor under the same contract or any other contract with the 

Engineer-in Charge of the AAI or any contracting person through the 

Engineer-in-Charge pending finalization of adjudication of any such 

claim. 

      It is an agreed term of the contract that the sum of money or moneys so 

withheld or retained under the lien referred to above by the Engineer-in-

Charge or AAI will be kept withheld or retained as such by the Engineer-

in-Charge or AAI till the claim arising out of or under the contract is 

determined by the arbitrator (if the contract is governed the arbitration 

clause) or by the competent court, as the case may be and that the 

contractor will have no claim for interest or damages whatsoever on any 

account in respect of such withholding or retention under the lien 

referred to above and duly notified as such to the contractor. For the 
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purpose of this clause, where the contractor is a partnership firm or a 

limited company, the Engineer-in-Charge or the AAI shall be entitled to 

withhold and also have a lien to retain towards such claimed amount or 

amounts in whole or in part from any sum found payable to any 

partner/limited company as the case may be, whether in his individual 

capacity or otherwise.  

ii.   AAI shall have the right to cause an audit and technical examination of 

the works and the final bills of the contractor including all supporting 

vouchers, abstract, etc. to be made after payment of the final bill and if 

as a result of such audit and technical examination any sum is found to 

have been overpaid in respect of any work done by contractor under the 

contract or any work claimed to have been done by the him under the 

contract and found not to have been executed, the contractor shall be 

liable to refund the amount of over payment and it shall be lawful for 

AAI to recover the same from him in the manner prescribed in sub-

clause (i) of this clause or in any other manner legally permissible; and 

if it is found that the contractor was paid less than what was due to him 

under the contract in respect of any work executed by him under it, the 

amount of such under payment shall be duly paid by AAI to the 

contractor, without any interest thereon whatsoever. 

      Provided that the AAI shall not be entitled to recover any sum overpaid, 

nor the contractor shall be entitled to payment of any sum paid short 

where such payment has been agreed upon between the Executive 

Director Engineering / General Manager Engineering on the one hand 

and the contractor on the other under any term of the contract permitting 

payment for work after assessment by the Executive Director 

Engineering / General Manager Engineering. 

 

CLAUSE 29 A 

 

 Lien in 

respect of 

claims in 

other 

Contracts 

i. Any sum of money due and payable to the contractor (including the 

security deposit refundable to him) under the contract may be withheld 

or retained by way of lien by the Engineer-in-Charge or the AAI or any 

other contracting person or persons through Engineer-in-Charge against 

any claim of the Engineer-in-Charge or AAI or such other person or 

persons in respect of payment of a sum of money arising out of or under 

any other contract made by the contractor with the Engineer-in-Charge 

or the AAI or with such other person or persons. 

ii. It is an agreed term of the contract that the sum of money so withheld or 

retained under this clause by the Engineer-in-Charge or the AAI will be 

kept withheld or retained as such by the Engineer-in-Charge or the AAI 

or till his claim arising out of the same contract or any other contract is 

either mutually settled or determined by the arbitration clause or by the 

competent court, as the case may be and that the contractor shall have 

no claim for interest or damages whatsoever on this account or on any 

other ground in respect of any sum of money withheld or retained under 

this clause and duly notified as such to the contractor. 
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CLAUSE 30 

 

 Employment 

of coal mining 

or controlled 

area labour 

not 

permissible 

i. The contractor shall not employ coal mining or controlled area labour 

falling under any category whatsoever or in connection with the work or 

recruit labour from area within a radius of 32 km (20 miles) of the 

controlled area. Subject as above the contractor shall employ imported 

labour only i.e., deposit imported labour or labour imported by 

contractors from area, from which import is permitted. 

ii. Where ceiling price for imported labour has been fixed by State or 

Regional Labour Committees not more than that ceiling price shall be 

paid to the labour by the contractor. 

iii. The contractor shall immediately remove any labourer who may be 

pointed out by the Engineer-in-Charge as being a coal mining or 

controlled area labourer. Failure to do so shall render the contractor 

liable to pay to AAI a sum calculated at the rate of Rs.10/- per day per 

labourer. The certificate of the Engineer-in –Charge about the number 

of coal mining or controlled area labourer and the number of days for 

which they worked shall be final and binding upon all parties to this 

contract. 

iv. It is declared and agreed between the parties that the aforesaid stipulation 

in this clause is one in which the public are interested within the meaning 

of the exception in Section 74 of Indian Contract Act, 1872. 

Explanation: - 

Controlled area mean the following areas: 

Districts of Dhanbad, Hazaribagh, Jamtara- Sub-Division under Santhal 

Pargana Commissioner, District of Bankuara, Birbhum, Burdwan, 

District of Bilaspur. Any other area which may be declared a Controlled 

Area by or with the approval of the Central Government. 

 

CLAUSE 31 

 

 Unfiltered 

water supply 

The contractor(s) shall make his/their own arrangements for water required 

for the work and nothing extra will be paid for the same. This will be subject 

to the following conditions. 

i. That the water used by the contractor (s) shall be fit for construction 

purposes to the satisfaction of the Engineer-in-Charge. 

ii. The Engineer-in-Charge shall make alternative arrangements for supply 

of water at the risk and cost of contractor (s) if the arrangements made 

by the contractor (s) for procurement of water are in the opinion of the 

Engineer-in-Charge, unsatisfactory. 

 

CLAUSE 31A 

 

 Departmental 

water supply, 

if available 

Water if available may be supplied to the contractor by the department 

subject to the following conditions: - 

i. The water charges @1% shall be recovered on gross amount of the work 

done. 

ii. The contractor(s) shall make his/their own arrangement of water 

connection and laying of pipelines from existing main of source of 

supply. 
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iii. The Department do not guarantee to maintain uninterrupted supply of 

water and it will be incumbent on the contractor (s) to make alternative 

arrangements for water at his/their own cost in the event of any 

temporary break down in the AAI’s water main so that the progress of 

his/their work is not held up for want of water. No claim of damage or 

refund of water charges will be entertained on account of such break 

down. 

CLAUSE 32 

 

 Alternate 

water 

arrangements 

i. Where there is no piped water supply arrangement and the water is taken 

by the contractor from the wells or hand pump constructed by the AAI, 

no charge shall be recovered from the contractor or that account. The 

contractor shall, however, draw water at such hours of the day that it 

does not interfere with the normal use for which the hand pumps and 

well are intended. He will also be responsible for all damage and 

abnormal repairs arising out of his use, the cost of which shall be 

recoverable from him. The Engineer-in-Charge shall be the final 

authority to determine the cost recoverable from the contractor on this 

account and his decision shall be binding on the contractor. 

ii. The contractor shall be allowed to construct temporary wells in AAI land 

for taking water for construction purposes only after he has got 

permission of the Engineer-in-Charge in writing. No charges shall be 

recovered from the contractor on this account but the contractor shall be 

required to provide necessary safety arrangements to avoid any 

accidents or damage to adjacent buildings, roads and service lines. He 

shall be responsible for any accidents or damage caused due to 

construction and subsequent maintenance of the wells and shall restore 

the ground to its original condition after the wells are dismantled on 

completion of the work. 

CLAUSE 33 

 

 Return of 

Surplus 

materials 

Notwithstanding anything contained to the contrary in this contract, where 

any materials for the execution of the contract are procured with the 

assistance of AAI either by issue from AAI stocks or purchase made under 

orders or permits or licenses issued by AAI, the contractor shall hold the 

said materials economically and solely for the purpose of the contract and 

not dispose of them without the written permission of the AAI and return, if 

required by the engineer-in-Charge, all surplus or unserviceable materials 

that may be left with him after the completion of the contract or at its 

termination for any reason whatsoever on being paid or credited such prices 

as the Engineer-in-Charge shall determine having due regard to the 

condition of the materials. The price allowed to the contractor however shall 

not exceed the amount charged to him excluding the element of storage 

charges. The decision of the Engineer-in-Charge shall be final and 

conclusive. In the event of breach of the aforesaid condition, the contractor 

shall in addition to throwing himself open to action for contravention of the 

terms of the license or permit and / or for criminal breach of trust, be liable 

to AAI for all moneys, advantages or profits resulting or which in the usual 

course would have resulted to him by reason of such breach. 
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CLAUSE 34 

 

 Hire of plant 

& Machinery 

i.  The Contractor shall arrange at his own expense all tools, plant, 

machinery and equipment (hereinafter referred to as T&P) required for 

execution of the work except for the Plant & Machinery listed in Schedule 

‘C’ and stipulated for issue to the contractor. If the contractor requires 

any item of T&P on hire from the T&P available with the AAI over and 

above the T&P stipulated for issue, the AAI will, if such item is available, 

hire it to the contractor at rates to be agreed upon between him and the 

Engineer-in-charge. In such a case, all the conditions hereunder for issue 

of T & P shall also be applicable to such T&P as is agreed to be issued. 

ii. Plant & Machinery when supplied on hire charges shown in Schedule ‘C’ 

shall be made over and taken back at the departmental equipment yard / 

shed shown in Schedule ‘C’ and the contractor shall bear the cost of 

carriage from the place of issue to the site of work and back. The 

contractor shall be responsible to return the plant and machinery with 

condition in which it was handed over to him, and he shall be responsible 

for all damage caused to the said plant and machinery at the site of work 

or elsewhere in operation and otherwise during transit including damage 

to or loss of plant and for all losses due to his failure to return the same 

soon after the completion of the work for which it was issued. The 

Engineer-in-charge shall be the sole judge to determine the liability of the 

contractor and its extent in this regard and his decision shall be final and 

binding on the contractor. 

iii. The plant and machinery as stipulated above will be issued as and when 

available and if required by the contractor. The contractor shall arrange 

his programme of work according to the availability of the plant and 

machinery and no claim, whatsoever, will be entertained from him for 

any delay in supply by the department. 

iv. The hire charges shall be recovered at the prescribed rates from and 

inclusive of the date the plant and machinery made over up to and 

inclusive of the date of the return in good order even though the same 

may not have been working for any cause except major breakdown due 

to no fault of the contractor or faulty use requiring more than three 

working days continuously (excluding intervening holidays and Sundays) 

for bringing the plant in order. The contractor shall immediately intimate 

in writing to the Engineer-in-charge when any plant or machinery gets 

out of order requiring major repairs as aforesaid. The Engineer-in- charge 

shall record the date and time of receipt of such intimation in the log sheet 

of the plant or machinery. Based on this if the breakdown before lunch 

period or major breakdown will be computed considering half a day’s 

breakdown on the day of complaint. If the breakdown occurs in the post 

lunch period of major breakdown will be computed starting from the next 

working day. In case of any dispute under this clause, the decision of the 

Executive Director (Engg) /General Manager (Engg) shall be final and 

binding on the contractor. 

v. The hire charges shown above are for each day of 8 hours (inclusive of 

the one-hour lunch break) or part thereof. 

vi. Hire charges will include service of operating staff as required and also 

supply of lubricating oil and stores for cleaning purposes. Power fuel of 

approved type, firewood, kerosene oil etc. for running the plant and 
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machinery and also the full time chowkidar for guarding the plant and 

machinery against any loss or damage shall be arranged by the contractor 

who shall be fully responsible for the safeguard and security of plant and 

machinery. The contractor shall on or before the supply of plant and 

machinery sign an agreement indemnifying the Department against any 

loss or damage caused to the plant and machinery either during transit or 

at site of work. 

vii.Ordinarily, no plant and machinery shall work for more than 8 hours a 

day inclusive of one-hour lunch break. In case of an urgent work 

however, the Engineer-in charge may, at his discretion, allow the plant 

and machinery to be worked for more than normal period of 8 hours a 

day. In that case, the hourly hire charges for overtime to be borne by the 

contractor shall be 50% more than the normal proportionate hourly 

charges (1/8th of the daily charges) subject to a minimum of half day’s 

normal charges on any particular day. For working out hire charges for 

over time, a period of half an hour and above will be charged as one hour 

and a period of less than half an hour will be ignored. 

viii. The contractor shall release the plant and machinery every seventh day 

for periodical servicing and / or wash out which may take about three 

to four hours or more. Hire charges for full day shall be recovered from 

the contractor for the day of servicing / wash out irrespective of the 

period employed in servicing. 

ix.   The plant and machinery once issued to the contractor shall not be 

returned by him on account of lack of arrangements of labour and 

materials, etc. on his part, the same will be returned only when they are 

required for major repairs or when in the opinion of the Engineer-in-

charge, the work or a portion of work for which the same was issued is 

completed. 

x.   Log Book for recording the hours of daily work for each of the plant 

and machinery supplied to the contractor will be maintained by the 

Department and will be countersigned by the contractor or his 

authorized agent daily. In case the contractor contests the correctness 

of the entries and / or fails to sign the Log Book, the decision of the 

Engineer-in-charge shall be final and binding on him. Hire charges will 

be calculated according to the entries in the Log Book and will be 

binding on the contractor. Recovery on account of hire charges for road 

rollers shall be made for the minimum number of days worked out on 

the assumption that a roller can consolidate per day and maximum 

quantity of materials or area surfacing as noted against each in the 

annexed statement (see attached annexure). 

xi.   In the case of concrete mixers, the contractors shall arrange to get the 

hopper cleaned and the drum washed at the close of the work each day 

or each occasion. (a) In case rollers for consolidation are employed by 

the contractor himself, log book for such rollers shall be maintained in 

the same manner as is done in case of departmental rollers, maximum 

quantity of any items to be consolidated for each roller-day shall also 

be same as in Annexure to Clause 34(x). For less use of rollers, recovery 

for the less roller days shall be made at the stipulated issue rate. 
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xii.   The contractor shall be responsible to return the plant and machinery 

in the condition in which it was handed over to him and he shall be 

responsible for all damage caused to the said plant and machinery at the 

site of work or elsewhere in operation or otherwise or during transit 

including damage to or loss of parts, and for all losses due to his failure 

to return the same soon after the completion of the work for which it 

was issued. The Engineer-in-charge shall be the sole judge to determine 

the liability of the contractor and its extent in this regard and his 

decision shall be final and binding on the contractor. 

xiii. The contractor will be exempted from levy of any hire charges for the 

number of days he is called upon in writing by the Engineer-in-charge 

to suspend execution of the work, provided AAI’s plant and machinery 

in question have, in fact, remained idle with the contractor because of 

the suspension. 

xiv. In the event of the contractor not requiring any item of plant and 

machinery issued by AAI though not stipulated for issue in Schedule 

‘C’ any time after taking delivery at the place of issue, he may return it 

after two days written notice or at any time without notice if he agrees 

to pay hire charges for two additional days without, in any way, 

affecting the right of the Engineer-in-charge to use the said plant and 

machinery during the said period of two days as he likes including 

hiring out to a third party. 

 

CLAUSE 35 

 

 Condition 

relating to use 

of asphaltic 

materials 

i. The contractor undertakes to make arrangement for the supervision of 

the work by the firm supplying the tar or bitumen used. 

ii. The contractor shall collect the total quantity of tar or bitumen required 

for the work as per standard formula, before the process of painting is 

started and shall hypothecate it to the Engineer-in-Charge. If any 

bitumen or tar remains unused on completion of the work on account 

of lesser use of materials in actual execution of for reasons other than 

authorized changes of specifications and abandonment of portion of 

work, a corresponding deduction equivalent to the cost of unused 

materials as determined by the Engineer-in-Charge shall be made and 

the material return to the contractors. Although the materials are 

hypothecated to AAI, the contractor undertakes the responsibility for 

their proper watch, safe custody and protection against all risks. The 

materials shall not be removed from site of work without the consent of 

the Engineer-in-Charge in writing. 

iii. The contractor shall be responsible for rectifying defects noticed within 

a year from the date of completion of the work and the portion of the 

security deposit relating asphaltic work shall be refunded after the 

expiry of this period. 

 

  



Page | 80 
 
 

CLAUSE 36 

 

 Employment 

of Technical 

Staff and 

employees 

Contractors Superintendence, Supervision, Technical staff & Employees 

i. The contractor shall provide all necessary superintendence during 

execution of the work and all along thereafter as may be necessary for 

proper fulfilling of the obligations under the contract. 

 

The Contractor shall immediately after receiving letter of acceptance of 

the tender and before commencement of the work, intimate in writing 

to the Engineer-in-Charge, the name (s), qualifications experience, age, 

address (s) and other particulars along with certificates, of the principal 

technical representative to be charge of the work and other technical 

representative (s) who will be supervising the work. Minimum 

requirement of such technical representative (s) and their qualifications 

and experience shall not be lower than specified in schedule ‘F”. The 

Engineer-in-Charge shall within 3 days of receipt of such 

communication intimate in writing his approval or otherwise of such a 

representative (s) to the contractor. Any such approval may at any time 

be withdrawn and in case of such withdrawal, the contractor shall 

appoint another such representative (s) according to the provisions of 

this clause. Decision of the tender accepting authority shall be final and 

binding on the contractor in this respect. Such a principal technical 

representative and other technical representative (s) shall be appointed 

by the contractor soon after receipt of the approval from Engineer-in-

charge and shall be available at site before start of work. 

 

       All the provisions applicable to the principal technical representative 

under the clause will also be applicable to other technical 

representative(s). The principal technical representative and other 

technical representative (s) shall be present at the site of work for 

supervision at all times when any construction activity is in progress 

and also present himself/themselves, as required to the Engineer-in-

Charge and / or his designated representative to take instructions. 

Instructions given to the principal technical representative or other 

technical representative (s) shall be deemed to have the same force as 

if these have been given to the contractor. The Principal Technical 

Representative and other technical representatives shall be actually 

available at site fully during all stages of execution work, during 

recording / checking / test checking of measurements of works 

whenever so required by the Engineer-in-Charge and shall also note 

down instructions conveyed by the Engineer-in-Charge or his 

designated representative (s) in the site order book and shall affix 

his/their signature in token of noting down the instructions and in token 

of acceptance of measurements / checked measurements / test checked 

measurements. The representative (s) shall not look after any other 

work. Substitutes, duly approved by engineer – in-Charge of the work 

in similar manner as aforesaid shall be provided in event of absence of 

any of the representative (s) by more than two days. If the Engineer–

in–Charge, whose decision in this respect is final and binding on the 

contractor, is convinced that no such technical representative (s) is/are 

effectively appointed or is/are effectively attending or fulfilling the 
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provision of this clause, a recovery (non-refundable) shall be effected 

from the contractor as specified in Schedule ‘F’ and the decision of the 

Engineer–in- Charge as recorded in the site order book and 

measurement recorded checked/test checked in Measurement Books 

shall be final and binding on the contractor. Further if the contractor 

fails to appoint suitable technical Principal technical representative and 

/ or other technical representative (s) and if such appointed persons are 

not effectively present or are absent by more than two days without duly 

approved substitute or do not discharge their responsibility 

satisfactorily, the Engineer–in–Charge shall have full powers to 

suspend the execution of the work until such date as suitable other 

technical representative (s) is / are appointed and the contractor shall be 

held responsible for the delay so caused to the work. The contractor 

shall submit a certificate of employment of the technical representative 

(s) (in the form of copy of Form- 16 or CPF deduction issued to the 

Engineer employed by him) along with every running account bill / 

final bill and shall produce evidence if at any times so required by the 

Engineer– in–Charge. 

ii. The contractor shall provide and employ on the site only such technical 

assistants as are skilled, and experienced in their respective fields and 

such foremen and supervisory staff as are competent to give proper 

supervision to the work. The contractor shall provide and employ 

skilled, semi-skilled and unskilled labour as is necessary for proper and 

timely execution of the work. The Engineer-in-Charge shall be at 

liberty to object to and require the contractor to remove from the works 

any person who in his opinion misconducts himself, or is incompetent 

or negligent in the performance of his duties or whose employment is 

otherwise considered by the Engineer-in Charge to be undesirable. Such 

person shall not be employed again at works site without the written 

permission of the Engineer-in-Charge and the persons so removed shall 

be replaced as soon as possible by competent substitutes. 

iii. The contractor shall not change his engineer/supervisory staff after 

approval of the Engineer-In-Charge. If Contractor wants to replace any 

of his staff due to unavoidable circumstances, he will seek permission 

of Engineer-In-Charge indicating reasons for such change, qualification 

and experience of the alternative employee suggested by him. The 

qualification and experience of the alternative staff shall not be inferior 

to the person employed earlier. 

 

CLAUSE 37 

 

 Levy/Taxes/ 

Royalty/ Land 

Licence fee 

payable by 

Contractor 

1. Taxes: 

a. Rates to be quoted by the parties should be inclusive of all taxes, 

duties, CESS, fee, royalty charges etc. levied under any statute but 

exclusive of GST for all the items 

b. However, GST as applicable, shall be paid to the contractor, for any 

taxable supply / services / construction rendered by the agency to 

AAI, against a valid GST invoice as per terms and conditions of the 

contract. 

c. In case supplies /services / works involve imports; the same should 

be identified separately. Basic Custom Duty & IGST will be paid 
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directly by AAI by utilizing EPCG license/ Duty Credit Scrip under 

service Export from India Scheme (SEIS) of Govt. of India. 

2. Royalty: 

a. The contractor shall at his own expense, provide all materials 

required for the works other than those which are to be supplied by 

AAI. The contractor shall deposit royalty and obtain necessary 

permit for collection of stone, sand, red bajri, kankar etc. from the 

local authority in the matter and will abide by the notification issued 

by Central Govt. / State Government / Local State Authorities as 

applicable from time to time in this regard. The contractor is also 

bound to allow deduction from his bills any difference in statutory 

taxes/royalty and penalty proposed by Local State Authorities to 

AAI till finalization of settlement of all demands in this regard by 

Central / State Govt. 

b. This will also be applicable to forest produce. 

c. If pursuant to or under any law, notification or order any royalty, 

cess or the like becomes payable by the AAI and does not any time 

become payable by the contractor to the State Government. Local 

authorities in respect of any material used by the contractor in the 

works then in such a case, it shall be lawful to the AAI and it will 

have the right and be entitled to recover the amount paid in the 

circumstances as aforesaid from dues of the contractor. 

3. License fee for land 

a. Land / space (paved / unpaved / covered – AC or non AC), to the 

extent allotted to the contractors during execution of work for the 

purpose of installation of plants, labour camps, cement godown, site 

office, stacking of materials shall be provided at free of cost upto 

defect liability period / maintenance period. 

b. A security deposit @ of Rs. 500/- per sqm in the form of DD / BG 

shall be deposited by the contractor. In case contractor do not 

deposit security deposit same shall be deducted from first running 

account bill. 

c. Such security deposit shall be released only after allotted land has 

been fully vacated by the contractor to entire satisfaction of E-I-C. 

If contractor fails to vacate the allotted land / space (paved / 

unpaved / covered – AC or non AC), after defect liability period / 

maintenance period of the work shall be charged as per prevailing 

license fee of the Airport plus 25% penalty over that. 

 

CLAUSE 38 

 

 Conditions for 

reimbursemen

t of levy/taxes 

if levied after 

receipt of 

tenders 

1. Rates to be quoted by the parties should be inclusive of all taxes, 

duties, CESS, fee, royalty charges etc. levied under any statute 

applicable on last stipulated date of receipt of tender including 

extension if any but exclusive of GST. No adjustment i.e. increase 

or decrease shall be made for any variation in the rate of GSI 

Building and Other Construction Workers Welfare Cess or any tax, 

levy or Cess applicable on inputs. 

However, effect of variation, as per Govt. order after the last date of 

receipt of tender including extension if any, in rates of GST or 

Building and Other Construction Workers Welfare Cess or 
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imposition or repeal of any other tax, levy or Cess applicable on 

output of the works contract shall be adjusted on either side, increase 

or decrease. 

Provided further that for Building and Other Construction Workers 

Welfare Cess or any tax (other than GST), levy or Cess varied or 

imposed after the last date of receipt of tender including extension if 

any, any increase shall be reimbursed to the contractor only if the 

contractor necessarily and properly pays such increased amount of 

taxes / levies / Cess. 

Provided further that such increase in tax / levy / Cess including GST 

shall not be reimbursed if made in the extended period of contract 

for which the contractor alone is responsible for delay as determined 

by authority for extension of time under Clause 5 in Schedule F. 

2. The contractor shall keep necessary books of accounts and other 

documents for the purpose of this condition as may be necessary and 

shall allow inspection of the same by a duly authorised 

representative of AAI or the Engineer-in-Charge and further shall 

furnish such other information /document as the Engineer-in- 

Charge may require from time to time. 

3. The contractor shall, within a period of 30 days of the imposition of 

any such further tax or levy or Cess, give a written notice thereof to 

the Engineer-in- charge that the same is given pursuant to the 

condition, together with all necessary information / documents 

relating thereto. 

 

CLAUSE 39 

 

 Termination 

of contract on 

death of 

contractor 

Without prejudice to any of the rights or remedies under this contract, if the 

contractor dies, the Engineer-in-charge on behalf of the AAI shall have the 

option of terminating the contract without compensation to the contractor. 

 

CLAUSE 40 

 

 If relative 

working in 

AAI then the 

contractor not 

allowed to 

tender. 

The contractor shall not be permitted to tender for works in AAI wherein 

his near relative is posted as an Officer responsible for award and execution 

of work. He shall also intimate the names of persons who are working with 

him in any capacity or / are subsequently employed by him and who are near 

relatives to any officer of AAI. Any breach of this condition by the 

Contractor would render him, the contract liable to be rejected at any stage. 

NOTE: By the term “near relatives” is meant wife, husband, parents and 

grandparents, children and grandchildren, brothers and sisters, uncles, aunts 

and cousins and their corresponding in-laws. 
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CLAUSE 41  

 

 No any officer 

in 

Department 

of 

Engineering 

to work as 

contractor 

within one 

year of 

retirement 

Engineer or any officer employed in engineering or administrative duties in 

an engineering department of AAI shall not work as a contractor or 

employee of contractor for a period of one year after his retirement from 

AAI service without the prior permission of AAI in writing. This contract is 

liable to be cancelled if either the contractor or any of his employees is found 

at any time to be such a person who had not obtained the permission of AAI 

as aforesaid, before submission of the tender or engagement in the 

contractor’s service, as the case may be. 

 

CLAUSE 41(a)  

 Integrity Pact 

and 

Independent 

External 

Monitor. 

Signing of Integrity Pact (As per Appendix XVIII) is mandatory for every 

bidder/contractor if provided so in Schedule F. 

 

All tenderers shall have to submit an undertaking as per Appendix XVIII 

along with tender documents. AAI shall appoint Independent External 

Monitor(s) to oversee effective implementation of Integrity Pact for such 

works/supplies. For this purpose, a panel of Independent External Monitors 

shall be constituted by the Authority in concurrence with Central Vigilance 

Commission (CVC). 

 

i. The Contractor/Supplier shall have to act in accordance with the 

conditions laid down in the integrity pact. 

a. Signing of Integrity Pact is mandatory for every 

Bidder/Contractor in this procurement/bid process the signed 

original pact to be send to the office of Bid Manager and should 

reach before the due date mentioned in NIT. 

b. The Bidder/contractor shall commit itself to ensure taking all 

measures necessary to prevent corrupt practices, unfair means 

and illegal activities during any stage of its bid or during any pre-

contract or post-contract stage as specified in section 3 of the 

integrity pact.   

c. Any breach of the aforesaid provisions by the Bidder or any one 

employed by it or acting on its behalf (whether with or without 

the knowledge of the Bidder) shall entitle the authority to take all 

or any one of the action as specified in section 6 of the integrity 

pact. 

ii. In case any violation of above conduct is established, AAI reserves right 

to take following actions. 

a. If contractor commits a violation of its commitments and 

obligations under the Integrity Pact Program during bidding 

process, he shall be liable for disqualification from tender process 

and forfeiture of his Earnest Money Deposit/ Bid Security. 

b. In case of violation of the Integrity Pact after award of the 

contract, Authority is entitled to terminate the contract and shall 
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be entitled to demand and recover from the contractor damages 

equivalent to 5% of the contract value or the amount equivalent 

to Security Deposit or Performance Bank Guarantee, whichever 

is higher. 

c. Authority may initiate appropriate proceedings against the 

contractor. 

d. Contractor will be liable to pay damages as determined by the 

Authority. 

e. Contractor against whom an action for violation of its 

commitments and obligations has been taken earlier, again 

commits a violation, the Authority is entitled to debar such 

contractor for future tender/ contract processes for a period as 

deemed fit. 

f. A violation is considered to have occurred if the Authority is fully 

satisfied with the available documents and evidence submitted 

along-with Independent External Monitor’s recommendations / 

suggestions that no reasonable doubt exist in the matter.  

 

CLAUSE 41(b) 

  Code of Integrity 

  No official of AAI or a bidder shall act in contravention of the codes which 

includes 

(i) prohibition of 

(a) making offer, solicitation or acceptance of bribe, reward or gift or any 

material benefit, either directly or indirectly, in exchange for an unfair 

advantage in the procurement process or to otherwise influence the 

procurement process. 

  (b) any omission, or misrepresentation that may mislead or attempt to 

mislead so that financial or other benefit may be obtained or an 

obligation avoided. 

  (c) any collusion, bid rigging or anticompetitive behaviour that may impair 

the transparency, fairness and the progress of the procurement process. 

  (d) improper use of information provided by the procuring entity to the 

bidder with an intent to gain unfair advantage in the procurement 

process or for personal gain. 

  (e) any financial or business transactions between the bidder and any official 

of the procuring entity related to tender or execution process of contract; 

which can affect the decision of the procuring entity directly or 

indirectly. 

  (f) any coercion or any threat to impair or harm, directly or indirectly, any 

party or its property to influence the procurement process. 

  (g) obstruction of any investigation or auditing of a procurement process. 

  (h) making false declaration or providing false information for participation 

in a tender process or to secure a contract; 

   

 

 



Page | 86 
 
 

   

(ii) disclosure of conflict of interest. 

 

(iii)  Disclosure by the bidder of any previous transgressions made in 

respect of the provisions of sub-clause (i) with any entity in any 

country during the last three years or of being debarred by any other 

procuring entity. 

 

CLAUSE42 

 

 Return of 

material and 

recovery for 

excess 

material 

issued. 

i. After completion of the work and also at any intermediate stage in the 

event of non-reconciliation of materials issued, consumed and in 

balance – (see Clause 10), Theoretical quantity of materials issued by 

the AAI for use in the work shall be calculated on the basis and method 

given hereunder; 

a. Quantity of cement & bitumen shall be calculated on the basis of 

quantity of cement & bitumen required for different items of work 

as shown in the Schedule of Rates mentioned in Schedule ‘F’. In 

case any item is executed for which standard co-efficient for the 

consumption of cement or bitumen are not available in the above 

mentioned schedule / statement or cannot be derived from the same 

shall be calculated on the basis of standard formula to be laid down 

by the Engineer-in-Charge. 

b. Theoretical quantity of steel reinforcement or structural steel 

sections shall be taken as the quantity required as per design or as 

authorised by Engineer-in- Charge, including authorized lap pages, 

chairs etc. plus 3% wastage due to cutting into pieces, such 

theoretical quantity being determined and compared with the actual 

issues each diameter-wise, section wise and category wise 

separately. 

c. Theoretical quantity of G.I. & C.I. or other pipes, conduits, wires 

and cables pig lead and G.I. / M.S. sheets shall be taken as quantity 

actually required and measures plus 5% for wastage due to cutting 

into pieces (except in the case of G.I./M.S. sheets it shall be 10%), 

such determination & comparison being made diameter-wise & 

category- wise. 

d. For any other material as per actual requirements. 

ii.    Over the theoretical quantities of materials so computed a variation 

shall be allowed as specified in Schedule ‘F’. The difference in the net 

quantities of material actually issued to the contractor and the 

theoretical quantities including such authorised variation, if not 

returned by the contractor or if not fully reconciled to the satisfaction 

of the Engineer-in-Charge within fifteen days of the issue of written 

notice by the Engineer-in-Charge to this effect shall be recovered at the 

rates specified in Schedule ‘F’, without prejudice to the provision of the 

relevant conditions regarding return of materials governing the 

contract. Decision of Engineer-in-Charge in regard to theoretical 

quantities of materials, which should have been actually used as per the 

Annexure of the standard schedule of rates and recovery at rates 

specified in Schedule ‘F’ shall be final and binding on the contractor. 
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For nonscheduled items, the decision of the Engineer – in - charge 

regarding theoretical quantities of materials which should have been 

actually used, shall be final and binding on the contractor. 

a. The said action under this clause is without prejudice to the right 

of the AAI to take action against the contractor under any other 

conditions of contract for not doing the work according to the 

prescribed specifications. 

b. For materials brought by the contractor for use in item of work at 

site, similar theoretical consumption shall be prepared and 

submitted to the Engineer-in-Charge for verification. If it is found 

that material consumed in the work is less than the theoretical 

consumption after taking into account permissible minus variation, 

the recovery for corresponding material shall be effected as per 

rates specified in schedule ‘F’ under Clause 42.    

 

CLAUSE 43 

 

 Compensation 

during 

warlike 

situations / act 

of terrorism 

The work (whether fully constructed or not) and all materials, machines, 

tools and plants scaffolding, temporary buildings and other things connected 

therewith shall be at the risk of the contractor until the work has been 

delivered to the Engineer-in-Charge and a certificate from him to that effect 

obtained. In the event of the work or any materials properly brought to the 

site for incorporation in the work being damaged or destroyed in 

consequence of hostilities or warlike operation or act of terrorism, the 

contractor shall when ordered (in writing) by the Engineer-in-Charge to 

remove any debris from the site, collect and properly stack or remove in 

store all serviceable materials salvaged from the damaged work and shall be 

paid at the contract rates in accordance with the provision of this agreement 

for the work of clearing the site of debris, stacking or removal of serviceable 

material and for reconstruction of all works ordered by the Engineer-in-

Charge, such payments being in addition to compensation up to the value of 

the work original executed before being damaged or destroyed and not paid 

for.  

In case of works damaged or destroyed but not already measured and paid 

for, the compensation shall be assessed by the Engineer-in charge up toRs. 

5,000/- and by the Executive Director Engg. concerned for a higher amount. 

The contractor shall be paid for the damages / destruction suffered and for 

restoring the material at the rate based on analysis of rates tendered for in 

accordance with the provision of the contract. The certificate of the 

Engineer-in- Charge regarding the quality and quantity of materials and the 

purpose for which they were collected shall be final and binding on all 

parties to this contract. 

Provided always that no compensation shall be payable for any loss in 

consequence of hostilities or warlike operation (a) unless the contractor had 

taken all such precautions against air raid as are deemed necessary by the 

A.R.P. Officers or the Engineer-in- Charge (b) for any material etc. not on 

the site of the work or for any tools plant, machinery, scaffolding, temporary 

building and other things not intended for the work. 

In the event of the contractor having to carry out reconstruction as aforesaid, 

he shall be allowed such extension of time for its completion as is 

considered reasonable by the Engineer – in - charge. 
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CLAUSE 44 

 

 Apprentices 

Act provisions 

to be complied 

with 

The contractor shall comply with the provisions of the Apprentices Act, 

1961 and the rules and orders issued thereunder from time to time. If he fails 

to do so, his failure will be a breach of the contract and the Executive 

Director Engg. / General Manager (Engg.) may, in his discretion, cancel the 

contract. The contractor shall also be liable for any pecuniary liability 

arising on account of any violation by him of the provisions of the said Act. 

 

CLAUSE 45 

 

 Release of 

security 

deposit  

The Security Deposit of the work shall be refunded if no labour complaint 

has been received from the labour officer till the due date of its payment. If 

a labour complaint is received during this period, the Engineer-in-Charge 

shall, after issue of notice in this regard to the contractor, withheld the 

amount required to settle the complaint from his security deposit and refund 

the balance amount. 

 

CLAUSE 46 

 

 Contractor’s 

Liability and 

Insurance of 

Works 

i. From commencement to completion of the Works, the Contractor shall 

take full responsibility for the case thereof and for taking precautions to 

prevent loss or damage and to minimize loss or damage to the greatest 

extent possible and shall be liable for any damage or loss that may 

happen to the Works or any part thereof and all AA l’s T & P from any 

cause whatsoever (save and except the Excepted Risks) and shall at his 

own cost repair and make good the same so that at completion, the 

Works and all AAI’s T & P shall be in good order and condition and in 

conformity in every respect with the requirements of the Contract and 

instructions of the Engineer-in-Charge. 

ii. In the event of any loss or damage to the Works or any Part thereof or 

to any T & P, to any material or articles at the Site from any of the 

Excepted Risks the following provisions shall have effect: 

a.  The Contractor shall, as may be directed in writing by the 

Engineer-in-Charge, remove from the Site any debris and so much 

of the works as shall have been damaged, taking to AAI’s store such 

AAI’s T & P, articles and/or materials as may be directed; 

b.  The contractor shall, as may be directed in writing by the Engineer-

in-Charge, proceed with the erection and completion of the Works 

under and in accordance with the provisions and Conditions of the 

Contract; and 

iii. Provided always that the Contractor shall not be entitled to payment 

under the above provisions in respect of so much loss or damage as has 

been occasioned by any failure on his part to perform his obligation 

under the Contract or not taking precautions to prevent loss or damage 

or minimize the amount of such loss or damage. 

iv. Without limiting its obligations and responsibilities under other clauses 

of General Conditions of Contracts ,the contractor at his own cost shall 

insure ,in the joint name of AAI and the contractor, against all losses or 

damages from whatever cause, arising (other than the accepted risks)for 
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which he is responsible under the terms of the contract and in such 

manner that the AAI and the contractor are covered during the period 

of construction of works and any loss or damage occasioned by the 

contractor in the course of any operation carried out by them for the 

purpose of complying with its obligations of defects liability clause 

hereof; 

a.  All works including temporary works to their full value executed 

from time to time. 

b.  The construction materials and equipment to their full value 

brought on to the site by the contractor. 

v. The Contractor shall indemnify and keep indemnified AAI against all 

losses and claims for injuries or damage to any persons or any property 

whatsoever which may arise out of or in consequence of the 

construction and maintenance of Works and against all claims, demands 

proceedings, damage costs, charges and expenses whatsoever in respect 

of or in relation thereto. 

vi. Before commencing execution of the work, the Contractor shall, 

without in any way limiting his obligations and responsibilities under 

this condition, insure at his own cost against any damage, loss or injury 

which may occur to any AAI property, or to any person for at least the 

minimum amount of Rs. 1.00 lakh with unlimited number of 

occurrences (including any employee of AAI) by or arising out of 

carrying out of the Contract. 

vii. The contractor shall at all times indemnify AAI against all claims, 

damages or compensation under the provisions of Payment or Wages 

Act, 1936, Minimum Wages Act, 1948, Employer’s Liability Act, 

1938, the Workmen’s Compensation Act, 1923, Industrial Disputes 

Act, 1947 and the Maternity Benefit Act, 1961 or any modifications 

thereof or any other law relating thereto and rules made there under 

from time to time or as a consequence of any accident or injury to any 

workman or other persons in or about the Works, whether in the 

employment of the Contractor or not, his agents or servants, and also 

against all costs, charges and expenses of any suit, action or 

proceedings arising out of such accident or injury and against all sum 

or sums which may with the consent of the Contractor be paid to 

compromise or compound any claim. Without limiting his obligations 

and liabilities as above provided, the Contractor shall insure against all 

claims, damages or compensation payable under the Workmen’s 

Compensation Act, 1923 or any modification thereof or any other law 

relating thereto. 

viii. All insurance mentioned above shall be effected with any subsidiary of 

the General Insurance Company of India or by a company approved by 

the Insurance Regulatory Authority of India. 

ix. The aforesaid insurance policy / policies shall provide that they shall 

not be cancelled till the Engineer-in-Charge has agreed to their 

cancellation in writing. 

x. The Contractor shall prove to the Engineer-in-Charge from time to time 

that he has taken out all the insurance policies referred to above and has 

paid the necessary premiums for keeping the policies alive till expiry of 

the Defects Liability Period. A self-certified copy of such policies are 

required to be submitted to the Engineer-in-charge. 
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xi. The Contractor shall ensure that similar insurance policies are taken out 

by his subcontractors (if any) and shall be responsible for any claims or 

losses to AAI resulting from their failure to obtain adequate insurance 

protection in connection thereof. The contractor shall produce or cause 

to be produced by his subcontractor (if any) as the case may be, the 

relevant policy or policies and premiums receipts as and when required 

by the Engineer-in-Charge. A self-certified copy of such policies are 

required to be submitted to the Engineer-in-charge. 

xii. If the Contractor and/or his subcontractor (if any) shall fail to effect and 

keep in force the insurance referred to above or any other insurance 

which he/they may be required to effect under the terms of the Contract 

then and in any such case AAI may, without being bound to, effect and 

keep in force any such insurance and pay such premium or premiums 

as may be necessary for that purpose and from time to time deduct the 

amount equivalent to 150% of premium or premiums as may be by 

AAI from any moneys due or which may become due to the Contractor 

or recover the same as a debt due from the Contractor only after issuing 

notice to contractors in this regard. 

Engineer-In-Charge shall ensure that all applicable insurances shall be 

in force without any break as per contract requirement to avoid any 

losses to AAI on account of non availability of insurance and / or break 

in insurances policies. 

xiii. In case contractor takes Contractor All Risk (CAR) Policy in joint name 

of AAI and Contractor for full tendered value along with third party 

liability (max of 10% of tendered value or as applicable as per Insurance 

Regulatory Authority of India) then there is no requirement for taking 

separate insurance by sub-contractors. 

However, workmen compensation policy is required to be taken 

separately by main contractor and sub-contractor for workers employed 

by them. 

 

 

CLAUSE 47 
 

 Composite 

Contract and 

responsibilitie

s  of main 

agency 

i. The tenders have been called for composite work consisting of civil 

construction and other associated specialized works. The pre-

qualification criteria shall be applicable for each subhead of work 

independently. The agency meeting PQ criteria for the main work shall 

be considered for execution of composite work. However, the agency 

shall be allowed to execute only those specialized subheads of works 

for which bidder meets PQ criteria individually. 

ii. The main contractor shall be permitted to execute only those works 

(covered under one or more subhead) for which he meets all 

requirements of pre-qualification including financial, technical and 

technological requirement specified in the PQ criteria. 

iii. Main contractor will associate expert agencies for the execution of 

specialized works under various subheads for which he himself has 

failed to meet PQ criteria. In such case he will appoint his associate for 

the execution of each specialized work with the approval of the NIT 

approving authority. The main contractor shall intimate the names of 
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only those agencies who fully meet the PQ criteria for each specialized 

work for the acceptance of the department. 

iv. Main contractor shall not be permitted to change their associate 

agencies in the course of execution of work. If change of agency is 

inevitable then a request shall be submitted to the engineer-in-charge in 

writing giving full justification for change of agency. The proposal 

should include name of the alternate agency along with his financial, 

technical capabilities and work experience in the appropriate field. Such 

change shall be allowed only after receiving approval from the 

competent authority. 

 

 Composite 

contract-

Tripartite 

agreement 

This clause is applicable for the works for which the estimated cost put 

to tender is more than Rs.500.00 crores. 

i. The main contractor shall finalise his rates, terms and conditions and 

mode of execution of work with specialised agencies for all works 

covered in various subhead of works on receipt of work order but 

specifications, preferred makes of materials and performance of system 

shall remain as specified in tender document. 

ii. The main contractor shall arrange an agreement between department, 

main contractor and associated agencies for all subheads on receipt of 

work order from the engineer-in-charge. Main contractor and expert 

agency shall be jointly responsible for quality of work and performance 

of the system. 

iii. Main contractor shall submit list of associated agency for each 

specialized work within 1/12th of stipulated completion period or within 

one month from issue of work order whichever is later along with 

documentary evidence for financial soundness, technical capabilities 

and their experience for executing similar specialized works along with 

his application seeking acceptance for the name of associated agency. 

Approval / rejection for the name of associated agency shall be accorded 

thereafter by NIT approving authority within a period of 15 days each 

subhead wise. 

iv. The main contractor shall submit duly signed tripartite agreement on the 

format provided by AAI within 2/12th of stipulated completion period or 

60 days whichever is later for acceptance and signature of department. 

The extension of time for signing of this agreement shall not be 

generally permitted. The signing time shall only be extended if handing 

over of site is delayed due to reasons beyond control of the contractor. 

 Conditions of 

composite 

contract 

i. Main contractor shall be responsible for submission of earnest money. 

ii. The mobilization advance shall be paid to main contractor as per terms 

and conditions of contract and indicated under Clause 10 B. The first 

instalment of mobilization advance shall be corresponding to the value 

of work which shall be executed by the main contractor. The subsequent 

mobilization advances corresponding to value of work covered in each 

subhead shall be released on signing of each Tripartite Agreement with 

expert agency for the same. 

iii. The security deposit shall be deducted from the running bills of main 

contractor after adjustment of full earnest money. 

iv. Main contractor shall be responsible for completion of work as per time 

schedule indicated in the NIT. The compensation for the delay shall be 

levied on the main contractor only. 
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v. The coordination meetings called by AAI or it’s representative shall be 

attended by associated expert agencies as and when required. Expert 

agency shall be responsible for technical soundness, quality of work and 

adherence to tender specifications. The main contractor as well as 

associated agency shall be responsible for rectification of deficiencies 

noticed in specialized work. 

 Payment 

Conditions 

for Composite 

Contract 

i. It will be the responsibility of main contractor to finalize expert agencies 

for the execution of works covered under all subheads of NIT and get 

the tripartite agreements signed as per NIT requirement at an early date. 

The main contractor shall not be paid for value of work covered under 

second running bill & subsequent bills till all Tripartite Agreements are 

signed by all agencies concerned. 

ii. The main contractor must fill the ratio of work which shall govern the 

ratio of direct payment to the expert agency and to the main contractor 

for each subhead of work in schedule F. This ratio may also be indicated 

in tripartite agreement. Thus direct payment to each expert agency shall 

be released in the same ratio from the net payment (after all deductions). 

iii. The running bill for specialized work shall be processed as per terms 

and conditions of the contract. All deductions like security deposit, 

income tax and part rate for incomplete work or due to any other reason 

shall be made as per contract conditions from each running bill. In case 

the ratio as desired under (ii) is not filled by the main contractor AAI 

will make payment of 75% of the net payable amount to the expert 

agency directly and balance 25% shall be paid to the main contractor. 

 

Clause 48 

 

 Escrow 

Account 

i. All payments for the works estimated cost more than Rs.500 Cr shall 

be made only through Escrow Account opened by the contractor. 

However, for works costing less than Rs.500 Cr., it shall be at the 

discretion of Technical Sanctioning authority to opt for Escrow account 

or not. The bank charges for Escrow Account shall be borne by 

contractor. The detailed conditions of Escrow Account shall be drawn 

in consultation with associated bank. 

ii. Mobilization advance for mobilization of resources and purchase of 

plant & machinery shall be credited directly to the escrow account 

opened for this contract through bank transfer as per terms and 

condition of contract. The agency shall be able to utilize 25% (or as 

decided by TS authority) of each instalment of mobilization advance to 

meet minor expenses like construction of site office, purchase of office 

equipment and other minor works, while release of balance 75% fund 

shall be regulated by the department. The contractor shall seek prior 

concurrence of Engineer-in Charge for release of payment to the 

supplier etc. through Escrow Account by the Bank. Funds against 

cheque issued by contractor shall be released by Bank on receipt of 

written consent from Engineer-in Charge.  

iii. Payment received and credited against each RA Bill, can be utilized 

25% directly by the contractor for minor expenses like salary, 

stationary, office expenses etc. AAI shall exercise control for release of 

payment by contractor for balance 75%. 
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iv. The Contractor shall submit his proposal to the Engineer-in-

Charge/Authority for utilization of funds made available by AAI (75% 

against each RA bill) 

a. Name of agency for whom payment is proposed to be released. 

b. Details of work executed/material supplied by agency to whom 

he intends to release payment. 

c. Nature of advance payment if any, has to be released to the 

supplier for supply of material for the project only. 

d. Documentary evidence in support of his claim. 

v. Engineer –in-charge will examine and approve full/part of such 

payments as per agency’s request within maximum of three working 

days. The terms and condition of Escrow Account shall be finalized 

with bank according to terms and conditions of contract. Bank shall 

release payment against such cheques only after written consent of 

authorized officer of AAI is received. 

vi. Contractor shall be permitted to close Escrow Account on receipt of 

final payment for the work/project or on receipt of letter for foreclosure 

of work by the AAI. All balances and liabilities against this Escrow 

Account shall be left at the disposal of the contractor. 

 

Note:  In case of difference or ambiguity in Hindi and English version anywhere, the English 

version will prevail. 
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AIRPORTS AUTHORITY OF INDIA 

 

SAFETY CODE 

 

1. Suitable Scaffolds should be provided for workmen for all works that cannot safely be 

done from the ground, or from solid construction except such short period work as can 

be done safely from ladders. When a ladder is used, an extra mazdoor shall be engaged 

for holding the ladder and if the ladder is used for carrying materials as well suitable 

footholds and hand-hold shall be provided on the ladder and the ladder shall be given 

an inclination not steeper than ¼ to 1 (¼ horizontal and 1 vertical). 

 

2. Scaffolding of staging more than 3.6m (12ft.) above the ground or floor, swung or 

suspended from an overhead support or erected with stationary support shall have a 

guard rail properly attached or bolted, braced and otherwise secured at least 90 cm. 

(3ft.) high above the floor or platform of such scaffolding on staging and extending 

along the entire length of the outside and ends thereof with only such opening as may 

be necessary for the delivery of materials. Such scaffolding or staging shall be so 

fastened as to prevent it from swaying from the building or structure. 

 

3. Working platforms, gangways and stairways should be so constructed that they should 

not sag unduly or unequally, and if the height of the platform or the gangway or the 

stairway is more than 3.6 m (12ft.) above ground level or floor level, they should be 

closely boarded, should have adequate width and should be suitably fastened as 

described in (2) above. 

 

4. Every opening in the floor of a building or in a working platform shall be provided with 

suitable means to prevent the fall of person or materials by providing suitable fencing 

or railing whose minimum height shall be 90 cm.(3ft.) 

 

5. Safe means of access shall be provided to all working platforms and other working 

places. Every ladder shall be securely fixed. No portable single ladder shall be over 9m. 

(30ft.) in length while the width between side rails in rung ladder shall in no case be 

less than 29 cm. (11 ½ “) for ladder up to and including 3m. (10ft.) in length. For long 

ladders, this width should be increased at least ¼” for each additional 30cm. (1 foot) of 

length. Uniform step spacing of not more than 30cm shall be kept. Adequate 

precautions shall be taken to prevent danger from electrical equipment. No materials 

on any of the site or work shall be so stacked or placed as to cause danger or 

inconvenience to any person or the public. The contractor shall provide all necessary 

fencing and lights to protect the public from accident and shall be bound to bear the 

expenses of defence of every suit, action or other proceedings at law that may be 

brought by any person for injury sustained owing to neglect of the above precautions 

and to pay any damages and cost which may be awarded in any such suit, action or 

proceedings to any such person on which may, with the consent of the contractor, be 

paid to compensate any claim by any such person. 

 

6. a.  Excavation and Trenching – All trenches 1.2 m. (4ft.) or more in depth, shall at 

all times be supplied with at least one ladder for each 30m. (100ft.) in length or 

fraction thereof, Ladder shall extend from bottom of the Trench to at least 90cm 

(3fts) above the surface of the ground. The side of the trenches which are 1.5 m. (5 

ft.) or more in depth shall be stepped back to give suitable slope or securely held by 

timber bracing, so as to avoid the danger of sides collapsing. The excavated material 
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shall not be placed within 1.5 m. (5 ft.) of the edges of the trench or half of the depth 

of the trench whichever is more. Cutting shall be done from top to bottom. Under no 

circumstances, undermining or undercutting shall be done. 

 

b. Safety Measures for digging bore holes: -  

 

i. If the bore well is successful, it should be safely capped to avoid caving and 

collapse of the bore well. The failed and the abandoned ones should be 

completely refilled to avoid caving and collapse; 

ii. During drilling, Sign boards should be erected near the site with the address of 

the drilling contractor and the Engineer-in-charge of the work; 

iii.  Suitable fencing should be erected around the well during the drilling and after 

the installation of the rig on the point of drilling, flags shall be put 50 Mtr all 

around the point of drilling to avoid entry of people/animals; 

iv. After drilling the bore well, a cement platform (0.50 Mtr x 0.50 Mtr x 1.20 Mtr) 

0.60 Mtr above ground level and 0.60 Mtr below ground level should be 

constructed around the well casing; 

v. After the completion of the borewell, the contractor should cap the bore well 

properly by welding steel plate, cover the borewell with the drilled wet soil and 

fix thorny shrubs over the soil. This should be done even while repairing the 

pump; 

vi. After the borewell is drilled the entire site should be brought to the ground level; 

 

7. Demolition – Before any demolition work is commenced and also during the progress 

of the work, 

i) All roads and open areas adjacent to the work site shall either be closed or suitably 

protected. 

ii) No electric cable or apparatus which is liable to be a source of danger or a cable or 

apparatus used by the operator shall remain electrically charged. 

iii) All practical steps shall be taken to prevent danger to persons employed from risk 

of fire or explosion or flooding. No floor, roof or other part of the building shall be 

so overloaded with debris or materials as to render it unsafe. 

 

8. All necessary personal safety equipment as considered adequate by the Engineer-in-

Charge should be kept available for the use of the person employed on the site and 

maintained in a condition suitable for immediate use, and the contractor should take 

adequate steps to ensure proper use of equipment by those concerned. The following 

safety equipment shall invariably be provided. 

i) Workers employed on mixing asphaltic materials, cement and lime mortars shall be 

provided with protective footwear and protective goggles. 

ii) Those engaged in white washing and mixing or stacking of cement bags or any 

material which is injurious to the eyes, shall be provided with protective goggles. 

iii) Those engaged in welding works shall be provided with welder’s protective eye-

shields. 

iv) Stone breaker shall be provided with protective goggles and protective clothing and 

seated at sufficiently safe intervals. 

v) When workers are employed in sewers and manholes, which are in active use, the 

contractors shall ensure that the manhole covers are opened and ventilated atleast 

for an hour before the workers are allowed to get into the manholes, and the 

manholes so opened shall be cordoned off with suitable railing and provided with 
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warning signals or boards to prevent accident to the public. In addition, the 

contractor shall ensure that the following safety measures are adhered to: - 

a) Entry for workers into the line shall not be allowed except under supervision of the 

Sr. Superintendent (Engg.) or any other higher officer. 

b) At least 5 to 6 manholes upstream and downstream should be kept open for at least 

2 to 3 hours before any man is allowed to enter into the manhole for working inside. 

c) Before entry, presence of toxic gases should be tested by inserting wet lead acetate 

paper which changes colour in the presence of such gases and gives indication of 

their presence. 

d) Presence of Oxygen should be verified by lowering a detector lamp into the 

manhole. In case, no Oxygen is found inside the sewer line, workers should be sent 

only with oxygen kit. 

e) Safety belt with rope should be provided to the workers. While working inside the 

manholes, such rope should be handled by two men standing outside to enable him 

to be pulled out during emergency. 

f) The area should be barricaded or condoned off by suitable means to avoid mishaps 

of any kind. Proper warning signs should be displayed for the safety of the public 

whenever cleaning works are undertaken during night or day. 

g) No smoking or open flames shall be allowed near the blocked manhole being 

cleaned. 

h) The malba obtained on account of cleaning of blocked manholes and sewer lines 

should be immediately removed to avoid accidents on account of slippery nature of 

the malba. 

i) Workers should not be allowed to work inside the manhole continuously. He should 

be given rest intermittently. The Engineer-in-Charge may decide the time up to 

which a worker may be allowed to work continuously inside the manhole. 

j) Gas masks with Oxygen Cylinder should be kept at site for use in emergency. 

k) Air-blowers should be used for flow of fresh air through the manholes. Whenever 

called for, portable air blowers are recommended for ventilating the manholes. The 

Motors for these shall be vapour proof and of totally enclosed type. Non sparking 

gas engines also could be used but they should be placed at least 2 metres away 

from the opening and on the leeward side protected from wind so that they will not 

be a source of friction on any inflammable gas that might be present.  

l) The workers engaged for cleaning the manholes / sewers should be properly trained 

before allowing to work in the manhole. 

m) The workers shall be provided with Gumboots or non-sparking shoes bump helmets 

and gloves non-sparking tools safety lights and gas masks and portable air blowers 

(when necessary). They must be supplied with barrier cream for anointing the limbs 

before working inside the sewer lines. 

n) Workmen descending a manhole shall try each ladder stop or rung carefully before 

putting his full weight on it to guard against insecure fastening due to corrosion of 

the rung fixed to manhole well. 

o) If a man has received a physical injury, he should be brought out of the sewer 

immediately and adequate medical aid should be provided to him. 

p) The extent to which these precautions are to be taken depend on individual situation 

but the decision of the Engineer-in-Charge regarding the steps to be taken in this 

regard in an individual case will be final. 

(vi) The Contractor shall not employ men and women below the age of 18 years on the 

work of painting with products containing lead in any form. Wherever men above 

the age of 18 are employed on the work of lead painting, the following precaution 

should be taken: - 
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a) No paint containing lead or lead products shall be used except in the form of paste 

or readymade paint. 

b) Suitable face masks should be supplied for use by the workers when paint is applied 

in the form of spray or a surface having lead paint is dry rubbed and scrapped. 

c) Overall shall be supplied by the contractors to the workmen and adequate facilities 

shall be provided to enable the working painters to wash during and on the cessation 

of work. 

 

9. An additional clause (viii)(i) of AAI Safety Code (iv) the Contractor shall not employ 

women and men below the age of 18 on the work of painting with product containing 

lead in any form, wherever men above the age of 18 are employed on the work of lead 

painting, the following principles must be observed for such use: 

i) White lead, sulphate of lead or product containing these pigment, shall not be used 

in painting operation except in the form of pastes or paint ready for use. 

ii) Measures shall be taken, wherever required in order to prevent danger arising from 

the application of a paint in the form of spray. 

iii) Measures shall be taken, wherever practicable, to prevent danger arising out of from 

dust caused by dry rubbing down and scraping. 

iv) Adequate facilities shall be provided to enable working painters to wash during and 

on cessation of work. 

v) Overall shall be worn by working painters during the whole of working period. 

vi) Suitable arrangement shall be made to prevent clothing put off during working 

hours being spoiled by painting materials. 

vii) Cases of lead poisoning and suspected lead poisoning shall be notified and shall be 

subsequently verified by medical man appointed by competent authority of AAI. 

viii) AAI may require, when necessary medical examination of workers. 

ix) Instructions with regard to special hygienic precautions to be taken in the painting 

trade shall be distributed to working painters. 

 

10. When the work is done near any place where there is risk of drowning, all necessary 

equipments should be provided and kept ready for use and all necessary steps taken for 

prompt rescue of any person in danger and adequate provision, should be made for 

prompt first aid treatment of all injuries likely to be obtained during the course of the 

work. 

 

11. Use of hoisting machines and tackle including their attachments, anchorage and 

supports shall conform to the following standards or conditions: 

i) (a) These shall be of good mechanical construction, sound materials and adequate 

strength and free from patent defects and shall be kept repaired and in good working 

order. 

(b) Every rope used in hoisting or lowering materials or as a means of suspension 

shall be of durable quality and adequate strength, and free from patent defects. 

ii) Every crane driver or hoisting appliance operator, shall be properly qualified and 

no person under the age of 21 years should be in charge of any hoisting machine 

including any scaffolding winch or give signals to operator. 

iii) In case of every hoisting machine and of every chain ring hook, shackle swivel and 

pulley block used in hoisting or as means of suspension, the safe working load shall 

be ascertained by adequate means. Every hoisting machine and all gear referred to 

above shall be plainly marked with the safe working load. In case of a hoisting 

machine having a variable safe working load each safe working load and the 

condition under which it is applicable shall be clearly indicated. No part of any 
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machine or any gear referred to above in this paragraph shall be loaded beyond the 

safe working load except for the purpose of testing. 

iv) In case of departmental machines, the safe working load shall be notified by the 

Electrical Engineer-in-Charge. As regards contractor’s machines the contractors 

shall notify the safe working load of the machine to the Engineer-in-Charge 

whenever he brings any machinery to site of work and get it verified by the electrical 

Engineer concerned. 

 

12. Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting 

appliances should be provided with efficient safeguards. Hoisting appliances should be 

provided with such means as will reduce to the minimum the risk of accidental descent 

of the load. Adequate precautions should be taken to reduce to the minimum the risk of 

any part of a suspended load becoming accidentally displaced. When workers are 

employed on electrical installations which are already energized, insulating mats, 

wearing apparel, such as gloves, sleeves and boots as may be necessary should be 

provided. The worker should not wear any rings, watches and carry keys or other 

materials which are good conductors of electricity. 

 

13. All scaffolds, ladders and other safety devices mentioned or described herein shall be 

maintained in safe condition and no scaffold, ladder or equipment shall be altered or 

removed while it is in use. Adequate washing facilities should be provided at or near 

places of work.  

 

14. These safety provisions should be brought to the notice of all concerned by display on 

a notice board at a prominent place at work spot. The person responsible for compliance 

of the safety code shall be named therein by the contractor. 

 

15. To ensure effective enforcement of the rules and regulations relating to safety 

precautions the arrangements made by the contractor shall be open to inspection by the 

Labour Officer or Engineer-in- Charge of the department or their representatives. 

16. Notwithstanding the above clauses from (1) to (15), there is nothing in these to exempt 

the contractor from the operations of any other Act or Rules in force in the Republic of 

India. 
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MODEL RULES FOR THE PROTECTION OF 

HEALTH AND SANITARY ARRANGEMENTS FOR WORKERS 

EMPLOYED BY AAI OR ITS CONTRACTORS 

 

1. APPLICATION 

These rules shall apply to all buildings and construction works in charge of AAI in 

which twenty or more workers are ordinarily employed or are proposed to be employed 

in any day during the period during which the contract work is in progress. 

 

2. DEFINITION 

Work place means a place where twenty or more workers are ordinarily employed in 

connection with construction work on any day during the period during which the 

contract work is in progress. 

 

3. FIRST-AID FACILITIES 

(i) At every work place, there shall be provided and maintained, so as to be easily 

accessible during working hours, first-aid boxes at the rate of not less than one 

box for 150 contract labour or part thereof ordinarily employed. 

(ii) The first-aid box shall be distinctly marked with a red cross on white back 

ground and shall contain the following equipment. 

(a) For work places in which the number of contract labour employed does not 

exceed 50 Each first –aid box shall contain the following equipments: 

1. 6 small sterilised dressings 

2. 3 medium size sterilised dressings 

3. 3 large size sterilised dressings 

4. 3 large sterilised burn dressings 

5. 1 (30 ml) bottle containing a two per cent alcoholic solution of iodine. 

6. 1 (30 ml) bottle containing salvolatile having the dose and mode of 

administration indicated on the label. 

7. 1 snakebite lancet. 

8. 1 (30 gms) bottle of potassium permanganate crystals. 

9. 1 pair scissors. 

10. 1copy of the first-aid leaflet issued by the Director General, Factory Advice 

Service and Labour Institute, Government of India. 

11. 1 bottle containing 100 tablets (each of 5 gms) of aspirin.  

12. Ointment for burns. 

13. A bottle of suitable surgical antiseptic solution. 

(b) For work places in which the number of contract labour exceed 50. Each first-

aid box shall contain the following equipments. 

1. 12 small sterilised dressings. 

2. 6 medium size sterilised dressings. 

3. 6 large size sterilised dressings 

4. 6 large size sterilised burn dressings. 

5. 6 (15 gms) packets sterilised cotton wool. 

6. 1 (60 ml). Bottle containing two per cent alcoholic solution iodine. 

7. 1 (60 ml) bottle containing salvolatile having the dose and mode of 

administration indicated on the label. 

8. 1 roll of adhesive plaster. 

9. 1 snake bite lancet. 

10. 1 (30 gms) bottle of potassium permanganate crystals. 

11. 1 pair scissors. 
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12. 1 copy of the first-aid leaflet issued by the Director General Factory Advice 

Service and Labour Institute / Government of India. 

13. A bottle containing 100 tablets (each of 5 gms) of aspirin. 

14. Ointment for burns. 

15. A bottle of suitable surgical antiseptic solution. 

 

(iii) Adequate arrangements shall be made for immediate recoupment of the equipment 

when necessary. 

(iv) Nothing except the prescribed contents shall be kept in the First-aid box. 

(v) The first-aid box shall be kept in charge of a responsible person who shall always be 

readily available during the working hours of the work place. 

(vi) a person in charge of the First-aid box shall be a person trained in First-aid treatment 

in the work places where the number of contract labour employed is 150 or more. 

(vii) In work places where the number of contract labour employed is 500 or more and 

hospital facilities are not available within easy distance from the works. First-aid 

posts shall be established and run by a trained compounder. The compounder shall be 

on duty and shall be available at all hours when the workers are at work. 

(viii) Where work places are situated in places which are not towns or cities, a suitable 

motor transport shall be kept readily available to carry injured person or person 

suddenly taken ill to the nearest hospital. 

 

4.  DRINKING WATER 

 

i)    In every work place, there shall be provided and maintained at suitable places, 

easily accessible to labour, a sufficient supply of cold water fit for drinking. 

ii) Where drinking water is obtained from an intermittent public water supply, each work 

place shall be provided with storage where such drinking water shall be stored. 

iii) Every water supply or storage shall be at a distance of not less than 50 feet from any 

latrine drain or other source of pollution. Where water has to be drawn from an 

existing well which is within such proximity of latrine, drain or any other source of 

pollution, the well shall be properly chlorinated before water is drawn from it for 

drinking. All such wells shall be entirely closed in and be provided with a trap door 

which shall be dust and waterproof. 

iv) A reliable pump shall be fitted to each covered well, the trap door shall be kept locked 

and opened only for cleaning or inspection which shall be done at least once a month. 

 

5.  WASHING FACILITIES 

 

i) In every work place adequate and suitable facilities for washing shall be provided and 

maintained for the use of contract labour employed therein. 

ii) Separate and adequate cleaning facilities shall be provided for the use of male and 

female workers. 

iii) Such facilities shall be conveniently accessible and shall be kept in clean and hygienic 

condition. 

 

6. LATRINES AND URINALS 

 

i) Latrines shall be provided in every work place on the following scale namely: 

a) Where female is employed, there shall be at least one latrine for every 25 

females. 

b) Where males are employed, there shall be at least one latrine for every 25 males. 
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ii) Provided that, where the number of males or females exceeds 100, it shall be 

sufficient if there is one latrine for 25 males or females as the case may be up to the 

first 100, and one for every 50 thereafter. 

iii) Every latrine shall be under cover and so partitioned off as to secure privacy, and shall 

have a proper door and fastenings. 

iv) Construction of latrines: The inside walls shall be constructed of masonry or some 

suitable heat-resisting nonabsorbent materials and shall be cement washed inside and 

outside at least once a year, Latrines shall not be of a standard lower than borehole 

system. 

v) (a) Where workers of both sexes are employed, there shall be displayed outside each 

block of latrine and urinal, a notice in the language understood by the majority of the 

workers “For Men only” or “For Women Only” as the case may be. 

(b) The notice shall also bear the figure of a man or of a woman, as the case may be. 

vi) There shall be at least one urinal for male workers up to 50 and one for female workers 

up to fifty employed at a time, provided that where the number of male or female 

workmen, as the case may be exceeds 500, it shall be sufficient if there is one urinal 

for every 50 males or females up to the first 500 and one for every 100 or part 

thereafter. 

vii) (a) The latrines and urinals shall be adequately lighted and shall be maintained in a 

clean 

and sanitary condition at all times. 

(b) Latrines and urinals other than those connected with a flush sewage system shall 

comply with the requirements of the Public Health Authorities. 

 

         viii) Water shall be provided by means of tap or otherwise so as to be conveniently 

accessible inor near the latrines and urinals. 

ix) Disposal of excreta: Unless otherwise arranged for by the local sanitary authority, 

arrangements for proper disposal of excreta by incineration at the work place shall 

be made by means of a suitable incinerator. Alternately excreta may be disposed of 

by putting a layer of night soil at the bottom of a pucca tank prepared for the purpose 

and covering it with a 15 cm. Layer of waste or refuse and then covering it with a 

layer of earth for a fortnight (when it will turn to manure). 

x) The contractor shall at his own expense, carry out all instructions issued to him by 

the Engineerin-Charge to effect proper disposal of night soil and other conservancy 

work in respect of the contractor’s workmen or employees on the site. The contractor 

shall be responsible for payment of any charges which may be levied by Municipal 

or Cantonment Authority for execution of such on his behalf. 

 

1. PROVISION OF SHELTER DURING REST 

At every place there shall be provided, free of cost, four suitable sheds, two for meals and 

the other two for rest separately for the use of men and women labour. The height of each 

shelter shall not be less than 3 metres (10 ft) from the floor level to the lowest part of the 

roof. These shall be kept clean and the space provided shall be on the basis of 0.6 sq.m. 

(6 sft) per head. Provided that the Engineer-in-Charge may permit subject to his 

satisfaction, a portion of the building under construction or other alternative 

accommodation to be used for the purpose. 

2. CRECHES 

 

i) At every work place, at which 20 or more women workers are ordinarily employed, 

there shall be provided two rooms of reasonable dimensions for the use of their 
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children under the age of six years. One room shall be used as a play room for the 

children and the other as their bedroom. The rooms shall be constructed with 

specifications as per clause 19 H (ii) a,b& c. 

ii) The rooms shall be provided with suitable and sufficient openings for light and 

ventilation. There shall be adequate provision of sweepers to keep the places clean. 

iii) The contractor shall supply adequate number of toys and games in the play room 

and sufficient number of cots and beddings in the bed room. 

iv) The contractor shall provide one ayaa to look after the children in the crèche when 

the number of women workers does not exceed 50 and two when the number of 

women workers exceed 50. 

v) The use of the rooms earmarked as crèches shall be restricted to children, their 

attendants and mothers of the children. 

 

3. CANTEENS 

 

i) In every work place where the work regarding the employment of contractor labour 

is likely to continue for six months and where in contract labour numbering one 

hundred or more are ordinarily employed, an adequate canteen shall be provided by 

the contractor for the use of such contract labour. 

ii) The canteen shall be maintained by the contractor in an efficient manner. 

iii) The canteen shall consist of at least a dining hall, kitchen, storeroom, pantry and 

washing places separately for workers and utensils. 

iv) The canteen shall be sufficiently lighted at all times when any person has access to 

it. 

v) The floor shall be made of smooth and impervious materials and inside walls shall 

be lime washed or colour washed at least once in each year. Provided that the inside 

walls of the kitchen shall be lime washed every four months. 

vi) The premises of the canteen shall be maintained in a clean and sanitary condition. 

vii) Waste water shall be carried away in suitable covered drains and shall not be 

allowed to accumulate so as to cause a nuisance. 

viii) Suitable arrangements shall be made for the collection and disposal of garbage. 

ix) The dining hall shall accommodate at a time 30 per cent of the contract labour 

working at a time. 

x) The floor area of the dining hall, excluding the area occupied by the service counter 

and any furniture except tables and chairs shall not be less than one square metre 

(10 sft) per diner to be accommodated as prescribed in sub-Rule (ix). 

xi) (a) A portion of the dining hall and service counter shall be partitioned off and 

reserved for women workers in proportion to their number. (b) Washing places for 

women shall be separate and screened to secure privacy. 

xii) Sufficient tables stools, chairs or benches shall be available for the number of diners 

to be accommodated as prescribed in sub-Rule (ix). 

xiii) (a) 1. There shall be provided and maintained sufficient utensils crockery, furniture 

and any other equipment necessary for the efficient running of the canteen. 

2.The furniture utensils and other equipment shall be maintained in a clean and 

hygienic condition. 

(b) 1. Suitable clean clothes for the employees serving in the canteen shall be 

provided and maintained. 

2. A service counter, if provided, shall have top of smooth and impervious material. 

3. Suitable facilities including an adequate supply of hot water shall be provided for 

the cleaning of utensils and equipments. 
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xiv) The food stuffs and other items to be served in the canteen shall be in conformity 

with the normal habits of the contract labour. 

xv) The charges for food stuffs, beverages and any other items served in the canteen 

shall be based on ‘No Profit, No loss’ and shall be conspicuously displayed in the 

canteen. 

xvi) In arriving at the price of foodstuffs, and other article served in the canteen, the 

following items shall not be taken into consideration as expenditure namely :- 

a) The rent of land and building. 

b) The depreciation and maintenance charges for the building and equipments 

provided for the canteen. 

c) The cost of purchase, repairs and replacement of equipments including 

furniture, crockery, cutlery and utensils. 

d) The water charges and other charges incurred for lighting and ventilation. 

e) The interest and amounts spent on the provision and maintenance of 

equipments provided for the canteen. 

xvii) The accounts pertaining to the canteen shall be audited once every 12 months by 

registered accountants and auditors. 

 

4. ANTI-MALARIAL PRECAUTIONS 

 

The contractor shall at his own expense, conform to all anti-malarial instructions given 

to him by the Engineer-in-Charge including the filling up of any borrow pits which may 

have been dug by him. 

 

11. The above rules shall be incorporated in the contracts and in notices inviting tenders 

and shall form an integral part of the contracts. 

 

12. AMENDMENTS 

 

AAI may, from time to time, add to or amend these rules and issue directions - it may 

consider necessary for the purpose of removing any difficulty which may arise in the 

administration thereof. 
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AIRPORTS AUTHORITY OF INDIA 

Contractor’s Labour Regulations 

1.  SHORT TITLE 

These regulations may be called the AAI Contractors Labour Regulations. 

 

2.  DEFINITIONS 

(i) Workman means any person employed by AAI or its contractor directly or 

indirectly through a subcontractor with or without the knowledge of the AAI to do any 

skilled, semiskilled or unskilled manual, supervisory, technical or clerical work for hire 

or reward, whether the terms of employment are expressed or implied but does not 

include any person:- 

a) Who is employed mainly in a managerial or administrative capacity: or 

b) Who, being employed in a supervisory capacity draws wages exceeding five 

hundred rupees per mensem or exercises either by the nature of the duties attached 

to the office or by reason of powers vested in him, functions mainly of managerial 

nature : or 

c) Who is an out worker, that is to say, person to whom any article or materials are 

given out by or on behalf of the principal employers to be made up cleaned, washed, 

altered, ornamental finished, repaired adopted or otherwise processed for sale for 

the purpose of the trade or business of the principal employers and the process is to 

be carried out either in the home of the out worker or in some other premises, not 

being premises under the control and management of the principal employer. No 

person below the age of 14 years shall be employed to act as a workman. 

 

(ii) Fair Wages means wages whether for time or piece work fixed and notified under 

the provisions of the Minimum Wages Act from time to time. 

(iii) Contractors shall include every person who undertakes to produce a given result 

other than a mere supply of goods or articles of manufacture through contract labour or 

who supplies contract labour for any work and includes a subcontractor. 

(iv) Wages shall have the same meaning as defined in the Payment of Wages Act. 

3. i) Normally working hours of an adult employee should not exceed 9 hours a day. The 

working day shall be so arranged that inclusive of interval for rest, if any, it shall not 

spread over more than 12 hours on any day.  

ii) When an adult worker is made to work for more than 9 hours on any day or for more 

than 48 hours in any week, he shall be paid over time for the extra hours put in by him 

at double the ordinary rate of wages. 

iii) a) Every worker shall be given a weekly holiday normally on a Sunday, in 

accordance with the provisions of the Minimum Wages (Central) Rules 1960 as 

amended from time to time irrespective of whether such worker is governed by the 

Minimum Wages Act or not. 

b) Where the minimum wages prescribed by the Central/State Government under the 

Minimum Wages Act are not inclusive of the wages for the weekly day of rest, the 

worker shall be entitled to rest day wages at the rate applicable to the next preceding 

day, provided he has worked under the same contractor for a continuous period of not 

less than 6 days. 

c) Where a contractor is permitted by the Engineer-in-Charge to allow a worker to work 

on a normal weekly holiday, he shall grant a substituted holiday to him for the whole 

day on one of the five days immediately before or after the normal weekly holiday and 

pay wages to such worker for the work performed on the normal weekly holiday at 

overtime rate. 
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4.  DISPLAY OF NOTICE REGARDING WAGES ETC. 

The contractor shall before he commences his work on contract, display and correctly 

maintain and continue to display and correctly maintain in a clear and legible condition 

in conspicuous places on the work, notices in English and in the local Indian languages 

spoken by the majority of the workers giving the minimum rates of wages fixed under 

Minimum Wages Act, the actual wages being paid, the hours of work for which such 

wage are earned, wages periods, dates of payments of wages and other relevant 

information as per Appendix VIII. 

5.  PAYMENT OF WAGES 

(i) The contractor shall fix wage periods in respect of which wages shall be payable.  

(ii) No wage period shall exceed one month. 

(iii) The wages of every person employed as contract labour in an establishment or by a 

contractor where less than one thousand such persons are employed shall be paid before 

the expiry of seventh day and in other cases before the expiry of tenth day after the last 

day of the wage period in respect of which the wages are payable. 

(iv) Where the employment of any worker is terminated by or on behalf of the contractor 

the wages earned by him shall be paid before the expiry of the second working day 

from the date on which his employment is terminated. 

(v) All payment of wages shall be made on a working day at the work premises and during 

the working time and on a date notified in advance and in case the work is completed 

before the expiry of the wage period, final payment shall be made within 48 hours of 

the last working day. 

(vi) Wages due to every worker shall be paid to him direct or to other person authorised by 

him in this behalf. 

(vii)  All wages shall be paid in current coin or currency or in both. 

(viii) Wages shall be paid without any deductions of any kind except those specified by the 

Central Government by general or special order in this behalf or permissible under the 

Payment of Wages Act 1956. 

(ix) A notice showing the wages period and the place and time of disbursement of wages 

shall be displayed at the place of work and a copy sent by the contractor to the Engineer-

in-Charge under acknowledgement. 

(x) It shall be the duty of the contractor to ensure the disbursement of wages in the presence 

of the Senior Superintendent Engg or authorised representative of the Engineer-in-

Charge who will be required to be present at the place and time of disbursement of 

wages by the contractor to workmen. 

(xi) The contractor shall obtain from Engineer in charge or the authorised representative of 

the Engineer-in-Charge a certificate under his signature at the end of the entries in the 

“Register of Wages” or the “Wage-cum-Muster Roll” as the case may be in the 

following form: 

“Certified that the amount shown in column No. ………… has been paid to the 

workman concerned in my presence on ………….at……………….” 

 

Note: In case of payment of wages paid through bank, the contractor shall submit a 

copy of bank statement for relevant period duly signed by him. 

 

6. FINES AND DEDUCTIONS WHICH MAY BE MADE FROM WAGES 

(i)  The wages of a worker shall be paid to him without any deduction of any kind except 

the following: 

a) Fines 
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b) Deductions for absence from duty i.e. from the place or the places where by the terms 

of his employment he is required to work. The amount of deduction shall be in 

proportion to the period for which he was absent. 

c) Deduction for damage to or loss of goods expressly entrusted to the employed person 

for custody, or for loss of money or any other deduction which he is required to account, 

where such damage or loss is directly attributable to his neglect or default. 

d) Deduction for recovery of advances or for adjustment of overpayment of wages, 

advances 

granted shall be entered in a register. 

e) Any other deduction which the Central Government may from time to time allow. 

 

(ii)  No fines should be imposed on any worker save in respect of such acts and omissions 

on his part as have been approved of by the Chief Labour Commissioner. 

Note: An approved list of Acts and Omissions for which fines can be imposed is 

enclosed at Appendix-XII. 

(iii)  No fine shall be imposed on a worker and no deduction for damage or loss shall be 

made from his wages until the worker has been given an opportunity of showing cause 

against such fines or deductions. 

(iv) The total amount of fine which may be imposed in any one wage period on a worker 

shall not exceed an amount equal to three paise in a rupee of the total wages, payable 

to him in respect of that wage period. 

(v) No fine imposed on any worker shall be recovered from him by installment, or after 

the expiry of sixty days from the date on which it was imposed. 

(vi) Every fine shall be deemed to have been imposed on the day of the act or omission in 

respect. of which it was imposed. 

 

7.  LABOUR RECORDS 

(i) The contractor shall maintain a Register of persons employed on work on contract in 

Form XIII of the CL(R&A) Central Rules 1971 (Appendix VI) 

(ii)  The contractor shall maintain a Muster Roll register in respect of all workmen employed 

by him on the work under Contract in Form XVI of the CL (R&A) Rules 1971 

(Appendix VII). 

(iii)  The contractor shall maintain a Wage Register in respect of all workmen employed by 

him on the work under contract in Form XVII of the CL (R&A) Rules 1971 (Appendix 

VIII) 

(iv) Register of accident - The contractor shall maintain a register of accidents in such form 

as may be convenient at the work place but the same shall include the following 

particulars: 

(a) Full particulars of the labourers who met with accident. 

(b) Rate of Wages 

(c) Sex 

(d) Age 

(e) Nature of accident and cause of accident 

(f) Time and date of accident 

(g) Date and time when admitted in Hospital 

(h) Date of discharge from the Hospital 

(i) Period of treatment and result of treatment 

(j) Percentage of loss of earning capacity and disability as assessed by Medical 

officer 

(k) Claim required to be paid under Workmen’s Compensation Act. 

(l) Date of payment of compensation 
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(m) Amount paid with details of the person to whom the same was paid 

(n) Authority by whom the compensation was assessed. 

(o) Remarks 

(v) The contractor shall maintain a Register of Fines in the Form XII of the CL(R&A) 

Rules 1971 (Appendix-XIII). 

The contractor shall display in a good condition and in a conspicuous place of work the 

approved list of acts and omissions for which fines can be imposed (Appendix-XII) 

(vi) The contractor shall maintain a Register of deductions for damage or loss in Form 

XX of the CL (R&A) Rules 1971 (Appendix-XIV) 

(vii) The contractor shall maintain a Register of Advances in Form XXIII of the CL (R&A) 

Rules 1971 (Appendix-XV) 

(viii) The contractor shall maintain a Register of Overtime in Form XXIII of the CL (R&A) 

Rules 1971 (Appendix-XVI). 

 

8.  ATTENDANCE CARD-CUM-WAGE SLIP 

 

(i) The contractor shall issue an Attendance card-cum-wage slip to each workman 

employed by him in the specimen form at (Appendix-IX) 

(ii) The card shall be valid for each wage period. 

(iii) The contractor shall mark the attendance of each workman on the card twice each day, 

once at the commencement of the day and again after the rest interval, before he actually 

starts work. 

(iv) The card shall remain in possession of the worker during the wage period under 

reference. 

(v) The contractor shall complete the wage slip portion on the reverse of the card at least a 

day prior to the disbursement of wages in respect of the wage period under reference. 

(vi) The contractor shall obtain the signature or thumb impression of the worker on the wage 

slip at the time of disbursement of wages and retain the card with himself. 

 

9. EMPLOYMENT CARD 

 

The contractor shall issue an Employment Card in Form XIV of the CL (R&A) 

Central Rules 1971 to each worker within three days of the employment of the worker 

(Appendix-X). 

 

10. SERVICE CERTIFICATE 

On termination of employment for any reason whatsoever the contractor shall issue to 

the workman whose services have been terminated, a Service certificate in Form XV 

of the CL(R&A) Central Rules 1971. 

 

11. PRESERVATION OF LABOUR RECORDS 

All records required to be maintained under Regulations Nos. 6 & 7 shall be preserved 

in original for a period of three years from the date of last entries made in them and 

shall be made available for inspection by the Engineer-in-Charge or Labour Officer or 

any other officers authorised by the Ministry of Urban Development in this behalf. 

 

12. POWER OF LABOUR OFFICER TO MAKE INVESTIGATIONS OR 

ENQUIRY 

The Labour Officer or any person authorized by Central Government on their behalf 

shall have power to make enquiries with a view to ascertaining and enforcing due and 

proper observance of Fair Wage Clauses and the Provisions of these Regulations. He 
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shall investigate into any complaint regarding the default made by the contractor or 

subcontractor in regard to such provision. 

 

13. REPORT OF LABOUR OFFICER 

 

The Labour Officer or other persons authorized as aforesaid shall submit a report of 

result of his investigation or enquiry to the Engineer-in-Charge concerned indicating 

the extent, if any, to which the default has been committed with a note that necessary 

deductions from the contractor’s bill be made and the wages and other dues be paid to 

the labourers concerned. In case an appeal is made by the contractor under Clause 13 

of these regulations, actual payment to labourers will be made by the Engineer-in-

Charge after G.M. Engg. has given his decision on such appeal. 

(i) Engineer-in-Charge shall arrange payments to the labour concerned within 45 days 

from the receipt of the report from the Labour Officer or the G.M. Engineer as the case 

may be. 

 

14. APPEAL AGAINST THE DECISION OF LABOUR OFFICER 

Any person aggrieved by the decision and recommendations of the Labour Officer or 

other person so authorized may appeal against such decision to the Engineer-in-Charge 

concerned within 30 days from the date of decision, but subject to such appeal, the 

decision of the officer shall be final and binding upon the contractor. 

 

15. PROHIBITION REGARDING REPRESENTATION THROUGH LAWYER 

 

(i)  A workman shall be entitled to be represented in any investigation or enquiry under 

these regulations by: 

 

a)  An officer of a registered trade union of which he is a member. 

b)  An officer of a federation of trade unions to which the trade union referred to in Clause 

(a) is affiliated. 

c)  Where the employer is not a member of any registered trade union, by an officer of a 

registered trade union, connected with the industry in which the worker is employed or 

by any other workman employed in the industry in which the worker is employed. 

 

(ii) An employer shall be entitled to be represented in any investigation or enquiry under 

these regulations by: 

a)  An officer of an association of employers of which he is a member. 

b)  An officer of a federation of associations of employers to which association referred to 

in Clause(a) is affiliated. 

c) Where the employers is not a member of any association of employers, by an officer of 

association of employer connected with the industry in which the employer is engaged 

or by any other employer, engaged in the industry in which the employer is engaged. 

 

(iii) No party shall be entitled to be represented by a legal practitioner in any investigation 

or enquiry under these regulations. 

 

16. INSPECTION OF BOOKS AND SLIPS 

The contractor shall allow inspection of all the prescribed labour records to any of his 

workers or to his agent at a convenient time and place after due notice is received or to 

the Labour Officer or any other person, authorized by the Central Government on his 

behalf. 
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17. SUBMISSION OF RETURNS 

The contractor shall submit periodical returns as may be specified from time to time. 

 

18. AMENDMENTS 

The Central Government/AAI may from time to time add to or amend the regulations 

and on any question as to the application/interpretation or effect of those regulations 

the decision of the General Manager (Engg.) concerned shall be final. 
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APPENDIX-I 

 

FORM OF BANK GUARANTEE IN LIEU OF SECURITY DEPOSIT & AMOUNT 

WITHHIELD AGAINST COMPENSATION FOR DELAY IN INDIVIDUAL 

CONTRACT 

(on Non-Judicial Stamp Paper of Rs.100/-) 

[Refer Clause 1A and 2B] 

To 

The Airports Authority of India 

……………………………………. 

…………………………………….. 

1. In consideration of the Airport Authority of India having its head office at New Delhi 

[hereinafter called the “AAI” which expression shall unless repugnant to the subject 

or context include its administrator, successors and assigns) having agreed under the 

terms and condition of Contract Agreement No. 

………………………dated……………made between……….and AAI in connection 

with the work of …………………….(hereinafter called the said contract) to accept 

Deed of Guarantee as herein provided for 

Rs…………………….(Rupees……………..only) from a Nationalized Bank in lieu 

of the Security deposit to be made by the contractor or lieu of the amount withheld 

towards compensation for delay pending final extension of time to be made from the 

contractors contained in the said Contractor. We, the………………bank (hereinafter 

referred to as “the said Bank” and having our registered office at 

……………………do hereby undertake and agree to identify and keep indemnified 

AAI from time to time to the extent of 

Rs……………………(Rupees……………………….only) against any loss or 

damage, cost,, charges and expenses caused to or suffered by or that may be caused to 

or suffered by AAI by reason of any breach or breaches by the said Contractor of any 

of the terms and condition contained in the said contract and to unconditionally pay 

the amount claimed by AAI on demand and without demur to the extent aforesaid.  

2. We ……………………………… Bank, further agree that AAI shall be the sole judge 

of and as to whether the said Contractor has committed any breach or breaches of any 

of the terms and conditions of the said contract and the extent of loss, damage, costs, 

charges and expenses caused to or suffered by or that may be caused to or suffered by 

AAI on account thereof and the decision of AAI that the said Contractor has committed 

such breach and breaches and as to the amount or amounts of loss, damage, costs, 

charges and expenses caused to or suffered of that may be caused to or suffered by AAI 

from time to time shall be final and binding on us. 

3. We, the said Bank, further agree that the Guarantee herein contained shall remain in 

full force and effect during the period that would be taken for the performance of the 

said contracts and till all the dues of AAI under the said contract or by virtue of any of 

the terms and conditions governing the said contract including compensation for delay 

if any as decided by AAI, have been fully paid and its claims satisfied or discharged 

and till the Accepting Authority of the contract certifies that the terms and condition 

and accordingly Contract have been fully and properly carried out by the said contractor 

and accordingly discharges this guarantee subject, however that AAI shall have no 

claim under this Guarantee after 90(Ninety) days from the date of expiry of the defects 

Liabilities periods or Final /Extension of Time grated by AAI as provided available in 

agreements clause no……………..as provided in the said Contract, i.e……….(date) or 

from the date of cancellation of the said contract, as the case may be, unless a notice of 

the claim under this Guarantee has been served on the Bank before the expiry of the 
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period in which case the same shall be enforceable against the Bank notwithstanding 

the fact, that the same is enforced after the expiry of the said period. 

4. AAI shall have the fullest liberty without affecting in any way the liability of the bank 

under this Guarantee or Indemnity from time to time to vary any of the terms and 

conditions of the said contract or to extend time of performance by the said Contractor 

or to postpone for any time and form time to time any of the powers exercisable by it 

against the said Contractor and either to enforce or forbear from enforcing any of terms 

and conditions governing the said contract or securities available to AAI and the said 

Bank shall not be released from its liability under these present by any exercise by AAI 

of any liberty with reference to the matters aforesaid or by reason of time being given 

to the said contractor or any other forbearance, act or omission on the part by AAI or 

any indulgence by AAI to the said Contractor or any other matter or thing whatsoever 

which under the law relating to sureties would but for this provision have the effect of 

so releasing the Bank from its such liability. 

5. It shall not be necessary for AAI to proceed against the contractor before proceeding 

against the Bank and the Guarantee herein contained shall be enforceable against the 

Bank, notwithstanding any security which AAI may have obtained or obtain from the 

Contractor at the time when proceedings are taken against the Bank hereunder be 

outstanding or unrealized. 

6. We, the said Bank, lastly undertake not to revoke this Guarantee during its currency 

except with the previous consent of AAI in writing and agree that any charge in the 

Constitution of the said Contract or the said Bank shall not discharge our liability 

hereunder. 

 

In presence of  

Dated this __________ Day of _________ 

WITNESS 

1. 

 

2.  

For and on behalf of (The Bank)  

      Signature __________________ 

Name & Designation __________ 

Authorization No. _____________ 

Name & Place _______________ 

Bank’s Seal __________________ 

 

The above Guarantee is accepted by Airports Authority of India. 

 For and on behalf of Airports Authority of India 

Signature ________________ 

Name ___________________ 

Designation _____________ 

Dated __________________ 
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APPENDIX-IA 

FORM OF BANK GUARANTEE AGAINST EARNEST MONEY DEPOSIT  
 

WHEREAS, contractor _________________ (Name of contractor) (hereinafter called “the 

contractor”) has submitted his tender dated _______________ (date) for the construction of 

“_______________________________” (name of work) (hereinafter called “the TENDER”).  

 

KNOW ALL PEOPLE by these presents that we _________________ (name of bank) having 

our registered office at _________________ (hereinafter called “the bank”) are bound unto 

Airports Authority of India through its “Bid Manager / Engineer-in-charge / AAI’s Authorized 

representative” (Designation with address) (herein called the “Bid Manager / Engineer-in-

charge/ AAI’s Authorized representative”, as the case may be which expression shall unless 

repugnant to the subject or contract includes its administrators, successors and assigns) in the 

sum of Rs. _________________ (Rs. In words _________________) for which payment will 

truly to be made to the said “Bid Manager / Engineer-in-charge / AAI’s Authorized 

representative” the bank binds itself, his successors and assigns by these presents. 

 

SEALED with the Common Seal of the Bank this ___________ day of __________20 ______. 

THE CONDITIONS of this obligation are: 

  If after tender opening the Contractor withdraws, his tender during the period of 

validity of tender (including extended validity of tender) specified in the Form of 

Tender. 

 

 If the contractor having been notified of the acceptance of his tender by the “Bid 

Manager / Engineer-in-charge / AAI’s Authorized representative. 

 

 Fails or refuses to execute the form of Agreement in accordance with the instructions 

to contractor, if required –  

 OR 

 Fails or refuses to furnish the performance guarantee, in accordance with the 

provisions of tender document and instructions to contractor,  

 OR 

 Fails or refuses to start the work, in accordance with the provisions of the contract and 

instructions to contractor, 

  OR 

 Fails or refuses to submit fresh bank guarantee of an equal amount of this bank 

guarantee against security deposit after award of contract. 

 

We undertake to pay to the “Bid Manager / Engineer-in-charge / AAI’s Authorized 

representative” either up to the above amount or part thereof upon receipt of his first written 

demand, without the “Bid Manager / Engineer-in-charge / AAI’s Authorized representative” 

having to substantiates his demand, provided that in his demand the “Bid Manager / Engineer-

in-charge / AAI’s Authorized representative” will note that the amount claimed by him is due 

to him owing to the concurrence of one or any of the above conditions, specifying the occurred 

condition or conditions. 

This guarantee will remain in force up to and including the date* ____________ after the 

deadline for submission of tender as such deadline is stated in the instructions to contractor or 

as it may be extended by the “Bid Manager / Engineer-in-charge / AAI’s Authorized 

representative”, notice of which extension (s) to the bank is hear by waived. Any demand in 

respect of this guarantee should reach the bank not later than the above date.  
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DATE    ……………………….. SIGNATURE OF THE BANK 

 

WITNESS   ……………………….. 

 

SEAL 

(SIGNATURE NAME AND ADDRESS)  

 

 Date to be worked out on the basis of validity period of 6 months from last date of receipt of 

tender. 
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APPENDIX-II 

 

PROFORMA FOR MANDATORY TESTS TO BE ATTACHED WITH RUNNING 

ACCOUNT BILLS 

 

Name of work…………………..........  

Name of Contractor…………………………………... 

Contract Agreement No. and Date………………………... R/A Bill 

No……………………….…… 

 

Sl. 

No

. 

Ite

m 

Quantitie

s as per 

Agreeme

nt 

Frequency 

as per 

Specificati

on 

No. of 

Tests 

Require

d 

Up to 

date 

Quantit

y 

No. of 

Tests 

Require

d 

No. of 

Tests 

actuall

y done 

 

Remar

ks 

 

1 2 3 4 5 6 7 8 9 

         

 

Note: If the number of tests done are less than required, then reasons shall be recorded. 

 

 

 

Signature of Supdt. / Jr. Exe. (Engg) 

 

 

 

Signature of Engineer-in-Charge.   Signature of Manager / AM (Engg) 
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APPENDIX-III 

 

REGISTER OF MATERNITY BENEFITS (Clause 19 F) 

 

Name and address of the 

contractor………………………………………………………………………… 

 

Name and location of the 

work……………………………………………………………………………… 

 

 

 

Name of the 

employee 

 

 

Father’s/husband’s 

name 

 

 

Nature of 

employment 

 

 

Period of 

actual 

employment 

 

 

Date on 

which notice 

of 

confinement 

given  

1 2 3 4 5 

     

     

     

     

     

 

 

Date on which maternity leave commenced and ended 

 

 

 

Date of 

delivery/miscarriage 

 

In case of delivery 

 

 

Commenced                        Ended 

 

In case of delivery 

 

 

Commenced                   

Ended 

6 7 8 9 10 

     

     

     

     

     

 

Leave Pay paid to the employee 

 

In case of delivery 

 

In case of miscarriage 

 

Remark 
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Rate of leave pay  Amount paid Rate of leave 

pay 

Amount 

paid 

11 12 13 14 15 
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APPENDIX-IV 

 

SPECIMEN FORM OF THE REGISTER, REGARDING MATERNITY BENEFIT 

ADMISSION TO THE CONTRACTOR'S LABOUR IN  

AIRPORTS AUTHORITY OF INDIA WORKS (CLAUSE 19F) 

 

Name and address of the contractor ---------------------------------------------------------------------

---------- 

Name and location of the work --------------------------------------------------------------------------

----------                                                      --------------------------------------------------------------

---------------------- 

1) Name of the woman and her husband's name 

2) Designation 

3) Date of appointment 

4) Date with months and years in which she is employed. 

5) Date of discharge/dismissal, if any 

6) Date of production of certificates in respect of pregnancy. 

7) Date on which the woman informs about the expected delivery. 

8) Date of delivery/miscarriage/death. 

9) Date of production of certificate in respect of delivery/miscarriage. 

10) Date with the amount of maternity/death benefit paid in advance of expected delivery 

11) Date with amount of subsequent payment of maternity benefit 

12) Name of the person nominated by the woman to receive the payment of the maternity 

benefit after the death. 

13) If the woman dies, the date of her death, the name of the person to whom maternity 

benefit amount was paid, the month thereof and the date in the register. 

14) Signature of the contractor authenticating entries in the register. 

15) Remarks column for the use of Inspection Officer. 
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APPENDIX-V 

Labour Board 

Name of work 

Name of Contractor----------------------------------------------------------------------------------------

-------------------------------------------------------------------------------------------Address of 

Contractor ---------------------------------------------------------------------------------------------------

----------------------------------------------------------------------------- 

Name and address of A. A. I. Division -----------------------------------------------------------------

----------------------------------------------------------------------------------------------- 

Name of A. A. I. Labour Officer -------------------------------------------------------------------------

---------------------------------------------------------------------------------------------- 

Address of A. A. I. Labour Officer ----------------------------------------------------------------------

--------------------------------------------------------------------------------------------- 

Name of A.A.I Labour Officer--------------------------------------------------------------------- 

 

Sl.No. Category Minimum 

wage fixed 

Actual wage 

paid 

 

Number 

present 

Remark 

 

 

 

Weekly holiday ----------------------------------------------------------------------------------- 

Wage period -------------------------------------------------------------------------------------- 

Date of payment of wages ----------------------------------------------------------------------- 

Working hours ----------------------------------------------------------------------------------- 

Rest interval--------------------------------------------------------------------------------------- 
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APPENDIX-VI 

Form-XIII                                                                                     

[See rule 2(1)] 

 [Part-A: For all Establishments] 

Register of Workmen Employed by Contractor 

 

Name and address of contractor………………………………………………………………………………………. 

 

Name and address of establishment which contractor is carried on…………………………………………………... 

 

Name and location of work……………………………………………………………………………………………. 

 

Name and address of Principal Employer……………………………………………………………………………... 

 

Name of the Establishment-------------------------------------------Name of Owner----------------------------------------------LIN-------------------

---------------------------------- 

 

Sl. 

No 

Employee 

Code 

Name Sur 

name 

Gender Father’s/ 

Spouse 

Name 

Date  

of Birth# 

Nationality Education 

Level 

Date of 

Joining 

Designation 

1 2 3 4 5 6 7 8 9 10 11 

 

Category 

Address 

*(HS/S/SS/

US) 

Type of 

Employment 

Mobile UAN PAN ESIC IP LWF AADHAAR Bank 

A/c 

Number 

Bank Branc

h 

(IFSC

) 

Presen

t 

Addres

s 

Permane

nt 

12 13 14 15 16 17 18 19 20 21 22 23 24 
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Service Book 

No. 

Date of 

Exit 

Reason for 

Exit 

Mark of 

Identification 

Photo Specimen Signature 

/Thumb Impression 

Remarks 

25 26 27 28 29 3

0 

31 

*(Highly Skilled/Skilled/Semi Skilled/Un Skilled) 

#Note: In case the age is between 14 to 18 years, mention the nature of work, daily hours of work and Intervals of rest in the remarks 

Column. 
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APPENDIX-VII 

 

 

Form-XVI  

[See Rule 78(1) (a) (i)] 

 

Muster Roll 

 

Name and address of contractor………………………………………………………………………………………. 

 

Name and address of establishment which contractor is carried on…………………………………………………... 

 

Name and location of work……………………………………………………………………………………………. 

 

Name and address of Principal Employer……………………………………For the month of fortnight……………. 

 

Sl. 

1 

Name of 

work 

Man 

2 

Sex 

3 

Father’s/ 

Husband’s 

4 

Date Remark 

 

1 2 3 4 5 
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FORM B 

[See Rule 78(1) (a) (i)]    

  

 APPENDIX-VIII 

 

FORMAT FOR WAGE REGISTER 

 

Name and address of contractor………………………………………………………………………………………. 

 

Name and address of establishment which contractor is carried on…………………………………………………... 

 

Name and location of work……………………………………………………………………………………………. 

 

Name and address of Principal Employer……………………………………For the month of fortnight……………. 

 

Rate of Minimum Wages and since the 

date.............. 
 Highly Skilled Skilled Semi-Skilled Un Skilled 

Minimum Basic     

DA     

Overtime     

 

Name of the Establishment Name of Owner LIN _______Wage period 

from______________ To _____________ (Monthly/Fortnightly/Weekly/Daily/Piece Rated) 

Sl. No. 

in 

Employ

ee 

register 

Name Rate 

of 

Wag

e 

No. of 

Days 

worked 

Overti

me 

hours 

worked 

Basic Speci

al 

Basic 

DA Paymen

ts 

Overti

me 

HRA Others Total 
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1 2 3 4 5 6 7 8 9 10 11 12 

 

 

 

Deductio

n 

Net 

Payment 

Employer 

Share PF 

Welfare Found 
PF ESIC Society Income 

Tax 

Insuranc

e 

Others Recoveri

es 

Total 

13 14 15 16 17 18 19 20 21 22 

 

 

 

Receipt by 

Employee/Bank 

Transaction ID 

Date of 

Payment 

Remar

ks 

23 24 25 
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FORM C 

FORMAT OF REGISTER OF LOAN/ 

RECOVERIES 

 

Name of Establishment LIN  

 

Sl. Number In 

Employee 

register 

Nam

e 

Recovery Type 

(Damage/loss/fine/advance/lo

ans 

Particula

rs 

Date of 

damage/Loss* 

Amou

nt 

1 2 3 4 5 6 

 

 

Whether show 

cause 

issued* 

Explanation 

heard in 

presence of* 

Number of 

Instalments 

First Month/Year Last 

Month/Year 

Date of 

Complete 

Recovery 

Remarks 

7 8 9 10 11 12 13 

 

 

*Applicable only in case of damage/loss/fine 
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Form-XVII  

[See Rule 78 (2) (a)] 

 

Register of wages 

 

 

Name and address of contractor………………………………………………………………………………………. 

 

Name and address of establishment which contractor is carried on…………………………………………………... 

 

Name and location of work……………………………………………………………………………………………. 

 

Name and address of Principal Employer……………………………………For the month of fortnight……………. 

 

 Amount of wages  

 

S. 

No 

 

 

 

 

 

Name of 

workma

n 

 

 

 

 

Serial 

no in the 

register 

of 

workma

n 

 

 

Descrip

tion/ 

nature 

of work 

done 

 

No. of 

days 

worke

d  

 

Unit

s of 

work 

done 

 

Daily 

rates of 

wages/ 

piece 

rate 

 

Basi

c 

wage

s 

 

 

Dearnes

s 

Allowan

ce 

 

 

Over-

time 

 

 

 

Other 

cash 

paym

ent. 

(indic

ate 

natur

e) 

 

 

 

Tota

l 

 

 

 

 

Dedu

ction 

if any  

(indic

ate 

natur

e) 

 

 

 

Net 

amo

unt 

paid 

 

 

Sig. 

or 

thum

b 

impre

ssion 

of the 

work

men 

 

 

 

 

Initial 

contrac

tor his 

represe

ntative 
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1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 

 

 

 

 

               

 

 

 

  



Page | 127 
 
 

APPENDIX-VIIIA 

WAGE CARD 

 

Wages Card No………………………… 

 

Name and Address of Contractor……………………Date of issue………………………. 

 

Name and location of work…………………………. Designation………………………… 

 

Name of workman…………………………………. Month/Fortnight……………………. 

 

Rate of Wages………………………………………… 

 

 1 2 3 4 5 6 7 8 9 1

0 

1

1 

1

2 

1

3 

1

4 

1

5 

1

6 

1

7 

1

8 

1

9 

2

0 

2

1 

2

2 

2

3 

2

4 

2

5 

2

6 

2

7 

2

8 

2

8 

3

0 

31 

 

Morning 

 

 

                               

Rate 

Evening 

 

                               

Amount 

Initial 

 

                               

 

Received from……………………………………. the sum of Rs…………………………………………on account of my wages 

Signature 

The Wage Card is valid for one month from the date of issue 
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19/Form-XIX APPENDIX-IX 

78 (2) 

[See rule 78 (1) (b)] 

 

 

Wages Slip 

 

 

Name and address of contractor…………………………………………………………… 

 

Name and Father’s/Husband name of workman…………………………………………... 

 

Name and location of work………………………………………………………………... 

 

For the week/Fortnight/Month ending…………………………………………………….. 

 

 

1. No. of days worked…………………………………………………………………… 

 

 

2. No. of units worked in case of piece rate workers……………………………………. 

 

3. Rate of daily wages/piece rate………………………………………………………… 

 

4. Amount of overtime wages…………………………………………………………… 

 

5. Gross wages payable…………………………………………………………………. 

 

6. Deduction, if any……………………………………………………………………… 

 

7. Net amount of wages paid……………………………………………………………. 

 

 

 

Initials of the contractor or his representative 
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APPENDIX-X 

 

     14/Form-XIV                                                             

[See rule 76] 

Employment Card 

 

 

Name and address of contractor…………………………………………………………… 

 

Name and address of establishment under which is carried………………………………. 

 

Name of work and location of work………………………………………………………. 

 

Name and address of Principal Employee………………………………………………… 

 

1. Name of the workman………………………………………………………………... 

 

2. SI. No. in the register of workman employed………………………………………... 

 

3. Nature of employment/designation…………………………………………………. 

 

4. Wage rate (with particulars of unit in case of piece work)…………………………. 

 

5. Wage period………………………………………………………………………… 

 

6. Tenure of employment……………………………………………………………… 

 

7. Remark……………………………………………………………………………… 

 

 

 

 

 

 

 

 

Signature of Contractor 
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APPENDIX-XI 

 

 

FORM OF PERFORMANCE SECURITY (GUARANTEE) 

Bank Guarantee Bond 

(On Non-Judicial Stamp Paper of Rs100/-) 

 

1. In consideration of the Chairman, AAI (hereinafter called “AAI”) having offered to 

accept the terms and conditions of the proposed agreement between 

…………………………………………………………………………………………

…… [hereinafter called the said contractor(s)] for the work …………………………… 

(hereinafter “the said agreement”) having agreed to production of an irrevocable Bank 

Guarantee for Rs. ….......................... (Rupees ………………………. only) as a 

security / guarantee from the contractor(s) for compliance of his obligations in 

accordance with the terms and conditions in the said agreement. 

We ………………………………. (Indicate the name of the Bank) (hereinafter referred 

to as “the Bank”) hereby undertake to pay to the Chairman, AAI an amount not 

exceeding Rs. ………………… (Rupees ………………… only) on demand by AAI. 

 

2. We ……………………………… (Indicate the name of the Bank) do hereby undertake 

to pay the amounts due to payable under this Guarantee without any demure, merely on 

a demand from AAI stating that the amount claimed is required to meet the recoveries 

due or likely to be due from the said contractor(s). Any such demand made on the Bank 

shall be conclusive as regards the amount due and payable by the Bank under this 

Guarantee. However, our liability under this guarantee shall be restricted to an amount 

not exceeding Rs. ……………….. (Rupees ……………………… only). 

 

3. We, the said Bank, further undertake to pay the Chairman, AAI any money so 

demanded notwithstanding any dispute or disputes raised by the contractor(s) In any 

suit or proceeding pending before any court or tribunal relating thereto, our liability 

under this present being absolute and unequivocal. 

 

 The payment so made by us under this bond shall be a valid discharge of our liability 

for payment there under and the contractor(s) shall have no claim against us for making 

such payment. 

 

4. We……………………………... (Indicate the name of bank) further agree that the 

guarantee herein contained shall remain in full force and effect during the period that 

would be taken for the performance of the said agreement and that it shall continue to 

be enforceable till all the dues of AAI under or by virtue of the said agreement have 

been fully paid and its claims satisfied or discharged or till Engineer-In-Charge on 

behalf of AAI certified that the terms and conditions of the said agreement have been 

fully and properly carried out by the said contractor(s) and accordingly discharges this 

guarantee. 

 

5. We………………… (indicate the name of the bank) further agree with AAI that AAI 

shall have the fullest liberty without our consent and without effecting in any manner 

our obligations hereunder to vary any of terms and conditions of the said agreement or 

to extend time of performance by the said contractor(s) from time to time or to postpone 
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for any time or from time to time any of the powers exercisable by AAI against in the 

said contractor(s) and to forebear and enforce any of the terms and conditions relating 

to the said agreement and we shall not be relieved from our liability by reason of any 

such variation, or extensions being granted to the said contractor(s) or for any 

forbearance, act of omission on the part of AAI or any indulgence by the AAI to the 

said contractor(s) or by any such matter or thing whatsoever which under the law 

relating to securities would, but for this provision, have  effect of so relieving us. 

 

6. This guarantee will not be discharged due to the change in the constitution of the Bank 

or the contractor(s). 

 

7. We………………………… (Indicate the name of the bank) lastly undertake not to 

revoke this guarantee except with the previous consent of AAI in writing. 

 

8. This guarantee shall be valid up to ……………………………. unless extended on 

demand by AAI. Notwithstanding anything mentioned above, our liability against this 

guarantee is restricted to Rs. ……………….. (Rupees ………………… only) and 

unless a claim in writing is lodged within six months of the date of expiry or the 

extended date of expiry of this guarantee all our liabilities under this guarantee shall 

stand discharged. 

 

In presence of  

Dated this __________ Day of _________ 

Witness 

1. 

2.  

For and on behalf of (The Bank) 

Signature __________________ 

Name & Designation __________ 

Authorisation No. _____________ 

Name & Place _______________ 

Bank’s Seal __________________ 

 

The above Guarantee is accepted by Airports Authority of India. For and on behalf of Airports 

Authority of India 

Signature ________________ 

Name ___________________ 

Designation _____________ 

Dated __________________ 

Note: * Date of validity should be schedule date of completion + Six months. 
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APPENDIX-XI-A 

 

Format for Letter of undertaking from the Depositor to Bank  

(To be submitted along with Security Deposit / Earnest Money / Performance 

Guarantee to Airports Authority of India) 

(To be submitted in the Letter head of the firm) 
 

The Branch Manager, 

………………. Bank, 

……………………. 

 

Sub: - My / Our Bank Guarantee bearing No……. dated ……. for amount……. Issued in       

favour of Airport Authority of India A/c…………… 

 

Sir, 

 

  The subject Bank Guarantee is obtained from your bank for the purpose of Security 

Deposit / Earnest Money/ Performance Guarantee on account of contract awarded / to be 

awarded by M/s Airports Authority of India to me / us. 

 

  I hereby authorised the Airport Authority of India in whose favour the deposit is made 

to close the subject Bank Guarantee before maturity/ on maturity toward adjustment of dues 

without any reference /consent /notice from me / our side and the bank is fully discharged by 

making the payment to Airport Authority of India. 

 

 

 

 

 

Signature of the Depositor   

 

 

Place: 

 

Date: 
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 APPENDIX-XII 

LIST OF ACTS AND OMISSONS FOR WHICH FINES CAN BE IMPOSED 

 

 

In accordance with rule 7(v) of the AAI Contractor's Labour Regulations to be displayed 

prominently at the site of work both in English and local Language. 

 

 

1. Willful insubordination or disobedience, whether alone or in combination with other. 

2. Theft fraud or dishonesty in connection with the contractors beside a business or 

property of AAI. 

3. Taking or giving bribes or any illegal gratifications 

4. Habitual late attendance. 

5. Drunkenness lighting, riotous or disorderly or indifferent behaviour 

6. Habitual negligence. 

7. Smoking near or around the area where combustible or other materials are locked 

8. Habitual Indiscipline 

9. Causing damage to work in the progress or to property of the AAI or of the contractor. 

10. Sleeping on duty. 

11. Malingering or slowing down work. 

12. Giving of false information regarding name, age, father's name, etc. 

13. Habitual loss of wage cards supplied by the employer's 

14. Unauthorised use of employer's property of manufacturing or making of unauthorised 

particles at the work place 

15. Bad workmanship in construction and maintenance by skilled workers which is not 

approved by the Department and for which the contractors are compelled to undertake 

rectifications. 

16. Making false complaints and/or misleading statements. 

17. Engaging on trade within the premises of the establishments. 
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18. Any unauthorized divulgence of business affairs of the employees. 

19. Collection or canvassing for the collection of any money within the premises of an 

establishment unless authorized by the employer. 

20. Holding meeting inside the premises without previous sanction of the employers. 

21. Threatening or intimidating any workman or employer during the working hours within 

the premises. 
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APPENDIX-XIII 

 

 

 Form-XVII [See Rule 78 (2) (d)] 

 

Register of Fines 

 

 

Name and address of contractor………………………………………………………………………………………. 

 

Name and address of establishment which contractor is carried on…………………………………………………... 

 

Name and location of work……………………………………………………………………………………………. 

 

Name and address of Principal Employer……………………………………………………………….……………. 

 

SI. No. Name of 

workman 

Father’s/ 

Husband

’s 

Name 

Designatio

n nature of 

employme

nt 

Act or 

action 

for 

which 

fine 

imposed 

Date of 

Offence 

Whether 

workman 

showed 

cause 

against 

fine 

Name of 

person in 

whose 

presence 

employee’s 

explanation 

was heard 

Wage 

period 

and 

wages 

payable 

Amount 

of the 

imposed  

Date on 

which 

fine 

realised 

Remarks 

1 2 3 4 5 6 7 8 9 10 11 12 
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APPENDIX-XIV 

              Form-XVII   

 [See Rule 78 (2) (d)] 

Register of Deduction for Damage or Loss 

 

 

Name and address of contractor………………………………………………………………………………………. 

Name and address of establishment under which contract is carried on…………………………………………………... 

Name and location of work……………………………………………………………………………………………. 

Name and address of Principal Employer……………………………………………………………….……………. 

 

SI. 

No. 

Name 

of 

workm

an 

Father’s 

Husband

’s Name 

Designatio

n/nature of 

employme

nt 

Particula

r of 

Damage

s or Loss 

Date 

of 

damag

es or 

loss  

Whether 

workma

n 

showed 

cause 

against 

deductio

n 

Name of 

person in 

whose 

presence 

employee’s 

explanation 

was heard 

Amount 

of 

deductio

n 

imposed 

No. 

of 

install

ments 

Date of 

recovery 

 

 

 

Remark 

First 

Insta

llme

nt 

Last 

Insta

llme

nt 

1 2 3 4 5 6 7 8 9 10 11 12 13 
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APPENDIX-XV 

                      Form-XXII    

[See Rule 78 (2) (d)] 

Register of Advances 

 

 

Name and address of contractor………………………………………………………………………………………. 

 

Name and address of establishment under which contract is carried on…………………………………………………... 

 

Name and location of work……………………………………………………………………………………………. 

 

Name and address of Principal Employer……………………………………………………………….……………. 

 

SI. 

No. 

Name of 

workman 

Father’s 

Husband’s 

Name 

Designation/

nature of 

employment 

Wage 

period and 

wages 

payable 

Date and 

amount 

of 

advance 

paid  

Purpose 

for which 

advance 

paid 

Number of 

installment by 

which 

advance to be 

repaid 

Date and 

amount of 

each 

installment 

repaid 

Date on 

which 

last 

install

ment 

was 

repaid 

 

 

 

Remark 

1 2 3 4 5 6 7 8 9 10 11 
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APPENDIX-XVI 

                                                                                                                   Form-XXIII  [See Rule 78 (2) (e)] 

 

                                                                                                             Register of Overtime 

 

Name and address of contractor………………………………………………………………………………………. 

 

Name and address of establishment under which contract is carried on…………………………………………………... 

 

Name and location of work……………………………………………………………………………………………. 

 

Name and address of Principal Employer……………………………………………………………….……………. 

 

S.

N

o 

Name 

of 

workm

en 

Father’s/ 

Husbands 

Name 

Sex Designation

/ 

nature of 

employment 

Date on 

which 

overtime 

worked 

Total 

overtime 

worked at 

project in 

case of piece 

rate 

Normal 

rate of 

wages 

Overtim

e rate of 

wages 

Overti

me 

earning 

Rate on 

which 

overtime 

paid 

Remarks 

1 2 3 4 5 6 7 8 9 10 11 12 
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APPENDIX-XVII 

NOTICE FOR APPOINTMENT OF ARBITRATOR 

[Refer Clause 25] 

To 

      ……………………………….. 

      ……………………………….. 

      ……………………………….. 

 

Dear Sir, 

 In terms of clause 25 of the agreement, particular of which are given 

below, I/we hereby give notice to you to appoint an arbitrator for 

settlement of disputes mentioned below: 

 

1. Name of applicant  

2. Whether applicant is Individual/Prop. Firm /Partnership Firm/Ltd. Co. 

3. Full address of the applicant. 

4. Name of the work and contract number in which arbitrator sought. 

5. Name of the office which entered into contract. 

6. Contract amount in the work. 

7. Date of contract. 

8. Date of initiation of work. 

9. Stipulated date of completion of work. 

10. Actual date of completion of work (if completed). 

11. Total number of claim made. 

12. Total amount claimed. 

13. Date of intimation of final bill (if work is completed). 

14. Date of payment of final bill (if work is completed). 

15. Amount of final bill (if work is completed). 

16. Date of request made to ED for decision. 

17. Date of receipt of ED’s decision. 

18. Date of appeal. 

19. Date of receipt of decision on our appeal. 

 

Specimen signature of the applicant 

(Only the person/authority who 

Signed the contract should sign) 

I/We certify that the information given above is true to the best of my/our 

knowledge. I/We enclose following documents. 

1. Statement of claims with amount of claims. 

2.  

3.  

4.  

Yours faithfully 

(Signature)  

Copy to: The Engineer-in-charge 

………………….,………………………… 
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APPENDIX -XVIII 

 

 

INTEGRITY PACT 

 

The integrity pact shall be signed by both the parties in the following format 

 

 “This Pact made this ……..day of …… between Airports Authority of India, a body 

corporate constituted by the Central Government under the Airports Authority of India 

Act,1994 and having its Corporate Office at Rajiv Gandhi Bhawan, New Delhi, and 

offices at ………….in India, hereinafter called the Authority (which term shall unless 

excluded by or is repugnant to the context, be deemed to include its Chairman, or 

Member, Executive Directors, Airport Directors, officers or any of them specified by the 

Chairman in this behalf, and shall also include its successors and assigns) of the one part 

 

AND 

 

 ……represented by ……… of the other part, hereinafter called the “Bidder/Contractor 

“(which term shall unless excluded by or is repugnant to the context be deemed to include 

its heirs, representatives, successors and assigns of the Bidder/ Contractor) 

 WHEREAS the Authority intends to award, under laid down organizational procedures, 

tender/ contract for …………………. The Authority, while discharging its functions on 

business principles, values proper compliance with all relevant laws and regulations, and 

the principles of natural, justice, ethics, equity, fairness and transparency in its relations 

with the Bidders/ Contractors. 

 

 WHEREAS the Authority is desirous to make its business mechanism more transparent, 

thus to ensure strict adherence of the aforesaid objectives/goals, the Authority hereby 

adopts the instrument developed by the renowned international non‐governmental 

organization “Transparency International” (T I) headquartered in Berlin (Germany). The 

Authority will appoint an Independent External Monitor (IEM) who will monitor the 

tender process and the execution of the contract for compliance with the principles 

mentioned above. 

 

 AND WHEREAS the Bidder is submitting a tender to the Authority for 

……………………. In response to the NIT (Notice Inviting Tender) dated ……… 

Contractor is signing the contract for execution of ……NOW, therefore, To avoid all 

forms of corruption by following a system that is fair, transparent and free from any 

influence/prejudiced dealings prior to, during and subsequent to the currency of the 

contract to be entered into with a view to Enabling the Authority to obtain the desired 

said stores/equipment/execution of works at a competitive price in conformity with the 

defined specifications by avoiding the high cost and the distortionary impact of 

corruption on public procurement, and Enabling Authority to abstain from bribing or 

indulging in any corrupt practice in order to secure the contract by providing assurance 

to them that their competitors will also abstain from bribing and other corrupt practices 

and the Authority will commit to prevent corruption, in any form, by its officials by 

following transparent procedures. The parties hereto hereby agree to enter into this 

Integrity Pact and agree as follows: 
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1. Commitments of the Authority: 

1.1  The Authority undertakes that no official of the Authority, connected directly or 

indirectly with the contract, will demand, take a promise for or accept, directly or 

through intermediaries, any bribe, consideration, gift, reward, favour or any material 

or immaterial benefit or any other advantage from the BIDDER, either for 

themselves or for any person, organization or third party related to the contract in 

exchange for an advantage in the bidding process, bid evaluation, contracting or 

implementation process related to the contract. 

 

1.2  The Authority will, during the pre‐contact stage, treat all BIDDERs alike, and will 

provide to all BIDDERs the same information and will not provide any such 

information to any particular BIDDER which could afford an advantage to that 

particular BIDDER in comparison to other BIDDERs. 

 

1.3  All the officials of the Authority will report to the appropriate authority office any 

attempted or completed breaches of the above commitments as well as any 

substantial suspicion of such a breach. 

 

1.4 In case any such preceding misconduct on the part of such official(s) is reported by 

the BIDDER to the Authority with full and verifiable facts and the same is prima 

facie found to be correct by the Authority, necessary disciplinary proceedings, or 

any other action as deemed fit, including criminal proceedings may be initiated by 

the Authority and such a person shall be debarred from further dealings related to 

the contract process. In such a case while an enquiry is being conducted by the 

Authority the proceedings under the contract would not be stalled. 

 

2. Commitments of Bidders/Contractor. 

 The Bidder/Contractor commits itself to take all measures necessary to prevent 

corrupt practice, unfair means and illegal activities during any stage of its bid or 

during any pre‐contract or post‐contract stage in order to secure the contract or in 

furtherance to secure it and in particular commit itself to the following. 

 

2.1 The Bidder/Contractor will not offer, directly or through intermediaries, any bribe, 

gift, consideration, reward, favour, any material or immaterial benefit or other 

advantage, commission, fees, brokerage or inducement to any official of the 

Authority, connected directly or indirectly with the bidding process, or to any 

person, organization or third party related to the contract in exchange for any 

advantage in the bidding, evaluation, contracting and implementation of the 

contract. 

 

2.2 The Bidder/Contactor further undertakes that it has not given, offered or promised 

to give, directly or indirectly any bribe, gift, consideration, reward, favour, any 

material or immaterial benefit or other advantage, commission, fees, brokerage or 

inducement to any official of the Authority or otherwise in procuring the Contract 

or forbearing to do or having done any act in relation to the obtaining or execution 

of the contract or any other contract with the Authority for showing or forbearing to 

show favour or disfavour to any person in relation to the contract or any other 

contract with the Authority. 
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2.3  The Bidder / Contactor has not entered and will not enter with other bidders into any 

undisclosed agreement or understanding, whether formal or informal. This applies 

in particular to prices, specification, certifications, subsidiary contracts, submission 

or non‐submission of bids or any actions to restrict competitiveness or to introduce 

cartelization in the bidding process. 

 

2.4 The Bidder/Contractor shall, when presenting his bid, disclose the name and address 

of agents and representatives and Indian BIDDERs shall disclose their foreign 

principals or associates. 

 

2.5  The Bidder/Contactor shall when presenting his bid disclose any and all the 

payments he has made or, is committed to or intends to make to agents/brokers or 

any other intermediary, in connection with this bid/contract. 

 

2.6     The Bidder/Contractor further confirms and declares to the Authority that the 

BIDDER is the original manufacturer/integrator/ authorised government sponsored 

export entity of the stores and has not engaged any individual or firm or company 

whether Indian or foreign to intercede, facilitate or in any way to recommend to the 

Authority or any of its functionaries, whether officially or unofficially to the award 

of the contract to the BIDDER, nor has any amount been paid, promised or intended 

to be paid to any such individual, firm or company in respect of any such 

intercession, facilitation or recommendation. 

 

2.7 The Bidder/Contractor, either while presenting the bid or during pre‐contract 

negotiations or before signing the contract, shall disclose any payments he has made 

or has committed to or intends to make to officials of the Authority or their family 

members, agents, brokers or any other intermediaries in connection with the contract 

and the details of services agreed upon for such payments. 

 

2.8 The Bidder/Contractor will not collude with other parties interested in the contract 

to impair the transparency, fairness and progress of the bidding process, bid 

evaluation, contracting and implementation of the contract. 

 

2.9    The Bidder/Contractor will not accept any advantage in exchange for any corrupt 

practice, unfair means and illegal activities. 

 

2.10 The Bidder / Contactor shall not use improperly, for purposes of competition or 

personal gain, or pass on to others, any information provided by the Authority as 

part of the business relationship, regarding plans, technical proposals and business 

details, including information contained in any electronic data carrier. The Bidder / 

Contractor also under takes to exercise due and adequate care lest any such 

information is divulged. 

 

2.11  The Bidder/Contractor will inform to the Independent External Monitor. 

 

i)  If he receives demand for an illegal/undue payment/benefit. 

 

ii)  If he comes to know of any unethical or illegal payment/benefit. 
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iii) If he makes any payment to any Authority’s associate(s) 

 

2.12  The Bidder/Contactor commit to refrain from giving any complaint directly or 

through any other manner without supporting it with full and verifiable facts. 

 

2.13  The Bidder/Contactor shall not instigate or cause to instigate any third person to 

commit any of the actions mentioned above. 

 

2.14  If the Bidder/Contractor or any employee of the Bidder/Contractor or any person 

acting on behalf of the Bidder/ Contractor, either directly or indirectly, is a relative 

of any of the officers of the Authority, or alternatively, if any relative of an officer 

of the Authority has financial interest/stake in the Bidder’s/Contractor’s firm, the 

same shall be disclosed by the Bidder/Contractor at the time filing of tender. The 

term ‘relative’ for this purpose would be as defined in Section 6 of the Companies 

Act 1956. 

 

2.15  The Bidder/Contractor shall not lend to or borrow any money from or enter into any 

monetary dealings or transactions, directly or indirectly, with any employee of the 

Authority. 

 

2.16  That if the Bidder/ Contractor, during tender process or before the award of the 

contract or during execution of the contract/work has committed a transgression in 

violation of section 2 or in any other form such as to put his reliability or credibility 

as Bidder/Contractor into question, the Authority is entitled to disqualify him from 

the tender process or to terminate the contract for such reason and to debar the 

BIDDER from participating in future bidding processes. 

 

3. Previous Transgression 

3.1    The Bidder/Contractor declares that no previous transgression occurred in the last 

three years immediately before signing of this Integrity Pact, with any other 

company in any country in respect of any corrupt practices envisaged hereunder or 

with any Public Sector Enterprise in India or any Government Department in India 

that could justify Bidders’ exclusion from the tender process. 

 

3.2   The Bidder/Contractor agrees that if it makes incorrect statement on this subject, he 

can be disqualified from the tender process or the contract, if already awarded, can 

be terminated for such reason and he may be considered for debarment for future 

tender/contract processes. 

 

3.3   That the Bidder/Contractor undertakes to get this Pact signed by the subcontractor ( 

s) and associate(s) whose value of the work contribution exceeds Rs 0.5 Cr. (Rupees 

zero point five Cr.) and to submit the same to the Authority along-with the tender 

document/ contract before contract signing. 

 

3.4.  That sub-contractor(s)/ associate(s) engaged by the Contractor, with the approval of 

the Authority after signing of the contract, and whose value of the work contribution 

exceeds Rs. 0.5 Cr. (Rupees Zero point five Cr.) will be required to sign this Pact by 

the Contractor, and the same will be submitted to the Authority before doing/ 
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performing any act/ function by such subcontractor(s) / associate(s) in relation to the 

contract/ work. 

 

3.5   That the Authority will disqualify from the tender process all Bidder(s) who don’t 

sign this Pact or violate its provisions or fails to get this Pact signed in terms of 

policy of authority 

 

3.6   That if the Contractor(s) does/ do not sign this Pact or violate its provisions or fails 

to get this Pact signed in terms of policy of authority. Authority will terminate the 

contract and initiate appropriate action against such Contractor(s). 

 

4.  Earnest Money, Security Deposit, Bank Guarantee, Draft, Pay order or any 

other mode and its validity i/c Warranty Period, Performance 

Guarantee/Bond. 

 

 While submitting bid, the BIDDER shall deposit an EMD/SD/BG/DRAFT/PAY 

ORDER ETC I/C WARRANTY PERIOD, PG/BOND, VALIDITY etc., which is as 

per terms and conditions and details given in NIT / tender documents sold to the 

Bidders. 

 

5.  Sanctions for Violations/Disqualification from tender process and exclusion 

from future Contacts. 

 

5.1  Any breach of the aforesaid provisions by the BIDDER or any one employed by it 

or acting on its behalf (whether with or without the knowledge of the BIDDER) shall 

entitle the Authority to take all or any one of the following actions, wherever 

required: 

 

i)   To immediately call off the pre contract negotiations without assigning any 

reason or giving any compensation to the BIDDER. However, the proceedings 

with the other BIDDER(s) would continue. 

 

ii)  To immediately cancel the contract, if already signed, without giving any 

compensation to the BIDDER. 

 

iii) If the Authority has disqualified / debarred the Bidder from the tender 

 process prior to the award under section 2 or 3 or 4, the Authority is entitled 

 to forfeit the earnest money deposited/bid security. 

 

iv) To recover all sums already paid by the Authority, and in case of an Indian 

BIDDER with interest thereon at 2% higher than the prevailing Prime Lending 

Rate of State Bank of India, while in case of a BIDDER from a country other 

than India with interest thereon at 2% higher than the LIBOR. If any 

outstanding payment is due to the BIDDER from the Authority in connection 

with any other contract or any other stores, such outstanding payment could 

also be utilized to recover the aforesaid sum and interest. 
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v) To en-cash the advance bank guarantee and performance bond/warranty bond, 

if furnished by the BIDDER, in order to recover the payments, already made 

by the BUYER, along with interest. 

 

vi) To cancel all or any other Contracts with the BIDDER. The BIDDER shall be 

liable to pay compensation for any loss or damage to the Authority resulting 

from such cancellation/rescission and the Authority shall be entitled to deduct 

the amount so payable from the money(s) due to the BIDDER. 

 

vii) To debar the BIDDER from participating in future bidding processes for a 

period upto two years. 

 

viii) To recover all sums paid in violation of this Pact by BIDDER(s) to any 

middleman or agent or broker with a view to securing the contract. 

 

ix) In case where irrevocable Letters of Credit have been received in respect of 

any contract signed by the Authority with the BIDDER, the same shall not be 

opened. 

 

x) Forfeiture of Performance Bond in case of a decision by the BUYER to forfeit 

the same without assigning any reason for imposing sanction for violation of 

this Pact. 

 

xi) That if the Authority have terminated the contract under section 2 or 3 or 4 or 

if the Authority is entitled to terminate the contract under section 2 or 3 or 4, 

the Authority shall be entitled to demand and recover from the contractor 

damages equivalent to 5% of the contract value or the amount equivalent to 

security deposit or performance bank guarantee, whichever is higher. 

 

xii) That the Bidder / Contractor agrees and undertakes to pay the said amount 

without protest or demur subject only to condition that if the Bidder/Contractor 

can prove and establish to the satisfaction of the Authority that the 

disqualification / debarment of the bidder from the tender process or the 

termination of the contract after award of the contract has caused no damage 

to the Authority. 

 

5.2  The Authority will be entitled to take all or any of the actions mentioned at para 5.1 

above. 

 

5.3  (i) to (xii) of this Pact also on the Commission by the BIDDER or any one employed 

by it or acting on its behalf (whether with or without the knowledge of the BIDDER), 

of an offence as defined in Chapter IX of the Indian Penal code, 1860 or Prevention 

of Corruption Act, 1988 or any other statute enacted for prevention of corruption. 

 

5.4  That if the Bidder/Contractor applies to the Authority for premature revocation of 

the debarment and proves to the satisfaction of the Authority that he has installed a 
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suitable and effective corruption prevention system and also restored/recouped the 

damage, if any, caused by him, the Authority may, if thinks fit, revoke the debarment 

prematurely considering the facts and circumstances of the case, and the 

documents/evidence adduced by the Bidder/Contractor for first time default. 

 

5.5  That a transgression is considered to have occurred if the Authority is fully satisfied 

with the available documents and evidence submitted along with Independent 

External Monitor’s recommendations/suggestions that no reasonable doubt is 

possible in the matter. 

 

5.6  The decision of the Authority to the effect that a breach of the provisions of this Pact 

has been committed by the BIDDER shall be final and conclusive on the BIDDER. 

However, the BIDDER can approach the Independent External Monitor(s) 

appointed for the purpose of this Pact. 

 

6.  Allegations against Bidders/Contractors/ Sub‐Contractors/ Associates: 

 

 That if the Authority receives any information of conduct of a Bidder/ Contractor or 

Sub- Contractor or of an employee or a representative or an associate of the Bidder, 

Contractor or Sub- Contractor which constitute corruption, or if the Authority has 

substantive suspicion in this regard, the Authority will inform the Vigilance 

Department for appropriate action. 

 

7.  Independent External Monitor(s), 

 

7.1. That the Authority has appointed competent and credible Independent External 

Monitor(s) for this Pact. 

 

7.2  The task of the Monitor(s) is to review independently and objectively, whether and 

to what extent the parties comply with the obligations under this Pact. He will also 

enquire into any complaint alleging transgression of any provision of this Pact made 

by the Bidder, Contractor or Authority. 

 

7.3.  That the Monitor(s) is not subject to any instructions by the representatives of the 

parties and would perform his functions neutrally and independently. He will report 

to the Chairperson of the Board of the Authority. 

 

7.4   That the Bidder / Contractor accepts that the Monitor(s) has the right to access 

without restriction to all project documentation of the Authority including that 

provided by the Bidder/Contractor. The Bidder/Contractor will also grant the 

Monitor, upon his request and demonstration of a valid interest, unrestricted and 

unconditional access to his project documentation including minutes of meeting. 

The same is applicable to Sub - Contractors and Associates. The Monitor is under 

obligation to treat the information and documents of the Authority and Bidder/ 

Contractor / Sub- Contractors/ Associates with confidentiality. 

7.5.  That as soon as the Monitor notices, or believes to notice, a violation of this Pact, he 

will so inform the management of the Authority and request the management to 

discontinue or heal the violation, or to take other relevant action. The Monitor(s) can 

in this regard submit his recommendations/ suggestions. Beyond this, the Monitor(s) 
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has no right to demand from the parties that they act in a specific manner, refrain 

from action or tolerate action. 

 

7.6  That the Authority will provide to the Monitor(s) sufficient information about all 

meetings among the parties related to the project provided such meetings could have 

an impact on the contractual relations between the Authority and the Contractor / 

Bidder. The parties offer to the Monitor(s) the option to participate in such meetings. 

 

7.7  That the Monitor(s) will submit a written report to the Chairperson of the Board of 

the Authority within 2 weeks from the date of reference or intimation to him by the 

Authority and, should the occasion arise, submit proposals for correcting 

problematic situations. 

 

7.8  That if the Monitor(s) has reported to the Chairperson of the Board a substantiated 

suspicion of an offence under relevant Anti- Corruption Laws of India and the 

Chairperson has not, within reasonable time, taken visible action to proceed against 

such offence or reported it to the Vigilance Department, the Monitor may also 

transmit this information directly to the Central Vigilance Commissioner, 

Government of India. 

 

7.9  The word ‘Monitor’ would include singular and plural. 

 

8.  Facilitation of Investigation. 

 

 In case of any allegation of violation of any provisions of this Pact or payment of 

commission, the Authority or its agencies shall be entitled to examine all the 

documents including the Books of Accounts of the BIDDER and the BIDDER shall 

provide necessary information and documents in English and shall extend all 

possible help for the purpose of such Examination. 

 

9.  Law and Place of Jurisdiction. 

 

 That this Pact is subject to provisions under Indian Law. The place of performance 

and jurisdiction is the Corporate Headquarter /the Regional Headquarter / office of 

the Authority, as applicable. 

 

10.  Other Legal Actions 

 

10.1  That the changes and supplements as well as termination notice need to be made in 

writing. 

 

10.2  That if the Bidder / Contractor are a partnership or a consortium, this Pact must be 

signed by all the partners and consortium members or their authorised 

representatives. 

 

11.  Pact duration (Validity) 
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11.1  That this Pact comes into force when both the parties have signed it. It expires for 

the Contractor 12 months after the final payment under the respective contract, and 

for all other Bidders 3 months after the contract is awarded. 

 

11.2.  That if any claim is made / lodged during this period, the same shall be binding and 

continue to be valid despite the lapse of this Pact as specified herein before, unless 

it is discharged/determined by Chairman of the Authority. 

 

11.3  That should one or several provisions of this Pact turn out to be invalid; the 

remainder of this Pact shall remain valid. In this case, the parties will strive to come 

to an agreement to their original intentions. 

 

12.  Company Code of Conduct 

  

 Bidders are also advised to have a company code of conduct (clearly rejecting the 

use of bribes and other unethical behaviour) and a compliance program for the 

implementation of the code of conduct throughout the company. 

 

13.  The parties hereby sign this Integrity Pact at _____________ on _______________  

  

 Buyer 

 Name of the Officer 

Designation 

Deptt./Ministry/PSU 

Witness 

 

1. _______________________________ 

 

2._______________________________ 

 

Bidder 

 

CHIEF EXECUTIVE OFFICER 

Witness 

1. ______________________________ 

 

i. ______________________________ 
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APPENDIX-XIX 

 

 

(To be filled by Contractor)  

(CLAUSE-47) 

 

Ratio of direct payment to the specialized:       …% of the net payment to be made to Specialized 

agency in case of composite contract                        agency 

 

 

 

 

Sl. Sub-head Nature of work % of the net payment to be 

made to Specialized agency 

1 Sub-head I   

    

    

    

 

 

Note: 

 

1. NIT approving authority must ensure that all sub-heads of works are covered in above 

table. The bidder must indicate percentage payable to specialized agency in case of all 

sub-heads.  

2. If % is not filled in by the contractor against one or more subhead in this schedule, then 

75% of the net payment admissible as per AAI for the subhead under consideration shall 

be paid directly to specialized agency in case of composite contract. 
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Appendix - XX 

INDENTURE FOR SECURED ADVANCES  
(Reference Clause 10 B) 

(For use in cases in which the contract is for finished work and the contractor has entered into an agreement 

for the execution of a certain specified quantity of work in a given time) THIS INDENTURE made the day 

of 20 BETWEEN …………………… (hereinafter called the Contractor which expression shall where the 

context so admits or implies be deemed to include his executors administrators and assigns) of the one part 

and the CHAIRMAN, MI (hereinafter called the AAI which expression shall where the context so admits or 

implies be deemed to include his successors in office and assigns) of the other part. 

WHEREAS by an agreement dated ……………………………. (hereinafter called the said agreement) the 

Contractor has agreed AND WHEREAS the Contractor has applied to the AAI that he may be allowed 

advances on the security of materials absolutely belonging to him and brought by him to the site of the works 

the subject of the said agreement for use in the construction of such of the works as he has undertaken to 

execute at rates fixed for the finished work (inclusive of the cost of materials and labour and other charges) 

AND WHEREAS the MI has agreed to advance to the Contractor the sum of Rupees    on the security of 

materials the quantities and other particulars of which are detailed in Accounts of Secured Advances attached 

to the Running Account Bill for the said works signed by the Contractor on  and the MI has reserved to himself 

the option of making any further advance or advances on the security of other materials brought by the 

Contractor to the site of the said works, Now THIS INDENTURE WITNESSETH that in pursuance of the 

said agreement and in consideration of the sum of Rupees………………………….on or before the execution 

of these presents paid to the Contractor by the MI (the receipt whereof the Contractor doth hereby 

acknowledge) and of such further advances (if any) as may be made to him as aforesaid the Contractor doth 

hereby covenant and agree with the MI and declare as follows: - 

1) That the said sum of Rupees  so advanced by the AAI  

to the Contractor as aforesaid and all or any further sum or sums advanced as aforesaid shall be 

employed by the Contractor in or towards expediting the execution of the said works and for no other 

purpose whatsoever, 

2) That the materials detailed in the said Account of Secured Advances which have been offered to and 

accepted by the AAI as security are absolutely the Contractor's own property and free from 

encumbrances of any kind and the contractor will not make any application for or receive a further 

advance on the security of materials which are not absolutely his own property and free from 

encumbrances of any kind and the Contractor indemnifies the MI against all claims to any materials 

in respect of which an advance has been made to him as aforesaid. 

3) That the materials detailed in the said Account of Secured Advances and all other materials on the 

security of which any further advance or advances may hereafter be made as aforesaid (hereinafter 

called the said materials) shall be used by the Contractor solely in the execution of the said works in 

accordance with the directions of the Engineer-in-Charge of the project (hereinafter called the 

Engineer-in-Charge) and in the term of the said agreement. 

4) That the Contractor shall make at his own cost all necessary and adequate arrangements for the 

proper watch, safe custody and protection against all risks of the said materials and that until used in 

construction as aforesaid the said materials shall remain at the site of the said works in the 

Contractor's custody and on his own responsibility and shall at all times be open to inspection by the 

Engineer-in-Charge or any officer authorised by him. In the event of the said materials or any part 

thereof being stolen, destroyed or damaged or becoming deteriorated in a greater degree than is due 

to reasonable use and wear thereof the Contractor will forthwith replace the same with other 

materials of like quality or repair and make good the same as required by the Engineer-in-Charge. 

5) That the said materials shall not on any account be removed from the site of the said works except 

with the written permission of the Engineer-in-Charge or an officer authorised by him on that behalf. 

6) That the advances shall be repayable in full when or before the Contractor receives payment from 

the MI of the price payable to him for the said works under the terms and provisions of the said 

agreement. Provided that if any intermediate payments are made to the Contractor on account of 
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work done than on the occasion of each such payment the MI will be at liberty to make a recovery 

from the Contractor's bill for such payment by deducting there from the value of the said materials 

then actually used in the construction and in respect of which recovery has not been made previously, 

the value for this purpose being determined in respect of each description of materials at the rates at 

which the amounts of the advances made under these presents were calculated. 

7) That if the Contractor shall at any time make any default in the performance or observance in any 

respect of any of the terms and provisions of the said agreement or of these presents the total amount 

of the advance or advances that may still be owing to the AAI shall immediately on the happening 

of such default be repayable by the Contractor to the President together with interest thereon at 

twelve per cent per annum from the date or respective dates of such advance or advances to the date 

of repayment and with all costs charges, damages and expenses incurred by the President in or for 

the recovery thereof or the enforcement of this security or otherwise by reason of the default of the 

Contractor and the Contractor hereby covenants and agrees with the President to repay and pay the 

same respectively to him accordingly. 

8) That the Contractor hereby charges all the said materials with the repayment to the President of the 

said sum of Rupees …………………… and any further sum or sums advanced as aforesaid and all 

costs charges, damages and expenses payable under these presents PROVIDED ALWAYS and it is 

hereby agreed and declared that notwithstanding anything in the said agreement and without 

prejudice to the powers contained therein if and whenever the covenant for payment and repayment 

herein before contained shall become enforceable and the money owing shall not be paid in 

accordance therewith the MI may at any time thereafter adopt all or any of the following courses as 

he may deem best :- 

a) Size and utilize the said materials or any part thereof in the completion of the said works on 

behalf of the Contractor in accordance with the provisions in that behalf contained in the said 

agreement debiting the Contractor with the actual cost of effecting such completion and the 

amount due in respect of advances under these presents and crediting the Contractor with the 

value of work done as if he had carried it out in accordance with the said agreement and at the 

rates thereby provided. If the balance is against the Contractor, he is to pay same to the MI on 

demand. 

b) Remove and sell by public auction the seized materials or any part thereof and out of the moneys 

arising from the sale retain all the sums aforesaid repayable or payable to the MI under these 

presents and pay over the surplus (if any) to the Contractor. Deduct all or any part of the moneys 

owing out of the security deposit or any sum due to the Contractor under the said agreement. 

9) (9) That except in the event of such default on the part of the Contractor as aforesaid interest on the 

said advance shall not be payable. 

10) (10) That in the event of any conflict between the provisions of these presents and the said agreement 

the provisions of these presents shall prevail and in the event of any dispute or difference arising 

over the construction or effect of these presents the settlement of which has not been herein before 

expressly provided for the same shall be finally resolved as per provisions of clause 25 of the 

contract. 

In witness whereof the said ........................and   by the order and under the 

direction of the AAI have hereunto set their respective hands the day and year first above written. 

Signed, sealed and delivered by ...................................  the said contractor in the presence of  

Signature ....... 

Witness Name ........................................................................  

Address .......................... 

Signed by.. „....,..„........ ....... 

by the order and direction of the MI in the presence of Signature 

Witness Name…..Address .....  
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SKETCH OF CEMENT GODOWN 
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SCHEDULES 

 

 

SCHEDULE `A’ 

 

All rates shall be quoted in the format provided and no other format is acceptable.  The price bid 

has been given as a standard BOQ format at page no. 319 to 346 with the tender document, then 

the same is to be downloaded and to be filled by all the bidders.  Bidders are required to 

download the BOQ file, open it and complete the white coloured (unprotected) cells with their 

respective financial quotes and other details (such as name of the bidder).  No other cells should 

be changed.  Once the details have been completed, the bidder should save it and submit it 

online, without changing the File name.  if the BOQ file is found to be modified by the bidder, 

the bid will be rejected and EMD shall be forfeited. 

 

 

SCHEDULE `B’ 

 

Schedule of materials to be issued to the contractor. 

 

Sl. 

No. 

Description of Item Quantity Rates in figures & 

words at which the 

material will be 

charged to the 

contractor 

Place of Issue 

1 2 3 4 5 
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SCHEDULE `C’ 

 

Tools and plants to be hired to the contractor. 

 

Sl.No. Description Hire charges per 

day 

Place of Issue 

1 2 3 4 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

SCHEDULE `D’ 

 

Extra schedule for specific requirements/ documents for the work, if any.          Not Applicable 

 

SCHEDULE `E’ 

 

Reference to General Condition of contract  

 

Name of work : Engagement of supporting staff to attain day to day emergency/routine 

maintenance works in Operational area including Terminal Building, City 

side etc for a period of 2026-27 at Dimapur Airport. 

Estimated cost of work : Rs. 68,81,000/- (including GST) 

 
i. Earnest Money : Rs. 2,06,430/- 

ii. Performance Guarantee :  5% of contract value Not Applicable 
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iii. Security deposit : 10 % of contract value in form of bank guarantee (BG), else SD shall be 

deducted as per clause 1A 0f GCC. 

 

SCHEDULE `F’ 

 

GENERAL RULES & DIRECTION 

 

Officer inviting tender AGM(E-C), Dimapur Airport, Nagaland 

 

 

Maximum percentage for quantity of items of 

work to be executed beyond which rates are 

to be determined in accordance with Clauses 

12.2 & 12.3 

As per Clause 12 of Schedule F 

 

Definitions: 

 

Office inviting tender                    : O/o AGM(E-C), AAI, Dimapur Airport, Nagaland 

      

2(v)     Engineer-in-Charge : As per AAI’s DOP with Relevant amendments 

    

2(viii) Accepting Authority : As per AAI’s DOP 

2(x) Percentage on cost of materials & 

labour to cover all overheads &Profits: 15% 

 

2(xi) Standard schedule of rates : NA 

2(xii) Department : AAI, Engineering 

   

Clause 1 : (Applicable for clause 1B) 

 

(i) Time allowed for submission of 

Performance Guarantee from the date 

of issue of letter of acceptance 

 

Within 30 days Not Applicable 

(ii) Maximum allowable period of 

extension 

 

As per Clause 1 Not Applicable 

 

 

Clause 1 (B) : Applicable 

Clause 2 

 Authority for fixing compensation 

under Clause 2  

As per AAI DOP / relevant TI / AAI’s Works 

Manual 

 

Clause 2A 

 

 Whether Clause 2A shall  be 

applicable 

No 
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Clause 5 

 

 Number of days from the date of issue 

of letter of acceptance for reckoning 

date of start 

 

10 days 

 

Mile Stone(s) as per table given below: 

 

Sl.

No. 

Description of Milestones (Physical) Time 

allowed in 

days (from 

date of start) 

Amount to be 

withheld in case 

of non-

achievement of 

milestone 

    

    

    

    

 

Time allowed for execution of work: 12 (Twelve ) Months  

Authority to decide: 

i. Extension of time…………………. As per AAI DOP 

ii. Rescheduling of milestone ………. As per AAI DOP 

iii. Shifting of date of start in case of delay in handing over of site……. As per AAI DOP 

Clause 6, 6A 
 

Clause applicable – (6 or 6A) 6A 

 

Clause 7 

 

Gross work to be done together with net 

payment/adjustment of advances for material 

collected, if any since the last such payment for 

being eligible to interim payment. 

 

NA 

 

Clause 10A:  NA 

 

Testing equipment to be provided by the contractor at site lab 

All the testing equipment required for conducting test for building/ pavement works as per 

CPWD, MORT&H, IRC and Technical specifications as applicable. 

 

Clause 10 B (I & II):  Not Applicable. 

 

 Whether Clause 10B(II) shall be 

applicable 

Not Applicable 

 Interest on Mobilization Advance 8.50% 

Clause 10C: Not Applicable. 

Component of labour expressed as percent of value of work: - 5% 

Clause 10 CA: - Not Applicable. 

NA 
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Materials covered 

under this clause 

 Nearest Material 

(other than cement*, 

reinforcement bars, 

structural steel & 

Bitumen) for which 

All India Wholesale 

Price index is to be 

followed 

Base price of all the 

materials covered 

under clause 10CA 

1. Cement 
 

Grey Cement (PPC) 
Rs. 4609.00 per MT 

excluding GST. 

   
2. Bitumen 

 

 

 
 

VG - 30 

 

 

Rs. 50982 per MT 

excluding GST. 

*Note: 

1. Includes cement component used in RMC brought at site from outside approved RMC plants, 

if any. 

2. Base price and its corresponding period of all the materials covered under clause 10CA is to 

be mentioned at the time of approval of NIT. In case of recall of tenders, the base price may 

be modified by adopting latest base price and its corresponding period. 
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Clause 10 CC : Not Applicable 

Clause 10CC to be applicable in contracts with 

stipulated period of completion exceeding the 

period shown in next column 

18 Months 

A. For Construction period 

Sl. 

No. 

Relevant component of Material/ Labour for price 

escalation 

*Percentage against total 

value of work 

1. Cement component  

2. Labour component  

3. Civil Component of other Construction Materials  

4. E&M (Electrical and Mechanical i/c IT & Airport 

system) component of Construction Materials 

 

5. POL (Diesel) component  

6. Reinforcement steel bars/ TMT bars/ structural steels 

(including 

strands and cables) component  

 

7. Bitumen component  

 Total 100% 

*% of components to be decided by NIT approving authority for particular tender. 

B. For operation&. maintenance period 

Sl. 

No. 

Relevant component of Material/ Labour for price 

escalation 

*Percentage against total 

value of work 

1. Labour component  

2. Civil Component of other Construction Materials  

3. E&M (Electrical and Mechanical i/c IT & AS) 

component of Construction Materials 

 

4. Bitumen component (For Pavement work component)  

 Total 100% 

*% of components to be decided by NIT approving authority for particular tender. 

Clause 11 

Specification to be followed for execution 

of work 

a) As per SCC 

b) Technical specification. 

c) Manufacturer’s Specification. 

Clause 12 

12.2 

& 

12.3 

 

Deviation limit beyond which clauses 

12.2 & 12.3 shall apply for building , 

pavements and all other works above 

foundation level 

 
15% (Fifteen Percent) 

12.5 Deviation limit beyond which clauses 

12.2 & 12.3 shall apply for foundation 

work  

 

100 % (Hundred Percent) 

 Overall Deviation i/c extra items, 

if any. 
30% (Thirty Percent) 
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But agency has to deposit security 
deposit of Rs 500/- per Sqm. As 
per relevant clause of GCC/SCC. 

Clause 16 

 Competent Authority for deciding 

reduced rates 

As per DoP/ AAI Works Manual with upto 

date ammendments. 

Clause 18 

Mandatory machinery, tools & plants to be deployed by the contractor at site: 

To be provided as per SCC 

Clause 25 :  

Place of Arbitration: AAI-RHQ-NER 

Clause 36(1) 

Requirement of Technical Representative(s) and recovery rate (Civil) 

Sl. 

No. 

Minimum 

Qualification of 

Technical 

Representative 

Discipline 

Designation 

(Principal  

Technical 

representative) M
in

im
u

m
  

 

E
x

p
er

ie
n

ce
 

N
u

m
b

er
 

Rate at which recovery 

shall be made from the 

contractor in the event of 

not fulfilling Provision of 

clause 36 

Figures 

Rs. 
Words 

1 ) B.Tech/B.E. 
Civil 

Engineering 
Site Engineer 3 Years 

 

 

1 

Rs 2500/-

Per Day 

Per 

Person 

Rupees Two 

Thousand 

Five Hundred 

per Day Per 

Person 

Requirement of Technical Representative(s) and recovery rate (Electrical) 

Sl. 

No. 

Minimum 

Qualification of 

Technical 

Representative 

Discipline 

Designation 

(Principal  

Technical 

representative) 

M
in

im
u

m
  

 E
x

p
er

ie
n

ce
 

N
u

m
b

er
 

Rate at which recovery 

shall be made from the 

contractor in the event of 

not fulfilling Provision of 

clause 36 

Figures 

Rs. 
Words 

1 ) B.Tech/B.E. 
Electrical 

Engineering 

Site Engineer / 

Site Supervisor 
3 Years 

 

1  
Rs 2500/-

Per Day 

Rupees Two 

Thousand 

Five Hundred 

per Day Per 

Person 

a)  Assistant Engineers retired from Government service that are holding Diploma will be treated at per 

with Graduate Engineers. 

b)  Diploma holder with minimum 10 years’ relevant experience with a reputed construction company 

can be treated at per with Graduate Engineer for the purpose of such deployment subject to the 

condition that such diploma holder should not exceed 50% of requirement of degree engineers. 

Clause 37 

License Fee for paved land Not applicable 

License Fee for unpaved land Not applicable 

Clause 41(a & b) 
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Integrity Pact Applicable: Not Applicable. 

Clause 42 
 

(i) Schedule/statement for determining theoretical 

quantity of cement & bitumen on the basis of 

Delhi Schedule of Rates 

DSR 2023 published by C.P.W.D 

with up-to-date correction slips till 

last date of submission of tender, 

technical specifications & BOQ. 

(ii) Variations permissible on theoretical quantities  

a. Cement for works with estimated cost put to 

tender not more than Rs.5 lakhs. 

3% plus/minus 

 For works with estimated cost put to tender more 

than Rs.5 lakhs 

2% plus/minus 

b. Steel Reinforcement and structural steel section 

for each diameter, section and category 

2% plus/minus 

c. Bitumen 2.5% plus only & NIL on minus side 

d. All other materials  

 

RECOVERY RATES FOR QUANITITES BEYOND PERMISSIBLE VARIATION 

 

Sl. 

No. 

Description of items Rates in figures and words at which recovery shall 

be made from the contractor 

  Excess beyond 

permissible variation 

Less use beyond the 

permissible variation* 

1. Cement Not applicable As decided by EIC 

2. Steel reinforcement Not applicable As decided by EIC 

3. Structural Sections Not applicable As decided by EIC 

4. Bitumen issued free Not applicable As decided by EIC 

5. Bitumen issued at 

stipulated fixed price 
Not applicable As decided by EIC 

 

*   Provided work is considered technically sound. Otherwise work has to be re-

executed as per direction of Engineer-in-charge  

 

Clause 48 

Escrow Account:      Not applicable. 
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SPECIAL CONDITION OF CONTRACT 

SCC/STC/SLA/Scope of Work 

 
Name of Work:   Engagement of supporting staff to attain day to day emergency/routine 

maintenance works in Operational area including Terminal Building, City side etc 

for a period of 2026-27 at Dimapur Airport. 

 

1. General Scope of Work: - The Scope of work covers the following items:  

 

            Providing manpower for different works as below to attain day to day 

emergency/routine maintenance works in Operational area including Terminal 

Building, City side etc for a period of 2026-27 at Dimapur Airport. 

 

           For item no 1: Supplying Highly skilled labour (Supervisor/ Engineer) for day to day 

attending various complaints of maintenance jobs, (The contractor is bound to pay 

the minimum fair wages prevalling at the time of opening the tender and or statutory 

increase in future during the entire period of the contract by Stat/Central Govt. the 

contractor will be responsible to super vise the work assigned to labours as per 

requirement or as per direction of In-Charge. 

            # Supervisor/ Engineer -2 nos. 
 

          For item no 2: Supplying Skilled labour for day to day attending various complaints 

of maintenance jobs, (The contractor is bound to pay the minimum fair wages 

prevalling at the time of opening the tender and or statutory increase in future during 

the entire period of the contract by State/Central Govt. the contractor will be 

responsible to super vise the work assigned to labours) as per requirement or as per 

direction of In-Charge.  

              # Plumber -1 no., Mason-1 no & Carpenter-1 no. 
 

            For item no 3: Supplying Semi-Skilled labour for day to day attending various 

complaints of maintenance jobs, (The contractor is bound to pay the minimum fair 

wages prevalling at the time of opening the tender and or statutory increase in future 

during the entire period of the contract by State/Central Govt. the contractor will be 

responsible to super vise the work assigned to labours ) as per requirement or as per 

direction of In-Charge. 

                   # Gardener/Mali -3 nos., Helper for sl no 2 & 3 – 4 nos. 

 

             For item no 4: Supplying un-skilled labour for day to day attending various 

complaints of maintenance jobs, (The contractor is bound to pay the minimum fair 

wages prevalling at the time of opening the tender and or statutory increase in future 

during the entire period of the contract by State/Central Govt. the contractor will be 

responsible to super vise the work assigned to labours) as per requirement or as per 

direction of In-Charge. 

             # To attend day to day works in city side, Terminal Building & operation area   

for FODs cleaning / removing vegetation on runway, taxiway & apron, removal 

of creepers from concertina coils of Boundary wall etc.- 08 nos. 
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2. Period of Contract: - The Service Contract shall be for a period of 12 (Twelve) 

Months from the date of handing over of site. The contract period can be extended 

for further period as per requirement on the same terms and conditions of the 

agreement. AAI reserves the right to terminate the contract fully or partially by 

giving 30 days’ notice in writing to the contractor. If in the opinion of the Engineer-

in-Charge, it is observed that the contractor is not doing the works satisfactorily as 

per the terms and conditions of contract, then the contract can be terminated with 

immediate effect without giving any reasons thereof. 

 

3. Security: - The contractor and his employees shall abide by security regulations 

framed by AAI / BCAS or Police Authorities. Any worker of the contractor, whose 

presence is found undesirable in AAI premises, shall not be allowed to work. The 

Contractor shall be fully responsible for the satisfactorily working of his staff. 

 

         “If contractor or his authorized representative or his employed workers are found 

violating any of security regulations, suitable action shall be taken by AAI as per 

prevailing rules”. 

 

          The contractor or his staff/workmen shall observe all the rules promulgated from time 

to time by the concerned authorities. Any person found violating the security rules 

laid down by the authority will be expelled from the area without assigning any 

reasons whatsoever and contractor shall have no claim on this account. 

 

 

4. Statutory & Regulatory Clauses: - The contractor has to discharge all the 

obligations as provided under various statutory enactment including the EPF, ESI or 

Medi-claim (whichever applicable) /Contract Labour (Regulation and abolition) / 

Minimum Wages / Payment of Wages / Payment on Bonus / Payment of Gratuity / 

Workmen’s compensation / Works Contract and other relevant Acts, Rules and 

Regulations in force and as amended from time to time in the State, as applicable. 

 

          The engagement and employment of workers and payment of wages to them as per 

existing provisions of various labour laws and regulations is the sole responsibility 

of the contractor and any breach of such laws or regulations shall be deemed to be 

violation of this contract. AAI may ask the contractor to produce documents to verify 

that these provisions/laws are compiled by the contractor. 

 

            The contractor has to follow the local security/safety rules & regulations and such 

instructions on restricted hours of work as may be imposed on him by the department 

/local authorities, while working in security restricted zones and no claim whatsoever 

on account of this, will be entertained.  

 

           Contractor has to submit the details of staff such as, qualification documents and 

experience letters of the staff, the CV and passport size colored photograph along 

with copy of police verification (not older than six months on the date of start of 

work) or valid pass port before engaging them on work. All the documents should 

be self-attested by each worker and signed and stamped by contractor/agency. The 

decision of Engineer-In-Change, to accept or reject any candidate on the basis of lack 
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of experience, qualification, lack of skills required for job, will be final and binding 

on the Agency. 

 

5. No accommodation shall be arranged by the AAI for the staff / workers of the 

contractor. It is the responsibility of contractor to make his own arrangements for the 

facilities. 

 

 

 

6. Rates & Sufficiency of Offer: -  

 

i. The prices quoted shall be firm and consolidated inclusive of all applicable taxes, 

Labour cess, levies, GST etc. but exclusive of EPF, ESI/Mediclaim (Whichever is 

applicable) & Bonus. EPF & ESI amount or Mediclaim premium paid to the statutory 

authorities by the contractor shall be reimbursed on actual basis throughout the 

contract period on submission of the documentary evidence in the next Running Bill 

or Final bill.  

           GST shall be paid against Tax Invoice as per latest government notification in-force. 

          The difference in Minimum Wages, ESI or Premium on Mediclaim, EPF with respect 

to prevailing rates on the last date of submission of bid shall be reimbursed on 

submission of the documentary evidence. 

           Bonus amount as per latest Govt. rules or 8.33% of annual salary whichever is higher 

will be paid to the deployed manpower by the contractor and the same shall be 

reimbursed on actual basis throughout the contract period on submission of the 

documentary evidence in the next Running Bill or Final Bill. In case of non-payment 

of bonus necessary recovery / withheld against bonus from their RA Bill / Final Bill 

shall be made as decided by EIC and appropriate action will be initiated by AAI 

against the contractor. The decision of EIC is the regard will be final and binding on 

the Agency.  

ii. The cost of all co-ordination measures necessary to ensure trouble free services and 

lead-time of various Equipment’s/Installations/Systems defined or mentioned in this 

document shall be deemed to be included in the prices quoted. 

7. PF & ESIC Contribution: -  

i. The contractor shall register himself with Labour Licensing Authority and obtain 

Labour License Number in this regard. 

 

ii. The contractor shall have to register with PF & ESIC or Mediclaim (where ever 

applicable) for workmen engaged for the work &challans / deposit receipts of PF & 

ESI contribution / Premium on Mediclaim shall be submitted in AAI office for 

verifications / reimbursement, at the time of submission of bill. 

 

iii. The PF dues (including EDLI and administrative charges) in respect of workers 

engaged by the contractor for AAI works to be deposited by the contractor every 

month by a challan and the documentary evidence in support of such payments 

along-with employee wise details of the PF contributions (both Employee’s share 

and the Employer’s contribution) needs to be submitted to the Engineer in charge for 

the work/contract. 
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iv. ESI / Mediclaim (Where ever applicable) & EPF amount (contractor’s contributions 

& administrative charges) paid to the statutory authorities by the contractor shall be 

reimbursed on actual basis on submission of documentary evidence. 

 

v. If ESI not applicable, the agency shall provide Rs.2.0 Lacs Mediclaim policy at par 

with ESI benefit to each person engaged at the site and Mediclaim premium amount 

shall be reimbursed on submission of documentary evidence. 

 

vi. The contractor has to deposit PF & ESI as applicable, failing which recovery / 

withheld @ 26% and 6% against PF and ESI / Mediclaim respectively from their 

R.A bills / Final Bill shall be made. 

 

vii. ESI / Mediclaim, EPF IDs of deployed manpower shall be created and submitted to 

EIC within one month from commencement of contract.  

 

viii. The agency shall provide Rs. 2.0 Lakhs accidental insurance policy to each person 

engaged at the site failing which recovery/withheld @0.5% of the contract value 

from the RA bill/final shall be made. 

 

8. Labour Wages: -  

 

i. The contractor has to pay the prevailing minimum wages issued by the office of 

Regional Labour Commissioner / Chief Labour Commissioner (whichever is higher), 

from time to time. However, the difference in minimum wages based on actual 

payment made to the labour and wages applicable at the time of submission of tender 

will be reimbursed including difference in EPF and ESI payment to the contractor on 

revision of minimum wages and no additional amount such as contractor’s overhead 

& profit will be paid on this account. 

           Minimum wages considered for estimation is as follows: 

          a. Highly skilled                        : Rs. 918.00 per day  

         b. Skilled                                      : Rs. 781.00 per day.  

          c. Semi-skilled                             : Rs. 650.00 per day. 

         d. Unskilled                                 : Rs. 556.00 per day. 

 

 

         In this regard the successful bidder shall submit an affidavit on non-judicial stamp 

paper of Rs.100 as per Annexure-IV before award of the work. 

   ii. For the purpose of admitting the claim for reimbursement of statutory increase in 

wages paid by him, the contractor has to produce the required documentary evidence 

to the satisfaction of Engineer-in-Charge. 

 

   iii. The payment to the workmen’s engaged by the contractor is to be paid through NEFT 

/ RTGS / Cheque on or before 7thof every month irrespective of Saturday, Sunday 

and Bank holidays. If any violation with respect to payment of wages for any two 

months in the contract period, necessary action for cancellation of contract, debarring 

of the agency for participating in future contracts in AAI shall be initiated. The 

agency will not be allowed to participate in any of the tendering process in AAI till 

finalization of the decision. 
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9. Wages of Staffs:  

i) The minimum rates of the wages for the staff shall be payable in strict compliance to 

Minimum Wages Act,1948 and as per the notification of the statutory labour welfare 

authority (Central/ State) time to time. 

 

ii)  The following are the effective minimum wages (including VDA, vide Ref No. F. 

No. 1/8(3)/2023-LS-II dated 26.09.2023) per day for labour in “C” area as per order 

by Government of India, Ministry of Labour & Employment, Office of the Chief 

Labour Commissioner(C), New Delhi dated 26.09.2023is considered for Estimation. 

However, any revision after due date of submission of tender document, the 

difference amount will be reimbursed as per actual. 

 

iii) No Bonus and Employer contribution of EPF & ESI shall be included in the Quote, 

which will be paid as Extra on actual reimbursement basis.  

 

iv) The quoted rate shall include wages for 3 days’ National Holidays (26th January, 

15th August & 02nd October) as per National Holidays Act and nothing shall be paid 

extra on this account. 

 

          Monthly wages will be arrived by multiplying the daily wages by 26 as per the Central 

Govt. In case State wage is higher than the Central wages, monthly wages shall be 

worked out as per State Govt rules. However, the agency shall pay the consolidated 

monthly wages worked out based on Central/State wages, whichever is higher.  

 

10. In case of absence of staff from duty, recovery will be made by the department at the 

following rates, which shall be binding on the contractor. 

 

         i. Highly Skilled  : As per daily wages 

        ii. Skilled   : As per daily wages 

       iii. Semi-Skilled  :             As per daily wages 

       iv. Un-Skilled  : As per daily wages 

 

           But apart from daily wages, an amount of Rs.100/- will be recovered from the agency 

per person per shift for absenteeism of any worker as a penalty without prior    

intimation. 

            The EIC has full rights to instruct the agency to expel / replace the person with the 

regular habit of taking unauthorized leaves frequently or continuously absent without 

proper justification, which may impact the morale of co-workers. 

11. Misconduct: 

     a) The contractor shall be responsible for involvement of staff appointed by him for any 

items missing from the system originally provided and such proven cases of thefts / 

pilferage by their employees are to be determined by any court of Law.  

    b) AAI will give necessary directions to security agency to ensure vigil on the working 

staff. 

   c) The contractor shall be held responsible for any action/misdeeds, in terms of 

theft/pilferage or any other misdeed or any other undesirable activities by any of their 

staff engaged at CISF Complex. AAI shall furnish copy of FIR lodged with police 

for all such case for taking immediate action to dispense with the services of such 
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individual involved. This will be without prejudice to any other liability on the part 

of the contractor, arising out of court directions/claims etc. on account of such 

misdeeds. Any loss suffered by AAI on account of misconduct by the workers of the 

firm shall be recovered from contractor’s bill.   

12.  Manpower Assessment: 

 

         The tenderer is advised to quote his rates after inspecting sites ensuring activities under 

the scope of work, assess the requirement of the technically skilled and physically 

sound manpower for providing smooth and reliable services as directed by Engineer-

In-Charge. 

           The contractor is fully responsible for the character and conduct of the personnel 

being deployed by them. 

           Adequate manpower (Highly Skilled/Skilled /semiskilled/Unskilled) shall be 

provided for round the clock operation & day-to-day maintenance services (for 24 

hours / 7 days a week) and for carrying out day-to-day maintenance of the system(s) 

in consultation with the Engineer-in-Charge, keeping in views the labour laws to be 

provided. 

 

i. It is the responsibility of the contractor to maintain and ensure 100% serviceability 

of the equipment’s / installations under this contract, except for the reasons beyond 

the control of the contractor. The decision of Engineer-In-Charge is final and binding 

on the contractor in respect of establishment & “the reason beyond the control of the 

contractor”. If the failure to maintain the serviceability of installations attributed to 

the contractors / agency, penalty to be imposed on the contractor as deemed fit by 

the Engineer-In-Charge. 

 

ii. There shall be no liability on the part of the AAI to pay any compensation arising out 

of the labour dispute, accident etc. at site. The contractor will be fully responsible for 

safety, security and coordination of the workers deployed at AAI site. Noting extra 

will be paid to the Agency on this account. 

 

iii. Contractor or his authorized representative shall visit the site at least once in one 

month and as and when called by the Engineer-in-Charge or his representative and 

will report about satisfactory working of all equipment if required. 

 

iv. Any material taken out for the purpose of repair / rectification / replacement from the 

building or work premises shall have necessary permission from the EIC and security 

personnel / competent authority in the form of a Gate pass. 

 

v. The timings of operations & work etc. shall be as decided by Engineer-In-Charge 

from time to time depending upon operational & technical requirement. 

 

13. The contractor has to deploy their staff to run the system on all days as per BOQ. If 

there is some labour under a court case then alternate person needs to be deployed 

by the agency as directed by E-I-C. 

 

14. Safety & availability of Material: - 
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i. The firm / agency shall submit test certificates, wherever applicable as per CPWD/IS/ 

manufacturers practice and the department reserves the right to get them 

independently checked for the material supplied by contractor as required. 

 

ii. All debris due to works shall be removed and site shall be cleared by the contractor 

as soon as the task in completed. Non-removal of debris from site will attract a 

penalty of Rs. 500/- per day from the running bill / final bill. 

 

iii. Issue of materials stipulated in the tender will be regulated to the actual needs from 

time to time. Unused materials shall be returned to the department failing which the 

recovery will be made at the penal rate i.e. double the market rate. Any damage 

caused to the materials during transit or under storage will be to the contractor's 

account. 

 

iv. If there is any requirement of material at site which is not available in AAI store then 

contractor has to procure from market as per AAI preferred makes with approval of 

Engineer-In-Charge and close the complaint as soon as possible. Contractor shall 

provide the tax invoice / bill for the same and the payment for such material will be 

given along with 15% OH & CP in running / final bill as an extra item. 

            In addition to above, Contractor is liable to arrange any material required on 

emergency basis at prevailing market rates to avoid operational hindrance, ensure 

serviceability & safety of complete system. Payment for the same shall be as per 

above provision.  

15. Terms of Payment: -  

 

            The Running payments for the work done shall be released Quarterly by AAI only 

after salary payments to all workers & submitting the proof of disbursement of 

statutory benefits and deducting the applicable taxes. The Security Deposit @10% 

shall be deducted from the Running Bills, which shall be released after successful 

completion of Defects Liability Period of 12 Months from the date of completion of 

work or extended date of completion of work. 

 

The following documents as applicable shall be produced and self-attested photo copy shall 

be submitted by the contractor during each running bill to E-I-C:   

 

 Monthly Challans of E.P.F and E.S.I deposits up to previous month. 

 Wages register signed by workers of each month. 

 Bonus details received and signed by workers. 

 Log books & attendance register. 

 Copy of E-transfer of Wages to Labours.   

 Any other documentary proof as required by AAI. 

 

16. Final Bill Payment: - The total amount of final bill worked out at the accepted tender 

rates, if found to be more than the amount worked out at the quoted rate of second 

lowest, the contractor shall be paid lower of the two. 

           The agency shall submit final bill along with all the documents related with PF, ESIC 

& Bonus to AAI in addition to all maintenance schedule registers, documents etc. 

related to the work. The agency also formally handover the list of equipment’s in 

good working condition, without any damages as handed over to them by AAI. 
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17. The contractor shall be responsible for any damages caused to any equipment’s / 

building of AAI due to the negligence of the staff. The same shall be made good by 

the contractor at his cost. 

 

18. Defects Liability Period:The DLP shall be for a period of Twelve  Months from the 

certified date of completion of the work. The Security deposit shall be released after 

successful completion of defects Liability Period. 

 

19. Equipment’s for Night Working: -  

           In case, it appears, at any stage that the work may not be completed within the 

stipulated period due to restricted working hours in the day in view of any reasons, 

the contractor shall execute the work during the night as and when required. Nothing 

extra shall be payable to contractor for working in night time. 

20. Consumables: -  

           Stationaries such as log books, work diaries to workmen, printed maintenance 

records, logbook of various installations, various registers, day-to-day maintenance 

schedules as per AAI format and as per the instructions of Engineer-in-Charge will 

be provided within the 15 days of award of contract and maintained by the contractor 

at the site.  

21. Maintenance Schedule / Record: 

           The Contractor shall carry out the documentation and maintain records by arranging 

all the Printed Registers / Log books etc at his own cost as per the requirement and 

as per the direction of Engineer-in-charge.  

 

22. Penalty Clause:  

           The penalty amount depending on the seriousness of the offence/violation is as per 

Annexure-VI. In addition to this where the contravention of the regulation is felt to 

assume a proportion meriting penalty higher than as indicated in the Annexure-VI 

up to the maximum enforceable penalty of Rs. 5000/- (Rupees Five thousand only) 

under the regulations, the case may be decided by Airport Director. 

 

23. Additional Conditions: 

 

i.) The tenderers are advised to quote his rates after inspecting all the areas and 

installations falling under the scope of work/ available and assess the requirement of 

the technically skilled and physically sound manpower for providing smooth and 

reliable services as directed by Engineer-In-Charge. 

 

ii.) Transportation of men and materials are the sole responsibility of the firm and any 

lapse on this account shall be viewed seriously 

 

iii.) The sub-contract of contract is not permissible. Firm has to carry out works by their 

own staff and as proof of the same, the appointment letters of the staff engaged for 

the contract are to be produced to AAI. 

 

iv.) The duty hours should not exceed eight hours at a stretch. Continuous shifts by the 

same person should be avoided and no shift should remain unmanned. Odd duties/ 

shifts may be required according to the exigencies, which are to be arranged by the 

Firm. 
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v.) The Agency shall provide ESI Card / Medi-claim (If applicable) to the Staff within 

3 Months from the Date of Commencement of Contract. 

 

vi.) AAI is not liable at any stage to provide accommodation, transport, food, medical 

and any other requirement of their personnel deployed under this Contract. The 

agency shall along be liable to pay compensation for any damage / death / injury 

sustained by the personnel or any other members of the agency as sustained by them 

in the course of the work / duty during the contract period. The manpower deployed 

by the contractor for the contract shall not be entitled for claim, pay, perks and other 

facilities which may be admissible to casual, ad-hoc regular / confirmed employees 

of AAI, during the contract or after expiry of the contract. 

 

vii.) In case of termination of the contract also, the persons deployed by the contractor 

shall not be entitled to or and will not have any claim for absorption or relaxation for 

absorption in the regular / other capacity or Services in AAI. The contractor should 

communicate the above to all the manpower deployed under this contract. 

 

viii.) Site should be maintained very clear of soil spillages, debris, dust, dismantled 

material etc. ensuring professional up-keeping, ensuring cleanliness, Hygienic and 

practices ensuring Hazard Free (both manpower & Equipment) up-keeping of 

workshop/panel room/Plant room premises complete to the satisfaction and as per 

direction of Engineer-in-Charge. 

24. Entry Pass: 

The most of the work site lies in restricted area. The contractor shall apply in writing in 

advance for issue of necessary entry passes of workmen engaged by him. The office/airport 

premises is an essential service covered under the maintenance of essential service Act and 

hence disruption of services rendered will be a statutory offence. The necessary police 

verification etc. as required for entry passes will be the responsibility of the contractor. All 

expenditure towards arranging security passes shall be borne by the Agency and nothing extra 

shall be paid on account of this. After completion of the contract or expiry of the entry passes, 

the same shall be returned to AAI.  

25. Security Clearance & approval of Security Programme: 

The agency needs to obtain the necessary security clearance and approval of security program 

from BCAS within 01 (One) month of award of contract. AAI shall only facilitate in helping 

the agency for necessary co-ordination with in-house security directorate for speeding up of 

process. It may be noted by the agency that AAI has no role in issuance of security clearance 

& approval of security program by BCAS and therefore, responsibility of fulfilling all the 

necessary formalities lies upon the agency himself. 

The Contractor shall fulfil the following requirements which are mandatory for obtaining 

Aerodrome Entry Permits (AEPs): 

i) The Contractor shall obtain Security Clearance (through E-Sahaj Portal of Govt. of India 

/ Link via BCAS Website) for the Company from Bureau of Civil Aviation Security 

(BCAS). 
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ii) The Contractor shall obtain the approval of Entity’s Security Programme from BCAS 

(through E-BCAS Portal of Govt. of India) so as to comply with Security Provisions 

laid down in National Civil Aviation Security Programme (NCASP) 2018. 

iii) The Agency shall have an Aviation Security Compliance Officer (ASCO) on Regular 

Basis with a Professional Security Background and Familiarity with Civil Aviation Eco 

System and afforded sufficient Authority to ensure implementation and enforcement of 

Entity’s Security Programme as promulgated by BCAS from time to time. ASCO shall 

meet the Requirement of BCAS in terms of Qualification/Experience/AVSEC Trainings 

as stipulated by BCAS. This is a Pre-Requisite for obtaining the approval of Entity’s 

Security Programme from BCAS. 

iv) The Contractor shall undertake Police Background Checks of the Employees recruited 

and obtain Police Verification Certificate (PVC) from concerned Police Commissioner 

in respect of their employees (PVC obtained by the individual prior to the employment 

is not valid). 

v) After obtaining Police Verification Certificate, the Contractor shall ensure that their 

Employees shall attend one-day AVSEC Awareness Training arranged by the Airport 

Operator. 

If the agency fails to fulfill the above requirement to obtain necessary clearance from BCAS 

in due time (within 03 months of award), AAI shall be in full liberty to exercise action as per 

clause 3 of GCC based on merit of the case as decided by the E-I-C.  

26.Security: 

The contractor and his employees shall abide by Security Regulations framed by 

AAI/BCAS/Police or Security Authorities from time to time. Any worker of the contractor, 

whose presence is found undesirable in AAI premises, shall not be allowed to work in area 

of the Airport. The Contractor shall be fully responsible for the working of his staff. 

"If Contractor or his authorized representative or his employed workers are found 

violating any of security regulations, suitable action shall be taken by AAI as per 

prevailing rules". 

All men and vehicles shall be permitted to enter the restricted/office area only on possession 

of the security passes. The contractor shall apply in writing in advance before commencement 

of work for issue of security passes and shall submit a list of personnel concerned with their 

addresses. The contractor shall ensure that his men are deployed only in those area where the 

security passes issued is valid for. Passes shall be deposited back with Engineer-in-Charge 

on demand and in any case immediately after completion of work. The contractor or his 

staff/workmen shall observe all the rules promulgated from time to time by the concerned 

authorities. Any person found violating the security rules laid down by the authority will be 

expelled from the area without assigning any reason whatsoever and contractor shall have no 

claim on this account. 

27. Account information for preparation of Bank Guarantee: 

The following bank details need to be incorporated in the tender document so that the 

prospective successful bidder may submit BG (PBG/BG-SD/FBG) in accordance with the 

bank details. 
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CORPORATE NAME : AIRPORTS AUTHORITY OF INDIA 

BANK NAME : ICICI  BANK 

IFSC CODE : ICIC0000007 

BG ADVISING 

MESSAGE 

: IFN 760COV (BG ISSUE) 

IFN 767COV (BG AMENDMENT) 

*UNIQUE IDENTIFIER 

CODE 

: Specific code for each unit as per Annexure-l to be 

mentioned in field 7037 of the BG Advising message 

code. 

*Please note that only unique identifier code will change depending on the AAI unit 

calling the tender. 

(i) While submitting the documents to BG issuing bank, the vendor/customer/ 

concessionaire will also submit letter to the issuing bank as per the format. 

(ii) Based on the above inputs from the vendor/customer/concessionaire, the BG 

Confirmation message through SFMS will be triggered to the beneficiary bank i.e. ICICI 

bank and on the basis of unique identifier code, the BG confirmation mail will be 

received in the designated email ids issued to the respective units (Refer Annexure-I).  

While accepting the Original BG document from the vendor/customer/concessionaire, the 

respective department should ensure that the vendor attaches copy of the SFMS BG 
confirmation message sent by the BG issuing bank to ICICI bank. 
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Annexure I 

Advisory: For Applicant and its BG Issuing Bank Branch. 

It is to be noted that along with physical BG; we have also activated an online facility to view the 

issued BG cover message transmitted to ICICI Bank through SFMS platform. 
 For availability of BG in this platform, it is necessary that BG issuing/amending bank send 

the BG advice in the form of message format IFN 760COV (BG issuance) / IFN 767COV 

(BG Amendment) via SFMS (Structured Financial Messaging System) as provided by RBI. 

 In the event of BG issuing/amending bank not sending the message IFN 760COV/ IFN 

767COV or committing any error while capturing the details at least in the below field, BG 

confirmation through online portal would not be updated. 

BG advising message - IFN 760COV/ IFN 767COV via SFMS 

IFSC CODE: ICIC0000007 

Corporate Name- Airport Authority of India. 
Field Number                                        Particulars (to be mentioned in Row-1) 

7037                                                     < Unique identifier> (LIST ATTACHED) 

Please note that the issuing bank while issuing/amending the BG, should ensure that the above 

information is correctly captured in the message i.e. IFN 760COV/ IFN 767COV.  

Please find below indicative request letter format to be sent to issuing bank for ensuring transmission 

of BGs through SFMS. 

Sl. 

No. 

Name of the AAI Unit Email ID UNIQUE IDENTIFIER 

CODE (7037) 

1 DIMAPUR AIRPORT bgv.agartala@aai.aero AAIDIMAPUR 
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Request letter: Transmission of bank guarantee cover message (to be submitted by applicant 

to BG issuing bank) 

 

Date: ___________________________ 

 

The Manager, 

 

(Bank), 

 

(Branch) 

 

Sub: inclusion of unique identifier code of AAI while transmitting BG cover messages where 

Beneficiary bank is ICICI Bank (IFSC-ICIC0000007). 

 

Dear Sir/Ma’am, 

I/We, _____________________, request you to include unique identifier ________________ in 

field 7037 of the SFMS cover messages IFN COV 760 (for BG issuance) and IFN COV 767 (for 

BG amendment) while transmitting the same to the beneficiary bank (ICICI Bank-IFSC- 

ICIC0000007). 

Thanking You, 

______________________________ 

(Vendor/Customer/Concessionaire)  
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Annexure - A 

Format Consent Letter 
Dispute Resolution Clause - 25 (ii) 

To, 

The Chairman/Member/Regional Executive Director, 

Airports Authority of India, 

SUB: Request for appointment of arbitrator under Clause _____________of the 

______________ agreement dated _____________ for ________________.  

Sir/Madam, 

1. We state that ____________________ (contractor/agency) was awarded 

work/concession _______________ of __________________ at __________________ 

Airport/________________ (other location) of Airports Authority of India through 

Award Letter dated ___________________. 
 

2. Dispute related to _______________ arose between us (contractor/agency) and AAI. 
 

3. On _________________ (date), dispute was referred to Mediation as per AAI Mediation 

Policy and any settlement on the following claims/disputes was not reached between the 

parties: 

(i) 

(ii)  

(iii)  

4. A concise statement along with claim in respect of each of such disputes is attached 

herewith. 
 

5. In view of the above, we invoke arbitration under clause ________________ of the 

___________________ agreement between us and AAI and as per provision to Section-

12(5) of the Arbitration & Conciliation Act, 1996 as amended from time to time, we 

hereby agree and request the Chairman/Member/Regional Executive Director AAI to 

appoint arbitrator from AAI's panel of arbitrators. 
 

6. I/ We also give my/ our consent for appointing any of an arbitrator from AAI's approved 

panel of arbitrators, as per paragraph-5 above. 

Thanking you, 

( _____________________________) 

Authorized signatory of End: As above 

Encl: As above 
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ANNEXURE-I 

TENDER ACCEPTANCE LETTER 

(To be given on Contractor’s Letter Head) 
 

 

To Date : 

The AGM Engg. (C) 

Airports Authority of India, 

Dimapur Airport 

Nagaland- 797115 

Sub : Acceptance of Terms & Conditions of Tender. 

Tender ID No. : …………………… 

         Name of Work :   Engagement of supporting staff to attain day to day emergency/routine 

maintenance works in Operational area including Terminal Building, 

City side etc for a period of 2026-27 at Dimapur Airport. 

Dear Sir 
1. I / We have downloaded / obtained the tender document(s) for the above mentioned ‘Tender work’ 

from GeM Portal web site(s) as per your advertisement, given in the above mentioned website(s). 

2. I / We hereby certify that I / we have inspected the site and read the entire terms and conditions of 

the tender documents, corrigendum(s) and reply to query if any made available to me / us which 

shall form part of the contract agreement and I / we shall abide hereby by the terms / conditions / 

clauses contained therein. 

3. I/We hereby unconditionally accept the tender conditions of AAI’s tender documents in its totality 

/ entirety for the above mentioned work. 

4. I/We declare that I/We have not paid and will not pay any bribe to any officer of AAI for awarding 

this contract at any stage during its execution or at the time of payment of bills, and further if any 

officer of AAI asks for bribe/gratification, I will immediately report it to the Appropriate Authority 

in AAI. 

5. I / We hereby submitted that I / we paid / submitted the required earnest money as per NIT 

conditions. 

6. I / We certify that all information / documents furnished by our Firm is true & correct and in the 

event at any stage, the information / documents is found to be incorrect / untrue or found violated, 

then we shall be liable for debarment from tendering in AAI without giving any notice or reason 

therefore or summarily reject the bid or terminate the contract, without prejudice to any other rights 

or remedy including the forfeiture of the full said earnest money deposit absolutely. 

 

 

 
Yours Faithfully 

 

 

 

 (Signature of the Bidder, with Official Seal) 



 

 
 
 

176 | P a g e   

 

 ANNEXURE- II 

To,  

The AGM(E-C), 
AAI, Dimapur Airport 

Nagaland- 797115 

Subject: -Request for E- Payment. 

Sir,  

The following particulars are given below for effecting E- Payment in respect of our 

Claim/Bill. 

1. Name of the Company   : - 

2.  Address    : - 

3. Bank A/C No.    :- 

4. Bank Name     : - 

5. Branch Address   : - 

6. Branch Code    : - 

7. IFSC Code of the Bank   : - 

8. Permanent A/C No.   :- 

We also enclosed herewith a cheque duly cancelled of our above bank A/C. 

Thanking You, 

Yours faithfully 

 

(Authorised signatory) 
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ANNEXURE-III 

Declaration by The Contractor/ Tenderer: - 

(TO BE SUBMITTED IN COVER NO. I) 

 
 

 I / we, the undersigned do hereby declare that 

 

a) I / we am / are registered under GST and compliant of GST provision. 

 

b) In case of noncompliance of GST provisions and blockage of any input credit, I / we 

shall be the responsible for the same and shall indemnify AAI for the loss, if any, 

suffered by AAI. 

 

c) All input credit has been duly passed on to AAI by me / us. 

 

In the event of any such information pertaining to the aforesaid matter found at any given point 

of time either during the course of the contract or at the bidding stage, my bid/contract shall be 

liable for truncation / cancellation / termination without any notice at the sole discretion of 

AAI.  

 

Signature of Tenderer : ___________________________________________  

Name : ___________________________________________  

Date : ___________________________________________  

Seal : ___________________________________________  

E-mail address : ___________________________________________ 
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ANNEXURE - IV 

PROFORMA OF AFFIDAVIT FOR PAYMENT OF MINIMUM WAGES 
  

Name of Work:……………………………………………………… 
 

 I……………….……… (Name), aged …… years, s/o …………………………………. 

(Name), Proprietor/ Managing Partner/ Managing Director of ……………………………… 

(Name of the Agency) do hereby solemnly affirm and state as follows:   

 

 I am competent to swear this affidavit on behalf of ……………………. (Name of agency). I 

state that, I am fully observing the Minimum Wages Act 1948 and Contract Labour (Regulation 

a & Abolition) Act 1970 & Contract Labour(Regulation & Abolition) Central rules 1971 and 

minimum wages Act & rules thereof Central   & State Government w.r.t payment of Minimum 

Wages and timely deposit to the P.F. account of the labourers.”  

     Dated this, the …………………. day of ………………… month …………………. Year.     

 

 

            DEPONENT  

Place:  

Date: 

Note: - 1.This affidavit is to be attested by a First-class Magistrate/Notary Public on non- 

judicial stamp paper of Rs.100/- 

 

2.The original affidavit should be submitted in the Asst. Gen Manager (E-C), AAI, Dimapur 

Airport before award of work if becoming L-1. 
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ANNEXURE-V 

UNDERTAKING REGARDING 

DEBARMENT/BLACKLISTING/RESTRAINMENT 
 

 

Name of Work: ……………………………………………………………................. 

 

(Tender ID No./ GeM Bid No ..................................................................... ) 

I/We ………………………… (name and post of authorized signatory) on behalf 

of…………….   (Name of firm) do here by solemnly affirm and declare as follows: 

 

(i) Our firm is not restrained/ debarred/ blacklisted by Airports Authority of India 

(AAI)/ Ministry of Civil Aviation(MoCA)/ Dept. of Expenditure(DoE), Ministry 

of Finance and the debarment/ blacklisting/ restrainment is not in force as on last 

date of opening of tender (Envelope-I, normally called as technical bid). 

 

(ii) None of Proprietor /Partners /Board Members /Directors of 

M/s………………………    (Name of firm) has remained Proprietor /Partner /Board 

Member /Director in any firm which stands debarred /blacklisted/restrained by AAI/ 

MoCA/ DoE and the debarment/ blacklisting/ restrainment is not in force as on last date 

of opening of tender (Envelope-I, normally called as technical bid). 

 

(iii) Our firm understands that if our firm either debarred before the date of opening 

of tender (first bid, normally called as technical bid, in case of two packet/two 

stage bidding) or debarred before the date of contract by AAI/ MoCA/ DoE 

(Debarment applicable for all Ministries/ Departments), our bid is liable to be 

rejected at that stage. 

 

(iv) Our firm understands that at any stage, if above statements are found to be false, 

our firm shall be liable for debarment from bidding in AAI, apart from any other 

appropriate contractual legal action including debarment/ blacklisting/ 

restrainment, termination of the contract etc. as deemed fit. 

 

Date:                                                                                        [Signature and name of the 

authorized signatory of the firm] 

Place: 

 

 

 

Note: Above undertaking is to be given on company’s letter head. 
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ANNEXURE-VI 

 

Imposition of penalties  

 

Sl. 
No. 

Offence/Violation Penalty in (Rs.) 

1 Smoking in public area except where designated smoking chambers 

or areas are established. 
300.00 

2 Spitting in airport premises 300.00 
3 Misuse of passenger baggage trolley 300.00 

4 Using language likely to cause offence/ annoyance. 500.00 

5 Throwing loose papers, plastic cups or glass etc. in airport premises. 300.00 

6 Non-display of Photo Identity Card while entering into or being in the 

terminal or operational area. 
300.00 

7 Transportation of overloaded airline baggage containers in operational 

area. 
400.00 

8 Vehicle/ equipment operating without anti-collision light/ obstruction 

flag inside operational area. 
400.00 

9 Parking of vehicles/ equipment in No Parking Area on Kerb side and 

city side including approach road within airport premise 
500.00 

10 Unauthorised entry into terminal building or operational area 500.00 

11 Rash driving/over speeding in operational area 500.00 

12 Driving in Operational area while being in a State of intoxication  500.00 
13 Causing public inconvenience, unruly behaviour or Creating nuisance 

in public area. 
500.00 

14 Organizing or taking part in any public assembly, demonstration, 

dharnas or procession likely to obstruct or interfere with proper use 

and orderly functioning of airport. 

500.00 

15 Display of banners, flags, posters, emblems or write slogans in or 

around terminal. 
500.00 

16 Obstruction of authorised persons in the discharge of his or her duties. 500.00 

17 Dumping garbage on in Operational area. 400.00 

18 Vehicle/equipment left unattended in Operational area outside 

designated parking area/ hard stand for ground support equipment/ 

vehicles. 

500.00 

19 Vehicle/equipment not following vehicular lanes on Apron. 500.00 

20 Vehicle/equipment/persons obstructing aircraft movement. 500.00 

21 Crossing/operating vehicle/ equipment close to active runway/ 

taxiway without permission. 
500.00 

22 Vehicles/ equipment operation in the Operational area without permit 

(ADP) 
500.00 

23 Damage, displace, deface or alter any building structure or other 

property of AAI whether movable or, immovable. Besides penalty, 

actions to be taken to recover the loss from the defaulter or his/ her 

organization. 

500.00 

24 Photography and film shooting / videography at airport without 

permission. 
500.00 

25 Commercial activities at airport without permission. 500.00 
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ANNEXURE - VII 

FORM – C 

FORM FOR CERTIFICATE OF NET WORTH FROM CHARTERED ACCOUNTANT 

"This is to certify that as per audited balance sheet and profit & loss account during the  

 financial year …………………., the Net Worth of M/s ------------ (Name & Registered  

Address of individual/firm/company), as on -------------  (the date of certificate) is Rs.  

…………………. after considering all liabilities. It is further certified that the Net Worth  

of the company has not eroded by more than 30% in the last three years ending 31st March 

2025." 

Unique Document Identification Number (UDIN) …………………………………. 
 

Signature of Chartered Accountant ……………………. 

Name of Chartered Accountant.……………………. 

Membership No. of ICAI……………………… 

Date and Seal……………………… 

Signature (s) of Bidder(s) 
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ANNEXURE-VIII 

WORKS DIARY Date : 

PART-B 

DAILY RECORD 

1. Weather 

2. Labour engaged by Contractor 

  Skilled    Unskilled 

Category No Category No Category No Category 
        

        
 

No 

Concreter 

Brick Layer 

Mason 

Carpenter 

Joiner 

 Paviour 

Tiller 

Painter 

Polisher 

 Glazier 

Plumber 

 Mate 

Bhisty 

Mazdur(man) 

Mazdur(woman) 

Mazdur(boy) 

 

 

3.Important materials brought on site with approximate quantities (rejection, if any, 

 to be stated). 

Schedule ‘B’ materials Contractor’s materials Rejections 

Materials Quantity Materials Quantity Materials Quantity 

 

 

     

 

4.Details of plant, equipment and transport working on site. 

 
T&P Hired under 

Schedule ‘C’ 

 Contractor’s T&P 

equipment 

& transport 

T & P Quantity 

Remarks 

regarding 

breakdown 

maintenance 

etc. 

 

Quantity 

Remarks 

regarding 

breakdown 

maintenance 

etc. 

Road Roller 

Concrete Mixer  

Vibrator 

Tipper/Dumper 

     

 

5.  Brief particulars of work in progress 

 

6.  Important stages completed and passed  

 

7.  Remarks of Visiting Officer  

Dated signature of Engineer-in-charge                                                      Date of signature of 

contractor  

or authorized representative  or his authorized 

agent 
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ANNEXURE-IX 

Request Letter: Transmission of Bank Guarantee Cover Message to be 
submitted by applicant to BG issuing Banks. 

Date: ______________ 
The Manager,  

(Bank), 

(Branch) 

 

Sub: Inclusion of unique identifier code of AAI while transmitting BG cover message where 

beneficiary bank is ICICI Bank (IFSC- ICICI0000007) 

 

Dear Sir / Ma’am, 

 

I / We, ___________________, request you to include unique identifier ________________in 

field 7037 of the SFMS cover message IFN COV 760 (For BG issuance) and IFN COV 767 

(for BG amendment) while transmitting the same to the beneficiary bank (ICICI Bnak-IFSC-

ICICI0000007) 

 

Thanking You, 

_______________ 

 

 

 

 

(Vendor / Customer / Concessionaire)  
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ANNEXURE-X 

FORM – A 

Details of Similar Works Successfully Completed or substantially completed During the 

Last Seven Years Ending on 31.08.2026 

Sl. No. Details of Work W-1 W-2 W-3 

i 
Name of Work / Project 

and Location 

   

ii 
Name and Address of 

client 

   

iii 
Awarded Cost of work (in 

Rs. Lakhs) 

   

iv 
Date of commencement as 

per contract 

   

v 
Stipulated date of 

completion 

   

vi Actual date of completion    

vii 
Completion Cost / Actual 

work done 

   

viii 

Whether the work was 

done on back to back 

basis (Yes / No) 

   

 

Signature (s) of Bidder (s) 

(With Stamp) 

 

Note:  

The contractor should give list of only of eligible category works of requisite amount with supporting 

documents issued from client. 
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ANNEXURE-XI 

FORM – B 

Financial Information 

Name of the firm / contractor………………………………. 

 

1. Financial Analysis – Details to be furnished turnover on construction works with 

profit and loss as per figure in balance sheet account for the last Three years duly 

certified by the Chartered Accountant as submitted by the applicant to the Income 

Tax Department. 

Fig in lakhs Rs. 

Sl. 

No. 
Particulars 

Financial Year (last Three Years) 

FY 2024-25 FY 2023-24 FY 2022-23 

1 Turnover on Construction Works    

2 Profit / Loss after Taxes (Standalone)    

2. Financial arrangements for carrying out the proposed work.  

 

Unique Document Identification Number (UDIN) 

………………………………………………………… 

 

 

 

SIGNATURE OF CHARTERED SIGNATURE (S) OF BIDDER (S). 

ACCOUNTANT WITH SEAL. 

 

 

 

 

 

 

   

Note : The bidder should give information strictly in above format. 
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ANNEXURE-XII 

FORM - D 

FINANCIAL DATA 
(WORK DONE DURING THE LAST FIVE FINANCIAL YEARS) 

Name of Bidder: ………………………………………………………………………………. 

 

Sl. No. Description 

Financial Data for Last 5 Audited Financial Years 

Year 

2019-20 

Year 

2020-21 

Year 

2021-22 

Year 

2022-23 

Year 

2023-24 

1. Maximum value of Civil 

Engineering Works executed in 

any one year during the last 5 

(five) years (updated the 

completed works to current 

costing level of enhancing at a 

simple rate of interest @ 7% per 

annum). 

     

NOTE: 

1. All such documents reflect the financial data of the tenderer or member in case of JV/Consortium, 

and not that of sister or parent company. 

2. The financial data in above prescribed format shall be certified by Chartered Accountant/ 

Company Auditor under his signature and stamp in original along with membership no. 
 

 

 

Unique Document Identification Number (UDIN)……………………………………. 

Signature of Chartered Accountant with Seal 

 

Signature(s) of Bidder (s) 
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ANNEXURE-XIII 

FORM - E 

WORKS IN HAND 

(On or after the Bid Submission Start Date i.e ____________________) 

Name of Bidder :- 

Name and Brief 

contract (Clearly 

indicate the part of 

the Work assigned to 

the applicant (s)) 

Name of client with 

telephone Number 

and fax number 

Contract Value In 

Rupees (Give 

only the value of 

Work assigned to 

the bidder (s) 

Value of 

balance works 

yet to be done 

in Rupee as on 

09.08.2025 

Value of works to be 
done in 'T' i.e.06 
months 
(Completion 
Period of the 
Project) w.e.f. 
09.08.2025 
(Submission End 

date). From 09-08-

2025 to 09-02-2026 

     

     

     

 

Unique Document Identification Number (UDIN)……………………………………. 

Signature of Chartered Accountant with Seal 

 

Signature(s) of Bidder (s) 
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ANNEXURE-XIV 

FORM- "F" 

ANNUAL VALUE OF GENERAL CONSTRUCTION WORK (CIVIL WORKS) DURING 

THE LAST FIVE YEARS ENDING 31.03.2025 

Name of the firm/contractor: _________________________________________________________ 

Fig in lakhs Rs. 

Sl 

No. 
Particulars 

Financial Year (Last Five Years) 

2024-25 2023-24 2022-23 2021-22 2020-21 

1. 

Annual Value of General 

Construction / Engineering 

works carried out in any of 

the corresponding financial 

year. 

     

2. 
Value of Engineering works 

(Civil Works) 
     

Unique Document Identification Number (UDIN)  

____________________________________________ 

SIGNATURE OF CHARIERED SIGNATURE (S) OF BIDDER (S) 

ACCOUNTANT WITH SEAL 

 

 

_________________________________________________________________________ 

Sample Calculation: - 

*Note: The requirement of minimum annual value of general construction work (Civil works) is as per the calculation 

shown below: - 

Estimated Cost put to tender  ₹21,41,85,614/- 

Completion period  13 (Thirteen) Months 

1. Annual Value of General Construction / 
Engineering works carried out in any of 
the corresponding financial year. 

: 

 

2. Value of Engineering works (Civil Works) : 

 

 

 

21,41,85,614x 12 

13 
x 2 = ₹39,54,19,595.00 

21,41,85,614x 12 

13 
x 50% x 2 = ₹19,77,09,798.00 
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ANNEXURE-LBS 

Performa for declaration by Bidder for compliance of order on Restriction under Rule 144(xi) 

of the General Financial Rules (GFRs)-2017 

(Scanned copy to be submitted by Bidder in Cover-I on letter head of Company/Firm) 

Name of Work: ______________________________________________ 

Tender ID: __________________________________________________ 

I, the undersigned, _____________________________ (full names), do hereby declare, in my capacity 

as _______________________________of M/s____ (Name of company/Firm) ____ that: 

1) I am competent to swear this undertaking on behalf of M/s____ (Name of company/Firm) _ 

 

2) I have read the Order(s) on the subject of Restrictions under Rule 144 (xi) of the General 

Financial Rules (GFRs), 2017 regarding restrictions on procurement from a bidder of a country 

which shares a land border with India and comply to all the provisions of the Order(s). 

 

3) I certify that M/s____ (Name of company/Firm) ____) is not from such a country / is from 

such a country, has been registered with the Competent Authority (strike out whichever 

is not applicable). I hereby certify that this BIDDER fulfills all requirements in this regard and 

is eligible to be considered [Where applicable, evidence of valid registration with the 

Competent Authority is attached]. 

 

4) I understand that the submission of incorrect data and / or if certificate/ declaration given by 

M/s____ (Name of company/Firm) ____is found to be false, this would be a ground for 

immediate termination and further legal action in accordance with law as per Clause 12 of the 

Public Procurement Order on Restrictions under Rule 144 (xi) of the General Financial Rules 

(GFRs), 2017. 

Signature and name of the authorized signatory of the firm  

with Rubber Stamp 

Date: 

Place: 
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ANNEXURE-XV 

Form of Insurance Surety Bond towards EMD 

(To be stamped in accordance with stamp Act of India) 

 

       Insurance Surety Bond No.: 

       Date: 

Name of Work: 

 

To, 

{AIRPORTS AUTHORITY OF INDIA ________ 

 AIRPORT} 

 

 

WHEREAS THIS SURETY BOND AGREEMENT is executed at ……………. this 

………... day of …………….20….. 

 

 

BETWEEN 

 

a. M/s.  …………………………… (Name of the Bidder) having its Registered / Head 

Office at …………………………. (Hereinafter called “the Bidder” which expression 

shall include its successors, administrators, executors and assigns) ;  

 

 

AND 

 

b. ……………………………. (Name and Address of Insurer) having its registered office at 

…………………………….(hereinafter called “the Insurer” which expression shall 

include its successors, administrators, executors and assigns) 

 

 

AND 

 

c. Airports Authority of India, a Statutory Body constituted under the Airports Authority of 

India Act, 1994 State Bank of India Act, 1995 having its Central Headquarters at Rajiv 

Gandhi Bhavan, Safdarjung Airport, New Delhi, 110003 (hereinafter called the “AAI”); 
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Dear Sirs, 

 

In accordance with Invitation for Bids under your Bid Document No. {Tender Reference 

No.}, dated ………… M/s. {Agency’s Name} having its Registered / Head Office at 

{address} (hereinafter called the ‘Agency’) wish to participate in the said bid for {Tender 

Title}. 

 

As an irrevocable Insurance Surety Bond against Bid Security for an amount of  

………………..(*)…………………….. valid for ………………………………………days 

from ………………………………(**) required to be submitted by the Supplier as a 

condition precedent for participating in the said bid which amount is liable to be forfeited on 

the happening of any contingencies as mentioned under the Bidding Documents / NIT No. 

……………………………………  

 

We, the {Name of the Insurer} having our Head Office at {address of the Insurer} guarantee 

and undertake to pay truly AND immediately on demand by Airports Authority of India 

(hereinafter called the ‘Owner’) and its successors and assigns by these presents the amount 

of …………(*)……….. on first written demand, without any DEMUR, reservation, protest, 

demand and recourse, the insurer binds itself, its successors and assigns by these presents. 

Any such demand made by the ‘Owner’ shall be conclusive and binding on us irrespective of 

any dispute or difference raised by the Agency and/or any right/remedy available to the 

Agency in terms thereof.    

 

THE CONDITIONS of this obligation are: 

 

(1) If the Bidder withdraws its bid during the period of bid validity specified by the Bidder 

in the Bid Form; or 

 

(2) In case the Bidder does not withdraw the deviations proposed by him, if any, at the cost 

of withdrawal stated by him in the bid and/or accept the withdrawals/rectifications 

pursuant to the declaration/confirmation made by him; or 

 

(3) In the case of a successful Bidder, if the Bidder fails or refuses within the specified time 

limit 

 

1. To execute the Contract Agreement, or 

2. To furnish the required performance security/guarantee within the prescribed time. 

3. The proceeds of Surety Bond (EMD) shall be payable to Owner in case of breach of any of 

the terms and conditions of the tender by the bidder. 

 

We undertake to pay to the Owner up to the above amount upon receipt of its first written 

demand, without the Owner having to substantiate its demand, and that in its demand the 

Owner/may note that the amount claimed by it is due to it, owing to the occurrence of any 

of the above-named CONDITIONS or their combination, and specifying the occurred 

condition or conditions. 
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The Surety Bond shall not be affected by any change in the constitution or winding up, any 

absorption, merger or amalgamation of any of the parties to this surety bond, with any other 

person. 

In the event that the obligations of Owner of this Surety Bond are assigned or novated to a 

third party, the Surety agrees that this Bond shall remain in full force and effect and shall be 

deemed to apply to the new principal as if originally named herein, provided that the Surety's 

liability shall not be increased or extended beyond the original terms of this Bond. 

 

This Surety Bond shall be governed by Indian Law and is to be construed in accordance 

with Indian Law in all its respects. Each hereby agrees to submit to the jurisdiction of the 

Courts at (#), and to comply with all the requirements necessary to give such Court the 

jurisdiction. All matters arising hereunder shall be determined in accordance with the law 

and practice of the Courts at (#) 

This Insurance Surety Bond shall be unconditional as well as irrevocable and shall remain 

valid up 

to………………………………...(@) If any further extension of this Insurance 
 

Surety Bond is required, the same shall be extended to such required period (not exceeding 

one year) on receiving instructions from M/s {Agency's Name} on whose behalf this 

Insurance Surety Bond is issued. 

In witness where of the Insurer, through its authorized officer, has set its hand and stamp on 

this ………… day of 20………… at ……….. 

 

 

 

………………………………. 

(Signature) 

 

 

………………………………. 

(Name) 

 

 

 

……………………………… 

(Designation with Insurer Stamp and Complete Address, 

Telephone and Email of the Authorized Signatory) 

 

 

Authorized Vide Power of Attorney PoA No……………….. 

WITNESS:  

 

 

(i) Name & Signature  

(ii) Name & Signature  

 

 

Date ………………........ 
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NOTE:  

 

 

1. (*) The amount shall be equivalent to EMD amount specified in the tender. 

(**) This shall be the last date of bid submission deadline. 

(@) This date shall be thirty (30) days after the last date for which the bid is valid. 

(#) This shall be the place where the tender is floated by AAI. 

 

2. The Insurance Surety Bond shall be form an Insurer, registered under the Insurance 

Act, 1938 as per guideline issued by Insurance Regulatory and Development 

Authority of India (IRDAI) as amended from time to time.  

 

3. The Owner shall be Creditor, the Supplier shall be the Principle debtor and the 

Insurance company / Insurer shall be the Surety in respect of the Insurance Surety 

Bond to be issued by the Insurer. 

 

4. The Insurance Surety Bond shall be executed on Non-Judicial Stamp Paper / E-

Stamp Paper of appropriate value as per Stamp Act prevailing in the state(s) where 

the Insurance Surety Bond is submitted or is to be acted upon or the rate prevailing 

in State where the Insurance Surety Bond is executed, whichever is higher. The 

Stamp Paper/E-Stamp Paper shall be purchased in the name of Supplier / Insurer 

issuing the Insurance Surety Bond. 

 

5. While getting the Insurance Surety Bond issued, Suppliers are required to ensure 

compliance to the points mentioned in Form of Bank Guarantee / Insurance Surety 

Bond Verification Check List enclosed in this Section of Bidding Documents. 

Further, Suppliers are required to fill up this Form and enclose the same with the 

Insurance Surety Bond. 

 

6. Each page of Insurance Surety Bond for EMD shall be duly signed / initiated by the 

executing officers and the last page shall be signed in full by the duly authorized 

signatory of Insurance Company along with two witness. 
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ANNEXURE-XVI 
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ANNEXURE-XVII 

UNDERTAKING REGARDING PLANT & MACHINERY 
 

 

Name of Work: ……………………………………………………………................. 

 

(Tender ID No. ............................................................................................ ) 

I/ We will deploy sufficient plant and machinery as per the requirement of work in 

consultation with the Engineer-in-Charge (E-I-C) to achieve the milestones/targets and 

overall completion within the time period.  

 

 

 

 

 

 

 

Date:                                                                                          [Signature and name of the 

authorized signatory of the firm] 

Place: 

 

 

 

Note: Above undertaking is to be given on company’s letter head.
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SOQ 

      

Name of work : Engagement of supporting staff to attain day to day emergency/routine maintenance works in 
Operational area including Terminal Building, City side etc for a period of 2026-27 at Dimapur Airport. 

SI. 
No 

Description of Item Unit  Qty Rate  Amount   

1 Supplying Highly skilled labour  (Supervisor/ Engineer ) for day to day 
attending various complaints of maintenance  jobs, (The contractor is 
bound to pay the minimum fair wages prevalling at the time of opening 
the tender and or statutory increase in future during the entire period of 
the contract by Stat/Central  Govt. the contractor will be responsible to 
super vise the work assigned to labours as per requirement or as per 
direction of In-Charge. 

Per day 624.00     

2 Supplying Skilled labour for day to day attending various complaints of 
maintenance  jobs, (The contractor is bound to pay the minimum fair 
wages prevalling at the time of opening the tender and or statutory 
increase in future during the entire period of the contract by 
State/Central  Govt. the contractor will be responsible to super vise the 
work assigned to labours as per requirement or as per direction of In-
Charge. 

Per day 936.00     

3 Supplying Semi-Skilled labour for day to day attending various 
complaints of maintenance  jobs, (The contractor is bound to pay the 
minimum fair wages prevalling at the time of opening the tender and or 
statutory increase in future during the entire period of the contract by 
State/Central  Govt. the contractor will be responsible to super vise the 
work assigned to labours as per requirement or as per direction of In-
Charge. 

Per day 2184.00     
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4 Supplying un-skilled labour for day to day attending various complaints 
of maintenance  jobs, (The contractor is bound to pay the minimum fair 
wages prevalling at the time of opening the tender and or statutory 
increase in future during the entire period of the contract by 
State/Central  Govt. the contractor will be responsible to super vise the 
work assigned to labours as per requirement or as per direction of In-
Charge. 

Per day 2496.00     

Total (A)= ₹ 0.00 

 

 RATE SHOULD NOT BE QUOTED HERE. 


