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AIRPORTS AUTHORITY OF INDIA
BPI Airport, Bh neswar -75102

ENIT no: AAI/BBSR /NIT-03/Pre-Filter/2025-26 Date: - 17.06.2025.

NOTICE INVITING E-TENDER R (2 BOT - 2 Envel n Tender
(GeM BID No: - As mentioned in GEM e-BID)

Item rate e-tenders are invited through the e-tendering GEM Portal by Assistant General
Manager (Engg-Electrical), Airports Authority of India, B.P.I. Airport, Bhubaneswar-
751020, TeleNo: 0674-2596327, Ph: +91-9438308467, e-mail: - niradpatra@aai.aero
(Bid Manager) on behalf of Chairman, A.A.I from the eligible contractors for the work
“Supply of Pre-Air Filter for AHU at T1 Building BPI Airport, Bhubaneswar” at an
estimated cost of Rs. 2,69,275.00 (Including GST) with completion period of 02
(Two) Months.

The tendering process is online at GEM-portal URL address https://gem.gov.in.
Prospective & Aspiring Tenderers may download and go through the tender document.
Aspiring bidders may go through the tender document by login the GeM portal. The
tenders will not be accepted in any other form.

Any amendment or corrigendum to the tender document will be posted on GeM Portal
only. As the tendering process is online on GeM portal, it is bidders’ responsibility to check
for any amendment / corrigendum on GeM Portal before submitting the bid online on GeM
portal. Also, the bidders are advised to get themselves acquainted with the e-tendering
process on GeM portal which requires registration at GeM portal, obtain ‘User ID’ &
‘Password’ and go through the 'Bid for Services — Service Provider side’ available in the
home page after login to the GeM portal http://gem.gov.in.

Bidders shall submit their bids as per scheduled date and time through GeM- procurement
portal at http://gem.gov.in only.

GeM portal -procurement system shall not allow bidders to submit their tender, after the
scheduled date and time. Bidders shall submit tender before the schedule deadline
specified in GeM bid document or the extended deadline notified by issue of corrigendum,
as the case may be.

For any technical assistance with regard to functioning of GeM portal, the bidder may

contact to the following help desk numbers on all working days only between

i) 09.00 hrs to 22.00 hrs (Mon-Sat) - 1800-419-3436 /1800-102-3436,
07556681401, 07556685120, 01169095625, E-Mail: - helpdesk-gem@gov.in.
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Following 2 envelopes shall be submitted through online at GEM -Portal by thetenderer as
per the following schedule:

CRITICAL DATE SHEET

Bid Document Download / Sale Start Date

As mentioned on GEM portal

Clarification Start Date

As mentioned on GEM portal

Clarification End Date

As mentioned on GEM portal

Bid Submission Start Date

As mentioned on GEM portal

Bid Submission End Date

As mentioned on GEM portal

Bid Opening Date (Envelop-I)

As mentioned on GEM portal

Bid Opening Date: Price Bid (Envelop-II)

Will be intimated on GeM portal

wil-be-required-to-be paid-online
on-GeM-Portal
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Note: If the bidder has any query related to the Bid Document of the work, they should use
‘Seek Clarification’ on GeM portal to seek clarifications. No other means of communication in
this regards shall be entertained.

Envelope-1I (EMB, Technical Bid and Pre-qualification): -

The tenderer shall submit their Bid/tender on GEM portal, fill-up the required information
and upload the digitally signed file of scanned documents and firm's bio-data in support
of meeting each criteria mentioned below. Hard copy of Bid/tender shall not be
entertained.

Bid containing following: -

A-—TFender-processing Fee-&EMD-:

B. Technical Bid containing the following:

Vi.

vii.

viii.

Xi.

Xii.

PQ Performa duly filled (Annexure-A).

Scanned copy of Tender Acceptance Letter on Bidder’s Letter Head as per Annexure-B.
Scanned copy of Permanent Account Number (PAN) and GST Registration Number.
Scanned copy of ‘Undertaking Regarding Debarment /Blacklisting’ on Bidder’s Letter
Head as per Annexure-C.

Scanned copy of Annexure-D - details of similar works completed during last seven
years supported with completion certificate issued by client.

Scanned copy of Annexure-E - Financial Information.

Scanned copy of Annexure-F - Net Worth.

Scanned copy of Undertaking regarding GST Compliance as per Annexure -G.

Bidders other than propriety firm shall submit, scanned copy of Authorization
Letter/Power of Attorney along with copy of Certificate of Incorporation of the Company
under Companies Act showing CIN/LLPIN/Name of Directors of the Company & Copy of
Board Resolution regarding Authority to assign Power of Attorney.

Proprietary firm shall submit scanned copy of Authorization Letter/ Power of Attorney
only if the tender is processed by a person other than proprietor.

Scanned copy [in PDF Format] of E-Payment Details as per Annexure —H.

Scanned copy of undertaking to be submitted by agencies under public procurement
policy for Make in India order 2017 (Annexure -I).

Performa for declaration by Bidder for compliance of order on Restriction under Rule

144(xi) of the General Financial Rules (GFRs)-2017 as per Annexure -J.
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C. Qualifying requirements of contractors /tenderers containing the following:

i. Should have successfully completed or substantially completed three works each
of Rs. 1,07,710.00 (Including GST) or two works each of Rs. 1,34,638.00
(Including GST) or one work of Rs. 2,15,420.00 (Including GST) in single
contract of similar nature of work i.e. “"Supply of any Air-Filter works or Supply
/ SITC of any Air-Conditioning works” along with work order & schedule during
last seven years ending last day of month previous to the one in which tenders are
invited.

“The value of executed works shall be brought to current
costing level by enhancing the actual value of work at simple
rate of 7% per annum, calculated from the date of completion
to the last date of submission of bid”.

iil. The details of similar works completed during last seven years in the given Format-
Annexure-D with supporting documents issued by client. (Scanned Copy [in PDF
Format] of Work Experience/Completion Certificates shall be submitted.

Note:

1. The Experience Certificates of works completed pre-GST era, Completion amount
will be divided by 1.12 (to exclude Pre-GST taxes) to make it at par with
experience certificates of post GST era but excluding GST.

2. The Tenders invited for Annual Rate Contracts for O&M/ AMC/ CMC works, agency
having experience of completed AMC contract of more than one yearshall be
counted for the value of work for a completed one year on pro-rata basis.
However, the agency who has completed one year of work in running AMC

3. Experience gained by executing work on back-to-back contract/ Sub-contract
basis is acceptablein the following conditions:

(a) Work should be actually executed by the second agency (sub-contractor) with
due concurrence of the owner as tripartite agreement/ written approval. It
should be backed by valid agreement and experience certificate.

(b) Payments received by second agency should be reflected in TDS certificates.

4. Experience gained in composite works for the specialized nature of works (List of
Specialized Items / Jobs/ Works are mentioned at Para 35.3 of AAI Works Manual)
were executed by main contractor either by in-house expertize & experience or by
engaging the specialized agencies with the approval of main client as per contract
conditions. In such cases, main contractor as well as specialized agency both get the
experience certificate for the same work from their respective client(s) i.e. main
contractor for composite work along with specialized works from owner and specialized
agency for specialized work(s) from the main contractor

In this situation, the experience certificate of either specialized agency or main
A.A.l/ B.P.I Airport E NIT-6



agency having in-house expertise & experience, who has actually executed the
specialized work(s), shall be considered for Technical /Pre-qualifying criteria in
similar specialized nature of work(s).

5. Substantial completion shall be based on 80(eighty) percent of awarded cost or more

(i)

value wise works completed under the contract.

“The value of executed works shall be brought to current costing levelby
enhancing the actual value of work at simple rate of 7% per annum,
calculated from the date of completion to date of bid opening (Cover-
I/Technical bid).

Client certificate for experience should show the nature of work done, the value
of work, date of start, date of completion as per agreement, actual date of
completion and satisfactory completion of work along with SOQ. Tenderers
showing work experience certificate from Non- government/Non-PSU
organizations should submit copies of Tax Deduction at Source Certificate
(TDS) certificate (s) along with a certificate issued by registered
Chartered Accountant, clearly specifying the name of work, total payment
received against the work andTDS amount for the work.

Should have Average Annual Financial Turnover of Rs. 95,323.00 against works
executed during last three years ending 31st March of the previousfinancial year.
TheFinancial Information shall be submitted in the given Annexure-E. As a proof,
Copy of UDIN generated Abridged Balance Sheet along withProfit and Loss
Account Statement of the tenderer should be submitted alongwith the
application. Tenderers showing continuous losses during the last three years in the
balance sheet shall be summarily rejected.

The tenderer should have a minimum net worth of Rs. 40,391.00 issued by
certified Chartered Accountants with UDIN. The Certificate should be submittedin
the given format- Annexure-F.

Scanned copy of all the documents of Envelope-I mentioned above shall be

submltted on the GEM portal ?he—Feqwa%e—ametmt—ef—EMB—Fee—rs—Feqtﬁfed—te—be

*For Start-ups bidders and Sub-contractors, for repair works estimated cost of up
to Rs. 30 lakhs, the requirements regarding General Construction Experience,
Particular construction Experience and Available Bid Capacity may not be insisted
upon provided the bidders fulfil other criteria regarding Financial/ Personnel/
Equipment capabilities. However, to avoid overstretching of their resources, no such
contractors may be allowed to hold more than 2(Two) contracts underrelaxed
credentials, at any given time.

Envelope-I1I: -The Financial e-Bid through GEM Portal.
i

Total amount of bid is to be filled at GeM portal.
In Financial Bid, the bidder has to quote the total amount for carrying out the work of

all BOQ items.
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iii.  All Bidders, shall submit break up rate of each item for total quoted amount as per
format which is available for download as pdf file (Item Rate SOQ/BOQ) and also
upload the price breakup in excel file available at GeM Portal. Bidder has to check and
confirm the final amount, both in letters and words before submitting it to the Bid
Manager, which should mandatorily match with the total amount quoted on GeM Portal
Financial Bid. Providing of this break-up on GeM Portal as given in Schedule- SOQ shall
be the responsibility of each Bidder.

iv. Prices should not to be indicated anywhere in any PQQ/Technical Bid.

All rates shall be quoted in the format provided and no other format is acceptable and all
rates should be quoted in the GEM portal. The basic unit rate of the Items shall be
inclusive of all other charges levied under any statute & inclusive of GST.

CORRECTIONS / MODIFICATIONS AND WITHDRAWAL OF BIDS:

The Bidder may correct, modify his signed bid after submission prior to the deadline,
through provisions of GeM-tendering portal. No bid shall be modified subsequent to the
deadline for submission of Bids.

2. Bid Submission: -

The tenderer shall submit their bid only at GEM Portal: https://gem.gov.in.
Tenderer/Contractor are advised to follow the instructions provided in the tender
document for online submission of bids. Tenderers are required to upload the digitally
signed file of scanned documents as per Para 2. Bid documents may be scanned with 100
dpi with black and white option which helps in reducing size of the scanned document.
Uploading of application in location other than specified above shall not be considered.
Hard copy of application shall not be entertained.

a. Not more than one tender shall be submitted by one tenderer or tenderers having
business relationship. Under no circumstances will father and his son(s) or other close
relations who have business relationship will one another (i.e. when one or more partner
(s)/director(s) are common) be allowed to tender for the same contract as separate
competitors. A breach of this condition will render the tenders of both parties liable to
rejection.

b. Tenderer who has downloaded the tender from Government e Marketplace Portal (GeM

Portal) website https://gem.gov.in. shall not tamper/modify the tender form including
downloaded price bid template in any manner. In case if the same is found to be
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3.

tampered /modified in any manner, tender will be completely rejected and EMB would

be forfeited and tenderer is liable to be banned from doing business with AAI.

Bids Opening Process is as below:
Envelope-I (Technical bid and Pre-qualification):

Envelope-I The documents as per Para 2 (A) & (B) (Uploaded by the tenderers) on GeM
Portal as per schedule of the Bid or as per intimation of Bid Opening Date and time to
the bidders.

All the uploaded statements, documents, certificates, etc. uploaded on the GeM Portal
by the bidders shall be verified for PQQ/ Technical Evaluation.

PQQ/ Technical Bids of the bidders shall be scrutinized by AAI, Rajahmundry to ensure
that the same are in conformity with the requirements of the tender documents and to
short list the bidders qualified for opening of Financial Bid. It shall therefore be in the
Bidder's interest to give complete and comprehensive details while submitting the Bids.

The bidder may seek clarifications on PQQ/Technical details or any other information
deemed necessary through GeM Portal only. The queries raised should be replied
positively within the time specified, failing which the technical evaluation will be done
on the basis of the information available.

The clarification, if any, required from the bidders, will be obtained through query
provision available in GeM-procurement portal.

No correspondence shall be entertained from the bidders after opening of PQQ/Technical
bid, except for the clarifications sought by AAI.

If the bidder has any query related to the Bid Document of the work, they should use
GeM Portal to seek clarifications. No other means of communication in this regard shall
be entertained.

The intimation regarding the acceptance / rejection of their bids will be intimated to the
tenderers through GeM Portal.

Envelope-II (Financial Bid):

a.

Envelope-II: Financial bid of the tenderers found to be meeting the PQQ/technical
criteria and the qualifying requirements shall be opened electronically at GeM Portal.
The date and time for opening of (Financial bid) shall be intimated through GeM Portal.

b. Date of acceptance and opening of tender can be extended on GeM Portal at sole

discretion of AAI Bhubaneswar Airport, Bhubaneswar.

A.A1/ B.P.I Airport E NIT-9



c. Comparison and Evaluation of Bids:

i. The tender received and accepted will be evaluated by AAI to ascertain the complete
requirements contained in the tender document. The objective of the evaluation is
to select bidder(s), who can provide the described supply/service meeting the scope
of work.

ii. Technical Bids of eligible bidders shall be scrutinized by AAI to ensure that the same
are in conformity with the operational requirement and technical specifications.

iii. Bidder should provide complete information to substantiate compliance of the
technical specifications listed in the tender. In case of incomplete compliance
statement or inadequate information, tenders shall be finalized on the basis of the
information available. It shall, therefore, be in the bidders' interest to give complete
and comprehensive technical particulars, description and details while submitting
the bid.

iv. AAI may seek clarifications on technical details or any other information deemed
necessary. The queries raised should be replied positively within the time specified,
failing which bid will be liable for rejection.

v. To assist in the examination, evaluation and comparison of bids, AAI may, at its
discretion ask the bidder for the clarification / confirmation of compliance of its bid.
The request for clarification / confirmation of compliance and the response shall be
through query provision available in GeM portal.

vi. Bidders may submit their response to AAI queries through provision of GeM Portal
only.

vii. No, post-bid clarification / confirmation of compliance at the initiative of the bidder
shall be entertained.

viii. Bidders meeting technical bid criteria as specified shall only be informed through
GeM portal and considered for opening and evaluation of financial bid.

iX. The tender(s) found technically acceptable shall be compared on the basis of price
quoted by the bidders for the entire scope of work. The amount indicated in the
Financial Bid will only be taken for price comparison.

x. In case of more than one bidder quoting the same Financial bid and these bid value
turn out to be the lowest, L1 bid amongst these lowest financial bid, would be
declared for the bidder with higher average annual turnover over last 3 financial
years as submitted duly filled in Form B.

xi. The result of technical bid and financial bid evaluations shall be displayed on GeM
Portal and shall be visible to suitably qualified bidders.

7. AAI reserves the right to disallow the working whose performance at ongoing
project(s) is below par and usually poor and has been issued letter of restrain/
Temporary/ Permanent debarment/black listing by any department of AAI or
Central/State Govt. Depts./PSUs/World Bank/ADB etc. AAI reserves the right to
verify the credential submitted by the tenderer at any stage (before or after the
award of the work). If at any stage, any information /documents submitted by the
applicant is found to be incorrect/false or have some discrepancy which disqualifies
the tenderer then AAI shall take the following action:

2. The tenderer shall be liable for debarment from tendering in AAI, including
termination of the contract apart from any other appropriate contractual/legal
action.
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10.

11.

12.

13.

14.

15.

Consortium/JV companies shall not be permitted.

Purchase preference to Central Public Sector Undertaking shall be applicable as per the
directive of Govt. of India prevalent on the date of acceptance.

Concessions to Indian Micro & Small Enterprises (MSEs) units registered with DIC/ NSIC/
KVIC/ KVIB/ Directorate of Handicraft and Handloom etc., to be given as per the
provisions of Public Procurement Policy for MSEs order 2012 with up to date amendments,
shall be applicable for tenders of supply/ services and shall not be extended to
construction work.

Tenderers have to submit UDIN Document Identification Number (UDIN) generated
documents like Balance Sheet/Turnover certificate, Working Capital Certificate (works
done during last 5 financial years & works in hand), Net worth Certificate, Tax Deduction
at Source (TDS) Certificates for Non- Govt. works etc. as per NIT conditions duly certified
by CA and having UDIN. The documents submitted by bidders without UDIN shall not be
entertained."”

In the event of inconsistency, conflict or ambiguity between the terms and condition of
GeM and terms and conditions of uploaded E-Tender (AAI tender document), the terms
and conditions of the uploaded E-Tender SHALL PREVAIL.

A.A.I is not responsible for delay in online submission of tender processing fee-and-EMB
and also delay due to link failure/internet problem, etc. in respect of submission of any
documents of e-bid. Tenderers who are intending to submit responsive e-Bids are
requested to submit the same well in advance before the due date & time. It is the
responsibility of the tenderer to make sure that the required documents/e-Bid submitted
in time.

Department of Promotion of Industry and Internal Trade (DPIIT), Ministry of Commerce
and Industry, Government of India, issued Public Procurement (Preference to Make in
India), Order 2017 vide OM No. P-45021/2/2017-PP(BE-II) dated 16.09.2020 is

applicable.

Requirement of registration by the Bidder from a country sharing land border with India
based on order No. F No. 6/18/2019-PPD dated 23/07/2020 of Government of India,
Ministry of Finance, Department of Expenditure (Public procurement Division) with up to
date amendments, regarding restriction under Rule 144(xi) of the General Financial Rules
(GFR) 2017 shall be applicable. Bidder shall submit scanned copy of ‘Undertaking’ on
Company'’s letter head in this regard. (Annexure-J)

SD/-
Bid Manager
Asst. General manager (Engg-Elect),
Airports Authority of India
B.P.I. Airport, Bhubaneswar,
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To be uploaded on GeM Portal

ANNEXURE- A
PQ PERFORMA/CHECKLIST FORMAT TO BE SUBMITTED BY THE BIDDER ALONG WITH

APPLICATION FOR SHORT LISTING

(TO BE SUBMITTED IN “COVER-

III)

Name of Work: - Supply of Pre-Air Filter for AHU at T1 Building BPI Airport, Bhubaneswar.

Enclosure
S. - e . Particul | Check Lists
No. Qualifying Criteria ars (Copy
Enclosed?)
1 Name and Address of Bidder/Organization.
Organization ID, Tel / Fax No.
e-mail Address of the Bidder
Contact Person:
2 Envelope-I - shall contain scanned copy of
- -
A) FE EE"”:?E’ FEEEEF :ESI I9_a|7|“|IEHE |Ieeseusl_ks tin-PD YES/NO
B) Technical Bid:
PQ Perfolrma (Annexure-A) with Duly Signed YES / NO
Declaration.
i Duly Signed Unconditional Acceptance of AAI's YES / NO
Tender Conditions as per Annexure-B
i Permanept Account Number (PAN) & GST YES / NO
Registration Number.
i ‘Undertaking’ regarding Blacklisting / Debarment YES / NO
on Company’s Letter Head as per Annexure-C
Details of similar works completed during last
iv seven years with completion certificate issued by YES / NO
client as per Annexure-D.
Y% Financial Information as per Annexure -E. YES / NO
Vi Net worth as per Annexure - F. YES / NO
.. Authorization/ power of Attorney along with
Vil Certificate of incorporation of the company. YES / NO
UNDERTAKING For GST Compliance as per
Vil Annexure - G. YES /NO
iX E-payment details as per Annexure-H YES / NO
X Digitally Signed AAI Tender Document YES / NO
Performa (Annexure-I) for declaration by
. Bidder for compliance of order on Restriction
Xl under Rule 144(xi) of the General Financial YES /NO
Rules (GFRs)-2017
B. Qualifying requirements of Contractors /
3 Tenderers
Experience Certificate Details YES / NO
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Work No. 1

Name of Work

Name of the Organization / Department where
Work has been executed

Date of Start

Date of Completion (Stipulated)

Date of Completion (Actual)

Completion Cost

Work No. 2

Name of Work

Name of the Organization / Department where
Work has been executed

Date of Start

Date of Completion (Stipulated)

Date of Completion (Actual)

Completion Cost

Work No. 3

Name of Work

Name of the Organization / Department where
Work has been executed

Date of Start

Date of Completion (Stipulated)

Date of Completion (Actual)

Completion Cost

Tax Deduction at Sources (TDS) Certificates
along with a certificate issued by registered

aufPW N |

aunpPW N |

WIW WL W W) WINININ NG NN N g = e

WWWW W WWWWWW| W WWwWwWwWww| Ww wWww
AP W N |-

4 Charter Accountant if completion certificate is
from Non-Government/ Non-PSU Organizations.
5 Annual Financial Turnover YES / NO
5.1 Year 2021-22
5.2 Year 2022-23
5.3 Year 2023-24 or Year 2024-25 (if Available)
Average
6 Cover - II shall contain
6.1 Price Bid YES / NO
DECLARATION
I, ( ) hereby declare that the documents submitted/ enclosed are true

and correct. In case any document at any stage found fake/ incorrect, I shall be suspended

from Bidding in AAI Tenders for 01 Year & action as deemed fit by AAI can be taken against

me.

Place:

Date: Signature
Authorized Signatory of the Contractor/ Firm

Note: If any of the supporting documents is submitted in any language other than English, a

self-attested English Version shall be submitted with the respective document, however as
mentioned all the documents duly self-attested shall be submitted.
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To,

To be uploaded on GeM Portal

TENDER ACCEPTANCE LETTER
(To be given on Contractor’s Letter Head)

Date: -

The Asst. General Manager (Engg-Electrical)
Airports Authority of India,
Bhubaneswar Airport, Bhubaneswar-751020

Sub: Acceptance of Terms & Conditions of Tender.

(GeM Bid ID: As mentioned in GEM e-BID)

Name of Work: Supply of Pre-Air Filter for AHU at T1 Building BPI Airport,

Bhubaneswar.

Dear Sir,

1.

I/ We have downloaded / obtained the tender document(s) for the above
mentioned ‘Tender/Work” from GeM Portal web site(s) namely:
https://gem.gov.in. as per your advertisement, given in the above-mentioned
website(s).

I / We hereby certify that I / we have respected the site and read the entire
terms and conditions of the tender documents, corrigendum(s) and reply to
query if any made available to me/ us which shall form part of the contract
agreement and I / we shall abide hereby by the terms / conditions / clauses
contained therein.

I / We hereby unconditionally accept the tender conditions of AAI's tender
documents in its totality / entirety for above mentioned work.

I/We declare that I/We have not paid and will not pay any bribe to any officer of
AAI forwarding this contract at any stage during its execution or at the time of
payment of bills, and further if any officer of AAI asks for bribe/gratification, I will
immediately report it to the Appropriate Authority in AAI".

I/ We hereby submitted that I/ We paid/ submitted the required earnest money
as per NIT conditions.

I / We certify that all information/ documents furnished by our Firm is true &
correct and in the event at any stage, the information/ documents is found to be
incorrect/ untrue or found violated, then we shall be liable for debarment from
tendering in AAI without giving any notice or reason therefore or summarily
reject the bid or terminate the contract, without prejudice to any other rights or
remedy including the forfeiture of the full said earnest money deposit absolutely.

Yours Faithfully,

(Signature of the Bidder, with Official Seal)
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To be uploaded on GeM Portal
ANNEXURE-C

UNDERTAKING REGARDING DEBARMENT/BLACKLISTING
(To be given on Contractor’s Letter Head)

Name of Work: Supply of Pre-Air Filter for AHU at T1 Building BPI Airport,
Bhubaneswar.

GEM Bid ID: As mentioned in GEM e-BID

I/We e (name and post of authorized
signatory) on behalf of (Name of firm) do here by solemnly affirm and

declare as follows:

(i) Our firm is not restrained/ debarred/ blacklisted by AAI or Central /State Govt.
Depts./PSUs/World Bank/ ADB etc. and the debarment is not in force as on
last date of submission of proposal.

() None of Proprietor /Partners /Board Members /Directors of
M/S e (Name of firm) has remained Proprietor /Partner
/Board Member /Director in any firm which stands debarred /blacklisted by
AAI or Central /State Govt. Depts./PSUs/World Bank/ ADB etc. and the
debarment is not in force as on last date of submission of proposal.

(i) Our firm understands that if our firm either debarred before the date of opening
of tender (first bid, normally called as technical bid, in case of two packet/two
stage bidding) or debarred before the date of contract by AAI, our bid is liable
to be rejected at that stage.

(iv) Our firm understands that at any stage, if above statements are found to be
false, our firm shall be liable for debarment from bidding in AAI, apart from
any other appropriate contractual legal action including debarment/
blacklisting, termination of the contract etc. as deemed fit.

Date: [Signature and name of the
authorized signatory of the firm]

Place:
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DETAILS OF SIMILAR WORKS COMPLETED DURING THE LAST SEVENYEARS

To be uploaded on GeM Portal

(TO BE UPLOADED IN ENVELOPE - I)
(To be submitted on Company's letter head)

ENDING ON LAST DAY OF MONTH PREVIOUS TO THE ONE IN WHICH TENDERS
ARE INVITED

Sl.

No.

Details of Work

w-1

w-2

w-3

Name of work/ project
and Location

Name and Address of
client

Awarded Cost of work
(in Rs. Lakhs)

Date of commencement
as per contract

Stipulated date of
completion

Vi

Actual date of
completion

Vii

Completion Cost/ Actual
work done

viii

Whether the work was
done on back to back
basis Yes/No

SIGNATURE (S) OF BIDDER (S)

(WITH STAMP)

Note: The contractor should give list of only of eligible category works of requisite amount

with supporting documents issued from client.
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To be uploaded on GeM Portal

FINANCIAL INFORMATION

ANNEXURE-E

1. Financial Analysis - Details to be furnished profit and loss account for the lastfive
years duly certified by the Chartered Accountant as submitted by the applicant to
the Income Tax Department.

Fig in lakhs Rs.

Financial Year (Last Five Years)

Sl.
Particul
No. articuiars FY 2020- | FY 2021- | FY 2022- | FY 2023- | FY 2024-
21 22 23 24 25

1. | Gross Annual

Turnover
2. | Turn-Over on

Construction Works
3. | Profit/loss after

Taxes (consolidated)
4. | Profit/loss after

Taxes(standalone)

The bidder should give information strictly in above Format.

2. Financial arrangements for carrying out the proposed work.

Unique Document Identification Number (UDIN)

Signature of Chartered Accountant with Seal

SIGNATURE (S) OF BIDDER (S)
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ANNEXURE-F

FORM FOR CERTIFICATE OF NET WORTH FROM CHARTED ACCOUNTANT

(TO BE UPLOADED IN ENVELOPE - 1)
(To be submitted on Chartered Accountant’s letter head)

“This is to certify that as per audited balance sheet and profit & loss account during the

financial year ......cccoceveeenns , the Net Worth of M/S. ..., (Name
& registered address of Individual/Firm/Company), as on ........ccccecveveeennn (the relevant date)
IS RSuuiieiiieiieeeie e after considering all liabilities. It is further certified that Net Worth

of the company has not eroded by more than 30 % in last three years endingon3 1stMa
rch.... (the relevant year)."

Unique Document Identification Number (UDIN).......c..cccoeiiiiiiinnnnnn... .

Signature of Charted Accountant

Membership of ICAI

Date and Seal

A-18



ANNEXURE-G
UNDERTAKING
(For GST Compliance)
(To be signed and submitted along with the Tender in technical Bid on GEM)

We hereby declare that we are registered under GST and comply with all provisions of GST
Act.

Our GST details are furnished as below:

GST Registration No. )
(Enclose copy of GST Regn.) |’

2. |PAN

Legal Name

4., | Trade Name

Further, I/We hereby unconditionally accept the following conditions in its entirety for the
above work.

1. We are registered under GST and compliance of GST provisions.

2. We undertake that all input credits shall be passed on to AAL.

3. In case of hon-compliance of GST provisions and blockage of any input credit, we shall
be responsible to indemnify AAL.

Signature of Director/Proprietor of the company/firm
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10.

11.

ANNEXURE-H

E-Payment Format

Beneficiary Name
Beneficiary address
PAN No

Bank A/C No

City of Bank

Name of Bank
Branch

Address of Bank

Account Type
(Saving/ Current/ Over Draft)

RTGS IFSC Code
(Real Time Gross Settlement)

NEFT IFSC Code

Date:

:(Nation Electronic Fund Transfer)

Authorized Signatory
Name of the Agency Seal
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Annexure-I

UNDERTAKING TO BE SUBMITTED BY AGENCIES
UNDER PUBLIC PROCUREMENT POLICY FOR MAKE IN INDIA ORDER 2017
(On company'’s letter head)
(To be submitted in Envelope-I)

Name of Work: Supply of Pre-Air Filter for AHU at T1 Building BPI Airport, Bhubaneswar.

(GEM Bid ID: - As mentioned in GEM e-BID)
NFETaaT=R0] il Olo] gk vl =Tt o] o/ A T u 1.0 -,
Bid No.: -

I / we have applied for above tender for the above mentioned name of work of and hereby
undertake that: -

I / we have gone through the “Make in India Policy” of Government of India and have
understood the provisions available in the policy.

I / we have quoted the make in India local content not less than 50% of the total quoted
amount as per BOQ.

Signature of Contract:
(with rubber stamp)
Date

A-21



Annexure-J

2017

(Scanned copy to be submitted by Bidder in Cover-I on letter head of
Company/Firm)

Name of Work: Supply of Pre-Air Filter for AHU at T1 Building BPI Airport, Bhubaneswar.

(GEM Bid ID: As mentioned in GEM e-BID)

I, the undersigned,_(full names), do hereby declare, in mycapacity as
of M/s (Name of company/Firm)

that:

1) I am competent to swear this undertaking on behalf of M/s
(Name ofcompany/Firm)

2) I have read the Order(s) on the subject of Restrictions under Rule 144 (xi) of
the General Financial Rules (GFRs), 2017 regarding restrictions on
procurement from a bidder of a country which shares a land border with India
and comply to all the provisions of the Order(s).

3) I certify that M/s_(Name of company/Firm) ) is not from such a
country / is from such a country, has been registered with the
Competent Authority (strike outwhichever is not applicable). 1 hereby
certify that this BIDDER fulfills all requirements inthis regard and is eligible to
be considered [ Where applicable, evidence of valid registration with the
Competent Authority is attached].

4) I understand that the submission of incorrect data and / or if certificate/

declaration givenby M/s_(Name of companv/Firm) is found to be false,

this would be aground for immediate termination and further legal action in
accordance with law as per Clause 12 of the Public Procurement Order on
Restrictions under Rule 144 (xi) of the General Financial Rules (GFRs), 2017.

Signature and name of the authorized signhatory of the firm

with Rubber Stamp
Date:

Place:
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AAL

AN
GENERAL GUIDELINES

. This book of “General Conditions of Contract” is applicable to beth

types of tenders 1. e.” Percentagerate-tenders-and Item rate tenders”.

Accordingly, alternative provisions for conditions Nos. 4, 10 & 12 of
the General Rules and Directions are given in this book. The
appropriate alternatives will be applicable in specific cases

depending on whether this is used for percentagerate-tenders-or item

rate tenders

. Notice Inviting Tender, Schedules A to F, special conditions /

specifications and-drawings only will be issued to intending bidders.
The standard form will not be issued along with the Tender
Documents but the same shall form part of the agreement to be
drawn and signed by both parties after acceptance of tender.

. All blanks are confined to Notice Inviting Tender and Schedules A

to F.

. Authority approving the Notice Inviting Tenders (NIT) shall fill up

all the blanks in Notice Inviting Tender and in Schedules B to F
before issue of Tender documents.

. The intending bidders will quote their rates in Schedule A.

The proforma for registers and Schedules A to F are only for
information and guidance. These are not to be filled in the Standard
Form. The Schedules with all blanks, duly filled, shall be separately
issued to all intending tenderers.

(C....NIL....l...NIL....O....NIL) GCC 2
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Tender forms }4"\"*

AIRPORTS AUTHORITY OF INDIA

Percentage RateTender/Item Rate Tender & Contract for Work

Airport: Bhubaneswar

Branch: Eng. Electrical Office of: Deputy. Gen. Manager (Engg. -E)

Tender for the work of “Supply of Pre-Air Filter for AHU at T1 Building BPI Airport, Bhubaneswar.

(i) . To be submitted/ uploaded as per critical Data sheet in GeM Portal

(i1)) To be opened in presence of tenders who may be present on, at
-- hrs. in the office of
IssUCd 10 *
Signature of officer issuing documents *
DS Nt 0N *
Date of issue *

*(i1) Not applicable for e-tendering
TENDER

I/We have read and examined the notice inviting tender, schedule, A, B, C, D, E & F, Specifications
applicable, Prawings & Designs, General Rules and Directions, Conditions of Contract, Clauses of
contract, Special conditions, Schedule of Rates & other documents and Rules referred to in the
conditions of contract and all other contents in the tender document for the work.

I/We hereby tender for the execution of the work specified for the Chairman Airports Authority of
India within the time specified in Schedule 'F', viz., schedule of quantities and in accordance in all
respects with the referred to in Rule-1 of General Rules and Directions and in Clause 11 of the
Conditions of contract and with such material as are provided for, by and in respects in accordance
with, such conditions so far as applicable.

We agree to keep the tender open for Ninety (90) days from the date of submission of bids i/c
extension, if anyin 3/2 bid system and not to make any modifications in its terms and conditions.

I/ We undertake and confirm that for eligibility of similar work(s) has / have not been got executed
on back to back basis through another contractor. Further that, if such a violation comes to the notice
of AAL then I/We shall accept the decision of AAI if we are debarred for tendering in AAI in future
works. Also, if such a violation comes to the notice of AAI before date of start of work, the Engineer-
in-Charge shall be free to forfeit the entire amount of Earnest Money Deposit /Performance Guarantee.

I/ We further undertake and confirm that information/ documents submitted by us are genuine, and if

at any stage such documents/ information found false, then we shall be liable for debarment from
tendering in AAI and any other appropriate legal action.

AAL (C....NIL....l...NIL....O....NIL) Gec 3
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Tender forms }4"\"*

A sum of as mentioned in e NIT page no:4 is here by online through payment gateway on GeM
Portal as earnest money. If I/we, fail to furnish the prescribed performance bank guarantee within
prescribed period, I/we agree that the said Chairman, A.A.L or his successors in office shall without
prejudice to any other right or remedy, be at liberty to take appropriate action as per terms of contract.
Further, if I/ we fail to commence work as specified, I/we agree that Chairman, A.A.l. or his
successors in office shall without prejudice to any other right or remedy available in law, be at liberty
to forfeit the said earmest money absolutely, otherwise the said earnest money shall be retained by
AAI towards security deposit to execute all the works referred to in the tender documents upon the
terms and conditions contained or referred to therein and to carry out such deviations as may be
ordered, up to maximum of the percentage mentioned in Schedule 'F' and those in excess of that limit
at the rates to be determined in accordance with the provision contained in Clause 12.2 and 12.3 of the
tender form. Further, /'We agree that in case of forfeiture of earnest moneyor Performance Guarantee
or both Earnest Money & Performance Guarantee as aforesaid, I/We shall be debarred for
participation in the re-tendering process of the work.

I/We hereby declare that I/we shall treat the tender documents drawings and other records connected
with the work as secret/confidential documents and shall not communicate information/derived there
from to any person other than a person to whom I/we am/are authorized to communicate the same or
use the information in any manner prejudicial to the safety of the State.

(* To be deleted which are not applicable)

Date: Signatures of Contractor:
Witness: Postal Address
Occupation:

ACCEPTANCE

The above tender (as modified by you as provided in the letters mentioned hereunder) is accepted by
competent authority on behalf of the Chairman, Airports Authority of India for sum ofRs.
(Rupees ).

The letters referred to below shall form part of this contract Agreement: -

(@)
(i)
(iii)
For & on behalf of Chairman, Airports
Authority of India
Signature
Designation______
Date

AAL (C....NIL....l...NIL....O....NIL) Gec 4



General Rules & Directions

AIRPORTS AUTHORITY OF INDIA

General Rules & Directions

General
Rules
& Directions

All work proposed for execution by contract are notified in a form of invitation to
tender pasted in public places /GeM Portal and signed by the officer inviting
tender or by publication in Newspapers and posted on AAI web-site and
GeM Portal https://gem.gov.in/ and www.aai.aero (for reference only).

This form will state the work to be carried out, as well as the date for submitting
and opening tenders and the time allowed for carrying out the work, also the
amount of earnest money to be deposited with the tender, and the amount of the
security deposit and Performance guarantee to be deposited by the successful
tenderer and the percentage, if any, to be deducted from bills. Copies of the
specifications, designs and drawings and any other documents required in
connection with the work signed for the purpose of identification by the officer
inviting tender shall also be open for inspection by the contractor at the office of
officer inviting tender during office hours.

In the event of the e-tender being submitted by a firm, it must be digitally signed.
Such tender will be treated as signed tender. For physical tender it must be signed|
separately by each partner thereof or in the event of the absence of any partner, it
must be signed on his behalf by a person holding a power-of-attorney authorizing
him to do so, such power of attorney to be produced with the tender, and it must]
disclose that the firm is duly registered under the Indian Partnership Act, 1952.

2. (A)

a h a a d-h a a a At on A a

O Cl oo Doy O o v, v, o 5 Opy© O
O o
O

Receipts for payment made on account of work, when executed by a firm, must]
also be signed by all the partners, except where contractors are described in their
tender as a firm, in which case the receipts must be signed in the name of the firm
by one of the partners, or by some other person having due authority to give
effectual receipts for the firm. Bank details shall be furnished by the firm through|
an application duly signed by all partners for payment to the firm through bank
transfer.

Applicable
for item
Rate Tender
only .

Any person who submits a tender shall fill up the usual printed form, stating at
what rate he is willing to undertake each item of the work. Tenderers, which
propose any alteration in the work specified in the said form of invitation to
tender, or in the time allowed for carrying out the work, or which contain any
other conditions of any sort, including conditional rebates, will be summarily
rejected. No single tender shall include more than one work, but contractors who
wish to tender for two or more works shall submit separate tender for each.
Tender shall have the name and number of the works to which they refer, written
on the envelopes.

The rate(s) must be quoted in decimal coinage. Amount must be quoted in full

Rupees by ignoring 50 paise and considering more than 50 paise as Rupee one.

In case the lowest tendered amount (worked out on the basis of quoted rate of
Individual items) of two or more contractors is same, then such lowest
contractors will be asked to submit revised offer quoting rate of each item of the
schedule of quantity for all sub sections/sub heads as the case may be, but the
revised quoted rate of each item of schedule of quantity for all sub sections/sub
heads should not be higher than their respective original rate quoted already at the
time of submission of tender. The lowest tender shall be decided on the basis of

AAL
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General Rules & Directions

revised offer.

If the revised tendered amount (worked out on the basis of quoted rate of
individual items) of two or more contractors received in revised offer is again
found to be equal, then the lowest tender, among such contractors, shall be
decided by draw of lots in the presence of Jt. GM (Engg)/ DGM (Engg)/ AGM
(Engg)/ Sr Manager (Engg) in-Charge of major and minor component(s) work
and the lowest contractors those have quoted equal amount of their tenders.

In case of any such lowest contractor in his revised offer quotes rate of any item
more than their respective original rate quoted earlier at the time of submission of
tender, then such revised offer shall be treated invalid. Such case of revised offer|
of the lowest contractor or case of refusal to submit revised offer by the lowest
contractor shall be treated as withdrawal of his tender before acceptance and 50%
of his earnest money shall be forfeited.

In case all the lowest contractors those have same tendered amount (as a result of
their quoted rate of individual items), refuse to submit revised offers, then tenders
are to be recalled after forfeiting 50% of EMD of each lowest contractors.
Contractor, whose earnest money is forfeited because of non-submission of
revised offer, or quoting higher revised rate(s) of any item(s) than their respective
original rate quoted already at the time of submission of his bid shall not be
allowed to participate in the retendering process of the work.

Note: Till the time software supports the above provisions, revised offers from
tenderers forming the tie shall be obtained and procedure prescribed for

4. (A)

Applicable
for
Percentage
Rate Tender
only.

“Restricted call of tenders” shall be adopted (for e-tenders).

AAL




General Rules & Directions

4. (B)

N a h nd o
5 . O carrovwWw O to0—pa . C 2110 O vv O

The officer inviting tender or his duly authorized representative, will open tenders
in the presence of any intending bidders who may be present at the time, and will
enter the amounts of the several tenders in a comparative statement in a suitable
form. In the event of a tender being accepted, a receipt for the earnest money
shall thereupon be given to the contractor who shall thereupon for the purpose of
identification sign copies of the specifications and other documents mentioned in
Rule — L.
In the event of a tender being rejected, the earnest money shall thereupon be
returned to the contractor remitting the same, without any interest.

The officer inviting tenders shall have the right of rejecting all or any of the
tenders and will not be bound to accept the lowest or any other tender.

The receipt of an accountant or clerk for any money paid hy the bidder towards
tender fee will not be considered as an\yackrp‘;;;;g;i’%w payment to the
officer inviting tender and \b{(‘;”’?ff'za\n\ oe responsible for seeing that he
procures a h\‘ﬁab\g%c& ~the officer inviting tender or a duly authorised
cashier.

The memorandum of work tendered for and the schedule of materials to be
supplied by the department and their issue-rates, shall be filled and completed in
the office of the officer inviting tender before the tender form is issued. If a form
is issued to an intending bidder without having been so filled in and incomplete,
he shall request the officer to have this done before he completes and delivers his
tender.

AAL
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General Rules & Directions

9. The bidders shall sign a declaration under the officials Secret Act 1923, for
maintaining secrecy of the tender documents drawings or other records connected
with the work given to them. The unsuccessful bidders shall return all the
drawings given to them.

9(A). Use of correcting fluid anywhere in tender document is not permitted. Such tender is
liable for rejection. If there is any correction it should be cut with a straight line and
should be initialed and cello tape to be provided on all the rates
quoted in case of physical tenders.

10. Applicable In the case of Item Rate Tenders, only rates quoted shall be considered. Any

for Item tender containing percentage below / above the rates quoted is liable to be
Rate Tender | rejected. Rates quoted by the bidder in item rate tender in figures and words
Only. shall be accurately filled in so that there is no discrepancy in the rates written

in figuresand words. However,

i if a discrepancy is found between rates in figures and in words, then the rates
which correspond with the amount worked out by the bidder shall unless
otherwise proved be taken as correct.

ii. If the amount of an item is not worked out by the bidder or it does not
correspond with the rates written either in figures or in words, then the
rates quoted by the contractor in words shall be taken as correct.

iii. ~ Where the rates quoted by the bidder in figures and in words tally, but the
amountis not worked out correctly, the rates quoted by the contractor will
unless otherwise proved be taken as correct and not the amount.

iv. In event no rate has been quoted for any item(s) leaving space blank both in
figure(s) and word(s) or cancelled the quoted rate in figure(s), and
word(s) but the amount corresponding to the item(s) is worked out by
the bidder and added to the grand total, then rate(s) of the items(s) shall
be derived from the amount(s) quoted by the contractor against such
item(s).

V. In event no rate has been quoted for any item(s), leaving space both in
figure(s), word(s), and amount blank, it will be presumed that the bidder has
included the cost of this/these item(s) in other items and rate for such
item(s) will be considered as zero and work will be required to be
executedaccordingly.

vi.  Sub Para i to iv above shall not be applicable in case of e- tendering.

Applicable In case of percentage Rate Tenders only percentage quoted shall be considered. Any

for tender containing item rates is liable to be rejected Percentage quy, by the bidder

percentage in percentage rate tender shall be accurately filled in figures an~ othat there

rate tender is no discrepancy.

only . However, if the bidder has worked out my /- e ~vertCr and if any
discrepancy is found in the percentage quo 0 ~_dures,

. The percentage which corresps th ount worked out by the bidder
shall, unless otherw OV asTcorrect.

ii.  If the amount of the worked out by the bidder or it does not

e oC ge written either in figures or in words, then the
o Ry < e bidder in words shall be taken as correct.
1. age quoted by the bidder in figures and in words tally butthe
not worked out correctly, the percentage quoted by the bidderwill,
cSs otherwise proved, be taken as correct and not the amount.

11. In the case of any tender where unit rate of any item / items appear unrealistic, such
tender will be considered as unbalanced and in case the tenderer is unable toprovide
satisfactory explanation, such a tender is liable to be disqualified and
rejected.

AAL (C....NIL.....I....NIL....O....NIL) Gee 8




General Rules & Directions

AN

12. Applicable All rates shall be quoted on the tender form. The amount for each item should be
for Item worked out and requisite totals given. Special care should be taken to write the
Rate Tender | rates in figures as well as in words and the amount in figures only, in such a way
only. that interpolation is not possible. The total amount should be written both in

figures and in words. In case of figures, the word ‘Rs’ should be written before
the figure of rupees and word ‘P’ after the decimal figures, e.g. ‘Rs. 2.15 P” and
in case of words, the word ‘Rupees’ should precede and the word ‘Paise’ should
be written at the end. Unless the rate is in whole rupees and followed by the word
‘only’ it should invariably be upto two decimal places. While quoting the rate in
schedule of quantities, the word ‘only’ should be written closely following the
amount and it should not be written in the next line.

12(A). | Applicable In Percentage Rate Tender, the tenderer shall quote percentage below / above (in
for figures as well as in words) at which he will be willing to exec rk. He
percentage | shall also work out the total amount of his off an Written in
rate tender | figures as well as in words i a@o lation is possible. In case
only. of figures. the d ?&%n ten before the figure of rupees and work

‘P’ af@l igures, e.g. ‘Rs. 2.15 P’ and in case of words, the word
‘Rupees’ should precede and the word ‘Paise’ should be written at the end.
(quoting of rates in Paise is not applicable in e-tenders)
13 Acceptance of | An Abnormally Low Bid is one in which the Bid price, in combination with
abnormally other elements of the Bid, appears so low that it raises material concerns as to
low quoted bid| the capability of the Bidder to perform the contract at the offered price.
(Capital Prgcessing of spch bid shall be as follows: . . .
& Revenue 1. Th_e Bid Manager shall seek written clarlﬁqatlons frorp the lowest
E dit Bldder w1‘§h approval of the .tendc?r accepting authority, including
xpenditure detailed price analyses of its Bid price in relation to scope, schedule
p y p pe, )
Contract) resource mobilization, allocation of risks and responsibilities, and any
other requirements of the bids document.

ii.  If, after evaluating the price analyses, the Tender Accepting Authority
determines that the Bidder has substantially failed to demonstrate its
capability to deliver the contract at the offered price, then the bid/
proposal may be rejected.

iii. | Such contracts should be closely monitored that final payments in such
cases do not abnormally increases due to extra items. Further, there is
no abnormal increase in quantities of the item for which contractors
have initially quoted very high rates.

AAL (C....NIL.....I....NIL....O....NIL) Gee 9




General Rules & Directions

13A

13B

Bid manager may in such cases seek written clarifications from the bidder, including
detailed price analyses of its bid price in relation to scope, schedule, allocation of
risks and responsibilities, and any other requirements of the bids document. If, after
evaluating the price analyses, Bid Manager determines that the bidder has
substantially failed to demonstrate its capability to deliver the contract at the offered
price, the Bid Manager may reject the bid / proposal.

14

il.

of thecontractamount-of the-work.

iii. In works where condition of submission of Performance Guarantee is not
applicable, the security deposit @ 10% of the tendered value shall
be deducted.

iv. The Security deposit (under ii & iii above) will be collected by deductions
from the running bills of the contractor at the rates mentioned above and the
earnest money deposited at the time of tenders, will be treated as a part of the
Security Deposit.

v. Security deposit will also be accepted in form of Fixed-DepesitReeceipts /
Guarantee Bonds of any Scheduled Bank but not co-operative or Gramin Bank
in accordance with the prescribed form, provided confirmatory advice is
enclosed.

15.

On acceptance of the tender, the name of the accredited representative(s) of the
contractor who would be responsible for taking instructions from the Engineer-in-
Charge shall be communicated in writing to the Engineer-in-Charge.

16.

1. Rates to be quoted by the parties, should be inclusive of all taxes, GST,
duties, cess, fee, royalty, Custom & Excise duty etc. levied under any
statute for all the items.

2. However, GST as applicable, shall be paid to the contractor, for any
taxable supply / services / construction rendered by the agency to AAI
against a valid GST invoice as per terms and conditions of the contract.

17.

The contractor/ bidder shall give a list of AAI employees related to him.

AAL
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18.

19.

20.
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Conditions of Contract

CONDITIONS OF CONTRACT

Definitions:
1. The contract means the documents forming the tender and acceptance thereof

and the formal agreement/agreements executed between the competent authority(s) on
behalf of the Chairman, Airports Authority of India and the Contractor, together with the
documents referred to therein including these conditions, the specifications, designs,
drawings and instructions issued from time to time by the Engineer-in-Charge and all
these documents taken together, shall be deemed to form one contract/two contracts and
shall be complimentary to one another.

Contractor has to sign two agreements, one consisting BOQ for civil works and another

one forSITC of O&M/AMC/AICMC part. Engineer-in-Charge could be common for both

the agreements. Separate invoices for the civil/construction works —and

SITC/O&M/AICMC/AMC works has to be raised by the agency referring to the

respective agreements to facilitate AAI to claim input tax credit on such

SITC/O&M/AICMC/AMC works as mentioned in Schedule ‘F’ para 2(v)

2. In the contract, the following expressions shall, unless the context otherwiserequires,

have the meanings, hereby respectively assigned to them :-

i. The expression works or work shall, unless there be something either in the
Subject or context repugnant to such construction, be construed and taken to mean
the works by or by virtue of the contract contracted to be executed whether
temporary or permanent, and whether original, altered, substituted or additional.

ii.  The site shall mean the land / or other places on, into or through which work is to
be executed under the contract or any adjacent land, path or street
through which work is to be executed under the contract or any adjacent
Land, path or street which may be allotted or used for the purpose of carrying out the
contract.

iii. The Contractor/tenderer/bidder shall mean the individual, firm or company
whether incorporated or not, Joint Venture / Consortium undertaking theworks
and shall include the legal personal representative of such individual or the
persons constituting such firm or company, or the successors of such firm or
company and the permitted assignees of such individual, firm or company.

iv. The Chairman means the Chairman Airports Authority of India and his
Successors.

v. The Engineer-in-Charge means the Engineering Officer who shall
supervise and be in charge of the work and who shall sign the contract on
behalf of the Chairman, Airports Authority of India as mentioned in
Schedule ‘F* hereunder.

vi. AAI or Airports Authority of India shall mean the Chairman Airports
Authority of India.

vii. The terms Member (Planning) means the head of Department of
Engineering, Airports Authority of India.

viil. Accepting Authority shall mean the authority mentioned in Schedule ‘F’.

ix. Excepted Risk are risks due to riots (other than those on account of
contractor’s employees), war (whether declared or not) invasion, act of foreign
enemies, hostilities, civil war, rebellion revolution, insurrection, terrorism, military
or usurped power, any acts of Airports Authority of India, damages from aircraft,
acts of God, such as earthquake, lightening and unprecedented floods, and other
causes over which the contractor has no control and accepted as such by the
Accepting Authority or causes solely due to use or occupation by Airports
Authority of India of the part of the works in respect of which a certificate of
completion has been issued or a cause solely due to Airports Authority of India’s
faulty design of works.

x. Market Rate shall be the rate as decided by the Engineer-in-Charge on the basis of
the prevailing cost of materials and labour at the site where the work
is to be executed plus the percentage mentioned in Schedule ‘F’ to cover, all
overheads and profits. Provided that no extra overheads and profits shall be payable
on the parts of works assigned to other agency(s) by the contractor
as per terms of contract.
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xi. Schedule(s) referred to in these conditions shall mean the relevant
schedule(s) annexed to the tender papers or the standard Schedule of Rates
of the government mentioned in Schedule ‘F’ hereunder, with the
amendments thereto issued upto the date of receipt of the tender.

xii. Department means Airports Authority of India, which invites tender on
behalf of Chairman, Airports Authority of India.

xiii. Tendered value means the value of the entire work as stipulated in the letter
of award.

Scope and
Performance

Where the context so requires, words imparting the singular only also include the
plural and vice versa. Any reference to masculine gender shall whenever required
include feminine gender and vice versa.

Headings and Marginal notes to these General Conditions of Contract shall not be
deemed to form part thereof or be taken into consideration in the interpretation or
construction thereof or of the contract.

The contractor shall be furnished, free of cost one certified copy of the contract
documents except standard specifications, Schedule of Rates and such other
printed and published documents, together with all drawings as may be forming
part of the tender papers. None of these documents shall be used for any purpose
other than that of this contract.

Works to be
carried out

The work to be carried out under the Contract shall, except as otherwise provided
in these conditions, include all labour, materials, tools, plants, equipment and
transport which may be required in preparation of and for and in the full and
entire execution and completion of the works. The descriptions given in the
Schedule of Quantities (Schedule — A) shall, unless otherwise stated, be held to
include wastage on materials, carriage and cartage, carrying and return of
empties, hoisting, setting, fitting and fixing in position and all other labours
necessary in and for the full and entire execution and completion of the work as
aforesaid in accordance with good practice and recognized principles.

Sufficiency of
Tender

The Contractor shall be deemed to have satisfied himself before tendering as to
the correctness and sufficiency of his tender for the works and of the rates and
prices quoted in the Schedule of Quantities, which rates and prices shall, except
as otherwise provided, cover all his obligations under the Contract and all matters
and things necessary for the proper completion and maintenance of the works.

Discrepancies
and
Adjustment
of Errors

The several documents forming the Contract are to be taken as mutually
explanatory of one another, detailed drawings being followed in preference to
small scale drawing and figured dimensions in preference to scale and special
conditions in preference to General Conditions.

8.1

In the case of discrepancy between the Schedule of Quantities, the Specifications
and / or the Drawings, the following order of preference shall be observed :-

i. Description of Schedule of Quantities.

ii. Particular/ technical Specification and Special Condition, if any.

iii. Drawings.

iv. C P W D Specifications.

v. Indian Standard Specifications of B I S./IRC Code of Practice / ASTM
standards.

vi. Sound Engineering practice as directed by the Engineer-in-charge, whose
decision in this regard shall final and binding on the contractor.

8.2

If there are varying or conflicting provisions made in any one document forming
part of the contract, the Accepting Authority shall be the deciding authority with
regard to the intention of the document and his decision shall be final and binding
on the contractor.

8.3

Any error in description, quantity or rate in Schedule of Quantities or any
omission therefrom shall not vitiate the Contract or release the Contractor from
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the execution of the whole or any part of the works comprised therein according
to drawings and specifications or from any of his obligations under the contract.

8.4 Payment for | If the contractor has quoted different rates for the same item appearing in
similar items | two or more subheads, then the lowest of the rates quoted shall only be
with different | considered for payments during execution of work. In case of deviation of
quoted rates | gyantity of such item, payments shall be made at the lowest quoted rate for
in different quantity executed upto the deviation limit specified in the contract.
subheads of | d the deviation limit the rate shall be derived as per relevant contract
the contract eyon p

provision.
agreement

9. Reverse
Auetion-for
purehase
tenders

10. Signing of The successful tenderer / contractor, on acceptance of his tender by the Accepting
Contract Authority, shall, within 15 days from the stipulated date of start of the work, shall

sign either single or two agreements, as the case may be, one consisting BOQ for
civil works and another one for SITC of O&M/AMC/AICMC part.

1) i.  The notice inviting tender, all the documents including drawings, if any,
forming the tender as issued at the time of invitation of tender and
acceptance thereof together with any correspondence leading thereto.

ii.  Standard AAI Form as mentioned in Schedule ‘F’ consisting of :
a. Various standard clauses with corrections up to the date stipulated in
Schedule ‘F’ along with annexures thereto.
b.  AAI Safety Code.
c. Model Rules for the protection of health, sanitary arrangements for
workers employed by AAI or its contractors.
d. AAIContractor’s Labour Regulations.
e. List of Acts and omissions for which fines can be imposed.
iii. No payment for the work done will be made unless contract in form of
agreement is signed by the contractor.
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CLAUSES OF CONTRACT
CLAUSE 1

Performanee This clause is applicable for the works for which the estimated costfmn_mme-""?

Guarantee is more than Rs.5 crores. /
1. The contractor shall submit an irrevocable Performance G ?(Five
t@ gre in
,mg and/or

percent) of the Tendered amount in addition to other depositsmentio
the contract for his proper performance of the contract agreement, (no
without prejudice to any other provisions in the contract) within peri
Schedule ‘F’ from the date of issue of award letter. This guarantee shiroe in the
form of Insurance Surety Bonds, Account Payee Demand Draft, or B
(including e-Bank Guarantee) from any of the Scheduled Commerg;
Foreign Banks included in the Second Schedule of Reserve Bank
Act, 1934 excluding Co-Operative/Regional Rural Banks) in ac
annexed hereto. (Appendix-XI).
ii Performance guarantee should be furnished within 3 issue of award
letter. In case the contractor fails to deposit performance_guarantee within
the stipulated period, no payment will be relea L’totﬁntraetor for the
work done in respect of 1* running accou 2r, interest @10%
per annum on performance guarantee ,,.-/{d be levied (non-
refundable) for delayed period of submissioksy
iii. The Performance Guarantee shall be initially validrypto the stipulated date of
completion plus 180 days beyond that. In time for completion of
work gets enlarged, the contractor sha ,‘vahdlty of Performance
Guarantee extended to cover such enl .’f for completion of work.
After recording of the completion certy f{"he work by the competent
authority, the performance guarantee| /'returned to the contractor,
without any interest. However, in case racts involving maintenance of
buildings and services / any other wo ereafter, 50% of Performance
Guarantee shall be retained a jbsit as per contract conditions.
The same shall be returned completion of commitment year
wise proportionately. :
iv. The Engineer-in-Charge shall n claim under the performance
guarantee except for amounts 19" he AAlis entitled under the contract
(not withstanding and/or wy" 4y p ﬁdice to any other provisions in the
contract agreement) in the S
a. Failure by the contr

Atend the validity of the Performance
above, in which event the Engineer-in-

either as agr .ontractor or determmed under any of the

Clauses/Co 0 agreement within 30 days of the service of
notice to thj ;fect by glneer—ln -Charge.

femg determined or rescinded under provision of
pn of the agreement, the performance guarantee
Il and shall be absolutely at the disposal of the

.

any of the
shall stand
Chairman, AAL
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CLAUSE1A

Recovery of
Security
Deposit

- In works where condition of submission of
performance guarantee is not applicable, the security deposit at the rate of 10%
(Ten Percent) of gross amount of each running bill shall be deducted instead of
5%, till the sum along with the sum already deposited as earnest money will
amount to security deposit of 10% of the contract value of work. Other conditions
shall remain same as stated above.
All compensations or the other sums of money payable by the contractor under the
terms of this contract may be deducted from, or paid by the sale of a sufficient part
of his security deposit or from the interest arising therefrom, or from any sums
which may be due to or may become due to the contractor by AAI on any account
whatsoever and in the event of his Security Deposit being reduced by reason of any
such deductions or sale as aforesaid, the contractor shall within 10 days make good
in fixed deposit receipts Insurance Surety Bonds, Account Payee Demand Draft or
Bank Guarantee from any of the Commercial (if deposited for more than 12
months) endorsed in favour of the Airports Authority of India, any sum or sums
which may have been deducted from, or raised by sale of his security deposit or
any part thereof. The security deposit shall be collected from the running bills of
the contractor at the rates mentioned above and the Earnest money deposited at the
time of tenders will be treated as part of the Security Deposit. The security deposit
as deducted above can be released against bank guarantee issued by any
Commercial Bank (i.e. Indian or Foreign Banks included in the Second Schedule
of Reserve Bank of India Act,1934 excluding Co-Operative /Regional Rural Banks
on its accumulations to a minimum of Rs. 5 lakh subject to the condition that
amount of such bank guarantee, except last one, shall not be less than Rs. 5 lakhs.

Note 1: Provided further that the validity of Bank Guarantee shall be in
conformity with provisions contained in the clause 17 which shall be extended

from time to time depending upon extension of contract under provision of Clause
2 & Clause 5.

Note 2: Note 1 above shall be applicable for both clause 1 and 1A.

AAL
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Clause 2

Compensation
for Delay

If the contractor fails to maintain the required progress in terms of clause 5 or to
complete the Work and clear the site on or before the contract or justified
extended date of completion as per clause 5(excluding any extension under clause
5.5) as well as any extension granted under clause 12 and 15, he shall, without
prejudice to any other right or remedy available under the law to the AAI on
account of such breach, pay as compensation the amount calculated at the rates
stipulated below as the authority specified in schedule ‘F’ may decide on the
amount of Tendered Value of the work for every completed day/month (as
determined) that the progress remains below that specified in Clause 5 or that the
Work remains incomplete. This will also apply to items or group of items for
which a separate period of completion has been specified.

1) Compensation for delay If the completion of work is delayed due to

of work reasons attributed to contractor, AAI shall be
entitled for compensation for delay as detailed
below :

i.  For works costing up to Rs. 10.00 Lac:
1.0% (one percent) of tendered value per
week of delay or lesser amount as decided
by the competent authority subject to a
Maximum of 10% of contract value.

ii For the works costing more than Rs 10 Lac

a. For the works having completion period less
than 2 years
0.5% (half percent) of tendered value per
week of delay or lesser amount as decided
by the competent authority subject to a
maximum of 10% of the tendered value.

Provided always that the total amount of compensation for delay to be paid under
this condition shall not exceed 10% of the Tendered Value of work or of the
Tendered Value of the Sectional part of work as mentioned in schedule ‘F’for
which a separate period of completion is originally given.

In case no compensation has been decided by the authority in Schedule ‘F’ during
the progress of work, this shall be no waiver of right to levy compensation by the
said authority if the work remains incomplete on final justified extended date of

completion. If the Engineer in Charge decides to give further extension of time

allowing performance of work beyond the justified extended date, the contractor
shall be liable to pay compensation for such extended period. If any variation in
amount of contract takes place during such extended period beyond justified

extended date and the contractor becomes entitled to additional time under clause

12, the net period for such variation shall be accounted for while deciding the
period for levy of compensation. However, during such further extended period

Beyond the justified extended period, if any delay occurs by events under sub
clause 5.2, the contractor shall be liable to pay compensation for such delay.

AAL
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Provided that compensation during the progress of work beyond the justified
Extended date of completion for delay under this clause shall be for non-
achievement of sectional completion or part handing over of work on
stipulated/justified extended date for such part work or if delay affects any other
works/services. This is without prejudice to right of action by Engineer in
Charge under clause 3 for delay in performance and claim of compensation under
that clause.

In case action under clause 2 has not been finalized and the work has been
determined under clause 3, the right of action under this clause shall remain post
determination of contract but levy of compensation shall be for days the progress
is behind the schedule on date of determination, as assessed by the authority in
schedule ‘F’, after due consideration of justified extension. The compensation for
delay, if not decided before the determination of contract, shall be decided after
of determination of contract.

The amount of compensation may be adjusted or set-off against any sum payable
to the’ Contractor under this or any other contract with AAIL In case, the
contractor does not achieve a particular milestone mentioned in schedule F, or the
re-scheduled milestone(s) in terms of Clause 5.4, the amount shown against that
milestone shall be withheld, to be adjusted against the compensation levied as
above. With-holding of this amount on failure to achieve a milestone, shall be
automatic without any notice to the contractor. However, if the contractor catches
up with the progress of work on the subsequent milestone(s), the withheld
amount shall be released. In case the contractor fails to make up for the delay in
subsequent milestone(s), amount mentioned against each milestone missed
subsequently also shall be withheld. However, no interest, whatsoever, shall be
payable on such withheld amount.

Clause 2A

Incentive for early

In case, the contractor completes the work ahead of stipulated date of completion

completion . ’
so provided in ‘Schedule F’, a bonus @ 1 % (one per cent) of the tendered value
per month computed on per day basis, shall be payable to the contr bJect
to a maximum limit of 5% (five per cent) of th tender
bonus, if payable, shall be paid along W1th fi tion of Work
Bonus/ Incentive shall be completed before stipulated
dated o t1 app icable for the contract extended beyond
the“ with justified hindrance and without any action of
compensation for delay.
This clause shall not be applicable for the works which estimated cost put to
tender is less than Rs. 50.00 Cr.
Clause 2B

Release of Withheld amount towards compensation for delay over above Rs. 50.00 lacs,

withheld can be released against Bank Guarantee (on the format % Appendix-1) or in

amount against | the form of fixed deposit receipts or guar any Scheduled Bank but

compensation not Co-operative or Grarmn B @' atlon of case of extension of time

for delay. by competent a g ? egation of powers. Concerned Executive
Director (Engg). “alb ize such action on receipt of proposal from the
Engineer-In-Charge through proper channel.
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Clause 3

When Contract
can be
Determined

Subject to other provisions contained in this clause, the Engineer-in-Charge may,
without prejudice to his any other rights or remedy against the contractor in respect
of any delay, inferior workmanship, any claims for damages and/or any other
provisions of this contract or otherwise, and whether the date of completion has or
has not elapsed, by notice in writing absolutely determine the contract in

any of the following cases:

i.

ii.

iii.

iv.

vi.

vii.

viii.

ix.

If the contractor having been given a notice by the Engineer-in-Charge in
writing to rectify, reconstruct or replace any defective work or that the workis
being performed in an inefficient or otherwise improper or un-workman like
manner shall omit to comply with the requirement of such notice for a period of
seven days thereafter.

If the contractor has, without reasonable cause, suspended the progress of the
work or has failed to proceed with the work with due diligence and continues
to do so after a notice in writing of seven days from the Engineer- in-Charge.

If the contractor fails to complete the work or section of work with individual
date of completion on or before the stipulated or justified extended date on or
before such date of completion, and the Engineer in Charge without any
prejudice to any other right or remedy under any other provision in the
contract has given further reasonable time in a notice given in writing in that
behalf as either mutually agreed or in absence of such mutual agreement by his
own assessment making such time essence of contract and in the opinion of
Engineer in Charge, the contractor will be unable to complete the same or does
not complete the same within the period specified.

If the contractor persistently neglects to carry out his obligations under the
contract and / or commits default in complying with any of the terms and
conditions of the contract and does not remedy it or take effective steps to
remedy it within 7 days after a notice in writing is given to him in that behalf by
the Engineer-in-Charge.

If the contractor shall offer or give or agree to give to any person in AAI service
or to any other person on his behalf any gift or consideration of any kind as an
inducement or reward for doing or forbearing to do or for having done or
forborne to do any act in relation to the obtaining or execution ofthis or any
other contract for AAL
If the contractor shall enter into a contract with Airports Authority of India in
connection with which commission has been paid or agreed to be paid by him
or to his knowledge, unless the particulars of any such commission and the
terms of payment thereof have been previously disclosed in writing to the
Engineer-in-charge.

If the contractor shall obtain a contract with AAI as a result of wrongtendering
or other non-bonafide methods of competitive tendering orcommits any breach
of Integrity Pact.

If the contractor being an individual, or if a firm, any partner thereof shall atany
time be adjudged insolvent or have a receiving order or order for administration
of his estate made against him or shall take any proceedings for liquidation or
composition (other than a voluntary liquidation for the purpose of
amalgamation or reconstruction) under any Insolvency Act for the time being
in force or make any conveyance or assignment of his effects or composition or
arrangement for the benefit of his creditors or purport soto do, or if any
application be made under any Insolvency Act for the timebeing in force for
the sequestration of his estate or if a trust deed be executedby him for benefit of
his creditors.

If the contractor being a company shall pass a resolution or the court shall make
an order that the company shall be wound up or if a receiver or a manager on
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Xii.

behalf of a creditor shall be appointed or if circumstances shall arise which
entitle the court or the creditor to appoint a receiver or a manager or which
entitle the court to make a winding up order.
If the contractor shall suffer an execution being levied on his goods and allow

it to be continued for a period of 21 days.

If the contractor assigns (excluding part(s) of work assigned to other

agency(s) by the contractor as per terms of contract), transfers, sublets
(engagement of labour on a piece-work basis or of labour with materials not to be
incorporated in the work, shall not be deemed to be subletting) or otherwise parts
with or attempts to assign, transfer, sublet or otherwise parts with the entire works
or any portion thereof without the prior written approval of the Engineer-in-
Charge. When the contractor has made himself liable for action under any of the
cases aforesaid, the Engineer-in-Charge on behalf of the Chairman, AAI shall
have powers :

To determine the contract as aforesaid so far as performance of work by the
Contractor of work is concerned (of which determination notice in writing to thej
contractor under the hand of the Engineer-in-Charge shall be conclusive]
evidence). Upon such determination, the Eamest Money Deposit, Securityj
Deposit already recovered and Performance Guarantee under the contract shall be
liable to be forfeited and shall be absolutely at the disposal of the AAL
After giving notice to the contractor to measure up the work of the contractor]
and to take such whole, or the balance or part thereof, as shall be un-executed out]
of his hands and to give it to another contractor or any other means to complete]
the work. The contractor, whose contract is determined as above, shall not be
allowed to participate in the tendering process for the balance work. In the event
of above courses being adopted by the Engineer-in-Charge, the contractor shall
have no claim to compensation for any loss sustained by him by reasons of his
having purchased or procured any materials or entered into any engagements of
made any advances on account or with a view to the execution of the work or the
performance of the contract. And in case action is taken under any of the
provision aforesaid, the contractor shall not be entitled to recover or be paid any
sum for any work thereof or actually performed under this contract unless and
until the Engineer-in-Charge has certified in writing the performance of such
work and the value payable in respect thercof and he shall only be entitled to be
paid the value so certified.
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CLAUSE 3 A

In case, the work cannot be started due to reasons not within the control of the
contractor within 1/8th of the stipulated time for completion of work or one
month whichever is higher, either party may close the contract by giving notice to
the other party stating the reasons. In such eventuality, the Earnest MoneyDeposit
and the Performance Guarantee of the contractor shall be refunded within 30 days.
Neither party shall claim any compensation for such eventuality. This clause isnot
applicable for any breach of the contract by either party.

CLAUSE 4

Contractor
liable to pay
compensation
even if action
not taken under
Clause-3

In any case in which any of the powers conferred upon the Engineer-in-Charge
by Clause-3 thereof, shall have become exercisable and the same are not

exercised, the non-exercise thereof shall not constitute a waiver of any of the
conditions hereof and such powers shall notwithstanding be exercisable in the
event of any future case of default by the contractor and the liability of the

contractor for compensation shall remain unaffected. In the event of the
Engineer-in-Charge putting in force all or any of the powers vested in him under
the preceding clause he may, if he so desires after giving a notice in writing to the
contractor, take possession of (or at the sole discretion of the Engineer-in-Charge
which shall be final and binding on the contractor) use as on hire (the amount of
the hire money being also in the final determination of the Engineer-in-Charge)
all or any tools, plant, materials and stores, in or upon the works, or the site
thereof belonging to the contractor, or procured by the contractor and intended to
be used for the execution of the work/ or any part thereof, paying or allowing for
the same in account at the contract rates, or, in the case of these not being
applicable, at current market rates to be certified by the Engineer-in-Charge,

whose certificate thereof shall be final, and binding on the contractor, clerk of the
works, foreman or other authorised agent to remove such tools, plant, materials,
or stores from the premises (within a time to be specified in such notice) in the
event of the contractor failing to comply with any such requisition, the Engineer-
in-Charge may remove them at the contractor’s expense or sell them by auction
or private sale on account of the contractor and his risk in all respects and the
certificate of the Engineer-in-Charge as to the expenses of any such removal and
the amount of the proceeds and expenses of any such sale shall be final and
conclusive against the contractor.

CLAUSE 5

Time and
Extension for
Delay

The time allowed for execution of the Works as specified in the Schedule ‘F’ or
the extended time in accordance with these conditions shall be the essence of the
Contract. The execution of the works shall commence from such time period as

. : g . : . "
later. If the Contractor commits default in commencing the execution of the work
as aforesaid, AAI shall without prejudice to any other right or remedy available in

law, be at liberty to forfeit the earnest money & performance guarantee absolutely.
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5.1

PROGRAMME CHART

1.

ii. The programme chart should include the following:

iii. If at any time, it appears to the Engineer-in-Charge that the actual progress of

iv. The submission for approval by the Engineer-in-Charge of such programme or

The Contractor shall prepare an integrated programme chart in Project
Management Software for the execution of work, showing clearly all activities
from the start of work to completion, with details of manpower, equipment and
machinery required for the fulfillment of the programme within the stipulated
period or earlier and submit the same for approval to the Engineer-in- Charge
within ﬁfteen days of award of the contract. A recovery efRs—2500/—(for

costing more than
Rs. 5.00 Crores) shall be made on per day basis in case of delay in submission
of the above programme.

a. Descriptive note explaining sequence of the various activities.

b. Network (PERT / CPM / BAR CHART).

¢. Programme for procurement of materials by the contractor.
Programme for deployment of machinery / equipment’s having adequate
capacity, commensurate with the quantum of work to be done within the
stipulated period, by the contractor. In addition to above, to achieve the]
progress of work as per programme, the contractor must bring at site]
adequate shuttering material required for cement concrete and R.C.C. works|
etc. for three floors within one month from the date of start of work till the|
completion of RCC work as per requirement of work. The contractor shalll
submit shuttering schedule adequate to complete structure work within laid
down physical milestone.

work does not conform to the approved programme referred above or after
rescheduling of milestones, the contractor shall produce a revised programme
within 7 (seven) days, showing the modifications to the approved programme
to ensure timely completion of the work. The modified schedule of
programme shall be approved by the Engineer in Charge. A recovery of Rs.
2500/- (for works costing upto Rs.5.00 Crores) / Rs. 5000/- (for works costing
more than Rs.5.00 Crores) shall be made on per day basis in case of delay in
submission of the modified programme.

such particulars shall not relieve the contractor of any of the duties or
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responsibilities under the contract. This is without prejudice to the right of
Engineer-in-Charge to take action against the contractor as per terms and
conditions of the agreement.

v. The contractor shall submit the progress report using MS Project/Primavera
software with base line programme referred above for the work done during
previous month to the Engineer-in-charge on or before 5th day of eachmonth
failing which a recovery Rs. 2500/ - (for works costing upto Rs.5.00 Crores)
/ Rs. 5000/- (for works costing more than Rs.5.00 Crores) shall bemade on
per day basis in case of delay in submission of the monthlypregressrepert

52

If the work(s) be delayed by:-

1. Force majeure, or an act of terrorism

ii. Abnormally bad weather, or

iii. Serious loss or damage by fire, or

iv. Civil commotion, local commotion of workmen, strike or lockout, affecting
any of the trades employed on the work, or

v. Delay on the part of other contractors or tradesmen engaged by Engineer- in-
Charge for executing work not forming part of the Contract, or

vi. Non-availability of stores, which are the responsibility of AAI to supply or

vii. Non-availability or break down of tools and Plant to be supplied or supplied
by AAl or

viii. Any other cause which, in the absolute discretion of the Engineer-in-Chargeis
beyond the Contractor’s control.
then upon the happening of any such event causing delay, the contractor shall
immediately give notice thereof in writing to the Engineer-in-Charge but
shall nevertheless use constantly his best endeavors to prevent or make good
the delay and shall do all that may be reasonably required to the satisfaction
of the Engineer-in-charge to proceed with the works.
All correspondence with the agency and concerned stakeholders during
execution of works will be taken into consideration for evaluation of
hindrances causing delay, for grant of extension of time by the Competent
Authority.

53

Request for rescheduling-of Milestones—and extension of time, to be eligible for

consideration, shall be made by the contractor in writing within fourteen days of
the happening of the event causing delay on the prescribed form to the authority
indicated in schedule ‘F’. The contractor may also, if practicable, indicate in
such a request the period for which extension is desired.

54

In any such case the Engineer-in-Charge with the approval of authority indicated
in Schedule ‘F’ may give a fair and reasonable extension of time and reschedule
the Milestones for completion of work. Such extension or re- scheduling of the
milestone shall be communicated to the contractor by the Engineer-in-charge in
writing, within 1 month or 4 weeks of the date of receipt of such request
respectively. Non-application by the contractor for extension of time/ re-
scheduling of milestones shall not be a bar for giving a fair and reasonable
extension / re-scheduling of milestones by the Engineer-in-charge with the
approval of authority indicated in schedule ‘F’ and this shall be binding

on the contractor.
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CLAUSE 6

Measurements
of Work
Done

Engineer-in-charge shall, except as otherwise provided, ascertain and determine
by measurement, the value in accordance with the contract of work done.

All measurement of all items having financial value shall be entered in
of all works performed under the contract.
All measurements and levels shall be taken j %

his authorised represent tor or his authorised

representative from time % progress of the work and such
m%u:i:; dated by the Engineer-in-Charge and the
Q

co ntatives in token of their acceptance. If the contractor
objec of the measurements recorded, a note shall be made to that effect
with reason and signed by both the parties.

If for any reason the contractor or his authorised representative is not available
and the work of recording measurements is suspended by the Engineer-in-
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Charge or his representative, the Engineer-in-Charge and the Department shall
not entertain any claim from contractor for any loss or damages on this account.
If the contractor or his authorised representative does not remain present at the
time of such measurements after the contractor or his authorised representative
has been given a notice in - (3) days in advance or fails to
countersign or to record ob a week from the date of the
measurement, then such measurey ded in his absence by the Engineer-
in- Charge or his representati deemed to be accepted by the
Contractor.
The contractor shall, without extra—charge, provide all assistance with every
appliance, labour and other thi
levels.
Except where any general or de iption of the work expressly shows to
the contrary, measurements sha in accordance with the procedure set
forth in the specifications notwi aing any provision in the relevantStandard
Method of measurement r local custom. In the case ofitems
which are not covered by measurements shall be taken in
accordance with the relevan method of measurement issued by the
Bureau of Indian Standards apd—f for any item no such standard is available,
then a mutually agreed methg followed.
The contractor shall give, 1 seven days’ notice to the Engineer-in-
Charge or his authorised re b of the work, before covering up or
otherwise placing beyond t measurement any work in order that the
same may be measured_and correct dimensions thereof be taken before the same
is covered up or place ach of measurement and shall not cover up
and place beyond rea ent any work without consent in writing of
the Engineer-in-Charge or his authorised representative of the work who shall
within the aforesaid perig work, and if any work shall be covered
houtsuch notice having been given or the
y obtained in writing, the same shall be
uncovered at the Contrach se, or in default thereof no payment or
allowance shall be made forsucri work or the materials with which the same was
executed.
Engineer-in-Chargy
themselves or th
measurements 1y
stipulated herein
levels.
It is also a term of this contract that recording of measurements of any item of
work in the measurement book and/or its payment in the interim, on account or
final bill shall not be considered as conclusive evidence as to the sufficiency of
any work or material to which it relates nor shall it relieve the contractor from
liabilities from any over measurement or defects noticed till completion of the
defects liability period.

thorised representative may cause either

officer of the department to check the
or otherwise as aforesaid and all provisions
applicable to such checking of measurements or

Clause 6 A
Computerized Computerized measurement is mandatory for works costing more than Rs 5.00
Measurement Lacs. However, in case of works costing lesser than Rs. 5.00 Lacs Engineer-in-
Book Charge may decide for adopting computerized measurement if required, except
as otherwise provided, ascertain and determine by measurement the value of
work done in accordance with the contract. All measurements of all items
having financial value shall be entered by the contractor and compiled in the
shape of the Computerized Measurement Book having pages of A-4 size as per
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the format of the department so that a complete record is obtained of all the
Items of works performed under the contract.

All such measurements and levels recorded by the contractor or his authorised
representative from time to time, during the progress of the work, shall be got
checked by the contractor from the Engineer-in-Charge or his authorised
representative as per interval or program fixed in consultation with Engineer-in-
Charge or his authorised representative. After the necessary corrections made by
the Engineer-in- Charge, the measurement sheets shall be returned to the
contractor for incorporating the corrections and for resubmission to the
Engineer-in-Charge for the dated signatures by the Engineer-in-Charge and the
contractor or their representatives in token of their acceptance.

Whenever bill is due for payment, the contractor would initially submit draft
computerized measurement sheets and these measurements would be got
checked/test checked from the Engineer-in-Charge and/or his authorized
representative. The contractor will, thereafter, incorporate such changes as may
be done during these checks/test checks in his draft computerised
measurements, and submit to the department a computerised measurement book,
duly bound, and with its pages machine numbered. The Engineer-in-Charge
and/or his authorised representative would thereafter check this MB, and record
the necessary certificates for their checks/test checks.

The final, fair, computerized measurement book given by the contractor, duly
bound, with its pages machine numbered, should be /100% correct, and no
cutting or overwriting in the measurements would thereafter be allowed. If at all
any error is noticed, the contractor shall have to submit a fresh computerized
MB with its pages duly machine numbered and bound, after getting the earlier
MB cancelled by the department. Thereafter, the MB shall be taken in the
records of Engineer-in-charge, and allotted a number as per the Register of
Computerized MBs. This should be done before the corresponding bill is
submitted to the Engineer-in-charge for payment. The contractor shall submit
two spare copies of such computerized MB’s for the purpose of reference and
record by the various officers of the department.

The contractor shall also submit to the department separately his computerized
Abstract of Cost and the bill based on these measurements, duly bound, and its
pages machine numbered alongwith two spare copies of the “bill. Thereafter,
this bill will be processed by the Engineer-in-charge and allotted a number as
per the computerized record in the same way as done for the measurement book
meant for measurements.

The contractor shall, without extra charge, provide all assistance with every
appliance, labour and other things necessary for checking of measurements /
levels by the Engineer-in-charge or his representative.

Except where any general or detailed description of the work expressly shows to
the contrary, measurements shall be taken in accordance with the procedure set
forth in the specifications notwithstanding any provision in the relevant Standard
Method of measurement or any general of local custom. In the case of item
which are not covered by specifications, measurements shall be taken in
accordance with the relevant standard method of measurement issued by the
Bureau of Indian Standards and if for any item no such standard is available
then a mutually agreed method shall be followed.

The contractor shall give not less than seven days’ notice to the Engineer-in-
Charge or his authorized representative of the work before covering up or
otherwise placing beyond the reach of checking and / or test checking the
measurement of any work in order that the same be checked and / or test
checked and correct dimensions thereof be taken before the same is covered up
or placed beyond the reach of checking and / or test checking measurement and
shall not cover up and place beyond reach of measurement any work without
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consent in writing of the Engineer-in-charge or his authorized representative
of the work who shall within the aforesaid period of seven days inspect the
work, and if any work shall be covered up or placed beyond the reach of
checking and / or test checking measurements without such notice having been
given or the Engineer-incharge’s consent being obtained in writing the same
shall be uncovered at the contractor’s expense, or in default thereof no payment
or allowance shall be made for such work or the materials with which the same
was executed.

Engineer-in-charge or his authorised representative may cause either themselves
or through another officer of the department to check the measurements
recorded by contractor and all provisions stipulated herein above shall be
applicable to such checking of measurements or levels.

It is also a term of this contract that checking and/or test checking the
measurements of any item of work in the measurement book and/or its payment
in the interim, on account of final bill shall not be considered as conclusive
evidence as to the sufficiency of any work or material to which it relates nor
shall it relieve the contractor from liabilities from any over measurement or
defects noticed till completion of the defects liability period.

CLAUSE 7

AAL

Payment on
Intermediate
Certificate to be
regarded as

Advances

No payment shall be made for work, estimated to cost Rs. One lac or less till
after the whole of the work shall have been completed and certificate of
completion given. For works estimated to cost over Rs. One lac, the interim or
running account bills shall be submitted by the contractor for the work executed
on the basis of such recorded measurements on the format of the Department in
triplicate on or before the date of every month fixed for the same by the
Engineer-in-Charge. The contractor shall not be entitled to be paid any such
interim payment if the gross work done together with net payment/ adjustment
of advances for material collected, if any, since the last such payment is less
than the amount specified in Schedule ‘F’, in which case the interim bill shall be
prepared on the appointed date of the month after the requisite progress is
achieved. Engineer-in- Charge shall arrange to have the bill verified by taking or
causing to be taken, where necessary, the requisite measurements of the work.
In the event of the failure of the contractor to submit the bills, Engineer-in-
Charge shall prepare or cause to be prepared such bills in which event no claims
whatsoever due to delays on payment including that of interest shall be payable
to the contractor. Payment on account of amount admissible shall be made by
the Engineer-in-Charge certifying the sum to which the contractor is considered
entitled by way of interim payment at such rates as decided by the Engineer-in-

Charge. An amount of ad-hoc payment not less than 75% of the net amount of the
bill under check, shall be made within 10 working days of submission of the bill
by the Contractor to the Engineer-in-Charge or his Authorized Engineer together
with the account of the material issued by the department, or dismantled
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materials, if any. The remaining payment is also to be made after final checking of]
the bill within 28 working days of submission of bill by the contractor. In case of
delay in payment of intermediate bills after 30 days of submission of bill by the
contractor, provided the bill submitted by the contractor found to be in order, a
simple interest @ prevailing rate of interest of General Provident Fund
shall be paid to the contractor from the date of expiry of prescribed time limit.
All such interim payments shall be regarded as payment by way of advances
against final payment only and shall not preclude the requiring of bad, unsound
and imperfect or unskilled work to be rejected, removed, taken away and
reconstructed or re-erected. Any certificate given by the Engineer-in-charge
relating to the work done or materials delivered forming part of such payment,
may be modified or corrected by any subsequent such certificate(s) or by the
final certificate and shall not by itself be conclusive evidence that any work or

materials to which it relates is are in accordance with the contract and

specifications. Any such interim payment, or any part thereof shall not in any
respect conclude, determine of affect in any way powers of the Engineer-in-
charge under the contract or any of such payments be treated as final settlement
and adjustment of accounts or in any way vary or affect the contract.

Pending consideration or extension of date of completion, interim payments shall
continue to be made as herein provided without prejudice to the right of the
department to take action under the terms of this contract for delay in the
completion of work, if the extension of date of completion is not granted by the
competent authority.

The Engineer-in-Charge in his sole discretion on the basis of a certificate from the
IAsstt Manager / Manager (Engg) to the effect that the work has been completed up
to the level in question make interim advance payments without detailed
imeasurements for work done (other than foundations, items to be covered under
finishing items) up to lintel level (including sunshade etc.) and slab level, for each
floor working out at 75% of the assessed value. The advance payments so allowed
shall be adjusted in the subsequent interim bill(s) to be submitted by the contractor
within 10 days of the interim payment. In case of delay in submission of bill by the
contractor a simple interest @ 10% (percent) per annum on the advance payment
imade shall be paid to the AAI from the date of expiry of prescribed 10 days.

Clause -7A
No Running Account Bill shall be paid for the work till the applicable labour
licenses, registration with EPFO, ESIC and BOCW Welfare Board, whatever
applicable are submitted by the contractor to the Engineer-In-Charge
bill by taking detailed measurements thereof.
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Within ten days of the completion of the work, the contractor shall give notice
of such completion to the Engineer-in-Charge and within thirty days of the
receipt of such notice, the Engineer-in-Charge shall inspect the work and if there
is no defect in the work, shall furnish the contractor with a final certificate of]
completion, otherwise a provisional certificate of physical completion indicating
defects (a) to be rectified by the contractor and/or (b) for which payment will be
made at reduced rates, shall be issued. But no final certificate of completion
shall be issued, nor shall the work be considered to be complete for
‘ELECTRICAL Construction Works’ until the contractor shall have removed
from the premises on which the work shall be executed all scaffolding, surplus
materials, rubbish and all huts and sanitary arrangements required for his/their
work people on the site in connection with the execution of the works as shall
have been erected or constructed by the contractor(s) and cleaned off the dirt
from all wood work, doors, windows, walls, floor or other parts of the building,
in, upon, or about which the work is to be executed or of which he may have
had possession for the purpose of the execution; thereof, and not until the work
shall have been measured by the Engineer-in-charge. If the contractor shall fail
to comply with the requirements of this Clause as to removal of scaffolding,
surplus materials and rubbish and all huts and sanitary arrangement as aforesaid
and cleaning off dirt on or before the date fixed for the completion of work, the

Engineer-in- charge may at the expense of the contractor remove such

scaffolding, surplus materials and rubbish etc., and dispose of the same as he

thinks fit and clean off such dirt as aforesaid, and the contractor shall have
no claim in respect of scaffolding or surplus materials as aforesaid except for
any sum actually realised by the sale thereof.

a. For electrical and mechanical capital works: The contractor shall remove the
rubbish from the site. Following conditions must be met before recording
completion certificate:

Submits completion plan, maintenance manual, manufactures catalogue and
gives performance test for system.

b. For repair works: The performance of the repaired system has been tested
and found satisfactory.

c. For AMC work: The system has been tested for its performance/
completeness and taken over by AAI / next agency for operation and
maintenance.

CLAUSE 8
Completion
Certificate and
Completion
Plans
a)
b)
9)
CLAUSE 8 A

Contractor to
keep site clean

When the annual repairs and maintenance of works are carried out, the splashes
and droppings from white washing, colour washing, painting etc., on walls,
floor, windows etc. shall be removed and the surface cleaned simultancously
with the completion of these items of work in the individual rooms, quarters or
premises etc.

Where the work is done without waiting for the actual completion of all the
other items of work in the contract, in case the contractor fails to comply with

the requirements of this clause, the Engineer-in-charge shall have the right to get

this work done at the cost of the contractor either departmentally or through any
other agency. Before taking such action, the Engineer-in-charge shall give ten

days notice in writing to the contractor.
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CLAUSE 8B
Completion The contractor shall submit completion plan as required vide General
Plans to be Specifications for Electrical works (Part-I internal) 2013 and (Part -II External)
Submitted by 1994 or latest available specifications, as applicable within thirty days of the

the Contractor

completion of the work.

The contractor shall submit completion plan for building works, all services, and
obtain occupancy certificate from local bodies on the basis of completion
drawings within a period of 30 days from the date of completion.

The contractor shall also submit catalogues of all equipment’s and maintenance
manual for the complete E & M systems. If contractor fails to submit
completion plans of all works, he shall be liable to pay compensation @ 0.5% of
the tendered value of works costing up to Rs. 5 Crores subject to maximum of
Rs. 1.00 Lac and 0.25% for works costing more than Rs. 5 crores subject to
maximum of Rs. 1.5.Lac. The decision of Project-in-charge in this regard shall
be final and binding on the contractor.

CLAUSE 9

Payment of
final bill

The corrected final bill shall be submitted by the contractor in the same manner
as specified in interim bills within three months of physical completion of the
work or within one month of the date of the final certificate of completion
furnished by the Engineer-in-charge whichever is earlier. No further claims shall
be made by the contractor after submission of the final bill and these shall be
deemed to have been waived and extinguished. Payments of those items of the bill
in respect of which there is no dispute and for those items which are in dispute on
account of quantity and/ or rates shall be paid at approved quantity and/ or rates byj
the Engineer-in-charge, within three months’ period reckoned from the date of]
receipt of the bill by the Engineer in- Charge or his authorized representative,
complete with account of materials issued by the Department and dismantled|
imaterials.
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If the final bill is submitted by the contractor within the period specified above
and payment of final bills is made by the AAI within above prescribed time limit,
if delay in payment, a simple interest @ prevailing rate of interest of General
Provident Fund shall be paid to the contractor from the date of expiry of
prescribed time limit, provided the final bill submitted by the contractor is found
to be in order.

The Final bill shall be prepared for both L1 & L2 bidders for all tendered items
(excluding Extra Items based on market rate) and payment shall be made on the
basis of lower of the two.

CLAUSE9 A
Payment of Payments due to the contractor and refund of various nature may, if so desired
contractor’s by him and wherever possible in banks be made through electronic payment
bills to Banks mechanism instead of direct to him, provided that the contractor furnishes to the
Engineer-in- Charge.
i. Informations as per proforma attached.
ii. An authorization in the form of a legally valid document such as power of
attorney conferring authority on the bank to receive payments and
1. His own acceptance of the correctness of the amount made out as
being due to him by Authority or his signature on the bill or other claim
preferredagainst Authority before settlement by the Engineer-in-charge of
the accountor claim by payment to the bank. While the receipt given by
such banksshall constitute a full and sufficient discharge for the payment,
the contractorshall whenever possible present his bills duly receipted and
dischargedthrough his bank.
Nothing herein contained shall operate to create in favour of the bank any rights
or equities vis-a-vis the Airports Authority of India.
CLAUSE 10
Materials-
supplied-by
Autherity
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CLAUSE 10 A

Materials to be
provided by the
contractor

and Mandatory
Tests

The contractor shall, at his own expense, provide all materials, required for
the works other than those which are stipulated to be supplied by the
Authority.

The contractor shall, at his own expense and without delay; supply to the
Engineer in- charge samples of materials to be used on the work and shall
get these approved in advance. All such materials to be provided by the
contractor shall be in conformity with the specifications laid down or
referred to in the contract. The contractor shall, if requested by the
Engineer-in-charge furnish proof, to the satisfaction of the Engineer-in-
charge that the materials so comply. The Engineer-in-charge shall within
thirty days of supply of samples or within such further period as he may
require intimate to the Contractor in writing whether samples are approved
by him or not. If samples are not approved, the Contractor shall forthwith
arrange to supply to the Engineer-incharge for his approval, fresh samples
complying with the specifications laid down in the contract. When
materials are required to be tested in accordance with specifications,
approval of the Engineer-in-charge shall be issued after the test results are
received.

The contractor shall at his risk and cost submit the samples of materials to
be tested or analysed and shall not make use of or incorporate in the work
any materials represented by the samples until the required tests or analysis
have been made and materials finally accepted by the Engineer-in-charge.

The contractor shall not be eligible for any claim or compensation either
arising out of any delay in the work or due to any corrective measures
required to be taken on account of and as a result of testing of materials.

The contractor shall, at his risk and cost, make all arrangements and shall
provide all facilities as the Engineer-in-charge may require for collecting
and preparing the required number of samples for such tests at such time
and to such place or places as may be directed by the Engineer-in-charge
and bear all charges including testing charges. The Engineer-in-charge or
his authorised representative shall always have access to the works and to
all workshops and places where work is being prepared orfrom where
material manufactured, articles or machinery are being obtained for the
works and the contractor shall afford every facility andevery assistance
in obtaining the right to such access.

The Engineer-in-charge shall have full powers to require the removal from
the premises of all materials which in his opinion are not in accordance
with the specifications and in case of default, the Engineer-in-charge shall
be at liberty to employ at the expense of the contractor, other persons to
remove the same without being answerable or accountable for any loss or
damage that may happen or arise to such materials. The Engineer-in-charge
shall also have full powers to require other proper materials to be
substituted thereof and in case of default, the Engineer-in-charge may cause
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the same to be supplied and all costs which may be attracted for such
removal and substitution shall be borne by the Contractor.

The contractor shall at his own expense, provide a material testing lab at
the site for conducting routine field tests. The lab shall be equipped atleast
with the testing equipment scified in Schedule F.

CELAUSE10B
(1) | Seeured- The Contractor, on signing ture in the form to be specified in
Aehvaee-oh- Appendix-XX, shall be e e paid during the progress of the
Neonperishable execution of the work upt] @ he assessed value of any materials
materials which are in the opinion ineer-in-charge nonperishable, non-
fragile and noncombustible in accordance with the contract and
which have been br thyjite in connection therewith and are
adequately stored an against damage by weather or other
causes but which have of advance been incorporated in the

ount of which an advance has been made
ated in the work, the amount of such
ed from the next payment made under
ontract.

works. When materials on_a
under this sub-clause ary
advance shall be recovg
any of the clause or cla

Such secured advance sha s6 be payable on other items of perishable
nature, fragile and : ith the approval of the Engineer-in-charge
provided the cont a comprehensive insurance cover for the
full cost of such materials. The decision of the Engineer-in-charge shall be
final and binding on tbh ifxtor in this matter. No secured advance, shall
however, be paid on | laterials such as ordinary glass, sand, petrol,
diesel etc.

0]

€D}

@0

O O
=

(1) | Mobilisation

Mobilization advances not exceeding 10% of the contract amount may be
given, if requested by the contractor in writing within six months of the
order to commence the work. Such advance shall be released in two or
more installments to be determined by the Engineer-in-Charge. The amount
of any installment shall not exceed 5% of the Contract amount of the work.
The first installment of such advance shall be released by the Engineer-in-
charge to the contractor on a request made by the contractor to the
Engineer-in-Charge in this behalf. The second and subsequent installments
shall be released by the Engineer-in-Charge only after the contractor
furnishes a proof of the satisfactory utilization of the earlier installment(s)
to the satisfaction of the Engineer-in-Charge.
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Before any instalme ce is released, the contractor shall execute
Bank Guarantee Bo e than 6 (six) in number from commercial
Bank for the amoun 0% of the amount of advance and valid for
the period till recov ce. This (Bank Guarantee from commercial
Bank on prescrlbed or the amount equal to 110% of the balance
amount of adv, ept renewed from time to time to cover the
balance amoun od of complete recovery.

Taterest-on-

advanee

Reecovery-of 2. Recovery o anced shall be made by the deduction from the

Mobilisation contractor cing after first ten percent of the gross value of

advanee the work is executed and paid, on pro-rata percentage basis to the gross
value of the w, \ beyond 10% in such a way that the entire advance
is recovered eighty percent of the gross value of the contract is
executed ang ether with interest due on the entire outstanding
amount up to recovery of the installment.
If the cir are considered reasonable by the Engineer-in-Chargel
the perj for request by the contractor in writing for grant of
mobili may be extended at the discretion of the Engineer-in-
Charg
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CLAUSE 10 C

Payment on
Account of
Increase in
Prices/ Wages
due to
Statutory
Order(s)

If after submission of the tender, if the price of any material incorporated in the
works and/ or wages of labour increases as a direct result of the coming into force
of any fresh law or statutory rule or order (but not due to any variation of rates in
GST applicable on such materials being considered under this clause) beyond the
prices / wages prevailing at the time of last stipulated date for receipt of the
tenders including extensions, if any, for the work, during contract period
including the justified period extended under the provisions of the Clause 5 of the
Contract without any action under Clause 2, then the amount of the contract shall
accordingly be varied.
If after submission of the tender, the price of any material incorporated in the
works and / or wages of labour as prevailing at the time of last stipulated date of
receipt of tender including extensions, if any, is decreased as a direct result of the
coming into force of any fresh law or statutory rules or order (but not due to any
variation of rate in GST applicable on such material(s) being considered under
this clause), Authority shall in respect of materials incorporated in the works and/
or labour engaged on the execution of the work after the date of coming into force
of such law, statutory rule or order be entitled to deduct from the dues of the
contractor, such amount as shall be equivalent to the difference between the
prices of the materials and/ or wages as prevailed at the time of the last stipulated
date for receipt of tenders including extensions if any for the work and the prices
of materials and/ or wages of labour on the coming into force of such law,
statutory rule or order. This will be applicable for the contract period including
the justified period extended under the provisions of clause 5 of the contract
without any action under clause?2.
Engineer-in-charge shall call books of account and other relevant documents from
the contractor to satisfy himself about reasonability of increase in prices of
materials and wages. The contractor shall, within a reasonable time of his
becoming aware of any alteration in the price of any such materials and/ or wages
of labour, give notice thereof to the Engineer-in-charge stating that the same is
given pursuant to this condition together with all information relating thereto
which he may be in position to supply.
For this purpose, the labour component of 85% of the value of the work executed
during period under consideration shall not exceed the percentage as specified in
Schedule F, and the increase / decrease in labour shall be considered on the
minimum daily wages in rupees of any unskilled mazdoor,
fixed under any law, statutory rule or order.
The cost of work for which escalation applicable is same as cost of work done
shall be worked out as below:
(a) Gross value of work done up to this quarter: (A)
(b) Gross value of work done up to the last quarter: (B)
(c) Gross value of work done since previous quarter (C)= (A-B)
(d) Full assessed value of Secured Advance fresh paid in this quarter: (D)
(e) Full assessed value of Secured Advance recovered in this quarter: (E)
(f) Full assessed value of Secured Advance for which escalation Payable in this
quarter, (F)= (D-E)
(g) Advance payment made during this quarter: (G)
(h) Advance payment recovered during this quarter: (H)
(i) Advance payment for which escalation is payable in this Quarter (I)= (G-H)
(j) Amount paid based on prevailing market rates due to deviations/variations as
per Clause 12 during this quarter:(J) Then, M = C-F+I-J
N=0.85M
(k) Less cost of services rendered at fixed charges as per Clause 34 and recovered
during the quarter (L)
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() Less cost of Engineering Consultancy Services rendered atwﬁk‘yéc‘i.charges as
per BOQ and paid during the quarter (X).

Cost of work for which escalation is applicable
W=N-(L+X)

Provided always that:

(a) Where provisions of clause 10C are applicable, provisions of clause 10 CC
will not be applicable and,

(b) Where provisions of clause 10 CC are applicable, provisions of clause 10C
will not be applicable.

CLAUSE 10 CA
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Clause 10CC

Price adjustment
for works.

If the prices of materials and/ or wages of labour required for exe
increase, the contractor shall be compensated for such increase a;
detailed below and the amount of the contract shall accordingly
to the condition that such compensation for escalation in prices a
be available only for the work done during the stipulated pegod o
including the justified period extended under the provision se 5 of the
contract without any action under clause?2.

Such compensation for escalation in the prices of materia our, when due,

shall be worked out based on the following provisions:

i. The base date for working out such escalation shall stipulated date

of the receipt of tenders including extension, if any.

ii. The cost of work on which escalation will be
below:

Gross value of work done upto this quarte

a
b. Gross value of work done upto the last
c
d

hall be reckoned as

Gross value of work done since previou: (A-B)(O)
Full assessed value of secured advance (exclu®ing material covered

under clause 10CA) fresh paid in thi )

e. Full assessed value of secured adv ding material covered
under clause 10CA) recovered in arter(E)
f. Full assessed value of secured a for which escalation is payable

In this quarter (D-E)(F)
g. Advance payment made duri quarter(QG)
h. Advance payment recovered this quarter(H)
a

i. Advance payment for which esc n is payable in this quarter (G-H)
@

j-  Extra items/ deviated quan
on prevailing market rates du
Then, M=(C+F+I-J)
N=0.85M

k. Less cost of servicefge at fixed charges as per Clause 34 and
recovered during arter(L)

1. Less cost of En Consultancy Services rendered at fixed
charges as per paid during the quarter (X).

Cost of work fo escalation is applicable
W=N-(L+X)
e Cost of Design & Metailing shall be treated as civil work for EPC

contract.

of items paid as per clause 12 based (J)
this quarter:

Components for materials, labour, etc. shall be pre-determined for every
work and incorporated in the conditions of contract attached to the tender
documents included in Schedule ‘F’. The decision of the Engineer-in charge

in working out such percentage shall be binding on the contractors.
iii. The following principles shall be followed while working out the
payment/recovery on account of variation of prices of materials and/ or wages
of labour.
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a) The compensation for escalation shall be worked out at quarterly intervals and|
shall be with respect to the cost of work done as per bills paid during the three
calender months of the said quarter. The date of submission of bill finally by
the contractor to the department shall be the guiding factor to decide the billg
relevant to the quarterly interval. The first such payment shall be made at the
end of three months after the month (excluding the month in which the work
order issued) and thereafter at three months' interval. At the time of completion|
of the work, the last period for payment might become less than 3 months,
depending on the actual date of completion.

b) The indices as defined below (excluding LI) relevant to any quarter/period for
which such compensation is to be paid shall be the arithmetical average of the
indices relevant to the three calendar months. If the period up to the date of
completion after the quarter covered by the last such instalment of payment, is
less than three months, the indices shall be the average of the indices for the
months falling within that period.

¢) The minimum wage of an unskilled Mazdoor shall be the higher of the wage
notified by Government of India, Ministry of Labour and that notified by the
local administration both relevant to the place of work and the period of
reckoning.

d) The escalation for labour also shall be paid at the same quarterly intervals
when escalation due to increase in cost of materials is paid under this clause. If
such revision of minimum wages takes place during any such quarterly
intervals, the escalation compensation shall be payable at revised rates only for
work done in subsequent quarters;

e) Irrespective of variations in minimum wages of any category of labour, for the
purpose of this clause, the variation in the rate for an unskilled Mazdoor alone
shall form the basis for working out the escalation compensation payable on the
labour component.

i) In the event the price of materials and/or wages of labour required for
execution of the work decreases, there shall be a downward adjustment of the
cost of work so that such price of materials and/or wages of labour shall be
deductible from the cost of work under this contract and in this regard the
formula herein stated below under this Clause 10CC shall mutatis mutandis|
apply.

ii) The contract price shall be adjusted for increase or decrease in rates and prices
of labour, cement, steel reinforcement bar, fuel and lubricants and other input]
materials as per percentage of materials/labour specified in schedule F and n|
accordance with the principles, procedures and formula specified below:

a) Price adjustment for change in cost shall be paid in accordance with the
following formulae:

i. For Construction:
Vw=W * (1/100) * [Cp * (Cr-Co)/Co + Lp* (Lr-Lo)/Lo+CMp*(CMr-CMo)
CMo+EMp*(EMr-EMo)/ EMo +Fp* (Fr-Fo)/Fo+Sp* (Sr-So)/So+ BP *(Br+
Bo)/ Bo]

ii. For Maintenance:
Vw=W * (1/100) * [LP* (Lr-Lo)/Lo +CMP* (CMr-CMo)/CMo+EMp*

(EMr-EMo)/ EMo + Bp*(Br- Bo)/Bo]

Where, W=cost of work done as per para (ii) above.

Vw (Variation of cost of Work) =Increase or decrease in the cost of works
during the period under consideration due to change in the rates for relevant]
components.
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Percentage components of materials & labour as specified in the schedule F are
defined as under: -

Cp- Cement component,

Lp - Labour component,

CMp- Civil component of other construction materials,

EMp- E & M i/c IT and AS component of construction materials

Fp-POL (Diesel) component

Sp- Reinforcement steel bars/TMT bars/structural steel (including strands and|
cables) component

Bp- Bitumen Component

Indices for various components of materials & labour to be used for the
purpose of this Clause are defined as under:

Co= Wholesale Price Index for Pozzolana Cement published by office of the
Economic Adviser, Ministry of Industry & Commerce valid for the month of
last date of receipt of tender including extension, if any.

C1= Wholesale Price Index for Pozzolana Cement published by office of the
Economic Adviser, Ministry of Industry & Commerce for the period under
consideration.
Lo= Minimum daily wage in rupees of an unskilled adult mazdoor, fixed under
any law, statutory rule or order as on the last date of receipt of tender including
extension, if any.
Lr= Minimum wage in rupees of an unskilled adult mazdoor, fixed under any|
law, statutory rule or order as applicable on the last date of the quarter previous|
to the one under consideration.
CMo= Price Index for civil components of other construction materials valid
for the month of the last date of receipt of tender including extension, if any, as
published by AAL

CMr= Price Index for civil components of other construction materials for the
period under consideration, as published by AAI
EMo= Price Index for E & M components of construction materials valid for
the month of the last date of receipt of tender including extension, if any, as|
published by AAL
EMr= Price Index for E & M components of construction materials for the
period under consideration, as published by AAI
Fo= Wholesale Price Index of HSD (High Speed Diesel) published by office of
the Economic Adviser, Ministry of Industry & Commerce valid for the month
of the last date of receipt of tender including extension, if any.
Fr= Wholesale Price Index of HSD (High Speed Diesel) published by office of]
the Economic Adviser, Ministry of Industry & Commerce for the period under
consideration.
So= Wholesale Price Index of Mild Steel-long products published by office of]
the Economic Adviser, Ministry of Industry & Commerce valid for the month
of the last date of receipt of tender including extension, if any
Sr= Wholesale Price Index of Mild Steel-long products published by office of]
the Economic Adviser, Ministry of Industry & Commerce for the period under
consideration.
Bo= Wholesale Price Index of Bitumen published by office of the Economic
Adviser, Ministry of Industry & Commerce valid for the month of the last date
of receipt of tender including extension, if any
Br= Wholesale Price Index of Bitumen published by office of the Economic
Adpviser, Ministry of Industry & Commerce for the period under consideration.
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CLAUSE 10D
Dismantled The contractor shall treat all materials obtained during dismantling of a structure,
Material excavation of the site for a work etc. as property of AAI and such materials shall
AAI be disposed of to the best advantage of Authority according to the instructions in
Property writing issued by the Engineer-in-charge.

CLAUSE 11
Work to be The contractor shall execute the whole and every part of the work in the most
executed in substantial and workmanlike manner both as regards materials and otherwise in
accordance every respect in strict accordance with the specifications. The contractor shall also
with conform exactly, fully and faithfully to the design, drawings and instructions in
specifications, | writing in respect to the work signed by the Engineer in charge and the contractor
drawings, shall be furnished free of charge one copy of the contract documents together with
orders etc. specifications, designs, drawings and instructions as are not included in the

standard specifications of Central Public Works Department specified in Schedule
F or in any Bureau of Indian Standard or any other published standard or code or
Schedule of Rates or any other printed publication referred to elsewhere in the
contract. The contractor shall comply with the provisions of the contract and with
the care and diligence execute and maintain the works and provide all labour and
materials, tools and plants including for measurements and supervision of all
works, structural plans and other things of temporary or permanent nature required
for such execution and maintenance in so far as the necessity for providing these,
is specified or is reasonably inferred from the contract. The contractor shall take
full responsibility for adequacy suitability and safety of all the works and methods
of construction.

CLAUSE 12
Deviations / The engineer-in-charge shall have power (i) to make alteration in, omissions from,
variations additions to, or substitutions for the original specifications, drawings, designs and
extent and instructions that may appear to him to be necessary or advisable during the
pricing progress of the work, and (ii) to omit a part of the works in case of non-

availability of a portion of the site or for any other reasons and the contractor shall
be bound to carry out the works in accordance with any instructions given to him
in writing signed by the Engineering- charge and such alterations, omissions,
additions or substitutions shall form part of the contract as if originally provided
therein and any altered, additional or substituted work which the contractor may
be directed to do in the manner specified above as part of the works, shall be
carried out by the contractor on the same conditions in all respects including price
on which he agreed to do the main work except as here after provided.

12.1 The time for completion of the works shall, in the event of any deviations
resulting in additional cost over the tendered value being ordered, be extended, if
requested by the contractor, as follows:

i.  In the proportion which the additional cost of the altered, additional or
substituted work, bears to the original tendered value plus

il. 25% of the time calculated in (i) above or such further additional time as
may be considered reasonable by the engineer-in-charge.

12.2 | Deviation, In the case of extra item(s) (items that are completely new, and in addition to the
Extra Items items contained in the contract) the contractor may within fifteen days of receipt
and Pricing of order or occurrence of the item(s) claim rates, supported by proper analysis, for

the work and the Engineer-in-charge shall within Six weeks of the receipt of the
claims supported by analysis, after giving consideration to the analysis of the rates
submitted by the contractor, determine the rates on the basis of the market rates and
the contractor shall be paid in accordance with the rates so determined.
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Deviation, In the case of substituted items (items that are taken up with partial

substituted substitution or in lieu of items of work in the contract), the rate for the

items pricing agreement item (to be substituted) and substituted item shall also be
determined in the manner as mentioned in the following para.

(i) If the market rate for the substituted item so determined is more than the
market rate of the agreement item (to be substituted), the rate payable to
the contractor for the substituted item shall be the rate for the agreement
item (to be substituted) so increased to the extent of the difference
between the market rates of substituted item and the agreement item (to
be substituted).

(i) If the market rate for the substituted item so determined is less than the
market rate of the agreement item (to be substituted), the rate payable to
the contractor for the substituted item shall be the rate for the agreement
item (to be substituted) so decreased to the extent of the difference
between the market rates of substituted item and the agreement item (to
be substituted).

Deviation, In the case of contract items, substituted items, contract cum substituted items,
Deviated which exceed the limits laid down in schedule F, the contractor may within
Quantities, fifteen days of receipt of order or occurrence of the excess, claim revision of
Pricing the rates, supported by proper analysis for the work in excess of the above

mentioned limits, provided that if the rates so claimed are in excess of the
rates specified in the schedule of quantities, the Engineer-in-Charge shall
within prescribed time limit of receipt of the claims supported by analysis,
after giving consideration to the analysis of the rates submitted by the
contractor, determine the rates on the basis of the market rates and the
contractor shall be paid in accordance with the rates so determined.

12.3

The provisions of the preceding paragraph shall also apply to the decrease in
the rates of items for the work in excess of the limits laid down in Schedule F,
and the Engieer-in-Charge shall after giving notice to the contractor within one
month of occurrence of the excess and after taking into consideration any reply
received from him within fifteen days of the receipt of the notice, revise the
rates for the work in question within one month of the expiry of the said period
of fifteen days having regard to the market rates.

12.4

The contractor shall send to the Engineer-in-Charge once every three months,
an upto date account giving complete details of all claims for additional
payments to which the contractor may consider himself entitled and of all
additional work ordered by the Engineer-in-Charge, which he has executed
during the preceding quarter failing which the contractor shall be deemed to
have waived his right. However, the Executive Director Engineering may
authorise consideration of such claims on merits.

12.5

For the purpose of operation of Schedule F, the following works shall be treated

il.

1il.

as works relating to foundation unless & otherwise defined in the contract:
For Buildings: All works upt to 1.2 metres above ground level or up to
floor 1 level whichever is lower.

For abutments, piers and well staining: All works up to 1.2 m above the
bed level.

For retaining walls, wing walls, compound walls, chimneys, over head
reservoirs/tanks and other elevated structures: All works up to 1.2 m above
the ground level.
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iv.  For roads, apron, runway & taxitrack all items of excavation, filling GSBC
and including treatment of sub-base.

V. For reservoirs/tanks (other than overhead reservoirs/tanks): All works up to
1.2 metres above the ground level.

vi.  For basement: All works up to 1.2 m above ground level or up to floor 1
level whichever is lower.

12.6

Any operation incidental to or necessarily has to be in contemplation of tenderer
while filing, tender, or necessary for proper execution of the item included in the
Schedule of quantities or in the schedule of rates mentioned above, whether or
not, specifically indicated in the description of the item and the relevant
specifications, shall be deemed to be included in the rates quoted by the tenderer
or the rate given in the said schedule of rates, as the case may be. Nothing extra
shall be admissible for such operations.

CLAUSE 13

Foreclosure of
contract due
to
Abandonment
or Reduction
in

Scope of Work

If at any time after acceptance of the tender or during the progress of work the
purpose or object for which the work is being done changes due to any
supervening cause and as a result of which the work has to be abandoned or
reduced in scope the Engineer-in-Charge shall give notice in writing to that
effect to the contractor and the contractor stating the decision as well as the
cause for such decision and the contractor shall act accordingly in the matter.
The contractor shall have no claim to any payment of compensation or otherwise
whatsoever, on account of any profit or advantage which he might have derived
from the execution of the works in full but which he did not derive in
consequence of the foreclosure of the whole or part of the works. The contractor
shall be paid at contract rates, full amount for works executed at site and, in
addition, a reasonable amount as certified by the Engineer-in-Charge for the
items hereunder mentioned which could not be utilized on the work to the full
extent in view of the foreclosure;

i. Any expenditure incurred on preliminary site work, e.g. temporary access
roads, temporary labour huts, staff quarters and site office; storage
accommodation and water storage tanks.

ii. AAI shall have the option to take over contractor’s materials or any part
thereof either brought to site or of which the contractor is legally bound to
accept delivery from suppliers (for incorporation in or incidental to the
work) provided, however AAI shall be bound to take over the materials or
such portions thereof as the contractor does not desire to retain. For
materials taken over or to be taken over by AAI cost of such materials as
detailed by Engineer-in- Charge shall be paid. The cost shall, however,
take into account purchase price, cost of transportation and deterioration
or damage which may have been caused to materials whilst in the custody
of the contractor.

iii. If any materials supplied by AAI are rendered surplus, the same except
normal wastage shall be returned by the contractor to AAI at rates not
exceeding those at which these were originally issued, less allowance for
any deterioration or damage which may have been caused whilst the
materials were in the custody of the contractor. In addition, cost of
transporting such materials from site to AAI stores, if so required by AAI
shall be paid.
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iv.  Reasonable compensation for transfer of T & P from site to contractor’s
permanent stores or to his other works, whichever is less. If T & P are not
transported to either of the said places, no cost of transportation shall be
payable.

V. Reasonable compensation for repatriation of contractor’s site staff and
imported labour to the extent necessary.
The contractor shall, if required by the Engineer- in-Charge, furnish to him,
books of account, wage books, time sheets and other relevant documents and
evidence as may be necessary to enable him to certify the reasonable amount
payable under this condition.
The reasonable amount of items on (i), (iv) and (v) above shall not be in excess
of 2% of the cost of the work remaining incomplete on the date of closure, i.e.
total stipulated cost of the work as per accepted tender less the cost of work
actually executed under the contract and less the cost of contractor’s materials at
site taken over by the AAI as per item (ii) above. Provided always that against
any payments due to the contractor on this account or otherwise, the Engineer-
in-Charge shall be entitled to recover or be credited with any outstanding
balances due from the contractor for advance paid in respect of any tool, plants
and materials and any other sums which at the date of termination were
recoverable by the AAI from the contractor under the terms of the contract.
In the event of action being taken under clause 13 to reduce the scope of work,
the contractor may furnish fresh Performance Guarantee on the same conditions,
in the same manner and at the same rate for the balance tendered amount and
initially valid upto the extended date the completion or stipulated date of
completion if no extension has been granted plus 180 days beyond that.
Wherever, such a fresh Performance Guarantee is furnished by the contractor,
the Engineer in Charge may return the previous Performance Guarantee.

CLAUSE 14

Carrying out
part Work at
risk & cost

of contractor

a. If contractor:

. At any time makes default during currency of work or does not
execute any part of the work with due diligence and continues to do so
even after a notice in writing of 7 days in this respect from the Engineer-in-
Charge; or

ii. Commits default in complying with any of the terms and conditions of the
contract and does not remedy it or takes effective steps to remedy it within
7 days even after a notice in writing is given in that behalf by the Engineer-
in-Charge; or

iii. Fails to complete the work(s) or items of work with individual dates of
completion, on or before the date(s) so determined, and does not complete
them within the period specified in the notice given in writing in that
behalf by the Engineer-in-Charge.

b. The Engineer- in-Charge without invoking action under clause 3 may, without
prejudice to any other right or remedy against the contractor which have either
accrued or accrue thereafter to AAIL by a notice in writing to take the part
work / part incomplete work of any item(s) out of his hands and shall have
powers to:

i. Take possession of the site and any materials, constructional plant,
implements, stores, etc., thereon; and/or

ii. Carry out the part work / part incomplete work of any item(s) by any
means at the risk and cost of the contractor.
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. The Engineer-in-Charge shall determine the amount, if any, is recoverable

from the contractor for completion of the part work/ part incomplete work of
any item(s) taken out of his hands and executed at the risk and cost of the
contractor, the liability of contractor on account of loss or damage suffered by
AAI because of action under this clause shall not exceed 10% of the tendered
value of the work.

. In determining the amount, credit shall be given to the contractor with the

value of work done in all respect in the same manner and at the same rate as if|
it had been carried out by the original contractor under the terms of his
contract, the value of contractor's materials taken over and incorporated in the
work and use of plant and machinery belonging to the contractor. The
certificate of the Engineer-in-Charge as to the value of work done shall be
final and conclusive against the contractor provided always that action under
this clause shall only be taken after giving notice in writing to the contractor.
Provided also that if the expenses incurred by the department are less than the
amount payable to the contractor at his agreement rates, the difference shall
not be payable to the contractor.

Any excess expenditure incurred or to be incurred by AAI in completing the
part work/ part incomplete work of any item(s) or the excess loss of damages
suffered or may be suffered by AAI as aforesaid after allowing such credit
shall without prejudice to any other right or remedy available to AAI in law or
per as agreement be recovered from any money due to the contractor on any
account, and if such money is insufficient, the contractor shall be called upon
in writing and shall be liable to pay the same within 30 days.

If the contractor fails to pay the required sum within the aforesaid period of 30
days, the Engineer-in-Charge shall have the right to sell any or all of the
contractors' unused materials, constructional plant, implements, temporary
building at site etc. and adjust the proceeds of sale thereof towards the dues
recoverable from the contractor under the contract and if thereafter there
remains any balance outstanding, it shall be recovered in accordance with the
provisions of the contract/ provisions of law.

In the event of above course being adopted by the Engineer-in-Charge, the
contractor shall have no claim to compensation for any loss sustained by him by
reason of his having purchased or procured any materials or entered into any
engagements or made any advance on any account or with a view to the
execution of the work or the performance of the contract.

CLAUSE 15

Suspension
of Work

The contractor shall, on receipt of the order in writing of the Engineer-in-

Charge, (whose decision shall be final and binding on the contractor) suspend

the progress of the works or any part thereof for such time and in such manner

as the Engineer-in- Charge may consider necessary so as not to cause any

damage or injury to the work already done or endanger the safety thereof for

any of the following reasons:

a. on account of any default on the part of the contractor or;

b. for proper execution of the works or part thereof for reasons other than the
default of the contractor; or

c. for safety of the works or part thereof.

The contractor shall, during such suspension, properly protect and secure the
works to the extent necessary and carry out the instructions given in that behalf
by the Engineer-in-Charge.

AAL

(C....NIL....l...NIL....O....NIL) GCC 46



Clauses of Contract

ii. If the suspension is ordered for reasons (b) and (c) in sub-para (i) above (but
not attributed to contractor):

a.

the contractor shall be entitled to an extension of time equal to the period
of every such suspension PLUS 25% for completion of the item or group
of items of work for which a separate period of completion is specified in
the contract and of which the suspended work forms a part, and;

If the total period of all such suspensions in respect of an item or group of
items or work for which a separate period of completion is specified in the
contract exceeds thirty days, the contractor shall, in addition, be entitled to
such compensation as the Engineer-in-Charge may consider reasonable in
respect of salaries and/or wages paid by the contractor to his employees
and labour at site, remaining idle during the period of suspension, adding
thereto 2% to cover indirect expenses of the contractor provided the
contractor submits his claim supported by details to the Engineer-in-
Charge within fifteen days of the expiry of the period of 30 days.

If the works or part thereof is suspended on the orders of the Engineer-in-
Charge for more than three months at a time, except when suspension is
ordered for reasons (a) in sub-para (i) above, the contractor may after
receipt of such order serve a written notice on the Engineer-in-Charge
requiring permission within fifteen days from receipt by the Engineer-in-
charge of the said notice, to proceed with the work or part thereof in
regard to which progress has been suspended and if such permission is not
granted within that time, the contractor, if he intends to treat the
suspension, where it affects only a part of the works as on omission of
such part by AAI or where it affects whole of the works, as an
abandonment of the works by AAI, shall within ten days of expiry of such
period of 15 days give notice in writing of his intention to the Engineer-
in-Charge. In the event of the contractor treating the suspension as an
abandonment of the contract by AAI, he shall have no claim to payment
of any compensations on account of any profit or advantage which he
might have derived from the execution of the work in full but which he
could not derive in consequence of the abandonment. He shall, however,
be entitled to such compensation, as the Engineer-in-Charge may consider
reasonable, in respect of salaries and/or wages paid by him to his
employees and labour at site, remaining idle in consequence adding to the
total thereof 2% to cover indirect expenses of the contractor provided the
contractor submits his claim supported by details to the Engineer-in-
Charge within 30 days of the expiry of the period of 3 months.

CLAUSE 15 A

Compensatio
n in case of
delay due to
late supply of
stipulated
material by
AAL
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CLAUSE 16

Action in
case Work
not done as
per
Specifications

All works under or in course of execution or executed in pursuance of the
contract, shall at all times be open and accessible to the inspection and
supervision of the Engineer-in-Charge, his authorize subordinates in charge of the
work and all the superior officers, officer of the Quality Assurance Unit of the
AAI or any organization engaged by the Department of Quality Assurance and of
the Chief technical Examiner’s Office, and the contractor shall, at all times,
during the usual working hours and at all other times at which reasonable notice
of the visit of such officers has been given to the contractor, either himself be
present to receive orders and instructions or have a responsible agent duly
accredited in writing, present for that purpose. Orders given to the Contractor’s
agent shall be considered to have the same force as if they had been given to the
contractor himself.

If it shall appear to the Engineer-in -charge or his authorized subordinates in
charge of the work or to the Executive Director-In-charge of quality assurance or
his subordinate officers or the officers of the organization engaged by the AAI for
quality Assurance or to the Chief Technical Examiner or his subordinate officers,
that any work has been executed with unsound, imperfect, or unskillful
workmanship, or with materials or articles provided by him for the execution of
the work which are unsound or of a quality inferior to that contracted or
otherwise not in accordance with the contract, the contractor shall, on demand in
writing which shall be made within twelve months (six months in the case of
work costing Rs.10 lac and below except road work) of the completion of the
work from the Engineer-in-Charge specifying the work, materials or articles
complained of notwithstanding that the same may have been passed, certified and
paid for forthwith rectify, or remove and reconstruct the work so specified in
whole or in part, as the case may require or as the case may be, remove the
materials or articles so specified and provide other proper and suitable materials
or articles at his own charge and cost. In the event of the failing to do so within a
period specified by the Engineer-in-Charge in his demand aforesaid, then the
contractor shall be liable to pay compensation at the same rate as under clause 2
of the contract (for non completion of the work in time) for this default.

In such case the Engineer-in-Charge may not accept the item of work at the rates
applicable under the contract but may accept such items at reduced rates as the
authority specified in schedule ‘F° may considered reasonable during the
preparation of on account bills or final bill if the item is so acceptable without
detriment to the safety and utility of the item and the structure or he may reject
the work outright without any payment and/or get it and other connected and
incidental items rectified, or removed and re-executed at the risk and cost of the
contractor. Decision of the Engineer-in-Charge to be conveyed in writing in
respect of the same will be final and binding on the contractor.

CLAUSE 17

Contractor
Liable for
Damages,
defects
during
maintenance
period

If the contractor or his working people or servants shall break, deface, injure or
destroy any part of building in which they may be working, or any building, road,
road kerb fence, enclosure, water pipe, cables, drains, electric or telephone post
or wires, trees, grass or grassland, or cultivated ground contiguous to the
premises on which the work or any part is being executed, or if any damage shall
happen to the work while in progress, from any cause whatever or if any defect,
shrinkage or other faults appear in the work within twelve months (six months in
the case of work costing Rs. Ten lacs and below except road work) after a
certificate final or otherwise of its completion shall have been given by the
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Engineer-in-charge as aforesaid arising out of defect or improper materials or
workmanship the contractor shall upon receipt of a notice in writing on that
behalf make the same good at his own expense or in default the Engineerin-
charge cause the same to be made good by other workmen and deduct the
expense from any sums that may be due or at any time thereafter may become
due to the contractor, or from his security deposit or the proceeds of sale thereof]
or of a sufficient portion thereof. The security deposit of the contractor shall not
be refunded before the expiry of twelve months (six months in the case of work
costing Rs.Ten lacs and below except road work) after the issue of the certificate
final or otherwise, of completion of work, or till the final bill has been prepared
and passed whichever is later. Provided that in the case of road work, if in the
opinion of the Engineer-in-charge, half of the security deposit is sufficient, to
meet all liabilities of the contractor under this contract, half of the security
deposit will be refundable after six months and the remaining half after twelve
months of the issue of the said certificate of completion or till the final bill has
been prepared and passed whichever is later.

CLAUSE 18
Contractor The contractor shall provide at his own cost all materials (except such special
to Supply materials, if any, as may in accordance with the contract be supplied from the
Tools & Engineer-incharge’s stores) machinery, tools & plants as specified in Schedule F.

Plants etc.

in addition to this, appliances, implements, other plants, ladders, cordage, tackle,
scaffolding and temporary works required for the proper execution of the work,
whether original, altered or substituted and whether included in the specifications
or other documents forming part of the contract or referred to in these conditions
or not, or which may be necessary for the purpose of satisfying or complying
with the requirements of the Engineer-incharge as to any matter as to which
under these conditions he is entitled to be satisfied, or which he is entitled to
require together with carriage therefor to and from the work. The contractor shall
also supply without charge the requisite number of persons with the means and
materials, necessary for the purpose of setting out works, and counting, weighing
and assisting the measurement for examination at any time and from time to time
of the work or materials. Failing his so doing, the same may be provided by the
Engineer-in-charge at the expense of the contractor and the expenses may be
deducted, from any money due to the contractor, under this contract or otherwise
and/ or from his security deposit or the proceeds of sale thereof, or of a sufficient
portions thereof.

CLAUSE 18 A

Recovery of
Compensation
paid to
Workmen

In every case in which by virtue of the provisions sub-section(i) of Section 12, of
the Workmen’s Compensation Act, 1923, AAl is obliged to pay compensation to
a workman employed by the contractor, in execution of the works, AAI will
recover from the contractor, the amount of the compensation so paid, and,

without prejudice to the rights of the AAI under sub-section(2) of Section 12, of
the said act, AAl shall be at liberty to recover such amount or any part thereof by

deducting it from the security deposit or from any sum due by AAI to the
contractor whether under this contract or otherwise. AAI shall not be bound to
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contest any claim made against it under subsection(1) of Section 12, of the said
Act, except on the written request of the contractor and upon his giving to AAI
full security for all costs for which AAI might become liable in consequence of
contesting such claim.

CLAUSE 18 B
Ensuring In every case in which by virtue of the provisions of the Contract Labour
Payment and | (Regulation and Abolition) act 1970, and the Contract Labour (Regulation and
Amenities to | Abolition) Central Rules, 1971, AAl is obliged to pay any amounts of wages to a
Workers if workman employed by the contractor in execution of the works, or to incur any
Contractor expenditure in providing welfare and health amenities required to be provided
fails under the above said Act and the rules under Clause 19H or under the AAI
Contractor’s Labour Regulations or under the Rules framed by AAI from time to
time for the protection of health and sanitary arrangements for workers employed
by AAI Contractors, AAI will recover from the contractor the amount of wages
so paid or the amount of expenditure so incurred and without prejudice to the
rights of the AAI under sub section (2) of Section 20, sub section (4) of Section
21, of the Contract Labour (Regulation and Abolition) Act, 1970, AAI shall be at
liberty to recover such amount or any part thereof by deducting it from the
security deposit or from any sum due by AAI to the contractor whether under this
contract or otherwise AAI shall not be bound to contest any claim made against it
under sub section (1) of Section 20, sub section (4) of Section 21, of the said Act,
except on the written request of the contractor and upon his giving to the AAI full
security for all costs for which AAI might become liable in contesting such claim.
CLAUSE 19
Labour The contractor shall obtain a valid license under the contract labour (R&A) Act,
laws to be 1970 and the Contract Labour (Regulation and Abolition) Central Rules, 1971,
complied before the commencement of the work, and continue to have a valid license until
by the the completion of the work. The contractor shall also abide by the provisions of
Contractor the Child Labour (Prohibition and Regulation) Act, 1986.
The contractor shall also comply with the provisions of the building and other
construction workers (Regulation of Employment & Conditions of Service) Act,
1996 and the building and other Construction Workers Welfare Cess Act, 1996.
Any failure to fulfill these requirements shall attract the penal provisions of this
contract arising out of the resultant non execution of the work.
CLAUSE 19 A
| | No labour below the age of fourteen years shall be employed on the work.
CLAUSE 19B
Payment of Payment of wages:
wages i The contractor shall pay to labour employed by him either directly or through

sub contractors, wages not less than fair wages as defined in the AAI
Contractor’s Labour Regulation or as per the provisions of the Contract
Labour (Regulation and Abolition) act, 1970 and the contract labour
(Regulation and Abolition) Central Rules, 1971 wherever applicable.

ii The contractor shall, notwithstanding the provisions of any contract to the
contrary, cause to be paid fair wage to labour indirectly engaged on the work,
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including any labour engaged by his sub contractors in connection with the
said work, as if the labour had been immediately employed by him.

iii In respect of all labour directly or indirectly employed in the works for
performance of the contractor’s part of this contract, the contractor shall
comply with or cause to be complied with the Airports Authority of India
contractor’s Labour Regulations made by AAI from time to time in regard to
payment of wages wage period, deductions from wages recovery of wages not
paid and deductions unauthorisedly made, maintenance of wage books or
wage slips, publication of scale of wages and other terms of employment,
inspection and submission of periodical returns and all other matters of the
like nature or as per the provisions of the Contract Labour (Regulation and
Abolition) Act, 1970 and the Contract Labour (Regulation and Abolition)
Central Rules, 1971, wherever applicable.

iv. The following deductions shall be permissible to be made by the Engineer-in-

Charge.

a. The Engineer-in-charge concerned shall have the right to deduct from the
moneys due to the contractor or any sum required or estimated to be
required for making good the loss suffered by a worker or workers by
reason of non fulfillment of the conditions of the contract for the benefit of
the workers, non payment of wages or of deductions made from his or
their wages which are not justified by their terms of the contract or non
observance of the Regulations.

b. Under the provision of Minimum Wages (Central) Rule 1950
the contractor is bound to allow to the labours directly or indirectly
employed in the works one day rest for 6 days continuous work and pay
wages at the same rate as for duty. In the event of default, the Engineer-
in-charge shallhave the right to deduct the sum or sums not paid on
account of wages for weekly holidays to any labours and pay the same to
the persons entitled thereto from any money due to the contractor by
the Engineer-in-chargeconcerned.

In the case of Union Territory of Delhi, however, as the all inclusive minimum
daily wages fixed under Notification of the Delhi Administration
No.F.12(162)MWO/DAB/43884-91, dated 31.12.1979 as amended from time to
time are inclusive of wages for the weekly day of rest, the question of extra
payment for weekly holiday would not arise.

v. The contractor shall comply with the provisions of the Payment of wages Act,
1936, Minimum Wages Act, 1948, Employees Liability Act, 1938,
Workmen’s Compensation Act, 1923, Industrial Disputes Act, 1947,
Maternity Benefits Act, 1961, and the Contractor’s Labour (Regulation and
Abolition) Act 1970, or the modifications thereof or any other laws relating
thereto and the rule made thereunder from time to time.

vi. The contractor shall indemnify and keep indemnified Authority against
payments to be made under and for the observance of the laws aforesaid and
the AAI Contractor’s Labour Regulations without prejudice to his right to
claim indemnity from his sub contractors.

vii.  The laws aforesaid shall be deemed to be a part of this contract and
anybreach thereof shall be deemed to be a breach of this contract.

viii. Whatever is the minimum wage for the time being, or if the wage payable
is higher than such wage, such wage shall be paid by the contractor to the
workmen directly without the intervention of Jamadar and that Jamadar shall
not be entitled to deduct or recover any amount from the minimum wage
payable to the workmen as and by way of commission or otherwise.
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ix. The contractor shall ensure that no amount by way of commission or
otherwise is deducted or recovered by the Jamadar from the wage of
workmen.

CLAUSE19C

In respect of all labour directly or indirectly employed in the work for the
performance of the contractor’s part of this contract, the contractor shall at his
own expense arrange for the safety provisions as per AAI Safety Code framed
from time to time and shall at his own expense provide for all facilities in
connection therewith. In case the contractor fails to make arrangement and
provide necessary facilities as aforesaid, he shall be liable to pay a penalty of Rs.
200/- for each default and in addition, the Engineer-incharge shall be at liberty to
make arrangement and provide facilities as aforesaid and recover the costs
incurred in that behalf from the contractor.

CLAUSE 19D

The contractor shall submit monthly, to the Engineer- incharge a true statement
showing in respect of the second half of the preceding month and the first half of
the current month respectively:

i. the number of labourers employed by him on the work,

ii. their working hours,

iii. the wages paid to him,

iv. the accidents that occurred during the said fortnight showing the
circumstances under which they happened and the extent of damage and
injury caused by them, and

. the number of female workers who have been allowed maternity benefit
according to Clause 19F and the amount paid to them Failing which the
contractor shall be liable to pay to AAI, a sum not exceeding Rs. 200/- for
each default or materially incorrect statement. The decision of the Engineer-
in-charge shall be final in deducting from any bill due to the contractor; the
amount levied as fine and shall be binding on the contractor.

CLAUSE 19E

In respect of all labour directly or indirectly employed in the works for the
performance of the contractor’s part of this contract, the contractor shall comply
with or cause to be complied with all the rules framed by AAI from time to time
for the protection of health and sanitary arrangements for workers employed by
the AAI and its contractor.

CLAUSE 19F

Leave and pay during leave shall be regulated as follows:
1. Leave:

i.  In the case of delivery - maternity leave not exceeding 8 weeks, 4

weeksupto and including the day of delivery and 4 weeks following that day.
ii. In the case of miscarriage - upto 3 weeks from the date of miscarriage.
2. Pay:

i. In the case of delivery — leave pay during maternity leave will be at the rate
of women’s average daily earnings, calculated on total wages earned on the
days when full time work was done during a period of three months
immediately preceding the date on which she gives notice that she expects to
be confined or at the rate of Rupee one only a day whichever is greater.

ii. In the case of miscarriage — leave pay at the rate of average daily earning
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calculated on the total wages earned on the days when full time work was
done during a period of three months immediately preceding the date of such
miscarriage.

3. Conditions for the grant of Maternity Leave:
No maternity leave benefit shall be admissible to a woman unless she has been
employed for a total period of not less than six months immediately preceding
the date on which she proceeds on leave.
4. The contractor shall maintain a register of Maternity (Benefit) in the Prescribed
Form as shown in appendix — III and IV, and the same shall be kept at the
place of work.

CLAUSE 19 G

In the event of the contractor (s) committing a default or breach of any of the
provisions of the Airports Authority of India Contractor’s Labour Regulations
and Model Rules for the protection of health and sanitary arrangements for the
workers as amended from time to time or furnishing any information or
submitting or filling any statement under the provisions of the above Regulations
and Rules which is materially incorrect, he / they shall, without prejudice to any
other liability, pay to the AAI a sum not exceeding Rs.200/- for every default,
breach or furnishing, making, submitting, filing such materially incorrect
statements and in the event of the contractor(s) defaulting continuously in this
respect, the penalty may be enhanced to Rs.200/- per day for each day of default
subject to a maximum of 5 per cent of the estimated cost of the work put to
tender. The decision of the Engineer-in-Charge shall be final and binding on the
parties.

Should it appear to the Engineer-in-Charge that the contractor (s) is / are not
properly observing and complying with the provision of the AAI Contractor’s
Labour Regulations and Model Rules and the provisions of the Contract Labour
(Regulation and Abolition ) Act 1970, and the Contract Labour (R&A) Central
Rules 1971, for the protection of health and sanitary arrangements for work —
people employed by the contractor (s) (hereinafter referred as “the said Rules”)
the Engineer-in-Charge shall have power to give notice in writing to the
contractor (s) requiring that the said Rules be complied with and the amenities
prescribed therein be provided to the work-people within a reasonable time to be
specified in the notice. If the contractor (s) shall fail within the period specified
in the notice to comply with and/ observe the said Rules and to provide the
amenities to the work-people as aforesaid, the Engineer-in-Charge shall have the
power to provide the amenities hereinbefore mentioned at the cost of the
contractor (s). The contractor (s) shall erect, make and maintain at his / their own
expense and to approved standards all necessary huts and sanitary arrangements
required for his / their work —people on the site in connection with the execution
of the works, and if the same shall not have been erected or constructed,
according to approved standards, the Engineer-in-Charge shall have power to
give notice in writing to the contractor (s) requiring that the said huts and
sanitary arrangements be remodeled and / or reconstructed according to approved
standards, and if the contractor (s) shall fail to remodel or reconstruct such huts
and sanitary arrangements according to approved standards within the period
specified in the notice, the Engineer-in-Charge shall have the power to remodel
or reconstruct such huts and sanitary arrangements according to approved
standards at the cost of the contractor (s).
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CLAUSE 191

The Engineer-in-Charge may require the contractor to dismiss or remove from
the site of the work any person or persons in the contractors’ employ upon the
work who may be incompetent or misconduct himself and the contractor shall
forthwith comply with such requirements. In respect of maintenance/repair or
renovation works etc. where the labour have an easy access to the individual
work premises, the contractor shall issue identity cards to the labourers, whether
temporary or permanent and he shall be responsible for any untoward action on
the part of such labour. Assistant Manager/Junior Executive will display a list of
contractors working in the colony/Blocks on the notice board in the colony and
also at the service centre, to apprise the residents about the same.

CLAUSE 19J

It shall be the responsibility of the contractor to see that the building under
construction is not occupied by any body unauthorized during construction, and is
handed over to the Engineer-in-Charge with vacant possession of complete
building. If such building though completed is occupied illegally, then the
Engineer-in-Charge shall have the option to refuse to accept the said
building/buildings in that position. Any delay in acceptance on this account will
be treated as the delay in completion and for such delay, a levy upto 5% of|
tendered value of work may be imposed by the General Manager Engg. Whose
decision shall be final both with regard to the justification and quantum and be
binding on the contractor. However, the Executive Director Engg., through a
notice may require the contractor to remove the illegal occupation any time on or
before construction and delivery.

CLAUSE 19K

Employment
of skilled /
semiskilled

workers

The contractor shall at all stages of work deploy skilled / semi skilled tradesmen
who are qualified and possess certificate in particular trade from CPWD Training
Institute / Industrial Training Institute/National Institution of Construction
Management and research (NICMAR) National Academy of Construction, CIDC
or any similar reputed and recognized Institute managed / certified by State /
Central Government. The number of such qualified tradesmen shall not be less
than 20% of total skilled / semi skilled workers required in each trade at any stage
of work. The contractor shall submit number of man days required in respect of
each trade, its scheduling and the list of qualified tradesmen alongwith
requisite certificate from recognized Institute to Engineer in charge for
approval. Notwithstanding such approval, if the tradesmen are found to have
inadequate skill to execute the work of
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respective trade, the contractor shall substitute such tradesmen within two days of
written notice from Engineer —in- Charge. Failure on the part of contractor to
obtain approval of Engineer-in-Charge or failure to deploy qualified tradesmen
will attract a compensation to be paid by contractor at the rate of Rs.100 per such
tradesman per day. Decision of Engineer in Charge as to whether particular
tradesman possesses requisite skill and amount of compensation in case of default
shall be final and binding.

Provided always, that the provision of this clause, shall not be applicable for
works with estimated cost put to tender being less than Rs.5 crores.

CLAUSE 19 L
Contribution | The ESI and EPF contributions on the part of employer in respect of this contract
of EPF and shall be paid by the contractor. These contributions on the part of the employer
ESI paid by the contractor shall be reimbursed by the Engineer-in-charge to the
contractor on actual basis. The verification of deployment of labour will be done
through biometric attendance system or any other suitable method by the Engineer
in Charge. The applicable and eligible amount of EPF & ESI shall be reimbursed
preferably within 7 days but not later than 30 days of submission of documentary
proof of payment provided same are in order.
CLAUSE 19 M
Compliance The contractor is required to follow latest NGT guidelines at the
of NGT construction site and any violation of such guidelines will be in his account.
guidelines
CLAUSE 20
Minimum The contractor shall comply with all the provision of the Minimum Wages Act,
Wages 1948, and Contract Labour (Regulation and Abolition) Act, 1970 amended from
Act to be time to time and rules framed thereunder and other labour laws affecting contract
Complied labour that may be brought into force from time to time.
with
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CLUASE 21

Work not to
be sublet.
Action in
case of
insolvency

The contract shall not be assigned or sublet without the written approval of
Engineer-in-Charge. And if the contractor shall assign or sublet his contract, or
attempt to do so, or become insolvent or commence any insolvency proceedings
or make any composition with his creditors or attempt to do so, or if any bribe,
gratuity, gift, loan, perquisite, reward or advantage pecuniary or otherwise, shall
either directly or indirectly, be given, promised or offered by the contractor, or
any of his servants or agent to any public officer or person in the employ of AAI
in any way relating to his office or employment, or if any such officer or person
shall become in any way directly or indirectly interested in the contract, the
Engineers in Charge on behalf of the AAI shall have power to adopt the course
specified in Clause 3 hereof in the interest of AAI and in the event of such course
being adopted, the consequences specified in the said Clause 3 shall ensue.

CLUASE 22

All sums payable by way of compensation under any of these conditions shall be
considered as reasonable compensation to be applied to the use of AAI without
reference to the actual loss or damage sustained and whether or not any damage
shall have been sustained.

CLAUSE 23

Changes in
firm’s
Constitution
to

be intimated

Where the contractor is a partnership firm, the previous approval in writing of the
Engineer-in-Charge shall be obtained before any change is made in the
constitution of the firm. Where the contractor is an individual or a Hindu
undivided family business concern such approval as aforesaid shall likewise be
obtained before the contractor enters into any partnership agreement where under
the partnership firm would have the right to carry out the works hereby
undertaken by the contractor. If previous approval as aforesaid is not obtained,
the contract shall be deemed to have been assigned in contravention of Clause 21
hereof and the same action may be taken and the same consequences shall ensue
as provided in the said Clause 21.

CLAUSE 24
All works to be executed under the contract shall be executed under the direction
and subject to the approval in all respects of the Engineer-in-Charge who shall be
entitled to direct at what point or points and in what manner they are to be
commenced, and from time to time carried on.
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CLAUSE 25

Dispute
Resolution
Mechanism
and
Arbitration

Except where otherwise provided in the contract, all questions and disputes
relating to the meaning of the specifications, design, drawings and instruction
here-in before mentioned and as to the quality of workmanship or materials used
on the work or as to any other question , claim, right, matter or thing whatsoever,
in any way arising out of or relating to the contract, designs, drawings,
specifications, estimates, instructions, orders or these conditions or otherwise
concerning the work or the execution or failure to execute the same whether
arising during the progress of the work or after the cancellation, termination,
completion or abandonment thereof shall be dealt with as mentioned hereinafter:

1. If the contractor considers any work demanded of him to be out side the
requirement of the contract, or disputes any drawing, record or decision given
in writing by the Engineer-in-Charge or if the Engineer in Charge considers
any act or decision of the contractor on any matter in connection with or
arising out of the contract or carrying out of the work, to be unacceptable and
is disputed such party shall promptly within 15 days of the arising of the
disputes request the Executive Director (Engg.)/Regional Executive
Director/Member (Plg) /Chairman, AAI as the case may be, who shall refer
the dispute to Dispute Redressal Committee (DRC) within 15 days along with
a list of disputes with amounts claimed if any, in respect of each such
disputes. The Dispute Redressal Committee (DRC) shall give the opposing
party two weeks for written response, and give its decision within a period of
60 days extendable by 30 days by consent of both the parties from the receipt
of reference from the Executive Director (Engg.)/Regional Executive
Director/Member (Plg) /Chairman, AAIL Provided that no party shall be
represented before the Dispute Redressal Committee by an advocate / legal
counsel etc.

If the Dispute Redressal Committee (DRC) fails to give its decision within
aforesaid period or any party is dis-satisfied with the decision of Dispute
Redressal Committee (DRC) or expiry of time limit given above, then either
party may within a period of 30 days from the receipt of the decision of
Dispute Redressal Committee (DRC), give notice to the Executive Director
(Engg.)/Regional Executive Director/Member (Plg) /Chairman, AAI as the
case may be for appointment of Arbitrator on prescribed proforma as per
Appendix-XVILunder intimation to the other party.

It is also a term of contract and each party invoking Arbitration must exhaust
the aforesaid mechanism of settelement of claims/disputes prior to invoking
Arbitration.
The Executive Director (Engg.)/Regional Executive Director/Member (Plg)
/Chairman, AAI shall in such case appoint the sole arbitrator or one of the
three arbitrators as the case may be within 30 days of receipt of such a request
and refer such disputes to arbitration. Wherever the Arbitral Tribunal consists
of three Arbitrators, the contractor shall appoint one arbitrator within 30 days
of making request for arbitration or of receipt of request by Engineer in
Charge to Executive Director (Engg.)/Regional Executive Director/Member
(Plg) /Chairman, AAI for appointment of arbitrator, as the case may be, and
two appointed arbitrators shall appoint the third arbitrator, who shall act as the
presiding arbitrator. In the event of :
a. A party fails to appoint the second arbitrator, or
b. The two appointed arbitrators fail to appoint the Presiding Arbitrator,
then Member (Plg)/Chairman,AAI shall appoint the second or
Presiding Arbitrator as the case may be.
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it Disputes or difference shall be referred for adjudication through arbitration by

a Tribunal having Sole Arbitrator where tendered amount is Rs. 300.00 Cr or
less. Where tendered value is more than Rs. 300.00 Cr., Tribunal shall consist
of three arbitrators as above. The requirements of the arbitration and the
conciliation act, 1996 (26 of 1996) and further modified act 2015 and further
statutory modifications or reanectment thereof and the rules made thereunder
and for the time being in force shall be applicable.

It is a term of this contract that the party invoking Arbitration shall give a list
of disputes with amounts, claimed, if any, in respect of each such disputes
along with the notice for appointment of Arbitrator and giving reference to the
decision of the DRC.

It is also term of this contract that any member of Arbitration Tribunal shall
be a graduate engineer with experience in handling public works, engineering
contracts at a level not lower than Chief Engineer. This shall be treated as
mandatory qualification to be appointed as Arbitrator.

Parties, before or at the time of appointment of Aarbitral Tribunal may agree
in writing for fast track arbitration as per the Arbitration and Conciliation Act,
1996 (26 of 1996) as amended in 2015.

Subject to provision in the Arbitration and Conciliation Act, 1996 (26 of 1996)
as amended in 2015 whereby the counter claims if any can be directly filed
before the arbitrator without any requirement of rerefernce by the Appointing
Authority, the Arbitrator shall adjudicate on only such disputes as are referred
to him by the appointing authority and give separate award against each
disputes and claim referred to him and in all cases where the total amount of
the claims by any party exceed Rs. 1,00,000/-, the Arbitrator shall give
reasons for the award.

It is also a term of the contract that if any fees are payable to the arbitrator,
these shall be paid as per the Act. It is also a term of the contract that the
arbitrator shall be deemed to have entered on the reference on the date he
issues notice to both the parties calling them to submit their statement of
claims and counter statement of claims.

The place of the arbitration shall be mentioned in schedule ‘F’. In case there is
no mention of place of arbitration, the Arbitral Tribunal shall determine the
place of arbitration. The venue of the arbitration shall be such place as may be
fixed by the Arbitral Tribunal in consultation with both the parties. Failing any
such agreement, then the Arbitral Tribunal shall decide the venue.

CLAUSE 26

Contractor to
indemnify
AALI against
Patent Rights

The contractor shall fully indemnify and keep indemnified the Chairman AAI
against any action, claim or proceeding relating to infringement or use of any
patent or design or any alleged patent or design rights and shall pay and royalties
which may be payable in respect of any article or part thereof included in the
contract. In the event of any claims made under or action brought against AAI in
respect of any such matters as aforesaid, the contractor shall be immediately
notified thereof and the contractor shall be at liberty, at his own expense, to settle
any dispute or to conduct any litigation that may arise there from, provided that
the contractor shall not be liable to indemnify the AAI if the infringement of the
patent or design or any alleged patent or design right is the direct result of an
order passed by the Engineer-in-Charge in this behalf.
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CLAUSE 27

Lump sum
Provisions
in Tender

When the estimate on which a tender is made, includes lump sum in respect of
parts of the work, the contractor shall be entitled to payment in respect of the
items of work involved or the part of the work in question at the same rates as are
payable under this contract for such items ,or if the part of work in question is
not, in the opinion of the Engineer-in-Charge payable of measurement, the
Engineer-in-Charge may at his discretion pay the lump- sum amount entered in
the estimate, and the certificate in writing of the Engineer-in-Charge shall be final
and conclusive against the contractor with regard to any sum or sums payable to
him under the provision of the clause.

CLAUSE 28

Action where
no
specifications
are specified

In the case of any class of work for which there is no such specifications as
referred to in Clause 11, such work shall be carried out in accordance with the
Bureau of Indian Standards Specifications. In case there are no such
specifications in Bureau of Indian Standards, the work shall be carried out as per
manufacturers’ specifications.

In case there are no such specifications as required above, the work shall be
carried out in all respects in accordance with the instructions and requirements of
the Engineer-in-Charge.

CLAUSE 29

With-holding
and lien in
respect of
sums due from
contractor

i. Whenever any claims for payment of a sum of money arises out of or under the

contract or against the contractor, the Engineer-in-Charge or the AAI shall be
entitled to withhold and also have a lien to retain such sum or sums in whole
or in part from the security, if any deposited by the contractor and for the
purpose aforesaid, the Engineer-in-Charge or the AAI shall be entitled to
withhold the security deposit if any, furnished as the case may be and also
have a lien over the same pending finalization or adjudication of any such
claim. In the event of the security being insufficient to cover the claimed
amount or amounts or if no security has been taken from the contractor, the
Engineer-in-Charge or the AAI shall be entitled to withhold and have lien to
retain to the extent of such claimed amount or amounts referred to above
from any sum or sums found payable or which may at any time thereafter
become payable to the contractor under the same contract or any other
contract with the Engineer-in Charge of the AAI or any contracting person
through the Engineer-in-Charge pending finalization of adjudication of any
such claim.
It is an agreed term of the contract that the sum of money or moneys so
withheld or retained under the lien referred to above by the Engineer-in-
Charge or AAI will be kept withheld or retained as such by the Engineer-in-
Charge or AAI till the claim arising out of or under the contract is determined
by the arbitrator. (if the contract is governed by the arbitration clause) or by
the competent court, as the case may be and that the contractor will have
no claim for interest or damages whatsoever on any account in respect of such
withholding or retention under the lien referred to above and duly notified as
such to the contractor. For the purpose of this clause, where the contractor is a
partnership firm or a limited company, the Engineer-in-Charge or the AAI
shall be entitled to withhold and also have a lien to retain towards such
claimed amount or amounts in whole or in part from any sum found payable
to any partner/limited company as the case may be, whether in his individual
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capacity or otherwise.

ii. AAI shall have the right to cause an audit and technical examination of the

works and the final bills of the contractor including all supporting vouchers,
abstract, etc,. to be made after payment of the final bill and if as a result of
such audit and technical examination any sum is found to have been overpaid
in respect of any work done by contractor under the contract or any work
claimed to have been done by the him under the contract and found not to
have been executed, the contractor shall be liable to refund the amount of
over payment and it shall be lawful for AAI to recover the same from him in
the manner prescribed in sub-clause (i) of this clause or in any other manner
legally permissible; and if it is found that the contractor was paid less than
what was due to him under the contract in respect of any work executed by
him under it, the amount of such under payment shall be duly paid by AAI to
the contractor, without any interest thereon whatsoever.

Provided that the AAI shall not be entitled to recover any sum overpaid, nor
the contractor shall be entitled to payment of any sum paid short where such
payment has been agreed upon between the Executive Director Engineering /
General Manager Engineering on the one hand and the contractor on the other
under any term of the contract permitting payment for work after assessment
by the Executive Director Engineering / General Manager Engineering.

CLAUSE 29 A

Lien in respect
of claims in
other Contracts

il.

Any sum of money due and payable to the contractor (including the security
deposit refundable to him) under the contract may be withheld or retained by
way of lien by the Engineer-in-Charge or the AAI or any other contracting
person or persons through Engineer-in-Charge against any claim of the
Engineer-in-Charge or AAI or such other person or persons in respect of]
payment of a sum of money arising out of or under any other contract made
by the contractor with the Engineer-in-Charge or the AAI or with such other
person or persons.

It is an agreed term of the contract that the sum of money so withheld or
retained under this clause by the Engineer-in-Charge or the AAI will be kept
withheld or retained as such by the Engineer-in-Charge or the AAI or till his
claim arising out of the same contract or any other contract is either mutually
settled or determined by the arbitration clause or by the competent court, as
the case may be and that the contractor shall have no claim for interest or
damages whatsoever on this account or on any other ground in respect of any
sum of money withheld or retained under this clause and duly notified as such
to the contractor.

CLAUSE 30

AAL
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CLAUSE 31

Unfiltered
water supply

CLAUSE 31A

Departmental
water supply, if
available

CLAUSE 32

Alternate water
arrangements

AAL
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CLAUSE 33

Return of
Surplus
materials

CLAUSE 34

Hire-of plant-&
Muaechinery

AAL
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CLAUSE 35

Condition 1. he—eentra andertake ake arrang
relating to use work-by-the-firm-supplyingthe-tar or bitumen-used:
of asphaltic |ii. Thecontractorshall-collectthetotal quantity of tar or bitumen requiredfor

materials
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CLAUSE 36

Employment of J Contractors Superintendence, Supervision, Technical staff & Employees

Technical Staff] i.
and employees

The contractor shall provide all necessary superintendence during execution
of the work and all along thereafter as may be necessary for proper fulfilling
of the obligations under the contract.

The Contractor shall immediately after receiving letter of acceptance of the
tender and before commencement of the work, intimate in writing to the
Engineer-in-Charge, the name (s), qualifications experience, age, address (s)
and other particulars along with certificates, of the principal technical
representative to be charge of the work and other technical representative (s)
who will be supervising the work. Minimum requirement of such technical
representative (s) and their qualifications and experience shall not be lower
than specified in schedule ‘F”. The Engineer-in-Charge shall within 3 days
of receipt of such communication intimate in writing his approval or
otherwise of such a representative (s) to the contractor. Any such approval
may at any time be withdrawn and in case of such withdrawal, the contractor
shall appoint another such representative (s) according to the provisions of
this clause. Decision of the tender accepting authority shall be final and
binding on the contractor in this respect. Such a principal technical
representative and other technical representative (s) shall be appointed by the
contractor soon after receipt of the approval from Engineer-in-charge and
shall be available at site before start of work.

All the provisions applicable to the principal technical representative under
the clause will also be applicable to other technical representative(s). The
principal technical representative and other technical representative (s) shall
be present at the site of work for supervision at all times when any
construction activity is in progress and also present himself/themselves, as
required to the Engineer-in-Charge and / or his designated representative to
take instructions. Instructions given to the principal technical representative
or other technical representative (s) shall be deemed to have the same force
as if these have been given to the contractor. The Principal Technical
Representative and other technical representatives shall be actually available
at site fully during all stages of execution work, during recording / checking
/ test checking of measurements of works whenever so required by the
Engineer-in-Charge and shall also note down instructions conveyed by the
Engineer-in-Charge or his designated representative (s) in the site order book
and shall affix his/their signature in token of noting down the instructions
and in token of acceptance of measurements / checked measurements / test
checked measurements. The representative (s) shall not look after any other
work. Substitutes, duly approved by engineer — in-Charge of the work in
similar manner as aforesaid shall be provided in event of absence of any of
the representative (s) by more than two days. If the Engineer—in—Charge,
whose decision in this respect is final and binding on the contractor, is
convinced that no such technical representative (s) is/are effectively
appointed or is/are effectively attending or fulfilling the provision of this
clause, a recovery (non-refundable) shall be effected from the contractor as

AAL
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specified in Schedule ‘F’ and the decision of the Engineer—in- Charge as
recorded in the site order book and measurement recorded checked/test
checked in Measurement Books shall be final and binding on the contractor.
Further if the contractor fails to appoint suitable technical Principal technical
representative and / or other technical representative (s) and if such
appointed persons are not effectively present or are absent by more than two
days without duly approved substitute or do not discharge their
responsibility satisfactorily, the Enginee—in—Charge shall have full powers to
suspend the execution of the work until such date as suitable other technical
representative (s) is / are appointed and the contractor shall be held
responsible for the delay so caused to the work. The contractor shall submit
a certificate of employment of the technical representative (s) (in the form of]
copy of Form- 16 or CPF deduction issued to the Engineer employed by
him) alongwith every running account bill / final bill and shall produce
evidence if at any times so required by the Engineer— in—Charge.

ii. The contractor shall provide and employ on the site only such technical
assistants as are skilled, and experienced in their respective fields and such
foremen and supervisory staff as are competent to give proper supervision to
the work. The contractor shall provide and employ skilled, semi-skilled and
unskilled labour as is necessary for proper and timely execution of the work.
The Engineer-in-Charge shall be at liberty to object to and require the
contractor to remove from the works any person who in his opinion
misconducts himself, or is incompetent or negligent in the performance of|
his duties or whose employment is otherwise considered by the Engineer-in
Charge to be undesirable. Such person shall not be employed again at works
site without the written permission of the Engineer-in-Charge and the
persons so removed shall be replaced as soon as possible by competent
substitutes.

iii. The contractor shall not change his engineer/supervisory staff after approval
of the Engineer-In-Charge. If Contractor wants to replace any of his staff
due to unavoidable circumstances, he will seek permission of Engineer-In-
Charge indicating reasons for such change, qualification and experience of
the alternative employee suggested by him. The qualification and experience
of the alternative staff shall not be inferior to the person employed earlier.

CLAUSE 37
Levy/Taxes/ 1. Taxes:
Royalty/ Land a. All Tendered rates should be inclusive of all taxes GST, Excise &
Licence fee Custom duties. Wherever—supphies/services—invelve—impeorts;—the—same
payable by houwld—be-tdentified—separately—Basi ustom—Puty—wA be—paid—by
Contractor
b. The bidder is required to provide Tax type and Tax percentage in all bids
other than that of civil works.
c. In case of composite works having component of SITC items, such as
Electrical & Mechanical Installation, Airport System. Security, IT,
Furniture etc should be identified separately with value of goods and
services, Tax Rate, amount of Tax so as to enable AAI to claim Input Tax
Credit on such items.
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d. In case of change in rate of Tax or any provision relating to levy of Tax

resulting in increase in burden of Tax on the contactor, the contractor
shall be entitled to receive any compensation for such increase in
quantum of Tax payable by the contractor. Similarly recovery shall be
made from the contractor on account of decrease of rate of Tax or any
provision relating to levy of Tax.

CLAUSE 38

Conditions for
reimbursement
of levy/taxes if
levied after
receipt of
tenders

1. Rates to be quoted by the parties, should be inclusive of all taxes, GST,

duties, cess, fee, royalty, Custom & Excise duty etc. levied under any
statute on last stipulated date of receipt of tender including extension if
any. No adjustment i.e increase or decrease shall be made for any
variation in the rate of GST, building and Other Construction Workers
Welfare Cess or any tax, levy or cess applicable on inputs.

However, effect of variation, as per Govt. order after the last date of
receipt of tender including extension if any, in rates of GST or Building
and Other Construction Workers Welfare Cess or any tax, levy or cess
applicable on output of the works contact shall be adjusted on either side,
increase or decrease.

Provide further that for Building and Other Construction Workers Welfare
Cess or any tax, levy or cess varied or imposed after the last date of receipt
of tender including extension if any, any increase shall be reimbursed

AAL
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to the contractor only if the contractor necessarily and properly pays such
increased amount of taxes / levis / cess.

Providing further that such increase in tax / levy / cess including GST shall
not reimbursed if made in the extended period of contract for which the
contractor alone is responsible for delay as determined by authority for
extension of time under Clause 5 in Schedule F.

2. The contractor shall keep necessary books of accounts and other documents
for the purpose of this condition as may be necessary and shall allow
inspection of the same by a duly authorised representative of AAI or the
Engineer-in-Charge and further shall furnish such other information /
document as the Engineer-in- Charge may require from time to time.

3. The contractor shall, within a period of 30 days of the imposition of any
such further tax or levy or cess, give a return notice thereof to the Engineer-
in-charge that the same is given pursuant to the condition, together with all
necessary information / documents relating thereto.

CLAUSE 39

Termination of
contract on

Without prejudice to any of the rights or remedies under this contract, if the
contractor dies, the Engineer-in-charge on behalf of the AAI shall have the option|

death  of of terminating the contract without compensation to the contractor.
contractor
CLAUSE 40

If relative

T'he contractor shall not be permitted to tender for works 1n AAI wherein his near

working in AAI | relative is posted as an Officer responsible for award and execution of work. He
then the shall also intimate the names of persons who are working with him in any
contractor not | capacity or / are subsequently employed by him and who are near relatives to any
allowed to officer of AAL Any breach of this condition by the Contractor would render him,
tender. the contract liable to be rejected at any stage.
NOTE: By the term “near relatives” is meant wife, husband, parents and grand
parents, children and grand children, brothers and sisters, uncles, aunts and
cousins and their corresponding in-laws.
CLAUSE 41

No any officer
in Department
of Engineering
to work as
contractor
within one year
of retirement

Engineer or any officer employed in engineering or administrative duties in an
engineering department of AAI shall not work as a contractor or employee of
contractor for a period of one year after his retirement from AAI service without
the prior permission of AAI in writing. This contract is liable to be cancelled if
either the contractor or any of his employees is found at any time to be such a
person who had not obtained the permission of AAI as aforesaid, before
submission of the tender or engagement in the contractor’s service, as the case
may be.
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CLAUSE 41(a)

Integrity Pact
and
Independent
External
Monitor.

Signing of Integrity Pact (As per Appendix XVIII) is mandatory for every
bidder/contractor if provided so in Schedule F.

All tenderers shall have to submit an undertaking as per Appendix XVIII along
with tender documents. AAI shall appoint Independent External Monitor(s) to
oversee effective implementation of Integrity Pact for such works/supplies. For
this purpose, a panel of Independent External Monitors shall be constituted by the
Authority in concurrence with Central Vigilance Commission (CVC).

i. The Contractor/Supplier shall have to act in accordance with the conditions
laid down in the integrity pact.
a. Signing of Integrity Pact is mandatory for every Bidder/Contractor in
this procurement/bid process the signed original pact to be send to the
office of Bid Manager and should reach before the due date
mentioned in NIT.

b. The Bidder/contractor shall commit itself to ensure
measures necessary to prevent corrupt practices,
illegal activities during any stage of its bid or du

or post-contract stage as specified in grity pact.
c. Any breach of the aforesaid.proviss or any one
employed by it or acting on 1 ’ s£-yith~otr without the
lknowledge of the Bidder) shall
one of the action as { of the integrity pact.

ii. Ip Y sve conduct is established, AAI reserves right to

Actor commits a violation of its commitments and obligations

the Integrity Pact am during bidding process, he shall be

iable for disqualificatio m tender process and forfeiture of his
Earnest Money Deposit/ Bid Security.

b. In case of violation of the Integrity Pact after award of the contract,
Authority is entitled to terminate the contract and shall be entitled to
demand and recover from the contractor damages equivalent to 5% of
the contract value or the amount equivalent to Security Deposit or
Performance Bank Guarantee, whichever is higher.

c. Authority may initiate appropriate proceedings against the contractor.

d. Contractor will be liable to pay damages as determined by the
Authority.

e. Contractor against whom an action for violation of its commitments
and obligations has been taken earlier, again commits a violation, the
Authority is entitled to debar such contractor for future tender/
contract processes for a period as deemed fit.

f. A violation is considered to have occurred if the Authority is fully
satisfied with the available documents and evidence submitted along-
with Independent External Monitor’s recommendations / suggestions
that no reasonable doubt exist in the matter.

AAL
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CLAUSE42

Return of
material and
recovery for
excess material
issued.

ii.

1. After completion of the work and also at any intermediate stage in the

event of non-reconciliation of materials issued, consumed and in balance —

(see Clause 10), Theoretical quantity of materials issued by the AAI for use

in the work shall be calculated on the basis and method given hereunder;

a. Quantity of cement & bitumen shall be calculated on the basis of
quantity of cement & bitumen required for different items of work as
shown in the Schedule of Rates mentioned in Schedule ‘F’. In case any
item is executed for which standard co-efficients for the consumption of
cement or bitumen are not available in the above mentioned schedule /
statement or cannot be derived from the same shall be calculated on the
basis of standard formula to be laid down by the Engineer-in-Charge.

b. Theoretical quantity of steel reinforcement or structural steel sections
shall be taken as the quantity required as per design or as authorised by
Engineer-in- Charge, including authorised lappages, chairs etc. plus 3%
wastage due to cutting into pieces, such theoretical quantity being
determined and compared with the actual issues each diameter-wise,
section wise and category wise separately.

c. Theoretical quantity of G.I. & C.I. or other pipes, conduits, wires and
cables pig lead and G.I. / M.S. sheets shall be taken as quantity actually
required and measures plus 5% for wastage due to cutting i~ \Yieces
(except in the case of G.I/M.S. sheets it shall be 10} yuch
determination & comparison being made diameter wise & ca#

d. For any other material as per actual requirements.

Over the theoretical quantities of materials so comp, ' be
allowed as specified in Schedule ‘F’. The / ¥ ities of]
material actually issued to the contractp cal quantities
including such authorised variation, j Ontractor or if not

-Charge within fifteen
ngineer-in-Charge to this effect
chedule ‘F’, without prejudice to
comuitions regarding return of materials
on of Engineer-in-Charge in regard to

days of the issue of
shall be recovered at the

shall be final and binding on the contractor.

The said action under this clause is without prejudice to the right of the AAI
to take action against the contractor under any other conditions of contract
for not doing the work according to the prescribed specifications.

For materials brought by the contractor for use in item of work at site,
similar theoretical consumption shall be prepared and submitted to the
Engineer-in-Charge for verification. If it is found that material consumed in
the work is less than the theoretical consumption after taking into account
permissible minus variation, the recovery for corresponding material shall be
effected as per rates specified in schedule ‘F’ under Clause 42.
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CLAUSE 43

Compensation
during warlike
situations / act
of terrorism

The work (whether fully constructed or not) and all materials, machines, tools
and plants scaffolding, temporary buildings and other things connected therewith
shall be at the risk of the contractor until the work has been delivered to the
Engineer-in-Charge and a certificate from him to that effect obtained. In the event
of the work or any materials properly brought to the site for incorporation in the
work being damaged or destroyed in consequence of hostilities or warlike
operation or act of terrorism, the contractor shall when ordered (in writing) by the
Engineer-in-Charge to remove any debris from the site, collect and properly stack
or remove in store all serviceable materials salvaged from the damaged work and
shall be paid at the contract rates in accordance with the provision of this
agreement for the work of clearing the site of debris, stacking or removal of
serviceable material and for reconstruction of all works ordered by the Engineer-
in-Charge, such payments being in addition to compensation upto the value of the
work original executed before being damaged or destroyed and not paid for.

In case of works damaged or destroyed but not already measured and paid for, the
compensation shall be assessed by the Engineer-in charge upto Rs.5,000/- and by
the Executive Director Engg. concerned for a higher amount. The contractor shall
be paid for the damages / destruction suffered and for restoring the material at the
rate based on analysis of rates tendered for in accordance with the provision of
the contract. The certificate of the Engineer-in- Charge regarding the quality and
quantity of materials and the purpose for which they were collected shall be final
and binding on all parties to this contract.

Provided always that no compensation shall be payable for any loss in
consequence of hostilities or warlike operation (a) unless the contractor had taken
all such precautions against air raid as are deemed necessary by the A.R.P.
Officers or the Engineer-in- Charge (b) for any material etc. not on the site of the
work or for any tools plant, machinery, scaffolding, temporary building and other
things not intended for the work.

In the event of the contractor having to carry out reconstruction as aforesaid, he
shall be allowed such extension of time for its completion as is considered
reasonable by the Engineer — in - charge.

CLAUSE 44

Apprentices
Act provisions
to be complied
with
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CLAUSE 45

CLAUSE 46

Contractor’s
Liability and
Insurance of
Works

AAL

ii.

1il.

1v.

From commencement to completion of the Works, the Contractor shall take
full responsibility for the case thereof and for taking precautions to prevent
loss or damage and to minimize loss or damage to the greatest extent
possible and shall be liable for any damage or loss that may happen to the
Works or any part thereof and all AA I’s T & P from any cause whatsoever
(save and except the Excepted Risks) and shall at his own cost repair and
make good the same so that at completion, the Works and all AAI’'s T & P
shall be in good order and condition and in conformity in every respect with
the requirements of the Contract and instructions of the Engineer-in-Charge.

In the event of any loss or damage to the Works or any Part thereof or to any
T & P, to any material or articles at the Site from any of the Excepted Risks
the following provisions shall have effect:

a. The Contractor shall, as may be directed in writing by the Engineer-in-
Charge, remove from the Site any debris and so much of the works as
shall have been damaged, taking to AAID’s store such AAI's T & P,
articles and/or materials as may be directed;

b. The contractor shall, as may be directed in writing by the Engineer-in-
Charge, proceed with the erection and completion of the Works under
and in accordance with the provisions and Conditions of the Contract;
and

Provided always that the Contractor shall not be entitled to payment under

the above provisions in respect of so much loss or damage as has been

occasioned by any failure on his part to perform his obligation under the

Contract or not taking precautions to prevent loss or damage or minimize the

amount of such loss or damage.

Without limiting its obligations and responsibilities under other clauses of

General Conditions of Contracts ,the contractor at his own cost shall insure

,in the joint name of AAI and the contractor, against all losses or damages

from whatever cause, arising (other than the accepted risks )for which he is

responsible under the terms of the contract and in such manner that the AAI
and the contractor are covered during the period of construction of works
and any loss or damage occasioned by the contractor in the course of any
operation carried out by them for the purpose of complying with its
obligations of defects liability clause hereof;

a. All works including temporary works to their full value executed from
time to time.

b. The construction materials and equipments to their full value brought on
to the site by the contractor.

The Contractor shall indemnify and keep indemnified AAI against all losses

and claims for injuries or damage to any persons or any property whatsoever

which may arise out of or in consequence of the construction and
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V1.

vii. The contractor shall at all times indemnify AAI against all claims, damages

[ ]

AN
maintenance of Works and against all claims, demands proceedings, damage|
costs, charges and expenses whatsoever in respect of or in relation thereto.
Before commencing execution of the work, the Contractor shall, without in
any way limiting his obligations and responsibilities under this condition,
insure at his own cost against any damage, loss or injury which may occur to
any AAI property, or to any person for at least the minimum amount of Rs.

1.00 lakh with unlimited number of occurrences (including any employee of
AAI) by or arising out of carrying out of the Contract.

or compensation under the provisions of Payment or Wages Act, 1936,

Viil.

1X.

X1.

Xil.

Xiil.

Minimum Wages Act, 1948, Employer’s Liability Act, 1938, the
Workmen’s Compensation Act, 1923, Industrial Disputes Act, 1947 and the
Maternity Benefit Act, 1961 or any modifications thereof or any other law
relating thereto and rules made there under from time to time or as a
consequence of any accident or injury to any workman or other persons in or
about the Works, whether in the employment of the Contractor or not, his
agents or servants, and also against all costs, charges and expenses of any
suit, action or proceedings arising out of such accident or injury and against
all sum or sums which may with the consent of the Contractor be paid to
compromise or compound any claim. Without limiting his obligations and
liabilities as above provided, the Contractor shall insure against all claims,
damages or compensation payable under the Workmen’s Compensation Act,
1923 or any modification thereof or any other law relating thereto.

All insurance mentioned above shall be effected with any subsidiary of the
General Insurance Company of India or by a company approved by the
Insurance Regulatory Authority of India.

The aforesaid insurance policy / policies shall provide that they shall not be
cancelled till the Engineer-in-Charge has agreed to their cancellation in
writing.

The Contractor shall prove to the Engineer-in-Charge from time to time that
he has taken out all the insurance policies referred to above and has paid the
necessary premiums for keeping the policies alive till expiry of the Defects
Liability Period. A self-certified copy of such policies are required to be
submitted to the Engineer-in-charge.

The Contractor shall ensure that similar insurance policies are taken out by
his subcontractors (if any) and shall be responsible for any claims or lossesto
AAI resulting from their failure to obtain adequate insurance protection in
connection thereof. The contractor shall produce or cause to be produced by
his subcontractor (if any) as the e, the relevant policy or policies
and premiums receipts as and w d by the Engineer-in-Charge. A
self-certified copy of such policies are required to be submitted to the
Engineer-in-charge.

If the Contractor and/or his subcontractor (if any) shall fail to effect andkeep
in force the insurance referred to above or any other insurance which he/they
may be required to effect under the terms of the Contract then and in any such
case AAI may, without being bound to, effect and keep in forceany such
insurance and pay such premium or premiums as may be necessary for that
purpose and from time to time deduct the amount so paid by AAI from any
moneys due or which may become due to the Contractor or recoverthe same as
a debt due from the Contractor.

In case contractor takes Contractor All Risk (CAR) Polis;_“= joint name of
AAI and Contractor for full tendered,&yglgi{%;;%??fl“tﬁi'rﬁd party liability
(max of 10% of tendered lf’(lj,:@;\ S~applicable as per Insurance Regulatory
Authority of Indﬁ)\\";)u\fh ore is no requirement for taking separate insurance
by sub-contractors.
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CLAUSE 47
Composite 1. The tenders have been called for composite work consisting of
Contract and | civil construction and other associated specialized works Th- an qualification
responsibilities | criteria shall be applicable for each subh\Nk Stk mdependently The agency

of main agency

meeting PQ criteria for thew. =iz ¥ork shall be considered for execution of
composite work. However the agency shall be allowed to

ii.

iii.

1v.

execute only those specialized subheads of works for which bidder meets PQ
criteria individually.

The main contractor shall be permitted to execute only those works (covered
under one or more subhead) for which he meets all requirep~"\ts of pre-

specified in the PQ criteria.

Main contractor will associate expert agencie
specialized works under various subhead
meet PQ criteria. In such case he will ap 1S - for the execution
of each specialized work 1th the~ approving authority.
The main contractor sh iry - mes—of only those agencies who
fully meet the PQ criteria

department.

Maijr >be permitted to change their associate agencies in
th Xb of work. If change of agency is inevitable then a
reqb ¢ submitted to the engineer-in-charge in writing giving full
justi or change of agency. The proposal should include name of the

alternate agency along with his financial, technical capabilities and work
experience in the appropriate field. Such change shall be allowed only after
receiving approval from the competent authority.
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}hl\

Composit

e contract-
Tripartite
agreement

ii.

iii.

1v.

This clause is applicable for the works for which the estimated cost put to
tender is more than Rs.500.00 crores.

The main contractor shall finalise his rates, terms and conditions and mode of
execution of work with specialised agencies for all works covered in various
subhead of works on receipt of work order but specifications, preferred
makes of materials and performance of system shall remain as specified in
tender document.

The main contractor shall arrange an agreement between department, main
contractor and associated agencies for all subheads on receipt of work order
from the engineer-in-charge. Main contractor and expert agency shall be
jointly responsible for quality of work and performance of the system.

Main contractor shall submit list of associated agency for each specialized
work within 1/12% of stupilated completion period or within one month from

associated agency shall be accorde there
authoritywithin a period of 15 days each
The main contractor shall submit_dul e agreement on the

s d completion period or 60

days whichever is late
extension of tlme for si

Conditions of
composite
contract

11.

iil.

zation advance shall be corresponding to the value of work which
shall be executed by the main contractor. The subsequent mobilization
advances corresponding to value of work covered in each subhead shall be
released on signing of each Tripartite Agreement with expert agency for the
same.

The security deposit shall be deducted from the running bills of main

1v.

contractor after adjustment of full earnest money.
Main contractor shall be responsible for completion of work as per time
schedule indicated in the NIT. The compensation for the delay s Re levied
on the main contractor only.
The coordination meetings called by AAI or it’s represe
attended by associated expert agencies as and when »
shall be responsible for technical soundne lif
to tender specifications. The main contra

‘.ﬁ and adherence
Sociated agency

Payment
Conditions for
Composite
Contract

ii.

actor to finalize expert agencies for
the exegu=< under all subheads of NIT and get the

main ot be paid for value of work covered under second
Tunniry, 5 bsequent bills till all Tripartite Agreements are signed by all

The main contractor must fill the ratio of work which shall govern the ratio
of direct payment to the ex and to the main contractor for
eachsubhead of work in schedule F. This ratio may also be indicated in
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}hl\

1il.

tripartite agreement. Thus direct payment to each expert agency shall be
released in thesame ratio from the net payment (after akeductions).

The running bill for specialized Work all %C&s per terms and
conditions of the contract. All de i rity deposit, income tax
and part rate for inco 3% to any other reason shall be made as
per contra@ each running bill. In case the ratio as desired
under (ii) is n €d by the main contractor AAI will make payment of 75%
of the net payable amount to the expert agency directly and balance
25% shall be paid to the main contractor.

Clause 48

Escrow
Account

il.

1il.

1v.

1. All payments for the works estimated cost more than Rs.500
be made only through Escrow Account opened by the contract
for works costing less than Rs.500 Cr., it shall be g
Technical Sanctioning authority to opt for Esc cc
charges for Escrow Account shall be born
conditions of Escrow Acdothit 4 ¥e

bank.
Mobilization advance for mobi rces and purchase of plant &
machinery shall be crp o the escrow account opened for this
contract tb . P er terms and condition of contract. The

tion with associated

of site off archase of office equipment and other minor works, while
release of balance 75% fund shall be regulated by the department. The
contractor shall seek priorence of Engineer-in Charge for release ofpayment
to the suppliergh Escrow Account by the Bank. Funds against cheque
issued by contractor shall be released by Bank on receipt ofwritten consent
from Engineer-in Charge.

Payment received and credited against each RA Bill, can be utilised 25%
directly by the contractor for minor expenses like salary, stationary, office
expenses etc. AAI shall exercise control for release of payment by contractor
for balance 75%.

The Contractor shall submit his proposal to the Engineer-in-
Charge/Authority for utilisation of funds made available by AAI (75%
against each RA bill)

AAL
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Clauses of Contract

a. Name of agency for whom payment is proposed to be rgleased.

Details of work executed/material supplied by agency, “\whom he
intends to release payment.

c. Nature of advance payment if any, has to
for supply of material for the pr

d. Documentary ev1dence in

‘-r‘ ApPIove full/part of such payments
m of three worklng days. The terms

actor shall be permitted to close Escrow Account on receipt of final
payment for the work/project or on receipt of letter for foreclosure of workby
the AAL All balances and liabilities against this Escrow Account shall be left at
the disposal of the contractor.

Note: In case of difference or ambiguity in Hindi and English version anywhere, the English

AAL

version will prevail.
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6.

AAL

AIRPORTS AUTHORITY OF INDIA

SAFETY CODE

Suitable Scaffolds should be provided for workmen for all works that cannot safely be done
from the ground, or from solid construction except such short period work as can be done
safely from ladders. When a ladder is used, an extra mazdoor shall be engaged for holding the
ladder and if the ladder is used for carrying materials as well suitable footholds and hand-hold
shall be provided on the ladder and the ladder shall be given an inclination not steeper than %
to 1 (% horizontal and 1 vertical).

Scaffolding of staging more than 3.6m (12ft.) above the ground or floor, swung or suspended
from an overhead support or erected with stationary support shall have a guard rail properly
attached or bolted, braced and otherwise secured at least 90 cm. (3ft.) high above the floor or
platform of such scaffolding on staging and extending along the entire length of the outside
and ends there of with only such opening as may be necessary for the delivery of materials.
Such scaffolding or staging shall be so fastened as to prevent it from swaying from the
building or structure.

Working platforms, gangways and stairways should be so constructed that they should not sag
unduly or unequally, and if the height of the platform or the gangway or the stairway is more
than 3.6 m (12ft.) above ground level or floor level, they should be closely boarded, should
have adequate width and should be suitably fastened as described in (2) above.

Every opening in the floor of a building or in a working platform shall be provided with
suitable means to prevent the fall of person or materials by providing suitable fencing or
railing whose minimum height shall be 90 cm.(31t.)

Safe means of access shall be provided to all working platforms and other working places.
Every ladder shall be securely fixed. No portable single ladder shall be over 9m. (30ft.) in
length while the width between side rails in rung ladder shall in no case be less than 29 cm.
(11 % ) for ladder upto and including 3m. (10ft.) in length. For long ladders, this width
should be increased at least %” for each additional 30cm. (1 foot) of length. Uniform step
spacing of not more than 30cm shall be kept. Adequate precautions shall be taken to prevent
danger from electrical equipment. No materials on any of the site or work shall be so stacked
or placed as to cause danger or inconvenience to any person or the public. The contractor
shall provide all necessary fencing and lights to protect the public from accident and shall be
bound to bear the expenses of defence of every suit, action or other proceedings at law that
may be brought by any person for injury sustained owing to neglect of the above precautions
and to pay any damages and cost which may be awarded in any such suit, action or
proceedings to any such person on which may, with the consent of the contractor, be paid to
compensate any claim by any such person.

a. Excavation and Trenching — All trenches 1.2 m. (4ft.) or more in depth, shall at all times
be supplied with at least one ladder for each 30m. (100ft.) in length or fraction thereof,
Ladder shall extend from bottom of the Trench to at least 90cm (3fts) above the surface of
the ground. The side of the trenches which are 1.5 m. (5 ft.) or more in depth shall be
stepped back to give suitable slope or securely held by timber bracing, so as to avoid the
danger of sides collapsing. The excavated material shall not be placed within 1.5 m. (5 ft.)
of the edges of the trench or half of the depth of the trench whichever is more. Cutting
shall be done from top to bottom. Under no circumstances, undermining or undercutting
shall be done.
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7.

AAL

b. Safety Measures for digging bore holes: -

i.  If the bore well is successful, it should be safely capped to avoid caving and collapse
of the bore well. The failed and the abandoned ones should be completely refilled to
avoid caving and collapse;

ii. During drilling, Sign boards should be erected near the site with the address of the
drilling contractor and the Engineer-in-charge of the work;

iii.  Suitable fencing should be erected around the well during the drilling and after the
installation of the rig on the point of drilling, flags shall be put 50 Mtr all around the
point of drilling to avoid entry of people/animals;

iv. After driiling the bore well, a cement platform (0.50 Mtr x 0.50 Mtr x 1.20 Mtr) 0.60
Mtr above ground level and 0.60 Mtr below ground level should be constructed
around the well casing;

v. After the completion of the borewell, the contractor should cap the borewell properly
by welding steel plate, cover the borewell with the drilled wet soil and fix thorny
shrubs over the soil. This should be done even while repairing the pump;

vi. After the borewell is drilled the entire site should be brought to the ground level;

Demolition — Before any demolition work is commenced and also during the progress of the

work,

1) All roads and open areas adjacent to the work site shall either be closed or suitably
protected.

ii)) No electric cable or apparatus which is liable to be a source of danger or a cable or
apparatus used by the operator shall remain electrically charged.

iii) All practical steps shall be taken to prevent danger to persons employed from risk of fire
or explosion or flooding. No floor, roof or other part of the building shall be so
overloaded with debris or materials as to render it unsafe.

All necessary personal safety equipment as considered adequate by the Engineer-in-Charge
should be kept available for the use of the person employed on the site and maintained in a
condition suitable for immediate use, and the contractor should take adequate steps to ensure
proper use of equipment by those concerned. The following safety equipment shall invariably
be provided.

i) Workers employed on mixing asphaltic materials, cement and lime mortars shall be
provided with protective footwear and protective goggles.

i1) Those engaged in white washing and mixing or stacking of cement bags or any material
which is injurious to the eyes, shall be provided with protective goggles.

iii) Those engaged in welding works shall be provided with welder’s protective eye-shields.

iv) Stone breaker shall be provided with protective goggles and protective clothing and
seated at sufficiently safe intervals.

v) When workers are employed in sewers and manholes, which are in active use, the
contractors shall ensure that the manhole covers are opened and ventilated atleast for an
hour before the workers are allowed to get into the manholes, and the manholes so opened
shall be cordoned off with suitable railing and provided with warning signals or boards to
prevent accident to the public. In addition, the contractor shall ensure that the following
safety measures are adhered to:-

a) Entry for workers into the line shall not be allowed except under supervision of the
Sr.Superintendent (Engg.) or any other higher officer.

b) Atleast 5 to 6 manholes upstream and downstream should be kept open for at least 2 to 3
hours before any man is allowed to enter into the manhole for working inside.

c) Before entry, presence of toxic gases should be tested by inserting wet lead acetate paper
which changes colour in the presence of such gases and gives indication of their presence.
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AAL

d)

e)

g
h)

i)
k)

D

Presence of Oxygen should be verified by lowering a detector lamp into the manhole. In
case, no Oxygen is found inside the sewer line, workers should be sent only with oxygen
kit.

Safety belt with rope should be provided to the workers. While working inside the
manholes, such rope should be handled by two men standing outside to enable him to be
pulled out during emergency.

The area should be barricaded or condoned off by suitable means to avoid mishaps of any
kind. Proper warning signs should be displayed for the safety of the public whenever
cleaning works are undertaken during night or day.

No smoking or open flames shall be allowed near the blocked manhole being cleaned.

The malba obtained on account of cleaning of blocked manholes and sewer lines should
be immediately removed to avoid accidents on account of slippery nature of the malba.
Workers should not be allowed to work inside the manhole continuously. He should be
given rest intermittently. The Engineer-in-Charge may decide the time upto which a
worker may be allowed to work continuously inside the manhole.

Gas masks with Oxygen Cylinder should be kept at site for use in emergency.

Air-blowers should be used for flow of fresh air through the manholes. Whenever called
for, portable air blowers are recommended for ventilating the manholes. The Motors for
these shall be vapour proof and of totally enclosed type. Non sparking gas engines also
could be used but they should be placed at least 2 metres away from the opening and on
the leeward side protected from wind so that they will not be a source of friction on any
inflammable gas that might be present.

The workers engaged for cleaning the manholes / sewers should be properly trained
before allowing to work in the manhole.

The workers shall be provided with Gumboots or non sparking shoes bump helmets and
gloves non sparking tools safety lights and gas masks and portable air blowers (when
necessary). They must be supplied with barrier cream for anointing the limbs before
working inside the sewer lines.

Workmen descending a manhole shall try each ladder stop or rung carefully before
putting his full weight on it to guard against insecure fastening due to corrosion of the
rung fixed to manhole well.

If a man has received a physical injury, he should be brought out of the sewer
immediately and adequate medical aid should be provided to him.

The extent to which these precautions are to be taken depend on individual situation but
the decision of the Engineer-in-Charge regarding the steps to be taken in this regard in an
individual case will be final.

(vi) The Contractor shall not employ men and women below the age of 18 years on the work

a)
b)

c)

)
ii)

of painting with products containing lead in any form. Wherever men above the age of 18
are employed on the work of lead painting, the following precaution should be taken:-

No paint containing lead or lead products shall be used except in the form of paste or
ready made paint.

Suitable face masks should be supplied for use by the workers when paint is applied in
the form of spray or a surface having lead paint is dry rubbed and scrapped.

Overall shall be supplied by the contractors to the workmen and adequate facilities shall
be provided to enable the working painters to wash during and on the cessation of work.

An additional clause (viii)(i) of AAI Safety Code (iv) the Contractor shall not employ women
and men below the age of 18 on the work of painting with product containing lead in any form,
wherever men above the age of 18 are employed on the work of lead painting, the following
principles must be observed for such use:

White lead, sulphate of lead or product containing these pigment, shall not be used in
painting operation except in the form of pastes or paint ready for use.

Measures shall be taken, wherever required in order to prevent danger arising from the
application of a paint in the form of spray.
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10.

11.

12.

13.

AAL

iii) Measures shall be taken, wherever practicable, to prevent danger arising out of from dust
caused by dry rubbing down and scraping.

iv) Adequate facilities shall be provided to enable working painters to wash during and on
cessation of work.

v) Overall shall be worn by working painters during the whole of working period.

vi) Suitable arrangement shall be made to prevent clothing put off during working hours
being spoiled by painting materials.

vii) Cases of lead poisoning and suspected lead poisoning shall be notified and shall be
subsequently verified by medical man appointed by competent authority of AAL

viii)  AAI may require, when necessary medical examination of workers.

ix) Instructions with regard to special hygienic precautions to be taken in the painting trade
shall be distributed to working painters.

When the work is done near any place where there is risk of drowning, all necessary
equipments should be provided and kept ready for use and all necessary steps taken for
prompt rescue of any person in danger and adequate provision, should be made for prompt
first aid treatment of all injuries likely to be obtained during the course of the work.

Use of hoisting machines and tackle including their attachments, anchorage and supports shall

conform to the following standards or conditions:

1) (a) These shall be of good mechanical construction, sound materials and adequate
strength and free from patent defects and shall be kept repaired and in good working
order.

(b) Every rope used in hoisting or lowering materials or as a means of suspension shall be
of durable quality and adequate strength, and free from patent defects.

i1) Every crane driver or hoisting appliance operator, shall be properly qualified and no
person under the age of 21 years should be in charge of any hoisting machine including
any scaffolding winch or give signals to operator.

iii) In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley
block used in hoisting or as means of suspension, the safe working load shall be
ascertained by adequate means. Every hoisting machine and all gear referred to above
shall be plainly marked with the safe working load. In case of a hoisting machine having
a variable safe working load each safe working load and the condition under which it is
applicable shall be clearly indicated. No part of any machine or any gear referred to above
in this paragraph shall be loaded beyond the safe working load except for the purpose of
testing.

iv) In case of departmental machines, the safe working load shall be notified by the Electrical
Engineer-in-Charge. As regards contractor’s machines the contractors shall notify the safe
working load of the machine to the Engineer-in-Charge whenever he brings any
machinery to site of work and get it verified by the electrical Engineer concerned.

Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting
appliances should be provided with efficient safeguards. Hoisting appliances should be
provided with such means as will reduce to the minimum the risk of accidental descent of the
load. Adequate precautions should be taken to reduce to the minimum the risk of any part of a
suspended load becoming accidentally displaced. When workers are employed on electrical
installations which are already energized, insulating mats, wearing apparel, such as gloves,
sleeves and boots as may be necessary should be provided. The worker should not wear any
rings, watches and carry keys or other materials which are good conductors of electricity.

All scaffolds, ladders and other safety devices mentioned or described herein shall be

maintained in safe condition and no scaffold, ladder or equipment shall be altered or removed
while it is in use. Adequate washing facilities should be provided at or near places of work.
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14.

15.

16.

AAL

These safety provisions should be brought to the notice of all concerned by display on a
notice board at a prominent place at work spot. The person responsible for compliance of the
safety code shall be named therein by the contractor.

To ensure effective enforcement of the rules and regulations relating to safety precautions the
arrangements made by the contractor shall be open to inspection by the Labour Officer or
Engineer-in- Charge of the department or their representatives.

Notwithstanding the above clauses from (1) to (15), there is nothing in these to exempt
the contractor from the operations of any other Act or Rules in force in the Republic of India.

MODEL RULES FOR THE PROTECTION OF
HEALTH AND SANITARY ARRANGEMENTS FOR WORKERS
EMPLOYED BY AAI OR ITS CONTRACTORS

APPLICATION

These rules shall apply to all buildings and construction works in charge of AAI in which
twenty or more workers are ordinarily employed or are proposed to be employed in any day
during the period during which the contract work is in progress.

DEFINITION

Work place means a place where twenty or more workers are ordinarily employed in
connection with construction work on any day during the period during which the contract
work is in progress.

FIRST-AID FACILITIES

(1) At every work place, there shall be provided and maintained, so as to be easily
accessible during working hours, first-aid boxes at the rate of not less than one box
for 150 contract labour or part thereof ordinarily employed.

(ii) The first-aid box shall be distinctly marked with a red cross on white back ground and
shall contain the following equipment.
(a) For work places in which the number of contract labour employed does not exceed 50

Each first —aid box shall contain the following equipments:

1 6 small sterilised dressings

2 3 medium size sterilised dressings

3. 3 large size sterilised dressings

4. 3 large sterilised burn dressings

5 1 (30 ml) bottle containing a two per cent alcoholic solution of iodine.

6 1 (30 ml) bottle containing salvolatile having the dose and mode of administration
indicated on the label.

7. 1 snakebite lancet.

8. 1 (30 gms) bottle of potassium permanganate crystals.

9. 1 pair scissors.

10. Icopy of the first-aid leaflet issued by the Director General, Factory Advice Service
and Labour Institute, Government of India.

11. 1 bottle containing 100 tablets (each of 5 gms) of aspirin.

12. Ointment for burns.
13. A bottle of suitable surgical antiseptic solution.
(b) For work places in which the number of contract labour exceed 50. Each first-aid box

shall contain the following equipments.
1 12 small sterilised dressings.
2. 6 medium size sterilised dressings.
3. 6 large size sterilised dressings
4 6 large size sterilised burn dressings.
5 6 (15 gms) packets sterilised cotton wool.
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6. 1 (60 ml). Bottle containing two per cent alcoholic solution iodine.

7. 1 (60 ml) bottle containing salvolatile having the dose and mode of administration
indicated on the label.

8. 1 roll of adhesive plaster.

9. 1 snake bite lancet.

10. 1 (30 gms) bottle of potassium permanganate crystals.

11. 1 pair scissors.

12. 1 copy of the first-aid leaflet issued by the Director General Factory Advice Service
and Labour Institute / Government of India.
13. A bottle containing 100 tablets (each of 5 gms) of aspirin.

14. Ointment for burns.
15. A bottle of suitable surgical antiseptic solution.

(iii) Adequate arrangements shall be made for immediate recoupment of the equipment when
necessary.

(iv) Nothing except the prescribed contents shall be kept in the First-aid box.

(v)  The first-aid box shall be kept in charge of a responsible person who shall always be readily
available during the working hours of the work place.

(vi) a person in charge of the First-aid box shall be a person trained in First-aid treatment in the
work places where the number of contract labour employed is 150 or more.

(vii) In work places where the number of contract labour employed is 500 or more and hospital
facilities are not available within easy distance from the works. First-aid posts shall be
established and run by a trained compounder. The compounder shall be on duty and shall be
available at all hours when the workers are at work.

(viii)) Where work places are situated in places which are not towns or cities, a suitable motor
transport shall be kept readily available to carry injured person or person suddenly taken ill
to the nearest hospital.

4. DRINKING WATER

i) In every work place, there shall be provided and maintained at suitable places, easily
accessible to labour, a sufficient supply of cold water fit for drinking,.

ii) Where drinking water is obtained from an intermittent public water supply, each work place
shall be provided with storage where such drinking water shall be stored.

iii) Every water supply or storage shall be at a distance of not less than 50 feet from any latrine
drain or other source of pollution. Where water has to be drawn from an existing well
which is within such proximity of latrine, drain or any other source of pollution, the well
shall be properly chlorinated before water is drawn from it for drinking. All such wells shall
be entirely closed in and be provided with a trap door which shall be dust and waterproof.

iv) A reliable pump shall be fitted to each covered well, the trap door shall be kept locked and
opened only for cleaning or inspection which shall be done at least once a month.

5.  WASHING FACILITIES

i) In every work place adequate and suitable facilities for washing shall be provided and
maintained for the use of contract labour employed therein.

ii) Separate and adequate cleaning facilities shall be provided for the use of male and femal
workers.

iii) Such facilities shall be conveniently accessible and shall be kept in clean and hygienic
condition.

6. LATRINES AND URINALS

1) Latrines shall be provided in every work place on the following scale namely:
a)  Where female are employed, there shall be at least one latrine for every 25 females.
b)  Where males are employed, there shall be at least one latrine for every 25 males.
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i1) Provided that, where the number of males or females exceeds 100, it shall be sufficient if
there is one latrine for 25 males or females as the case may be upto the first 100, and one
for every 50 thereafter.

iii) Every latrine shall be under cover and so partitioned off as to secure privacy, and shall have
a proper door and fastenings.

iv) Construction of latrines: The inside walls shall be constructed of masonry or some suitable
heat-resisting nonabsorbent materials and shall be cement washed inside and outside at least
once a year, Latrines shall not be of a standard lower than borehole system.

v) (a) Where workers of both sexes are employed, there shall be displayed outside each block
of latrine and urinal, a notice in the language understood by the majority of the workers
“For Men only” or “For Women Only” as the case may be.

(b) The notice shall also bear the figure of a man or of a woman, as the case may be.

vi) There shall be at least one urinal for male workers upto 50 and one for female workers upto
fifty employed at a time, provided that where the number of male or female workmen, as
the case may be exceeds 500, it shall be sufficient if there is one urinal for every 50 males
or females upto the first 500 and one for every 100 or part thereafter.

vii) (a) The latrines and urinals shall be adequately lighted and shall be maintained in a clean
and sanitary condition at all times.

(b) Latrines and urinals other than those connected with a flush sewage system shall comply
with the requirements of the Public Health Authorities.

viii) Water shall be provided by means of tap or otherwise so as to be conveniently accessible in
or near the latrines and urinals.

ix) Disposal of excreta: Unless otherwise arranged for by the local sanitary authority,
arrangements for proper disposal of excreta by incineration at the work place shall be
made by means of a suitable incinerator. Alternately excreta may be disposed of by
putting a layer of night soil at the bottom of a pucca tank prepared for the purpose and
covering it with a 15 cm. Layer of waste or refuse and then covering it with a layer of
earth for a fortnight (when it will turn to manure).

x) The contractor shall at his own expense, carry out all instructions issued to him by the
Engineer in-Charge to effect proper disposal of night soil and other conservancy work in
respect of the contractor’s workmen or employees on the site. The contractor shall be
responsible for payment of any charges which may be levied by Municipal or Cantonment
Authority for execution of such on his behalf.

7.  PROVISION OF SHELTER DURING REST
At every place there shall be provided, free of cost, four suitable sheds, two for meals and the
other two for rest separately for the use of men and women labour. The height of each shelter
shall not be less than 3 metres (10 ft) from the floor level to the lowest part of the roof. These
shall be kept clean and the space provided shall be on the basis of 0.6 sq.m. (6 sft) per head.
Provided that the Engineer-in-Charge may permit subject to his satisfaction, a portion of the
building under construction or other alternative accommodation to be used for the purpose.

8. CRECHES

i)  Atevery work place, at which 20 or more women workers are ordinarily employed, there
shall be provided two rooms of reasonable dimensions for the use of their children under
the age of six years. One room shall be used as a play room for the children and the other
as their bedroom. The rooms shall be constructed with specifications as per clause 19 H
(i) ab &c.

i)  The rooms shall be provided with suitable and sufficient openings for light and
ventilation. There shall be adequate provision of sweepers to keep the places clean.

iii) The contractor shall supply adequate number of toys and games in the play room and
sufficient number of cots and beddings in the bed room.
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iv)  The contractor shall provide one ayaa to look after the children in the créche when the
number of women workers does not exceed 50 and two when the number of women
workers exceed 50.
v)  The use of the rooms earmarked as créches shall be restricted to children, their attendants
and mothers of the children.

9. CANTEENS

1) In every work place where the work regarding the employment of contractor labour is
likely to continue for six months and where in contract labour numbering one hundred or
more are ordinarily employed, an adequate canteen shall be provided by the contractor for
the use of such contract labour.

ii))  The canteen shall be maintained by the contractor in an efficient manner.

iii)  The canteen shall consist of at least a dining hall, kitchen, storeroom, pantry and washing
places separately for workers and utensils.

iv)  The canteen shall be sufficiently lighted at all times when any person has access to it.

v)  The floor shall be made of smooth and impervious materials and inside walls shall be
limewashed or colour washed at least once in each year.Provided that the inside walls of
the kitchen shall be lime washed every four months.

vi)  The premises of the canteen shall be maintained in a clean and sanitary condition.

vii)  Waste water shall be carried away in suitable covered drains and shall not be allowed to
accumulate so as to cause a nuisance.

viii) Suitable arrangements shall be made for the collection and disposal of garbage.

ix)  The dining hall shall accommodate at a time 30 per cent of the contract labour working at
a time.

x)  The floor area of the dining hall, excluding the area occupied by the service counter and
any furniture except tables and chairs shall not be less than one square metre (10 sft) per
diner to be accommodated as prescribed in sub-Rule (ix).

xi)  (a) A portion of the dining hall and service counter shall be partitioned off and reserved
for women workers in proportion to their number. (b) Washing places for women shall be
separate and screened to secure privacy.

xii) Sufficient tables stools, chairs or benches shall be available for the number of diners to be
accommodated as prescribed in Sub-Rule (ix).

xiii) (a) 1. There shall be provided and maintained sufficient utensils crockery, furniture and
any other equipment necessary for the efficient running of the canteen.
2.The furniture utensils and other equipment shall be maintained in a clean and hygienic
condition.

(b) 1. Suitable clean clothes for the employees serving in the canteen shall be provided
and maintained.

2. A service counter, if provided, shall have top of smooth and impervious material.

3. Suitable facilities including an adequate supply of hot water shall be provided for the
cleaning of utensils and equipments.

xiv) The food stuffs and other items to be served in the canteen shall be in conformity with the
normal habits of the contract labour.

xv) The charges for food stuffs, beverages and any other items served in the canteen shall be
based on ‘No Profit, No loss’ and shall be conspicuously displayed in the canteen.

xvi) In arriving at the price of foodstuffs, and other article served in the canteen, the following
items shall not be taken into consideration as expenditure namely :-

a) The rent of land and building.

b) The depreciation and maintenance charges for the building and equipments
provided for the canteen.

c) The cost of purchase, repairs and replacement of equipments including furniture,
crockery, cutlery and utensils.

d) The water charges and other charges incurred for lighting and ventilation.

e) The interest and amounts spent on the provision and maintenance of equipments

provided for the canteen.
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xvii) The accounts pertaining to the canteen shall be audited once every 12 months by
registered accountants and auditors.

10. ANTI-MALARIAL PRECAUTIONS
The contractor shall at his own expense, conform to all anti-malarial instructions given to him
by the Engineer-in-Charge including the filling up of any borrow pits which may have been
dug by him.

11. The above rules shall be incorporated in the contracts and in notices inviting tenders and shall
form an integral part of the contracts.

12. AMENDMENTS

AAI may, from time to time, add to or amend these rules and issue directions - it may
consider necessary for the purpose of removing any difficulty which may arise in the
administration thereof.
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AAL

AIRPORTS AUTHORITY OF INDIA

Contractor’s Labour Regulations

SHORT TITLE
These regulations may be called the AAI Contractors Labour Regulations.

DEFINITIONS

(1) Workman means any person employed by AAI or its contractor directly or indirectly

through a subcontractor with or without the knowledge of the AAI to do any skilled,

semiskilled or unskilled manual, supervisory, technical or clerical work for hire or reward,

whether the terms of employment are expressed or implied but does not include any person:-

a) Who is employed mainly in a managerial or administrative capacity: or

b) Who, being employed in a supervisory capacity draws wages exceeding five hundred
rupees per mensem or exercises either by the nature of the duties attached to the office or
by reason of powers vested in him, functions mainly of managerial nature : or

c) Who is an out worker, that is to say, person to whom any article or materials are given out
by or on behalf of the principal employers to be made up cleaned, washed, altered,
ornamental finished, repaired adopted or otherwise processed for sale for the purpose of
the trade or business of the principal employers and the process is to be carried out either
in the home of the out worker or in some other premises, not being premises under the
control and management of the principal employer. No person below the age of 14 years
shall be employed to act as a workman.

(i) Fair Wages means wages whether for time or piece work fixed and notified under the

provisions of the Minimum Wages Act from time to time.

(ii1) Contractors shall include every person who undertakes to produce a given result other

than a mere supply of goods or articles of manufacture through contract labour or who

supplies contract labour for any work and includes a subcontractor.

(iv) Wages shall have the same meaning as defined in the Payment of Wages Act.

1) Normally working hours of an adult employee should not exceed 9 hours a day. The

working day shall be so arranged that inclusive of interval for rest, if any, it shall not spread

over more than 12 hours on any day.

ii)) When an adult worker is made to work for more than 9 hours on any day or for more than

48 hours in any week, he shall be paid over time for the extra hours put in by him at double

the ordinary rate of wages.

iii) a) Every worker shall be given a weekly holiday normally on a Sunday, in accordance

with the provisions of the Minimum Wages (Central) Rules 1960 as amended from time to

time irrespective of whether such worker is governed by the Minimum Wages Act or not.

b) Where the minimum wages prescribed by the Central/State Government under the
Minimum Wages Act are not inclusive of the wages for the weekly day of rest, the worker
shall be entitled to rest day wages at the rate applicable to the next preceding day, provided he
has worked under the same contractor for a continuous period of not less than 6 days.

c) Where a contractor is permitted by the Engineer-in-Charge to allow a worker to work on a

normal weekly holiday, he shall grant a substituted holiday to him for the whole day on one

of the five days immediately before or after the normal weekly holiday and pay wages to such

worker for the work performed on the normal weekly holiday at overtime rate.

DISPLAY OF NOTICE REGARDING WAGES ETC.

The contractor shall before he commences his work on contract, display and correctly
maintain and continue to display and correctly maintain in a clear and legible condition in
conspicuous places on the work, notices in English and in the local Indian languages spoken
by the majority of the workers giving the minimum rates of wages fixed under Minimum
Wages Act, the actual wages being paid, the hours of work for which such wage are earned,
wages periods, dates of payments of wages and other relevant information as per
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(1)
(i1)
(iii)

(iv)

™)

(vi)
(vii)

(viii)

(ix)

(x)

(xi)

(1)

(i)

AAL

Appendix’VIII’.

PAYMENT OF WAGES

The contractor shall fix wage periods in respect of which wages shall be payable.

No wage period shall exceed one month.

The wages of every person employed as contract labour in an establishment or by a contractor
where less than one thousand such persons are employed shall be paid before the expiry of
seventh day and in other cases before the expiry of tenth day after the last day of the wage
period in respect of which the wages are payable.

Where the employment of any worker is terminated by or on behalf of the contractor the
wages earned by him shall be paid before the expiry of the second working day from the date
on which his employment is terminated.

All payment of wages shall be made on a working day at the work premises and during the
working time and on a date notified in advance and in case the work is completed before the
expiry of the wage period, final payment shall be made within 48 hours of the last working
day.

Wages due to every worker shall be paid to him direct or to other person authorised by him in
this behalf.

All wages shall be paid in current coin or currency or in both.

Wages shall be paid without any deductions of any kind except those specified by the Central

Government by general or special order in this behalf or permissible under the Payment of
Wages Act 1956.

A notice showing the wages period and the place and time of disbursement of wages shall be
displayed at the place of work and a copy sent by the contractor to the Engineer-in-Charge
under acknowledgement.

It shall be the duty of the contractor to ensure the disbursement of wages in the presence of
the Senior Superintendent Engg or authorised representative of the Engineer-in-Charge who
will be required to be present at the place and time of disbursement of wages by the contractor
to workmen.

The contractor shall obtain from Engineer in charge or the authorised representative of the
Engineer-in-Charge a certificate under his signature at the end of the entries in the “Register
of Wages” or the “Wage-cum-Muster Roll” as the case may be in the following form:
“Certified that the amount shown in column No. ............ has been paid to the workman
concerned in my presence on .............. ) AR ”

Note: In case of payment of wages paid through bank, the contractor shall submit a copy of
bank statement for relevant period duly signed by him.

FINES AND DEDUCTIONS WHICH MAY BE MADE FROM WAGES

The wages of a worker shall be paid to him without any deduction of any kind except the
following:

a) Fines

b) Deductions for absence from duty i.e. from the place or the places where by the terms of
his employment he is required to work. The amount of deduction shall be in proportion to the
period for which he was absent.

¢) Deduction for damage to or loss of goods expressly entrusted to the employed person for
custody, or for loss of money or any other deduction which he is required to account, where
such damage or loss is directly attributable to his neglect or default.

d) Deduction for recovery of advances or for adjustment of overpayment of wages, advances
granted shall be entered in a register.

e) Any other deduction which the Central Government may from time to time allow.

No fines should be imposed on any worker save in respect of such acts and omissions on his
part as have been approved of by the Chief Labour Commissioner.

Note: An approved list of Acts and Omissions for which fines can be imposed is enclosed at
Appendix-XII.

(C....NIL....l...NIL....O....NIL) Gee 89



[ ]
AAI Contractor’s Labour Regulations }4!\_4

(iii) No fine shall be imposed on a worker and no deduction for damage or loss shall be made
from his wages until the worker has been given an opportunity of showing cause against such
fines or deductions.

(iv) The total amount of fine which may be imposed in any one wage period on a worker shall not
exceed an amount equal to three paise in a rupee of the total wages, payable to him in respect
of that wage period.

W) No fine imposed on any worker shall be recovered from him by installment, or after the

expiry of sixty days from the date on which it was imposed.
(vi) Every fine shall be deemed to have been imposed on the day of the act or omission in respect.
of which it was imposed.

7. LABOUR RECORDS

6))] The contractor shall maintain a Register of persons employed on work on contract in Form
XIIT of the CL(R&A) Central Rules 1971 (Appendix VI)

(ii))  The contractor shall maintain a Muster Roll register in respect of all workmen employed by
him on the work under Contract in Form XVI of the CL. (R&A) Rules 1971 (Appendix VII).

(iii)  The contractor shall maintain a Wage Register in respect of all workmen employed by him on
the work under contract in Form XVII of the CL (R&A) Rules 1971 (Appendix VIII)

(iv) Register of accident - The contractor shall maintain a register of accidents in such form as
may be convenient at the work place but the same shall include the following particulars :

(a) Full particulars of the labourers who met with accident.
(b) Rate of Wages

(c) Sex

(d) Age

(e) Nature of accident and cause of accident

6)) Time and date of accident
(2) Date and time when admitted in Hospital
(h) Date of discharge from the Hospital

1) Period of treatment and result of treatment

Gg) Percentage of loss of earning capacity and disability as assessed by Medical officer
(k) Claim required to be paid under Workmen’s Compensation Act.

1)) Date of payment of compensation

(m) Amount paid with details of the person to whom the same was paid

(n) Authority by whom the compensation was assessed.

(o) Remarks

v) The contractor shall maintain a Register of Fines in the Form XII of the CL(R&A) Rules
1971 (Appendix-XIII).
The contractor shall display in a good condition and in a conspicuous place of work the
approved list of acts and omissions for which fines can be imposed (Appendix-XII)

(vi) The contractor shall maintain a Register of deductions for damage or loss in Form XX of
the CL (R&A) Rules 1971 (Appendix-XIV)

(vii)  The contractor shall maintain a Register of Advances in Form XXIII of the CL (R&A) Rules
1971 (Appendix-XV)

(viii)  The contractor shall maintain a Register of Overtime in Form XXIII of the CL (R&A) Rules
1971 (Appendix-XVI).

8. ATTENDANCE CARD-CUM-WAGE SLIP

(1) The contractor shall issue an Attendance card-cum-wage slip to each workman employed by
him in the specimen form at (Appendix-1X)

(i1) The card shall be valid for each wage period.

(iii) The contractor shall mark the attendance of each workman on the card twice each day, once at
the commencement of the day and again after the rest interval, before he actually starts work.

(iv) The card shall remain in possession of the worker during the wage period under reference.
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™)
(vi)

10.

11.

12.

13.

14.
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The contractor shall complete the wage slip portion on the reverse of the card at least a day
prior to the disbursement of wages in respect of the wage period under reference.

The contractor shall obtain the signature or thumb impression of the worker on the wage slip
at the time of disbursement of wages and retain the card with himself.

EMPLOYMENT CARD

The contractor shall issue an Employment Card in Form XIV of the CL (R&A) Central
Rules 1971 to each worker within three days of the employment of the worker (Appendix-X).

SERVICE CERTIFICATE

On termination of employment for any reason whatsoever the contractor shall issue to the
workman whose services have been terminated, a Service certificate in Form XV of the
CL(R&A) Central Rules 1971.

PRESERVATION OF LABOUR RECORDS

All records required to be maintained under Regulations Nos. 6 & 7 shall be preserved in
original for a period of three years from the date of last entries made in them and shall be
made available for inspection by the Engineer-in-Charge or Labour Officer or any other
officers authorised by the Ministry of Urban Development in this behalf.

POWER OF LABOUR OFFICER TO MAKE INVESTIGATIONS OR ENQUIRY

The Labour Officer or any person authorised by Central Government on their behalf shall
have power to make enquiries with a view to ascertaining and enforcing due and proper
observance of Fair Wage Clauses and the Provisions of these Regulations. He shall
investigate into any complaint regarding the default made by the contractor or subcontractor
in regard to such provision.

REPORT OF LABOUR OFFICER

The Labour Officer or other persons authorised as aforesaid shall submit a report of result of
his investigation or enquiry to the Engineer-in-Charge concerned indicating the extent, if any,
to which the default has been committed with a note that necessary deductions from the
contractor’s bill be made and the wages and other dues be paid to the labourers concerned. In
case an appeal is made by the contractor under Clause 13 of these regulations, actual payment
to labourers will be made by the Engineer-in-Charge after G.M. Engg. has given his decision
on such appeal.

(i) Engineer-in-Charge shall arrange payments to the labour concerned within 45 days from
the receipt of the report from the Labour Officer or the G.M. Engineer as the case may be.

APPEAL AGAINST THE DECISION OF LABOUR OFFICER

Any person aggrieved by the decision and recommendations of the Labour Officer or other
person so authorised may appeal against such decision to the Engineer-in-Charge concerned
within 30 days from the date of decision, but subject to such appeal, the decision of the officer
shall be final and binding upon the contractor.

PROHIBITION REGARDING REPRESENTATION THROUGH LAWYER

A workman shall be entitled to be represented in any investigation or enquiry under these
regulations by :

An officer of a registered trade union of which he is a member.

An officer of a federation of trade unions to which the trade union referred to in Clause (a) is
affiliated.
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c)

(i)

a)
b)

(iii)

16.

17.

18.
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Where the employer is not a member of any registered trade union, by an officer of a
registered trade union, connected with the industry in which the worker is employed or by any
other workman employed in the industry in which the worker is employed.

An employer shall be entitled to be represented in any investigation or enquiry under these
regulations by :
An officer of an association of employers of which he is a member.
An officer of a federation of associations of employers to which association referred to in
Clause(a) is affiliated.
Where the employers is not a member of any association of employers, by an officer of
association of employer connected with the industry in which the employer is engaged or by
any other employer, engaged in the industry in which the employer is engaged.

No party shall be entitled to be represented by a legal practitioner in any investigation or
enquiry under these regulations.

INSPECTION OF BOOKS AND SLIPS

The contractor shall allow inspection of all the prescribed labour records to any of his workers
or to his agent at a convenient time and place after due notice is received or to the Labour
Officer or any other person, authorised by the Central Government on his behalf .

SUBMISSION OF RETURNS
The contractor shall submit periodical returns as may be specified from time to time.

AMENDMENTS

The Central Government/AAI may from time to time add to or amend the regulations and on
any question as to the application/interpretation or effect of those regulations the decision of
the General Manager (Engg.) concerned shall be final.
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To

APPENDIX-I
FORM OF BANK GUARANTEE IN LIEU OF SECURITY DEPOSIT IN INDIVIDUAL

CONTRACT
(On Non-Judicial Stamp Paper)

[Refer Clause 1A and 2B]

The Airports Authority of India

AAL

In consideration of the Airport Authority of India having its head office at New Delhi
[hereinafter called the “AAI” which expression shall unless repugnant to the subject or
context include its administrator, successors and assigns) having agreed under the terms and

condition of Contract Agreement No. ...........ccccovvininnn.. dated.......cocun.e... made
between.......... and AAI in connection with the work of .........ccccoveririinnennnn. (hereinafter
called the said contract) to accept Deed of Guarantee as herein provided for
Rs.oviviiii (Rupees................. only) from a Nationalized Bank in lieu of the

Security deposit to be made by the contractor or lieu of the amount withheld towards
compensation for delay pending final extension of time to be made from the contractors

contained in the said Contractor. We, the....................... bank (hereinafter referred to as “the
said Bank” and having our registered office at............ccceevververunnee. do hereby under take and
agree to identify and keep indemnified AAI from time to time to the extent of
Rs.ooviiii (RUPEES....cceveeerieeireirie s only) against any loss or damage, cost,,

charges and expenses caused to or suffered by or that may be caused to or suffered by AAI
by reason of any breach or breaches by the said Contractor of any of the terms and condition
contained in the said contract and to unconditionally pay the amount claimed by AAI on
demand and without demur to the extent aforesaid.

We i Bank, further agree that AAI shall be the sole judge of and
as to whether the said Contractor has committed any breach or breaches of any of the terms
and conditions of the said contract and the extent of loss, damage, costs, charges and expenses
caused to or suffered by or that may be caused to or suffered by AAI on account thereof and
the decision of AAI that the said Contractor has committed such breach and breaches and as
to the amount or amounts of loss, damage, costs, charges and expenses caused to or suffered
of that may be caused to or suffered by AAI from time to time shall be final and binding on
us.

We, the said Bank, further agree that the Guarantee herein contained shall remain in full force
and effect during the period that would be taken for the performance of the said contracts and
till all the dues of AAI under the said contract or by virtue of any of the terms and conditions
governing the said contract including compensation for delay if any as decided by AAI, have
been fully paid and its claims satisfied or discharged and till the Accepting Authority of the
contract certifies that the terms and condition and accordingly Contract have been fully and
properly carried out by the said contractor and accordingly discharges this guarantee subject,
however that AAI shall have no claim under this Guarantee after 90(Ninety) days from the
date of expiry of the defects Liabilities periods or Final /Extension of Time grated by AAI as
provided available in agreements clause no................. as provided in the said Contract,
Le.oon.... (date) or from the date of cancellation of the said contract, as the case may be,
unless a notice of the claim under this Guarantee has been served on the Bank before the
expiry of the period in which case the same shall be enforceable against the Bank
notwithstanding the fact, that the same is enforced after the expiry of the said period.
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AAI shall have the fullest liberty without affecting in any way the liability of the bank under
this Guarantee or Indemnity from time to time to vary any of the terms and conditions of the
said contract or to extend time of performance by the said Contractor or to postpone for any
time and form time to time any of the powers exercisable by it against the said Contractor and
either to enforce or forbear from enforcing any of terms and conditions governing the said
contract or securities available to AAI and the said Bank shall not be released from its
liability under these present by any exercise by AAI of any liberty with reference to the
matters aforesaid or by reason of time being given to the said contractor or any other
forbearance, act or omission on the part by AAI or any indulgence by AAI to the said
Contractor or any other matter or thing whatsoever which under the law relating to sureties
would but for this provision have the effect of so releasing the Bank from its such liability.

It shall not be necessary for AAI to proceed against the contractor before proceeding against
the Bank and the Guarantee herein contained shall be enforceable against the Bank,
notwithstanding any security which AAI may have obtained or obtain from the Contractor at
the time when proceedings are taken against the Bank hereunder be outstanding or unrealized.

We, the said Bank, lastly undertake not to revoke this Guarantee during its currency except
with the previous consent of AAI in writing and agree that any charge in the Constitution of
the said Contract or the said Bank shall not discharge our liability hereunder.

In presence of

Dated this Day of

WITNESS

L.

2.

For and on behalf of (The Bank)
Signature
Name & Designation
Authorisation No.
Name & Place
Bank’s Seal

The above Guarantee is accepted by Airports Authority of India.
For and on behalf of Airports Authority of India

Signature

Name

Designation

Dated

AAL
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APPENDIX-1A

FORM OF BANK GUARANTEE AGAINST EARNEST MONEY DEPOSIT

WHEREAS, contractor (Name of contractor) (hereinafter called “the
contractor”) has submitted his tender dated (date) for the construction of
“ ”(name of work) (hereinafter called “the TENDER”).

KNOW ALL PEOPLE by these presents that we (name of bank) having our

registered office at (hereinafter called “the bank™) are bound unto
(Name of Senior Manager) (hereinafter called “the Engineer-in-charge”) in the

sum of Rs. (Rs. In words ) for which payment well truly to

be made to the said Engineer-in-charge the bank binds itself, his successors and assigns by these
presents.

SEALED with the Common Seal of the Bank this day of 20

THE CONDITIONS of this obligation are:

(1)  If after tender opening the Contractor withdraws, his tender during the period of validity of
tender (including extended validity of tender) specified in the Form of Tender.

(2)  If the contractor having been notified of the acceptance of his tender by the engineer-in-charge.

a) Fails or refuses to execute the form of Agreement in accordance with the instructions to
contractor, if required —
OR
b) Fails or refuses to furnish the performance guarantee, in accordance with the provisions of
tender document and instructions to contractor,
OR
c) Fails or refuses to start the work, in accordance with the provisions of the contract and
instructions to contractor,
OR
d) Fails or refuses to submit fresh bank guarantee of an equal amount of this bank guarantee
against security deposit after award of contract.

We undertake to pay to the engineer-in-charg€ cither Up to the above amount or part thereof upon

receipt of his first return demand, without the engineer-in-charge having to substantiates his demand,
provided that in his demand the engineer-in-charge will note that the amount claimed by him is due to
him owing to the concurrence of one or any of the above conditions, specifying the occurred condition
or conditions.

This guarantee will remain in force up to and including the date* after the deadline for
submission of tender as such deadline is stated in the instructions to contractor or as it may be
extended by the engineer-n-charge , notice of which extension (s) to the bank is hear by waived. Any
demand in respect of this guarantee should reach the bank not later than the above date.

DATE ... SIGNATURE OF THE BANK

WITNESS ... SEAL
(SIGNATURE NAME AND ADDRESS)

* Date to be worked out on the basis of validity period of 6 months from last date of receipt of tender.
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APPENDIX-II

....................................

7

P
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APPENDIX-IIT

REGISTER OF MATERNITY BENEFITS (Clause 19 F)

Name and address of the
(70 018 ¢ 101 (6] (PR

Name and location of the

1770 ¢
Name of the Father’s/husband’s Nature of Period of Date on which
employee name employment actual notice of
_employment _confinement given
1 2 3 . 4 5
Date on which maternity leave commenced and ended
In case of delivery In case of delivery
Date of
delivery/miscarriage
Commenced Ended _Commenced Ended
6 7 8 . 9 10
Leave Pay paid to the employee
In case of delivery In case of miscarriage Remark
Rate of leave pay Amount paid Rate of leave Amount
pay paid
11 12 . 13 14 15
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APPENDIX-IV

SPECIMEN FORM OF THE REGISTER, REGARDING MATERNITY BENEFIT
ADMISSION TO THE CONTRACTOR'S LABOUR IN
AIRPORTS AUTHORITY OF INDIA WORKS (CLAUSE 19F)

Name and address of the contractor
Name and location of the work

1)
2)
3)
4)
5)
0)
7)
8)
9)
10)
11)

12)

13)

14)

15)

16)

AAL

Name of the woman and her husband's name

Designation

Date of appointment

Date with months and years in which she is employed.

Date of discharge/dismissal, if any

Date of production of certificates in respect of pregnancy.

Date on which the woman informs about the expected delivery.

Date of delivery/misccarriage/death.

Date of production of certificate in respect of delivery/miscarriage.

Date with the amount of maternity/death benefit paid in advance of expected delivery

Date with amount of subsequent payment of maternity benefit

Name of the person nominated by the woman to receive the payment of the maternity benefit
after the death.

If the woman dies, the date of her death, the name of the person to whom maternity benefit
amount was paid, the month thereof and the date in the register.

Signature of the contractor authenticating entires in the register.

Remarks column for the use of |

nspection Officer.
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APPENDIX-V
Labour Board
Name of work
Name of Contractor

Name and address of A. A. 1. Division

Name of A. A. I. Labour Officer

S1.No. Category Minimum Actual wage Number Remark
wage fixed paid present

Weekly holiday
Wage POTIOA
Date of payment of wages
Working hours
Rest interval

AAL (C....NIL....l...NIL....O....NIL) Gee 99



[
Various Formats to be maintained (Appendix ) }4!\_4

Form-XIII APPENDIX-VI

[See rule 2(1)]
[Part-A: For all Establishments]

Register of Workmen Employed by Contractor

Name and addreSS Of COMTACTOT. ... ... vttt ettt ettt ettt et e ettt e ettt et ettt e e e
Name and address of establishment which contractor 1S Carried ON.........oveieei ettt e,
Name and 10CAION OF WOTK. . .. ..ottt e e e e e,

Name and address of Principal EMPLOYer.........oouiriiiii e e e e

Name of the Establishment Name of Owner LIN
SI. No. Employee Name Surname Gender Father’s/Spouse Date of Birth# | Nationality Education Date of Designation
Code Name Level Joining
1 2 3 4 5 6 7 8 9 10 11
Category Type of Mobile UAN PAN ESICIP LWF AADHAAR | Bank A/c Bank Branch Present | Permanent
Address Employment Number (IFSC) Address
*(HS/S/SS/US)
12 13 14 15 16 17 18 19 20 21 22 23 24
Servie Book No. Date of Exit Reason for Exit Mark of Identification Photo Specimen Signature/Thumb Remarks
Impression
25 26 27 28 29 30 31

*(Highly Skilled/Skilled/Semi Skilled/Un Skilled)

#Note: In case the age is between 14 to 18 years, mention the nature of work, daily hours of work and Intervals of rest in the remarks
Column.
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Form-XVI
[See Rule 78 (1) (a) (1)]

Muster Roll

Name and address of
[676) 815 ¢ [+] 16) N

Name and address of establishment which contractor is carried

APPENDIX-VII

170 ¢ S S
Name and address of Principal EMplOyer..........cccoovveviiiiiiiiiiiccieciecie e For the month of
fortnight................
Sl | Name of Se | Father’s/ Date Remark
.| work X Husband’s
1 | Man 3 4 1 2 3 4 5
2
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FORM B
[See Rule 78 (1) (a) (i)] APPENDIX-VIII

FORMAT FOR WAGE REGISTER

Name and addreSS OF CONMTIACTOT. . .. ... ett ettt e e e e e e e e e e e
Name and address of establishment which contractor 1S Carried Om.........c.uvviiiiiiiiet e,

Name and 1oCation OF WOTK. . ..o e e e e e

Name and address of Principal Employer................coovviiiiiiininninn.n. For the month of fortnight................
Rate of Minimum Wages and since the date..............
Highly Skilled Skilled Semi-Skilled Un Skilled
Minimum Basic
DA
Overtime
Name of the Establishment_ Name of Owner LIN Wage period
From To (Monthly/Fortnightly/Weekly/Daily/Piece Rated)
Sl. No. in Name Rate of No. of Days Overtime Basic Special DA Payments HRA Others Total
Employee Wage worked hours Basic Overtime
register worked
| 2 3 4 5 6 7 8 9 10 11 12
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Deduction Net Employer Share
Payment PF Welfare Found
PF ESIC Society Income Tax Insurance Others Recoveries Total
13 14 15 16 17 18 19 20 21 22
Receipt by Employee/Bank Date of Payment Remarks
Transaction ID
23 24 25
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FORM C
FORMAT OF REGISTER OF LOAN/ RECOVERIES
Name of Establishment LIN
S1. Number In Employee Name Recovery Type Particulars Date of damage/Loss* Amount
register (Damage/loss/fine/advance/loans
1 2 3 4 5 6
Whether show cause Explanation heard in | Number of Instalments First Month/Year Last Month/Year Date of Complete Remarks
issued* presence of* Recovery
7 8 9 10 11 12 13

* Applicable only in case of damage/loss/fine
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Name and address of contractor

Name and address of establishment which contractor is carried on

Name and location of work

Name and address of Principal Employer

Form-XVII

Register of wages

[See Rule 78 (1) (b)]

Amount of wages
S. | Name of | Serial no | Descript | No. of | Units | Daily Basic | Dearness | Over- | Other | Total | Deduc | Net Sig. or | Initial
No | workman | in the ion/ days of rates of | wage | Allowanc | time cash tion if | amou | thumb | contract
register nature worked | work | wages/ ] e payme any nt impre | or his
of of work done | piecerate nt. (indic | paid | ssion | represe
workman | done (indic ate of the | ntative
ate nature work
nature ) men
)
1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16
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APPENDIX-VIIIA
WAGE CARD
Wages Card NoO.......ooevvviiviinininnn.,
Name and Address of Contractor........................ Date of isSU€......covvviiiiiiiiininne,
Name and location of work...................ooieniaii, Designation............ccoeeevveinienn.n,
Name of workman................ooeviiiiininnnn... Month/Fortnight..........................
Rate of Wages.......coovvviniiiiiiiieceie e,

1234567891 1 1 1 1 1 1 1 1 1 2 2 2 2 2 2 2 2 2 2 3 3l

Morning Rate
Evening Amount
Initial
Received from.............oooviiiiiiiiiiiin, the SUMOT RS ....ooiiiiiciiceceee e, on account of my wages
Signature

The Wage Card is valid for one month from the date of iss
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19/Form-XIX APPENDIX-IX
[See rule 78 (1) (b)]
Wages Slip

Name and address 0f CONIrACTOT. ... ..uuutetitt ettt e eeereeeaans
Name and Father’s/Husband name of workman......................coiiiiiiiiii i,
Name and location of Work........ ..o
For the week/Fortnight/Month ending..............c.ooiiviiiiiiiiii e,
L. No.of days WOrKed. ... ..ooviiiii e
2. No. of units worked in case of piece rate WOrkers.............ocovevriiriiiinianianinnnnn..
3. Rate of daily Wages/PleCe Tate. .. .o.uui ittt ettt ettt ettt et re e eeanenaes
4. AmOUunt Of OVEITIME WaAZES. ... tutententitt ettt et et et e et et eteteteeeneeneeneens
5. Gross Wages Payable. . ....uiuiieiiiii ettt
6. DedUuction, I ANy ... ..c.uieit it
7. Netamount of wages paid.........c.ovviiiiiiiiii i

Initials of the contractor or his representative
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APPENDIX-X
14/Form-XIV [See rule 76]
Employment Card
Name and address Of CONtraCtOT. . ... ..ouiuiie ittt
Name and address of establishment under which is carried.................cocvvviininini.
Name of work and location of Work............c.ooiiiiiiiiii i,
Name and address of Principal Employee...........ccoooiiiiiiiiiiiiii e
1. Name of the Workman. ...
2. SL No. in the register of workman employed..............ccooiiiiiiiiiiiniiie,
3. Nature of employment/designation..............ceouiiriiiiiriitieiie i aeeeeains
4. Wage rate (with particulars of unit in case of piece work)...............ccoovvvinnnn.n
S WaAGE POIIOA. .ottt e
6. Tenure of eMPlOYMENt. .. ...oouiiiii e e
T Remark. ...

Signature of Contractor
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AAL

APPENDIX-XI

FORMAT FOR PERFORMANCE BANK GURANTEE
Bank Guarantee Bond
(On Non-Judicial Stamp Paper of Rs100/-)

In consideration of the Chairman, AAI (hereinafter called “AAI”) having offered to accept the
terms and conditions of the proposed agreement between
[hereinafter called the said contractor(s)] for the work ..........................ooel. (hereinafter
“the said agreement”) having agreed to production of a irrevocable Bank Guarantee for Rs.
............................. (Rupees .............................only) as a security / guarantee from the
contractor(s) for compliance of his obligations in accordance with the terms and conditions in
the said agreement.

We i (Indicate the name of the Bank) (hereinafter referred to as
“the Bank™) hereby undertake to pay to the Chairman, AAI an amount not exceeding Rs.
..................... (Rupees ...........ccoecuu........ only) on demand by AAL

WE e (Indicate the name of the Bank) do hereby undertake to pay

the amounts due to payable under this Guarantee without any demure, merely on a demand
from AALI stating that the amount claimed is required to meet the recoveries due or likely to
be due from the said contractor(s). Any such demand made on the Bank shall be conclusive as
regards the amount due and payable by the Bank under this Guarantee. However, our liability
under this guarantee shall be restricted to an amount not exceeding Rs. ....................
(RUPEES ...vvvvvecricieieeiiee, only).

We, the said Bank, further undertake to pay the Chairman, AAI any money so demanded
notwithstanding any dispute or disputes raised by the contractor(s) in any suit or proceeding
pending before any court or tribunal relating thereto, our liability under this present being
absolute and unequivocal.

The payment so made by us under this bond shall be a valid discharge of our liability for
payment there under and the contractor(s) shall have no claim against us for making such
payment.

We .o (Indicate the name of bank) further agree that the guarantee
herein contained shall remain in full force and effect during the period that would be taken for
the performance of the said agreement and that it shall continue to be enforceable till all the
dues of AAI under or by virtue of the said agreement have been fully paid and its claims
satisfied or discharged or till Engineer-In-Charge on behalf of AAI certified that the terms
and conditions of the said agreement have been fully and properly carried out by the said
contractor(s) and accordingly discharges this guarantee.

We. i (indicate the name of the bank) further agree with AAI that AAI shall
have the fullest liberty without our consent and without effecting in any manner our
obligations hereunder to vary any of terms and conditions of the said agreement or to extend
time of performance by the said contractor(s) from time to time or to postpone for any time or
from time to time any of the powers exercisable by AAI against in the said contractor(s) and
to forebear and enforce any of the terms and conditions relating to the said agreement and we
shall not be relieved from our liability by reason of any such variation, or extensions being
granted to the said contractor(s) or for any forbearance, act of omission on the part of AAI or
any indulgence by the AAI to the said contractor(s) or by any such matter or thing whatsoever
which under the law relating to securities would, but for this provision, have effect of so
relieving us.
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6. This guarantee will not be discharged due to the change in the constitution of the Bank or the
contractor(s).
7. We (Indicate the name of the bank) lastly undertake not to revoke

this guarantee except with the previous consent of AAI in writing.

8. This guarantee shall be valid Upto........ccecvvevierierciiiiieieieeiee unless extended on demand by
AAI Notwithstanding anything mentioned above, our liability against this guarantee is
restricted to Rs. ................. (Rupees ........ccoevvinnnn. only) and unless a claim in

writing is lodged within six months of the date of expiry or the extended date of expiry of this
guarantee all our liabilities under this guarantee shall stand discharged.

In presece of

Dated this Day of
Witness
1.
2.
For and on behalf of (The Bank)
Signaure
Name & Designation
Authorisation No.
Name & Place
Bank’s Seal

The above Guarantee is accepted by Airports Authority of India. For and on behalf of Airports
Authority of India

Signature
Name
Designation
Dated

Note : * Date of validity should be schedule date of completion + Six months.
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APPENDIX-XI-A

Format for Letter of undertaking from the Depositor to Bank
(To be submitted along with Security Deposit/ Earnest Money/Performance Guarantee to
Airports Authority of India)
(To be submitted in the Letter head of the firm)

The Branch Manager,
.................... Bank,
Sub: - My / Our Bank Guarantee bearing No........ dated ....... for amount....... Issued in

favour of Airport Authority of India A/c...............

Sir,

The subject Bank Guarantee is obtained from your bank for the purpose of Security
Deposit/Earnest Money/Performance Guarantee on account of contract awarded / to be

awarded by M/s Airports Authority of India to me / us.

I hereby authorized the Airport Authority of India in whose favour the deposit is made
to close the subject Bank Guarantee before maturity/ on maturity toward adjustment of dues
without any reference /consent /notice from me / our side and the bank is fully discharged by

making the payment to Airport Authority of India.

Signature of the Depositor

Place:

Date:
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APPENDIX-XII
LIST OF ACTS AND OMISSONS FOR WHICH FINES CAN BE IMPOSED

In accordance with rule 7(v) of the AAI Contractor's Labour Regulations to be displayed promi nently
at the site of work both in English and local Language.

1. Wilful insubordination or disobidience, whether alone or in combination with other.

2. Theft fraud or dishonesty in connection with the contractors beside a business or property of
AAL

3. Taking or giving bribes or any illegal gratifications

4, Habitual late attendance.

5. Drunkenness lighting, riotous or disorderly or indifferent behaviour

6. Habitual negligence.

7. Smoking near or around the area where combustible or other materials are locked

8. Habitual Indiscipline

9. Causing damage to work in the progress or to property of the AAI or of the contractor.

10. Sleeping on duty.

11. Malingering or slowing down work.

12. Giving of false information regarding name, age, father's name, etc.
13. Habitual loss of wage cards supplied by the employer's

14. Unauthorised use of employer's property of manufacturing or making of unauthorised
particles at the work place

15. Bad workmanship in construction and maintenance by skilled workers which is not approved
by the Department and for which the contractors are compelled to undertake rectifications.

16. Making false complaints and/or misleading statements.
17. Engaging on trade within the premises of the establishments.
18. Any unauthotised divulgence of business affairs of the employees.

19. Collection or canvassing for the collection of any money within the premises of an
establishment unless authorised by the employer.

20. Holding meeting inside the premises without previous sanction of the employers.
21. Threatening or intimidating any workman or employer during the working hours within the
premises.
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Name and address of contractor
Name and address of establishment which contractor is carried on
Name and location of work

Name and address of Principal Employer

Form-XVII

Register of Fines

[See Rule 78 (2) (d)]

APPENDIX-XIIT

SI. No. Name of | Father’s/ | Designatio | Actor Date of | Whether Name of person | Wage Amount | Date on | Remarks
workman | Husband’ | n nature of | action for | Offence | workman in whose period of the which
S employmen | which showed presence and imposed | fine
Name t fine cause employee’s wages realised
imposed against fine | explanation was | payable
heard
1 2 3 4 5 6 7 8 9 10 11 12
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Name and address of contractor
Name and address of establishment under which contract is carried on
Name and location of work

Name and address of Principal Employer

Form-XVII
[See Rule 78 (2) (d)]

Register of Deduction for Damage or Loss

APPENDIX-XIV

SI. Name Father’s | Designation Particular | Date of | Whether | Name of Amount | No. of | Date of
No. of Husband’ | /nature of  jof damag | workman | person in of install | recovery
workma | s Name employmen [Damages | es or showed whose deductio | ments | First | Last
n t or Loss loss cause presence n Instal | Instal | Remark
against employee’s | imposed Iment | Iment
deductio | explanation
n was heard
1 2 3 4 5 6 7 8 9 10 11 12 13
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Form-XXII
[See Rule 78 (2) (d)]
Register of Advances

Name and address of contractor

Name and address of establishment under which contract is carried on

Name and location of work

Name and address of Principal Employer

SI. Name Father’s | Designation |Wage Date Purpose | Number of | Date and | Date
No. of Husband’ | /nature of  period and for which | installment | amount on
workma | s Name employmen jand amount | advance | by which of each which
n t wages of paid advance to | installme | last Remark
payable advanc be repaid nt repaid | install
e paid ment
was
repaid
1 2 3 4 5 6 7 8 9 10 11

AALL (C...NIL....I....NIL...O....NIL) cce 115
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APPENDIX-XVI

Form-XXIII [See Rule 78 (2) (e)]
Register of Overtime
Name and address Of COMIIACTOT. .. ...\ttt ettt ettt e et e et et et et et e e et e e e eneeneenennenas
Name and address of establishment under which contract is carried ON.............coeiiiiiiiiiiiii e
Name and I0Cation OF WOTK. ... ..ot e e ettt et et et et et et et ettt e e e aaens
Name and address of Principal EMPLOYer........c.ouiiiiiii et eee e e eae e
S. | Name of | Father’s/ Sex | Designation/ | Date on Total overtime | Normal Overtime | Overtim | Rate on which | Remarks
N | workme | Husbands nature of which worked at rate of rate of e overtime paid
0o |n Name employement | overtime project in case | wages wages earning
worked of piece rate
1 2 3 4 5 6 7 8 9 10 11 12
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APPENDIX-XVII
NOTICE FOR APPOINTMENT OF ARBITRATOR
[Refer Clause 25]

Dear Sir,

In terms of clause 25 of the agreement, particular of which are given below, I/we hereby give notice to
you to appoint an arbitrator for settlement of disputes mentioned below:

Name of applicant
Whether applicant is Individual/Prop. Firm /Partnership Firm/Ltd. Co.
Full address of the applicant.
Name of the work and contract number in which arbitrator sought.
Name of the office which entered into contract.
Contract amount in the work.
Date of contract.
Date of initiation of work.
Stipulated date of completion of work.
. Actual date of completion of work (if completed).
. Total number of claim made.
. Total amount claimed.
. Date of intimation of final bill (if work is completed).
. Date of payment of final bill (if work is completed).
. Amount of final bill (if work is completed).
. Date of request made to ED for decision.
. Date of receipt of ED’s decision.
. Date of appeal.
. Date of receipt of decision on our appeal.

NN R WD

e e e ek e e e \©
O 01N N h W — O

Specimen signature of the applicant
(Only the person/authority who
Signed the contract should sign)

I/We certify that the information given above is true to the best of my/our knowledge. I/'We enclose following
documents.

1. Statement of claims with amount of claims.
2.
3.
4,
Yours faithfully

(Signature)

Copy to:
1. The Engineer-in-charge.......c..c.ccocoeeueuennene
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AAL

APPENDIX -XVIII

INTEGRITY PACT
The integrity pact shall be signed by both the parties in the following format

“This Pact made this ........ day of ...... between Airports Authority of India, a body
corporate constituted by the Central Government under the Airports Authority of
India Act, 1994 and having its Corporate Office at Rajiv Gandhi Bhawan, New Delhi,
and offices at ............. in India, hereinafter called the Authority (which term shall
unless excluded by or is repugnant to the context, be deemed to include its Chairman,
or Member, Executive Directors, Airport Directors, officers or any of them specified
by the Chairman in this behalf, and shall also include its successors and assigns) of
the one part

AND

...... represented by ......... of the other part, hereinafter called the
“Bidder/Contractor “(which term shall unless excluded by or is repugnant to the
context be deemed to include its heirs, representatives, successors and assigns of the
Bidder/ Contractor)

WHEREAS the Authority intends to award, under laid down organizational
procedures, tender/ contract for...........ccceeeveeennenn. The Authority, while discharging its
functions on business principles, values proper compliance with all relevant laws and
regulations, and the principles of natural, justice, ethics, equity, fairness and
transparency in its relations with the Bidders/ Contractors.

WHEREAS the Authority is desirous to make its business mechanism more
transparent, thus to ensure strict adherence of the aforesaid objectives/goals, the
Authority hereby adopts the instrument developed by the renowned international
non-governmental organization “Transparency International” (T I) headquartered in
Berlin (Germany). The Authority will appoint an Independent External Monitor
(IEM) who will monitor the tender process and the execution of the contract
for compliance with the principles mentioned above.

AND WHEREAS the Bidder is submitting a tender to the Authority for
......................... In response to the NIT (Notice Inviting Tender) dated .........
Contractor is signing the contract for execution of ...... NOW, therefore, To avoid all
forms of corruption by following a system that is fair, transparent and free from any
influence/prejudiced dealings prior to, during and subsequent to the currency of the
contract to be entered into with a view to Enabling the Authority to obtain the desired
said stores/equipment/execution of works at a competitive price in conformity with
the defined specifications by avoiding the high cost and the distortionary impact of
corruption on public procurement, and Enabling Authority to abstain from bribing or
indulging in any corrupt practice in order to secure the contract by providing
assurance to them that their competitors will also abstain from bribing and other
corrupt practices and the Authority will commit to prevent corruption, in any form, by
its officials by following transparent procedures. The parties hereto hereby agree to
enter into this Integrity Pact and agree as follows:
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1. Commitments of the Authority;

The Authority undertakes that no official of the Authority, connected directly or indirectly with
the contract, will demand, take a promise for or accept, directly or through intermediaries, any
bribe, consideration, gift, reward, favour or any material or immaterial benefit or any other
advantage from the BIDDER, eitherfor themselves or for any person, organization or third
party related to the contract in exchange for an advantage in the bidding process, bid
evaluation, contracting or implementation process related to the contract.

The Authority will, during the pre-contact stage, treat all BIDDERs alike, and will provide to
all BIDDERs the same information and will not provide any such information to any particular

BIDDER which could afford an advantage to that particular BIDDER in comparison to other
BIDDERs.

All the officials of the Authority will report to the appropriate authority office any attempted or
completed breaches of the above commitments as well as any substantial suspicion of such a
breach.

In case any such preceding misconduct on the part of such official(s) is reported by the
BIDDER to the Authority with full and verifiable facts and the same is prima facie found to be
correct by the Authority, necessary disciplinary proceedings, or any other action as deemed fit,
including criminal proceedings may be initiated by the Authority and such a person shall be
debarred from further dealings related to the contract process. In such a case while an enquiry
is being conducted by the Authority the proceedings under the contract would not be stalled.

1. Commitments of Bidders/Contractor.

The Bidder/ Contractor commits itself to take all measures necessary to prevent corrupt
practice, unfair means and illegal activities during any stage of its bid or during any
pre-contract or post-contract stage in order to secure the contract or in furtherance to secure it
and in particular commit itself to the following

The Bidder/Contractor will not offer, directly or through intermediaries, any bribe, gift,
consideration, reward, favour, any material or immaterial benefit or other advantage,
commission, fees, brokerage or inducement to any official of the Authority, connected directly
or indirectly with the bidding process, or to any person, organization or third party related to the
contract in exchange for any advantage in the bidding, evaluation, contracting and
implementation of the contract.

The Bidder/Contactor further undertakes that it has not given, offered or promised to give,
directly or indirectly any bribe, gift, consideration, reward, favour, any material or immaterial
benefit or other advantage, commission, fees, brokerage or inducement to any official of the
Authority or otherwise in procuring the Contract or forbearing to do or having done any act in
relation to the obtaining or execution of the contract or any other contract with the Authority
for showing or forbearing to show favour or disfavour to any person in relation to the contract
or any other contract with the Authority.

The Bidder / Contactor has not entered and will not enter with other bidders into any
undisclosed agreement or understanding, whether formal or informal. This applies in particular
to prices, specification, certifications, subsidiary contracts, submission or non-submission of
bids or any actions to restrict competitiveness or to introduce cartelization in the bidding
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process.

The Bidder/Contractor shall, when presenting his bid, disclose the name andaddress of agents
and representatives and Indian BIDDERs shall disclose their foreign principals or associates.

The Bidder/Contactor shall when presenting his bid disclose any and all the payments he has
made or, is committed to or intends to make to agents/brokers or any other intermediary, in
connection with this bid/contract.

The Bidder/Contractor further confirms and declares to the Authority that the BIDDER is the
original manufacturer/integrator/ authorized government sponsored export entity of the stores
and has not engaged any individual or firm or company whether Indian or foreign to intercede,
facilitate or in any way to recommend to the Authority or any of its functionaries, whether
officially or unofficially to the award of the contract to the BIDDER, nor has any amount been
paid, promised or intended to be paid to any such individual, firm or company in respect of any
such intercession, facilitation or recommendation.

The Bidder/Contractor, either while presenting the bid or during pre-contract negotiations or
before signing the contract, shall disclose any payments he has made or has committed to or
intends to make to officials of the Authority or their family members, agents, brokers or any
other intermediaries in connection with the contract and the details of service upon  for
such payments.

The Bidder/Contractor will not agree with other parties interested in the contract to
impair the transparency, fairness and progress of the bidding process, bid evaluation,
contracting and implementation of the contract.

The Bidder/Contractor will not accept any advantage in exchange for any corrupt practice,
unfair means and illegal activities.

The Bidder / Contactor shall not use improperly, for purposes of competition or personal gain
,or pass on to others, any information provided by the Authority as part of the business
relationship, regarding plans, technical proposals and business details, including information
contained in any electronic data carrier. The Bidder / Contractor also under takes to exercise
due and adequate care lest any such information is divulged.

The Bidder/Contractor will inform to the Independent External Monitor.

1) If he receives demand for an illegal/undue payment/benefit.
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i1)  If he comes to know of any unethical or illegal payment/benefit.
ii1)  If he makes any payment to any Authority’s associate(s)

The Bidder/Contactor commit to refrain from giving any complaint directly or through any
other manner without supporting it with full and verifiable facts.

The Bidder/Contactor shall not instigate or cause to instigate any third person to commit any of
the actions mentioned above.

If the Bidder/Contractor or any employee of the Bidder/Contractor or any person acting on
behalf of the Bidder/ Contractor, either directly or indirectly, is a relative of any of the officers
of the Authority, or alternatively, if any relative of an officer of the Authority has financial
interest/stake in the Bidder’s/Contractor’s firm, the same shall be disclosed by the
Bidder/Contractor at the time filing of tender. The term ‘relative’ for this purpose would be
as defined in Section 6 ofthe Companies Act 1956.

The Bidder/Contractor shall not lend to or borrow any money from or enter into any monetary
dealings or transactions, directly or indirectly, with any employeeof the Authority.

That if the Bidder/ Contractor, during tender process or before the award of the contract or
during execution of the contract/work has committed a transgressionin violation of section 2
or in any other form such as to put his reliability or credibility as Bidder/Contractor into
question, the Authority is entitled to disqualify him from the tender process or to terminate the
contract for such reason and to debar the BIDDER from participating in future bidding
processes.

2. Previous Transgression

The Bidder/Contractor declares that no previous transgression occurred in the last
three years immediately before signing of this Integrity Pact, with any other company in any
country in respect of any corrupt practices envisaged hereunder or with any Public Sector
Enterprise in India or any Government Department in India that could justify Bidders’s
exclusion from the tender process.

The Bidder/Contractor agrees that if it makes incorrect statement on this subject, he can be
disqualified from the tender process or the contract, if already awarded, can be terminated for
such reason and he may be considered for debarment for future tender/contract processes.

That the Bidder/Contractor undertakes to get this Pact signed by the subcontractor ( s) and
associate(s) whose value of the work contribution exceeds Rs 0.5 Cr. (Rupees zero point five
Cr.) and to submit the same to the Authority along-withthe tender document/ contract before
contract signing.

3.4. That sub-contractor(s)/ associate(s) engaged by the Contractor, with the approval

of the Authority after signing of the contract, and whose value of the work
contribution exceeds Rs 0.5 Cr. (Rupees Zero point five Cr.) will be required to
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sign this Pact by the Contractor, and the same will be submitted to the Authority
before doing/ performing any act/ function by such subcontractor(s) / associate(s)
in relation to the contract/ work.

That the Authority will disqualify from the tender process all Bidder(s) who don’t sign this Pact
or violate its provisions or fails to get this Pact signed in terms of policy of authority

That if the Contractor(s) does/ do not sign this Pact or violate its provisions orfails to get
this Pact signed in terms of policy of authority. Authority will terminate the contract and
initiate appropriate action against such Contractor(s).

4.

Earnest Money, Security Deposit, Bank Guarantee, Draft, Pay order or any
other mode and its validity i/c Warranty Period, Performance
Guarantee/Bond.

While submitting bid, the BIDDER shall deposit an EMD/SD/BG/DRAFT/PAY
ORDER ETC I/C WARRANTY PERIOD, PG/BOND, VALIDITY etc. , which is

as per terms and conditions and details given in NIT / tender documents sold to
the Bidders.

Sanctions for Violations/Disqualification from tender process and exclusion
from future Contacts.

Any breach of the aforesaid provisions by the BIDDER or any one employed byit or acting
on its behalf (whether with or without the knowledge of the BIDDER) shall entitle the
Authority to take all or any one of the following actions, wherever required:

AAL

1) To immediately call off the pre contract negotiations without assigning any
reason or giving any compensation to the BIDDER. However, the
proceedings with the other BIDDER(s) would continue.

1) To immediately cancel the contract, if already signed, without giving
any compensation to the BIDDER.

iii) If the Authority has disqualified / debarred the Bidder from the tender
process prior to the award under section 2 or 3 or 4, the Authority is entitled
to forfeit the earnest money deposited/bid security.

iv)  To recover all sums already paid by the Authority, and in case of an Indian
BIDDER with interest thereon at 2% higher than the prevailing Prime
Lending Rate of State Bank of India, while in case of a BIDDER from a
country other than India with interest thereon at 2% higher than the LIBOR.
If any outstanding payment is due to the BIDDER from the Authority in
connection with any other contract or any other stores, such outstanding
payment could also be utilized to recover the aforesaid sum and interest.
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v)  To en-cash the advance bank guarantee and performance bond/warranty
bond, if furnished by the BIDDER, in order to recover the payments,
already made by the BUYER, along with interest.

vi) To cancel all or any other Contracts with the BIDDER. The BIDDER shall
be liable to pay compensation for any loss or damage to the Authority
resulting from such cancellation/rescission and the Authority shall be
entitled to deduct the amount so payable from the money(s) due to the
BIDDER.

Vvii) To debar the BIDDER from participating in future bidding processes
for a minimum period of three years, which may be further extended at the
discretion of the Authority.

Viii) To recover all sums paid in violation of this Pact by BIDDER(s) to any
middleman or agent or broker with a view to securing the contract.

ix)  In case where irrevocable Letters of Credit have been received in respect of
any contract signed by the Authority with the BIDDER, the same shall
not be opened.

x)  Forfeiture of Performance Bond in case of a decision by the BUYER to
forfeit the same without assigning any reason for imposing sanction for
violation of this Pact.

xi)  That if the Authority have terminated the contract under section 2 or 3 or 4
or if the Authority is entitled to terminate the contract under section 2 or 3
or 4, the Authority shall be entitled to demand and recover from the
contractor damages equivalent to 5% of the contract value or the amount
equivalent to security deposit or performance bank guarantee, whichever is
higher.

xii)  That the Bidder / Contractor agrees and undertakes to pay the said amount
without protest or demur subject only to condition that if the
Bidder/Contractor can prove and establish to the satisfaction of the
Authority that the disqualification / debarment of the bidder from the tender
process or the termination of the contract after award of the contract has
caused no damage to the Authority.

The Authority will be entitled to take all or any of the actions mentioned at para 5.1 above.
(1) to (xii) of this Pact also on the Commission by the BIDDER or any one employed by it or
acting on its behalf (whether with or without the knowledge of the BIDDER), of an offence as

defined in Chapter IX of the Indian Penal code, 1860 or Prevention of Corruption Act, 1988 or
any other statute enacted for prevention of corruption.
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That if the Bidder/Contractor applies to the Authority for premature revocation of the
debarment and proves to the satisfaction of the Authority that he has installeda suitable and
effective corruption prevention system and also restored/recouped the damage, if any, caused
by him, the Authority may, if thinks fit, revoke the debarment prematurely considering the facts
and circumstances of the case, and the documents/evidence adduced by the Bidder/Contractor
for first time default.

That a transgression is considered to have occurred if the Authority is fully satisfied with the
available documents and evidence submitted along with Independent External Monitor’s
recommendations/suggestions that no reasonable doubt is possible in the matter.

The decision of the Authority to the effect that a breach of the provisions of this Pact has been
committed by the BIDDER shall be final and conclusive on the BIDDER. However, the
BIDDER can approach the Independent External Monitor(s) appointed for the purpose of this
Pact.

6. Allegations against Bidders/Contractors/ Sub-Contractors/ Associates:

That if the Authority receives any information of conduct of a Bidder/ Contractor
or Sub- Contractor or of an employee or a representative or an associate of the
Bidder, Contractor or Sub- Contractor which constitute corruption, or if the
Authority has substantive suspicion in this regard, the Authority will inform the
Vigilance Department for appropriate action.

7. Independent External Monitor(s),

7.1. That the Authority has appointed competent and credible Independent External
Monitor(s) for this Pact.

7.2 The task of the Monitor(s) is to review independently and objectively,
and to what extent the parties comply with the obligations under this Pact. He will
also enquire into any complaint alleging transgression of any provision of this
Pact made by the Bidder, Contractor or Authority.

7.3. That the Monitor(s) is not subject to any instructions by the representatives of the
parties and would perform his functions neutrally and independently. He will
report to the Chairperson of the Board of the Authority.

7.4 That the Bidder / Contractor accepts that the Monitor(s) has the right to access
without restriction to all project documentation of the Authority including that
provided by the Bidder/Contractor. The Bidder/Contractor will also grant the
Monitor, upon his request and demonstration of a valid interest, unrestricted and
unconditional access to his project documentation including minutes of meeting.
The same is applicable to Sub - Contractors and Associates. The Monitor is under
obligation to treat the information and documents of the Authority and Bidder/
Contractor / Sub- Contractors/ Associates with confidentiality.

7.5. That as soon as the Monitor notices, or believes to notice, a violation of this Pact,
he will so inform the management of the Authority and request the management
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to discontinue or heal the violation, or to take other relevant action. The
Monitor(s) can in this regard submit his recommendations/ suggestions. Beyond
this, the Monitor(s) has no right to demand from the parties that they act in a
specific manner, refrain from action or tolerate action.

That the Authority will provide to the Monitor(s) sufficient information about all meetings
among the parties related to the project provided such meetings could have an impact on the
contractual relations between the Authority and the Contractor / Bidder. The parties offer to the
Monitor(s) the option to participate in such meetings.

That the Monitor(s) will submit a written report to the Chairperson of the Board of the
Authority within 2 weeks from the date of reference or intimation to himby the Authority
and, should the occasion arise, submit proposals for correcting problematic situations.

That if the Monitor(s) has reported to the Chairperson of the Board a substantiated suspicion
of an offence under relevant Anti- Corruption Laws of India and the Chairperson has not,
within reasonable time, taken visible action to proceed against such offence or reported it to the
Vigilance Department, the Monitor may also transmit this information directly to the Central
VigilanceCommissioner, Government of India.

The word ‘Monitor’ would include singular and plural.

8. Facilitation of Investigation.
In case of any allegation of violation of any provisions of this Pact or payment of
commission, the Authority or its agencies shall be entitled to examine all the
documents including the Books of Accounts of the BIDDER and the BIDDER
shall provide necessary information and documents in English and shall extend
all possible help for the purpose of such Examination.

9. Law and Place of Jurisdiction.
That this Pact is subject to provisions under Indian Law. The place of
performance and jurisdiction is the Corporate Headquarter /the Regional
Headquarter / office of the Authority, as applicable.

10. Other Legal Actions

That the changes and supplements as well as termination notice need to be made in
writing.

That if the Bidder / Contractor are a partnership or a consortium, this Pact mustbe
signed by all the partners and consortium members or their authorized representatives.
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11.

Pact duration (Validity)

That this Pact comes into force when both the parties have signed it. It expires for the
Contractor 12 months after the final payment under the respective contract, and for all other
Bidders 3 months after the contract is awarded.

11.2.

11.3

12.

13.

AAL

That if any claim is made / lodged during this period, the same shall be binding
and continue to be valid despite the lapse of this Pact as specified herein before,
unless it is discharged/determined by Chairman of the Authority.

That should one or several provisions of this Pact turn out to be invalid; the
remainder of this Pact shall remain valid. In this case, the parties will strive to
come to an agreement to their original intentions.

Company Code of Conduct
Bidders are also advised to have a company code of conduct (clearly rejecting the

use of bribes and other unethical behaviour) and a compliance program for the
implementation of the code of conduct throughout the company.

The parties hereby sign this Integrity Pact at on
Buyer

Name of the Officer

Designation

Deptt. /Ministry/PSU Witness

Bidder

CHIEF EXECUTIVE OFFICER
Witness

1.

2.
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Ratio of direct payment to the specialized
agency in case of composite contract agency

(To be filled by Contractor)
(CLAUSE-47)

APPENDIX-XIX

...% of the net payment to be made to Specialized

S1. No Sub Head Nature of Work % of the net payment
to be made to
Specialized agency

Note:

L. NIT approving authority must ensure that all sub-heads of works are covered in above table.
The bidder must indicate percentage payable to specialized agency in case of all sub-heads.

2. If % is not filled in by the contractor against one or more subhead in this schedule, then 75%
of the net payment admissible as per AAI for the subhead under consideration shall be paid
directly to specialized agency in case of composite contract.

AAL
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APPENDIX-XX

INDENTURE FOR SECURED ADVANCES
(Reference Clause 10 B)

(For use in cases in which the contract is for finished work and the contractor has entered into an
agreement for the execution of a certain specified quantity of work in a given time)

THIS INDENTURE made the.... ........... .. .... day of .. oot e 20.. ..... BETWEEN ................
(hereinafter called the Contractor which expression shall where the context so admits or implies be
deemed to include his executors administrators and assigns) of the one part and the CHAIRMAN, AAI
(hereinafter called the AAI which expression shall where the context so admits or implies be deemed to
include his successors in office and assigns) of the other part.

WHEREAS by an agreement dated ............ccccoevennees (hereinafter called the said agreement) the
Contractor has agreed AND WHEREAS the Contractor has applied to the AAI that he may be allowed
advances on the security of materials absolutely belonging to him and brought by him to the site of the
works the subject of the said agreement for use in the construction of such of the works as he has
undertaken to execute at rates fixed for the finished work (inclusive of the cost of materials and labour
and other charges) AND WHEREAS the AAI has agreed to advance to the Contractor the sum of Rupees
................................................. on the security of materials the quantities and other particulars of which
are detailed in Accounts of Secured Advances attached to the Running Account Bill for the said works
signed by the Contractor On ...........ccecceeveeveerverrereeenenenns and the AAI has reserved to himself the option
of making any further advance or advances on the security of other materials brought by the Contractor
to the site of the said works. Now THIS INDENTURE WITNESSETH that in pursuance of the said
agreement and in consideration of the sum of Rupees ..........ccceeeveeens veveieens on or before the execution
of these presents paid to the Contractor by the AAI (the receipt whereof the Contractor doth hereby
acknowledge) and of such further advances (if any) as may be made to him as aforesaid the Contractor
doth hereby covenant and agree with the AAI and declare as follows: -

That the said sum of RUpEes .. ...cccoocvvcieiies veveeririeeie e, so advanced by the AAI to the
Contractor as aforesaid and all or any further sum or sums advanced as aforesaid shall be employed by
the Contractor in or towards expediting the execution of the said works and for no other purpose
whatsoever.

That the materials detailed in the said Account of Secured Advances which have been offered to and
accepted by the AAI as security are absolutely the Contractor's own property and free from
encumbrances of any kind and the contractor will not make any application for or receive a further
advance on the security of materials which are not absolutely his own property and free from
encumbrances of any kind and the Contractor indemnifies the AAI against all claims to any materials in
respect of which an advance has been made to him as aforesaid.

That the materials detailed in the said Account of Secured Advances and all other materials on the
security of which any further advance or advances may hereafter be made as aforesaid (hereinafter called
the said materials) shall be used by the Contractor solely in the execution of the said works in
accordance with the directions of the Engineer-in-Charge of the project (hereinafter called the Engineer-
in-Charge) and in the term of the said agreement.

That the Contractor shall make at his own cost all necessary and adequate arrangements for the proper
watch, safe custody and protection against all risks of the said materials and that until used in
construction as aforesaid the said materials shall remain at the site of the said works in the Contractor's
custody and on his own responsibility and shall at all times be open to inspection by the Engineer-in-
Charge or any officer authorised by him. In the event of the said materials or any part thereof being
stolen, destroyed or damaged or becoming deteriorated in a greater degree than is due to reasonable use
and wear thereof the Contractor will forthwith replace the same with other materials of like quality or
repair and make good the same as required by the Engineer-in-Charge.
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5) That the said materials shall not on any account be removed from the site of the said works except with
the written permission of the Engineer-in-Charge or an officer authorised by him on that behalf.

6) That the advances shall be repayable in full when or before the Contractor receives payment from the
AAI of the price payable to him for the said works under the terms and provisions of the said agreement.
Provided that if any intermediate payments are made to the Contractor on account of work done than on
the occasion of each such payment the AAI will be at liberty to make a recovery from the Contractor's
bill for such payment by deducting there from the value of the said materials then actually used in the
construction and in respect of which recovery has not been made previously, the value for this purpose
being determined in respect of each description of materials at the rates at which the amounts of the
advances made under these presents were calculated.

7) That if the Contractor shall at any time make any default in the performance or observance in any respect
of any of the terms and provisions of the said agreement or of these presents the total amount of the
advance or advances that may still be owing to the AAI shall immediately on the happening of such
default be repayable by the Contractor to the President together with interest thereon at twelve per cent
per annum from the date or respective dates of such advance or advances to the date of repayment and
with all costs charges, damages and expenses incurred by the President in or for the recovery thereof or
the enforcement of this security or otherwise by reason of the default of the Contractor and the
Contractor hereby covenants and agrees with the President to repay and pay the same respectively to him
accordingly.

8) That the Contractor hereby charges all the said materials with the repayment to the President of the said
sum Of RUPEES ....ccevvvveiieiiiieieeieeieee e, and any further sum or sums advanced as aforesaid and all
costs charges, damages and expenses payable under these presents PROVIDED ALWAYS and it is
hereby agreed and declared that notwithstanding anything in the said agreement and without prejudice to
the powers contained therein if and whenever the covenant for payment and repayment herein before
contained shall become enforceable and the money owing shall not be paid in accordance therewith the
AAI may at any time thereafter adopt all or any of the following courses as he may deem best :-

a) Size and utilize the said materials or any part thereof in the completion of the said works on behalf of
the Contractor in accordance with the provisions in that behalf contained in the said agreement
debiting the Contractor with the actual cost of effecting such completion and the amount due in
respect of advances under these presents and crediting the Contractor with the value of work done as
if he had carried it out in accordance with the said agreement and at the rates thereby provided. If the
balance is against the Contractor, he is to pay same to the AAI on demand.

b) Remove and sell by public auction the seized materials or any part therecof and out of the moneys
arising from the sale retain all the sums aforesaid repayable or payable to the MI under these presents
and pay over the surplus (if any) to the Contractor. Deduct all or any part of the moneys owing out of
the security deposit or any sum due to the Contractor under the said agreement.

9) That except in the event of such default on the part of the Contractor as aforesaid interest on the said
advance shall not be payable.

10) That in the event of any conflict between the provisions of these presents and the said agreement the
provisions of these presents shall prevail and in the event of any dispute or difference arising over the
construction or effect of these presents the settlement of which has not been herein before expressly
provided for the same shall be finally resolved as per provisions of clause 25 of the contract.
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In witness whereof the said .......... .. ...c....... and ... s by the order and under the direction of
the AAI have hereunto set their respective hands the day and year first above written.

Signed, sealed and delivered by ....ccccceees oo e, the said contractor in the presence of
Signature ..............covvinennnn

WINESS NAIME ..... vt vt eet e .

AdAress ....cvvvveeeiiiiennn .

Signed by .. .ocveevveerieiins e e .

by the order and direction of the MI in the presence of

Signature .........ccceceervennnne .
WINESS NAIME ..oovvvviiier eeeeiieeeieieeeies eeeeieeeeeee e .
AdAress .....oco. veeeveeeeeann. .
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SCHEDULES

SCHEDULE “A’

All rates shall be quoted in the format provided and no other format is acceptable. The price bid has
been given on GeM portal and same is to be downloaded and to be filled by all the bidders. Once
the detailshave been completed, the bidder should save it and submit it online, without changing the
File name. if the BOQ file is found to be modified by the bidder, the bid will be rejected and EMD
shall be forfeited.

SCHEDULE "B’

Schedule of materials to be issued to the contractor.

SI. No. Description of Quantity Rates in figures & Place of
Item words at which Issue
the material will
be charged to the
contracto
r -~

2 3 4 %Q’/ 5

@
%
&

©
>
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SCHEDULE "C°

Tools and plants to be hired to the contractor.

SI.No. Descriptio Hire charges per day Place of
n Issue
1 2 3 4

NOT APPLICABLE

SCHEDULE "D’

Extra schedule for specific requirements/ documents for the work, if any.  N/A.

SCHEDULE "E’

Reference to General Condition of Contract

Name of work:

Estimated cost of work

1 Earnest Money

11 Performance Guarantee:

il Security deposit:

AAL

Supply of Pre-Air Filter for AHU at T1 Building BPI Airport,
Bhubaneswar.

As mentioned in E-NIT page no-03

As mentioned in E-NIT page no-04

5% of total-contract-

10% of Total Contract value
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SCHEDULE 'F°
GENERAL RULES & DIRECTION

Officer inviting tender : Asst. General Manager (Eng.-Electrical)-I

Maximum percentage for quantity of items of| See below
work to be executed beyond which rates are to be
determined in accordance with Clauses 12.2 &

12.3
Definitions:
Office inviting tender : AGM (Eng.-Electrical)
AIRPORTS AUTHORITY OF INDIA
B.P.I AIRPORT, BHUBANESWAR - 751020
2(v)  Engineer-In-Charge : DGM (Eng.-E).
2(viil) Accepting Authority : As per AAI’s DOP.

2(x)  Percentage on cost materials &
Labour to cover all overheads &

Profits 0 15%
2(x1) Standard schedule of rates : Market rates
2(xii) Department : AAI, Engineering
Clause 1
(1) Time allowed for submission of
Performance Guarantee from the date Within 30 Days

of'issue of letter of acceptance

(i1) Maximum allowable period of As per Special Conditions of
extension Contract

Clause 2

Authority for fixing compensation As per AAI’s DOP.
under
Clause 2

Clause 2A

| Whether Clause 2A shall be applicable| Not Applicable
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Clause 5
Number of days from the date of issue | A per Award Letter
of letter of acceptance for reckoning
date of
Mile Stone(s) as per table given below:
SI.No. | Description of Milestones (Physical) Time Amount to be

allowed in | withheld in case of
days (from | non achievement
date of start) | of

milestone

As per GCC & SCC.

Time allowed for execution of work. : 02(Two) Months
Authority to decide:

i. Extension of time -

As per AAT’s DOP

ii. Rescheduling of milestone - N/A

iii. Shifting of date of start in case of

delay in handing over of site - As per AAT’s DOP
Clause 6, 6A

Clause applicable — (6 or 6A) - Clause 6A

Gross work to be done together with net | pN/A
Payment/adjustment of advances for material
collected, if any since the last such payment for
being eligible to interim payment.

lause 7

Clause 10A

Clause 10 B{I) : Not Applicable

Whether Clause 10B (ii) shall be Yes/ No

applicable

Interest on Mobilization Advance | ............ per Annum
Clause 10C: Applicable/ Not-Applicable

Component-of labour-expressed-aspereent-of-value-of-work:
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Clause 1H0-CA-;

NMaterial Conderthi N Material ot I B . = 5

*Note:

1. Includes cement component used in RMC brought at site from outside approved RMC plants, if any.

2. Base price and its corresponding period of all the materials covered under clause 10CA is to be
mentioned at the time of approval of NIT. In case of recall of tenders, the base price may be modified
by adopting latest base price and its corresponding period.

Clause 10 CC (Applicable-ex Not applicable)

. . . % Mot
Clause HCC to-be applicable in-contracts with
stipulated period of completion-exeeeding the

Relevant-component-of- Material--Habourfor- |  Pereentage-againsttotal-value-

ploole| sl k| §

Total 100%

*% of components to be decided by NIT approving authority for particular tender.
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Total 100%

*%of components to be decided by NIT approving authority for particular tender.

Clause 11
Specification to be followed for execution of a) “CPWD Specification, with upto date Amendment
work b) AAI Technical specification.
¢) Manufacturer’s Specification.
Clause 12

12.2 | Deviation limit beyond which
& clauses 12.2 & 12.3 shall apply for 15% (Fifteen Percent)

12.3 | buildingpavements and all other works

above foundation level.(Above Ground)

12.5 | Deviation limit beyond which clauses

12.2 & 12.3 shall apply for 100% (Hundred Percent)
foundationwork(Below Ground)
Overall Deviation i/c extra items, if any. 30% (Thirty Percent)
Clause 16
Competent  Authority  for As per DOP

deciding reduced rates

Clause 18

Mandatory machinery, tools & plants to be deployed by the contractor at site:
To be provided as per NIT and other Machinery required for timely completion of work.

Clause 25

Place of Arbitration: Bhubaneswar

AAL (C
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Clause 36(1)-
Reaui £ TechnicalR ive(s) 1
sk Minimum- Diseipline Designation- Rate-at-which recovery-
Neo: | OQualification-of (Prineipal- shall be-madefrom the-
Fechnical- Fechnical- contractorin-the-eventof
Representative representative} § notfulfilling provision-of
clause 36
Figures | Woerds
Rs:
P =2 ¢ Eleetrical/M [Skilled +
echanical —Year 250
2
3
4.
5

Clause 37

Licence Fee for unpaved land - N/A

Clause 41(b)

Integrity Pact applicable - Yes( Applicable)
Clause 42
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(@)

Schedule/statement  for  defetmining  theoretical
quantity of cement & bitumen e basis of Delhi
Schedule of Rates q

i)

DSR 2016 printed by C.P.W.D with up-
to-date correction slips till last date of
submission of tender, technical
specifications & BOQ.

(ii) | Variations permissible on thesietieat quantities

a. | Cement for works with estimdte ﬁost put to 3% plus/minus
tender not more than Rs.5 lakhk.d
For works with estimated cost\ut’{%o tender more 2% plus/minus
than Rs.5 lakhs

b. | Steel Reinforcement and strucfurgsteel section for | 2% plus/minus

each diameter, section and cate

c. | Bitumen 2.5% plus only & NIL on minus side
d. | All other materials [ —
RECOVERY RATES FOR QUANITITE I;OND PERMISSIBLE VARIATION
[
SL Description of items Rates in figur@d words at which recovery shall be
No. made from thejcontractor
Excess beyoﬂq_rpgfmissible Less use beyond the
variation AN permissible variation*®
1. Cement { q H
2. Steel reinforcement \“ /
3. Structural Sections —
4. Bitumen issued free —
5. Bitumen issued at B
stipulated fixed price
N\
* Provided work is considered technically souy herwise work has to be re-executed as per
direction of Engineer-in-charge
Clause 48
Escrow Account : Applieable / Not applicable
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AN

Annexure to clause 34 (x)

showing quantities of materials for areas of surfacing to b considred for working out minimum period for
which hire charges of road roller are to be recovered.

SL.No. | Material of surfacing ( ( ) \ Quantity or areas
1. Consolidation of earth subgrade ~ } 1860 Sq.m
2. Consolidation of stones soling 15 cm to 22.5 cm thick’ 170 Cu.m

Consolidation of brick soling 10 cm to 20 cm thif.{k \ 230 Cu.m
4. Consolidation of wearing coat of stone ballast 7{5 /Tm tp 11.5 cm thick | 30 Cu.m
5. Consolidation of wearing coat of brick ballast 1 HT hiick 60 Cu.m
6. Spreading and consolidation of red bajri 6mm \ / 1860 Sq.m
7. Painting one coat using stone aggregate 12.5mm nominal size

]

(a) @ 1.65 m3 per 100 m2 and paving bitumen A190)of S-90@2.25

Kg per m2 or

(b) @ 1.50 m3 per 100 m2 and bitumen emulsjon or Rpad tar @2.25 930 Sq.m.

Kg per m2
8. Painting two coats using '_'/ ,\

(a) For first coat, stone aggregate 12.5 mm nomipal ;tZ\T

/]
(i) @ 1.50 m3 per 100 m2 and paving bitume %]J}f) r S-90@2 Kg
per m2 or
(i1) (? 1.35 m3 per 100 m2 and bitumen em Kg per m2 600
g.m. or

(i) @ 1.25 m3 per 100 m2 with roadtar @Z&I%llélg@i m2 600 Sq.m.

(b) For 2nd Coat, stone aggregate 10 mm nominal size 0.9 Cu.m. per

100Sq.m with /{\

(1) 1kg of paving bitumen A-90 or S-90 or biturr{eﬁ e'gn\alsion per Sq.m.

or

(i1) 1.25 Kg. of road tar, per Sq.m. 600 Sq.m. \ \I / } 600Sq.m.
9. Re-painting with stone aggregate 10 mm nominal size/0.9 Cu.m. per

100 Sq.m. with

/R

(i) 1kg of paving bitumen A-90 or S-90 per S{j.in. :klot

(i1)1.25 kg of bitumen emulsion per Sq.m. 1670 Sqm 1670 Sq.m.
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10. 2 cm premix carpet surfacing using 2.4 m3 of stone aggregate 10 mm | 930 Sq.m

nominal size per 100 m2 and binder incfuding tatk coat, the binder
being hot cut back bitumen or bitumen emyision in §pecified

quantities.

11. 2.5 cm premix carpet surfacing using 3 m3 ¢f] stdne aggregate 10 mm | 930 Sq.m
nominal size per 100 m2and binder including tack coat, the binder
being hot cut back bitumen or bitumen emulsjon in gpecified
quantities.

12. 4 cm thick bitumen concrete surfacing using stone’aggregate 3.8 Cu.m. | 460 Sq.m.
(60%20mm nominal size and 40% 12.5 mm nominal size) per 100m2

and coarse sand 1.9 Cu.m. per 100m2 and hot/cuf pack bitumen over a
tack coat of hot cut back bitumen.

(60%25 mm nominal size and 40% 20 mm ingl size) per 100m2
and coarse sand 2.4 Cu.m. per 100m2 and ho ck bitumen over a
tack coat of hot cut back bitumen.

13. 5 cm thick bitumen concrete surfacing using t@i}{ gregate 4.8 Cu.m. | 370 Sq.m.

14. 6 cm thick bitumen concrete surfacing using stone aggregate 5.8 Cu.m. | 280 Sq.m.
(60%40 mm nominal size and 40% 25 mm nominal size) per 100m2

and coarse sand 2.9 Cu.m. per 100m2 and hof dut pack bitumen over a
tack coat of hot cut back bitumen.

15. 7.5 cm thick bitumen concrete surfacing \using stpne aggregate 7.3 | 230 Sq.m.
Cu.m. (60%50 mm nominal size and 40% nominal size) per
100m2 and coarse sand 3.65 Cu.m. per 100m2 [and hot cut back
bitumen over a tack coat of hot cut back bitumen.

16. 2.5 cm bitumastic sheet using stone aggregatg 1]6§ Cu.m. (60% 12.5 | 750 Sq.m.
mm nominal size 40% 10 mm nominal size) per|]100 Sq.m. and coarse
sand 1.65 Cu.m. per 100 Sq.m. and hot cut bagk| bitumen over a tack
coat of hot cut back bitumen. ?T

17. 4 cm bitumastic sheet , using stone aggreg te\] ‘2,/6 Cum. (60% 12.5 | 560 Sq.m.
mm nominal size, 40% 10 mm nominal size) |per 100 Sq.m. and coarse
sand 2.5 Cu.m. per 100 Sq.m. and hot cut bgck bitumen over a tack
coat of hot cut back bitumen.

18. Layiné full grouted surface using stone a mm nominal size | 460 Sq.m.
6.10 Cu.m. per 100 Sq.m. with binder, th 20 mm to 12.5

mm nominal size stone grit. 1.83 Cu.m. pegrb@@t8etm. and seal coat of
binder and stone grit 10 mm nominal sizeindi@gGuim. per 100 Sq.m.,
the binder being hot bitumen or tar as specified.

19. Laying full grouted surface using stone aggregétel 50 mm nominal size | 370 Sq.m.
9.14 Cu.m. per 100 Sq.m. with binder, bindiffg with stone grit 20 mm
to 12.5 mm nominal size 1.83 Cu.m. per 1 gim. and seal coat of
binder and stone grit 10 mm nominal size, Ch.m. per 100 Sq.m.,
the binder being hot bitumen or tar,

nominal size 4.57 Cu.m. per 100 Sq.m. and Yot bftumin binding with
stone aggregate 12.5 mm nominal size 1.52 . per 100 Sq.m. and
seal coat of hot bitumen and stone aggregate 10 mm nominal size 1.07
Cu.m. per 100 Sq.m.

20. 4cm. thick premix macadum surfacing usingl\gsi)j aggregate 25 mm | 560 Sq.m.

21. Scm. thick premix macadum surfacing using stone|aggregate 25 mm | 460 Sq.m.
nominal size 6.10 Cu.m. per 100 Sq.m. apd hef bijumin binding with
stone aggregate 12.5 mm nominal size 1.52 ﬁ . [per 100 Sq.m. and
seal coat of hot bitumen and stone aggregate nominal size 1.07
Cu.m. per 100 Sq.m.

AAI C...NIL....I...NIL...O NIL GCC-141



)\A K BPI. Airport, Bhubaneswar
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SPECIAL CONDITIONS OF CONTRACT

The following special conditions shall be read in conjunction with AAI General Conditions of Contract. If there are
any provisions in the special conditions of contract, which are at variance with the provisions of General Conditions
of Contract of AAl, then the provisions in these special conditions shall take precedence.

1. Scope of Work:

The scope of work shall be as specified in the Schedule of Quantities and as per the details given in the
technical/ particular specifications. In general, it includes;

1. Asper BOQ.

2. Prices:

Rates to be quoted, shall be inclusive of all taxes, duties, cess, fee, royalty charges etc. levied under any statue but
inclusive of GST, freight up to site destination (AAl, BPI Airport, Bhubaneswar), loading, unloading and
insurance etc. However, if it is applicable for the said work as per prevailing Govt. rules & regulations during
contract period, the agency shall have to pay the GST as applicable as per the Govt. rules & same will be
reimbursed by AAl on production of necessary documents on actual basis. The quoted rates shall be firm
throughout the currency of the contract or extended period of completion. However, if there is any statutory
variation in the rate of taxes & duties (applicable) during the period of contract, this may be considered by the
Authority, provided sufficient proof/documents are submitted by the successful tenderer. AAl shall not give any C/D
or any other forms for concession in tax and hence actual taxes should be indicated and included. EPF & ESI
amount as per the prevailing rules & regulation shall be deposited by the contractor /agency to the concerned
authorities. However, as per the GCC Clause 20(B), EPF & ESI amount (Contractor's / Employer’s Contribution
only) paid to the Statutory Authorities by the contractor shall be reimbursed on actual basis on submission of
documentary evidence. (GST shall be paid to contractor for any taxable supply / services against a valid tax
invoice as per terms and conditions of the contract).

Incase supplies/services involve imports, the same should be identified separately. Basic Custom Duty & IGST will
be paid by AAI by utilizing EPCG license / Duty Credit Scrip under Service Export from India Scheme (SEIS) of
Govt. of India.

3. Inspection of Site:

The bidder is advised to inspect and examine the site/installations and satisfy himself about the nature and scope
of work involved before quoting the rates. The bidder is deemed to have the full knowledge of the site, whether the
bidder inspected the site or not and no extra claim consequent to any misunderstanding or otherwise shall be
allowed.

4. Dispatch of materials:

The successful tenderer shall arrange loading and unloading of material at their factory and at the station of
dispatch including transportation from their works to the station of dispatch, the cost of which shall also be included
in their offer. Successful Tenderers shall arrange to have their own loading and unloading mechanism required at
site for all the materials. The contractor shall make his own arrangements for storage of materials at site. No
separate lockable / covered storage space shall be provided ay AAl.

Dispatch schedules are to be informed and got approved from Engineer-in Charge before dispatch of any material.

5. Terms of payment:
The payment will be released by AAI subject to the submission of the following Documents: -
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Delivery challan / copy of GST invoice.

Copy of Purchased Invoice from OEM / Authorized dealer if any.

Packing list

Test Certificate to confirm that the materials meet the contract specification and relevant standards in all
respects.

o Documentary proof of purchasing of materials from Dealers/Manufactures in support of genuineness of
materials.

The Authority shall pay to the contractor in the following manner, unless agreed upon otherwise between the
contractor and the Authority

a) For SITC Items:
i) 75 % against the supply of material /equipment,
ii) 15% against the completion of installation, &
iii) 10% after successful testing & commissioning of the material/equipment.

b) For purely Supply / Installation Items:
iv) 95 % against the supply / installation of material / equipment, &
V) 5% after successful testing & commissioning of the materiallequipment handing over to
AAl.

The payment shall be made after deducting Security Deposit, Income Tax, etc. as applicable and other
recoveries / penalties for which the contractor has rendered himself liable under the contract terms & conditions.

6. Security Deposit:

i) The earnest money deposited by successful tenderer should be adjusted against the security deposit and
rate of recovery of security deposit should be 10% of gross amount of each running bill till the total security
deposit as mentioned in contracts recovered. In other words, the total amount of security deposit shall be
10% of the gross amount of work done value. The security deposit will be refunded after expiry of defect
liability period i.e, 01 year from the date of completion of work without any interest there upon-

7. Guarantee:

The materials/workmanship shall be guaranteed for a period of Twelve (12) Months for all Items from the date
of completion of the work. Any defects noticed during the guarantee period shall be rectified / replaced in part
or in full by the firm free of cost without charging anything extra to AAI. The contractor shall guarantee that all
the material, machinery and components supplied, fabricated, designed and installed by him shall be free from
defects due to faulty design material and/or workmanship.

8. Completion period:
The time allowed for completion of the work as entered in the eNIT shall be TWO (02) Months from the 10th
day after the date of issue of work order by the Asst. General Manager Engg (E), AAl, BPI Airport,
Bhubaneswar or his authorized representative.

9. (a) The works shall be carried out with regard to the convenience of the occupants and the execution of works
must be adjusted accordingly, for which no extra claims/charge shall be entertained. The entire work lies in
Airport premises (in Operational Area and outside area of the Airport), hence the contractor shall apply in
writing in advance for the issue of Security Passes if required Including vehicle passes and ADP for the driver
to operating the vehicle inside the operational area from BCAS time to time as per requirement basis
Expenditure regarding the same will be borne by the agency. The contractor shall ensure that his personnel
will work in areas/zones allotted to them. The contractor, his staff and workmen shall strictly follow all the Rule
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and Regulations promulgated by AAI. The quoted rates are deemed to be inclusive of all such factors and
contingencies.

(b) If the work is to be executed in Operational Area, Method Of Working Plan as detailed in
“ANNEXURE- MOWP” shall be strictly followed & complied by the agency, failing which necessary
action as deemed fit shall be initiated as per AAl rules & regulations. And the agency shall be liable for
penalty and/or cancellation of contract and/or debarment from tendering in AAl apart from any other
appropriate contractual /legal action.

10. All the materials should be got approved by the Engineer-in-Charge or his authorized representative before
incorporating in the work.

11. If any urgent work (in respect where the decision of the Engineer-in-Charge shall be final and binding) becomes
necessary and the contractor is unable or unwilling to carry it out, the Engineer-in-Charge may carry it out of
his own or other agencies as he may consider necessary. If the urgent work is carried out at the expenses of
the contractor, all expenses incurred on it by AAl shall be recoverable form the contractor and be adjusted or
set off against any sum payable to him.

12. While performing electrical repairs and maintenance work in a particular place/zone, the contractor shall make
all arrangement not to disturb the power supply feeding power to communication equipment located in that
place/zone.

13. After day work the site has to be cleaned and cleared for work of other agencies/users.

14. The work shall be carried out as per enclosed specifications and relevant up to date ISI/CPWD/AAI
specifications and I.E. rules amended up to date.

15. In case the work has to be carried out within the operational area, the contractor should obtain the entry
passes from the competent authority. The contractor's staff working in the operational area will obey the
instructions of the AAI Officials in clearing the site before flight lands/takes off. The nos. of hours working in the
area might be restricted due to operational reasons and contractor will not have any claim for extra payment on
this account.

Also prior permission has to be obtained before stacking of materials in the operational area. The contractor
shall stock the material at the site of work strictly as per the instructions of Engineer-in-Charge keeping in view
the operational requirements of AAL.

16. The owner reserves the right to inspect the material at site/works. All arrangements for inspection shall be the
responsibility of the contractor.

17. The contract agreement shall be executed on a non-judicial stamp paper of value Rs.100/- and the cost of the
stamp paper shall be borne by the contractor.

18. In the event of any dispute of any kind related to the works, the decisions of the Engineer-in-Charge shall be
final and binding. The Engineer-in-Charge shall mean the Asst. General Manager Engg (Elect.), AAl, AAl, BPI
Airport, Bhubaneswar. Manager Engg (Elect) shall be his authorized representative who along with Engineer-
in-Charge shall carry out general supervision, issue day to day instructions and approve materials and
workmanship.

19. The contractor shall be responsible for any damage, resulting from his negligence to existing fixtures and will

restore, replace or repair any such damage to the complete satisfaction of the Engineer-in-Charge. The
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20.

21.

22,

23.

24,

decision of Engineer-in-Charge for recovery on this account shall be final & binding on the contractor and such
amounts shall be adjusted from his bill. Unused material issued by the department shall be returned to the
department in good condition, failing which the recovery decided by the Engineer-in-Charge will be recovered
from his bill.

(a) Contractor has to comply with the provisions of contract labour (Regulations and Abolition) Act 1970 and
contract labour (Regulations and Abolition) Central Rules 1971 and Minimum Wages Act & Rules thereof
Central and State Governments with up to date amendments.

(b) EPF & ESI amount as per the prevailing rules & regulation shall be deposited by the contractor /agency to
the concerned authorities. However, as per the GCC Clause 20(B), EPF & ESI amount (Contractor’s /
Employer’s Contribution only) paid to the Statutory Authorities by the contractor shall be reimbursed on actual
basis on submission of documentary evidence.

Insurance:

The successful tenderer is advised to insure all the materials for transit up to destination, as it is the
responsibility of the tenderer to deliver the materials in good conditions at site/destination. It is also advised to
insure the men employed in the work. The rates quoted by the firm are deemed to be inclusive of all such
expenses/ contingencies.

Preferred make of materials:

The approved make of materials shall be as given in the schedule of quantities or as per the List of Preferred
Makes enclosed. Wherever the approved make of materials is not given the material shall be ISI marked and
wherever ISI mark is not available the sample of the item to be approved by the Engineer-in-Charge or his
authorized representative before incorporating in the work.

Factory Inspection

AAl shall depute and inspection (Engineer-in-Charge or his authorized representative) to the firm's works to
carry out acceptance test, for which the supplier shall intimate to the Engineer-in-Charge at least 15 days in
advance. If the Engineer-in-Charge decides to waive off the inspection the same shall be communicated in
writing and in such cases the inspection certificate issued by the quality control department of the supplier will
be acceptable to AAl. The firm shall make all arrangements at his cost for the testing at the firm's works. The
Engineer-in-Charge reserves the right to inspect/waive off the inspection of the materials, at any stage of
production at the factory without any additional cost.

In case of rejection due to failure of item/items during testing or materials is found not ready for inspection,
despite inspection call, the cost of making all arrangements at the manufacturer's works shall be borne by
the supplier. Also the traveling, boarding & lodging expenses of inspection (for second time) shall be
recovered from the contractor while making payments to him.

PROGRAMME /BAR CHART FOR EXECUTION & COMPLETION OF WORK

After the acceptance of Tender, the Contractor shall, within 15 days, submit to AAl for approval, a detailed
program taking into account the total time period stipulated in the contract.

The materials shall be supplied as per the approved delivery schedule.

In support of this program, the Contractor shall submit a work schedule in the form of a chart. AAIl shall modify
the program submitted by the Contractor and approval shall be given indicating the major milestones. The
program approved by AAl shall be final and binding on the Contractor. The approval by AAl of such program
or furnishing of such particulars shall not relieve the contractor of any of his duties or responsibilities under the
contract.
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25.

26.

27.

28.

29.

30.

During the progress of work, the contractor shall be required to furnish the resource mobilization plan as
required by AAl to keep the target date of completion.

DRAWINGS / DOCUMENTS

On award of work, the successful tenderer shall prepare and furnish all necessary shop drawings & bar chart
and submit for approval to the Engineer-in-charge within one month from the date of award of the work.
Approval of drawings shall not absolve the contractor of any of his obligations to meet the requirements of
specifications under this contract.

PACKING/ TRANSPORTATION/ HANDLING
Professional packing shall be made. Equipment/ materials are to be properly packed with appropriate packing
materials & means. Special care shall be taken for fragile items. Item description, gty, code, instructions etc to
be marked for easy identification etc.

The equipment/ materials have to be transported by appropriate transport mode like Road/ Rail/ Air transport
etc. up to the site/ destination.

Due care to be taken for loading, handling, unloading, shifting, lifting, jacking etc by suitable means like
cranes, chain pulley blocks, mechanized means etc. and experienced man power.

Relevant documents shall be accompanied with the items.

TOOLS & PLANTS, MEASURING INSTRUMENTS

All required tools & plants, measuring Instruments required at various stages of the work/contract (like
installation, testing, commissioning, monitoring, measuring, billing etc.) shall be arranged by the contractor.
The Bidder should have special T&P for proper execution of job (like Concrete core cutter, Vibrator
and other special equipment for installation of Inset type AFL fittings)

MANPOWER AND WORKMANSHIP
Competent and efficient workforce should be employed for the job with competent supervision. The
workmanship should be good. The supervisor shall have minimum qualification of diploma in Engg.
All the precautions & safety measures for working personnel & equipment’s shall be taken by the agency.
STATUATORY LAWS /RULES/APPROVALS/LICENSE
The contractor /agency shall abide by the relevant statutory rules, laws, and guide lines and arrange for the
approvals, if any required. They include adhering to the labour laws, abiding local electricity rules etc.
Wherever formal approval/ license is essential like CEA approval, clearance by the electrical inspector etc.,
the same shall be arranged by the contractor.
Novation Clause: -
The contract period is of 03 Months or the date of transfer of the airport. The contract may be terminated
with a termination notice of 30 days without any liabilities to AAI an account of anything else what so ever.

Obligations relating to Transfer: -

The Authority agrees that during the Contract Period, in the event the Authority transfers the rights to
operate and maintain the Airport to a third party(s), the Authority shall ensure that,

(@) The Authority shall cause to transfer/novate this Agreement, in favour of such third party, on the principle
that such transfer/novation would release Authority of all liabilities and obligations arising from and after the
date of transfer / novation of such rights. The Parties, along with relevant third party(s) shall execute
necessary documentation or put in place necessary agreements for the aforesaid transfer/novation; and
The rights and obligations under or pursuant to all contracts and other arrangements entered into in
accordance with the provisions of this Agreement between Authority and Contractor shall be vested in such
third party.
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30. FEES FOR TESTING/ CALIBRATION/ APPROVALS/LICENSE
Unless otherwise specified, the fees/ charges involved for this purpose except inspection fee shall be borne
by the contractor.

31. ELECTRICITY AND WATER
Electricity & water for execution of the work will be provided by AAI at a single point free of cost. In such case
electricity tapping point shall be suggested like substation, power house, switch room etc. However necessary
cabling & required protective switchgear shall be provided and installed by the contractor.

32. PACKING/ TRANSPORTATION/ HANDLING
Professional packing shall be made. Equipment/ materials are to be properly packed with appropriate packing
materials & means. Special care shall be taken for fragile items. ltem description, gty, code, instructions etc. to
be marked for easy identification etc.

The equipment/ materials have to be transported by appropriate transport mode like Road/ Rail/ Air transport
etc. up to the site/ destination.

Due care to be taken for loading, handling, unloading, shifting, lifting, jacking etc by suitable means like cranes,
chain pulley blocks, mechanized means etc. and experienced man power.
Relevant documents shall be accompanied with the items.

33. Difference between first lowest bidder and other bidders: -
Final bill will be worked out at the accepted tender rates and also with the quoted rates of other bidder. The
amount of final bill to be paid will be restricted to the lowest among them.

34. COMPLETION PLANS (If applicable)

On completion of works, the contractor shall submit the following ‘As-Built drawings (three sets) and
documents to Engineer in charge after completion of work, failing which Rs.10,000.00 shall be recovered from
the contractor’s bill.

1. Layout/ drawing of LT Panel & cable routes on Grid Map.
2. List of Inventories and earthing layout and route diagram & earth test reports etc.
3. Megger value, Earthing value

35. After delivery, if any material is found defective, the contractor should replace the same before Defects Liability
Period.

36. All material Supplied should be Confirming to IS or relevant IS standard and new one. Agency has to submit
signed copy of purchase invoice for all supplied items.

37.GST no of AAI BPI Airport Bhubaneswar :21AAACA6412D1ZK
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TECHNICAL SPECIFICATIONS
A. GENERAL : -

The electrical Installation work shall be carried out in accordance with Indian
Standard Code of Practice. It shall also be in conformity with the current Indian Electricity
rules and regulations and requirements of the Local Electricity Supply Authority and Fire
Insurance regulations, so far as these become applicable to the installation.
The work in general shall be carried out as per following Specifications.
IS /1E rule / IE Acts
AAI General Specifications for Internal and external Electrical Works.
CPWD General Specifications for Electrical Works, Part — I and  part — II: 2007.
NFPA.
UL/LPCB/FMI/EN-54.
National Building Code of India.
Chief Controller of Fire and Explosive (CCOE).
Local Fire Authority.
All the codes and standards mean the latest publication. Wherever not specified, the
installation shall generally follow the Indian Standard code of practice, in absence of
which the relevant British Standard code of Practice shall be followed.
10. As per ICAO specification.
11. As per CAR compliance.
12. As Aerodrome Design manual.

LRI R WD =

Wherever these specifications call for a higher standard of material and or workmanship than
those required by any of the above mention’s regulations and specification then the
specification here under shall take precedence over the said regulations and standards.

B. Specification of pre-filter: -

Application: Suitable for install HVAC AHU system installed at T1 terminal building at BPI
airport, Bhubaneswar.
1. 50mm thick box type 10micron filter for return air side of AHU.
2. Suitable for high humidity condition (test condition 55% RH)
Type: Non-woven Synthetic type filter media, 10micron, pleated with expanded
aluminum mesh
Both side aluminum rod for support to filtration material at each plate.
Frame: Box type Finished Aluminum sheet
Media: Synthetic
Epoxy binding at the joints between filter edge & frame.

[98)

Nowe

Note: - Agency has to submit one sample for the approval before procurement. Material
should be supplied as per following mention size and quantity.

Size: 500MM x 600MM = 0.30Sq. Mtr. x 108Nos. = 32.40 Sq. Mtr.
Size: S00MM x S00MM = 0.25Sq. Mtr. x 128Nos. = 32.00 Sq. Mtr.
Size: S00MM x 400MM = 0.20Sq. Mtr. x 49Nos. =9.80 Sq. Mtr.
Size: 400MM x 400MM = 0.16Sq. Mtr. x 24Nos. = 3.84 Sq. Mtr.
Total = 78.04 Sq. Mtr.
Say =79 Sq. Mtr.

P bd =
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SCHEDULE OF QUANTITIES

Name of Work : - Supply of Pre Air Filter for AHU at T1 Building BPI Airport, Bhubaneswar.

Note: 1. Total amount quoted below should match with the price quoted in the GeM price bid. If the quoted
amout different (Price Breakup) from quoted amount in GEM, then bidder will be disqualified.
Note: 2. The Estimated cost mentioned in th GeM portal is Including GST.

Name of
Agency /
Service
provider
Item No Description of Item Qty [ Unit Rateinc GST | Amountinc GST
Rs. Rs.
1 Supply of 50mm thick box type 10micron Pre-Air
filter for return air side of AHU with aluminum N
- isting| 79 | ok 20.00
framed and Rod Support suitable for existing Mtr. :

AHU s installed for HVAC System.

Total including GST Rs. 20.00




