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BID




W fraas grfereRoT
AIRPORT AUTHORITY OF INDIA

srferaTtesreht forwmT (Forer)
ENGINEERING WING (ELECTRICAL)

el &, ATfarsT/eR ST/ 2Ate-f/BHS Operation & AICMC/2025-26 femeR:- 20.03.2026
Ref No. : - AAI/KANGRA/ENGG (E)/ BHS Operation & AICMC/2025-26 Date: - 20.03.2026
Torg srmEOT e
NOTICE INVITING BID

1.

@ forg amgst /GEM BID NO: GEM/2026/B/7378469)

STeeT TR STTEehioT sht 3TR & Seareh (3174.-far.) siifer, et werate, shimeT (fore weigeh) S i aiée o aread &
I 40,93,670/- (SUaet wfed) STHIHT AR  “ehiTTeT gaTs TS o iAol Wad | ATt ATHT Jele Juret w1
TETE Uel TIATSEHITHET (2025-2027) % % o A1 SIc1erarell & qet o 3T1gen & ht forew sl ot St 3 forsht
= quidT T STaf 24 (SietE) 718 R

Item rate bids are invited through the GeM portal by Manager (Engg-Elect), AAI, Kangra Airport, Kangra (Bid

Manager) on behalf of Chairman, A.A.L. from the eligible bidders for the work of “Operation & AICMC of
Passenger Baggage Handling System in Terminal Building at Kangra Airport (2025-2027).” at an
estimated cost of Rs. 40,93,670/- (Including GST) with completion period of 24 (Twenty-four) Months.

fore wfshan S 9IeA & I, 3T, TA T4 https:/gem.gov.in T AT BNl 5 SIGTIT oIS THATAS SISAATS L o
BER

The bidding process is online at GeM-portal URL address https:/gem.gov.in Prospective bidders may download and go

through the bid document.

@%ﬁﬁm&ﬁaﬁmﬁﬁ%%ééﬁﬁiﬁﬁwgaaﬁw%mm YT ‘Login ID’ T ‘Password’ ITH T A
S 9T https://gem.gov.in T Login - o TeagTd d1eet o 21 I8 T Iuetey faei i o=t aig ug ol

Prospective Bidders are advised to get themselves register at GeM portal, obtain ‘Login ID* & ‘Password’ and go through

the instructions available in the Home Page after log in to the GeM portal https://gem.gov.in.

() ST G o HTHHIST o Horel | fohefl qeheieh! TerardT o foTu sietterar fFefoafiad 2ed S% Jadi W gt et feaat § Jueh s

HAT R
For any technical assistance with regard to functioning of GeM portal, the bidder may contact to the following help desk

numbers on all working days only between
®  (09.00 S & 22.00 ST (|H-TT) — 1800-419-3436 /1800-102-3436, 07556681401, 07556685120, 01169095625, 3-

Tat: - helpdesk-gem@gov.in
09.00 hrs to 22.00 hrs (Mon-Sat) — 1800-419-3436 /1800-102-3436, 07556681401, 07556685120, 01169095625, E-

Mail:- helpdesk-gem@gov.in
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et S L ol i fafer s 9 & veet (TS e o STE) $U 1,22,810/- ShT ST TN (STHET) AT
UG TTEUhEY/SEISTH % UTeay & AR faraToei TfreRtoT o uet H hivTel gas STgel, HiTeT § 37 gt =fey 3
TERT STHTT SEUH GIée T SR l/3TIeIE ST 21l

Earnest Money Deposit (EMD) of Rs. 1,22,810/- will be required to be paid through online method NEFT/RTGS before

schedule date and time of bid submission date (as per GeM portal) in favour of Airports Authority of India, payable at
Kangra Airport, Kangra” and the proof of same has to be submitted/uploaded on GeM portal.

NEFT/RTGS o HTead ¥ fohT ¢ IUXrh WTami (AT fare s syees afly Sune) i S Wi Sreierarst! g1 Seqd g
ST AT deheitehl Siieft GEdTaST (AATS) o AT STTATS T ST 2 |

Scanned copy of the above payments (i.e. Bid-Processing Fee-and EMD) made through NEFT/RTGS to be uploaded
along with the Technical Bid documents (online) to be submitted by the bidders.

i. T czaas iR Sunet i AnTa ST TR R I SeliETarstt s STE iy s feam S|
Non-submission of cost of bid-document and EMD shall lead to disqualification of bidders.

i, TSUHEl/SRLISITE o HTeaw & SUHE! ST oA o oI ek T o6t fereror feemgem 2:

Bank account details for submission of EMD through NEFT/RTGS is as follows:

1 Name of Baneficiary Airports Authority Of India, Kangra Airport

2 Name of Baneficiary Bank | State Bank of India

3 Name of Branch & Address | Kangra Opp Govt Polytechnic Kangra Teh & Distt Kangra (HP)-
176001

5 Account No. 41358294260

6 IFSC Code SBIN0010117

THSUHSY/ATEISITH o HIEAH & ST 1 75 SUAS! 3l A% siciiardl e Aged fodm ST, 3¢ SISt i avil a%a
SefiaTarst st 3Tk Heiferd Sk et 3 e Ao R 4 et | 39 Hee § T fore e < o Sk ot 8 wifr s oY st =i

EMD deposited through NEFT/RTGS would be refunded directly to their respective Bank Account of all except succesful

bidder whom the contract will be awarded. Scanned copy of cancelled check to be submitted in this regard.

3OAE Pe- SR P AR A AfEr@rsl H O SiswH FRm o3 wal F o wgeR wEes e % fom
AT CTCH AT /el TS el TSl BT ST SHehTe (HaxTIere S11e 3 ATy dSfisha Wi H&H Ud o Je (THIHS)
SIS o oY TEATST e A BT THTHS 2071 o T, sharel HIet o (-Hiar 371 ST Sarar &t Sunel 92 o forg am €

EMD Exemption:- Bidders Seeking EMD Exemption shall submit valid documents of Indian Micro & Small Enterprises
(MSESs) units registered with DIC/NSIC/KVIC/KVIB/Directorate of Handicraft and Handloom etc., for relevant category
as per GeM terms & condition. Under MSE category, only manufacturers of good & service provider are eligible for
EMD Exemption.

T 2 foroeres o Ferforfiaa STt o STTUR SieiaTarstl g1 SiF 9iee W SAATsT ST foha ST
Following documents shall be submitted through online at GeM portal by the bidder as per the following schedule:-
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forfeshet 221 3 / CRITICAL DATA SHEET

fore TEaTast grsetre/forsht ymmy <t fafer

As Per GeM
Bid Document Download / Sale Start Date
TqgieRtor it sifaw fafd/Representation End Date As Per GeM

et ST SR ot 3ifem {39/ Bid Submission End Date As Per GeM
LEZIEA! Eﬁ?ﬁtﬁiﬁﬁﬁ oS / Technical Bid Opening Date | AS Per GeM

fordfter st @i &1 faf¥r / Financial Bid Opening Date As Per GeM
S : ; condable_(Onli ]

ST ST ST (SUHET) (A1.f.9T. hiTeT R & qer o

NEFT/RTGS & HIEIH § 3THATS o7 BIT) /Earnest Rs. 1,22,810/- through NEFT/RTGS in favor of
Money Deposit (EMD) in the foam of NEFT/RTGS in Airports Authority of India, payable at Kangra
favor of Airports Authority of India, payable at Kangra Airport online.

Airport online.

Technical Bid and Pre-qualification:- Bid containing following:
A. AR St o fferRaa snfier € / Technical Bid containing the following:-
i, SefierT & et 7 W fore wienfa oo s Tk T 778 fdl (ANNEXURE-I STt fore gwdrast & 98 %, PR-1 W faar
I 1)
Scanned copy of Bid Acceptance Letter on Bidder’s Letter Head. (ANNEXURE-I is provided at Page-PR 1 of Bid

Document).
ii.  Torft @rar @A (9) S Sfruadt usfieor e S T i T8 gfdl

Scanned copy of Permanent Account Number (PAN) and GST Registration Number (As per ANNEXURE-III at Page
PR-3 of Bid Document).

iii. AT 6 T TE W HH AT ocieh [T / feamiT o &g § BWem i TR gfafafd (et e Iwes %
ANNEXURE-II 98 %. PR-2 & AN
Scanned copy of ‘Undertaking’ regarding Blacklisting/ Debarment on Bidder’s Letter Head. (ANNEXURE-II is
provided at Page-PR 2 of Bid Document).

iv. AT I o FTT T o TIet 88 T BN Sht T 2T 118 Sy (SopmT ferg S&drest % ANNEXURE-V 8 3.
PR-5 % 3T38N)
Scanned copy of ‘Undertaking’ for Minimum wages on Company’s Letter Head. (As per ANNEXURE-V at Page PR-
5 of Bid Document).

V. HTH-T 3T T ohT TS T - Tt AT o SR X FoR T | STt ot fereor, OTee gr ST R T quidr ST o
|| (fors EATaST o USH-6 T STrse T6M| o STTER)
Scanned copy of Form- A - details of similar works completed during last seven with completion certificate issued by

client. (As per Performa provided at Page-PR 6 of Bid Document).
Vi, BiH-aft T T it - forfir STem (fore wdTerst 3 U1-7 T ITcTsY MM o STTEN)

Scanned copy of Form- B - Financial Information. (As per Performa provided at Page-PR 7 of Bid Document).
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i)

4]

vii. BTH-HT T T RIdT - 2 el (fof SEATeIST o UST-8 W 3ucTed W o STIEN)

Scanned copy of Form- C — Net Worth. (As per Performa provided at Page-PR 8 of Bid Document).

viii. TATECe aTet BH o ST 31T huf-l, STTeRT o U / UTa AT 12T shl Lo shidT oh BT shuT AT & d8d
ST 2T T ST T IO O fore CIN/LLPIN/ 3ot o faRTent T T Qe Wiar 3T 37T stmeifed &t o fag
TTTRIRIT o Helel § S Hohod ohl Tohel Tl T i | ETTHeE aTelt ®H H A foIg TSt o Tara forel 37 afth g
T T STt 2 AT TR oo / ITar 377 STETHT ol Tahet ohT g5 STl ST 6Ll
Companies other than propriety firm shall submit, scanned copy of Authorization Letter/Power of Attorney along
with copy of Certificate of Incorporation of the Company under Companies Act showing CIN/LLPIN/Name of
Directors of the Company & Copy of Board Resolution regarding Authority to assign Power of Attorney. Proprietary
firm shall submit scanned copy of Authorization Letter/ Power of Attorney only if the bid is processed by a person

other than proprietor.

ix. WRd SRR, o HaATer, S forT o HATawT 66 U 6T 6/18/2019-HET fai 23/07/2020 % STTUR T WRA & €1
+fft7 EHT | FA AT I F (AT A AT GRT GSAHT hl STl (FTESTeh @i W) eI eIe o €1,
T fortr frem (STaweTR) 2017 % FRT 114 (xi) T8 NTse AR ST STCETdT i 39 S H 30T % et o8 W
rafETe T it T i TS wfer ST R B (ST
Requirement of registration by the Bidder from a country sharing land border with India based on order No. F No.

6/18/2019-PPD dated 23/07/2020 of Government of India, Ministry of Finance, Department of Expenditure (Public

procurement Division) with up to date amendment, regarding restriction under Rule 114(xi) of the General Financial

Rule (GFR) 2017 shall be applicable. Bidder shall submit scanned copy of ‘Undertaking’ on Company’s letter head in
this regard. (Annexure-VI).

x. i, $wed e Sregdt v et A ety (afk oo, S e iregd e fre g e @ aefier
o UTE JUSH T 8, AT AT Bl ST TR B o 1S SARTT 4T, STHIATS T I=LT b dSi1ahaoT e
A T = QT
Should have EPF, ESIC & Gratuity registration. (In case EPF, ESIC & Gratuity registration are not available with
bidder while submitting bid, Bidder shall submit an undertaking to submit EPF, ESIC & Gratuity registration after

awarding of work.)

xi. Torferare iy g dierg shbrat | (St forg FedTelst s ANNEXURE-A o 3TJ6R)
PQ Performa duly filled. (As per ANNEXURE-A of Bid Document)

IR / eArgTaTet w1 oTdar W o FeferRam wnfere #:-

Qualifying requirements of Contractor/bidders containing the following:-

TSt o are o aE | fafaerd st i St € suw fuse ade & stifadt i =6t warg 219 aret et |ra |re 9wt &
BT T 1T TH TR “TTiT ATHTT T4 TUTTET ShT THATSEET / HeITer / UHTSHTTHET ST h1d” & T 8,18,734/- &
W H W A HAT AT E 10,23,418/- % FH 8 FH & HAT ATT 16,37,468/- FHT TH 1 1 Ged 1Y S &9 o G071 o7 T T
STHTOT O & | (§ifraT o forelt =reor o rel/eAifRre 9 @ oot forg 7Tq sl o femm @t fepe S, srrtfen q@ frentia eorers
EpR=icaphau
Tt wTe ot o R gt fore T T st o foraeT fow e - wi-u F amee g S foRT T were gwarest o ||

Should have successfully completed or substantially completed three works, each of ¥ 8,18,734/- or two works, each of ¥

10,23,418/- or one work of ¥ 16,37,468/- in single contract of similar nature of “SITC / Operation / AICMC of Passenger
Baggage Handling System” during last seven years ending last day of month previous to the one in which tenders are

invited.
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Xil.

The details of similar works completed during last seven years in the given format- Form-A with supporting

documents issued by client.

Note:

1.

(@)

(b)

The Experience Certificates of works completed pre GST era, Completion amount will be divided by 1.12 (to
exclude pre GST taxes) to make it at par with experience certificates of post GST era but excluding GST.

The tenders invited for Annual Rate Contracts for O&M/ AMC/ CMC works, agency having experience of
completed AMC contract of more than one year shall be counted for the value of work for a completed one year on
pro-rata basis. However, the agency who has completed one year of work in running AMC contract of more than one

year may counted for the value of work for a completed one year on pro-rata basis.

Experience gained by executing work on back-to-back contract/ Sub-contract basis is acceptable in the following
conditions:

Work should be actually executed by the second agency (sub-contractor) with due concurrence of the owner as
tripartite agreement/ written approval. It should be backed by valid agreement and experience certificate.

Payments received by second agency should be reflected in TDS certificates.

Experience gained in composite works for the specialized nature of works (List of Specialized Items / Jobs/ Works are
mentioned at Para 35.3 of AAI Works Manual) were executed by main contractor either by in-house expertize &
experience or by engaging the specialized agencies with the approval of main client as per contract conditions. In
such cases, main contractor as well as specialized agency both get the experience certificate for the same work from
their respective client(s) i.e. main contractor for composite work along with specialized works from owner and
specialized agency for specialized work(s) from the main contractor.

In this situation, the experience certificate of either specialized agency or main agency having in-house expertise &
experience, who has actually executed the specialized work(s), shall be considered for Technical /Pre-qualifying
criteria in similar specialized nature of work(s).

Substantial completion shall be based on 80 (eighty) per cent (value wise) or more works completed under the
contract. Substantial completion should not be defined in terms of percentage completion. rather it should be based on
functional consideration. Certificate for 'substantial completion' of project/work/asset should contain two parts. Part -
Ishall contain 'financial value of work done' and part-11shall contain 'certificate of functional completion of pro

ject/work/asset'.

“Freaqria wTat o Hod @ T o ATEdTIeh Tod @l 7% WTd o hi ATerRoT 3 8 JgTeht TAATT ST T Ux elr
TG, TAEeht TUMET qut B <t Tt & Sreft ST et o sifaw fam e s fo @k ot s

“The value of executed works shall be brought to current costing level by enhancing the actual value of work at

simple rate of 7% per annum, calculated from the date of completion to previous day of last day of submission of
bids.

T o foTe TTeh SrToT oot H o e e ot et e e, S o fafy, stste o stem w e o fafn, et e
A T ATt fafdr ST HRl % HAITSieh JHIO % AT 1Y SRR I ST i ST 27| AR / IR-diewy.
ST | Rl ST T 0 f@T ATet e Ierarett s geiehd =1ee Thede ST SIRT 10T o H e o1 A1, e o forg
STH e YT 3T e o fore Sretua Ty ot e e o |1 i T L wrdt SHor o (i) st uf S et 2

Client certificate for experience should show the nature of work done, the value of work, date of start, date of completion

as per agreement, actual date of completion and satisfactory completion of work along with Work Order & BOQ.

Bidders showing work experience certificate from non-government / non-PSU organizations should submit copy

of tax deduction at sources (TDS) certificate(s) alongwith a certificate issued by registered Chartered Accountant,

clearly specifying the name of work, total payment received against the wok and TDS amount for the work.
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xiii.

Xiv.

6|

SIATETAT o T8 T ot st 8 R T et bt oftead foxfier o ofiar (Saeht sifom ot fuset et st 31 wr o =i
w0 6,14,051/- 1 Y9107 0 & | forftsr STehidt feu e yreq- wi-sft § Sm7 it S dar 9 9wt @ =1er § =Sed ard
WH T 3TTee TTehI et foham s |

Should have Average Annual Financial Turnover of Rs. 6,14,051/- on works executed during last three years ending
31st March of the previous financial year. The Financial Information shall be submitted in the given format-Form-B.

Bidders showing continuous losses during the last three years in the balance sheet shall be summarily rejected.

fAforemer & T & 3,07,025/- 1 FAaw Jead B =nfew @ wféwge a1de shede grr SR fora i 2 | s o fag
T YTEY- BH-ET T ST foram ST =nfee |

The Bidder should have a minimum net worth of Rs. 3,07,025/- issued by certified Chartered Accountants. The
certificate should be submitted in the given format- Form —C.

GeM Portal o gRT fa=fiar -areft
The Financial e-Bid through GeM portal.

Tt 2t ot o 0 e 3 g o ST A forelt sty wred # weftehrd €T fopa StRi | aife fog awaTeSt % @i Price
Bid %! Standard BOQ Y& % &9 § f&ar 11 2, af S8 18IS T € 31 aefl siiefierdrait g Wi 21 siefierdrati sl BOQ
FIE SIAATS ok, TH T S T He e forii IS0 TR 317 Toraor (S SAGTAT 3 A1) o AT He® bl G HLAT
TR 2| i3 Wi 311 &l b AREfda a1 AT ST =1eT) Teh SR foraor g & ST O, S 1ETaT i 39 fom1 wiget 1
S GUETT AT BN SR 36 TS SHT HLAT BT A SIAIRTar g7 BOQ I8 i HMITerd foram ma &, ar st shi
TSt Y feam st

All rates shall be quoted in the format provided and no other format is acceptable. If the price bid has been given as a
standard BOQ format with the bid document, then the same is to be downloaded and to be filled by all the bidders. Bidders
are required to download the BOQ file, open it and complete the cells with their respective financial quotes and other
details (such as name of the bidders). No other cells should be change. Once the details have been completed, the bidder
should save it and submit it online, without changing the filename. If the BOQ file is found to be modified by the bidder,
the bid will be rejected.

3ungt ot TS / Refund of EMD

TAT/Aeh-TohT STET H ST ITH i § fahet Te ATl siiefiararett i Suaet ot araet Seht sReftshfa & 15 fadt & offax
e R S STEt| @t Sl o foe S 3aT ITH s & 3R fSmeht fordtar et @reft STt €, we-1 o sree adft
fersharant sht Sunel <t ot farfia sieft @i & 15 fedi 3 wfta genferg s st |

Refund of EMD: The refund of EMD to bidders who fail to qualify the eligibility / technical stage will be refunded within
15 days of their rejection. For all bidders who qualify and their financial bids are opened the refund of EMD of all vendors
except L-1 shall be processed within 15 days of opening of the financial bid.

fare STHT T/ Bid Submission:-

CHIRTAT Faet SIH I https:/gem.gov.in T & 31T AT Td HUT | ST / SHAR hl GATe a1 STt & foh sifert
HATEH HT 3 o6 U fore et # faq g fawit o1 orer & | Siieierarett s I 2 & AFER T o 1T Feamasti s
fefSreet exaraita wisa Tuciie S Bt 81 Sieft q&arastt sl 100 ST & 619 et R The foshed & wha foram S
TEHAT & ST Tl TR TTT AT o ST HT FH A § HGg HLaT 2

L ST T TAT o STATAT 3 T WX AT STIATS il T for=m 72 foam e atrele ot &1 shidft o foram =it feram
ST

The bidder shall submit their application only at GeM Portal: https:/gem.gov.in. Bidders /Contractor are advised to follow

the instruction provided in the bid document for online submission of bids. Bidders are required to upload the digitally
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signed file of scanned documents as per Para 2. Bid documents may be scanned with 100 dpi with black and white
option which helps in reducing size of the scanned document.

Uploading of application in location other than specified above shall not be considered. Hard copy of application shall not

be entertained.

5. U ¥ Sfe Sifert Te SITCaTdT AT Sielierarett ST Sed Tei ht St fomeh 1w # samaettes defy g foret oft uftfefa 4
ToraT 31K 35k o AT 1= Flelt fyder o o & sorefies deier € (AT U AT ATk U / SRREE AT ©) 36T
e & o fore etem o foe ster faenfiet & &0 & stqufa 7 & Smoeft | 36 wrd &1 Soctem ST e i aferst &
srefieRfr o for Seeamht g |

Not more than one bid shall be submitted by one biddrer or bidders having business relationship. Under no circumstances

will father and his son(s) or other close relations who have business relationship with one another (i.e. when one or more
partner(s)/director(s) are common) be allowed to bid for the same contract as separate competitors. A breach of this

condition will render the bids of both parties liable to rejection.

6. TE-HE § HTehewi™ TIeeA (GeM Portal) il I9ETE hitps:/gem.gov.in H Sl SEATAST SSAAIS i aTcd siefiararetl shi
forett +ft Tlier @ STSiIE Hoo St SFicie UE all! SEdTast i SSBTS / HTHd T i1 =mfey | afe et +ft T & sesre /
HRIE T ST 2, qF Uste! 6T forg ot Ot a¥e & Wi o foam SITamT qeim siiciiaTdT s TuatTs o |ref SR i T afisy
T ST HehelT 21

Bidder who has downloaded the bid from Government e Marketplace Portal (GeM Portal) website https://gem.gov.in shall
not tamper/modify the bid form including downloaded price bid template in any manner. In case if the same is found to be
tampered / modified in any manner, bid will be completely rejected and EMD would be forfeited and bidder is liable to be
banned from doing business with AAL

7. mﬁﬁaﬁ@aﬁsﬁuﬁﬁmwwﬁﬁ / Bids Opening Process is as below:-
Envelope—1 TaHTeh! forg 3T qet 2wt fem 3t 30 2(A) T (B) % g&amas (e siiefierar 3 7uaire foram) 2 i forfesra
2rer ¥fte # foor T foifer qem | o 1| @rer s
IfE SefiaTar 3 UTe s % forg SdTast & Geifed 1s aTel € df 9 9 9Idel W ‘Representation’ ST TISTSHT AT Tk ¢ |
39 Heier H T T RIS 317 WTeas W forem 7€ fomam stma |
Afg Sl T ATt % gRT ST R T qeRftehT U g At aearastt 7 foRE oft SR ot st s s 2 ar 3
“GeM Portal” IT'3 — HeT GRT §H HedT L o (o =T ST | Scisha ! sl HUTId SEdrerst |TiersT & §R fFetfed v &fmm o
SIS AT BN, e B TR 78 AT STert o6 st S aret o o STT o o forg e oft et & 3R qegem st
e foraT ST

STATGTATST T IAhT STCTAT o Tl TR It/ ST o S H GeM e o HTEAH § Fford T ST |
Envelope —I (Technical Bid and Pre-qualification):

Envelope-I containing documents as per para 2 (A) and (B) (uploaded by the bidders) shall be opened on date &
time mentioned in CRITICAL DATA SHEET.

If the bidder has any query related to the Bid Document of the work, they should use ‘Representation’ on GeM portal to

seek clarifications. No other means of communication in this regards shall be entertained.

If any clarification is needed from the bidder about the deficiency in his uploaded Technical and Pre-qualification
documents, he will be asked to provide it through GeM portal or email if required. The bidder shall upload the requisite
clarification / documents within time specified by AAI, failing which it shall be presumed that bidder does not have

anything to submit and bid shall be evaluated accordingly.

The intimation regarding acceptance/rejection of their bids will be intimated to the bidder through GeM portal.
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10.

11.

12.

Envelope-11 fa=a slieft / Financial bid:-

TFThT A ST AT HTERAHATST T G HLA ATt STl b1 fomfier seft i Brfeshar Ser 2fte | featfaa fafyr it
o T @ s @ty fa et @ern i fafar ofit awa @ ageEr savadd 2, @ gaeh! et WE 0 &
ATEAR | f @)

Financial Bid of the bidders found to be meeting the technical criteria and qualifying requirements shall be opened on date
& time mentioned in CRITICAL DATA SHEET. (In case the date and time for opening of Financial Bid is required to
be changed, the same shall be intimated through GeM Portal).

TTerSIT foT 213 ShTeoT SraTq, forelt ot AT |l SATeEAT T TR AT STEATERR ST ohT ST TR T@rdT 81 WTTersT o a1 forT
TS T STATY, Fohelt oft T o STt SITShaT ohi T8 i ot Sferehe +ff gufera =)
AAI reserves the right or accept or reject any or all applications without assigning any reasons. AAI also reserves the right

to call off bid process at any stage without assigning any reason.

IS 3 il Toifertl =ht forg awdterst St st sht STt el 9T & forent =ime] aftersmrett # feures qrm=r & i 3
ST T el BTl & ST AT A1 kAT TR o foreft oft forvamer am Shsg/arser e ok fervmo ey fore Sep/adieht omife
g Frerer/sreurefl/eermft Sfase/sret geft st vt S foRam 21 e feRet oft T o (R 3T ¥ et 9t | H)
TrEAZTATS FRT SAd She e S WU i kT STfrehr GRfer Wt 31 afy foret oft wax W, ermages 3w weqa
w13 oft IFHRT / FETAT TG / VAT AT A § A1 Fo Frwmla § A arefiamar w@ o sgdt ¥ v wrfann
FrferRaa et wem:

a)  hH o T ST fordl T Tt s Tk B Sied o form St

b) SIHETAT fohET 3T ITYh HITaTH/F I TS o STATAT SIS hl HHITH @led IS H forg 3 & Tk S o fo1g

EaipRIR Ul

AALI reserve the right to disallow to working agencies whose performance at ongoing project(s) is below par and usually
poor and has been issued letter of restrain/Temporary / Permanent debarment/black listing by any department of AAI or
Central/State Govt. Depts./PSUs/World Bank/ADB etc. AAI reserve the right to verify the credential submitted by the
bidder at any stage (before or after the award the work). If at any stage, any information / documents submitted by
the applicant is found to be incorrect / false or have some discrepancy which disqualifies the bidder then AAI shall
take the following action:

a) Forfeit the entire amount of EMD submitted by the bidder.
b) The tenderer shall be liable for debarment for a period upto two years from tendering in AAI, including termination of
the contract apart from any other appropriate contractual/legal action.
ST /Hh 3T FHFAFRIT TRIER! e Y STHT T2l 2
Consortium / JV companies shall not be permitted.

ST TSI &1 o SUSHHI bl 3 Fval=ell ST, Tehft shl ARG hl foraTT W SR o e o S8R < 2]

Purchase preference to Central Public Sector Undertaking shall be applicable as per the directive of Govt. of India prevalent

on the date of acceptance.

T a3 Y I (THUHE) SIS S UHeEs (YE SR oY Sa) et / ueweTsEt / sheftedEt / sheftardalt /
TEATCT 3R S FHERTer eie & |1y USiehd & i ATasi+eh GE A1 o ¢ THTHS ST 2012 T I Eeiest
afer Fearr et <t S/ SeTatt 3 sferait 35 e e 2 it Frtor e e et ey @ |

Concessions to Indian Micro & Small Enterprises (MSEs) units registered with DIC/NSIC/KVIC/KVIB/Directorate of
Handicraft and Handloom etc., to be given as per the provisions of Public Procurement policy for MSEs order 2012 with up

to date amendments, shall be applicable for bids of supply/services and shall not be extended to construction work.
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13.

14.

15.

SAATGTATSAT T JSTHATSUA Ica TEATAS S Toh St 2fe, TR TlEfthone, e o Aiethohe, T T-AhTI il o g &
TR FNT (FIETE) T o 3ents | fore fi vt % e wft qEaes =1 vl e a IEeTEeT & % g
faferaa sTfora ST o B | JEISTTSTA o forT Siefiararstt ST SR fohe 7T SwdTerst W foram &t ferar smarm|

Bidders have to submit Unique Document Identification Number (UDIN) generated documents i.e. Balance sheet /

Turnover certificate, Working Capital Certificate (works done during last 5 financial Years & works in hand), Net worth
Certificate, Tax Deduction at Source (TDS) Certificates for Non-Govt. works etc. as per NIT conditions duly certified by
CA and having UDIN. The documents submitted by bidders without UDIN shall not be entertained.

AT Hae T 37T Aafes AR faamT (Gidfiengansd)), amfireg iR U HaTerd, TR SR gRT 3TTTH &t 1-45021/2/2017-
it (&fE-10) T 16.09.2020 3 ATE0H & SIRT WS GR1E (Wh 37 S1SAT T STATHERAT), TSR 2017 AR 2
Department of Promotion of industry and Internal Trade (DPIIT), Ministry of Commerce and Industry, Government of

India, issued Public Procurement (Preference to Make in India), Order 2017 vide OM No. P-45021/2/2017-PP(BE-II) dated
16.09.2020 is applicable.

T GO, ot Harrer™, = formT o STTasT §edn U AT 6/18/2019-T1ET fatich 23/07/2020 % SATER 0T WA o €1 o
T TTST A Il S Y ST T STt FRT USRSl STTavaehdT (FTdst-eh Tie THT) ST §e o |, = fodi=
T (STTaTR) 2017 % T2 114 (xi) 3 T80 Tfdeie TR ST ST i 36 Hefel § U1 o TIed 7 T IS ohl T ohl
TS Wi ST SREAT BT (STTCRH- VI)

Requirement of registration by the Bidder from a country sharing land border with India based on order No. F No.
6/18/2019-PPD dated 23/07/2020 of Government of India, Ministry of Finance, Department of Expenditure (Public
procurement Division) with up to date amendment, regarding restriction under Rule 114(xi) of the General Financial Rule

(GFR) 2017 shall be applicable. Bidder shall submit scanned copy of ‘Undertaking” on Company’s letter head in this
regard. (Annexure-VI)

;- T T ST HEantor T S7aT UTT ST 9T SIS SEhT0T 9T B |

Note :- If there any discrepancy is observed in Hindi and English version, the English version will be considered.

TR WETIE-eeh (ATH.-ToEd) / AGM (Engg-Elect.)
Egﬁ‘, 3TeTel WT.LAT./For and on behalf of the Chairman
O oo TRt Airports Authority of India

et -

i) T HETISeeh (TT-Fe), TRt formreom SiereroT, = Tdiu shiveierd, STEsians wre, 8 fooedl-
110037

2) TR e, st fommao arferertor, et TaRdie siver |

3) HETh HETe Y (JTM-Fa), T formmo sfereRtor, stae |

4) 1 U, HITST QA HITST |

T HETIE-4 (AT.-T4Ed) / AGM (Engg-Elect.)
Eﬁl‘, are7er WT.fA.9T./For and on behalf of the Chairman
W fermma=e grferestoy Airports Authority of India

HAH Qﬂ'@ﬁ'i’, SHAHY / Amritsar Airport, Amritsar.
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GUIDANCE TO
BIDDER




AIRPORTS AUTHORITY OF INDIA
GUIDANCE TO BIDDER

1. Item rate e-tenders are invited on behalf of the Chairman, Airports Authority of India
for the work “Operation & AICMC of Passenger Baggage Handling System in Terminal
Building at Kangra Airport (2025-2027)” at an estimated cost of Rs. 40,93,670/- (including

GST) (Rupees Forty Lakh Ninety-Three Thousand Six Hundred Seventy Only)
with completion period of 24 (Twenty-four) Months.

2. The estimated cost of the work is Rs. 40,93,670/- (including GST). This estimate
however, is given merely a rough guide.

3. Tender documents consisting of plans, specifications, Schedule(s) of quantities of the
various classes of work to be done, the conditions of contract and other necessary
documents can be downloaded from GeM Portal : http://gem.gov.in.

4. The tender shall be in the prescribed form, are invited in two covers/ envelopes system:

a) Packet/Envelope I : As per web-NIT / Pre-qualification Criteria.
b) Packet/Envelope 11 : Finance (Price) (Item Rate BOQ).

5. Not more than one tender shall be submitted by one tenderer or tenderers having
business relationship. Under no circumstances will father and his son(s) or other close
relations who have business relationship with one another (i.e. when one or more
partner(s) / Director (s) are common) be allowed to tender for the same contract as
separate competitors. A breach of this condition will render the tenders of both parties
liable to rejection.

6. The Accepting Authority as mentioned in Schedule F at serial no 2 (viii) shall be the
Accepting Officer hereinafter, referred to as such for the purpose of this contract.

7. The works are required to be completed within the period as mentioned Clause no. 5 in
Schedule F. This period shall be reckoned from the Tenth Day of the date of written
order to commense the work, in accordance with phasing, indicated by AAI in the
Tender document.

8. Tenderers are advised to inspect and examine the site and its surroundings and satisfy
themselves before submitting their Tenders as to the nature of the ground and sub soil
(so far as is practicable), the form and nature of the site, the means of access to the site,
the accommodation they may require, working conditions including space for stacking
of materials, installation of T&P, rates of various materials to be incorporated in works,
conditions affecting accommodation and movement of labours etc. and in general shall
themselves obtain all necessary information as to risks, contingencies and other
circumstances which may influence or effect their Tender. A Tenderer shall be deemed
to have full knowledge of the site whether he inspects it or not and no extra charges
consequent on any misunderstanding or otherwise shall be allowed.
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9. Submission of a Tender by a Tenderer implies that he has read this notice and all other
contract documents and has made himself aware of the scope and specifications of the
works to be done and of conditions of contract, local conditions, local material rates and
other factors bearing on the execution of the works.

10. All rates (INR) (inclusive of GST) shall be quoted by the bidder against each item
against the respective columns of Item Rate of BOQ in GeM Portal : http://gem.gov.in.
All rates shall be quoted in the format provided and no other format is acceptable. If the
price bid has been given as a standard BOQ format with the tender document, then the
same is to be downloaded and to be filled by all the tenderers. Tenders are required to
download the BOQ file, open it and complete with their respective financial quotes and
other details (such as name of the tenderer). No other cells should be changed. Once the
details have been completed, the tenderer should save it and submit it online, without
changing the file name. If the BOQ file is found to be modified by the tenderer, the bid
will be rejected.

11. The rates shall be quoted in the format provided. If the price quoted by the bidder as per
BOQ mismatch with the price quoted on GeM Portal, the bid will be rejected.

12. The Input Tax Credit (ITC) on GST is 100% as mentioned in Bid document, the price
quoted by bidder mismatching the ITC on GST percentage / amount shall be rejected.

* Note: Price bid shall be filled as per GeM portal guidelines.

Rates to be quoted in the portal, upto two decimal places only. In case no rate has been
quoted for any item / items, it will be presumed that the contractor has included the cost
of this / these item(s) in other item(s) and rate for such item(s) will be considered as
zero and work will be required to be executed accordingly.

13. In the case of item rate Tenders, only rates quoted shall be considered. Any Tender
containing percentage below/above the rates quoted is liable to be rejected.

14. Tenders shall be received through GeM portal upto the date and time as mentioned
Web NIT / Critical Data Sheet in Tender document and shall be opened on the date
and time as mentioned in Critical Data Sheet.

15. The tenderer should study the complete tender document. In order to facilitate AAI to
prepare responses, the interested tenderers are requested to submit their queries if any,
in GeM portal only, up till the stipulated date and time. The tenderers queries will be
replied through GeM portal only.

16. Power of attorney/authorization for signing tender:

a) Only the Power of Attorney/Authorization holder of the tenderer on whose name the
tender has been uploaded shall sign the Tender documents.

b) The name and designation of the person or persons of the company who is
authorized to sign shall be clearly indicated in the authority letter.

c) Bidders other then Proprietry frim shall submit, scanned copy of Authorization
Letter/Power of Attorney along with copy of Certificate of Incorporation of the

2|Guidence to Bidders(GTB)




Company under Companies Act showing CIN/LLPIN/Name of Directors of the
Company & Copy of Board Resolution regarding Authority to assign Power of
Attorney.

Proprietary firm shall submit scanned copy of Authorization Letter/ Power of Attorney
only if the bid is processed by a person other than proprietor.

17. Notification of Award of contract will be made in writing to the successful Bidder by
the Accepting Authority or his representative. The contract will normally be awarded to
the qualified and responsive Bidder offering lowest evaluated bid in conformity with
the requirements of the specifications and contract documents and the Accepting
Authority shall be the sole judge in this regard. The Accepting Authority does not bind
himself to accept the lowest or, any tender or to give any reason for his decision.

15.1) A responsive bidder is one who submits priced Tender and accepts all terms and
conditions of the specifications and contract documents.

15.2) A major modification is one which affects in any way the quality, quantity and
period of completion of the work or which limits in any way the responsibilities or
liabilities of the Bidder or any right of AAI, as required in the specifications and
contract documents. Any modification in the terms and conditions of the Tender, which
are not acceptable to AAI, shall also be treated as a major modification and will be
liable to be rejected..

15.3) A Tenderer shall submit a responsive bid, failing which his tender will be liable to
be rejected.

18.The Accepting Authority reserves to himself the right of accepting the whole or any
part of the Tender and Tenderer shall be bound to perform the same at his quoted rates.
No claim whatsoever will be entertained on this account.

19. The Tenderer shall not be permitted to tender for works in Airports Authority of India
Engineering Department, responsible for award and execution of contracts, in which his
near relative is posted as Manager (Finance & Accounts) or Sr. Officer or as an
Engineer in any capacity. He shall also intimate the names of persons who are working
with him in any capacity or are subsequently employed by him and who are near
relatives to any officer in Airports Authority of India. Any breach of this condition by
the contractor would render him liable to be debarred from Tendering for next 2 years.

20. The contractor shall give a list of AAI employees related to him.

21.No Engineer of Gazetted rank or other Gazetted Officer employed in Engineering or
Administrative duties in an Engineering Department of Airports Authority of
India/Govt. of India is allowed to work as a contractor for a period of two years of his
retirement from Airports Authority of India / Government service, without the prior
permission of Airports Authority of India / Govt. of India. The contract is liable to be
cancelled if either the contractor or any of his employee is found at any time to be such
a person who had not obtained the permission of Airports Authority of India/Govt. of
India as aforesaid before submission of the Tender or engagement in the contractor’s
service.
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22.The Tender for the work shall remain open for acceptance for a period of 90 (Ninety)
days from the date of opening of Financial Bid (Envelope — II). If any Tenderer
withdraws his tender before the said period or makes any modifications in the terms and
conditions of the Tender which are not acceptable to the Department, then Airports
Authority of India shall without prejudice to any other right or remedy, be at liberty to
take action against tenderer, as deemed fit.

23.0n acceptance of the Tender, the name of accredited representative(s) of the contractor
who would be responsible for taking instructions from the Engineer-in-Charge shall be
communicated to the Engineer-in-Charge within 10 days of acceptance of tender.

24. A tenderer shall submit the tender which satisfies each and every condition laid down in
this notice failing which the Tender will be liable to be rejected. Also if the credential
submitted by the firm found to be incorrect/false or have some discrepancy which
disqualifies the firm then the AAI shall take the following action:

a) Forfeit the entire amount of EMD submitted by the firm.

b) The agency shall be liable for debarment minimum two years from tendering in AAI
in any name/style, apart from any other appropriate contractual / legal action.

25. Price of each of the items of schedule of work shall be firm and consolidated including
Packing, Forwarding, Loading, Insurance, Freight, unloading charges, Labour Cess,
including of all applicable taxes, levies and GST but excluding EPF, ESI, Gratuity and
Bonus. The applicable GST shall be claimed in the firm’s invoice. It is the
responsibility of the firm to remit the same to the concerned Authority and submit the
documentary evidence.

26. Earnest Money Deposit (EMD) of Rs. 1,22,810/- will be required to be paid through
online method NEFT/RTGS before schedule date and time of bid submission date (as
per GeM portal) in favour of Airports Authority of India, payable at Kangra Airport,
Kangra” and the proof of same has to be submitted/uploaded on GeM portal.

EMD deposited through NEFT/RTGS would be refunded directly to their respective
Bank Account of all except succesful bidder whom the contract will be awarded.

27.MODE OF SUBMISSION OF TENDERS

Tender for present work shall be submitted online through GeM e-tendering portal in
Envelope I & II system as detailed below.

25.1) Cover /Envelope No. I : Scanned copy of supporting documents and Power of
Attorney (if applicable) as per NIT criteria.

The bidders shall submit their applications as per “Pre- Qualification Proforma (PQ
Proforma/Check List & Declaration)”, in the tender document and fill up the
required information and upload the digitally signed file of scanned documents and
firms bio-data in support of their meeting each criteria in the portal. Uploading of
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application in location other than specified above not shall be considered. Hard copy of
application shall not be entertained.

The intimation regarding eligible/ non-eligible for participation in the tendering will be
intimated to the agencies through e-tendering GeM portal.

25.2) Envelope-1I: The Financial e- Bid through GeM-portal. All rates (INR),
inclusive of all taxes, GST, duties, cess, fees, royalty charges etc. levied under any
statute. Rate to be quoted against each item in the column of Item Rate of BOQ in GeM
Portal: http://gem.gov.in.

Envelope-II containing financial bid of the tenderers found to be meeting the technical
criteria and qualifying requirement shall be opened on date & time mentioned in
CRITICAL DATA SHEET. In case the date and time for opening of Envelope-II
(Financial Bid) is required to be changed, the same shall be intimated through GeM
Portal.

The tender will be evaluated including as described in schedule of quantities and scope
of work. Upon the successful and timely submission of bids, the portal will give a
successful bid submission message & a bid summary will be displayed with the bid no.
and the date & time of submission of the bid with all other relevant details.

25.3) Once the contractor has uploaded the digitally signed and stamped scanned copy
of unconditional acceptance as an nattachment, he is not permitted to upload any
additional file or put any remark(s)/ conditions(s) in / along with the other Documents.

28.This notice of tender shall form part of the contract documents. The successful
Tenderer/contractor, on acceptance of his Tender by the Accepting Authority, shall
within 10 days from the date of award of work/or as specified in the work order, sign
the contract consisting of Notice inviting Tenders, General conditions of contract,
special/additional condition, General and particular specifications, tender conditions as
issued at the time of invitation of Tender and acceptance thereof with any
correspondence leading there to.
No payment for the work done will be made unless contract in the form of

agreement is signed by the contractor.

29.PROCEDURE FOR OPENING OF TENDER
Following steps shall be followed for opening of tender documents:
a) Cover —I: Cover-I shall be opened as per the critical dates mentioned in e-NIT.

b) Cover-II: (Price Bid Folder): Cover-II will be opened only of those bidders who will
be qualifying/meeting the Eligibility Criteria as per Cover —I of e-NIT.

30.Rejection of Tender
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1) Airports Authority of India reserves the right to reject any or part of tender without
assigning any reason. The documents submitted by tenderers shall not be returned. AAI
also reserves the right at its sole discretion not to award any order under this tender call.
This decision does not commit AAI to pay any costs or loss incurred directly or
indirectly what so ever.

i1) If the tenderer deliberately gives wrong information or suppress any information in
his Tender, AAI reserves the right to reject such tender at any stage or to cancel the
contract, if awarded, and to forfeit the Earnest Money, absolutely, in addition to any
other appropriate/legal action.

ii1) Canvassing in any form in connection with the tenders is strictly prohibited and the
tenders submitted by firms who resort to canvassing are liable for rejection.

iv) Any deviation in the Tender submission procedure will be considered as non-
responsive bid and liable to be rejected.

v) A Tenderer shall submit a responsive bid, failing which his Tender will be liable to
be rejected.

vi) Tender in which any of the particulars and prescribed information are missing or are
incomplete, in any respect and/or prescribed conditions are not fulfilled, shall be
considered non responsive and is liable to be rejected.

vii) The tenderer is expected to examine the tender document including all instructions,
forms, terms, specifications, drawings etc. Failing to furnish all information required as
per the tender documents or submission of a tender not substantially responsive to the
tender document in any respect may result in the rejection of the tender.

viii) A Tenderer shall submit the Tender which satisfies each and every condition laid
down in this notice failing which the Tender will be liable to be rejected.

ix) Tenders with incomplete / ambiguous details are liable to be rejected without
seeking any further clarification.

x) In case the tenderer fails to deposit Additional performance guarantee within 30
days of issue of Letter of Intent (Lol). The tender shall be stands cancelled without any
notice. Further, EMD shall be forfeited, and the contractor shall be liable for debarment
upto a period of two (02) years.

31.1t shall be the sole liability of the contractor (including the Contracting firm/ company)
to obtain and to abide by all necessary licenses / permissions from the authorities
concerned as provided under the various labour legislations including the labour license
obtained as per the provisions of the contract labour (Regulations & Abolition) Act,
1970.

32. AAl is not responsible for any delay due to link failure/ internet problem etc. in respect
of submission/ receipt of any documents or in submission of e-Bid. Bidders who are
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33.

intending to submit responsive e-Bids are requested to submit the same well in advance
before the due date & time. It is the responsibility of the Bidder to make sure that the
required documents /eBid is submitted in time.

SUBMISSION OF BANK GUARANTEE

The agency shall advise the branch of the bank issuing bank guarantee to send the
original Bank guarantee directly to the Airports Authority of India (AAI) under
Registered Post (A.D). However, in exceptional cases, where the guarantee is to be
handed over directly to the AAI for any genuine reasons, the branch shall immediately
send by Registered Post (A.D) an unstamped duplicate copy of the guarantee directly to
the AAI with a covering letter with request to compare the same with the original
received from their customer and confirm that it is in order. The agency shall also
advise the issuing bank branch to incorporate the address etc. of the
Regional/Controlling Branch of the issuing Branch in a suitable space in the Bank
Guarantee. The A.D card shall be kept with the loan papers of the relevant guarantee.

The agency shall also advise the issuing bank branch that whenever any letter is issued
by AALI to the concerned Bank Branch, for confirmation of having issued the guarantee,
Branches must send the confirmation letter to the concerned authorities promptly
without fail.

The prospective successful bidder may submit BG (PBG/BG-SD/FBG) against SD if
SD is more than 5 lacs as per Clause 1A in accordance with the following bank details.
at Page No. 152 ANNEXURE - 10 (Request letter : Transmission of Bank Guarantee
Cover Message <to be submitted by applicant to BG issuing bank)

The Bank Guarantee (PBG/BG-SD/FBG) in accordance with the bank details as:

/CORPORATE NAME : AIRPORTS AUTHORITY OF INDIA
BANK NAME : ICICI BANK

IFSC CODE : ICIC0000007

BG ADVISING MESSAGE : IFN 760COV (BG ISSUE)

IFN 767COV (BG AMENDMENT)

UNIQUE IDENTIFIER CODE (7037) : AAIRHQNR

Please note that under no circumstances bid procedure related queries shall be referred
to the Independent External Monitors (IEMs).

34.CONTRACT AGREEMENT

After acceptance of offer, a formal Contract agreement shall be executed on a non-
judicial Stamp paper of the value of Rs. 100/- or as per prevailing practice by court of
law and the cost of the Stamp paper shall be borne by the Contractor.

AGM (Engg.-Elect)

For and on behalf of the chairman,
Airports Authority of India,
Amritsar Airport, Amritsar.
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General Guidelines )4!\\_A

GENERAL GUIDELINES

. This book of “General Conditions of Contract” is applicable to both

types of tenders i. e.” Percentage rate tenders and Item rate tenders”.
Accordingly, alternative provisions for conditions Nos. 4, 10 & 12 of
the General Rules and Directions are given in this book. The
appropriate alternatives will be applicable in specific cases
depending on whether this is used for percentage rate tenders or item
rate tenders

Notice Inviting Tender, Schedules A to F, special
conditions/specifications and drawings only will be issued to
intending bidders. The standard form will not be issued along with
the Tender Documents but the same shall form part of the agreement
to be drawn and signed by both parties after acceptance of tender.

All blanks are confined to Notice Inviting Tender and Schedules A
to F.

Authority approving the Notice Inviting Tenders (NIT) shall fill up
all the blanks in Notice Inviting Tender and in Schedules B to F
before issue of Tender documents.

The intending bidders will quote their rates in Schedule A.

The proforma for registers and Schedules A to F are only for
information and guidance. These are not to be filled in the Standard
Form. The Schedules with all blanks, duly filled, shall be separately
issued to all intending tenderers.

AAL
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Tender Forms )4_5___\

AIRPORTS AUTHORITY OF INDIA

Percentage Rate Tender/Item Rate Tender & Contract for Work
Airport : Kangra
Branch : Engineering -Electrical Office of : Mgr. (E-E)
(A)Tender for the work of : “Operation & AICMC of Passenger Baggage Handling System
in Terminal Building at Kangra Airport (2025-2027)”.

CRITICAL DATA SHEET
Publishing Date As Per GeM
Representation End Date As Per GeM
Bid Submission End Date As Per GeM
Technical Bid Opening Date As Per GeM
Financial Bid Opening Date As Per GeM
NEET/RTGS in AAT Bank Account) (Online-only)
ERISIRUNES o1 fa .. e U
NS e oy | LS o METAIG b
Deposi.t (EMD) in the foam of NEFT/RTGS in favor of Airports Kangra Airport online. ’
Authority of India, payable at Kangra Airport online.

TENDER

I/'We have read and examined the notice inviting tender, schedule, A, B, C, D, E & F,
Specifications applicable, Drawings & Designs, General Rules and Directions, Conditions of
Contract, Clauses of contract, Special conditions, Schedule of Rates & other documents and
Rules referred to in the conditions of contract and all other contents in the tender document
for the work.

I/We hereby tender for the execution of the work specified for the Chairman Airports
Authority of India within the time specified in Schedule 'F', viz., schedule of quantities and in
accordance in all respects with the referred to in Rule-1 of General Rules and Directions and
in Clause 11 of the Conditions of contract and with such material as are provided for, by and
in respects in accordance with, such conditions so far as applicable.

We agree to keep the tender open for Ninety (90) days from the date of opening of financial
bid in 3 2 bid system and not to make any modifications in its terms and conditions.

I/ We undertake and confirm that for eligiblity of similar work(s) has / have not been got
executed on back to back basis through another contractor. Further that, if such a violation
comes to the notice of AAIL then I/We shall accept the decision of AAI if we are debarred for
tendering in AAI in future works. Also , if such a violation comes to the notice of AAI before
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date of start of work, the Engineer-in-Charge shall be free to forfeit the entire amount of
Earnest Money Deposit / Performance Guarantee.

I/ We further undertake and confirm that information/ documents submitted by us are
genuine,and if at any stage such documents/ information found false, then we shall be liable
for debarment from tendering in AAIL and any other appropriate legal action.

A sum of Rs. 1,22,810/- (Rupees One Lakh Twenty-two Thousand Eight Hundred Ten
Only) is here by paid through NEFT/RTGS in favor of Airports Authority of India, payable
at Kangra Airport online.

If I/we, fail to furnish the prescribed performance bank guarantee within prescribed period,
I/we agree that the said Chairman, A.A.I or his successors in office shall without prejudice to
any other right or remedy, be at liberty to take appropriate action as per terms of contract.
Further, if I/ we fail to commence work as specified, I/'we agree that Chairman, A.A.L or his
successors in office shall without prejudice to any other right or remedy available in law, be
at liberty to suspend us for one year from bidding in AAI tender from the date of issue of
suspension order. to forfeit the said earnest money absolutely, otherwise the said earnest
money shall be retained by AAI towards security deposit to execute all the works referred to
in the tender documents upon the terms and conditions contained or-referred to in the tender
documents upon the terms and conditions contained or referred to therein and to carry out
such deviations as may be ordered, upto maximum of the percentage mentioned in Schedule
'F' and those in excess of that limit at the rates to be determined in accordance with the
provision contained in Clause 12.2 and 12.3 of the tender form. Further, Further, I/We agree
that in case of forfeiture of earnest money or Performance Guarantee or both Earnest Money
& Performance Guarantee as aforesaid, I/We shall be debarred for participation in the re-
tendering process of the work.

I/We hereby declare that I/we shall treat the tender documents drawings and other records
connected with the work as secret/confidential documents and shall not communicate
information/derived there from to any person other than a person to whom I/we am/are
authorised to communicate the same or use the information in any manner prejudicial to the
safety of the State.

(* To be deleted which are not applicable)

Date : Signatures of Contractor :
Witness: Postal Address:
Occupation:
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ACCEPTANCE

The above tender (as modified by you as provided in the letters mentioned hereunder) is
accepted by competent authority on behalf of the Chairman, Airports Authority of India for

sum of Rs. (Rupees ).
The letters referred to below shall form part of this contract Agreement:-

(1)

(i)

(iii)

For & on behalf of Chairman,
Airports Authority of India

Signature

Designation--------------------

Date
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AIRPORTS AUTHORITY OF INDIA

General Rules & Directions

1. General All work proposed for execution by contract are notified in a form of invitation to tender pasted
Rules in public places /GeM Portal and signed by the officer inviting tender or by publication in
& Newspapers and posted on AAI web-site and GeM Portal https://gem.gov.in and www.aai.aero
Directions (for reference only).

This form will state the work to be carried out, as well as the date for submitting and opening
tenders and the time allowed for carrying out the work, also the amount of earnest money to be
deposited with the tender, and the amount of the security deposit and Performance guarantee to
be deposited by the successful tenderer and the percentage, if any, to be deducted from bills.
Copies of the specifications, designs and drawings and any other documents required in
connection with the work signed for the purpose of identification by the officer inviting tender
shall also be open for inspection by the contractor at the office of officer inviting tender during
office hours.

2. In the event of the e-tender being submitted by a firm, it must be digitally signed. Such tender
will be treated as signed tender. For physical tender it must be signed separately by each
partner thereof or in the event of the absence of any partner, it must be signed on his behalf by
a person holding a power-of-attorney authorizing him to do so, such power of attorney to be
produced with the tender, and it must disclose that the firm is duly registered under the Indian
Partnership Act, 1952.

2.(A) In case of the tender submitted by a Joir\Venture / Consortium, a copy of joint venture /
consortium agreement in the specified prof~ '\ defining the lead partner should be submitted.
The lead partner shall sign all thg doc Rspect of the works. The documents signed by

3.

4. Applicable
for item
Rate
Tender
only .
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4. (A)

Applicable
for
Percentage
Rate
Tender
only.

In case of Percentage Rate Tenders, tenderer shall fill up the usual printed fo
percentage below/above (in figures as well as in words) the total estimated cos

treated as invalid if;
1. The contractor dose not quote percentage above/below on the total amo
section/sub-head of the tender.
2. The percentage above/below is not quoted in figures & word
tender or any section/sub-head of the tender.
3. The percentage quoted above/below is different j an
tender or any section/sub-head of the tender.
Tenders, which propose any alteration in the work specifie id foriToT invitation to tender,
or in the time allowed for carrying out the work, ¢ r conditions of any sort

ors who wish to tender for two or
more works shall submit separate ten e have the name and number of the

above/below) of two or more west bidders will be asked to submit revised
offer in the form ~ o~ pe above/ below on estimated cost of tender including

ead should not be higher than the percentage quoted at
The lowest tender shall be decided on the basis of revised offers.
In case any o fuses to submit revised offer, then it shall be treated as withdrawal
of his tender befo and 50% of earnest money shall be forfeited.

If the revised tenderd Ant of two more bidders received in revised offer is again found to be
equal , the lowest tendety’among such bidders, shall be decided by draw of lots in the presence of-Jt

AAL
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GM (Engg)/ DGM (Engg)/ AGM (Engg)/ Sr Manager (Engg) in-Charge of work & the lowest

recalled after forfeiting 50% of EMD of each bidder.

Bidders, whose earnest money is forfeited because of non-submission of revised

be allowed to participate in the re-tendering process of the work.

Note: Till the time software supports the above provisions, revised
forming the tie shall be obtained and procedure prescribe
tenders” shall be adopted.

4. (B) In case the lowest tendered amount (estimated cost + worked on the basis of

percentage above/below) of two or more contractor is sa
asked to submit sealed revised offer in the form of letter m
on estimated cost of tender including all sub section/
revised percentage quoted above/below on tenderg
should not be higher than the percentage quoted at
tender shall be decided on the basis of revi ffe
In case any of such contractor refuses to su ed offer, then it shall be treated as withdrawal
of his tender before acceptance and 50% of ea hey shall be forfeited.

5. The officer inviting tender or his duly authorized representative, will open tenders in the presence
of any intending bidders who may be present at the time, and will enter the amounts of the several
tenders in a statement in table form. In vent of a tender being epted, a
receipt for th t n for the
purpose of i sl OpESU CAUIIIS. an 1 Rule-I.
In the event of a tender being Tejected, the eaiT money shall thereupon be&Teturned to the
contractor remitting the same, without any interest.

6. The officer inviting tenders shall have the right of rejecting all or any of the tenders and will not be
bound to accept the lowest or any other tender.

7.

8. The memorandum of work tendered for and the schedule of materials to be supplied by the

depar]
tendel

elr issue- rates 1 be filled and pleted in the ofﬁce of officer inviting
ithout having
been ad (.j_ui-".l pr.m- e ~r:y-m ¢ he completes

and deTivers his tender
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The bidders shall sign a declaration under the officials Secret Act 1923, for maintaining
secrecy of the tender documents drawings or other records connected with the work given to
them. The unsuccessful bidders shall return all the drawings given to them.

9. (A)

10.

Applicable
for Item
Rate
Tender
Only.

In the case of Item Rate Tenders, only rates quoted shall be considered. Any tender containing

percentage below / above the rates quoted is liable to be rejected. Rates quoted by the bidder in

item rate tender in figures and words shall be accurately filled in so that there is no discrepancy

in the rates written in figures and words. However,

i. If a discrepancy is found between rates in figures and in words, then the rates which
correspond with the amount worked out by the bidder shall unless otherwise proved be
taken as correct.

ii. If the amount of an item is not worked out by the bidder or it does not correspond with the
rates written either in figures or in words, then the rates quoted by the contractor in words
shall be taken as correct.

iii. Where the rates quoted by the bidder in figures and in words tally, but the amount is not
worked out correctly, the rates quoted by the contractor will unless otherwise proved be
taken as correct and not the amount.

iv. In event no rate has been quoted for any item(s) leaving space blank both in figure(s) and
word(s) or cancelled the quoted rate in figure(s), and word(s) but the amount
corresponding to the item(s) is worked out by the bidder and added to the grand total, then
rate(s) of the items(s) shall be derived from the amount(s) quoted by the contractor against
such item(s).

v. In event no rate has been quoted for any item(s), leaving space both in figure(s), word(s),
and amount blank, it will be presumed that the bidder has included the cost of this/these
item(s) in other items and rate for such item(s) will be considered as zero and work will be
required to be executed accordingly.

vi. Sub Para i to iv above shall not be applicable in case of e — tendering.

Applicable
for
percentage
rate
tender
only .

In case of percentage Rate Tenders only percentage quoted shall be co
containing item rates is liable to be rejected Percentage quoted by the bidd

ed. Any tender

&, \percentage rate

However, if the bidder has worked out the amount #” \the tep

in the percentage quoted in words and figures,

1. The percentage which
unless otherwise proved,

ii.  If the amaqynt of

iii.

proved, be taken as correct and not the amount.

11.

In the case of any tender where unit rate of any item / items appear unrealistic, such tender will
be considered as unbalanced and in case the tenderer is unable to provide satisfactory
explanation, such a tender is liable to be disqualified and rejected.
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12. | Applicable | All rates shall be quoted on the tender form. The amount for each item should be worked out and
for Item | requisite totals given. Special care should be taken to write the rates in figures as well as in words
Rate and the amount in figures only, in such a way that interpolation is not possible. The total amount
Tender should be written both in figures and in words. In case of figures, the word ‘Rs’ should be written
only. before the figure of rupees and word ‘P’ after the decimal figures, e.g. ‘Rs. 2.15 P’ and in case of
words, the word ‘Rupees’ should precede and the word ‘Paise’ should be written at the end. Unless
the rate is in whole rupees and followed by the word ‘only’ it should invariably be upto two decimal
places. While quoting the rate in schedule of quantities, the word ‘only’ should be written closely

following the amount and it should not be written in the next line.

12.(A) | Applicable | In Percentag Tender, the tenderer shall quote percentage belaw / above (in figures as
for well as in w hich he e willing xecute the work{ p shall also work out the
percentage | total amount 5 fe e & t o ell as in words in such a
rate way that no ¢ i s| b pfl  pu @ should be written before
tender the figure of a 1 la d \ , . 2.15 P’ and in case of
only. words, the word “Rupees—should precéae and the word PaiseShould be written at the end.

(quoting of rates in Paise is not applicable in e-tenders)

13. Acceptance | An Abnormally Low Bid is one in which the Bid price, in combination with other elements of
of the Bid, appear that it raises| |terial concerny’ps to the capabilit the Bidder to
abnormally | perform the con h bid shall be as fo| ps:
low quoted
bid (Capital | ; The Bi | Bidder with
& Revenue | 455r0val of the ts Bid price in
Expenditure | ]ati0n to scop nsibilities, and
Contract) any other requif

il If, after letermines that
the Bidder has contract at the
offered price, th
iil Such ¢ h cases do not
abnormally inct n quantities of
the item for which contractors have initially quoted very high rates.
13A
14.
iii. In works where condition of submission of Performance Guarantee is not applicable, the
security deposit @ 10% of the tendered value shall be deducted.
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iv. The Security deposit (under ii & iii above) will be collected by deductions from the
running bills of the contractor at the rates mentioned above and the earnest money
deposited at the time of tenders, will be treated as a part of the Security Deposit.

v. Security deposit will also be accepted in form of FixedDepesitReeeipts / Guarantee

Bonds of any Scheduled Bank but not co-operative or Gramin Bank in accordance with
the prescribed form, provided confirmatory advice is enclosed.

vi. Additional Performace Security
Clauses of Contract- Clause 1 (B) : Additional Performance Security

The contractor shall submit Performance Guarantee within 30 days of issue of Letter of
Intent (Lol). The award Letter shall be issued on receipt of Performance Guarantee. In
case the contractor fails to deposit performance guarantee within the stipulated period
tender shall be stands cancelled without any notice.Further, EMD shall be forfeited, and
the contractor shall be liable for debarment upto a period of two (02) years. The
contractor shall submit an irrevocable additional performance security in the form of an
irrevocable Insurance Surety bond, demand draft, bank guarantee issued from scheduled
commercial Bank (i.e. Indian or Foreign Banks included in the Second Schedule of
Reserve Bank of India Act, 1934 excluding Co-operative / Reginal Rural Banks, if the
Bid price offered by the selected bidder is loer than 10% of the estimated cost put to
tender. This clause shall be binding and enforceable in relation to all works, irrespective
of their nature, scope or value.

Additional performace security Amount and Treatment —

The additional performance security shall be calculated as below-

(a) Where the bid price is below 10% but not below 20% of the project cost put to bid,
the additional performance security percentage shall be incremented by 0.25% for every
percentage of bid price below 10% of the project cost put to bid starting at 11% with the
additional performance security being 0.25% and this additional performance security
percentage shall be applied on the bid price;

(b) Where the bid price is below 20% but not below 25% of the project cost put to bid,
the additional performance security percentage shall be incremented by 0.50% for every
percentage of bid price below 20% of the project cost put to bid starting at 21% with the
additional performance security being 0.50% and this additional performance security
percentage shall be applied on the bid price;

(c) Where the bid price is below 25% but not below 30% of the project cost put to bid,
the additional performance security percentage shall be incremented by 0.75% for every
percentage of bid price below 25% of the project cost put to bid starting at 26% with the
additional performance security being 0.75% and this additional performance security
percentage shall be applied on the bid price;

(d) Where the bid price is below 30%, the additional performance security percentage shall
be incremented by 1% for every percentage of bid price below 30% of the project cost put
to bid starting at 31% with the additional performance security being 1% and this
additional performance security percentage shall be applied on the bid price;

(e) The additional performance security percentage shall be rounded off to the next lower
percentage based on whether the decimal point of the percentage of bid price is below
0.5% or next higher percentage based on whether the decimal point of the percentage of
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bid price is 0.5% or more.

(f) All matters pertaining to validity, extension, claims forfeiture and any other conditions in
relation to the additional performance security shall be governed by the provisions of
Clause 1 : Performance Security.

15.

On acceptance of the tender, the name of the accredited representative(s) of the contractor
who would be responsible for taking instructions from the Engineer-in- Charge shall be
communicated in writing to the Engineer-in-Charge.

16.

1. All Tendered rates should be inclusive of all taxes including GST. Wherever
supplies/services involve imports, the same should be identified separately. Basic Custom
Duty will be paid by AAI by utilizing EPCG license/duty scrip under SEI scheme of GOI.

GST shall be paid to bidder for any taxable supply/services against a valid Tax Invoice.

2. The bidder is required to provide Tax type and Tax percentage in all bids other than that
of civil works.

3. In case of composite works having component of SITC items, such as Electrical &
Mechanical Installation, Airport System. Security, IT, Furniture etc should be identified
separately with value of goods and services, Tax Rate, amount of Tax so as to enable AAI
to claim Input Tax Credit on such items.

4. In case of change in rate of Tax or any provision relating to levy of Tax resulting in
increase in burden of Tax on the contractor, the contractor shall be entitled to receive any
compensation for such increase in quantum of Tax payable by the contractor. Similarly
recovery shall be made from the contractor on account of decrease of rate of Tax or any
provision relating to levy of Tax.

17.

The contractor/ bidder shall give a list of AAI employees related to him.

18.

19.

r works such as

rticulture work,

) of appropriate

ible to tender for
mposite tender.

20.

well as which are
f the bidders:-

The contractor/,
in hand (in pro

Name of Work

Name and pai Remarks
of Office wh

is being e

progress

2 3 4 5

21.

The contractor/bidder shall comply with the provisions of the Apprentices Act 1961, and the
rules and orders issued there under from time to time. If he fails to do so, his failure will be a
breach of the contract and the Executive Director (Engg.)may in his discretion, without
prejudice to any other right or remedy available in law, cancel the contract. The contractor shall
also be liable for any pecuniary liability arising on account of any violation by him of the
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provisions of the said Act.

22. If complete site is available for work, the work shall be completed in the manner specified here
in special condition of contract and NIT specifications.
Note: In such case para 23 below may be deleted by NIT approving authority

23. If complete site is not available for taking up theNork, the same shall be made available in

phases. The scope of work covered in each phase, ¢ X for completion of work in each phase
< ed manner has been specified under

Note: In such case para 22 above\4ay be deleted by NIT approving authority.
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Conditions of Contract

Definitions :

CONDITIONS OF CONTRACT

The contract means the documents forming the tender and acceptance thereof and the formal
agreement/agreements executed between the competent authority(s) on behalf of the
Chairman, Airports Authority of India and the Contractor, together with the documents referred
to therein including these conditions, the specifications, designs, drawings and instructions
issued from time to time by the Engineer-in-Charge and all these documents taken together,
shall be deemed to form one contract / two contracts and shall be complimentary to one
another. Contractor has to sign two agreements, one consisting BOQ for Civil works and
another one for SITC and O&M /AMC / AICMC part. Engineer-in charge could be common
for both the agreements. Separate invoices for the civil /construction works and
SITC/O&M/AICMC/AMC works have to be raised by the agency referring to the respective
agreements to facilitate AAI to claim input tax credit on such SITC / O&M / AICMC / AMC
works as mentioned in Schedule 'F' para 2(v).

In the contract, the following expressions shall, unless the context otherwise requires, have the
meanings, hereby respectively assigned to them :-

i. The expression works or work shall, unless there be something either in the subject or
context repugnant to such construction, be construed and taken to mean the works by or by
virtue of the contract contracted to be executed whether temporary or permanent, and
whether original, altered, substituted or additional.

ii. The site shall mean the land / or other places on, into or through which work is to be
executed under the contract or any adjacent land, path or street through which work is to be
executed under the contract or any adjacent land, path or street which may be allotted or
used for the purpose of carrying out the contract.

iii. The Contractor/tenderer/bidder shall mean the individual, firm or company whether
incorporated or not, Joint Venture / Consortium undertaking the works and shall include
the legal personal representative of such individual or the persons constituting such firm or
company, or the successors of such firm or company and the permitted assignees of such
individual, firm or company.

iv. The Chairman means the Chairman Airports Authority of India and his Successors.

v. The Engineer-in-Charge means the Engineering Officer who shall supervise and be
incharge of the work and who shall sign the contract on behalf of the Chairman, Airports
Authority of India as mentioned in Schedule ‘F’ hereunder.

vi. AAI or Airports Authority of India shall mean the Chairman Airports Authority of India.

vii. The terms Member (Planning) means the head of Department of Engineering, Airports
Authority of India.

iii. Accepting Authority shall mean the authority mentioned in Schedule ‘F’.

ix. Excepted Risk are risks due to riots (other than those on account of contractor’s
employees), war (whether declared or not) invasion, act of foreign enemies, hostilities,
civil war, rebellion revolution, insurrection, terrorism, military or usurped power, any acts
of Airports Authority of India, damages from aircraft, acts of God, such as earthquake,
lightening and unprecedented floods, and other causes over which the contractor has no
control and accepted as such by the Accepting Authority or causes solely due to use or
occupation by Airports Authority of India of the part of the works in respect of which a
certificate of completion has been issued or a cause solely due to Airports Authority of
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India’s faulty design of works.

x. Market Rate shall be the rate as decided by the Engineer-in-Charge on the basis of the
prevailing cost of materials and labour at the site where the work is to be executed plus the
percentage mentioned in Schedule ‘F’ to cover, all overheads and profits. Provided that no
extra overheads and profits shall be payable on the parts of works assigned to other
agency(s) by the contractor as per terms of contract.

xi. Schedule(s) referred to in these conditions shall mean the relevant schedule(s) annexed to the
tender papers or the standard Schedule of Rates of the government mentioned in Schedule ‘F’
hereunder, with the amendments thereto issued upto the date of receipt of the tender.

xii. Department means Airports Authority of India, which invites tender on behalf of
Chairman, Airports Authority of India.
xiii. Tendered value means the value of the entire work as stipulated in the letter of award.

3. | Scope and
Performance

Where the context so requires, words imparting the singular only also include the plural and
vice versa. Any reference to masculine gender shall whenever required include feminine gender
and vice versa.

4. Headings and Marginal notes to these General Conditions of Contract shall not be deemed to
form part thereof or be taken into consideration in the interpretation or construction thereof or
of the contract.

5. The contractor shall be furnished, free of cost one certified copy of the contract documents

except standard specifications, Schedule of Rates and such other printed and published
documents, together with all drawings as may be forming part of the tender papers. None of
these documents shall be used for any purpose other than that of this contract.

6. | Works to be
carried out

The work to be carried out under the Contract shall, except as otherwise provided in these
conditions, include all labour, materials, tools, plants, equipment and transport which may be
required in preparation of and for and in the full and entire execution and completion of the
works. The descriptions given in the Schedule of Quantities (Schedule — A) shall, unless
otherwise stated, be held to include wastage on materials, carriage and cartage, carrying and
return of empties, hoisting, setting, fitting and fixing in position and all other labours necessary
in and for the full and entire execution and completion of the work as aforesaid in accordance
with good practice and recognized principles.

7. | Sufficiency of
Tender

The Contractor shall be deemed to have satisfied himself before tendering as to the correctness
and sufficiency of his tender for the works and of the rates and prices quoted in the Schedule of
Quantities, which rates and prices shall, except as otherwise provided, cover all his obligations
under the Contract and all matters and things necessary for the proper completion and
maintenance of the works.

8. | Discrepancies

The several documents forming the Contract are to be taken as mutually explanatory of one

and another, detailed drawings being followed in preference to small scale drawing and figured
Adjustment dimensions in preference to scale and special conditions in preference to General Conditions.
of Errors
8.1 In the case of discrepancy between the Schedule of Quantities, the Specifications and / or the
Drawings, the following order of preference shall be observed :-
i. Description of Schedule of Quantities.
ii. Particular/ technical Specification and Special Condition, if any.
iii. Drawings.
iv. C P W D Specifications.
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v. Indian Standard Specifications of B I S./ IRC Code of Practice/ASTM standards.

vi. Sound Engineering practice as directed by the Engineer-in-charge, whose decision in this regard
shall final and binding on the contractor.

8.2

If there are varying or conflicting provisions made in any one document forming part of the
contract, the Accepting Authority shall be the deciding authority with regard to the intention of
the document and his decision shall be final and binding on the contractor.

8.3

Any error in description, quantity or rate in Schedule of Quantities or any omission therefrom
shall not vitiate the Contract or release the Contractor from the execution of the whole or any
part of the works comprised therein according to drawings and specifications or from any of his
obligations under the contract.

8.4

Payment for
similar items
with different
quoted rates
in different
subheads of
the contract
agreement

If the contractor has quoted different rates for the same item appearing in two or more
subheads, then the lowest of the rates quoted shall only be considered for payments during
execution of work. In case of deviation of quantity of such item, payments shall be made at the
lowest quoted rate for quantity executed upto the deviation limit specified in the contract.
Beyond the deviation limit the rate shall be derived as per relevant contract provision.

Bidders may please refer Guidelines on Reverse Auction to be carried out in this work.

10.

Signing of

Contract

The successful tenderer / contractor, on acceptance of his tender by the Accepting Authority,
shall, within 10 days from the stipulated date of start of the work, shall sign either single or
Two agreements , as the case may be, one consisting BOQ for Civil works and another one
for SITC and O&M / AMC / AICMC part :

i. The notice inviting tender, all the documents including drawings, if any, forming the tender
as issued at the time of invitation of tender and acceptance thereof together with any
correspondence leading thereto.

ii. Standard AAI Form as mentioned in Schedule ‘F’ consisting of :

a. Various standard clauses with corrections upto the date stipulated in Schedule ‘F’
alongwith annexures thereto.

b. AAI Safety Code.

¢. Model Rules for the protection of health, sanitary arrangements for workers employed
by AAI or its contractors.

d. AAI Contractor’s Labour Regulations.

e. List of Acts and omissions for which fines can be imposed.

iii. No payment for the work done will be made unless contract in form of agreement is
signed by the contractor.
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CLAUSES OF CONTRACT
CLAUSE 1
Performance This clause is applicable for the works for which the estimated cost put to tender is more
Guarantee than Rs.5 crores. The contractor shall submit Performance Guarantee within 30 days of
issue of Letter of Intent (Lol). The award Letter shall be issued on receipt of Performance
Guarantee.

i. The contractor shall submit an irrevocable Performance Guarantee of 5% (Five
percent) of the Tendered amount in addition to other deposits mentioned elsewhere in
the contract for his proper performance of the contract agreement, (not withstanding
and/or without prejudice to any other provisions in the contract) within period
specified in Schedule ‘F’ from the date of issue of Letter of Intent (Lol). This
guarantee shall be in the form of Insurance Surety Bonds, Account Payee Demand
Draft, or Bank Guarantee (including e-Bank Guarantee) from any of the Scheduled
Commercial Banks (i.e. Indian or Foreign Banks included in the Second Schedule of
Reserve Bank of India Act,1934 excluding Co-Operative/Regional Rural Banks) in
accordance with the form annexed hereto. (Appendix-XI).

ii. Performance guarantee should be furnished within 30 days of issue of Letter of Intent
(Lol). In case the contractor fails to deposit performance guarantee within the
stipulated period tender shall be stands cancelled without any notice.Further, EMD

iii. The Performance Guarantee shall be initially valid upto the stipulated date of
completion plus 180 days beyond that. In case the time for completion of work gets
enlarged, the contractor shall get the validity of Performance Guarantee extended to
cover such enlarged time for completion of work. After recording of the completion
certificate for the work by the competent authority, the performance guarantee shall be
returned to the contractor, without any interest. However, in case of contracts
involving maintenance of buildings and services / any other work thereafter, 50% of
Performance Guarantee shall be retained as Security Deposit as per contract
conditions. The same shall be returned on successful completion of commitment year
wise proportionately.

iv. The Engineer-in-Charge shall not make a claim under the performance guarantee
except for amounts to which the AAI is entitled under the contract (not withstanding
and/or without prejudice to any other provisions in the contract agreement) in the
event of:

a. Failure by the contractor to extend the validity of the Performance Guarantee as
described herein above, in which event the Engineer-in-Charge may claim the full
amount of the Performance Guarantee.

b. Failure by the contractor to pay the Chairman, AAI any amount due, either as
agreed by the contractor or determined under any of the Clauses/Conditions of the
agreement, within 30 days of the service of notice to this effect by Engineer-in-

Charge.
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v. In the event of the contract being determined or rescinded under provision of any of
the Clause/Condition of the agreement, the performance guarantee shall stand
forfeited in full and shall be absolutely at the disposal of the Chairman, AAI

CLAUSE1A

Recovery
Security
Deposit

of

The person/persons whose tender(s) may be accepted (hereinafter called the contractor)
shall permit AAI at the time of making any payment to him for work done under the
contract to deduct a sum at the rate of 5% of the gross amount of each running and final
bill till the sum deducted will amount to security deposit of 5% of the tendered value of
the work. Such deductions will be made and held by AAI by way of Security Deposit
unless he/they has/have deposited the amount of Security at the rate mentioned above in
the form of Bank Guarantee (including e-Bank Guarantee) from any of the Commercial
Bank (i.e. Indian or Foreign Banks included in the Second Schedule of Reserve Bank of
India Act,1934 excluding Co-Operative/Regional Rural Banks). In case a Guarantee
Bonds of any Bank is furnished by the contractor to the AAI as part of the security deposit
and the Bank is unable to make payment against the said Guarantee Bond, theloss caused
thereby shall fall on the contractor and the contractor shall forthwith on demand furnish
additional security to the AAI to make good the deficit. In works where condition of
submission of performance guarantee is not applicable, the security deposit at the rate of
10% (Ten Percent) of gross amount of each running bill shall be deducted instead of 5%,
till the sum will amount to security deposit of 10% of the contract value of work. Other
conditions shall remain same as stated above.

All compensations or the other sums of money payable by the contractor under the terms
of this contract may be deducted from, or paid by the sale of a sufficient part of his
security deposit or from the interest arising therefrom, or from any sums which may

be due to or may become due to the contractor by AAI on any account whatsoever and in
the event of his Security Deposit being reduced by reason of any such deductions or sale
as aforesaid, the contractor shall within 10 days make good in Fixed Deposit Receipt,
Insurance Surety Bonds, Account Payee Demand Draft or Bank Guarantee from any of
the Commercial Bank (if deposited for more than 12 months) endorsed in favour of the
Airports Authority of India, any sum or sums which may have been deducted from, or
raised by sale of his security deposit or any part thereof. The security deposit shall be
collected from the running bills and the final bill of the contractor at the rates mentioned

above.

The security deposit as deducted above can be released against Bank Guarantee issued by
any Commercial Bank (i.e. Indian or Foreign Banks included in the Second Schedule of
Reserve Bank of India Act,1934 excluding Co-Operative /Regional Rural Banks), on its
accumulations to a minimum of Rs. 5 lakh to the condition amount of such bank
guarantee, except last one, shall not be less than Rs. 5 lakh.

Note 1: Provided further that the validity of Bank Guarantee shall be in conformity with
provisions contained in the clause 17 which shall be extended from time to time
depending upon extension of contract under provision of Clause 2 & Clause 5.

Note 2: Note 1 above shall be applicable for both clause 1 and 1A.
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Clause 1B
Additional The contractor shall submit Performance Guarantee within 30 days of issue of Letter of
Performance | Intent (Lol). The award Letter shall be issued on receipt of Performance Guarantee. In
Security case the contractor fails to deposit performance guarantee within the stipulated period
tender shall be stands cancelled without any notice. Further, EMD shall be forfeited,
and the contractor shall be liable for debarment upto a period of two (02) years. The
contractor shall submit an irrevocable additional performance security in the form of an
irrevocable Insurance Surety bond, demand draft, bank guarantee issued from
scheduled commercial Bank (i.e. Indian or Foreign Banks included in the Second

Schedule of Reserve Bank of India Act, 1934 excluding Co-operative / Reginal Rural

Banks, if the Bid price offered by the selected bidder is loer than 10% of the estimated

cost put to tender. This clause shall be binding and enforceable in relation to all works,

irrespective of their nature, scope or value.

Additional performace security Amount and Treatment —

The additional performance security shall be calculated as below-

(g) Where the bid price is below 10% but not below 20% of the project cost put
to bid, the additional performance security percentage shall be incremented by
0.25% for every percentage of bid price below 10% of the project cost put to bid
starting at 11% with the additional performance security being 0.25% and this
additional performance security percentage shall be applied on the bid price;

(h) Where the bid price is below 20% but not below 25% of the project cost put
to bid, the additional performance security percentage shall be incremented by
0.50% for every percentage of bid price below 20% of the project cost put to bid
starting at 21% with the additional performance security being 0.50% and this
additional performance security percentage shall be applied on the bid price;

(i) Where the bid price is below 25% but not below 30% of the project cost put
to bid, the additional performance security percentage shall be incremented by
0.75% for every percentage of bid price below 25% of the project cost put to bid
starting at 26% with the additional performance security being 0.75% and this
additional performance security percentage shall be applied on the bid price;

(j) Where the bid price is below 30%, the additional performance security
percentage shall be incremented by 1% for every percentage of bid price below
30% of the project cost put to bid starting at 31% with the additional performance
security being 1% and this additional performance security percentage shall be
applied on the bid price;

(k) The additional performance security percentage shall be rounded off to the next
lower percentage based on whether the decimal point of the percentage of bid
price is below 0.5% or next higher percentage based on whether the decimal point
of the percentage of bid price is 0.5% or more.

(a) All matters pertaining to validity, extension, claims forfeiture and any other
conditions in relation to the additional performance security shall be governed by
the provisions of Clause 1 : Performance Security.
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Clause 2

Compensation
for Delay

If the contractor fails to maintain the required progress in terms of clause 5 or to complete
the Work and clear the site on or before the contract or justified extended date of
completion as per clause 5(excluding any extension under clause 5.5) as well as any
extension granted under clause 12 and 15, he shall, without prejudice to any other right or
remedy available under the law to the AAI on account of such breach, pay as
compensation the amount calculated at the rates stipulated below as the authority
specified in schedule ‘F’ may decide on the amount of Tendered Value of the work for
every completed day/month (as determined) that the progress remains below that specified
in Clause 5 or that the work remains incomplete. This will also apply to items or group of
items for which a separate period of completion has been specified.

1) Compensation for
delay of work

If the completion of work is delayed due to reasons attributed to
contractor, AAI shall be entitled for compensation for delay as
detailed below :
i. For works costing upto Rs. 10.00 Lac:
1.0% (one percent) of tendered value per week of delay or
lesser amount as decided by the competent authority subject to
a maximum of 10% of contract value.

ii. For the works costing more than Rs 10 Lac:
a. For the works having completion period less than 2
years
0.5% (half percent) of tendered value per week of delay or

lesser amount as decided by the competent authority
subject to a maximum of 10% of the tendered value.

Provided always that the total amount of compensation for delay to be paid under this
condition shall not exceed 10% of the Tendered Value of work or of the Tendered Value
of the Sectional part of work as mentioned in schedule ‘F’for which a separate period of
completion is originally given.

In case no compensation has been decided by the authority in Schedule ‘F’during the
progress of work, this shall be no waiver of right to levy compensation by the said
authority if the work remains incomplete on final justified extended date of completion. If
the Engineer in Charge decides to give further extension of time allowing performance of
work beyond the justified extended date, the contractor shall be liable to pay
compensation for such extended period. If any variation in amount of contract takes place
during such extended period beyond justified extended date and the contractor becomes
entitled to additional time under clause 12, the net period for such variation shall be
accounted for while deciding the period for levy of compensation. However, during such
further extended period beyond the justified extended period, if any delay occurs by
events under sub clause 5.2, the contractor shall be liable to pay compensation for such
delay.
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Provided that compensation during the progress of work beyond the justified extended
date of completion for delay under this clause shall be for non-achievement of sectional
completion or part handing over of work on stipulated/justified extended date for such
part work or if delay affects any other works/services. This is without prejudice to right of
action by Engineer — in — Charge under clause 3 for delay in performance and claim of
compensation under that clause.

In case action under clause 2 has not been finalized and the work has been determined
under clause 3, the right of action under this clause shall remain post determination of
contract but levy of compensation shall be for days the progress is behind the schedule on
date of determination, as assessed by the authority in schedule ‘F’, after due consideration
of justified extension. The compensation for delay, if not decided before the determination
of contract, shall be decided after of determination of contract.

The amount of compensation may be adjusted or set-off against any sum payable to the’
Contractor under this or any other contract with AAI. In case, the contractor does not
achieve a particular milestone mentioned in schedule F, or the re-scheduled milestone(s)
in terms of Clause 5.4, the amount shown against that milestone shall be withheld, to be
adjusted against the compensation levied as above. With-holding of this amount on failure
to achieve a milestone, shall be automatic without any notice to the contractor. However,
if the contractor catches up with the progress of work on the subsequent milestone(s), the
withheld amount shall be released. In case the contractor fails to make up for the delay in
subsequent milestone(s), amount mentioned against each milestone missed subsequently
also shall be withheld. However, no interest, whatsoever, shall be payable on such
withheld amount.

Clause 2A
Incentive for | In case, the contractor completes the work ahead of stipulated date of completion so
early provided in ‘Schedule F’, a bonus @ 1 % (one per cent) of the tendered value per month
completion computed on per day basis, shall be payable to the contractor, subject to a maximum limit
of 5% (five per cent) of the tendered value. The amount of bonus, if payable, shall be paid
along with final bill after completion of work. Bonus/ Incentive shall be applicable for the
contract completed before stipulated dated of completion and shall not be applicable for
the contract extended beyond the stipulated period even with justified hindrance and
without any action of compensation for delay.
This clause shall not be applicable for the works which estimated cost put to tender is less
than Rs. 50.00 Cr.
Clause 2B
Release of | Withheld amount towards compensation for delay over and above Rs. 50.00 lacs, can be
withheld released against Bank Guarantee (on the format given at Appendix-1) or in the form of
amount fixed deposit receipts or guarantee bonds of any Scheduled Bank but not Co-operative or
against Gramin Bank,pending finalization of case of extension of time by competent authority as
compensation | per delegation of powers. Concerned Executive Director (Engg) will authorize such action
for delay. on receipt of proposal from the Engineer-In-Charge through proper channel.
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Clause 3
When Subject to other provisions contained in this clause, the Engineer-in-Charge may, without

Contract can
be Determined

prejudice to his any other rights or remedy against the contractor in respect of any delay,
inferior workmanship, any claims for damages and/or any other provisions of this contract
or otherwise, and whether the date of completion has or has not elapsed, by notice in
writing absolutely determine the contract in any of the following cases:

i.

ii.

iii.

iv.

vi.

vii.

viii.

If the contractor having been given a notice by the Engineer-in-Charge in writing to
rectify, reconstruct or replace any defective work or that the work is being
performed in an inefficient or otherwise improper or un-workman like manner shall
omit to comply with the requirement of such notice for a period of seven days
thereafter.

If the contractor has, without reasonable cause, suspended the progress of the work
or has failed to proceed with the work with due diligence and continues to do so
after a notice in writing of seven days from the Engineer-in-Charge.

If the contractor fails to complete the work or section of work with individual date
of completion on or before the stipulated or justified extended date on or before
such date of completion, and the Engineer in Charge without any prejudice to any
other right or remedy under any other provision in the contract has given further
reasonable time in a notice given in writing in that behalf as either mutually agreed
or in absence of such mutual agreement by his own assessment making such time
essence of contract and in the opinion of Engineer in Charge, the contractor will be
unable to complete the same or does not complete the same within the period
specified.

If the contractor persistently neglects to carry out his obligations under the contract
and / or commits default in complying with any of the terms and conditions of the
contract and does not remedy it or take effective steps to remedy it within 7 days
after a notice in writing is given to him in that behalf by the Engineer-in-Charge.

If the contractor shall offer or give or agree to give to any person in AAI service or
to any other person on his behalf any gift or consideration of any kind as an
inducement or reward for doing or forbearing to do or for having done or forborne
to do any act in relation to the obtaining or execution of this or any other contract
for AAL

If the contractor shall enter into a contract with Airports Authority of India in
connection with which commission has been paid or agreed to be paid by him or to
his knowledge, unless the particulars of any such commission and the terms of
payment thereof have been previously disclosed in writing to the Engineer-in-
charge.

If the contractor shall obtain a contract with AAI as a result of wrong tendering or
other non-bonafide methods of competitive tendering or commits any breach of
Integrity Pact.

If the contractor being an individual, or if a firm, any partner thereof shall at any
time be adjudged insolvent or have a receiving order or order for administration of
his estate made against him or shall take any proceedings for liquidation or
composition (other than a voluntary liquidation for the purpose of amalgamation or
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ix.

reconstruction) under any Insolvency Act for the time being in force or make any
conveyance or assignment of his effects or composition or arrangement for the
benefit of his creditors or purport so to do, or if any application be made under any
Insolvency Act for the time being in force for the sequestration of his estate or if a
trust deed be executed by him for benefit of his creditors.

If the contractor being a company shall pass a resolution or the court shall make an
order that the company shall be wound up or if a receiver or a manager on behalf of
a creditor shall be appointed or if circumstances shall arise which entitle the court or
the creditor to appoint a receiver or a manager or which entitle the court to make a
winding up order.

If the contractor shall suffer an execution being levied on his goods and allow it to
be continued for a period of 21 days.

xi.

If the contractor assigns (excluding part(s) of work assigned to other agency(s) by
the contractor as per terms of contract), transfers, sublets (engagement of labour on
a piece-work basis or of labour with materials not to be incorporated in the work,
shall not be deemed to be subletting) or otherwise parts with or attempts to assign,
transfer, sublet or otherwise parts with the entire works or any portion thereof
without the prior written approval of the Engineer-in-Charge. When the contractor
has made himself liable for action under any of the cases aforesaid, the Engineer-in-
Charge on behalf of the Chairman, AAI shall have powers :

a. To determine the contract as aforesaid so far as performance of work by the
Contractor of work is concerned (of which determination notice in writing to the
contractor under the hand of the Engineer-in-Charge shall be conclusive
evidence). Upon such determination, the Earnest Money Deposit, Security
Deposit already recovered and Performance Guarantee under the contract shall
be liable to be forfeited and shall be absolutely at the disposal of the AAIL

b. After giving notice to the contractor to measure up the work of the contractor and
to take such whole, or the balance or part thereof, as shall be un-executed out of
his hands and to give it to another contractor or any other means to complete the
work. The contractor, whose contract is determined as above, shall not be
allowed to participate in the tendering process for the balance work. In the event
of above courses being adopted by the Engineer-in-Charge, the contractor shall
have no claim to compensation for any loss sustained by him by reasons of his
having purchased or procured any materials or entered into any engagements or
made any advances on account or with a view to the execution of the work or the
performance of the contract. And in case action is taken under any of the
provision aforesaid, the contractor shall not be entitled to recover or be paid any
sum for any work thereof or actually performed under this contract unless and
until the Engineer-in-Charge has certified in writing the performance of such
work and the value payable in respect thereof and he shall only be entitled to be
paid the value so certified.
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CLAUSE 3 A

In case, the work cannot be started due to reasons not within the control of the
contractor within 1/8th of the stipulated time for completion of work or one month
whichever is higher, either party may close the contract by giving notice to the other
party stating the reasons. In such eventuality, the Earnest Money Deposit and the
Performance Guarantee of the contractor shall be refunded within 30 days.

Neither party shall claim any compensation for such eventuality. This clause is not
applicable for any breach of the contract by either party.

CLAUSE 4

Contractor
liable to pay
compensation
even if action
not taken
under

Clause -3

In any case in which any of the powers conferred upon the Engineer-in-Charge by Clause-
3 thereof, shall have become exercisable and the same are not exercised, the non-exercise
thereof shall not constitute a waiver of any of the conditions hereof and such powers shall
notwithstanding be exercisable in the event of any future case of default by the contractor
and the liability of the contractor for compensation shall remain unaffected. In the event
of the Engineer-in-Charge putting in force all or any of the powers vested in him under
the preceding clause he may, if he so desires after giving a notice in writing to the
contractor, take possession of (or at the sole discretion of the Engineer-in-Charge which
shall be final and binding on the contractor) use as on hire (the amount of the hire money
being also in the final determination of the Engineer-in-Charge) all or any tools, plant,
materials and stores, in or upon the works, or the site thereof belonging to the contractor,
or procured by the contractor and intended to be used for the execution of the work/ or
any part thereof, paying or allowing for the same in account at the contract rates, or, in the
case of these not being applicable, at current market rates to be certified by the Engineer-
in-Charge, whose certificate thereof shall be final, and binding on the contractor, clerk of
the works, foreman or other authorised agent to remove such tools, plant, materials, or
stores from the premises (within a time to be specified in such notice) in the event of the
contractor failing to comply with any such requisition, the Engineer-in-Charge may
remove them at the contractor’s expense or sell them by auction or private sale on account
of the contractor and his risk in all respects and the certificate of the Engineer-in-Charge
as to the expenses of any such removal and the amount of the proceeds and expenses of
any such sale shall be final and conclusive against the contractor.

CLAUSE 5

Time and

Extension for
Delay

The time allowed for execution of the Works as specified in the Schedule ‘F’ or the
extended time in accordance with these conditions shall be the essence of the Contract.
The execution of the works shall commence from such time period as mentioned in
schedule ‘F’ or from the date of handing over of the site whichever is later. If the
Contractor commits default in commencing the execution of the work as aforesaid, AAI
shall without prejudice to any other right or remedy available in law, be at liberty to
forfeit the earnest money & performance guarantee absolutely.

5.1

After the Contrac submit a Time and
Progress Chart fo1
Chart shall be prep

completion of ite

eer-in-charge. The
act documents for
of the dates of
work and may be

commencement ant——pleti__. o . S
amended as necessary by agreement between the Engineer-in-Charge and the Contractor
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within the limitations of time imposed in the contract documents, and further to ensure
good progress during the execution of the work, the contract 1l in all cases in which

the time allowed for any work, exceeds one month (sav iobs for which a
separate programme has been agreed upon) complete the wor s given in

Schedule ‘F’.
Project Management shall be done.
a. For works costing upto Rs. 5.00 Cr. -- CPM/PERT C

b. Works costing more than Rs. 5.00 Cr.-- By using Projec ent Software
S Project or any other

val of Engineer-in-

c. Contractor shall submit monthly progress re ighlighting status of

various activities and physical completion of wo
PROGRAMME CHART

i.  The Contractor shall prepare an int art in Project Management

Software for the execution of work, activities from the start of

work to completion, with details of manpdwer; ent and machinery required for
the fulfillment of the programme wj ipulated period or earlier and submit the
same for approval to the Engi within fifteen days of award of the
contract. A recovery of Rs. 2/ costing upto Rs. 5.00 Crores) / Rs.

5000/- (for works costing mof . ores) shall be made on per day basis
in case of delay in submission Gramme

ii. The programme ch; i owing:
a. Descriptive n quence of the various activities.

b. Network (PERT
¢. Programme for procureny

Programme for dep of macinery / equipment’s having adequate capacity,
commensurate wj ty/\ of work to be done within the stipulated period, by
the contractor. ‘ above,—to—achieve—the prosress—of work—as—pe
programmeth !Ii’ bring-atsite-adequate-shuttering material requiredfo
eement-conere orks—e or—three—floors—within-one-monthfromthe

1ii. ars to the Engineer-in-Charge that the actual progress of work

he approved programme referred above or after rescheduling of

actor shall produce a revised programme within 7 (seven) days,

cations to the approved programme to ensure timely completion of

pdified schedule of programme shall be approved by the Engineer in
Charge. A réowsery of Rs. 2500/- (for works costing upto Rs.5.00 Crores) / Rs. 5000/-
(for works costing more than Rs.5.00 Crores) shall be made on per day basis in case
of delay in submission of the modified programme.

iv. The submission for approval by the Engineer-in-Charge of such programme or such
particulars shall not relieve the contractor of any of the duties or responsibilities under
the contract. This is without prejudice to the right of Engineer-in-Charge to take
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action against the contractor as per terms and conditions of the agreement.

v. The contractor shall submit the progress report using MS Project/Primavera software
with base line programme referred above for the work done during previous month to
the Engineer-in-charge on or before 5th day of each month failing which a recovery
Rs. 2500/ - (for works costing upto Rs.5.00 Crores) / Rs. 5000/- (for works costing
more than Rs.5.00 Crores) shall be made on per day basis in case of delay in
submission of the monthly progress report.

52 If the work(s) be delayed by:-

i. Force majeure, or an act of terrorism.
ii. Abnormally bad weather, or
iii. Serious loss or damage by fire, or
iv. Civil commotion, local commotion of workmen, strike or lockout, affecting any of
the trades employed on the work, or
v. Delay on the part of other contractors or tradesmen engaged by Engineer- in- Charge
for executing work not forming part of the Contract, or
vi. Non-availability of stores, which are the responsibility of AAI to supply or
vii. Non-availability or break down of tools and Plant to be supplied or supplied by AAI
or
viii. Any other cause which, in the absolute discretion of the Engineer-in-Charge is beyond
the Contractor’s control.
Then upon the happening of any such event causing delay, the contractor shall
immediately give notice thereof in writing to the Engineer-in-Charge but shall
nevertheless use constantly his best endeavors to prevent or make good the delay and
shall do all that may be reasonably required to the satisfaction of the Engineer-in-
charge to proceed with the works.
All correspondence with the agency and concerned stakeholders during execution of

works will be taken into consideration for evaluation of hindrances causing delay, for
grant of extension of time by the Competent Authority.

53 Request for rescheduling of Milestones and extension of time, to be eligible for
consideration, shall be made by the contractor in writing within fourteen days of the
happening of the event causing delay on the prescribed form to the authority indicated in
schedule ‘F’. The contractor may also, if practicable, indicate in such a request the period
for which extension is desired.

54 In any such case the Engineer-in-Charge with the approval of authority indicated in
Schedule ‘F’ may give a fair and reasonable extension of time and reschedule the
Milestones for completion of work. Such extension or re-scheduling of the milestone shall
be communicated to the contractor by the Engineer-in-charge in writing, within 1 month
or 4 weeks of the date of receipt of such request respectively. Non-application by the
contractor for extension of time/ re-scheduling of milestones shall not be a bar for giving a
fair and reasonable extension / re-scheduling of milestones by the Engineer-in-charge with
the approval of authority indicated in schedule ‘F’ and this shall be binding on the
contractor.
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CLAUSE 6

Measurements
of Work
Done

Engineer-in-charge shall, except as otherwise provided, ascertain and determine by
measurement, the value in accordance with the contract of work done.

All measurement of all items having financial value shall ed in Measurement
Book and/or level field book so that a complete record is ob

under the contract.

performed

All measurements and levels shall be taken jointly by the
authorised representative and by the contractor or his authoris!
to time during the progress of the work and such measurement
by the Engineer-in-Charge and the contractor or their rep ~tgtives in token of their
acceptance. If the contractor objects to any of the meas ¢/ \rded, a note shall be
made to that effect with reason and signed by both the

If for any reason the contractor or his authorised rep
work of recording measurements is suspended b eer-in-Charge or his
representative, the Engineer-in-Charge and the Denart not entertain any claim
from contractor for any loss or damages on t t. If the contractor or his authorised
representative does not remain present at measurements after the
contractor or his authorised representative ha notice in writing three (3)
days in advance or fails to countersign or to rec within a week from the date
of the measurement, then such measurement; d in his absence by the Engineer-in-

The contractor shall, without extra cha
labour and other things necessary for me

oraance with the procedure set forth in the
iqn in the relevant Standard Method of

contrary, measurements shall
specifications notwithstandi

measurement or any general or 10 the case of items which are not covered
by specifications, measurements shall be in accordance with the relevant standard
method of measurement issued eau of Indian Standards and if for any item no

igreed method shall be followed.

The contractor shall give,
his authorised representativs
the reach of measurement a

en days’ notice to the Engineer-in-Charge or

dimensions thereof p
measurement ang

re the same is covered up or placed beyond the reach of
up and place beyond reach of measurement any work
Engineer-in-Charge or his authorised representative of
esaid period of seven days inspect the work, and if any
td beyond the reach of measurements without such notice
eer-in- Charge’s consent being obtained in writing, the
Contractor’s expense, or in default thereof no payment or
or such work or the materials with which the same was

without conse
the work who
work shall by
having bee
same shall be uncov
allowance shall be made
executed.

Engineer-in-Charge or his authorised representative may cause either themselves or
through another officer of the department to check the measurements recorded jointly or
otherwise as aforesaid and all provisions stipulated herein above shall be applicable to
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such checking of measurements or levels.

It is also a term of this contract that recording of measurements of any item of work in the
measurement book and/or its payment in the interim, on account or final bill shall not be
considered as conclusive evidence as to the sufficiency of any work or material to which
it relates nor shall it relieve the contractor from liabilities from any over measurement or
defects noticed till completion of the defects liability period.

CLAUSE 6 A

Computerised
Measurement
Book

Computerised measurement is mandatory for works costing more than Rs 5.00 Lacs.
However in case of works costing lesser than Rs. 5.00 Lacs Engineer-in-Charge may
decide for adopting computerized measurement if required, except as otherwise provided,
ascertain and determine by measurement the value of work done in accordance with the
contract. All measurements of all items having financial value shall be entered by the
contractor and compiled in the shape of the Computerized Measurement Book having
pages of A-4 size as per the format of the department so that a complete record is obtained
of all the items of works performed under the contract.

All such measurements and levels recorded by the contractor or his authorised
representative from time to time, during the progress of the work, shall be got checked by
the contractor from the Engineer-in-Charge or his authorised representative as per interval
or program fixed in consultation with Engineer-in-Charge or his authorised representative.
After the necessary corrections made by the Engineer-in- Charge, the measurement sheets
shall be returned to the contractor for incorporating the corrections and for resubmission
to the Engineer-in-Charge for the dated signatures by the Engineer-in-Charge and the
contractor or their representatives in token of their acceptance.

Whenever bill is due for payment, the contractor would initially submit draft
computerized measurement sheets and these measurements would be got checked/test
checked from the Engineer-in-Charge and/or his authorized representative. The contractor
will, thereafter, incorporate such changes as may be done during these checks/test checks
in his draft computerised measurements, and submit to the department a computerised
measurement book, duly bound, and with its pages machine numbered. The Engineer-in-
Charge and/or his authorised representative would thereafter check this MB, and record
the necessary certificates for their checks/test checks.

The final, fair, computerised measurement book given by the contractor, duly bound, with
its pages machine numbered, should be 100% correct, and no cutting or overwriting in the
measurements would thereafter be allowed. If at all any error is noticed, the contractor
shall have to submit a fresh computerized MB with its pages duly machine numbered and
bound, after getting the earlier MB cancelled by the department. Thereafter, the MB shall
be taken in the records of Engineer-in-charge, and allotted a number as per the Register of
Computerized MBs. This should be done before the corresponding bill is submitted to the
Engineer-in-charge for payment. The contractor shall submit two spare copies of such
computerized MB’s for the purpose of reference and record by the various officers of the
department.

The contractor shall also submit to the department separately his computerized Abstract of
Cost and the bill based on these measurements, duly bound, and its pages machine
numbered alongwith two spare copies of the “bill. Thereafter, this bill will be processed
by the Engineer-in-charge and allotted a number as per the computerized record in the
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same way as done for the measurement book meant for measurements.

The contractor shall, without extra charge, provide all assistance with every appliance,
labour and other things necessary for checking of measurements / levels by the Engineer-
in-charge or his representative.

Except where any general or detailed description of the work expressly shows to the
contrary, measurements shall be taken in accordance with the procedure setforth in the
specifications notwithstanding any provision in the relevant Standard Method of
measurement or any general of local custom. In the case of item which are not covered by
specifications, measurements shall be taken in accordance with the relevant standard
method of measurement issued by the Bureau of Indian Standards and if for any item no
such standard is available then a mutually agreed method shall be followed.

The contractor shall give not less than seven days’ notice to the Engineer-in-

Charge or his authorized representative of the work before covering up or otherwise
placing beyond the reach of checking and / or test checking the measurement of any work
in order that the same be checked and / or test checked and correct dimensions thereof be
taken before the same is covered up or placed beyond the reach of checking and / or test
checking measurement and shall not cover up and place beyond reach of measurement
any work without consent in writing of the Engineer-in-charge or his authorized
representative of the work who shall within the aforesaid period of seven days inspect the
work, and if any work shall be covered up or placed beyond the reach of checking and / or
test checking measurements without such notice having been given or the Engineer-
incharge’s consent being obtained in writing the same shall be uncovered at the
contractor’s expense, or in default thereof no payment or allowance shall be made for
such work or the materials with which the same was executed.

Engineer-in-charge or his authorised representative may cause either themselves or
through another officer of the department to check the measurements recorded by
contractor and all provisions stipulated herein above shall be applicable to such checking
of measurements or levels.

It is also a term of this contract that checking and/or test checking the measurements of
any item of work in the measurement book and/or its payment in the interim, on account
of final bill shall not be considered as conclusive evidence as to the sufficiency of any
work or material to which it relates nor shall it relieve the contractor from liabilities from
any over measurement or defects noticed till completion of the defects liability period.

CLAUSE 7

Payment on

Intermediate

Certificate to be

of the work shall have been completed and iﬁcate 0
estimated to cost over Rs. One lac, the interim

regarded as

Advances of the Departmen
Engineer-in-Charg »
if the gross work ent/ adjustment of advances for material
collected, if any, sin ss than the amount specified in Schedule 'F',
in which case the int shall be prepared on the appointed date of the month after the
requisite progress is achieved. Engineer-in-Charge shall arrange to have the bill verified by
taking or causing to be taken, where necessary, the requisite measurements of the work. In the
event of the failure of the contractor to submit the bills, Engineer-in- Charge shall prepare or
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cause to be prepared such bills in which event no claims whatsoever due to delays on payment
including that of interest shall be payable to the contractor. Payment on account of amount
admissible shall be made by the Engineer-in-Charge certifying the sum to which the contractor
is considered entitled by way of interim payment at such rates as decided by the Engineer-in-
Charge. An amount of ad-hoc payment not less than 75% of the net amount of the bill under
check, shall be made within 10 working days of submission of the bill by the Contractor to the
Engineer-in-Charge or his Authorized Engineer together with the account of the material
issued by the department, or dismantled materials, if any. The remaining payment is also to be
made after final checking of the bill within 28 working days of submission of bill by the
contractor. In case of delay in payment of intermediate bills after 30 days of submission of bill

All such interim payments shall be regarded as payment by
payment only and shall not preclude the requiring of bad

value. The advancé payments so allowed shall be adjusted in the subsequent interim to be
submitted by the contractor within 10 days of the interim payment. In case of delay in
submission of bill by the contractor a simple interest @ 10% (percent) per annum on the
advance payment made shall be paid to the AAI from the date of expiry of prescribed 10

days

Clause-7A No Running Account Bill shall be paid for the work till the applicable Labor licenses,
registration with EPFO, ESIC and BOCW Welfare Board, whatever applicable are
submitted by the contractor to the Engineer-in-Charge
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CLAUSE 8

Completion
Certificate and
Completion
Plans

Within ten days of the completion of the work, the contractor shall give notice of such
completion to the Engineer-in-Charge and within thirty days of the receipt of such notice,
the Engineer-in-Charge shall inspect the work and if there is no defect in the work, shall
furnish the contractor with a final certificate of completion, otherwise a provisional
certificate of physical completion indicating defects (a) to be rectified by the contractor
and/or (b) for which payment will be made at reduced rates, shall be issued. But no final
certificate of completion shall be issued, nor shall the work be considered to be complete
for ‘Civil Construction Works’ until the contractor shall have removed from the premises
on which the work shall be executed all scaffolding, surplus materials, rubbish and all
huts and sanitary arrangements required for his/their work people on the site in connection
with the execution of the works as shall have been erected or constructed by the
contractor(s) and cleaned off the dirt from all wood work, doors, windows,walls, floor or
other parts of the building, in, upon, or about which the work is to be executed or of which
he may have had possession for the purpose of the execution; thereof, and not until the
work shall have been measured by the Engineer-in-charge. If the contractor shall fail to
comply with the requirements of this Clause as to removal of scaffolding, surplus
materials and rubbish and all huts and sanitary arrangement as aforesaid and cleaning off
dirt on or before the date fixed for the completion of work, the Engineer-in-charge may at
the expense of the contractor remove such scaffolding, surplus materials and rubbish etc.,
and dispose of the same as he thinks fit and clean off such dirt as aforesaid, and the
contractor shall have no claim in respect of scaffolding or surplus materials as aforesaid
except for any sum actually realised by the sale thereof.

a. For electrical and mechanical capital works: The contractor shall remove the rubbish
from the site. Following conditions must be met before recording completion
certificate : Submits completion plan, maintenance manual, manufactures catalogue
and gives performance test for system.

b. For repair works: The performance of the repaired system has been tested and found
satisfactory.

c. For AMC work: The system has been tested for its performance/ completeness and
taken over by AAI / next agency for operation and maintenance.

CLAUSE 8 A

Contractor to

keep site clean

When the annual repairs and maintenance of works are carried out, the splashes and
droppings from white washing, colour washing, painting etc., on walls, floor, windows
etc. shall be removed and the surface cleaned simultaneously with the completion of these
items of work in the individual rooms, quarters or premises etc.

Where the work is done without waiting for the actual completion of all the other items of
work in the contract, in case the contractor fails to comply with the requirements of this
clause, the Engineer-in-charge shall have the right to get this work done at the cost of the
contractor either departmentally or through any other agency. Before taking such action,
the Engineer-in-charge shall give ten days notice in writing to the contractor.
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CLAUSE 8 B

Completion
Plans to be
Submitted by
the Contractor

The contractor shall submit completion plan as required vide General Specifications for
Electrical works (Part-I internal) 2013 and (Part -II External) 1994 or latest available
specifications, as applicable within thirty days of the completion of the work.

The contractor shall submit completion plan for building works, all services, and obtain
occupancy certificate from local bodies on the basis of completion drawings within a
period of 30 days from the date of completion.

The contractor shall also submit catalogues of all equipment’s and maintenance manual
for the complete E & M systems. If contractor fails to submit completion plans of all
works, he shall be liable to pay compensation @ 0.5% of the tendered value of works
costing up to Rs. 5 Crores subject to maximum of Rs. 1.00 Lac and 0.25% for works
costing more than Rs. 5 crores subject to maximum of Rs. 1.5.Lac. The decision of
Project-in-charge in this regard shall be final and binding on the contractor.

CLAUSE 9

Payment of
final bill

The corrected final bill shall be submitted by the contractor in the same manner as
specified in interim bills within three months of physical completion of the work or within
one month of the date of the final certificate of completion furnished by the Engineer-in-
charge whichever is earlier. No further claims shall be made by the contractor after
submission of the final bill and these shall be deemed to have been waived and
extinguished. Payments of those items of the bill in respect of which there is no dispute
and for those items which are in dispute on account of quantity and/or rates shall be paid
at approved quantity and/ or rates by the Engineer-in-charge, within three months period
reckoned from the date of receipt of the bill by the Engineer in- Charge or his authorized
representative, complete with account of materials issued by the Department and
dismantled materials.

If the final bill is submitted by the contractor within the period specified above and
payment of final bills is made by the AAI within above prescribed time limit, if delay in
payment, a simple interest @ prevailing rate of interest of General Provident Fund shall
be paid to the contractor from the date of expiry of prescribed time limit, provided the
final bill submitted by the contractor is found to be in order.

The Final bill shall be prepared for both L1 & L2 bidders for all tendered items (excluding
Extra Items based on market rate) and payment shall be made on the basis of lower of the
two.

CLAUSE 9 A

Payment of
contractor’s
bills to Banks

Payments due to the contractor and refund of various nature may, if so desired by him and
wherever possible in banks be made through electronic payment mechanism instead of
direct to him, provided that the contractor furnishes to the Engineer-in- Charge.

i. Informations as per proforma attached.

ii. An authorisation in the form of a legally valid document such as power of attorney
conferring authority on the bank to receive payments and

iii. His own acceptance of the correctness of the amount made out as being due to him by
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Authority or his signature on the bill or other claim preferred against Authority before
settlement by the Engineer-in-charge of the account or claim by payment to the bank.
While the receipt given by such banks shall constitute a full and sufficient discharge
for the payment, the contractor shall whenever possible present his bills duly receipted
and discharged through his bank.

Nothing herein contained shall operate to create in favour of the bank any rights or
equities vis-a-vis the Airports Authority of India.

CLAUSE 10

Materials
supplied by
Authority

Materials which Authority will supply are shown in Schedule ‘B’
quantum, place of issue and rate(s) to be charged in respect thereof.
be bound to procure them from the Engineer-in-charge.

As soon as the work is awarded, the contractor shall finalise the
completion of work as per clause 5 of this contract and shall gi

Charge in accordance with the agreed phased programme
requirements of various materials. The contractor shall pl4
issue of such materials at least 7 days in advance of his requi

Such materials shall be supplied for the purpose o
materials so supplied at the rates specified in th
deducted, as and when materials are consumed
wastage) for which payment is being made to the ¢

k (including normal
any sum then due or
which may therefore become due to the contracto e contract or otherwise or from

(on account or interim bill)

material-wise reconciliation statements sup) plete calculations reconciling
total issue, total consumption and, ~«dmeter/ section-wise in the case of
steel) and resulting variations ereof. Engineer-in-charge shall (whose

decision shall be final and binding o
procedure of recovery in clause 42 at a
to be satisfactory.

The contractor shall bear the ¢

site, unloading, storing under
parts together as necessary.

d, cutting assembling and joining the several
g anything to the contrary contained in any

Al shall remain the absolute property of Authority
trustee of the stores/ materials, and the said stores/
posed off from the site of the work on any account and
tion by the Engineer-in-charge or his authorised agent.
ing unused shall be returned to the Engineer-in-charge
in as good a comv they were originally supplied at a place directed by him,
at a place of issue or a t place specified by him as he shall require, but in case it is
decided not to take back the stores/ materials the contractor shall have no claim for
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compensation on any account of such stores/ materials so supplied to him as aforesaid and
not used by him or for any wastage in or damage to in such stores/ materials.

having due regard to the condition of the stores/ materials. The price
the contractor, however, shall be at the prevailing market rate not e
charged to him, excluding the storage charge, if any. The do——

contractor shall be bound to
Authority within the original
ereof or schedule time plus 6
of work exceeds 12 months, but if a
jed “within the aforesaid period, then the
work as may be possible with the materials
~For the completion of the rest of the work, the
h extension of time as may be determined by the
in this regard shall be final and binding on the

contractor shall be \
Engineer-in-charge whd
contractor.

The contractor shall see that only the required quantities of materials are got issued. Any
such material remaining unused and in perfectly good/ original condition at the time of
completion or determination of the contract shall be returned to the Engineer-in- charge at
the stores from which it was issued or at a place directed by him by a notice in writing.
The contractor shall not be entitled for loading transporting, unloading and stacking of
such unused material except for the extra lead, if any involved, beyond the original place
of issue.

CLAUSE 10 A

Materials to be

provided by the
contractor

1. The contractor shall, at his own expense, provide all materials, required for the works
other than those which are stipulated to be supplied by the Authority.

2. The contractor shall, at his own expense and without delay; supply to the Engineer in-
charge samples of materials to be used on the work and shall get these approved in
advance. All such materials to be provided by the contractor shall be in conformity
with the specifications laid down or referred to in the contract. The contractor shall, if
requested by the Engineer-in-charge furnish proof, to the satisfaction of the Engineer-
in- charge that the materials so comply. The Engineer-in-charge shall within thirty
days of supply of samples or within such further period as he may require intimate to
the Contractor in writing whether samples are approved by him or not. If samples are
not approved, the Contractor shall forthwith arrange to supply to the Engineer-incharge
for his approval, fresh samples complying with the specifications laid down in the
contract. When materials are required to be tested in accordance with specifications,
approval of the Engineer-in-charge shall be issued after the test results are received.
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. The contractor shall at his cost submit the samples of materials to be tested or analysed

and shall not make use of or incorporate in the work any materials represented by the

samples until the required tests or analysis have been made and materials finally
accepted by the Engineer-in-charge.

. The contractor shall not be eligible for any claim or compensation either arising out of

any delay in the work or due to any corrective measures required to be taken on
account of and as a result of testing of materials.

. The contractor shall, at his risk and cost, make all arrangements and shall provide all

facilities as the Engineer-in-charge may require for collecting and preparing the required
number of samples for such tests at such time and to such place or places as may be
directed by the Engineer-in-charge and bear all charges including testing charges. The
Engineer-in-charge or his authorised representative shall always have access to the works
and to all workshops and places where work component is being prepared or from where
materials manufactured, articles or machinery are being obtained for the works and the
contractor shall afford every facility and every assistance in obtaining the right to such
access.

. The Engineer-in-charge shall have full powers to require the removal from the

premises of all materials which in his opinion are not in accordance with the
specifications and in case of default, the Engineer-in-charge shall be at liberty to
employ at the expense of the contractor, other persons to remove the same without
being answerable or accountable for any loss or damage that may happen or arise to
such materials. The Engineer-in-charge shall also have full powers to require other
proper materials to be substituted thereof and in case of default, the Engineer-in-charge
may cause the same to be supplied and all costs which may be attracted for such
removal and substitution shall be borne by the Contractor.

. The contractor shall at his own expense, provide a material testing lab at the site for
conducting routine field tests. The lab shall be equipped atleast with the testing
equipment as specified in Schedule F.

CLAUSE10B
@ Secured

Advance on 4t the work upto 75%
materials opinion of the Engineer-in-
7 stlble and are in accordance with the
y g t on the site in connection therewith and are
protected against damage by weather or other causes but
which have not at fime of advance been incorporated in the works. When materials on
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account of which an advance has been made under this sub-clause are incorporated in
the work, the amount of such advance shall be recovered/ deducted from the next
payment made under any of the clause or clauses of this contract.

Such secured advance shall also be payable on other items of pery
and combustible with the approval of the Engineer-in-charge y
provides a comprehensive insurance cover for the full cost™
decision of the Engineer-in-charge shall be final and binding on the>
matter. No secured advance, shall however, be paid on high-rj
ordinary glass, sand, petrol, diesel etc.

hable nature, fragile
Qe contractor
. The

S PR

a QNO/
oY

(I) | Mobilisation Mobilization advances not exceeding 10% of the te be given, if
Advance requested by the contractor in writing within six month 0 commence the
work. Such advance shall be released in two allir o¢ determined by the

Engineer-in-Charge at his sole discretion.
released by the Engineer-in-charge to the ¢
nt instalments shall be
released by the Engineer-in-Charge only aft rnishes a proof of the

Charge.

Before any installment of advance
Guarantee Bonds not more than 6 (si
equal to 110% of the amount of ad
This (Bank Guarantee from commer ribed format for the amount equal
to 110% of the balance \ £ kept renewed from time to time to
cover the balance amou i fiplete recovery.

ommercial bank for the amount
period till recovery of advance.

Interest on

Mobilisation The mobilization advance bear simple at the rate as mentioned in Schedule-F per
advance annum and shall be calc he date~0f payment to the date of recovery, both days
inclusive, on the outsta, t dvance.
Recovery of 67
Mobilisation Recovery of such s 1 be made by the deduction from the contractor’s
advance bills commencing a ent of the gross value of the work is executed and
paid, on rce to the gross value of the work billed beyond 10% in
such ire advance is recovered by the time eighty percent of the gross
valu executed and paid, together with interest due on the entire
ou e date of recovery of the installment.
onsidered reasonable by the Engineer-in-charge, the period
e contractor in writing for grant of mobilization advance may
ion of the Engineer-in-charge.
\/
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CLAUSE 10C

Payment on
Account of
Increase in
Prices/
Wages due
to Statutory
Order(s)

statutory rule or order (but not due to any variation of rates in GST
materials being considered under this clause) beyond the price agt
time of last stipulated date for receipt of the tenders includin , 1T any, for the
work, during contract period including the justified period extende e provisions
of the Clause 5 of the Contract without any action under the’amount of the
contract shall accordingly be varied.

'in the works and /
datevof receipt of tender
ing into force of any
Rate in GST applicable
ority shall in respect of

including extensions, if any, is decreased as a direct re
fresh law or statutory rule or order (but not due to any
on such materials being considered under this ¢ ),
materials incorporated in the works and/ or labo a n the execution of the work
after the date of coming into force of such law, st or order be entitled to deduct
from the dues of the contractor, such a S ¢ equivalent to the difference
between the prices of the materials and{_or revailed at the time of the last
stipulated date for receipt of tenders e lons if any for the work and the
prices of materials and/ or wages of labour ing into force of such law, statutory
atradt period including the justified period
ontract without any action under clause

rule or order. This will be applicable fo
extended under the provisions of cla
2.

Engineer-in-charge shall call bog
contractor to satisfy himself abg
wages. The contractor shall,
alteration in the price of an
the Engineer-in-chargy

d other relevant documents from the
Wbility of increase in prices of materials and
dsonable time of his becoming aware of any
qd/ or wages of labour, give notice thereof to
¢ is given pursuant to this condition together
ich he may be in position to supply.

For this purpose, the labo gonent of 85% of the value of the work executed during
period under consideration sh

and the increas rease in labour shall be considered on the minimum daily wages in

ot exceed the percentage as specified in Schedule F,

rupees of any u mazdoor, fixed under any law, statutory rule or order.

The cost of wor escalation applicable is same as cost of work done shall be
worked out as

work done up to this quarter: (A)
ork done up to the last quarter: (B)
work done since previous quarter (C)= (A-B)

sed value of Secured Advance for which escalation 1 Payable in this
er, (F)= (D-E)

(h) Advance payment recovered during this quarter: (H)
(i) Advance payment for which escalation is payable in this Quarter (I)= (G-
H)

() Amount paid based on prevailing market rates due to deviations/variations as per
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Clause 12 during this quarter:(J) Then, M = C-F+I-J
N=0.85M

(k) Less cost of services rendered at fixed charges as per Clause 34 and recovered
during the quarter (L)

(1) Less cost of Engineering Consultancy Services rendered at fixed charges as per
BOQ and paid during the quarter (X).

Cost of work for which escalation is applicable W=N-(L+X)

Oable, pfpv{tions of clause 10 CC will not be
H@ ons of clause 10C will not be

Provided always that:

(a) Where provisions lausy} 10| are app
applicable and,
(b) Where provisions qt1f 1

applicable.

CLAUSE 10 CA

[TT——

Payment due

to variation in

d in Schedule-F increases/
F for the work, then the
vided further that any such

decreases beyond the base price(s) as indic
amount of the contract shall accordingly be

If after submission of the tender, the price

prices of
. variations shall be effected for stipulated perio including the justified period
materials after o ; ;
. extended under the provisions of clause 5 of ag{ without any action under Clause
receipt of tender )
However for work done/ during the justifi @ ed as above, it will be limited
to indices prevailing at the time of updated e of completion considering the
effect of extra work (Extra time to be ¢ te pro-rata basis only as cost of extra

work X stipulated period/ tendered ¢

The increase/ decrease in prices of ¢ cement, structural steel, Bitumen
and POL shall be determined by the Price mdices issued by the Director General, CPWD.
For other items provided in the Sched \shall be determined by the All India
Wholesale Price Indices of materials Economic Advisor to Government
of India, Ministry of Commerce and | ice for cement, steel reinforcement,
structural steel and POL shall be as is thority of Director General, CPWD
applicable for Delhi including/~ urgaon, Faridabad and Ghaziabad and for other
®f Engineer, CPWD and base price of
other materials issued by concerned Zom ngineer and as indicated in Schedule
al is not issued by Ministry of Commerce
pilar material as indicated in Schedule F

and Industry then the price indey

shall be followed.
The amount of the contract sh oly be varied for all such materials worked out
as per the formula given b 1 material

Adjustment for compong
V=PxQxCI-Cl0

Cl0
where,
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V = Variation in material cost i.e. increase or decrease in the amount in rupees to be paid
or recovered

P = Base price of material as issued unde PWD or concerned Zonal

Chief Engineer CPWD and as indicated in
For Projects and original works

works since previous bill
quantity of items beyond deviation
erived on the basis of market

Q = Quantity of material brought at site for bon2
excluding any such quantity consumed in the deviated
limit and extra/substituted item, paid/to be py”’
rates under clause 12.2

For maintenance works

the works since previous bill
quantity of items beyond deviation
: being scheduled items, but
aid at market rates under clause

Q = Quantity of material brought at site for b
including any such quantity consumed i
limit paid at agreement rates a
excluding nonscheduled extra/subs
12.2

C10 = Price index for cement, steel rei
by the DG, CPWD and corresponding t¢
indicated in schedule ‘F’. For other
Wholesale Price Index for the

Government of India, Ministry of
of base price of respective material

TS, structural steel and POL as issued
ime of base price of respective material
orovided in Schedule ‘F’, All India
ed by the Economic Advisor to
erce and corresponding to the time
ule ‘F’.

Cl = Price index for cement, steel re drs, structural steel and POL as issued
under the authority of DG,CPWD for perouutider consideration. For other items, if any,
provided in Schedule ‘F’ Price Index for the material for the period
under consideration as p visor to Government of India, Ministry

of Industry and Commerce.

If actual purchase price of mas~ than base price P and CI > Clo then, this

clause shall not be applicably

Note:

i. In respect of justified under the provisions of Clause 5 of the
contract without any a se 2, the index prevailing at the time of
updated stipulated date o considering the effect of extra work (extra
time to be calculat ata basis only as cost of extra work X stipulated period/

tendered cost)

Provided al
in respect

e preceding Clause 10 C shall not be applicable
Clause.

ii.  If during prog he time of completion of work, it is noticed that
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any material brought at site is in excess of requirement, then amount of escalation if
paid earlier on such excess qug ™= material shall be recovered on the basis of
cost indices as applied at time ian or as prevailing at the time
of effecting recovery, whicheve

iii. Cement mentioned wherever in thy cement component used in
RMC brought at site from outside aj hts, if any.

iv.  The date wise record of ready mix kept in a register and cement
consumption for the same shall be calcy dingly.

v.  If built-up steel items are brought ag~ workshop, than the variation shall be
paid for structural steel up —to t e built-up item/finished product is
brought at site.

Clause 10CC ( 6 /

Prices If the prices of materials (not being ma}\w—r/or services rendered at fixed prices

adjustment for by the Department in accordance with cla & 34 thereof) and/ or wages of labour

works. required for execution of i e, the ctor shall be compensated for such
increase as per provisions de ount of the contract shall accordingly
be varied, subject to the con ensation for escalation in prices and
wages shall be available only e during the stipulated period of the
contract including the justified period extended under the provisions of clause 5 of the
contract without any action und:

Such compensation for escala ¥ materials and labour, when due, shall be

worked out based on the follo

(1) The base date for working shall be the last stipulated date of receipt

of tenders including extension,

(i1) The cost of work on which escar will be payable shall be reckoned as below:

(a) Gross value of w, arter: (A)

(b) Gross value of arter: (B)

(c) Gross value of work done since pre quarter (C)= (A-B)

(d) Full assessed value of » dywnce fresh paid in this quarter: (D)

(e) Full assessed value ¢ e recovered in this quarter: (E)

(f) Full assessed value ce for which escalation Payable in this quarter,

(F)=(D-E)

(g) Advance payment quarter: (G)

(h) Advance payment recoverew—uafing this quarter: (H)

(i) Advance pa scalation is payable in this Quarter (I)= (G-H)

(j) Amount ing market rates due to deviations/variations as per

Clause 12 d

Then, M =

N=10.85

k. Less c0 at fixed charges as per Clause 34 and recovered during

the quarter (L)

I. Less cost of Engineering Consultancy Services rendered at fixed charges as per BOQ
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and paid during the quarter (X).
Cost of work for which escalation is ap Q
W~N-(L+X)

*Cost of Design & Detailing shall be tre- ciyil work

for EPC contract.

Components for materials, labour, P g M re-determined for every work and
incorporated in the conditions d to the tender papers included in
Schedule F. The decision of the rge in working out such percentage
shall be binding on the contra

e working out the payment/ recovery
or wages of labour.
worked out at quarterly intervals and
ost of work done as per bills paid during the three
a=ter, The date of submission of bill finally by the
¢ Nae guiding factor to decide the bills relevant
payment shall be made at the end of three
onth in which the work order issued) and
e time of completion of the work, the last
than 3 months, depending on the actual

iii. The following principle
on account of variation o
(a) The compensation for

shall be with respect to
calendar months of the sajd—=
contractor to the departy
to the quarterly interv,
months after the mo
thereafter at three mq
period for payment
date of completion.

which such ion is to be paid shall be the arithmetical average of the
indices rel ar months. If the period up to the date of
completio d by the last such instalment of payment, is
less than three months,
months falling withip
(c) The minimum
notified by Gq
local adminis
reckoning.
(d) The escalatio
escalation due )
revision of mini
escalatigp—~ .

illed Mazdoor shall be the higher of the wage
a, Ministry of Labour and that notified by the
ant to the place of work and the period of

all be paid at the same quarterly intervals when
ost of materials is paid under this clause. If such
takes place during any such quarterly intervals, the
agation shall be payable at revised rates only for work done in

subsg

(e) Irrey \n minimum wages of any category of labour, for the
pu variation in the rate for an unskilled Mazdoor alone
shy prking out the escalation compensation payable on the

aterials and/or wages of labour required for execution
all be a downward adjustment of the cost of work so
that such price nd/or wages of labour shall be deductible from the cost
of work under this contractand in this regard the formula herein stated below under
this Clause IOCC shall mutatis mutandis apply.
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(iv) The contract price shall be adj
labour, cement, steel reinforceme
as per percentage of materials/labo
the principles, procedures and formulae ;

increase or decrease in rates and prices of
—==tg and other input materials
¢ F and n accordance with

(a) Price adjustment for change in cost cordance with the following

formulae:

(i) For Construction:
Vw=W * (1/100) * [Cp * (C1-Co)/Co ¢ Lo+CMp*(CMi1-CMo)/
CMo+EMp*(EMi1-EMo)/ EMo +Fp* rSo)/

So+ Bp *(BI- Bo)/ Bo]

(i) For Maintenance:
Vw=W * (1/100) * [LP* (Li-Lo)/Ld Mo)/CMo+EMp*
(EMi-EMo)/ EMo + Bp*(Bi- Bo)/Bo]

Where, W=cost of work d

Vw (Variation of cost of ease in the cost of works during the
period under consideration du ates for relevant components.
Percentage components of materials &labour as specified in the schedule F are
defined as under: -

Cp- Cement component,
Lp - Labour component,
CMp- Civil component of g
EMp-E &M i/cIT and A
Fp-POL (Diesel) componen
Sp- Reinforcement steel bars
(including strands

mponents of materials & labour to be used
der:

ement published by office of the Economic
erce valid for the month of last date of receipt of

Bp- Bitumen Compo
for the purpose of this
Co= Wholesale Price Index for Pozzo
Adviser, Ministry of Industry*—
tender including extensio
C1= Wholesale Price Ind
Adviser, Ministry of Ind
Lo= Minimum daily wal
statutory rule or order as
Lr= Minimum wage in
statutory rule or order as app
under consideratigp
CMo= Price Iy
month of the
AAL

CMr= Price
under consid
EMo= Pricg
the last date~
EM= Price Index for F
consideration, as published by AAIL
Fo= Wholesale Price Index of HSD (High Speed Diesel) published by office of the
Economic Adviser, Ministry of Industry & Commerce valid for the month of the last date

Cement published by office of the Economic
for the period under consideration.

unskilled adult mazdoor, fixed under any law,
receipt of tender including extension, if any.
anskilled adult mazdoor, fixed under any law,
on the last date of the quarter previous to the one

qonents of other construction materials valid for the
tender including extension, if any, as published by

pnts of other construction materials for the period
AAL

ents of construction materials valid for the month of
ding extension, if any, as published by AAIL

ponents of construction materials for the period under
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of receipt of tender including extension, if any.
Fi= Wholesale Price Index of HSD (High Speed Diesel) publishe

Economic Adviser, Ministry of Industry & Commerce ffor the period u consideration.

So= Wholesale Price Index of Mild S office of the
Economic Adviser, Ministry of Industry idf S of the last date
of receipt of tender includi»—=< ion, if

Si= Wholesale Price ffice of the

Ministry of Industry & Co
including extension, if any.

CLAUSE 10D
Dismantled The contractor shall treat all materials obtained during dismantling of a structure,
Material excavation of the site for a work etc. as property of AAI and such materials shall be
AAI disposed off to the best advantage of Authority according to the instructions in writing
Property issued by the Engineer-in-charge.

CLAUSE 11
Work to be | The contractor shall execute the whole and every part of the work in the most substantial
executed in | and workmanlike manner both as regards materials and otherwise in every respect in strict
accordance accordance with the specifications. The contractor shall also conform exactly, fully and
with faithfully to the design, drawings and instructions in writing in respect to the work signed
specifications, by the Engineer in charge and the contractor shall be furnished free of charge one copy of
drawings, the contract documents together with specifications, designs, drawings and instructions as

orders etc.

are not included in the standard specifications of Central Public Works Department
specified in Schedule F or in any Bureau of Indian Standard or any other published
standard or code or Schedule of Rates or any other printed publication referred to
elsewhere in the contract.The contractor shall comply with the provisions of the contract
and with the care and diligence execute and maintain the works and provide all labour and
materials, tools and plants including for measurements and supervision of all works,
structural plans and other things of temporary or permanent nature required for such
execution and maintenance in so far as the necessity for providing these, is specified or is
reasonably inferred from the contract. The contractor shall take full responsibility for
adequacy suitability and safety of all the works and methods of construction.

CLAUSE 12

Deviations / The engineer-in-charge shall have power (i) to make alteration in, omissions from,

variations additions to, or substitutions for the original specifications, drawings, designs and

extent and instructions that may appear to him to be necessary or advisable during the progress of the

pricing work, and (ii) to omit a part of the works in case of non-availability of a portion of the site
or for any other reasons and the contractor shall be bound to carry out the works in
accordance with any instructions given to him in writing signed by the Engineering-
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charge and such alterations, omissions, additions or substitutions shall form part of the
contract as if originally provided therein and any altered, additional or substituted work
which the contractor may be directed to do in the manner specified above as part of the
works, shall be carried out by the contractor on the same conditions in all respects
including price on which he agreed to do the main work except as hereafter provided.

12.1

The time for completion of the works shall, in the event of any deviations resulting in
additional cost over the tendered value being ordered, be extended, if requested by the
contractor, as follows:

i. In the proportion which the additional cost of the altered, additional or substituted
work, bears to the original tendered value plus

ii.  25% of the time calculated in (i) above or such further additional time as may be
considered reasonable by the engineer-in-charge.

12.2

Deviation,
Extra Items and
Pricing

In the case of extra item(s) (items that are completely new, and in addition to the items
contained in the contract) the contractor may within fifteen days of receipt of order or
occurrence of the item(s) claim rates, supported by proper analysis, for the work and the
Engineer-in-charge shall within Six weeks of the receipt of the claims supported by
analysis, after giving consideration to the analysis of the rates submitted by the
contractor, determine the rates on the basis of the market rates and the contractor shall be
paid in accordance with the rates so determined.

Deviation,
substituted
items pricing

In the case of substituted items (items that are taken up with partial substitution or in lieu
of items of work in the contract), the rate for the agreement item (to be substituted) and
substituted item shall also be determined in the manner as mentioned in the following
para.

(1) If the market rate for the substituted item so determined is more than the market
rate of the agreement item (to be substituted), the rate payable to the contractor
for the substituted item shall be the rate for the agreement item (to be substituted)
so increased to the extent of the difference between the market rates of
substituted item and the agreement item (to be substituted).

(i) If the market rate for the substituted item so determined is less than the market rate
of the agreement item (to be substituted), the rate payable to the contractor for the
substituted item shall be the rate for the agreement item (to be substituted) so
decreased to the extent of the difference between the market rates of substituted
item and the agreement item (to be substituted).

Deviation,
Deviated
Quantities,
Pricing

In the case of contract items, substituted items, contract cum substituted items, which
exceed the limits laid down in schedule F, the contractor may within fifteen days of
receipt of order or occurrence of the excess, claim revision of the rates, supported by
proper analysis for the work in excess of the above mentioned limits, provided that if the
rates so claimed are in excess of the rates specified in the schedule of quantities, the
Engineer-in-Charge shall within prescribed time limit of receipt of the claims supported
by analysis, after giving consideration to the analysis of the rates submitted by the
contractor, determine the rates on the basis of the market rates and the contractor shall be
paid in accordance with the rates so determined.

12.3

The provisions of the preceding paragraph shall also apply to the decrease in the rates of
items for the work in excess of the limits laid down in Schedule F, and the Engieer-in-
Charge shall after giving notice to the contractor within one month of occurrence of the
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excess and after taking into consideration any reply received from him within fifteen days
of the receipt of the notice, revise the rates for the work in question within one month of
the expiry of the said period of fifteen days having regard to the market rates.

12.4

The contractor shall send to the Engineer-in-Charge once every three months, an upto
date account giving complete details of all claims for additional payments to which the
contractor may consider himself entitled and of all additional work ordered by the
Engineer-in-Charge, which he has executed during the preceding quarter failing which the
contractor shall be deemed to have waived his right. However, the Executive Director
Engineering may authorise consideration of such claims on merits.

12.5

For the purpose of operation of Schedule F, the following works shall be treated as works
relating to foundation unless & otherwise defined in the contract:

1. For Buildings: All works upt to 1.2 metres above ground level or up to floor 1 level
whichever is lower.

ii.  For abutments, piers and well staining: All works up to 1.2 m above the bed level.

iii. For retaining walls, wing walls, compound walls, over head
reservoirs/tanks and other elevated structures: All works up to 1.2 m above the

ground level.

chimneys,

iv.  For roads, apron, runway & taxitrack all items of excavation, filling GSBC and
including treatment of sub-base.

v. For reservoirs/tanks (other than overhead reservoirs/tanks): All works up to 1.2
metres above the ground level.

vi. For basement: All works up to 1.2 m above ground level or up to floor 1 level
whichever is lower.

12.6

Any operation incidental to or necessarily has to be in contemplation of tenderer while
filing, tender, or necessary for proper execution of the item included in the Schedule of
quantities or in the schedule of rates mentioned above, whether or not, specifically
indicated in the description of the item and the relevant specifications, shall be deemed to
be included in the rates quoted by the tenderer or the rate given in the said schedule of
rates, as the case may be. Nothing extra shall be admissible for such operations.

CLAUSE 13

Foreclosure of
contract due to
Abandonment
or Reduction
in

Scope of Work

If at any time after acceptance of the tender or during the progress of work the purpose or
object for which the work is being done changes due to any supervening cause and as a
result of which the work has to be abandoned or reduced in scope the Engineer-in-Charge
shall give notice in writing to that effect to the contractor and the contractor stating the
decision as well as the cause for such decision and the contractor shall act accordingly in
the matter. The contractor shall have no claim to any payment of compensation or
otherwise whatsoever, on account of any profit or advantage which he might have derived
from the execution of the works in full but which he did not derive in consequence of the
foreclosure of the whole or part of the works. The contractor shall be paid at contract rates,
full amount for works executed at site and, in addition, a reasonable amount as certified by
the Engineer-in-Charge for the items hereunder mentioned which could not be utilized on
the work to the full extent in view of the foreclosure:
1. Any expenditure incurred on preliminary site work, e.g. temporary access roads,
temporary labour huts, staff quarters and site office; storage accommodation and
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water storage tanks.

il. AAI shall have the option to take over contractor’s materials or any part thereof
either brought to site or of which the contractor is legally bound to accept delivery
from suppliers (for incorporation in or incidental to the work) provided, however
AAI shall be bound to take over the materials or such portions thereof as the
contractor does not desire to retain. For materials taken over or to be taken over by
AAI cost of such materials as detailed by Engineer-in- Charge shall be paid. The
cost shall, however, take into account purchase price, cost of transportation and
deterioration or damage which may have been caused to materials whilst in the
custody of the contractor.

iii.  If any materials supplied by AAI are rendered surplus, the same except normal
wastage shall be returned by the contractor to AAI at rates not exceeding those at
which these were originally issued, less allowance for any deterioration or damage
which may have been caused whilst the materials were in the custody of the
contractor. In addition, cost of transporting such materials from site to AAI stores, if
so required by AAI shall be paid.

iv.  Reasonable compensation for transfer of T & P from site to contractor’s permanent
stores or to his other works, whichever is less. If T & P are not transported to either
of the said places, no cost of transportation shall be payable.

v. Reasonable compensation for repatriation of contractor’s site staff and imported
labour to the extent necessary.

The contractor shall, if required by the Engineer- in-Charge, furnish to him, books of

account, wage books, time sheets and other relevant documents and evidence as may be

necessary to enable him to certify the reasonable amount payable under this condition.

The reasonable amount of items on (i), (iv) and (v) above shall not be in excess of 2% of
the cost of the work remaining incomplete on the date of closure, i.e. total stipulated cost
of the work as per accepted tender less the cost of work actually executed under the
contract and less the cost of contractor’s materials at site taken over by the AAI as per item
(i1) above. Provided always that against any payments due to the contractor on this account
or otherwise, the Engineer-in-Charge shall be entitled to recover or be credited with any
outstanding balances due from the contractor for advance paid in respect of any tool,
plants and materials and any other sums which at the date of termination were recoverable
by the AAI from the contractor under the terms of the contract.

In the event of action being taken under clause 13 to reduce the scope of work, the
contractor may furnish fresh Performance Guarantee on the same conditions, in the same
manner and at the same rate for the balance tendered amount and initially valid upto the
extended date the completion or stipulated date of completion if no extension has been
granted plus 180 days beyond that. Wherever, such a fresh Performance Guarantee is
furnished by the contractor, the Engineer in Charge may return the previous Performance
Guarantee.
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CLAUSE 14

Carrying out
part Work at
risk & cost

of contractor

. If contractor:

i. At any time makes default during currency of work or does not execute any part of
the work with due diligence and continues to do so even after a notice in writing of
7 days in this respect from the Engineer-in-Charge; or

ii. Commits default in complying with any of the terms and conditions of the contract
and does not remedy it or takes effective steps to remedy it within 7 days even after
a notice in writing is given in that behalf by the Engineer-in-Charge; or

iii. Fails to complete the work(s) or items of work with individual dates of completion,
on or before the date(s) so determined, and does not complete them within the
period specified in the notice given in writing in that behalf by the Engineer-in-
Charge.

. The Engineer- in-Charge without invoking action under clause 3 may, without

prejudice to any other right or remedy against the contractor which have either accrued
or accrue thereafter to AAI, by a notice in writing to take the part work / part
incomplete work of any item(s) out of his hands and shall have powers to:

i.  Take possession of the site and any materials, constructional plant, implements,
stores, etc., thereon; and/or

ii.  Carry out the part work / part incomplete work of any item(s) by any means at the
risk and cost of the contractor.

. The Engineer-in-Charge shall determine the amount, if any, is recoverable from the

contractor for completion of the part work/ part incomplete work of any item(s) taken
out of his hands and executed at the risk and cost of the contractor, the liability of
contractor on account of loss or damage suffered by AAI because of action under this
clause shall not exceed 10% of the tendered value of the work.

. In determining the amount, credit shall be given to the contractor with the value of

work done in all respect in the same manner and at the same rate as if it had been
carried out by the original contractor under the terms of his contract, the value of
contractor's materials taken over and incorporated in the work and use of plant and
machinery belonging to the contractor. The certificate of the Engineer-in-Charge as to
the value of work done shall be final and conclusive against the contractor provided
always that action under this clause shall only be taken after giving notice in writing to
the contractor. Provided also that if the expenses incurred by the department are less
than the amount payable to the contractor at his agreement rates, the difference shall
not be payable to the contractor.

. Any excess expenditure incurred or to be incurred by AAI in completing the part work/

part incomplete work of any item(s) or the excess loss of damages suffered or may be
suffered by AAI as aforesaid after allowing such credit shall without prejudice to any
other right or remedy available to AAI in law or per as agreement be recovered from
any money due to the contractor on any account, and if such money is insufficient, the
contractor shall be called upon in writing and shall be liable to pay the same within 30
days.

. If the contractor fails to pay the required sum within the aforesaid period of 30 days,

the Engineer-in-Charge shall have the right to sell any or all of the contractors' unused
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materials, constructional plant, implements, temporary building at site etc. and adjust
the proceeds of sale thereof towards the dues recoverable from the contractor under the

contract and if thereafter there remains any balance outstanding, it shall be recovered in

accordance with the provisions of the contract/ provisions of law.

In the event of above course being adopted by the Engineer-in-Charge, the contractor shall
have no claim to compensation for any loss sustained by him by reason of his having
purchased or procured any materials or entered into any engagements or made any
advance on any account or with a view to the execution of the work or the performance of
the contract.

CLAUSE 15

Suspension
of Work

i. The contractor shall, on receipt of the order in writing of the Engineer-in-Charge,

(whose decision shall be final and binding on the contractor) suspend the progress of

the works or any part thereof for such time and in such manner as the Engineer-in-

Charge may consider necessary so as not to cause any damage or injury to the work
already done or endanger the safety thereof for any of the following reasons:

a.

C.

on account of any default on the part of the contractor or;

for proper execution of the works or part thereof for reasons other than the default
of the contractor; or

for safety of the works or part thereof.

The contractor shall, during such suspension, properly protect and secure the

works to the extent necessary and carry out the instructions given in that behalf by the
Engineer-in-Charge.

ii. If the suspension is ordered for reasons (b) and (c) in sub-para (i) above (but not
attributed to contractor):

a.

the contractor shall be entitled to an extension of time equal to the period of every
such suspension PLUS 25% for completion of the item or group of items of work
for which a separate period of completion is specified in the contract and of which
the suspended work forms a part, and;

If the total period of all such suspensions in respect of an item or group of items or
work for which a separate period of completion is specified in the contract exceeds
thirty days, the contractor shall, in addition, be entitled to such compensation as the
Engineer-in-Charge may consider reasonable in respect of salaries and/or wages
paid by the contractor to his employees and labour at site, remaining idle during the
period of suspension, adding thereto 2% to cover indirect expenses of the
contractor provided the contractor submits his claim supported by details to the
Engineer-in-Charge within fifteen days of the expiry of the period of 30 days.

If the works or part thereof is suspended on the orders of the Engineer-in-Charge
for more than three months at a time, except when suspension is ordered for
reasons (a) in sub-para (i) above, the contractor may after receipt of such order
serve a written notice on the Engineer-in-Charge requiring permission within
fifteen days from receipt by the Engineer-in-charge of the said notice, to proceed
with the work or part thereof in regard to which progress has been suspended and if
such permission is not granted within that time, the contractor, if he intends to treat
the suspension, where it affects only a part of the works as on omission of such part

AAL

C-Nil, I-Nil, O-Nil Page 48




AAI Safety Code

by AAI or where it affects whole of the works, as an abandonment of the works by
AAI shall within ten days of expiry of such period of 15 days give notice in
writing of his intention to the Engineer-in-Charge. In the event of the contractor
treating the suspension as an abandonment of the contract by AAI, he shall have no
claim to payment of any compensations on account of any profit or advantage
which he might have derived from the execution of the work in full but which he
could not derive in consequence of the abandonment. He shall, however, be entitled
to such compensation, as the Engineer-in-Charge may consider reasonable, in
respect of salaries and/or wages paid by him to his employees and labour at site,
remaining idle in consequence adding to the total thereof 2% to cover indirect
expenses of the contractor provided the contractor submits his claim supported by
details to the Engineer-in-Charge within 30 days of the expiry of the period of 3
months.

CLAUSE 15 A

Compensation
in case of delay
due to late
supply of
stipulated
material by
AAIL

The contractor shall not be entitled to claim any compensation from AAI for the losses

elay by AA the supply of mg jals in Schedule ‘B’
c 1 ty 7 |

I L
icAUTTOT W 6 m3

suffered on account

where s
orany 1 png

This cla
by AAL

stipulated for issue

CLAUSE 16

Action in
case Work
not done as
per

Specifications

gons, force majeure
All works under or in course of execution or executed in pursuance of the contract, shall at
all times be open and accessible to the inspection and supervision of the Engineer-in-
Charge, his authorize subordinates in charge of the work and all the superior officers,
officer of the Quality Assurance Unit of the AAI or any organization engaged by the
Department of Quality Assurance and of the Chief technical Examiner’s Office, and the
contractor shall, at all times, during the usual working hours and at all other times at which
reasonable notice of the visit of such officers has been given to the contractor, either
himself be present to receive orders and instructions or have a responsible agent duly
accredited in writing, present for that purpose. Orders given to the Contractor’s agent shall
be considered to have the same force as if they had been given to the contractor himself.

If it shall appear to the Engineer-in -charge or his authorized subordinates in charge of the
work or to the Executive Director-In-charge of quality assurance or his subordinate
officers or the officers of the organization engaged by the AAI for quality Assurance or to
the Chief Technical Examiner or his subordinate officers, that any work has been executed
with unsound, imperfect, or unskillful workmanship, or with materials or articles provided
by him for the execution of the work which are unsound or of a quality inferior to that
contracted or otherwise not in accordance with the contract, the contractor shall, on
demand in writing which shall be made within twelve months (six months in the case of
work costing Rs.10 lac and below except road work) of the completion of the work from
the Engineer-in-Charge specifying the work, materials or articles complained of
notwithstanding that the same may have been passed, certified and paid for forthwith
rectify, or remove and reconstruct the work so specified in whole or in part, as the case
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may require or as the case may be, remove the materials or articles so specified and
provide other proper and suitable materials or articles at his own charge and cost. In the
event of the failing to do so within a period specified by the Engineer-in-Charge in his
demand aforesaid, then the contractor shall be liable to pay compensation at the same rate
as under clause 2 of the contract (for non completion of the work in time) for this default.

In such case the Engineer-in-Charge may not accept the item of work at the rates
applicable under the contract but may accept such items at reduced rates as the authority
specified in schedule ‘F’ may considered reasonable during the preparation of on account
bills or final bill if the item is so acceptable without detriment to the safety and utility of
the item and the structure or he may reject the work outright without any payment and/or
get it and other connected and incidental items rectified, or removed and re-executed at the
risk and cost of the contractor. Decision of the Engineer-in-Charge to be conveyed in
writing in respect of the same will be final and binding on the contractor.

CLAUSE 17

Contractor
Liable for
Damages,
defects
during
maintenance

period

If the contractor or his working people or servants shall break, deface, injure or destroy
any part of building in which they may be working, or any building, road, road kerb fence,
enclosure, water pipe, cables, drains, electric or telephone post or wires, trees, grass or
grassland, or cultivated ground contiguous to the premises on which the work or any part
is being executed, or if any damage shall happen to the work while in progress, from any
cause whatever or if any defect, shrinkage or other faults appear in the work within twelve
months (six months in the case of work costing Rs. Ten lacs and below except road work)
after a certificate final or otherwise of its completion shall have been given by the
Engineer-in-charge as aforesaid arising out of defect or improper materials or
workmanship the contractor shall upon receipt of a notice in writing on that behalf make
the same good at his own expense or in default the Engineerin- charge cause the same to
be made good by other workmen and deduct the expense from any sums that may be due
or at any time thereafter may become due to the contractor, or from his security deposit or
the proceeds of sale thereof or of a sufficient portion thereof. The security deposit of the
contractor shall not be refunded before the expiry of twelve months (six months in the case
of work costing Rs.Ten lacs and below except road work) after the issue of the certificate
final or otherwise, of completion of work, or till the final bill has been prepared and passed
whichever is later. Provided that in the case of road work, if in the opinion of the
Engineer-in-charge, half of the security deposit is sufficient, to meet all liabilities of the
contractor under this contract, half of the security deposit will be refundable after six
months and the remaining half after twelve months of the issue of the said certificate of
completion or till the final bill has been prepared and passed whichever is later.

In case of Maintenance and Operation works of E&M services, the security deposit
deducted from contractors shall be refunded within one month from the date of final
payment or within one month from the date of completion of the maintenance contract
whichever is earlier.
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CLAUSE 18
Contractor The contractor shall provide at his own cost all materials (except such special materials, if
to Supply any, as may in accordance with the contract be supplied from the Engineer-incharge’s
Tools & stores) machinery, tools & plants as specified in Schedule F. in addition to this, appliances,

implements, other plants, ladders, cordage, tackle, scaffolding and temporary works
required for the proper execution of the work, whether original, altered or substituted and
whether included in the specifications or other documents forming part of the contract or
referred to in these conditions or not, or which may be necessary for the purpose of
satisfying or complying with the requirements of the Engineer-incharge as to any matter as
to which under these conditions he is entitled to be satisfied, or which he is entitled to
require together with carriage therefor to and from the work. The contractor shall also
supply without charge the requisite number of persons with the means and materials,
necessary for the purpose of setting out works, and counting, weighing and assisting the
measurement for examination at any time and from time to time of the work or materials.
Failing his so doing, the same may be provided by the Engineer-in-charge at the expense
of the contractor and the expenses may be deducted, from any money due to the
contractor, under this contract or otherwise and/ or from his security deposit or the
proceeds of sale thereof, or of a sufficient portions thereof.

Payment and
Amenities to
Workers if
Contractor
fails

CLAUSE 18 A
Recovery of In every case in which by virtue of the provisions sub-section (i) of
Compensation | gection 12, of the Workmen’s Compensation Act, 1923, AAI is obliged
paid to to pay compensation to a workman employed by the contractor, in execution
Workmen of the works, AAI will recover from the contractor, the amount of the
compensation so paid, and, without prejudice to the rights of the AAI under sub-section
(2) of Section 12, of the said act, AAI shall be at liberty to recover such amount or any part
thereof by deducting it from the security deposit or from any sum due by
AAI to the contractor whether under this contract or otherwise. AAI shall not be bound
to contest any claim made against it under subsection (1) of Section 12, of the said Act,
except on the written request of the contractor and upon his giving to AAI full security for
all costs for which AAI might become liable in consequence of contesting such claim.
CLAUSE 18 B
Ensuring In every case in which by virtue of the provisions of the Contract Labour (Regulation and

Abolition) act 1970, and the Contract Labour (Regulation and Abolition) Central Rules,
1971, AAI is obliged to pay any amounts of wages to a workman employed by the
contractor in execution of the works, or to incur any expenditure in providing welfare and
health amenities required to be provided under the above said Act and the rules under
Clause 19H or under the AAI Contractor’s Labour Regulations or under the Rules framed
by AAI from time to time for the protection of health and sanitary arrangements for
workers employed by AAI Contractors, AAI will recover from the contractor the amount
of wages so paid or the amount of expenditure so incurred and without prejudice to the
rights of the AAI under sub section (2) of Section 20, sub section (4) of Section 21, of the
Contract Labour (Regulation and Abolition) Act, 1970, AAI shall be at liberty to recover
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such amount or any part thereof by deducting it from the security deposit or from any sum
due by AAI to the contractor whether under this contract or otherwise AAI shall not be
bound to contest any claim made against it under sub section (1) of Section 20, sub section
(4) of Section 21, of the said Act, except on the written request of the contractor and upon
his giving to the AAI full security for all costs for which AAI might become liable in
contesting such claim.

CLAUSE 19

Labour
laws to be
complied
by the

Contractor

The contractor shall obtain a valid license under the contract labour (R&A) Act, 1970 and
the Contract Labour (Regulation and Abolition) Central Rules, 1971, before the
commencement of the work, and continue to have a valid license until the completion of
the work. The contractor shall also abide by the provisions of the Child Labour
(Prohibition and Regulation) Act, 1986.

The contractor shall also comply with the provisions of the building and other construction
workers (Regulation of Employment & Conditions of Service) Act, 1996 and the building
and other Construction Workers Welfare Cess Act, 1996.

Any failure to fulfill these requirements shall attract the penal provisions of this contract
arising out of the resultant non execution of the work.

CLAUSE 19 A

No labour below the age of fourteen years shall be employed on the work.

CLAUSE 19B

Payment of
wages

Payment of wages:

i The contractor shall pay to labour employed by him either directly or through sub
contractors, wages not less than fair wages as defined in the AAI Contractor’s Labour
Regulation or as per the provisions of the Contract Labour (Regulation and Abolition)
act, 1970 and the contract labour (Regulation and Abolition) Central Rules, 1971
wherever applicable.

ii The contractor shall, notwithstanding the provisions of any contract to the
contrary, cause to be paid fair wage to labour indirectly engaged on the work,
including any labour engaged by his sub contractors in connection with the
said work, as if the labour had been immediately employed by him.

In respect of all labour directly or indirectly employed in the works for performance of
the contractor’s part of this contract, the contractor shall comply with or cause to be
complied with the Airports Authority of India contractor’s Labour Regulations made by
AAI from time to time in regard to payment of wages wage period, deductions from
wages recovery of wages not paid and deductions unauthorisedly made, maintenance of
wage books or wage slips, publication of scale of wages and other terms of
employment, inspection and submission of periodical returns and all other matters of
the like nature or as per the provisions of the Contract Labour (Regulation and
Abolition) Act, 1970 and the Contract Labour (Regulation and Abolition) Central
Rules, 1971, wherever applicable.

=9y

il

iv. The following deductions shall be permissible to be made by the Engineer-in-Charge.
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a. The Engineer-in-charge concerned shall have the right to deduct from the moneys
due to the contractor or any sum required or estimated to be required for making
good the loss suffered by a worker or workers by reason of non fulfillment of the
conditions of the contract for the benefit of the workers, non payment of wages or
of deductions made from his or their wages which are not justified by their terms of
the contract or non observance of the Regulations.

b. Under the provision of Minimum Wages (Central) Rule 1950 the contractor is
bound to allow to the labours directly or indirectly employed in the works one day
rest for 6 days continuous work and pay wages at the same rate as for duty. In the
event of default, the Engineer-in-charge shall have the right to deduct the sum or
sums not paid on account of wages for weekly holidays to any labours and pay the
same to the persons entitled thereto from any money due to the contractor by the
Engineer-in-charge concerned.

In the case of Union Territory of Delhi, however, as the all inclusive minimum daily
wages fixed under  Notification of  the Delhi Administration
No.F.12(162)MWO/DAB/43884-91, dated 31.12.1979 as amended from time to time
are inclusive of wages for the weekly day of rest, the question of extra payment for
weekly holiday would not arise.

v. The contractor shall comply with the provisions of the Payment of wages Act, 1936,
Minimum Wages Act, 1948, Employees Liability Act, 1938, Workmen’s
Compensation Act, 1923, Industrial Disputes Act, 1947, Maternity Benefits Act, 1961,
and the Contractor’s Labour (Regulation and Abolition) Act 1970, or the modifications
thereof or any other laws relating thereto and the rule made thereunder from time to
time.

vi. The contractor shall indemnify and keep indemnified Authority against payments to be
made under and for the observance of the laws aforesaid and the AAI Contractor’s
Labour Regulations without prejudice to his right to claim indemnity from his sub
contractors.

Vii.

—_

The laws aforesaid shall be deemed to be a part of this contract and any breach thereof
shall be deemed to be a breach of this contract.

viii. Whatever is the minimum wage for the time being, or if the wage payable is higher
than such wage, such wage shall be paid by the contractor to the workmen directly
without the intervention of Jamadar and that Jamadar shall not be entitled to deduct or
recover any amount from the minimum wage payable to the workmen as and by way
of commission or otherwise.

ix. The contractor shall ensure that no amount by way of commission or otherwise is
deducted or recovered by the Jamadar from the wage of workmen.

CLAUSE19C

In respect of all labour directly or indirectly employed in the work for the performance of
the contractor’s part of this contract, the contractor shall at his own expense arrange for the
safety provisions as per AAI Safety Code framed from time to time and shall at his own
expense provide for all facilities in connection therewith. In case the contractor fails to
make arrangement and provide necessary facilities as aforesaid, he shall be liable to pay a
penalty of Rs. 200/- for each default and in addition, the Engineer-incharge shall be at
liberty to make arrangement and provide facilities as aforesaid and recover the costs
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incurred in that behalf from the contractor.

CLAUSE 19D

The contractor shall submit by the 4th and 19th of every month, to the Engineer-incharge a
true statement showing in respect of the second half of the preceding month and the first
half of the current month respectively:

i. the number of labourers employed by him on the work,

ii. their working hours,

iii. the wages paid to him,

iv. the accidents that occurred during the said fortnight showing the circumstances under
which they happened and the extent of damage and injury caused by them, and

v. the number of female workers who have been allowed maternity benefit according to
Clause 19F and the amount paid to them Failing which the contractor shall be liable to
pay to AAI a sum not exceeding Rs. 200/- for each default or materially incorrect
statement. The decision of the Engineer-in-charge shall be final in deducting from any
bill due to the contractor; the amount levied as fine and shall be binding on the
contractor.

CLAUSE 19E

In respect of all labour directly or indirectly employed in the works for the performance of
the contractor’s part of this contract, the contractor shall comply with or cause to be
complied with all the rules framed by AAI from time to time for the protection of health
and sanitary arrangements for workers employed by the AAI and its contractor.

CLAUSE 19F

Leave and pay during leave shall be regulated as follows:
1. Leave:

i. In the case of delivery - maternity leave not exceeding 8 weeks, 4 weeks upto and
including the day of delivery and 4 weeks following that day.

ii. In the case of miscarriage - upto 3 weeks from the date of miscarriage.
2. Pay:

i. In the case of delivery — leave pay during maternity leave will be at the rate of
women’s average daily earnings, calculated on total wages earned on the days when
full time work was done during a period of three months immediately preceding the
date on which she gives notice that she expects to be confined or at the rate of Rupee
one only a day whichever is greater.

ii. In the case of miscarriage — leave pay at the rate of average daily earning
calculated on the total wages earned on the days when full time work was done during
a period of three months immediately preceding the date of such miscarriage.

3. Conditions for the grant of Maternity Leave:

No maternity leave benefit shall be admissible to a woman unless she has been
employed for a total period of not less than six months immediately preceding the date
on which she proceeds on leave.

4. The contractor shall maintain a register of Maternity (Benefit) in the Prescribed Form as
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shown in appendix — III and IV, and the same shall be kept at the place of work.

CLAUSE 19 G

In the event of the contractor (s) committing a default or breach of any of the provisions of
the Airports Authority of India Contractor’s Labour Regulations and Model Rules for the
protection of health and sanitary arrangements for the workers as amended from time to
time or furnishing any information or submitting or filling any statement under the
provisions of the above Regulations and Rules which is materially incorrect, he / they
shall, without prejudice to any other liability, pay to the AAI a sum not exceeding Rs.200/-
for every default, breach or furnishing, making, submitting,filing such materially incorrect
statements and in the event of the contractor(s) defaulting continuously in this respect, the
penalty may be enhanced to Rs.200/- per day for each day of default subject to a maximum
of 5 per cent of the estimated cost of the work put to tender. The decision of the Engineer-
in-Charge shall be final and binding on the parties.

Should it appear to the Engineer-in-Charge that the contractor (s) is / are not properly
observing and complying with the provision of the AAI Contractor’s Labour Regulations
and Model Rules and the provisions of the Contract Labour (Regulation and Abolition )
Act 1970, and the Contract Labour (R&A) Central Rules 1971, for the protection of health
and sanitary arrangements for work — people employed by the contractor (s) (hereinafter
referred as “the said Rules”) the Engineer-in-Charge shall have power to give notice in
writing to the contractor (s) requiring that the said Rules be complied with and the
amenities prescribed therein be provided to the work-people within a reasonable time to be
specified in the notice. If the contractor (s) shall fail within the period specified in the
notice to comply with and/ observe the said Rules and to provide the amenities to the
work-people as aforesaid, the Engineer-in-Charge shall have the power to provide the
amenities hereinbefore mentioned at the cost of the contractor (s). The contractor (s) shall
erect, make and maintain at his / their own expense and to approved standards all
necessary huts and sanitary arrangements required for his / their work —people on the site
in connection with the execution of the works, and if the same shall not have been erected
or constructed, according to approved standards, the Engineer-in-Charge shall have power
to give notice in writing to the contractor (s) requiring that the said huts and sanitary
arrangements be remodeled and / or reconstructed according to approved standards, and if
the contractor (s) shall fail to remodel or reconstruct such huts and sanitary arrangements
according to approved standards within the period specified in the notice, the Engineer-in-
Charge shall have the power to remodel or reconstruct such huts and sanitary arrangements
according to approved standards at the cost of the contractor (s).

CLAUSE 19 H
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b) The contractor shall in addition construct suitable cooking places having a
minimum area of 1.80m x 1.50m (6’ x 5”) adjacent to the hut for each family.

¢) The contractor(s) shall also construct temporary latrines and urinals for the use of
the labourers each on the scale of not less than four per each one hundred of the
total strength, separate latrines and urinals being provided for women.

d) The contractor (s) shall construct sufficient number of bathing and washing places
one unit for every 25 persons residing in the ca bathing and washing
places shall be suitably screened.

ii. Specifications

a. All the huts shall have walls of sun-"
other suitable local materials as may be

id in mud mortar or
e ¥ngineer-in- Charge in
ith mud gobri on both
gobri and shall be at least
shall be laid with the thatch
e Engineer-in-Charge and the
of their occupation, the roofs

case of sun-dried bricks, the walls sho
sides. The floor may be kutcha but plj
15 cm (6”) above the surrounding gro
or any other materials as may b ved
contractor shall ensure thy<thro t th
remain water — tight. Q

b. The contractor (s) shall € Tt proper ventilation.
c. All doors, windows and ve e provided with suitable leaves for
security purposes.

d. There shall be kept an Op % ¢ least 7.2 m (8 yards) between the rows of
huts which may be r <(ft.) according to the availability of site with
the approval of t . Back to back construction will be
allowed.

100

iii. Water Supply
The contractor (s) shall, aéquate supply of water for the use of labourers. The
isi wo gallons of pure and wholesome water per head per
ee gallons of clean water per head per day for bathing

re piped water supply is available supply shall be at stand

The contractor (s) shall make necessary arrangement for the disposal of excreta from the
latrines by trenching or incineration which shall be according to the requirements laid
down by the Local Health Authorities. If trenching or incineration is not allowed, the
contractor (s) shall make arrangements for the removal of the excreta through the
Municipal Committee / authority and inform it about the number of labourers employed so
that arrangements may be made by such Committee / authority for the removal of excreta.
All charges on this account shall be borne by the contractor and paid direct by him to the
Municipality / authority. The contractor shall provide one sweeper for every eight seats in
case of dry system.
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vi. Drainage

The contractor (s) shall provide efficient arrangemer
as to keep the camp neat and tidy.

vii. The contractor
sufficiently lighted

viii. Sanitation

The contractg

CLAUSE 191

The Engineer-in-Charge may require the contractor to dismiss or remove from the site of
the work any person or persons in the contractors’ employ upon the work who may be
incompetent or misconduct himself and the contractor shall forthwith comply with such
requirements. In respect of maintenance/repair or renovation works etc. where the labour
have an easy access to the individual work premises, the contractor shall issue identity
cards to the labourers, whether temporary or permanent and he shall be responsible for any
untoward action on the part of such labour. Assistant Manager/Junior Executive will
display a list of contractors working in the colony/Blocks on the notice board in the colony
and also at the service centre, to apprise the residents about the same.

CLAUSE 191J

It shall be the responsibility of the contractor to see that the building under construction is
not occupied by any body unauthorized during construction, and is handed over to the
Engineer-in-Charge with vacant possession of complete building. If such building though
completed is occupied illegally, then the Engineer-in-Charge shall have the option to
refuse to accept the said building/buildings in that position. Any delay in acceptance on
this account will be treated as the delay in completion and for such delay, a levy upto 5%
of tendered value of work may be imposed by the General Manager Engg. Whose decision
shall be final both with regard to the justification and quantum and be binding on the
contractor.However, the Executive Director Engg., through a notice may require the
contractor to remove the illegal occupation any time on or before construction and
delivery.

CLAUSE 9K

Employment
of skilled /
semiskilled

workers

The contractor shall at all stages of work deploy skilled / semi skilled tradesmen who are
qualified and possess certificate in particular trade from CPWD Training Institute /
Industrial Training Institute/National Institution of Construction Management and research
(NICMAR) National Academy of Construction, CIDC or any similar reputed and
recognized Institute managed / certified by State / Central Government. The number of
such qualified tradesmen shall not be less than 20% of total skilled / semi skilled workers
required in each trade at any stage of work. The contractor shall submit number of man
days required in respect of each trade, its scheduling and the

list of qualified tradesmen alongwith requisite certificate from recognized
Institute to Engineer in charge for approval. Notwithstanding such approval,
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if the tradesmen are found to have inadequate skill to execute the work of
respective trade, the contractor shall substitute such tradesmen within two days of written
notice from Engineer —in- Charge. Failure on the part of contractor to obtain approval of
Engineer-in-Charge or failure to deploy qualified tradesmen will attract a compensation to
be paid by contractor at the rate of Rs.100 per such tradesman per day. Decision of
Engineer in Charge as to whether particular tradesman possesses requisite skill and

amount of compensation in case of default shall be final and binding.

Provided always, that the provision of this clause, shall not be applicable for works with
estimated cost put to tender being less than Rs.5 crores.

CLAUSE 19 L
Registration The ESI and EPF contributions on the part of employer in respect of this contract shall be
with EPFO paid by the contractor. These contributions on the part of the employer paid by the
and ESIC contractor shall be reimbursed by the Engineer-in-charge to the contractor on actual basis.
The verification of deployment of labour will be done through biometric attendance
system or any other suitable method by the Engineer in Charge. The applicable and
eligible amount of EPF & ESI shall be reimbursed preferably within 7 days but not later
than 30 days of submission of documentary proof of payment provided same are in order.
CLAUSE 19M

Compliance of
NGT

The contractor is required to follow latest NGT guidelines at the construction site and any
violation of such guidelines will be in his account.

Provision Act

1952/Jammu
& Kashmir
Employees
Provident
Funds (and
Miscellaneous
Provisions)
Act, 1961and

State

b. The contractor shall provid

guidelines

CLAUSE 20
Minimum The contractor shall comply with all the provision of the Minimum Wages Act, 1948, and
Wages Contract Labour (Regulation and Abolition) Act, 1970 amended from time to time and
Act to be rules framed thereunder and other labour laws affecting contract labour that may be
Complied with brought into force from time to time.

CLAUSE 20 (A) (\
Employees The Contractor shall comply with all the provisions of the s Provident Fund &
Provident Misc. Provisions Act, 1952/ Jammu & Kashmir Empl @ tdent Funds (and
Fund & Miscellaneous Provisions) Act, 1961 and ESI Act, 194” om time to time and
Miscellaneous rules framed thereunder. Some of the provisiogs are

{o. allotted by Regional PF
y ESI Corporation after award of
Code No. and ESI Registration No.

a. The contractor shall intimate his PF t
Commissioner and ESI Registration No,
work and shall continue to have v3 cC

till actual completion of th

o—contract Workers engaged for contract work

along with their PF Acy I Registration No.

c. The contract 2( month shall provide a monthly statement showing

recoverie
RPFC a

d proof of remittance of provident fund contribution to
utions to ESI Corporation in respect of Workers engaged in
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Insurance contract work.
(ESI) Act, d. The contractor shall provide copies of PF & ESI challans of monthly contributions in
1948. re tract workers| paged for contf” |work on month to m( basis
AAI g g e er, from the
runnitf == 2 fl | pafrib 3 31 ontractor and
proof e not been produced regularly on aue dates. To withhold 3% for
building work & 1.5% for road/pavement work of the total amount of work done during
the period considered.
ESI & EPF amount paid to the statutory authorities by the contractor shall be reimbursed
on actual basis on submission of documentary evidence.
CLAUSE 21
Work not to The contract shall not be assigned or sublet without the written approval of Engineer-in-
be sublet. Charge. And if the contractor shall assign or sublet his contract, or attempt to do so, or
Action in become insolvent or commence any insolvency proceedings or make any composition with
his creditors or attempt to do so, or if any bribe, gratuity, gift, loan, perquisite, reward or
.case of advantage pecuniary or otherwise, shall either directly or indirectly, be given, promised or
insolvency offered by the contractor, or any of his servants or agent to any public officer or person in
the employ of AAI in any way relating to his office or employment, or if any such officer
or person shall become in any way directly or indirectly interested in the contract, the
Engineers in Charge on behalf of the AAI shall have power to adopt the course specified
in Clause 3 hereof in the interest of AAI and in the event of such course being adopted, the
consequences specified in the said Clause 3 shall ensue.
CLAUSE 22
All sums payable by way of compensation under any of these conditions shall be
considered as reasonable compensation to be applied to the use of AAI without reference
to the actual loss or damage sustained and whether or not any damage shall have been
sustained.
CLAUSE 23
Changes in Where the contractor is a partnership firm, the previous approval in writing of the
firm’s Engineer-in-Charge shall be obtained before any change is made in the constitution of the
L firm. Where the contractor is an individual or a Hindu undivided family business concern
Constitution to such approval as aforesaid shall likewise be obtained before the contractor enters into any
be intimated partnership agreement where under the partnership firm would have the right to carry out
the works hereby undertaken by the contractor. If previous approval as aforesaid is not
obtained, the contract shall be deemed to have been assigned in contravention of Clause 21
hereof and the same action may be taken and the same consequences shall ensue as
provided in the said Clause 21.
CLAUSE 24
All works to be executed under the contract shall be executed under the direction and
subject to the approval in all respects of the Engineer-in-Charge who shall be entitled to
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direct at what point or points and in what manner they are to be commenced, and from
time to time carried on.

CLAUSE 25

Dispute
Resolution
Mechanism
and
Arbitration

All disputes or differences which may arise out of or in connection with or incidental to
the Agreement(s) including any dispute or difference regarding the interpretation of
terms and conditions of any clause(s) thereof shall be dealt with as provided hereinafter:

(i) Through Mediation: All dispute(s), at the first instance, shall be referred to the
Mediation Committee of Independent Experts (MCIE) or individualmediator for
mediation as per AAI Mediation Policy and applicable laws. All cost of mediation, shall
be borne equally by the parties. In case either party withdraws from the Mediation or the
dispute(s) is not resolved within 120 days of reference to the Mediation, then the
aggrieved party may invoke arbitration through sub para (ii) within 30 days from the
date of receipt of Partial Settlement Agreement or Failure Report.

(i) Adjudication through Arbitration: In case no final settlement has been arrived at
between the parties after mediation or partially settled as per sub Para (i) above, the
unresolved dispute(s), on invocation by the aggrieved party shall be referred for
adjudication by arbitration.

Arbitration is restricted to disputes with a value of less than Rs. 10 Crores.

The dispute shall be reffered to a Sole Arbitrator to be appointed by Chairman/Member,
AAL, after obtaining consent of the other party, as per format annexed at Annexure-A.

Unless the contract has already been repudiated or terminated, the parties shall, in every
case, continue to proceed to perform their respective obligations under the agreement.

Arbitration proceedings shall be conducted in accordance with the provisions of the
Arbitration and Conciliation Act, 1996, as amended from time to time.

Fee payable to the Arbitrator(s) shall be as per Schedule-IV of the Arbitration &
Conciliation Act, 1996 and shall be borne by both the parties equally.

No dispute shall be referred for resolution under this clause through arbitration in
matters for which eviction & recovery procedure is provided under Chapter -VA of the
Airports Authority of India Act, 1994.

In the event of any dispute or difference relating to the interpretation and application of
the provisions of commercial contract(s) between Central Public Sector Enterprises
(CPSEs) / Port Authorities inter-se and also between CPSEs and Government
Departments / Organizations (excluding disputes relating (to Railways, Income Tax,
Customs & Excis Departments), Such dispute or difference shall be taken up by either
party for its resolution through AMRCD as mentioned in DPE OM No. DPE-
02/0001/2023-AMRCD-FTS-13578 dated 8th December 2025 and the decision of
AMRCD on the said dispute will be binding on both the parties.
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CLAUSE 26

Contractor to
indemnify AAI
against Patent
Rights

The contractor shall fully indemnify and keep indemnified the Chairman AAI against any
action, claim or proceeding relating to infringement or use of any patent or design or any
alleged patent or design rights and shall pay and royalties which may be payable in respect
of any article or part thereof included in the contract. In the event of any claims made
under or action brought against AAI in respect of any such matters as aforesaid, the
contractor shall be immediately notified thereof and the contractor shall be at liberty, at his
own expense, to settle any dispute or to conduct any litigation that may arise there from,
provided that the contractor shall not be liable to indemnify the AAI if the infringement of
the patent or design or any alleged patent or design right is the direct result of an order
passed by the Engineer-in-Charge in this behalf.

CLAUSE 27
Lump sum When the estimate on which a tender is made, includes lump sum in respect of parts of the
Provisions work, th actor sl/]ll be ¢ VYled to paymen| |if_Jespect of the| |ems| |f work involved
in Tender or the p 9 quef | hd ¥V \{ " ontract for
such ite i of & n gineer-in-
Charge ref] ¥ an pay the
lump- su uircentered i theey { [artd erurica Wit ¢ Engineer-
in-Charge shall be final and conclu Ldinst the contractor with regard to any sum or
sums payable to him under the provision of the clause.
CLAUSE 28

Action where
no

specifications

are specified

In the case of any class of work for which there is no such specifications as referred to in
Clause 11, such work shall be carried out in accordance with the Bureau of Indian
Standards Specifications. In case there are no such specifications in Bureau of Indian
Standards, the work shall be carried out as per manufacturers’ specifications.

In case there are no such specifications as required above, the work shall be carried out in
all respects in accordance with the instructions and requirements of the Engineer-in-
Charge.

CLAUSE 29

With-holding
and lien in
respect of
sums due from

contractor

i.  Whenever any claims for payment of a sum of money arises out of or under the
contract or against the contractor, the Engineer-in-Charge or the AAI shall be entitled
to withhold and also have a lien to retain such sum or sums in whole or in part from
the security, if any deposited by the contractor and for the purpose aforesaid, the
Engineer-in-Charge or the AAI shall be entitled to withhold the security deposit if any,
furnished as the case may be and also have a lien over the same pending finalization or
adjudication of any such claim. In the event of the security being insufficient to cover
the claimed amount or amounts or if no security has been taken from the contractor,
the Engineer-in-Charge or the AAI shall be entitled to withhold and have lien to retain
to the extent of such claimed amount or amounts referred to above from any sum or
sums found payable or which may at any time thereafter become payable to the
contractor under the same contract or any other contract with the Engineer-in Charge
of the AAI or any contracting person through the Engineer-in-Charge pending
finalization of adjudication of any such claim.
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ii.

It is an agreed term of the contract that the sum of money or moneys so withheld or
retained under the lien referred to above by the Engineer-in-Charge or AAI will be
kept withheld or retained as such by the Engineer-in-Charge or AAI till the claim
arising out of or under the contract is determined by the arbitrator. (if the contract is
governed by the arbitration clause) or by the competent court, as the case may be and
that the contractor will have no claim for interest or damages whatsoever on any
account in respect of such withholding or retention under the lien referred to above and
duly notified as such to the contractor. For the purpose of this clause, where the
contractor is a partnership firm or a limited company, the Engineer-in-Charge or the
AALI shall be entitled to withhold and also have a lien to retain towards such claimed
amount or amounts in whole or in part from any sum found payable to any
partner/limited company as the case may be, whether in his individual capacity or
otherwise.

AALI shall have the right to cause an audit and technical examination of the works and
the final bills of the contractor including all supporting vouchers, abstract, etc,. to be
made after payment of the final bill and if as a result of such audit and technical
examination any sum is found to have been overpaid in respect of any work done by
contractor under the contract or any work claimed to have been done by the him under
the contract and found not to have been executed, the contractor shall be liable to
refund the amount of over payment and it shall be lawful for AAI to recover the same
from him in the manner prescribed in sub-clause (i) of this clause or in any other
manner legally permissible; and if it is found that the contractor was paid less than
what was due to him under the contract in respect of any work executed by him under
it, the amount of such under payment shall be duly paid by AAI to the contractor,
without any interest thereon whatsoever.

Provided that the AAI shall not be entitled to recover any sum overpaid, nor the
contractor shall be entitled to payment of any sum paid short where such payment has
been agreed upon between the Executive Director Engineering / General Manager
Engineering on the one hand and the contractor on the other under any term of the
contract permitting payment for work after assessment by the Executive Director
Engineering / General Manager Engineering.

CLAUSE 29 A

Lien in respect
of claims in
other
Contracts

ii.

Any sum of money due and payable to the contractor (including the security deposit
refundable to him) under the contract may be withheld or retained by way of lien by
the Engineer-in-Charge or the AAI or any other contracting person or persons through
Engineer-in-Charge against any claim of the Engineer-in-Charge or AAI or such other
person or persons in respect of payment of a sum of money arising out of or under any
other contract made by the contractor with the Engineer-in-Charge or the AAI or with
such other person or persons.

It is an agreed term of the contract that the sum of money so withheld or retained under
this clause by the Engineer-in-Charge or the AAI will be kept withheld or retained as
such by the Engineer-in-Charge or the AAI or till his claim arising out of the same
contract or any other contract is either mutually settled or determined by the arbitration
clause or by the competent court, as the case may be and that the contractor shall have
no claim for interest or damages whatsoever on this account or on any other ground in
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respect of any sum of money withheld or retained under this clause and duly notified
as such to the contractor.

CLAUSE 30

Employment
of coal mining
or controlled
area labour
not permissible

ii.

iii.

1v.

The contractor shall not employ coal mining or controlled area labour falling under
any category whatsoever or in connection with the work or recruit labour from area
within a radius of 32 km (20 miles) of the controlled area. Subject as above the
contractor shall employ imported labour only i.e., deposit imported labour or labour
imported by contractors from area, from which import is permitted.

Where ceiling price for imported labour has been fixed by State or Regional Labour
Committees not more than that ceiling price shall be paid to the labour by the
contractor.

The contractor shall immediately remove any labourer who may be pointed out by the
Engineer-in-Charge as being a coal mining or controlled area labourer. Failure to do so
shall render the contractor liable to pay to AAI a sum calculated at the rate of Rs.10/-
per day per labourer. The certificate of the Engineer-in —Charge about the number of
coal mining or controlled area labourer and the number of days for which they worked
shall be final and binding upon all parties to this contract.

It is declared and agreed between the parties that the aforesaid stipulation in this clause
is one in which the public are interested within the meaning of the exception in Section
74 of Indian Contract Act, 1872.

Explanation :-

Controlled area mean the following areas:

Districts of Dhanbad, Hazaribagh, Jamtara- Sub-Division under Santhal Pargana
Commissionery, District of Bankuara, Birbhum, Burdwan, District of Bilaspur. Any
other area which may be declared a Controlled Area by or with the approval of the
Central Government.

CLAUSE 31

Unfiltered
water supply

The contractor(s) shall make his/their own arrangements for water required for the work
and nothing extra will be paid for the same. This will be subject to the following
conditions.

i. That the water used by the contractor (s) shall be fit for construction purposes to the
satisfaction of the Engineer-in-Charge.

ii. The Engineer-in-Charge shall make alternative arrangements for supply of water at the
risk and cost of contractor (s) if the arrangements made by the contractor (s) for
procurement of water are in the opinion of the Engineer-in-Charge, unsatisfactory.
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CLAUSE 31 A

Departmental
water supply,
if available

Water if available may be supplied to the contractor by the department subject to the

folld \n{ Fonditio |:|
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iii. The Department do not guaj ptee| | maintain uninterrupted supply of water and it will

be incumbent on the contractor (s) to make alternative arrangements for water at
his/their own cost in the event of any temporary break down in the AAI’s water main
so that the progress of his/their work is not held up for want of water. No claim of
damage or refund of water charges will be entertained on account of such break down.

CLAUSE 32

Alternate
water
arrangements

i.  Where there is no piped water supply arrangement and the water is taken by the contractor
from the wells or hand pump constructed by the AAI, no charge shall be recovered from
the contractor or that account. The contractor shall, however, draw water at such hours of
the day that it does not interfere with the normal use for which the hand pumps and well
are intended. He will also be responsible for all damage and abnormal repairs arising out of
his use, thq f whicly hall b \coverable from| il | The Engineel n-Clf rge shall be
the final a ‘ ine 1 hiy
and his deq ing

ii. The contr @ 1

or-on

water for | n
Charge in writing. o charges sha
but the contractor shall be required tq_)jrovl P necessary safety arrangements to avoid
any accidents or damage to adjacent buildings, roads and service lines. He shall be

e is account

responsible for any accidents or damage caused due to construction and subsequent
maintenance of the wells and shall restore the ground to its original condition after the
wells are dismantled on completion of the work.

CLAUSE 33

Return of
Surplus
materials

Notwithstanding anything contained to the contrary in this contract, where any materials
for the execution of the contract are procured with the assistance of AAI either by issue
from AALI stocks or purchase made under orders or permits or licenses issued by AAI, the
contractor shall hold the said materials economically and solely for the purpose of the
contract and not dispose of them without the written permission of the AAI and return, if
required by the engineer-in-Charge, all surplus or unserviceable materials that may be left
with him after the completion of the contract or at its termination for any reason
whatsoever on being paid or credited such prices as the Engineer-in-Charge shall
determine having due regard to the condition of the materials. The price allowed to the
contractor however shall not exceed the amount charged to him excluding the element of
storage charges. The decision of the Engineer-in-Charge shall be final and conclusive. In
the event of breach of the aforesaid condition, the contractor shall in addition to throwing
himself open to action for contravention of the terms of the license or permit and / or for
criminal breach of trust, be liable to AAI for all moneys, advantages or profits resulting or
which in the usual course would have resulted to him by reason of such breach.
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CLAUSE 34
Hire of plant i. The Contractor shall arrange at his own expense all tools, plant, machinery and
& Machinery equipment(hereinafter referred to as T&P) required for execution of the work except for

the Plant & Machinery listed in Schedule ‘C’ and stipulated for issue to the contractor.
If the contractor requires any item of T&P on hire from the T&P available with the AAI
over and above the T&P stipulated for issue, the AAI will, if such item is available, hire
it to the contractor at rates to be agreed upon between him and the Engineer-in-charge.
In such a case, all the conditions hereunder for issue of T & P shall also be applicable to
such T&P as is agreed to be issued.

ii. Plant & Machinery when supplied on hire charges shown in Schedule ‘C’ shall be made
over and taken back at the departmental equipment yard / shed shown in Schedule ‘C’
and the contractor shall bear the cost of carriage from the place of issue to the site of
work and back. The contractor shall be responsible to return the plant and machinery
with condition in which it was handed over to him, and he shall be responsible for all
damage caused to the said plant and machinery at the site of work or elsewhere in
operation and otherwise during transit including damage to or loss of plant and for all
losses due to his failure to return the same soon after the completion of the work for
which it was issued. The Engineer-in-charge shall be the sole judge to determine the
liability of the contractor and its extent in this regard and his decision shall be final and
binding on the contractor.

iii.

ey

The plant and machinery as stipulated above will be issued as and when available and
if required by the contractor. The contractor shall arrange his programme of work
according to the availability of the plant and machinery and no claim, whatsoever, will
be entertained from him for any delay in supply by the department.

iv. The hire charges shall be recovered at the prescribed rates from and inclusive of the
date the plant and machinery made over upto and inclusive of the date of the return in
good order even though the same may not have been working for any cause except
major breakdown due to no fault of the contractor or faulty use requiring more than
three working days continuously (excluding intervening holidays and Sundays) for
bringing the plant in order. The contractor shall immediately intimate in writing to the
Engineer-in-charge when any plant or machinery gets out of order requiring major
repairs as aforesaid. The Engineer-in- charge shall record the date and time of receipt of
such intimation in the log sheet of the plant or machinery. Based on this if the
breakdown before lunch period or major breakdown will be computed considering half
a day’s breakdown on the day of complaint. If the breakdown occurs in the post lunch
period of major breakdown will be computed starting from the next working day. In
case of any dispute under this clause, the decision of the Executive Director (Engg)
/General Manager (Engg) shall be final and binding on the contractor.

v. The hire charges shown above are for each day of 8 hours (inclusive of the one hour
lunch break) or part thereof.

—

vi.Hire charges will include service of operating staff as required and also supply of
lubricating oil and stores for cleaning purposes. Power fuel of approved type, firewood,
kerosene oil etc. for running the plant and machinery and also the full time chowkidar
for guarding the plant and machinery against any loss or damage shall be arranged by

the contractor who shall be fully responsible for the safeguard and security of plant and
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machinery. The contractor shall on or before the supply of plant and machinery sign an
agreement indemnifying the Department against any loss or damage caused to the plant
and machinery either during transit or at site of work.

. Ordinarily, no plant and machinery shall work for more than 8 hours a day inclusive of

one hour lunch break. In case of an urgent work however, the Engineer-incharge may,
at his discretion, allow the plant and machinery to be worked for more than normal
period of 8 hours a day. In that case, the hourly hire charges for overtime to be borne
by the contractor shall be 50% more than the normal proportionate hourly charges
(1/8th of the daily charges) subject to a minimum of half day’s normal charges on any
particular day. For working out hire charges for over time, a period of half an hour and
above will be charged as one hour and a period of less than half an hour will be
ignored.

viii. The contractor shall release the plant and machinery every seventh day for periodical

iX.

X1.

Xil.

servicing and / or wash out which may take about three to four hours or more. Hire
charges for full day shall be recovered from the contractor for the day of servicing /
wash out irrespective of the period employed in servicing.

The plant and machinery once issued to the contractor shall not be returned by him on
account of lack of arrangements of labour and materials, etc. on his part, the same will
be returned only when they are required for major repairs or when in the opinion of the
Engineer-in-charge, the work or a portion of work for which the same was issued is
completed.

Log Book for recording the hours of daily work for each of the plant and machinery
supplied to the contractor will be maintained by the Department and will be countersigned
by the contractor or his authorised agent daily. In case the contractor contests the
correctness of the entries and / or fails to sign the Log Book, the decision of the Engineer-
in-charge shall be final and binding on him. Hire charges will be calculated according to
the entries in the Log Book and will be binding on the contractor. Recovery on account of
hire charges for road rollers shall be made for the minimum number of days worked out on
the assumption that a roller can consolidate per day and maximum quantity of materials or
area surfacing as noted against each in the annexed statement (see attached annexure).

In the case of concrete mixers, the contractors shall arrange to get the hopper cleaned
and the drum washed at the close of the work each day or each occasion. (a) In case
rollers for consolidation are employed by the contractor himself, log book for such
rollers shall be maintained in the same manner as is done in case of departmental
rollers, maximum quantity of any items to be consolidated for each roller-day shall
also be same as in Annexure to Clause 34(x). For less use of rollers, recovery for the
less roller days shall be made at the stipulated issue rate.

The contractor shall be responsible to return the plant and machinery in the condition
in which it was handed over to him and he shall be responsible for all damage caused
to the said plant and machinery at the site of work or elsewhere in operation or
otherwise or during transit including damage to or loss of parts, and for all losses due
to his failure to return the same soon after the completion of the work for which it was
issued. The Engineer-in-charge shall be the sole judge to determine the liability of the
contractor and its extent in this regard and his decision shall be final and binding on
the contractor.

xiii. The contractor will be exempted from levy of any hire charges for the number of days
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he is called upon in writing by the Engineer-in-charge to suspend execution of the
work, provided AAI’s plant and machinery in question have, in fact, remained idle
with the contractor because of the suspension.

xiv.In the event of the contractor not requiring any item of plant and machinery issued by
AAI though not stipulated for issue in Schedule ‘C’ any time after taking delivery at
the place of issue, he may return it after two days written notice or at any time without
notice if he agrees to pay hire charges for two additional days without, in any way,
affecting the right of the Engineer-in-charge to use the said plant and machinery during
the said period of two days as he likes including hiring out to a third party.

CLAUSE 35

Condition
relating to use
of asphaltic
materials

iii. The contractor shall be'Yésponsible for rectifying defects noticed within a year from
the date of completion of the work and the portion of the security deposit relating
asphaltic work shall be refunded after the expiry of this period.

CLAUSE 36

Employment
of  Technical
Staff and
employees

Contractors Superintendence, Supervision, Technical staff & Employees

i.  The contractor shall provide all necessary superintendence during execution of the
work and all along thereafter as may be necessary for proper fulfilling of the
obligations under the contract.

The Contractor shall immediately after receiving letter of acceptance of the tender and
before commencement of the work, intimate in writing to the Engineer-in-Charge, the
name (s), qualifications experience, age, address (s) and other particulars along with
certificates, of the principal technical representative to be charge of the work and
other technical representative (s) who will be supervising the work. Minimum
requirement of such technical representative (s) and their qualifications and
experience shall not be lower than specified in schedule ‘F”. The Engineer-in-Charge
shall within 3 days of receipt of such communication intimate in writing his approval
or otherwise of such a representative (s) to the contractor. Any such approval may at
any time be withdrawn and in case of such withdrawal, the contractor shall appoint
another such representative (s) according to the provisions of this clause. Decision of
the tender accepting authority shall be final and binding on the contractor in this
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ii.

respect. Such a principal technical representative and other technical representative
(s) shall be appointed by the contractor soon after receipt of the approval from
Engineer-in-charge and shall be available at site before start of work.

All the provisions applicable to the principal technical representative under the clause
will also be applicable to other technical representative(s). The principal technical
representative and other technical representative (s) shall be present at the site of
work for supervision at all times when any construction activity is in progress and
also present himself/themselves, as required to the Engineer-in-Charge and / or his
designated representative to take instructions. Instructions given to the
principal technical representative or other technical representative (s) shall be deemed
to have the same force as if these have been given to the contractor. The Principal
Technical Representative and other technical representatives shall be actually
available at site fully during all stages of execution work, during recording / checking
/ test checking of measurements of works whenever so required by the Engineer-in-
Charge and shall also note down instructions conveyed by the Engineer-in-Charge or
his designated representative (s) in the site order book and shall affix his/their
signature in token of noting down the instructions and in token of acceptance of
measurements/ checked measurements/ test checked measurements. The
representative (s) shall not look after any other work. Substitutes, duly approved by
engineer — in-Charge of the work in similar manner as aforesaid shall be provided in
event of absence of any of the representative (s) by more than two days. If the
Engineer—in—Charge, whose decision in this respect is final and binding on the
contractor, is convinced that no such technical representative (s) is/are effectively
appointed or is/are effectively attending or fulfilling the provision of this clause,
a recovery (non-refundable) shall be effected from the
specified in Schedule ‘F’ and the decision of the Engineer—in- Charge as recorded in
the site order book and measurement recorded checked/test checked in Measurement

contractor as

Books shall be final and binding on the contractor. Further if the contractor fails to
appoint suitable technical Principal technical representative and / or other technical
representative (s) and if such appointed persons are not effectively present or are
absent by more than two days without duly approved substitute or do not discharge
their responsibility satisfactorily, the Enginee—in—Charge shall have full powers to
suspend the execution of the work until such date as suitable other technical
representative (s) is / are appointed and the contractor shall be held responsible for the
delay so caused to the work. The contractor shall submit a certificate of employment
of the technical representative (s) (in the form of copy of Form- 16 or CPF deduction
issued to the Engineer employed by him) alongwith every running account bill / final
bill and shall produce evidence if at any times so required by the Engineer— in—
Charge.

The contractor shall provide and employ on the site only such technical assistants as
are skilled, and experienced in their respective fields and such foremen and
supervisory staff as are competent to give proper supervision to the work. The
contractor shall provide and employ skilled, semi-skilled and unskilled labour as is
necessary for proper and timely execution of the work. The Engineer-in-Charge shall
be at liberty to object to and require the contractor to remove from the works any
person who in his opinion misconducts himself, or is incompetent or negligent in the
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iii.

performance of his duties or whose employment is otherwise considered by the
Engineer-in Charge to be undesirable. Such person shall not be employed again at
works site without the written permission of the Engineer-in-Charge and the persons
so removed shall be replaced as soon as possible by competent substitutes.

The contractor shall not change his engineer/supervisory staff after approval of the
Engineer-In-Charge. If Contractor wants to replace any of his staff due to unavoidable
circumstances, he will seek permission of Engineer-In-Charge indicating reasons for
such change, qualification and experience of the alternative employee suggested by
him. The qualification and experience of the alternative staff shall not be inferior to
the person employed earlier.

CLAUSE 37

Levy/Taxes/
Royalty/ Land
Licence fee
payable by
Contractor

1. Taxes:

a. Rates to be quoted by the parties should be inclusive of all taxes, duties, CESS, fee,

royalty charges etc. levied under any statute including GST for all the items.

. However GST, as applicable, shall be paid to the contractor, for any taxable supply /
services / construction rendered by the agency to AAI, against a valid GST invoice as
per terms and conditions of the contract.

. In case supplies/services/works involve imports; the same should be identified

separately. Basic Custom Duty & IGST will be paid directly by AAI by utilizing EPCG
license/Duty Credit Scrip under Service Export from India Scheme (SEIS) of Govt. of
India.

2. Royalty:

a. The contractor shall at his own expense, provide all materials required for the works

other than those which are to be supplied by AAI. The contractor shall deposit royalty
and obtain necessary permit for collection of stone, sand, red bajri, kankar etc. from the
local authority in the matter and will abide by the notification issued by Central
Govt./State Government/Local State Authorities as applicable from time to time in this
regard. The contractor is also bound to allow deduction from his bills any difference in
statutory taxes/royalty and penalty proposed by Local State Authorities to AAI till
finalization of settlement of all demands in this regard by Central/State Govt.

. This will also be applicable to forest produce.

. If pursuant to or under any law, notification or order any royalty, cess or the like

becomes payable by the AAI and does not any time become payable by the
contractor to the State Government. Local authorities in respect of any material used
by the contractor in the works then in such a case, it shall be lawful to the AAI and
it will have the right and be entitled to recover the amount paid in the circumstances
as aforesaid from dues of the contractor.

3. License fee for land

a. Land/Space (Paved / Unpaved/ Covered-AC or Non-AC), to the extent allotted to

contractors during execution of work for the purpose of installation of plants, labour
camps, cement godown, site office, stacking of materials shall be provided at free of
cost upto defect liability period / mentainence period.

b. A security deposit at the rate of Rs. 500 per sqm in the form of DD/BG shall be

deposited by the contractor. In case contractor do not deposit security deposit same
shall be deducted from 1* Running Account Bill..
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c. Such security deposit shall be released only after allotted land has been fully
vacated by the contractor to entire satisfaction of Engineer-in-Charge. If the
contractor fails to vacate the allotted land/ space (Paved/ Unpaved/ Covered-AC /
Non-AC) after Defect Liability Period / Maintenance Period of the work shall be
charged as per prevailing license fee of the airport plus 25% penalty over that.

CLAUSE 38

Conditions for
reimbursement
of levy/taxes if
levied after
receipt of
tenders

1. Rates to be quoted by the parties should be inclusive of all taxes, duties, CESS, fee,
royalty charges etc. levied under any statute applicable on last stipulated date of receipt
of tender including extension if any but inclusive of GST. No adjustment i.e. increase
or decrease shall be made for any variation in the rate of GSI Building and Other
Construction Workers Welfare Cess or any tax, levy or Cess applicable on inputs.
However, effect of variation, as per Govt. order after the last date of receipt of tender
including extension if any, in rates of GST or Building and Other Construction
Workers Welfare Cess or imposition or repeal of any other tax, levy or Cess applicable
on output of the works contract shall be adjusted on either side, increase or decrease.
Provided further that for Building and Other Construction Workers Welfare Cess or any tax
(other than GST), levy or Cess varied or imposed after the last date of receipt of tender
including extension if any, any increase shall be reimbursed to the contractor only if the
contractor necessarily and properly pays such increased amount of taxes / levies / Cess.
Provided further that such increase in tax / levy / Cess including GST shall not
reimbursed if made in the extended period of contract for which the contractor

2. The contractor shall keep necessary books of accounts and other documents for the purpose
of this condition as may be necessary and shall allow inspection of the same by a duly
authorised representative of AAI or the Engineer-in-Charge and further shall furnish such
other information /document as the Engineer-in- Charge may require from time to time.

3. The contractor shall, within a period of 30 days of the imposition of any such further
tax or levy or Cess, give a written notice thereof to the Engineer-in-charge that the
same is given pursuant to the condition, together with all necessary information /
documents relating thereto.

CLAUSE 39

Termination of
contract on
death of
contractor

@ contractor
0 ating the

CLAUSE 40

If relative
working in
AALI then the
contractor not

ecution of work. He shall also intimate
in any capacity or / are subsequently

allowed to puld render him, the contract liable to be rejected at any
tender.
“néar relatives” is meant wife, husband, parents and grand parents, children and
grand children, brothers and sisters, uncles, aunts and cousins and their corresponding in-laws.
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CLAUSE 41
No any officer | Engineer or any officer employed in engineering or adminjs ¢ duties in an engineering
in Department | department of AAI shall not work as a contractor or emy contractor for a period
of Engineering | of one year after his retirement from AAI service witho ior permission of AAI in
to work as writing. This contract is liable to be cancelled if/~<her—me contractor or any of his
contractor employees is found at any time to be such a person obtained the permission of
within one AAI as aforesaid, before submission of the tender gagement in the contractor’s
year of service, as the case may be. Q
retirement
CLAUSE 41 (a) KEJ
Integrity Pact | Signing of Integrity Pact (As per Appen D II) is mandatory for every
and bidder/contractor if provided so in Schedule F.
Independent All tenderers shall have to submit an undertakingas Ref Appendix XVIII along with tender
External documents. AAI shall appoint Independent 1 Monitor(s) to oversee effective
Monitor. implementation of Integrity Pact for such plies. For this purpose, a panel of
Independent External Monitors shall be sti y the Authority in concurrence with
Central Vigilance Commission (CVC).
i. The Contractor/Supplier shall have in_accordance with the conditions laid down
in the integrity pact.

a. Signing of Integrity Pact is vy for every Bidder/Contractor in this
procurement/bid process the sigh inal pact to be send to the office of Bid
Manager and should reach befox Jate mentioned in NIT.

b. The Bidder/contractor shall cg itselt to ensure taking all measures necessary
to prevent corrupt practices, ans and illegal activities during any stage of
its bid or during any pre-co aQst-contract stage as specified in section 3 of
the integrity pact.

c. Any breach of the afore ons by the Bidder or any one employed by it or
acting on its behalf ( th or without the knowledge of the Bidder) shall
entitle the authority to taky any one of the action as specified in section 6 of
the integrity pact.

ii. In case any violation of above conduct is established, AAI reserves right to take
following actions.

a. If contractor co lolation of its commitments and obligations under the
Integrity Pact am during bidding process, he shall be liable for
disqualificatio tender process and forfeiture of his Earnest Money
Deposit/ Bid S

b. In case of on of the Integrity Pact after award of the contract, Authority
is entitled e the contract and shall be entitled to demand and recover
from th r damages equivalent to 5% of the contract value or the
amount t to Security Deposit or Performance Bank Guarantee,
whichever 1§ T.

Authority may initiate appropriate proceedings against the contractor.
Contractor will be liable to pay damages as determined by the Authority.
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e. Contractor against whom an action for violation of its commitments and
obligations has been taken earlier, again commits a violation, the Authority is
entitled td Yd hr suc¥] conf ctor for fut{ }d tender/ cof Jrac] Jprocesses for a
periodasq , Y E

f. A violatio @ ed/ — \ q y satisfied
with the available "documents a1} | ev| |ence submitted along-with Independent
External Monitor’s recommendations / suggestions that no reasonable doubt
exist in the matter.

iii. Person signing IP shall not approach the Courts while representing the matters to IEMs
and he / she will await their decision in the matter.

CLAUSE 42

Return of
material and
recovery for
excess material
issued.

i. After completion of the work and also at any~atermediate stage in the event of non-
reconciliation of materials issued, consung ‘q_balance — (see Clause 10),
Theoretical quantity of materials issued by P use in the work shall be

the basis of quantity of cement
45 shown in the Schedule of Rates
\ is executed for which standard co-
tumen are not available in the above
be derived from the same shall be
a to be laid down by the Engineer-in-

a. Quantity of cement & bitumen shall be ca
& bitumen required for different items o
mentioned in Schedule ‘F’. In case
efficients for the consumption of cy
mentioned schedule / statement
calculated on the basis of standa
Charge.

b. Theoretical quantity of ste nt or structural steel sections shall be taken
as the quantity required or as authorised by Engineer-in- Charge,
including authorised lappages_chairs etc. plus 3% wastage due to cutting into pieces,
such theoretical quantit Jtermined and compared with the actual issues each
diameter-wise, sectio ategory wise separately.

c. Theoretical quantity of / or other pipes, conduits, wires and cables pig lead and
G.I. / M.S. she as quantity actually required and measures plus 5% for

comparison being made diameter-wise & category-wise.

d. For any oth as per actual requirements.

ii. Over the theoty htities of materials so computed a variation shall be allowed as
specified in . The difference in the net quantities of material actually issued
to the contra ¢ theoretical quantities including such authorised variation, if not

returned by 1\ actor or if not fully reconciled to the satisfaction of the Engineer-

be recovered at the rates specified in Schedule ‘F’, without prejudice to
the relevant conditions regarding return of materials governing the

contractor. For non scheduled items, the decision of the Engineer — in - charge regarding
theoretical quantities of materials which should have been actually used, shall be final
and binding on the contractor.
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(a) The said action under this clause is without prejudice to the right of the AAI to
take action against the contractor under any other conditions of contract for not
doing the work according to the prescribed specifications.

(b)

rials brought by, contractor for o similar

neer-in-
k is less

g
specified in schedule ‘F’ under Clause 42.

CLAUSE 43

Compensation
during warlike
situations / act
of terrorism

The work (whether fully constructed or not) and all materials, machines, tools and plants
scaffolding, temporary buildings and other things connected therewith shall be at the risk
of the contractor until the work has been delivered to the Engineer-in-Charge and a
certificate from him to that effect obtained. In the event of the work or any materials
properly brought to the site for incorporation in the work being damaged or destroyed in
consequence of hostilities or warlike operation or act of terrorism, the contractor shall
when ordered (in writing) by the Engineer-in-Charge to remove any debris from the site,
collect and properly stack or remove in store all serviceable materials salvaged from the
damaged work and shall be paid at the contract rates in accordance with the provision of
this agreement for the work of clearing the site of debris, stacking or removal of
serviceable material and for reconstruction of all works ordered by the Engineer-in-
Charge, such payments being in addition to compensation upto the value of the work
original executed before being damaged or destroyed and not paid for.

In case of works damaged or destroyed but not already measured and paid for, the
compensation shall be assessed by the Engineer-in charge upto Rs.5,000/- and by the
Executive Director Engg. concerned for a higher amount. The contractor shall be paid for
the damages / destruction suffered and for restoring the material at the rate based on
analysis of rates tendered for in accordance with the provision of the contract. The
certificate of the Engineer-in- Charge regarding the quality and quantity of materials and
the purpose for which they were collected shall be final and binding on all parties to this
contract.

Provided always that no compensation shall be payable for any loss in consequence of
hostilities or warlike operation (a) unless the contractor had taken all such precautions
against air raid as are deemed necessary by the A.R.P. Officers or the Engineer-in- Charge
(b) for any material etc. not on the site of the work or for any tools plant, machinery,
scaffolding, temporary building and other things not intended for the work.

In the event of the contractor having to carry out reconstruction as aforesaid, he shall be
allowed such extension of time for its completion as is considered reasonable by the
Engineer — in - charge.
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CLAUSE 44

Apprentices
Act provisions
to be complied
with

The contractor shall comply with the provisions of the Apprentices Act, 1961 and the rules
and orders issued thereunder from time to time. If he fails to do so, his failure will be a
breach of the contract and the Executive Director Engg. / General Manager (Engg.) may,
in his discretion, cancel the contract.The contractor shall also be liable for any pecuniary
liability arising on account of any violation by him of the provisions of the said Act.

CLAUSE 45

Release of
security
deposit

The Security Deposit of the work shall be refunded if no labour complaint has been
received from the labour officer till the due date of its payment. If a labour complaint is
received during this period, the Engineer-in-Charge shall, after issue of notice in this
regard to the contractor, withheld the amount required to settle the complaint from his
security deposit and refund the balance amount.

CLAUSE 46

Contractor’s
Liability and
Insurance of
Works

i.  From commencement to completion of the Works, the Contractor shall take full
responsibility for the case thereof and for taking precautions to prevent loss or
damage and to minimize loss or damage to the greatest extent possible and shall be
liable for any damage or loss that may happen to the Works or any part thereof and all
AA I’s T & P from any cause whatsoever (save and except the Excepted Risks) and
shall at his own cost repair and make good the same so that at completion, the Works
and all AAT’s T & P shall be in good order and condition and in conformity in every
respect with the requirements of the Contract and instructions of the Engineer-in-
Charge.

ii. In the event of any loss or damage to the Works or any Part thereof or to any T & P,
to any material or articles at the Site from any of the Excepted Risks the following
provisions shall have effect:

a. The Contractor shall, as may be directed in writing by the Engineer-in-Charge,
remove from the Site any debris and so much of the works as shall have been
damaged, taking to AAI’s store such AAI’s T & P, articles and/or materials as
may be directed;

b. The contractor shall, as may be directed in writing by the Engineer-in-Charge,
proceed with the erection and completion of the Works under and in accordance
with the provisions and Conditions of the Contract; and

iii. Provided always that the Contractor shall not be entitled to payment under the above
provisions in respect of so much loss or damage as has been occasioned by any failure
on his part to perform his obligation under the Contract or not taking precautions to
prevent loss or damage or minimize the amount of such loss or damage.

iv. Without limiting its obligations and responsibilities under other clauses of General
Conditions of Contracts ,the contractor at his own cost shall insure ,in the joint name
of AAI and the contractor, against all losses or damages from whatever cause, arising
(other than the accepted risks )for which he is responsible under the terms of the
contract and in such manner that the AAI and the contractor are covered during the
period of construction of works and any loss or damage occasioned by the contractor
in the course of any operation carried out by them for the purpose of complying with
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vi.

Vii.

Viii.

iX.

X1.

its obligations of defects liability clause hereof;

a. All works including temporary works to their full value executed from time to
time.

b. The construction materials and equipments to their full value brought on to the
site by the contractor.

The Contractor shall indemnify and keep indemnified AAI against all losses and
claims for injuries or damage to any persons or any property whatsoever which may
arise out of or in consequence of the construction and maintenance of Works and
against all claims, demands proceedings, damage costs, charges and expenses
whatsoever in respect of or in relation thereto.

Before commencing execution of the work, the Contractor shall, without in any way
limiting his obligations and responsibilities under this condition, insure at his own cost
against any damage, loss or injury which may occur to any AAI property,or to any person
for at least the minimum amount of Rs. 1.00 lakh with unlimited number of occurrences
(including any employee of AAT) by or arising out of carrying out of the Contract.

The contractor shall at all times indemnify AAI against all claims, damages or
compensation under the provisions of Payment or Wages Act, 1936, Minimum
Wages Act, 1948, Employer’s Liability Act, 1938, the Workmen’s Compensation
Act, 1923, Industrial Disputes Act, 1947 and the Maternity Benefit Act, 1961 or any
modifications thereof or any other law relating thereto and rules made there under
from time to time or as a consequence of any accident or injury to any workman or
other persons in or about the Works, whether in the employment of the Contractor or
not, his agents or servants, and also against all costs, charges and expenses of any
suit, action or proceedings arising out of such accident or injury and against all sum
or sums which may with the consent of the Contractor be paid to compromise or
compound any claim. Without limiting his obligations and liabilities as above
provided, the Contractor shall insure against all claims, damages or compensation
payable under the Workmen’s Compensation Act, 1923 or any modification thereof
or any other law relating thereto.

All insurance mentioned above shall be effected with any subsidiary of the General
Insurance Company of India or by a company approved by the Insurance Regulatory
Authority of India.

The aforesaid insurance policy / policies shall provide that they shall not be cancelled
till the Engineer-in-Charge has agreed to their cancellation in writing.

The Contractor shall prove to the Engineer-in-Charge from time to time that he has taken
out all the insurance policies referred to above and has paid the necessary premiums for
keeping the policies alive till expiry of the Defects Liability Period. A self-certified copy
of such policies are required to be submitted to the Engineer-in-charge.

The Contractor shall ensure that similar insurance policies are taken out by his
subcontractors (if any) and shall be responsible for any claims or losses to AAI
resulting from their failure to obtain adequate insurance protection in connection
thereof. The contractor shall produce or cause to be produced by his subcontractor (if
any) as the case may be, the relevant policy or policies and premiums receipts as and
when required by the Engineer-in-Charge. A self-certified copy of such policies are
required to be submitted to the Engineer-in-charge.
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xii. If the Contractor and/or his subcontractor (if any) shall fail to effect and keep in force

the insurance referred to above or any other insurance which he/they may be required
to effect under the terms of the Contract then and in any such case AAI may, without
being bound to, effect and keep in force any such insurance and pay such premium or
premiums as may be necessary for that purpose and from time to time deduct the
amount equivalent to 150% of premium or premiums as may be by AAI from any
moneys due or which may become due to the Contractor or recover the same as a debt
due from the Contractor only afer issuing notice to contractor in this regard. only afer
issuing notice to contractor in this regard. only afer issuing notice to contractor in this
regard.
Engineer-In-Charge shall ensure that all applicable insurances shall be in force
without any break as per contract requirement to avoid any losses to AAI on
account of non-availibility of insurance policies and/or break in insurances
policies.

xiii. In case contractor takes Contractor All Risk (CAR) Policy in joint name of AAI and
Contractor for full tendered value alongwith third party liability (max of 10% of
tendered value or as applicable as per Insurance Regulatory Authority of India) then
there is no requirement for taking separate insurance by sub contractors.

However, workmen compensation policy is required to be taken separately by main
contractor and sub contractor for workers employed by them.

CLAUSE 47
Composite i—The-tenders-have been-called-for-compe onstructio d-o
Contract and assoetated—speciatized—works—The pre-quah PP b o
responsibilities ubhead-of work-independently—The-agen o :
of main agency onsidered—for—e ion—of-compost 0 be—alowedto
aya a_ N P N a I d A DO
individually:

ii. The main contractor shall be permitted to execute o orks (covered under one
or more subhead) for which he meets all requireme e-qualification including
financial, technical and technological requiremes ffiedrin the PQ criteria.

iii. Main contractor will associate expert agencies v tion of specialized works
under various subheads for which he himself has ed to meet PQ criteria. In such
case he will appoint his associate for the execut/ h specialized work with the
approval of the NIT approving authority. The tor shall intimate the names
of only those agencies who fully meet the PQ cr cach specialized work for the
acceptance of the department.

iv. Main contractor shall not be permitted to Z@sociate agencies in the course
of execution of work. If change of agenc Rvitable then a request shall be
submitted to the engineer-in-charge in writj full justification for change of
agency. The proposal should include namd ternate agency along with his
financial, technical capabilities and work eXp e in the appropriate field. Such
change shall be allowed only after recei al from the competent authority.

Composite This clause is applicable for the works for ated cost put to tender is more than
contract- Rs.500.00 crores.
Tripartite i. The main contractor shall finalise his rates; conditions and mode of execution of
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agreement work with specialised agencies for all works covered in various subhead of works on
receipt of work order but specifications, preferred makes of materials and performance of
system shall remain as specified in tender document.

ii. The main contractor shall arrange an agreement between depar~<ent, main contractor and
associated agencies for all subheads on receipt of work order in-charge
Main contractor and expert agency shall be jointly responsts ork and
performance of the system.

iii. Main contractor shall submit list of associated agency for eac ¢ fjork within
1/12% of stipulated completion period or within one month fi ork order
whichever is later along with documentary evidence for finan ss, technical
capabilities and their experience for executing similar specialized works along with his
application seeking acceptance for the name of associated ageny jrgval / rejection for
the name of associated agency shall be accorded thereafter oving authority
within a period of 15 days each subhead wise.

iv. The main contractor shall submit duly signed tripartite agr( ormat provided
by AAI within 2/12% of stipulated completion period or € ever is later for
acceptance and signature of department. The extension \ 4r signing of this
agreement shall not be generally permitted. The signing~time Shall only be extended if
handing over of site is delayed due to reasons beyonhm%\flactor.

Conditions of | 1. Main contractor shall be responsible for submissio

composite ii. The mobilization advance shall be paid to main con s and conditions of

contract contract and indicated under Clause 10 B. The first Tiistalment of mobilization advance
shall be corresponding to the value of work whigh 1 be executed by the main
contractor. The subsequent mobilization advancy ding to value of work
covered in each subhead shall be released on sigy ipartite Agreement with
expert agency for the same.

iti. The security deposit shall be deducted from thg } of main contractor after
adjustment of full earnest money.

iv. Main contractor shall be responsible for completro work as per time schedule
indicated in the NIT. The compensati ay shall be levied on the main
contractor only.

v. The coordination meetings called by AAI or ntative shall be attended by
associated expert agencies as and when requir pert agency shall be responsible for
technical soundness, quality of work and tender specifications. The main
contractor as well as associated agen esponsible for rectification of
deficiencies noticed in specialized work. g

Payment i. It will be the responsibility of main finalize expert agencies for the

Conditions for execution of works covered under all su and get the tripartite agreements

Composite signed as per NIT requirement at an early main contractor shall not be paid for

Contract value of work covered under secop? ing bill & subsequent bills till all Tripartite
Agreements are signed by all age \

ii. The main contractor must fill which shall govern the ratio of direct
payment to the expert agency) ontractor for each subhead of work in
schedule F. This ratio may alg partite agreement. Thus direct payment
to each expert agency shall i e ratio from the net payment (after all
deductions).

iii. The running bill for specialized work processed as per terms and conditions of
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the contract. All deductions like security deposit, income tax and part rate for incomplete
work or due to any other reason shall be made as per contract conditions from each
running bill. In case the ratio as desired under (ii) is not filled by the main contractor AAI
will make payment of 75% of the net payable amount to the expert agency directly and
balance 25% shall be paid to the main contractor.

Clause 48
Escrow i. All payments for the works estimated cost more than Rs.50QCr shall be made only through
Account Escrow Account opened by the contractor. However for w «lgss than Rs.500 Cr.,

ii.

iii.

iv.

vi.

ow account or
. The detailed

it shall be at the descretion of Technical Sanctioning authority
not. The bank charges for Escrow Account shall be borny
condtions of Escrow Account shall be drawn in consultation

Mobilization advance for mobilisation of resources and purd
shall be credited directly to the escrow account opened

ance to meet minor
ent and other minor
the department. The
ot release of payment to the
ainst cheque issued by

as decided by TS authority) of each instalment of
expenses like construction of site office, purchase o
works, while release of balance 75% fund shall be
contractor shall seek prior concurrence of Engipger-j

supplier etc. through Escrow Account by th
contractor shall be released by Bank on receipt

Payment received and credited against each RA Bil, can tilised 25% directly by the
contractor for minor expenses like salary, stp /| Rffice expenses etc. AAI shall

a. Name of agency for whom payme —o¢ released.

b. Details of work executed/materi
payment.

cy to whom he intends to release

c. Nature of advance payment if any, b released to the supplier for supply of
material for the project only.

d. Documentary evidence in support

Engineer —in-charge will examine ana
request within maximum of three
Account shall be finalised wy
shall release payment agai
of AAl is received.

«dys. The terms and condition of Escrow
ding to terms and conditions of contract. Bank
ly after written consent of authorised officer

Contractor shall be per
work/project or on receipto
liabilities against this Escrow Accou

w Account on receipt of final payment for the
closure of work by the AAI. All balances and
be left at the disposal of the contractor.

Note : In case of difference or ambiguity in Hindi and English version anywhere, the English

version will prevail.
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6.

AIRPORTS AUTHORITY OF INDIA

SAFETY CODE

Suitable Scaffolds should be provided for workmen for all works that cannot safely be done from
the ground, or from solid construction except such short period work as can be done safely from
ladders. When a ladder is used, an extra mazdoor shall be engaged for holding the ladder and if
the ladder is used for carrying materials as well suitable footholds and hand-hold shall be
provided on the ladder and the ladder shall be given an inclination not steeper than ' to 1 (%
horizontal and 1 vertical).

Scaffolding of staging more than 3.6m (12ft.) above the ground or floor, swung or suspended
from an overhead support or erected with stationary support shall have a guard rail properly
attached or bolted, braced and otherwise secured at least 90 cm. (3ft.) high above the floor or
platform of such scaffolding on staging and extending along the entire length of the outside and
ends there of with only such opening as may be necessary for the delivery of materials. Such
scaffolding or staging shall be so fastened as to prevent it from swaying from the building or
structure.

Working platforms, gangways and stairways should be so constructed that they should not sag
unduly or unequally, and if the height of the platform or the gangway or the stairway is more than
3.6 m (12ft.) above ground level or floor level, they should be closely boarded, should have
adequate width and should be suitably fastened as described in (2) above.

Every opening in the floor of a building or in a working platform shall be provided with suitable
means to prevent the fall of person or materials by providing suitable fencing or railing whose
minimum height shall be 90 cm.(3ft.)

Safe means of access shall be provided to all working platforms and other working places. Every
ladder shall be securely fixed. No portable single ladder shall be over 9m. (30ft.) in length while
the width between side rails in rung ladder shall in no case be less than 29 cm. (11 ' ) for ladder
upto and including 3m. (10ft.) in length. For long ladders, this width should be increased at least
Y4 for each additional 30cm. (1 foot) of length. Uniform step spacing of not more than 30cm shall
be kept. Adequate precautions shall be taken to prevent danger from electrical equipment. No
materials on any of the site or work shall be so stacked or placed as to cause danger or
inconvenience to any person or the public. The contractor shall provide all necessary fencing and
lights to protect the public from accident and shall be bound to bear the expenses of defence of
every suit, action or other proceedings at law that may be brought by any person for injury
sustained owing to neglect of the above precautions and to pay any damages and cost which may
be awarded in any such suit, action or proceedings to any such person on which may, with the
consent of the contractor, be paid to compensate any claim by any such person.

a. Excavation and Trenching — All trenches 1.2 m. (4ft.) or more in depth, shall at all times be
supplied with at least one ladder for each 30m. (100ft.) in length or fraction thereof, Ladder
shall extend from bottom of the Trench to at least 90cm (3fts) above the surface of the ground.
The side of the trenches which are 1.5 m. (5 ft.) or more in depth shall be stepped back to give
suitable slope or securely held by timber bracing, so as to avoid the danger of sides collapsing.
The excavated material shall not be placed within 1.5 m. (5 ft.) of the edges of the trench or
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half of the depth of the trench whichever is more. Cutting shall be done from top to bottom.
Under no circumstances, undermining or undercutting shall be done.

b. Safety Measures for digging bore holes : -

i. If the bore well is successful, it should be safely capped to avoid caving and collapse of the
bore well. The failed and the abandoned ones should be completely refilled to avoid caving
and collapse;

ii. During drilling, Sign boards should be erected near the site with the address of the drilling
contractor and the Engineer-in-charge of the work;

iii. Suitable fencing should be erected around the well during the drilling and after the
installation of the rig on the point of drilling, flags shall be put 50 Mtr all around the point of
drilling to avoid entry of people/animals;

iv. After driiling the bore well, a cement platform (0.50 Mtr x 0.50 Mtr x 1.20 Mtr) 0.60 Mtr
above ground level and 0.60 Mtr below ground level should be constructed around the well
casing;

v. After the completion of the borewell, the contractor should cap the borewell properly by

welding steel plate, cover the borewell with the drilled wet soil and fix thorny shrubs over
the soil. This should be done even while repairing the pump;

vi.  After the borewell is drilled the entire site should be brought to the ground level;
7. Demolition — Before any demolition work is commenced and also during the progress of the work,
i) All roads and open areas adjacent to the work site shall either be closed or suitably protected.

ii) No electric cable or apparatus which is liable to be a source of danger or a cable or apparatus used
by the operator shall remain electrically charged.

iii) All practical steps shall be taken to prevent danger to persons employed from risk of fire or
explosion or flooding. No floor, roof or other part of the building shall be so overloaded with
debris or materials as to render it unsafe.

8. All necessary personal safety equipment as considered adequate by the Engineer-in-Charge should be
kept available for the use of the person employed on the site and maintained in a condition suitable for
immediate use, and the contractor should take adequate steps to ensure proper use of equipment by
those concerned. The following safety equipment shall invariably be provided.

i)  Workers employed on mixing asphaltic materials, cement and lime mortars shall be provided with
protective footwear and protective goggles.

ii) Those engaged in white washing and mixing or stacking of cement bags or any material which is
injurious to the eyes, shall be provided with protective goggles.

iii) Those engaged in welding works shall be provided with welder’s protective eye-shields.

iv) Stone breaker shall be provided with protective goggles and protective clothing and seated at
sufficiently safe intervals.

v) When workers are employed in sewers and manholes, which are in active use, the contractors shall
ensure that the manhole covers are opened and ventilated atleast for an hour before the workers
are allowed to get into the manholes, and the manholes so opened shall be cordoned off with
suitable railing and provided with warning signals or boards to prevent accident to the public. In
addition, the contractor shall ensure that the following safety measures are adhered to:-

a) Entry for workers into the line shall not be allowed except under supervision of the
Sr.Superintendent (Engg.) or any other higher officer.
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vi)

b)

¢)

d)

g)
h)

)

k)

D

p)

Atleast 5 to 6 manholes upstream and downstream should be kept open for at least 2 to 3
hours before any man is allowed to enter into the manhole for working inside.

Before entry, presence of toxic gases should be tested by inserting wet lead acetate paper
which changes colour in the presence of such gases and gives indication of their presence.

Presence of Oxygen should be verified by lowering a detector lamp into the manhole. In
case, no Oxygen is found inside the sewer line, workers should be sent only with oxygen
kit.

Safety belt with rope should be provided to the workers. While working inside the
manholes, such rope should be handled by two men standing outside to enable him to be
pulled out during emergency.

The area should be barricaded or condoned off by suitable means to avoid mishaps of any
kind. Proper warning signs should be displayed for the safety of the public whenever
cleaning works are undertaken during night or day.

No smoking or open flames shall be allowed near the blocked manhole being cleaned.

The malba obtained on account of cleaning of blocked manholes and sewer lines should
be immediately removed to avoid accidents on account of slippery nature of the malba.

Workers should not be allowed to work inside the manhole continuously. He should be
given rest intermittently. The Engineer-in-Charge may decide the time upto which a
worker may be allowed to work continuously inside the manhole.

Gas masks with Oxygen Cylinder should be kept at site for use in emergency.
Air-blowers should be used for flow of fresh air through the manholes. Whenever called
for, portable air blowers are recommended for ventilating the manholes. The Motors for
these shall be vapour proof and of totally enclosed type. Non sparking gas engines also
could be used but they should be placed at least 2 metres away from the opening and on
the leeward side protected from wind so that they will not be a source of friction on any
inflammable gas that might be present.

The workers engaged for cleaning the manholes / sewers should be properly trained
before allowing to work in the manhole.

The workers shall be provided with Gumboots or non sparking shoes bump helmets and
gloves non sparking tools safety lights and gas masks and portable air blowers (when
necessary). They must be supplied with barrier cream for anointing the limbs before
working inside the sewer lines.

Workmen descending a manhole shall try each ladder stop or rung carefully before
putting his full weight on it to guard against insecure fastening due to corrosion of the
rung fixed to manhole well.

If a man has received a physical injury, he should be brought out of the sewer
immediately and adequate medical aid should be provided to him.

The extent to which these precautions are to be taken depend on individual situation but
the decision of the Engineer-in-Charge regarding the steps to be taken in this regard in an
individual case will be final.

The Contractor shall not employ men and women below the age of 18 years on the work of

painting with products containing lead in any form. Wherever men above the age of 18 are

employed on the work of lead painting, the following precaution should be taken:-

a)

No paint containing lead or lead products shall be used except in the form of paste or
ready made paint.
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10.

11.

b) Suitable face masks should be supplied for use by the workers when paint is applied in
the form of spray or a surface having lead paint is dry rubbed and scrapped.

¢) Overall shall be supplied by the contractors to the workmen and adequate facilities shall
be provided to enable the working painters to wash during and on the cessation of work.

An additional clause (viii)(i) of AAI Safety Code (iv) the Contractor shall not employ women and
men below the age of 18 on the work of painting with product containing lead in any form,
wherever men above the age of 18 are employed on the work of lead painting, the following
principles must be observed for such use:

i) White lead, sulphate of lead or product containing these pigment, shall not be used in painting
operation except in the form of pastes or paint ready for use.

ii) Measures shall be taken, wherever required in order to prevent danger arising from the
application of a paint in the form of spray.

iii) Measures shall be taken, wherever practicable, to prevent danger arising out of from dust
caused by dry rubbing down and scraping.

iv) Adequate facilities shall be provided to enable working painters to wash during and on
cessation of work.

v) Overall shall be worn by working painters during the whole of working period.

vi) Suitable arrangement shall be made to prevent clothing put off during working hours being
spoiled by painting materials.

vii) Cases of lead poisoning and suspected lead poisoning shall be notified and shall be
subsequently verified by medical man appointed by competent authority of AAL

viii) AAI may require, when necessary medical examination of workers.

ix) Instructions with regard to special hygienic precautions to be taken in the painting trade shall
be distributed to working painters.

When the work is done near any place where there is risk of drowning, all necessary equipments
should be provided and kept ready for use and all necessary steps taken for prompt rescue of any
person in danger and adequate provision, should be made for prompt first aid treatment of all
injuries likely to be obtained during the course of the work.

Use of hoisting machines and tackle including their attachments, anchorage and supports shall
conform to the following standards or conditions:

i) (a) These shall be of good mechanical construction, sound materials and adequate strength
and free from patent defects and shall be kept repaired and in good working order.

ii) (b) Every rope used in hoisting or lowering materials or as a means of suspension shall be of
durable quality and adequate strength, and free from patent defects.

iii) Every crane driver or hoisting appliance operator, shall be properly qualified and no person
under the age of 21 years should be in charge of any hoisting machine including any
scaffolding winch or give signals to operator.

iv) In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley
block used in hoisting or as means of suspension, the safe working load shall be ascertained
by adequate means. Every hoisting machine and all gear referred to above shall be plainly
marked with the safe working load. In case of a hoisting machine having a variable safe
working load each safe working load and the condition under which it is applicable shall be
clearly indicated. No part of any machine or any gear referred to above in this paragraph shall
be loaded beyond the safe working load except for the purpose of testing.
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12.

13.

14.

15.

16.

v) In case of departmental machines, the safe working load shall be notified by the Electrical
Engineer-in-Charge. As regards contractor’s machines the contractors shall notify the safe
working load of the machine to the Engineer-in-Charge whenever he brings any machinery to
site of work and get it verified by the electrical Engineer concerned.

Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting appliances
should be provided with efficient safeguards. Hoisting appliances should be provided with such
means as will reduce to the minimum the risk of accidental descent of the load. Adequate
precautions should be taken to reduce to the minimum the risk of any part of a suspended load
becoming accidentally displaced. When workers are employed on electrical installations which
are already energized, insulating mats, wearing apparel, such as gloves, sleeves and boots as may
be necessary should be provided. The worker should not wear any rings, watches and carry keys
or other materials which are good conductors of electricity.

All scaffolds, ladders and other safety devices mentioned or described herein shall be maintained
in safe condition and no scaffold, ladder or equipment shall be altered or removed while it is in
use. Adequate washing facilities should be provided at or near places of work.

These safety provisions should be brought to the notice of all concerned by display on a notice
board at a prominent place at work spot. The person responsible for compliance of the safety code
shall be named therein by the contractor.

To ensure effective enforcement of the rules and regulations relating to safety precautions the
arrangements made by the contractor shall be open to inspection by the Labour Officer or
Engineer-in- Charge of the department or their representatives.

Notwithstanding the above clauses from (1) to (15), there is nothing in these to exempt the
contractor from the operations of any other Act or Rules in force in the Republic of India.
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MODEL RULES FOR THE PROTECTION OF
HEALTH AND SANITARY ARRANGEMENTS FOR WORKERS
EMPLOYED BY AAI OR ITS CONTRACTORS

1. APPLICATION

These rules shall apply to all buildings and construction works in charge of AAI in which twenty
or more workers are ordinarily employed or are proposed to be employed in any day during the
period during which the contract work is in progress.

2. DEFINITION

Work place means a place where twenty or more workers are ordinarily employed in connection
with construction work on any day during the period during which the contract work is in
progress.

3. FIRST-AID FACILITIES

(i) At every work place, there shall be provided and maintained, so as to be easily accessible
during working hours, first-aid boxes at the rate of not less than one box for 150 contract
labour or part thereof ordinarily employed.

(i1) The first-aid box shall be distinctly marked with a red cross on white back ground and shall
contain the following equipment.

(a) For work places in which the number of contract labour employed does not exceed 50
Each first —aid box shall contain the following equipments:

6 small sterilised dressings

3 medium size sterilised dressings

3 large size sterilised dressings

3 large sterilised burn dressings

1 (30 ml) bottle containing a two per cent alcoholic solution of iodine.

AN

1 (30 ml) bottle containing salvolatile having the dose and mode of administration
indicated on the label.

1 snakebite lancet.
1 (30 gms) bottle of potassium permanganate crystals.
1 pair scissors.

e e

10. 1copy of the first-aid leaflet issued by the Director General, Factory Advice Service
and Labour Institute, Government of India.

11. 1 bottle containing 100 tablets (each of 5 gms) of aspirin.
12. Ointment for burns.
13. A bottle of suitable surgical antiseptic solution.

(b) For work places in which the number of contract labour exceed 50. Each first-aid box
shall contain the following equipments.

12 small sterilised dressings.

6 medium size sterilised dressings.

6 large size sterilised dressings

6 large size sterilised burn dressings.

6 (15 gms) packets sterilised cotton wool.

1 (60 ml). Bottle containing two per cent alcoholic solution iodine.

1 (60 ml) bottle containing salvolatile having the dose and mode of administration
indicated on the label.

8. 1 roll of adhesive plaster.

N hAE Db =
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4.

5.

6.

9. 1 snake bite lancet.
10. 1 (30 gms) bottle of potassium permanganate crystals.
11. 1 pair scissors.

12. 1 copy of the first-aid leaflet issued by the Director General Factory Advice Service and
Labour Institute / Government of India.

13. A bottle containing 100 tablets (each of 5 gms) of aspirin.
14. Ointment for burns.
15. A bottle of suitable surgical antiseptic solution.
(iii) Adequate arrangements shall be made for immediate recoupment of the equipment when
necessary.
(iv) Nothing except the prescribed contents shall be kept in the First-aid box.
(v)  The first-aid box shall be kept in charge of a responsible person who shall always be readily
available during the working hours of the work place.
(vi) A person in charge of the First-aid box shall be a person trained in First-aid treatment in the
work places where the number of contract labour employed is 150 or more.

(vii)) In work places where the number of contract labour employed is 500 or more and hospital
facilities are not available within easy distance from the works. First-aid posts shall be
established and run by a trained compounder. The compounder shall be on duty and shall be
available at all hours when the workers are at work.

(viil) Where work places are situated in places which are not towns or cities, a suitable motor
transport shall be kept readily available to carry injured person or person suddenly taken ill
to the nearest hospital.

DRINKING WATER

(i) In every work place, there shall be provided and maintained at suitable places, easily accessible to
labour, a sufficient supply of cold water fit for drinking.

(il)) Where drinking water is obtained from an intermittent public water supply, each work place shall
be provided with storage where such drinking water shall be stored.

(iii) Every water supply or storage shall be at a distance of not less than 50 feet from any latrine drain
or other source of pollution. Where water has to be drawn from an existing well which is within
such proximity of latrine, drain or any other source of pollution, the well shall be properly
chlorinated before water is drawn from it for drinking. All such wells shall be entirely closed in
and be provided with a trap door which shall be dust and waterproof.

(iv) A reliable pump shall be fitted to each covered well, the trap door shall be kept locked and opened
only for cleaning or inspection which shall be done at least once a month.

WASHING FACILITIES

(1) In every work place adequate and suitable facilities for washing shall be provided and
maintained for the use of contract labour employed therein.

(i1) Separate and adequate cleaning facilities shall be provided for the use of male and femal
workers.

(iii) Such facilities shall be conveniently accessible and shall be kept in clean and hygienic
condition.

LATRINES AND URINALS

(i) Latrines shall be provided in every work place on the following scale namely:
a) Where female are employed, there shall be at least one latrine for every 25 females.
b) Where males are employed, there shall be at least one latrine for every 25 males.
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(ii) Provided that, where the number of males or females exceeds 100, it shall be sufficient if
there is one latrine for 25 males or females as the case may be upto the first 100, and one for
every 50 thereafter.

(iii) Every latrine shall be under cover and so partitioned off as to secure privacy, and shall have a
proper door and fastenings.

(iv) Construction of latrines: The inside walls shall be constructed of masonry or some suitable
heat-resisting nonabsorbent materials and shall be cement washed inside and outside at least
once a year, Latrines shall not be of a standard lower than borehole system.

(v) (a) Where workers of both sexes are employed, there shall be displayed outside each block of

latrine and urinal, a notice in the language understood by the majority of the workers “For
Men only” or “For Women Only” as the case may be.
(b) The notice shall also bear the figure of a man or of a woman, as the case may be.

(vi) There shall be at least one urinal for male workers upto 50 and one for female workers upto
fifty employed at a time, provided that where the number of male or female workmen, as the
case may be exceeds 500, it shall be sufficient if there is one urinal for every 50 males or
females upto the first 500 and one for every 100 or part thereafter.

(vii) (a) The latrines and urinals shall be adequately lighted and shall be maintained in a clean and

sanitary condition at all times.
(b) Latrines and urinals other than those connected with a flush sewage system shall comply
with the requirements of the Public Health Authorities.

(viii)Water shall be provided by means of tap or otherwise so as to be conveniently accessible in
or near the latrines and urinals.

(ix) Disposal of excreta: Unless otherwise arranged for by the local sanitary authority,
arrangements for proper disposal of excreta by incineration at the work place shall be made
by means of a suitable incinerator. Alternately excreta may be disposed of by putting a layer
of night soil at the bottom of a pucca tank prepared for the purpose and covering it with a 15
cm. Layer of waste or refuse and then covering it with a layer of earth for a fortnight (when it
will turn to manure).

(x) The contractor shall at his own expense, carry out all instructions issued to him by the
Engineerin-Charge to effect proper disposal of night soil and other conservancy work in
respect of the contractor’s workmen or employees on the site. The contractor shall be
responsible for payment of any charges which may be levied by Municipal or Cantonment
Authority for execution of such on his behalf.

7. PROVISION OF SHELTER DURING REST
At every place there shall be provided, free of cost, four suitable sheds, two for meals and the
other two for rest separately for the use of men and women labour. The height of each shelter
shall not be less than 3 metres (10 ft) from the floor level to the lowest part of the roof. These
shall be kept clean and the space provided shall be on the basis of 0.6 sq.m. (6 sft) per head.
Provided that the Engineer-in-Charge may permit subject to his satisfaction, a portion of the
building under construction or other alternative accommodation to be used for the purpose.

8. CRECHES

(i) At every work place, at which 20 or more women workers are ordinarily employed, there
shall be provided two rooms of reasonable dimensions for the use of their children under the
age of six years. One room shall be used as a play room for the children and the other as their
bedroom. The rooms shall be constructed with specifications as per clause 19 H (ii) a,b & c.

(i) The rooms shall be provided with suitable and sufficient openings for light and ventilation.
There shall be adequate provision of sweepers to keep the places clean.

(i) The contractor shall supply adequate number of toys and games in the play room and
sufficient number of cots and beddings in the bed room.
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(iv) The contractor shall provide one ayaa to look after the children in the créche when the
number of women workers does not exceed 50 and two when the number of women workers
exceed 50.

(v) The use of the rooms earmarked as créches shall be restricted to children, their attendants and
mothers of the children.

9. CANTEENS

(1) In every work place where the work regarding the employment of contractor labour is likely
to continue for six months and where in contract labour numbering one hundred or more are
ordinarily employed, an adequate canteen shall be provided by the contractor for the use of
such contract labour.

(i) The canteen shall be maintained by the contractor in an efficient manner.

(iii) The canteen shall consist of at least a dining hall, kitchen, storeroom, pantry and washing
places separately for workers and utensils.

(iv) The canteen shall be sufficiently lighted at all times when any person has access to it.

(v) The floor shall be made of smooth and impervious materials and inside walls shall be
limewashed or colour washed at least once in each year.Provided that the inside walls of the
kitchen shall be lime washed every four months.

(vi) The premises of the canteen shall be maintained in a clean and sanitary condition.

(vii) Waste water shall be carried away in suitable covered drains and shall not be allowed to
accumulate so as to cause a nuisance.

(viii)Suitable arrangements shall be made for the collection and disposal of garbage.

(ix) The dining hall shall accommodate at a time 30 per cent of the contract labour working at a
time.

(x) The floor area of the dining hall, excluding the area occupied by the service counter and any
furniture except tables and chairs shall not be less than one square metre (10 sft) per diner to
be accommodated as prescribed in sub-Rule (ix).
(xi) (a) A portion of the dining hall and service counter shall be partitioned off and reserved for
women workers in proportion to their number.
(b) Washing places for women shall be separate and screened to secure privacy.

(xii) Sufficient tables stools, chairs or benches shall be available for the number of diners to be
accommodated as prescribed in Sub-Rule (ix).

(xiii)(a) 1. There shall be provided and maintained sufficient utensils crockery, furniture and any
other equipment necessary for the efficient running of the canteen.

2. The furniture utensils and other equipment shall be maintained in a clean and hygienic
condition.

(b) 1. Suitable clean clothes for the employees serving in the canteen shall be provided
and maintained.
2. A service counter, if provided, shall have top of smooth and impervious material.
3. Suitable facilities including an adequate supply of hot water shall be provided for the
cleaning of utensils and equipments.
(xiv) The food stuffs and other items to be served in the canteen shall be in conformity with the
normal habits of the contract labour.
(xv) The charges for food stuffs, beverages and any other items served in the canteen shall be
based on ‘No Profit, No loss’ and shall be conspicuously displayed in the canteen.
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(xvi)In arriving at the price of foodstuffs, and other article served in the canteen, the following
items shall not be taken into consideration as expenditure namely :-

a) The rent of land and building.

b) The depreciation and maintenance charges for the building and equipments provided for
the canteen.

¢) The cost of purchase, repairs and replacement of equipments including furniture,
crockery, cutlery and utensils.

d) The water charges and other charges incurred for lighting and ventilation.

e) The interest and amounts spent on the provision and maintenance of equipments
provided for the canteen.

(xvii) The accounts pertaining to the canteen shall be audited once every 12 months by registered
accountants and auditors.

10. ANTI-MALARIAL PRECAUTIONS

The contractor shall at his own expense, conform to all anti-malarial instructions given to him by
the Engineer-in-Charge including the filling up of any borrow pits which may have been dug by
him.

11. The above rules shall be incorporated in the contracts and in notices inviting tenders and shall
form an integral part of the contracts.

12. AMENDMENTS

AAI may, from time to time, add to or amend these rules and issue directions - it may consider
necessary for the purpose of removing any difficulty which may arise in the administration
thereof.
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AIRPORTS AUTHORITY OF INDIA

Contractor’s Labour Regulations
1. SHORT TITLE
These regulations may be called the AAI Contractors Labour Regulations.
2. DEFINITIONS

(i) Workman means any person employed by AAI or its contractor directly or indirectly through
a subcontractor with or without the knowledge of the AAI to do any skilled, semiskilled or
unskilled manual, supervisory, technical or clerical work for hire or reward, whether the terms
of employment are expressed or implied but does not include any person:-

a) Who is employed mainly in a managerial or administrative capacity: or

b) Who, being employed in a supervisory capacity draws wages exceeding five hundred
rupees per mensem or exercises either by the nature of the duties attached to the office or
by reason of powers vested in him, functions mainly of managerial nature : or

¢) Who is an out worker, that is to say, person to whom any article or materials are given
out by or on behalf of the principal employers to be made up cleaned, washed, altered,
ornamental finished, repaired adopted or otherwise processed for sale for the purpose of
the trade or business of the principal employers and the process is to be carried out either
in the home of the out worker or in some other premises, not being premises under the
control and management of the principal employer. No person below the age of 14 years
shall be employed to act as a workman.

(ii) Fair Wages means wages whether for time or piece work fixed and notified under the
provisions of the Minimum Wages Act from time to time.

(iii) Contractors shall include every person who undertakes to produce a given result other than a
mere supply of goods or articles of manufacture through contract labour or who supplies
contract labour for any work and includes a subcontractor.

(iv) Wages shall have the same meaning as defined in the Payment of Wages Act.
3. 1) Normally working hours of an adult employee should not exceed 9 hours a day. The working
day shall be so arranged that inclusive of interval for rest, if any, it shall not spread over more
than 12 hours on any day.

i1) When an adult worker is made to work for more than 9 hours on any day or for more than 48
hours in any week, he shall be paid over time for the extra hours put in by him at double the
ordinary rate of wages.

iii) a) Every worker shall be given a weekly holiday normally on a Sunday, in accordance with
the provisions of the Minimum Wages (Central) Rules 1960 as amended from time to time
irrespective of whether such worker is governed by the Minimum Wages Act or not.

b) Where the minimum wages prescribed by the Central/State Government under the
Minimum Wages Act are not inclusive of the wages for the weekly day of rest, the worker
shall be entitled to rest day wages at the rate applicable to the next preceding day, provided
he has worked under the same contractor for a continuous period of not less than 6 days.

¢) Where a contractor is permitted by the Engineer-in-Charge to allow a worker to work on a
normal weekly holiday, he shall grant a substituted holiday to him for the whole day on
one of the five days immediately before or after the normal weekly holiday and pay wages
to such worker for the work performed on the normal weekly holiday at overtime rate.

4. DISPLAY OF NOTICE REGARDING WAGES ETC.

The contractor shall before he commences his work on contract, display and correctly maintain
and continue to display and correctly maintain in a clear and legible condition in conspicuous
places on the work, notices in English and in the local Indian languages spoken by the majority of
the workers giving the minimum rates of wages fixed under Minimum Wages Act, the actual
wages being paid, the hours of work for which such wage are earned, wages periods, dates of
payments of wages and other relevant information as per Appendix’VIII’.

AAL C-Nil, I-Nil, O-Nil Page 89




AAI Contractor’s Labour Regulations P | K

5. PAYMENT OF WAGES

(1) The contractor shall fix wage periods in respect of which wages shall be payable.

(i) No wage period shall exceed one month.

(ii1) The wages of every person employed as contract labour in an establishment or by a contractor
where less than one thousand such persons are employed shall be paid before the expiry of
seventh day and in other cases before the expiry of tenth day after the last day of the wage
period in respect of which the wages are payable.

(iv) Where the employment of any worker is terminated by or on behalf of the contractor the
wages earned by him shall be paid before the expiry of the second working day from the date
on which his employment is terminated.

(v) All payment of wages shall be made on a working day at the work premises and during the
working time and on a date notified in advance and in case the work is completed before the
expiry of the wage period, final payment shall be made within 48 hours of the last working
day.

(vi) Wages due to every worker shall be paid to him direct or to other person authorised by him in
this behalf.

(vii) All wages shall be paid in current coin or currency or in both.

(viii)Wages shall be paid without any deductions of any kind except those specified by the
Central Government by general or special order in this behalf or permissible under the
Payment of Wages Act 1956.

(ix) A notice showing the wages period and the place and time of disbursement of wages shall be
displayed at the place of work and a copy sent by the contractor to the Engineer-in-Charge
under acknowledgement.

(x) It shall be the duty of the contractor to ensure the disbursement of wages in the presence of
the Senior Superintendent Engg or authorised representative of the Engineer-in-Charge who
will be required to be present at the place and time of disbursement of wages by the
contractor to workmen.

(xi) The contractor shall obtain from Engineer in charge or the authorised representative of the
Engineer-in-Charge a certificate under his signature at the end of the entries in the “Register
of Wages” or the “Wage-cum-Muster Roll” as the case may be in the following form:

“Certified that the amount shown in column No. ............ has been paid to the workman
concerned in my presence on .............. At ”

Note: In case of payment of wages paid through bank, the contractor shall submit a copy of
bank statement for relevant period duly signed by him.

6. FINES AND DEDUCTIONS WHICH MAY BE MADE FROM WAGES

(i) The wages of a worker shall be paid to him without any deduction of any kind except the
following:
a)  Fines
b)  Deductions for absence from duty i.e. from the place or the places where by the terms
of his employment he is required to work. The amount of deduction shall be in
proportion to the period for which he was absent.
¢)  Deduction for damage to or loss of goods expressly entrusted to the employed person
for custody, or for loss of money or any other deduction which he is required to
account, where such damage or loss is directly attributable to his neglect or default.
d)  Deduction for recovery of advances or for adjustment of overpayment of wages,
advances granted shall be entered in a register.
e)  Any other deduction which the Central Government may from time to time allow.
(i1) No fines should be imposed on any worker save in respect of such acts and omissions on his
part as have been approved of by the Chief Labour Commissioner.
Note: An approved list of Acts and Omissions for which fines can be imposed is enclosed at
Appendix-XII.
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7.

8.

(iii)No fine shall be imposed on a worker and no deduction for damage or loss shall be made
from his wages until the worker has been given an opportunity of showing cause against such
fines or deductions.

(iv) The total amount of fine which may be imposed in any one wage period on a worker shall not

exceed an amount equal to three paise in a rupee of the total wages, payable to him in respect
of that wage period.

(v) No fine imposed on any worker shall be recovered from him by installment, or after the

expiry of sixty days from the date on which it was imposed.

(vi) Every fine shall be deemed to have been imposed on the day of the act or omission in respect.

of which it was imposed.

LABOUR RECORDS

(i) The contractor shall maintain a Register of persons employed on work on contract in Form

XIIT of the CL(R&A) Central Rules 1971 (Appendix VI)
(i) The contractor shall maintain a Muster Roll register in respect of all workmen employed by
him on the work under Contract in Form XVI of the CL (R&A) Rules 1971 (Appendix VII).
(ii1) The contractor shall maintain a Wage Register in respect of all workmen employed by him on
the work under contract in Form XVII of the CL (R&A) Rules 1971 (Appendix VIII)
(iv) Register of accident - The contractor shall maintain a register of accidents in such form as
may be convenient at the work place but the same shall include the following particulars :
a) Full particulars of the labourers who met with accident.
b) Rate of Wages
c) Sex
d) Age
e) Nature of accident and cause of accident
f) Time and date of accident
g) Date and time when admitted in Hospital
h) Date of discharge from the Hospital
1) Period of treatment and result of treatment
j) Percentage of loss of earning capacity and disability as assessed by Medical officer
k) Claim required to be paid under Workmen’s Compensation Act.
1) Date of payment of compensation
m) Amount paid with details of the person to whom the same was paid
n) Authority by whom the compensation was assessed.
0) Remarks
(v) The contractor shall maintain a Register of Fines in the Form XII of the CL(R&A) Rules
1971 (Appendix-XIII).
The contractor shall display in a good condition and in a conspicuous place of work the
approved list of acts and omissions for which fines can be imposed (Appendix-XII)
(vi) The contractor shall maintain a Register of deductions for damage or loss in Form XX of the
CL (R&A) Rules 1971 (Appendix-XIV)

(vii) The contractor shall maintain a Register of Advances in Form XXIII of the CL (R&A)
Rules 1971 (Appendix-XV)

(viii) The contractor shall maintain a Register of Overtime in Form XXIII of the CL (R&A) Rules
1971 (Appendix-XVI).

ATTENDANCE CARD-CUM-WAGE SLIP

(i) The contractor shall issue an Attendance card-cum-wage slip to each workman employed by
him in the specimen form at (Appendix-1X)

(i) The card shall be valid for each wage period.

(iii) The contractor shall mark the attendance of each workman on the card twice each day, once
at the commencement of the day and again after the rest interval, before he actually starts
work.

(iv) The card shall remain in possession of the worker during the wage period under reference.

(v) The contractor shall complete the wage slip portion on the reverse of the card at least a day
prior to the disbursement of wages in respect of the wage period under reference.
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10.

11.

12.

13.

14.

15.

(vi) The contractor shall obtain the signature or thumb impression of the worker on the wage slip
at the time of disbursement of wages and retain the card with himself.

EMPLOYMENT CARD

The contractor shall issue an Employment Card in Form XIV of the CL (R&A) Central Rules
1971 to each worker within three days of the employment of the worker (Appendix-X).

SERVICE CERTIFICATE

On termination of employment for any reason whatsoever the contractor shall issue to the
workman whose services have been terminated, a Service certificate in Form XV of the
CL(R&A) Central Rules 1971.

PRESERVATION OF LABOUR RECORDS

All records required to be maintained under Regulations Nos. 6 & 7 shall be preserved in original
for a period of three years from the date of last entries made in them and shall be made available
for inspection by the Engineer-in-Charge or Labour Officer or any other officers authorised by the
Ministry of Urban Development in this behalf.

POWER OF LABOUR OFFICER TO MAKE INVESTIGATIONS OR ENQUIRY

The Labour Officer or any person authorised by Central Government on their behalf shall have
power to make enquiries with a view to ascertaining and enforcing due and proper observance of
Fair Wage Clauses and the Provisions of these Regulations. He shall investigate into any
complaint regarding the default made by the contractor or subcontractor in regard to such
provision.

REPORT OF LABOUR OFFICER

The Labour Officer or other persons authorised as aforesaid shall submit a report of result of his
investigation or enquiry to the Engineer-in-Charge concerned indicating the extent, if any, to
which the default has been committed with a note that necessary deductions from the contractor’s
bill be made and the wages and other dues be paid to the labourers concerned. In case an appeal is
made by the contractor under Clause 13 of these regulations, actual payment to labourers will be
made by the Engineer-in-Charge after G.M. Engg. has given his decision on such appeal.

(i) Engineer-in-Charge shall arrange payments to the labour concerned within 45 days from the

receipt of the report from the Labour Officer or the G.M. Engineer as the case may be.

APPEAL AGAINST THE DECISION OF LABOUR OFFICER

Any person aggrieved by the decision and recommendations of the Labour Officer or other person
so authorised may appeal against such decision to the Engineer-in-Charge concerned within 30
days from the date of decision, but subject to such appeal, the decision of the officer shall be final
and binding upon the contractor.

PROHIBITION REGARDING REPRESENTATION THROUGH LAWYER

(i) A workman shall be entitled to be represented in any investigation or enquiry under these
regulations by :
a) An officer of a registered trade union of which he is a member.
b) An officer of a federation of trade unions to which the trade union referred to in Clause
(a) is affiliated.
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16.

17.

18.

¢) Where the employer is not a member of any registered trade union, by an officer of a
registered trade union, connected with the industry in which the worker is employed or by
any other workman employed in the industry in which the worker is employed.

(ii) An employer shall be entitled to be represented in any investigation or enquiry under these

regulations by :

a) An officer of an association of employers of which he is a member.

b) An officer of a federation of associations of employers to which association referred to in
Clause(a) is affiliated.

¢) Where the employers is not a member of any association of employers, by an officer of
association of employer connected with the industry in which the employer is engaged or
by any other employer, engaged in the industry in which the employer is engaged.

(iii))No party shall be entitled to be represented by a legal practitioner in any investigation or
enquiry under these regulations.

INSPECTION OF BOOKS AND SLIPS

The contractor shall allow inspection of all the prescribed labour records to any of his workers or
to his agent at a convenient time and place after due notice is received or to the Labour Officer or
any other person, authorised by the Central Government on his behalf .

SUBMISSION OF RETURNS
The contractor shall submit periodical returns as may be specified from time to time.

AMENDMENTS

The Central Government/AAI may from time to time add to or amend the regulations and on any
question as to the application/interpretation or effect of those regulations the decision of the
General Manager (Engg.) concerned shall be final.
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N 1

APPENDIX-I

FORM OF BANK GUARANTEE IN LIEU OF SECURITY DEPOSIT & AMOUNT
WITHHIELD AGAINST COMPENSATION FOR DELAY IN INDIVIDUAL CONTRACT

(on Non-Judicial Stamp Paper of Rs.100/-)
[Refer Clause 1A and 2B |

To
The Airports Authority of India

1. In consideration of the Airport Authority of India having its head office at New Delhi [hereinafter
called the “AAI” which expression shall unless repugnant to the subject or context include its
administrator, successors and assigns) having agreed under the terms and condition of Contract

Agreement No. ... dated............... made between.......... and AAIl in
connection with the work of ......................... (hereinafter called the said contract) to accept
Deed of Guarantee as herein provided for Rs......................... (Rupees................. only) from

a Nationalized Bank in lieu of the Security deposit to be made by the contractor or lieu of the
amount withheld towards compensation for delay pending final extension of time to be made from

the contractors contained in the said Contractor. We, the.................. bank (hereinafter referred
to as “the said Bank™ and having our registered office at ........................ do hereby under take
and agree to identify and keep indemnified AAI from time to time to the extent of
Rs.ooiiiii, (Rupees.......cooveviiiiiinn. only) against any loss or damage, cost,

charges and expenses caused to or suffered by or that may be caused to or suffered by AAI by
reason of any breach or breaches by the said Contractor of any of the terms and condition
contained in the said contract and to unconditionally pay the amount claimed by AAI on demand
and without demur to the extent aforesaid.

20 We i Bank, further agree that AAI shall be the sole judge of and as
to whether the said Contractor has committed any breach or breaches of any of the terms and
conditions of the said contract and the extent of loss, damage, costs, charges and expenses caused
to or suffered by or that may be caused to or suffered by AAI on account thereof and the decision
of AAI that the said Contractor has committed such breach and breaches and as to the amount or
amounts of loss, damage, costs, charges and expenses caused to or suffered of that may be caused
to or suffered by AAI from time to time shall be final and binding on us.

3. We, the said Bank, further agree that the Guarantee herein contained shall remain in full force and
effect during the period that would be taken for the performance of the said contracts and till all the
dues of AAI under the said contract or by virtue of any of the terms and conditions governing the said
contract including compensation for delay if any as decided by AAI, have been fully paid and its
claims satisfied or discharged and till the Accepting Authority of the contract certifies that the terms
and condition and accordingly Contract have been fully and properly carried out by the said contractor
and accordingly discharges this guarantee subject, however that AAI shall have no claim under this
Guarantee after 90(Ninety) days from the date of expiry of the defects Liabilities periods or Final
/Extension of Time grated by AAI as provided available in agreements clause no................. as
provided in the said Contract, i.c.......... (date) or from the date of cancellation of the said contract, as
the case may be, unless a notice of the claim under this Guarantee has been served on the Bank before
the expiry of the period in which case the same shall be enforceable against the Bank notwithstanding
the fact, that the same is enforced after the expiry of the said period.
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4. AAI shall have the fullest liberty without affecting in any way the liability of the bank under this
Guarantee or Indemnity from time to time to vary any of the terms and conditions of the said
contract or to extend time of performance by the said Contractor or to postpone for any time and
form time to time any of the powers exercisable by it against the said Contractor and either to
enforce or forbear from enforcing any of terms and conditions governing the said contract or
securities available to AAI and the said Bank shall not be released from its liability under these
present by any exercise by AAI of any liberty with reference to the matters aforesaid or by reason
of time being given to the said contractor or any other forbearance, act or omission on the part by
AAI or any indulgence by AAI to the said Contractor or any other matter or thing whatsoever
which under the law relating to sureties would but for this provision have the effect of so
releasing the Bank from its such liability.

5. It shall not be necessary for AAI to proceed against the contractor before proceeding against the
Bank and the Guarantee herein contained shall be enforceable against the Bank, notwithstanding
any security which AAI may have obtained or obtain from the Contractor at the time when
proceedings are taken against the Bank hereunder be outstanding or unrealized.

6. We, the said Bank, lastly undertake not to revoke this Guarantee during its currency except with
the previous consent of AAI in writing and agree that any charge in the Constitution of the said
Contract or the said Bank shall not discharge our liability hereunder.

In presence of

Dated this Day of
WITNESS
1.

For and on behalf of (The Bank)

Signature

Name & Designation
Authorisation No.
Name & Place
Bank’s Seal

The above Guarantee is accepted by Airports Authority of India.
For and on behalf of Airports Authority of India

Signature

Name

Designation
Dated
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APPENDIX-II

PROFORMA FOR MANDATORY TESTS TO BE ATTACHED WITH RUNNING

ACCOUNT BILLS
Name of Work:....ccevvveiniieiiiiiinineieinennenen Name of
L 001 113 T 1)
Contract Agreement No. and Date...cccoueineiniiiiiiiinnnnn R/A Bill
1 N
SL. | Item | Quantities | Frequency No. of Upto No. of No. of | Remarks
No. as per as per Tests date Tests Tests
Agreement | Specification | Required | Quantity | Required | actually
done
1 2 3 4 5 6 7 8 9

Note: If the number of tests done are less than required, then reasons shall be recorded.

Signature of Sudt. (Engg)

Signature of Engineer-in-Charge. Signature of Manager / AM (Engg)
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APPENDIX-III

REGISTER OF MATERNITY BENEFITS (Clause 19 F)

Name and address of the
contractor

Name and location of the

L7207 & <
Name of the Father’s/husband’s Nature of Period of Date on which
employee name employment actual notice of
employment confinement given
1 2 3 4 5
Date on which maternity leave commenced and ended
In case of delivery In case of delivery
Date of
delivery/miscarriage
Commenced Ended Commenced Ended
6 7 8 9 10
Leave Pay paid to the employee
In case of delivery In case of miscarriage Remark
Rate of leave pay Amount paid Rate of leave Amount
pay paid
11 12 13 14 15
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APPENDIX-IV

SPECIMEN FORM OF THE REGISTER, REGARDING MATERNITY BENEFIT
ADMISSION TO THE CONTRACTOR'S LABOUR IN
AIRPORTS AUTHORITY OF INDIA WORKS(CLAUSE 19F)

Name and address of the contractor -
Name and location of the work

1) Name of the woman and her husband's name

2) Designation

3) Date of appointment

4) Date with months and years in which she is employed.

5) Date of discharge/dismissal, if any
6) Date of production of certificates in respect of pregnancy.
7) Date on which the woman informs about the expected delivery.

8) Date of delivery/misccarriage/death.

9) Date of production of certificate in respect of delivery/miscarriage.

10) Date with the amount of maternity/death benefit paid in advance of expected delivery

11) Date with amount of subsequent payment of maternity benefit

12) Name of the person nominated by the woman to receive the payment of the maternity benefit

after the death.

13) If the woman dies, the date of her death, the name of the person to whom maternity benefit
amount was paid, the month thereof and the date in the register.

14) Signature of the contractor authenticating entires in the register.

15) Remarks column for the use of Inspection Officer.
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Labour Board

Name of work

Name of Contractor

APPENDIX-V

Address of Contractor

Name and address of A. A. 1. Division

Name of A. A. I. Labour Officer

Address of A. A. 1. Labour Officer

Name of A.A.I Labour Officer

S1.No. Category Minimum
wage fixed

Weekly holiday

Actual wage
paid

Number
present

Wage period

Date of payment of wages

Working hours

Rest interval

Remark

AAL C-Nil, I-Nil, O-Nil
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Name and address of contractor
Name and address of establishment which contractor is carried on
Name and location of work

Name and address of Principal Employer

Form-XIII
[See rule 2(1)]

[Part-A: For all Establishments]
Register of Workmen Employed by Contractor

APPENDIX-VI

Name of the Establishment Name of Owner LIN:
Sl. No. Employee Name Surname Gender Father’s/Spouse | Date of Birth# | Nationality Education Date of Designation
Code Name Level Joining
1 2 3 4 5 6 7 8 9 10 11
Category Type of Mobile UAN PAN ESICIP LWF AADHAAR | Bank A/c Bank Branch Present | Permanent
Address Employment Number (IFSC) Address
*(HS/S/SS/US)
12 14 15 16 17 18 19 20 21 22 23 24
Servie Book No. Date of Exit Reason for Exit Mark of Identification Photo Specimen Signature/Thumb Remarks
Impression
25 26 27 28 29 30 31

*(Highly Skilled/Skilled/Semi Skilled/Un Skilled)

#Note: In case the age is between 14 to 18 years, mention the nature of work, daily hours of work and Intervals of rest in the remarks

Column.

AAL

C-Nil, I-Nil, O-Nil
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APPENDIX-VII
Form-XVI
[See Rule 78 (1) (a) ()]
Muster Roll
Name and address of
(070 ) 013 ¢ o] (6 ) S R
Name and address of establishment which contractor is carried
(o) 1 F
Name and location of
R0 ) o
Name and address of Principal Employer.................coooiiiiiiiiiiiiinn, For the month of
fortnight................
SI | Name of Se | Father’s/ Date Remark
. work X Husband’s
1 | Man 3 4 1 2 3 4 5
2
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Name and address of contractor

FORM B

[See Rule 78 (1) (a) (i)]

FORMAT FOR WAGE REGISTER

Name and address of establishment which contractor is carried on

Name and location of work

Name and address of Principal Employer

APPENDIX-VIII

Highly Skilled Skilled Semi-Skilled Un Skilled
Minimum Basic
DA
Overtime
Name of the Establishment Name of Owner LIN Wage period
From To (Monthly/Fortnightly/Weekly/Daily/Piece Rated)
S1. No. in Name Rate of No. of Days | Overtime Basic Special DA Payments HRA Others Total
Employee Wage worked hours Basic Overtime
register worked
1 2 3 4 5 6 7 8 9 10 11 12
AAL C-Nil, I-Nil, O-Nil Page 103
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Transaction ID

Deduction Net Employer Share
- - Payment PF Welfare Found
PF ESIC Society Income Tax Insurance Others Recoveries Total
13 14 15 16 17 18 19 20 21 22
Receipt by Employee/Bank Date of Payment Remarks

23

24

25

AAL

C-Nil, I-Nil, O-Nil
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FORMAT OF REGISTER OF LOAN/ RECOVERIES

FORM C

Name of Establishment LIN
Sl. Number In Employee Name Recovery Type Particulars Date of damage/Loss* Amount
register (Damage/loss/fine/advance/loans
1 2 3 4 5 6
Whether show cause Explanation heard in | Number of Instalments First Month/Year Last Month/Year Date of Complete Remarks
issued* presence of* Recovery
7 8 9 10 11 12 13

* Applicable only in case of damage/loss/fine

AAL

C-Nil, I-Nil, O-Nil
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Name and address of contractor
Name and address of establishment which contractor is carried on
Name and location of work

Name and address of Principal Employer

Form-XVII

Register of wages

[See Rule 78 (2) ()]

es A\
&fo(her

S. | Name of | Serialno | Descript | No. of ﬁbi Total | Deduc | Net Sig. or | Initial
No | workman | in the ion/ days nc | time cash tion if | amou | thumb | contract
register nature worked payme any nt impre | or his
of of work ] nt. (indic | paid | ssion | represe
workman | done (indic ate of the | ntative
ate nature work
/- < nature ) men
)
< V 4 5 8 9 10 11 12 |13 14 |15 16

AAL

C-Nil, I-Nil, O-Nil
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APPENDIX-VIIIA
WAGE CARD
Wages Card NO......c.ovviiiiiiiiinnnn.
Name and Address of Contractor........................ Date of iSSU€.....c.ovvvviiiiiinn,
Name and location of work...................ocovnini, Designation.............coeevvininnannnn.
Name of workman.................ooviiiiiiiinnnn.. Month/Fortnight..........................
Rate of Wages.......cooovviiiiiiiiiiic
12345678 91 1 1 1 1 1 1 1 1 1 2 2 2 2 2 2 2 2 2 2 3 31
0 2 3 4 5 6 7 8 9 0 1 2 3 4 5 6 7 8 9
Morning Rate
Evening Amount
Initial
Received from..........coooeviiiiiiiiiiie, the sSumof Rs.......ooooiiiiii on account of my wages
Signature

The Wage Card is valid for one month from the date of iss
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19/Form-XIX APPENDIX-IX
78 (2)
[See rule 78 (1) (b)]
Wages Slip
Name and address 0f CONTIACTOT. .......o.uiiii it
Name and Father’s/Husband name of workman...............coooiiiiiiiiiiiii i,
Name and 10cation Of WOTK. ... ..ot e

For the week/Fortnight/Month ending...............cooiiiiiiiiiiiiiie e

1. No. of days WOTKed. ......ooiii e

2. No. of units worked in case of piece rate Workers................coveviiiiiiiiiiniinnn...
3. Rate of daily Wages/PIeCe Tate.......iuireeit ettt e e
4. AmOount Of OVEITIME WaAZES. ... .utentirt ittt ettt ettt et eterteatearetearenseaeanrearanens
5. Gross Wages Payable. ... ..c.iiiuii it

6. Deduction, I any.........oiuiii s

7. Net amount of Wages Paid..........covuiiiiiiriit e

Initials of the contractor or his representative
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APPENDIX-X
14/Form-XIV
[See rule 76]
Employment Card
Name and address 0f CONtraCtOr. ... . ...o.iuiiiiiiir e
Name and address of establishment under which is carried........................coia.
Name of work and location of Work............coiiiiiiii i
Name and address of Principal Employee............ooviiiiiiiiiiiiiiii e
1. Name of the workman.............oooiiiiii e
2. Sl No. in the register of workman employed.................cooiiiiiiiiiiiiiii
3. Nature of employment/designation.............cc.oouvuiiiiiiiiiiiiiiiiiiieeieeeaaen
4. Wage rate (with particulars of unit in case of piece work)..................cooiiiiiinn
R T F T= T o T3 4 1o o B
6. Tenure of eMPlOYMENL. ... ....vinti it
T RemMaArK. ...

Signature of Contractor
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APPENDIX-XI

FORM OF PERFORMANCE SECURITY (GUARANTEE)
Bank Guarantee Bond
(On Non-Judicial Stamp Paper of Rs100/-)

1. In consideration of the Chairman, AAI (hereinafter called “AAI”) having offered to accept the
terms and conditions of the proposed agreement between
[hereinafter called the said contractor(s)] for the work .......................ooonil. (hereinafter
“the said agreement”) having agreed to production of a irrevocable Bank Guarantee for Rs.
............................. (Rupees ............................only) as a security / guarantee from the
contractor(s) for compliance of his obligations in accordance with the terms and conditions in the
said agreement.

We o (Indicate the name of the Bank) (hereinafter referred to as “the
Bank™) hereby undertake to pay to the Chairman, AAI an amount not exceeding Rs.
..................... (Rupees ..................... only) on demand by AAL

20 We i (Indicate the name of the Bank) do hereby undertake to pay the

amounts due to payable under this Guarantee without any demure, merely on a demand from AAI
stating that the amount claimed is required to meet the recoveries due or likely to be due from the
said contractor(s). Any such demand made on the Bank shall be conclusive as regards the amount
due and payable by the Bank under this Guarantee. However, our liability under this guarantee
shall be restricted to an amount not exceeding Rs. ................... (Rupees

3. We, the said Bank, further undertake to pay the Chairman, AAI any money so demanded
notwithstanding any dispute or disputes raised by the contractor(s) in any suit or proceeding
pending before any court or tribunal relating thereto, our liability under this present being
absolute and unequivocal.

The payment so made by us under this bond shall be a valid discharge of our liability for payment
there under and the contractor(s) shall have no claim against us for making such payment.

4. Weiiiiiiiii (Indicate the name of bank) further agree that the guarantee
herein contained shall remain in full force and effect during the period that would be taken for the
performance of the said agreement and that it shall continue to be enforceable till all the dues of
AAI under or by virtue of the said agreement have been fully paid and its claims satisfied or
discharged or till Engineer-In-Charge on behalf of AAI certified that the terms and conditions of
the said agreement have been fully and properly carried out by the said contractor(s) and
accordingly discharges this guarantee.

R (indicate the name of the bank) further agree with AAI that AAI shall have
the fullest liberty without our consent and without effecting in any manner our obligations
hereunder to vary any of terms and conditions of the said agreement or to extend time of
performance by the said contractor(s) from time to time or to postpone for any time or from time
to time any of the powers exercisable by AAI against in the said contractor(s) and to forebear and
enforce any of the terms and conditions relating to the said agreement and we shall not be relieved
from our liability by reason of any such variation, or extensions being granted to the said
contractor(s) or for any forbearance, act of omission on the part of AAI or any indulgence by the
AALI to the said contractor(s) or by any such matter or thing whatsoever which under the law
relating to securities would, but for this provision, have effect of so relieving us.
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6. This guarantee will not be discharged due to the change in the constitution of the Bank or the
contractor(s).

Too Weeiiiiiiiiii (Indicate the name of the bank) lastly undertake not to revoke this
guarantee except with the previous consent of AAI in writing.

8. This guarantee shall be valid upto .............ccooevviiiiiinnis unless extended on demand by
AAI Notwithstanding anything mentioned above, our liability against this guarantee is restricted
toRs. oo (Rupees ..........ccvuvennn. only) and unless a claim in writing is lodged

within six months of the date of expiry or the extended date of expiry of this guarantee all our
liabilities under this guarantee shall stand discharged.

In presence of

Dated this Day of
Witness
1.

2.
For and on behalf of (The Bank)

Signaure

Name & Designation
Authorisation No.
Name & Place
Bank’s Seal

The above Guarantee is accepted by Airports Authority of India. For and on behalf of Airports
Authority of India
Signature

Name

Designation
Dated
Note : * Date of validity should be schedule date of completion + Six months.
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APPENDIX-XI-A
Format for Letter of undertaking from the Depositor to Bank

(To be submitted along with Security Deposit / Earnest Money / Performance Guarantee to
Airports Authority of India)

(To be submitted in the Letter head of the firm)

The Branch Manager,
.................... Bank,
Sub: - My / Our Bank Guarantee bearing No........ dated ....... for amount....... Issued in

favour of Airport Authority of India A/c...............
Sir,

The subject Bank Guarantee is obtained from your bank for the purpose of Security Deposit
| Earpest- Money-+Performance Guarantee on account of contract awarded / to be awarded
by M/s Airports Authority of India to me / us.

I hereby authorized the Airport Authority of India in whose favour the deposit is made to
close the subject Bank Guarantee before maturity/ on maturity toward adjustment of dues
without any reference /consent /notice from me / our side and the bank is fully discharged by
making the payment to Airport Authority of India.

Signature of the Depositor

Place:

Date:
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APPENDIX-XII

LIST OF ACTS AND OMISSONS FOR WHICH FINES CAN BE IMPOSED

In accordance with rule 7(v) of the AAI Contractor's Labour Regulations to be displayed promi nently

at the site of work both in English and local Language.

1. Wilful insubordination or disobidience, whether alone or in combination with other.

2. Theft fraud or dishonesty in connection with the contractors beside a business or property of
AAL

3. Taking or giving bribes or any illegal gratifications

4. Habitual late attendance.

5. Drunkenness lighting, riotous or disorderly or indifferent behaviour

6. Habitual negligence.

7. Smoking near or around the area where combustible or other materials are locked

8. Habitual Indiscipline

9. Causing damage to work in the progress or to property of the AAI or of the contractor.

10. Sleeping on duty.

11. Malingering or slowing down work.

12. Giving of false information regarding name, age, father's name, etc.

13. Habitual loss of wage cards supplied by the employer's

14. Unauthorised use of employer's property of manufacturing or making of unauthorised
particles at the work place

15. Bad workmanship in construction and maintenance by skilled workers which is not approved
by the Department and for which the contractors are compelled to undertake rectifications.

16. Making false complaints and/or misleading statements.

17. Engaging on trade within the premises of the establishments.

18. Any unauthotised divulgence of business affairs of the employees.

19. Collection or canvassing for the collection of any money within the premises of an
establishment unless authorised by the employer.

20. Holding meeting inside the premises without previous sanction of the employers.

21. Threatening or intimidating any workman or employer during the working hours within the
premises.
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Name and address of contractor

Name and address of establishment which contractor is carried on

Name and location of work

Name and address of Principal Employer

Form-XVII [See Rule 78 (2) (d)]

Register of Fines

APPENDIX-XIIT

SI. No. Name of | Father’s/

Designatio | Act or Date of | Whether Name of person | Wage Amount | Date on | Remarks
workman | Husband’ | nnature of | action for | Offence | workman in whose period of the which
s employmen | which showed presence and imposed | fine
Name t fine cause employee’s wages realised
imposed against fine | explanation was | payable
heard
1 2 3 4 5 6 7 8 9 10 11 12

AAL

C-Nil, I-Nil, O-Nil
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Name and address of contractor
Name and address of establishment under which contract is carried on
Name and location of work

Name and address of Principal Employer

Form-XVII
[See Rule 78 (2) (d)]
Register of Deduction for Damage or Loss

APPENDIX-XIV

SI. Name Father’s | Designation [Particular | Date of | Whether | Name of Amount | No. of | Date of
No. of Husband’ | /nature of  jof damag | workman | person in of install | recovery
workma | s Name employmen [Damages | es or showed | whose deductio | ments | First | Last
n t or Loss loss cause presence n Instal | Instal | Remark
against employee’s | imposed Iment | Iment
deductio | explanation
n was heard
1 2 3 4 5 6 7 8 9 10 11 12 13
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Name and address of contractor
Name and address of establishment under which contract is carried on
Name and location of work

Name and address of Principal Employer

Form-XXII
[See Rule 78 (2) (d)]
Register of Advances

SI. Name Father’s | Designation [Wage Date Purpose | Number of | Date and | Date
No. of Husband’ | /nature of  [period and for which | installment | amount on
workma | s Name employmen @and amount | advance | by which of each which
n t wages of paid advance to installme | last Remark
payable advanc be repaid nt repaid | install
e paid ment
was
repaid
1 2 3 4 5 6 7 8 9 10 11
AAL C-Nil, I-Nil, O-Nil Page 116
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APPENDIX-XVI
Form-XXIII [See Rule 78 (2) (e)]
Register of Overtime
Name and address Of COMITACIOT. .. ... .. iu ittt e ettt e et e e e e aaaes
Name and address of establishment under which contract is carried On............c.ooviiiiiiii i
Name and 10Cation Of WOTK. ... e e e
Name and address of Principal EMpPIOYer...... ..ot e ee e e
S. | Name of | Father’s/ Sex Designation/ | Date on Total overtime | Normal Overtime | Overtim | Rate on which | Remarks
N | workme | Husbands nature of which worked at rate of rate of e overtime paid
o |n Name employement | overtime project in case | wages wages earning
worked of piece rate
1 2 3 4 5 6 7 8 9 10 11 12
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APPENDIX-XVII
NOTICE FOR APPOINTMENT OF ARBITRATOR
[Refer Clause 25]

Dear Sir,
In terms of clause 25 of the agreement, particular of which are given below, I/we hereby give notice
to you to appoint an arbitrator for settlement of disputes mentioned below:
1. Name of applicant
Whether applicant is Individual/Prop. Firm /Partnership Firm/Ltd. Co.
Full address of the applicant.
Name of the work and contract number in which arbitrator sought.
Name of the office which entered into contract.
Contract amount in the work.
Date of contract.
Date of initiation of work.

© 0Nk w N

. Stipulated date of completion of work.

10 Actual date of completion of work (if completed).

11. Total number of claim made.

12. Total amount claimed.

13. Date of intimation of final bill (if work is completed).

14. Date of payment of final bill (if work is completed).

15. Amount of final bill (if work is completed).

16. Date of request made to ED for decision.

17.Date of receipt of ED’s decision.

18. Date of appeal.

19. Date of receipt of decision on our appeal.

Specimen signature of the applicant
(Only the person/authority who
Signed the contract should sign)

I/We certify that the information given above is true to the best of my/our knowledge. I/We enclose
following documents.

1. Statement of claims with amount of claims.

2.
3.
4
Yours faithfully
(Signature)
Copy to:
1. The Engineer-in-charge ...................... ,
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INTEGRITY PACT

The integrity pact shall be signed by both the parties in the following fory

body
corporate constituted by the Central Government under the Airports/ 6f India
Act, 1994 and having its Corporate Office at Rajiv Gandhi Bhawan, Ne
............. in India, hereinafter called the Authority (which term shall u
repugnant to the context, be deemed to include its Chairman, or
Directors, Airport Directors, officers or any of them specified by tp an in this behalf,

offices at
ded by or is
1, Executive

AND

e “Bidder/Contractor
be deemed to include its
ctor)

...... represented by ......... of the other part, hereinafter
“(which term shall unless excluded by or is repugnant to
heirs, representatives, successors and assigns of the

WHEREAS the Authority intends to award, un
tender/ contract for ...................... The Author?

organizational procedures,
ischarging its functions on
business principles, values proper compliance with all relevant laws and regulations, and the
principles of natural ,justice, ethics, equity, fai
Bidders/ Contractors.

WHEREAS the Authority is desirous to ma
to ensure strict adherence of the aforesaid ¢
instrument developed by the renowned

pransparency in its relations with the

s mechanism more transparent, thus
pals, the Authority hereby adopts the
ional non-governmental organization

“Transparency International” (T I arteted in Berlin ( Germany ). The Authority will
appoint an Independent External who will monitor the tender process and the
execution of the contract for complian principles mentioned above.

AND WHEREAS the Bidder is s
In response to the NIT (Noti
contract for execution of .....
a system that is fair, transp;
during and subsequent to t

o a tender to the Authority for .........................
Tender) dated ......... Contractor is signing the
ore, To avoid all forms of corruption by following
¢e from any influence/prejudiced dealings prior to,
4 of the contract to be entered into with a view to
€ desired said stores/equipment/execution of works at a
competitive price ip with the defined specifications by avoiding the high cost and
the distortionary, rruption on public procurement, and Enabling Authority to
abstain from by’ i Ing in any corrupt practice in order to secure the contract by
at their competitors will also abstain from bribing and other
thority will commit to prevent corruption, in any form, by its
sparent procedures. The parties hereto hereby agree to enter into
fee as follows:

corrupt prag
officials by o0
this Integrity Pact anu
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1. Commitments of the Authority;

1.1. The Authority undertakes that no official of the Authority, conne
indirectly with the contract, will demand, take a promise for or a

through intermediaries, any bribe, consideration, gift, reward, favour ¢

or immaterial benefit or any other advantage from the BIDY
themselves or for any person, organization or third party related
exchange for an advantage in the bidding process, bid evaluati
implementation process related to the contract.

1.2. The Authority will, during the pre-contract stage, treat all B)”
provide to all BIDDERs the same information and wj
information to any particular BIDDER which could af
particular BIDDER in comparison to other BIDDERS.

1.3. All the officials of the Authority will report to the ap
attempted or completed breaches of the above co
substantial suspicion of such a breach.

thority office any
snts as well as any

1.4. In case any such preceding misconduct on t official(s) is reported by
the BIDDER to the Authority with full an ts and the same is prima
facie found to be correct by the Authority, nets Aa iplinary proceedings, or any

other action as deemed fit, including criminz
Authority and such a person shall be d

lled.

Authority.

aroceedings may be initiated by the
/Ym further dealings related to the
being conducted by the Authority

r, any material or immaterial benefit or other
okerage or inducement to any official of the

Any act in relation to the obtaining or execution of the contract or
with the Authority for showing or forbearing to show favour or
person in relation to the contract or any other contract with the
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particular to prices, specification, certifications, subsidiary contracts,
non-submission of bids or any actions to restrict competitiveness or
cartelization in the bidding process.

2.4 The Bidder/Contractor shall, when presenting his bid, disclose the na
of agents and representatives and Indian BIDDERs shall disclos
principals or associates.

and all the
okers or any

2.5 The Bidder/Contractor shall when presenting his bid discly
payments he has made or, is committed to or intends to make
other intermediary, in connection with this bid/contract.

2.6 The Bidder/Contractor further confirms and declares
BIDDER is the original manufacturer/integrator/ authoriz

ority that the
ment sponsored
or firm or company
to recommend to the

export entity of the stores and has not engaged any 7
whether Indian or foreign to intercede, facilitate
Authority or any of its functionaries, whether of’ icially to the award of

romised or intended to

ose any payments he has made

or has committed to or intends to make 7 4 of the Authority or their family
members, agents, brokers or any other i 1es in connection with the contract
and the details of services agree payments.

2.8 The Bidder/Contractor will n other parties interested in the contract to
impair the transparency, fairnes s of the bidding process, bid evaluation,

of the business relation
including info i
Contractor 3

comained in any electronic data carrier. The Bidder /
takes to exercise due and adequate care lest any such
informatioy

2.11 The Biy ill inform to the Independent External Monitor.
demand for an illegal/undue payment/benefit.
s to know of any unethical or illegal payment/benefit.

iii) Ifhe es any payment to any Authority’s associate(s)
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2.12 The Bidder/Contractor commit to refrain from giving any compl~qt directly or
through any other manner without supporting it with full and verifi

2.13 The Bidder/Contractor shall not instigate or cause to instigate any
commit any of the actions mentioned above.

2.141f the Bidder/Contractor or any employee of the Bidder/Contrag
acting on behalf of the Bidder/ Contractor, either directly or indi
of any of the officers of the Authority, or alternatively, if any rel
of the Authority has financial interest/stake in the Bidder’s/Centractor’s firm, the
same shall be disclosed by the Bidder/Contractor at the tj
term ‘relative’ for this purpose would be as defined in
Act 1956.

2.15 The Bidder/Contractor shall not lend to or borrow any
monetary dealings or transactions, directly or indirec
Authority.

2.16 That if the Bidder/ Contractor, during ten
contract or during execution of the contra
violation of section 2 or in any other form s

6t enter into any
employee of the

the tender process or to terminate the for such reason and to debar the
BIDDER from participating in future b

3. Previous Transgression

3.1 The Bidder/Contractor declares that ds transgression occurred in the last

three years immediately be gning’ Integrity Pact, with any other company
t practices envisaged hereunder or with any
vernment Department in India that could

process.

3.2 The Bidder/Contractor ag if it makes incorrect statement on this subject, he
brocess or the contract, if already awarded, can be
terminated for such
tender/contract procy

3.3 That the Bidder/Co

associate(s) engaged by the Contractor, with the approval of
ing of the contract, and whose value of the work contribution
Rupees Zero point five Cr.) will be required to sign this Pact by
d the same will be submitted to the Authority before doing/
t/ function by such subcontractor(s) / associate(s) in relation to the
contract/ Works
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3.5 That the Authority will disqualify from the tender process all Bi who don’t

sign this Pact or violate its provisions or fails to get this Pact sign licy
of authority

3.6 That if the Contractor(s) does/ do not sign this Pact or violate its ¢ Ir fails to
get this Pact signed in terms of policy of authority. Authorit inate the

While submitting bid, the BIDDER shall deposit an EMD
ETC I/C WARRANTY PERIOD, PG/BOND, VALIDITY
conditions and details given in NIT / tender documaenty™sld

5. Sanctions for Violations/Disqualification fro ocess and exclusion from
future Contracts.

5.1 Any breach of the aforesaid provisions b
acting on its behalf (whether with or
entitle the Authority to take all or
required:

AIADER or any one employed by it or
knowledge of the BIDDER) shall
the following actions, wherever

i) To immediately call off the pre ct gotiations without assigning any reason
or giving any compens the~>DER. However, the proceedings with the

other BIDDER(s) wou

i) To immediately cancel t
compensation to the BIDD

ct, if already signed, without giving any

iii) If the Authority has ¢ / debarred the Bidder from the tender process
prior to the award 2 or 3 or 4, the Authority is entitled  to  forfeit
the earnest mone

iv) To recover all 4 (dy paid by the Authority, and in case of an Indian
N ereon at 2% higher than the prevailing Prime Lending
of India, while in case of a BIDDER from a country other than
thereon at 2% higher than the LIBOR. If any outstanding
he BIDDER from the Authority in connection with any other
er stores, such outstanding payment could also be utilized to
aid sum and interest.

BUYER, along with interest.
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vi) To cancel all or any other Contracts with the BIDDER. The BIDDER shall be
liable to pay compensation for any loss or damage to the Authori ng from
such cancellation/rescission and the Authority shall be entitl
amount so payable from the money(s) due to the BIDDER.

vii) To debar the BIDDER from participating in future bidding procesy imum
period of three years, which may be further extended at the discretid hority.

agent or broker with a view to securing the contract.

ix) In case where irrevocable Letters of Credit have been y
contract signed by the Authority with the BIDDER, the say

xi) That if the Authority have terminated the co er section 2 or 3 or 4 or if the
Authority is entitled to terminate the contract i
shall be entitled to demand and recover from
of the contract value or the amount equivalent
guarantee, whichever is higher.

xii) That the Bidder / Contractor agrees and
protest or demur subject only to conditi
establish to the satisfaction of the Aut
bidder from the tender process or thq
contract has caused no damage to the A

5 to pay the said amount without
Bidder/Contractor can prove and
disqualification / debarment of the
of the contract after award of the

5.2 The Authority will be entitle |1 or any of the actions mentioned at para 5.1
above.
5.3 (i) to (xii) of this Pact also on the Co 1on by the BIDDER or any one employed by

it or acting on its behalf (whe or without the knowledge of the BIDDER), of an
the Indian Penal code, 1860 or Prevention of

fte enacted for prevention of corruption.

s to the Authority for premature revocation of the
action of the Authority that he has installed a suitable
and effective corruption p on system and also restored/recouped the damage, if any,
ority may, if thinks fit, revoke the debarment prematurely
\rcumstances of the case, and the documents/evidence adduced
pr first time default.

nsidered to have occurred if the Authority is fully satisfied with
ts and evidence submitted along with Independent External
dations/suggestions that no reasonable doubt is possible in the
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5.6 The decision of the Authority to the effect that a breach of the provisions of " ~Pact has
been committed by the BIDDER shall be final and conclusive on the BIDDY Q
the BIDDER can approach the Independent External Monitor(s) appo
purpose of this Pact.

6. Allegations against Bidders/Contractors/ Sub-Contractors/ Associates:

That if the Authority receives any information of conduct of a Bidder/ Con st Sub-
Contractor or of an employee or a representative or an associate of the P-
or Sub- Contractor which constitute corruption, or if the Authy
suspicion in this regard, the Authority will inform the Vig/
appropriate action.

7. Independent External Monitor(s),

7.1 That the Authority has appointed competent dibl dependent External
Monitor(s) for this Pact.

7.2 The task of the Monitor(s) is to review independ ectively, whether and to
what extent the parties comply with the obligations under this Pact. He will also
enquire into any complaint alleging transgress’ any provision of this Pact made
by the Bidder, Contractor or Authority.

7.3 That the Monitor(s) is not subject to a
parties and would perform his functions
the Chairperson of the Board of the Aut

7.4 That the Bidder / Contractor
without restriction to all p
provided by the Bidder/Contra
upon his request and demonstration
access to his project docu “n including minutes of meeting. The same is
applicable to Sub - Contrg ¢ |Associates. The Monitor is under obligation to

s by the representatives of the
d independently. He will report to

ts thac—the Monitor(s) has the right to access
entation of the Authority including that
er/Contractor will also grant the Monitor,
lid interest, unrestricted and unconditional

will so inform the ma t of the Authority and request the management to
discontinue or b~— "¢ violation, or to take other relevant action. The Monitor(s) can
recommendations/ suggestions. Beyond this, the Monitor(s)
om the parties that they act in a specific manner, refrain from

parties related to the project provided such meetings could have
ontractual relations between the Authority and the Contractor /

Bidder. The pa~_£s offer to the Monitor(s) the option to participate in such meetings.
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7.7 That the Monitor(s) will submit a written report to the Chairperson of the Brard of the
Authority within 2 weeks from the date of reference or intimation to
Authority and, should the occasion arise, submit proposals for correcting

situations.

7.8 That if the Monitor(s) has reported to the Chairperson of the Board
suspicion of an offence under relevant Anti- Corruption Laws of
Chairperson has not, within reasonable time, taken visible action to pry
such offence or reported it to the Vigilance Department, the “9r may also
transmit this information directly to the Central Vigil
Government of India.

7.9 The word ‘Monitor’ would include singular and plural.

8. Facilitation of Investigation.

In case of any allegation of violation of any provi thiy™3act or payment of
commission, the Authority or its agencies shall be en e all the documents
including the Books of Accounts of the BIDDER DER shall provide

necessary information and documents in English and shall extend all possible help for the
purpose of such Examination.

9. Law and Place of Jurisdiction.

That this Pact is subject to provisions under ’ The place of performance and
jurisdiction is the Corporate Headquarter /t nal Headquarter / office of the
Authority, as applicable.

10. Other Legal Actions

10.1 That the changes and supplery well as termination notice need to be made in

writing.
10.2 That if the Bidder / Cony

signed by all the
representatives.

partnership or a consortium, this Pact must be
consortium members or their authorized

11. Pact duration (Valy

force when both the parties have signed it. It expires for
4 after the final payment under the respective contract, and
onths after the contract is awarded.

11.2 That1t ade / lodged during this period, the same shall be binding and
continue to by despite the lapse of this Pact as specified herein before, unless
it is discharged/determined by Chairman of the Authority.
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11.3 That should one or several provisions of this Pact turn out to be iy
remainder of this Pact shall remain valid. In this case, the parties
come to an agreement to their original intentions.

12. Company Code of Conduct

Bidders are also advised to have a company code of conduct (clearly rejecting
bribes and other unethical behaviour) and a compliance program for th entation
of the code of conduct throughout the company.

13. The parties hereby sign this Integrity Pact at on
Buyer
Name of the Officer
Designation

Deptt./Ministry/PSU
Witness
1. R

2. Z
Bidder

CHIEF EXECUTIVE OFF y
Witness

1.
2@7
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APP IX
(To be filled by Contractor)
(CLAUSE-47)
Ratio of direct payment to the specialized : ...% of the net payment t de to
Specialized
agency in case of composite contract agency

SI. | Sub-head Nature of work
1 | Sub-headl
I~/
Note: /
all s of works are covered in above

1. NIT approving authority must ensure t
table. The bidder must indicate perce

sub-heads.

2. If % is not filled in by the contractor against o
75% of the net payment admissible g
be paid directly to specialized ageny

composite contract.

le to specialized agency in case of all

r more subhead in this schedule, then
for the subhead under consideration shall

AAL

C-Nil, I-Nil, O-Nil

Page 138




Schedules e

Appendix — XX
INDENTURE FOR SECURED ADVANCES
(Reference Clause 10 B)

(For use in cases in which the contract is for finished work and the contractor has entered into
an agreement for the execution of a certain specified quantity of work in a given time)

THIS INDENTURE made the.... ..... ... ... .. ... day of .. ... ... ... ... 20.. ...
BETWEEN...................

(hereinafter called the Contractor which expression shall where the context so admits or
implies be deemed to include his executors administrators and assigns) of the one part and the
CHAIRMAN, AALI (hereinafter called the AAI which expression shall where the context so
admits or implies be deemed to include his successors in office and assigns) of the other part.

WHEREAS by an agreement dated ........... ... ... (hereinafter called the said
agreement) the Contractor has agreed AND WHEREAS the Contractor has applied to the
AAI that he may be allowed advances on the security of materials absolutely belonging to
him and brought by him to the site of the works the subject of the said agreement for use in
the construction of such of the works as he has undertaken to execute at rates fixed for the
finished work (inclusive of the cost of materials and labour and other charges) AND
WHEREAS the AAI has agreed to advance to the Contractor the sum of Rupees .... .............
................................ on the security of materials the quantities and other particulars of which
are detailed in Accounts of Secured Advances attached to the Running Account Bill for the
said works signed by the Contractor on ..... ....cccccces vt eevvevieneenienne and the AAI has
reserved to himself the option of making any further advance or advances on the security of
other materials brought by the Contractor to the site of the said works. Now THIS
INDENTURE WITNESSETH that in pursuance of the said agreement and in consideration of
the sum of Rupees ......c.ccoee veevveies eve vee e on or before the execution of these presents paid
to the Contractor by the AAI (the receipt whereof the Contractor doth hereby acknowledge)
and of such further advances (if any) as may be made to him as aforesaid the Contractor doth
hereby covenant and agree with the AAI and declare as follows: -

(1) That the said sum of RUPEES.. .ccceever vt cies o et s so advanced by the
AAI to the Contractor as aforesaid and all or any further sum or sums advanced as aforesaid
shall be employed by the Contractor in or towards expediting the execution of the said works
and for no other purpose whatsoever.

(2) That the materials detailed in the said Account of Secured Advances which have been
offered to and accepted by the AAI as security are absolutely the Contractor's own property
and free from encumbrances of any kind and the contractor will not make any application for
or receive a further advance on the security of materials which are not absolutely his own
property and free from encumbrances of any kind and the Contractor indemnifies the AAI
against all claims to any materials in respect of which an advance has been made to him as
aforesaid.
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(3) That the materials detailed in the said Account of Secured Advances and all other
materials on the security of which any further advance or advances may hereafter be made as
aforesaid (hereinafter called the said materials) shall be used by the Contractor solely in the
execution of the said works in accordance with the directions of the Engineer-In-Charge of
the project (hereinafter called the Engineer-in-Charge) and in the term of the said agreement.

(4) That the Contractor shall make at his own cost all necessary and adequate arrangements
for the proper watch, safe custody and protection against all risks of the said materials and
that until used in construction as aforesaid the said materials shall remain at the site of the
said works in the Contractor's custody and on his own responsibility and shall at all times be
open to inspection by the Engineer-in-Charge or any officer authorised by him. In the event
of the said materials or any part thereof being stolen, destroyed or damaged or becoming
deteriorated in a greater degree thanis due to reasonable use and wear thereof the Contractor
will forthwith replace the same with other materials of like quality or repair and make good
the same as required by the Engineer-in-Charge.

(5) That the said materials shall not on any account be removed from the site of the said
works except with the written permission of the Engineer-in-Charge or an officer authorised
by him on that behalf.

(6) That the advances shall be repayable in full when or before the Contractor receives
payment from the AAI of the price payable to him for the said works under the terms and
provisions of the said agreement. Provided that if any intermediate payments are made to the
Contractor on account of work done than on the occasion of each such payment the AAI will
be at liberty to make a recovery from the Contractor's bill for such payment by deducting
there from the value of the said materials then actually used in the construction and in respect
of which recovery has not been made previously, the value for this purpose being determined
in respect of each description of materials at the rates at which the amounts of the advances
made under these presents were calculated.

(7) That if the Contractor shall at any time make any default in the performance or
observance in any respect of any of the terms and provisions of the said agreement or of these
presents the total amount of the advance or advances that may still be owing to the AAI shall
immediately on the happening of such default be repayable by the Contractor to the President
together with interest thereon at twelve per cent per annum from the date or respective dates
of such advance or advances to the date of repayment and with all costs charges, damages
and expenses incurred by the President in or for the recovery thereof or the enforcement of
this security or otherwise by reason of the default of the Contractor and the Contractor hereby
covenants and agrees with the President to repay and pay the same respectively to him
accordingly.

(8) That the Contractor hereby charges all the said materials with the repayment to the
President of the said sum of Rupees .. ..... ccoccoeet vevciiiviieiieie s e and any further sum or
sums advanced as aforesaid and all costs charges, damages and expenses payable under these
presents PROVIDED ALWAYS and it is hereby agreed and declared that notwithstanding
anything in the said agreement and without prejudice to the powers contained therein if and
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whenever the covenant for payment and repayment herein before contained shall become
enforceable and the money owing shall not be paid in accordance therewith the AAI may at
any time thereafter adopt all or any of the following courses as he may deem best :-

(a) Size and utilize the said materials or any part thereof in the completion of the said works
on behalf of the Contractor in accordance with the provisions in that behalf contained in the
said agreement debiting the Contractor with the actual cost of effecting such completion and
the amount due in respect of advances under these presents and crediting the Contractor with
the value of work done as if he had carried it out in accordance with the said agreement and
at the rates thereby provided. If the balance is against the Contractor, he is to pay same to the
AAI on demand.

(b) Remove and sell by public auction the seized materials or any part thereof and out of the
moneys arising from the sale retain all the sums aforesaid repayable or payable to the AAI
under these presents and pay over the surplus (if any) to the Contractor. Deduct all or any part
of the moneys owing out of the security deposit or any sum due to the Contractor under the
said agreement.

(9) That except in the event of such default on the part of the Contractor as aforesaid interest
on the said advance shall not be payable.

(10)That in the event of any conflict between the provisions of these presents and the said
agreement the provisions of these presents shall prevail and in the event of any dispute or
difference arising over the construction or effect of these presents the settlement of which has
not been herein before expressly provided for the same shall be finally resolved as per
provisions of clause 25 of the contract.

In witness whereof the said ........... .. ........... and ...ooeevveeiiees e e by the order and under
the direction of the AAI have hereunto set their respective hands the day and year first above
written.

Signature .........c.cceeervvennene .

Witness Name ... ... oo ceveviiiinieicnees e .
Address .......ce. coee eveenenne .

Signed by .. .ccoeevvevieees e e e .

by the order and direction of the AAI in the presence of
Signature ..........ccccceeveenn ... :

WINESS NAIMIE ...ttt ee e e e .
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ODOWN
OR G.I. ORANY OTHER
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THE CONTRACTOR MAY BUILD
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OF WALL = BAGS HEIGHT
2400 8 1400
SN y _
. WOODEN PLANKS OVER
SN WOODEN BATTENS
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1 1
600 "/ 1400 ' 600
/ [ _] DOO
[ALL DIMENSIONS IN MM—I /
SKETCH OF CEMENT GODOWN
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SCHEDULES
SCHEDULE "A’

All rates shall be quoted in the format provided and no other format is acceptable. The price
bid has been given as a standard BOQ format at page no. BOQ — 1 & 2 with the tender
document, then the same is to be downloaded and to be filled by all the bidders. Bidders are
required to download the BOQ file, open it and complete the white coloured (unprotected)
cells with their respective financial quotes and other details (such as name of the bidder). No
other cells should be changed. Once the detailes have been completed, the bidder should
save it and submit it online, without changing the File name. if the BOQ file is found to be
modified by the bidder, the bid will be rejected and EMD shall be forfeited.

SCHEDULE "B’

Schedule of materials to be issued to the contractor.

SIL. Description of Item Quantity | Rates in figures & Place of Issue
No. words at which the
material will be
charged to the
contractor
1 2 3 4 5
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SCHEDULE "C’
Tools and plants to be hired to the contractor.
SI.No. Description Hire charges per Place of Issue

day
1 2 3 4

SCHEDULE "D’
Extra schedule for specific requirements/ documents for the work, if any. Not Applicable
SCHEDULE "E’
Reference to General Condition of contract
Name of Work “Operation & AICMC of Passenger Baggage Handling System

in Terminal Building at Kangra Airport (2025-2027).”

Estimated Cost " Rs. 40,93,670.00/- (Including GST)

i. Earnest Money " EMD of Rs. 1,22,810/- to be paid NEFT/RTGS in favor of
Airports Authority of India, payable at Kangra Airport.

ii. Performance Guarantee " Not Applicable

iii.  Security deposit " 10% of contract value

iv. Defect Liability period : 06 Months
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SCHEDULE "F’

GENERAL RULES & DIRECTION

Officer inviting tender

Manager (Engg.-Elect),
AAI, Kangra Airport, Kangra-176209.

Maximum percentage for quantity of items of

work to be executed beyond which rates are to be

determined in accordance with Clauses 12.2 &
12.3

See Below

Definitions:

Office inviting tender

2(v)  Engineer-in-Charge

2(viii) Accepting Authority

2(x) Percentage on cost materials & Labour to

cover all overheads & Profits
2(xi) Standard schedule of rates
2(xii) Department
Clause 1

O/o Manager (Engg.-Elect),
Airports Authority of India,
Kangra Airport, Kangra - 176209 .
AGM (Engg.-Elect),

Airports Authority of India,
Amritsar Airport, Kangra

As per AAI’s DOP.
15%

DSR 2022 with up to date correction slips as on
last date of submission of tender & Market Rates.

AAI, Engineering (Electrical)

(i) | Time allowed for submission of
Performance Guarantee from the date
of issue of Letter of Intent (Lol).

NA

(i) | Maximum allowable period of
extension

As per Clause 1

Clause 1B

(1) | Time allowed for submission of
Performance Guarantee from the date
of issue of Letter of Intent (Lol).

Within 30 days

Clause 2

Authority for fixing compensation
under Clause 2

As per Delegation of Power of AAL
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e | o
Clause 2A
Whether Clause 2A  shall be ¥es/ No
applicable
Clause 5
Number of days from the date of issue 10 Days

of letter of acceptance for reckoning
date of start

Mile Stone(s) as per table given below:

SI. Description of Milestones (Physical)

Time allowed in
days (from date of
start)

Amount to be withheld in
case of non achievement
of milestone

Time allowed for execution of work.
Authority to decide:

i.  Extension of time

ii.  Rescheduling of milestone

iii.  Shifting of date of start in case of
delay in handing over of site

Clause 6, 6A
Clause 7

Gross work to be done together with net
payment/adjustment of advances for material
collected, if any since the last such payment
for being eligible to interim payment.

Clause 10A

24 (Twenty-four) Months

As per DOP applicable

As per DOP applicable
As per DOP applicable

6A

NA

Testing equipment to be provided by the contractor at site lab
All th i'r( DT e t
Mortlt; AAI spe ationsas applicanre.

Clause 10 B(II)

Whether Clause 10B(1I) shall be applicable : No
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Interest on Mobilization Advance : NA
Clause 10C: Not Applicable

Component of labour expressed as percent of value of work: NA

Clause 10 CA

Materials covered under | Nearest Material (other than | Base price and its corresponding
this clause cement¥, reinforcement | geriod of all the materials covered
bars,structural steel & Bitume under clause 10CA

for which All India Wholegale
Price index is to be followed

reinforcement  steel to  be

1. Cement (OPC/ PPC) @@ Base price for cement and
>

2. Reinforcement steel ) )
@ determined as issued under

bars (TMT
( ) \ authority of DG (Works). CPWD

3. Structural Steel W@ or concerned Zonal Chief

4. Bitumen 9\\’ Engineer, CPWD as on last date

<$® of receipt of tender. In case base

price for cement, reinforcement

steel and Bitumen as to be issued

by CPWD is not available

concerned ED (Engg) empowered
to determine the same.

Clause 10 CC />
O

Clause 10CC to be applicable in contracts | : M N g
with  stipulated period of completion
exceeding the period shown in next column /\&

Schedule of component of other magevia

Component of civil (except materi

express as percentage to K Xm ....... %.
P
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Component of labour , expressed as % of total value of work......... Y.........%.
Component of POL , expressed as % of total value of work............ Z......... %

Note : Xm .....% should be equal to (100) — (material covered under clause 10 CA i.e. cement, steel
and other materials specified in clause 10 CA + component of labour + component of POL).

Clause 11

Specification to be followed for execution of | : | a) CPWD specifications with up to date

work correction slips/AAI specifications.
b) Indian Standard Specifications of BI S/ IRC
Code of Practice / ASTM standards.
¢) Technical specification & Relevant IS
specifications.
d) Manufacturer®s Specification.

Clause 12

12.2 | Deviation limit beyond which | : | 15% (Fifteen Percent)

& | clauses 12.2 & 12.3 shall apply for
12.3 | building, pavements and all other

works above foundation level

12.5 | Deviation limit beyond which : | 100% ( Hundred Percent)
clauses 12.2 & 12.3 shall apply for

foundation work

12.6 | Overall Deviation i/c extra items,if : | 30% (Thirty Percent)
any.
Clause 16
Competent Authority for deciding : | As per DOP / Works manual

reduced rates

Clause 18

Mandatory machinery, tools & plants to be deployed by the contractor at site:

To be provided as per NIT and other Machinery required for timely completion of work.
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Clause 25

Place of Arbitration

Airports Authority of India, Northern Region,

Operational Offices Complex, Gurgaon Road,
Rangpuri, New Delhi — 110037

Clause 36(1)
Requirement of Technical Representative(s) and recovery rate
SI. Minimum Discipline Designation Rate at which recovery
No. Qualification (Principal g 9 shall be made from the
of Technical Technical g .§ _‘E’ contractor in the event of
Representative representative) g § § not fulfilling provision of
= o clause 36
Figures Rs. | Words

1.

2. I —

\U

1o BED-CBELI-LONPITID Qﬁﬁﬁ“ D/

4. 0N PPR JPELIEL LU v, [ YUY

5. WY S

a.  Assistant Engineers retired from Government services that are holding Diploma will be
treated at par with Graduate Engineers.

b.  Diploma holder with minimum 10 year relevant experience with a reputed construction
company can be treated at par with Graduate Engineer for the purpose of such deployment
subject to the condition that such diploma holder should not exceed 50% of requirement of
degree engineers

Clause 37

Licence Fee for unpaved land Not Applicable
Clause 41(b)

Integrity Pact applicable ¥es/No

Clause 42

(1) | Schedule / statement for determining DSR 2022 pridted by C.P.W.D with up-to-date
theoretical quantity of cement & correction glips till last date of submission of
bitumen on the basis of Delhi tender@@hnical specifications & BOQ.

Schedule of Rates Q@‘\@
(i) Variations permissible on theoretical Q%
” %SO
quantities
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e | o
(a) Cement for works with estimated
cost put to tender not more than Rs.5
lakhs. @
(b) Steel Reinforcement and s%@@al
steel section for each eter,
section and category \%OK
(©) Bitumen
d) | All other materiat§’
RECOVERY RATES FOR QUANITITES BEYOND PERMISSIBLE VARIATION
SIL. Description of items Rates in figures and words at which recovery shall
No. be made from the contractor
Excess beyond mond
permissible variation permissible variation
1. | Cement _—
()
2. | Steel reinforcement \m @@\Oj & g
AP
3. | Structural SectN @{t
4. itgrmien issued free
/jmm/
5. | Bitumen issued at stipulated fixed

price

* Provided work is considered technically sound. Otherwise work has to be re-executed as per
direction of Enginee-in-charge

Clause 48

Escrow Account

Applieable / Not applicable.

AAL
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o |

Srreha s giferaeor

ure to clause 34 (x)

Annexure to clause 34 (x) showing quantities of material

for working out minimum period for which hire charges of roa (zr’ﬁ?e\

be considred

covered.

SL.No. Material of surfacing k ~— ) Quantity or areas
1. Consolidation of earth subgrade \ / 1860 Sq.m
2. Consolidation of stones soling 15 cm to 22.5 cm thick 170 Cu.m
3. | Consolidation of brick soling 10 cm to 20 cm thick / \ 230 Cum
4. Consolidation of wearing coat of stone ballast 7.5 cm to 11 / @ ) 30 Cu.m
5. Consolidation of wearing coat of brick ballast 10 cm thick \ / 60 Cu.m
6. Spreading and consolidation of red bajri 6mm \ / 1860 Sq.m
7. Painting one coat using stone aggregate 12.5mm nominal™

—

(a) @ 1.65 m3 per 100 m2 and paving bitumen A—\ A%g’ JnZ or

(b) @ 1.50 m3 per 100 m2 and bitumen emulsion 0\\ /r m2 930 Sq.m.
8. | Painting two coats using L [—

(a) For first coat, stone aggregate 12.5 mm nominal siz

(i) @ 1.50 m3 per 100 m2 and paving bitumen A—‘,?/ — \?r m2 or

(i) @ 1.35 m3 per 100 m2 and bitumen emulsion ( }:‘q.m. or

(iii) @ 1.25 m3 per 100 m2 with roadtar @2.25 Kg\ / 600 Sq.m.

(b) For 2nd Coat, stone aggregate 10 mm nominal size\b\/{er/l 00Sq.m

(i) 1kg of paving bitumen A-90 or S-90 OL ﬁm. or

(i1) 1.25 Kg. of road tar, per Sq.m. 600 Sq.m. \/ 600Sq.m.
9. Re-painting with stone aggregate 10 mm nomin: . per 100 Sq.m.

with

(i) 1kg of paving bitumen A-90 or S-90 per s/ @ )

(i1)1.25 kg of bitumen emulsion per Sq.m. 1% / 1670 Sq.m.
10. | 2 cm premix carpet surfacing using 2.4 m3 OW 0 mm nominal size 930 Sq.m

per 100 m2 and binder including tack coat, the ¢ hot cut back bitumen

or bitumen emulsion in specified quayfﬁf
11. | 2.5 cm premix carpet surfacing usi ate 10 mm nominal size 930 Sq.m

per 100 m2and binder including 5 hot cut back bitumen

or bitumen emulsion in specified ies.
12. 4 cm thick bitumen concret WJ aggregate 3.8 Cu.m. 460 Sq.m.

(60%20mm nominal size and 4 ) per 100m2 and coarse

sand 1.9 Cu.m. per 100m2 an r a tack coat of hot cut

— |
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back bitumen.

13. | 5 cm thick bitumen concrete surfacing using stone . (60%25 370 Sq.m.
mm nominal size and 40% 20 mm nominal size) 2.4
Cu.m. per 100m2 and hot cut back bitumen over a tac ack
bitumen.

14. | 6 cm thick bitumen concrete surfacing using stone aggr %40 280 Sq.m.
mm nominal size and 40% 25 mm nominal size) per 100m2 and 2.9
Cu.m. per 100m2 and hot cut back bitumen over a tg ot cut back
bitumen.

15. | 7.5 cm thick bitumen concrete surfacing using stone (60%50 230 Sq.m.
mm nominal size and 40% 40 mm nominal size) per and 3.65
Cu.m. per 100m2 and hot cut back bitumen over a cut back
bitumen. —

16. 2.5 cm bitumastic sheet using stone aggregat m nominal 750 Sq.m.
size 40% 10 mm nominal size) per 100 Sq.m. m. per 100
Sq.m. and hot cut back bitumen over a tack coat of

17. | 4 cm bitumastic sheet , using stone aggregate 2.6 12.5 mm nominal 560 Sq.m.
size, 40% 10 mm nominal size) per 100 Sq.m. a Cu.m. per 100
Sqg.m. and hot cut back bitumen over a tack coat c en.

18. Laying full grouted surface using stone aggrega ize 6.10 Cu.m. 460 Sq.m.
per 100 Sq.m. with binder, binding with 20 m inal size stone
grit. 1.83 Cu.m. per 100 Sq.m. and 1 coat of stone grit 10 mm
nominal size, 1.07Cu.m. per 100 Sq. ing_hot bitumen or tar as
specified.

19. | Laying full grouted surface using stone aggregate SMrnlal size 9.14 Cu.m. 370 Sq.m.
per 100 Sq.m. with binder, binding with sto 12.5 mm nominal size
1.83 Cu.m. per 100 Sq.m. and seal coat o rit 10 mm nominal
size, 1.07Cu.m. per 100 Sq.m., the binder m tar,

20. 4cm. thick premix macadum surfacing usi 25 mm nominal size 560 Sq.m.
4.57 Cu.m. per 100 Sq.m. and hot bitumin b he aggregate 12.5 mm
nominal size 1.52 Cu.m. per 100 S al coat of hot bitumen and stone
aggregate 10 mm nominal size 1. .

21. | Scm. thick premix macadum su ,Using Sto ate 25 mm nominal size 460 Sq.m.
6.10 Cu.m. per 100 Sq.m. and umin binding tone aggregate 12.5 mm
nominal size 1.52 Cu.m. per f hot bitumen and stone
aggregate 10 mm nominal siz

]
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SPECIAL CONDITIONS OF CONTRACT

The special conditions of contracts shall be read in conjunction with AAI General Conditions of
Contract and amendments / corrections. If there are any provisions in the Special Conditions of
Contract, which are at variance with the provisions of General Conditions of Contract of AAIL then the
provisions in these special conditions shall take precedence.

1. Scope of Work

The scope of Work includes:

Operation of Baggage Handling system and Routine maintenance of Departure & Arrival conveyors
system including providing spares & consumables during the period of contract as per Items for
Departure and Arrival Baggage Handling system for a period of 02 years.

All Inclusive Comprehensive Maintenance of Arrival & Departure Baggage Handling system for a
period of 02 Years.

The scope of work shall be as specified in the Schedule of Quantities and as per the details given in
the technical/ particular specifications.

Bidders Scope:
The Scope of Work covers the following:
1.1 Operation of complete BHS system include the following: -

1) Carry out operation and daily checking of Departure and Arrival Baggage Handling systems.

i1) Co-ordination with Airlines for allocation of conveyor for baggage make up and baggage break
down as per flight schedule.

ii1) Monitoring the flow of baggages and identifying breakdowns/tripping of conveyor sections and
initiating corrective actions.

iv) Deployment of manpower for removal of bag jams due to any reason and re-starting the
conveyor operation in case of any tripping.

v) Ensuring operational availability of the entire baggage handling system, deployment of baggage

diversion mechanism in case of emergency etc.

vi) Generation of reports, statistical records etc. as may be required / requirement.

vii) Up-keeping of complete Baggage Handling System.

1.2 AICMC of complete BHS system include the following: -

The All Inclusive, Comprehensive Maintenance Contract (AICMC) shall cover preventive
maintenance as per manufacturers schedule, break down maintenance, emergency services etc.
and shall include all necessary spares, consumables, and labour required to keep the equipment’s
and systems in perfect working condition for all times. The firm shall be responsible for —

1) Carrying out the maintenance as per the maintenance schedule of the respective equipment
manufacturer.

i1)  Deputing trained supervisory staff to carry out the scheduled maintenance and restoring the
system in case of any emergency / breakdowns etc.
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1i1) Maintaining the weighing and dispatch conveyors, collector conveyor, transport conveyors,
arrival carousals, feeder conveyors, drive unit, control panels, PLC's, system etc. including all
other related accessories, Supply and replacement of all type of spares parts/belts etc. as per site
requirement.

1v) Deployment of qualified & trained maintenance staff for attending any emergency / breakdown
etc. to restore the system availability to the optimum level.

V) All important and essential spares parts/belts to be kept available to avoid delay in attending
breakdown / carrying out preventive maintenance by the contracting Agency.

vi)  Maintaining proper conditions of operation of all the controls installed inside and outside the
equipment’s for convenient and safe operation of the equipment / services.

vil)  Attending to complaints / faults / breakdowns / carrying out necessary rectification /repair
works within shortest time.

viii)  Dismantling & Replacement of old / defective mountings / accessories / worn-out parts of the
equipment’s with genuine spare parts as necessitated and observed during routine inspection or
otherwise.

1X) Periodical / Preventive Maintenance works.
e As per enclosed AAI maintenance schedules.
e Asper OEM’s / recommendations.
e As per the instructions of EIC or his representative from time to time as per site requirement.
e Undertaking of periodical safety checks & submitting report to AAL

x)  Keeping AAI informed in a prescribed and agreed format at all time regarding maintenance etc.
being carried out on the equipment’s and systems.

xi) All spares and consumable shall be responsibility of the firm.

xil)  Ensuring all necessary electrical & fire safety procedures, precautions while carrying out the
work including making use of safety gadgets like hand gloves, torch light, leather shoes / boots,
safety helmets as per site requirements.

xiii)  Calibration of weighing Scale - Firm has to carry out the calibration of 04 nos. of weighing
Scale pertaining to weighing conveyor from authorized State Govt. body. Original calibration
certificates / stamping plates shall be submitted to AAIL Firm has to arrange required quantity of
calibrated weights as per Govt. norms & its transportation, loading, unloading inside the airport.
Calibration shall be done annually and to be carried out before expiry of existing validity period
by the weights and measure deptt. of the state Govt./ Central Govt.

xiv)  Physical and performance inspection of the entire system shall be carried out by the firm at least
once in a quarter and report shall be submitted to the Engineer-in-Charge. Report shall specify
any shortcoming observed and corrective action to attend the same in time. If this report is not
submitted for any quarter by the 15th day of expiry of that quarter, an amount of Rs. 2,000/-
(Rupees Two thousand) shall be deducted from next running bill.

xv)  Spares / Consumables: All spares and consumable required shall be kept as per manufacturer’s
recommendations by the contractor and stock position shall be reviewed monthly in consultation
with Engineer-in-charge. All critical spares required during the course of year shall be analyzed
and necessary inventory kept at all the times. List of all such inventory shall be made available
to Engineer-in-charge on demand. Break down of the system due to non-availability of spares
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shall not be treated as excuse and the penalty clause shall be enforced. The contractor shall
ensure availability of all necessary and required spares/ consumables at all the time.

xvi) In the event any component of the BHS becomes obsolete, out-modelled, or is no longer
manufactured by the original manufacturer or available in the open market or in OEM’s opinion
cannot be repaired, replacement of such upgraded components shall be made by the contractor
without any extra cost.

1.3 Brief details of Installation to be maintained: -

1) Departure conveyor systems i/c 04 Nos. Check-in Counters, Weighing & Dispatch Conveyors,
Take away conveyors, Transport conveyors and all other associated items. Departure conveyor
system, Draught Curtains and Make-up carousel conveyor system and all other associated items.

i1) 01 No. of Arrival carousals system including feeder conveyors.

i) Microprocessor-based control panels / other LT Panels for Arrival and Departure conveyor
system including its control panels, accessories, etc.

Period of Contract: - The service contract shall be for a period of Two (02) Years (To be decided
by EIC but not less than 24 months) from the date of handing over of site. The contract period can be
extended for further period of 06 months on the same terms and conditions of the agreement. AAI
reserves the right to terminate the contract fully or partially by giving 30 days' notice in writing to
the contractor. If in the opinion of the Engineer-in-Charge, it is observed that the contractor is not
doing the works satisfactorily as per the terms and conditions of contract, then the contract can be
terminated with immediate effect without giving any reasons thereof.

Entry Pass

The work site lies in restricted area. The contractor shall apply in writing in advance for issue of
necessary entry passes of workmen engaged by him. The office/airport premises are an essential
Service covered under the maintenance of essential service Act and hence disruption of services
rendered will be a statutory offence.

The contractor shall fulfill the following requirements which are mandatory for obtaining
Aerodrome Entry Permits (AEPs) prior to the commencement of operations at Airport:

a) The contractor shall obtain Security Clearance (through E-Sahaj portal of Govt. of India/link via
BCAS website) for the Company from Bureau of Civil Aviation Security (BCAS).

b) The contractor shall obtain the approval of Entity’s Security Programme from BCAS.

¢) The Contractor shall arrange to undertake Police Background Checks of the employees recruited and
obtain Police Verification Certificate (PVC) from concerned Police Commissioner in respect of their
employees (PVC obtained by the individual prior to the employment is not valid). Background
checks shall be conducted at all the places of the applicant’s residence in the previous one year and
of his criminal history, if any. A valid Indian Passport issued in the previous 05 Years may be
considered in lieu of background check, provided there is no change in the residential address.

d) After obtaining Police Verification Certificate, the Contractor shall ensure that their employees shall
attend one-day AVSEC Awareness Training arranged by the Airport Operator.
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The necessary police verification of company in e-Sahaj as well as individual along with the
Security Programme (as per BCAS requirement) and other enclosures as required by the Security
Section for issue of the entry passes will be the responsibility of the contractor. All fees &
expenditure towards arranging security passes shall be borne by the Agency and nothing extra will
be paid/reimbursed by AAI in this regard. After completion of the contract or expiry of the entry
pass, the same shall be returned to AAL

Security

The contractor and his employees shall abide by security regulation framed by AAI/ BCAS or Police
Authorities. Any worker of the contractor, whose presence is found undesirable in AAl premises,
shall not be allowed to work. The Contractor shall be fully responsible for the satisfactorily working
of his staff.

"If Contractor or his authorized representative or his employed workers are found violating any of
security regulations, suitable action shall be taken by AAl as per prevailing rules".

All men and vehicles shall be permitted to enter the restricted / office area only on possession of the
security passes. The contractor shall apply in writing in advance before commencement of work for
issue of security passes and shall submit a list of personnel concerned with their addresses. The
contractor shall ensure that his men are deployed only in those areas where the security passes issued
is valid for. Passes shall be deposited back with Engineer-In-Charge on demand and in any case
immediately after completion of work.

The contractor or his staff/workmen shall observe all the rules promulgated from time to time by the
concerned authorities. Any person found violating the security rules laid down by the authority or
involved in un-scrupulous activities will be subject to penal action fine/debarred/ Expelled from the
area without assigning any reason whatsoever and contractor shall have no claim on this account.

As the work site is located in Airport containing restricted areas, operational area, the contractor
shall apply in writing in advance of the commencement of work, for the issue of security passes and
shall submit a list of the personnel concerned and shall satisfy the Engineer-in-Charge who shall, at
his discretion, have the right to recommend the issue of passes to control the admission of the
contractor, his agents, his staff and workmen/workwomen. The cost of photographs, for the passes
will be borne by the contractor. The contractor shall ensure that his men/women will work in area/
Zones allotted to them.

b) The works shall be carried out with regard to the convenience of the occupants and the execution of

works must be adjusted accordingly, for which no extra claims/charge shall be entertained. The
contractor shall ensure that his personnel will work in areas/zones allotted to them. The contractor,
his staff and workmen shall strictly follow all the Rule and Regulations promulgated by AAIL. The
quoted rates are deemed to be inclusive of all such factors and contingencies.

¢) The contractor has to follow the local security/safety rules & regulations and such instructions on

restricted hours of work as may be imposed on him by the department / local authorities, while
working in security restricted zones and no claim whatsoever on account of this, will be entertained.

C-
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d) The Contractor shall ascertain the security and other regulation promulgated at the Airport from time
to time and in the event of violation any such regulation he/they should be liable to be debarred from
tendering in AAI and subject to other legal proceedings.

e) In the event of engagement of casual labor carrying of any kind of Camera phone, Smart phone and
other such devices by casual labors inside operational area/airside is restricted.

f) In the covering letter seeking AEP the following line is to be added

‘It is certified that no casual labors are carrying camera phone/smart phone/such devises inside the
operational area’.

Security Deposit
The earnest money deposited by successful tenderer shall be adjusted against the security deposit
and rate of recovery of security deposit should be 10% of gross amount of each running bill till
the total security deposit as mentioned in contract is recovered. In other words, the total amount of
security deposit shall be 10% of the gross amount of work done value. The security deposit will
be refunded after expiry of defect liability period i.e. 06 (Six) Months without any interest there
upon. In the event of any pending issues like un-rectified defects, pending disputes/
documentation etc, necessary adjustments shall be made against SD at the discretion of E-1-C.

In case of non-attendance of defects arises during defect liability period, security deposit money
will be liable to be forfeited proportionately as per direction of E-I-C.

Additional Performance Security

The contractor shall submit Performance Guarantee within 30 days of issue of Letter of Intent (Lol).
The award Letter shall be issued on receipt of Performance Guarantee. In case the contractor fails to
deposit performance guarantee within the stipulated period tender shall be stands cancelled without
any notice. Further, EMD shall be forfeited, and the contractor shall be liable for debarment upto a
period of two (02) years. All matters pertaining to calculation, validity, extension, claims forfeiture
and any other conditions in relation to the additional performance security shall be governed by the
provisions of Clause 1B of GCC.

Contract Agreement
The contract agreement shall be executed on a non -judicial stamp paper of value Rs. 100/- and
the cost of stamp paper shall be borne by the contractor.

CONTRACT PERIOD / COMPLETION: 24 Months.

Guarantee / Warranty/Defects Liability

The defects liability period for this work is 06 months from the actual date of completion. During
defects liability period, the contractor shall replace the defective materials with new ones at free of
cost. The Contractor at his / her own cost shall rectify any defect that may appear during this period.
AAI reserves the right to replace / rectify any defective material / system, during defects liability
period, and charge / adjust the expenses incurred against the security deposit of the contractor in
case of urgency / delay by the contractor.
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It is the responsibility of the contractor to maintain and ensure 100% serviceability of the Fire
Alarm System and Gas Suppression System under this contract, except for the reasons beyond the
control of the contractor. The decision of engineer-in-charge is final and binding on the contractor
in respect of establishment & "the reason beyond the control of the contractor'. If the failure to
maintain the serviceability of the unit attributed to the contractors / agency, penalty to be imposed
on the contractor as deemed fit by the Engineer in Charge.

In case the agency is not able to attend/ rectify fault in the system within the stipulated time period,
AALI reserves the rights to engage outside agency to check / inspect the faulty system. If the system
is rectified by the outside agency or third party, the amount of checking, rectification along with
suitable penalty towards delay in attending breakdown shall be recovered from the agency. Who
otherwise is responsible for the up keeping of this equipment.

There shall be no liability on the part of the AAI to pay any compensation arising out of the labour
dispute, accident etc. at site. The contractor will be fully responsible for safety, security and
coordination of the workers deployed at AAI site. Noting extra will be paid to the Agency on this
account.

Any material taken out for the purpose of repair/ rectification/ replacement from the building or
work premises shall have necessary permission from the EIC and security personnel/ competent
authority in the form of a Gate pass.

The timings of operation & maintenance/ upkeep work etc. shall be as decided by Engineer-In-
charge from time to time depending upon operational & technical requirement.

The work shall be carried out as per specifications and relevant applicable standard including
ISI/CPWD specification.

Statutory & Regulatory Clauses: -

The contractor has to discharge all the obligations as provided under various statutory enactment
including the EPF/ ESI/ Contract Labour (Regulation and abolition)/ Minimum Wages / Payment of
Wages / Payment of Bonus /Payment of Gratuity / Workmen's compensation / Works Contract and
other relevant Acts, Rules and Regulations in force and as amended from time to time in the State, as
applicable.

The engagement and employment of workers and payment of wages to them as per existing
provisions of various labour laws and regulations is the sole responsibility of the contractor and any
breach of such laws or regulations shall be deemed to be violation of this contract. AAI may ask the
contractor to produce documents to verify that these provisions/laws are compiled by the contractor.

The contractor has to follow the local security/safety rules & regulations and such instructions on
restricted hours of work as may be imposed on him by the department / local authorities, while
working in security restricted zones and no claim whatsoever on account of this, will been
entertained.

The contractor has to deploy their staff to run the system on all days (365 days) including Sundays
and Gazetted holidays in shift as per BOQ for which nothing extra shall be paid.
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Contractor has to submit the details of staff such as, qualification documents and experience letters of
the staff, the CV and passport size colored photograph along with copy of police verification (not
older than six months on the date of start of work) before engaging them on work. All the documents
should be self-attested by each worker and signed and stamped by contractor/ agency. The decision
of Engineer-in-charge, to accept or reject any candidate on the basis of lack of experience,
qualification, lack of skills required for job, will be final and binding on the Agency.

11. Uniform:- The contractor/ agency has to provide every year during the currency of the contract, 2
sets of uniform ( pant and shirt), 1 pair of shoes & 3 pair of socks and a sweater (for winter stations
only) to his staff of approved colour during the contract period, (within one month from the date of
award) failing which, AAI recover an amount of Rs.200/- per person per week till the compliance of
the same from the contractors running/final bill, in the event of non-compliance of wearing uniform
& shoes by workers on daily basis a recovery of Rs. 50/-per day per person shall be made from
running bills. The workers should wear a badge on the left pocket of the shirt mentioning company's
name.

12. No accommodation shall be arranged by the AAI for the staff / workers of the contractor. It is the
responsibility of contractor to make his own arrangements for the facilities.

13. Rates: -- The prices quoted shall be inclusive of all taxes including GST but exclusive of PF, ESI
& Bonus. PF & ESI amount paid to the statutory authorities by the contractor shall be reimbursed on
actual basis throughout the contract period on submission of the documentary evidence in next bill or
after the final bill.

Bonus amount as per latest Govt. rules or 8.33% of annual salary will be paid to the deployed
manpower by the contractor and the same shall be reimbursed on actual basis throughout the
contract period on submission of the documentary evidence in next bill or after the final bill. In
case of non-payment of bonus necessary recovery/withheld against bonus from their RA Bill /
Final bill shall be made as decided by EIC and appropriate action will be initiated by AAl
against the contractor. The decision of EIC in the regard will be final and binding on the
Agency.

14. PF, ESIC & Gratuity Contribution: -

(1) The contractor shall register himself with Labour Licensing Authority and obtain Labour License
Number in this regard.

(i1)) The contractor shall have to register with PF, ESIC & Gratuity (where ever applicable) for
workmen engaged for the work & challans / deposit receipts of PF, ESI & Gratuity contribution
shall be submitted in AAI office for verification/ reimbursement, at the time of submission of
bill.

(i11) The PF dues (including EDLI and administrative charges) in respect of workers engaged by the
contractor for AAl works to be deposited by the contractor every month by a challan and the
documentary evidence in support of such payments along-with employee wise details of the PF
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contribution (both Employee's share and the employer's contribution) needs to be submitted to

the Engineer in charge for the work/ contract.

(iv) ESI (where ever applicable) & EPF amount (contractor's contribution & administrative charges),
Gratuity (where ever applicable) paid to the statutory authorities by the contractor shall be
reimbursed on actual basis on submission of documentary evidence.

(v) If ESI not applicable, the agency shall provide Rs. 2.0 lacs Mediclaim policy to each person
engaged at the site.

(vi) The contractor has to deposit gratuity at the rate of 15 days wages for each completed year of
service subject to a maximum of Rs. ten lakh as per Govt. norms within thirty days from the date
it becomes payable. The same shall be reimbursed on actual basis on submission of documentary
evidence. If, contractor fails to deposit the gratuity, recovery/ withheld of Gratuity amount
alongwith interest applicable from the date on which the gratuity becomes payable to the date on
which it is to be paid from their R.A bills/ Final Bill.

(vii) The contractor has to deposit PF & ESI as applicable, failing which recovery/ withheld @ 26 %
and 6 % against PF and ESI respectively from their R.A bills/ Final Bill shall be made.

15. Labour Wages:

(1) The contractor has to pay the prevailing minimum wages issued by the office of Regional Labour
Commissioner/ Chief Labour Commissioner (whichever is higher), from time to time. However,
the difference in minimum wages based on actual payment made to the labour and wages
applicable at the time of submission of tender will be reimbursed including difference in EPF,
ESIC & Gratuity payment to the contractor on revision of minimum wages and no additional
amount such as contractor's overhead & profit will be paid on this account.

In this regard the successful bidder shall submit an affidavit on non-judicial stamp paper of Rs.100
as per Annexure-V (at Page No.PR-5) before award of the work.

(i1) For the purpose of admitting the claim for reimbursement of statutory increase in wages paid by
him, the contractor has to produce the required documentary evidence to the satisfaction of
Engineer-In-Charge.

(ii1)) The payment to the workmen's engaged by the contractor is to be paid through NEFT/ RTGS/ Cheque
on or before 7th of every month irrespective of Saturday, Sunday and bank holidays. If any violation
with respect to payment of wages for any two months in a contract period, necessary action for
cancellation of contract, debarring of the agency for participating in future contracts in AAI shall be
initiated. The agency will not be allowed to participate in any of the tendering process in AAI till
finalization of the decision.

16. During the contract period if any new installations are added / replaced or modified the existing ones
in these areas, which do not warrant any additional manpower, the maintenance services for these
installations are also lo be provided by the contractor without any extra cost.

17. Qualification &Wages of Staff: - The contractor should depute the persons as per the qualification
given below for maintenance works. Each shift should be covered with required manpower as per
BOQ.

C —Nil, I- Nil, O-Nil SCC-8
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Highly skilled manpower (Supervisor) - shall be Diploma holders with 02 years experience /
Graduate with 01 year experience (Preferable) or ITI Holder in Electrician / wireman /
Electronics / Mechanical trade with 10 years experience for supervision of manpower & works
and shall be paid extra allowance of Rs. 2,000.00 per month in addition to the minimum wages.

Skilled manpower- shall be 1.T.I. holder in Electrician/ Wireman / Electronics / Mechanical with
minimum 1 years experience in similar works or wireman trade license with minimum 2 year
experience in similar works / field and shall be paid as per minimum wages.

Semi-skilled manpower- Shall have ITI in Electrician/ Wireman / Electronics / Mechanical in
similar works or 10™ pass with minimum 05 years experience in similar works and shall be paid
as minimum wages.

Un-Skilled Manpower — Shall be minimum VII'" class pass with good physique & shall have
basic knowledge of similar electrical works and shall be paid as minimum wages.

Highly Skilled Manpower (Computer Operator) — Shall have Graduation with minimum 02
years of work experience with sound computer skills and shall be paid extra allowance of Rs.
2,000.00 per month in addition to the minimum wages.

However, EIC reserve the rights to relax above mentioned educational requirement and

experience criteria for any specialized skilled person suitable to site requirements only after

taking approval in writing from one rank higher than TS authority.

18.

In case of absence of staff from duty recovery will be made by the department at the following rates,
which shall be binding on the contractor.

1. Highly Skilled : Rs. 893/-
ii.  Skilled : Rs. 760/-
1ii.  Semi-Skilled : Rs. 632/-
iv. Un Skilled : Rs. 541/-

But apart from daily wages, an amount of Rs.100/- will be recovered from the agency per
person per shift for absenteeism of any worker as a penalty.

The contractor needs to retain existing manpower working on BHS system at Kangra Airport.
However, EIC has full rights to instruct the agency to expel/ replace the person with the regular habit
of taking unauthorized leaves frequently or continuously absent without proper justification, which
may impact the morale of co-workers.

C —Nil, I- Nil, O-Nil SCC-9
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20.

21.

22.

23.

24.
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Manpower to be deployed for operation of complete BHS system (Departure and Arrival)
(Make: M/s Gannon Dunkerley) as follows-

Description Arrival/Departure

Skilled Semi-skilled Un-skilled
General Shift (G) 1 0 0
Morning Shift (A) 1 0 1
Total Manpower w/o Reliever 2 0 1

01 No. Semi-skilled Reliver for 02 Nos.

Skilled & 01 No. Un-skilled manpower 0 1 0
Note: The Reliver will perform normal
shift duty in addition to weekly off duties.
Total Manpower with reliver 02 01 01

The Preventive Maintenance Schedule under the scope of work are attached at page No. SCC-17 to
SCC-20 of Specifications.

It is the responsibility of the contractor to maintain and ensure 100% serviceability of the equipment's
/ installations under this contract, except for the reasons beyond the control of the contractor. The
decision of engineer-in-charge is final and binding on the contractor in respect of establishment &
"the reason beyond the control of the contractor'. If the failure to maintain the serviceability of
installations attributed to the contractors / agency, penalty to be imposed on the contractor as deemed
fit by the Engineer in Charge.

In case the agency is not able to attend/ rectify fault in the system within the stipulated time period,
AAI reserves the rights to engage outside agency to check / inspect the faulty system. If the system is
rectified by the outside agency or third party, the amount of checking, rectification along with
suitable penalty towards delay in attending breakdown shall be recovered from the agency. Who
otherwise is responsible for the up keeping of this equipment.

There shall be no liability on the part of the AAI to pay any compensation arising out of the labour
dispute, accident etc. at site. The contractor will be fully responsible for safety, security and
coordination of the workers deployed at AAI site. Noting extra will be paid to the Agency on this
account.

Contractor or his authorized representative shall visit the site at least once in one month and as and
when called by the Engineer-in-Charge or his representative and will report about satisfactory
working of all equipment.

Any material taken out for the purpose of repair/ rectification/ replacement from the building or work
premises shall have necessary permission from the EIC and security personnel/ competent authority
in the form of a Gate pass.

C-
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25. The timings of operation & maintenance/ upkeep work etc. shall be as decided by Engineer-In-charge

from time to time depending upon operational & technical requirement.

26. If agency is doing any maintenance work as per schedule then they have to take prior approval for the

same from EIC and also have coordination with other entities/ wings (ATC/CNS/Airlines etc.) as
required.

27. Handing/ Taking over of the Equipment Machines after contract: -

28.

29.

30.

31.

(i) For AMC Contract:

All the equipments / installations/ systems with accessories complete in all respect shall be
checked by agency before taking over the site and the same has to be handed over AAI
contractor in good running condition at the end of the contract. List of defects, If any notified
during contract period shall be rectified by the agency before the closure of the contract. If the
agency failed to rectify the defects, notified to him (during contract period) the EIC shall
rectified the defects at the contractors risk & cost. The decision of EIC in this regard will be
final& binding on the agency.

(ii) For CMC Contract

For items under Comprehensive Maintenance Contract (if any), the agency will check the
installations thoroughly at the time of taking over and any defect found will be intimated to AAI
in writing.

List of defects, if any, notified during contract period shall be rectified by the agency before the
closure of the contact. If the agency failed to rectify the defects, notified to him (during contract
period) the EIC shall rectified the defects at the contractors risk & cost. The decision of EIC in
this regard will be final & binding on the agency.

For delay in attending maintenance schedules: - All the preventive maintenance works shall be
done as per schedule and complete records in those regards has to be prepared and submitted to AAI
engineers, failing which recovery of Rs. 500/- for daily checks, Rs.5,000/- for monthly checks,
Rs.10,000/- for quarterly maintenance, Rs.15,000/- for half yearly maintenance and Rs.20,000/- for
yearly maintenance shall be made from the bills for each set/system of installations, subject to the
shutdown provided by AAI, which shall be Co- ordinate by the agency.

The contractor has to deploy their staff to run the system on all days as per BOQ. If there are some
labours under a court case that need to be deployed by the agency as directed by E-I-C.

The work shall be carried out as per specifications and relevant applicable standard including
IS/CPWD/OEM recommendation.

Safety & Availability of Material: -

(i) The firm / Agency shall submit test -certificates, wherever applicable as per
CPWD/IS/Manufacturers practice and the department reserves the right to get them
independently checked for the material supplied by Contractor as required.

C-
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(i1) All debris due to works shall be removed and site shall be cleared by the contractor as soon as
the task is completed. Non-removal of debris from site will attract a penalty of Rs.500/- per day
from the running bill/ final bill.

(iii) Issue of materials stipulated in the tender will be regulated to the actual needs from time to
time. Unused materials shall be returned to the department failing which the recovery will be
made at the penal rate i.e. double the market rate. Any damage caused to the materials during
transit or under storage will be to the contractor’s account.

(iv) If there is any requirement of material at site which is not available in AAI store then contractor
has to procure from market as per approved makes with EIC permission and close the
complaint as soon as possible. Contractor will provide the tax invoice / bill for the same and
the payment for such material will be given along with 15% OH & CP in running / final bill as
an extra item.

Guarantee: -In case of supply of any material, the tender shall guarantee the equipment/ material
against all defects as per manufacturer. Any defects arising during the guarantee period shall be
rectified by the Tenderer at his own expenses to the satisfaction of the E-I-C.

Water, Electricity and Enquiry Room:

The AAI will provide an enquiry room, water & Electricity for maintenance purpose, free of cost.

Make of Items:

The Contractor shall use/supply the material as per approved make of AAI or as per schedule of
quantities or exact replacement of existing material suitable to site after taking permission from
EIC/ authorized representative in writing in case makes are not defined for particular material and
the department reserves the right to accept or reject any other makes offered by the contractor.

The contractor has to supply the material as and when required/ordered by the Engineer-In-Charge
or his representative during the currency of contract.

Terms of payment:

The Running payments for the work done shall be released Monthly by AAI only after salary
payments to all workers and submitting the proof of disbursement and deducting the applicable
taxes. The Security Deposit @ 10% shall be deducted from the running bills, which shall be
released after successful completion of Defects Liability Period.

The following documents as applicable shall be produced and self-attested photo copy shall be

submitted by the Contractor during each running bills: -

(1) Delivery challan / copy of invoice of all the material supplied,

(i) Test Certificate to confirm that the materials meet the contract specification and relevant
standard in all respects.

(i11)) Monthly Challans of E.P.F. and E.S.I. deposits upto previous month.
(iv) Wages register signed by workers of each month.
(v) Bonus details received and signed by workers.

(vi) Log books & attendance register.

C-
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Final Bill Payment: - The total amount of final bill worked out at the accepted tender rates, if
found to be more than the amount worked out at the quoted rate of second lowest, the contractor
shall be paid lower of the two. The final bill shall be prepared for both L1 & L2 bidders of all BOQ

items and payment shall be made on the basis of lower of the two.

The agency shall submit final bill along with all the documents related with PF, ESIC & Bonus to
AAI in addition to all maintenance schedule registers, documents etc. related to the work. The
agency also formally hand over the list of equipments in good working condition, without any
damage as handed over to them by AAL

36. The contractor shall be responsible for any damage caused to any equipment's /building of AAI due
to the negligence of the staff. The same shall be made good by the contractor at his cost.

37. Agency has to submit the Preventive Maintenance Activity Plan within 15 days of award of work in
line with the Preventive Maintenance Schedule, considering site requirement for approval of
Engineer-In-Charge or his authorized representative.

38. The agency shall provide minimum 01 no. mobile phone with active SIM to the site in charge
/authorized representative for official use during the currency of the contract, nothing extra will be
paid on this account.

39. Dismantled materials:

(1) The contractor shall make entry of all the materials issued for the work, time to time in the
material issue register (to be separately maintained by the contractor).

(i) After completion of the work necessary entries shall also be made in the register indicating the
location where the materials are installed and the balance materials left out need to deposited to
AAI store after completion of work.

(ii1) The dismantled materials shall be duly handed over to Engineer in charge or his authorized
representative and necessary endorsement shall be obtained in both material issue register and
also the dismantled material register.

40. Equipment's For Night Working:

In case, it appears, at any stage that the work may not be completed within the stipulated period due
to restricted working hours in the day in view of any reasons, the contractor shall execute the work
during the night as and when required. Nothing extra shall be payable to contractor for working in
night time.

41. Consumables: - All the consumables such as insulation tape, Test Lamps, cotton waste, soap,
dusters, grease, Petroleum jelly, hack-saw blade, etc. will be provided by the contractor, Stationeries
such as log books, work diaries to workmen, printed maintenance records, logbook of various
installations, various registers, preventive maintenance schedules as per AAI format and as per the
instructions of Engineer-in-charge will be provided within the 15 days of award of contract and
maintained by the contractor at the site. Reserve Stock quantity to be decided by the EIC & nothing
extra payment will be made in this regard and the agency has to keep minimum quantity of
consumables for one month in stock depending on the actual requirement failing which the material
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will be arranged by the AAI and the expenditure will be recovered from the agency with 15% over

head.
42. Tools And Tackles:

The contractor shall provide all the tools and tackles for the works including Measuring instruments
and safety gadgets for attending breakdown of equipments. Cost of transportation of labour and
material to Airport/ office premises shall have to be borne by the contractor.

(1) Each Skilled manpower will be provided with the following minimum tools of reputed brand
(Make: -Taparia or equivalent) along with carrying bag for routine maintenance works: -

. Cutting pliers 01 No.
e | Screw Drivers (Big & Small) 01 No.
e | Wire strippers 01 No.
e | Line Testers 01 No.
e | Test Lamps with holder 01 No.

(i1) The following tools shall be provided by the agency at AAI store/ powerhouse for use of
maintenance and breakdown works: -

e | Box Spanner Set complete with socket accessories, ratchet, etc. 01 No.
e | Double end spanner set (Set of 12) 01 No.
e | Ring Spanner set (Set of 12) 01 No.
e | Screw Spanners of different sizes. 01 Set
e | Hammers of different sizes, 02Set
e | Screw Driver Set of different sizes. 02Set
e | Crimping tools (different sizes) 01 Set
e | Nose pliers. 01 Set
e | Wire Cutters/Cutting pliers 01 No.
e | Punch/ Chisel 01 No.
e | Electric drilling machine. 01 No.
e | Blower 01 No.
e | Vacuum Cleaner (Big size) 01 No.
e | Hydrometer 01 No.

C —Nil, I- Nil, O-Nil SCC-14
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(ii1) The following instruments/ items shall be provided by the agency at power house for use of

maintenance and breakdown works: -

® | Multi-meter (VAO Meter) 02 Nos.
e | Megger (500 V & 1000 V) 01 No.
e | Earth Tester 01 No.
e | Clip-on-meter 02 Nos.
e | Cell Tester 02 Nos.
e | Raincoat 10 Nos.
e | Gum boot 10 Nos.
e | Safety Gloves 10 Nos.
e | Rechargeable torch light 05 Nos.
e | Safety Helmet 10 Nos.
e | Safety Rope 10 Nos.

Apart from above personal protection kit (PPE), Gloves or any others requirement for COVID- 19 or any
Pandemic diseases notified by the Govt. of India. All necessary instructions and guidelines to be strictly

follow for the workers deputed at site for the duration of contract. Nothing extra will be paid on account
of this.

43. Guidance To Tenderer:

The contactor shall quote the tender based on the expenditure towards providing of manpower
(based on minimum wages) Tool & Plants, Uniform to workers, Statutory items, PIC Charges Cost
of consumables, miscellaneous expenses, taxes & duties etc.

The rates shall be quoted in the format provided. If the price quoted by the bidder as per BOQ
mismatch with the price quoted on GeM Portal, the bid will be rejected.

The Input Tax Credit (ITC) on GST is 100% as mentioned in Bid document, the price quoted by
bidder mismatching the ITC on GST percentage / amount shall be rejected.

44. Penalty Clause:

No total Breakdown is acceptable, In case of total Breakdown due to negligence of the contractor or
his workmen, suitable recovery proposed by Engineer-In-Charge will be final and binding on the
contractor. Special care is required in attending the faults for the equipments where no standby is
available.

A sum of INR 500.00 per hour shall be recovered if any of the minor system of conveyor belt under
contract is not operative on account of any fault continuously for a period of more than 08 (Eight)
hours, provided conveyor belt is available for service and INR 2,000.00 per hour per breakdown
beyond 2 hours towards un- serviceability of major equipment which affects the serviceability of
conveyor belt. If the fault rectification is likely to take time on account of any reason beyond the
control of the Contractor, then the firm must confirm in writing to the Engineer-in-Charge. The
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recovery amount can be waived off if the reasons of delay given by the Contractor are found
satisfactory. The decision of the Engineer-in- Charge shall be final and binding on the contractor.

In addition to the above mentioned penalty clause, the following are the additional penalty on
account of breakdown or not carrying out daily checks, due to negligence of the contractor or his
workman as per the scope of work:

e Integrated Weighing Scale-@ Rs. 1000/- per day per Unit.
e Motor & Drive Unit @ Rs. 500/- per day per Unit.
e LT Panel & Control Panel @ Rs. 3000/- per day per Unit.

Note: - In any case the total penalty at any point of time on account of any or all the categories
put together shall not exceed 15 % of the total contract value per month.

If any equipments damaged due to the negligence of the manpower, the agency shall repair the same
and nothing extra shall be paid on this account by the AAL

Once the total penalty reaches this limit, the contract shall be liable for review / rescind as per the
provisions of the contract agreement and the decision of Engineer-in-Charge in this regard shall be
final and binding on the contactor.

45. Novation Clause:

Not with standing anything contained in this contract, the contractor agrees that the AAI shall have
the right to assign/novate this contract in favour of any person or entity appointed or selected by
AAI for operation, maintenance and/ or management of the airport or any part thereof without
obtaining any further consent from the contractor and upon such assignment/novation, the
assignee/novatee shall have (a) all the rights of AAI under this contract and (b) the right to
terminate this contract by giving one month notice and without incurring any liability and/ or cost
of such termination.

skeskeosk skeskeosk skeskosk
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PREVENTIVE MAINTENANCE ACTIVITIES

(A) MAINTENANCE SCHEDULE FOR ARRIVAL & DEPARTURE BHS SYSTEM

Sr. Description
No
Daily

1 Check for any abnormal noise in drive unit and belt. Check for jerk free movement of the belt.

2 | Check for any abnormal sound in gear box, motor, belt movement and alignment.
Monthly

1 Check condition of slats and support and clean the slat. Replace if found damaged.

2 | Check whether the slat is securely mounted on the support.

3 Check friction drive unit pulley for wear and tear. Replace if necessary.

4 | Brush off dust on motor fan cover.

5 | Clear rubbish inside the racetrack.

6 | Remove any stickers found on the rubber slats.

7 | Check and replace defective slat support guide wheels.

8 Check tension of the chain link. Readjust if necessary.

9 | Check the condition of tyre wheels for worn-out of tyre & its free movement in the Conveyor.
10 | Check condition of the belt joint. Replace if necessary.

11 | Check tension of the belt. Adjust take up bearing if necessary.

C —Nil, I- Nil, O-Nil
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12 | Check all bolts and nuts for tightness.
13 | Check whether roller is rotating freely. If not, clean out dirt particles using kerosene.
14 | Inspect and listen for any unusual noises such as squeaking, chattering etc. Replace bearings if found
defective.
15 | Insect cleanliness and condition of belt and joint. Replace belt if necessary.
16 | Check the proper operation of emergency switches.
17 | Check the earthing of Motor and cable termination of the motor.
18 | Clean all sensors using clean cloth.
19 | Check all sensors bracket for tightness and alignment.
20 | Check the calibration of weighing conveyors & verify the tolerances with standard weights of 15Kg and
maintain the record i/c getting the signature from respective Airlines who are using the facility.
Half Yearly
1 Check gear box oil level and top up if necessary.
2 | Grease the sprockets, chain assembly.
3 | Clean all deposit with kerosene from friction drive.
4 | Check break effectiveness by performing queuing function.
Yearly
1 Drain out gearbox oil and refill with fresh oil.
2 | Meggar all circuits / cables.
3 | Measure earth resistance.

C —Nil, I- Nil, O-Nil SCC-18
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(B) MAINTENANCE SCHEDULE OF LT PANEL OF BHS SYSTEM

Electrical Panel

Daily

1 Check and clear unwanted materials near LT Panel

2 | Check the working of meters, indication lamps, control switches and audio-visual annunciation in the
panel.

3 | Check for over heating / burning smell or any other abnormality in the panel

4 Check cleanliness of LT Panel.

Monthly

1 Inspect indicator bulbs and replace if necessary.

2 | Check for arcing signs at terminal blocks and electrical switch gears.

3 | Check relays and timers for burn marks.

4 | Check and tighten all electrical terminals.

5 Inspect and clean relay contacts.

6 | Carryout functional test of all safety devices (Emergency stop push button, overload trip relay, blockage
sensor trip relay).

7 | Clean the electrical panel using vacuum cleaner.

8 Check earth termination at the motor & panel.
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Quarterly

1 Check the termination/connection of all incoming & outgoing cables/bus ducts.

2 | Check the tightness of cable termination and lugs.

3 Check the tightness of control cables.

4 | Check the rating of fuses for all incoming & outgoing switches, control/indication circuits.

5 | Check the insulated / Bakelite portion of switches for carbon formation.

6 | Check the condition/continuity of body earthing.

7 | Check the Operation of relays.

Yearly

1 Check for the continuity of earth for Panels/Bus Duct

2 | Check for calibration of all relays.

3 | Check for the need for painting.

4 | Check the tightness of cable termination & lugs of LT panels.

Major overhauling of all the conveyor belts including servicing of motors and gear boxes: - Overhauling of all
conveyors systems including weighing and dispatch conveyors. All major overhauling of slat system including
removing of all slats, slat supports, entire load links and guide links with its bearing checking of bearing and
replacing the damaged bearing where ever required. Servicing of motor checking of abnormal sound, replacing
the bearing, and revarnishing etc. as required. Total servicing re alignment of drive units, re installation of load
links and guide links etc. after servicing including fixing of slat support and slat, checking of total conveyor
system after servicing and submit the report to EIC. This maintenance shall be carried out once in a year and the
firm shall submit its program of overhauling on starting of every year. The program shall be complied as
committed by the agency. However major overhauling must be carried out during non-seasonal months as decided
by AAL
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Technical Specification

1) Scope of Work

1.1  The Contractor shall provide required manpower for Baggage Operation of the Baggage Handling
System (BHS) and the manpower for all required positions as described in the special conditions of
the contract.

1.2 The Contractor shall be responsible to react for all BHS baggage operational occurrences covered
under this scope resulting in appropriate and timely delivery of all departure and arrival bags. The
Contractor shall provide 24x7 days coverage on site and permanent staffing of the outlined positions
in the baggage handling areas.

1.3 The contractor is required to coordinate with all the stake holders involved, such as Airlines, Airport
Terminal Manager, AAI Engineers. The agency has to ensure that the BHS operations at the airport
are effective and efficient. The coordination will be round the clock and should use effective tools
like mobile communication, internal telephones, e-mails, SMS and even WhatsApp group created
for the purpose.

1.4 The Baggage Handling Operation in BHS shall be carried out as per the terms and conditions of the
contract and special conditions mentioned elsewhere by deploying the required manpower as per
SCC.

2) Operation of complete BHS system
2.1 The Contractor shall be responsible for baggage operation in the entire BHS at Kangra Airport.
2.2 The Contractor during baggage operation shall always be open to improvement in order to:
a) Increase reliability, efficiency and efficacy of the baggage delivery
b) Ensure a timely, secure and safe (without any damage) delivery of outbound and inbound
baggage
c¢) General improvement and economize baggage operation

d) Review and revision of standard operating procedures
e) Safety of the BHS operating and maintenance personal.

2.3 The Contractor shall be obliged to maintain the high service performance and shall also make further

recommendations that are applicable and necessary to the local conditions.

2.4 The manpower deployed by the contractor shall remove the bag jams due to any reason and re-starting

the conveyor operation in case of any tripping.

2.5 The contractor ensure operational availability of the entire baggage handling system, deployment of

baggage diversion mechanism in case of emergency etc.

TS-1
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AICMC of complete BHS system

The contractor shall cover preventive maintenance as per manufacturers schedule, break down
maintenance, emergency services etc. and shall include all necessary spares, consumables, and labour
required to keep the equipment’s and systems in perfect working condition for all times.

The contractor shall maintain the weighing and dispatch conveyors, collector conveyor, transport
conveyors, arrival carousals, feeder conveyors, drive unit, control panels, PLC's, system etc.
including all other related accessories, Supply and replacement of all type of spares parts/belts etc.
as per site requirement.

Ensuring all necessary electrical & fire safety procedures, precautions while carrying out the work
including making use of safety gadgets like hand gloves, torch light, leather shoes / boots, safety
helmets as per site requirements.

Calibration of weighing Scale - Firm has to carry out the calibration of 04 nos. of weighing Scale
pertaining to weighing conveyor from authorized State Govt. body. Original calibration certificates /
stamping plates shall be submitted to AAIL Firm has to arrange required quantity of calibrated
weights as per Govt. norms & its transportation, loading, unloading inside the airport. Calibration
shall be done annually and to be carried out before expiry of existing validity period by the weights

and measure deptt. of the state Govt./ Central Govt.

Safety
Safety of the operating personal and equipment is the paramount importance and the contractor has
to ensure the same by following the engineer in charge instructions given in this regard from time to

time and following the safety requirements specified under the contract.

The Contractor shall ensure that all safety precautions are taken during execution of the Services and
the Contractor shall strictly comply with all safety rules/laws/instructions as issued by the Competent
Authority. The Contractor shall provide the high visibility jackets to its workers and the Contractor
acknowledges that without such high visibility jackets, the workers of the contractor shall not be
allowed to enter the operational area to execute the services. The rate quoted by the bidder is inclusive
of the same. Also the contractor shall provide the Personal Protection Equipment consisting of
Industrial Shoe, helmets etc. to the operating staff and the rate quoted by the bidder shall be inclusive

of the same.
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The filed operators to be given daily briefing in regard to where the operations being carried out,
where the maintenance being carried out and all the precautions and safeties etc. to be ensured during
their routine day to day work by the shift in charge and also by the operations head.

Standard Operating Procedures and Safety instructions through stickers etc. to be displayed at the
BHS control room, where the daily briefing to be carried out and also at the work place. The rate
quoted by the bidder shall be inclusive of the same and nothing extra shall be paid.

Before deploying the staff for operational duty on daily basis, the shift in charge should ensure that
the staff is in full uniform with safety shoes and visibility jackets etc.

Details of BHS System

The automated baggage handling system at Kangra Airport consists of Departure and Arrival Baggage
Handling System. The BHS of OEM M/s Gannon Dunkerley is state of the art system with PLC
controls.

Departure System Overview

The departure baggage handling system consist of 04 check-in-counters for originating baggage and
associated baggage conveyors & equipment. The 04 check-in-counters are integrated with integral
baggage weighing scale conveyor equipped with illuminated push button for introduction of baggage
into dispatch conveyor (after baggage had been weighed & tagged) and subsequently feed the baggage
into take away conveyor system. The weighing conveyor including, frame, belts, side guard are
mounted directly on top of weighing scale. The conveyor weight is permanently balanced within the
weighing system to provide Zero indication when the conveyor is empty.

The following are the specification of complete Departure Baggage Conveyor System:

INTEGRATED WEIGH SCALE CONVEYOR

(a) | General An integral baggage weighing scale conveyor equipped with illuminated push
button for introduction of baggage into despatch conveyor (after baggage had
been weighed & tagged) and subsequently feed the baggage into take away
conveyor system. The weighing conveyor including, frame, belts, side guard
are mounted directly on top of weighing scale. The conveyor weight is
permanently balanced within the weighing system to provide Zero indication
when the conveyor is empty. Complete unit shall be easy to maintain.

b) | Type of Conveyor Heavy duty Slider Bed Belt Conveyor.

c) | Speed 25 meter per minute as per system.
d) | Size/length 1.2 mtrs.
e) | No of load cell and | 4 Nos. of high resolution load cells, each of suitable capacity
load cell capacity
f) Belt type 2 ply 2.5 mm (minimum) thick of minimum polyester black colour carcass

PVC rough on top & fabric at bottom side, flame retardant, antistatic, robust,
flexible, capable of providing continuous service, and of very low friction type
belt.
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g) | Drive & pulley Adequate friction coefficient between slider belts and bed considered for
calculating the capacity of drive unit. Motorized drum drive pulley is used and
mounted on the head end.

h) | Power supply 415 Volts = 10%, 3 phase 4 wire 50 Hz, AC supply

1) Control logic & | PLC control (part of panel).

Protection

i) Frame and supports | The conveyor structure for supporting rollers, drums, slider bed etc. fabricated
from MS formed channels/angles/strips not less than 2 mm (minimum) thick
or of angle frame as required. The conveyer frame and its supports shall be
mounted on the framework of weighing scale.

k) | Accessories and | In built electronic weighing scale complete with dual LCD display unit,

Controls interconnections etc. is provided. The capacity of scale is up to 150 kg with
scale graduation of 0.1 kg and accuracy of + 0.05%. Each weighing conveyor
system shall have individual Push Button, shall also have an ON/OFF switch
of display unit.

DESPATCH CONVEYOR

a) | Type of Conveyor Heavy Duty Slider Bed Belt Conveyor.

b) | Speed 25 meter per minute

¢) | Normal live load 60 Kg per linear meter.

d) | Belt type 2 ply 2.5 mm (minimum) thick of minimum polyester black colour carcass
PVC rough on top & fabric at bottom side, flame retardant, antistatic, robust,
flexible, capable of providing continuous service, and of very low friction type
belt.

e) | Bed Bed is made of 3 mm thick (minimum) galvanized or epoxy coated mild steel.

f) Power Supply 415 Volts £10%, 3 phase, 4 wire, 50 Hz AC supply.

g) | Pulleys The system shall comprise of drive pulley (part of drive unit), Head and tail
pulley complete with shaft, bearing, mounting brackets etc. as required.

h) | Vertical baggage | Suitable arrangement is provided at each diverter junction of the system for
guide / tipping | easy guidance/ tipping/ diversion of baggage from dispatch conveyor to main
device conveyor and one section to another wherein the direction of baggage flow is

different.

1) Frame and supports | The conveyor structure for supporting rollers, drums, slider bed etc. fabricated
from MS formed channels/angles/strips not less than 2 mm (minimum) or of
angle frame as required.
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i) Bearings All bearings are self-aligned sealed type anti-friction pre-lubricated greased
for life. The bearing selected are for continuous duty and for service and
loading of conveyors.

k) | Drive Unit Adequate friction coefficient between slider belts and bed is considered for
calculating the capacity of drive unit. Motorized drum drive Pulley is used and
mounted on the head end.

1) Control Logic & | PLC Control (part of panel)

Protection

TAKE AWAY - DELIVERY CONVEYOR

a)

Type of Conveyor

Heavy Duty Slider Bed Belt Conveyor

b)

Speed

24 m per minute

c)

Normal live load

60 Kg per linear meter

d)

Belt type

2 ply 2.5 mm (minimum) thick of minimum polyester black colour carcass
PVC rough on top & fabric at bottom side, flame retardant, antistatic, robust,
flexible, capable of providing continuous service, and of very low friction type
belt.

Bed

Bed is made of 3 mm (min.) thick galvanized or epoxy coated mild steel sheet.

Power Supply

415V + 10%, 3 phase 4-wire, SOHz AC supply.

2)

Take Up

Screw take up.

h)

Pulleys

The system comprise of drive pulley, Head & tail pulley, take up pulley and
snub pulley to meet the design parameters. The pulleys is complete with shaft,
bearing, mounting brackets etc. as required.

Vertical baggage
guide/ tipping device

Suitable guide / diversion roller is provided at each diverter junction of the
system for easy guidance / tipping / diversion of baggage one section to
another wherein the direction of baggage flow is different. The material for
guide roller is stainless steel & adequately sized.

3

Bearings

All bearings are self-aligned sealed type antifriction pre-lubricated greased for
life. The bearing are for continuous duty and for service and loading of
conveyors.

k)

Drive Unit

Adequate friction coefficient between slider belts and bed is considered for
calculating the capacity of drive unit. Shaft mounted speed reducer driven by
totally enclosed fan cooled geared motor suitable for operation for 415 V 50
Hz 3 phase AC with class 'F' insulation (minimum). The motor is of low
energy loss type. The drive motor is EEF-2 with IP 55 protection. Anti-
vibration pads are used to prevent excessive vibration. The drive unit, its gear
assembly, shaft mounting, drive pulley etc. are factory assembled on an
integral frame for precise alignment and operation.
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1) Control Logic & | PLC Control (part of panel)
Protection
GRAVITY ROLLER CONVEYOR
a) Roller length 1000 mm
b) Diameter 3.0 mm thick stainless steel tubes
c) Roller capacity 60 kg per linear meter
d) Support The support of gravity roller have provision to adjust the height as per site for
minor ground level. The support is spaced for not more than 1.5 mtrs
e) Conveyor  frame | Fabricated and formed out of 2 mm thick sheet steel
work
END COVERS:

End covers are provided at all the dead ends of conveyor sections made of 3 mm thick SS cover in passenger
area as well as in non-passenger area, with ventilation arrangement for safety protection.

5.2 Arrival System Overview
The Arrival baggage Handling System consist of 01 No. of Arrival carousals system including feeder conveyors
and associated baggage conveyors & equipment. The Arrival System having illuminated push button for

introduction of baggage from feeder conveyor to Arrival carousals. The conveyor including, frame, belts, side
guard are mounted for functioning of Arrival BHS system.

The following are the specification of complete Arrival Baggage Conveyor System:

a) Type: Heavy duty endless, race track type horizontal (flexible overlapping slat type)
with all accessories, materials, protection devices, and soft starter mechanism
ensuring smooth flow of baggages. The baggages are manually loaded in the
break-up area and unloaded in the baggage claim area.

b) Loading capacity: | Normal live load rating is 60 Kgs per linear meter.

c) Speed: 24 mtrs, per minute
d) Slats & slat The overlapping slats are 950 mm long 300 mm wide and 5 mm thick and
carrier: black in colour with smooth top. The material of slat is of PVC/PU/Rubber.

The black colour slat is flexible, antistatic and be flame retardant.

e) Emergency Stops: | Emergency Stop Button provision is made in Panel and at three other locations
of conveyor in the passenger baggage claim area.

f) Drive section: The driving mechanism is based on frictional drive concept where a drive belt
that engages on the chain blocks on one side while spring loaded precision
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wheels are engaging the chain block other side of the chain. The design is
able to take higher load and with minimum slips between the chain blocks &
the drive belt even when the load are increased. The drive unit is compact &
it is possible to mount on the finished floor without any pit for drive. The
drive unit is contained within the conveyor frame. The drive units and the
guide frame for chain blocks are factory assembled in an integral base frame
so that there is no mismatch with interfaced track units. The motors are of
suitable HP with soft starting mechanism worn gear reducer fitted directly on
the drive pulley, class F insulation, continuous rating operating on 415V
+10%, 50HZ, AC supply. The drive motor is EEF-2 class with IP -55
protections.

2)

Supports:

The supports joining the sections are equipped with adjustable bases in order
to level the supports during erection. All sections are bolted together i.e.
standard, adjustment and curve sections with the drive sections to form the
finished structure. Structural supports for the tracks will be spaced on a
maximum of 1.5 meter intervals. Adjustment support legs are used and Anti-
vibration blocks are provided as required.

h)

Bearings:

All bearings are self-aligned sealed type antifriction pre-lubricated greased for
life. The bearing selected are for continuous duty and for service and loading
of conveyors.

5.3 Other Installation and Items

ROLLING SHUTTERS

a) Material Fabricated from MS or Aluminium of deep convex corrugations with side
channel guides plate brackets. All MS is suitably painted / epoxy coated
matching with side wall /frame colour and as approved by Engineer-In-charge.

b) Auto Operation The rolling shutters is provided with suitable rated geared motor directly

coupled to the shaft of the shutter. The drive motor is EEF-2 with IP 55
protection. Up & down movement of the rolling shutter is controlled by limit
switch / sensors. The rolling shutter is Interlocked with conveyor motor starter
so that the conveyor would start only when the shutter is in full open
conditions. Down movement of the shutter is done only with OFF switch of
Conveyor System.

Manual Operation

Provision for manual operation of shutter is also made with separate switch /
button for up and down movements.

d)

Manual locking

Provision to lock the shutter from inside as well as outside is provided.

eskok kR ok kok
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Annexure-Al

LIST OF PREFERRED MAKES FOR ELECTRICAL ITEMS

Note: The following list of preferred makes is exhaustive. However, additional manufacturers or brands may be considered for any specified product or item,
depending on market availability, delivery timelines and proven satisfactory performance in similar projects or works—preferably where such a make or product
has been used in quantities constituting at least eighty percent (30%) of the estimated or proposed requirement for the relevant project or work. To establish
performance, completion certificates, performance certificates and purchase orders accompanied by tax invoices will be considered, provided that the products
comply with the technical specifications stipulated in the tender document.

CATEGORY
ITEM FOR TEST
CODE ITEMS PREFERRED MAKES (W.E.F. 10.07.2025) CERTIFICATION/
INSPECTION
A PANEL,SWITCHGEARS AND RELATED ITEMS

MAK/ SHIV SHAKTI ENGINEERS / TECHNOCRAFTS / TENCO / KONTACT / ABB / RISHA /

MARINE ELECTRICALS / POWERTECH SWITCHGEARS / ULTIMA / RITTAL/ URJAYANT/

EXCEL CONTROL SYSTEMS / BALAJI ELECTRO CONTROLS PVT LTD / KRUTI / CMKL(CORE METAL)
1 LT PANELS (TTA) / KEPL(KHOKHAR) / LEGRAND (NOVATEUR) / CONQUERENT /MITSUBISHI / LS POWER / ZENIYA | CATEGORY-I
/ NEPTUNE / LAURITZ KNUDSEN / C&S/ BCH /ADVANCE / TRICOLITE / SCHNEIDER / SUDHIR
/ EAP / TRISQUARE / MILESTONE / ADLEC /UNILEC / CONSOUL (RR ISPAT) / PEATON/
HAROLD/ SPC ELECTROTECH / SIEMENS

EXPERT ENGINEERS / MAK / APPLICATION CONTROL PANEL / AMBIT / ADLEC / SHIV SHAKTI
ENGINEERS / TECHNOCRAFTS / EXCEL CONTROL SYSTEMS / GLOBAL /SUPERTECH CONTROL
SYSTEMS / SWITCHGEARS & FABRICATORS / KONTACT /MARINE ELECTRICALS / R.P. CONTROLS /
GOURAV EnerGen / TENCO / POWERTECH SWITCHGEARS / HAROLD / BALAJI ELECTRO

LT PANELS/ FEEDER
2 PILLAR (PTTA) / BUS CONTROLS PVT LTD / URJAYANT / KRUTI /ASES / ITE-GURGAON (INDIAN TRANSFORMERS) / CATEGORY-I
TRUINKII(\IG )/ LEGRAND (NOVATEUR) /CONQUERENT / CORONET / RST ELECTRICALS PVT LTD / HPL /

C&S / L.s POWER /ZENIYA / PRECISION / ABB / EAP / TRICOLITE / SUDHIR / SCHNEIDER /
LAURITZ/ KNUDSEN / NEPTUNE / HENSEL / ADVANCE / KEPL(KHOKHAR) / PEATON / RISHA /
TRISQUARE / CMKL (CORE METAL) / SPC ELECTROTECH / BCH 1 MILESTONE / YOGUJI DIGI (P) LTD/
ELINS / EVA / UNILEC / HAROLD / ENGINEERS & ENGINEERS / SIEMENS/ ULTIMA/ NITYA

LS ELECTRIC / BCH / MITSUBHISHI / HPL / LAURITZ KNUDSEN / LEGRAND (NOVATEUR) / ABB
CATEGORY-2
3 AIR CIRCUIT BREAKERS /C&S/ HAVELLS/ SCHNEIDER/ SIEMENS

MOULDED CASE CIRCUIT LS ELECTRIC / BCH / MITSUBHISHI / LAURITZ KNUDSEN / LEGRAND (NOVATEUR) / ABB /C&S /

4 CATEGORY-2
BREAKERS (MCCB) HAVELLS/ INDO ASIAN (NOVATEUR) / HPL/ SCHNEIDER / SIEMENS
CHANGE OVER SWITCH/
< FUSE DISCONNECTOR BENTEC / BCH / INDO ASIAN (NOVATEUR) / SOCOMEC / LAURITZ KNUDSEN / C&S/ LEGRAND CATEGORY.2
SWITCH/ SWITCH FUSE (NOVATEUR) / HPL/ ABB / HAVELLS / SIEMENS / SCHNEIDER
UNITS
METERS /
ELMEASURE / KRYKARD / SELEC / C&S / ABB / BENTEC / SELEC/ MITSUBHISHI / ABB / NEPTUNE
6 MULTIFUNCTION METERS CATEGORY-3
/ SOCOMEC / HPL / LAURITZ KNUDSEN / FINDER / SIEMENS / SCHNEIDER / CONSERVE / SECURE
-ANALOGUE/DIGITAL
SELECTOR SWITCH, ABB/ TRINITY TOUCH / LAURITZ KNUDSEN / C&S/ BCH/ EATON / TEKNIC / SIEMENS /
7 PUSH BUTTON SWITCH / CATEGORY-3
SCHNEIDER
EMERGENCY SWITCH
8 CT's/PT's GLOBAL / KRUTI / WAGO / CG POWER / SELEC / NEVWEK / ANANT POWER (ADVANCE) /KAPPA | CATEGORY-3
5 PROTECTIVE RELAYS (ALL | P2 POWER / WAGO / SELEC / HAVELLS / MITSUBISHI / LAURITZ KNUDSEN / CG POWER CATEGORY.2
TYPE) /C&S/ ABB / SIEMENS
MITSUBHISHI / HPL / LAURITZ KNUDSEN / / BCH / HAVELLS / ABB / TDK/ SIEMENS /
10  |CONTACTORS CATEGORY-3
LEGRAND (NOVATEUR)/ SCHNEIDER
1 TIMERS / TIME HAVELLS / LAURITZ KNUDSEN / SELEC / BCH / ABB / LEGRAND (NOVATEUR) / EATON/ FINDER/ CATEGORY.3
SWITCHANALOGUE/DIGITAL |SIEMENS/ SCHNEIDER / C&S
C&S/ BCH / VINAY LED / VAISHNOV
12 |LED INDICATION LAMPS EATON / OLIVE / ABB / LAURITZ KNUDSEN / / / / / CATEGORY-3

SCHNEIDER
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CATEGORY

ITEM FOR TEST
CODE ITEMS PREFERRED MAKES (W.E.F. 10.07.2025) CERTIFICATION/
INSPECTION
B SUBSTATION RELATED ITEMS
POWERWARE / ITE, GURGAON / ESENNAR / PVJ POWER / TRANSCON / AMES IMPEX /POWER STAR
TRANSFORMER UP TO 500 KVA
13 / JAY BEE / RTS / CG POWER / SUDHIR / VOLTAMP / BHARAT BIJLEE / KOTSONS/ SCHNEIDER /| CATEGORY-I
(DRY/OIL)
KIRLOSKAR
TRANSFORMER MORE POWERWARE / ITE, GURGAON /ESENNAR / PVJ POWER / TRANSCON / AMES IMPEX /POWER STAR
14 THAN 500 KVA (DRY/OIL) / JAY BEE / RTS / CG POWER / SUDHIR / VOLTAMP / KOTSONS/ SCHNEIDER / BHARAT BIJLEE /| CATEGORY-I
KIRLOSKAR / SIEMENS
APPLICATION CONTROL PANEL / SHIV SHAKTI ENGINEERS / ITE, GURGAON /TECHNOCRAFTS /
TENCO / MARINE ELECTRICALS / PASCAL / KEPL(KHOKHAR) /CONQUERENT / RISHA / CORONET /
15 | HTPANEL L.S POWER / ZENIYA / EAP / CG POWER (CFPISL) / TRICOLITE / SUDHIR / LAURITZ KNUDSEN / ABB | CATEGORY-I
/ TRISQUARE / SCHNEIDER / MILESTONE / EATON / ANANT POWER (ADVANCE) / ADLEC /
SIEMENS
16 | BUS DUCT-SANDWICH RISHA / ADVANCE / RR KABEL / LAURITZ KNUDSEN /C&S/ LEGRAND (NOVATEUR) / EAE / CATEGORY-2
SCHNEIDER
H.T /LT. TERMINATION &
17 DENSONS / CABSEAL ® (HARI CONSOLIDATED) / COMPAQ,/ RAYCHEM CATEGORY-3
JOINTING KIT.
POWER CABLES ABOVE V-MARC / SBEE / SUYOG ELECTRICALS LTD / DICABS / APAR / GEMSCAB / HPC /RR KABEL /
18w SPECIAL CABLES / JMW KABEL / PARAMOUNT / TIRUPATI / KEC / POLYCAB /DYNAMIC / CATEGORY-I
HAVELLS / KEI / UNISTAR / GLOSTER / RAVIN CABLES / NICCO
ALLCAB / AURAFLEX / V-MARC / VISHAL / SBEE / POLYCORE / VIN POWER / TORTEK /SUYOG
POWER CABLES UP TO ELECTRICALS LTD / GEMSCAB / RR KABEL / PLAZA / SPECIAL CABLES / KEI /IMW KABEL/
19 AND INCLUDING 1.1 KV POLYCAB / AVOCAB (CHANDRESH) / DYNAMIC /PARAMOUNT / SVARN /RALLISON (LKB) / BCH /| CATEGORY-I
TIRUPATI / KEC / GRANDLAY / HPL / GLOSTER / BONTON / HAVELLS / UNISTAR/ APAR/ RAVIN CABLES
/ NIcco
GEMSCAB / ALLCAB / AURAFLEX IV-MARC / SBEE / POLYCORE / TORTEK / NICCO /SUYOG
ELECTRICALS LTD / RR KABEL / PLAZA / SPECIAL CABLES / JMW KABEL / AVOCAB (CHANDRESH) /
20 |CONTROL CABLES PARAMOUNT /SVARN / RALLISON (LKB) / BCH / BONTON /TIRUPATI / KEI / KEC / GRANDLAY/ CATEGORY-I
UNISTAR / NATCAB (KWALITY) / HPL / POLYCAB / DYNAMIC / ALOKE (ANKUR) / HAVELLS /
GLOSTER / FINECAB / APAR / BATRA HENLAY / RAVIN CABLES
POLY INFOCOM CABLES PVT LTD / ORBIT / DUCAB / RR KABEL / PLAZA / JIMW KABEL / PARAMOUNT
21 |TELEPHONE CABLE / ALOKE (ANKUR) / RALLISON (LKB) / BONTON / TIRUPAT / HAVELLS / KEI / KEC / KVVS (INDUSTIRAL) | CATEGORY-2
/ HPL / POLYCAB / NICCO
CO- AXIAL/ AURAFLEX / SBEE / TORTEK / SUYOG ELECTRICALS LTD / ORBIT / POLYCORE /
92 INSTRUMENTATION/ POLYINFOCOM CABLES PVT LTD/ BATRA HENLAY / GEMSCAB / RR KABEL/ PLAZA /SPECIAL CABLES | \r oo o
FIBRE OPTIC/CAT-6/CAT-6A/ |/ J]MW KABEL / POLYCAB / PARAMOUNT / LEGRAND(NOVATEUR) / SVARN / RALLISON (LKB) /
CABLES BONTON / HAVELLS / KEI / ROSENBERGER / KEC / GRANDLAY / GLOSTER / SCHNEIDER / APAR
Gl /SS CABLE
MANAGEMENT SYSTEM
(CABLE TRAY- GLOBAL / OBO BETTERMANN / MM ENTERPRISES / GLOBE / BEC / RMCON (RMC) / EXCEL CONTROL
23 | REFABRICATED /PERFORATED SYSTEMS / ADVANCE- ANANT / RMSCO (RAJASTHAN METAL) / SUMIP /CTM / L.S POWER / LEGRAND| CATEGORY-3
(NOVATEUR) / INDIANA / MM ENGG / SLOTCO / MEM
/ LADDER TYPE / WIRE MESH
TYPE, ETC.)
UNDER FLOOR OBO BETTERMANN / BEC / ADVANCE-ANANT / SPC ELECTROTECH / CTM / MM
24 |RACEWAYS & ITS CATEGORY-3
ENTERPRISES
ACCESSORIES
25 (CAPACITORS SELEC / NEPTUNE / LAURITZ KNUDSEN / P2 POWER / LEGRAND (NOVATEUR) / HAVELLS CATEGORY.2

TDK INDIA/ SCHNEIDER
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CATEGORY

ITEM FOR TEST
CODE ITEMS /PREFERRED MAKES (W.E.F. 10.07.2025) CERTIFICATION/
INSPECTION
MAK / APPLICATION CONTROL PANEL / SHIV SHAKTI ENGINEERS / TENCO / RISHA /INPHASE POWER
TECHNOLOGIES PVT LTD / GLOBAL / R.P. CONTROLS / ULTIMA / SUPERTECH CONTROL SYSTEMS
/SWITCHGEARS & FABRICATORS (SGF) /POWERTECH SWITCHGEARS / HAROLD / AB POWER / URJAYANT
APEC PANEL/ ACTIVE g, |/ SELEC/ EAP /CG POWER / P2 POWER / KEPL (KHOKHAR) / ITE-GURGON (INDIAN TRANSFORMERS) /
2 / CONQUERENT / BCH / ANANT POWER (ADVANCE) / RISHA / HAVELLS / CORONET / SPC ELECTROTECH/ | CATEGORY-I
PASSIVE (HYBRID) PANEL | 5e 10N /LS POWER / MILESTONE/LAURITZ KNUDSEN / LEGRAND (NOVATEUR) / C&S/NEPTUNE /
CHNEIDER /NEPTUNE / P2 POWER / SELEC / ANANT POWER (ADVANCE) / SCHNEIDER / SPC
ELECTROTECH / ADLEC / RST ELECTRICALS PVT LTD / TDK INDIA / TRICOLITE / AMBIT
LIGHTENING
PROTECTION SYSTEM  |JEF / OBO BETTERMANN / GROUND ECA3G / NEXPO POWER SOLUTIONS / CAPE / JMV / ABB / DEHN /
27 |(LPS) COMPLYING PHEONIX / TERCEL CATEGORY-3
UPDATED IEC / NBC
,g | EARTHING SYSTEM JEF / OBO BETTERMANN / GROUND ECA3G 'TERCEL / BEC / DEHN / ABB/ JMV / NEXPO POWER | .. . -
(CHEMICAL) SOLUTIONS / RMSCO (RAJASTHAN METAL) / CAPE / JK CHEMRODE / PROTEC-DHRUVA (DHRUVA) / APS
SURGE PROTECTION | OBO BETTERMANN / DSS / GROUND ECA3G / TERCEL / WAGO / HAVELLS / ABB / CAPE / LAURITZ
29 | ks KNUDSEN / LEGRAND (NOVATEUR) / DEHN / MERSEN / JMV / PHOENIX CONTACT / PROTEC ALLIED /| CATEGORY-3
SECOM / CITEL
SCADA (HARDWARE &
SOFTWARE, EXCEPT
30 |COMPUTER & LAURITZ KNUDSEN / WAGO / PHOENIX CONTACT / HONEY WELL / SCHNEIDER / SIEMENS CATEGORY-2
ACCESSORIES)
SF6 CIRCUIT BREAKER/
31 |VACUUM CIRCUIT EATON / VOLTAMP / LAURITZ KNUDSEN / PASCAL / EATON / CG POWER / ABB / SCHNEIDER/ SIEMENS | CATEGORY-2
BREAKER
,, |SERVO/AUTOMATIC POWERWARE / KRYKARD / FUJI ELECTRIC / PVJ POWER / SELEC /ITE-GURGON (INDIAN CATEGORY-2
VOLTAGE STABLIZER | TRANSFORMERS) / P2 POWER
AUTO TRANSFER SWITCH | EATON / HPL / LAURITZ KNUDSEN / LEGRAND (NOVATEUR) /SOCOMEC / HAVELLS ASCO (SCHNEIDER)
3| (ats) CATEGORY-2
PVJ POWER / CORONET / ITE-GURGON (INDIAN TRANSFORMERS) / CONQUERENT
34 |COMPACT SUB STATION |SUDHIR POWER / PEATON / L.s POWER / VOLTAMP / LAURITZ KNUDSEN / ABB SCHNEIDER CATEGORY-I
EMERGENCY LIGHT - LED
35 | (PORTABLE) LIFE-GUARD / PROLITE CATEGORY-3
36 | CABLES GLANDS HENSEL / POLYCAB / TRINITY TOUCH / ROXTEC BRACO / MCI / (METAL/ CRAFT) CATEGORY-3
LUGS & THIMBLES
37 WAGO / POLYCAB / TRINITY TOUCH CATEGORY-4
SYNTHETIC / PVC
38 INSULATING MATS CPRI certified for required voltage level CATEGORY-2
INSULATION TAPE (HT ,
R MODI's / BENLO / ANCHOR CATEGORY-4
c |DG SETS & RELATED ITEMS
DIESEL ENGINE ABOVE
w0 | GREAVES COTTON /BAUDOUIN (SHANDONG) /MAHINDRA POWEROL/ CUMMINS / KOEL / CATERPILLAR | CATEGORY-I
4 |DIESELENGINEUPTO |GREAVES COTTON / BAUDOUIN (SHANDONG) / TMTL (TAFE MOTERS) / CUMMINS / MAHINDRA | o

AND INCLUDING 250 KVA

POWEROL / ASHOK LEYLAND/ KOEL / CATERPILLAR
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CATEGORY FOR

ITEM TEST
CODE ITEMS PREFERRED MAKES (W.E.F. 10.07.2025) CERTIFICATION/
INSPECTION
42 || ALTERNATOR TDPS (TD POWER SYSTEM) / KIRLOSKAR / CATERPILLAR / GREAVES COTTON CATEGORY-I
BATTERIES-LED
43 . CLN / EXIDE / AMARON CATEGORY-3
ACID/Li-ION
44 BATTERY CHARGER SELEC / VERTIV / DELTA CATEGORY-2
DELTA / ORION / FUJI ELECTRIC / KRYKARD / 3EM / PROSTARM / UNILINE/ TMEIC / POWER
45 UPS - ABOVE 10 KVA | ONE / RIELLO / ABB / SOCOMEC / EATON / SCHNEIDER / NUMERIC-LEGRAND/ VERTIV| CATEGORY-3
(EMERSON)
DELTA / ORION / FUJI ELECTRIC / KRYKARD / PROSTARM / RIELLO / UNILINE / ABB /
46 UPS - UPTO 10 KVA POWER-ONE / DELTA / SOCOMEC / EATON / SCHNEIDER / NUMERIC-LEGRAND / VERTIV | CATEGORY-3
(EMERSON)
D INTERNAL WIRING RELATED TEAMS
MCB / ISOLATOR / ANCHOR (PANASONIC) / ORIENT ELECTRIC / LAURITZ KNUDSEN / MITSUBHISHI / LEGRAND
47 MCBDB / RCCB / RCBO | (NOVATEUR) /C&S / HPL / ABB / POLYCAB / HAVELLS / SCHNEIDER / INDO ASIAN (NOVATEL-JR) / GM /| CATEGORY-2
/ ELCB MK HONEYWELL / BCH / EATON
18 MCB CONDUIT (ISl VPL / BEC / ARG / STEEL KRAFTS / TRINITY TOUCH / RMCON (RMG STEELS) / SUPER / JPC CATEGORY-3
MARKED) PIPES
49 PVC CONDUIT (ISI VPL / FUSION / ASTRAL / SKYDA / BEC / NORPACK / MODI's / ANCHOR (PANASONIC) / CATEGORY.3
MARKED) POLYCAB / TRINITY TOUCH / ARG / GM / JPC PIPES
INDUSTRIAL SOCKET IN
SHEET STEEL|AJMERA ELECTROTECH LLP / LAURITZ KNUDSEN / POLYCAB / NEPTUNE-BALS / LEGRAND
50 CATEGORY-4
ENCLOSURE WITH (NOVATEUR) / C&S / BCH / HAVELLS/ HPC/ SCHNEIDER
MCB/SWITCH
RAJNIGANDHA / GEMSCAB / ALLCAB / AURAFLEX / V-MARC / SBEE / UNISTAR /POLYCORE / TORTEK /
BATRA HENLAY / RR KABEL / AKG / ANCHOR (PANASONIC) / BENTEC / JMW KABEL / POLYCAB /
INSULATED COPPER
51 WIRE AVOCAB (CHANDRESH) / SVARN / PARAMOUNT /RALLISON (LKB) / HAVELLS / NATCAB (KWALITY) / CATEGORY-2
BONTON / GRANDLAY / GLOSTER /BCH / PLAZA/ APAR/ GM / PARAGON (ELEKTRON) / FINE-CAB /
ZENIUM
SWITCHES/ SOCKETS/
RR KABEL / ANCHOR (PANASONIC) / ORIENT ELECTRIC / INDO ASIAN (NOVATEUR) /C&S/ POLYCAB /
TELEPHONE/ TV/ DATA
52 SOCKET/ BOXES HPL / LAURITZ KNUDSEN / LEGRAND (NOVATEUR) / HAVELLS / GM / MK HONEYWELL / WESTERN CATEGORY-3
VEGA/ ABB
(MODULAR TYPE)
SWITCHES/ SOCKETS/
TELEPHONE/ TV/ DATA
53 SOCKET/ BOXES (PIANO  ANCHOR (PANASONIC) / BENTEC / HAVELLS / HPL / POLYCAB / MK HONEYWELL / WESTERN VEGA CATEGORY-3
TYPE)
E FIRE ALARM EQUIPMENTS
FIRE / SMOKE DETECTOR/
MULTI CRITERIA
DETECTOR/
FIRE ALARM PANEL /
NOTOFIRE 1 VELOX / SCHNEIDER / PANASONIC / EATON / HOCHIKI / RAVEL /SIEMENS / BOSCH / CATEGORY-2

54

REPEATER PANEL/
HOOTER / MANUAL CALL
POINT / RESPONSE
NDICATOR/ FAULT

APOLLO / EDWARDS (UTC) / G + M / SCHRACK / HONEYWELL / KIDDE (UTC) / GST (UTC) / TYCO / ASES

SOLATOR
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CATEGORY

ITEM FOR TEST
CODE ITEMS PREFERRED MAKES (W.E.F. 10.07.2025) CERTIFICATION/
INSPECTION
GEMSCAB / SBEE / FRTEK / BATRA HENLAY / RR KABEL / SEPCIAL CABLES SVARN / JMW KABEL /
POLYCAB /ALOKE (ANKUR ) / RALLISON (LKB) / KEC GRANDLAY / RAVEL 1 GLOSTER / KEI / BONTON /
c6  |FIRE SIGNAGES ASES / LIFEGUARD (UNITED FIRE) / EATON / FIRE SHIELD / BOSCH / RAVEL / DELITE /| .
AUTOGLO (PROLITE) i
57  |ASPIRATION SYSTEM  |SHOOT FIRE (VIMAL FIRE) / HOCHIKI / BOSCH / RAVEL CATEGORY-2
F  |LED LIGHT FIXTURE AND FANS
PYROTECH / GOLDWYN LED / KI KALINGIA / GM / NESSA / PLUS LIGHT TECH /LEGERO /
sg |UGHT FIXTURE WITH IMAGIK / LIGHTBOOK / LEKSA LIGHTING / R R KABEL (RR/ AARAYSTORM) /PANASONIC / EVEREADY / | ooy
LED - INDOOR INSTAPOWER / POLYCAB / SURYA / HALONIX / HAVELLS / SIGNIFY / JAQUAR (JAQUAR LIGHTING) /
HPL / BAJAJ / WIPRO / ORIENT / CROMPTON / REGENT
PYROTECH / GOLDWYN LED / KI KALINGIA / GM / NESSA / PLUS LIGHT TECH / MAGIK / LIGHTBOOK /
s |HIGHT FIXTURE WITH LED | LEKSA LIGHTING / R R KABEL (RR/ AARAYSTORM) / PANASONIC / HPL/BENTEC (BENLO) / EVEREADY/ | precony
- OUTDOOR/FACADE POLYCAB / K-LITE / SURYA / TRANSRAIL / HALONIX /HAVELLS / JAQUAR (JAQUAR LIGHTING) / SIGNIFY
/ INSTAPOWER / BAJAJ / WIPRO / ORIENT / CROMPTON / REGENT
LINEAR LED/ PYROTECH / GOLDWYN LED / KI KALINGIA / GM / LIGHT FORMS / PLUS LIGHT TECH / LEGERO / MAGIK
co | CUSTOMISED/ / WMEL / FORUS / HUBLIT /LIGHTBOOK / PANASONIC / POLYCAB / R R KABEL (RR/ AARAYSTORM) / | ooy
DECORATIVE LED LIGHT |EVEREADY / SURYA / HALONIX /HAVELLS / HPL / SIGNIFY / BAJAJ / WIPRO / ORIENT / CROMPTON /
FIXTURE REGENT
g1 |AVIATION WARNING PYROTECH / FORUS / KI KALINGIA / HARYANA GENERAL INDUSTRIES / VSTP / K-LITE / SURYA /| )0 oo o
JOBSTRUCTION LIGHT | TRANSRAIL / HPL / INSTAPOWER / BAJAJ / WIPRO / CROMPTON /
CEILING/ WALL /
s, |EXHAUST/PEDESTAL FAN | ORIENT ELECTRIC / RR KABEL / ANCHOR (PANASONIC) / POLYCAB / HALONIX / HAVELLS / CATEGORY.3
(CONVENTIONAL / ALMONARD / USHA / KHAITAN
BLOC)
63 |HVLS FANS MARUT AIR / RR KABEL / RITE HITE CATEGORY-3
G AIRCONDITIONING AND FIRE FIGHTING ACCESSORIES
e |GI1/MSPIPE(ISI VPL/ITL / BEC / APL APOLLO / PRAKASH SURYA / JINDAL STAR / TATA / SAIL/ HIRA PIPES | _
MARKED) (RRISPAT) /
MANUAL VALVE -
BUTTERFLY/ SLUICE / LEHRY / SANT / VENUS / NEWAGE FIRE / CASTLE / ZOLOTO / VTM (VA VALVES) /
65 CATEGORY-2
CHECK / NRV / EMERALD / ADVANCE VALVES / DIVINE /C&R
FOOT/GATE / GLOBE
MOTORISED VALVE
BALANCING /
66 |MODULATING / PICB /|SANT /VTM (VA VALVES) / CASTLE / DANFOSS / ZOLOTO / ANERGY CATEGORY-2
DELTA T / CONTROL /
MIXING
SUCTION / POT /Y-
67 STRAlNER/ / VENUS / CASTLE / ZOLOTO / ANERGY / SANT / VTM (VA VALVES) / EMERALD CATEGORY-2
FLEXIBLE CONNECTION
63  |FOR SPRINKLER / LIFEGUARD (UNITED FIRE) / FIRE SHIELD / NEWAGE / EXFLAME / HD / SAFEFIRE CATEGORY-2
SPRINKLER
FIRE HYDRANT LANDING
co |VALVES/ INSTALLATION |SHOOTFIRE (VIMAL) / LIFEGUARD (UNITED FIRE) / ZOLOTO / KALPEX (KALPATARU) / CATEGORY.2

VALVE/ FIRE BRIGADE
CONNECTION.

NEWAGE / EXFLAME / SAFEFIRE / HD / FIRE SHIELD
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CATEGORY FOR

ITEM TEST
CODE ITEMS PREFERRED MAKES (W.E.F. 10.07.2025) CERTIFICATION/
INSPECTION
FIRE HOSE PIPEs/ FIRST| SHOOTFIRE (VIMAL) / LIFEGUARD (UNITED FIRE) / KALPEX (KALPATARU) / NEWAGE / FIRE SHIELD /
EXFLAME / SAFEFIRE
70 |AID HOSE  REEL CATEGORY-2
BRANCH PIPE/ NOZZLE /
COUPLINGS
DSS / KANEX / SHOOTFIRE (VIMAL) / LIFEGUARD (UNITED FIRE) / CEASEFIRE/ SAFEFIRE / AFS
71 CATEGORY-2
FIRE EXTINGUISHERS (ADVANCED) / KALPEX (KALPATARU) / EXFLAME / SUPREMEX / FIRE SHIELD / MINIMAX / SAFEX
GAS BASED FIRE SYNERGY & SYNERGY PLUS / FIRE-CEASE / FIRETREX / VIVINA / ASES / CEASEFIRE/
72 SHOOTFIRE (VIMAL) / LIFEGUARD (UNITED FIRE) / KALPEX(KALPATARU) /FOAMTECH / SUPREMEX/ CATEGORY-2
SUPPRESSION SYSTEM SIEMENS / FIRETREX (SVS)
KITCHENHOOD GAS
73 | BASED SUPPRESSION EXII\.IEE;\;{JI?RECEASE/ FIRETREX / VIVINA / SHOOTFIRE (VIMAL) / UNITED / FOAMTECH / CEASEFIRE /| . - .
SYSTEM
HIGH/LOW PRESSURE
74 | WATER MIST BASED FIRE | SYNEAQUAMIST / FIRETREX / SHOOTFIRE CATEGORY-2
SUPRESSION SYSTEM
FLOW
75 | SWITCH/PRESSURE OMICRON / ANERGY / DANFOSS / EMERALD / SWIZER CATEGORY-3
SWITCH
76 |FIREMAN AXE LIFEGUARD (UNITED FIRE) / NE-WAGE / FIRE SHIELD / ADVANCE CATEGORY-3
5, | DIESELENGINEDRIVEN | TMTL (TAFE MOTERS) / KSB / WILO / GRUNDFOS / KIRLOSKAR / ASHOK LEYLAND / CATERPILLAR /| oo
PUMP FOR FIRE FIGHTING| MAHINDRA POWEROL
PUMPS -VERTICAL/
HAVELLS / WILO / GRUNDFOS / ANDRITZ / KSB / KIRLOSKAR / XYLEM / AQUA_ANS / MATHER & PLATT /
78 |HORIZONTAL / CATEGORY-2
CROMPTON
SUBMERSIBLE
LHP / ROTOMOTIVE / KSB / HAVELLS / TMEIC / GRUNDFOS / BCH / KIRLOSKAR / BHARAT BIJLEE /
79 |MOTORS CATEGORY-2
ALSTOM / SEIMENS / CROMPTON
BENTEC / KSB / HAVELLS / L.S POWER / GRUNDFOS / PHOENIX / BCH / SCHNEIDER / EATON /
80 CATEGORY-2
MOTOR STARTER MOTOVARIO / SIEMENS / SCHNEIDER
SINGLE PHASE
PREVENTER / OVER
LOAD
81 |PROTECTION/HIGH C&S/ LAURITZ KNUDSEN / SELEC / SIEMENS CATEGORY-3
VOLTAGE/LOW
VOLTAGE/EARTH FAULT
PROTECTION
82 G | SHEETS JSW STEEL/ TATA / HSL / SAIL CATEGORY-2
83 |GRILLS 'DIFFUSERS PRECISE / ASAWA INSULATION /MAPRO (AIR FLOW) / CRYSTAL / TRISTAR CATEGORY-3
INSULATION ~ MATERIALE\ s avE / ROCK INSUL / AEROLAM / SUNROCK (THERMOCARE ROCK WOOL) / INSUFLEX (THE
84 |ROCK WOOL/ GLASS CATEGORY-3
WOOL SUPREME) / LIONROCK / POLYBOND / EPACK / TWIGA INSUL
INSULATION MATERIAL
AEROFOAM / PARAMOUNT / SAFARI / AEROLAM / INSUFLEX (THE SUPREME) /EPACK / SUNROCK
85  XLPE/EPDM/  NITRILE / / / / ( )/ / CATEGORY-3

RUBBER

(THERMOCARE ROCK WOOL) / INSUFLEX (THE SUPREME) / LIONROCK / POLYBOND / TWIGA INSUL
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CATEGORY FOR

ITEM ITEMS PREFERRED MAKES (W.E.F. 10.07.2025 TEST
CODE (W.EF. 10.07. ) CERTIFICATION/
INSPECTION
86 PRE-INSULATED DUCT ASAWA INSULATION / MECHEASY CATEGORY-3
87 FD)EE:I_FABRICATED Gl ASAWA INSULATION / WAD / DUCTOFAB / WAVES / ZECO / ADVANCE VENTILATION CATEGORY-3
88 FIRE DAMPERS MAPRO (AIR FLOW) / GREENHECK / TRISTAR / RUSKIN / CARRIER CATEGORY-2
89 AIR CURTAINS EURONICS / MITZVAH / TECHNOCRATS / DOLPHY CATEGORY-2
MODULATING
90 MOTOR/FIRE DAMPER LHP / ANERGY / HONEYWELL / GRUNDFOS / BALEMO / SIEMENS CATEGORY-2
MOTOR
AIR FILTERS
91 (MERV/ESP/HEPA) FOR MECHMAARK / ADITYA / 02 CURE / WAVES / HUMDIN / INTELLIGREEN CATEGORY-3
HVAC SYSTEM
THERMOSTATS /
92 HUMIDISTATS OMICRON / ANERGY / FINDER / DANFOSS / HONEY WELL CATEGORY-3
93 THERMOMETERS/ OMICRON / ANERGY / EMERALD / FIEBIG CATEGORY-3
PRESSURE GAUGE i
INTEGRATED BUILDING SCHNEIDER / ENLITE / PANASONIC / WAGO / PHOENIX / SIEMENS / AZBIL / LAURITZ KNUDSEN /
MANAGEMENT SYSTEM  [TRIDIYM
J(IBMS)/BMS/SCADA
94 SYSTEM (HARDWARE* & CATEGORY-3
SOFTWARE, EXCEPT
COMPUTER & (* includes all hardware of BMS)
ACCESSORIES)
FIELD DEVICES (FOR
95 SELEC / OMICRON CATEGORY-3
IBMS/BMS/SCADA)
9% VED DRIVE YASKAWA / SELEC / FUJI / TMEIC J' LAURITZ KNUDSEN / DANFOSS / SCHNEIDER /SIEMENS CATEGORY-3
H AC PLANTS, AC UNITS & EQUIPMENTS
AIR-CONDITIONER UNITS
97 SPLIT / WINDOW / HAVELLS / HITACHI (JOHNSON) / LG / BLUE STAR / DAIKIN/ VOLTAS / SAMSUNG / HAIER / CATEGORY-2
CASSETTE/ TOWER O GENERAL / PANASONIC / CARRIER
98 PRECISION AIR CLIMAVENTA / SWEGON BLUE BOX / SIDWAL CATEGORY-3
CONDITIONING (PAC)
99 PACKAGED DAIKIN / HITACHI (JOHNSON) / VOLTAS / LG / SIDWAL / CARRIER / DAIKIN / BLUE STAR CATEGORY-2
AIRCONDITIONER
KIRLOSKAR / DAIKIN / CARRIER / VOLTAS / BLUE STAR / LG / CLIMAVENETA/ TRANE / YORK
100 | CHILLERS / / / / /67 / / / CATEGORY-I
SWEGON BLUE BOX / DUNHAMBUSH
AIR HANDLING UNITS
101 (AHU) CRYSTAL / CITIZEN / WAVES / EDGETECH / CARRIER / ZECO / HUMIDIN / TRISTAR CATEGORY-I
102 | FAN COIL UNIT (FCU) WAVES / CRYSTAL / ZECO / CITIZEN / EDGETECH / CARRIER / DAIKIN / TRISTAR / YORK CATEGORY-2
103 VRV/ VRF HVAC UNIT LG / HITACHI (JOHNSON) / SAMSUNG / DAIKIN / VOLTAS / HAIER / CARRIER / BLUE STAR CATEGORY-2
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CATEGORY FOR

TEM S PREFERRED MAKES (W.E.F. 10.07.2025 TEST
CODE ITEM (W.E.F. 10.07. ) CERTIFICATION/
INSPECTION
104 ;g(?TL:{NG TOWERUPTO | hei1a / BELL COOLING TOWERS / MIHIR / PAHARPUR CATEGORY-2
105 gg(?TL'RNG TOWER ABOVE| (e 7a / BELL COOLING TOWERS / MIHIR / PAHARPUR CATEGORY-2
106 | EXPANSION TANK ANERGY CATEGORY-3
107 AIR & DIRT ANERGY CATEGORY-3
SEPARATOR
FAN - AXIAL FLOVV / DYNAIR-MAICO / DUSTECH / KRUGER / WAVES / HUMIDIN / WOLTER / AIR FLOW / RR KABEL / CRYSTAL
108 | INLINE / VENTILATION / /GREEB;HECK / / / / / / / / CATEGORY-2
PROPELLER / PLUG
R O SYSTEM /WATER
109 | ¢ OFTENING PLANT SURYA RO / DELTA / WAE / VENZA (MGROW) CATEGORY-3
110 | WATER COOLER CLIMATROL / VOLTAS / ORIENT ELECTRIC / SIDWAL CATEGORY-3
111 | WATER DISPENSER WAE / VENZA (MGROW) / VOLTAS CATEGORY-3
112 DRINKING WATER WAE / VENZA (MGROW) / OASIS CATEGORY-3
FOUNTAIN / ( )/ .
| PA SYSTEM & RELATED ITEMS
113 |AMPLIFIERS ATEIS / SCHRACK / HEINRICH / BOSCH / HONEYWELL / OPTIMUS / BOSE CATEGORY-2
ANNOUNCEMENT
114 |MICROPHONES ICAR ATEIS / SCHRACK / HEINRICH / BOSCH / HONEYWELL / OPTIMUS / BOSE CATEGORY-2
CALL CONSOLES
115 |CONTROLLERS ATEIS / SCHRACK/ BOSCH / HEINRICH / HONEYWELL / OPTIMUS CATEGORY-3
116 |SPEAKER ATEIS / SCHRACK/ HEINRICH / BOSCH / NOTIFIRE / OPTIMUS / BOSE CATEGORY-3
DIGITAL CALL STATION
117 | ORK STATION AVTRON / ATEIS / HEINRICH / BOSCH / OPTIMUS CATEGORY-3
118  |EQUIPMENT RACK HEINRICH / BOSCH / PRESIDENT / ORDEIN CATEGORY-3
119 |DVD/DVR /MP3 PLAYER | TYCO/HEINRICH / BOSCH / HONEYWELL/ SIEMENS / OPTIMUS CATEGORY-2
CABLE FOR
120 RR KABEL / JMW KABEL / POLYCAB / BONTON / BOSCH / HPL / KVVS (INDUSTRIAL) CATEGORY-2
MICROPHONE / SPEAKER
DIGITAL LINE ARRAY
121 SPEAKER ATEIS / HEINRICH / BOSCH / BOSE / OPTIMUS CATEGORY-2
122 |CCTV CAMERA AVTRON / TYCO ILLUSTRA / HEINRICH / SIEMENS / BOSCH / HONEYWELL / ULTRAK / PELCO CATEGORY-2
MONITOR /DISPLAY-LCD /
123 LED / PLASMIA LG / PANASONIC /SAMSUNG / SONY CATEGORY-2
124 [COMPUTER LAPTOP HP / DELL / LENOVO / IBM CATEGORY-4
(FOR IBMS/BMS/SCADA)
COMPUTER
125 | ACCESSORIES (KEY HP / DELL/ LENOVO / IBM CATEGORY-4

BOARD/MOUSE)

8 of 10



CATEGORY

ITEM FOR TEST
CODE ITEMS PREFERRED MAKES (W.E.F. 10.07.2025) CERTIFICATION/
INSPECTION
J SOLAR PLANT & ACCESSORIES
SOLAR INVERTER/
126 |POWER CONDITIONING  |SELEC / HAVELLS/ POWER ONE CATEGORY-2
UNIT
127 |SOLAR MODULES SWELECT / HAVELLS/ JAKSON CATEGORY-2
128 |DC CABLES GEMSCAB / APAR / RR KABEL / SPECIAL CABLES / JMW KABEL /POLYCAB / HAVELLS / CATEGORY-2
RALLISON (LKB) / KEC / HPL / GLOSTER / KEI / BONTON
K MISCELLANEOUS & OTHER MECHANICAL ITEMS
129  |HAND DRIER TECHNOCRATS / EURONICS / DOLPHY / ANAND AUTOMATIC SYSTEM CATEGORY-3
DOUBLE WALL
130 |CORRUGATED HDPE \(/EF;LM/m?lA/NHG”\c;I\FM'\/ﬁEQLéEAEl\A/ BEC PLAST / KESHAV KRIPA / VALENS / TIRUPATI PLASTOMATIC / CATEGORY-3
PIPE/PLAIN HDPE PIPE
AUTOMATIC SLIDING
131 |po0r HOUSYS / GEZE / NEPTUNE / S. ADITYA / DORMAKABA / TECHNOCRATS / AUTOINGRESS CATEGORY-3
132 |ELEVATOR ORBIS / SCHINDLER / FUJITEC / INFRA / TRIO ELEVATOR / OMEGA ELEVATOR / ESCON / CATEGORY-I
JOHNSON LIFTS / ECE/ KONE / TKE / OTIS
133 ESCALATOR ORBIS / SCHINDLER / TRIO ELEVATOR / OMEGA ELEVATOR / JOHNSON LIFTS / KONE / TKE / CATEGORY-|
[TRAVELATOR oTIS
HOUSYS / AVIANS / SWARAJ / S. ADITYA / TECHNOCRATS / EURONICS / NEPTUNE BROSIS / FAAC
134 |BOLLARD CATEGORY-3
HOUSYS / AVIANS / SWARAJ / S. ADITYA / DORMAKABA / TECHNOCRATS / BROSIS NEPTUNE /
135 |BOOM BARRIER AUTOINGRESS / FAAC / SPEEDGATZ CATEGORY-3
136 |TROLLEY GATE AVIANS / SWARAJ / S. ADITYA / TECHNOCRATS / DELITE / AUTOINGRESS / LOTUS CATEGORY-3
137 TYRE KILLER/SPIKE HOUSYS / SWARAJ / S. ADITYA / TECHNOCRATS / NEPTUNE / BROSIS / FAAC / SPEEDGATZ CATEGORY-3
BARRIER
138 UNDER VEHICLE HOUSYS CATEGORY-3
SCANNING SYSTEM )
EXTERNAL LIGHTING SUBHAM / AMBIKA POLES / LYSAGHTPOLE™ / VAKRANGEE / VSTP / UTKARSH /RMSCO (RAJASTHAN
139 CATEGORY-3
Eghi{ ODLECORATNE METAL) / SKIPPER / BP PROJECTS / K-LITE / TRANSRAIL / PRAKASH SURYA (SURYA ROSHNI) SUMIP /
SIGNIFY / BAJAJ / WIPRO / CROMPTON / ORIENT ELECTRIC
140 SUBHAM / AMBIKA POLES / VAKRANGEE / VSTP / LYSAGHTPOLE™ / UTKARSH / SKIPPER/
HIGH MAST BP PROJECTS / K-LITE / PRAKASH SURYA (SURYA ROSHNI) / TRANSRAIL / SIGNIFY / BAJAJ /| CATEGORY-3
WIPRO / ORIENT ELECTRIC / CROMPTON
ALUMINIUM LADDERS /
141 HYDRAULIC LADDERS DELITE CATEGORY-2
BOOM
142 |/SCISSOR/SPIDER/VERTIC |MLIFT CATEGORY-2
AL LIFT
143 |DASH FASTENERS HILTI / FISCHER CATEGORY-4
144 |GEAR BOX MGM VARVEL / iIMAK CATEGORY-3




145 |GEARED MOTOR LHP / LENZE / ROTOMOTIVE / MGM VARVEL / iMAK CATEGORY-3
WEATHER PROOF TRINITY TOUCH / SPELSBERG (CAPE) / RITTAL
146 CATEGORY-3
JUNCTION BOX
147 EV CHARGERS P2 POWER / E-FUEL / AXONIFY TECH SYSTEMS PRIVATE LIMITED CATEGORY-I
L GROUND LIGHTING ITEMS
AMA / VARDHMAN / FAA CERTIFIED / FAA COMPLIANCE (FOR INDEGENOUS MANUFACTURER)
148 PAPI (NON-LED) SUBJECT TO FULFILLING THE REQUIREMENT OF ICAO/DGCA-CAR AND APPROVAL AS PER SR NO.-3, CATEGORY-I
PARA NO.-3 OF TC 03/2025
149 LAMP (HALOGEN) YOUYANG/PHILIPS/OSRAM/NARVA/AS/RECOMMENDED BY OEM CATEGORY-3
AGL FITTING (LED) VARDHMAN / AMA/ FAA CERTIFIED / FAA COMPLIANCE (FOR INDEGENOUS MANUFACTURER)
150 (a) ELEVATED SUBJECT TO FULFILLING THE REQUIREMENT OF ICAO/DGCA-CAR AND APPROVAL AS PER SR NO--3, CATEGORY-I
PARA NO.-3 OF TC 03/2025
FAA COMPLIANCE (FOR INDEGENOUS MANUFACTURER) SUBJECT TO FULFILLING THE
150 (b) | |AGL FITTING (LED) INSET -
(b) (LED) REQUIREMENT OF ICAO/DGCA-CAR AND APPROVAL AS PER SR NO.-3, PARA NO.-3 OF TC 03/2025 CATEGORY-!
VARDHMAN / AMA / FAA COMPLIANCE (FOR INDEGENOUS MANUFACTURER) SUBJECT TO
AGL FITTING (NON-LED)-
151 (a) ELEVATED FULFILLING THE REQUIREMENT OF ICAO/DGCA-CAR AND APPROVAL AS PER SR NO.-3, PARA NO.-3 CATEGORY-|
OF TC 03/2025
151 (b) AGL FITTING (NON-LED)- |FAA COMPLIANCE (FOR INDEGENOUS MANUFACTURER) SUBJECT TO FULFILLING THE CATEGORY-I
INSET REQUIREMENT OF ICAO/DGCA-CAR AND APPROVAL AS PER SR NO.-3, PARA NO.-3 OF TC 03/2025
VARDHMAN/ FAA COMPLIANCE (FOR INDEGENOUS MANUFACTURER) SUBJECT TO FULFILLING THE
152 ALCMS / ILCMS CATEGORY-I
REQUIREMENT OF ICAO/DGCA-CAR AND APPROVAL AS PER SR NO.-3, PARA NO.-3 OF TC 03/2025
153 ISOLATING TRIO / CTC (CREATIVE TRADING) / VARDHMAN / AMA / BILDAL / ELECTROMACH / YOUYANG CATEGORY-I
TRANSFORMER
CONSTANT CURRENT
154 VARDHMAN / AMA / HONEYWELL / YOUYANG/ NASU SYSTEM -
REGULATOR (CCR) / / / / CATEGORY-|
5 KV GRADE AFL CABLE
155 UNSHIELDED / |GEMSCAB / APAR / RR KABEL / ALOKE (ANKUR) / RALLISON (LKB) / JRD / KEI / GLOSTER CATEGORY-I
SHIELDED
1.1 KV GRADE
156 SECONDARY LEAD FOR  |GEMSCAB / APAR / RR KABEL / AMA / ELECTROMACH / ALOKE (ANKUR) / RALLISON (LKB) / JRD CATEGORY-2
AFL CABLE
157 PLUGS / RECEPTACLE / CTC (CREATIVE TRADING) ELECTROMACH / ALOKE (ANKUR) / VARDHMAN / NEPTUNE / AMA / BILDAL CATEGORY-2
CONNECTOR YOUYANG

Note: This is mere enlistment as preferred make and is subject to the compliance of Technical Specification mentioned in tender.
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To

ANNEXURE-I

BID ACCEPTANCE LETTER
(To be given on Contractor’s Letter Head)

AGM (Engg. - Elect)
Airports Authority of India,
Amritsar Airport, Amritsar.

Subject: - Acceptance of Terms & Conditions of BID

(GEM BID NO: GEM/2026/B/7378469)

Name of Work: -“Operation & AICMC of Passenger Baggage Handling System in Terminal Building at

Kangra Airport (2025-2027)”

Dear Sir,

1.

I/ We have downloaded / obtained the bid document(s) for the above mentioned ‘Bid/Work’ from
GeM Portal web site(s) namely: https://gem.gov.in as per your advertisement, given in the above-
mentioned website(s).

I/ We hereby certify that I / we have inspected the site and read the entire terms and conditions of
the bid documents, corrigendum(s) and reply to query if any made available to me/ us which shall
form part of the contract agreement and I / we shall abide hereby by the terms / conditions / clauses
contained therein.

I / We hereby unconditionally accept the bid conditions of AAI’s bid documents in its totality /
entirety for above mentioned work.

I/We declare that I/'We have not paid and will not pay any bribe to any officer of AAI for awarding
this contract at any stage during its execution or at the time of payment of bills, and further if any
officer of AAI asks for bribe/gratification, I will immediately report it to the Appropriate Authority
in AAT’.

I/ We hereby submitted that I/ We paid/ submitted the required earnest money as per NIT conditions.

I/ We certify that all information/ documents furnished by our Firm is true & correct and in the event
at any stage, the information/ documents is found to be incorrect/ untrue or found violated, then we
shall be liable for debarment from bidding in AAI without giving any notice or reason therefore or
summarily reject the bid or terminate the contract, without prejudice to any other rights or remedy
including the forfeiture of the full said earnest money deposit absolutely.

Yours faithfully,

(Signature of the Bidder, with Official Seal)

PR -1




Annexure — 11

UNDERTAKING REGARDING DEBARMENT/BLACKLISTING/RESTRAINMENT

[To be given on Contractor’s Letter Head]

Name of Work: - “Operation & AICMC of Passenger Baggage Handling System in Terminal Building at
Kangra Airport (2025-2027)”

(GEM BID NO: GEM/2026/B/7378469)
L (Name and post of authorized signatory)

onbehalfof............................ (Name of firm) do here by solemnly affirm and declare as follows:

(i) Our firm is not restrained/ debarred/ blacklisted by Airports Authority of India (AAI)/ Ministry of Civil
Aviation (MoCA)/ Dept. of Expenditure (DoE), Ministry of Finance and the debarment/ blacklisting/

restrainment is not in force as on last date of submission of proposal.

(ii) None of Proprietor /Partners /Board Members /Directors of
M/S. i (Name of firm) has remained Proprietor /Partner /Board Member
/Director in any firm which stands debarred /blacklisted/restrained by AAI/ MoCA / DoE and the
debarment/ blacklisting/ restrainment is not in force as on last date of submission of proposal.

(iii) Our firm understands that if our firm either debarred before the date of opening of tender (first bid,
normally called as technical bid, in case of two packet/two stage bidding) or debarred before the date of
contract by AAI/ MoCA / DoE (Debarment applicable for all Ministries/ Departments), our bid is liable
to be rejected at that stage.

(iv) Our firm understands that at any stage, if above statements are found to be false, our firm shall be liable
for debarment from bidding in AAI, apart from any other appropriate contractual legal action including

debarment/ blacklisting/ restrainment, termination of the contract etc. as deemed fit.

Date:

Place:

Signature and name of the authorized signatory of the firm
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ANNEXURE-III

Undertaking for PAN & GST registration & complying its provisions
(To be submitted by bidder in Envelop-I on letter head of company / Firm)

To,
AGM (Engg. - Elect)
Airports Authority of India,
Amritsar Airport, Amritsar.

Name of Work: - “Operation & AICMC of Passenger Baggage Handling System in Terminal Building at
Kangra Airport (2025-2027)”

I/ We (Name of company / Firm) hereby

undertake that: -

1. I/ We are registered under GST and our GSTIN are (to be filled by

bidder) and compliant of GST provision.

2. In case of non compliance of GST provisions and blockage of any input credit, I /We shall be

responsible to indemnify AAIL

3. All input credits have been passed on to AAI by me / us.

Signature and name of authorized signatory of the firm

Date:

Place:
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(To be submitted by the bidder on letter head of the company along with

ANNEXURE: IV

BID)

For Refund of EMD, following is to be submitted by the bidders

BENEFICIARY DETAILS FOR RTGS FUNDS TRANSFER

Sr. No. Particulars Information Required
1. Name of the Account Holder i.e. Bidder
2. PAN/TAN No. of the Party i.e. Bidder
3. Name of the Bank
4. Address of the Bank
5. Bank Account No.
6. Type of the Bank Account
7. MICR Code of the Bank
8. IFSC Code of the Bank

Note: In addition to above scanned copy of cancelled cheque may please be provided.

(Beneficiary's i.e. Bidder's Name & Signature)
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ANNEXURE-V
AFFIDAVIT

(Regarding Minimum Wages)
[On Rs. 100/- Non-Judicial Stamp Paper]

) s age ... Years S/o
........................................... Proprietor / Managing Partner / managing Director of M/s

..................................................................... address

I am competent to swear this affidavit on behalf of M/s .........oooiiiiiiii i and
hereby confirm that I am fully complying with the legal obligations with regard to payment of minimum wages
as per the minimum wages Act- 1948 and deduction of provident Fund Authorities as per EPF & MP Act- 1952
and Contract Labour (Regulation & Abolition) Act-1970.

Date: -

Place: -

Signature and name of the authorized signatory of the firm
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FORM “A”

DETAILS OF SIMILAR WORKS SUCCESSFULLY COMPLETED OR SUBSTANTIALLY
COMPLETED DURING THE LAST SEVEN YEARS ENDING ON 315t December 2025

Sl.

No.

Details of Work

W-1

W-2

W-3

1

2

3

4

5

i

Name of work/project and
Location

ii

Name and Address of
client

iii

Awarded Cost of work
(in Rs. Lakhs)

iv

Date of commencement
as per Contract

Stipulated
date of completion

vi

Actual date
Of completion

vii

Completion Cost/
Actual work done

viii

Whether the work
was done on back
to back basis
Yes/No

Note: The contractor should give list of only of eligible category works of requisite amount

with supporting documents issued from client.
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Name of the firm / contractor

FORM-B
FINANCIAL INFORMATION

1. Financial Analysis - Details to be furnished turnover on construction works with profit / loss
as per figure in balance sheet account for the last three years duly certified by the
Chartered Accountant as submitted by the applicant to the Income - Tax Department

Fig in lakhs Rs.
SI. Particulars Financial Year (Last Three years)
No.
FY 2022-23 FY 2023-24 FY 2024-25
1. Turn-Over on
Construction Works
2. Profit/loss after Taxes
(standalone)

2. Financial arrangements for carrying out the proposed work.

Unique Document Identification Number (UDIN)

Signature of Chartered Accountant with Seal

SIGNATURE (S) OF BIDDER (S)

NOTE : The bidder should give information strictly in above format.
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Form ‘C’
FORM FOR CERTIFICATE OF NET WORTH FROM CHARTED ACCOUNTANT

This is to certify that as per audited balance sheet and profit & loss account during the

financial year 31.03.2025, the Net Worth of M/s.
......................................................... (Name & registered address of
Individual/Firm/Company), as 0N .....cccceveiiinieecineciecsneenes ( the date of certificate)

I after considering all liabilities. It is further

certified that Net Worth of the company has not eroded by more than 30 % in last three years
ending on 31st March 2025.

Unique Document Identification Number (UDIN).............ccooevviiiiiiinnn..

Membership of ICAI

Date and Seal

*The relevant year shall be the financial year ending 31st March preceding the calendar year of bid
submission or 31st March of the financial year preceding the previous financial year, if the balance
sheet of the previous financial year has not been audited.
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ANNEXURE-VI

UNDERTAKING FOR DECLARATION BY BIDDER REGARDING REQUIREMENT OF
LOCAL CONTENTS

(Scanned copy to be submitted by Bidder in Cover-l on letter head of the Company/Firm)

Name of Work:

Tender ID:
I, the undersigned, (full names), do hereby declare, in my
capacity as of M/s (Name of

company/Firm) that:

1) | am competent to swear this undertaking on behalf of M/s___ (Name of
company/Firm)___ .

2) | have read the Order(s) “Public Procurement Policy (Preference to Make In India), order
2017- revision dated 16.09.2020” notified by Government of India, Ministry of Commerce and
Industry, Department of Promotion of Industrial & Internal Trade (Public Procurement Section)
vide letter No. P- 45021/2/2017-PP (BE-Il) dated 16th Sep 2020 or as amended up to date.

3) My “local contents” for this tender is (specify the percentage of local

contents) as per details attached under ‘Annexure-2 (B) and we meet the mandatory minimum
Local Content requirement i.e. (specify the percentage of local contents) for
'Class-I local supplier' / 'Class-Il local supplier' (strikeout, whichever is not applicable) as per
Government of India, “Public Procurement Policy (Preference to Make In India), order 2017”

amended upto date to participate in AAl tender ID No.

4) 1 / we are not debarred/blacklisted by any procuring entity for violation of this order and the

debarment is not in force as on last date of submission of bid.

Signature and name of the authorized signatory of the firm

with Rubber Stamp

Date:

Place:
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ANNEXURE - VII

Request letter: Transmission of Bank Guarantee Cover message
(to be submitted by applicant to BG issuing Bank)

Date:
The Manager, (Bank), (Branch)

Sub: Inclusion of unique identifier code of AAI while transmitting BG cover
messages where beneficiary bank is ICICI Bank (IFSC-ICIC0000007).

Dear Sir/Ma'am,
1/We, request you to include unique identifier AAIRHQNR in field 7037 of the
SFMS cover messages IFN COV 760 (for BG issuance) and IFN COV 767 (for BG

amendment) while transmitting the same to the beneficiary bank (ICICI Bank-IFSC-
ICIC0000007).

Thanking You,

(Vendor/Customer/Concessionaire)
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CHECK LIST

ANNEXURE-A

(To be uploaded by the bidder along with tender application)

Name of Work: - “Operation & AICMC of Passenger Baggage Handling System in Terminal Building at

Kangra Airport (2025-2027).”

S. Qualifying Criterion Particulars ATTACHEMENTS/
No. ENCLOSURES CHECK LIST (To
be uploaded/ enclosed)
1 Name and Registered office address
of the Applicant
2 Name, Address, Telephone, Fax No., | Name :
e-mail address of the Authorized
Address:
contact person of the agency for
further communication Ph. No. :
Mobile No. :
Fax No. :
Email ID:
2. Envelope —I (Tender processing fee, EMD, Technical Bid and Pre-qualification) : It shall contain the scanned copy
of-
A. Tender Processing Fee, EMD :
i TenderProcessing Fee TenderFeeshall- be-paid by way of Tenderfeesubmitted
online payment through SBl payment
itself
ii. EMD Scanned Copy of EMD Payment Submitted
made through online method
NEFT/RTGS YES /NO
B. Tender Technical Bid Containing Following :
i Unconditional Acceptance Format given at Page Print out of Annexure-I from

Letter PR-1 (Annexure-1) of

Tender document at PR-1.

Tender Document, signed and
stamped.

YES /NO

ii Details of PAN Card, GST | Enclose documentary Proof PAN,
Registration No alongwith GST | GST and GST declaration
declaration as per ANNEXURE-IIT
at Page PR-3

Copy of PAN Card, GST No &
ANNEXURE-III uploaded / enclosed

YES /NO

iii Regarding Debarred / Blacklisted as | Enclose Annexure-II on company
per ANNEXURE-II at Page PR-2 letter head.

Copy of uploaded / enclosed

YES /NO

Check List
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S. Qualifying Criterion Particulars ATTACHEMENTS/
No. ENCLOSURES CHECK LIST (To
be uploaded/ enclosed)
iv Beneficiary Details For RTGS Funds | Enclose Annexure-IV on company | Copy of uploaded / enclosed
Transfer letter head.
YES /NO
v Regarding Minimum Wages Enclose Annexure-V on company | Copy of uploaded / enclosed
letter head.
YES /NO
vi Power of Attorney/ Authorization Digitally signed copy of Power of
letter for signing tender document/ Attorney/ Authorization letter
bidding on e-Tender Portal (if uploaded / enclosed.
applicable) YES /NO
vii Undertaking for declaration by | Enclose Annexure-VI & Form-I | Copy of uploaded / enclosed

bidder regarding requirement of

Local contents

on company letter head.

YES /NO

viii

PQ Performa (Check list) at
Annexure-A of tender document

Duly filled in and signed check
List

Check list with declaration uploaded /
enclosed

YES /NO

C. Qualifying requirements of contractors :-

Work Experience Certificates from
clients of having satisfactorily
completed works similar in nature

Details of similar nature works
completed during last seven year
i.e. copy of Completion certificate
from Clients along with copy of
work order. Completion
certificates should have the

following details:

Copy uploaded/ enclosed

YES /NO

(M)

Name of Client:

Name of Work:

Completion Value:

Date of Start:

Date of Completion

(i)

Name of Client:

Name of Work:

Completion Value:

Check List
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Date of Start:

Date of Completion

Name of Client:

Name of Work:

(iii) Completion Value:

Date of Start:

Date of Completion

il Form A regarding details of similar Scanned copy of Form A with Copy of uploaded / enclosed
works completed during last seven details of work during last seven YES / NO
year

years alongwith completion

certificate issued by client.

iii Annual average turnover details | Abridged Balance Sheet and Profit | Copy uploaded/ enclosed
(Abridged Balance Sheet and Profit | and Loss Account for last three
and Loss Account) for the last three | financial year.

YES/NO
years.
iv Net worth certificate issued by Copy uploaded/ enclosed
certified chartered Accountants as
per Form C at Page PR-7 YES / NO
3. ENVELOPE - II (PRICE BID FOLBER): It shall contain
a. | Price/Financial e-Bid The Rates shall be quoted in the format provided at GeM portal and
no other format is acceptable.
Date : Signature with Stamp
Place: Authorized Signatory of the Agency
DECLARATION
I( ) hereby declare that the documents submitted / enclosed are

true and correct. In case any document at any stage found fake / incorrect, my EMD may be forfeited and action for

debarment from tendering in AAI apart from any other appropriate contractual / legal action be taken.

Date : Signature with stamp

Place :
Authorized Signatory of the Agency
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BILL OF QUANTITIES

Name of Work: Operation & AICMC of Passenger Baggage Handling System in Terminal Building at Kangra
Airport (2025-2027).

Item
Number

Item Description

Unit

Qty

1

Operation of Baggage Handling System

Running, Operation & Routine Maintenance of Departure and Arrival baggage
conveyor system including weighing scale conveyor, dispatch conveyor, Control
Panel etc. as per good engineering practice, recommendation of the OEM,
instruction of Engineer-in-charge and as per terms and conditions of the contract by
deploying following manpower (on all days round the clock including Sunday /
Holiday) along with required T&P and sundries etc. complete as required.

(a) Electrician / Wireman - Skilled - 02 Nos

(b) Electrician / Wireman - Semi-Skilled - 01 No

(c) Helper - Unskilled - 01 Nos

Note: The Tenderers have to consider the cost of Uniforms, Log Books,
Consumables, Tools and Tackles etc. as per tender conditions in the Quoted Rates.

Month

24

All inclusive comprehensive maintenance of complete departure and arrival
conveyor baggage handling system including supply of spares, replacement/repair
of faulty parts, attending any number of breakdown complaint, stamping of 04 nos.
of weighing scale from Govt. Department etc. arranging of all tools & plant, all
spares and consumables i.e. Electrical/Electronics/Mechanical spares, belts, pully
etc. control panel accessories incorporating switch gears, protection devices, PLC
with all sensors, cabling, painting as required for satisfactory operation of the
complete system.

2.1

First Year

Month

12

2.2

Second Year

Month

12




