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AIRPORTS AUTHORITY OF INDIA 

 

Ref. No. AAI/BBSR/ AGM (E-E)/NIT-02/2026-27 Date: 07.05.2026 

 

NOTICE INVITING E-TENDER 

(GeM ID: GEM/2026/B/7515307) 

 

1. Item Rate/Percentage rate/ EPC e-tenders are invited through the e-tendering GEM Portal 

by Asst. General Manager (Eng.-Electrical)-I, Airports Authority of India, B.P.I Airport, 

Bhubaneswar-751020, Tele No: 0674-2596327 (Bid Manager) on behalf of Chairman, AAI 

from eligible contractors for the work / composite work of “Supply of Spares for electrical 

installation at B.P.I Airport for the year 2026-27.” at an estimated cost of ₹  

16,33,855.00 (Rupees Sixteen Lakhs Thirty Three Thousand  Eight Hundred Fifty Five 

Only) including GST with completion period of  03 (Three) Months. 

 

The tendering process is online at GEM-portal URL address https://gem.gov.in. Prospective 

& Aspiring Tenderers may download and go through the tender document. Aspiring bidders 

may go through the tender document by login the GeM portal. The tenders will not be 

accepted in any other form. 

 

Any amendment or corrigendum to the tender document will be posted on GeM Portal only. 

As the tendering process is online on GeM portal, it is bidders’ responsibility to check for 

any amendment / corrigendum on GeM Portal before submitting the bid online on GeM 

portal. Also, the bidders are advised to get themselves acquainted with the e-tendering 

process on GeM portal which requires registration at GeM portal, obtain ‘User ID’ & 

‘Password’ and go through the ‘Bid for Services – Service Provider side’ available in the 

home page after login to the GeM portal http://gem.gov.in. 

 

Bidders shall submit their bids as per scheduled date and time through GeM- 

procurement portal at http://gem.gov.in only. 

 

GeM portal -procurement system shall not allow bidders to submit their tender, after the 

scheduled date and time. Bidders shall submit tender before the schedule deadline specified 

in GeM bid document or the extended deadline notified by issue of corrigendum, as the 

case may be. 

 

For any technical assistance with regard to functioning of GeM portal, the bidder may 

contact to the following help desk numbers on all working days only between  

i) 09.00 hrs to 22.00 hrs (Mon-Sat) – 1800-419-3436 /1800-102-3436, 07556681401, 

07556685120, 01169095625, E-Mail: - helpdesk-gem@gov.in 

 

http://gem.gov.in/
http://gem.gov.in/
http://gem.gov.inonly/
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Earnest Money Deposit (EMD):  Earnest Money Deposit (EMD) of ₹  49,016.00 (Rupees 

Forty Nine Thousand Sixteen Only) will be required to be paid online (on GeM portal) as per 

the given bank details before the scheduled date and time of bid submission (as Per GeM) through 

RTGS/NEFT in favour of Airports Authority of India, Bhubaneswar Airport.  

Bank details of Airports Authority of India (for payment of EMD): 

 

A Name of the Beneficiary : Airports Authority of India 

B Name of the 

Beneficiary Bank 

: State Bank of India, FOREST PARK 

BRANCH 

C Address : STATE BANK OF INDIA. 

Branch address: FOREST PARK BRANCH 

D Account No. : 40532215389 

E A/C Type : Current account 

F 11-Digit IFSC code : SBIN0006606 

 

EMD deposit made by the bidders, would be refunded directly in their respective bank 

accounts, of all except the successful bidder to whom the contract is awarded. Scanned 

Copy of cancelled cheque or scanned signed copy of Bank Details needs to be submitted as 

mentioned in NIT Cl. 2A(ii) for refund. 

 
EMD Exemption: Bidders seeking EMD exemption, must submit the valid supporting 

document for the relevant category as per GeM GTC with the bid. Benefits of MSE will be 

allowed only if seller is validated on-line in GeM profile as well as validated and approved by 

Buyer after evaluation of documents. To seek EMD Exemption bidder must choose MSE 

option in GEM Portal also.   

 

2. Following 2 envelopes shall be submitted through online at GEM -Portal by the tenderer 
as per the following schedule: 

 
CRITICAL DATE SHEET 

 

Bid Document Download / Sale Start 
Date 

As mentioned on GEM portal 

Clarification Start Date As mentioned on GEM portal 

Clarification End Date As mentioned on GEM portal 

Bid Submission Start Date As mentioned on GEM portal 

Bid Submission End Date As mentioned on GEM portal 

Bid Opening Date Cover / Envelope-I As mentioned on GEM portal 

Bid Opening Date: Cover/ Envelope- II Will be intimated on GeM portal 

 Earnest Money Deposit EMD amounting ₹ 49,016.00 (Rupees 

Forty Nine Thousand and Sixteen Only) 

will be required to be paid online on 

GeM Portal only. 
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  Note: - 
1. If the bidder has any query related to the Bid Document of the work, they should use 

‘Seek Clarification’ on GeM portal to seek clarifications. No other means of 

communication in this regards shall be entertained. 

2. AAI may at its discretion may extend/change the schedule of any activity by intimating                

the bidders through a notification on the GeM portal(https://gem.gov.in). 

3. Corrigendum if any, will be uploaded only on GeM portal. It is the responsibility of 

bidders to check at the website regularly 

 

Envelope-I (EMD, Technical Bid and Pre-qualification): -Bid containing following:- 
 

The tenderer shall submit their Bid/tender on GEM portal, fill-up the required information 

and upload the digitally signed file of scanned documents and firm's bio-data in support of 

meeting each criteria mentioned below. Hard copy of Bid/tender shall not be entertained. 

Bid containing following: - 

A. Technical Bid containing the following: - 

 

i. Scanned copy of online payment receipt [in PDF Format] of Earnest Money Deposit 

(EMD) of value Rs. ₹ 49,016.00 (Rupees Forty-Nine Thousand and Sixteen Only 

PQ Performa duly filled (Annexure-A). 

ii. Scanned copy of Tender Acceptance Letter on Bidder’s Letter Head as per Annexure-B. 

iii. Scanned copy of Permanent Account Number (PAN) and GST Registration Number. 

iv. Scanned copy of ‘Undertaking Regarding Debarment /Blacklisting’ on Bidder’s Letter 

Head as per Annexure-C. 

v. Scanned copy of Annexure-D - details of similar works completed during last seven 

years supported with completion certificate issued by client. 

vi. Scanned copy of Annexure-E - Financial Information. 

vii. Scanned copy of Annexure-F - Net Worth. 

viii. Scanned copy of Undertaking regarding GST Compliance as per Annexure –G. 

ix. Bidders other than propriety firm shall submit, scanned copy of Authorization Letter 

/Power of Attorney along with copy of Certificate of Incorporation of the Company 

under Companies Act showing CIN/LLPIN/Name of Directors of the Company & Copy of 

Board Resolution regarding Authority to assign Power of Attorney. 

OR 

Proprietary firm shall submit scanned copy of Authorization Letter/ Power of Attorney 

only if the tender is processed by a person other than proprietor. 

x. Scanned copy of E-Payment Details as per Annexure –H. 

https://gem.gov.in/
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xi. Scanned Copy of duly signed Performa for Declaration by Bidder for Compliance of 

Order on Restriction under Rule 144 (xi) of the General Financial Rules (GFRs)-

2017. (As per the Annexure –I). 

xii. Scanned copy of undertaking to be submitted by agencies under public procurement 

policy for Make in India order 2017. (As per the Annexure –J). 

xiii. Digitally signed AAI Tender Document. 
 

 

B.       Qualifying requirements of contractors /tenderers containing the following: 

 
i. Should have successfully completed or substantially completed three works 

each of Rs.6,53,542.00 (Including GST) or two works each of Rs. 8, 

16,928.00. (Including GST) or one work of Rs. 13, 07,084.00. (Including 

GST)  in single contract of similar nature of work i.e. “Any Electrical Works” 

along with work order & schedule during last seven years ending of 30.04.2026. 

  

The details of similar works completed during last seven years in the given 

Format- Annexure-D with supporting documents issued by client. (Scanned Copy 

[in PDF Format] of Work Experience/Completion Certificates shall be submitted. 
 

Note: 

1. The Experience Certificates of works completed pre-GST era, Completion amount 
will be divided by 1.12 (to exclude Pre-GST taxes) to make it at par with 
experience certificates of post GST era but excluding GST. 

 

2. The Tenders invited for Annual Rate Contracts for O&M/ AMC/ CMC works, agency 
having experience of completed AMC contract of more than one year shall be 
counted for the value of work for a completed one year on pro-rata basis. 
However, the agency who has completed one year of work in running AMC contract 
of more than one year, may be counted for the value of work for a completed one 
year on pro-rata basis. 

 

3. Experience gained by executing work on back-to-back contract/ Sub-contract 
basis is acceptable in the following conditions: 

 

(a) Work should be actually executed by the second agency (sub-contractor) with 
due concurrence of the owner as tripartite agreement/ written approval. It should 
be backed by valid agreement and experience certificate. 

 

(b) Payments received by second agency should be reflected in TDS certificates. 
 
4.Experience gained in composite works for the specialized nature of works (List of 

Specialized Items / Jobs/ Works are mentioned at Para 35.3 of AAI Works Manual) 
were executed by main contractor either by in-house expertize & experience or by 

engaging the specialized agencies with the approval of main client as per contract 
conditions. In such cases, main contractor as well as specialized agency both get 
the experience certificate for the same work from their respective client(s) i.e. 
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main contractor for composite work along with specialized works from owner and 

specialized agency for specialized work(s) from the main contractor. 
 

In this situation, the experience certificate of either specialized agency or main 
agency having in-house expertise & experience, who has actually executed the 

specialized work(s), shall be considered for Technical /Pre-qualifying criteria in 
similar specialized nature of work(s). 

 

5. Substantial completion shall be based on 80(eighty) percent of awarded cost or 

more value wise works completed under the contract. 

 
 “The value of executed works shall be brought to current costing level by 
enhancing the actual value of work at simple rate of 7% per annum, 

calculated from the date of completion to date of bid opening (Cover- 
I/Technical bid). 

 
  (i) Client certificate for experience should show the nature of work done, the value 

of work, date of start, date of completion as per agreement, actual date of 
completion and satisfactory completion of work along with SOQ. Tenderers showing 
work experience certificate from Non- government/Non-PSU organizations should 

submit copies of Tax Deduction at Source Certificate (TDS) certificate (s) along 
with a certificate issued by registered Chartered Accountant, clearly specifying the 

name of work, total payment received against the work and TDS amount for the 
work. 

 
(ii) Should have Average Annual Financial Turnover of Rs. 4,90,157.00. 

(Including GST) against works executed during last three years ending 31st 
March of the previous financial year. The Financial Information shall be submitted in 
the given Annexure-E. As a proof, Copy of UDIN generated Abridged Balance 
Sheet along with Profit and Loss Account Statement of the tenderer should be 
submitted along with the application. Tenderers showing continuous losses during 
the last three years in the balance sheet shall be summarily rejected. 

 
a) Minimum annual value of General Construction Work: The applicant should have 

achieved minimum annual value of general construction work (as certified by 
Chartered accountant and at least 50 (fifty) percentage of which is from 
Engineering (Electrical) carried out in any of the year during last five (05) years, 
ending 31st March of previous year, calculated by applying a multiplier of 2 for the 
project costing up to Rs. 1500 Crores to the projected annual construction 
expenditure (Estimated Cost) on the subject contract. 

 

(iii) The tenderer should have a Minimum net worth of Rs. 2,45,078.00. 
(Including GST) issued by Certified Chartered Accountants with UDIN. The 
Certificate should be submitted   in the given format- Annexure-F. 

 

For Start-ups bidders and Sub-contractors, for repair works estimated cost of up 
to Rs. 30 lakhs, the requirements regarding General Construction Experience, 
Particular construction Experience and Available Bid Capacity may not be insisted 

upon provided the bidders fulfil other criteria regarding Financial/ 
Personnel/Equipment capabilities. However, to avoid overstretching of their  
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resources, no such contractors may be allowed to hold more than 2(Two) 
contracts under relaxed credentials, at any given time. 

 

(iv) Scanned copy of all the documents of Envelope-I mentioned above shall be 
submitted on the GEM portal. The requisite amount of Tender processing fee & 
EMD Fee is required to be paid online only. The tenderer, whose tender 
processing & EMD fee is not received, then their tender will be liable to be 
rejected. 

 

 
Envelope-II: -The Financial e-Bid through GEM Portal. 

 
 

All rates shall be quoted in the format provided and no other format is acceptable.  
 

1. Refund of EMD 

 

EMD deposited by all the bidders except the confirmed lowest bidder shall be 

returned within one week from the date of opening of the financial bid. EMD of the 

successful bidder shall be returned on receipt of Security Deposit equivalent to EMD 

amount/ performance bank guarantee.  

 

 

2. Bid Submission: - 
 

     The tenderer shall submit their bid only at GEM Portal: https://gem.gov.in. 
Tenderer/Contractor are advised to follow the instructions provided in the tender 

document for online submission of bids. Tenderers are required to upload the 
digitally signed file of scanned documents as per Para 2. Bid documents may be 

scanned with 100 dpi with black and white option which helps in reducing size of the 
scanned document. Uploading of application in location other than specified above 
shall not be considered. Hard copy of application shall not be entertained. 

 
a. Not more than one tender shall be submitted by one tenderer or tenderers having 

business relationship. Under no circumstances will father and his son(s) or other 
close relations who have business relationship will one another (i.e. when one or 

more partner (s)/director(s) are common) be allowed to tender for the same 
contract as separate competitors. A breach of this condition will render the tenders 

of both parties liable to rejection. 

b. Tenderer who has downloaded the tender from Government e Marketplace Portal 
(GeM Portal) website https://gem.gov.in. Shall not tamper/modify the tender form 

including downloaded price bid template in any manner. In case if the same is found 
to be tampered /modified in any manner, tender will be completely rejected and 

EMD would be forfeited and tenderer is liable to be banned from doing business with 
AAI. 

 



A.A.I/ B.P.I Airport E NIT-9  

 

 

3. Bids Opening Process is as below: 

 
Envelope-I (Technical bid and Pre-qualification): 

 
a. Envelope-I: The documents as per Para 2 (A) & (B) (Uploaded by the tenderers) on 

GeM Portal as per schedule of the Bid or as per intimation of Bid Opening Date and 
time to the bidders.  

b. All the uploaded statements, documents, certificates, etc. uploaded on the GeM 
Portal by the bidders shall be verified for PQQ/ Technical Evaluation.  

c. PQQ/ Technical Bids of the bidders shall be scrutinized by AAI, Bhubaneswar to 

ensure that the same are in conformity with the requirements of the tender 
documents and to short list the bidders qualified for opening of Financial Bid. It 

shall therefore be in the Bidder’s interest to give complete and comprehensive 
details while submitting the Bids.  

d. The bidder may seek clarifications on PQQ/Technical details or any other 

information deemed necessary through GeM Portal only. The queries raised should 
be replied positively within the time specified, failing which the technical evaluation 

will be done on the basis of the information available.  

e. The clarification, if any, required from the bidders, will be obtained through query 
provision available in GeM-procurement portal.  

f. No correspondence shall be entertained from the bidders after opening of 
PQQ/Technical bid, except for the clarifications sought by AAI.  

g. If the bidder has any query related to the Bid Document of the work, they should 
use GeM Portal to seek clarifications. No other means of communication in this 
regard shall be entertained. 

h. The intimation regarding the acceptance / rejection of their bids will be intimated to 
the tenderers through GeM Portal. 

 
Envelope-II (Financial Bid): 

 

Envelope-II containing financial bid of the tenderers found to be meeting the 
technical criteria and qualifying requirements shall be opened on date & time 

mentioned in CRITICAL DATA SHEET. (In case the date and time for opening of 
Envelope-II (Financial bid) is required to be changed, the same shall be intimated 

through GeM Portal). 

 

AAI reserves the right to accept or reject any or all applications without assigning any 
reasons. AAI also reserves the right to call off tender process at any stage without 
assigning any reason. 

 

AAI reserve the right to disallow the working agencies whose performance at ongoing 
project (s) is below par and usually poor and has been issued letter of restrain / 
Temporary/ Permanent debarment/ black listing by any department of AAI. AAI 

reserves the right to verify the credential submitted by the Tenderer at any stage 
(before or after the award the work). If at any stage, any information /documents 
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submitted by the applicant is found to be incorrect/false or have some discrepancy 

which disqualifies the tenderer then AAI shall take the following action: 

 

a) Forfeit the entire amount of EMD submitted by the tenderer. 

 
b) The tenderer shall be liable for debarment for a period up to two years from 

tendering in AAI, including termination of the contract apart from any other 

appropriate Contractual/legal action. 

 
4. Consortium / JV companies shall not be permitted. 

 
5. Purchase preference to Central Public Sector Undertaking shall be applicable as per 

the directive of Govt. of India prevalent on the date of acceptance. 

 
6. Concessions to Indian Micro & Small Enterprises (MSEs) units registered with 

DIC/NSIC/KVIC/KVIB/Directorate of Handicraft and Handloom etc., to be given as per 
the provisions of Public Procurement Policy for MSEs order 2012 with up to date 
amendments, shall be applicable for tenders of supply/services and shall not be 

extended to construction work. 
 

To get EMD exemption on the GeM portal as an MSE unit Bidder, Bidder should 
select the EMD exempt category and upload your valid MSE Udyam 
Registration Certificate and CA Certificate when participating in a Gem bid.     

 

7. Tenderers have to submit Unique Document Identification Number (UDIN) generated 
documents like Financial information (Turnover with loss/ profit), Net worth 
Certificate etc. as per NIT conditions duly certified by CA and having UDIN. The 
documents submitted by bidders without UDIN shall not be entertained. 

 
8. Department of Promotion of Industry and Internal Trade (DPIIT), Ministry of 

Commerce and Industry, Government of India, issued Public Procurement (Preference 
to Make in India), Order 2017 vide OM No. P-45021/2/2017-PP (BE-II) dated 

16.09.2020 is applicable. (Annexure-J) 

 

 
9. Requirement of registration by the Bidder from a country sharing land border with 

India based on order No. F No.  6/18/2019-PPD dated 23/07/2020 of Government of 

India, Ministry of Finance, Department of Expenditure (Public procurement Division) 
with up to date amendments, regarding restriction under Rule 144(xi) of the General 
Financial Rules (GFR) 2017 shall be applicable. Bidder shall submit scanned copy of 

‘Undertaking’ on Company’s letter head in this regard. (Annexure-I) 

 

 

 

Bid Manager 

Asst. General Manager (Engg-Elect),  

Airports Authority of India 

                                                                                          B.P.I. Airport, Bhubaneswar. 
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To be uploaded on GeM Portal 

ANNEXURE- A 
 

PQ PERFORMA/CHECKLIST FORMAT TO BE SUBMITTED BY THE BIDDER ALONG WITH 

APPLICATION FOR SHORT LISTING 
(TO BE SUBMITTED IN “COVER- I”) 

Name of Work: Supply of Spares for electrical installation at B.P.I Airport for the 
year 2026-27. 

 

 

S. 

No. 
Qualifying Criteria 

Particul

ars 

Enclosure 
Check Lists 

(Copy 
Enclosed?) 

1 Name of Bidder/Organization.  

 Address of Bidder/Organization.  

 Organization ID, Tel / Fax No.  

 e-mail Address of the Bidder  

 Contact Person:  

2 Envelope-I (Tender processing fee, EMD, Technical bid and Pre-qualification): - 
(It is mandatory to fill up or type the following Columns in details by the firm / 

contractor) 

A) 
 Scanned copy of payment receipts [in PDF 
Format] of EMD paid through Online 

 YES / NO 

B) Technical Bid:   

 
PQ Performa (Annexure-A) with Duly Signed 
Declaration. 

 YES / NO 

i 
Duly Signed Unconditional Acceptance of AAI’s 
Tender Conditions as per Annexure-B 

 YES / NO 

ii 
Permanent Account Number (PAN) & GST 
Registration Number. 

 YES / NO 

iii 
‘Undertaking’ regarding Blacklisting / Debarment 
on Company’s Letter Head as per Annexure-C 

 YES / NO 

iv 

Details of similar works completed during last 

seven years with completion certificate issued by 
client as per Annexure-D. 

 YES / NO 

v Financial Information as per Annexure –E.  YES / NO 

vi Net worth as per Annexure – F.  YES / NO 

vii 
Authorization/ power of Attorney along with 
Certificate of incorporation of the company. 

 YES / NO 

viii 
Undertaking For GST Compliance as per 
Annexure - G. 

 YES / NO 

ix E-payment details  as per Annexure-H  YES / NO 
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x 

Performa (Annexure-I) for declaration by 

Bidder for compliance of order on Restriction 
under Rule 144(xi) of the General Financial 
Rules (GFRs)-2017 

 YES / NO 

xi 

Scanned copy of undertaking to be submitted by 
agencies under public procurement policy for 

Make in India order 2017. (As per the 
Annexure –J). 

 YES / NO 

xii Digitally Signed AAI Tender Document   

3 

B. Qualifying requirements of Contractors / 
Tenderers 

  

Experience Certificate Details  YES / NO 

3.1 Work No. 1   

3.1.1 Name of Work   

3.1.2 
Name of the Organization / Department where 
Work has been executed 

  

3.1.3 Date of Start   

3.1.4 Date of Completion (Stipulated)   

3.1.5 Date of Completion (Actual)   

3.1.6 Completion Cost   

3.2 Work No. 2   

3.2.1 Name of Work   

3.2.2 
Name of the Organization / Department where 
Work has been executed 

  

3.2.3 Date of Start   

3.2.4 Date of Completion (Stipulated)   

3.2.5 Date of Completion (Actual)   

3.2.6 Completion Cost   

3.3 Work No. 3   

3.3.1 Name of Work   

3.3.2 
Name of the Organization / Department where 

Work has been executed 
  

3.3.3 Date of Start   

3.3.4 Date of Completion (Stipulated)   

3.3.5 Date of Completion (Actual)   

3.3.6 Completion Cost   

4 

Tax Deduction at Sources (TDS) Certificates 
along with a certificate issued by registered 
Charter Accountant if completion certificate is 

from Non-Government/ Non-PSU Organizations. 

  

5 Annual Financial Turnover  YES / NO 

5.1 Year 2022-23   

5.2 Year 2023-24   

5.3 Year 2024-25   

 Average   
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DECLARATION 
 
 

 
 

I, ( ) hereby declare that the documents submitted/ enclosed are true and correct. In case any 
document at any stage found fake/ incorrect, I shall be suspended from Bidding in AAI Tenders for 
01 Year & action as deemed fit by AAI can be taken against me. 

 
 
 

Place: 
Date:   
 

 
 
 

                                  Signature Authorized Signatory of the Contractor/ Firm 
 
 

 
 
 

 

 
Note: If any of the supporting documents is submitted in any language other than English, a self-

attested English Version shall be submitted with the respective document, however as mentioned 
all the documents duly self-attested shall be submitted. 
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To be uploaded on GeM Portal 

 
TENDER ACCEPTANCE LETTER 

 
ANNEXURE-B 

 

 

To, 

(To be given on Contractor’s Letter Head)  

Date: 

The Asst. General Manager (Engg-Electrical) 
Airports Authority of India, 

Bhubaneswar Airport, Bhubaneswar-751020 
 

Sub: Acceptance of Terms & Conditions of Tender.  

(GeM Bid ID: GEM/2026/B/7515307) 

 

Name of Work: Supply of Spares for electrical installation at B.P.I Airport for the 
year 2026-27. 

 

Dear Sir, 

 

1. I/ We have downloaded / obtained the tender document(s) for the above 
mentioned ‘Tender/Work’ from GeM Portal web site(s) namely: 
https://gem.gov.in. as per your advertisement, given in the above-mentioned 
website(s). 

2. I / We hereby certify that I / we have respected the site and read the entire 
terms and conditions of the tender documents, corrigendum(s) and reply to 
query if any made available to me/ us which shall form part of the contract 
agreement and I / we shall abide hereby by the terms / conditions / clauses 
contained therein. 

3. I / We hereby unconditionally accept the tender conditions of AAI’s tender 
documents in its totality / entirety for above mentioned work. 

 

4. I/We declare that I/We have not paid and will not pay any bribe to any officer of 
AAI forwarding this contract at any stage during its execution or at the time of 
payment of bills, and further if any officer of AAI asks for bribe/gratification, I will 
immediately report it to the Appropriate Authority in AAI’. 

https://gem.gov.in/


A-15  

5. I/ We hereby submitted that I/ We paid/ submitted the required earnest money 
as per NIT conditions. 

 

6. I / We certify that all information/ documents furnished by our Firm is true & 
correct and in the event at any stage, the information/ documents is found to 
be incorrect/ untrue or found violated, then we shall be liable for debarment 
from tendering in AAI without giving any notice or reason therefore or 
summarily reject the bid or terminate the contract, without prejudice to any 
other rights or remedy including the forfeiture of the full said earnest money 
deposit absolutely. 

 

 

 

 

Yours Faithfully, 

 

(Signature of the Bidder, with Official   Seal) 
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To be uploaded on GeM Portal 

 
ANNEXURE-C 

 

UNDERTAKING REGARDING DEBARMENT/BLACKLISTING 

(To be given on Contractor’s Letter Head) 

 
 

Name of Work Supply of Spares for electrical installation at B.P.I Airport for the 
year 2026-27. 

 
GEM Bid ID: GEM/2026/B/7515307 

I/We ………………………… (Name and post of authorized 

signatory) on behalf of (Name of firm) do here by solemnly affirm and 

declare as follows: 

 

(i) Our firm is not restrained/ debarred/ blacklisted by AAI or Central /State Govt. 
Depts./PSUs/World Bank/ ADB etc. and the debarment is not in force as on 
last date of submission of proposal. 

 

(ii) None of Proprietor /Partners /Board Members /Directors of 
M/s……………………………… (Name of firm) has remained Proprietor 
/Partner 

/Board Member /Director in any firm which stands debarred /blacklisted by 
AAI or Central /State Govt. Depts./PSUs/World Bank/ ADB etc. and the 
debarment is not in force as on last date of submission of proposal. 

(iii) Our firm understands that at any stage, if above statements are found to be 
false, our firm shall be liable for debarment from bidding in AAI, apart from 
any other appropriate contractual legal action including debarment/ 

blacklisting, termination of the contract etc. as deemed fit. 

 
 

 

 
Date:   [Signature and name of the 

authorized signatory of the firm] 

Place: 
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To be uploaded on GeM Portal 

 
ANNEXURE-D 

(TO BE UPLOADED IN ENVELOPE – I) 
(To be submitted on Company's letter head) 

 
DETAILS OF SIMILAR WORKS COMPLETED DURING THE LAST SEVEN YEARS 

ENDING ON LAST DAY OF MONTH PREVIOUS TO THE ONE IN WHICH TENDERS 

ARE INVITED 

 

Sl. 

No. 

Details of Work W-1 W-2 W-3 

i Name of work/ project 

and Location 

   

ii Name and Address of 

client 

   

iii Awarded Cost of work  

(in Rs. Lakhs) 

   

iv Date of commencement 

as per contract 

   

v Stipulated date of 

completion 

   

vi Actual date of 

completion 

   

vii Completion Cost/ Actual 

work done 

   

viii Whether the work was 

done on back to back 

basis Yes/No 

   

 

 

 

SIGNATURE (S) OF BIDDER (S)  

(WITH STAMP) 

 

 

 

 

Note: The contractor should give list of only of eligible category works of requisite amount 

with supporting documents issued from client.
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To be uploaded on GeM Portal 

              ANNEXURE-E 

                               FINANCIAL INFORMATION 

 

1. Financial Analysis - Details to be furnished profit and loss account for the last five 

years duly certified by the Chartered Accountant as submitted by the applicant to the 

Income Tax Department 

Fig in lakhs Rs. 

 

Sl. 

No. 

 
Particulars 

Financial Year (Last Five 
Years) 

FY 2020-

21 

FY 2021-

22 

FY 2022-

23 

FY 2023-

24 

FY 2024-

25 

1. Gross Annual 

Turnover 

     

2. Turn-Over on 

Construction Works 

     

3. Profit/loss after 

Taxes (consolidated) 

     

4. Profit/loss after 

Taxes (standalone) 

     

 
The bidder should give information strictly in above Format. 

 
Financial arrangements for carrying out the proposed work. 
 

Unique Document Identification Number (UDIN)…………………………….. 
 

 
Signature of Chartered Accountant with Seal  

 
 
SIGNATURE (S) OF BIDDER (S) 
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ANNEXURE-F 

FORM FOR CERTIFICATE OF NET WORTH FROM CHARTED ACCOUNTANT 

(TO BE UPLOADED IN ENVELOPE – I) 

(To be submitted on Chartered Accountant’s letter head) 
 

 

 
This is to certify that as per audited balance sheet and profit & loss account during the 

financial year 2024-25, the Net Worth of M/S. ………………………………………………… (Name & 

registered address of Individual/Firm/Company), as on 31.03.2025 (the relevant date) is 

Rs…………………………………………………………………………………………………………………………………after  

Considering all liabilities. It is further certified that Net Worth of the company has not 

eroded by more than 30 % in last three years ending on 31.03.2025. 

 

 

Unique Document Identification Number (UDIN)…………………………….. 
 

 

 

Signature of Charted Accountant 

 
……………………………. 

 
 

Name of Charted Accountant 

 

…………………………. 
 
 

Membership of ICAI 
 

 
Date and Seal 
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   ANNEXURE-G 

UNDERTAKING 

(For GST Compliance) 

 

(To be signed and submitted along with the Tender in technical Bid on GEM) 

 

 

We hereby declare that we are registered under GST and comply with all provisions of 

ST Act. 

 

Our GST details are furnished as below: 

 

1 GST Registration No. 

(Enclose copy of GST Reg.) 

:  

2 PAN :  

3 Legal Name :  

4 Trade Name :  

 

Further, I/We hereby unconditionally accept the following conditions in its entirety for 

the above work. 

 

1. We are registered under GST and compliance of GST provisions. 

2. We undertake that all input credits shall be passed on to AAI. 

3. In case of non-compliance of GST provisions and blockage of 

any input credit, we shall be responsible to indemnify AAI. 

 

 

 

 

 

Signature of Director/Proprietor of the company/firm 

 

 

 

 

 

 

 

 

 



 

A-21  

ANNEXURE-H 

 

 

E-Payment Format  

 

 

1. Beneficiary Name : 

 

2. Beneficiary address : 

 
3. PAN No : 

 
4. Bank A/C No : 

 

5. City of Bank : 

 

6. Name of Bank : 

 
7. Branch : 

 

8. Address of Bank : 

 
9. Account Type 

(Saving/ Current/ Over Draft) : 

 

10. RTGS IFSC Code 

(Real Time Gross Settlement) : 

 
11. NEFT IFSC Code : (Nation Electronic Fund Transfer) 

 

 
Date: 

 

Authorized Signatory 

 Name of the Agency 

Seal 
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Annexure-I 
 

Performa for declaration by Bidder for compliance of order on Restriction 

under Rule 144(xi) of the General Financial Rules (GFRs)-2017 
 

(Scanned copy to be submitted by Bidder in Cover-I on letter head of 
Company/Firm) 

 

Name of Work: Supply of Spares for electrical installation at B.P.I Airport for 
the   year 2026-27). 

                   
                              (GEM Bid ID: GEM/2026/B/7515307) 

  

I, the undersigned, (full names), do hereby declare, in 

my capacity as  of M/s           

 (Name of company/Firm) that: 

 

1) I   am   competent   to   swear   this   undertaking   on   behalf   of   M/s

 (Name of company/Firm)  

 

2) I have read the Order(s) on the subject of Restrictions under Rule 144 (xi) of 

the General Financial Rules (GFRs), 2017 regarding restrictions on 

procurement from a bidder of a country which shares a land border with 

India and comply to all the provisions of the Order(s). 

 
3) I certify that M/s    (Name of company/Firm)      ) is not from such a 

country / is from such a country, has been registered with the 

Competent Authority (strike out whichever is not applicable). I hereby 

certify that this BIDDER fulfills all requirements in this regard and is eligible 

to be considered [Where applicable, evidence of valid registration with 

the Competent Authority is attached]. 

 
4) I understand that the submission of incorrect data and / or if certificate/ 

declaration given by M/s  (Name of company/Firm) is found to be false, 

this would be a ground for immediate termination and further legal action in 

accordance with law as per Clause 12 of the Public Procurement Order on 

Restrictions under Rule 144 (xi) of the General Financial Rules (GFRs), 2017. 

 

 

 Signature and name of the authorized signatory of the firm 

with Rubber Stamp 
 

Date:  

 

Place:  
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Annexure-J 

 

UNDERTAKING TO BE SUBMITTED BY AGENCIES 

UNDER PUBLIC PROCUREMENT POLICY FOR MAKE IN INDIA ORDER 2017 

(On company’s letter head) 

(To be submitted in Envelope-I) 

 

Name of Work:- Supply of Spares for electrical installation at B.P.I Airport for the year 

2026-27 

 

(GEM Bid ID: - GEM/2026/B/7515307) 

 

 

Name of Contractor/Firm: ……………………………………………………………………………  

 

 

Bid No.: - 

 

I / we have applied for above tender for the above mentioned name of work of 

and hereby undertake that: -  

 

I / we have gone through the “Make in India Policy” of Government of India and 

have understood the provisions available in the policy.   

 

I / we have quoted the make in India local content not less than 50% of the total 

quoted amount as per BOQ. 

 

 

 

 

 

 Signature of Contract:  

(with rubber stamp)  

Place: 

Date: 

 



 
                         

 

 

 

 

 

 

 

 

     GENERAL CONDITIONS OF CONTRACT 

 
 

 

 

 

 

 

 

 

AIRPORTS AUTHORITY OF INDIA 
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AIRPORTS AUTHORITY OF INDIA 
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General Guidelines 

  

 

 

GENERAL GUIDELINES 

 

1. This book of “General Conditions of Contract” is applicable to both 

types of tenders i. e.” Percentage rate tenders and Item rate tenders”. 

Accordingly, alternative provisions for conditions Nos. 4, 10 & 12 of 

the General Rules and Directions are given in this book. The 

appropriate alternatives will be applicable in specific cases 

depending on whether this is used for percentage rate tenders or item 

rate tenders 

 

 

2. Notice Inviting Tender, Schedules A to F, special 

conditions/specifications and drawings only will be issued to 

intending bidders. The standard form will not be issued along with 

the Tender Documents but the same shall form part of the agreement 

to be drawn and signed by both parties after acceptance of tender. 

 

 

3. All blanks are confined to Notice Inviting Tender  and Schedules A 

to F. 

 

4. Authority approving the Notice Inviting Tenders (NIT) shall fill up 

all the blanks in Notice Inviting Tender and in Schedules B to F 

before issue of  Tender documents. 

 

 

5. The intending bidders will quote their rates in Schedule A. 

 

 

6. The proforma for registers and Schedules A to F are only for 

information and guidance. These are not to be filled in the Standard 

Form. The Schedules with all blanks, duly filled, shall be separately 

issued to all intending tenderers. 
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Tender Forms 

AIRPORTS AUTHORITY OF INDIA 

Percentage Rate Tender/Item Rate Tender & Contract for Work 

Airport : Bhubaneswar       

Branch : Engineering -Electrical                                  Office of : DGM(E-E) 

Tender for the work of :  “Supply of Spares for electrical installation at B.P.I 

Airport for the year 2026-27..” 

 

(i)  .” To be submitted/uploaded shall be as per Critical Date Sheet  in GeM portal. 

(ii)  To be opened in presence of tenders who may be present on ------------- at -------- 

hrs. in the office of -------------. 

Issued to                                                                                                              *  

Signature of officer issuing documents-----------------------------------------------* 

  Designation *  

  Date of issue * 

*(ii) Not applicable for e-tendering 

 

TENDER 

I/We have read and examined the notice inviting tender, schedule, A, B, C, D, E & F, 

Specifications applicable, Drawings & Designs, General Rules and Directions, Conditions of 

Contract, Clauses of contract, Special conditions, Schedule of Rates & other documents and 

Rules referred to in the conditions of contract and all other contents in the tender document 

for the work. 

I/We hereby tender for the execution of the work specified for the Chairman Airports 

Authority of India within the time specified in Schedule 'F', viz., schedule of quantities and in 

accordance in all respects with the referred to in Rule-1 of General Rules and Directions and 

in Clause 11 of the Conditions of contract and with such material as are provided for, by and 

in respects in accordance with, such conditions so far as applicable. 

We agree to keep the tender open for Ninety (90) days from the date of submission of bids i/c 

extension, if any in 3/2 bid system and not to make any modifications in its terms and conditions. 

I/ We undertake and confirm that for eligiblity of similar work(s) has / have not been got 

executed on back to back basis through another contractor. Further that, if such a violation 

comes to the notice of AAI, then I/We shall accept the decision of AAI if we are debarred for 

tendering in AAI in future works. Also , if such a violation comes to the notice of AAI before 

date of start of work, the Engineer-in-Charge shall be free to forfeit the entire amount of 

Earnest Money Deposit / Performance Guarantee. 

I/ We further undertake and confirm that information/ documents submitted by us are 

genuine,and if at any stage such documents/ information found false, then we shall be liable 

for debarment from tendering in AAI, and any other appropriate legal action. 

A sum of as mentioned in e NIT page no:3 is required to be paid online through payment 

gatway provided on CPP Portal or in the form of Bank Guarantee in the prescribed format.  
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Tender Forms 

If I/we, fail to furnish the prescribed performance bank guarantee within prescribed period, 

I/we agree that the said Chairman, A.A.I. or his successors in office shall without prejudice to 

any other right or remedy, be at liberty to take appropriate action as per terms of contract. 

Further, if I/ we fail to commence work as specified, I/we agree that Chairman, A.A.I. or his 

successors in office shall without prejudice to any other right or remedy available in law, be 

at liberty to forfeit the said earnest money absolutely, otherwise the said earnest money shall 

be retained by AAI towards security deposit to execute all the works referred to in the tender 

documents upon the terms and conditions contained or referred to therein and to carry out 

such deviations as may be ordered, upto maximum of the percentage mentioned in Schedule 

'F' and those in excess of that limit at the rates to be determined in accordance with the 

provision contained in Clause 12.2 and 12.3 of the tender form. Further, I/We agree that in 

case of forfeiture of earnest money or Performance Guarantee or both Earnest Money & 

Performance Guarantee as aforesaid, I/We shall be debarred for participation in the 

retendering process of the work. 

I/We hereby declare that I/we shall treat the tender documents drawings and other records 

connected with the work as secret/confidential documents and shall not communicate 

information/derived there from to any person other than a person to whom I/we am/are 

authorised to communicate the same or use the information in any manner prejudicial to the 

safety of the State. 

 

Date :       Signatures of Contractor : 

Witness:       Postal Address: 

Occupation: 

 

ACCEPTANCE 

The above tender (as modified by you as provided in the letters mentioned hereunder) is 

accepted by competent authority on behalf of the Chairman, Airports Authority of India for 

sum of Rs.________________ (Rupees________ _____________________________). 

The letters referred to below shall form part of this contract Agreement:- 

(i) 

(ii)  

(iii) 

For & on behalf of Chairman,  

Airports Authority of India 

Signature---------------------- 

Designation-------------------- 

Date-----------------------------
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AIRPORTS AUTHORITY OF INDIA 

General Rules & Directions 

1. General 

Rules 

& 

Directions 

All work proposed for execution by contract are notified in a form of invitation to tender 

pasted in public places /CPP Portal and signed by the officer inviting tender or by publication 

in Newspapers and posted on AAI web-site and CPP Portal 

https://etenders.gov.in/eprocure/app and www.aai.aero (for reference only). 

This form will state the work to be carried out, as well as the date for submitting and opening 

tenders and the time allowed for carrying out the work, also the declaration of earnest money 

to be submitted deposited with the tender, and the amount of the security deposit and 

performance guarantee to be deposited by the successful tenderer and the percentage, if any, to 

be deducted from bills. Copies of the specifications, designs and drawings and any other 

documents required in connection with the work signed for the purpose of identification by the 

officer inviting tender shall also be open for inspection by the contractor at the office of officer 

inviting tender during office hours. 

2.  In the event of the e-tender being submitted by a firm, it must be  digitally signed. Such tender 

will be treated as signed tender. For physical tender it must be signed separately by each 

partner thereof or in the event of the absence of any partner, it must be signed on his behalf by 

a person holding a power-of-attorney authorizing him to do so, such power of attorney to be 

produced with the tender, and it must disclose that the firm is duly registered under the Indian 

Partnership Act, 1952. 

2. (A)  In case of the tender submitted by a Joint Venture / Consortium, a copy of joint venture / 

consortium agreement in the specified proforma defining the lead partner should be submitted. 

The lead partner shall sign all the documents in respect of the works. The documents signed by 

any other person or firm other than the lead partner shall not be entertained. 

3.  Receipts for payment made on account of work, when executed by a firm, must also be signed 

by all the partners, except where contractors are described in their tender as a firm, in which 

case the receipts must be signed in the name of the firm by one of the partners, or by some 

other person having due authority to give effectual receipts for the firm. Bank details shall be 

furnished by the firm through an application duly signed by all partners for payment to the 

firm through bank transfer. 

4. Applicable 

for item 

Rate 

Tender 

only . 

Any person who submits a tender shall fill up the usual printed form, stating at what rate he is 

willing to undertake each item of the work. Tenderers, which propose any alteration in the 

work specified in the said form of invitation to tender, or in the time allowed for carrying out 

the work, or which contain any other conditions of any sort, including conditional rebates, will 

be summarily rejected. No single tender shall include more than one work, but contractors who 

wish to tender for two or more works shall submit separate tender for each. Tender shall have 

the name and number of the works to which they refer, written on the envelopes. 

The rate(s) must be quoted in decimal coinage. Amount must be quoted in full Rupees by 

ignoring 50 paise and considering more than 50 paise as Rupee one. 

In case the lowest tendered amount (worked out on the basis of quoted rate of Individual 

items) of two or more contractors is same, then such lowest contractors will be asked to submit 

revised offer quoting rate of each item of the schedule of quantity for all sub sections/sub 

heads as the case may be, but the revised quoted rate of each item of schedule of quantity for 

all sub sections/sub heads should not be higher than their respective original rate quoted 

already at the time of submission of tender. The lowest tender shall be decided on the basis of 
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revised offer. 

If the revised tendered amount (worked out on the basis of quoted rate of individual items) of 

two or more contractors received in revised offer is again found to be equal, then the lowest 

tender, among such contractors, shall be decided by draw of lots in the presence of Jt. GM 

(Engg)/ DGM (Engg)/ AGM (Engg)/ Sr Manager (Engg) in-Charge of major and minor 

component(s) work and the lowest contractors those have quoted equal amount of their 

tenders. 

In case of any such lowest contractor in his revised offer quotes rate of any item more than 

their respective original rate quoted earlier at the time of submission of tender, then such 

revised offer shall be treated invalid. Such case of revised offer of the lowest contractor or case 

of refusal to submit revised offer by the lowest contractor shall be treated as withdrawal of his 

tender before acceptance and 50% of his earnest money shall be forfeited.  

In case all the lowest contractors those have same tendered amount (as a result of their quoted 

rate of individual items), refuse to submit revised offers, then tenders are to be recalled after 

forfeiting 50% of EMD of each lowest contractors. 

Contractor, whose earnest money is forfeited because of non-submission of revised offer, or 

quoting higher revised rate(s) of any item(s) than their respective original rate quoted already 

at the time of submission of his bid shall not be allowed to participate in the retendering 

process of the work. 

Note: Till the time software supports the above provisions, revised offers from tenderers 

forming the tie shall be obtained and procedure prescribed for “Restricted call of 

tenders” shall be adopted (for e-tenders).    

4. (A) Applicable 

for 

Percentage 

Rate 

Tender 

only. 

In case of Percentage Rate Tenders, tenderer shall fill up the usual printed form, stating at what 

percentage below/above (in figures as well as in words) the total estimated cost given in Schedule 

of Quantities at Schedule-A, he will be willing to execute the work. The tender submitted shall be 

treated as invalid if; 

1. The contractor dose not quote percentage above/below on the total amount of tender or any 

section/sub-head of the tender. 

2. The percentage above/below is not quoted in figures & words both on the total amount of 

tender or any section/sub-head of the tender. 

3. The percentage quoted above/below is different in figures and words on the total amount 

of tender or any section/sub-head of the tender. 

Tenders, which propose any alteration in the work specified in the said form of invitation to tender, 

or in the time allowed for carrying out the work, or which contain any other conditions of any sort 

including conditional rebates, will be summarily rejected.  

No single tender shall include more than one work, but contractors who wish to tender for two or 

more works shall submit separate tender for each. Tender shall have the name and number of the 

works to which they refer, written on the envelopes. 

In case the lowest tendered amount (estimated cost + amount worked on the basis of percentage 

above/below) of two or more bidders is same, such lowest bidders will be asked to submit  revised 

offer in the form of letter mentioning percentage above/ below on estimated cost of tender 

including all sub sections/sub heads as the case may be, but the revised percentage quoted 

above/below on tendered cost or on each sub section/ sub head should not be higher than the 

percentage quoted at the time of submission of tender. The lowest tender shall be decided on the 

basis of revised offers. In case any of such contractor refuses to submit revised offer, then it shall 

be treated as withdrawal of his tender before acceptance and 50% of earnest money shall be 
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forfeited. 

If the revised tendered amount of two more bidders received in revised offer is again found to be 

equal , the lowest tender, among such bidders, shall be decided by draw of lots in the presence of 

Jt. GM (Engg)/ DGM (Engg)/ AGM (Engg)/ Sr Manager (Engg) in-Charge of work & the 

lowest bidders those who have quoted equal amount of their tenders. In case all the lowest 

bidders those have quoted same tendered amount, refuse to submit revised offers, then tenders 

are to be recalled after forfeiting 50% of EMD of each bidder. 

Bidders, whose earnest money is forfeited because of non-submission of revised offer, shall 

not be allowed to participate in the re-tendering process of the work. 

Note: Till the time software supports the above provisions, revised offers from tenderers 

forming the tie shall be obtained and procedure prescribed for “Restricted call of 

tenders” shall be adopted. 

4. (B)  In case the lowest tendered amount (estimated cost + amount worked on the basis of 

percentage above/below) of two or more contractor is same, such lowest contractor will be 

asked to submit sealed revised offer in the form of letter mentioning percentage above/below 

on estimated cost of tender including all sub section/sub heads as the case may be, but the 

revised percentage quoted above/below on tendered cost or on each sub section /sub head 

should not be higher than the percentage quoted at the time or submission of tender. The 

lowest tender shall be decided on the basis of revised offers. 

In case any of such contractor refuses to submit revised offer, then it shall be treated as withdrawal 

of his tender before acceptance and 50% of earnest money shall be forfeited. 

If the revised tendered amount of two more contractors received in revised offers is again found to 

be equal, the lowest tender, among such contractor , shall be decided by draw of lots in the 

presence of Jt.GM(Engg)/DGM (Engg), AGM (Engg)/Sr. Manager (Engg) in -Charge of major & 

minor component(s)  of work & the lowest bidders those who have quoted same tendered amount 

of their tenders.  

In case all the lowest contractors those have quoted same tendered amount, refuse to submit revised 

offers, then tenders are to be recalled after forfeiting 50% of EMD of each bidder. 

Bidders, whoes earnest money is forfeited because of non submission of revised offer, shall not be 

allowed to participate in the re-tendering process of the work. 

5.  The officer inviting tender or his duly authorized representative, will open tenders in the presence 

of any intending bidders who may be present at the time, and will enter the amounts of the several 

tenders in a comparative statement in a suitable form. In the event of a tender being accepted, a 

receipt for the earnest money shall thereupon be given to the contractor who shall thereupon for the 

purpose of identification sign copies of the specifications and other documents mentioned in Rule-

I.  

In the event of a tender being rejected, the earnest money shall thereupon be returned to the 

contractor remitting the same, without any interest. 

6.  The officer inviting tenders shall have the right of rejecting all or any of the tenders and will not be 

bound to accept the lowest or any other tender. 

7.  The receipt of an accountant or clerk for any money paid by the bidder towards tender fee will not 

be considered as any acknowledgement or payment to the officer inviting tender and the bidder 

shall be responsible for seeing that he procures a receipt signed by the officer inviting tender or a 

duly authorised cashier. 

8.  The memorandum of work tendered for and the schedule of materials to be supplied by the 

department and their issue-rates, shall be filled and completed in the office of the officer 
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inviting tender before the tender form is issued. If a form is issued to an intending bidder 

without having been so filled in and incomplete, he shall request the officer to have this done 

before he completes and delivers his tender. 

 

9.  The bidders shall sign a declaration under the officials Secret Act 1923, for maintaining 

secrecy of the tender documents drawings or other records connected with the work given to 

them. The unsuccessful bidders shall return all the drawings given to them. 

9. (A)  Use of correcting fluid any where in tender document is not permitted. Such tender is liable for 

rejection. If there is any correction it should be cut with a straight line and should be initialed 

and cello tape to be provided on all the rates quoted in case of physical tenders.  

10. Applicable 

for Item 

Rate 

Tender 

Only. 

In the case of Item Rate Tenders, only rates quoted shall be considered. Any tender containing 

percentage below / above the rates quoted is liable to be rejected. Rates quoted by the bidder in 

item rate tender in figures and words shall be accurately filled in so that there is no 

discrepancy in the rates written in figures and words. However,  

i. If a discrepancy is found between rates in figures and in words, then the rates which 

correspond with the amount worked out by the bidder shall unless otherwise proved be 

taken as correct. 

ii. If the amount of an item is not worked out by the bidder or it does not correspond with the 

rates written either in figures or in words, then the rates quoted by the contractor in words 

shall be taken as correct. 

iii. Where the rates quoted by the bidder in figures and in words tally, but the amount is not 

worked out correctly, the rates quoted by the contractor will unless otherwise proved be 

taken as correct and not the amount. 

iv. In event no rate has been quoted for any item(s) leaving space blank both in figure(s) and 

word(s) or cancelled the quoted rate in figure(s), and word(s) but the  amount 

corresponding to the item(s) is worked out by the bidder and added to the grand total, then 

rate(s) of the items(s) shall be derived from the amount(s) quoted by the contractor against 

such item(s). 

v. In event no rate has been quoted for any item(s), leaving space both in figure(s), word(s), 

and amount blank, it will be presumed that the bidder has included the cost of this/these 

item(s) in other items and rate for such item(s) will be considered as zero and work will be 

required to be executed accordingly. 

vi. Sub Para i to iv above shall not be applicable in case of e – tendering. 

 Applicable 

for 

percentage 

rate tender 

only . 

In case of percentage Rate Tenders only percentage quoted shall be considered. Any tender 

containing item rates is liable to be rejected Percentage quoted by the bidder in percentage rate 

tender shall be accurately filled in figures and words, so that there is no discrepancy.  

However, if the bidder has worked out the amount of the tender and if any discrepancy is 

found in the percentage quoted in words and figures, 

i. The percentage which corresponds with the amount worked out by the bidder shall, 

unless otherwise proved, be taken as correct.  

ii. If the amount of the tender is not worked out by the bidder or it does not correspond with 

the percentage written either in figures or in words, then the percentage quoted by the 

bidder in words shall be taken as correct. 

iii. Where the percentage quoted by the bidder in figures and in words tally but the amount 

is not worked out correctly, the percentage quoted by the bidder will, unless otherwise 
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proved, be taken as correct and not the amount. 

11.  In the case of any tender where unit rate of any item / items appear unrealistic, such tender will 

be considered as unbalanced and in case the tenderer is unable to provide satisfactory 

explanation, such a tender is liable to be disqualified and rejected. 

12. Applicable 

for Item 

Rate 

Tender 

only. 

All rates shall be quoted in the format provided at CPP Portal on the tender form. The amount 

for each item should be worked out and requisite totals given. Special care should be taken to 

write the rates in figures as well as in words and the amount in figures only, in such a way that 

interpolation is not possible. The total amount should be written both in figures and in words. 

In case of figures, the word ‘Rs’ should be written before the figure of rupees and word ‘P’ 

after the decimal figures, e.g. ‘Rs. 2.15 P’ and in case of words, the word ‘Rupees’ should 

precede and the word ‘Paise’ should be written at the end. Unless the rate is in whole rupees 

and followed by the word ‘only’ it should invariably be upto two decimal places. While 

quoting the rate in schedule of quantities, the word ‘only’ should be written closely following 

the amount and it should not be written in the next line. 

12.(A) Applicable 

for 

percentage 

rate tender 

only. 

In Percentage Rate Tender, the tenderer shall quote percentage below / above (in figures as 

well as in words) at which he will be willing to execute the work. He shall also work out the 

total amount of his offer and the same should be written in figures as well as in words in such 

a way that no interpolation is possible. In case of figures, the word ‘Rs’ should be written 

before the figure of rupees and work ‘P’ after the decimal figures, e.g. ‘Rs. 2.15 P’ and in case 

of words, the word ‘Rupees’ should precede and the word ‘Paise’ should be written at the end. 

(quoting of rates in Paise is not applicable in e-tenders) 

13. Acceptance 

of 

abnormally 

low quoted 

bid( Capital 

& Revenue 

Expenditure 

Contract)  

 

An Abnormally Low Bid is one in which the Bid price, in combination with other elements of 

the Bid, appears so low that it raises material concerns as to the capability of the Bidder to 

perform the contract at the offered price. Processing of such bid shall be as follows: 

i) The Bid Manager shall seek written clarifications from the lowest Bidder with approval 

of the tender accepting authority, including detailed price analyses of its Bid price in 

relation to scope, schedule, resource mobilization, allocation of risks and 

responsibilities, and any other requirements of the bids document. 

ii) If, after evaluating the price analyses, the Tender Accepting Authority determines that 

the Bidder has substantially failed to demonstrate its capability to deliver the contract at 

the offered price, then the bid/ proposal may be rejected. 

iii) Such contracts should be closely monitored that final payments in such cases do not 

abnormally increases due to extra items. Further, there is no abnormal increase in 

quantities of the item for which contractors have initially quoted very high rates. 

13A  In case the contractor does not carry out the work on ALQ items as per schedule or as per 

NIT specifications, the Engineer-in-charge shall issue a letter to the contractor to comply 

its obligations as per NIT, for ALQ items. Engineer-incharge shall also give one reminder 

after 10 days of 1st letter and if contractor still do not start the work on ALQ items, then 

bank guarantee i.e. QPBG should be encashed and work should be got executed through 

another agency at his risk and cost. 

14.  i. The bidder, whose tender is accepted, will be required to furnish performance guarantee of 

5% (Five Percent) of the tendered amount within the period specified in Schedule F. This 

guarantee shall be in the form of Fixed Deposit Receipts or Guarantee Bonds of any 

Scheduled Bank but not co-operative or Gramin Bank, in accordance with the prescribed 

form, provided confirmatory advice is enclosed. 

ii. The bidder, whose tender is accepted, will also be required to furnish by way of Security 
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Deposit for the fulfillment of his contract, an amount equal to 5% of the contract amount of 

the work. 

iii. In works where condition of submission of Performance Guarantee is not applicable, 

the security deposit @ 10% of the tendered value shall be deducted. 

iv. The Security deposit (under ii & iii above) will be collected by deductions from the 

running bills of the contractor at the rates mentioned above and the earnest money 

deposited at the time of tenders, will be treated as a part of the Security Deposit. 

v. Security deposit will also be accepted in form of Fixed Deposit Receipts / Guarantee 

Bonds of any Scheduled Bank but not co-operative or Gramin Bank in accordance with the 

prescribed form, provided confirmatory advice is enclosed. 

vi. The contractor shall submit an irrevocable additional performance security in the 

form of an Irrevocable Insurance Surety bond, demand draft, bank guarantee Issued from 

Scheduled Commercial Bank (i.e. Indian or Foreign Banks Included in the Second 

Schedule of Reserve Bank of India Act, 1934 excluding Co-Operative /Regional Rural 

Banks, if the Bid price offered by the selected bidder Is lower than 10% of the estimated 

cost put to tender. This clause shall be binding and enforceable in relation to all works, 

irrespective of their nature, scope, or value. 

 
     Additional performance security Amount and Treatment- 

     The additional performance security shall be calculated as below- 

 

i. Where the bid price is below 10% but not below 20% of the project cost put to 

bid, the additional performance security percentage shall be Incremented by 0.25% for 

every percentage of bid price below 10% of the project cost put to bid starting at 11% 

with the additional bid performance security being 0.25% and this additional 

performance security percentage shall be applied on the bid price; 

 

ii. Where the bid price is below 20% but not below 25% of the project cost put to 

bid, the additional performance security percentage shall be Incremented by 0.50% for 

every percentage of bid price below 20% of the project cost put to bid starting at 21% 

with the additional bid performance security being 0.50% and this additional 

performance security percentage shall be applied on the bid price; 

 

iii. Where the bid price is below 25% but not below 30% of the project cost put to 

bid, the additional performance security percentage shall be Incremented by 0.75% for 

every percentage of bid price below 25% of the project cost put to bid starting at 26% 

with the additional bid performance security being 0.75% and this additional 

performance security percentage shall be applied on the bid price; 

 

iv. Where the bid price is below 30%, the additional performance security percentage 

shall be Incremented by 1% for every percentage of bid price below 30% of the 

project cost put to bid starting at 31% with the additional bid performance security 

percentage shall be applied on the bid price; 

 

v. The additional performance security percentage shall be rounded off to the next lower 

percentage based on whether the decimal point of the percentage of bid price is below 
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0.5% or next higher percentage based on whether the decimal point of the percentage 

of bid price is 0. 5% or more. 

 

   vi.    All matters pertaining to validity, extension, claims, forfeiture, and any other 

conditions in relation to the additional performance security shall be governed by the 

provisions of Clause 1: Performance Security. 

15.  On acceptance of the tender, the name of the accredited representative(s) of the contractor 

who would be responsible for taking instructions from the Engineer-in- Charge shall be 

communicated in writing to the Engineer-in-Charge. 

16.  1. Rates to be quoted by the parties, should be inclusive of all taxes, GST, duties, cess, fee, 

royalty, Custom & Excise duty etc. levied under any statute for all the items 

2. However GST, as applicable, shall be paid to the contractor, for any taxable supply / 

services / construction rendered by the agency to AAI, against a valid GST invoice as 

per terms and conditions of the contract. 

3. In case supplies /services / works involve imports; the same should be identified 

separately. Basic Custom Duty & IGST will be paid directly by AAI by utilizing EPCG 

license / Duty Credit Scrip under service Export from India Scheme (SEIS) of Govt. of 

India. 

17.  The contractor/ bidder shall give a list of AAI employees related to him. 

18.  The tender for the work shall not be witnessed by a contractor or contractors/ bidders who 

himself / themselves has / have tendered or who may and has / have tendered for the same 

work. Failure to observe this condition would render, tenders of the contractors tendering, as 

well as witnessing the tender, liable to summary rejection. 

19.  The tender for composite work includes, in addition to building work, all other works such as 

sanitary and water supply installations drainage installation, electrical work, horticulture work, 

roads and paths etc. The tenderer apart from being a registered contractor (B&R) of 

appropriate class, must associate himself with agencies of appropriate class which are eligible 

to tender for sanitary and water supply drainage, electrical and horticulture works in the 

composite tender. 

20.  The contractor/ bidder shall submit list of works completed in last 5 years*as well as which are 

in hand (in progress) in the following format for assessing bidding capacity of the bidders:- 

Name of Work 

Name and particulars 

of Office where work 

is being executed 

Value of work 
Position of works in 

progress 
Remarks 

1 2 3 4 5 

 

 

    

21.  The contractor/bidder shall comply with the provisions of the Apprentices Act 1961, and the 

rules and orders issued there under from time to time. If he fails to do so, his failure will be a 

breach of the contract and the Executive Director (Engg.)may in his discretion, without 

prejudice to any other right or remedy available in law, cancel the contract. The contractor 

shall also be liable for any pecuniary liability arising on account of any violation by him of the 

provisions of the said Act. 
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22.  If complete site is available for work, the work shall be completed in the manner specified here 

in special condition of contract and NIT specifications. 

 

Note: In such case para 23 below may be deleted by NIT approving authority 

23.  If complete site is not available for taking up the work, the same shall be made available in 

phases. The scope of work covered in each phase, time for completion of work in each phase 

and methodology of taking over completed work in phased manner has been specified under 

special conditions of contract. The completion time for each phase shall be applicable as 

indicated in tender documents. The work shall also be taken over by Engineer-In-Charge in 

phases. The warranty for the works executed in each phase shall be applied independently 

w.e.f. date of completion /taking over of individual phase. 

 

Note: In such case para 22 above may be deleted by NIT approving authority. 
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Conditions of Contract 

CONDITIONS OF CONTRACT 

Definitions : 

1.  The contract means the documents forming the tender and acceptance thereof and 

the formal agreement/agreements executed between the competent authority(s) on 

behalf of the Chairman, Airports Authority of India and the Contractor, together with 

the documents referred to therein including these conditions, the specifications, designs, 

drawings and instructions issued from time to time by the Engineer-in-Charge and all 

these documents taken together, shall be deemed to form one contract/two contracts 

and shall be complimentary to one another. 

Contractor has to sign two agreements, one consisting BOQ for civil works and another 

one for SITC of O&M/AMC/AICMC part. Engineer-in-Charge could be common for 

both the agreements. Separate invoices for the civil/construction works and 

SITC/O&M/AICMC/AMC works has to be raised by the agency referring to the 

respective agreements to facilitate AAI to claim input tax credit on such 

SITC/O&M/AICMC/AMC works as mentioned in Schedule ‘F’ para 2(v) 

2.  In the contract, the following expressions shall, unless the context otherwise requires, 

have the meanings, hereby respectively assigned to them :- 

3.  i. The expression works or work shall, unless there be something either in the subject 

or context repugnant to such construction, be construed and taken to mean the works 

by or by virtue of the contract contracted to be executed whether temporary or 

permanent, and whether original, altered, substituted or additional. 

ii. The site shall mean the land / or other places on, into or through which work is to be 

executed under the contract or any adjacent land, path or street through which work 

is to be executed under the contract or any adjacent land, path or street which may be 

allotted or used for the purpose of carrying out the contract. 

iii. The Contractor/tenderer/bidder shall mean the individual, firm or company 

whether incorporated or not, Joint Venture / Consortium undertaking the works and 

shall include the legal personal representative of such individual or the persons 

constituting such firm or company, or the successors of such firm or company and 

the permitted assignees of such individual, firm or company. 

iv. The Chairman means the Chairman Airports Authority of India and his Successors. 

v. The Engineer-in-Charge means the Engineering Officer who shall supervise and be 

incharge of the work at B.P.I Airport. However, Jt. GM/DGM/SM (Electrical) 

shall sign the contract on behalf of the Chairman, Airports Authority of India as 

mentioned in Schedule ‘F’ hereunder. 

vi. AAI or Airports Authority of India shall mean the Chairman Airports Authority of 

India. 

vii. The terms Member (Planning) means the head of Department of Engineering, 

Airports Authority of India. 

viii. Accepting Authority shall mean the authority mentioned in Schedule ‘F’. 

ix. Excepted Risk are risks due to riots (other than those on account of contractor’s 

employees), war (whether declared or not) invasion, act of foreign enemies, 

hostilities, civil war, rebellion revolution, insurrection, terrorism, military or usurped 

power, any acts of Airports Authority of India, damages from aircraft, acts of God, 

such as earthquake, lightening and unprecedented floods, and other causes over 

which the contractor has no control and accepted as such by the Accepting Authority 

or causes solely due to use or occupation by Airports Authority of India of the part of 
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Conditions of Contract 

the works in respect of which a certificate of completion has been issued or a cause 

solely due to Airports Authority of India’s faulty design of works. 

x. Market Rate shall be the rate as decided by the Engineer-in-Charge on the basis of 

the prevailing cost of materials and labour at the site where the work is to be 

executed plus the percentage mentioned in Schedule ‘F’ to cover, all overheads and 

profits. Provided that no extra overheads and profits shall be payable on the parts of 

works assigned to other agency(s) by the contractor as per terms of contract. 

xi. Schedule(s) referred to in these conditions shall mean the relevant schedule(s) 

annexed to the tender papers or the standard Schedule of Rates of the government 

mentioned in Schedule ‘F’ hereunder, with the amendments thereto issued upto the 

date of receipt of the tender. 

xii. Department means Airports Authority of India, which invites tender on behalf of 

Chairman, Airports Authority of India.  

xiii. Tendered value means the value of the entire work as stipulated in the letter of 

award. 

3. Scope and 

Performance 

Where the context so requires, words imparting the singular only also include the plural 

and vice versa. Any reference to masculine gender shall whenever required include 

feminine gender and vice versa. 

4.  Headings and Marginal notes to these General Conditions of Contract shall not be 

deemed to form part thereof or be taken into consideration in the interpretation or 

construction thereof or of the contract. 

5.  The contractor shall be furnished, free of cost one certified copy of the contract 

documents except standard specifications, Schedule of Rates and such other printed and 

published documents, together with all drawings as may be forming part of the tender 

papers. None of these documents shall be used for any purpose other than that of this 

contract. 

6. Works to be 

carried out 

The work to be carried out under the Contract shall, except as otherwise provided in these 

conditions, include all labour, materials, tools, plants, equipment and transport which may 

be required in preparation of and for and in the full and entire execution and completion 

of the works. The descriptions given in the Schedule of Quantities (Schedule – A) shall, 

unless otherwise stated, be held to include wastage on materials, carriage and cartage, 

carrying and return of empties, hoisting, setting, fitting and fixing in position and all other 

labours necessary in and for the full and entire execution and completion of the work as 

aforesaid in accordance with good practice and recognized principles. 

7. Sufficiency of 

Tender 

The Contractor shall be deemed to have satisfied himself before tendering as to the 

correctness and sufficiency of his tender for the works and of the rates and prices quoted 

in the Schedule of Quantities, which rates and prices shall, except as otherwise provided, 

cover all his obligations under the Contract and all matters and things necessary for the 

proper completion and maintenance of the works. 

8. Discrepancies 

and 

Adjustment 

of Errors 

The several documents forming the Contract are to be taken as mutually explanatory of 

one another, detailed drawings being followed in preference to small scale drawing and 

figured dimensions in preference to scale and special conditions in preference to General 

Conditions. 

8.1  In the case of discrepancy between the Schedule of Quantities, the Specifications and / or 

the Drawings, the following order of preference shall be observed :- 
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Conditions of Contract 

  i. Description of Schedule of Quantities. 

ii. Particular/ technical Specification and Special Condition, if any. 

iii. Drawings. 

iv. C P W D Specifications. 

v. Indian Standard Specifications of B I S./ IRC Code of Practice/ASTM standards. 

vi. Sound Engineering practice as directed by the Engineer-in-charge, whose decision in 

this regard shall final and binding on the contractor. 

8.2  If there are varying or conflicting provisions made in any one document forming part of 

the contract, the Accepting Authority shall be the deciding authority with regard to the 

intention of the document and his decision shall be final and binding on the contractor. 

8.3  Any error in description, quantity or rate in Schedule of Quantities or any omission 

therefrom shall not vitiate the Contract or release the Contractor from the execution of the 

whole or any part of the works comprised therein according to drawings and 

specifications or from any of his obligations under the contract. 

8.4 Payment for 

similar items 

with different 

quoted rates 

in different 

subheads of 

the contract 

agreement 

If the contractor has quoted different rates for the same item appearing in two or more 

subheads, then the lowest of the rates quoted shall only be considered for payments 

during execution of work. In case of deviation of quantity of such item, payments shall be 

made at the lowest quoted rate for quantity executed upto the deviation limit specified in 

the contract. Beyond the deviation limit the rate shall be derived as per relevant contract 

provision. 

9. Reverse 

Auction for 

purchase 

tenders 

AAI may opt for reverse auction in case of purchase tender if value of supplies put to 

tender is more than Rs.2Cr. 

 

10. Signing of 

Contract 

i. The successful tenderer / contractor, on acceptance of his tender by the Accepting 

Authority, shall sign the agreement within 15 days from the date of issuance of award 

letter. stipulated date of start of the work, shall sign either single or Two 

agreements , as the case may be, one consisting BOQ for Civil works and another 

one for SITC and O&M / AMC / AICMC part . 

i)  ii. The notice inviting tender, all the documents including drawings, if any, forming the 

tender as issued at the time of invitation of tender and acceptance thereof together 

with any correspondence leading thereto. 

iii. Standard AAI Form as mentioned in Schedule ‘F’ consisting of : 

a. Various standard clauses with corrections upto the date stipulated in Schedule 

‘F’ alongwith annexures thereto. 

b. AAI Safety Code. 

c. Model Rules for the protection of health, sanitary arrangements for workers 

employed by AAI or its contractors. 

d. AAI Contractor’s Labour Regulations. 

e. List of Acts and omissions for which fines can be imposed. 

iv. No payment for the work done will be made unless contract in form of 

agreement is signed by the contractor. 
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Clauses of Contract 

CLAUSES OF CONTRACT 

CLAUSE 1 [ This Clause is APPLICABLE for this work]-(Refer Clause 1B) 

 Performance 

Guarantee 

This clause is applicable for the works for which the estimated cost put to tender is more 

than Rs. 5 crores. 

  i. The contractor shall submit an irrevocable Performance Guarantee of 5% (Five 

percent) of the Tendered amount in addition to other deposits mentioned elsewhere in 

the contract for his proper performance of the contract agreement, (not withstanding 

and/or without prejudice to any other provisions in the contract) within period 

specified in Schedule ‘F’ from  the date of issue of award letter. This guarantee shall 

be in the form of Insurance Surety Bonds, Account Payee Demand Draft, or Bank 

Guarantee (including e-Bank Guarantee) from any of the Scheduled Commercial 

Banks (i.e. Indian or Foreign Banks included in the Second Schedule of Reserve 

Bank of India Act,1934 excluding Co-Operative/Regional Rural Banks) in 

accordance with the form annexed hereto. (Appendix-XI). 

  ii. Performance guarantee under this clause and clause 1B should be furnished 

within prescribed period of 30 days from the date of issue of Letter of  Intent 

(LoI) . on receipt of same, the detailed award letter will be issued. In case the 

contractor fails to deposit Performance Guarantee under Clause 1/ Clause 1B within 

the stipulated period, the Tender will be cancelled without any Notice and EMD will 

be forfeited. The Contractor shall be liable for Debarment up-to a Period of 2 (TWO) 

Years 

  iii.  The Performance Guarantee shall be initially valid upto the stipulated date of 

completion plus 180 days beyond that. In case the time for completion of work gets 

enlarged, the contractor shall get the validity of Performance Guarantee extended to 

cover such enlarged time for completion of work. After recording of the completion 

certificate for the work by the competent authority, the performance guarantee shall 

be returned to the contractor, without any interest. However, in case of contracts 

involving maintenance of buildings and services / any other work thereafter, 50% of 

Performance Guarantee shall be retained as Security Deposit as per contract 

conditions. The same shall be returned on successful completion of commitment  

year wise proportionately. 

  iv. The Engineer-in-Charge shall not make a claim under the performance guarantee 

except for amounts to which the AAI is entitled under the contract (not withstanding 

and/or without prejudice to any other provisions in the contract agreement) in the 

event of: 

a. Failure by the contractor to extend the validity of the Performance Guarantee as 

described herein above, in which event the Engineer-in-Charge may claim the 

full amount of the Performance Guarantee. 

b. Failure by the contractor to pay the Chairman, AAI any amount due, either as 

agreed by the contractor or determined under any of the Clauses/Conditions of 

the agreement, within 30 days of the service of notice to this effect by Engineer-

in-Charge. 
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Clauses of Contract 

  v. In the event of the contract being determined or rescinded under provision of any of 

the Clause/Condition of the agreement, the performance guarantee shall stand 

forfeited in full and shall be absolutely at the disposal of the Chairman, AAI. 

 

CLAUSE 1 A 

 Recovery of Sec 

urity Deposit 

The person/persons whose tender(s) may be accepted (hereinafter called the contractor) 

shall permit AAI at the time of making any payment to him for work done under the 

contract to deduct a sum at the rate of 5% of the gross amount of each running and final 

bill till the sum deducted will amount to security deposit of 5% of the tendered value of 

the work. Such deductions will be made and held by AAI by way of Security Deposit 

unless he/they has/have deposited the amount of Security at the rate mentioned above in 

the form of Bank Guarantee (including e-Bank Guarantee) from any of the Commercial 

Bank (i.e. Indian or Foreign Banks included in the Second Schedule of Reserve Bank of 

India Act,1934 excluding Co-Operative/Regional Rural Banks). In case a Guarantee 

Bonds of any Bank is furnished by the contractor to the AAI as part of the security 

deposit and the Bank is unable to make payment against the said Guarantee Bond, the 

loss caused thereby shall fall on the contractor and the contractor shall forthwith on 

demand furnish additional security to the AAI to make good the deficit.  

In works where condition of submission of performance guarantee is not applicable, the 

security deposit at the rate of 10% (Ten Percent) of gross amount of each running bill 

shall be deducted instead of 5%, till the sum will amount to security deposit of 10% of 

the contract value of work. Other conditions shall remain same as stated above. 

All compensations or the other sums of money payable by the contractor under the terms 

of this contract may be deducted from, or paid by the sale of a sufficient part of his 

security deposit or from the interest arising therefrom, or from any sums which may be 

due to or may become due to the contractor by AAI on any account whatsoever and in the 

event of his Security Deposit being reduced by reason of any such deductions or sale as 

aforesaid, the contractor shall within 10 days make good in Fixed Deposit Receipt, 

Insurance Surety Bonds, Account Payee Demand Draft or Bank Guarantee from any of 

the Commercial Bank (if deposited for more than 12 months) endorsed in favour of the 

Airports Authority of India, any sum or sums which may have been deducted from, or 

raised by sale of his security deposit or any part thereof. The security deposit shall be 

collected from the running bills and the final bill of the contractor at the rates mentioned 

above. 

The security deposit as deducted above can be released against Bank Guarantee issued 

by any Commercial Bank (i.e. Indian or Foreign Banks included in the Second Schedule 

of Reserve Bank of India Act,1934 excluding Co-Operative /Regional Rural Banks), on 

its accumulations to a minimum of Rs. 5 lakh to the condition amount of such bank 

guarantee, except last one, shall not be less than Rs. 5 lakh. 

Note 1: Provided further that the validity of Bank Guarantee shall be in conformity with 

provisions contained in the clause 17 which shall be extended from time to time 

depending upon extension of contract under provision of Clause 2 & Clause 5. 

Note 2: Note 1 above shall be applicable for both clause 1 and 1 A. 

 



 

 

A.A.I.                                                     C-Nil,  I-Nil,  O-Nil                                     Page 18                                          

 

Clauses of Contract 

CLAUSE 1 B 

 Additional 

Performance 

Security 
 

The contractor shall submit an irrevocable additional performance security in the 

form of an Irrevocable Insurance Surety bond, demand draft, bank guarantee 

Issued from Scheduled Commercial Bank (i.e. Indian or Foreign Banks Included 

in the Second Schedule of Reserve Bank of India Act, 1934 excluding Co-

Operative /Regional Rural Banks, if the Bid price offered by the selected bidder 

Is lower than 10% of the estimated cost put to tender. This clause shall be binding 

and enforceable in relation to all works, irrespective of their nature, scope, or 

value. 

 

Additional performance security Amount and Treatment- 

 

The additional performance security shall be calculated as below- 

 

i. Where the bid price is below 10% but not below 20% of the 

project cost put to bid, the additional performance security 

percentage shall be Incremented by 0.25% for every percentage of bid 

price below 10% of the project cost put to bid starting at 11% with the 

additional bid performance security being 0.25% and this additional 

performance security percentage shall be applied on the bid price; 

 

ii. Where the bid price is below 20% but not below 25% of the 

project cost put to bid, the additional performance security 

percentage shall be Incremented by 0.50% for every percentage of bid 

price below 20% of the project cost put to bid starting at 21% with the 

additional bid performance security being 0.50% and this additional 

performance security percentage shall be applied on the bid price; 

 

iii. Where the bid price is below 25% but not below 30% of the 

project cost put to bid, the additional performance security 

percentage shall be Incremented by 0.75% for every percentage of bid 

price below 25% of the project cost put to bid starting at 26% with the 

additional bid performance security being 0.75% and this additional 

performance security percentage shall be applied on the bid price; 

 

iv. Where the bid price is below 30%, the additional performance 

security percentage shall be Incremented by 1% for every percentage 

of bid price below 30% of the project cost put to bid starting at 31% 

with the additional bid performance security percentage shall be 

applied on the bid price; 

 

v. The additional performance security percentage shall be rounded off to 

the next lower percentage based on whether the decimal point of the 

percentage of bid price is below 0.5% or next higher percentage based 

on whether the decimal point of the percentage of bid price is 0. 5% or 

more. 
All matters pertaining to validity, extension, claims, forfeiture, and any other conditions 

in relation to the additional performance security shall be governed by the provisions of 

Clause 1: Performance Security. 
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Clause 2: 

 Compensation 

for Delay 

If the contractor fails to maintain the required progress in terms of clause 5 or to 

complete the Work and clear the site on or before the contract or justified extended date 

of completion as per clause 5 (excluding any extension under clause 5.5) as well as any 

extension granted under clause 12 and 15, he shall, without prejudice to any other right 

or remedy available under the law to the AAI on account of such breach, pay as  

compensation the amount calculated at the rates stipulated below as the authority 

specified in schedule ‘F’ may decide on the amount of Tendered Value of the work for 

every completed day/month (as determined) that the progress remains below that 

specified in Clause 5 or that the work remains incomplete. This will also apply to items 

or group of items for which a separate period of completion has been specified. 

  i) Compensation 

for delay of 

work 

If the completion of work is delayed due to reasons attributed to 

contractor, AAI shall be entitled for compensation for delay as 

detailed below : 

i. For works costing upto Rs. 10.00 Lac: 

1.0% (one percent) of tendered value per week of delay or 

lesser amount as decided by the competent authority subject to 

a  maximum of 10% of contract value. 

ii. For the works costing more than Rs 10 Lac: 

0.5% (half percent) of tendered value per week of delay or 

lesser amount as decided by the competent authority subject 

to a maximum of 10% of the tendered value. 

  Provided always that the total amount of compensation for delay to be paid under this 

condition shall not exceed 10% of the Tendered Value of work or of the Tendered Value 

of the Sectional part of work as mentioned in schedule ‘F’for which a separate period of 

completion is originally given.  

In case no compensation has been decided by the authority in Schedule ‘F’during the 

progress of work, this shall be no waiver of right to levy compensation by the said 

authority if the work remains incomplete on final justified extended date of completion. 

If the Engineer in Charge decides to give further extension of time allowing performance 

of work beyond the justified extended date, the contractor shall be liable to pay 

compensation for such extended period. If any variation in amount of contract takes place 

during such extended period beyond justified extended date and the contractor becomes 

entitled to additional time under clause 12, the net period for such variation shall be 

accounted for while deciding the period for levy of compensation. However, during such 

further extended period beyond the justified extended period, if any delay occurs by 

events under sub clause 5.2, the contractor shall be liable to pay compensation for such 

delay. 

  Provided that compensation during the progress of work beyond the justified extended 

date of completion for delay under this clause shall be for non-achievement of sectional 

completion or part handing over of work on stipulated/justified extended date for such 

part work or if delay affects any other works/services. This is without prejudice to right 

of action by Engineer – in – Charge under clause 3 for delay in performance and claim of 

compensation under that clause. 

In case action under clause 2 has not been finalized and the work has been determined 
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under clause 3, the right of action under this clause shall remain post determination of 

contract but levy of compensation shall be for days the progress is behind the schedule 

on date of determination, as assessed by the authority in schedule ‘F’, after due 

consideration of justified extension. The compensation for delay, if not decided before 

the determination of contract, shall be decided after of determination of contract. 

The amount of compensation may be adjusted or set-off against any sum payable to the’ 

Contractor under this or any other contract with AAI. In case, the contractor does not 

achieve a particular milestone mentioned in schedule F, or the re-scheduled milestone(s) 

in terms of Clause 5.4, the amount shown against that milestone shall be withheld, to be 

adjusted against the compensation levied as above. With-holding of this amount on 

failure to achieve a milestone, shall be automatic without any notice to the contractor. 

However, if the contractor catches up with the progress of work on the subsequent 

milestone(s), the withheld amount shall be released. In case the contractor fails to make 

up for the delay in subsequent milestone(s), amount mentioned against each milestone 

missed subsequently also shall be withheld. However, no interest, whatsoever, shall be 

payable on such withheld amount. 

Clause 2A 

 Incentive for 

early completion 

In case, the contractor completes the work ahead of stipulated date of completion so 

provided in ‘Schedule F’, a bonus @ 1 % (one per cent) of the tendered value per month 

computed on per day basis, shall be payable to the contractor, subject to a maximum 

limit of 5% (five per cent) of the tendered value. The amount of bonus, if payable, shall 

be paid along with final bill after completion of work. Bonus/ Incentive shall be 

applicable for the contract completed before stipulated dated of completion and shall 

not be applicable for the contract extended beyond the stipulated period even with 

justified hindrance and without any action of compensation for delay. 

This clause shall not be applicable for the works which estimated cost put to tender is 

less than Rs. 50.00 Cr. 

Clause 2B 

 Release of 

withheld amount 

against 

compensation 

for delay. 

Withheld amount towards compensation for delay over and above Rs. 50.00 lacs, can be 

released against Bank Guarantee (on the format given at Appendix-1) or in the form of 

fixed deposit receipts or guarantee bonds of any Scheduled Bank but not Co-operative or 

Gramin Bank,pending finalization of case of extension of time by competent authority as 

per delegation of powers. Concerned Executive Director (Engg) will authorize such 

action on receipt of proposal from the Engineer-In-Charge through proper channel. 

Clause 3 

 
When Contract 

can be 

Determined 

Subject to other provisions contained in this clause, the Engineer-in-Charge may, without 

prejudice to his any other rights or remedy against the contractor in respect of any delay, 

inferior workmanship, any claims for damages and/or any other provisions of this 

contract or otherwise, and whether the date of completion has or has not elapsed, by 

notice in writing absolutely determine the contract in any of the following cases: 

  i. If the contractor having been given a notice by the Engineer-in-Charge in writing to 

rectify, reconstruct or replace any defective work or that the work is being 

performed in an inefficient or otherwise improper or un-workman like manner shall 

omit to comply with the requirement of such notice for a period of seven days 



 

 

A.A.I.                                                     C-Nil,  I-Nil,  O-Nil                                     Page 21                                          

 

Clauses of Contract 

thereafter. 

ii. If the contractor has, without reasonable cause, suspended the progress of the work 

or has failed to proceed with the work with due diligence and continues to do so 

after a notice in writing of seven days from the Engineer-in-Charge. 

iii. If the contractor fails to complete the work or section of work with individual date of 

completion on or before the stipulated or justified extended date on or before such 

date of completion, and the Engineer in Charge without any prejudice to any other 

right or remedy under any other provision in the contract has given further 

reasonable time in a notice given in writing in that behalf as either mutually agreed 

or in absence of such mutual agreement by his own assessment making such time 

essence of contract and in the opinion of Engineer in Charge, the contractor will be 

unable to complete the same or does not complete the same within the period 

specified. 

iv. If the contractor persistently neglects to carry out his obligations under the contract 

and / or commits default in complying with any of the terms and conditions of the 

contract and does not remedy it or take effective steps to remedy it within 7 days 

after a notice in writing is given to him in that behalf by the Engineer-in-Charge. 

v. If the contractor shall offer or give or agree to give to any person in AAI service or 

to any other person on his behalf any gift or consideration of any kind as an 

inducement or reward for doing or forbearing to do or for having done or forborne to 

do any act in relation to the obtaining or execution of this or any other contract for 

AAI. 

vi. If the contractor shall enter into a contract with Airports Authority of India in 

connection with which commission has been paid or agreed to be paid by him or to 

his knowledge, unless the particulars of any such commission and the terms of 

payment thereof have been previously disclosed in writing to the Engineer-in-

charge.  

vii. If the contractor shall obtain a contract with AAI as a result of wrong tendering or 

other non-bonafide methods of competitive tendering or commits any breach of 

Integrity Pact. 

viii. If the contractor being an individual, or if a firm, any partner thereof shall at any 

time be adjudged insolvent or have a receiving order or order for administration of 

his estate made against him or shall take any proceedings for liquidation or 

composition (other than a voluntary liquidation for the purpose of amalgamation or 

reconstruction) under any Insolvency Act for the time being in force or make any 

conveyance or assignment of his effects or composition or arrangement for the 

benefit of his creditors or purport so to do, or if any application be made under any 

Insolvency Act for the time being in force for the sequestration of his estate or if a 

trust deed be executed by him for benefit of his creditors. 

ix. If the contractor being a company shall pass a resolution or the court shall make an 

order that the company shall be wound up or if a receiver or a manager on behalf of 

a creditor shall be appointed or if circumstances shall arise which entitle the court or 

the creditor to appoint a receiver or a manager or which entitle the court to make a 

winding up order. 

x. If the contractor shall suffer an execution being levied on his goods and allow it to 

be continued for a period of 21 days. 
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  xi. If the contractor assigns (excluding part(s) of work assigned to other agency(s) by 

the contractor as per terms of contract), transfers, sublets (engagement of labour on a 

piece-work basis or of labour with materials not to be incorporated in the work, shall 

not be deemed to be subletting) or otherwise parts with or attempts to assign, 

transfer, sublet or otherwise parts with the entire works or any portion thereof 

without the prior written approval of the Engineer-in-Charge. When the contractor 

has made himself liable for action under any of the cases aforesaid, the Engineer-in-

Charge on behalf of the Chairman, AAI shall have powers : 

a.  To determine the contract as aforesaid  so far as performance of work by the 

Contractor of work is concerned (of which determination notice in writing to the 

contractor under the hand of the Engineer-in-Charge shall be conclusive 

evidence). Upon such determination, the Earnest Money Deposit, Security Deposit 

already recovered and Performance Guarantee under the contract shall be liable to 

be forfeited and shall be absolutely at the disposal of the AAI. 

b.  After giving notice to the contractor to measure up the work of the contractor and 

to take such whole, or the balance or part thereof, as shall be un-executed out of 

his hands and to give it to another contractor or any other means to complete the 

work. The contractor, whose contract is determined as above, shall not be allowed 

to participate in the tendering process for the balance work. In the event of above 

courses being adopted by the Engineer-in-Charge, the contractor shall have no 

claim to compensation for any loss sustained by him by reasons of his having 

purchased or procured any materials or entered into any engagements or made any 

advances on account or with a view to the execution of the work or the 

performance of the contract. And in case action is taken under any of the provision 

aforesaid, the contractor shall not be entitled to recover or be paid any sum for any 

work thereof or actually performed under this contract unless and until the 

Engineer-in-Charge has certified in writing the performance of such work and the 

value payable in respect thereof and he shall only be entitled to be paid the value 

so certified. 

CLAUSE 3 A 

  In case, the work cannot be started due to reasons not within the control of the contractor 

within 1/8th of the stipulated time for completion of work or one month whichever is 

higher, either party may close the contract by giving notice to the other party stating the 

reasons. In such eventuality, the Earnest Money Deposit and the Performance Guarantee 

of the contractor shall be refunded within 30 days. 

Neither party shall claim any compensation for such eventuality. This clause is not 

applicable for any breach of the contract by either party. 

CLAUSE 3 B 

 Debarment of 

Contractor 

i. Contractor may be debarred if it is determined under breached the Integrity Pact of 

clause 41(a) and Code of Integrity of clause 41(b). 

ii. Contractor can also be debarred for the reasons like supply of sub-standard material, 

non-supply of material, abandonment of work, sub-standard quality of work, poor/ 

unsatisfactory performance. 

iii. The period of debarment shall be upto two years. 
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CLAUSE 4 

 Contractor 

liable to pay 

Compensation 

even if action 

not taken 

under  

Clause -3 

In any case in which any of the powers conferred upon the Engineer-in-Charge by 

Clause-3 thereof, shall have become exercisable and the same are not exercised, the non-

exercise thereof shall not constitute a waiver of any of the conditions hereof and such 

powers shall notwithstanding be exercisable in the event of any future case of default by 

the contractor and the liability of the contractor for compensation shall remain 

unaffected. In the event of the Engineer-in-Charge putting in force all or any of the 

powers vested in him under the preceding clause he may, if he so desires after giving a 

notice in writing to the contractor, take possession of (or at the sole discretion of the 

Engineer-in-Charge which shall be final and binding on the contractor) use as on hire 

(the amount of the hire money being also in the final determination of the Engineer-in-

Charge) all or any tools, plant, materials and stores, in or upon the works, or the site 

thereof belonging to the contractor, or procured by the contractor and intended to be used 

for the execution of the work/ or any part thereof, paying or allowing for the same in 

account at the contract rates, or, in the case of these not being applicable, at current 

market rates to be certified by the Engineer-in-Charge, whose certificate thereof shall be 

final, and binding on the contractor, clerk of the works, foreman or other authorised 

agent to remove such tools, plant, materials, or stores from the premises (within a time to 

be specified in such notice) in the event of the contractor failing to comply with any such 

requisition, the Engineer-in-Charge may remove them at the contractor’s expense or sell 

them by auction or private sale on account of the contractor and his risk in all respects 

and the certificate of the Engineer-in-Charge as to the expenses of any such removal and 

the amount of the proceeds and expenses of any such sale shall be final and conclusive 

against the contractor. 

CLAUSE 5 

 Time and 

Extension for 

Delay 

The time allowed for execution of the Works as specified in the Schedule ‘F’ or the 

extended time in accordance with these conditions shall be the essence of the Contract. 

The execution of the works shall commence from such time period as mentioned in 

schedule ‘F’ or from the date of handing over of the site whichever is later. If the 

Contractor commits default in commencing the execution of the work as aforesaid, AAI 

shall without prejudice to any other right or remedy available in law, be at liberty to 

forfeit the earnest money & performance guarantee absolutely. 

5.1  After the Contract is awarded, within 15 days, the Contractor shall submit a Time and 

Progress Chart for each mile stone and get it approved by the Engineer-in-charge. The Chart 

shall be prepared in direct relation to the time stated in the Contract documents for 

completion of items of the works. It shall indicate the forecast of the dates of commencement 

and completion of various trades of sections of the work and may be amended as necessary 

by agreement between the Engineer-in-Charge and the Contractor within the limitations of 

time imposed in the contract documents, and further to ensure good progress during the 

execution of the work, the contractor shall in all cases in which the time allowed for any 

work, exceeds one month (save for special jobs for which a separate programme has been 

agreed upon) complete the work as per mile stones given in Schedule ‘F’. 

Project Management shall be done.  

a. For works costing upto Rs. 5.00 Cr.     --   CPM/ PERT Chart 
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  b. Works costing more than Rs. 5.00Cr.  -- By using Project Management Software 

like Primavera / MS Project or any other 

software with the approval of Engineer-in-

charge. 

  c. Contractor shall submit monthly progress reports (2 copies) highlighting status of 

various activities and physical completion of work. 

PROGRAMME CHART 

i. The Contractor shall prepare an integrated programme chart in Project Management 

Software for the execution of work, showing clearly all activities from the start of 

work to completion, with details of manpower, equipment and machinery required 

for the fulfillment of the programme within the stipulated period or earlier and 

submit the same for approval to the Engineer-in- Charge within fifteen days of award 

of the contract. A recovery of Rs. 2500/- (for works costing upto Rs. 5.00 Crores) / 

Rs. 5000/- (for works costing more than Rs. 5.00 Crores) shall be made on per day 

basis in case of delay in submission of the above programme. 

ii. The programme chart should include the following: 

a. Descriptive note explaining sequence of the various activities. 

b. Network (PERT / CPM / BAR CHART). 

c. Programme for procurement of materials by the contractor. 

Programme for deployment of machinery / equipment’s having adequate capacity, 

commensurate with the quantum of work to be done within the stipulated period, by 

the contractor. In addition to above, to achieve the progress of work as per 

programme, the contractor must bring at site adequate shuttering material required 

for cement concrete and R.C.C. works etc. for three floors within one month from the 

date of start of work till the completion of RCC work as per requirement of work. 

The contractor shall submit shuttering schedule adequate to complete structure work 

within laid down physical milestone. 

iii. If at any time, it appears to the Engineer-in-Charge that the actual progress of work 

does not conform to the approved programme referred above or after rescheduling of 

milestones, the contractor shall produce a revised programme within 7 (seven) days, 

showing the modifications to the approved programme to ensure timely completion 

of the work. The modified schedule of programme shall be approved by the Engineer 

in Charge. A recovery of Rs. 2500/- (for works costing upto Rs.5.00 Crores) / Rs. 

5000/- (for works costing more than Rs.5.00 Crores) shall be made on per day basis 

in case of delay in submission of the modified programme.  

iv. The submission for approval by the Engineer-in-Charge of such programme or such 

particulars shall not relieve the contractor of any of the duties or responsibilities 

under the contract. This is without prejudice to the right of Engineer-in-Charge to 

take action against the contractor as per terms and conditions of the agreement. 

v. The contractor shall submit the progress report using MS Project/Primavera software 

with base line programme referred above for the work done during previous month to 

the Engineer-in-charge on or before 5th day of each month failing which a recovery 

Rs. 2500/ - (for works costing upto Rs.5.00 Crores) / Rs. 5000/- (for works costing 

more than Rs.5.00 Crores) shall be made on per day basis in case of delay in 

submission of the monthly progress report. 
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5.2  If the work(s) be delayed by:- 

i. Force majeure, or an act of terrorism. 

ii. Abnormally bad weather, or 

iii. Serious loss or damage by fire, or 

iv. Civil commotion, local commotion of workmen, strike or lockout, affecting    any of 

the trades employed on the work, or 

v. Delay on the part of other contractors or tradesmen engaged by Engineer- in- Charge 

for executing work not forming part of the Contract, or 

vi. Non-availability of stores, which are the responsibility of AAI to supply or 

vii. Non-availability or break down of tools and Plant to be supplied or supplied by AAI 

or 

viii. Any other cause which, in the absolute discretion of the Engineer-in-Charge is 

beyond the Contractor’s control. 

      Then upon the happening of any such event causing delay, the contractor shall 

immediately give notice thereof in writing to the Engineer-in-Charge but shall 

nevertheless use constantly his best endeavors to prevent or make good the delay and 

shall do all that may be reasonably required to the satisfaction of the Engineer-in-

charge to proceed with the works.  

All correspondence with the agency and concerned stakeholders during execution of 

works will be taken into consideration for evaluation of hindrances causing delay, for 

grant of extension of time by the Competent Authority. 

5.3  Request for rescheduling of Milestones and extension of time, to be eligible for 

consideration, shall be made by the contractor in writing within fourteen days of the 

happening of the event causing delay on the prescribed form to the authority indicated in 

schedule ‘F’. The contractor may also, if practicable, indicate in such a request the period 

for which extension is desired. 

5.4  In any such case the Engineer-in-Charge with the approval of authority indicated in Schedule 

‘F’ may give a fair and reasonable extension of time and reschedule the Milestones for 

completion of work. Such extension or re-scheduling of the milestone shall be communicated 

to the contractor by the Engineer-in-charge in writing, within 1 month or 4 weeks of the date 

of receipt of such request respectively. Non-application by the contractor for extension of 

time/ re-scheduling of milestones shall not be a bar for giving a fair and reasonable extension 

/ re-scheduling of milestones by the Engineer-in-charge with the approval of authority 

indicated in schedule ‘F’ and this shall be binding on the contractor. 

CLAUSE 6 [This Clause is NOT APPLICABLE for this Work] 
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 Measurements 

of Work 

Done 

Engineer-in-charge shall, except as otherwise provided, ascertain and determine by 

measurement, the value in accordance with the contract of work done. 

All measurement of all items having financial value shall be entered in Measurement 

Book and/or level field book so that a complete record is obtained of all works 

performed under the contract. 

All measurements and levels shall be taken jointly by the Engineer-in-Charge or his 

authorised representative and by the contractor or his authorised representative from time 

to time during the progress of the work and such measurements shall be signed and dated 

by the Engineer-in-Charge and the contractor or their representatives in token of their 

acceptance. If the contractor objects to any of the measurements recorded, a note shall be 

made to that effect with reason and signed by both the parties. 

If for any reason the contractor or his authorised representative is not available and the 

work of recording measurements is suspended by the Engineer-in-Charge or his 

representative, the Engineer-in-Charge and the Department shall not entertain any claim 

from contractor for any loss or damages on this account. If the contractor or his 

authorised representative does not remain present at the time of such measurements after 

the contractor or his authorised representative has been given a notice in writing three (3) 

days in advance or fails to countersign or to record objection within a week from the date 

of the measurement, then such measurements recorded in his absence by the Engineer-in- 

Charge or his representative shall be deemed to be accepted by the Contractor. 

The contractor shall, without extra charge, provide all assistance with every appliance, 

labour and other things necessary for measurements and recording levels. 

Except where any general or detailed description of the work expressly shows to the 

contrary, measurements shall be taken in accordance with the procedure set forth in the 

specifications notwithstanding any provision in the relevant Standard Method of 

measurement or any general or local custom. In the case of items which are not covered 

by specifications, measurements shall be taken in accordance with the relevant standard 

method of measurement issued by the Bureau of Indian Standards and if for any item no 

such standard is available, then a mutually agreed method shall be followed.  

The contractor shall give, not less than seven days’ notice to the Engineer-in-Charge or 

his authorised representative of the work, before covering up or otherwise placing 

beyond the reach of measurement any work in order that the same may be measured and 

correct dimensions thereof be taken before the same is covered up or placed beyond the 

reach of measurement and shall not cover up and place beyond reach of measurement 

any work without consent in writing of the Engineer-in-Charge or his authorised 

representative of the work who shall within the aforesaid period of seven days inspect the 

work, and if any work shall be covered up or placed beyond the reach of measurements 

without such notice having been given or the Engineer-in- Charge’s consent being 

obtained in writing, the same shall be uncovered at the Contractor’s expense, or in 

default thereof no payment or allowance shall be made for such work or the materials 

with which the same was executed. 

Engineer-in-Charge or his authorised representative may cause either themselves or 

through another officer of the department to check the measurements recorded jointly or 

otherwise as aforesaid and all provisions stipulated herein above shall be applicable to 

such checking of measurements or levels. 
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It is also a term of this contract that recording of measurements of any item of work in 

the measurement book and/or its payment in the interim, on account or final bill shall not 

be considered as conclusive evidence as to the sufficiency of any work or material to 

which it relates nor shall it relieve the contractor from liabilities from any over 

measurement or defects noticed till completion of the defects liability period. 

CLAUSE 6 A 

 Computerised 

Measurement 

Book 

Computerised measurement is mandatory for works costing more than Rs 5.00 Lacs. 

However in case of works costing lesser than Rs. 5.00 Lacs Engineer-in-Charge may 

decide for adopting computerized measurement if required, except as otherwise provided, 

ascertain and determine by measurement the value of work done in accordance with the 

contract. All measurements of all items having financial value shall be entered by the 

contractor and compiled in the shape of the Computerized Measurement Book having 

pages of A-4 size as per the format of the department so that a complete record is 

obtained of all the items of works performed under the contract. 

  All such measurements and levels recorded by the contractor or his authorised 

representative from time to time, during the progress of the work, shall be got checked by 

the contractor from the Engineer-in-Charge or his authorised representative as per 

interval or program fixed in consultation with Engineer-in-Charge or his authorised 

representative. After the necessary corrections made by the Engineer-in- Charge, the 

measurement sheets shall be returned to the contractor for incorporating the corrections 

and for resubmission to the Engineer-in-Charge for the dated signatures by the Engineer-

in-Charge and the contractor or their representatives in token of their acceptance. 

Whenever bill is due for payment, the contractor would initially submit draft 

computerized measurement sheets and these measurements would be got checked/test 

checked from the Engineer-in-Charge and/or his authorized representative. The 

contractor will, thereafter, incorporate such changes as may be done during these 

checks/test checks in his draft computerised measurements, and submit to the department 

a computerised measurement book, duly bound, and with its pages machine numbered. 

The Engineer-in-Charge and/or his authorised representative would thereafter check this 

MB, and record the necessary certificates for their checks/test checks. 

The final, fair, computerised measurement book given by the contractor, duly bound, 

with its pages machine numbered, should be 100% correct, and no cutting or overwriting 

in the measurements would thereafter be allowed. If at all any error is noticed, the 

contractor shall have to submit a fresh computerized MB with its pages duly machine 

numbered and bound, after getting the earlier MB cancelled by the department. 

Thereafter, the MB shall be taken in the records of Engineer-in-charge, and allotted a 

number as per the Register of Computerized MBs. This should be done before the 

corresponding bill is submitted to the Engineer-in-charge for payment. The contractor 

shall submit two spare copies of such computerized MB’s for the purpose of reference 

and record by the various officers of the department. 

The contractor shall also submit to the department separately his computerized Abstract 

of Cost and the bill based on these measurements, duly bound, and its pages machine 

numbered alongwith two spare copies of the “bill. Thereafter, this bill will be processed 
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by the Engineer-in-charge and allotted a number as per the computerized record in the 

same way as done for the measurement book meant for measurements. 

The contractor shall, without extra charge, provide all assistance with every appliance, 

labour and other things necessary for checking of measurements / levels by the Engineer-

in-charge or his representative. 

Except where any general or detailed description of the work expressly shows to the 

contrary, measurements shall be taken in accordance with the procedure setforth in the 

specifications notwithstanding any provision in the relevant Standard Method of 

measurement or any general of local custom. In the case of item which are not covered 

by specifications, measurements shall be taken in accordance with the relevant standard 

method of measurement issued by the Bureau of Indian Standards and if for any item no 

such standard is available then a mutually agreed method shall be followed. 

The contractor shall give not less than seven days’ notice to the Engineer-in-Charge or 

his authorized representative of the work before covering up or otherwise placing beyond 

the reach of checking and / or test checking the measurement of any work in order that 

the same be checked and / or test checked and correct dimensions thereof be taken before 

the same is covered up or placed beyond the reach of checking and / or test checking 

measurement and shall not cover up and place beyond reach of measurement any work 

without consent in writing of the Engineer-in-charge or his authorized representative of 

the work who shall within the aforesaid period of seven days inspect the work, and if any 

work shall be covered up or placed beyond the reach of checking and / or test checking 

measurements without such notice having been given or the Engineer-incharge’s consent 

being obtained in writing the same shall be uncovered at the contractor’s expense, or in 

default thereof no payment or allowance shall be made for such work or the materials 

with which the same was executed. 

  Engineer-in-charge or his authorised representative may cause either themselves or 

through another officer of the department to check the measurements recorded by 

contractor and all provisions stipulated herein above shall be applicable to such checking 

of measurements or levels. 

It is also a term of this contract that checking and/or test checking the measurements of 

any item of work in the measurement book and/or its payment in the interim, on account 

of final bill shall not be considered as conclusive evidence as to the sufficiency of any 

work or material to which it relates nor shall it relieve the contractor from liabilities from 

any over measurement or defects noticed till completion of the defects liability period. 

CLAUSE 7 

 Payment on 

Intermediate 

Certificate to be 

regarded as 

Advances 

No payment shall be made for work, estimated to cost Rs. One lac or less till after the 

whole of the work shall have been completed and certificate of completion given. For 

works estimated to cost over Rs. One lac, the interim or running account bills shall be 

submitted by the contractor for the work executed on the basis of such recorded 

measurements in the format of the Department in triplicate on or before the date of every 

month fixed for the same by the Engineer-in-Charge. The contractor shall not be entitled 

to be paid any such interim payment if the gross work done together with net payment/ 

adjustment of advances for material collected, if any, since the last such payment is less 

than the amount specified in Schedule 'F', in which case the interim bill shall be prepared 

on the appointed date of the month after the requisite progress is achieved. Engineer-in-
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Charge shall arrange to have the bill verified by taking or causing to be taken, where 

necessary, the requisite measurements of the work. In the event of the failure of the 

contractor to submit the bills, Engineer-in- Charge shall prepare or cause to be prepared 

such bills in which event no claims whatsoever due to delays on payment including that of 

interest shall be payable to the contractor. Payment on account of amount admissible shall 

be made by the Engineer-in-Charge certifying the sum to which the contractor is 

considered entitled by way of interim payment at such rates as decided by the Engineer-

in- Charge. An amount of ad-hoc payment not less than 75% of the net amount of the bill 

under check, shall be made within 10 working days of submission of the bill by the 

Contractor to the Engineer-in-Charge or his Authorized Engineer together with the 

account of the material issued by the department, or dismantled materials, if any. The 

remaining payment is also to be made after final checking of the bill within 28 working 

days of submission of bill by the contractor. In case of delay in payment of intermediate 

bills after 30 days of submission of bill by the contractor, provided the bill submitted by 

the contractor found to be in order, a simple interest @ prevailing rate of interest of 

General Provident Fund shall be paid to the contractor from the date of expiry of 

prescribed time limit. 

All such interim payments shall be regarded as payment by way of advances against final 

payment only and shall not preclude the requiring of bad, unsound and imperfect or 

unskilled work to be rejected, removed, taken away and reconstructed or re-erected. Any 

certificate given by the Engineer-in-charge relating to the work done or materials 

delivered forming part of such payment, may be modified or corrected by any subsequent 

such certificate(s) or by the final certificate and shall not by itself be conclusive evidence 

that any work or materials to which it relates is are in accordance with the contract and 

specifications. Any such interim payment, or any part thereof shall not in any respect 

conclude, determine of affect in any way powers of the Engineer-in-charge under the 

contract or any of such payments be treated as final settlement and adjustment of 

accounts or in any way vary or affect the contract.  

Pending consideration or extension of date of completion, interim payments shall 

continue to be made as herein provided without prejudice to the right of the department 

to take action under the terms of this contract for delay in the completion of work, if the 

extension of date of completion is not granted by the competent authority. 

The Engineer-in-Charge in his sole discretion on the basis of a certificate from the Asstt 

Manager / Manager (Engg) to the effect that the work has been completed up to the level in 

question make interim advance payments without detailed measurements for work done 

(other than foundations, items to be covered under finishing items) up to lintel level 

(including sunshade etc.) and slab level, for each floor working out at 75% of the assessed 

value. The advance payments so allowed shall be adjusted in the subsequent interim 

bill(s) to be submitted by the contractor within 10 days of the interim payment. In case of 

delay in submission of bill by the contractor a simple interest @ 10% (percent) per 

annum on the advance payment made shall be paid to the AAI from the date of expiry of 

prescribed 10 days. 

CLAUSE 7 A 

  No Running Account Bill shall be paid for the work till the applicable labour licenses, 

registration with EPFO, ESIC and BOCW Welfare Board, whatever applicable are submitted 
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by the contractor to the Engineer-in-Charge 

CLAUSE 8 

 Completion 

Certificate and 

Completion 

Plans 

Within ten days of the completion of the work, the contractor shall give notice of such 

completion to the Engineer-in-Charge and within thirty days of the receipt of such notice, 

the Engineer-in-Charge shall inspect the work and if there is no defect in the work, shall 

furnish the contractor with a final certificate of completion, otherwise a provisional 

certificate of physical completion indicating defects (a) to be rectified by the contractor 

and/or (b) for which payment will be made at reduced rates, shall be issued. But no final 

certificate of completion shall be issued, nor shall the work be considered to be complete 

for ‘Civil Construction Works’ until the contractor shall have removed from the premises 

on which the work shall be executed all scaffolding, surplus materials, rubbish and all 

huts and sanitary arrangements required for his/their work people on the site in 

connection with the execution of the works as shall have been erected or constructed by 

the contractor(s) and cleaned off the dirt from all wood work, doors, windows,walls, 

floor or other parts of the building, in, upon, or about which the work is to be executed or 

of which he may have had possession for the purpose of the execution; thereof, and not 

until the work shall have been measured by the Engineer-in-charge. If the contractor shall 

fail to comply with the requirements of this Clause as to removal of scaffolding, surplus 

materials and rubbish and all huts and sanitary arrangement as aforesaid and cleaning off 

dirt on or before the date fixed for the completion of work, the Engineer-in-charge may at 

the expense of the contractor remove such scaffolding, surplus materials and rubbish etc., 

and dispose of the same as he thinks fit and clean off such dirt as aforesaid, and the 

contractor shall have no claim in respect of scaffolding or surplus materials as aforesaid 

except for any sum actually realised by the sale thereof. 

a. For electrical and mechanical capital works: The contractor shall remove the rubbish 

from the site. Following conditions must be met before recording completion 

certificate : Submits completion plan, maintenance manual, manufactures catalogue 

and gives performance test for system. 

b. For repair works: The performance of the repaired system has been tested and found 

satisfactory.  

c. For AMC work: The system has been tested for its performance/ completeness and 

taken over by AAI / next agency for operation and maintenance. 

CLAUSE 8 A 

 Contractor to 

keep site clean 

 

When the annual repairs and maintenance of works are carried out, the splashes and 

droppings from white washing, colour washing, painting etc., on walls, floor, windows 

etc. shall be removed and the surface cleaned simultaneously with the completion of 

these items of work in the individual rooms, quarters or premises etc. 

Where the work is done without waiting for the actual completion of all the other items 

of work in the contract, in case the contractor fails to comply with the requirements of 

this clause, the Engineer-in-charge shall have the right to get this work done at the cost of 

the contractor either departmentally or through any other agency. Before taking such 

action, the Engineer-in-charge shall give ten days notice in writing to the contractor. 

CLAUSE 8 B 
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 Completion 

Plans to be 

Submitted by 

the Contractor 

 

The contractor shall submit completion plan as required vide General Specifications for 

Electrical works (Part-I internal) 2013 and (Part -II External) 1994 or latest available 

specifications, as applicable within thirty days of the completion of the work. 

The contractor shall submit completion plan for building works, all services, and obtain 

occupancy certificate from local bodies on the basis of completion drawings within a 

period of 30 days from the date of completion. 

The contractor shall also submit catalogues of all equipment’s and maintenance manual 

for the complete E & M  system. If contractor fails to submit completion plans of all 

works, he shall be liable to pay compensation @ 0.5% of the tendered  value of works 

costing up to Rs. 5 Crores subject to maximum of Rs. 1.00 Lac and 0.25% for works 

costing more than Rs. 5 crores subject to maximum of Rs. 1.5.Lac. The decision of 

Project-in-charge in this regard shall be final and binding on the contractor. 

CLAUSE 9 

 Payment of 

final bill 

 

The corrected final bill shall be submitted by the contractor in the same manner as 

specified in interim bills within three months of physical completion of the work or 

within one month of the date of the final certificate of completion furnished by the 

Engineer-in- charge whichever is earlier. No further claims shall be made by the 

contractor after submission of the final bill and these shall be deemed to have been 

waived and extinguished. Payments of those items of the bill in respect of which there is 

no dispute and for those items which are in dispute on account of quantity and/ or rates 

shall be paid at approved quantity and/ or rates by the Engineer-in-charge, within three 

months period reckoned from the date of receipt of the bill by the Engineer in- Charge or 

his authorized representative, complete with account of materials issued by the 

Department and dismantled materials. 

lf the final bill is submitted by the contractor within the period specified above and 

payment of final bills is made by the AAI within above prescribed time limit, if delay in 

payment, a simple interest @ prevailing rate of interest of General Provident Fund shall 

be paid to the contractor from the date of expiry of prescribed time limit, provided the 

final bill submitted by the contractor is found to be in order. 

The Final bill shall be prepared for both L1 & L2 bidders for all tendered items 

(excluding Extra Items based on market rate) and payment shall be made on the basis of 

lower of the two. 

CLAUSE 9 A 

 Payment of 

contractor’s bills 

to Banks 

Payments due to the contractor and refund of various nature may, if so desired by him 

and wherever possible in banks be made through electronic payment mechanism instead 

of direct to him, provided that the contractor furnishes to the Engineer-in- Charge. 

i. Informations as per proforma attached. 

ii. An authorisation in the form of a legally valid document such as power of attorney 

conferring authority on the bank to receive payments and 

iii. His own acceptance of the correctness of the amount made out as being due to him by 

Authority or his signature on the bill or other claim preferred against Authority before 

settlement by the Engineer-in-charge of the account or claim by payment to the bank. 

While the receipt given by such banks shall constitute a full and sufficient discharge 

for the payment, the contractor shall whenever possible present his bills duly receipted 
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and discharged through his bank. 

Nothing herein contained shall operate to create in favour of the bank any rights or 

equities vis-à-vis the Airports Authority of India. 

CLAUSE 10 

 Materials 

supplied by 

Authority 

 

Materials which Authority will supply are shown in Schedule ‘B’ which also stipulates 

quantum, place of issue and rate(s) to be charged in respect thereof. The contractor shall 

be bound to procure them from the Engineer-in-charge. 

As soon as the work is awarded, the contractor shall finalise the programme for the 

completion of work as per clause 5 of this contract and shall give his estimates of 

materials required on the basis of drawings/ or schedule of quantities of the work. The 

contractor shall give in writing his requirement to the Engineer-in-charge, which shall be 

issued to him keeping in view the progress of work as assessed by the Engineer-in- 

Charge in accordance with the agreed phased programme of work indicating monthly 

requirements of various materials. The contractor shall place his indent in writing for 

issue of such materials at least 7 days in advance of his requirement. 

Such materials shall be supplied for the purpose of the contract only and the value of the 

materials so supplied at the rates specified in the aforesaid schedule shall be set off or 

deducted, as and when materials are consumed in items of work (including normal 

wastage) for which payment is being made to the contractor, form any sum then due or 

which may therefore become due to the contractor under the contract or otherwise or 

from the security deposit. At the time of submission of bills, the contractor shall certify 

that balance of materials supplied is available at site in original good condition. 

The contractor shall submit alongwith every running bill (on account or interim bill) 

material-wise reconciliation statements supported by complete calculations reconciling 

total issue, total consumption and certified balance (diameter/ section-wise in the case of 

steel) and resulting variations and reasons thereof. Engineer-in-charge shall (whose 

decision shall be final and binding on the contractor) be within his rights to follow the 

procedure of recovery in clause 42 at any stage of the work if reconciliation is not found 

to be satisfactory. 

The contractor shall bear the cost of getting the material issued, loading, transporting to 

site, unloading, storing under cover as required, cutting assembling and joining the 

several parts together as necessary. Not withstanding anything to the contrary contained 

in any other clause of the contract and all stores / materials so supplied to the contractor 

or procured with the assistance of the AAI shall remain the absolute property of 

Authority and the contractor shall be the trustee of the stores/ materials, and the said 

stores/ materials shall not be removed/ disposed off from the site of the work on any 

account and shall be at all times open to inspection by the Engineer-in-charge or his 

authorised agent. Any such stores/ materials remaining unused shall be returned to the 

Engineer-in-charge in as good a condition in which they were originally supplied at a 

place directed by him, at a place of issue or any other place specified by him as he shall 

require, but in case it is decided not to take back the stores/ materials the contractor shall 

have no claim for compensation on any account of such stores/ materials so supplied to 

him as aforesaid and not used by him or for any wastage in or damage to in such stores/ 

materials. 

On being required to return the stores/ materials, the contractor shall hand over the 
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stores/ materials on being paid or credited such price as the Engineer-in-charge shall 

determine, having due regard to the condition of the stores/ materials. The price allowed 

for credit to the contractor, however, shall be at the prevailing market rate not exceeding 

the amount charged to him, excluding the storage charge, if any. The decision of the 

Engineer-in-charge shall be final and conclusive. In the event of breach of the aforesaid 

condition, the contractor shall in addition to throwing himself open to account for 

contravention of the terms of the licenses or permit and/ or for  criminal breach of trust, 

be liable to Authority for all advantages or profits resulting or which in the usual course 

would have resulted to him by reason of such breach. Provided that the contractor shall in 

no case be entitled to any compensation or damages on account of any delay in supply or 

non-supply thereof all or any such materials and stores provided further that the 

contractor shall be bound to execute the entire work if the materials are supplied by the 

Authority within the original scheduled time for completion of the work plus 50% 

thereof or schedule time plus 6 months whichever is more if the time of completion of 

work exceeds 12 months, but if a part of the materials only has been supplied within the 

aforesaid period, then the contractor shall be bound to do so much of the work as may be 

possible with the materials and stores supplied in the aforesaid period. For the 

completion of the rest of the work, the contractor shall be entitled to such extension of 

time as may be determined by the Engineer-in-charge whose decision in this regard shall 

be final and binding on the contractor. 

The contractor shall see that only the required quantities of materials are got issued. Any such 

material remaining unused and in perfectly good/ original condition at the time of completion 

or determination of the contract shall be returned to the Engineer-in- charge at the stores from 

which it was issued or at a place directed by him by a notice in writing. The contractor shall 

not be entitled for loading transporting, unloading and stacking of such unused material 

except for the extra lead, if any involved, beyond the original place of issue. 

CLAUSE 10 A 

 Materials to be 

provided by the 

contractor 

1. The contractor shall, at his own expense, provide all materials, required for the works 

other than those which are stipulated to be supplied by the Authority. 

2. The contractor shall, at his own expense and without delay; supply to the Engineer in- 

charge samples of materials to be used on the work and shall get these approved in 

advance. All such materials to be provided by the contractor shall be in conformity 

with the specifications laid down or referred to in the contract. The contractor shall, if 

requested by the Engineer-in-charge furnish proof, to the satisfaction of the Engineer-

in- charge that the materials so comply. The Engineer-in-charge shall within thirty 

(30) days of supply of samples or within such further period as he may require 

intimate to the Contractor in writing whether samples are approved by him or not. If 

samples are not approved, the Contractor shall forthwith arrange to supply to the 

Engineer-incharge for his approval, fresh samples complying with the specifications 

laid down in the contract. When materials are required to be tested in accordance with 

specifications, approval of the Engineer-in-charge shall be issued after the test results 

are received. 

3. The contractor shall at his cost submit the samples of materials to be tested or 

analysed and shall not make use of or incorporate in the work any materials 

represented by the samples until the required tests or analysis have been made and 

materials finally accepted by the Engineer-in-charge. 
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4. If any additional tests apart from mandatory tests specified in the contract are required 

to be carried out at the instance of AAI or any other advisory body, to ensure 

conformity of the item to the contract specifications, the cost of such tests shall be 

borne by AAI. In case the material/ equipment fails in the above tests, the expenditure 

incurred by AAI on testing of such material or equipment along with incidental 

charges borne by AAI (if any) shall be recovered from the dues of the contractor and 

action shall be taken under Clause 16 and other relevant clauses of the contract. 

5. The contractor shall not be eligible for any claim or compensation either arising out of 

any delay in the work or due to any corrective measures required to be taken on 

account of and as a result of testing of materials. 

6. The contractor shall, at his cost, make all arrangements and shall provide all facilities as 

the Engineer-in-charge may require for collecting and preparing the required number of 

samples for such tests at such time and to such place or places as may be directed by the 

Engineer-in-charge and bear all charges including testing charges. The Engineer-in-charge 

or his authorised representative shall always have access to the works and to all 

workshops and places where work is being prepared or from where materials 

manufactured, articles or machinery are being obtained for the works and the contractor 

shall afford every facility and every assistance in obtaining the right to such access. 

7. The Engineer-in-charge shall have full powers to require the removal from the 

premises of all materials which in his opinion are not in accordance with the 

specifications and in case of default, the Engineer-in-charge shall be at liberty to 

employ at the expense of the contractor, other persons to remove the same without 

being answerable or accountable for any loss or damage that may happen or arise to 

such materials. The Engineer-in-charge shall also have full powers to require other 

proper materials to be substituted thereof and in case of default, the Engineer-in-

charge may cause the same to be supplied and all costs which may be attracted for 

such removal and substitution shall be borne by the Contractor. 

8. The contractor shall at his own expense, provide a material testing lab at the site for 

conducting routine field tests. The lab shall be equipped atleast with the testing 

equipment as specified in Schedule F. 

9. Details in respect of all mandatory tests shall be maintained in the desired format and 

attached with each Running Account Bill. 

CLAUSE 10 B 

(I) Secured 

Advance on 

materials 

 

1. The Contractor, on signing an indenture foam specified in Appendix-XX, shall be 

entitled to be paid during the progress of the execution of the work upto 75% of the 

assessed value of any materials which are in the opinion of the Engineer-in-charge 

non-perishable, non-fragile and non-combustible and are in accordance with the 

contract and which have been brought on the site in connection therewith and are 

adequately stored and/ or protected against damage by weather or other causes but 

which have not at time of advance been incorporated in the works. When materials on 

account of which an advance has been made under this sub-clause are incorporated in 

the work, the amount of such advance shall be recovered/ deducted from the next 

payment made under any of the clause or clauses of this contract. 

Such secured advance shall also be payable on other items of perishable nature, 

fragile and combustible with the approval of the Engineer-in-charge provided the 

contractor provides a comprehensive insurance cover for the full cost of such 
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materials. The decision of the Engineer-in-charge shall be final and binding on the 

contractor in this matter. No secured advance, shall however, be paid on high-risk 

materials such as ordinary glass, sand, petrol, diesel. 

The secured advance shall also be payable against items brought at site for use in 

electrical and mechanical systems. Such secured advance shall be paid on submission 

of Collateral Bank Guarantee submitted by the vendor against the payment in case 

equipment / system fails to perform on testing and commissioning. Normally secured 

advance is paid up to 75% of the assessed value of items but in any case it shall not 

exceed 80% of cost of items indicated for supply of equipment. 

(II) Mobilisation on 

Advance 

 

Mobilization advances not exceeding 10% of the tendered value may be given, if 

requested by the contractor in writing within six months of the order to commence the 

work. Such advance shall be released in two or more installments to be determined by 

the Engineer-in-Charge at his sole discretion. The first instalment of such advance shall 

be released by the Engineer-in-charge to the contractor on a request made by the 

contractor to the Engineer- in-Charge in this behalf. The second and subsequent 

instalments shall be released by the Engineer-in-Charge only after the contractor 

furnishes a proof of the satisfactory utilization of the earlier instalment(s) to the 

satisfaction of the Engineer-in-Charge. 

Before any instalment of advance is released, the contractor shall execute Bank 

Guarantee Bonds not more than 6 (six) in number from commercial Bank for the amount 

equal to 110% of the amount of advance and valid for the period till recovery of 

advance. This (Bank Guarantee from commercial Bank on prescribed format for the 

amount equal to 110% of the balance amount of advance) shall be kept renewed from 

time to time to cover the balance amount and likely period of complete recovery. 

 Interest on  

Mobilisation 

advance 

The mobilization advance bear simple interest at the rate as mentioned in Schedule-F per 

annum and shall be calculated from the date of payment to the date of recovery, both days 

inclusive, on the outstanding amount of advance. 

 Recovery of 

Mobilisation 

advance 

 

Recovery of such sums advanced shall be made by the deduction from the contractor’s 

bills commencing after first ten percent of the gross value of the work is executed and 

paid, on pro-rata percentage basis to the gross value of the work billed beyond 10% in 

such a way that the entire advance is recovered by the time eighty percent of the 

gross value of the contract is executed and paid, together with interest due on the entire 

outstanding amount up to the date of recovery of the installment. 

If the circumstances are considered reasonable by the Engineer- in-Charge, the period 

mentioned for request by the contractor in writing for grant of mobilization advance 

may be extended at the discretion of the Engineer-in-Charge. 

CLAUSE 10 C 

 Payment on 

Account of 

Increase in 

Prices/ 

Wages due 

to Statutory 

If after submission of the tender, if the price of any material incorporated in the works  

and/ or wages of labour increases as a direct result of the coming into force of any fresh, 

law or statutory rule or order (but not due to any variation of rate in GST applicable on 

such material(s) being considered under this clause) beyond the prices / wages prevailing 

at the time of last stipulated date for receipt of the tenders including extensions, if any, 

for the work, during contract period including the justified period extended under the 

provisions of the Clause 5 of the Contract without any action under Clause 2, then the 
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Order(s) amount of the contract shall accordingly be varied.  

If after submission of the tender, the price of any material incorporated in the works and / 

or wages of labour as prevailing at the time of last stipulated date of receipt of tender 

including extensions, if any, is decreased as a direct result of the coming into force of any 

fresh law or statutory rule or order (but not due to any variation of rate in GST 

Applicable on such material(s) being considered under this clause), Authority shall in 

respect of materials incorporated in the works and/ or labour engaged on the execution of 

the work after the date of coming into force of such law, statutory rule or order be 

entitled to deduct from the dues of the contractor, such amount as shall be equivalent to 

the difference between the prices of the materials and/ or wages as prevailed at the time 

of the last stipulated date for receipt of tenders including extensions if any for the work 

and the prices of materials and/ or wages of labour on the coming into force of such law, 

statutory rule or order. This will be applicable for the contract period including the 

justified period extended under the provisions of clause 5 of the contract without any 

action under    clause 2.  

Engineer-in-charge shall call books of account and other relevant documents from the 

contractor to satisfy himself about reasonability of increase in prices of materials and 

wages. The contractor shall, within a reasonable time of his becoming aware of any 

alteration in the price of any such materials and/ or wages of labour, give notice thereof 

to the Engineer-in-charge stating that the same is given pursuant to this condition 

together with all information relating thereto which he may be in position to supply. 

For this purpose, the labour component of 85% of the value of the work executed during 

period under consideration shall not exceed  the percentage as specified in Schedule F,  

and the increase / decrease in labour shall be considered on the minimum daily wages in 

rupees of any unskilled mazdoor, fixed under any law, statutory rule or order. 

The cost of work for which escalation applicable is same as cost of work done shall be 

worked out as below : 

(a) Gross value of work done up to this quarter: (A)  

(b) Gross value of work done up to the last quarter: (B) 

(c) Gross value of work done since previous quarter (C)= (A-B) 

(d) Full assessed value of Secured Advance fresh paid in this quarter: (D) 

(e) Full assessed value of Secured Advance recovered in this quarter: (E) 

(f) Full assessed value of Secured Advance for which escalation Payable in this quarter 

(F)= (D-E) 

(g) Advance payment made during this quarter: (G) 

(h) Advance payment recovered during this quarter: (H) 

(i) Advance payment for which escalation is payable in this Quarter (I)= (G-H) 

(j) Amount paid based on prevailing market rates due to deviations/variations as per 

Clause 12 during this quarter: (J)  

Then, M = C-F+I-J,  

N= 0.85 M  

(k) Less cost of services rendered at fixed charges as per Clause 34 and recovered 

during the quarter (L) 

(l) Less cost of Engineering Consultancy Services rendered at fixed charges as per 

BOQ and paid during the quarter (X). 
 

Cost of work for which escalation is applicable W=N-(L+X) 
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Provided always that: 

(a) Where provisions of clause 10C are applicable, provisions of clause 10 CC will not 

be applicable and; 

(b) Where provisions of clause 10 CC are applicable, provisions of clause 10C will not 

be applicable. 

CLAUSE 10 CA 

 Payment due 

to variation in 

prices of 

materials after 

receipt of tender 

If after submission of the tender, the price of materials specified in Schedule-F increases/ 

decreases beyond the base price(s) as indicated in schedule F for the work, then the 

amount of the contract shall accordingly be varied and provided further that any such 

variations shall be effected for stipulated period of contract including the justified period 

extended under the provisions of clause 5 of the contract without any action under   

Clause 2. 

  However for work done/ during the justified period extended as above, it will be limited to 

indices prevailing at the time of updated stipulated date of completion considering the effect 

of extra work (Extra time to be calculated on pro-rata basis only as cost of extra work X 

stipulated period/ tendered cost). 

The increase/ decrease in prices of cement, steel reinforcement, structural steel, Bitumen and 

POL shall be determined by the Price indices issued by the Director General, CPWD. For 

other items provided in the Schedule ‘F’, this shall be determined by the All India Wholesale 

Price Indices of materials as published by Economic Advisor to Government of India, 

Ministry of Commerce and Industry. Base price for cement, steel reinforcement, structural 

steel and POL shall be as issued under authority of Director General, CPWD applicable for 

Delhi including Noida, Gurgaon, Faridabad and Ghaziabad and for other places as issued 

under the authority of Zonal Chief Engineer, CPWD and base price of other materials issued 

by concerned Zonal Chief Engineer and as indicated in Schedule ‘F’. In case, price index of a 

particular material is not issued by Ministry of Commerce and Industry then the price index 

of nearest similar material as indicated in Schedule F shall be followed. 
  

The amount of the contract shall accordingly be varied for all such materials worked out 

as per the formula given below for individual material: 
 

Adjustment for component of individual material. 

V = P x Q x Cl-Cl0 

                     Cl0 

where, 
 

V = Variation in material cost i.e. increase or decrease in the amount in rupees to be paid 

or recovered 
 

P = Base price of material as issued under authority of DG, CPWD or concerned Zonal 

Chief Engineer CPWD and as indicated in Schedule ‘F’. 
 

For Projects and original works 
 

Q = Quantity of material brought at site for bonafide use in the works since previous bill 

excluding any such quantity consumed in the deviated quantity of items beyond deviation 

limit and extra/substituted item, paid/to be paid at rates derived on the basis of market 

rates under clause 12.2 
 

For maintenance works 
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Q = Quantity of material brought at site for bonafide use in the works since previous bill 

including any such quantity consumed in the deviated quantity of items beyond deviation 

limit paid at agreement rates and extra/substituted item being scheduled items, but 

excluding nonscheduled extra/substituted item paid/to be paid at market rates under  

clause 12.2 
 

Cl0 = Price index for cement, steel reinforcement bars, structural steel and POL as issued 

by the DG, CPWD and corresponding to the time of base price of respective material 

indicated in schedule ‘F’. For other items, if any provided in Schedule ‘F’, All India 

Wholesale Price Index for the material as published by the Economic Advisor to 

Government of India, Ministry of Industry and Commerce and corresponding to the time 

of base price of respective material indicated in Schedule ‘F’. 

Cl = Price index for cement, steel reinforcement bars, structural steel and POL as issued 

under the authority of DG, CPWD for period under consideration. For other items, if any, 

provided in Schedule ‘F’ All India Wholesale Price Index for the material for the period 

under consideration as published by Economic Advisor to Government of India, Ministry 

of Industry and Commerce. 

If actual purchase price of material is less than base price P and CI ≥ CIo then, this 

clause shall not be applicable. 

  Note: 

i. In respect of justified period extended under the provisions of Clause 5 of the 

contract without any action under clause 2, the index prevailing at the time of updated 

stipulated date of completion considering the effect of extra work (extra time to be 

calculated on prorata basis only as cost of extra work X stipulated period/ tendered 

cost) shall be considered. 

Provided always that provisions of the preceding Clause 10 C shall not be 

applicable in respect of materials covered in this Clause. 

ii. If during progress of work or at the time of completion of work, it is noticed that 

any material brought at site is in excess of requirement, then amount of escalation if 

paid earlier on such excess quantity of material shall be recovered on the basis of 

cost indices as applied at time of payment of escalation or as prevailing at the time 

of effecting recovery, whichever is higher. 

iii. Cement mentioned wherever in this clause includes cement component used in 

RMC brought at site from outside approved RMC plants, if any. 

iv. The date wise record of ready mix concrete shall be kept in a register and cement 

consumption for the same shall be calculated accordingly. 

v. If built-up steel items are brought at site from workshop, than the variation shall be 

paid for structural steel up – to the period when the built-up item/finished product is 

brought at site. 

Clause 10CB 

 Prices 

adjustment 

for works. 

If the prices of materials and/ or wages of labour required for execution of work increase, 

the contractor shall be compensated for such increase as per provisions detailed below 

and the amount of the contract shall accordingly be varied, subject to the condition that 

such compensation for escalation in prices and wages shall be available only for the work 
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done during the stipulated period of the contract including the justified period extended 

under the provisions of clause 5 of the contract without any action under clause 2. 

Such compensation for escalation in the prices of materials and labour, when due, shall 

be worked out based on the following provisions: 

i. The base date for working out such escalation shall be the last stipulated date of the 

receipt of tenders including extension, if any. 

ii. The cost of work on which escalation will be payable shall be reckoned as below: 

a. Gross value of work done upto this quarter: (A) 

b. Gross value of work done upto the last quarter: (B) 

c. Gross value of work done since previous quarter: (C) = (A-B) 

d. Full assessed value of secured advance fresh paid in this quarter: (D) 

e. Full assessed value of secured advance  recovered in this quarter: (E) 

f. Full assessed value of secured advance for which escalation is payable   In this 

quarter, (F)= (D-E) 

g. Advance payment made during this quarter: (G) 

h. Advance payment recovered during this quarter: (H) 

i. Advance payment for which escalation is payable in this quarter (I)= (G-H) 

j. Amount paid based on prevailing market rates due to deviations/variations as per 

clause 12 during this quarter :(J)  

Then, M=(C+F+I-J) 

N= 0.85 M 

k. Less cost of services renderd at fixed charges as per clause 34 and recovered 

during the quarter (L) 

l. Less cost of Engineering Consultancy Services rendered at fixed charges as per 

BOQ and paid the quarter (X).  
 

Cost of work for which escalation is applicable  

W=N-(L+X) 

             *Cost of design & Detailling shall be treated as civil work for EPC contract. 

  Components for materials, labour etc. shall be pre-determined for every work and 

incorporated in the conditions of contract attached to the tender documents included 

in ‘Schedule F’. The decision of the Engineer-incharge in working out such 

percentage shall be binding on the contracts. 

iii. The following principles shall be followed while working out the payment/recovery 

on account of variation of prices of materials and / or wages of labour. 

(a) The compensation for escalation shall be worked out at quarterly intervals and 

shall be with respect to the cost of work done as per bills paid during the three 

calendar months of the said quarter. The date of submission of bill finally by the 

contractor to the department shall be the guiding factor to decide the bills relevant 

to the quarterly interval. The first such payment shall be made at the end of three 

months after the month (excluding the month in which the work order issued) and 

thereafter at three months' interval. At the time of completion of the work, the last 

period for payment might become less than 3 months, depending on the actual 
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date of completion. 

(b) The indices as defined below (excluding LI) relevant to any quarter/period for 

which such compensation is to be paid shall be the arithmetical average of the 

indices relevant to the three calendar months. If the period up to the date of 

completion after the quarter covered by the last such instalment of payment, is less 

than three months, the indices shall be the average of the indices for the months 

falling within that period. 

(c) The minimum wage of an unskilled Mazdoor shall be the higher of the wage 

notified by government of India, Ministry of Labour and that notified by the local 

Administration both relevant to the place of work and the period of reckoning. 

(d) The escalation for Labour also shall be paid at the same quarterly intervals when 

Escalation due to increase in cost of materials is paid under this clause. If such 

revision of minimum waghes takes place during any such quarterly intervals, the 

escalation compensation shall be payable at revised rates only for work done in 

subsequent quarters; 

(e) Irrespective of variations in minimum wages of any category of Labour, for the 

purpose of this clause, the variation in the rate for an unskilled Mazdoor alone 

shall form the Basis for working out the escalation compensation payable on the 

Labour component.  

iv. In the event the price of materials and/ or wages of Labour required for execution of 

the work, decreases, there shall be a downward adjustment of the cost of work so that 

such price of materials and/ or wages of Labour shall be deductible from the cost of 

Work under this contract and in this Clause 10CC shall mutatis mutandis apply. 

v. The contract price shall be adjusted for increase or decrease in rates and prices of 

Labour, cement, steel reinforcement bar, fuel and lubricant and other input materials 

as per percentage of materials/Labour specified in schedule F and in accordance with 

the principles, procedures and formulae specified below:   

a) Price adjustment for change in cost shall be paid in accordance with the 

following formulae:  

i) For Construction: 

            Vw= W * (1/100) * [CP * (CI-Co)/Co + LP* (LI-Lo)/Lo+CMP*(CMI-CMo)/ 

              CMo+EMP*(EMI-EMo)/ EMo +FP* (FI-Fo)/Fo+SP* (SI-So)/So+ BP *(BI-   

              Bo)/ Bo] 

ii)  For Maintenance: 

            Vw= W * (1/100) * [LP* (LI-Lo)/Lo +CMP* (CMI-CMo)/CMo+EMP* (EMI-  

               EMo)/ EMo + BP*(BI- Bo)/Bo] 
 

Where, W=cost of work done as per para (ii) above. 
 

Vw (Variation of cost of Work) =Increase or decrease in the cost of works during the 

period under consideration due to change in the rates for relevant components. 

Percentage components of materials & labour as specified in the schedule F are defined 

as under: - 

CP- Cement component, 
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LP - Labour component, 

CMP- Civil component of other construction materials, 

EMP- E & M i/c IT and AS component of construction materials 

FP-POL (Diesel) component 

SP- Reinforcement steel bars/TMT bars/structural steel (including strands and cables) 

component 

BP- Bitumen Component 
 

Indices for various components of materials & labour to be used for the purpose of this 

Clause are defined as under: 
 

Co= Wholesale Price Index for Pozzolana Cement published by office of the Economic 

Adviser, Ministry of Industry & Commerce valid for the month of last date of receipt of 

tender including extension, if any. 
 

CI= Wholesale Price Index for Pozzolana Cement published by office of the Economic 

Adviser, Ministry of Industry & Commerce for the period under consideration. 
 

Lo= Minimum daily wage in rupees of an unskilled adult mazdoor, fixed under any law, 

statutory rule or order as on the last date of  receipt of tender including extension,lf any. 

LI= Minimum wage in rupees of an unskilled adult mazdoor,fixed under any law, 

statutory rule or order as applicable on the last date of the quarter previous to the one 

under consideration. 
 

CMo= Price Index for civil components of other construction materials valid for the 

month of the last date of receipt of tender including extension, if any, as published by 

AAI. 

CMI= Price Index for civil components of other construction materials for the period 

under consideration, as published by AAI. 
 

EMo= Price Index for E & M components of construction materials valid for the month 

of the last date of receipt of tender including extension, if any, as published by AAI. 
 

EMI= Price Index for E & M components of construction materials for the period under 

consideration, as published by AAI. 
 

Fo= Wholesale Price Index of HSD (High Speed Diesel) published by office of the 

Economic Adviser, Ministry of Industry & Commerce valid for the month of the last date 

of receipt of tender including extension, if any. 
 

FI= Wholesale Price Index of HSD (High Speed Diesel) published by office of the 

Economic Adviser, Ministry of Industry & Commerce for the period under consideration. 
 

So= Wholesale Price Index of Mild Steel-long products published by office of the 

Economic Adviser, Ministry of Industry & Commerce valid for the month of the last date 

of receipt of tender including extension, if any 
 

SI= Wholesale Price Index of Mild Steel-long products published by office of the 

Economic Adviser, Ministry of Industry & Commerce for the period under consideration. 
 

Bo= Wholesale Price Index of Bitumen published by office of the Economic Adviser, 
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Ministry of Industry & Commerce valid for the month of the last date of receipt of tender 

including extension, if any  
 

BI= Wholesale Price Index of Bitumen published by office of the Economic Adviser, 

Ministry of Industry & Commerce for the period under consideration. 

CLAUSE 10 D 

 Dismantled 

Material AAI 

Property 

The contractor shall treat all materials obtained during dismantling of a structure, excavation 

of the site for a work etc. as property of AAI and such materials shall be disposed off to the 

best advantage of Authority according to the instructions in writing issued by the Engineer-

in-charge. 

 

CLAUSE 11 

 Work to be 

executed in 

accordance 

with 

specifications, 

drawings, 

orders etc. 

The contractor shall execute the whole and every part of the work in the most substantial and 

workmanlike manner both as regards materials and otherwise in every respect in strict 

accordance with the specifications. The contractor shall also conform exactly, fully and 

faithfully to the design, drawings and instructions in writing in respect to the work signed by 

the Engineer in charge and the contractor shall be furnished free of charge one copy of the 

contract documents together with specifications, designs, drawings and instructions as are not 

included in the standard specifications of Central Public Works Department specified in 

Schedule F or in any Bureau of Indian Standard or any other published standard or code or 

Schedule of Rates or any other printed publication referred to elsewhere in the contract.The 

contractor shall comply with the provisions of the contract and with the care and diligence 

execute and maintain the works and provide all labour and materials, tools and plants including 

for measurements and supervision of all works, structural plans and other things of temporary 

or permanent nature required for such execution and maintenance in so far as the necessity for 

providing these, is specified or is reasonably inferred from the contract. The contractor shall 

take full responsibility for adequacy suitability and safety of all the works and methods of 

construction. 

CLAUSE 12 

 Deviations / 

variations 

extent and 

pricing 

The engineer-in-charge shall have power (i) to make alteration in, omissions from, 

additions to, or substitutions for the original specifications, drawings, designs and 

instructions that may appear to him to be necessary or advisable during the progress of the 

work, and (ii) to omit a part of the works in case of non-availability of a portion of the site 

or for any other reasons and the contractor shall be bound to carry out the works in 

accordance with any instructions given to him in writing signed by the Engineering- 

charge and such alterations, omissions, additions or substitutions shall form part of the 

contract as if originally provided therein and any altered, additional or substituted work 

which the contractor may be directed to do in the manner specified above as part of the 

works, shall be carried out by the contractor on the same conditions in all respects 

including price on which he agreed to do the main work except as hereafter provided. 

12.1  The time for completion of the works shall, in the event of any deviations resulting in 

additional cost over the tendered value being ordered, be extended, if requested by the 

contractor, as follows: 

a. In the proportion which the additional cost of the altered, additional or substituted work, 
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bears to the original tendered value plus 

b. 25% of the time calculated in (i) above or such further additional time as may be 

considered reasonable by the engineer-in-charge. 

12.2 Deviation, 

Extra Items and 

Pricing 

 

In the case of extra item(s) (items that are completely new, and in addition to the items 

contained in the contract) the contractor may within fifteen days of receipt of order or 

occurrence of the item(s) claim rates, supported by proper analysis, for the work and the 

Engineer-in-charge shall within Six weeks of the receipt of the claims supported by 

analysis, after giving consideration to the analysis of the rates submitted by the contractor, 

determine the rates on the basis of the market rates and the contractor shall be paid in 

accordance with the rates so determined. 

 Deviation, 

substituted 

items pricing 

In the case of substituted items (items that are taken up with partial substitution or in lieu 

of items of work in the contract), the rate for the agreement item (to be substituted) and 

substituted item shall also be determined in the manner as mentioned in the following 

para. 

(i) If the market rate for the substituted item so determined is more than the market rate 

of the agreement item (to be substituted), the rate payable to the contractor for the 

substituted item shall be the rate for the agreement item (to be substituted) so 

increased to the extent of the difference between the market rates of substituted item 

and the agreement item (to be substituted). 

(ii) If the market rate for the substituted item so determined is less than the market rate of 

the agreement item (to be substituted), the rate payable to the contractor for the 

substituted item shall be the rate for the agreement item (to be substituted) so 

decreased to the extent of the difference between the market rates of substituted item 

and the agreement item (to be substituted). 

 Deviation, 

Deviated 

Quantities, 

Pricing 

In the case of contract items, substituted items, contract cum substituted items, which 

exceed the limits laid down in schedule F, the contractor may within fifteen days of receipt 

of order or occurrence of the excess, claim revision of the rates, supported by proper 

analysis for the work in excess of the above mentioned limits, provided that if the rates so 

claimed are in excess of the rates specified in the schedule of quantities, the Engineer-in-

Charge shall within prescribed time limit of receipt of the claims supported by analysis, 

after giving consideration to the analysis of the rates submitted by the contractor, 

determine the rates on the basis of the market rates and the contractor shall be paid in 

accordance with the rates so determined. 

12.3  The provisions of the preceding paragraph shall also apply to the decrease in the rates of 

items for the work in excess of the limits laid down in Schedule F, and the Engineer-in-

Charge shall after giving notice to the contractor within one month of occurrence of the 

excess and after taking into consideration any reply received from him within fifteen days 

of the receipt of the notice, revise the rates for the work in question within one month of 

the expiry of the said period of fifteen days having regard to the market rates. 

12.4  The contractor shall send to the Engineer-in-Charge once every three months, an upto 

date account giving complete details of all claims for additional payments to which the 

contractor may consider himself entitled and of all additional work ordered by the 

Engineer-in-Charge, which he has executed during the preceding quarter failing which the 

contractor shall be deemed to have waived his right. However, the Executive Director 
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Engineering may authorise consideration of such claims on merits. 

12.5  For the purpose of operation of Schedule F, the following works shall be treated as works 

relating to foundation unless & otherwise defined in the contract: 

i. For Buildings: All works upt to 1.2 metres above ground level or up to floor 1 level 

whichever is lower. 

ii. For abutments, piers and well staining:  All works up to 1.2 m above the bed level. 

iii. For retaining walls, wing walls, compound walls, chimneys, over head 

reservoirs/tanks and other elevated structures:  All works up to 1.2 m above the 

ground level. 

iv. For roads, apron, runway & taxitrack all items of excavation, filling GSBC  and 

including treatment of sub-base. 

v. For reservoirs/tanks (other than overhead reservoirs/tanks): All works up to 1.2 metres 

above the ground level. 

vi. For basement: All works up to 1.2 m above ground level or up to floor 1 level 

whichever is lower. 

12.6  Any operation incidental to or necessarily has to be in contemplation of tenderer while 

filing, tender, or necessary for proper execution of the item included in the Schedule of 

quantities or in the schedule of rates mentioned above, whether or not, specifically 

indicated in the description of the item and the relevant specifications, shall be deemed to 

be included in the rates quoted by the tenderer or the rate given in the said schedule of 

rates, as the case may be. Nothing extra shall be admissible for such operations. 

CLAUSE 13 

 Foreclosure of 

contract due to 

Abandonment 

or Reduction 

in Scope of 

Work 

If at any time after acceptance of the tender or during the progress of work the purpose or 

object for which the work is being done changes due to any supervening cause and as a 

result of which the work has to be abandoned or reduced in scope the Engineer-in-Charge 

shall give notice in writing to that effect to the contractor and the contractor stating the 

decision as well as the cause for such decision and the contractor  shall act accordingly in 

the matter. The contractor shall have no claim to any payment of compensation or 

otherwise whatsoever, on account of any profit or advantage which he might have derived 

from the execution of the works in full but which he did not derive in consequence of the 

foreclosure of the whole or part of the works. The contractor shall be paid at contract rates, 

full amount for works executed at site and, in addition, a reasonable amount as certified by 

the Engineer-in-Charge for the items hereunder mentioned which could not be utilized on 

the work to the full extent in view of the foreclosure: 

i. Any expenditure incurred on preliminary site work, e.g. temporary access roads, 

temporary labour huts, staff quarters and site office; storage accommodation and water 

storage tanks. 

ii. AAI shall have the option to take over contractor’s materials or any part thereof either 

brought to site or of which the contractor is legally bound to accept delivery from 

suppliers (for incorporation in or incidental to the work) provided, however AAI shall 

be bound to take over the materials or such portions thereof as the contractor does not 

desire to retain. For materials taken over or to be taken over by AAI, cost of such 

materials as detailed by Engineer-in- Charge shall be paid. The cost shall, however, 
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take into account purchase price, cost of transportation and deterioration or damage 

which may have been caused to materials whilst in the custody of the contractor. 

iii. If any materials supplied by AAI are rendered surplus, the same except normal wastage 

shall be returned by the contractor to AAI at rates not exceeding those at which these were 

originally issued, less allowance for any deterioration or damage which may have been 

caused whilst the materials were in the custody of the contractor. In addition, cost of 

transporting such materials from site to AAI stores, if so required by AAI, shall be paid. 

iv. Reasonable compensation for transfer of T & P from site to contractor’s permanent 

stores or to his other works, whichever is less. If T & P are not transported to either of 

the said places, no cost of transportation shall be payable. 

v. Reasonable compensation for repatriation of contractor’s site staff and imported labour 

to the extent necessary. 

The contractor shall, if required by the Engineer- in-Charge, furnish to him, books of 

account, wage books, time sheets and other relevant documents and evidence as may be 

necessary to enable him to certify the reasonable amount payable under this condition. 

The reasonable amount of items on (i), (iv) and (v) above shall not be in excess of 2% of 

the cost of the work remaining incomplete on the date of closure, i.e. total stipulated cost 

of the work as per accepted tender less the cost of work actually executed under the 

contract and less the cost of contractor’s materials at site taken over by the AAI as per item 

(ii) above. Provided always that against any payments due to the contractor on this account 

or otherwise, the Engineer-in-Charge shall be entitled to recover or be credited with any 

outstanding balances due from the contractor for advance paid in respect of any tool, 

plants and materials and any other sums which at the date of termination were recoverable 

by the AAI from the contractor under the terms of the contract. 

In the event of action being taken under clause 13 to reduce the scope of work, the 

contractor may furnish fresh Performance Guarantee on the same conditions, in the same 

manner and at the same rate for the balance tendered amount and initially valid upto the 

extended date the completion or stipulated date of completion if no extension has been 

granted plus 180 days beyond that. Wherever, such a fresh Performance Guarantee is 

furnished by the contractor, the  Engineer in Charge may return the previous Performance 

Guarantee. 

CLAUSE 14 

 Carrying out 

part Work at 

risk & cost 

of contractor              

a. If contractor: 

i. At any time makes default during currency of work or does not execute any part of 

the work with due diligence and continues to do so even after a notice in writing of 

7 days in this respect from the Engineer-in-Charge; or 

ii. Commits default in complying with any of the terms and conditions of the contract 

and does not remedy it or takes effective steps to remedy it within 7 days even after 

a notice in writing is given in that behalf by the Engineer-in-Charge; or 

iii. Fails to complete the work(s) or items of work with individual dates of completion, 

on or before the date(s) so determined, and does not complete them within the 

period specified in the notice given in writing in that behalf by the Engineer-in-

Charge. 

b. The Engineer- in-Charge without invoking action under clause 3 may, without 

prejudice to any other right or remedy against the contractor which have either accrued 
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or accrue thereafter to AAI, by a notice in writing to take the part work / part 

incomplete work of any item(s) out of his hands and shall have powers to: 

i. Take possession of the site and any materials, constructional plant, implements, 

stores, etc., thereon; and/or 

ii. Carry out the part work / part incomplete work of any item(s) by any means at the 

risk and cost of the contractor. 

c. The Engineer-in-Charge shall determine the amount, if any, is recoverable from the 

contractor for completion of the part work/ part incomplete work of any item(s) taken 

out of his hands and executed at the risk and cost of the contractor, the liability of 

contractor on account of loss or damage suffered by AAI because of action under this 

clause shall not exceed 10% of the tendered value of the work. 

d. In determining the amount, credit shall be given to the contractor with the value of work 

done in all respect in the same manner and at the same rate as if it had been carried out by 

the original contractor under the terms of his contract, the value of contractor's materials 

taken over and incorporated in the work and use of plant and machinery belonging to the 

contractor. The certificate of the Engineer-in-Charge as to the value of work done shall be 

final and conclusive against the contractor provided always that action under this clause 

shall only be taken after giving notice in writing to the contractor. Provided also that if the 

expenses incurred by the department are less than the amount payable to the contractor at 

his agreement rates, the difference shall not be payable to the contractor. 

e. Any excess expenditure incurred or to be incurred by AAI in completing the part work/ part 

incomplete work of any item(s) or the excess loss of damages suffered or may be suffered 

by AAI as aforesaid after allowing such credit shall without prejudice to any other right or 

remedy available to AAI in law or per as agreement be recovered from any money due to 

the contractor on any account, and if such money is insufficient, the contractor shall be 

called upon in writing and shall be liable to pay the same within 30 days. 

f. If the contractor fails to pay the required sum within the aforesaid period of 30 days, 

the Engineer-in-Charge shall have the right to sell any or all of the contractors' unused 

materials, constructional plant, implements, temporary building at site etc. and adjust 

the proceeds of sale thereof towards the dues recoverable from the contractor under the 

contract and if thereafter there remains any balance outstanding, it shall be recovered in 

accordance with the provisions of the contract/ provisions of law.   

In the event of above course being adopted by the Engineer-in-Charge, the contractor shall 

have no claim to compensation for any loss sustained by him by reason of his having 

purchased or procured any materials or entered into any engagements or made any 

advance on any account or with a view to the execution of the work or the performance of 

the contract. 

CLAUSE 15 

 Suspension 

of Work 

 

i. The contractor shall, on receipt of the order in writing of the Engineer-in-Charge, 

(whose decision shall be final and binding on the contractor) suspend the progress of 

the works or any part thereof for such time and in such manner as the Engineer-in- 

Charge may consider necessary so as not to cause any damage or injury to the work 

already done or endanger the safety thereof for any of the following reasons: 

a. on account of any default on the part of the contractor or; 

b. for proper execution of the works or part thereof for reasons other than the default 
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of the contractor; or 

c. for safety of the works or part thereof. 

The contractor shall, during such suspension, properly protect and secure the 

works to the extent necessary and carry out the instructions given in that behalf by the 

Engineer-in-Charge. 

  ii. If the suspension is ordered for reasons (b) and (c) in sub-para (i) above (but not 

attributed to contractor): 

 

a. the contractor shall be entitled to an extension of time equal to the period of every 

such suspension PLUS 25% for completion of the item or group of items of work 

for which a separate period of completion is specified in the contract and of which 

the suspended work forms a part, and; 

 

b. If the total period of all such suspensions in respect of an item or group of items or 

work for which a separate period of completion is specified in the contract exceeds 

thirty days, the contractor shall, in addition, be entitled to such compensation as the 

Engineer-in-Charge may consider reasonable in respect of salaries and/or wages 

paid by the contractor to his employees and labour at site, remaining idle during the 

period of suspension, adding thereto 2% to cover indirect expenses of the 

contractor provided the contractor submits his claim supported by details to the 

Engineer-in-Charge within fifteen days of the expiry of the period of 30 days. 

 

c. If the works or part thereof is suspended on the orders of the Engineer-in-Charge 

for more than three months at a time, except when suspension is ordered for 

reasons (a) in sub-para (i) above, the contractor may after receipt of such order 

serve a written notice on the Engineer-in-Charge requiring permission within 

fifteen days from receipt by the Engineer-in-charge of the said notice, to proceed 

with the work or part thereof in regard to which progress has been suspended and if 

such permission is not granted within that time, the contractor, if he intends to treat 

the suspension, where it affects only a part of the works as on omission of such part 

by AAI or where it affects whole of the works, as an abandonment of the works by 

AAI, shall within ten days of expiry of such period of 15 days give notice in 

writing of his intention to the Engineer-in-Charge. In the event of the contractor 

treating the suspension as an abandonment of the contract by AAI, he shall have no 

claim to payment of any compensations on account of any profit or advantage 

which he might have derived from the execution of the work in full but which he 

could not derive in consequence of the abandonment. He shall, however, be entitled 

to such compensation, as the Engineer-in-Charge may consider reasonable, in 

respect of salaries and/or wages paid by him to his employees and labour at site, 

remaining idle in consequence adding to the total thereof 2% to cover indirect 

expenses of the contractor provided the contractor submits his claim supported by 

details to the Engineer-in-Charge within 30 days of the expiry of the period of 3 

months. 
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CLAUSE 15 A 

 Compensation 

in case of delay 

due to late 

supply of 

stipulated 

material by 

AAI.  

The contractor shall not be entitled to claim any compensation from AAI for the losses 

suffered by him on account of delay by AAI in the supply of materials in Schedule ‘B’ 

where such delay is covered by the difficulties relating to supply of wagons, force majeure 

or any reasonable cause beyond the control of AAI. 

This clause 15 A will not be applicable for works where no material is stipulated for issue 

by AAI. 

CLAUSE 16 

 Action in case 

Work not done 

as per 

Specifications 

 

All works under or in course of execution or executed in pursuance of the contract, shall at 

all times be open and accessible to the inspection and supervision of the Engineer-in-

Charge, his authorize subordinates in charge of the work and all the superior officers, 

officer of the Quality Assurance Unit of the AAI or any organization engaged by the 

Department of Quality Assurance and of the Chief technical Examiner’s Office, and the 

contractor shall, at all times, during the usual working hours and at all other times at which 

reasonable notice of the visit of such officers has been given to the contractor, either 

himself be present to receive orders and instructions or have a responsible agent duly 

accredited in writing, present for that purpose. Orders given to the Contractor’s agent shall 

be considered to have the same force as if they had been given to the contractor himself. 

If it shall appear to the Engineer-in -charge or his authorized subordinates in charge of the 

work or to the Executive Director-In-charge of quality assurance or his subordinate 

officers or the officers of the organization engaged by the AAI for quality Assurance or to 

the Chief Technical Examiner or his subordinate officers, that any work has been executed 

with unsound, imperfect, or unskillful workmanship, or with materials or articles provided 

by him for the execution of the work which are unsound or of a quality inferior to that 

contracted or otherwise not in accordance with the contract, the contractor shall, on 

demand in writing which shall be made within twelve months (six months in the case of 

work costing Rs.10 lac and below except road work) of the completion of the work from 

the Engineer-in-Charge specifying the work, materials or articles complained of 

notwithstanding that the same may have been passed, certified and paid for forthwith 

rectify, or remove and reconstruct the work so specified in whole or in part, as the case 

may require or as the case may be, remove the materials or articles so specified and 

provide other proper and suitable materials or articles at his own charge and cost. In the 

event of the failing to do so within a period specified by the Engineer-in-Charge in his 

demand aforesaid, then the contractor shall be liable to pay compensation at the same rate 

as under clause 2 of the contract (for non completion of the work in time) for this default. 

In such case the Engineer-in-Charge may not accept the item of work at the rates 

applicable under the contract but may accept such items at reduced rates as the authority 

specified in schedule ‘F’ may considered reasonable during the preparation of on account 

bills or final bill if the item is so acceptable without detriment to the safety and utility of 

the item and the structure or he may reject the work outright without any payment and/or 

get it and other connected and incidental items rectified, or removed and re-executed at the 

risk and cost of the contractor. Decision of the Engineer-in-Charge to be conveyed in 
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writing in respect of the same will be final and binding on the contractor. 

CLAUSE 17 

 Contractor 

Liable for 

Damages, 

defects during 

maintenance 

period 

 

If the contractor or his working people or servants shall break, deface, injure or destroy 

any part of building in which they may be working, or any building, road, road kerb fence, 

enclosure, water pipe, cables, drains, electric or telephone post or wires, trees, grass or 

grassland, or cultivated ground contiguous to the premises on which the work or any part 

is being executed, or if any damage shall happen to the work while in progress, from any 

cause whatever or if any defect, shrinkage or other faults appear in the work within twelve 

months (six months in the case of work costing Rs. Ten lacs and below except road work) 

after a certificate final or otherwise of its completion shall have been given by the 

Engineer-in-charge as aforesaid arising out of defect or improper materials or 

workmanship the contractor shall upon receipt of a notice in writing on that behalf make 

the same good at his own expense or in default the Engineerin- charge cause the same to 

be made good by other workmen and deduct the expense from any sums that may be due 

or at any time thereafter may become due to the contractor, or from his security deposit or 

the proceeds of sale thereof or of a sufficient portion thereof. The security deposit of the 

contractor shall not be refunded before the expiry of twelve months (six months in the 

case of work costing Rs.Ten lacs and below except road work) after the issue of the 

certificate final or otherwise, of completion of work, or till the final bill has been prepared 

and passed whichever is later. Provided that in the case of road work, if in the opinion of the 

Engineer-in-charge, half of the security deposit is sufficient, to meet all liabilities of the 

contractor under this contract, half of the security deposit will be refundable after six months 

and the remaining half after twelve months of the issue of the said certificate of completion or 

till the final bill has been prepared and passed whichever is later. 

In case of Maintenance and Operation works of E&M services complete BHS system 

along with control panels, the security deposit deducted from contractors shall be 

refunded within one month from the date of final payment or within one month from the date 

of completion of the maintenance contract whichever is earlier after completion of DLP. 

CLAUSE 18 

 Contractor 

to Supply 

Tools & 

Plants etc. 

 

The contractor shall provide at his own cost all materials (except such special materials, if 

any, as may in accordance with the contract be supplied from the Engineer-incharge’s 

stores) machinery, tools & plants as specified in Schedule F. in addition to this, appliances, 

implements, other plants, ladders, cordage, tackle, scaffolding and temporary works 

required for the proper execution of the work, whether original, altered or substituted and 

whether included in the specifications or other documents forming part of the contract or 

referred to in these conditions or not, or which may be necessary for the purpose of 

satisfying or complying with the requirements of the Engineer-incharge as to any matter as 

to which under these conditions he is entitled to be satisfied, or which he is entitled to 

require together with carriage therefor to and from the work. The contractor shall also 

supply without charge the requisite number of persons with the means and materials, 

necessary for the purpose of setting out works, and counting, weighing and assisting the 

measurement for examination at any time and from time to time of the work or materials. 

Failing his so doing, the same may be provided by the Engineer-in-charge at the expense 

of the contractor and the expenses may be deducted, from any money due to the 
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contractor, under this contract or otherwise and/ or from his security deposit or the 

proceeds of sale thereof, or of a sufficient portions thereof. 

CLAUSE 18 A 

 Recovery of 

Compensation 

paid to 

Workmen 

In every case in which by virtue of the provisions sub-section (i) of Section 12, of the 

Workmen’s Compensation Act, 1923, AAI is obliged to pay compensation to a workman 

employed by the contractor, in execution of the works, AAI will recover from the 

contractor, the amount of the compensation so paid, and, without prejudice to  the rights of 

the AAI under sub-section (2) of Section 12, of the said act, AAI shall be at liberty to 

recover such amount or any part thereof by deducting it from the security deposit or from 

any sum due by AAI to the contractor   whether under this  contract or otherwise. AAI 

shall not be bound to contest any claim made against it under subsection (1) of Section 12, 

of the said Act, except on the written request of the contractor and upon his giving to AAI 

full security for all costs for which AAI might become liable in consequence of contesting 

such claim. 

CLAUSE 18 B 

 Ensuring 

Payment and 

Amenities to 

Workers if 

Contractor 

fails 

 

In every case in which by virtue of the provisions of the Contract Labour (Regulation and 

Abolition) act 1970, and the Contract Labour (Regulation and Abolition) Central Rules, 

1971, AAI is obliged to pay any amounts of wages to a workman employed by the 

contractor in execution of the works, or to incur any expenditure in providing welfare and 

health amenities required to be provided under the above said Act and the rules under 

Clause 19H or under the AAI Contractor’s Labour Regulations or under the Rules framed 

by AAI from time to time for the protection of health and sanitary arrangements for 

workers employed by AAI Contractors, AAI will recover from the contractor the amount 

of wages so paid or the amount of expenditure so incurred and without prejudice to the 

rights of the AAI under sub section (2) of Section 20, sub section (4) of Section 21, of the 

Contract Labour (Regulation and Abolition) Act, 1970, AAI shall be at liberty to recover 

such amount or any part thereof by deducting it from the security deposit or from any sum 

due by AAI to the contractor whether under this contract or otherwise AAI shall not be 

bound to contest any claim made against it under sub section (1) of Section 20, sub section 

(4) of Section 21, of the said Act, except on the written request of the contractor and upon 

his giving to the AAI full security for all costs for which AAI might become liable in 

contesting such claim. 

CLAUSE 19 

 Labour laws to 

be complied by 

the Contractor 

The contractor shall obtain a valid license under the contract labour (R&A) Act, 1970 and the 

Contract Labour (Regulation and Abolition) Central Rules, 1971, before the commencement of 

the work, and continue to have a valid license until the completion of the work. The contractor 

shall also abide by the provisions of the Child Labour (Prohibition and Regulation) Act, 1986. 

The contractor shall also comply with the provisions of the building and other construction 

workers (Regulation of Employment & Conditions of Service) Act, 1996 and the building 

and other Construction Workers Welfare Cess Act, 1996. 

Any failure to fulfill these requirements shall attract the penal provisions of this contract 

arising out of the resultant non execution of the work. 
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CLAUSE 19 A 

  No labour below the age of fourteen years shall be employed on the work. 

CLAUSE 19 B 

 Payment of  

wages 

Payment of wages: 

i. The contractor shall pay to labour employed by him either directly or through sub 

contractors, wages not less than fair wages as defined in the AAI Contractor’s Labour 

Regulation or as per the provisions of the Contract Labour (Regulation and Abolition) 

act, 1970 and the contract labour (Regulation and Abolition) Central Rules, 1971 

wherever applicable. 

ii. The contractor shall, notwithstanding the provisions of any contract to the                              

contrary, cause to be paid fair wage to labour indirectly engaged on the work,                                         

including any labour engaged by his sub contractors in connection with the                   

said work, as if the labour had been immediately employed by him. 

iii. In respect of all labour directly or indirectly employed in the works for performance of the 

contractor’s part of this contract, the contractor shall comply with or cause to be complied 

with the Airports Authority of India contractor’s Labour Regulations made by AAI from 

time to time in regard to payment of wages wage period, deductions from wages recovery 

of wages not paid and deductions unauthorisedly made, maintenance of wage books or 

wage slips, publication of scale of wages and other terms of employment, inspection and 

submission of periodical returns and all other matters of the like nature or as per the 

provisions of the Contract Labour (Regulation and Abolition) Act, 1970 and the Contract 

Labour (Regulation and Abolition) Central Rules, 1971, wherever applicable. 

iv. The following deductions shall be permissible to be made by the Engineer-in-Charge. 

     a. The Engineer-in-charge concerned shall have the right to deduct from the moneys 

due to the contractor or any sum required or estimated to be required for making 

good the loss suffered by a worker or workers by reason of non fulfillment of the 

conditions of the contract for the benefit of the workers, non payment of wages or 

of deductions made from his or their wages which are not justified by their terms of 

the contract or non observance of the Regulations. 

b. Under the provision of Minimum Wages (Central) Rule 1950 the contractor is bound to 

allow to the labours directly or indirectly employed in the works one day rest for 6 days 

continuous work and pay wages at the same rate as for duty. In the event of default, the 

Engineer-in-charge shall have the right to deduct the sum or sums not paid on account 

of wages for weekly holidays to any labours and pay the same to the persons entitled 

thereto from any money due to the contractor by the Engineer-in-charge concerned. 

In the case of Union Territory of Delhi, however, as the all inclusive minimum daily 

wages fixed under Notification of the Delhi Administration 

No.F.12(162)MWO/DAB/43884-91, dated 31.12.1979 as amended from time to time 

are inclusive of wages for the weekly day of rest, the question of extra payment for 

weekly holiday would not arise. 

v. The contractor shall comply with the provisions of the Payment of wages Act, 1936, 

Minimum Wages Act, 1948, Employees Liability Act, 1938, Workmen’s 

Compensation Act, 1923, Industrial Disputes Act, 1947, Maternity Benefits Act, 1961, 

and the Contractor’s Labour (Regulation and Abolition) Act 1970, or the modifications 

thereof or any other laws relating thereto and the rule made thereunder from time to 
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time. 

vi. The contractor shall indemnify and keep indemnified Authority against payments to be 

made under and for the observance of the laws aforesaid and the AAI Contractor’s 

Labour Regulations without prejudice to his right to claim indemnity from his sub 

contractors. 

vii. The laws aforesaid shall be deemed to be a part of this contract and any breach 

thereof shall be deemed to be a breach of this contract. 

viii. Whatever is the minimum wage for the time being, or if the wage payable    is higher 

than such wage, such wage shall be paid by the contractor to the workmen directly 

without the intervention of Jamadar and that Jamadar shall not be entitled to deduct 

or recover any amount from the minimum wage payable to the workmen as and by 

way of commission or otherwise. 

ix. The contractor shall ensure that no amount by way of commission or otherwise is 

deducted or recovered by the Jamadar from the wage of workmen. 

CLAUSE 19 C 

  
In respect of all labour directly or indirectly employed in the work for the performance of 

the contractor’s part of this contract, the contractor shall at his own expense arrange for the 

safety provisions as per AAI Safety Code framed from time to time and shall at his own 

expense provide for all facilities in connection therewith. In case the contractor fails to 

make arrangement and provide necessary facilities as aforesaid, he shall be liable to pay a 

penalty of Rs. 200/- for each default and in addition, the Engineer-incharge shall be at 

liberty to make arrangement and provide facilities as aforesaid and recover the costs 

incurred in that behalf from the contractor. 

CLAUSE 19 D 

  The contractor shall submit by the 4th and 19th of every month, to the Engineer-incharge a 

true statement showing in respect of the second half of the preceding month and the first 

half of the current month respectively: 

i.    the number of labourers employed by him on the work, 

ii.   their working hours, 

iii.  the wages paid to him, 

iv. the accidents that occurred during the said fortnight showing the circumstances under 

which they happened and the extent of damage and injury caused by them, and 

v.   the number of female workers who have been allowed maternity benefit according to 

Clause 19F and the amount paid to them Failing which the contractor shall be liable to 

pay to AAI, a sum not exceeding Rs. 200/- for each default or materially incorrect 

statement. The decision of the Engineer-in-charge shall be final in deducting from any 

bill due to the contractor; the amount levied as fine and shall be binding on the 

contractor. 

CLAUSE 19 E 

  In respect of all labour directly or indirectly employed in the works for the performance of 

the contractor’s part of this contract, the contractor shall comply with or cause to be 

complied with all the rules framed by AAI from time to time for the protection of health 
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and sanitary arrangements for workers employed by the AAI and its contractor. 

CLAUSE 19 F 

  Leave and pay during leave shall be regulated as follows: 

1. Leave: 

i. In the case of delivery - maternity leave not exceeding 8 weeks, 4 weeks  upto and 

including the day of delivery and 4 weeks following that day. 

ii. In the case of miscarriage - upto 3 weeks from the date of miscarriage. 

2. Pay: 

i. In the case of delivery – leave pay during maternity leave will be at the rate of 

women’s average daily earnings, calculated on total wages earned on the days when 

full time work was done during a period of three months immediately preceding the 

date on which she gives notice that she expects to be confined or at the rate of 

Rupee one only a day whichever is greater. 

ii. In the case of miscarriage – leave pay at the rate of average daily earning                      

calculated on the total wages earned on the days when full time work was done 

during a period of three months immediately preceding the date of such 

miscarriage. 

3. Conditions for the grant of Maternity Leave: 

No maternity leave benefit shall be admissible to a woman unless she has been 

employed for a total period of not less than six months immediately preceding the date 

on which she proceeds on leave.  

4. The contractor shall maintain a register of Maternity (Benefit) in the Prescribed Form 

as shown in appendix – III and IV, and the same shall be kept at the place of work. 

CLAUSE 19 G 

  In the event of the contractor (s) committing a default or breach of any of the provisions of 

the Airports Authority of India Contractor’s Labour Regulations and Model Rules for the 

protection of health and sanitary arrangements for the workers as amended from time to 

time or furnishing any information or submitting or filling any statement under the 

provisions of the above Regulations and Rules which is materially incorrect, he / they 

shall, without prejudice to any other liability, pay to the AAI a sum not exceeding Rs.200/- 

for every default, breach or furnishing, making, submitting,filing such materially incorrect 

statements and in the event of the contractor(s) defaulting continuously in this respect, the 

penalty may be enhanced to Rs.200/- per day for each day of default subject to a maximum 

of 5 per cent of the estimated cost of the work put to tender. The decision of the Engineer-

in-Charge shall be final and binding on the parties. 

Should it appear to the Engineer-in-Charge that the contractor (s) is / are not properly 

observing and complying with the provision of the AAI Contractor’s Labour Regulations 

and Model Rules and the provisions of the Contract Labour (Regulation and Abolition ) 

Act 1970, and the Contract Labour (R&A) Central Rules 1971, for the protection of health 

and sanitary arrangements for work – people employed by the contractor (s) (hereinafter 

referred as “the said Rules”) the Engineer-in-Charge shall have power to give notice in 

writing to the contractor (s) requiring that the said Rules be complied with and the 

amenities prescribed therein be provided to the work-people within a reasonable time to be 



 

 

A.A.I.                                                     C-Nil,  I-Nil,  O-Nil                                     Page 54                                          

 

Clauses of Contract 

specified in the notice. If the contractor (s) shall fail within the period specified in the 

notice to comply with and/ observe the said Rules and to provide the amenities to the 

work-people as aforesaid, the Engineer-in-Charge shall have the power to provide the 

amenities hereinbefore mentioned at the cost of the contractor (s). The contractor (s) shall 

erect, make and maintain at his / their own expense and to approved standards all 

necessary huts and sanitary arrangements required for his / their work –people on the site 

in connection with the execution of the works, and if the same shall not have been erected 

or constructed, according to approved standards, the Engineer-in-Charge shall have power 

to give notice in writing to the contractor (s) requiring that the said huts and sanitary 

arrangements be remodeled and / or reconstructed according to approved standards, and if 

the contractor (s) shall fail to remodel or reconstruct such huts and sanitary arrangements 

according to approved standards within the period specified in the notice, the Engineer-in-

Charge shall have the power to remodel or reconstruct such huts and sanitary arrangements 

according to approved standards at the cost of the contractor (s). 

CLAUSE 19 H 

  The contractor (s) shall at his / their own cost provided his / their labour with a sufficient 

number of huts (hereinafter referred to as the camp) on the following specifications on a 

suitable plot of land to be approved the Engineer-in-Charge. 

i. Facility to be provided  

a) The minimum height of each hut at the eaves level shall be 2.10m (7ft.)   and the 

floor area to be provided will be at the rate of 2.7 sq.m. (30  sq.ft.) for each 

member of the worker’s family staying with the labourer. 

b) The contractor shall in addition construct suitable cooking places having a 

minimum area of 1.80m x 1.50m (6’ x 5’) adjacent to the hut for each family. 

c) The contractor(s) shall also construct temporary latrines and urinals for the use of 

the labourers each on the scale of not less than four per each one hundred of the 

total strength, separate latrines and urinals being provided for women. 

d) The contractor (s) shall construct sufficient number of bathing and washing places 

one unit for every 25 persons residing in the camp. These bathing and washing 

places shall be suitably screened. 

ii. Specifications  

a. All the huts shall have walls of sun-dried or burnt-bricks laid in mud mortar or 

other suitable local materials as may be approved by the Engineer-in- Charge in 

case of sun-dried bricks, the walls should be plastered with mud gobri on both 

sides. The floor may be kutcha but plastered with mud gobri and shall be at least 

15 cm (6”) above the surrounding ground. The roofs shall be laid with the thatch or 

any other materials as may be approved by the Engineer-in-Charge and the 

contractor shall ensure that throughout the period of their occupation, the roofs 

remain water – tight. 

b. The contractor (s) shall provide each hut with proper ventilation. 

c. All doors, windows and ventilators shall be provided with suitable leaves for 

security purposes. 

d. There shall be kept an open space of at least 7.2 m (8 yards) between the rows of 

huts which may be reduced to 6m (20 ft.) according to the availability of site with 
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the approval of the Engineer-in-Charge. Back to back construction will be allowed. 

iii. Water Supply 

The contractor (s) shall provided adequate supply of water for the use of labourers. The 

provisions shall not be less than two gallons of pure and wholesome water per head per 

day for drinking purposes and three gallons of clean water per head per day for bathing 

and washing purposes. Where piped water supply is available supply shall be at stand 

posts and where the supply is from wells or river, tanks which may be of metal or 

masonry, shall be provide. The contractor (s) shall also at his / their own cost make 

arrangements for laying pipe lines for water supply to his / their labour camp from the 

existing mains wherever available and shall pay all fees and charges therefor. 

iv. The site selected for the camp shall be high ground, removed from jungle. 

v. Disposal of Excreta:  

The contractor (s) shall make necessary arrangement for the disposal of excreta from 

the latrines by trenching or incineration which shall be according to the requirements 

laid down by the Local Health Authorities. If trenching or incineration is not allowed, 

the contractor (s) shall make arrangements for the removal of the excreta through the 

Municipal Committee / authority and inform it about the number of labourers 

employed so that arrangements may be made by such Committee / authority for the 

removal of excreta. All charges on this account shall be borne by the contractor and 

paid direct by him to the Municipality / authority. The contractor shall provide one 

sweeper for every eight seats in case of dry system. 

vi. Drainage  

The contractor (s) shall provide efficient arrangements for draining away sullage water 

so as to keep the camp neat and tidy. 

vii. The contractor (s) shall make necessary arrangements for keeping the camp area 

sufficiently lighted to avoid accidents to the workers. 

viii. Sanitation 

The contractor(s) shall make arrangements for conservancy and sanitation in the 

labour camps according to the rules of the Local Public Health and Medical 

Authorities. 

 

CLAUSE 19 I 

  
The Engineer-in-Charge may require the contractor to dismiss or remove from the site of 

the work any person or persons in the contractors’ employ upon the work who may be 

incompetent or misconduct himself and the contractor shall forthwith comply with such 

requirements. In respect of maintenance/repair or renovation works etc. where the labour 

have an easy access to the individual work premises, the contractor shall issue identity 

cards to the labourers, whether temporary or permanent and he shall be responsible for any 

untoward action on the part of such labour. Assistant Manager/Junior Executive will 

display a list of contractors working in the colony/Blocks on the notice board in the colony 

and also at the service centre, to apprise the residents about the same. 
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CLAUSE 19 J 

  It shall be the responsibility of the contractor to see that the site of work the building under 

construction is not occupied by any body unauthorized during execution of work 

construction, and is handed over to the Engineer-in-Charge with vacant possession of site 

complete building. If such building though completed is occupied illegally, then the 

Engineer-in-Charge shall have the option to refuse to accept the said site 

building/buildings in that position. Any delay in acceptance on this account will be treated 

as the delay in completion and for such delay, a levy upto 5% of tendered value of work 

may be imposed by the General Manager Engg. Whose decision shall be final both with 

regard to the justification and quantum and be binding on the contractor.However, the 

Executive Director Engg., through a notice may require the contractor to remove the 

illegal occupation any time on or before construction and delivery. 

 

CLAUSE 19 K 

 
Employment 

of skilled / 

semiskilled 

workers 

 

The contractor shall at all stages of work deploy skilled / semi skilled tradesmen who are 

qualified and possess certificate in particular trade from CPWD Training Institute / 

Industrial Training Institute/National Institution of Construction Management and research 

(NICMAR) National Academy of Construction, CIDC or any similar reputed and 

recognized Institute managed / certified by State / Central Government. The number of 

such qualified tradesmen shall not be less than 20% of total skilled / semi skilled workers 

required in each trade at any stage of work. The contractor shall submit number of man 

days required in respect of each trade, its scheduling and the list of qualified tradesmen 

alongwith requisite certificate from recognized Institute to Engineer in charge for 

approval. Notwithstanding such approval, if the tradesmen  are found to have inadequate 

skill to execute the work of respective trade, the contractor shall substitute such tradesmen 

within two days of written notice from Engineer –in- Charge. Failure on the part of 

contractor to obtain approval of Engineer-in-Charge or failure to deploy qualified 

tradesmen will attract a compensation to be paid by contractor at the rate of Rs.100 per 

such tradesman per day. Decision of Engineer in Charge as to whether particular 

tradesman possesses requisite skill and amount of compensation in case of default shall be 

final and binding. 

Provided always, that the provision of this clause, shall not be applicable for works with 

estimated cost put to tender being less than Rs.5 crores. 

 

CLAUSE 19 L 

 Contribution 

of EPF and 

ESI 

The ESI and EPF contributions on the part of employer in respect of this contract shall be 

paid by the contractor. These contributions on the part of the employer paid by the 

contractor shall be reimbursed by the Engineer-in-charge to the contractor on actual basis. 

The verification of deployment of labour will be done through biometric attendance system 

or any other suitable method by the Engineer in Charge. The applicable and eligible amount 

of EPF & ESI shall be reimbursed preferably within 7 days but not later than 30 days of 

submission of documentary proof of payment provided same are in order. 

 



 

 

A.A.I.                                                     C-Nil,  I-Nil,  O-Nil                                     Page 57                                          

 

Clauses of Contract 

CLAUSE 19 M 

 Compliance of 

NGT 

guidelines 

The contractor is required to follow latest NGT guidelines at the construction site and any 

violation of such guidelines will be in his account. 

CLAUSE 20  

 Minimum 

Wages Act to 

be Complied 

with 

The contractor shall comply with all the provision of the Minimum Wages Act, 1948, and 

Contract Labour (Regulation and Abolition) Act, 1970 amended from time to time and 

rules framed thereunder and other labour laws affecting contract labour that may be 

brought into force from time to time. 

CLAUSE 20(A) 

  The Contractor shall comply with all the provisions of the Employees Provident 

Fund & Misc. Provisions Act, 1952/ Jammu & Kashmir Employees Provident Funds (and 

Miscellaneous Provisions) Act, 1961 and ESI Act, 1948, amended from time to time and 

rules framed thereunder. Some of the provisions are given below: 

The contractor shall intimate his PF Account Code No. allotted by Regional PF 

Commissioner and ESI Registration No. allotted by ESI Corporation after award of work 

and shall continue to have valid PF Account Code No. and ESI Registration No. till actual 

completion of the contract. 

The contractor shall provide a list of contract Workers engaged for contract work along 

with their PF Account No. & ESI Registration No. 

The contractor by 20th of every month shall provide a monthly statement showing 

recoveries of contribution and proof of remittance of provident fund contribution to RPFC 

and ESI contributions to ESI Corporation in respect of Workers engaged in contract work. 

The contractor shall provide copies of PF & ESI challans of monthly contributions in 

respect of contract workers engaged for contract work on month to month basis. 

AAI reserves the right to withhold minimum amount as detailed under, from the running 

account payments, if PF / ESI contributions are not paid by the contractor and proof to  

that effect have  not been produced regularly on  due dates. To withhold 3% for building 

work & 1.5% for road/pavement work of the total amount of work done during the period 

considered. 

  ESI & EPF amount paid to the statutory authorities by the contractor shall be reimbursed 

on actual basis on submission of documentary evidence. 

CLAUSE 21 

 Work not to 

be sublet. 

Action in 

case of 

insolvency 

 

The contract shall not be assigned or sublet without the written approval of Engineer-in-

Charge. And if the contractor shall assign or sublet his contract, or attempt to do so, or 

become insolvent or commence any insolvency proceedings or make any composition with 

his creditors or attempt to do so, or if any bribe, gratuity, gift, loan, perquisite, reward or 

advantage pecuniary or otherwise, shall either directly or indirectly, be given, promised or 

offered by the contractor, or any of his servants or agent to any public officer or person in 

the employ of AAI in any way relating to his office or employment, or if any such officer 

or person shall become in any way directly or indirectly interested in the contract, the 

Engineers in Charge on behalf of the AAI shall have power to adopt the course specified in 
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Clause 3 hereof in the interest of AAI and in the event of such course being adopted, the 

consequences specified in the said Clause 3 shall ensue. 

CLAUSE 22 

  All sums payable by way of compensation under any of these conditions shall be considered as 

reasonable compensation to be applied to the use of AAI without reference to the actual loss or 

damage sustained and whether or not any damage shall have been sustained. 

CLAUSE 23 

 Changes in 

firm’s 

Constitution to 

be intimated 

 

Where the contractor is a partnership firm, the previous approval in writing of the 

Engineer-in-Charge shall be obtained before any change is made in the constitution of the 

firm. Where the contractor is an individual or a Hindu undivided family business concern 

such approval as aforesaid shall likewise be obtained before the contractor enters into any 

partnership agreement where under the partnership firm would have the right to carry out 

the works hereby undertaken by the contractor. If previous approval as aforesaid is not 

obtained, the contract shall be deemed to have been assigned in contravention of Clause 21 

hereof and the same action may be taken and the same consequences shall ensue as 

provided in the said Clause 21. 

CLAUSE 24 

  All works to be executed under the contract shall be executed under the direction and subject to 

the approval in all respects of the Engineer-in-Charge who shall be entitled to direct at what 

point or points and in what manner they are to be commenced, and from time to time carried 

on. 

CLAUSE 25 

 Dispute 

Resolution 

Mechanism 

and 

Arbitration 

All disputes or differences which may arise out of or in connection with or incidental to 

the Agreement(s) including any dispute or difference regarding the interpretation of terms 

and conditions of any clause(s) thereof shall be dealt with as provided hereinafter: 

i. Through Mediation: All dispute(s), at the first instance, shall be referred to the 

Mediation Committee of Independent Experts (MCIE) or individual mediator for 

mediation as per AAI Mediation Policy and applicable laws. All cost of mediation, 

shall be borne equally by the parties. 

In case either party withdraws from the Mediation or the dispute(s) is not resolved 

within 120 days of reference to the Mediation, then the aggrieved party may invoke 

arbitration through sub para (ii) within 30 days from the date of receipt of Partial 

Settlement Agreement or Failure Report. 

ii. Adjudication through Arbitration: In case no final settlement has been arrived at 

between the parties after mediation or partially settled as per sub Para (i) above, the 

unresolved dispute(s), on invocation by the aggrieved party shall be referred for 

adjudication by arbitration. 

a. When the amount involved is above 25 crores, adjudication shall be made by the 

Arbitral Tribunal comprisisng 03 arbitrators. Each party to appoint one arbitrator 

and the two appointed arbitrators shall appoint the Presiding Arbitrator. 

b. When the amount involved is Rs. 25 Crores and below shall be referred to a Sole 

Arbitrator to be appointed by Chairman/Member, AAI, after obtaining consent of 

the other party, as per format annexed. at APPENDIX-XVII.  
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Unless the contract has already been repudiated or terminated, the parties shall, in 

every case, continue to proceed to perform their respective obligations under the 

agreement.  

Arbitration proceedings shall be conducted in accordance with the provisions of the 

Arbitration and Conciliation Act, 1996, as amended from time to time. 

Fee payable to the Arbitrator(s) shall be as per Schedule-IV of the Arbitration & 

Conciliation Act, 1996 and shall be borne by both the parties equally. 

No dispute shall be referred for resolution under this clause through arbitration in 

matters for which eviction & recovery procedure is provided under Chapter –VA of the 

Airports Authority of India Act, 1994. 

For the purpose of the above ‘Initial statement of claim’ should the taken into 

consideration for deciding individual arbitrator or Tribunal under clause ii (a) & (b) of 

the Dispute Resolution Clause. 

 

CLAUSE 26 

 Contractor to 

indemnify AAI 

against Patent 

Rights 

The contractor shall fully indemnify and keep indemnified the Chairman AAI against any 

action, claim or proceeding relating to infringement or use of any patent or design or any 

alleged patent or design rights and shall pay and royalties which may be payable in respect 

of any article or part thereof included in the contract. In the event of any claims made 

under or action brought against AAI in respect of any such matters as aforesaid, the 

contractor shall be immediately notified thereof and the contractor shall be at liberty, at his 

own expense, to settle any dispute or to conduct any litigation that may arise there from, 

provided that the contractor shall not be liable to indemnify the AAI if the infringement of 

the patent or design or any alleged patent or design right is the direct result of an order 

passed by the Engineer-in-Charge in this behalf. 

CLAUSE 27 

 Lump sum 

Provisions 

in Tender 

When the estimate on which a tender is made, includes lump sum in respect of parts of the 

work, the contractor shall be entitled to payment in respect of the items of work involved 

or the part of the work in question at the same rates as are payable under this contract for 

such items ,or if the part of work in question is not, in the opinion of the Engineer-in-

Charge payable of measurement, the Engineer-in-Charge may at his discretion pay the 

lump- sum amount entered in the estimate, and the certificate in writing of the Engineer-

in-Charge shall be final and conclusive against the contractor with regard to any sum or 

sums payable to him under the provision of the clause.  

CLAUSE 28 

 Action where 

no 

specifications 

are specified 

 

In the case of any class of work for which there is no such specifications as referred to in 

Clause 11, such work shall be carried out in accordance with the Bureau of Indian 

Standards Specifications. In case there are no such specifications in Bureau of Indian 

Standards, the work shall be carried out as per manufacturers’ specifications. 

In case there are no such specifications as required above, the work shall be carried out in 

all respects in accordance with the instructions and requirements of the Engineer-in-

Charge. 
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CLAUSE 29 

 With-holding 

and lien in 

respect of 

sums due from 

contractor 

i. Whenever any claims for payment of a sum of money arises out of or under the contract 

or against the contractor, the Engineer-in-Charge or the AAI shall be entitled to 

withhold and also have a lien to retain such sum or sums in whole or in part from the 

security, if any deposited by the contractor and for the purpose aforesaid, the Engineer-

in-Charge or the AAI shall be entitled to withhold the security deposit if any, furnished 

as the case may be and also have a lien over the same pending finalization or 

adjudication of any such claim. In the event of the security being insufficient to cover 

the claimed amount or amounts or if no security has been taken from the contractor, the 

Engineer-in-Charge or the AAI shall be entitled to withhold and have lien to retain to 

the extent of such claimed amount or amounts referred to above from any sum or sums 

found payable or which may at any time thereafter become payable to the contractor 

under the same contract or any other contract with the Engineer-in Charge of the AAI or 

any contracting person through the Engineer-in-Charge pending finalization of 

adjudication of any such claim. 

It is an agreed term of the contract that the sum of money or moneys so withheld or 

retained under the lien referred to above by the Engineer-in-Charge or AAI will be kept 

withheld or retained as such by the Engineer-in-Charge or AAI till the claim arising out 

of or under the contract is determined by the arbitrator. (if the contract is governed by 

the arbitration clause) or by the competent court, as the case may be and that the 

contractor will have no claim for interest or damages whatsoever on any account in 

respect of such withholding or retention under the lien referred to above and duly 

notified as such to the contractor. For the purpose of this clause, where the contractor is 

a partnership firm or a limited company, the Engineer-in-Charge or the AAI shall be 

entitled to withhold and also have a lien to retain towards such claimed amount or 

amounts in whole or in part from any sum found payable to any partner/limited 

company as the case may be, whether in his individual capacity or otherwise.  

ii. AAI shall have the right to cause an audit and technical examination of the  works and 

the final bills of the contractor including all supporting vouchers, abstract, etc,. to be 

made after payment of the final bill and if as a result of such audit and technical 

examination any sum is found to have been overpaid in respect of any work done by 

contractor under the contract or any work claimed to have been done by the him under 

the contract and found not to have been executed, the contractor shall be liable to refund 

the amount of over payment and it shall be lawful for AAI to recover the same from him 

in the manner prescribed in sub-clause (i) of this clause or in any other manner legally 

permissible; and if it is found that the contractor was paid less than what was due to him 

under the contract in respect of any work executed by him under it, the amount of such 

under payment shall be duly paid by AAI to the contractor, without any interest thereon 

whatsoever. 

Provided that the AAI shall not be entitled to recover any sum overpaid, nor the 

contractor shall be entitled to payment of any sum paid short where such payment has 

been agreed upon between the Executive Director Engineering / General Manager 

Engineering on the one hand and the contractor on the other under any term of the 

contract permitting payment for work after assessment by the Executive Director 

Engineering / General Manager Engineering. 
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CLAUSE 29 A 

 Lien in respect 

of claims in 

other 

Contracts 

i. Any sum of money due and payable to the contractor (including the security deposit 

refundable to him) under the contract may be withheld or retained by way of lien by the 

Engineer-in-Charge or the AAI or any other contracting person or persons through 

Engineer-in-Charge against any claim of the Engineer-in-Charge or AAI or such other 

person or persons in respect of payment of a sum of money arising out of or under any 

other contract made by the contractor with the Engineer-in-Charge or the AAI or with 

such other person or persons. 

ii. It is an agreed term of the contract that the sum of money so withheld or retained under 

this clause by the Engineer-in-Charge or the AAI will be kept withheld or retained as 

such by the Engineer-in-Charge or the AAI or till his claim arising out of the same 

contract or any other contract is either mutually settled or determined by the arbitration 

clause or by the competent court, as the case may be and that the contractor shall have 

no claim for interest or damages whatsoever on this account or on any other ground in 

respect of any sum of money withheld or retained under this clause and duly notified as 

such to the contractor. 

CLAUSE 30 

 Employment 

of coal mining 

or controlled 

area labour 

not permissible 

i. The contractor shall not employ coal mining or controlled area labour falling under any 

category whatsoever or in connection with the work or recruit labour from area within 

a radius of 32 km (20 miles) of the controlled area. Subject as above the contractor 

shall employ imported labour only i.e., deposit imported labour or labour imported by 

contractors from area, from which import is permitted. 

ii. Where ceiling price for imported labour has been fixed by State or Regional Labour 

Committees not more than that ceiling price shall be paid to the labour by the 

contractor. 

iii. The contractor shall immediately remove any labourer who may be pointed out by the 

Engineer-in-Charge as being a coal mining or controlled area labourer. Failure to do so 

shall render the contractor liable to pay to AAI a sum calculated at the rate of Rs.10/- per 

day per labourer. The certificate of the Engineer-in –Charge about the number of coal 

mining or controlled area labourer and the number of days for which they worked shall be 

final and binding upon all parties to this contract. 

iv. It is declared and agreed between the parties that the aforesaid stipulation in this clause 

is one in which the public are interested within the meaning of the exception in Section 

74 of Indian Contract Act, 1872. 

Explanation :-  

Controlled area mean the following areas: 

Districts of Dhanbad, Hazaribagh, Jamtara- Sub-Division under Santhal Pargana 

Commissionery, District of Bankuara, Birbhum, Burdwan, District of Bilaspur. Any 

other area which may be declared a Controlled Area by or with the approval of the 

Central Government. 

CLAUSE 31 

 Unfiltered 

water supply 

The contractor(s) shall make his/their own arrangements for water required for the work 

and nothing extra will be paid for the same. This will be subject to the following 

conditions. 
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i. That the water used by the contractor (s) shall be fit for construction purposes to the 

satisfaction of the Engineer-in-Charge. 

ii. The Engineer-in-Charge shall make alternative arrangements for supply of water at the 

risk and cost of contractor (s) if the arrangements made by the contractor (s) for 

procurement of water are in the opinion of the Engineer-in-Charge, unsatisfactory. 

CLAUSE 31 A 

 Departmental 

water supply, 

if available 

Water if available may be supplied to the contractor by the department subject to the 

following conditions:- 

i. The water charges @1% shall be recovered on gross amount of the work done. 

ii. The contractor(s) shall make his/their own arrangement of water connection and laying 

of pipelines from existing main of source of supply. 

iii. The Department do not guarantee to maintain uninterrupted supply of water and it will 

be incumbent on the contractor (s) to make alternative arrangements for water at 

his/their own cost in the event of any temporary break down in the AAI’s water main 

so that the progress of his/their work is not held up for want of water. No claim of 

damage or refund of water charges will be entertained on account of such break down. 

CLAUSE 32 

 Alternate 

water 

arrangements 

i. Where there is no piped water supply arrangement and the water is taken by the 

contractor from the wells or hand pump constructed by the AAI, no charge shall be 

recovered from the contractor or that account. The contractor shall, however, draw 

water at such hours of the day that it does not interfere with the normal use for which 

the hand pumps and well are intended. He will also be responsible for all damage and 

abnormal repairs arising out of his use, the cost of which shall be recoverable from 

him. The Engineer-in-Charge shall be the final authority to determine the cost 

recoverable from the contractor on this account and his decision shall be binding on 

the contractor. 

ii. The contractor shall be allowed to construct temporary wells in AAI land for taking 

water for construction purposes only after he has got permission of the Engineer-in-

Charge in writing. No charges shall be recovered from the contractor on this account 

but the contractor shall be required to provide necessary safety arrangements to avoid 

any accidents or damage to adjacent buildings, roads and service lines. He shall be 

responsible for any accidents or damage caused due to construction and subsequent 

maintenance of the wells and shall restore the ground to its original condition after the 

wells are dismantled on completion of the work. 

CLAUSE 33 

 Return of 

Surplus 

materials 

Notwithstanding anything contained to the contrary in this contract, where any materials 

for the execution of the contract are procured with the assistance of AAI either by issue 

from AAI stocks or purchase made under orders or permits or licenses issued by AAI, the 

contractor shall hold the said materials economically and solely for the purpose of the 

contract and not dispose of them without the written permission of the AAI and return, if 

required by the engineer-in-Charge, all surplus or unserviceable materials that may be left 

with him after the completion of the contract or at its termination for any reason 

whatsoever on being paid or credited such prices as the Engineer-in-Charge shall 

determine having due regard to the condition of the materials. The price allowed to the 
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contractor however shall not exceed the amount charged to him excluding the element of 

storage charges. The decision of the Engineer-in-Charge shall be final and conclusive. In 

the event of breach of the aforesaid condition, the contractor shall in addition to throwing 

himself open to action for contravention of the terms of the license or permit and / or for 

criminal breach of trust, be liable to AAI for all moneys, advantages or profits resulting or 

which in the usual course would have resulted to him by reason of such breach. 

CLAUSE 34 

 Hire of plant 

& Machinery 
i. The Contractor shall arrange at his own expense all tools, plant, machinery and 

equipment(hereinafter referred to as T&P) required for execution of the work except 

for the Plant & Machinery listed in Schedule ‘C’ and stipulated for issue to the 

contractor. If the contractor requires any item of T&P on hire from the T&P available 

with the AAI over and above the T&P stipulated for issue, the AAI will, if such item 

is available, hire it to the contractor at rates to be agreed upon between him and the 

Engineer-in-charge. In such a case, all the conditions hereunder for issue of T & P 

shall also be applicable to such T&P as is agreed to be issued. 

ii. Plant & Machinery when supplied on hire charges shown in Schedule ‘C’ shall be 

made over and taken back at the departmental equipment yard / shed shown in 

Schedule ‘C’ and the contractor shall bear the cost of carriage from the place of issue 

to the site of work and back. The contractor shall be responsible to return the plant 

and machinery with condition in which it was handed over to him, and he shall be 

responsible for all damage caused to the said plant and machinery at the site of work 

or elsewhere in operation and otherwise during transit including damage to or loss of 

plant and for all losses due to his failure to return the same soon after the completion 

of the work for which it was issued. The Engineer-in-charge shall be the sole judge to 

determine the liability of the contractor and its extent in this regard and his decision 

shall be final and binding on the contractor. 

iii. The plant and machinery as stipulated above will be issued as and when available 

and if required by the contractor. The contractor shall arrange his programme of 

work according to the availability of the plant and machinery and no claim, 

whatsoever, will be entertained from him for any delay in supply by the department. 

iv. The hire charges shall be recovered at the prescribed rates from and inclusive of the 

date the plant and machinery made over upto and inclusive of the date of the return in 

good order even though the same may not have been working for any cause except 

major breakdown due to no fault of the contractor or faulty use requiring more than 

three working days continuously (excluding intervening holidays and Sundays) for 

bringing the plant in order. The contractor shall immediately intimate in writing to 

the Engineer-in-charge when any plant or machinery gets out of order requiring 

major repairs as aforesaid. The Engineer-in- charge shall record the date and time of 

receipt of such intimation in the log sheet of the plant or machinery. Based on this if 

the breakdown before lunch period or major breakdown will be computed 

considering half a day’s breakdown on the day of complaint. If the breakdown occurs 

in the post lunch period of major breakdown will be computed starting from the next 

working day. In case of any dispute under this clause, the decision of the Executive 

Director (Engg) /General Manager (Engg) shall be final and binding on the 

contractor. 
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v. The hire charges shown above are for each day of 8 hours (inclusive of the one hour 

lunch break) or part thereof. 

vi. Hire charges will include service of operating staff as required and also supply of 

lubricating oil and stores for cleaning purposes. Power fuel of approved type, 

firewood, kerosene oil etc. for running the plant and machinery and also the full time 

chowkidar for guarding the plant and machinery against any loss or damage shall be 

arranged by the contractor who shall be fully responsible for  the safeguard and 

security of plant and machinery. The contractor shall on or before the supply of plant 

and machinery sign an agreement indemnifying the Department against any loss or 

damage caused to the plant and machinery either during transit or at site of work. 

vii. Ordinarily, no plant and machinery shall work for more than 8 hours a day inclusive 

of one hour lunch break. In case of an urgent work however, the Engineer-incharge 

may, at his discretion, allow the plant and machinery to be worked for more than 

normal period of 8 hours a day. In that case, the hourly hire charges for overtime to 

be borne by the contractor shall be 50% more than the normal proportionate hourly 

charges (1/8th of the daily charges) subject to a minimum of half day’s normal 

charges on any particular day. For working out hire charges for over time, a period of 

half an hour and above will be charged as one hour and a period of less than half an 

hour will be ignored. 

viii. The contractor shall release the plant and machinery every seventh day for periodical 

servicing and / or wash out which may take about three to four hours or more. Hire 

charges for full day shall be recovered from the contractor for the day of servicing / 

wash out irrespective of the period employed in servicing. 

ix. The plant and machinery once issued to the contractor shall not be returned by him 

on account of lack of arrangements of labour and materials, etc. on his part, the same 

will be returned only when they are required for major repairs or when in the opinion 

of the Engineer-in-charge, the work or a portion of work for which the same was 

issued is completed. 

x. Log Book for recording the hours of daily work for each of the plant and machinery 

supplied to the contractor will be maintained by the Department and will be 

countersigned by the contractor or his authorised agent daily. In case the contractor 

contests the correctness of the entries and / or fails to sign the Log Book, the decision 

of the Engineer-in-charge shall be final and binding on him. Hire charges will be 

calculated according to the entries in the Log Book and will be binding on the 

contractor. Recovery on account of hire charges for road rollers shall be made for the 

minimum number of days worked out on the assumption that a roller can consolidate 

per day and maximum quantity of materials or area surfacing as noted against each in 

the annexed statement (see attached annexure). 

xi. In the case of concrete mixers, the contractors shall arrange to get the hopper cleaned 

and the drum washed at the close of the work each day or each occasion. (a) In case 

rollers for consolidation are employed by the contractor himself, log book for such 

rollers shall be maintained in the same manner as is done in case of departmental 

rollers, maximum quantity of any items to be consolidated for each roller-day shall 

also be same as in Annexure to Clause 34(x). For less use of rollers, recovery for the 

less roller days shall be made at the stipulated issue rate. 
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xii. The contractor shall be responsible to return the plant and machinery in the condition 

in which it was handed over to him and he shall be responsible for all damage caused 

to the said plant and machinery at the site of work or elsewhere in operation or 

otherwise or during transit including damage to or loss of parts, and for all losses due 

to his failure to return the same soon after the completion of the work for which it 

was issued. The Engineer-in-charge shall be the sole judge to determine the liability 

of the contractor and its extent in this regard and his decision shall be final and 

binding on the contractor. 

xiii. The contractor will be exempted from levy of any hire charges for the number of 

days he is called upon in writing by the Engineer-in-charge to suspend execution of 

the work, provided AAI’s plant and machinery in question have, in fact, remained 

idle with the contractor because of the suspension. 

xiv. In the event of the contractor not requiring any item of plant and machinery issued by 

AAI though not stipulated for issue in Schedule ‘C’ any time after taking delivery at 

the place of issue, he may return it after two days written notice or at any time 

without notice if he agrees to pay hire charges for two additional days without, in any 

way, affecting the right of the Engineer-in-charge to use the said plant and machinery 

during the said period of two days as he likes including hiring out to a third party. 

CLAUSE 35 

 Condition 

relating to use 

of asphaltic 

materials 

i. The contractor undertakes to make arrangement for the supervision of the work by the 

firm supplying the tar or bitumen used. 

ii. The contractor shall collect the total quantity of tar or bitumen required for the work 

as per standard formula, before the process of painting is started and shall 

hypothecate it to the Engineer-in-Charge. If any bitumen or tar remains unused on 

completion of the work on account of lesser use of materials in actual execution of for 

reasons other than authorised changes of specifications and abandonment of portion 

of work, a corresponding deduction equivalent to the cost of unused materials as 

determined by the Engineer-in-Charge shall be made and the material return to the 

contractors. Although the materials are hypothecated to AAI, the contractor 

undertakes the responsibility for their proper watch, safe custody and protection 

against all risks. The materials shall not be removed from site of work without the 

consent of the Engineer-in-Charge in writing. 

iii. The contractor shall be responsible for rectifying defects noticed within a year from 

the date of completion of the work and the portion of the security deposit relating 

asphaltic work shall be refunded after the expiry of this period. 

CLAUSE 36 

 Employment 

of Technical 

Staff and 

employees 

Contractors Superintendence, Supervision, Technical staff & Employees 

i. The contractor shall provide all necessary superintendence during execution of the 

work and all along thereafter as may be necessary for proper fulfilling of the 

obligations under the contract. 

 

The Contractor shall immediately after receiving letter of acceptance of the tender and 

before commencement of the work, intimate in writing to the Engineer-in-Charge, the 
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name (s), qualifications experience, age, address (s) and other particulars along with 

certificates, of the principal technical representative to be charge of the work and 

other technical representative (s) who will be supervising the work. Minimum 

requirement of such technical representative (s) and their qualifications and 

experience shall not be lower than specified in schedule ‘F”. The Engineer-in-Charge 

shall within 3 days of receipt of such communication intimate in writing his approval 

or otherwise of such a representative (s) to the contractor. Any such approval may at 

any time be withdrawn and in case of such withdrawal, the contractor shall appoint 

another such representative (s) according to the provisions of this clause. Decision of 

the tender accepting authority shall be final and binding on the contractor in this 

respect. Such a principal technical representative and other technical representative 

(s) shall be appointed by the contractor soon after receipt of the approval from 

Engineer-in-charge and shall be available at site before start of work. 

All the provisions applicable to the principal technical representative under the clause 

will also be applicable to other technical representative(s). The principal technical 

representative and other technical representative (s) shall be present at the site of 

work for supervision at all times when any construction activity is in progress and 

also present himself/themselves, as required to the Engineer-in-Charge and / or his 

designated representative to take instructions. Instructions given to the                             

principal technical representative or other technical representative (s) shall be deemed 

to have the same force as if these have been given to the contractor. The Principal                  

Technical Representative and other technical representatives shall be actually 

available                   at site fully during all stages of execution work, during recording 

/ checking / test checking of measurements of works whenever so required by the 

Engineer-in-Charge and shall also note down instructions conveyed by the Engineer-

in-Charge or his designated representative (s) in the site order book and shall affix 

his/their signature in token of noting down the instructions and in token of acceptance 

of measurements / checked measurements / test checked measurements. The 

representative (s) shall not                           look after any other work. Substitutes, 

duly approved by engineer – in-Charge of the work in similar manner as aforesaid 

shall be provided in event of absence of any of the representative (s) by more than 

two days. If the Engineer–in–Charge,                               whose decision in this 

respect is final and binding on the contractor, is                      convinced that no such 

technical representative (s) is/are effectively appointed              or is/are effectively 

attending or fulfilling the provision of this clause,                                                                     

a recovery (non-refundable) shall be effected from the contractor as                                                                                        

specified in Schedule ‘F’ and the decision of the Engineer–in- Charge as recorded in 

the site order book and measurement recorded checked/test checked in Measurement 

Books shall be final and binding on the contractor. Further if the contractor fails to 

appoint suitable technical Principal technical representative and / or other technical 

representative (s) and if such appointed persons are not effectively present or are 

absent by more than two days without duly approved substitute or do not discharge 

their responsibility satisfactorily, the Enginee–in–Charge shall have full powers to 

suspend the execution of the work until such date as suitable other technical 

representative (s) is / are appointed and the contractor shall be held responsible for the 

delay so caused to the work. The contractor shall submit a certificate of employment 

of the technical representative (s) (in the form of copy of Form- 16 or CPF deduction 
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issued to the Engineer employed by him) alongwith every running account bill / final 

bill and shall produce evidence if at any times so required by the Engineer– in–

Charge. 

ii. The contractor shall provide and employ on the site only such technical assistants as 

are skilled, and experienced in their respective fields and such foremen and 

supervisory staff as are competent to give proper supervision to the work. The 

contractor shall provide and employ skilled, semi-skilled and unskilled labour as is 

necessary for proper and timely execution of the work. The Engineer-in-Charge shall 

be at liberty to object to and require the contractor to remove from the works any 

person who in his opinion misconducts himself, or is incompetent or negligent in the 

performance of his duties or whose employment is otherwise considered by the 

Engineer-in Charge to be undesirable. Such person shall not be employed again at 

works site without the written permission of the Engineer-in-Charge and the persons 

so removed shall be replaced as soon as possible by competent substitutes. 

iii. The contractor shall not change his engineer/supervisory staff after approval of the 

Engineer-In-Charge. If Contractor wants to replace any of his staff due to unavoidable 

circumstances, he will seek permission of Engineer-In-Charge indicating reasons for 

such change, qualification and experience of the alternative employee suggested by 

him. The qualification and experience of the alternative staff shall not be inferior to 

the person employed earlier. 

CLAUSE 37 

 Levy/Taxes/ 

Royalty/ Land 

Licence fee 

payable by 

Contractor 

1. Taxes: 

a. Rates to be quoted by the parties should be inclusive of all taxes, duties, CESS, fee, 

royalty charges etc. levied under any statute but exclusive of GST for all the items.  

b. However GST, as applicable, shall be paid to the contractor, for any taxable supply / 

services / construction rendered by the agency to AAI, against a valid GST invoice 

as per terms and conditions of the contract. 

c. In case supplies/services/works involve imports; the same should be identified 

separately. Basic Custom Duty & IGST will be paid directly by AAI by utilizing 

EPCG license/Duty Credit Scrip under Service Export from India Scheme (SEIS) of 

Govt. of India.  

2. Royalty: 

a. The contractor shall at his own expense, provide all materials required for the 

works other than those which are to be supplied by AAI. The contractor shall 

deposit royalty and obtain necessary permit for collection of stone, sand, red bajri, 

kankar etc. from the local authority in the matter and will abide by the notification 

issued by Central Govt./State Government/Local State Authorities as applicable 

from time to time in this regard. The contractor is also bound to allow deduction 

from his bills any difference in statutory taxes/royalty and penalty proposed by 

Local State Authorities to AAI till finalization of settlement of all demands in this 

regard by Central/State Govt. 

b. This will also be applicable to forest produce. 

c. If pursuant to or under any law, notification or order any royalty, cess or the like 

becomes payable by the AAI and does not any time become payable by the 

contractor to the State Government. Local authorities in respect of any material 
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used by the contractor in the works then in such a case, it shall be lawful to the 

AAI and it will have the right and be entitled to recover the amount paid in the 

circumstances as aforesaid from dues of the contractor. 

3. License fee for land 

a. Land/Space (Paved / Unpaved/ Covered-AC or Non-AC), to the extent allotted to 

contractors during execution of work for the purpose of installation of plants, 

labour camps, cement godown, site office, stacking of materials shall be provided 

at free of cost upto defect liability period / mentainence period. 

b. A security deposit at the rate of Rs. 500 per sqm in the form of DD/BG shall be 

deposited by the contractor. In case contractor do not deposit security deposit 

same shall be deducted from 1st Running Account Bill. 

c. Such security deposit shall be released only after allotted land has been fully 

vacated by the contractor to entire satisfaction of Engineer-in-Charge. If the 

contractor fails to vacate the allotted land/ space (Paved/ Unpaved/ Covered-AC / 

Non-AC) after Defect Liability Period / Maintenance Period of the work shall be 

charged as per prevailing license fee of the airport plus 25% penalty over that. 

CLAUSE 38 

 Conditions for 

reimbursemen

t of levy/taxes 

if levied after 

receipt of 

tenders 

1. Rates to be quoted by the parties should be inclusive of all taxes, duties, CESS, fee, 

royalty charges etc. levied under any statute applicable on last stipulated date of receipt 

of tender including extension if any but exclusive of GST. No adjustment i.e. increase 

or decrease shall be made for any variation in the rate of GSI Building and Other 

Construction Workers Welfare Cess or any tax, levy or Cess applicable on inputs. 

However, effect of variation, as per Govt. order after the last date of receipt of tender 

including extension if any, in rates of GST or Building and Other Construction 

Workers Welfare Cess or imposition or repeal of any other tax, levy or Cess applicable 

on output of the works contract shall be adjusted on either side, increase or decrease. 

Provided further that for Building and Other Construction Workers Welfare Cess or 

any tax (other than GST), levy or Cess varied or imposed after the last date of receipt 

of tender including extension if any, any increase shall be reimbursed to the contractor 

only if the contractor necessarily and properly pays such increased amount of taxes / 

levies / Cess. 

Provided further that such increase in tax / levy / Cess including GST shall not 

reimbursed if made in the extended period of contract for which the contractor 

2. The contractor shall keep necessary books of accounts and other documents for the 

purpose of this condition as may be necessary and shall allow inspection of the same 

by a duly authorised representative of AAI or the Engineer-in-Charge and further shall 

furnish such other information /document as the Engineer-in- Charge may require from 

time to time.  

3. The contractor shall, within a period of 30 days of the imposition of any such further 

tax or levy or Cess, give a written notice thereof to the Engineer-in-charge that the 

same is given pursuant to the condition, together with all necessary information / 

documents relating thereto.  
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CLAUSE 39 

 Termination of 

contract on 

death of 

contractor 

Without prejudice to any of the rights or remedies under this contract, if the contractor 

dies, the Engineer-in-charge on behalf of the AAI shall have the option of terminating the 

contract without compensation to the contractor. 

CLAUSE 40 

 If relative 

working in 

AAI then the 

contractor not 

allowed to 

tender. 

The contractor shall not be permitted to tender for works in AAI wherein his near relative 

is posted as an Officer responsible for award and execution of work. He shall also intimate 

the names of persons who are working with him in any capacity or / are subsequently 

employed by him and who are near relatives to any officer of AAI. Any breach of this 

condition by the Contractor would render him, the contract liable to be rejected at any 

stage. 

NOTE: By the term “near relatives” is meant wife, husband, parents and grand parents, 

children and grand children, brothers and sisters, uncles, aunts and cousins and their 

corresponding in-laws. 

CLAUSE 41 

 No any officer in 

Department of 

Engineering to 

work as 

contractor 

within one year 

of retirement 

Engineer or any officer employed in engineering or administrative duties in an 

engineering department of AAI shall not work as a contractor or employee of  contractor 

for a period of one year after his retirement from AAI service without the prior 

permission of AAI in writing. This contract is liable to be cancelled if either the 

contractor or any of his employees is found at any time to be such a person who had not 

obtained the permission of AAI as aforesaid, before submission of the tender or 

engagement in the contractor’s service, as the case may be. 

CLAUSE 41 (a)  

 Integrity Pact 

and 

Independent 

External 

Monitor. 

Signing of Integrity Pact (As per Appendix XVIII) is mandatory for every 

bidder/contractor if provided so in Schedule F. 

All tenderers shall have to submit an undertaking as per Appendix XVIII along with tender 

documents. AAI shall appoint Independent External Monitor(s) to oversee effective 

implementation of Integrity Pact for such works/supplies. For this purpose, a panel of 

Independent External Monitors shall be constituted by the Authority in concurrence with 

Central Vigilance Commission (CVC). 

i. The Contractor/Supplier shall have to act in accordance with the conditions laid down 

in the integrity pact. 

a. Signing of Integrity Pact is mandatory for every Bidder/Contractor in this 

procurement/bid process the signed original pact to be send to the office of Bid 

Manager and should reach before the due date mentioned in NIT. 

b. The Bidder/contractor shall commit itself to ensure taking all measures necessary 

to prevent corrupt practices, unfair means and illegal activities during any stage of 

its bid or during any pre-contract or post-contract stage as specified in section 3 of 

the integrity pact.   

c. Any breach of the aforesaid provisions by the Bidder or any one employed by it or 

acting on its behalf (whether with or without the knowledge of the Bidder) shall 

entitle the authority to take all or any one of the action as specified in section 6 of 
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the integrity pact. 

ii. In case any violation of above conduct is established, AAI reserves right to take 

following actions. 

a. If contractor commits a violation of its commitments and obligations under the 

Integrity Pact Program during bidding process, he shall be liable for 

disqualification from tender process and forfeiture of his Earnest Money 

Deposit/ Bid Security. 

b. In case of violation of the Integrity Pact after award of the contract,  Authority  

is entitled to terminate the contract and  shall be entitled to demand and recover 

from the contractor damages equivalent to 5% of the contract value or the 

amount equivalent to Security Deposit or Performance Bank Guarantee, 

whichever is higher. 

c. Authority may initiate appropriate proceedings against the contractor. 

d. Contractor will be liable to pay damages as determined by the Authority. 

e. Contractor against whom an action for violation of its commitments and 

obligations has been taken earlier, again commits a violation, the Authority is 

entitled to debar such contractor for future tender/ contract processes for a 

period as deemed fit. 

f. A violation is considered to have occurred if the Authority is fully satisfied 

with the available documents and evidence submitted along-with Independent 

External Monitor’s recommendations / suggestions that no reasonable doubt 

exist in the matter.  

iii. Person signing IP shall not approach the Courts while representing the matters to IEMs 

and he / she will await their decision in the matter.  

CLAUSE 41 (b) 

 

Code of 

Integrity 

No official of AAI or a bidder shall act in contravention of the codes which includes 

(i) prohibition of 

(a) making offer, solicitation or acceptance of bribe, reward or gift or any material 

benefit, either directly or indirectly, in exchange for an unfair advantage in the 

procurement process or to otherwise influence the procurement process. 

(b) any omission, or misrepresentation that may mislead or attempt to mislead so 

that financial or other benefit may be obtained or an obligation avoided. 

(c) any collusion, bid rigging or anticompetitive behaviour that may impair the 

transparency, fairness and the progress of the procurement process. 

(d) improper use of information provided by the procuring entity to the bidder with 

an intent to gain unfair advantage in the procurement process or for personal 

gain. 

(e) any financial or business transactions between the bidder and any official of 

the procuring entity related to tender or execution process of contract; which 

can affect the decision of the procuring entity directly or indirectly. 

(f) any coercion or any threat to impair or harm, directly or indirectly, any party or 

its property to influence the procurement process. 

(g) obstruction of any investigation or auditing of a procurement process. 

(h) making false declaration or providing false information for participation in a 
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tender process or to secure a contract; 

(ii) disclosure of conflict of interest. 

(iii) Disclosure by the bidder of any previous transgressions made in respect of the 

provisions of sub-clause (i) with any entity in any country during the last three 

years or of being debarred by any other procuring entity. 

 

 

CLAUSE 42  

 Return of 

material and 

recovery for 

excess material 

issued. 

i. After completion of the work and also at any intermediate stage in the event of non-

reconciliation of materials issued, consumed and in balance – (see Clause 10), 

Theoretical quantity of materials issued by the AAI for use in the work shall be 

calculated on the basis and method given hereunder; 

a. Quantity of cement & bitumen shall be calculated on the basis of quantity of cement 

& bitumen required for different items of work as shown in the Schedule of Rates 

mentioned in Schedule ‘F’. In case any item is executed for which standard co-

efficients for the consumption of cement or bitumen are not available in the above 

mentioned schedule / statement or cannot be derived from the same shall be 

calculated on the basis of standard formula to be laid down by the Engineer-in-

Charge. 

b. Theoretical quantity of steel reinforcement or structural steel sections shall be taken 

as the quantity required as per design or as authorised by Engineer-in- Charge, 

including authorised lappages, chairs etc. plus 3% wastage due to cutting into pieces, 

such theoretical quantity being determined and compared with the actual issues each 

diameter-wise, section wise and category wise separately. 

c. Theoretical quantity of G.I. & C.I. or other pipes, conduits, wires and cables pig lead and 

G.I./M.S. sheets shall be taken as quantity actually required and measures plus 5% for 

wastage due to cutting into pieces (except in the case of  G.I./M.S. sheets it shall be 

10%), such determination & comparison being made diameter-wise & category-wise. 

d. For any other material as per actual requirements. 

ii. Over the theoretical quantities of materials so computed a variation shall be allowed as 

specified in Schedule ‘F’. The difference in the net quantities of material actually issued 

to the contractor and the theoretical quantities including such authorised variation, if not 

returned by the contractor or if not fully reconciled to the satisfaction of the Engineer-

in-Charge within fifteen days of the issue of written notice by the Engineer-in-Charge to 

this effect shall be recovered at the rates specified in Schedule ‘F’, without prejudice to 

the provision of the relevant conditions regarding return of materials governing the 

contract. Decision of Engineer-in-Charge in regard to theoretical quantities of materials, 

which should have been actually used as per the Annexure of the standard schedule of 

rates and recovery at rates specified in Schedule ‘F’ shall be final and binding on the 

contractor. For non scheduled items, the decision of the Engineer – in - charge regarding 

theoretical quantities of materials which should have been actually used, shall be final 

and binding on the contractor. 

(a) The said action under this clause is without prejudice to the right of the AAI to take 

action against the contractor under any other conditions of contract for not doing the 
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work according to the prescribed specifications. 

(b) For materials brought by the contractor for use in item of work at site, similar 

theoretical consumption shall be prepared and submitted to the Engineer-in-Charge 

for verification. If it is found that material consumed in the work is less than the 

theoretical consumption after taking into account permissible minus variation, the 

recovery for corresponding material shall be effected as per rates specified in 

schedule ‘F’ under Clause 42.    

 

CLAUSE 43 

 Compensation 

during warlike 

situations / act 

of terrorism 

The work (whether fully constructed or not) and all materials, machines, tools and plants 

scaffolding, temporary buildings and other things connected therewith shall be at the risk 

of the contractor until the work has been delivered to the Engineer-in-Charge and a 

certificate from him to that effect obtained. In the event of the work or any materials 

properly brought to the site for incorporation in the work being damaged or destroyed in 

consequence of hostilities or warlike operation or act of terrorism, the contractor shall 

when ordered (in writing) by the Engineer-in-Charge to remove any debris from the site, 

collect and properly stack or remove in store all serviceable materials salvaged from the 

damaged work and shall be paid at the contract rates in accordance with the provision of 

this agreement for the work of clearing the site of debris, stacking or removal of 

serviceable material and for reconstruction of all works ordered by the Engineer-in-

Charge, such payments being in addition to compensation upto the value of the work 

original executed before being damaged or destroyed and not paid for.  

In case of works damaged or destroyed but not already measured and paid for, the 

compensation shall be assessed by the Engineer-in charge upto Rs.5,000/- and by the 

Executive Director Engg. concerned for a higher amount. The contractor shall be paid for 

the damages / destruction suffered and for restoring the material at the rate based on 

analysis of rates tendered for in accordance with the provision of the contract. The 

certificate of the Engineer-in- Charge regarding the quality and quantity of materials and 

the purpose for which they were collected shall be final and binding on all parties to this 

contract. 

Provided always that no compensation shall be payable for any loss in consequence of 

hostilities or warlike operation (a) unless the contractor had taken all such precautions 

against air raid as are deemed necessary by the A.R.P. Officers or the Engineer-in- Charge 

(b) for any material etc. not on the site of the work or for any tools plant, machinery, 

scaffolding, temporary building and other things not intended for the work. 

In the event of the contractor having to carry out reconstruction as aforesaid, he shall be 

allowed such extension of time for its completion as is considered reasonable by the 

Engineer – in - charge. 

CLAUSE 44 

 Apprentices 

Act provisions 

to be complied 

with 

The contractor shall comply with the provisions of the Apprentices Act, 1961 and the rules 

and orders issued thereunder from time to time. If he fails to do so, his failure will be a 

breach of the contract and the Executive Director Engg. / General Manager (Engg.) may, 

in his discretion, cancel the contract.The contractor shall also be liable for any pecuniary 

liability arising on account of any violation by him of the provisions of the said Act. 
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CLAUSE 45 

 Release of 

security 

deposit 

The Security Deposit of the work shall be refunded if no labour complaint has been 

received from the labour officer till the due date of its payment. lf a labour complaint is 

received during this period, the Engineer-in-Charge shall, after issue of notice in this 

regard to the contractor, withheld the amount required to settle the complaint from his 

security deposit and refund the balance amount. 

 

CLAUSE 46 

 Contractor’s 

Liability and 

Insurance of 

Works 

i. From commencement to completion of the Works, the Contractor shall take full 

responsibility for the case thereof and for taking precautions to prevent loss or damage 

and to minimize loss or damage to the greatest extent possible and shall be liable for 

any damage or loss that may happen to the Works or any part thereof and all AAI’s 

T&P from any cause whatsoever (save and except the Excepted Risks) and shall at his 

own cost repair and make good the same so that at completion, the Works and all 

AAI’s T&P shall be in good order and condition and in conformity in every respect 

with the requirements of the Contract and instructions of the Engineer-in-Charge. 

ii. In the event of any loss or damage to the Works or any Part thereof or to any T&P, to 

any material or articles at the Site from any of the Excepted Risks the following 

provisions shall have effect: 

a.  The Contractor shall, as may be directed in writing by the Engineer-in-Charge, 

remove from the Site any debris and so much of the works as shall have been 

damaged, taking to AAI’s store such AAI’s T & P, articles and/or materials as 

may be directed; 

b.  The contractor shall, as may be directed in writing by the Engineer-in-Charge, 

proceed with the erection and completion of the Works under and in accordance 

with the provisions and Conditions of the Contract; and 

iii. Provided always that the Contractor shall not be entitled to payment under the above 

provisions in respect of so much loss or damage as has been occasioned by any failure 

on his part to perform his obligation under the Contract or not taking precautions to 

prevent loss or damage or minimize the amount of such loss or damage. 

iv. Without limiting its obligations and responsibilities under other clauses of General 

Conditions of Contracts ,the contractor at his own cost shall insure ,in the joint name of 

AAI and the contractor, against all losses or damages from whatever cause, arising 

(other than the accepted risks )for which he is responsible under the terms of the 

contract and in such manner that the AAI and the contractor are covered during the 

period of construction of works and any loss or damage occasioned by the contractor in 

the course of any operation carried out by them for the purpose of complying with its 

obligations of defects liability clause hereof; 

a. All works including temporary works to their full value executed from time to 

time. 

b. The construction materials and equipments to their full value brought on to the 

site by the contractor. 

v. The Contractor shall indemnify and keep indemnified AAI against all losses and claims 

for injuries or damage to any persons or any property whatsoever which may arise out 
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of or in consequence of the construction and maintenance of Works and against all 

claims, demands proceedings, damage costs, charges and expenses whatsoever in 

respect of or in relation thereto. 

vi. Before commencing execution of the work, the Contractor shall, without in any way 

limiting his obligations and responsibilities under this condition, insure at his own cost 

against any damage, loss or injury which may occur to any AAI property, or to any 

person for at least the minimum amount of Rs. 1.00 lakh with unlimited number of 

occurrences (including any employee of AAI) by or arising out of carrying out of the 

Contract. 

vii. The contractor shall at all times indemnify AAI against all claims, damages or 

compensation under the provisions of Payment or Wages Act, 1936, Minimum Wages 

Act, 1948, Employer’s Liability Act, 1938, the Workmen’s Compensation Act, 1923, 

Industrial Disputes Act, 1947 and the Maternity Benefit Act, 1961 or any modifications 

thereof or any other law relating thereto and rules made there under from time to time 

or as a consequence of any accident or injury to any workman or other persons in or 

about the Works, whether in the employment of the Contractor or not, his agents or 

servants, and also against all costs, charges and expenses of any suit, action or 

proceedings arising out of such accident or injury and against all sum or sums which 

may with the consent of the Contractor be paid to compromise or compound any claim. 

Without limiting his obligations and liabilities as above provided, the Contractor shall 

insure against all claims, damages or compensation payable under the Workmen’s 

Compensation Act, 1923 or any modification thereof or any other law relating thereto. 

viii. All insurance mentioned above shall be effected with any subsidiary of the General 

Insurance Company of India or by a company approved by the Insurance Regulatory 

Authority of India. 

ix. The aforesaid insurance policy / policies shall provide that they shall not be cancelled 

till the Engineer-in-Charge has agreed to their cancellation in writing. 

x. The Contractor shall prove to the Engineer-in-Charge from time to time that he has 

taken out all the insurance policies referred to above and has paid the necessary 

premiums for keeping the policies alive till expiry of the Defects Liability Period. A 

self-certified copy of such policies are required to be submitted to the Engineer-in-

charge. 

xi. The Contractor shall ensure that similar insurance policies are taken out by his 

subcontractors (if any) and shall be responsible for any claims or losses to AAI 

resulting from their failure to obtain adequate insurance protection in connection 

thereof. The contractor shall produce or cause to be produced by his subcontractor (if 

any) as the case may be, the relevant policy or policies and premiums receipts as and 

when required by the Engineer-in-Charge. A self-certified copy of such policies are 

required to be submitted to the Engineer-in-charge. 

xii. If the Contractor and/or his subcontractor (if any) shall fail to effect and keep in force 

the insurance referred to above or any other insurance which he/they may be required 

to effect under the terms of the Contract then and in any such case AAI may, without 

being bound to, effect and keep in force any such insurance and pay such premium or 

premiums as may be necessary for that purpose and from time to time deduct the 

amount so paid by AAI from any moneys due or which may become due to the 
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Contractor or recover the same as a debt due from the Contractor. 

xiii. In case contractor takes Contractor All Risk (CAR) Policy in joint name of AAI and 

Contractor for full tendered value alongwith third party liability (max of 10% of 

tendered value or as applicable as per Insurance Regulatory Authority of India) then 

there is no requirement for taking separate insurance by sub contractors. 

However, workmen compensation policy is required to be taken separately by main 

contractor and sub contractor for workers employed by them. 

CLAUSE 47  

 Composite 

Contract and 

responsibilities  

of main agency 

i. The tenders have been called for composite work consisting of civil construction and 

other associated specialized works. The pre-qualification criteria shall be applicable for 

each subhead of work independently. The agency meeting PQ criteria for the main work 

shall be considered for execution of composite work. However the agency shall be 

allowed to execute only those specialized subheads of works for which bidder meets PQ 

criteria individually. 

ii. The main contractor shall be permitted to execute only those works (covered under one 

or more subhead) for which he meets all requirements of pre-qualification including 

financial, technical and technological requirement specified in the PQ criteria. 

iii. Main contractor will associate expert agencies for the execution of specialized  works 

under various subheads for which he himself has failed to meet PQ criteria. In such 

case he will appoint his associate for the execution of each specialized work with the 

approval of the NIT approving authority. The main contractor shall intimate the names 

of only those agencies who fully meet the PQ criteria for each specialized work for the 

acceptance of the department. 

iv. Main contractor shall not be permitted to change their associate agencies in the course 

of execution of work. If change of agency is inevitable then a request shall be 

submitted to the engineer-in-charge in writing giving full justification for change of 

agency. The proposal should include name of the alternate agency along with his 

financial, technical capabilities and work experience in the appropriate field. Such 

change shall be allowed only after receiving approval from the competent authority. 

 Composite 

contract-

Tripartite 

agreement 

This clause is applicable for the works for which the estimated cost put to tender is more 

than Rs.500.00 crores. 

i. The main contractor shall finalise his rates, terms and conditions and mode of 

execution of work with specialised agencies for all works covered in various subhead 

of works on receipt of work order but specifications, preferred makes of materials and 

performance of system shall remain as specified in tender document. 

ii. The main contractor shall arrange an agreement between department, main contractor 

and associated agencies for all subheads on receipt of work order from the engineer-in-

charge. Main contractor and expert agency shall be jointly responsible for quality of 

work and performance of the system. 

iii. Main contractor shall submit list of associated agency for each specialized work within 

1/12th of stipulated completion period or within one month from issue of work order 

whichever is later along with documentary evidence for financial soundness, technical 

capabilities and their experience for executing similar specialized works along with his 
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application seeking acceptance for the name of associated agency. Approval / rejection 

for the name of associated agency shall be accorded thereafter by NIT approving 

authority within a period of 15 days each subhead wise. 

iv. The main contractor shall submit duly signed tripartite agreement on the format 

provided by AAI within 2/12th of stipulated completion period or 60 days whichever is 

later for acceptance and signature of department. The extension of time for signing of 

this agreement shall not be generally permitted. The signing time shall only be 

extended if handing over of site is delayed due to reasons beyond control of the 

contractor. 

 Conditions of 

composite 

contract 

i. Main contractor shall be responsible for submission of earnest money. 

ii. The mobilization advance shall be paid to main contractor as per terms and 

conditions of contract and indicated under Clause 10 B. The first instalment of 

mobilization advance shall be corresponding to the value of work which shall be 

executed by the main contractor. The subsequent mobilization advances 

corresponding to value of work covered in each subhead shall be released on signing 

of each Tripartite Agreement with expert agency for the same. 

iii. The security deposit shall be deducted from the running bills of main contractor after 

adjustment of full earnest money. 

iv. Main contractor shall be responsible for completion of work as per time schedule 

indicated in the NIT. The compensation for the delay shall be levied on the main 

contractor only. 

v. The coordination meetings called by AAI or it’s representative shall be attended by 

associated expert agencies as and when required. Expert agency shall be responsible 

for technical soundness, quality of work and adherence to tender specifications. The 

main contractor as well as associated agency shall be responsible for rectification of 

deficiencies noticed in specialized work. 

 

 Payment 

Conditions for 

Composite 

Contract 

i. It will be the responsibility of main contractor to finalize expert agencies for the 

execution of works covered under all subheads of NIT and get the tripartite agreements 

signed as per NIT requirement at an early date. The main contractor shall not be paid 

for value of work covered under second running bill & subsequent bills till all 

Tripartite Agreements are signed by all agencies concerned. 

ii. The main contractor must fill the ratio of work which shall govern the ratio of direct 

payment to the expert agency and to the main contractor for each subhead of work in 

schedule F. This ratio may also be indicated in tripartite agreement. Thus direct 

payment to each expert agency shall be released in the same ratio from the net payment 

(after all deductions). 

iii. The running bill for specialized work shall be processed as per terms and conditions of 

the contract. All deductions like security deposit, income tax and part rate for 

incomplete work or due to any other reason shall be made as per contract conditions 

from each running bill. In case the ratio as desired under (ii) is not filled by the main 

contractor AAI will make payment of 75% of the net payable amount to the expert 

agency directly and balance 25% shall be paid to the main contractor. 
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Clause 48 

 Escrow 

Account 

i. All payments for the works estimated cost more than Rs.500 Cr shall be made only 

through Escrow Account opened by the contractor. However for works costing less 

than Rs.500 Cr., it shall be at the descretion of Technical Sanctioning authority to opt 

for Escrow account or not. The bank charges for Escrow Account shall be borne by 

contractor. The detailed condtions of Escrow Account shall be drawn in consultation 

with associated bank. 

ii. Mobilization advance for mobilisation of resources and purchase of plant & machinery 

shall be credited directly to the escrow account opened for this contract through bank 

transfer as per terms and condition of contract. The agency shall be able to utilise 25% 

(or as decided by TS authority) of each instalment of mobilisation advance to meet 

minor expenses like construction of site office, purchase of office equipment and other 

minor works, while release of balance 75% fund shall be regulated by the department. 

The contractor shall seek prior concurrence of Engineer-in Charge for release of 

payment to the supplier etc. through Escrow Account by the Bank. Funds against 

cheque issued by contractor shall be released by Bank on receipt of written consent 

from Engineer-in Charge.  

iii. Payment received and credited against each RA Bill, can be utilised 25% directly by 

the contractor for minor expenses like salary, stationary, office expenses etc. AAI shall 

exercise control for release of payment by contractor for balance 75%. 

iv. The Contractor shall submit his proposal to the Engineer-in-Charge/Authority for 

utilisation of funds made available by AAI (75% against each RA bill) 

a. Name of agency for whom payment is proposed to be released. 

b. Details of work executed/material supplied by agency to whom he intends to release 

payment. 

c. Nature of advance payment if any, has to be released to the supplier for supply of 

material for the project only. 

d. Documentary evidence in support of his claim. 

v. Engineer –in-charge will examine and approve full/part of such payments as per 

agency’s request within maximum of three working days. The terms and condition of 

Escrow Account shall be finalised with bank according to terms and conditions of 

contract. Bank shall release payment against such cheques only after written consent of 

authorised officer of AAI is received. 

vi. Contractor shall be permitted to close Escrow Account on receipt of final payment for 

the work/project or on receipt of letter for foreclosure of work by the AAI. All balances 

and liabilities against this Escrow Account shall be left at the disposal of the contractor. 

Note :  In case of difference or ambiguity in Hindi and English version anywhere,  the English 

version will prevail. 
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AIRPORTS AUTHORITY OF INDIA 

SAFETY CODE 

1. Suitable Scaffolds should be provided for workmen for all works that cannot safely be done from 

the ground, or from solid construction except such short period work as can be done safely from 

ladders. When a ladder is used, an extra mazdoor shall be engaged for holding the ladder and if 

the ladder is used for carrying materials as well suitable footholds and hand-hold shall be 

provided on the ladder and the ladder shall be given an inclination not steeper than ¼ to 1 (¼ 

horizontal and 1 vertical). 

2. Scaffolding of staging more than 3.6m (12ft.) above the ground or floor, swung or suspended 

from an overhead support or erected with stationary support shall have a guard rail properly 

attached or bolted, braced and otherwise secured at least 90 cm. (3ft.) high above the floor or 

platform of such scaffolding on staging and extending along the entire length of the outside and 

ends there of with only such opening as may be necessary for the delivery of materials. Such 

scaffolding or staging shall be so fastened as to prevent it from swaying from the building or 

structure. 

3. Working platforms, gangways and stairways should be so constructed that they should not sag 

unduly or unequally, and if the height of the platform or the gangway or the stairway is more than 

3.6 m (12ft.) above ground level or floor level, they should be closely boarded, should have 

adequate width and should be suitably fastened as described in (2) above. 

4. Every opening in the floor of a building or in a working platform shall be provided with suitable 

means to prevent the fall of person or materials by providing suitable fencing or railing whose 

minimum height shall be 90 cm.(3ft.) 

5. Safe means of access shall be provided to all working platforms and other working places. Every 

ladder shall be securely fixed. No portable single ladder shall be over 9m. (30ft.) in length while 

the width between side rails in rung ladder shall in no case be less than 29 cm. (11 ½ “) for ladder 

upto and including 3m. (10ft.) in length. For long ladders, this width should be increased at least 

¼” for each additional 30cm. (1 foot) of length. Uniform step spacing of not more than 30cm shall 

be kept. Adequate precautions shall be taken to prevent danger from electrical equipment. No 

materials on any of the site or work shall be so stacked or placed as to cause danger or 

inconvenience to any person or the public. The contractor shall provide all necessary fencing and 

lights to protect the public from accident and shall be bound to bear the expenses of defence of 

every suit, action or other proceedings at law that may be brought by any person for injury 

sustained owing to neglect of the above precautions and to pay any damages and cost which may 

be awarded in any such suit, action or proceedings to any such person on which may, with the 

consent of the contractor, be paid to compensate any claim by any such person. 

6. a.  Excavation and Trenching – All trenches 1.2 m. (4ft.) or more in depth, shall at all times be 

supplied with at least one ladder for each 30m. (100ft.) in length or fraction thereof, Ladder 

shall extend from bottom of the Trench to at least 90cm (3fts) above the surface of the ground. 

The side of the trenches which are 1.5 m. (5 ft.) or more in depth shall be stepped back to give 

suitable slope or securely held by timber bracing, so as to avoid the danger of sides collapsing. 

The excavated material shall not be placed within 1.5 m. (5 ft.) of the edges of the trench or 

half of the depth of the trench whichever is more. Cutting shall be done from top to bottom. 

Under no circumstances, undermining or undercutting shall be done. 
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b. Safety Measures for digging bore holes : -  

i. If the bore well is successful, it should be safely capped to avoid caving and collapse of the 

bore well. The failed and the abandoned ones should be completely refilled to avoid caving 

and collapse; 

ii. During drilling, Sign boards should be erected near the site with the address of the drilling 

contractor and the Engineer-in-charge of the work; 

iii.  Suitable fencing should be erected around the well during the drilling and after the 

installation of the rig on the point of drilling, flags shall be put 50 Mtr all around the point of 

drilling to avoid entry of people/animals; 

iv. After driiling the bore well, a cement platform (0.50 Mtr x 0.50 Mtr x 1.20 Mtr) 0.60 Mtr 

above ground level and 0.60 Mtr below ground level should be constructed around the well 

casing; 

v. After the completion of the borewell, the contractor should cap the borewell properly by 

welding steel plate, cover the borewell with the drilled wet soil and fix thorny shrubs over 

the soil. This should be done even while repairing the pump; 

vi. After the borewell is drilled the entire site should be brought to the ground level; 

7. Demolition – Before any demolition work is commenced and also during the progress of the work, 

i) All roads and open areas adjacent to the work site shall either be closed or suitably protected. 

ii) No electric cable or apparatus which is liable to be a source of danger or a cable or apparatus used 

by the operator shall remain electrically charged. 

iii) All practical steps shall be taken to prevent danger to persons employed from risk of fire or 

explosion or flooding. No floor, roof or other part of the building shall be so overloaded with 

debris or materials as to render it unsafe. 

8. All necessary personal safety equipment as considered adequate by the Engineer-in-Charge should be 

kept available for the use of the person employed on the site and maintained in a condition suitable for 

immediate use, and the contractor should take adequate steps to ensure proper use of equipment by 

those concerned. The following safety equipment shall invariably be provided. 

i) Workers employed on mixing asphaltic materials, cement and lime mortars shall be provided with 

protective footwear and protective goggles. 

ii) Those engaged in white washing and mixing or stacking of cement bags or any material which is 

injurious to the eyes, shall be provided with protective goggles. 

iii) Those engaged in welding works shall be provided with welder’s protective eye-shields. 

iv) Stone breaker shall be provided with protective goggles and protective clothing and seated at 

sufficiently safe intervals. 

v) When workers are employed in sewers and manholes, which are in active use, the contractors shall 

ensure that the manhole covers are opened and ventilated atleast for an hour before the workers 

are allowed to get into the manholes, and the manholes so opened shall be cordoned off with 

suitable railing and provided with warning signals or boards to prevent accident to the public. In 

addition, the contractor shall ensure that the following safety measures are adhered to:- 

a) Entry for workers into the line shall not be allowed except under supervision of the 

Sr.Superintendent (Engg.) or any other higher officer. 

b) Atleast 5 to 6 manholes upstream and downstream should be kept open for at least 2 to 3 

hours before any man is allowed to enter into the manhole for working inside. 

c) Before entry, presence of toxic gases should be tested by inserting wet lead acetate paper 

which changes colour in the presence of such gases and gives indication of their presence. 
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d) Presence of Oxygen should be verified by lowering a detector lamp into the manhole. In 

case, no Oxygen is found inside the sewer line, workers should be sent only with oxygen 

kit. 

e) Safety belt with rope should be provided to the workers. While working inside the 

manholes, such rope should be handled by two men standing outside to enable him to be 

pulled out during emergency. 

f) The area should be barricaded or condoned off by suitable means to avoid mishaps of any 

kind. Proper warning signs should be displayed for the safety of the public whenever 

cleaning works are undertaken during night or day. 

g) No smoking or open flames shall be allowed near the blocked manhole being cleaned. 

h) The malba obtained on account of cleaning of blocked manholes and sewer lines should 

be immediately removed to avoid accidents on account of slippery nature of the malba. 

i) Workers should not be allowed to work inside the manhole continuously. He should be 

given rest intermittently. The Engineer-in-Charge may decide the time upto which a 

worker may be allowed to work continuously inside the manhole. 

j) Gas masks with Oxygen Cylinder should be kept at site for use in emergency. 

k) Air-blowers should be used for flow of fresh air through the manholes. Whenever called 

for, portable air blowers are recommended for ventilating the manholes. The Motors for 

these shall be vapour proof and of totally enclosed type. Non sparking gas engines also 

could be used but they should be placed at least 2 metres away from the opening and on 

the leeward side protected from wind so that they will not be a source of friction on any 

inflammable gas that might be present.  

l) The workers engaged for cleaning the manholes / sewers should be properly trained 

before allowing to work in the manhole. 

m) The workers shall be provided with Gumboots or non sparking shoes bump helmets and 

gloves non sparking tools safety lights and gas masks and portable air blowers (when 

necessary). They must be supplied with barrier cream for anointing the limbs before 

working inside the sewer lines. 

n) Workmen descending a manhole shall try each ladder stop or rung carefully before 

putting his full weight on it to guard against insecure fastening due to corrosion of the 

rung fixed to manhole well. 

o) If a man has received a physical injury, he should be brought out of the sewer 

immediately and adequate medical aid should be provided to him. 

p) The extent to which these precautions are to be taken depend on individual situation but 

the decision of the Engineer-in-Charge regarding the steps to be taken in this regard in an 

individual case will be final. 

vi) The Contractor shall not employ men and women below the age of 18 years on the work of 

painting with products containing lead in any form. Wherever men above the age of 18 are 

employed on the work of lead painting, the following precaution should be taken:- 

a) No paint containing lead or lead products shall be used except in the form of paste or 

ready made paint. 

b) Suitable face masks should be supplied for use by the workers when paint is applied in 

the form of spray or a surface having lead paint is dry rubbed and scrapped. 

c) Overall shall be supplied by the contractors to the workmen and adequate facilities shall 

be provided to enable the working painters to wash during and on the cessation of work. 
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9. An additional clause (viii)(i) of AAI Safety Code (iv) the Contractor shall not employ women and 

men below the age of 18 on the work of painting with product containing lead in any form, 

wherever men above the age of 18 are employed on the work of lead painting, the following 

principles must be observed for such use: 

i) White lead, sulphate of lead or product containing these pigment, shall not be used in painting 

operation except in the form of pastes or paint ready for use. 

ii) Measures shall be taken, wherever required in order to prevent danger arising from the 

application of a paint in the form of spray. 

iii) Measures shall be taken, wherever practicable, to prevent danger arising out of from dust 

caused by dry rubbing down and scraping. 

iv) Adequate facilities shall be provided to enable working painters to wash during and on 

cessation of work. 

v) Overall shall be worn by working painters during the whole of working period. 

vi) Suitable arrangement shall be made to prevent clothing put off during working hours being 

spoiled by painting materials. 

vii) Cases of lead poisoning and suspected lead poisoning shall be notified and shall be 

subsequently verified by medical man appointed by competent authority of AAI. 

viii) AAI may require, when necessary medical examination of workers. 

ix) Instructions with regard to special hygienic precautions to be taken in the painting trade shall 

be distributed to working painters. 

10. When the work is done near any place where there is risk of drowning, all necessary equipments 

should be provided and kept ready for use and all necessary steps taken for prompt rescue of any 

person in danger and adequate provision, should be made for prompt first aid treatment of all 

injuries likely to be obtained during the course of the work. 

11. Use of hoisting machines and tackle including their attachments, anchorage and supports shall 

conform to the following standards or conditions: 

i) (a) These shall be of good mechanical construction, sound materials and adequate 

strength and free from patent defects and shall be kept repaired and in good working 

order. 

ii) (b) Every rope used in hoisting or lowering materials or as a means of suspension shall be 

of durable quality and adequate strength, and free from patent defects. 

iii) Every crane driver or hoisting appliance operator, shall be properly qualified and no person 

under the age of 21 years should be in charge of any hoisting machine including any 

scaffolding winch or give signals to operator. 

iv) In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley 

block used in hoisting or as means of suspension, the safe working load shall be ascertained 

by adequate means. Every hoisting machine and all gear referred to above shall be plainly 

marked with the safe working load. In case of a hoisting machine having a variable safe 

working load each safe working load and the condition under which it is applicable shall be 

clearly indicated. No part of any machine or any gear referred to above in this paragraph shall 

be loaded beyond the safe working load except for the purpose of testing. 

v) In case of departmental machines, the safe working load shall be notified by the Electrical 

Engineer-in-Charge. As regards contractor’s machines the contractors shall notify the safe 
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working load of the machine to the Engineer-in-Charge whenever he brings any machinery to 

site of work and get it verified by the electrical Engineer concerned. 

12. Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting appliances 

should be provided with efficient safeguards. Hoisting appliances should be provided with such 

means as will reduce to the minimum the risk of accidental descent of the load. Adequate 

precautions should be taken to reduce to the minimum the risk of any part of a suspended load 

becoming accidentally displaced. When workers are employed on electrical installations which 

are already energized, insulating mats, wearing apparel, such as gloves, sleeves and boots as may 

be necessary should be provided. The worker should not wear any rings, watches and carry keys 

or other materials which are good conductors of electricity. 

13. All scaffolds, ladders and other safety devices mentioned or described herein shall be maintained 

in safe condition and no scaffold, ladder or equipment shall be altered or removed while it is in 

use. Adequate washing facilities should be provided at or near places of work.  

14. These safety provisions should be brought to the notice of all concerned by display on a notice 

board at a prominent place at work spot. The person responsible for compliance of the safety code 

shall be named therein by the contractor. 

15. To ensure effective enforcement of the rules and regulations relating to safety precautions the 

arrangements made by the contractor shall be open to inspection by the Labour Officer or 

Engineer-in- Charge of the department or their representatives. 

16. Notwithstanding the above clauses from (1) to (15), there is nothing in these to exempt the 

contractor from the operations of any other Act or Rules in force in the Republic of India. 
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MODEL RULES FOR THE PROTECTION OF 

HEALTH AND SANITARY ARRANGEMENTS FOR WORKERS 

EMPLOYED BY AAI OR ITS CONTRACTORS 

 

1. APPLICATION 

These rules shall apply to all buildings and construction works in charge of AAI in which twenty 

or more workers are ordinarily employed or are proposed to be employed in any day during the 

period during which the contract work is in progress. 

 

2. DEFINITION 

Work place means a place where twenty or more workers are ordinarily employed in connection 

with construction work on any day during the period during which the contract work is in 

progress. 

 

3. FIRST-AID FACILITIES 

(i) At every work place, there shall be provided and maintained, so as to be easily accessible 

during working hours, first-aid boxes at the rate of not less than one box for 150 contract 

labour or part thereof ordinarily employed. 

(ii) The first-aid box shall be distinctly marked with a red cross on white back ground and shall 

contain the following equipment. 

(a) For work places in which the number of contract labour employed does not exceed 50 

Each first –aid box shall contain the following equipments: 

1. 6 small sterilised dressings 

2. 3 medium size sterilised dressings 

3. 3 large size sterilised dressings 

4. 3 large sterilised burn dressings 

5. 1 (30 ml) bottle containing a two per cent alcoholic solution of iodine. 

6. 1 (30 ml) bottle containing salvolatile having the dose and mode of administration 

indicated on the label. 

7. 1 snakebite lancet. 

8. 1 (30 gms) bottle of potassium permanganate crystals. 

9. 1 pair scissors. 

10. 1copy of the first-aid leaflet issued by the Director General, Factory Advice Service 

and Labour Institute, Government of India. 

11. 1 bottle containing 100 tablets (each of 5 gms) of aspirin.  

12. Ointment for burns. 

13. A bottle of suitable surgical antiseptic solution. 

(b) For work places in which the number of contract labour exceed 50. Each first-aid box 

shall contain the following equipments. 

1. 12 small sterilised dressings. 

2. 6 medium size sterilised dressings. 

3. 6 large size sterilised dressings 

4. 6 large size sterilised burn dressings. 

5. 6 (15 gms) packets sterilised cotton wool. 

6. 1 (60 ml). Bottle containing two per cent alcoholic solution iodine. 

7. 1 (60 ml) bottle containing salvolatile having the dose and mode of administration 

indicated on the label. 

8. 1 roll of adhesive plaster. 
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9. 1 snake bite lancet. 

10. 1 (30 gms) bottle of potassium permanganate crystals. 

11. 1 pair scissors. 

12. 1 copy of the first-aid leaflet issued by the Director General Factory Advice Service and 

Labour Institute / Government of India. 

13. A bottle containing 100 tablets (each of 5 gms) of aspirin. 

14. Ointment for burns. 

15. A bottle of suitable surgical antiseptic solution. 

(iii)   Adequate arrangements shall be made for immediate recoupment of the equipment 

when necessary. 

(iv)   Nothing except the prescribed contents shall be kept in the First-aid box. 

(v)   The first-aid box shall be kept in charge of a responsible person who shall always be 

readily available during the working hours of the work place. 

(vi)   A person in charge of the First-aid box shall be a person trained in First-aid treatment 

in the work places where the number of contract labour employed is 150 or more. 

(vii)   In work places where the number of contract labour employed is 500 or more and 

hospital facilities are not available within easy distance from the works. First-aid posts shall 

be established and run by a trained compounder. The compounder shall be on duty and shall 

be available at all hours when the workers are at work. 

(viii)   Where work places are situated in places which are not towns or cities, a suitable 

motor transport shall be kept readily available to carry injured person or person suddenly 

taken ill to the nearest hospital. 

 

4. DRINKING WATER 

(i) In every work place, there shall be provided and maintained at suitable places, easily accessible to 

labour, a sufficient supply of cold water fit for drinking. 

(ii) Where drinking water is obtained from an intermittent public water supply, each work place shall 

be provided with storage where such drinking water shall be stored. 

(iii) Every water supply or storage shall be at a distance of not less than 50 feet from any latrine drain 

or other source of pollution. Where water has to be drawn from an existing well which is within 

such proximity of latrine, drain or any other source of pollution, the well shall be properly 

chlorinated before water is drawn from it for drinking. All such wells shall be entirely closed in 

and be provided with a trap door which shall be dust and waterproof. 

(iv) A reliable pump shall be fitted to each covered well, the trap door shall be kept locked and opened 

only for cleaning or inspection which shall be done at least once a month. 

 

5. WASHING FACILITIES 

(i) In every work place adequate and suitable facilities for washing shall be provided and 

maintained for the use of contract labour employed therein. 

(ii) Separate and adequate cleaning facilities shall be provided for the use of male and femal 

workers. 

(iii) Such facilities shall be conveniently accessible and shall be kept in clean and hygienic 

condition. 

 

6. LATRINES AND URINALS 

(i) Latrines shall be provided in every work place on the following scale namely: 

a) Where female are employed, there shall be at least one latrine for every 25 females. 

b) Where males are employed, there shall be at least one latrine for every 25 males. 
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(ii) Provided that, where the number of males or females exceeds 100, it shall be sufficient if 

there is one latrine for 25 males or females as the case may be upto the first 100, and one for 

every 50 thereafter. 

(iii) Every latrine shall be under cover and so partitioned off as to secure privacy, and shall have a 

proper door and fastenings. 

(iv) Construction of latrines: The inside walls shall be constructed of masonry or some suitable 

heat-resisting nonabsorbent materials and shall be cement washed inside and outside at least 

once a year, Latrines shall not be of a standard lower than borehole system. 

(v) (a) Where workers of both sexes are employed, there shall be displayed outside each block 

of latrine and urinal, a notice in the language understood by the majority of the workers 

“For Men only” or “For Women Only” as the case may be. 

(b) The notice shall also bear the figure of a man or of a woman, as the case may be. 

(vi) There shall be at least one urinal for male workers upto 50 and one for female workers upto 

fifty employed at a time, provided that where the number of male or female workmen, as the 

case may be exceeds 500, it shall be sufficient if there is one urinal for every 50 males or 

females upto the first 500 and one for every 100 or part thereafter. 

(vii) (a) The latrines and urinals shall be adequately lighted and shall be maintained in a clean 

and sanitary condition at all times. 

(b) Latrines and urinals other than those connected with a flush sewage system shall comply 

with the requirements of the Public Health Authorities. 

(viii) Water shall be provided by means of tap or otherwise so as to be conveniently accessible in                  

or near the latrines and urinals. 

(ix) Disposal of excreta: Unless otherwise arranged for by the local sanitary authority, 

arrangements for proper disposal of excreta by incineration at the work place shall be made 

by means of a suitable incinerator. Alternately excreta may be disposed of by putting a layer 

of night soil at the bottom of a pucca tank prepared for the purpose and covering it with a 15 

cm. Layer of waste or refuse and then covering it with a layer of earth for a fortnight (when it 

will turn to manure). 

(x) The contractor shall at his own expense, carry out all instructions issued to him by the 

Engineerin-Charge to effect proper disposal of night soil and other conservancy work in 

respect of the contractor’s workmen or employees on the site. The contractor shall be 

responsible for payment of any charges which may be levied by Municipal or Cantonment 

Authority for execution of such on his behalf. 

 

7. PROVISION OF SHELTER DURING REST 

At every place there shall be provided, free of cost, four suitable sheds, two for meals and the 

other two for rest separately for the use of men and women labour. The height of each shelter 

shall not be less than 3 metres (10 ft) from the floor level to the lowest part of the roof. These 

shall be kept clean and the space provided shall be on the basis of 0.6 sq.m. (6 sft) per head. 

Provided that the Engineer-in-Charge may permit subject to his satisfaction, a portion of the 

building under construction or other alternative accommodation to be used for the purpose. 

 

8. CRECHES 

(i) At every work place, at which 20 or more women workers are ordinarily employed, there 

shall be provided two rooms of reasonable dimensions for the use of their children under the 

age of six years. One room shall be used as a play room for the children and the other as their 

bedroom. The rooms shall be constructed with specifications as per clause 19 H (ii) a,b & c. 

(ii) The rooms shall be provided with suitable and sufficient openings for light and ventilation. 

There shall be adequate provision of sweepers to keep the places clean. 

(iii) The contractor shall supply adequate number of toys and games in the play room and 

sufficient number of cots and beddings in the bed room. 
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(iv) The contractor shall provide one ayaa to look after the children in the crèche when the 

number of women workers does not exceed 50 and two when the number of women workers 

exceed 50. 

(v) The use of the rooms earmarked as crèches shall be restricted to children, their attendants and 

mothers of the children. 

 

9. CANTEENS 

(i) In every work place where the work regarding the employment of contractor labour is likely 

to continue for six months and where in contract labour numbering one hundred or more are 

ordinarily employed, an adequate canteen shall be provided by the contractor for the use of 

such contract labour. 

(ii) The canteen shall be maintained by the contractor in an efficient manner. 

(iii) The canteen shall consist of at least a dining hall, kitchen, storeroom, pantry and washing 

places separately for workers and utensils. 

(iv) The canteen shall be sufficiently lighted at all times when any person has access to it. 

(v) The floor shall be made of smooth and impervious materials and inside walls shall be 

limewashed or colour washed at least once in each year.Provided that the inside walls of the 

kitchen shall be lime washed every four months. 

(vi) The premises of the canteen shall be maintained in a clean and sanitary condition. 

(vii) Waste water shall be carried away in suitable covered drains and shall not be allowed to 

accumulate so as to cause a nuisance. 

(viii) Suitable arrangements shall be made for the collection and disposal of garbage. 

(ix) The dining hall shall accommodate at a time 30 per cent of the contract labour working at a 

time. 

(x) The floor area of the dining hall, excluding the area occupied by the service counter and any 

furniture except tables and chairs shall not be less than one square metre (10 sft) per diner to 

be accommodated as prescribed in sub-Rule (ix). 

(xi) (a) A portion of the dining hall and service counter shall be partitioned off and reserved for   

     women workers in proportion to their number.  

(b) Washing places for women shall be separate and screened to secure privacy. 

(xii) Sufficient tables stools, chairs or benches shall be available for the number of diners to be 

accommodated as prescribed in Sub-Rule (ix). 

(xiii) (a) 1. There shall be provided and maintained sufficient utensils crockery, furniture and any  

      other equipment necessary for the efficient running of the canteen. 

2. The furniture utensils and other equipment shall be maintained in a clean and hygienic 

condition. 

(b) 1. Suitable clean clothes for the employees serving in the canteen shall be provided  

   and maintained. 

2. A service counter, if provided, shall have top of smooth and impervious material. 

3. Suitable facilities including an adequate supply of hot water shall be provided for the 

cleaning of utensils and equipments. 

(xiv) The food stuffs and other items to be served in the canteen shall be in conformity with the 

normal habits of the contract labour. 

(xv) The charges for food stuffs, beverages and any other items served in the canteen shall be 

based on ‘No Profit, No loss’ and shall be conspicuously displayed in the canteen. 
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(xvi) In arriving at the price of foodstuffs, and other article served in the canteen, the following 

items shall not be taken into consideration as expenditure namely :- 

a) The rent of land and building. 

b) The depreciation and maintenance charges for the building and equipments provided for 

the canteen. 

c) The cost of purchase, repairs and replacement of equipments including furniture, 

crockery, cutlery and utensils. 

d) The water charges and other charges incurred for lighting and ventilation. 

e) The interest and amounts spent on the provision and maintenance of equipments 

provided for the canteen. 

(xvii) The accounts pertaining to the canteen shall be audited once every 12 months by registered 

accountants and auditors. 

 

10. ANTI-MALARIAL PRECAUTIONS 

The contractor shall at his own expense, conform to all anti-malarial instructions given to him by 

the Engineer-in-Charge including the filling up of any borrow pits which may have been dug by 

him. 

 

11. The above rules shall be incorporated in the contracts and in notices inviting tenders and shall 

form an integral part of the contracts. 

 

12. AMENDMENTS 

AAI may, from time to time, add to or amend these rules and issue directions - it may consider 

necessary for the purpose of removing any difficulty which may arise in the administration 

thereof. 
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AIRPORTS AUTHORITY OF INDIA 

Contractor’s Labour Regulations 

1. SHORT TITLE 

These regulations may be called the AAI Contractors Labour Regulations. 

2. DEFINITIONS 

(i) Workman means any person employed by AAI or its contractor directly or indirectly through 

a subcontractor with or without the knowledge of the AAI to do any skilled, semiskilled or 

unskilled manual, supervisory, technical or clerical work for hire or reward, whether the terms 

of employment are expressed or implied but does not include any person:- 

a) Who is employed mainly in a managerial or administrative capacity: or 

b) Who, being employed in a supervisory capacity draws wages exceeding five hundred 

rupees per mensem or exercises either by the nature of the duties attached to the office or 

by reason of powers vested in him, functions mainly of managerial nature : or 

c) Who is an out worker, that is to say, person to whom any article or materials are given 

out by or on behalf of the principal employers to be made up cleaned, washed, altered, 

ornamental finished, repaired adopted or otherwise processed for sale for the purpose of 

the trade or business of the principal employers and the process is to be carried out either 

in the home of the out worker or in some other premises, not being premises under the 

control and management of the principal employer. No person below the age of 14 years 

shall be employed to act as a workman. 

(ii) Fair Wages means wages whether for time or piece work fixed and notified under the 

provisions of the Minimum Wages Act from time to time. 

(iii) Contractors shall include every person who undertakes to produce a given result other than a 

mere supply of goods or articles of manufacture through contract labour or who supplies 

contract labour for any work and includes a subcontractor. 

(iv) Wages shall have the same meaning as defined in the Payment of Wages Act. 

3. i) Normally working hours of an adult employee should not exceed 9 hours a day. The working   

day shall be so arranged that inclusive of interval for rest, if any, it shall not spread over more 

than 12 hours on any day.  

ii) When an adult worker is made to work for more than 9 hours on any day or for more than 48 

hours in any week, he shall be paid over time for the extra hours put in by him at double the 

ordinary rate of wages. 

iii) a)  Every worker shall be given a weekly holiday normally on a Sunday, in accordance with 

the provisions of the Minimum Wages (Central) Rules 1960 as amended from time to time 

irrespective of whether such worker is governed by the Minimum Wages Act or not. 

b) Where the minimum wages prescribed by the Central/State Government under the 

Minimum Wages Act are not inclusive of the wages for the weekly day of rest, the worker 

shall be entitled to rest day wages at the rate applicable to the next preceding day, provided 

he has worked under the same contractor for a continuous period of not less than 6 days. 

c) Where a contractor is permitted by the Engineer-in-Charge to allow a worker to work on a 

normal weekly holiday, he shall grant a substituted holiday to him for the whole day on 

one of the five days immediately before or after the normal weekly holiday and pay wages 

to such worker for the work performed on the normal weekly holiday at overtime rate. 

4. DISPLAY OF NOTICE REGARDING WAGES ETC. 

The contractor shall before he commences his work on contract, display and correctly maintain 

and continue to display and correctly maintain in a clear and legible condition in conspicuous 

places on the work, notices in English and in the local Indian languages spoken by the majority of 

the workers giving the minimum rates of wages fixed under Minimum Wages Act, the actual 

wages being paid, the hours of work for which such wage are earned, wages periods, dates of 

payments of wages and other relevant information as per Appendix’VIII’. 
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5. PAYMENT OF WAGES 

(i) The contractor shall fix wage periods in respect of which wages shall be payable.  

(ii) No wage period shall exceed one month. 

(iii) The wages of every person employed as contract labour in an establishment or by a contractor 

where less than one thousand such persons are employed shall be paid before the expiry of 

seventh day and in other cases before the expiry of tenth day after the last day of the wage 

period in respect of which the wages are payable. 

(iv) Where the employment of any worker is terminated by or on behalf of the contractor the 

wages earned by him shall be paid before the expiry of the second working day from the date 

on which his employment is terminated. 

(v) All payment of wages shall be made on a working day at the work premises and during the 

working time and on a date notified in advance and in case the work is completed before the 

expiry of the wage period, final payment shall be made within 48 hours of the last working 

day. 

(vi) Wages due to every worker shall be paid to him direct or to other person authorised by him in 

this behalf. 

(vii) All wages shall be paid in current coin or currency or in both. 

(viii) Wages shall be paid without any deductions of any kind except those specified by the 

Central Government by general or special order in this behalf or permissible under the 

Payment of Wages Act 1956. 

(ix) A notice showing the wages period and the place and time of disbursement of wages shall be 

displayed at the place of work and a copy sent by the contractor to the Engineer-in-Charge 

under acknowledgement. 

(x) It shall be the duty of the contractor to ensure the disbursement of wages in the presence of 

the Senior Superintendent Engg or authorised representative of the Engineer-in-Charge who 

will be required to be present at the place and time of disbursement of wages by the 

contractor to workmen. 

(xi) The contractor shall obtain from Engineer in charge or the authorised representative of the 

Engineer-in-Charge a certificate under his signature at the end of the entries in the “Register 

of Wages” or the “Wage-cum-Muster Roll” as the case may be in the following form: 

“Certified that the amount shown in column No. ………… has been paid to the workman 

concerned in my presence on …………..at………………..” 

Note: In case of payment of wages paid through bank, the contractor shall submit a copy of 

bank statement for relevant period duly signed by him. 

6. FINES AND DEDUCTIONS WHICH MAY BE MADE FROM WAGES 

(i) The wages of a worker shall be paid to him without any deduction of any kind except the 

following: 

a) Fines 

b) Deductions for absence from duty i.e. from the place or the places where by the terms 

of his employment he is required to work. The amount of deduction shall be in 

proportion to the period for which he was absent. 

c) Deduction for damage to or loss of goods expressly entrusted to the employed person 

for custody, or for loss of money or any other deduction which he is required to 

account, where such damage or loss is directly attributable to his neglect or default. 

d) Deduction for recovery of advances or for adjustment of overpayment of wages, 

advances granted shall be entered in a register. 

e) Any other deduction which the Central Government may from time to time allow. 

(ii) No fines should be imposed on any worker save in respect of such acts and omissions on his 

part as have been approved of by the Chief Labour Commissioner. 

Note: An approved list of Acts and Omissions for which fines can be imposed is enclosed at 

Appendix-XII. 
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(iii) No fine shall be imposed on a worker and no deduction for damage or loss shall be made 

from his wages until the worker has been given an opportunity of showing cause against such 

fines or deductions. 

(iv) The total amount of fine which may be imposed in any one wage period on a worker shall not 

exceed an amount equal to three paise in a rupee of the total wages, payable to him in respect 

of that wage period. 

(v) No fine imposed on any worker shall be recovered from him by installment, or after the 

expiry of sixty days from the date on which it was imposed. 

(vi) Every fine shall be deemed to have been imposed on the day of the act or omission in respect. 

of which it was imposed. 

7. LABOUR RECORDS 

(i) The contractor shall maintain a Register of persons employed on work on contract in Form 

XIII of the CL(R&A) Central Rules 1971 (Appendix VI) 

(ii) The contractor shall maintain a Muster Roll register in respect of all workmen employed by 

him on the work under Contract in Form XVI of the CL (R&A) Rules 1971 (Appendix VII). 

(iii) The contractor shall maintain a Wage Register in respect of all workmen employed by him on 

the work under contract in Form XVII of the CL (R&A) Rules 1971 (Appendix VIII) 

(iv) Register of accident - The contractor shall maintain a register of accidents in such form as 

may be convenient at the work place but the same shall include the following particulars : 

a) Full particulars of the labourers who met with accident. 

b) Rate of Wages 

c) Sex 

d) Age 

e) Nature of accident and cause of accident 

f) Time and date of accident 

g) Date and time when admitted in Hospital 

h) Date of discharge from the Hospital 

i) Period of treatment and result of treatment 

j) Percentage of loss of earning capacity and disability as assessed by Medical officer 

k) Claim required to be paid under Workmen’s Compensation Act. 

l) Date of payment of compensation 

m) Amount paid with details of the person to whom the same was paid 

n) Authority by whom the compensation was assessed. 

o) Remarks 

(v) The contractor shall maintain a Register of Fines in the Form XII of the CL(R&A) Rules 

1971 (Appendix-XIII). 

The contractor shall display in a good condition and in a conspicuous place of work the 

approved list of acts and omissions for which fines can be imposed (Appendix-XII) 

(vi) The contractor shall maintain a Register of deductions for damage or loss in Form XX of the 

CL (R&A) Rules 1971 (Appendix-XIV) 

(vii) The contractor shall maintain a Register of Advances in Form XXIII of the CL (R&A) 

Rules 1971 (Appendix-XV) 

(viii)  The contractor shall maintain a Register of Overtime in Form XXIII of the CL (R&A) Rules 

1971 (Appendix-XVI). 

8. ATTENDANCE CARD-CUM-WAGE SLIP 

(i) The contractor shall issue an Attendance card-cum-wage slip to each workman employed by 

him in the specimen form at (Appendix-IX) 

(ii) The card shall be valid for each wage period. 

(iii) The contractor shall mark the attendance of each workman on the card twice each day, once 

at the commencement of the day and again after the rest interval, before he actually starts 

work. 

(iv) The card shall remain in possession of the worker during the wage period under reference. 

(v) The contractor shall complete the wage slip portion on the reverse of the card at least a day 

prior to the disbursement of wages in respect of the wage period under reference. 
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(vi) The contractor shall obtain the signature or thumb impression of the worker on the wage slip 

at the time of disbursement of wages and retain the card with himself. 

 

9. EMPLOYMENT CARD 

The contractor shall issue an Employment Card in Form XIV of the CL (R&A) Central Rules 

1971 to each worker within three days of the employment of the worker (Appendix-X). 

 

10. SERVICE CERTIFICATE 

On termination of employment for any reason whatsoever the contractor shall issue to the 

workman whose services have been terminated, a Service certificate in Form XV of the 

CL(R&A) Central Rules 1971. 

 

11. PRESERVATION OF LABOUR RECORDS 

All records required to be maintained under Regulations Nos. 6 & 7 shall be preserved in original 

for a period of three years from the date of last entries made in them and shall be made available 

for inspection by the Engineer-in-Charge or Labour Officer or any other officers authorised by the 

Ministry of Urban Development in this behalf. 

 

12. POWER OF LABOUR OFFICER TO MAKE INVESTIGATIONS OR ENQUIRY 

The Labour Officer or any person authorised by Central Government on their behalf shall have 

power to make enquiries with a view to ascertaining and enforcing due and proper observance of 

Fair Wage Clauses and the Provisions of these Regulations. He shall investigate into any 

complaint regarding the default made by the contractor or subcontractor in regard to such 

provision. 

 

13. REPORT OF LABOUR OFFICER 

The Labour Officer or other persons authorised as aforesaid shall submit a report of result of his 

investigation or enquiry to the Engineer-in-Charge concerned indicating the extent, if any, to 

which the default has been committed with a note that necessary deductions from the contractor’s 

bill be made and the wages and other dues be paid to the labourers concerned. In case an appeal is 

made by the contractor under Clause 13 of these regulations, actual payment to labourers will be 

made by the Engineer-in-Charge after G.M. Engg. has given his decision on such appeal. 

(i) Engineer-in-Charge shall arrange payments to the labour concerned within 45 days from the 

receipt of the report from the Labour Officer or the G.M. Engineer as the case may be. 
 

14. APPEAL AGAINST THE DECISION OF LABOUR OFFICER 

Any person aggrieved by the decision and recommendations of the Labour Officer or other person 

so authorised may appeal against such decision to the Engineer-in-Charge concerned within 30 

days from the date of decision, but subject to such appeal, the decision of the officer shall be final 

and binding upon the contractor. 

15. PROHIBITION REGARDING REPRESENTATION THROUGH LAWYER 
 

(i) A workman shall be entitled to be represented in any investigation or enquiry under these 

regulations by : 

a) An officer of a registered trade union of which he is a member. 

b) An officer of a federation of trade unions to which the trade union referred to in Clause 

(a) is affiliated. 
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c) Where the employer is not a member of any registered trade union, by an officer of a 

registered trade union, connected with the industry in which the worker is employed or by 

any other workman employed in the industry in which the worker is employed. 

 

(ii) An employer shall be entitled to be represented in any investigation or enquiry under these 

regulations by : 

a) An officer of an association of employers of which he is a member. 

b) An officer of a federation of associations of employers to which association referred to in 

Clause(a) is affiliated. 

c) Where the employers is not a member of any association of employers, by an officer of 

association of employer connected with the industry in which the employer is engaged or 

by any other employer, engaged in the industry in which the employer is engaged. 

 

(iii) No party shall be entitled to be represented by a legal practitioner in any investigation or 

enquiry under these regulations. 

 

16. INSPECTION OF BOOKS AND SLIPS 

The contractor shall allow inspection of all the prescribed labour records to any of his workers or 

to his agent at a convenient time and place after due notice is received or to the Labour Officer or 

any other person, authorised by the Central Government on his behalf . 

 

17. SUBMISSION OF RETURNS 

The contractor shall submit periodical returns as may be specified from time to time. 

 

18. AMENDMENTS 

The Central Government/AAI may from time to time add to or amend the regulations and on any 

question as to the application/interpretation or effect of those regulations the decision of the 

General Manager (Engg.) concerned shall be final. 
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APPENDIX-I 

FORM OF BANK GUARANTEE IN LIEU OF SECURITY DEPOSIT & AMOUNT 

WITHHIELD AGAINST COMPENSATION FOR DELAY IN INDIVIDUAL CONTRACT 

(on Non-Judicial Stamp Paper of Rs.100/-) 

[Refer Clause 1A and 2B ] 

 

To 

The Airports Authority of India 

……………………………………. 

…………………………………….. 

1. In consideration of the Airport Authority of India having its head office at New Delhi [hereinafter 

called the “AAI” which expression shall unless repugnant to the subject or context include its 

administrator, successors and assigns) having agreed under the terms and condition of Contract 

Agreement No. ………………………dated……………made between……….and AAI in 

connection with the work of …………………….(hereinafter called the said contract) to accept 

Deed of Guarantee as herein provided for Rs…………………….(Rupees……………..only) from 

a Nationalized Bank in lieu of the Security deposit to be made by the contractor or lieu of the 

amount withheld towards compensation for delay pending final extension of time to be made from 

the contractors contained in the said Contractor. We, the………………bank (hereinafter referred 

to as “the said Bank” and having our registered office at ……………………do hereby under take 

and agree to identify and keep indemnified AAI from time to time to the extent of 

Rs……………………(Rupees……………………….only) against any loss or damage, cost,, 

charges and expenses caused to or suffered by or that may be caused to or suffered by AAI by 

reason of any breach or breaches by the said Contractor of any of the terms and condition 

contained in the said contract and to unconditionally pay the amount claimed by AAI on demand 

and without demur to the extent aforesaid.  

2. We ……………………………… Bank, further agree that AAI shall be the sole judge of and as 

to whether the said Contractor has committed any breach or breaches of any of the terms and 

conditions of the said contract and the extent of loss, damage, costs, charges and expenses caused 

to or suffered by or that may be caused to or suffered by AAI on account thereof and the decision 

of AAI that the said Contractor has committed such breach and breaches and as to the amount or 

amounts of loss, damage, costs, charges and expenses caused to or suffered of that may be caused 

to or suffered by AAI from time to time shall be final and binding on us. 

3. We, the said Bank, further agree that the Guarantee herein contained shall remain in full force and 

effect during the period that would be taken for the performance of the said contracts and till all the 

dues of AAI under the said contract or by virtue of any of the terms and conditions governing the said 

contract including compensation for delay if any as decided by AAI, have been fully paid and its 

claims satisfied or discharged and till the Accepting Authority of the contract certifies that the terms 

and condition and accordingly Contract have been fully and properly carried out by the said contractor 

and accordingly discharges this guarantee subject, however that AAI shall have no claim under this 

Guarantee after 90(Ninety) days from the date of expiry of the defects Liabilities periods or Final 

/Extension of Time grated by AAI as provided available in agreements clause no……………..as 

provided in the said Contract, i.e……….(date) or from the date of cancellation of the said contract, as 

the case may be, unless a notice of the claim under this Guarantee has been served on the Bank before 

the expiry of the period in which case the same shall be enforceable against the Bank notwithstanding 

the fact, that the same is enforced after the expiry of the said period. 
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4. AAI shall have the fullest liberty without affecting in any way the liability of the bank under this 

Guarantee or Indemnity from time to time to vary any of the terms and conditions of the said 

contract or to extend time of performance by the said Contractor or to postpone for any time and 

form time to time any of the powers exercisable by it against the said Contractor and either to 

enforce or forbear from enforcing any of terms and conditions governing the said contract or 

securities available to AAI and the said Bank shall not be released from its liability under these 

present by any exercise by AAI of any liberty with reference to the matters aforesaid or by reason 

of time being given to the said contractor or any other forbearance, act or omission on the part by 

AAI or any indulgence by AAI to the said Contractor or any other matter or thing whatsoever 

which under the law relating to sureties would but for this provision have the effect of so 

releasing the Bank from its such liability. 

5. It shall not be necessary for AAI to proceed against the contractor before proceeding against the 

Bank and the Guarantee herein contained shall be enforceable against the Bank, notwithstanding 

any security which AAI may have obtained or obtain from the Contractor at the time when 

proceedings are taken against the Bank hereunder be outstanding or unrealized. 

6. We, the said Bank, lastly undertake not to revoke this Guarantee during its currency except with 

the previous consent of AAI in writing and agree that any charge in the Constitution of the said 

Contract or the said Bank shall not discharge our liability hereunder. 

 

In presence of  

Dated this __________ Day of _________ 

WITNESS 

1. 

 

2.  

For and on behalf of (The Bank)  

      Signature __________________ 

Name & Designation _________ 

Authorisation No. __________ _ 

Name & Place ______________ 

Bank’s Seal ________________ 

 

The above Guarantee is accepted by Airports Authority of India. 

 For and on behalf of Airports Authority of India 

Signature ________________ 

Name ___________________ 

Designation _____________ 

Dated __________________ 
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     APPENDIX-1A 

FORM OF BANK GUARANTEE AGAINST  EARNEST MONEY DEPOSIT  

WHEREAS, contractor _________________ (Name of contractor) (hereinafter called “the 

contractor”) has submitted his tender dated _______________ (date) for the construction of 

“_______________________________ ”(name of work) (hereinafter called “the TENDER”).  
 

KNOW ALL PEOPLE by these presents that we _________________ (name of bank) having our 

registered office at _________________  (hereinafter called “the bank”) are bound unto  

_________________ (Name of Senior Manager) (hereinafter called “the Engineer-in-charge”) in the 

sum of Rs. _________________  (Rs. In words _________________) for which payment well truly to 

be made to the said Engineer-in-charge the bank binds itself, his successors and assigns by these 

presents. 

SEALED with the Common Seal of the Bank this ______________ day of _____________20 __. 

THE CONDITIONS of this obligation are: 

(1)  If after tender opening the Contractor withdraws, his tender during the period of validity of 

tender (including extended validity of tender) specified in the Form of Tender. 
 

(2) If the contractor having been notified of the acceptance of his tender by the engineer-in-charge. 

a) Fails or refuses to execute the form of Agreement in accordance with the instructions to 

contractor, if required –  

 OR 

b) Fails or refuses to furnish the performance guarantee, in accordance with the provisions of 

tender document and instructions to contractor,  

 OR 

c) Fails or refuses to start the work, in accordance with the provisions of the contract and 

instructions to contractor, 

  OR 

d) Fails or refuses to submit fresh bank guarantee of an equal amount of this bank guarantee 

against security deposit after award of contract. 

We undertake to pay to the engineer-in-charge either up to the above amount or part thereof upon 

receipt of his first return demand, without the engineer-in-charge having to substantiates his demand, 

provided that in his demand the engineer-in-charge will note that the amount claimed by him is due to 

him owing to the concurrence of one or any of the above conditions, specifying the occurred condition 

or conditions. 

This guarantee will remain in force up to and including the date* ____________ after the deadline for 

submission of tender as such deadline is stated in the instructions to contractor or as it may be 

extended  by the engineer-n-charge , notice of which extension (s) to the bank is hear by waived. Any 

demand in respect of this guarantee should reach the bank not later than the above date.  

 
 

DATE    ………………………..    SIGNATURE OF THE BANK 

WITNESS   ……………………….. 

(SIGNATURE NAME AND ADDRESS) 

SEAL 

 Date to be worked out on the basis of validity period of 6 months from last date of receipt of tender. 
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APPENDIX-II 

 

PROFORMA FOR MANDATORY TESTS TO BE ATTACHED WITH RUNNING 

ACCOUNT BILLS 

 

Name of work:…………………………….......... Name of 

Contractor…………………………………... 

Contract Agreement No. and Date………………………... R/A Bill 

No………………………..…… 

 

Sl. 

No. 

Item Quantities 

as per 

Agreement 

Frequency 

as per 

Specification 

No. of 

Tests 

Required 

Upto 

date 

Quantity 

No. of 

Tests 

Required 

No. of 

Tests 

actually 

done 

 

Remarks 

 

1 2 3 4 5 6 7 8 9 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

     

 

 

 

 

 

   

 

 

Note: If the number of tests done are less than required, then reasons shall be recorded. 

 

 

 

 

Signature of Sudt. (Engg) 

 

 

 

Signature of Engineer-in-Charge.   Signature of Manager / AM (Engg) 
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APPENDIX-III 

 

 

REGISTER OF MATERNITY BENEFITS (Clause 19 F) 

 

Name and address of the 

contractor………………………………………………………………………… 

 

Name and location of the 

work……………………………………………………………………………… 

 

 

 

Name of the 

employee 

 

 

Father’s/husband’s 

name 

 

 

Nature of 

employment 

 

 

Period of 

actual 

employment 

 

 

Date on which 

notice of 

confinement given  

1 2 3 4 5 

     

     

     

     

     

 

 

Date on which maternity leave commenced and ended 

 

 

 

Date of 

delivery/miscarriage 

 

In case of delivery 

 

 

Commenced                        Ended 

 

In case of delivery 

 

 

Commenced                   Ended 

6 7 8 9 10 

     

     

     

     

     

 

Leave Pay paid to the employee 

 

In case of delivery 

 

In case of miscarriage 

 

Remark 

 

Rate of leave pay  

 

Amount paid 

 

Rate of leave 

pay 

 

Amount 

paid 

 

11 12 13 14 15 
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APPENDIX-IV 

 

SPECIMEN FORM OF THE REGISTER, REGARDING MATERNITY BENEFIT 

ADMISSION TO THE CONTRACTOR'S LABOUR IN  

AIRPORTS AUTHORITY OF INDIA WORKS(CLAUSE 19F) 

 

Name and address of the contractor ------------------------------------------------------------------------------- 

Name and location of the work ------------------------------------------------------------------------------------   

                                                   ------------------------------------------------------------------------------------ 

1) Name of the woman and her husband's name 

2) Designation 

3) Date of appointment 

4) Date with months and years in which she is employed. 

5) Date of discharge/dismissal, if any 

6) Date of production of certificates in respect of pregnancy. 

7) Date on which the woman informs about the expected delivery. 

8) Date of delivery/misccarriage/death. 

9) Date of production of certificate in respect of delivery/miscarriage. 

10) Date with the amount of maternity/death benefit paid in advance of expected delivery 

11) Date with amount of subsequent payment of maternity benefit 

12) Name of the person nominated by the woman to receive the payment of the maternity benefit 

after the death. 

13) If the woman dies, the date of her death, the name of the person to whom maternity benefit 

amount was paid, the month thereof and the date in the register. 

14) Signature of the contractor authenticating entires in the register. 

15) Remarks column for the use of Inspection Officer. 
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APPENDIX-V 

Labour Board 

Name of work 

Name of Contractor---------------------------------------------------------------------------------------------------

--------------------------------------------------------------------------------Address of Contractor ---------------

---------------------------------------------------------------------------------------------------------------------------

-------------------------------------- 

Name and address of A. A. I. Division ----------------------------------------------------------------------------

------------------------------------------------------------------------------------ 

Name of A. A. I. Labour Officer -----------------------------------------------------------------------------------

------------------------------------------------------------------------------------ 

Address of A. A. I. Labour Officer --------------------------------------------------------------------------------

----------------------------------------------------------------------------------- 

Name of A.A.I Labour Officer--------------------------------------------------------------------- 

 

Sl.No. Category Minimum 

wage fixed 

Actual wage 

paid 

 

Number 

present 

Remark 

 

 

 

Weekly holiday ----------------------------------------------------------------------------------- 

Wage period  -------------------------------------------------------------------------------------- 

Date of payment of wages ----------------------------------------------------------------------- 

Working hours  ----------------------------------------------------------------------------------- 

Rest interval--------------------------------------------------------------------------------------- 
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                                                                                                                  Form-XIII                                                                                    APPENDIX-VI 
[See rule 2(1)] 

 [Part-A: For all Establishments] 
   Register of Workmen Employed by Contractor 

 

Name and address of contractor………………………………………………………………………………………. 
 

Name and address of establishment which contractor is carried on…………………………………………………... 
 

Name and location of work……………………………………………………………………………………………. 
 

Name and address of Principal Employer……………………………………………………………………………... 

 

Name of the Establishment-------------------------------------------Name of Owner----------------------------------------------LIN----------------------------------------------------- 
 

Sl. No. Employee 

Code 

Name Surname Gender Father’s/Spouse 

Name 

Date of Birth# Nationality Education 

Level 

Date of 

Joining 

Designation 

1 2 3 4 5 6 7 8 9 10 11 

 
 

Category 

Address 

*(HS/S/SS/US) 

Type of 

Employment 

Mobile UAN PAN ESIC IP LWF AADHAAR Bank A/c 

Number 

Bank Branch 

(IFSC) 

Present 

Address 

Permanent 

12 13 14 15 16 17 18 19 20 21 22 23 24 

 
 

Servie Book No. Date of Exit Reason for Exit Mark of Identification Photo Specimen Signature/Thumb 

Impression 

Remarks 

25 26 27 28 29 30 31 

*(Highly Skilled/Skilled/Semi Skilled/Un Skilled) 

#Note: In case the age is between 14 to 18 years, mention the nature of work, daily hours of work and Intervals of rest in the remarks 

Column. 
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APPENDIX-VII 

 

 

Form-XVI  

[See Rule 78 (1) (a) (i)] 

 

Muster Roll 

 

 

Name and address of 

contractor………………………………………………………………………………………. 

 

Name and address of establishment which contractor is carried 

on…………………………………………………... 

 

Name and location of 

work……………………………………………………………………………………………. 

 

Name and address of Principal Employer……………………………………For the month of 

fortnight……………. 

 

Sl

. 

1 

Name of 

work 

Man 

2 

Se

x 

3 

Father’s/ 

Husband’s 

4 

Date Remark 

 

1 2 3 4 5 
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 FORM B                  
[See Rule 78 (1) (a) (i)]       APPENDIX-VIII 

 

          FORMAT FOR WAGE REGISTER 

Name and address of contractor………………………………………………………………………………………. 

Name and address of establishment which contractor is carried on…………………………………………………... 

Name and location of work……………………………………………………………………………………………. 

Name and address of Principal Employer……………………………………For the month of fortnight……………. 
 

Rate of Minimum Wages and since the 

date..............  Highly Skilled Skilled Semi-Skilled Un Skilled 

Minimum Basic     
DA     
Overtime     

Name of the Establishment  Name of Owner LIN  _______ Wage period 

From______________ To _____________ (Monthly/Fortnightly/Weekly/Daily/Piece Rated) 

Sl. No. in 

Employee 

register 

Name Rate of 

Wage 

No. of Days 

worked 

Overtime 

hours 

worked 

Basic Special 

Basic 

DA Payments 

Overtime 

HRA Others Total 

1 2 3 4 5 6 7 8 9 10 11 12 

 

eduction Net 

Payment 

Employer 

Share PF 

Welfare Found PF ESIC Society Income Tax Insurance Others Recoveries Total 

13 14 15 16 17 18 19 20 21 2

2 
 

Receipt by Employee/Bank 

Transaction ID 

Date of Payment Rema

rks 

23 24 25 
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FORM C            
FORMAT OF REGISTER OF LOAN/ RECOVERIES 

 

Name of Establishment  LIN   
 

Sl. Number In Employee 

register 

Name Recovery Type 

(Damage/loss/fine/advance/loans 

Particulars Date of 

damage/Loss* 

Amount 

1 2 3 4 5 6 

 
 

Whether show cause 

issued* 

Explanation heard in 

presence of* 

Number of Instalments First Month/Year Last Month/Year Date of Complete 

Recovery 

Remarks 

7 8 9 10 11 12 13 

 

 

*Applicable only in case of damage/loss/fine 
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                                       Form-XVII        [See Rule 78 (2) (a)] 

 

Register of wages 

 

 

Name and address of contractor………………………………………………………………………………………. 

 

Name and address of establishment which contractor is carried on…………………………………………………... 

 

Name and location of work……………………………………………………………………………………………. 

 

Name and address of Principal Employer……………………………………For the month of fortnight……………. 

 

 Amount of wages  

 

S. 

No 

 

 

 

 

 

Name of 

workman 

 

 

 

 

Serial no 

in the 

register 

of 

workman 

 

 

Descript

ion/ 

nature 

of work 

done 

 

No. of 

days 

worked  

 

Units 

of 

work 

done 

 

Daily 

rates of 

wages/ 

piece rate 

 

Basic 

wage

s 

 

 

Dearness 

Allowanc

e 

 

 

Over-

time 

 

 

 

Other 

cash 

payme

nt. 

(indic

ate 

nature

) 

 

 

 

Total 

 

 

 

 

Deduc

tion if 

any  

(indic

ate 

nature

) 

 

 

 

Net 

amou

nt 

paid 

 

 

Sig. or 

thumb 

impre

ssion 

of the 

work

men 

 

 

 

 

Initial 

contract

or his 

represe

ntative 

 

 

1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 
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APPENDIX-VIIIA 

WAGE CARD 

Wages Card No………………………… 

Name and Address of Contractor……………………Date of issue……………………….. 

Name and location of work………………………….Designation………………………… 

Name of workman………………………………….Month/Fortnight…………………….. 

Rate of Wages………………………………………… 

 

 1 2 3 4 5 6 7 8 9 1

0 

11 1

2 

1

3 

1

4 

1

5 

1

6 

1

7 

1

8 

1

9 

2

0 

2

1 

2

2 

2

3 

2

4 

2

5 

2

6 

2

7 

2

8 

2

9 

30 31  

 

Morning 

 

 

 

                                

Rate 

 

Evening 

 

 

 

                                

Amount 

 

Initial 

 

 

 

                                

 

Received from…………………………………….the sum of Rs…………………………………………on account of my wages 

Signature 

The Wage Card is valid for one month from the date of iss 
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19/Form-XIX                                                  APPENDIX-IX 

78 (2) 

[See rule 78 (1) (b)] 

 

 

Wages Slip 

 

Name and address of contractor…………………………………………………………… 

 

Name and Father’s/Husband name of workman…………………………………………... 

 

Name and location of work………………………………………………………………... 

 

For the week/Fortnight/Month ending…………………………………………………….. 

 

1. No. of days worked…………………………………………………………………… 

 

 

2. No. of units worked in case of piece rate workers……………………………………. 

 

3. Rate of daily wages/piece rate………………………………………………………… 

 

4. Amount of overtime wages…………………………………………………………… 

 

5. Gross wages payable…………………………………………………………………. 

 

6. Deduction, if any……………………………………………………………………… 

 

7. Net amount of wages paid……………………………………………………………. 

 

 

 

Initials of the contractor or his representative 
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APPENDIX-X 

      

     14/Form-XIV                                                             

[See rule 76] 

Employment Card 

 

 

Name and address of contractor…………………………………………………………… 

 

Name and address of establishment under which is carried………………………………. 

 

Name of work and location of work………………………………………………………. 

 

Name and address of Principal Employee………………………………………………… 

 

1. Name of the workman………………………………………………………………... 

 

2. SI. No. in the register of workman employed………………………………………... 

 

3. Nature of employment/designation………………………………………………….. 

 

4. Wage rate (with particulars of unit in case of piece work)………………………….. 

 

5. Wage period………………………………………………………………………… 

 

6. Tenure of employment……………………………………………………………… 

 

7. Remark……………………………………………………………………………… 

 

 

 

 

 

 

 

Signature of Contractor 
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APPENDIX-XI 

 

FORM OF PERFORMANCE SECURITY (GUARANTEE) 

Bank Guarantee Bond 

(On Non-Judicial Stamp Paper of Rs100/-) 
 

1. In consideration of the Chairman, AAI (hereinafter called “AAI”) having offered to accept the 

terms and conditions of the proposed agreement between 

……………………………………………………………………………………………… 

[hereinafter called the said contractor(s)] for the work …………………………… (hereinafter 

“the said agreement”) having agreed to production of a irrevocable Bank Guarantee for Rs. 

….......................... (Rupees ………………………..only) as a security / guarantee from the 

contractor(s) for compliance of his obligations in accordance with the terms and conditions in the 

said agreement. 

We ………………………………. (Indicate the name of the Bank) (hereinafter referred to as “the 

Bank”) hereby undertake to pay to the Chairman, AAI an amount not exceeding Rs. 

………………… (Rupees ………………… only) on demand by AAI. 

2. We ……………………………… (Indicate the name of the Bank) do hereby undertake to pay the 

amounts due to payable under this Guarantee without any demure, merely on a demand from AAI 

stating that the amount claimed is required to meet the recoveries due or likely to be due from the 

said contractor(s). Any such demand made on the Bank shall be conclusive as regards the amount 

due and payable by the Bank under this Guarantee. However, our liability under this guarantee 

shall be restricted to an amount not exceeding Rs. ……………….. (Rupees 

……………………… only). 

3. We, the said Bank, further undertake to pay the Chairman, AAI any money so demanded 

notwithstanding any dispute or disputes raised by the contractor(s) in any suit or proceeding 

pending before any court or tribunal relating thereto, our liability under this present being 

absolute and unequivocal. 

The payment so made by us under this bond shall be a valid discharge of our liability for payment 

there under and the contractor(s) shall have no claim against us for making such payment. 

4. We…………………………….. (Indicate the name of bank) further agree that the guarantee 

herein contained shall remain in full force and effect during the period that would be taken for the 

performance of the said agreement and that it shall continue to be enforceable till all the dues of 

AAI under or by virtue of the said agreement have been fully paid and its claims satisfied or 

discharged or till Engineer-In-Charge on behalf of AAI certified that the terms and conditions of 

the said agreement have been fully and properly carried out by the said contractor(s) and 

accordingly discharges this guarantee. 

5. We………………… (indicate the name of the bank) further agree with AAI that AAI shall have 

the fullest liberty without our consent and without effecting in any manner our obligations 

hereunder to vary any of terms and conditions of the said agreement or to extend time of 

performance by the said contractor(s) from time to time or to postpone for any time or from time 

to time any of the powers exercisable by AAI against in the said contractor(s) and to forebear and 

enforce any of the terms and conditions relating to the said agreement and we shall not be relieved 

from our liability by reason of any such variation, or extensions being granted to the said 

contractor(s) or for any forbearance, act of omission on the part of AAI or any indulgence by the 



Various Formats to be maintained (Appendix)                                                      

                                                                            

 

A.A.I.                                                     C-Nil,  I-Nil,  O-Nil                                     Page 109                                          

 

AAI to the said contractor(s) or by any such matter or thing whatsoever which under the law 

relating to securities would, but for this provision, have  effect of so relieving us. 

6. This guarantee will not be discharged due to the change in the constitution of the  Bank or the 

contractor(s). 

7. We………………………… (Indicate the name of the bank) lastly undertake not to revoke this 

guarantee except with the previous consent of AAI in writing. 

8. This guarantee shall be valid upto ……………………………. unless extended on demand by 

AAI. Notwithstanding anything mentioned above, our liability against this guarantee is restricted 

to Rs. ……………….. (Rupees ………………… only) and unless a claim in writing is lodged 

within six months of the date of expiry or the extended date of expiry of this guarantee all our 

liabilities under this guarantee shall stand discharged. 

 

In presence of  

Dated this __________ Day of _________ 

Witness 

1. 

2.  

For and on behalf of (The Bank) 

Signaure ____________________ 

Name & Designation __________ 

Authorisation No. _____________ 

Name & Place ________________ 

Bank’s Seal __________________ 

 

The above Guarantee is accepted by Airports Authority of India. For and on behalf of Airports 

Authority of India 

Signature ________________ 

Name ___________________ 

Designation _____________ 

Dated __________________ 

Note : * Date of validity should be schedule date of completion + Six months. 
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APPENDIX-XI-A 

Format for Letter of undertaking from the Depositor to Bank  

(To be submitted along with Security Deposit / Earnest Money / Performance Guarantee to 

Airports Authority of India) 

(To be submitted in the Letter head of the firm) 

 

The Branch Manager, 

………………..Bank, 

……………………. 

 

Sub: - My / Our Bank Guarantee bearing No……..dated ……. for amount……. Issued in       

favour of Airport Authority of India A/c…………… 

Sir, 

 The subject Bank Guarantee is obtained from your bank for the purpose of Security Deposit 

/ Earnest Money / Performance Guarantee on account of contract awarded / to be awarded 

by M/s Airports Authority of India to me / us. 

 I hereby authorized the Airport Authority of India in whose favour the deposit is made to 

close the subject Bank Guarantee before maturity/ on maturity toward adjustment of dues 

without any reference /consent /notice from me / our side and the bank is fully discharged by 

making the payment to Airport Authority of India. 

 

Signature of the Depositor   

 

 

Place: 

 

Date: 
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APPENDIX-XII 

LIST OF ACTS AND OMISSONS FOR WHICH FINES CAN BE IMPOSED 

In accordance with rule 7(v) of the AAI Contractor's Labour Regulations to be displayed promi nently 

at the site of work both in English and local Language. 

 

1. Wilful insubordination or disobidience, whether alone or in combination with other. 

2. Theft fraud or dishonesty in connection with the contractors beside a business or property of 

AAI. 

3. Taking or giving bribes or any illegal gratifications 

4. Habitual late attendance. 

5. Drunkenness lighting, riotous or disorderly or indifferent behaviour 

6. Habitual negligence. 

7. Smoking near or around the area where combustible or other materials are locked 

8. Habitual Indiscipline 

9. Causing damage to work in the progress or to property of the AAI or of the contractor. 

10. Sleeping on duty. 

11. Malingering or slowing down work. 

12. Giving of false information regarding name, age, father's name, etc. 

13. Habitual loss of wage cards supplied by the employer's 

14. Unauthorised use of employer's property of manufacturing or making of unauthorised 

particles at the work place 

15. Bad workmanship in construction and maintenance by skilled workers which is not approved 

by the Department and for which the contractors are compelled to undertake rectifications. 

16. Making false complaints and/or misleading statements. 

17. Engaging on trade within the premises of the establishments. 

18. Any unauthotised divulgence of business affairs of the employees. 

19. Collection or canvassing for the collection of any money within the premises of an 

establishment unless authorised by the employer. 

20. Holding meeting inside the premises without previous sanction of the employers. 

21. Threatening or intimidating any workman or employer during the working hours within the 

premises. 
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                                                                                                                                                                                                         APPENDIX-XIII 

 

                                                                            Form-XVII   [See Rule 78 (2) (d)] 

 

                                                                                                                     Register of Fines 

 

 

Name and address of contractor………………………………………………………………………………………. 

 

Name and address of establishment which contractor is carried on…………………………………………………... 

 

Name and location of work……………………………………………………………………………………………. 

 

Name and address of Principal Employer……………………………………………………………….……………. 

 

SI. No. Name of 

workman 

Father’s/ 

Husband’

s 

Name 

Designatio

n nature of 

employmen

t 

Act or 

action for 

which 

fine 

imposed 

Date of 

Offence 

Whether 

workman 

showed 

cause 

against fine 

Name of person 

in whose 

presence 

employee’s 

explanation was 

heard 

Wage 

period 

and 

wages 

payable 

Amount 

of the 

imposed  

Date on 

which 

fine 

realised 

Remarks 

1 2 3 4 5 6 7 8 9 10 11 12 
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                                                                                                                                                                                                        APPENDIX-XIV 

 

             Form-XVII   

 [See Rule 78 (2) (d)] 

Register of Deduction for Damage or Loss 

 

 

Name and address of contractor………………………………………………………………………………………. 

 

Name and address of establishment under which contract is carried on…………………………………………………... 

 

Name and location of work……………………………………………………………………………………………. 

 

Name and address of Principal Employer……………………………………………………………….……………. 

 

SI. 

No. 

Name 

of 

workma

n 

Father’s 

Husband’

s Name 

Designation

/nature of 

employmen

t 

Particular 

of 

Damages 

or Loss 

Date of 

damag

es or 

loss  

Whether 

workman 

showed 

cause 

against 

deductio

n 

Name of 

person in 

whose 

presence 

employee’s 

explanation 

was heard 

Amount 

of 

deductio

n 

imposed 

No. of 

install

ments 

Date of 

recovery 

 

 

 

Remark 
First 

Instal

lment 

Last 

Instal

lment 

1 2 3 4 5 6 7 8 9 10 11 12 13 
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                                                                                                                                                                                                                           APPENDIX-XV 

 

                      Form-XXII    

[See Rule 78 (2) (d)] 

Register of Advances 

 

Name and address of contractor………………………………………………………………………………………. 

 

Name and address of establishment under which contract is carried on…………………………………………………... 

 

Name and location of work……………………………………………………………………………………………. 

 

Name and address of Principal Employer……………………………………………………………….……………. 

 

SI. 

No. 

Name 

of 

workma

n 

Father’s 

Husband’

s Name 

Designation

/nature of 

employmen

t 

Wage 

period 

and 

wages 

payable 

Date 

and 

amount 

of 

advanc

e paid  

Purpose 

for which 

advance 

paid 

Number of 

installment 

by which 

advance to 

be repaid 

Date and 

amount 

of each 

installme

nt repaid 

Date 

on 

which 

last 

install

ment 

was 

repaid 

 

 

 

Remark 

1 2 3 4 5 6 7 8 9 10 11 
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APPENDIX-XVI 

 

 

                                                                                                                   Form-XXIII            [See Rule 78 (2) (e)] 

                                                                                        

                                                                                                             Register of Overtime 

 

 

Name and address of contractor………………………………………………………………………………………. 

 

Name and address of establishment under which contract is carried on…………………………………………………... 

 

Name and location of work……………………………………………………………………………………………. 

 

Name and address of Principal Employer……………………………………………………………….……………. 

 

S.

N

o 

Name of 

workme

n 

Father’s/ 

Husbands 

Name 

Sex Designation/ 

nature of 

employement 

Date on 

which 

overtime 

worked 

Total overtime 

worked at 

project in case 

of piece rate 

Normal 

rate of 

wages 

Overtime 

rate of 

wages 

Overtim

e 

earning 

Rate on which 

overtime paid 

Remarks 

1 2 3 4 5 6 7 8 9 10 11 12 
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APPENDIX-XVII 

FORMAT CONSENT LETTER 

[Refer Clause 25] 

To 

      The Chairman / Member / Regional Executive Director, 

      Airports Authority of India, 

      ……………………………….. 

SUB: Request for appointment of arbitrator under Clause ..................... of the ................................ 

agreement dated ....................... for ............................. 

 

Sir / Madam, 

1. We state that __________________________ (Contractor / Agency) was awarded work / 

concession of _________________________________ at __________________ Airport / 

__________________ (other location) of Airports Authority of India through Award Letter dated 

______________________.  

2. Dispute related to __________________ arose between us (Contractor / Agency) and AAI. 

3. On _______________ (date), dispute was referred to Mediation as per AAI Mediation Policy and 

any settlement on the following claims / disputes was not reached between the parties: 

(i)  

(ii) 

(iii) 

4. A concise statement along with claim in respect of each of such disputes is attached herewith. 

5. In view of the above, we invoke arbitration under clause ____________ of the ____________ 

agreement between us and AAI and as per proviso to Section – 12(5) of the Arbitration & 

Conciliation Act, 1996, we hereby agree and request the Chairman / Member / Regional Executive 

Director, AAI to appoint arbitrator from AAI’s panel of arbitrators. 

6. I/we also give my/our consent for appointing any of an arbitrator from AAI’s approved panel of 

arbitrators, as per paragraph-5 above. 

 

Thanking you. 

 

(___________________________) 

Authorised signatory of 

Encl: As above 
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APPENDIX -XVIII 

INTEGRITY PACT 
 

The integrity pact shall be signed by both the parties in the following format 

“This Pact made this ……..day of …… between Airports Authority of India, a body corporate 

constituted by the Central Government under the Airports Authority of India Act,1994 and having 

its Corporate Office at Rajiv Gandhi Bhawan, New Delhi, and offices at ………….(Name of 

Airport) in India, hereinafter called the Authority (which term shall unless excluded by or is 

repugnant to the context, be deemed to include its Chairman, or Member, Executive Directors, 

Airport Directors, officers or any of them specified by the Chairman in this behalf, and shall also 

include its successors and assigns) of the one part 
 

AND 
 

M/s …(Name of bidding company) represented by ……… (Name of authorized person) of the 

other part, hereinafter called the “Bidder/Contractor “(which term shall unless excluded by or is 

repugnant to the context be deemed to include its heirs, representatives, successors and assigns of 

the Bidder/ Contractor) 

WHEREAS the Authority intends to award, under laid down organizational procedures, tender/ 

contract for ………………….(Name of work). The Authority, while discharging its functions on 

business principles, values proper compliance with all relevant laws and regulations, and the 

principles of natural ,justice, ethics, equity, fairness and transparency in its relations with the 

Bidders/ Contractors. 

WHEREAS the Authority is desirous to make its business mechanism more transparent, thus to 

ensure strict adherence of the aforesaid objectives/goals, the Authority hereby adopts the 

instrument developed by the renowned international non‐governmental organization 

“Transparency International” (T I) headquartered in Berlin (Germany). The Authority will appoint 

an Independent External Monitor (IEM) who will monitor the tender process and the execution of 

the contract for compliance with the principles mentioned above. 
 

AND WHEREAS the Bidder is submitting a tender to the Authority for ………… (Name of 

work). In response to the NIT ……… (Notice Inviting Tender Number) dated ……… Contractor 

is signing the contract for execution of ……(Name of work) NOW, therefore, To avoid all forms 

of corruption by following a system that is fair, transparent and free from any influence/prejudiced 

dealings prior to, during and subsequent to the currency of the contract to be entered into with a 

view to Enabling the Authority to obtain the desired said stores/equipment/execution of works at a 

competitive price in conformity with the defined specifications by avoiding the high cost and the 

distortionary impact of corruption on public procurement, and Enabling Authority to abstain from 

bribing or indulging in any corrupt practice in order to secure the contract by providing assurance 

to them that their competitors will also abstain from bribing and other corrupt practices and the 

Authority will commit to prevent corruption, in any form, by its officials by following transparent 

procedures. The parties hereto hereby agree to enter into this Integrity Pact and agree as follows: 

 

1. Commitments of the Authority; 
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1.1. The Authority undertakes that no official of the Authority, connected directly or indirectly 

with the contract, will demand, take a promise for or accept, directly or through 

intermediaries, any bribe, consideration, gift, reward, favour or any material or immaterial 

benefit or any other advantage from the BIDDER, either for themselves or for any person, 

organization or third party related to the contract in exchange for an advantage in the 

bidding process, bid evaluation, contracting or implementation process related to the 

contract. 

1.2. The Authority will, during the pre‐contract stage, treat all BIDDERs alike, and will 

provide to all BIDDERs the same information and will not provide any such information 

to any particular BIDDER which could afford an advantage to that particular BIDDER in 

comparison to other BIDDERs. 

1.3. All the officials of the Authority will report to the appropriate authority office any 

attempted or completed breaches of the above commitments as well as any substantial 

suspicion of such a breach. 

1.4. In case any such preceding misconduct on the part of such official(s) is reported by the 

BIDDER to the Authority with full and verifiable facts and the same is prima facie found 

to be correct by the Authority, necessary disciplinary proceedings, or any other action as 

deemed fit, including criminal proceedings may be initiated by the Authority and such a 

person shall be debarred from further dealings related to the contract process. In such a 

case while an enquiry is being conducted by the Authority the proceedings under the 

contract would not be stalled. 

2. Commitments of Bidders/Contractor. 

The Bidder/Contractor commits itself to take all measures necessary to prevent corrupt 

practice, unfair means and illegal activities during any stage of its bid or during any 

pre‐contract or post‐contract stage in order to secure the contract or in furtherance to secure it 

and in particular commit itself to the following. 

2.1 The Bidder/Contractor will not offer, directly or through intermediaries, any bribe, gift, 

consideration, reward, favour, any material or immaterial benefit or other advantage, 

commission, fees, brokerage or inducement to any official of the Authority, connected 

directly or indirectly with the bidding process, or to any person, organization or third party 

related to the contract in exchange for any advantage in the bidding, evaluation, 

contracting and implementation of the contract. 

2.2 The Bidder/Contractor further undertakes that it has not given, offered or promised to give, 

directly or indirectly any bribe, gift, consideration, reward, favour, any material or 

immaterial benefit or other advantage, commission, fees, brokerage or inducement to any 

official of the Authority or otherwise in procuring the Contract or forbearing to do or 

having done any act in relation to the obtaining or execution of the contract or any other 

contract with the Authority for showing or forbearing to show favour or disfavour to any 

person in relation to the contract or any other contract with the Authority. 

2.3 The Bidder / Contractor has not entered and will not enter with other bidders into any 

undisclosed agreement or understanding, whether formal or informal. This applies in 

particular to prices, specification, certifications, subsidiary contracts, submission or 
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non‐submission of bids or any actions to restrict competitiveness or to introduce 

cartelization in the bidding process. 

2.4 The Bidder/Contractor shall, when presenting his bid, disclose the name and address of 

agents and representatives and Indian BIDDERs shall disclose their foreign principals or 

associates. 

2.5 The Bidder/Contractor shall when presenting his bid disclose any and all the payments he 

has made or, is committed to or intends to make to agents/brokers or any other 

intermediary, in connection with this bid/contract. 

2.6 The Bidder/Contractor further confirms and declares to the Authority that the BIDDER is 

the original manufacturer/integrator/ authorized government sponsored export entity of the 

stores and has not engaged any individual or firm or company whether Indian or foreign to 

intercede, facilitate or in any way to recommend to the Authority or any of its 

functionaries, whether officially or unofficially to the award of the contract to the 

BIDDER, nor has any amount been paid, promised or intended to be paid to any such 

individual, firm or company in respect of any such intercession, facilitation or 

recommendation. 

2.7 The Bidder/Contractor, either while presenting the bid or during pre‐contract negotiations 

or before signing the contract, shall disclose any payments he has made or has committed 

to or intends to make to officials of the Authority or their family members, agents, brokers 

or any other intermediaries in connection with the contract and the details of services 

agreed upon for such payments. 

2.8 The Bidder/Contractor will not collude with other parties interested in the contract to 

impair the transparency, fairness and progress of the bidding process, bid evaluation, 

contracting and implementation of the contract. 

2.9 The Bidder/Contractor will not accept any advantage in exchange for any corrupt practice, 

unfair means and illegal activities. 

2.10 The Bidder / Contractor shall not use improperly, for purposes of competition or 

personal gain ,or pass on to others, any information provided by the Authority as part of 

the business relationship, regarding plans, technical proposals and business details, 

including information contained in any electronic data carrier. The Bidder / Contractor 

also under takes to exercise due and adequate care lest any such information is divulged. 

2.11  The Bidder/Contractor will inform to the Independent External Monitor. 

i) If he receives demand for an illegal/undue payment/benefit. 

 

 

ii)  If he comes to know of any unethical or illegal payment/benefit. 

iii) If he makes any payment to any Authority’s associate(s) 
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2.12  The Bidder/Contractor commit to refrain from giving any complaint directly or through 

any other manner without supporting it with full and verifiable facts. 

2.13 The Bidder/Contractor shall not instigate or cause to instigate any third person to commit 

any of the actions mentioned above. 

2.14 If the Bidder/Contractor or any employee of the Bidder/Contractor or any person acting 

on behalf of the Bidder/ Contractor, either directly or indirectly, is a relative of any of 

the officers of the Authority, or alternatively, if any relative of an officer of the 

Authority has financial interest/stake in the Bidder’s/Contractor’s firm, the same shall be 

disclosed by the Bidder/Contractor at the time filing of tender. The term ‘relative’ for 

this purpose would be as defined in Section 6 of the Companies Act 1956. 

2.15 The Bidder/Contractor shall not lend to or borrow any money from or enter into any 

monetary dealings or transactions, directly or indirectly, with any employee of the 

Authority. 

2.16 That if the Bidder/ Contractor, during tender process or before the award of the contract 

or during execution of the contract/work has committed a transgression in violation of 

section 2 or in any other form such as to put his reliability or credibility as 

Bidder/Contractor into question, the Authority is entitled to disqualify him from the 

tender process or to terminate the contract for such reason and to debar the BIDDER 

from participating in future bidding processes. 

 

3. Previous Transgression 

3.1 The Bidder/Contractor declares that no previous transgression occurred in the last three 

years immediately before signing of this Integrity Pact, with any other company in any 

country in respect of any corrupt practices envisaged hereunder or with any Public Sector 

Enterprise in India or any Government Department in India that could justify Bidders’s 

exclusion from the tender process. 

3.2 The Bidder/Contractor agrees that if it makes incorrect statement on this subject, he can 

be disqualified from the tender process or the contract, if already awarded, can be 

terminated for such reason and he may be considered for debarment for future 

tender/contract processes. 

3.3 That the Bidder/Contractor undertakes to get this Pact signed by the subcontractor ( s) and 

associate(s) whose value of the work contribution exceeds Rs 0.5 Cr. (Rupees zero point 

five Cr.) and to submit the same to the Authority along-with the tender document/ contract 

before contract signing. 

3.4 That sub-contractor(s)/ associate(s) engaged by the Contractor, with the approval of the 

Authority after signing of the contract, and whose value of the work contribution exceeds 

Rs 0.5 Cr. (Rupees Zero point five Cr.) will be required to sign this Pact by the 

Contractor, and the same will be submitted to the Authority before doing/ performing any 

act/ function by such subcontractor(s) / associate(s) in relation to the contract/ work. 



Various Formats to be maintained (Appendix)                                                      

                                                                            

 

A.A.I.                                                     C-Nil,  I-Nil,  O-Nil                                     Page 121                                          

 

3.5 That the Authority will disqualify from the tender process all Bidder(s) who don’t sign 

this Pact or violate its provisions or fails to get this Pact signed in terms of policy of 

authority 

3.6 That if the Contractor(s) does/ do not sign this Pact or violate its provisions or fails to get 

this Pact signed in terms of policy of authority. Authority will terminate the contract and 

initiate appropriate action against such Contractor(s). 

 

4. Earnest Money, Security Deposit, Bank Guarantee, Draft, Pay order or any other mode 

and its validity i/c Warranty Period, Performance Guarantee/Bond. 

 While submitting bid, the BIDDER shall deposit an EMD/SD/BG/DRAFT/PAY ORDER ETC 

I/C WARRANTY PERIOD, PG/BOND, VALIDITY etc. , which is as per terms and 

conditions and details given in NIT / tender documents sold to the Bidders. 

5. Sanctions for Violations/Disqualification from tender process and exclusion from future 

Contracts. 

5.1 Any breach of the aforesaid provisions by the BIDDER or any one employed by it or 

acting on its behalf (whether with or without the knowledge of the BIDDER) shall entitle 

the Authority to take all or any one of the following actions, wherever required: 

i) To immediately call off the pre contract negotiations without assigning any reason or 

giving any compensation to the BIDDER. However, the proceedings with the other 

BIDDER(s) would continue. 

ii) To immediately cancel the contract, if already signed, without giving any compensation 

to the BIDDER. 

iii) If the Authority has disqualified / debarred the Bidder from the tender  process prior to 

the award under section 2 or 3 or 4, the Authority is entitled  to forfeit the earnest 

money deposited/bid security. 

iv) To recover all sums already paid by the Authority, and in case of an Indian BIDDER 

with interest thereon at 2% higher than the prevailing Prime Lending Rate of State Bank 

of India, while in case of a BIDDER from a country other than India with interest 

thereon at 2% higher than the LIBOR. If any outstanding payment is due to the 

BIDDER from the Authority in connection with any other contract or any other stores, 

such outstanding payment could also be utilized to recover the aforesaid sum and 

interest. 

v) To en-cash the advance bank guarantee and performance bond/warranty bond, if 

furnished by the BIDDER, in order to recover the payments, already made by the 

BUYER, along with interest. 

vi) To cancel all or any other Contracts with the BIDDER. The BIDDER shall be liable to 

pay compensation for any loss or damage to the Authority resulting from such 

cancellation/rescission and the Authority shall be entitled to deduct the amount so 

payable from the money(s) due to the BIDDER. 
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vii) To debar the BIDDER from participating in future bidding processes for a period upto two 

years. 

viii) To recover all sums paid in violation of this Pact by BIDDER(s) to any middleman or 

agent or broker with a view to securing the contract. 

ix) In case where irrevocable Letters of Credit have been received in respect of any contract 

signed by the Authority with the BIDDER, the same shall not be opened. 

x) Forfeiture of Performance Bond in case of a decision by the BUYER to forfeit the same 

without assigning any reason for imposing sanction for violation of this Pact. 

xi) That if the Authority have terminated the contract under section 2 or 3 or 4 or if the 

Authority is entitled to terminate the contract under section 2 or 3 or 4, the Authority shall 

be entitled to demand and recover from the contractor damages equivalent to 5% of the 

contract value or the amount equivalent to security deposit or performance bank guarantee, 

whichever is higher. 

xii) That the Bidder / Contractor agrees and undertakes to pay the said amount without protest 

or demur subject only to condition that if the Bidder/Contractor can prove and establish to 

the satisfaction of the Authority that the disqualification / debarment of the bidder from the 

tender process or the termination of the contract after award of the contract has caused no 

damage to the Authority. 

5.2 The Authority will be entitled to take all or any of the actions mentioned at para 5.1 above. 

5.3  (i) to (xii) of this Pact also on the Commission by the BIDDER or any one employed by it or 

acting on its behalf (whether with or without the knowledge of the BIDDER), of an offence as 

defined in Chapter IX of the Indian Penal code, 1860 or Prevention of Corruption Act, 1988 or 

any other statute enacted for prevention of corruption. 

5.4 That if the Bidder/Contractor applies to the Authority for premature revocation of the 

debarment and proves to the satisfaction of the Authority that he has installed a suitable and 

effective corruption prevention system and also restored/recouped the damage, if any, caused 

by him, the Authority may, if thinks fit, revoke the debarment prematurely considering the 

facts and circumstances of the case, and the documents/evidence adduced by the 

Bidder/Contractor for first time default. 

5.5 That a transgression is considered to have occurred if the Authority is fully satisfied with the 

available documents and evidence submitted along with Independent External Monitor’s 

recommendations/suggestions that no reasonable doubt is possible in the matter. 

5.6 The decision of the Authority to the effect that a breach of the provisions of this Pact has been 

committed by the BIDDER shall be final and conclusive on the BIDDER. However, the 

BIDDER can approach the Independent External Monitor(s) appointed for the purpose of this 

Pact. 

 

6. Allegations against Bidders/Contractors/ Sub‐Contractors/ Associates: 

 That if the Authority receives any information of conduct of a Bidder/ Contractor or Sub- 

Contractor or of an employee or a representative or an associate of the Bidder, Contractor or 
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Sub- Contractor which constitute corruption, or if the Authority has substantive suspicion in 

this regard, the Authority will inform the Vigilance Department for appropriate action. 

 

7. Independent External Monitor(s), 

7.1 That the Authority has appointed competent and credible Independent External Monitor(s) 

for this Pact. 

7.2 The task of the Monitor(s) is to review independently and objectively, whether and to what 

extent the parties comply with the obligations under this Pact. He will also enquire into 

any complaint alleging transgression of any provision of this Pact made by the Bidder, 

Contractor or Authority. 

7.3 That the Monitor(s) is not subject to any instructions by the representatives of the parties 

and would perform his functions neutrally and independently. He will report to the 

Chairperson of the Board of the Authority. 

7.4 That the Bidder / Contractor accepts that the Monitor(s) has the right to access without 

restriction to all project documentation of the Authority including that provided by the 

Bidder/Contractor. The Bidder/Contractor will also grant the Monitor, upon his request 

and demonstration of a valid interest, unrestricted and unconditional access to his project 

documentation including minutes of meeting. The same is applicable to Sub - Contractors 

and Associates. The Monitor is under obligation to treat the information and documents of 

the Authority and Bidder/ Contractor / Sub- Contractors/ Associates with confidentiality. 

7.5 That as soon as the Monitor notices, or believes to notice, a violation of this Pact, he will 

so inform the management of the Authority and request the management to discontinue or 

heal the violation, or to take other relevant action. The Monitor(s) can in this regard submit 

his recommendations/ suggestions. Beyond this, the Monitor(s) has no right to demand 

from the parties that they act in a specific manner, refrain from action or tolerate action. 

7.6 That the Authority will provide to the Monitor(s) sufficient information about all meetings 

among the parties related to the project provided such meetings could have an impact on 

the contractual relations between the Authority and the Contractor / Bidder. The parties 

offer to the Monitor(s) the option to participate in such meetings. 

 

7.7 That the Monitor(s) will submit a written report to the Chairperson of the Board of the 

Authority within 2 weeks from the date of reference or intimation to him by the Authority 

and, should the occasion arise, submit proposals for correcting problematic situations. 

7.8 That if the Monitor(s) has reported to the Chairperson of the Board a substantiated 

suspicion of an offence under relevant Anti- Corruption Laws of India and the Chairperson 

has not, within reasonable time, taken visible action to proceed against such offence or 

reported it to the Vigilance Department, the Monitor may also transmit this information 

directly to the Central Vigilance Commissioner, Government of India. 

7.9 The word ‘Monitor’ would include singular and plural. 
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8. Facilitation of Investigation. 

 In case of any allegation of violation of any provisions of this Pact or payment of commission, 

the Authority or its agencies shall be entitled to examine all the documents including the 

Books of Accounts of the BIDDER and the BIDDER shall provide necessary information and 

documents in English and shall extend all possible help for the purpose of such Examination. 

 

9. Law and Place of Jurisdiction. 

 That this Pact is subject to provisions under Indian Law. The place of performance and 

jurisdiction is the Corporate Headquarter /the Regional Headquarter / office of the Authority, 

as applicable. 

 

10.  Other Legal Actions 

10.1 That the changes and supplements as well as termination notice need to be made in 

writing. 

10.2 That if the Bidder / Contractor are a partnership or a consortium, this Pact must be 

signed by all the partners and consortium members or their authorized representatives. 

 

11. Pact duration (Validity) 

11.1 That this Pact comes into force when both the parties have signed it. It expires for the 

Contractor 12 months after the final payment under the respective contract, and for all 

other Bidders 3 months after the contract is awarded. 

11.2 That if any claim is made / lodged during this period, the same shall be binding and 

continue to be valid despite the lapse of this Pact as specified herein before, unless it is 

discharged/determined by Chairman of the Authority. 

11.3 That should one or several provisions of this Pact turn out to be invalid; the remainder 

of this Pact shall remain valid. In this case, the parties will strive to come to an 

agreement to their original intentions. 

 

12. Company Code of Conduct 

Bidders are also advised to have a company code of conduct (clearly rejecting the use of 

bribes and other unethical behaviour) and a compliance program for the implementation of the 

code of conduct throughout the company. 

 

13. The parties hereby sign this Integrity Pact at _____________ on _______________  

  

 Buyer 

 Name of the Officer 
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Designation 

Deptt./Ministry/PSU 

Witness 

 

1. _______________________________ 

 

2._______________________________ 

 

Bidder 

 

CHIEF EXECUTIVE OFFICER 

Witness 

1. ______________________________ 

 

 2______________________________ 
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APPENDIX-XIX 

 (To be filled by Contractor)  

(CLAUSE-47) 

 

Ratio of direct payment to the specialized        :       …% of the net payment to be made to 

Specialized 

agency in case of composite contract                        agency 

 

Sl. Sub-head Nature of work % of the net payment to be 

made to Specialized agency 

    

    

    

    

 

Note: 

1. NIT approving authority must ensure that all sub-heads of works are covered in above table. 

The bidder must indicate percentage payable to specialized agency in case of all sub-heads.  

2. If % is not filled in by the contractor against one or more subhead in this schedule, then 75% 

of the net payment admissible as per AAI for the subhead under consideration shall be paid 

directly to specialized agency in case of composite contract. 

 

 

 

  

  



Various Formats to be maintained (Appendix)                                                      

                                                                            

 

A.A.I.                                                     C-Nil,  I-Nil,  O-Nil                                     Page 127                                          

 

 APPENDIX-XX 

INDENTURE FOR SECURED ADVANCES 

(Reference Clause 10 B) 

 (For use in cases in which the contract is for finished work and the contractor has entered into an 

agreement for the execution of a certain specified quantity of work in a given time)  

THIS INDENTURE made the..................... day of ....................... 20....... BETWEEN 

…………………..  

(hereinafter called the Contractor which expression shall where the context so admits or implies 

be deemed to include his executors administrators and assigns) of the one part and the 

CHAIRMAN, AAI (hereinafter called the AAI which expression shall where the context so 

admits or implies be deemed to include his successors in office and assigns) of the other part.  

WHEREAS by an agreement dated ............................. (hereinafter called the said agreement) the 

Contractor has agreed AND WHEREAS the Contractor has applied to the AAI that he may be 

allowed advances on the security of materials absolutely belonging to him and brought by him to 

the site of the works the subject of the said agreement for use in the construction of such of the 

works as he has undertaken to execute at rates fixed for the finished work (inclusive of the cost of 

materials and labour and other charges) AND WHEREAS the AAI has agreed to advance to the 

Contractor the sum of Rupees ................. ................................ on the security of materials the 

quantities and other particulars of which are detailed in Accounts of Secured Advances attached to 

the Running Account Bill for the said works signed by the Contractor on 

............................................. and the AAI has reserved to himself the option of making any further 

advance or advances on the security of other materials brought by the Contractor to the site of the 

said works. Now THIS INDENTURE WITNESSETH that in pursuance of the said agreement and 

in consideration of the sum of Rupees .................................... on or before the execution of these 

presents paid to the Contractor by the AAI (the receipt whereof the Contractor doth hereby 

acknowledge) and of such further advances (if any) as may be made to him as aforesaid the 

Contractor doth hereby covenant and agree with the AAI and declare as follows: - 

(1) That the said sum of Rupees ....................................................... so advanced by the AAI to the 

Contractor as aforesaid and all or any further sum or sums advanced as aforesaid shall be 

employed by the Contractor in or towards expediting the execution of the said works and for 

no other purpose whatsoever. 

(2) That the materials detailed in the said Account of Secured Advances which have been offered 

to and accepted by the AAI as security are absolutely the Contractor's own property and free 

from encumbrances of any kind and the contractor will not make any application for or receive 

a further advance on the security of materials which are not absolutely his own property and 

free from encumbrances of any kind and the Contractor indemnifies the AAI against all claims 

to any materials in respect of which an advance has been made to him as aforesaid. 

(3) That the materials detailed in the said Account of Secured Advances and all other materials on 

the security of which any further advance or advances may hereafter be made as aforesaid 

(hereinafter called the said materials) shall be used by the Contractor solely in the execution of 
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the said works in accordance with the directions of the Engineer-in-Charge of the project 

(hereinafter called the Engineer-in-Charge) and in the term of the said agreement. 

(4) That the Contractor shall make at his own cost all necessary and adequate arrangements for the 

proper watch, safe custody and protection against all risks of the said materials and that until 

used in construction as aforesaid the said materials shall remain at the site of the said works in 

the Contractor's custody and on his own responsibility and shall at all times be open to 

inspection by the Engineer-in-Charge or any officer authorised by him. In the event of the said 

materials or any part thereof being stolen, destroyed or damaged or becoming deteriorated in a 

greater degree than is due to reasonable use and wear thereof the Contractor will forthwith 

replace the same with other materials of like quality or repair and make good the same as 

required by the Engineer-in-Charge. 

(5) That the said materials shall not on any account be removed from the site of the said works 

except with the written permission of the Engineer-in-Charge or an officer authorised by him 

on that behalf. 

(6) That the advances shall be repayable in full when or before the Contractor receives payment 

from the AAI of the price payable to him for the said works under the terms and provisions of 

the said agreement. Provided that if any intermediate payments are made to the Contractor on 

account of work done than on the occasion of each such payment the AAI will be at liberty to 

make a recovery from the Contractor's bill for such payment by deducting there from the value 

of the said materials then actually used in the construction and in respect of which recovery 

has not been made previously, the value for this purpose being determined in respect of each 

description of materials at the rates at which the amounts of the advances made under these 

presents were calculated. 

(7) That if the Contractor shall at any time make any default in the performance or observance in 

any respect of any of the terms and provisions of the said agreement or of these presents the 

total amount of the advance or advances that may still be owing to the AAI shall immediately 

on the happening of such default be repayable by the Contractor to the President together with 

interest thereon at twelve per cent per annum from the date or respective dates of such 

advance or advances to the date of repayment and with all costs charges, damages and 

expenses incurred by the President in or for the recovery thereof or the enforcement of this 

security or otherwise by reason of the default of the Contractor and the Contractor hereby 

covenants and agrees with the President to repay and pay the same respectively to him 

accordingly. 

(8) That the Contractor hereby charges all the said materials with the repayment to the President 

of the said sum of Rupees ................................................. and any further sum or sums 

advanced as aforesaid and all costs charges, damages and expenses payable under these 

presents PROVIDED ALWAYS and it is hereby agreed and declared that notwithstanding 

anything in the said agreement and without prejudice to the powers contained therein if and 

whenever the covenant for payment and repayment herein before contained shall become 

enforceable and the money owing shall not be paid in accordance therewith the AAI may at 

any time thereafter adopt all or any of the following courses as he may deem best :- 



Various Formats to be maintained (Appendix)                                                      

                                                                            

 

A.A.I.                                                     C-Nil,  I-Nil,  O-Nil                                     Page 129                                          

 

 (a) Size and utilize the said materials or any part thereof in the completion of the said works 

on behalf of the Contractor in accordance with the provisions in that behalf contained in 

the said agreement debiting the Contractor with the actual cost of effecting such 

completion and the amount due in respect of advances under these presents and crediting 

the Contractor with the value of work done as if he had carried it out in accordance with 

the said agreement and at the rates thereby provided. If the balance is against the 

Contractor, he is to pay same to the AAI on demand. 

(b) Remove and sell by public auction the seized materials or any part thereof and out of the 

moneys arising from the sale retain all the sums aforesaid repayable or payable to the 

AAI under these presents and pay over the surplus (if any) to the Contractor. Deduct all 

or any part of the moneys owing out of the security deposit or any sum due to the 

Contractor under the said agreement. 

(9) That except in the event of such default on the part of the Contractor as aforesaid interest on 

the said advance shall not be payable. 

(10)That in the event of any conflict between the provisions of these presents and the said 

agreement the provisions of these presents shall prevail and in the event of any dispute or 

difference arising over the construction or effect of these presents the settlement of which has 

not been herein before expressly provided for the same shall be finally resolved as per 

provisions of clause 25 of the contract. 

In witness whereof the said ........................ and ........................... by the order and under the 

direction of the AAI have hereunto set their respective hands the day and year first above written. 

Signed, sealed and delivered by .............................. the said contractor in the presence of 

………………………………………………………………………………………………. 

Signature ............................. 

Witness Name ............................................................. 

Address .................................. 

Signed by ……………………. 

by the order and direction of the AAI in the presence of 

Signature ..................................... 

Witness Name ............................................................. 

Address ........................................  
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APPENDIX-XXI 

  

Format Consent Letter 

(Dispute Resolution Clause- 25) 

 

To, 

The Chairman/Member/Regional Executive Director, 

Airports Authority of India 

------------------------------------------ 

 

SUB: Request for appointment of arbitrator under Clause ---of the --agreement dated - for-------- 

 

Sir/Madam, 

1. We state that ________________________ (contractor/agency) was awarded work/concession 

of ___________ Airport/ ____________ (other location) of Airports Authority of India through 

Award Letter dated ___________. 

 

2.  Dispute related to _________________ arose between us (contractor/agency) and AAI. 

 

3.  On ____(date), dispute was referred to Mediation as per AAI Mediation Policy and any 

settlement on the following claims/disputes was not reached between the parties: 

(i) 

(ii) 

(iii) 

 

4.  A concise statement along with claim in respect of each of such disputes is attached herewith. 

 

5.  In view of the above, we invoke arbitration under clause 25 of the agreement between us and 

AAI and as per proviso to Section-12(5) of the Arbitration & Conciliation Act, 1996, we 

hereby agree and request the Chairman/Member/Regional Executive Director AAI to appoint 

arbitrator from AAI ’s panel of arbitrators. 

 

6.  I / We also give my / our consent for appointing any of an arbitrator from AAI 

approved panel of arbitrators, as per paragraph-5 above. 

 

 

Thanking you, 

 

 

Authorized Signatory   

  

Encl: As above 
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SCHEDULES 

SCHEDULE `A’ 

All rates shall be quoted in the format provided and no other format is acceptable.  The price 

bid has been given as a standard BOQ format   with the tender document, then the same is to 

be downloaded and to be filled by all the bidders.  Bidders are required to download the BOQ 

file, open it and complete the white coloured (unprotected) cells with their respective 

financial quotes and other details (such as name of the bidder).  No other cells should be 

changed.  Once the detailes have been completed, the bidder should save it and submit it 

online, without changing the File name.  if the BOQ file is found to be modified by the 

bidder, the bid will be rejected and EMD shall be forfeited. 

 

SCHEDULE `B’ 

Schedule of materials to be issued to the contractor. 

 

Sl. 

No. 

Description of Item Quantity Rates in figures & 

words at which the 

material will be 

charged to the 

contractor 

Place of Issue 

1 2 3 4 5 

     

 

 

 

Not Applicable   
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SCHEDULE `C’ 

Tools and plants to be hired to the contractor. 

Sl.No. Description Hire charges per 

day 

Place of Issue 

1 2 3 4 

    

 

SCHEDULE `D’ 

Extra schedule for specific requirements/ documents for the work, if any.       Not Applicable 

 

SCHEDULE `E’ 

Reference to General Condition of contract  

Name of Work “Supply of Spares for electrical installation at B.P.I 

Airport for the year 2026-27.” 

Estimated Cost 
: 

As mentioned in e NIT page no:3 

i. Earnest Money 
: 

As mentioned in e NIT page no:4 

ii. Performance Guarantee 
: 

5% of contract value 

iii. Security deposit 
: 

5% or 10% of contract value 

   

 

 

 

 

 

Not Applicable   
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SCHEDULE -`F’ 

 

GENERAL RULES & DIRECTION 

Officer inviting tender : Asst. Gen. Manager (Engg.-Elect), 

AAI, B.P.I. Airport, Bhubaneswar.   

Maximum percentage for quantity of items of 

work to be executed beyond which rates are 

to be determined in accordance with Clauses 

12.2 & 12.3 

: See below 

Definitions: 

            Office inviting tender : O/o Asst. Gen. Manager (Engg.-Elect), 

Airports Authority of India,  

AAI,B.P.I.Airport, Bhubaneswar.  .   

2(v)      Engineer-in-Charge : DGM/Jt.GM (Engg-E), Bhubaneswar. 

2(viii) Accepting Authority : As per AAI’s DOP. 

2(x) Percentage on cost materials & 

Labour to cover all overheads & 

Profits 

: 15% 

2(xi) Standard schedule of rates : DSR 2025 with up to date correction slips as on last 

date of submission of tenders & Market Rates. 

2(xii) Department : AAI, Engineering  

Clause 1 

(i) Time allowed for submission of 

Performance Guarantee from the 

date of issue of letter of 

acceptance 

: N/A 

(ii) Maximum allowable period of 

extension 

: As per Special Condition of Contracat 

Clause 2 

 Authority for fixing compensation 

under Clause 2 

: As per Delegation of Power of AAI. 

 

Clause 2A 

 Whether Clause 2A shall  be 

applicable 

: Yes / No 
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Clause 5 

 Number of days from the date of 

issue of letter of acceptance for 

reckoning date of start 

: As per Award letter 

Mile Stone(s) as per table given below: 

Sl. 

No. 

Description of Milestones (Physical) Time allowed in days (from 

date of start) 

Amount to be 

withheld in case of 

non achievement 

of milestone 

1.    

    

    

    

 

Time allowed for execution of work. 
 

: 

 

03 (Three) Months  

Authority to decide:  

i. Extension of time : As per AAI’s DOP  

ii. Rescheduling of milestone : N/A 

iii. Shifting of date of start in case of  

delay in handing over of site 

: As per AAI’s DOP 

Clause 6, 6A : 6A 

Clause 7 

Gross work to be done together with net 

payment/adjustment of advances for 

material collected, if any since the last 

such payment for being eligible to 

interim payment. 

: Not Applicable 

Clause 10A 

Testing equipment to be provided by the contractor at site lab: Not Applicable 

All theTesting equipments required for conducting test for building/ pavement works as per CPWD 

Morth, IRC and AAI specifications as  applicable. 

Clause 10 B (II) 
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 Whether Clause 10B (ii) shall be 

applicable 

: Yes/No 

 Interest on Mobilization Advance  : 15.15 % per Annum    

Clause 10C:  Applicable /Not Applicable 

Component of labour expressed as percent of value of work:       Not Applicable 

 

Clause 10 CA: 

Materials covered under 

this clause 

Nearest Material (other than cement*, 

reinforcement bars,structural steel & 

Bitumen) for which All India Wholesale 

Price index is to be followed 

Base price and its 

corresponding period of all 

the materials covered under 

clause 10CA 

1.  Cement (OPC/ PPC)  Base price for cement and 

reinforcement steel to be 

determined as issued 

under authority of DG 

(Works). CPWD or 

concerned Zonal Chief 

Engineer, CPWD as on 

last date of receipt of 

tender. In case base price 

for cement, reinforcement 

steel and Bitumen as to be 

issued by CPWD is not 

available concerned ED 

(Engg) empowered to 

determine the same. 

2. Reinforcement steel 

bars    (TMT) 

 

3. Structural Steel  

4. Bitumen  

    

*Note: 

1. Includes cement component used in RMC brought at site from outside approved RMC plants, 

if any. 

2. Base price and its corresponding period of all the materials covered under clause 10CA is to 

be mentioned at the time of approval of NIT. In case of recall of tenders, the base price may 

be modified by adopting latest base price and its corresponding period. 
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Clause 10 CC ( Applicable / Not Applicable) 

Clause 10CC to be applicable in 

contracts with stipulated period of 

completion exceeding the period shown 

in next column 

: 18 Months Not Applicable 

A) For Construction period 

S.No. Relebant component of Material/ 

Labour for price escalation 

*Percemtage against total value of 

work 

1 Cement component 1% 

2 Labour component 25% 

3 Civil Component of other Construction 

Materials 

4% 

4 E&M (Electrical and Mechnical i/c IT 

& Airport system) component of 

Construction Materials  

70% 

5 POL (Diesel) Component - 

6 Reinforcement steel bars/ TMT bars/ 

structural steel (including strands and 

cables) component 

- 

7 Bitumen component - 

 Total 100% 

*% of components to be decided by NIT approving authority for particular tender. 

B) For Operation & Maintenance period 

S.No. Relebant component of Material/ Labour for 

price escalation 

*Percemtage against total 

value of work 

1 Labour component  70% 

2 Civil Component of other Construction Matericals - 

3 E&M (Electrical and Mechanical i/c IT & AS)  

component of Construction Materials 

30% 

4 Bitumen component (For Pavement work 

component) 

- 

 Total 100% 
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*% of components to be decided by NIT approving authority for particular tender. 

 

Clause 11 

Specification to be followed for 

execution of work 

: a) As per latest revelant CPWD specifications 

with up to date amendments /correction slips. 

b) As per latest revelant Indian Standard/ 

Specifications of BIS / IRC Code of Practice / 

State pollution contraol standards / AAI 

specifications. 

c) As per Technical specification. 

d) As per Manufacturer’s Specification. 

Clause 12 

12.2 

& 

12.3 

Deviation limit beyond which 

clauses 12.2 & 12.3 shall apply 

for building, pavements and all 

other works above foundation 

level 

: 15% (Fifteen Percent) 

12.5 Deviation limit beyond which 

clauses 12.2 & 12.3 shall apply 

for foundation work or below 

ground work. 

: 100% ( Hundred Percent)        

 Overall Deviation i/c extra items, 

if any. 

: 30% (Thirty Percent) 

Clause 16 

 Competent Authority for deciding 

reduced rates 

: As Per DOP 

Clause 18 

Mandatory machinery, tools & plants to be deployed by the contractor at site: 

To be provided as per NIT and other Machinery required for timely completion of work. 

Clause 25 

Place of Arbitration  : Bhubaneswar  
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Clause 36(1) 

Requirement of Technical Representative(s) and recovery rate 

Sl. 

No. 

Minimum 

Qualification 

of Technical 

Representative 

Discipline Designation 

(Principal  

Technical 

representative) 

M
in

im
u
m

  
 

E
x
p
er

ie
n
c 

N
u
m

b
er

 

Rate at which recovery shall 

be made from the contractor 

in the event of not fulfilling 

provision of clause 36 

Figures Rs. Words 

1.       

2.       

3.       

4.       

5.       

  

a. Assistant Engineers retired from Government services that are holding Diploma will be 

treated at par with Graduate Engineers. 

b. Diploma holder with minimum 10 year relevant experience with a reputed construction 

company can be treated at par with Graduate Engineer for the purpose of such deployment 

subject to the condition that such diploma holder should not exceed 50% of requirement of 

degree engineers 

Clause 37 

Licence Fee for paved/unpaved land : Applicable - (As per AAI applicable rules for 

paved and unpaved area) 

Clause 41(b) 

Integrity Pact applicable : Yes/ No 

Clause 42 

(i) Schedule /statement for 

determining theoretical quantity 

of cement & bitumen on the basis 

of Delhi Schedule of Rates 

: DSR 2022 printed by C.P.W.D with up-to-date 

correction slips till last date of submission of tender, 

technical specifications & BOQ. 

(ii) Variations permissible on 

theoretical quantities 

  

(a) Cement for works with estimated 

cost put to tender not more than 

Rs.5 lakhs. 

:  

(b) Steel Reinforcement and 

structural steel section for each 

diameter, section and category 

:  
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(c) Bitumen :  

(d) All other materials :  

RECOVERY RATES FOR QUANITITES BEYOND PERMISSIBLE VARIATION 

Sl. 

No. 

Description of items Rates in figures and words at which recovery shall be 

made from the contractor 

  Excess beyond permissible 

variation 

Excess beyond 

permissible variation 

1. Cement   

2. Steel reinforcement   

3. Structural Sections   

4. Bitumen issued free   

5. Bitumen issued at stipulated fixed 

price 

  

* Provided work is considered technically sound. Otherwise work has to be re-executed as per 

direction of Enginee-in-charge. 

Clause 48 

Escrow Account : Applicable / Not applicable. 
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Annexure to clause 34 (x) 

Annexure to clause 34 (x) showing quantities of materials for areas of surfacing to be considred 

for working out minimum period for which hire charges of road roller are to be recovered. 

Sl.No. Material of surfacing Quantity or areas 

1. Consolidation of earth subgrade 1860 Sq.m 

2. Consolidation of stones soling 15 cm to 22.5 cm thick 170 Cu.m 

3. Consolidation of brick soling 10 cm to 20 cm thick 230 Cu.m 

4. Consolidation of wearing coat of stone ballast 7.5 cm to 11.5 cm thick 30 Cu.m 

5. Consolidation of wearing coat of brick ballast 10 cm thick 60 Cu.m 

6. Spreading and consolidation of red bajri 6mm 1860 Sq.m 

7. Painting one coat using stone aggregate 12.5mm nominal size  

 (a) @ 1.65 m3 per 100 m2 and paving bitumen A-90 or S-90@2.25 Kg per m2   or  

 (b) @ 1.50 m3 per 100 m2 and bitumen emulsion or Road tar @2.25 Kg per m2 930 Sq.m. 

8. Painting two coats using  

 (a) For first coat, stone aggregate 12.5 mm nominal size  

 (i) @ 1.50 m3 per 100 m2 and paving bitumen A-90 or S-90@2 Kg per m2   or  

 (ii) @ 1.35 m3 per 100 m2 and bitumen emulsion @2 Kg per m2 600 Sq.m.   or  

 (iii) @ 1.25 m3 per 100 m2 with roadtar @2.25 Kg per m2 600 Sq.m. 

 (b) For 2nd Coat, stone aggregate 10 mm nominal size 0.9 Cu.m. per 100Sq.m 

with 

 

 (i) 1kg of paving bitumen A-90 or S-90 or bitumen emulsion per Sq.m.   or  

 (ii) 1.25 Kg. of road tar, per Sq.m. 600 Sq.m. 600Sq.m. 

9. Re-painting with stone aggregate 10 mm nominal size 0.9 Cu.m. per 100 Sq.m. 

with 

 

 (i) 1kg of paving bitumen A-90 or S-90 per Sq.m. ;k or  

 (ii)1.25 kg of bitumen emulsion per Sq.m. 1670 Sq.m. 1670 Sq.m. 

10. 2 cm premix carpet surfacing using 2.4 m3 of stone aggregate 10 mm nominal size 

per 100 m2 and binder including tack coat, the binder being hot cut back bitumen 

or bitumen emulsion in specified quantities. 

930 Sq.m 

 

11. 2.5 cm premix carpet surfacing using 3 m3 of stone aggregate 10 mm nominal size 

per 100 m2and binder including tack coat, the binder being hot cut back bitumen 

or bitumen emulsion in specified quantities. 

930 Sq.m 

 

12. 4 cm thick bitumen concrete surfacing using stone aggregate 3.8 Cu.m. 

(60%20mm nominal size and 40% 12.5 mm nominal size) per 100m2 and coarse 

sand 1.9 Cu.m. per 100m2 and hot cut back bitumen over a tack coat of hot cut 

back bitumen. 

460 Sq.m. 
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13. 5 cm thick bitumen concrete surfacing using stone aggregate 4.8 Cu.m. (60%25 

mm nominal size and 40% 20 mm nominal size) per 100m2 and coarse sand 2.4 

Cu.m. per 100m2 and hot cut back bitumen over a tack coat of hot cut back 

bitumen. 

370 Sq.m. 

 

 

14. 6 cm thick bitumen concrete surfacing using stone aggregate 5.8 Cu.m. (60%40 

mm nominal size and 40% 25 mm nominal size) per 100m2 and coarse sand 2.9 

Cu.m. per 100m2 and hot cut back bitumen over a tack coat of hot cut back 

bitumen. 

280 Sq.m. 

 

15. 7.5 cm thick bitumen concrete surfacing using stone aggregate 7.3 Cu.m. (60%50 

mm nominal size and 40% 40 mm nominal size) per 100m2 and coarse sand 3.65 

Cu.m. per 100m2 and hot cut back bitumen over a tack coat of hot cut back 

bitumen. 

230 Sq.m. 

 

16. 2.5 cm bitumastic sheet using stone aggregate 1.65 Cu.m. (60% 12.5 mm nominal 

size 40% 10 mm nominal size) per 100 Sq.m. and coarse sand 1.65 Cu.m. per 100 

Sq.m. and hot cut back bitumen over a tack coat of hot cut back bitumen. 

750 Sq.m. 

 

17. 4 cm bitumastic sheet , using stone aggregate 2.6 Cu.m. (60% 12.5 mm nominal 

size, 40% 10 mm nominal size) per 100 Sq.m. and coarse sand 2.5 Cu.m. per 100 

Sq.m. and hot cut back bitumen over a tack coat of hot cut back bitumen. 

560 Sq.m. 

 

18. Laying full grouted surface using stone aggregate 40 mm nominal size 6.10 Cu.m. 

per 100 Sq.m. with binder, binding with 20 mm to 12.5 mm nominal size stone 

grit. 1.83 Cu.m. per 100 Sq.m. and seal coat of binder and stone grit 10 mm 

nominal size, 1.07Cu.m. per 100 Sq.m., the binder being hot bitumen or tar as 

specified. 

460 Sq.m. 

 

19. Laying full grouted surface using stone aggregate 50 mm nominal size 9.14 Cu.m. 

per 100 Sq.m. with binder, binding with stone grit 20 mm to 12.5 mm nominal size 

1.83 Cu.m. per 100 Sq.m. and seal coat of binder and stone grit 10 mm nominal 

size, 1.07Cu.m. per 100 Sq.m., the binder being hot bitumen or tar, 

370 Sq.m. 

 

20. 4cm. thick premix macadum surfacing using stone aggregate 25 mm nominal size 

4.57 Cu.m. per 100 Sq.m. and hot bitumin binding with stone aggregate 12.5 mm 

nominal size 1.52 Cu.m. per 100 Sq.m. and seal coat of hot bitumen and stone 

aggregate 10 mm nominal size 1.07 Cu.m. per 100 Sq.m. 

560 Sq.m. 

 

21. 5cm. thick premix macadum surfacing using stone aggregate 25 mm nominal size 

6.10 Cu.m. per 100 Sq.m. and hot bitumin binding with stone aggregate 12.5 mm 

nominal size 1.52 Cu.m. per 100 Sq.m. and seal coat of hot bitumen and stone 

aggregate 10 mm nominal size 1.07 Cu.m. per 100 Sq.m. 

460 Sq.m. 
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SPECIALCONDITIONSOFCONTRACT 

1. INTRODUCTION: 

These special conditions of contract shall be read in conjunction with AAI general 

conditions of contract for all the systems mentioned above. If there are any 

provisions in the special conditions of contract which are at variance with the 

provisions of conditions of contract, the provision in special conditions of contract 

shall be take preference. 

The work shall be carried out as per AAI technical specifications, CPWD 

specifications, preferred makes, relevant ISI and IE rules amended up to date. If 

there are any provisions in the Technical specifications of contract which are at 

variance with the provisions of BOQ of contract, the provision in BOQ of contract 

shall be take preference. The department reserves the right to accept or reject 

any item/make offered. The decision of the Engineer-In-Charge shall be final and 

binding 

 

 

2. SCOPEOFWORK 

The general scope of work comprises of the following: 

a. Supply of Electrical Spare materials as per BOQ. 

The contractor shall execute the said work under this contract in every respect in 

accordance with this contract documents, under the directions of Engineer-In-
Charge. Necessary test instruments shall be provided by the contractor without 

any extra cost. 

 

3. MATERIALS 

 

All the materials required for this work should be new, confirm to relevant IS 

specifications and as per Preferred Makes of AAI. The copies of purchase 
vouchers & gate passes should be produced along with the acceptance test 

certificates and acceptance test certificates from the manufacturers are also to be 
submitted. 

 

 

4. Mandatory Sample Approval for the Materials to Be Supplied  

 

The contractor / agency should confirm the suitability of material take the 
approval each of the sample materials (of respective items mentioned in schedule 

of quantity) before supply or delivery at site to ensure the suitability / 
compatibility of the approved sample materials to be installed in the equipments 

available at site covered under the scope of this tender. 
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5. TESTING/INSPECTION OF MATERIALS BEFORE DESPATCH OF MATERIAL 

 

AAI reserves the right to inspect the materials at factory before dispatch if 

inspection of equipment at the factory is to be done, 15 days’ prior intimation 
should be given in advance. All arrangements for conducting the 

inspection/testing at the factory shall be the responsibility of the contractor. 

 

The travelling and daily allowance for the 1st inspection at factory will be borne by 

AAI. In case the material/test is not ready at factory or the test fails during the 1st 
inspection, the TA/DA for the AAI staff for the 2nd& onward inspection shall be 
borne by the contractor. 

 

For visual/destructive tests of materials, the contractor shall provide samples of 
all the materials free of cost well in advance. 

 

But in the absence of any specified test/acceptance criteria, the decision of AAI 

shall be final and binding as to whether the said materials shall be accepted or 
rejected. 

 

 

The contractor shall produce on demand from AAI, the necessary test certificates 
certifying that the materials conform to the technical specifications 

The category requirement of testing/inspection are provided in Annexure-I. The 
detail of materials, if any, not specified in the list of approved makes, the decision 

of E-I-C shall be final and binding on the contractor. 

 

6. COMPLETION PERIOD: 

 

The time allowed for completion of the work as entered in the e-NIT shall be Three 

months (03) from the 10th day after the date of issue of work order by the Asst. 
General Manager (E-E), AAI, B.P. International Airport, Bhubaneswar or his 

authorized representative 

 

7. COMPENSATION 

No payment/compensation will be made to the Contractor for damage caused by 

rains, floods, cyclones, earthquakes, subversion, riots or other natural calamities 

during transportation or storage of spares before delivery to AAI. 

 

8. COMPENSATION FOR DELAY 

If the contractor fails to complete the work on or before the stipulated completion 

time he shall without prejudice to any other right or remedy of AAI on account of 
such breach, pay as agreed a compensation of the amount calculated on the basis 
of General Conditions of contract or as per the instruction of E-I-C. 
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9. COMPLETIONDOCUMENTS 

On completion of work, the contractor shall submit following documents for the 

said    work, 

 Test certificates as per technical specification or as per OEM 

 Guarantee/warrant certificates as per OEM, 

 Any other relevant information/document as per the instruction of 

E-I-C. 

 

10. PRICES 

The prices quoted shall be inclusive of basic price, excise duties, custom duties, 

freight up to site destination (AAI, B.P.I. Airport, and Bhubaneswar), loading, 

unloading, insurance and including GST. The agency shall have to pay the GST as 
applicable as per the Govt. rules. The quoted rates shall be firm throughout the 
currency of the contract or extended period of completion. However, if there is any 

statutory variation in the rate of taxes & duties (applicable) during the period of 
contract, AAI will not pay any extra amount in this regard. 

GST shall be paid to bidder for any taxable supply / services against a valid tax 
invoice as per GST Rules. AAI shall not give any other forms for concession in tax 
and hence actual taxes should be indicated. 

 

11. PAYMENTTERMS 

The payment shall be made after deducting Security Deposit, Income Tax, any 

other Tax applicable if any etc. as applicable and other recoveries / penalties for 
which the contractor has rendered himself liable under the contract terms & 

conditions. 

I) 100% against the supply of spares with valid GST invoice. 

 

 

12. GUARANTEE/WARRAINTY 

All the electrical spares shall be guaranteed to be free from all defects for a period 
as specified by OEM or as per warranty specified in technical specification & BOQ. 
The minimum guarantee/warranty if not specified shall be 12 months  

 

 

13. DEFECT LIABILITY PERIOD 

 

The defect liability period is 12 months. The security deposit amount will be 
released only after successful completion of defect liability period without any 

interest. The contractor at his own cost shall replace/rectify any defective materials 
during the defect liability period. 
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14. DIFFERENCE BETWEEN FIRST LOWEST BIDDER AND OTHER BIDDERS 

 
Final bill will be worked out at the accepted tender rates and also with the quoted 

rates of other bidder. The amount of final bill to be paid will be restricted to the 
lowest among them. 

 

15. AGREEMENT 

The contract agreement shall be executed on a non-judicial stamp paper of value 

of Rs.100.00 and the cost of stamp paper shall be borne by the contractor within 

15 days of placing of award of work. No running bill shall be paid before signing 
the agreement. 

 

16. TERMS OF PAYMENT: 

The Authority shall pay to the contractor in the following manner the contract price 

unless agreed upon otherwise between the contractor and Authority: 

i. Payment shall be made on receipt of entire quantity of material ordered as per 

schedule at site in good condition after deduction for security deposit @ 10% of 

gross value and other penalties, applicable income taxes etc. To which the firm 

might have rendered itself liable as per terms of agreement. 

ii. The Security Deposit will be released only after successful completion of the 

guarantee and defects liability period of 12 Months from the date of completion of 

work without any interest. 

iii. The payment will be released by AAI subject to the submission of the following 

documents:  

a) Signed GST invoice in original.  

b) Delivery Challan 

c)  Warranty / Guarantee certificates (if any) 

d) Test certificates of items as per list of preferred makes and test category 

wherever applicable. 

e) The contractor shall not be entitled for any extra payment whosesoever on 

account of above special conditions of contract. 

f) If any defects/ damages are noticed at the time of delivery, the same shall be 

replaced at the risk and cost of the supplier. 
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g) Supply shall be made at AAI stores at Bhubaneswar Airport and nothing 

extra shall be paid on this account. 

h) Payment shall be made after supply of entire ordered quantity in good 

condition at site. Bill in duplicate along with receipted challan shall be 

submitted to this office for payment. Payment shall be made after receipt of 

material & due verification. 

i) The rate quoted should be inclusive of packing and forwarding charges, 

transportation, loading and unloading charges, all taxes and levies, & GST. 

GST shall be paid to bidder for any taxable supply/services against a valid tax 

invoice. 

j) All supplies made under this order shall confirm to specification in full. Goods 

rejected shall be removed forthwith at supplier’s expenses from the AAI 

premises where it was delivered when once the goods are rejected 

responsibility of AAI ceases forthwith in all respect relating to such rejected 

goods. Non-removal of such rejected goods from AAI premises is liable for 

disposal as unclaimed property without any liability to AAI. Goods supplied in 

excess of the order quantity shall be deemed to be rejected. 

k) Material shall be supplied as per specification and complete in all respect. 

l) The firm shall submit Test certificate along the supply of material. 

m)  All expenses towards loading / unloading and transportation of materials up 

to the stores at B.P.I Airport shall be borne by supplier. 

n) Any way bill / road permit will have to be arranged by the contractor, 

if required. In this connection all financial implication has to be borne by the 

contractor. However, assistance towards road permit will be extended by AAI 

if required by the firm. No financial implication will be borne by AAI in this 

regard. 

o) The material shall be supplied as per Cat No. & as per sample. The contractor 

required to satisfy himself as per sample before supply of material at site. 

Part supply of material should be avoided and complete material shall be 

supplied in one let. Payment shall not be released for wrong & 

mismatched materials. 

p) AAI reserves the right to accept or reject any or all the tender without 

assigning any reason. 
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q) Before supplying any material, agency has to apply for approval of make of 

material to be supplied from EIC. EIC may ask for sample before supply the 

same. 

r) All material should be new one 
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TECHNICAL SPECIFICATION 

 

 
1. SPECIFICATION OF LED LIGHT FIXTURES 
 

Sl. 
N
o. 

Description Minimum 
Requirement for 
Indoor Lights 

Minimum 
Requirements for 
Outdoor Lights 

Minimum 
Requirements 
for Residential 
Lights  

 

1 Efficiency of 
LED light 
fitting 
(Efficacy) 

100 lumen / watt 110 lumen / watt 70 lumen / watt 
70 Lumen/watt 

2 Life of 
LED light 
fitting 

50000 burning hrs. 50000 burning hrs. 35000 burning hrs. 

3 Approved 
makes for 
LED 

NICHIA / CREE /OSRAM 
/ PHILLIPS (LUMILED) / 
SHARP / SEOUL / 
EVERLITE / CITIZEN 
(JAPAN) / BRIDGELUX 
(USA) / SAMSUNG 
(An undertaking shall be 
submitted from fitting 
manufacturer regarding 
confirmation about use of 
make of LEDs in their 
fitting before supply of 
fittings) 

NICHIA / CREE / 
OSRAM/ PHILLIPS 
(LUMILED)/ SHARP 
/ SEOUL / EVERLITE / 
CITIZEN (JAPAN) / 
BRIDGELUX (USA) / 
SAMSUNG 
(An undertaking shall 
be submitted from 
fitting manufacturer 
regarding 
confirmation about use 
of make of LEDs in 
their fitting before 
supply of 
fittings) 

NICHIA / CREE 
/OSRAM 
/ PHILLIPS 
(LUMILED) / SHARP 
/ SEOUL / 
EVERLITE / 
CITIZEN (JAPAN) / 
BRIDGELUX (USA) / 
SAMSUNG 
(An undertaking 
shall be submitted 
from fitting 
manufacturer 
regarding 
confirmation about 
use of make of LEDs 
in their fitting before 
supply of fittings) 

4 CRI 80 70 70 
5 THD Less than 10% Less than 10% Less than 20% 
6 Voltage Range 140 V to 270 V 140 V to 270 V 140 V to 270 V 
7 Type 

of 
housin
g 

Extruded Aluminium / 
CRCA / Standard Alloy 
housing 

High Pressured Die 
Cast Aluminium / 
Standard Alloy 

Extruded 
Aluminium / CRCA 
/ Standard Alloy 
housing 

8 IP Category IP 20 IP 65 IP 20 
9 Surge 

protecti
on 

Shall be provided 
conforming to relevant IS 
standard / IEC for LED 
Driver (in-built): EN 
61000-4-5 or as specified 
in SOQ. More than 2KV 

More than 4 KV More than 2 
KV  

 

10 Labeling / 
identificati
on Mark 

Manufactures Name / 
Logo shall be engraved / 
Embossed on housing / 
body on aluminum plate 

Manufactures Name 
/ Logo shall be 
engraved / Embossed 
on housing / body on 

Manufactures Name 
/ Logo shall be 
engraved / 
Embossed on 
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Labels or Screen printed 
on housing / body. 
Sticker shall not be 
acceptable. 

aluminum plate Labels 
or Screen printed on 
housing / body. Sticker 
shall not be acceptable. 

housing / body on 
aluminum plate 
Labels or Screen 
printed on housing / 
body. Sticker shall 
not be acceptable. 

11 Warran
ty 
period 

5 years warranty from 
actual date of completion 
of work on complete 
luminaire including driver 
/ control gear, LED, all 
accessories etc. 

5 years warranty from 
actual date of 
completion of work on 
complete luminaire  
including driver / 
control gear, LED, all 
accessories etc. 

3 years warranty 
from actual date of 
completion of work 
on complete 
luminaire including 
driver / control gear, 
LED, all accessories 
etc. 

12 Power 
Factor 

0.95 0.95 0.95 

13 Total Power 
consumption 
of fitting. 

Not More than 110% of 
rated capacity of LED Light 
fitting. 

Not More than 110% of 
rated capacity of LED 
Light fitting. 

Not More than 110% 
of rated capacity of 
LED Light fitting. 

14 Approved 
Make of 
Driver 

MEANWELL / 
INVENTRONICS / C &S / 
MOSO POWER / BAG / 
PHILLIPS / WIPRO / 
OSRAM / BAJAJ / PHAROS 
/ FULLHAM / 
HELVER / OEM of Light 
fixtures 

MEANWELL / 
INVENTRONICS / C &S / 
MOSO POWER / BAG / 
PHILLIPS / WIPRO / 
OSRAM / BAJAJ / 
PHAROS / FULLHAM / 
HELVER / OEM of 
Light fixtures 

MEANWELL / 
INVENTRONICS / C 
&S / MOSO POWER / 
BAG / PHILLIPS / 
WIPRO / OSRAM / 
BAJAJ / PHAROS / 
FULLHAM / 
HELVER / OEM of 
Light fixtures 

15 Type of 
Driver 

Enclosed / Encapsulated Enclosed / 
Encapsulated 

Enclosed / 
Encapsulated 

16 Efficiency of 
Driver 
 

85% 85% 85% 

17 Testing 
Facility 

LED Luminaire 
manufacturers shall in 
house NABL accredited 
photometry lab. 

LED Luminaire 
manufacturers shall in 
house NABL 
Accredited photometry 
lab. 

LED Luminaire 
manufacturers shall 
in house NABL 
accredited 
photometry lab. 

18 BIS 
Registratio
n 

All luminaires, drivers 
shall be BIS registered. 

All luminaires, 
Drivers shall be BIS 
registered. 

All luminaires, 
drivers shall be BIS 
registered. 

19 Housing 
Thickne
ss 

Housing of Luminaire shall 
be greater than or equal to 
0.5 mm for CRCA or 1 mm 
for extruded aluminium or 
1.5 mm for PDC aluminium 
or heavier if so required to 
meet the application 
requirement. 

Housing of Luminaire 
shall be greater than or 
equal to 0.5 mm for 
CRCA or 1 mm for 
extruded aluminium or 
1.5 mm for PDC 
aluminium or heavier if 
so required to meet the 
application 
requirement. 

Housing of 
Luminaire shall be 
greater than or equal 
to 0.5 mm for CRCA 
or 1 mm for 
extruded aluminium 
or 
1.5 mm for PDC 
aluminium or 
heavier if so 
required to meet the 
application 
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NOTE: The model numbers and make specified in SOQ are only for references for the product 
requirement. The product supplied, must match the SOQ & technical specifications. The technical data 
sheets shall be arranged for taking approval from AAI before the dispatch of materials. 

 

 

 

 

 

 

 

requirement. 
20 IK 

Rating 
IK 04 IK 07 Not Applicable 

21 LED 
Binning 
(Standa
rd 
Deviati
on 
Colour 
matchin
g) 

Less than 5 (SDCM) Less than 5 (SDCM) Less than 7 (SDCM) 

22 Unified 
Glare 
Rating 
(UGR) 

Less than or Equal to 19 NA NA 

23 Test 
reports 
of 
luminai
re 

The luminaire should be 
tested as per IEC 60598- 1: 
2014 with upto date 
amendments standards 
and following test reports 
should be submitted along 
with the fittings: Heat 
Resistance Test, Thermal 
Test, Ingress Protection 
Test, Drop Test, Electrical 
/ Insulation Resistance 
Test, Endurance Test, 
Humidity Test, 
Photometry Test (LM 79 
Report), LM 80 report. 

The luminaire 
should be tested as per 
IEC 60598-1: 2014 with 
upto date amendments 
standards and following 
test reports should be 
submitted along with 
the fittings: Heat 
Resistance Test, 
Thermal Test, Ingress 
Protection Test, Drop 
Test, Electrical / 
Insulation Resistance 
Test, Endurance Test, 
Humidity Test, 
Photometry Test (LM 
79 Report), LM 80 
report. 

The luminaire should 
be 
tested as per IEC 
60598- 1: 2014 with 
upto date 
amendments 
standards and 
following test reports 
should be submitted 
along with the fittings: 
Heat Resistance Test, 
Thermal Test, Ingress 
Protection Test, Drop 
Test, Electrical / 
Insulation Resistance 
Test, Endurance Test, 
Humidity Test, 
Photometry Test (LM 
79 Report), LM 80 
report. 

24 CCT As per SOQ As per SOQ As per SOQ 
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2. Back LED Modules with Drivers: 
 

2.01 Back LED Modules For Way Finding Signage  

1 operating Voltage 12V dc 

2 Wattage Per Set 30Watt 

3 Equivalent Make and Model:  Make: OSRAM 

Model:BA-L-CX-865-G4 or Equivalent 

2.02 LED Driver:  

1. Type  Constant Voltage LED Driver 

2 Input voltage 220-240 V ac 

3 Rated Out Put Voltage 12 V 

4 P rated 24 W 

5 Equivalent Make/Model Make: OSRAM or Equivalent   

Model: FIGHTER Neo LD 24/220-240/12 IN 

 

 
3. Specifications of Batteries:   

 

3.1 12V, 180AH HEAVY DUTY Type Lead Acid Battery 

 

Sr.NO. 

 

Description 

 

Requirement  

1 Nominal Voltage 12V 

2 Rating at C20 180AH 

 
3 Type  Sealed Low Maintenance type  

4 Battery Supply Condition Factory Charged Condition 

5 Case Material PPCP / ABS 

6 Operating Temperature 0 to 40 deg C 

7 Warranty Minimum 24 months 

8 Relevant Standard IS :14257-1995/ JIS-D5301- 1999/IS:7372-

1995 or equivalent standards 

 

 

 
9 Applications  DG set Cranking application  
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3.2 12V, 18AH Sealed Maintenance free VRLA lead acid battery 

Sr.NO. Description Requirement  

1 Nominal Voltage 12 Volt 

2 Rated Capacity 18 AH 

 
3 Type  Sealed Maintenance Free (SMF)  

4 Battery Supply Condition Factory Charged Condition 

5 Case Material Polypropylene Co-Polymer (PPCP)/ ABS  

6 Operating Temperature 0 to 40 deg C 

7 Warranty Minimum 24 months 

8 Relevant Standard IS :15549/ JISC 8702/ IS 16220 or 

equivalent standards 

 

 

 

9 Applications  For ARD operation of Passenger Lifts / similar 

application.  

 



Annexure-A1

LIST OF PREFERRED MAKES FOR ELECTRICAL ITEMS

Note: The following list of preferred makes is exhaustive. However, additional manufacturers or brands may be considered for any specified product or item,
depending on market availability, delivery timelines and proven satisfactory performance in similar projects or works-preferably where such a make or product
has heenused in uantitios conetituting st laget ighty areant /80%1 of tho aatimataetojes s dciayilele suake of ro
has been used in quantities constituting at least eighty percent (80%) of the estimated or proposed requirement for the relevant project or work. To establish

performance, completion certificates, performance certificates and purchase orders accompanied by tax invoices will be considered, provided that the products
comply with the technical specifications stipulated in the tender document.

ITEITEM
ITEMS

CODE PREFERRED MAKES (W.E.F. 10.07.2025)

CATEGORY FOR
TEST

CERTIFICATION/

INSPECTION

A. PANEL,SWITCHGEARS AND RELATED ITEMS

LT PANELS (TTA)

LT PANELS/FEEDER
2

TRUNKING
PILLAR (PTTA) /BUS
TRUNKING

3 AIR CIRCUIT BREAKERS

MAK/SHIV SHAKTI ENGINEERS /TECHNOCRAFTS /TENCO/KONTACT/ABB/ RISHA /
MARINE ELECTRICALS/POWERTECH SWITCHGEARS / ULTIMA /RITTAL/ URJAYANT/
EXCEL CONTROL SYSTEMS / BALAJI ELECTRO CONTROLS PVT LTD / KRUTIЛ
EXCEL CONTROL SYSTEMS BALAIL ELECTRO CONTROLS VT TD KRUTI

MITSURISH METALREPL(KHORHAR)LEGRAND
CMKL(CORE METAL) / KEPL(KHOKHAR) / LEGRAND (NOVATEUR) / CONQUERENT

MITSUBISHI / LS POWER / ZENIYA / NEPTUNE / LAURITZ KNUDSEN / C&S / BCH/
ADVANCE/TRICOLITE/SCHNEIDER/SUDHIR/EAP SUDHIR/EAP/TRISQUARE /TRISQUARE //MILESTONE/ADLEC/MILESTONE /ADLEC/
UNILEC/ CONSOUL (RR ISPAT) / PEATON/ HAROLD/ SPC ELECTROTECH/SIEMENS

EXPERT ENGINEERS /MAK /APPLICATION CONTROL PANEL / AMBIT / ADLEC / SHIV
SHAKTIL ENGINEERSTECHNOCRAETSEXCEL CONTROL SYSTEMSADLEGSHAKTI ENGINEERS / TECHNOCRAFTS / EXCEL CONTROL SYSTEMS / GLOBAL

SUPERTECH CONTROL SYSTEMS / SWITCHGEARS & FABRICATORS /7 KONTACT 7
MARINE ELECTRICALS / R.P. CONTROLS / GOURAV EnerGen / TENCO / POWERTECH
SWITCHGEARS / HAROLD/BALAJI ELECTRO CONTROLS PVT LTD/URJAYANT/KRUTISWITCHGEARS/HAROLD / BALAJI ELECTRO CONTROLS PVT LTD / URJAYANT / KRUTI

ASES / ITE-GURGAON (INDIAN TRANSFORMERS) / LEGRAND (NOVATEUR)/
CONQIERENT CORONETRST ELECTRICALSNERS) LEGRAND (NOVATEOR)
CONQUERENT / CORONET / RST ELECTRICALS PVT LTD / HPL / C&S /  L.S POWER

ZENIYA / PRECISION 7/ ABB / EAP / TRICOLITE //SUDHIRSCHNEIDERSUDHIR/ SCHNEIDER / LAURITZ

KNUDSEN / NEPTUNE / HENSEL / ADVANCE / KEPL(KHOKHAR) / PEATON / RISHA
TRISQUARE/CMKL (CORE METAL)/ SPC FLECTROTECH / BCH MILESTONEYOGHI
TRISQUARE / CMKL (CORE METAL) / SPC ELECTROTECH / BCH / MILESTONE / YOGIJI
DIGI (P) LTD/ ELINS /EVA /UNILEC /HAROLD / ENGINEERS & ENGINEERS / SIEMENS/
ULTIMA/NITYA

LS ELECTRIC / BCH / MITSUBHISHI /HPL / LAURITZ KNUDSEN / LEGRAND (NOVATEUR)/
ABB/C&S / HAVELLS / SCHNEIDER/ SIEMENS

CATEGORY-1

CATEGORY-1

CATEGORY-2

MOULDED CASE CIRCUIT
4

LS ELECTRIC/BCH/ MITSUBHISHI /LAURITZ KNUDSEN / LEGRAND (NOVATEUR)
BREAKERS (MCCВ)

:) /ABB/
C&S/HAVELLS/ INDO ASIAN (NOVATEUR)/HPL/SCHNEIDER/SIEMENS

CATEGORY-2

5

CHANGE OVER SWITCH
FUSE DISCONNEСТО
SWITCH/SWITCH FUSE

BENTEC/BCH / INDO ASIAN (NOVATEUR)/ SOCOMEC / LAURITZ KNUDSEN / C&S/
LEGRAND (NOVATEUR) / HPL/ABB/ HAVELLS //SIEMENS/ SCHNEIDER

CATEGORY-2

UNITS

METERS/
MULTIFUNCTION METERS
-ANALOGUE/DIGITAL

ABB/NEPTUNE/ SOCOMEC/HPL/LAURITZ KNUDSEN/FINDER/ SIEMENS/SCHNEIDER
ELMEASURE / KRYKARD / SELEC/ C&S / ABB / BENTEC / SELEC / C&S / MITSUBHISHI/

KNUDSEN/FINDER/SIEMENS/SCHNEIDER CATEGORY-3
/ CONSERVE/SECURE

7

SELECTOR SWITCH,

PUSH BUTTON SWITCH
EMERGENCY SWITCH

ABB/ TRINITY TOUCH / LAURITZ KNUDSEN / C&S/ BCH/ EATON / TEKNIC / SIEMENS
SCHNEIDER

CATEGORY-3

8 CT's/PT's
GLOBAL KRUTI/WAGO / CG POWER / SELEC / NEWTEK / ANANT POWER (ADVANCE) /
KAPPA

CATEGORY-3

PROTECTIVE RELAYS
9

(ALL TYPE)
P2 POWER / WAGO / SELEC / HAVELLS / MITSUBISHI / LAURITZ KNUDSEN
CG POWER / C&S / ABB / SIEMENS

CATEGORY-2

10 CONTACTORS MITSUBHISHI/HPL/LAURITZ KNUDSEN/ C&S/ BCH/HAVELLS / ABB / TDK/ SIEMENS

LEGRAND (NOVATEUR) / SCHNEIDER
CATEGORY-3

11
TIMERS/TIME SWITCH-

ANALOGUE/DIGITAL
HAVELLS / LAURITZ KNUDSEN / SELEC / BCH / ABB / LEGRAND (NOVATEUR) /
EATON/FINDER / SIEMENS / SCHNEIDER/C&s

CATEGORY-3

12 LED INDICATION LAMPS EATON/OLIVE / ABB / LAURITZ KNUDSEN / C&S / BCH / VINAY LED / VAISHNOV
SCHNEIDER

CATEGORY-3

Aeepalo
SM(EE)

MUS9STD

e
1 of 10

য

Page 1



ITEM
ITEMS

CODE

В. SUBSTATION RELATED ITEMS
PREFERRED MAKES (W.E.F. 10.07.2025) CATEGORY FOR

TESI

CERTIFICATION/

INSPECTION

POWERWARE / ITE, GURGAON / ESENNAR / PVJ POWER / TRANSCON / AMES IMPEX/
13 TRANSFORMER UP TO

POWER STAR / JAY BEE / RTS / CG POWER / SUDHIR / VOLTAMP / BHARAT BIJLEE/ CATEGORY-1
500 KVA (DRY/OIL) KOTSONS/ SCHNEIDER / KIRLOSKAR

POWERWARE / ITE, GURGAON / ESENNAR / PVJ POWER / TRANSCON / AMES IMPEX/TTE,  TRANSCON/AMES
POWER STAR / JAY BEE / RTS / CG POWER /  SUDHIR/ VOLTAMP /  KOTSONS/14

TRANSFORMER MORE
TRANSPORMER MOR
THAN 500 KVA (DRY/OIL)

SCHNEIDER/BHARAT BIJLEE / KIRLOSKAR/ SIEMENS
15 HT PANEL

APPLICATION CONTROL PANEL7PANEL SHIV SHAKTI ENGINEERS /7 ITE, GURGAON
TECHNOCRAFTS /  TENCO /  MARINE ELECTRICALS /  PASCAL /  KEPL(KHOKHAR)
CONQUERENT / RISHA/ CORONET / L.S POWERPOWER/ZENIYA / ZENIYA/EAP / CG POWER (CFPISL) /
TRICOLITE /SUDHIR/ LAURITZ KNUDSEN /ABB/TRISQUARE / SCHNEIDER/MILESTONE
EATON/ANANT POWER (ADVANCE)ADVANCEADLEC/SIEMENS / ADLEC/SIEMENS

CATEGORY-1

CATEGORY-1

RISHA/ADVANCE/ RR  KABEL/LAURITZ KNUDSEN/ C&S/LEGRAND (NOVATEUR)/ EAE/ CATEGORY-216 BUS  DUCT-SANDWICH
SCHNEIDER

17
JOINTING KIT.H.T/L.T.TERMINATION & DENSONS/CABSEAL® (HARI  CONSOLIDATED)/COMPAQ /RAYCHЕМ CATEGORY-3

19

POWER CABLES ABOVE
1.1 KV

POWER CABLES UP TO
AND INCLUDING 1.1 KV

20 CONTROL CABLES

21 TELEPHONE CABLE
2

CO-AXIAL

INSTRUMENTATION/
INSTROMENTATTON
FIBRE  OPTIC/CAT-6/CAT-
6A CABLES

GI/SS CABLE
MANAGEMENT SYSTEM
(CABLE TRAY-PRE-
FABRICATEDY
FABRICATED/
PERFORATED/ LADDER
FEЛFUЛATEDADDER
TYPE/WIRE MESH TYPE,

V-MARC / SBEE /  SUYOG ELECTRICALS LTD /  DICABS /  APAR /  GEMSCAB /HPL/
RR KABEL /SPECIAL CABLES / JMW KABEL /PARAMOUNT /TIRUPATI/KEC/POLYCAB/
DYNAMIC/HAVELLS/ KEI/UNISTAR/GLOSTER/RAVIN CABLES/NICCO
ALLCAB / AURAFLEX / V-MARC/ VISHAL / SBEE / POLYCORE / VIN POWER / TORTEK/ALLCAB AURAFLEX /V-MARCVISHAL7 SBEE7POLYCORE VIN POWER TORTER
SUYOG ELECTRICALS LTD / GEMSCAB /RR  KABEL/PLAZA/ SPECIAL CABLES/ KEI/
JMW KABEL/ POLYCAB /AVOCAB (CHANDRESH) / DYNAMIC/PARAMOUNTDYNAMIC / PARAMOUNT / SVARN/
RALLISON (LKB) / BCH / TIRUPATI / KEC / GRANDLAY / HPL / GLOSTER / BONTON /
HAVELLS/UNISTAR/APAR/ RAVIN CABLES/NICCO
GEMSCAB/ALLCAB /AURAFLEX /V-MARC/SBEE /POLYCORE /TORTEK/NICCO/
SUYOG ELECTRICALS LTD / RR KABEL /  PLAZA /  SPECIAL CABLES / JMW KABEL /
AVOCAB (CHANDRESH) / PARAMOUNT /  SVARN/RALLISONSVARN / RALLISON (LKB) / BCH /  BONTON /
TIRUPATI / KEI / KEC / GRANDLAY/ UNISTAR /  NATCAB (KWALITY) / HPL /  POLYCAB/
TIROPATT KEI RECT GRANDLAY/ UNISTAR 7 NATCAB (KWALITY)/ HPL POLYCAB
DYNAMIC/ALOKE (ANKUR) /  HAVELLS / GLOSTER / FINECAB / APAR / BATRA HENLAY/
RAVIN CABLES
POLY INFOCOM CABLES PVT LTD / ORBIT / DUCAB / RR KABEL / PLAZA / JMW KABEL/
PARAMOUNT /ALOKE (ANKUR) /RALLISON (LKB) /BONTON /TIRUPAT /HAVELLS/KEI
/ KEC / KVVS  (INDUSTIRAL)/HPL/POLYCAB/NICCO
AURAFLEX /SBEE /TORTEK /SUYOG ELECTRICALS LTD /ORBIT / POLYCORE /POLY
INFOCOM CABLES PVT LTD/BATRA HENLAY / GEMSCAB /RR KABELKABEL/PLAZA/ / PLAZA
SPECIAL CABLES / JMW KABEL /  POLYCAB / PARAMOUNT / LEGRAND(NOVATEUR) /
SVARN/RALLISON (LKB)  /BONTON/HAVELLS/KEI/ROSENBERGER/KEC/GRANDLAY
/ GLOSTER/SCHNEIDER/APAR

(RMG) /GLOBAL/ ОВО ВЕTTERMANN / MM  ENTERPRISES /  GLOBE / BEC /  RMCON
EXCEL CONTROL SYSTEMS/ADVANCE- ANANT / RMSCO (RAJASTHAN METAL)/SUMIP/
CTM/L.S POWER/LEGRAND (NOVATEUR) / INDIANA /MM ENGG / SLOTCO/MEM

CATEGORY-1

CATEGORY-1

CATEGORY-1

CATEGORY-2

CATEGORY-2

CATEGORY-3

ETC.)

UNDER FLOOR
OBO BETTERMANN / BEC  /ADVANCE-ANANT / SPC  ELECTROTECH / стм /

24 RACEWAYS & ITS CATEGORY-3
MM  ENTERPRISES

ACCESSORIES

25 CAPACITORS
SELEC/ NEPTUNE / LAURITZ KNUDSEN / P2 POWER /LEGRAND (NOVATEUR)/ HAVELLSSELECT NEPTONE/LAURIT CATEGORY-2
/TDK  INDIA/SCHNEIDER

ho
AnikAalie

SMCEE)
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ITEM

CODE

26

ITEMS

APFC PANEL/ACTIVEPANEL/ ACTIVE &&

PASSIVE (HYBRID) PANEL

PREFERRED MAKES (W.E.F. 10.07.2025)

MAK / APPLICATION CONTROL PANEL / SHIV SHAKTI ENGINEERS / TENCO / RISHA /
INPHASE POWER TECHNOLOGIES PVT LTDGLOBALRP CONTROLS ULTIMA
INPHASE POWER TECHNOLOGIES PVT LTD / GLOBAL / R.P. CONTROLS / ULTIMА

SUPERTECH CONTROL SYSTEMS / SWITCHGEARS & FABRICATORS (SGF)1
POWERTECH SWITCHGEARS HARSWICHGEARS
POWERTECH SWITCHGEARS / HAROLD / AB POWER / URJAYANT / SELEC / EAP /

CG POWER /  P2 POWER / KEPL (KHOKHAR)/ ITE-GURGON (INDIAN
TRANSFORMERS) / CONQUERENT / BCH / ANANT POWER (ADVANCE) / RISHA

HAVELLS / CORONET / SPC ELECTROTECH / PEATON /  L.S POWER / MILESTONEHAVELLS CORONETSPC ELECTROTECH PEATON S POWER MILESTONE

LAURITZ KNUDSEN / LEGRAND (NOVATEUR) / C&S / NEPTUNE / SCHNEIDER /

NEPTUNE /  P2 POWER / SELEC / ANANT POWER (ADVANCE) / SCHNEIDER / SPC
ELECTROTECH / ADLEC / RST ELECTRICALS PVT LTD / TDK INDIA / TRICOLITE /

AMBIT

CATEGORY FOR
TEST
TEST

CERTIFICATION/

INSPECTION

CATEGORY-1

27

LIGHTENING

PROTECTION SYSTEM
LPS COMPLYING

|(LPS) CОMPLYING
UPDATED IEC/ NBC

28
EARTHING SYSTEM

(CHEMICAL)

JEF /OBO BETTERMANN / GROUND ECA3G / NEXPO POWER SOLUTIONS / CAPE / JMV/
ABB/DEHN/PHEONIX/TERCEL

CATEGORY-3

JEF/OBO BETTERMANN/ GROUND ECA3G/TERCEL/BEC / DEHN/ABB/ JMV / NEXPО
POWER SOLUTIONS/ RMSCO (RAJASTHAN METAL) / CAPE / JK CHEMRODE/
PROTEC-DHRUVA (DHRUVA) /APS

CATEGORY-3

SURGE PROTECTION
29 DEVICES

DEVICES

OBO BETTERMANN / DSS / GROUND ECA3G / TERCEL /WAGO / HAVELLS / ABB/
CAPE/LAURITZ KNUDSEN / LEGRAND (NOVATEUR) / DEHN / MERSEN / JMV/ PHOENIX

CONTACT/PROTEC ALLIED/SECOM /CITEL

CATEGORY-3

30

SCADA (HARDWARE &

SOFTWARE, EXCEPТ

COMPUTER &

ACCESSORIES)ACCESSORIES

LAURITZ KNUDSEN/WAGO/ PHOENIX CONTACT/ HONEYWELL/SCHNEIDER/ SIEMENS CATEGORY-2

31

SF6 CIRCUIT BREAKER/

VACUUM CIRCUIT
BREAKER

EATON/ VOLTAMP / LAURITZ KNUDSEN / PASCAL / EATON / CG POWER / ABB /
SCHNEIDER/ SIEMENS

CATEGORY-2

SERVO/AUTOMATIC
32

VOLTAGE STABLIZER
POWERWARE / KRYKARD / FUJI ELECTRIC / PVJ POWER / SELEC/ITE-GURGON (INDIAN

TRANSFORMERS)/ P2 POWER
CATEGORY-2

AUTO TRANSFER SWITCH
33

EATON / HPL / LAURITZ KNUDSEN / LEGRAND (NOVATEUR) / SOCOMEC / HAVELLS

(ATS) ASCO (SCHNEIDER)
CATEGORY-2

34 COMPACT SUB STATION
PVJ POWER / CORONET / ITE-GURGON (INDIAN TRANSFORMERS) / CONQUERENT/
SUDHIR POWER / PEATON / L.S POWER / VOLTAMP / LAURITZ KNUDSEN / ABB / CATEGORY-1

SCHNEIDER

35
EMERGENCY LIGHT - LED
(PORTABLE)

LIFE-GUARD / PROLITE CATEGORY-3

36 CABLES GLANDS HENSEL/POLYCAB/TRINITY TOUCH/ ROXTEC/ BRACO/MCI/ (METAL/ CRAFT) CATEGORY-3

37 LUGS & THIMBLES WAGO/POLYCAB/ TRINITY TOUCH CATEGORY-4

38
SYNTHETIC/PVC
INSULATING MATS CPRI certified for required voltage level CATEGORY-2

39
INSULATION TAPE (HT/

LT)
MODI's/BENLO /ANCHOR CATEGORY-4

C DG SETS & RELATED ITEMS

DIESEL ENGINE ABOVE
40 GREAVES COTTON / BAUDOUIN (SHANDONG) / MAHINDRA POWEROL / PERKINS

250 KVA CUMMINS/KOEL/ CATERPILLAR
CATEGORY-1

41
DIESEL ENGINE UPТО

AND INCLUDING 250 KVA
GREAVES COTTON/BAUDOUIN (SHANDONG) /TMTL (TAFE MOTERS) /CUMMINS
MAHINDRA POWEROL/ASHOK LEYLAND/KOEL/CATERPILLAR

CATEGORY-1

AmeAAlO
SMCLE)
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ITEM
CODE ITEMS PREFERRED MAKES (W.E.F. 10.07.2025) CATEGORY FOR

CERTIFICATION

INSPECTION

42 ALTERNATOR TDPS (TD POWER SYSTEM)/ KIRLOSKAR/ CATERPILLAR / GREAVES COTTON CATEGORY-1

BATTERIES-LED ACID/Li-
43 CLN/EXIDE / AMARONNOI

CATEGORY-3

44 BATTERY CHARGER SELEC/VERTIV/ DELTA CATEGORY-2

DELTA/ORION / FUJI ELECTRIC/ KRYKARD/ 3EM / PROSTARM/ UNILINE/ TMEIC/
45 UPS -ABOVE 10 KVA POWER ONE / RIELLO /ABB / SOCOMEC/EATON/ SCHNEIDER/ NUMERIC-LEGRAND/ CATEGORY-3

VERTIV (EMERSON)
DELTA / ORION / FUJI ELECTRIC /  KRYKARD / PROSTARM /  RIELLO / UNILINE / ABB/

46 UPS - UPTO 10 KVA POWER-ONE /DELTA SOCOMEC/EATON/SCHNEIDER/NUMERIC-LEGRAND/ CATEGORY-3

VERTIV (EMERSON)

ח INTERNAL WIRING RELATED TEAMS
MCB/ISOLATOR/MCBDB ANCHOR (PANASONIC) /  ORIENT ELECTRIC / LAURITZ KNUDSEN /  MITSUBHISHI/

47 LEGRAND
/RCCB/RCBO/ ELCB (NOVATEUR) /C&S

/NOVATEURCL/ABB/ POLYCABT HА/  HAVELLS / SCHNEIDER
ASIAN (NOVATEUR) / GM/ MK  HONEYWELL/BCH/EATON INDO CATEGORY-2

MS CONDUIT (ISI48 VPL/BEC/AKG / STEEL KRAFTS / TRINITY TOUCH/RMCON (RMG  STEELS)/SUPER/
CATEGORY-3MARKED) JPC PIPES

49 PVC CONDUIT (ISI
MARKED)

VPL/ FUSION / ASTRAL / SKYDA / BEC / NORPACK /  MODI's / ANCHOR (PANASONIC) /
POLYCAB/ TRINITY TOUCH/AKG/GM/JPC PIPES CATEGORY-3

INDUSTRIAL SOCKET IN
SHEET STEEL

50
ENCLOSURE WITH AJMERA ELECTROTECH LLP /  LAURITZ KNUDSEN /  POLYCAB

LEGRAND  (NOVATEUR)/C&S/BCH/HAVELLS/ HPL/SCHNEIDER NEPTUNE-BALS /
CATEGORY-4

ER
MCB/SWITCH

51
INSULATED COPPER
WIRE

SWITCHES/SOCKETS/
TELEPHONE/TV/ DATA

RAJNIGANDHA /  GEMSCAB /  ALLCAB /  AURAFLEX /  V-MARC /  SBEE /  UNISTAR
POLYCORE /  TORTEK / BATRA HENLAY / RR KABEL / AKG / ANCHOR (PANASONIC) //RR  AKGANCHOR
BENTEC/ JMW KABEL /  POLYCAB/ AVOCAB (CHANDRESH) / SVARN/ PARAMOUNT
RALLISONJNDELPOLYCAB AVOCAB (CHANDRESH) 7 SVARN / PARAMOUNT
RALLISON (LKB) /  HAVELLS / NATCAB (KWALITY)/ BONTON / GRANDLAY /  GLOSTER/
BCH/PLAZA/APAR/GM/PARAGON (ELEKTRON)/FINECAB/ ZENIUM
RR KABEL/ ANCHOR (PANASONIC) / ORIENT ELECTRIC/INDO ASIAN (NOVATEUR)/ C&s
/POLYCAB/HPL/LAURITZ KNUDSEN/LEGRAND (NOVATEUR) /HAVELLS/GM/
MK  HONEYWELL/WESTERN VEGA/ ABB

CATEGORY-2

52
SOCKET/ BOXES CATEGORY-3

(MODULAR TYPE)
53

SWITCHES/ SOCKETS/
TELEPHONE/TV/ DATA
SOCKETLROYES PIANO
SOCKET/BOXES (PIANO ANCHOR (PANASONIC) /  BENTEC /  HAVELLS / HPL /  POLYCAB / MK  HONEYWELL/

WESTERN VEGA CATEGORY-3

TYPE)

E FIRE ALARM EQUIPMENTS
FIRE/SMOKE

DETECTOR/MULTI
CRITERIA DETECTOR/
FIPE ALAPMPANEL
FIRE ALARM PANEL

54 REPEATER PANELREPEATER PANEL
HOOTER/ MANUAL CALL NOTOFIRE /  VELOX /  SCHNEIDER PANASONIC /  EATON /  HOCHIKI/ RAVEL/

SIEMENS / BOSCH / APOLLO /  EDWARDS (UTC) / G + M / SCHRACK/ HONEYWELL
/KIDDE (UTC) / GST (UTC) / TYCO /  ASES

CATEGORY-2

POINT /RESPONSEPOINT / RESPONSE
INDICATOR/ FAULT
ISOLATOR

AlAah
SMCEE)
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ITEM
CODECODE

ITEMS

55 FIRE SURVIVAL CABLE

PREFERRED MAKES (W.E.F. 10.07.2025)

GEMSCAB / SBEE / FRTEK / BATRA HENLAY / RR KABEL / SEPCIAL CABLES

SVARN / JMW KABEL / POLYCAB / ALOKE (ANKUR) 7/ RALLISON (LKB) / KEC /
GRANDLAY / RAVEL / GLOSTER /  KEI / BONTON / BOSCH / WREXHAM

FUSION POLYMER

CATEGORY FOR

EST

CERTIFICATION/

INSPECTION

CATEGORY-2

ASES /LIFE
56 FIRE SIGNAGES LIFEGUARD (UNITED FIRE) / EATON / FIRE SHIELD / BOSCH / RAVEL / DELITE/

AUTOGLO (PROLITE)
CATEGORY-3

57 ASPIRATION SYSTЕМ SHOOTFIRE (VIMAL FIRE) / HOCHIKI/ BOSCH/RAVEL CATEGORY-2

F LED LIGHT FIXTURE AND FANS

58
LIGHT FIXTURE WITH LED
-
- INDOOR

PYROTECH / GOLDWYN LED / KI KALINGIA / GM / NESSA / PLUS LIGHT TECH /

LEGERO / MAGIK / LIGHTBOOK / LEKSA LIGHTING / RR KABEL (RR/ AARAYSTORM)PANASONICEVEREARINHTNGRNADELPANASONIC / EVEREADY / INSTAPOWER / POLYCAB / SURYA / HALONIX

HAVELLS / SIGNIFY / JAQUAR (JAQUAR LIGHTING) / HPL / BAJAJ / WIPRO / ORIENT
/ CROMPTON / REGENT

CATEGORY-2

59
LIGHT FIXTURE WITH LED
-OUTDOOR/FACADE

PYROTECH / GOLDWYN LED / KI KALINGIA/ GM / NESSA / PLUS LIGHT TECH / MAGIK/

LIGHTBOOK / LEKSA LIGHTING/R R KABEL (RR/ AARAYSTORM)/ PANASONIC/HPL/
LIGHTBOOK/LEKSA LIGHTING/R R KABEL (RR/AARAYSTORM)/PANASONIC/HPL

BENTEC (BENLO) / EVEREADY/ POLYCAB / K-LITE / SURYA / TRANSRAIL / HALONIX(BENEEVEREADYPOLYCABIE SURYATRANSRAIL
HAVELLS / JAQUAR (JAQUAR LIGHTING) / SIGNIFY / INSTAPOWER / BAJAJ / WIPRO
ORIENT/CROMPTON/REGENT

CATEGORY-2

60

LINEAR LED/
CUSTOMISED
CUSTOMISED/

DECORATIVE LED LIGHT
FIXTURE

PYROTECH/ GOLDWYN LED / KI KALINGIA / GM / LIGHT FORMS / PLUS LIGHT TECH
/LEGERO / MAGIK/ WMEL / FORUS / HUBLIT / LIGHTBOOK / PANASONIC
POLYCAB /RR KABEL (RR/ AARAYSTORM) / EVEREADY / SURYA / HALONIX /

HAVELLS / HPL / SIGNIFY I BAJAJ / WIPRO / ORIENT / CROMPTON / REGENT

CATEGORY-2

AVIATION WARNING
61

/OBSTRUCTION LIGHT

PYROTECH / FORUS /  KI KALINGIA / HARYANA GENERAL INDUSTRIES /VSTP / K-LITE/

SURYA/TRANSRAIL / HPL/ INSTAPOWER/BAJAJ/WIPRO/ CROMPTON /
CATEGORY-3

62

CEILING/WALL/
EXHAUST / PEDESTAL

FAN (CONVENTIONAL/FAN (CONVENTIONAL

BLDC)
/ALMONARD / USHA / KHAITAN
LALMONARD/LUSHA/KHAITAN
ORIENT ELECTRIC/ RR KABEL/ANCHOR (PANASONIC) / POLYCAB /HALONIX/HAVELLS

CATEGORY-3

63 HVLS FANS MARUT AIR / RR KABEL/ RITE HITE CATEGORY-3

G AIRCONDITIONING AND FIRE FIGHTING ACCESSORIES

64
GI/MSPIPE (ISI VPL/ ITL / BEC / APL APOLLO / PRAKASH SURYA / JINDAL STAR / TATA / SAIL/

MARKED) HIRA PIPES (RR ISPAT)/
CATEGORY-2

65

MANUAL VALVE -

BUTTERFLY/ SLUICE /
CHECK/NRVCHECK7
FOOT/GATE / GLOBE

LEHRY / SANT / VENUS / NEWAGE FIRE / CASTLE / ZOLOTO / VTM (VA VALVES) /

EMERALD/ADVANCEEMERALD / ADVANCE VALVES/DIVINE/C&RVALVES/ DIVINE/C&R
CATEGORY-2

MOTORISED VALVE -

BALANCING /
66 MODULATING/PICB/ SANT/ VTM (VA VALVES) / CASTLE / DANFOSS /ZOLOTO /ANERGY CATEGORY-2

DELTA T/CONTROL/
MIXINGMIXING

67 SUCTION/POT/Y-
STRAINER

VENUS / CASTLE / ZOLOTO/ANERGY / SANT/ VTM (VA VALVES) / EMERALD CATEGORY-2

68

FLEXIBLE CONNECTION

FOR SPRINKLER/
SORINKL
|SPRINKLER

LIFEGUARD (UNITED FIRE)/ FIRE SHIELD/NEWAGE/ EXFLAME / HD/SAFEFIRE CATEGORY-2

69

FIRE HYDRANT LANDING
VALVESINSTALLA
|VALVES/ INSTALLATION
VALVE/ FIRE BRIGADE
CONNECTION.

SHOOTFIRE (VIMAL) / LIFEGUARD (UNITED FIRE) / ZOLOTO / KALPEX (KALPATARU)
NEWAGE/EXFLAME/SAFEFIRE /HD/FIRE SHIELD

CATEGORY-2

AmilAaulo
SMCEE)
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ITEM

CODE
ITEMS PREFERRED MAKES (W.E.F. 10.07.2025) CATEGORY FOR

TEST

CERTIFICATION/

INSPECTION

70
PIPE/NOZZLE /
COUPLINGS

FIRE HOSE PIPES/ FIRST
AID HOSE REEL/ BRANCH

FIRE  SHIELD/EXFLAME/SAFEFIRESHOOTFIRE (VIMAL) / LIFEGUARD (UNITED FIRE) /  KALPEX (KALPATARU) / NEWAGE /
CATEGORY-2

71 FIRE  EXTINGUISHERS DSS/KANEX/SHOOTFIRE (VIMAL)/LIFEGUARD (UNITED FIRE)  /CEASEFIRE/SAFEFIRE
/AFS (ADVANCED) / KALPEX (KALPATARU) / EXFLAME / SUPREMEX /  FIRE SHIELD/
MINIMAYSASEYMINIMAX/SAFEX

CATEGORY-2

GAS BASED FIRE
72

SUPPRESSION SYSTEM SYNERGY &  SYNERGY PLUS /  FIRECEASE /  FIRETREX /  VIVINA / ASES /  CEASEFIRE
SHOOTFIRE (VIMAL)  LIFEGUARD (UNITED FIRE) /  KALPEX(KALPATARU)

FOAMTECH /  SUPREMEX/ SIEMENS /  FIRETREX (SVs) CATEGORY-2

KITCHENHOOD GAS
SYNERGY/  FIRECEASE/FIRETREX/VIVINA/SHOOTFIRE (VIMAL) / UNITED/ FOAMTECH

73
SYSTEMFRES
BASED SUPPRESSION CATEGORY-2

/CEASEFIRE / KALPATARU/
HIGH/LOW PRESSUREHIGH/LOW PRESSURE

74 WATER MIST BASED FIRE SYNEAQUAMIST/ FIRETREX/ SHOOTFIRE
SUPRESSION SYSTEM
FLOW

75 SWTCH
SWITCH/PRESSURE OMICRON/ANERGY / DANFOSS/ EMERALD / SWIZER
SWITCH

76 FIREMAN AXE LIFEGUARD (UNITED FIRE) / NEWAGE / FIRE SHIELD /ADVANCE

CATEGORY-2

CATEGORY-3

CATEGORY-3

77
DIESEL ENGINE DRIVEN TMTL (TAFE MOTERS) / KSB /  WILO / GRUNDFOS /  KIRLOSKAR / ASHOK LEYLAND /
PUMP FOR FIRE FIGHTING CATERPILLAR/ MAHINDRA POWEROL CATEGORY-2

FUVERTIG
PUMPS -VERTICAL

HAVELLS/ WILO / GRUNDFOS / ANDRITZ / KSB / KIRLOSKAR / XYLEM / AQUA_ANS /
78 HORIZONTAL/ CATEGORY-2

MATHER & PLATT/CROMPTON
SUBMERSIBLE

79 MOTORS LHP/ROTOMOTIVE / KSB/HAVELLS/TMEIC/GRUNDFOS/BCH/KIRLOSKAR/
BHARAT BIJLEE/ALSTOM/ / ALSTOM / SEIMENS/CROMPTON CATEGORY-2

80 MOTOR STARTER BENTEC/KSB/HAVELLS/L.S POWER/ GRUNDFOS/ PHOENIX/C&S/BCH/SCHNEIDER CATEGORY-2
/EATON/MOTOVARIO/ SIEMENS/SCHNEIDER

SINGLE PHASE
PREVENTERPREVENTER/OVEROVER

LOAD  PROTECTION/HIGH
81 VOLTAGEow C&S/LAURITZ KNUDSEN/SELEC/ SIEMENS CATEGORY-3

VOLTAGE/LOW

VOLTAGE/EARTH FAULT
PROTECTION

82 GI SHEETS JSW  STEEL/TATA/HSL/SAIL CATEGORY-2

83 GRILLS /DIFFUSERS PRECISE/ ASAWA INSULATION/MAPRO (AIR FLOW) / CRYSTAL/TRISTAR CATEGORY-3

INSULATION MATERIAL -
ROCK WOOL/ GLASS ENSAVE /ROCK INSUL/AEROLAM / SUNROCK (THERMOCARE ROCK WOOL)/

INSUFLEX (THE SUPREME) / LIONROCK/POLYBOND /EPACK/TWIGA INSUL CATEGORY-3

WOOL

85

INSULATION MATERIAL-
XLPE/EPDM/ NITRILE
RUBBER

AEROFOAM /  PARAMOUNT /  SAFARI /  AEROLAM /  INSUFLEX (THE SUPREME)
EPACK SUNROCK (THERMOCARE ROCK WOOL) INSUFLEX (THE SUPREME)
LIONROCK /  POLYBOND /  TWIGA INSUL

SMOEE)
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CATEGORY FOR

ITEM
ITEMS

CODE

TEST
PREFERRED MAKES (W.E.F. 10.07.2025)

CERTIFICATION/
INSPECTION
INSPECTION

86 PRE-INSULATED DUCT ASAWA INSULATION / MECHEASY CATEGORY-3

PRE-FABR ABRICATED GI
87 ASAWA INSULATION/WAD/DUCTOFAB/WAVES/ ZECO/ ADVANCE VENTILATION CATEGORY-3

DUCT

88 FIRE DAMPERS MAPRO (AIR FLOW) / GREENHECK/TRISTAR/RUSKIN/ CARRIER CATEGORY-2

89 AIR CURTAINS EURONICS / MITZVAH/TECHNOCRATS / DOLPHY CATEGORY-2

MODULATING

90 MOTOR/FIRE DAMPER LHP/ANERGY / HONEYWELL/ GRUNDFOS/BALEMO /SIEMENS CATEGORY-2

MOTOR

91

AIR FILTERS
(MERV/ESP/HEPA) FOR
HVAC SYSTEM

MECHMAARK/ ADITYA / 02 CURE /WAVES / HUMIDIN/INTELLIGREEN CATEGORY-3

92
THERMOSTATS/
HUMIDISTATS

OMICRON/ANERGY/ FINDER/ DANFOSS/ HONEYWELL CATEGORY-3

93
THERMOMETERS/

PRESSURE GAUGEPRESSURE GAUGE OMICRON/ANERGY / EMERALD/FIEBIG CATEGORY-3

TEGRATED BUILDING SCHNEIDER /ENLITE / PANPANASONIC / WAGO / PHOENIX/ SIEMENS / AZBIL /

94

MANAGEMENT SYSTEMMANAGEMENT SYSTEM

/(IBMS)/BMS/ SCADA(IBMS)/BMS/ SCADA.
SYSTEM (HARDWARE* &
SOFTWARE, EXCЕРТ

COMPUTER &

LAURITZ KNUDSEN / TRIDIYM

CATEGORY-3

ACCESSOPIES
ACCESSORIES)

(*includes all hardware of BMS)

FIELD DEVICES (FOR
95 SELEC/OMICRON

IBMS/BMS/SCADA)
CATEGORY-3

99 VFD DRIVE YASKAWA / SELEC / FUJI / TMEIC / LAURITZ KNUDSEN / DANFOSS / SCHNEIDER / CATEGORY-3
SIEMENS

AC PLANTS, AC UNITS & EQUIPMENTS

AIR-CONDITIONER UNITS

97 |SPLIT/WINDOW/SPUT/WINDOW/ HAVELLS/HITACHI (JOHNSON) /LG / BLUE STAR / DAIKIN/VOLTAS / SAMSUNG / HAIER/

CASSETTE/ TOWER O GENERAL/PANASONIC/ CARRIER
CATEGORY-2

98
PRECISION AIR

CONDITIONING (PAC)
CLIMAVENTA/ SWEGON BLUE BOX/ SIDWAL CATEGORY-3

PACKAGED
99

AIRCONDITIONER
DAIKIN/HITACHI (JOHNSON)/VOLTAS/LG / SIDWAL/CARRIER/ DAIKIN / BLUE STAR CATEGORY-2

100 CHILLERS
YORK/SWEGON BLUE BOX/ DUNHAMBUSH
KIRLOSKAR / DAIKIN/ CARRIER / VOLTAS / BLUE STAR /  LG / CLIMAVENETA / TRANE
YORK/SWEGON BLUE BOX/DUNHA CATEGORY-1

AIR HANDLING UNITS
101

(AHU)
CRYSTAL/CITIZEN /WAVES / EDGETECH/ CARRIER/ZECO /HUMIDIN/ TRISTAR CATEGORY-1

102 FAN COIL UNIT (FCU) WAVES/CRYSTAL/ZECO/CITIZEN/ EDGETECH/CARRIER/ DAIKIN/TRISTAR/YORK CATEGORY-2

103 VRV/VRF HVAC UNIT LG/HITACHI (JOHNSON) / SAMSUNG / DAIKIN /VOLTAS / HAIER / CARRIER / BLUE STAR CATEGORY-2

B
Amelpalie
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ITEM
CODE

ITEMS PREFERRED MAKES (W.E.F. 10.07.2025) CATEGORY FOR
TEST
TEST

CERTIFICATION/

INSPECTION

CATEGORY-2
COOLING TOWER UP TO

104
200 TR. DELTA/BELL COOLING  TOWERS/MIHIR/PAHARPUR
COOLING TOWER ABOVE

105
200 TR. DELTA/ BELL COOLING TOWERS/ MIHIR/ PAHARPUR

106 EXPANSION TANK ANERGY

CATEGORY-2

CATEGORY-3

107 AIR & DIRT SEPARATOR ANERGY CATEGORY-3

FAN - AXIAL FLOW/
108 INLINE/VENTILATION/ DYNAIR-MAICO / DUSTECH / KRUGER / WAVES /  HUMIDIN /  WOLTER / AIR FLOW/

INLINE/VENTILATION/
PROPELLER/PLUG

RR KABEL / CRYSTAL /  GREENHECK CATEGORY-2

RO SYSTEM /WATER109
SOFTENING PLANT SURYA RO/ DELTA/WAE / VENZA (MGROW) CATEGORY-3

110 WATER COOLER CLIMATROL/VOLTAS/ORIENT ELECTRIC/SIDWAL
111 WATER DISPENSER WAE/VENZA (MGROW)/VOLTAS

DRINKING WATER112
FOUNTAIN WAE/VENZA (MGROW)/OASIS

CATEGORY-3

CATEGORY-3

CATEGORY-3

PA SYSTEM &  RELATED ITEMS
113 AMPLIFIERS ATEIS/SCHRACK/HEINRICH/BOSCH/HONEYWELL/OPTIMUS/ BOSE CATEGORY-2

ANNOUNCEMENT

114 MICROPHONES /CAR ATEIS/SCHRACK/HEINRICH/ BOSCH/HONEYWELL/OPTIMUS/BOSE CATEGORY-2
CALL CONSOLES

115 CONTROLLERS ATEIS/SCHRACK/BOSCH/HEINRICH/HONEYWELL/OPTIMUS CATEGORY-3

116 SPEAKER ATEIS/SCHRACK/HEINRICH/BOSCH/NOTIFIRE/OPTIMUS/BOSE CATEGORY-3

DIGITAL CALL STATION
117 AVTRON/ATEIS/HEINRICH/BOSCH/OPTIMUS CATEGORY-3

WORK STATION
118 EQUIPMENT RACK HEINRICH/BOSCH/ PRESIDENT / ORDEIN CATEGORY-3

119 DVD/DVR /MP3 PLAYER TYCO/HEINRICH/BOSCH/HONEYWELL/ SIEMENS/OPTIMUS CATEGORY-2

120 CABLE FOR
MICROPHONE /SPEAKER RR KABEL /JMW  KABEL/POLYCAB /BONTON/BOSCH/HPL/KVVS (INDUSTRIAL) CATEGORY-2

DIGITAL LINE ARRAY
121 ATEIS/HEINRICH/BOSCH / BOSE / OPTIMUS

SPEAKER CATEGORY-2

122 CCTV CAMERA AVTRON /  TYCO ILLUSTRA / HEINRICH / SIEMENS / BOSCH / HONEYWELL / ULTRAK/
PELCO

CATEGORY-2

MONITOR /DISPLAY-LCD/
123 LED/PLASMA LG/PANASONIC/ SAMSUNG/SONY

LED/ PLASMA CATEGORY-2

124
COMPUTER /LAPTOP
(FOR  IBMS/BMS/SCADA) HP/DELL/ LENOVO/IBM CATEGORY-4

COMPUTER

125 ACCESSORIES (KEY HP/DELL/LENOVO/IBM CATEGORY-4

BOARD/MOUSE)

AnsA e
SMCEE
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ITEM
ITEMS

CODE
PREFERRED MAKES (W.E.F. 10.07.2025)

CATEGORY FOR

TEST
CERTIFICATION/

INSPECTION

J SOLAR PLANT & ACCESSORIES

SOLAR INVERTER/

126 POWER CONDITIONING SELEC/HAVELLS/ POWER ONE CATEGORY-2

UNIT

127 SOLAR MODULES SWELECT/ HAVELLS/ JAKSON CATEGORY-2

128 DC CABLES GEMSCAB/ APAR / RR KABEL / SPECIAL CABLES / JMW KABEL / POLYCAB /HAVELLS/
RALLISON (LKB)/KEC/HPL/GLOSTER/ KEI/ BONTON

CATEGORY-2

K MISCELLANEOUS & OTHER MECHANICAL ITEMS

129 HAND DRIER TECHNOCRATS/EURONICS/ DOLPHY/ ANAND AUTOMATIC SYSTEM CATEGORY-3

130

DOUBLE WALL
CORRLIGATED HOPECORRUGATED HDPЕ

PIPE/PLAIN HDPE PIPE

VPL/GANGOTRI / ASTRAL /CPE /BEC PLAST / KESHAV KRIPA / VALENS / TIRUPATI
PLASTOMATIC/GEMINI/ HIMALYAN/MANGALAMPLASTOMATIC HIMALYAN/ MANGALAM CATEGORY-3

AUTOMATIC SLIDING
131

DOORDOOR HOUSYS/GEZE / NEPTUNE / S. ADITYA / DORMAKABA / TECHNOCRATS / AUTOINGRESS CATEGORY-3

132 ELEVATOR
ORBIS/SCHINDLER / FUJITEC /INFRA / TRIO ELEVATOR / OMEGA ELEVATOR/ ESCON
/JOHNSON LIFTS/ECE/KONE/ TKE/OTIS

CATEGORY-1

ESCALATOR
133

ORBIS / SCHINDLER / TRIO ELEVATOR / OMEGA ELEVATOR / JOHNSON LIFTS / KONE
TRAVEL/TRAVELATOR TKE LOTISTKE/OTIS

CATEGORY-1

134 BOLLARD
HOUSYS / AVIANS / SWARAJ / S. ADITYA / TECHNOCRATS / EURONICS / NEPTUNE/
BROSIS/ FAAC

CATEGORY-3

135 BOOM BARRIER
HOUSYS / AVIANS / SWARAJ /  S. ADITYA / DORMAКАВА / ТЕCHNOCRATS / BROSIS/
NEPTINEALITOINGRESSLEACSDEE
NEPTUNE /AUTOINGRESS / FAAC/SPEEDGATZ

CATEGORY-3

136 TROLLEY GATE AVIANS/ SWARAJ / S. ADITYA/TECHNOCRATS / DELITE / AUTOINGRESS / LOTUS CATEGORY-3

TYRE KILLER/SPIKE
137

HOUSYS / SWARAJ /  S. ADITYA / TECHNOCRATS / NEPTUNE / BROSIS / FAAC /
BARRIER SPEEDGATZ

CATEGORY-3

UNDER VEHICLE
138

SCANNING SYSTEM
HOUSYS CATEGORY-3

139
EXTERNAL LIGHTING

POLES/DECPOLES/ DECORATIVE

LIGHT POLE

SUBHAM / AMBIKA POLES / LYSAGHTPOLE/VAKRANGEE /VSTP / UTKARSH/
RMSCO (RAJASTHAN METAL) / SKIPPER /  BP PROJECTS / K-LITE / TRANSRAIL
PRAKASH ssYA POSHNIS/SICNIEYRAJAWIPRO CROMPTON
PRAKASH SURYA (SURYA ROSHNI) / SUMIP / SIGNIFY / BAJAJ / WIPRO / CROMPTON /

CATEGORY-3

ORIENT ELECTRIC

140 HIGH MAST

SUBHAM/AMBIKA POLES /VAKRANGEE/VSTP/LYSAGHTPOLE™/ UTKARSH/SKIPPER/

BP PROJECTS/R-LE PRAKASH SURYA (SURYPROJECTS / K-LITE / PRAKASH SURYA (SURYA ROSHNI) / TRANSRAIL / SIGNIFY /

BAJAJ/WIPRO/ORIENT ELECTRIC/CROMPTON

CATEGORY-3

ALUMINIUM LADDERS
141 DELITE CATEGORY-2

|HYDRAULIC LADDERS

BOOM

142 /SCISSOR/SPIDER/VERTIC MLIFT CATEGORY-2

AL LIFT

143 DASH FASTENERS HILTI/FISCHER CATEGORY-4

144 GEAR BOX MGM VARVEL/IMAK CATEGORY-3

145 GEARED MOTOR LHP/LENZE / ROTOMOTIVE/MGM VARVEL/IMAK

146
WEATHERPROOF

JUNCTIONBOX
TRINITY TOUCH/SPELSBERG (CAPE)/ RITTAL

CATEGORY-3

CATEGORY-3

hae
Anceall
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CATEGORY FOR
ITEM

ITEMS
CODE

TEST
PREFERRED MAKES (W.E.F. 10.07.2025)

CERTIFICATION/

INSPECTION

147 EV  CHARGERS P2  POWER/E-FUEL/AXONIFY TECH SYSTEMS PRIVATE LIMITED CATEGORY-1

L GROUND LIGHTING ITEMS
148 PAPI (NON-LED) AMA/VARDHMAN/NASU SYSTEM CATEGORY-1

149 LAMP (HALOGEN) YOUYANG CATEGORY-3

150 AGL FITTING (LED) VARDHMAN/AMA CATEGORY-1

151 AGL FITTING (NON-LED) VARDHMAN /AMA CATEGORY-1

152 ALCMS/ILCMS VARDHMAN CATEGORY-1

ISOLATING
153 TRIO / CTC (CREATIVE TRADING) / VARDHMAN / AMA /  BILDAL / ELECTROMACH /

TRANSFORMER CATEGORY-1YOUYANG

154 CONSTANT CORRENCONSTANT CURRENT
VARDHMAN / AMA / HONEYWELL/YOUYANG/ NASU SYSTEM CATEGORY-1REGULATOR (CCR)

155
5 KV GRADE AFL CABLE -
UNSHIELDED/SHIELDED

GEMSCAB/APAR/RR KABEL/ALOKE (ANKUR)/RALLISON (LKB)/JRD/KEI/ GLOSTER CATEGORY-1

1.1 KV GRADE

156 SECONDARY LEAD FOR GEMSCAB/APAR/RR KABEL/AMA/ ELECTROMACH/ALOKE (ANKUR) / RALLISON (LKB)
CATEGORY-2

JRD
AFL CABLE

PLUGS/RECEPTACLE/
157 CTC (CREATIVE TRADING) / ELECTROMACH /ALOKE (ANKUR) /VARDHMAN/NEPTUNE/

CONNECTOR AMA/BILDAL/YOUYANG CATEGORY-2

Note: This is mere enlistement as preferred make and is subject to the  compliance of  Technical Specification mentioned in  tender.

CATEGORY REQUIREMENT OF TEST CERTIFICATE/ INSPECTION
CATEGORY-1:

a) Type test certificate for similar item done. If not one of the items offered is to be type tested.
b) OEMs roytine test certificate.
c) Acceptance test to be  conducted in the presence of AAI  representative at OEMs factory.
CATEGORY-2:

a) Type test for ssimilar done. If not, one of the items offered is to be type tested.
B) OEMS Toutine test cerificate.b) OEMs routine test certificat
c) Visual and functional check by PMC / Engineering Consultant representative (AAI official incase of non avialibility of PMC/
Engineering Consultant) at AAI airport site.
CATEGORY-3:
OEDealera) OEM/ Dealer/ Contractor routine test certiicate.

b) Visual and functional check by PMC/ Engineering Consultant representative (AAI official incase of non avialibility of PMC/
Engineering Consultant) at AAl airport site.
CATEGORY-4:

a) Visual and functional check by PMC / Engineering Consultant representative (AAl official incase of non avialibility ofPMC/
Engineering Consultant) at AAl airport site.
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Item Rate BOQ 

 
 
 

BOQ 1 
 

Sl. 
No. 

Description of Item Unit Quantity 

1 

Supply of following size Flame retardant Low Smoke 
(FRLS) PVC insulated PVC round sheathed multi core 
bright annealed bare copper conductor multi 

standard flexible industrial cable complete as required. 
Confirming to IS 694 voltage grade of 1100V as 

required. 

    

1.01 3 core X 1.5 sq. mm Metre 900 

1.02 3 core X 2.5 sq. mm Metre 600 

1.03 3 core X 4.0 sq. mm  Metre 600 

2 

Supply of following size Flame retardant Low Smoke 
(FRLS), PVC insulated unsheathed industrial grade 
single core bare annelead copper conductor multi 

standard flexible wire complete as required confirming 
to IS 694 voltage grade of 1100V.as required. 

    

2.01  1.5 sq. mm Metre 900 

2.02  2.5 sq. mm Metre 900 

2.03  4 sq. mm Metre 600 

3 

Supply of FRLS PVC conduit of the following sizes ISI 

marked confirming to IS:9537 (Part-3) as required.     

3.01 20 mm Metre 180 

3.02 
25 mm 

Metre 180 

4 

Supply of 9/10Watt, 6500K, 100 lum/watt efficiency, 

IP20, LED bulb having B22 Base suitable to operate 
on 230V, 50hz 1 phase power supply including in build 
driver etc. as per AAI Technical Specifications & as 

directed by E-I-C as required.  

Each 50 

5 

Supply of 9/10 Watt, 6500K, IP 20, 100 lum/watt 
efficiency, LED bulb having E-27 Base suitable to 

operate on 230V,50hz 1 phase power supply including 
in build driver etc as per AAI Technical Specifications 
as directed by E-I-C as required.    

Each 50 

6 

Supply of  minimum 2400 Lumens, 4 feet,  IP 20, 
extruded aluminium  housing LED batten with PC 

diffuser, 120 Lum/watt efficiency, IP 20, 
CRI>80,THD<=10%, Surge protection >= 4KV, Shall 
have minimum 05 Years Warranty, with in build 

Prewired electronic driver complete with all accessories  
to meeting  AAI technical Specifications and suitable 
for fixing on wall surface etc.  as per AAI Technical 

Specifications & as directed by E-I-C as required.  

Each 500 



Item Rate BOQ 

 
 
 

BOQ 2 
 

Sl. 
No. 

Description of Item Unit Quantity 

7 

Supply of 2 Feet, 9/10 Watts, IP 20, minimum 100 
Lum/watt efficiency LED Batten light including in build 
electronic driver suitable to operate on 230V, 50hz 1 

phase power supply etc.  As per AAI Technical 
Specifications & as directed by E-I-C as required. 

Each 50 

8 

Supply of 2 feet x 2 feet,  4320 lumens, recess 
mounted premium look LED Luminaires with  Efficacy 
120 lm/W, IP 20,  made out of powder coated 

CRCA/Aluminium housing,  white high transmission 
acrylic cover, CRI>80, THD<=10%, Surge protection 
>= 4KV, Shall have minimum 05 Years Warranty, with 

Prewired electronic driver complete with all accessories 
etc.  to meeting  AAI technical Specifications  & as 
directed by E-I-C as required. 

Each 25 

9 

Supply of 12V, 30W, 6500k,  Back LED modules 
suitable for way finding signage, IP 66 and each 

module consisting of 3 LED  etc. as per Technical 
Specifications  & as directed by E-I-C as required. 

Set  15 

10 

Supply of constant voltage LED driver,  Rated 
output of 12V and  24W capacity and Normal input 
voltage of 220-240 V, 50 Hz AC supply, suitable for 

above mentioned Back LED modules and supplied 
make shall be same as above BOQ item etc. as per 
required. 

Nos 10 

11 
Supply of ding dong calling bell operating voltage of 
230V, IS marked.  Each 20 

12 

Supply of 6 pin 16A , 230V, Piano type Non 
Modular Electrical sockets confirming to IS : 1293 
or upto date amendment. 

Each 100 

13 

Supply of 16A, 230V, Piano type Non Modular 
Electrical switch confirming to IS : 1293 or upto date 

amendment. 
Each 100 

14 

Supply of 6A, two way ,230V,  Piano type 
Electrical switches with ISI mark confirming to 
Indian standard IS: 3854 - 1997 or upto date 

amendment. 

Each 50 

15 

Supply of 6A,  one way ,230V Piano type Electrical 
switches with ISI mark confirming to Indian standard 

IS: 3854 - 1997 or up to date amendment. 
Each 200 

16 

Supply of 3 Pin 6A, 230V, Piano type Non Modular 
Electrical sockets, confirming to IS : 1293 or upto 

date amendment. 
Each 200 

17 

Supply of 3 Pin 6A, 230V, Piano type Non Modular 

Electrical plug top, confirming to IS : 1293 or upto 
date amendment. 

Each 50 



Item Rate BOQ 

 
 
 

BOQ 3 
 

Sl. 
No. 

Description of Item Unit Quantity 

18 

Supply of 3 Pin 16A , 230V, Piano type Non Modular 
Electrical plug top, confirming to IS : 1293 or upto date 
amendment. 

Each 30 

19 

Supply of 6 pin 16A , 230V, Modular Electrical 

sockets with  safety shutter and  ISI marked etc. as 
required.  

Each 100 

20 

Supply of  16A , 230V, Modular Electrical switch 
with ISI marked etc. as required.  Each 100 

21 
Supply of 6A, one way, 230V Modular Electrical 

switches with ISI mark etc. as required. Each 100 

22 
Supply of 3 Pin 6A , 230V,  Modular Electrical 
sockets with ISI mark etc. as required Each 100 

23 
Supply of following size/ modules, PVC box along 

with modular base & cover plate etc. as required.     

23.01 
Surface mounting Modular PVC Box with cover plate 
(inner & outer) - TWO Module Each 50 

23.02 
Surface mounting Modular PVC Box with cover plate 
(inner & outer) - Three Module Each 50 

23.03 
Surface mounting Modular PVC Box with cover plate 

(inner & outer) - Six Module Each 50 

24 Supply of brass type angle holder for LED bulb Each 30 

25 
Supply of  Single Pole 6 to 32A, 240 volts, 10 kA, “C” 
curve, MCB confirm to IS/IEC 60898 :PART 1:2015 or 
upto date amendment. 

Each 50 

26 

Supply of  Double Pole 63 A, 240 volts, 10 kA, “C” 
curve, MCB confirm to IS/IEC 60898 :PART 1:2015 or 
upto date amendment. 

Each 40 

27 

Supply of  TPN 63 A, 240 volts, 10 kA, “C” curve, 

MCB confirm to IS/IEC 60898 :PART 1:2015 or upto 
date amendment. 

Each 15 

28 
Supply of 4.0 mfd, 440 volt capacitor suitable for 
exhaust fans. 

Each 30 

29 

Supply of 22mm LED indication lamp 24Volt AC/DC to 
240V AC/DC & minimum 0.5 wattage suitable for 

existing LT panels: 
    

29.01 Red Colour Nos 30 

29.02 Yellow Colour Nos 20 

29.03 Blue Colour Nos 20 

29.04 Green Colour Nos 20 



Item Rate BOQ 

 
 
 

BOQ 4 
 

Sl. 
No. 

Description of Item Unit Quantity 

30 

Supply of Panel Flush mounting 96x96 mm size Digital 
multi-function meter of class 0.5 to read V,A, PF, 
KVA, KW, KVAR, KWH, KVAH, PF, Hz etc. and suitable 

for existing Electrical panels as required.  

Each 20 

31 

Supply of 96 sq mm Digital Type Ammeter of 
accuracy class 0.5 of suitable range along with inbuilt 

selector switch suitable for 3 phase 4 wire operation 
with LED / LCD display etc. as required. 

Each 20 

32 

Supply of Class 1 Single Phase 2 Wire AC digital Watt 
hour Meters  5-30A , 240 Volt AC, As per IS 
13779:2020 (With Latest Amendments)  

Each 10 

33 

Supply of 63A capacity 4pole Electrical stud 

connector with cap for connecting street light looping 
cable etc. as required. 

Each 50 

34 

Supply of 2mm thickness Steel type heavy duty 
Hinges suitable for Ht/LT electrical panels doors with 

good finishing etc. as per site requirement.    
Each 100 

35 

Supply of Electrical Panel Door Lock (Stainless 
Steel) suitable for 20mm dia nominal hole size for 
installation on existing HT/LT Panel. 

Each 100 

36 

Supply of 12V, 180AH lead acid sealed fully charged 
low maintenance battery in PP container suitable for 

DG set cranking application, including initial charging 
the battery as per manufacturer recommendation. 

Each 8 

37 

Supply of fully charged 12V, 7AH Sealed 
maintenance free (SMF)   lead acid battery suitable 
for LIFT ARD operation  confirming to relevant IS 

standards etc. 

Each 6 

38 Supply of following size of "V" Belt for AHU.     

38.01 A-22 Each 8 

38.02 A-28 Each 8 

38.03 A-52 Each 8 

38.04 A-57 Each 8 

38.05 A-64 Each 8 

38.06 B-72 Each 8 

38.07 B-78 Each 8 

38.08 B-81 Each 8 

38.09 B-90 Each 8 

38.10 B-94 Each 8 



Item Rate BOQ 

 
 
 

BOQ 5 
 

Sl. 
No. 

Description of Item Unit Quantity 

 
 
 

 

  

39 
Supply of 2 mm thickness class-A Electrical insulating 
mat confirmed to IS: 15650:2006 up to date of 

amendment etc. as required. 

Sq.m
eter 

30 

 
 

  

40 
Supply of 3 mm thickness class-C Electrical insulating 
mat confirmed to IS: 15650:2006 up to date of 
amendment etc. as required. 

Sq.m
eter 

20 

 


