
 

 

 

 

 

 

 

 

 

 

 

 

 

 
 
 

Tender Document 
 

(Tender ID: 2021_AAI_85105_1) 
 

 

 

NAME OF WORK                                                    : -“ JOB CONTRACT (2021-23) FOR OPERATION OF   

                                                                                          3x100 TR HVAC SYSTEM at GAGAN COMPLEX,       

                                                                                                            BANGALORE”. 

 
 

Estimated Cost : Rs.29,59,930.00 (Excluding 
GST) 

EMD : As per Annexure-A 

Cost of Tender Document : Rs. 1120/- 

Time Period : 24 Months 

Tender ID : 2021_AAI_85105_1 

BID MANAGER : P.V. SREEDHAR 

BID MANAGER DESIGNATION : AGM(E-E) 

E-MAIL ID : sreedharpv@aai.aero 



 
 

        AIRPORTS AUTHORITY OF INDIA 

ENGINEERING WING 

(ELECTRICAL) GAGAN 
COMPLEX, BENGALURU 
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NOTICE INVITING e-TENDER 
(Three Envelopes Open Tender) 

(Tender ID: 2021_AAI_85105_1_) 

 

Ref : AAI / BGL/GAGAN/AC/2021-22                                                         Date:16.08.2021.                                                                     

                                          NOTICE INVITING e-TENDER 

1. Item rate(s) tenders are invited through the e-tendering portal by Asst. General Manager (Engg. -E), 
AAI, old HAL Airport, Bangalore, Karnataka – 560017, Tel.No. 080-25229861 (Bid Manager) on behalf 
of Chairman, A.A.I. from the Eligible contractors/firms for the work “JOB CONTRACT (2021-23) 
FOR OPERATION OF 3x100 TR HVAC SYSTEM at GAGAN COMPLEX, BANGALORE at an 
estimated cost of  Rs.29,59,930.00 (excluding GST, PF, ESIC, Bonus and incremental of difference in 
wages) with period of completion 24 Months. 
 

2. The tendering process is online at e-portal URL address www.etenders.gov.in/eprocure/app or 

www.aai.aero .Aspiring bidders may go through the tender document by login the CPP portal. 
 

Prospective Tenderers are advised to get themselves register at CPP-Portal, obtain `Login 

ID'&`Password' and go through the instruction available in the Home page after log in to the 

CPP�Portal www.etenders.gov.in/eprocure/app or www.aai.aero. They should also obtain Digital 

Signature which is essentially required for submission of their applications. The process normally takes 

03 days' time the tenderer may also take guidance from AAI Help Desk Support through path 

aai.aero/tender/e� tender/help Desk Support. 
 

For any technical related queries please call the Help Desk. The 24x7 Help Desk details are as 

below:- 
 

Tel:0120-4200462,0120-4001002, Mobile:-+918826246593, E‐ mail:-support-eproc@nic.inBidders 

are requested to kindly mention the URL of the portal and Tender ID in the Subject while emailing 

any issue along with the contact details. 
 

For any further technical assistance with regard to functioning of CPP portal the bidder may contact 

to the following AAI help desk numbers on all working days only between 
 

1) 08 00 hrs to 20 00 Hrs(Mon-Sat) 

011-24632950, Ext-3512(Six lines), Email:-eprochelp@aai.aero 

2) 09;30 hrs to 1800 Hrs (Mon-Fri) 

011-24632950,Ext-3253, Email:- 

etendersupport@aai.aero 

sanjeevkumar@aai.aero and snita@aai.aero. 

3) 09:30 Hrs to 1800 hrs (Mon-Fri) 

011-24657900, Email:-gmitchq@aai.aero 

 
3. Tender fee of Rs. 1120.00 (including GST) non-refundable required to be paid   online through 

payment gateway in CPP portal. Last date and time of sale of tender is 23.08.2021. 

 
4. Following 2 envelopes shall be submitted through online at CPP portal by the bidder as per the 

following schedule: - 



 

CRITICAL DATE SHEET 
 

Published Date 16.08.2021 (1800 Hrs.) 

Bid Document Download/Sale Start Date     16.08.2021 (1800 Hrs.) 

Clarification Start Date     16.08.2021 (1800 Hrs.) 

Clarification End Date     18.08.2021 (1800 Hrs.) 

Bid submission Start Date     16.08.2021 (1800 Hrs.) 

Bid Submission End Date     23.08.2021 (1800 Hrs.) 

Bid Opening Date (Envelope-I) 25.08.2021 (1100 Hrs.) 

Bid Opening Date (Envelope-II) 27.08.2021 (1500Hrs) 

 
Tender Fee 

Rs. 1120.00 (1000+GST@12%) (non-refundable) in 

form of online payment through payment gateway in 

CPP portal. 

EMD As per Annexure-A 

 

Envelope–I: (EMD, Technical Bid and Pre-qualification):- Bid containing following: - 

AAAA.... Tender processing fee, EMD: - 

(i) Tender fee of Rs.1120/- (i/c GST) is required to be paid online only through 

payment gateway provided at the CPP portal itself. 

(ii) The agency has to upload duly filled and signed EMD declaration as per 

Annexure-A” format given in the tender document. 

BBBB.... Technical Bid containing the following: - 

(i) Scanned copy of Unconditional Acceptance of AAI’s Tender conditions. 

(Performa given as per Annexure-I). 

(ii) Scanned copy of Permanent Account Number (PAN) and GST Registration 

Certificate. 

(iii)  Scanned copy of ‘Undertaking” regarding Blacklisting/ Debarment on 

Company’s Letter Head (Performa given on Annexure B). 

(iv)  Scanned copy of Minimum wages affidavit on Rs.100 stamp paper as per 

(Performa given on Annexure V) 

(v) Scanned copy of GST ‘Undertaking” on firm letterhead (Performa given on 

Annexure III) 

(vi)  Companies other than proprietary firm shall submit, scanned copy of 

Authorization letter/ power of attorney along with copy of certificate of 

Incorporation of the company under Companies Act showing CIN/LLPIN/Name 

of Directors of the Company & Copy of Board Resolution regarding Authority of 

assign Power of Attorney. Proprietary firm shall submit scanned copy of 

Authorization letter/ Power of Attorney only, if the tender is processed by a 

person other than proprietor. 

(vii) PQ Performa duly filled. 

(viii) Scanned copies of Affidavit for No Dues (Performa given on Annexure C) 

 



 
 

 
C. Qualifying requirements of contractors / tenderer containing the following: 

Agency Should have satisfactorily completed (#Phase/Part completion of the scope of 

work in a contract shall not be considered, however pre-determined phasing of the 

work will be accepted) three works, each of Rs. 5.92 Lakhs or two works each of Rs 

7.40 Lakhs or one work of Rs.11.84 Lakhs in single contract of similar nature of work 

“Annual Operation of Water cooled HVAC plant of Voltas or equivalent make.,” 

(proportionate amount of 12 Months period shall be considered for technical evaluation if 

the experience shown is more than one year in a single contract) during last seven years 

ending on last date or extended date of submission of bid. 

“The value of executed works shall be brought to current costing level by 

enhancing the actual value of work at simple rate of 7% per annum, 

calculated from the date of completion to the last date of submission of 

bid. 

Client certificate for experiences should show the nature of work done, the 

value of work, date of start, date of completion as per agreement, actual date of 

completion and satisfactory completion of work. Tenderers showing work 

experience certificate from non-government/non PSU organizations 

should submit copy of tax deduction at sources (TDS) certificate(s) along 

with a certificate issued by registered Chartered Accountant, clearly 

specifying the name of work, total payment received against the work and 

TDS amount for the work. 

(i) Should have annualized average financial turnover of Rs. 4.44 Lakhs against 

works executed during last three years ending 31st March of 2020. As a proof, 

copy of Abridged Balance Sheet along with Profit and Loss Account Statement 

of the tenderer should be submitted along with the application. Tenderers 

showing continuous losses during the last three years in the balance sheet shall 

be summarily rejected. 

(ii) The tenderers should have a minimum net worth of Rs.2.22 Lakhs issued by 

certified Chartered Accountants. (Performa given on-Annexure IV of Tender 

Document). Scanned copy of all the Documents of Envelope-I mentioned 

above shall be submitted on the CPP Portal. EMD of the value of as per 

Annexure-A   Shall be accepted online in the form of online payment in CPP 

portal. 

 
Envelope-II (The Financial e-Bid through CPP Portal): - 

All rates shall be quoted in the format provided and no other format is acceptable. If the 

price bid has been given as a standard BOQ format with the tender document, then the 

same is to be downloaded and to be filled by all the tenderers. Tenderers are required to 

download the BOQ file, open it and complete the blue colored 

(unprotected)cellswiththeirrespectivefinancialquotesandotherdetails (such as name of 

the tenderers). No other cells should be changed. Once the details I completed, the 

tenderers should save it and submit it online, without changing the file name. If the BOQ 

file is found modified by the tenderers, the bid will be rejected. 



 
 

 

1. Bid Submission:- 

The tenderers shall submit their application only at CPP Portal: 

https://etenders.gov.in/eprocure/app.Tenderers/ Contractor are advised to follows 

the instructions provided in the tender document for online submission of bids. 

Tenderers are required to upload the digitally signed file of scanned documents as 

per Para2. Bid documents may be scanned with 100 dpi with black and white 

option which helps in reducing size of the scanned documents. 
 

Uploading of application in location other than specified above shall not be 

considered. Hard copy of application shall not be entertained. 

2. Not more than one tender shall be submitted by one tenderer or tenderers having 

business relationship. Under no circumstance will father and his son(s) or other 

close relations who have business relationship with one another (i.e. when one or 

more partner(s)/ director(s) are common) be allowed to tender for the same 

contract as separate competitors. A breach of the condition will render he tenders of 

both parties liable to rejection. 

3. Tenderer who has downloaded the tender from Central Public Procurement Portal 

(CPPP) website: https://etenders.gov.in/eprocure/app, shall not tamper/ modify the 

tender form including downloaded price bid template in any manner. In case if the 

same is found to be tampered/modified in any manner, tender will be completely 

rejected and action will be taken as per EMD declaration and tenderer is liable to 

be banned from doing business with AAI. 

 

4. Bid Opening Process is as below: - 
 

Envelope-I (EMD, Technical Bid and pre qualification): 

Envelope-I containing documents as per para 2 (A), (B) (uploaded by the tenderers) 

shall be opened on date & time mentioned in Critical Data Sheet. 

If the bidder has any query related to the Bid Document of the work, they should use 

‘Seek Clarification’ on CPP Portal to seek clarifications. No other means of 

communication in this regard shall be entertained. If any clarification is needed from the 

tenderer about the deficiency in his uploaded documents in Envelope-I, he will be asked 

to provide through CPP Portal or email if required. The tenderer shall upload the 

requisite clarification/documents within time specified by AAI, failing which it shall be 

presumed that bidder does not have anything to submit and bid shall be evaluated 

accordingly. The intimation regarding acceptance /rejection of their bids will be 

intimated to the tenderers through CPP Portal. 

Envelope-II (Financial Bid): 

Envelope-II containing financial bid of the tenderers found to be meeting the technical 

criteria and qualifying requirements shall be opened on date & time mentioned in Critical 

Data Sheet. 

 

5. AAI reserves the right to accept or reject any or all applications without assigning 

any reasons. AAI also reserves the right to call off tender process at any stage 

without assigning any reason. 

 



 
 

6. AAI reserve the right to disallow the working agencies whose performance at 

ongoing project (s) is below par and usually poor and has been issued letter of 

restrain/Temporary/Permanent debarment/ black listing by any department of AAI or 

central/ State Govt. Depts. / PSUs/ World Bank/ ADB etc. 

 

7. AAI reserve the right to verify the credential submitted by the agency at any stage 

(before or after the award the work). If at any stage, any information/documents 

submitted by the applicant is found to be incorrect / false or have some discrepancy 

which disqualifies the firm then AAI shall take the following action 

aaaa))))    The agency shall be suspended for 01 year and shall not be eligible to bid for AAI 
tender from the date of issue of suspension order. 

b) The agency shall be liable for debarment from tendering in AAI, including 

termination of      the contract apart from any other appropriate contractual / legal 

action. 

 

8. Consortium / JV companies shall not be permitted. No single firm shall be permitted 

to submit two separate applications. 

9. Purchase preference to Central Public Sector Undertaking shall be applicable as per 

the directive of Govt. of India prevalent on the date of acceptance. 

10. Concessions to Indian Micro & Small Enterprises (MSEs) units will not be 

applicable for this work. 

 

 

 

 

 

 

 

                                                                                            Asst. General Manager (Engg. -E)      

           AAI, Bangalore. 



 
 

 
 

 (PQ-Performa to be put in envelope –I) 

PQ-PERFORMA FORMAT TO BE SUBMITTED BY 

APPLICANTS 

Name of Work: “JOB CONTRACT (2021-23) FOR OPERATION OF 3X100 TR HVAC SYSTEM 

AT GAGAN COMPLEX, BANGALORE”. 
 

Ref 

No. 

Details of bidder and 

Qualifying Criteria 

Particulars Self-attested 

scanned copy 

Uploaded / 

enclosed 

 Name & address of the firm/ 

email address & telephone no. 

  

A Tender Processing fee, EMD: 

(i) Tender fee Tender fee for an amount of Rs. 1120/- in 

form of online payment through payment 

gateway in CPP portal 

Yes/No 

(ii) EMD EMD As per Annexure-A/- Yes/No 

B Technical Bid: 

(i) Unconditional 

Letter 

Acceptance As per Performa given as per ANNEXURE-

I 

of Tender Document. 

Yes/No 

(ii) PAN & GST Copy of 

certificate 

PAN & GST Registration Yes/No 

(iii) Blacklisting/Debarment 

undertaking 

As per Performa given on Annexure II of 

Tender document on company’s letter head. 

Yes/No 

(iv) Affidavit on Minimum Wages As per Performa given on Annexure V of 

Tender document on Rs.100 Non-

judicial stamp paper. 

Yes/No 

(v) GST undertaking As per Performa given on Annexure III of 

Tender document on company’s letter head. 

Yes/No 

(vi) Power of 

Authorization letter 

Attorney/ Copy of Power of Attorney/ Authorization 

letter as per NIT. 

Yes/No 

(vii) Affidavit of  No 

Dues 

 Copy of Affidavit of No dues as per 

performa given on Annexure C. 

Yes/No 



 
 

C Qualifying requirements 

(i) Should have satisfactorily 

completed work of 

similar 

A) Certificate of completion of the Three / 

Two/One work(s) for meeting 

eligibility criteria as applicable. 

1. 

 

 
2. 

 

 
3. 

 

 
Note: (i) Completion certificate 

should indicate the following: 

 

 

 

Name of Client:                                             

Name of work:                                               

Work order No:                                               

Completion value:                                             

Date of Start: 

Date of completion: 

Yes/No 

nature of work i.e., “Annual 

Operation of  water cooled 

HVAC plant of Voltas or 

equivalent make” 

   

  

meeting with any one 

 

of the value criteria during last 

seven years ending on 

31.01.2021 

(A) Value Criteria 

i) Three separate works each 

costing not less than 

INR. 5.92 Lakhs 

ii)Two separate works each of 

costing not less than 

INR. 7.40 Lakhs 

iii) One work costing not less 

than INR. 11.84 Lakhs 

(ii) Annualized average financial 

turnover equivalent to INR. 

4.44 Lakhs against works executed  

during last three financial years. 

Year Turnover (Lakhs INR)  

 

 
Yes/No 

2017-18  

2018-19  

2019-20  

Average: ………. 

NOTE: As a proof, copy of Abridged 

Balance Sheet of the firm with profit and 

loss account / certificate from the chartered 

accountant shall be submitted. 

(iii

) 

Minimum Net worth of INR.2.22 

 Lakhs 

Copy of net worth issued by certified 

Chartered Accountant. As per Performa 

given on Annexure IV of Tender document. 

Yes/No 



Page-10 A.A.I. (C……I…….O… ..... ) 
 

 

 

 

 

 

DECLARATION FOR GENUINENESS OF DOCUMENTS 
 

 
 

I ( ) hereby declare that the documents submitted / enclosed are true and 

correct. In case any document at any stage found fake / incorrect, I/We shall be suspended for 01 year and shall 

not be eligible to bid for AAI tenders from date of issue of suspension order. 

 

 

 

 

 

 
Signature of the Authorized Signatory of 

the contractor / Firm 



 
 

INSTRUCTIONS FOR ONLINE BID SUBMISSION 
 

The bidders are required to submit soft copies of their bids electronically on the CPP Portal, using valid 

Digital Signature Certificates. The instructions given below are meant to assist the bidders in registering 

on the CPP Portal, prepare their bids in accordance with the requirements and submitting their bids 

online on the CPP Portal. 
 

More information useful for submitting online bids on the CPP Portal may be obtained at: 

http://etenders.gov.in/eprocure/app. 
 

REGISTRATION 
 

Bidders are required to enroll on the e-Procurement module of the Central Public Procurement Portal 

(URL: http://etenders.gov.in/eprocure/app) by clicking on the link “Online Bidder Enrollment” on the 

CPP Portal which is free of charge. 
 

1. As part of the enrolment process, the bidders will be required to choose a unique username and assign a 

password for their accounts. 

 
2. Bidders are advised to register their valid email address and Mobile Numbers as part of the registration 

process. These would be used for any communication from the CPP Portal. 

 
3. Upon enrolment, the bidders will be required to register their valid Digital Signature Certificate (Class 

II or Class III Certificates with signing key usage) issued by any Certifying Authority recognized by 

CCA India (e.g. Sify / nCode / eMudhra etc.), with their profile. 

 
4. Only one valid DSC should be registered by a bidder. Please note that the bidders are responsible to 

ensure that they do not lend their DSC’s to others which may lead to misuse. 

 
5. Bidder then logs in to the site through the secured log-in by entering their user ID / Password and the 

Password of the DSC / e-Token. 

 
SEARCHING FOR TENDER DOCUMENTS 

 

1. There are various search options built in the CPP Portal, to facilitate bidders to search active tenders by 

several parameters. These parameters could include Tender ID, Organization Name, Location, Date, 

Value, etc. There is also an option of advanced search for tenders, wherein the bidders may combine a 

number of search parameters such as Organization Name, Form of Contract, Location, Date, Other 

keywords etc., to search for a tender published on the CPP Portal. 

 
2. Once the bidders have selected the tenders they are interested in, they may download the required 

documents / tender schedules. These tenders can be moved to the respective ‘My Tenders’ folder. This 

would enable the CPP Portal to intimate the bidders through SMS / e-mail in case there is any 

corrigendum issued to the tender document. 



 
 
 

3. The bidder should make a note of the unique Tender ID assigned to each tender, in case they want to 

obtain any clarification / help from the Helpdesk. 

 

 
PREPARATION OF BIDS 

 

1. Bidder should take into account any corrigendum published on the tender document before submitting 

their bids. 

 
2. Please go through the tender advertisement and the tender document carefully to understand the 

documents required to be submitted as part of the bid. Please note the number of covers in which the bid 

documents have to be submitted, the number of documents - including the names and content of each of 

the document that need to be submitted. Any deviations from these may lead to rejection of the bid. 

3. Bidder, in advance, should get ready the bid documents to be submitted as indicated in the tender 

document / schedule and generally, they can be in PDF / XLS / RAR / DWF/JPG formats. Bid 

documents may be scanned with 100 dpi with black and white option which helps in reducing size of 

the scanned document. 

 
4. To avoid the time and effort required in uploading the same set of standard documents which are 

required to be submitted as a part of every bid, a provision of uploading such standard documents (e.g. 

PAN Card Copy, Annual Reports, Auditor Certificates etc.) has been provided to the bidders. Bidders 

can use “My Space” or ‘’Other Important Documents’’ area available to them to upload such 

documents. These documents may be directly submitted from the “My Space” area while submitting a 

bid, and need not be uploaded again and again. This will lead to a reduction in the time required for bid 

submission process. 

 
 

SUBMISSION OF BIDS 
 

1. Bidder should log into the site well in advance for bid submission so that they can upload the bid in time 

i.e. on or before the bid submission time. Bidder will be responsible for any delay due to other issues. 

 

2. The bidder has to digitally sign and upload the required bid documents one by one as indicated in the 

tender document. 

 
3. Bidder has to select the payment option as “offline” to pay the tender fee / EMD as applicable and enter 

details of the instrument. 

 

4. Bidder should prepare the EMD as per the instructions specified in the tender document. The original 

should be posted/couriered/given in person to the concerned official, latest by the last date of bid 

submission or as specified in the tender documents. The details of the DD/any other accepted instrument, 

physically sent, should tally with the details available in the scanned copy and the data entered during 

bid submission time. Otherwise the uploaded bid will be rejected. 



 
 

5. Bidders are requested to note that they should necessarily submit their financial bids in the format 

provided and no other format is acceptable. If the price bid has been given as a standard BOQ format 

with the tender document, then the same is to be downloaded and to be filled by all the bidders. Bidders 

are required to download the BOQ file, open it and complete the white colored (unprotected) cells with 

their respective financial quotes and other details (such as name of the bidder). No other cells should be 

changed. Once the details have been completed, the bidder should save it and submit it online, without 

changing the filename. If the BOQ file is found to be modified by the bidder, the bid will be rejected. 

 

6. The server time (which is displayed on the bidders’ dashboard) will be considered as the standard time 

for referencing the deadlines for submission of the bids by the bidders, opening of bids etc. The bidders 

should follow this time during bid submission. 

 
7. All the documents being submitted by the bidders would be encrypted using PKI encryption techniques 

to ensure the secrecy of the data. The data entered cannot be viewed by unauthorized persons until the 

time of bid opening. The confidentiality of the bids is maintained using the secured Socket Layer 128 

bit encryption technology. Data storage encryption of sensitive fields is done. Any bid document that is 

uploaded to the server is subjected to symmetric encryption using a system generated symmetric key. 

Further this key is subjected to asymmetric encryption using buyers/bid openers public keys. Overall, the 

uploaded tender documents become readable only after the tender opening by the authorized bid 

openers. 

 
8. The uploaded tender documents become readable only after the tender opening by the authorized bid 

openers. 

 
9. Upon the successful and timely submission of bids (i.e, after Clicking “Freeze Bid Submission” in the 

portal), the portal will give a successful bid submission message & a bid summary will be displayed 

with the bid No. and the date & time of submission of the bid with all other relevant details. 

 
10. The bid summary has to be printed and kept as an acknowledgement of the submission of the bid. This 

acknowledgement may be used as an entry pass for any bid opening meetings. 

 
ASSISTANCE TO BIDDERS 

 

1. Any queries relating to the tender document and the terms and conditions contained therein should be 

addressed to the Tender Inviting Authority for a tender or the relevant contact person indicated in the 

tender. 

 
2. Any queries relating to the process of online bid submission or queries relating to CPP Portal in general 

may be directed to the 24x7 CPP Portal Helpdesk. 

 
CPPP under GePNIC, Help Desk Services 

 

1. For any technical related queries please call the Helpdesk. The 24 x 7 Help Desk Number:-0120-4200462 

,0120-4001002. 

Note- Bidders are requested to kindly mention the URL of the Portal and Tender Id in the subject while 

emailing any issue along with the Contact details. For any issues/ clarifications relating to the tender(s) 

published kindly contact the respective Tender Inviting Authority. 



 
 

Tel: 0120-4200462, 0120-4001002. 

Mobile: 91826246593 

E-Mail: support-eproc@nic.in 

 
2. For any Policy related matter / Clarifications Please contact Dept of Expenditure, Ministry of Finance. 

E- Mail: cppp-doe@nic.in 
 

3. For any Issues/Clarifications relating to the publishing and submission of AAI tender(s) 

a. In order to facilitate the Vendors / Bidders as well as internal users from AAI, Help desk services have 

been launched between 0800-2000 hours for the CPPP under GePNIC https://eprocure.gov.in. The help 

desk services shall be available on all working days (Except Sunday and Gazetted Holiday) between 

0800- 2000 hours and shall assist users on issues related to the use of Central Public Procurement Portal 

(CPPP). 

 
b. Before submitting queries, bidders are requested to follow the instructions given in “Guidelines to 

Bidders” and get their computer system configured according to the recommended settings as specified 

in the portal at “System Settings for CPPP” 

 

4. In case of any issues faced, the escalation matrix is as mentioned below: 

 

 

Sl 

No 

 

Support 

Persons 

 

Escalatio

n Matrix 

 

E-mail Address 

 

Contract 

Numbers 

 

Timings* 

1 Help 

Desk 

Team 

Instant 

Support 

eprochelp@aai.aer 

o 
011- 

24632950, 

Ext-3512 

(Six Lines) 

0800-2000 

Hrs. (MON 

- SAT) 

2 Manager(IT) After 4 

Hours 

of Issue 

sanjeevkumar@aai. 

aero 
011- 

24632950, 

Ext-3505 

0930-1800 

Hrs. 

(MON- 

FRI) 

3 AGM(IT) After 

12 hours 
snita@aai.aero 011- 

24632950, 

Ext-3523 

0930-1800 
Hrs. 

(MON- 

FRI) 

4 General 

Manager 

(IT) 

After 

03 Days 
gmitchq@aai.aero 011- 

24657900 
0930-1800 

Hrs. 

(MON- 

FRI) 
*The Helpdesk services shall remain closed on all Govt. Gazetted Holidays. 

 

The above mentioned help desk number are intended only for queries related to the issues on e- procurement 

portal and help needed on the operation of the portal. 
 

For queries related to the tenders published on the portal, bidders are advised to contact concerned. 



 

GUIDANCE TO TENDERER 
 

1. Item rate e-tenders are invited on behalf of the Airports Authority of India for the work as 

mentioned at Page No.130 of GCC. The estimated cost of the work is mentioned at Page 

No. 130 of GCC. This estimate, however, is given merely as rough guide. 

2. The Tenders shall be in the prescribed Form. 

3. The works are required to be completed within the period as mentioned at Page No. 132 

Of GCC. 

4. Not more than one Tender shall be submitted by a contractor or by a firm of contractors. 

No two or more concerns in which an individual is interested, as Proprietor and/or partner 

shall tender for the execution of the same works. If they do so, all such Tenders shall be liable 

to be rejected. 

5. The Accepting Authority as mentioned at Page No. 131 of GCC shall be the Accepting 

Officer hereinafter, referred to as such for the purpose of this contract. 

6. Tender documents consisting of plans, specifications, Schedule(s) of quantities of the 

various classes of work to be done, the conditions of contract and other necessary 

documents will be open for inspection in the office of the Asstt. Gen. Manager Engg (E), 

AAI, Bangalore, HAL Airport, between hours of 11.00 am & 4.00 pm every day except 

Saturday, Sunday and public holidays. Tender document can be downloaded from the 

NIC CPP e-tendering portal without paying any tender processing fees. However, to 

participate in the tender, the Bidders must pay tender processing fee as mentioned in NIT 

through online payment gateway integrated with CPP portal. 

7. Bidders are advised to inspect and examine the site and its surroundings and satisfy 

themselves before submitting their Tenders as to the nature of the ground and sub soil (so far 

as is practicable), the form and nature of the site, the means of access to the site, the 

accommodation they may require, working conditions including space for stacking of 

materials, installation of T&P, rates of various materials to be incorporated in works, 

conditions affecting accommodation and movement of labours etc. and in general shall 

themselves obtain all necessary information as to risks, contingencies and other 

circumstances which may influence or effect their Tender. A bidders shall be deemed to 

have full knowledge of the site whether he inspects it or not and no extra charges 

consequent on any misunderstanding or otherwise shall be allowed. 

8. Submission of a Tender by a bidders implies that he has read this notice and all other 

contract documents and has made himself aware of the scope and specifications of the 

works to be done and of conditions and rates at which stores, tools and plant, etc. will be 

issued to him by Airports Authority of India, local conditions, local material rates and other 

factors bearing on the execution of the works. 
 

9. All rates shall be quoted in the NIC CPP e-tendering portal. 



 
 

10. In the case of item rate Tenders only rates quoted shall be considered. Any Tender 

containing percentage below/above the rates quoted is liable to be rejected. 
 

11. Tenders shall be uploaded by the bidder upto the date and time as mentioned at Page No. 2 

of NIT and shall be opened on the date and time as mentioned at Page No. 2 of NIT. 

 

12. The agency has to upload duly filled and signed EMD declaration as per “Annexure- A” format given 
in the tender document. 

 

13. Notification of Award of contract will be made in writing to the successful Bidder by the 

Accepting Authority or his representative. The contract will normally be awarded to the 

qualified and responsive Bidder offering lowest evaluated bid in conformity with the 

requirements of the specifications and contract documents and the Accepting Authority shall be the 

sole judge in this regard. The Accepting Authority does not bind himself to accept the lowest or 

any tender or to give any reason for his decision. 

14. A responsive bidder is one who submits the financial bid and accepts all the terms and 

conditions of the tender document. 

15. A major modification is one which affects in any way the quality, quantity and period of 

completion of the work or which limits in any way the responsibilities or liabilities of the 

Bidder or any right of AAI, as required in the specifications and contract documents. Any 

modification in the terms and conditions of the Tender which are not acceptable to AAI 

shall also be treated as a major modification. 

16. A Bidders shall submit a responsive bid, failing which his Tender will be liable to be 

rejected. 
 

17. The Accepting Authority reserves to himself the right of accepting the whole or any part of 

the Tender and Bidders shall be bound to perform the same at his quoted rates. 

 
18. Canvassing in connection with Tenders is strictly prohibited and the Tenders submitted by 

the bidders who resort to canvassing will be liable to rejection. 

 

19. The Bidders shall not be permitted to tender for works in Airports Authority of India 

Engineering Department, responsible for award and execution of contracts, in which his 

near relative is posted as Manager Finance & Accounts or Sr. Officer or as an engineer in 

any capacity. He shall also intimate the names of persons who are working with him in any 

capacity or are subsequently employed by him and who are near relatives to any officer in 

Airports Authority of India. Any breach of this condition by the contractor would render 

him liable to be debarred from Tendering for next 2years. 
 

20. The contractors shall give a list of AAI employees related to him. 
 

21. No Engineer of Gazetted rank or other Gazetted Officer employed in Engineering or 

Administrative duties in an Engineering Department of Airports Authority of India/Govt. 

of India is allowed to work as a contractor for a period of two years of his retirement from 

Airports Authority of India/ Government service, without the previous permission of 

Airports of India/Govt. of India. The contract is liable to be cancelled if either the contractor 

or any of his employees is found at any time to be such a person who had not obtained the 



 
 

permission of Airports Authority of India/Govt. of India as aforesaid before submission of 

the Tender or engagement in the contractor’s service. 

 

22. The Tender for works shall remain open for acceptance for a period of (90) Ninety days 

from the date of opening of financial bid. If any bidder withdraws his Tender before the said 

period or makes any modifications in the terms and conditions of the Tender which are not 

acceptable to the Department, then Airports Authority of India shall without prejudice to 

any other right or remedy, be at liberty to take actions as per EMD declaration provided at 

Annexure A. 

23. On acceptance of the Tender, the name of the accredited representative(s) of the contractor 

who would be responsible for taking instructions from the Engineer-In-Charge shall be 

communicated to the Engineer-In-Charge. 

 

24. If at any stage, any information /documents submitted by the applicant is found to be 

incorrect/false or have some discrepancy which disqualifies the firm then AAI shall take the 

following action: 

 
25. Agency shall be suspended for 01 year and not be eligible to bid for AAI tenders from date of issue of 

suspensionorder. 

 
26. The agency shall be liable for debarment from tendering in AAI, apart from any other 

appropriate contractual / legal action. 

 
27. The site for the work may be made available in full or parts as decided by Engineer-In- 

Charge. 

 
28. Last date and time of submission of e-bids (Envelope I &II) is mentioned in NIT. 

29. Guideline for quoting rate for BOQ Items 

This contract is item rate contract. Hence, bidder has to quote the rate 

against each item. 

30. MODE OF SUBMISSION OF TENDERS: 

Two Envelopes shall be submitted through online at e-tendering portal by 

the bidder as mentioned in NIT. 

Queries, Replies and Clarifications: 

30.1 If the bidder has any query related to the Tender Document of the work they should use 

‘Seek clarification’ tab in e-tendering portal to seek clarifications. No other means of 

communication in this regard shall be entertained. 

30.2 If any clarification is needed by AAI from the bidder about the deficiency in his uploaded documents 

in Envelope – I, they will be asked to provide it through short fall folder in e-tendering portal. The 

bidder shall upload the requisite clarification/documents within specified time of receipt of such 



 
 

request from AAI, failing which tender will not be considered for the subsequent stages. 
 

30.3 Once the bidder has submitted the digitally signed file of tender document along with 

unconditional acceptance as an attachment, he is not permitted to upload any additional file or 

put any remark(s)/conditions(s) in/ along with the Tender Document (Except unconditional 

rebate on quoted rates i.e. header discount (%) if any in fanatical bid section). 

 
31. In case the condition 26 above is found violated, appropriate action shall be 

taken as per Annexure-A. 
 

32. Bids Opening Process: -As mentioned in NIT. 
 

33. The successful Tender/contractor, on acceptance of his Tender by the Accepting Authority, shall 

within 30 days from the date of award of work sign the contract consisting of Notice Inviting 

Tenders, General Conditions of Contract, Special/additional condition, General and technical 

specifications, Tender conditions as issued at the time of invitation of Tender and acceptance 

thereof with any correspondence leading thereto. 

34. The Accepting Authority reserves the right to allow the public enterprises purchase 

preference facilities as admissible under the existing policy on the date of opening of 

tender. 

35. Prices: - Rates quoted shall be Indian rupees only and inclusive of all taxes (excluding 

GST) and duties what so ever viz. custom duty in case of imported items, entry tax, taxes 

levied by local bodies labour, tools & plants, packing, freight/transportation of items from 

factory to site, insurance up to site, loading, unloading, hoisting arrangement for 

installation, fee(s) payable for statuary license/approvals from concern department etc. 

The lowest tender shall be decided on the basis of net cost to AAI which is excluding 

GST. 

 

 

 

 

 

 
Signature of tender Issuing Authority   

For & on behalf of Chairman, AAI 



General Guidelines 

AIRPORTS AUTHORTY OF INDIA 

A A I G ............. C……C PAGE NO.1 

 

 

 

 

 

 

 

 

 

 

AIRPORTS AUTHORITY OF 

INDIA GENERAL CONDITIONS 

OF CONTRACT 



General Guidelines 

AIRPORTS AUTHORTY OF INDIA 

A A I G ............. C……C PAGE NO.2 

 

 

 

AIRPORTS AUTHORITY OF INDIA 
INDEX 

 

Sl. No. Details of Pages 
Page 
No. 

 
1. 

 
General Guidelines 

 
3 

 
2. 

 
Tender forms 

 
4-6 

 
i) 

 
General Rules and Directions. 

 
7-15 

 
ii) 

 
Conditions of contract 

 
16-19 

 
iii) 

 
Clauses of contract 

 
20-93 

 
iv) 

 
A A I Safety code 

 
94-98 

 
v) 

 
Model Rules 

 
99-103 

 
vi) 

 
A A I contractor's labour Regulations 

 
104-109 

 
vii) 

 
Various Formats to be maintained (Appendix I to XX) 

 
110-144 

 
viii) 

 
Sketch of Cement Godown 

 
145 

 
3. 

 
Proforma of Schedules A to F 

 
146-156 



General Guidelines 

AIRPORTS AUTHORTY OF INDIA 

A A I G ............. C……C PAGE NO.3 

 

 

 

GENERAL GUIDELINES 

 

1. This book of “General Conditions of Contract” is applicable to 

both types of tenders i. e.” Percentage rate tenders and Item rate 

tenders”. Accordingly, alternative provisions for conditions Nos. 4, 

10 & 12 of the General Rules and Directions are given in this 

book. The appropriate alternatives will be applicable in specific 

cases depending on whether this is used for percentage rate tenders 

or item rate tenders 

 
2. Notice Inviting Tender, Schedules A to F, special 

conditions/specifications and drawings only will be issued to 

intending bidders. The standard form will not be issued along with 

the Tender Documents but the same shall form part of the 

agreement to be drawn and signed by both parties after acceptance 

of tender. 

 
3. All blanks are confined to Notice Inviting Tender and Schedules A to F. 

 

 

4. Authority approving the Notice Inviting Tenders (NIT) shall fill up all 

the blanks in Notice Inviting Tender and in Schedules B to F before 

issue of Tender documents. 

 

 

5. The intending bidders will quote their rates in Schedule A. 

 

 

6. The proforma for registers and Schedules A to F are only for 

information and guidance. These are not to be filled in the Standard 

Form. The Schedules with all blanks, duly filled, shall be separately 

issued to all intending tenderers. 
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AIRPORTS AUTHORITY OF INDIA 
 

Percentage Rate Tender/Item Rate Tender & Contract for Work 

 

 

Airport : Bangalore Airport 
 

Branch : Engineering-Electrical Office of : AGM(E-E),old HAL AIRPORT 
 

A. Tender for the work of:- “Job Contract(21-23) for operation of 3X100 TR HVAC system at 

GAGAN Complex, Bangalore.”. 

 
i) To be submitted/ uploaded upto as per critical DATA Sheet of E- NIT of Tender Document in NIC 

CPP Portal. 

[ 
 

ii) To be opened in presence of tenders who may be present on at 

  hrs. in the office of 
 

Issued to * 
 

Signature of officer issuing documents ------------------------------------ * 
 

Designation * 
 

Date of issue * 
 

*(ii) Not applicable for e-tendering 
 

TENDER 
 

I/We have read and examined the notice inviting tender, schedule, A, B, C, D, E & F, 

Specifications applicable, Drawings & Designs, General Rules and Directions, Conditions of 

Contract, Clauses of contract, Special conditions, Schedule of Rates & other documents and 

Rules referred to in the conditions of contract and all other contents in the tender document for the 

work. 

 

I/We hereby tender for the execution of the work specified for the Chairman Airports Authority 

of India within the time specified in Schedule 'F', viz., schedule of quantities and in accordance in 

all respects with the referred to in Rule-1 of General Rules and Directions and in Clause 11 of the 

Conditions of contract and with such material as are provided for, by and in respects in accordance 

with, such conditions so far as applicable. 
 

We agree to keep the tender open for Ninety (90) days from the date of opening of financial bid in 

3/2 bid system and not to make any modifications in its terms and conditions. 
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I/ We undertake and confirm that for eligiblility of similar work(s) has / have not been got executed 

on back to back basis through another contractor. Further that, if such a violation comes to the 

notice of AAI, then I/We shall accept the decision of AAI if we are debarred for tendering in AAI 

in future works. Also , if such a violation comes to the notice of AAI before date of start of work, 

the Engineer-in-Charge shall be free to forfeit the entire amount of Earnest Money Deposit / 

Performance Guarantee. 

 

If I/ We further undertake and confirm that information/ documents submitted by us are 

genuine, and if at any stage such documents/ information found false, then we shall be liable for 

debarment from tendering in AAI, and any other appropriate legal action. 

 

If I/ we fail to commence work as specified, I/we agree that Chairman, A.A.I. or his 

successors in office shall without prejudice to any other right or remedy available in law, be 

at liberty to act as per provisions of contract. Further, I/We agree that in such case, I/We shall 

be debarred for participation in the re-tendering process of the work as per provisions of 

contract. 

 

I/We hereby declare that I/we shall treat the tender documents drawings and other records 

connected with the work as secret/confidential documents and shall not communicate 

information/derived there from to any person other than a person to whom I/we am/are 

authorized to communicate the same or use the information in any manner prejudicial to the 

safety of the State. 

(* To be deleted which are not applicable) 

 

Date: Signatures of Contractor: 

 
Witness: Postal Address 

 
Occupation: 
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ACCEPTANCE  

 
The above tender (as modified by you as provided in the letters mentioned hereunder) is 

accepted by competent authority on behalf of the Chairman, Airports Authority of India for 

sum of Rs. (Rupees ). 

 

The letters referred to below shall form part of this contract Agreement: - 

 

(i) 

(ii) 

(iii) (iii) 

 

 

 

For & on behalf of 

Chairman, 

 

 

 

 
 

Airports Authority of 

India Signature   

 

Designation  

Date    
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AIRPORTS AUTHORITY OF INDIA  

General Rules & Directions 
 

1. General 

Rules 

& Directions 

All work proposed for execution by contract are notified in a form of 

invitation to tender pasted in public places /NIC CPP Portal and signed 

by the officer inviting tender or by publication in Newspapers and 

posted on AAI web-site and NIC CPP Portal 

http://etenders.gov.inand www.aai.aero(for reference only). 

This form will state the work to be carried out, as well as the date for 

submitting and opening tenders and the time allowed for carrying out 

the work, also the EMD declaration submitted with the tender, and 

the amount of the security deposit and Performance guarantee to be 

deposited by the successful tenderer and the percentage, if any, to be 

deducted from bills. Copies of the specifications, designs and 

drawings and any other documents required in connection with the 

work signed for the purpose of identification by the officer inviting 

tender shall also be open for inspection by the contractor at the office 

of officer inviting tender during office hours. 

2.  In the event of the e-tender being submitted by a firm, it must be 

digitally signed. Such tender will be treated as signed tender. For 

physical tender it must be signed separately by each partner thereof 

or in the event of the absence of any partner, it must be signed on his 

behalf by a person holding a power-of-attorney authorizing him to do 

so, such power of attorney to be produced with the tender, and it 

must disclose that the firm is duly registered under the Indian 

Partnership Act, 1952. 

2. (A)  In case of the tender submitted by a Joint Venture / Consortium, a 

copy of joint venture / consortium agreement in the specified 

proforma defining the lead partner should be submitted. The lead 

partner shall sign all the documents in respect of the works. The 

documents signed by any other person or firm other than the lead 

partner shall not be entertained. 

3.  Receipts for payment made on account of work, when executed by a 

firm, must also be signed by all the partners, except where 

contractors are described in their tender as a firm, in which case the 

receipts must be signed in the name of the firm by one of the partners, 

or by some other person having due authority to give effectual 

receipts for the firm. Bank details shall be furnished by the firm 

through an application duly signed by all partners for payment to the 

firm through bank transfer. 
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4. Applicable 

for item 

Rate Tender 

only . 

Any person who submits a tender shall fill up the usual printed form, 

stating at what rate he is willing to undertake each item of the work. 

Tenderers, which propose any alteration in the work specified in the 

said form of invitation to tender, or in the time allowed for carrying 

out the work, or which contain any other conditions of any sort, 

including conditional rebates, will be summarily rejected. No single 

tender shall include more than one work, but contractors who wish 

to tender for two or more works shall submit separate tender for 

each. Tender shall have the name and number of the works to which 

they refer, written on the envelopes. 

The rate(s) must be quoted in decimal coinage. Amount must be 

quoted in full Rupees by ignoring 50 paise and considering more than 

50 paisa as Rupee one. In case the lowest tendered amount (worked 

out on the basis of quoted rate of Individual items) of two or more 

contractors is same, then such lowest contractors will be asked to 

submit revised offer quoting rate of each item of the schedule of 

quantity for all sub sections/sub heads as the case may be, but the 

revised quoted rate of each item of schedule of quantity for all 

subsections / sub heads should not be higher than their respective 

original rate quoted already at the time of submission of tender. The 

lowest tender shall be decided on the basis of revised offer. 

If the revised tendered amount (worked out on the basis of quoted 

rate of individual items) of two or more contractors received in 

revised offer is again found to be equal, then the lowest tender, 

among such contractors, shall be decided by draw of lots in the 

presence of Jt. GM (Engg)/ DGM (Engg)/ AGM (Engg)/ Sr Manager 

(Engg) in-Charge of major and minor component(s) work and the 

lowest contractors those have quoted equal amount of their tenders. In 

case of any such lowest contractor in his revised offer quotes rate of 

any item more than their respective original rate quoted earlier at the 

time of submission of tender, then such revised offer shall be treated 

invalid. Such case of revised offer of the lowest contractor or case of 

refusal to submit revised offer by the lowest contractor shall be 

treated as withdrawal of his tender before acceptance and action shall 

be taken as per EMD declaration. 

In case all the lowest contractors those have same tendered amount 

(as a result of their quoted rate of individual items), refuse to submit 

revised offers, then tenders are to be recalled after taking appropriate 

action taken as per EMD declaration to each lowest contractors. 

Contractor,  against  whom  action  has  been  taken  as  per  EMD 

Declaration because of non-submission of revised offer, or quoting 
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  higher revised rate(s) of any item(s) than their respective original rate

quoted

to 

Note: Till the time software supports the above provisions, revised

offers from tenderers forming the tie shall be obtained and procedure

prescribed for 

tenders).

4. (A) Applicable 

for 

Percentage 

Rate 

Tender 

only. 

In case of Percentage Rate Tenders, tenderer shall fill up the usual

printed form, stating at what percentage below/above (in figures as

well

Quantities at Schedule

tender

Tenders,

said form of invitation to tender, or in the time allowed for carrying

out the work, or which contain any other conditions of 

including

No single tender shall include more than one work, but contractors

who wish to tender for two or more works shall submit separate

tender for each. Tender shall have the name and number of 

works

In case the lowest tendered amount (estimated cost + amount

worked on the basis of percentage above/below) of two or more

bidders

revised offer in

below on estimated cost of tender including all sub sections/sub

heads as the case may be, but the revised percentage quoted

above/below on tendered cost or on each sub section/ sub head

should not be higher

submission of tender. The lowest tender shall be decided on the

basis

submit

AIRPORTS AUTHORTY
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higher revised rate(s) of any item(s) than their respective original rate

quoted already at the time of submission of his bid shall

 participate in the retendering process of the work.

Note: Till the time software supports the above provisions, revised

offers from tenderers forming the tie shall be obtained and procedure

prescribed for “Restricted call of tenders” shall be adopted (for

tenders). 

In case of Percentage Rate Tenders, tenderer shall fill up the usual

printed form, stating at what percentage below/above (in figures as

well as in words) the total estimated cost given in Schedule of

Quantities at Schedule-A, he will be willing to execute the work. The

tender submitted shall be treated asinvalid if; 

1. The contractor dose not quote percentage above/below on the

total amount of tender or any section/sub-head

2. The percentage above/below is not quoted in figures

on the total amount of tender or any section/sub

tender. 

3. The percentage quoted above/below is different in figures and

words on the total amount of tender or any section/sub

the tender. 

Tenders, which propose any alteration in the work 

said form of invitation to tender, or in the time allowed for carrying

out the work, or which contain any other conditions of 

including conditional rebates, will be summarily rejected.

No single tender shall include more than one work, but contractors

who wish to tender for two or more works shall submit separate

tender for each. Tender shall have the name and number of 

works to which they refer, written on the envelopes.

In case the lowest tendered amount (estimated cost + amount

worked on the basis of percentage above/below) of two or more

bidders is same, such lowest bidders will be asked

revised offer in the form of letter mentioning percentage above/

below on estimated cost of tender including all sub sections/sub

heads as the case may be, but the revised percentage quoted

above/below on tendered cost or on each sub section/ sub head

should not be higher than the percentage quoted at the time of

submission of tender. The lowest tender shall be decided on the

basis of revised offers. In case any of such contractor

submit revised offer, then it shall be treated as withdrawal

AUTHORTY OF INDIA 
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higher revised rate(s) of any item(s) than their respective original rate 

shall not be allowed 

work. 

Note: Till the time software supports the above provisions, revised 

offers from tenderers forming the tie shall be obtained and procedure 

“Restricted call of tenders” shall be adopted (for e- 

In case of Percentage Rate Tenders, tenderer shall fill up the usual 

printed form, stating at what percentage below/above (in figures as 

estimated cost given in Schedule of 

A, he will be willing to execute the work. The 

The contractor dose not quote percentage above/below on the 

head of the tender. 

figures & words both 

on the total amount of tender or any section/sub-head of the 

The percentage quoted above/below is different in figures and 

total amount of tender or any section/sub-head of 

 specified in the 

said form of invitation to tender, or in the time allowed for carrying 

out the work, or which contain any other conditions of any sort 

rejected. 

No single tender shall include more than one work, but contractors 

who wish to tender for two or more works shall submit separate 

tender for each. Tender shall have the name and number of the 

envelopes. 

In case the lowest tendered amount (estimated cost + amount 

worked on the basis of percentage above/below) of two or more 

asked to submit 

the form of letter mentioning percentage above/ 

below on estimated cost of tender including all sub sections/sub 

heads as the case may be, but the revised percentage quoted 

above/below on tendered cost or on each sub section/ sub head 

than the percentage quoted at the time of 

submission of tender. The lowest tender shall be decided on the 

contractor refuses to 

withdrawal of his 
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  tender before acceptance and 50% of earnest money shall be 

forfeited. 

If the revised tendered amount of two more bidders received in 

revised offer is again found to be equal , the lowest tender, among 

such bidders, shall be decided by draw of lots in the presence of Jt. 

GM (Engg)/ DGM (Engg)/ AGM (Engg)/ Sr Manager (Engg) in- 

Charge of work & the lowest bidders those who have quoted equal 

amount of their tenders. In case all the lowest tenders those have 

quoted same tendered amount reduce to submit revised offers 

tendersare to be recalled after forfeiting 50% of EMD of each bidd. 

Bidders, whose earnest money is forfeiting because of non- 

submission of recised offer, shall not be allowed to participated 

the re-tendering process of the work. 

Note: Till the time soft ware same tenders the above provisions, 

revised 

offers from tenderers, from the time tie shall be obtained and 

procedure prescribed for “Rejected call of tenders” shall be 

ted. 

4. (B)  In case the lowest tendered amount (estimated cost + amount worked on 

the basis of percentage above/below) of two or more contractor is same, 

such lowest contractor will be asked to submit sealed revised offer in 

the form of letter mentioning percentage above/below on estimated 

cost of tender includingall sub section/sub heads as the case may be, 

but the revised percentage quoted above/below on tendered cost or 

on each sub section /sub head should not be higher than the 

percentage quoted at the time or submission of tender. The lowest 

tender shall be decided on the basis of revised offers. 

In case any of such contractor refuses to submit revised offer, then it 

shall be treated as withdrawal of his tender before acceptance and 

50% of earnest money shall be forfeited. 

If the revised tendered amount of two more contractors received in 

revised offers is again found to be equal, the lowest tender, among 

such contractor , shall be decided by draw of lots in the presence of 

Jt.GM(Engg)/DGM (Engg), AGM (Engg)/Asst. General Manager 

(Engg) in -Charge of major & minor component(s) of work & the 

lowest bidders those who have quoted same tendered amount of 

their tenders. In case all the lowest contractors those have quoted 

same tendered amount, refuse to submit revised offers, then tenders 

are to be recalled after forfeiting 50% of EMD of each bidder. 

Bidders, whoes earnest money is forfeited because of non submission 

of revised offer, shall not be allowed to participate in the re-tendering 
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  process of the work. 

5.  The officer inviting tender or his duly authorized representative, will 

open tenders in the presence of any intending bidders who may be 

present at the time, and will enter the amounts of the several tenders 

in a comparative statement in a suitable form. 

6.  The officer inviting tenders shall have the right of rejecting all or any 

of the tenders and will not be bound to accept the lowest or any 

other 

tender. 

7.  The receipt of an accountant or clerk for any money paid by the 

bidder towards tender fee will not be considered as any 

acknowledgement or payment to the officer inviting tender and the 

bidder shall be responsible for seeing that he procures a receipt 

signed by the officer inviting tender or a duly authorised 

cashier. 

8.  The memorandum of work tendered for and the schedule of materials to 

be supplied by the department and their issue-rates, shall be filled and 

completed in the office of the officer inviting tender before the 

tender form is issued. If a form is issued to an intending bidder without 

having been so filled in and incomplete, he shall request the officer to 

have this done before he completes and delivers his tender. 

9.  The bidders shall sign a declaration under the officials Secret Act 

1923, for maintaining secrecy of the tender documents drawings or 

other records connected with the work given to them. The 

unsuccessful bidders shall return all the drawings given to them. 

9(A).  Use of correcting fluid anywhere in tender document is not permitted. 

Such tender is liable for rejection. If there is any correction it should be 

cut with a straight line and should be initialed and cello tape to be 

provided on all therates quoted in case of physical tenders. 

10. Applicable 

for Item Rate 

Tender 

Only. 

In the case of Item Rate Tenders, only rates quoted shall be considered. 

Any tender containing percentage below / above the rates quoted is 

liable to be rejected. Rates quoted by the bidder in item rate tender in 

figures and words shall be accurately filled in so that there is no 

discrepancy in the rates written in figures and words. However, 

i. if a discrepancy is found between rates in figures and in words, 

then the rates which correspond with the amount worked out 

by the bidder shall unless otherwise proved be taken as correct. 

ii. If the amount of an item is not worked out by the bidder or it 

does not correspond with the rates written either in figures or in 

words, then the rates quoted by the contractor in words shall 

betaken as correct. 

iii. Where the rates quoted by the bidder in figures and in words 
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  tally, but the amount is not worked out correctly, the rates 

quoted by the contractor will unless otherwise proved be taken 

as correct and not theamount. 

iv. In event no rate has been quoted for any item(s) leaving space 

blank both in figure(s) and word(s) or cancelled the quoted rate 

in figure(s), and word(s) but the amount corresponding to the 

item(s) is worked out by the bidder and added to the grand total, 

then rate(s) of the items(s) shall be derived from the amount(s) 

quoted by the contractor against such item(s). 

v. In event no rate has been quoted for any item(s), leaving space 

both in figure(s), word(s), and amount blank, it will be presumed 

that the bidder has included the cost of this/these item(s) in 

other items and rate for such item(s) will be considered as zero 

and work will be required to be executed accordingly. 

vi. Sub Para i to iv above  shall  not  be applicable in case  of  e- 

tendering. 

 Applicable 

for 

percentage 

rate tender 

only . 

In case of percentage Rate Tenders only percentage quoted shall be 

considered. Any tender containing item rates is liable to be rejected 

Percentage quoted by the bidder in percentage rate tender shall be 

accurately filled in figures and words, so that there is no discrepancy. 

However, if the bidder has worked out the amount of the tender and if any 

discrepancy is found in the percentage quoted in words and figures, 

i. The percentage which corresponds with the amount worked out by 

the bidder shall, unless otherwise proved, be taken as correct. 

ii. If the amount of the tender is not worked out by the bidder or it does 

not correspond with the percentage written either in figures or in 

words, then the percentage quoted by the bidder in words shall be 

taken as correct. 

iii. Where the percentage quoted by the bidder in figures and in words 

tally but the amount is not worked out correctly, the percentage 

quoted by the bidder will, unless otherwise proved, be taken as 

correct and not the amount. 

 

11. 

 In the case of any tender where unit rate of any item / items appear 

unrealistic, such tender will be considered as unbalanced and in case the 

tenderer is unable to provide satisfactory explanation, such a tender is 

liable to be disqualified and rejected. 

 

 
12. 

Applicable for 

Item Rate 

Tender only. 

All rates shall be quoted on the tender form. The amount for each item 

should be worked out and requisite totals given. Special care should be 

taken to write the rates in figures as well as in words and the amount in 

figures only, in such a way that interpolation is not possible. The 

total 

amount should be written both in figures and in words. In case of figures, 
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  the word ‘Rs’ should be written before the figure of rupees and word ‘P’

after the decimal figures, e.g. ‘Rs. 2.15 P’ and in case of words, the word

‘Rupees’

Unless

should

schedule

following

amount

12(A). Applicable for 

percentage rate

 tender 

only. 

In Percentage Rate Tender, the tenderer shall quote percentage below /

above (infigures as well as in words) at which he will be willing to 

execute

the

no

written

e.g.

2.15 P’ and in case of words, the word ‘Rupees’ should precede and the

word

applicable

13 Acceptance of 
abnormally 

low quoted 
bid (Capital 
& Revenue 

Expenditur
e Contract) 

Wherever the price of the lowest bidder is lower than the justified cost

by

Quoted

i) 

ii) 

iii)

iv)

v) 

vi)

G ............. C……C 

the word ‘Rs’ should be written before the figure of rupees and word ‘P’

after the decimal figures, e.g. ‘Rs. 2.15 P’ and in case of words, the word

‘Rupees’ should precede and the word ‘Paise’ should be

Unless the rate is in whole rupees and followed by

should invariably be upto two decimal places. While quoting the rate in 

schedule of quantities, the word ‘only’ should 

following the 

amount and it should not be written in the next line. 

In Percentage Rate Tender, the tenderer shall quote percentage below /

above (infigures as well as in words) at which he will be willing to 

execute the work. He shall also work out the total amount

the same should be written in figures as well as in words in such a way that 

no interpolation is possible. In case of figures, the word ‘Rs’ should be 

written before the figure of rupees and work ‘P’ after 

e.g. ‘Rs. 

2.15 P’ and in case of words, the word ‘Rupees’ should precede and the

word ‘Paise’ should be written at the end. (quoting of 

applicable in e-tenders) 

Wherever the price of the lowest bidder is lower than the justified cost

by more than 25%, lowest bid can be termed as 

Quoted Bid (ALQB). Processing of such bid shall be as

 All such items which are more than 25% below

shall be terms as ‘Abnormally Low Quote Items (ALQI)’ and these 

items shall be identified by the Bid Processing Manager.

 The Bid Processing Manager shall take approval of the accepting

authority to seek clarification from the lowest bidder.

) The lowest bidder has to submit justification of their price either in

NIC portal, if possible, or through a separate 

analysis of rates for all such ALQI. 

) On receipt of clarifications, a committee comprising of 

from Engineering, Finance and other related directorates, to be 

decided by the accepting authority, shall analyze

justification and shall give their recommendation to accept or reject 

the bid. The recommendation of the committee can

the authority next higher to the officer competent to

tender as per the Delegation of Powers. However Chairman shall 

have the full power. Reasons for such acceptance/rejection shall

on record. 

 On decision to accept the tender, the bidder shall be

bank guarantee for all such “ALQI”, amounting to 10% of the

difference between the 75% of justified cost and the cost quoted by

the bidder. This bank guarantee shall be termed as

Bank Guarantee (QPBG) and shall be over and

normal bank guarantees and shall be valid up to the defect liability

period. 

) In case of Percentage Rate Tenders, Bank Guarantee

for 10% of the difference between 75% of the estimated

AIRPORTS AUTHORTY
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the word ‘Rs’ should be written before the figure of rupees and word ‘P’ 

after the decimal figures, e.g. ‘Rs. 2.15 P’ and in case of words, the word 

be written at the end. 

by the word ‘only’ it 

invariably be upto two decimal places. While quoting the rate in 

 be written closely 

In Percentage Rate Tender, the tenderer shall quote percentage below / 

above (infigures as well as in words) at which he will be willing to 

amount of his offer and 

should be written in figures as well as in words in such a way that 

interpolation is possible. In case of figures, the word ‘Rs’ should be 

 the decimal figures, 

2.15 P’ and in case of words, the word ‘Rupees’ should precede and the 

of rates in Paise is not 

Wherever the price of the lowest bidder is lower than the justified cost 

 Abnormally Low 

as follows: 

below the justified rate 

be terms as ‘Abnormally Low Quote Items (ALQI)’ and these 

Manager. 

The Bid Processing Manager shall take approval of the accepting 

bidder. 

The lowest bidder has to submit justification of their price either in 

 letter along with 

On receipt of clarifications, a committee comprising of officials 

Engineering, Finance and other related directorates, to be 

analyze the bidder’s 

shall give their recommendation to accept or reject 

can be accepted by 

officer competent to accept the 

However Chairman shall 

acceptance/rejection shall be 

be asked to submit a 

all such “ALQI”, amounting to 10% of the 

difference between the 75% of justified cost and the cost quoted by 

as Quality Protection 

and above the other 

normal bank guarantees and shall be valid up to the defect liability 

Guarantee shall be asked 

estimated cost and the 

AUTHORTY OF INDIA 
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  correspondence cost worked out on the basis of percentage quoted 
by bidder. 

vii) This QPBG for any tender shall be a fixed amount as one time 

measure and will not vary at any stage during the currency of the 

work or contract. 

In case of labour intensive ALQB like MESS, Annual Maintenance 

Contract for supply of labors, Operation & Maintenance Contract and 

other similar works, contractor shall transfer / deposit salary of the 

individual worker to their bank account which should be linked with 

AADHAR card and a statement to be submitted to AAI. 

13A  In case the contractor does not carry out the work on ALQ items as per 

schedule or as per NIT specifications, the Engineer-in-charge shall issue 

a letter to the contractor to comply its obligations as per NIT, for ALQ 

items. Engineer-in-charge shall also give one reminder after 10 days of 

1
st
 letter nd if contractor still do not start the work on ALQ items, then 

bank guarantee i.e. QPBG should be encased and work should be got 

executed 

through another agency at his risk and cost. 

14  i. The bidder, whose tender is accepted, will be required to furnish 

performance guarantee of 5% (Five Percent) of the tendered amount 

within the period specified in Schedule F. This guarantee shall be in the 

form of Fixed Deposit Receipts or Guarantee Bonds of any Scheduled 

Bank but not co-operative or Gramin Bank, in accordance with the 

prescribed form, provided confirmatory advice is enclosed. 

ii. The bidder, whose tender is accepted, will also be required to furnish 

by way of Security Deposit for the fulfillment of his contract, an 

amount equal to 5% of the contract amount of the work. 

iii. In works where condition of submission of Performance Guarantee 

is not applicable, the security deposit @ 10% of the tendered value 

shall be deducted. 

iv. The Security deposit (under ii & iii above) will be collected by 

deductions from the running bills of the contractor at the rates 

mentioned above will be treated as a part of the Security Deposit. 

v. Security deposit will also be accepted in form of Fixed Deposit 

Receipts / Guarantee Bonds of any Scheduled Bank but not co- 

operative or Gramin Bank in accordance with the prescribed form, 

provided confirmatory advice is enclosed. While submitting the 

documents to BG issuing bank , the Vendor/ Customer/ 

Concessionaries will also submit letter to the issuing bank as per the 

format mentioned in Annexure-II. 

 

 

15.  On acceptance of the tender, the name of the accredited 

representative(s) of the contractor who would be responsible for taking 

instructions from the Engineer-in- Charge shall be communicated 

in 

writing to the Engineer-in-Charge. 
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16.  1. Rates to be quoted by the parties should be inclusive of all taxes, 

duties, CESS, fee, royalty charges etc. levied under any statute but 

exclusive of GST for all the items. 

2. However GST, as applicable, shall be paid to the contractor, for any 

taxable supply /services/construction rendered by the agency to 

AAI, against a valid GST invoice as per terms and conditions of 

the contract. 

3. In case supplies /services /works involve imports; the same 

should be identified separately. Basic Custom Duty & IGST will 

be paid directly by AAI by utilizing EPCG license/ Duty Credit 

Scrip under service Export from India Scheme (SEIS) of Govt. 

of India. 

17.  The contractor/ bidder shall give a list of AAI employees related to him. 

18.  The tender for the work shall not be witnessed by a contractor or 

contractors/ bidders who himself / themselves has / have tendered or 

who may and has / have tendered for the same work. Failure to observe 

this condition would render, tenders of the contractors tendering, as 

well as witnessing the tender, liable to summary rejection. 

19.  The tender for composite work includes, in addition to building work, 

all other works such as sanitary and water supply installations drainage 

installation, electrical work, horticulture work, roads and paths etc. The 

tenderer apart from being a registered contractor (B&R) of appropriate 

class, must associate himself with agencies of appropriate class which 

are eligible to tender for sanitary and water supply drainage, electrical 

and horticulture works in the composite tender. 

20.  The contractor/ bidder shall submit list of works completed in last 5 

years*as well as which are in hand (in progress) in the following format 

for assessing bidding capacity of the bidders:- 

21  The contractor/bidder shall comply with the provisions of the Apprentices 

Act 1961, and the rules and orders issued there under from time to time. If 

he fails to do so, his failure will be a breach of the contract and the 

Executive Director (Engg.) may in his discretion, without prejudice to any 

other right or remedy available in law, cancel the contract. The contractor 

shall also be liable for any pecuniary liability arising on account of 

any 

violation by him of the provisions of the said Act. 

22  If complete site is available for work, the work shall be completed in the 

manner specified here in special condition of contract and NIT 

specifications. 

Note: In such case para 23 below may be deleted by NIT approving 

authority 
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23  If complete site is not available for taking up the work, the same shall be

made available in 

for completion of work in each phase and methodology of taking over

completed

conditions

applicable as indicated in tender documents. The work shall also be taken

over

executed

completion/taking

Note:

authority

  

Definitions :CONDITIONS OF CONTRACT

 
1.  The

thereof and the formal agreement / agreements executed between the

competent authority(s) on behalf of the Chairman, Airports Authority of

India and the Contractor, together with

therein

and instructions issued from time to time by

and all these documents taken together, shall be deemed to form one

contract/ two contracts and shall be complimentary to one another.

Contractor has to sign two agreements, one consisting BOQ for Civil

works and another one for SI

Engineer

invoices

AMC works

agreements

O&M

AMC

2.  In the

otherwise

them

G ............. C……C 
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If complete site is not available for taking up the work, the same shall be

made available in phases. The scope of work covered in each phase, time

for completion of work in each phase and methodology of taking over

completed work in phased manner has been specified

conditions of contract. The completion time for each

applicable as indicated in tender documents. The work shall also be taken

over by Engineer-In-Charge in phases. The warranty

executed in each phase shall be applied independently

completion/taking over of individual phase. 

Note: In such case para 22 above may be deleted 

authority 

CONTRACT  

The contract means the documents forming the tender

thereof and the formal agreement / agreements executed between the

competent authority(s) on behalf of the Chairman, Airports Authority of

India and the Contractor, together with the documents

therein including these conditions, the specifications,

and instructions issued from time to time by the Engineer

and all these documents taken together, shall be deemed to form one

contract/ two contracts and shall be complimentary to one another.

Contractor has to sign two agreements, one consisting BOQ for Civil

works and another one for SITC and O&M /AMC

Engineer- in charge could be common for both the agreements.

invoices for the civil /construction works and SITC / O&M / AICMC / 

AMC works have to be raised by the agency referring to the respective 

agreements to facilitate AAI to claim input tax credit

O&M / AICMC / 

AMC works as mentioned in Schedule 'F' para 2(v).

In the contract, the following expressions shall,

otherwise requires, have the meanings, hereby respectively

them :- 

i. The expression works or work shall, unless there be

the subject or context repugnant to such construction, be construed

and taken to mean the works by or by virtue of the

to be executed whether temporary or permanent,

original, altered, substituted or additional. 

ii. The site shall mean the land / or other places on, into

work is to be executed under the contract or any adjacent land, path

or street through which work is to be executed under the

any adjacent land, path or street which may be allotted

PAGE NO.16 
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If complete site is not available for taking up the work, the same shall be 

phases. The scope of work covered in each phase, time 

for completion of work in each phase and methodology of taking over 

specified under special 

each phase shall be 

applicable as indicated in tender documents. The work shall also be taken 

warranty for the works 

independently w.e.f. date of 

 by NIT approving 

tender and acceptance 

thereof and the formal agreement / agreements executed between the 

competent authority(s) on behalf of the Chairman, Airports Authority of 

documents referred to 

specifications, designs, drawings 

the Engineer-in- Charge 

and all these documents taken together, shall be deemed to form one 

contract/ two contracts and shall be complimentary to one another. 

Contractor has to sign two agreements, one consisting BOQ for Civil 

TC and O&M /AMC / AICMC part. 

agreements. Separate 

for the civil /construction works and SITC / O&M / AICMC / 

have to be raised by the agency referring to the respective 

credit on such SITC / 

2(v). 

shall, unless the context 

respectively assigned to 

be something either in 

the subject or context repugnant to such construction, be construed 

the contract contracted 

permanent, and whether 

into or through which 

work is to be executed under the contract or any adjacent land, path 

under the contract or 

allotted or used for the 
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  purpose of carrying out the contract. 

iii. The Contractor/tenderer/bidder shall mean the individual, firm or 

company whether incorporated or not, Joint Venture / Consortium 

undertaking the works and shall include the legal personal 

representative of such individual or the persons constituting such firm 

or company, or the successors of such firm or company and the 

permitted assignees of such individual, firm or company. 

iv. The Chairman means the Chairman Airports Authority of India and 

his Successors. 

v. The Engineer-in-Charge means the Engineering Officer who shall 

supervise and be in charge of the work and who shall sign the contract 

on behalf of the Chairman, Airports Authority of India as mentioned 

in Schedule ‘F’ hereunder. 

vi. AAI or Airports Authority of India shall mean the Chairman Airports 

Authority of India. 

vii. The terms Member(Planning) means the head of Department of 

Engineering, Airports Authority of India. 

viii. Accepting Authority shall mean the authority mentioned in Schedule 

‘F’. 

ix. Excepted Risk are risks due to riots (other than those on account of 

contractor’s employees), war (whether declared or not) invasion, act 

of foreign enemies, hostilities, civil war, rebellion revolution, 

insurrection, terrorism, military or usurped power, any acts of Airports 

Authority of India, damages from aircraft, acts of God, such as 

earthquake, lightening and unprecedented floods, and other causes 

over which the contractor has no control and accepted as such by the 

Accepting Authority or causes solely due to use or occupation by 

Airports Authority of India of the part of the works in respect of 

which a certificate of completion has been issued or a cause solely due 

to Airports Authority of India’s faulty design of works. 

x. Market Rate shall be the rate as decided by the Engineer-in-Charge on 

thebasis of the prevailing cost of materials and labour at the site where 

the work is to be executed plus the percentage mentioned in Schedule 

‘F’ to cover,

all 

overheadsandprofits.Providedthatnoextraoverheadsandprofitsshallbe 

payable on the parts of works assigned to other agency(s) by the 

contractor as per terms of contract. 

 
xi. Schedule(s) referred to in these conditions shall mean the relevant 

schedule(s) annexed to the tender papers or the standard Schedule of 

Rates of the government mentioned in Schedule ‘F’ hereunder, 
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  with the amendments thereto issued upto the date of receipt of the 

tender. 

xii.Department means Airports Authority of India, which invites tender 

on behalf of Chairman, Airports Authority of India. 

Tendered value means the value of the entire work as stipulated in 

the letter of award. 

 
 

3. 

Scope and 

Performance 

Where the context so requires, words imparting the singular only also 

include the 

plural and  vice  versa.  Any  reference  to  masculine  gender  shall 

whenever required include feminine gender and vice versa. 

 
 

4. 

 Headings and Marginal notes to these General Conditions of Contract 

shall not be 

deemed to form part thereof or be taken into consideration in the 

interpretation or construction thereof or of the contract. 

 

 
 

5. 

 The contractor shall be furnished, free of cost one certified copy of 

the contract documents except standard specifications, Schedule of 

Rates and such other printed and published documents, together with all 

drawings as may be forming part of the tender papers. None of these 

documents shall be used for any purpose other than that of this 

contract. 

 

 

 

 

 
6. 

Works to be 

carried out 

The work to be carried out under the Contract shall, except as otherwise

provided in these conditions, include all labour, materials, tools, plants,

equipment and transport which may be required in preparation of and

for and in the full and entire execution and completion of the works. The

descriptions given in the Schedule of Quantities (Schedule – A) shall,

unless otherwise stated, be heldtoincludewastage on materials, carriage

and cartage, carrying and return of empties, hoisting, setting, fitting and

fixing in position and all other labours necessary in and for the full and

entire execution and completion of the work kas aforesaid in 

accordance with good practice and recognized principles. 

7. Sufficiency 

of Tender 

The Contractor shall be deemed to have satisfied himself before 

tendering as to the correctness and sufficiency of his tender for the 

works and of the rates and prices quoted in the Schedule of 

Quantities, which rates and prices shall, except 

as otherwise provided, cover all his obligations under the Contract and 

all matters and things necessary for the proper completion and 

maintenance of the works. 

8. Discrepancies 

and 

Adjustment of 

Errors 

The several documents forming the Contract are to be taken as 

mutually explanatory of one another, detailed drawings being 

followed in preference to small scale drawing and figured dimensions 

in preference to scale and special conditions in preference to General 
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  Conditions. 

8.1  In the case of discrepancy between the Schedule of Quantities, the 

Specifications and / or the Drawings, the following order of preference 

shall be observed :- 

  i. Description of Schedule of Quantities. 

ii. Particular/ technical Specification and Special Condition, if any. 

iii. Drawings. 

iv. C P W D Specifications. 

v. Indian Standard Specifications of B I S./ IRC Code of Practice 

/ ASTM standards. 

vi. Sound Engineering practice as directed by the Engineer-in- 

charge, whose decision in this regard shall final and binding on 

the contractor. 

8.2  If there are varying or conflicting provisions made in any one 

document forming part of the contract, the Accepting Authority shall 

be the deciding authority with regard to the intention of the 

document and his decision shall be final and binding 

on the contractor. 

8.3  Any error in description, quantity or rate in Schedule of Quantities or any 

omission therefrom shall not vitiate the Contract or release the Contractor 

from the execution of the whole or any part of the works comprised therein 

according to drawings and specifications or from any of his 

obligations 

under the contract. 

8.4 Payment for 

similar items 

with different 

quoted rates 

in different 

subheads of 

the contract 

agreement 

If the contractor has quoted different rates for the same item appearing in 

two or more subheads, then the lowest of the rates quoted shall only be 

considered for payments during execution of work. In case of deviation of 

quantity of such item, payments shall be made at the lowest quoted rate 

for quantity executed upto the deviation limit specified in the contract. 

Beyond the deviation limit the rate shall be derived as per relevant contract 

provision. 

9. Reverse 

Auction 

for 

purchase 

tenders 

Signing of 

Contract 

AAI may opt for reverse auction in case of purchase tender if value of 

supplies put to tender is more than Rs.2Cr. 

10.  The successful tenderer / contractor, on acceptance of his tender by 

the Accepting Authority, shall, within 15 days from the stipulated date 

of start of the work, shall sign either single or Two agreements , as the 

case may be, one consisting BOQ for Civil works and another one for 
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  SITC and O&M / AMC / AICMC part. 

i)  i. The notice inviting tender, all the documents including 

drawings, if any, forming the tender as issued at the time of 

invitation of tender and acceptance thereof together with any 

correspondence leading there to. 

ii. Standard AAI Form as mentioned in Schedule ‘F’ consisting of: 

a. Various standard clauses with corrections upto the date 

stipulated in 

Schedule ‘F’ along with annexures thereto. 

b. AAI Safety Code. 

c. Model Rules for the protection of health, sanitary 

arrangements for workers employed by AAI or its 

contractors. 

d. AAI Contractor’s Labour Regulations. 

e. List of Acts and omissions for which fines can be imposed. 

 

iii. No payment for the work done will be made unless contract in form 

of agreement is signed by the contractor. 

 

 

CLAUSE 

1 

CLAUSES OF CONTRACT 

 

 Performance 

Guarantee 

This clause is applicable for the works for which the estimated cost put to 

tender ismore than Rs.5 crores. 

  i.     The contractor shall submit an irrevocable Performance Guarantee of 

5% (Five percent) of the Tendered amount in addition to other deposits 

mentioned elsewhere in the contract for his proper performance of the 

contract agreement, (not withstanding and/or without prejudice to any 

other provisions in the contract) within period specified in Schedule ‘F’ 

from the date of issue of award letter. This guarantee shall be in the 

form ofFixed Deposit Receipts or Guarantee Bonds of any Scheduled 

bank but not Co-operative or Gramine bank in accordance with the form 

annexed hereto.(Appendix-XI) In case a fixed deposit receipts of any 

Bank is furnished by the contractor to the AAI as part of the performance 

guarantee and the Bank is unable tomake payment against the said fixed 

deposit receipts or Guarantee Bonds, the loss caused thereby shall fall 

on the contractor and the contractor shall forthwith on demand furnish 

additional security to make good the deficit. 

  ii. Performance guarantee should be furnished within 30 days of issue of 

award letter. In case the contractor fails to deposit performance 
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  iii.

  iv. 

  v. 

 
 

CLAUSE 1 A 
 

 Recovery of 

Security 

Deposit 

The person/persons whose tender(s) may be accepted (hereinafter called the

contractor) shall 

work done under the contract to deduct a sum at the rate of 5% of the gross

amount of each running and final bill till the sum deducted will amount to

security deposit of 5% of the tendered value of t

be  made 

deposited

G ............. C……C 
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guarantee within the stipulated period, no payment will be released to

the contractor for the work done in respect of 1
st

Moreover, interest @10% per annum on performance

amount would be levied (non-refundable) for delayed

submission. 

iii. The Performance Guarantee shall be initially valid upto the stipulated

date of completion plus 180 days beyond that. In case the time for

completion of work gets enlarged, the contractor shall get the validity

of Performance Guarantee extended to cover such enlarged time for

completion of work. After recording of the completion

work by the competent authority, the performance guarantee shall be

returned to the contractor, without any interest. However, in case of

contracts involving maintenance of buildings and services / any other

work thereafter, 50% of Performance Guarantee shall be retained as

Security Deposit as per contract conditions. The same

on successful completion of commitment year wise

 The Engineer-in-Charge shall not make a claim under the performance

guarantee except for amounts to which the AAI is entitled under the

contract (not withstanding and/or without prejudice

provisions in the contract agreement) in the event of:

a.  Failure by the contractor to extend the validity of the Performance

Guarantee as described herein above, in which event the Engineer

in-Charge may claim the full amount of the Performance

b.  Failure by the contractor to pay the Chairman,

due, either as agreed by the contractor or determined under 

the Clauses/Conditions of the agreement, within 30

service 

of notice to this effect by Engineer-in-Charge.

 In the event of the contract being determined

provision of any of the Clause/Condition of

performance guarantee shall stand forfeited in full

absolutely at the disposal ofthe Chairman, AAI. 

The person/persons whose tender(s) may be accepted (hereinafter called the

contractor) shall permit AAI at the time of making any payment to him for

work done under the contract to deduct a sum at the rate of 5% of the gross

amount of each running and final bill till the sum deducted will amount to

security deposit of 5% of the tendered value of the work. Such deductions will

be  made  and  held by way of Security  Deposit unless

deposited the amount of Security at the rate mentioned
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guarantee within the stipulated period, no payment will be released to 
st
 running account bill. 

performance guarantee 

delayed period of 

The Performance Guarantee shall be initially valid upto the stipulated 

completion plus 180 days beyond that. In case the time for 

completion of work gets enlarged, the contractor shall get the validity 

of Performance Guarantee extended to cover such enlarged time for 

completion certificate for the 

work by the competent authority, the performance guarantee shall be 

returned to the contractor, without any interest. However, in case of 

contracts involving maintenance of buildings and services / any other 

ormance Guarantee shall be retained as 

same shall be returned 

wise proportionately. 

Charge shall not make a claim under the performance 

guarantee except for amounts to which the AAI is entitled under the 

prejudice to any other 

event of: 

Failure by the contractor to extend the validity of the Performance 

Guarantee as described herein above, in which event the Engineer- 

Performance Guarantee. 

Chairman, AAI any amount 

either as agreed by the contractor or determined under any of 

within 30 days of the 

Charge. 

determined or rescinded under 

of the agreement, the 

full and shall be 

The person/persons whose tender(s) may be accepted (hereinafter called the

permit AAI at the time of making any payment to him for

work done under the contract to deduct a sum at the rate of 5% of the gross

amount of each running and final bill till the sum deducted will amount to

he work. Such deductions will

unless he/they has/have 

mentioned above in the form of 
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  fixed deposit receipts or guarantee bonds of any Scheduled Bank but not Co-

operative or Gramin Bank. In case a fixed deposit receipts or Guarantee Bonds

of any Bank is furnished by the contractor to the AAI as part of the security

deposit and the Bank is unable to make payment against the said fixed deposit

receipt or Guarantee Bond, the loss caused thereby shall fall on the

contractor and the contractor shall forthwith on demand furnish additional

security to the AAI to make good the deficit. In works where condition of

submission of performance guarantee is not applicable, the security deposit

at the rate of 10% (Ten Percent) of gross amount of each running bill shall be

deducted instead of 5%, Other conditions shall remain same as stated above.

All compensations or the other sums of money payable by the contractor

under the terms of this contract may be deducted from, or paid by the sale of a 

sufficient part of his security deposit or from the interest arising there from, or

from any sums which may be due to or may become due to the contractor by 

AAI on any account whatsoever and in the event of his Security Deposit

being reduced by reason of any such deductions or sale as aforesaid, the

contractor shall within 10 days make good in fixed deposit receipts or

Guarantee Bonds tendered by the Scheduled Banks (but not any Co-operative

or Gramin bank) (if deposited for more than 12 months) endorsed in favour

of the Airports Authority of India, any sum or sums which may have been

deducted from, or raised by sale of his security deposit or any part thereof.

The security deposit shall be collected from the running bills of the contractor

at the rates mentioned above and the Earnest money deposited at the time of

tenders will be treated as part of the Security Deposit. The security deposit as

deducted above can be released against bank guarantee issued by any

Scheduled Bank (but not from Co- operative / Gramin Bank), on its

accumulations to a minimum of Rs. 5lakh subject to the condition that

amount of such bank guarantee, except last one, shall not be less than Rs.

5lakh. 

Note 1: Provided further that the validity of Bank Guarantee including the 

one given against the earnest money shall be in conformity with 

provisions contained in the clause 17 which shall be extended 

from time to time depending upon extension of contract under 

provision of Clause 2 & Clause5. 

Note 2: Note 1 above shall be applicable for both clause 1 and 1 A. 

Clause2A 
 

 Incentive for 

early 

completion 

In case, the contractor completes the work ahead of updated stipulated date of 

completion or justified extended date of completion as determined under 

clause 5.3,12 & 15, abonus @ 1 % (one per cent) of the tendered value per 

month computed on per day basis, shall be payable to the contractor, subject 
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  to a maximum limit of 5% (five per cent) of the tendered value.Provided that 

justified time for extra work shall be calculated on pro – rata basis as cost of 

extra work x stipulated period/tendered value. The amount of bonus, if payable, 

shall be paid along with final bill after completion of work. Provided always 

that provision of the Clause 2A shall be applicable only when so provided in 

‘Schedule F’. 

 

Clause 2B 
 

 Release of 

withheld 

amount against 

compensation 

for delay. 

Withheld amount towards compensation for delay over and above Rs. 50.00 

lacs, can be released against Bank Guarantee (on the format given at 

Appendix-1) or in the form of fixed deposit receipts or guarantee bonds of 

any Scheduled Bank but not Co-operative or Gramin Bank, pending 

finalization of case of extension of time by competent authority as per 

delegation of powers. Concerned Executive Director (Engg) will authorize 

such action on receipt of proposal from the Engineer-In-Charge through 

proper channel. 

 
Clause 3 

 

 When Contract 

can be 

Determined 

Subject to other provisions contained in this clause, the Engineer-in-Charge 

may, without prejudice to his any other rights or remedy against the 

contractor in respect of any delay, inferior workmanship, any claims for 

damages and/or any other provisions of this contract or otherwise, and 

whether the date of completion has or has not elapsed, by notice in writing 

absolutely determine the contract in any of the following cases: 

i) If the contractor having been given a notice by the Engineer-in-Charge 

in writing to rectify, reconstruct or replace any defective work or that 

the work is being performed in an inefficient or otherwise improper 

or un-workman like manner shall omit to comply with the 

requirement of such notice for a period of seven days thereafter. 

ii) If the contractor has, without reasonable cause, suspended the 

progress of the work or has failed to proceed with the work with due 

diligence and continues to do so after a notice in writing of seven days 

from the Engineer-in-Charge. 

iii) If the contractor fails to complete the work or section of work with 

individual date of completion on or before the stipulated or justified 

extended date on or before such date of completion, and the 

Engineer in Charge without any prejudice to any other right or remedy 

under any other provision in the contract has given further 

reasonable time in a notice given in writing in that behalf as either 

mutually agreed or in absence of such mutual agreement by his own 
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  assessment making such time essence of contract and in the opinion 

of Engineer in Charge, the contractor will be unable to complete the 

same or does not complete the same within the period specified. 

iv) If the contractor persistently neglects to carry out his obligations 

under the contract and / or commits default in complying with any of 

the terms and conditions of the contract and does not remedy it or 

take effective steps to remedy it within 7 days after a notice in writing 

is given to him in that behalf by the Engineer-in-Charge. 

v) If the contractor shall offer or give or agree to give to any person in 

AAI service or to any other person on his behalf any gift or 

consideration of any kind as an inducement or reward for doing or 

forbearing to do or for having done or forborne to do any act in 

relation to the obtaining or execution of this or any other contract for 

AAI. 

vi) If the contractor shall enter into a contract with Airports Authority of 

India in connection with which commission has been paid or agreed 

to be paid by him or to his knowledge, unless the particulars of any 

such commission and the terms of payment thereof have been 

previously disclosed in writing to the Engineer-in-charge. 

vii) If the contractor shall obtain a contract with AAI as a result of wrong 

tendering or other non-bonafide methods of competitive tendering or 

commits any breach of Integrity Pact. 

viii) If the contractor being an individual, or if a firm, any partner thereof 

shall at any time be adjudged insolvent or have a receiving order or 

order for administration of his estate made against him or shall take 

any proceedings for liquidation or composition (other than a 

voluntary liquidation for the purpose of amalgamation or 

reconstruction) under any Insolvency Act for the time being in force 

or make any conveyance or assignment of his effects or composition 

or arrangement for the benefit of his creditors or purport so to do, or if 

any application be made under any Insolvency Act for the time being 

in force for the sequestration of his estate or if a trust deed be 

executed by him for benefit of his creditors. 

ix) If the contractor being a company shall pass a resolution or the court 

shall make an order that the company shall be wound up or if a 

receiver or a manager on behalf of a creditor shall be appointed or if 

circumstances shall arise which entitle the court or the creditor to 

appoint a receiver or a manager or which entitle the court to make a 

winding up order. 



General Guidelines 

AIRPORTS AUTHORTY OF INDIA 

A A I G ............. C……C PAGE NO.25 

 

 

 

  x)  If the contractor shall suffer an execution being levied on his goods 

and allow it to be continued for a period of 21 days. 

xi) If the contractor assigns (excluding part(s) of work assigned to other 

agency(s) by the contractor as per terms of contract), transfers, 

sublets (engagement of labour on a piece-work basis or of labour with 

materials not to be incorporated in the work, shall not be deemed to 

be subletting) or otherwise parts with or attempts to assign, transfer, 

sublet or otherwise parts with the entire works or any portion thereof 

without the prior written approval of the Engineer-in-Charge. When 

the contractor has made himself liable for action under any of the 

cases aforesaid, the Engineer-in-Charge on behalf of the Chairman, 

AAI shall have powers : 

a. To determine the contract as aforesaid so far as performance of 

work by the Contractor of work by the Contractor is concerned (of 

which determination notice in writing to the contractor under the 

hand of the Engineer-in-Charge shall be conclusive evidence).Upon 

such determination, the Earnest Money Deposit, Security Deposit 

already recovered and Performance Guarantee under the contract 

shall be liable to be forfeited and shall be absolutely at the disposal 

of the AAI. 

 

b. After giving notice to the contractor to measure up the work of the 

contractor and to take such whole, or the balance or part thereof, as 

shall be un-executed out of his hands and to give it to another 

contractor or any other means to complete the work. The contractor, 

whose contract is determined as above, shall not be allowed to 

participate in the tendering process for the balance work.In the event 

of above courses being adopted by the Engineer-in-Charge, the 

contractor shall have no claim to compensation for any loss sustained 

by him by reasons of his having purchased or procured any materials 

or entered into any engagements or made any advances on account 

or with a view to the execution of the work or the performance of the 

contract. And in case action is taken under any of the provision 

aforesaid, the contractor shall not be entitled to recover or be paid 

any sum for any work thereof or actually performed under this 

contract unless and until the Engineer-in-Charge has certified in 

writing the performance of such work and the value payable in 

respect thereof and he shall only be entitled to be paid the value so 

certified. 

 

 

CLAUSE 3 A 
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  In case, the work cannot be started due to reasons not within the 

control of the contractor within 1/8th of the stipulated time for 

completion of work or one month whichever is higher, either party may 

close the contract by giving notice to the other partystating the reasons. In 

such eventuality, the Performance Guarantee of the contractor shall be 

refunded within 30 days. 

Neither party shall claim any compensation for such eventuality. This 

clause is not applicable for any breach of the contract by either party. 

 

CLAUSE4 
 

 Contractor 

liable to pay 

compensation 

even if action 

not taken 

under Clause-3 

In any case in which any of the powers conferred upon the Engineer-in- 

Charge by Clause-3 thereof, shall have become exercisable and the 

same are not exercised, the non-exercise thereof shall not constitute a 

waiver of any of the conditions hereof and such powers shall 

notwithstanding be exercisable in the event of any future case of 

default by the contractor and the liability of the contractor for 

compensation shall remain unaffected. In the event of the Engineer- 

in-Charge putting in force all or any of the powers vested in him under 

the preceding clause he may, if he so desires after giving a notice in 

writing to the contractor, take possession of (or at the sole discretion 

of the Engineer-in-Charge which shall be final and binding on the 

contractor) use as on hire (the amount of the hire money being also in 

the final determination of the Engineer-in-Charge) all or any tools, 

plant, materials and stores, in or upon the works, or the site thereof 

belonging to the contractor, or procured by the contractor and 

intended to be used for the execution of the work/ or any part thereof, 

paying or allowing for the same in account at the contract rates, or, in 

the case of these not being applicable, at current market rates to be 

certified by the Engineer-in-Charge, whose certificate thereof shall be 

final, and binding on the contractor, clerk of the works, foreman or 

other authorised agent to remove such tools, plant, materials, or stores 

from the premises (within a time to be specified in such notice) in the 

event of the contractor failing to comply with any such requisition, the 

Engineer- in-Charge may remove them at the contractor’s expense or 

sell them by auction or private sale on account of the contractor and 

his risk in all respects and the certificate of the Engineer-in-Charge as 

to the expenses of any such removal and the amount of the proceed 

sand expenses of any such sale shall be final and conclusive 

against the 

contractor. 
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CLAUSE 5 
 

 Time and 

Extension for 

Delay 

The time allowed for execution of the Works as specified in the Schedule 

‘F’ or the extended time in accordance with these conditions shall be the 

essence of the Contract. The execution of the works shall commence from 

such time period as mentioned in schedule ‘F’ or from the date of handing 

over of the site whichever is later. If the Contractor commits default in 

commencing the execution of the work as aforesaid, AAI shall without 

prejudice to any other right or remedy available in law, be at liberty to 

forfeit the earnest money & performance guarantee absolutely. 

5.1  After the Contract is awarded, within 15 days, the Contractor shall submit 

a Time and Progress Chart for each mile stone and get it approved by the 

Engineer-in-charge. The Chart shall be prepared in direct relation to the 

time stated in the Contract documents for completion of items of the 

works. It shall indicate the forecast of the dates of commencement and 

completion of various trades of sections of the work and may be amended 

as necessary by agreement between the Engineer-in-Charge and the 

Contractor within the limitations of time imposed in the contract 

documents, and further to ensure good progress during the execution of 

the work, the contractor shall in all cases in which the time allowed for any 

work, exceeds one month (save for special jobs for which a separate 

programme has been agreed upon) complete the work as per mile stones 

given in Schedule ‘F’. 

Project Management shall be done. 

a. For works costing upto Rs. 5.00 Cr.   -- CPM/ PERT Chart 

b. Works costing more than Rs. 5.00 Cr. -- By using Project Management 

Software like Primevera / MS Project or any other software with the 

approval of Engineer-in-charge 

c. Contractor shall submit monthly progress reports (2 copies) 

highlighting status of various activities and physical completion of 

work. 

 
PROGRAMME CHART 

i. The Contractor shall prepare an integrated programme chart in Project 

Management Software for the execution of work, showing clearly all 

activities from the start of work to completion, with details of 

manpower, equipment and machinery required for the fulfillment of the 

programme within the stipulated period or earlier and submit the same 

for approval to the Engineer-in- Charge within fifteen days of award of 

the contract. A recovery of Rs. 2500/- (for works costing upto Rs. 5.00 

Crores) / Rs. 5000/- (for works costing more than Rs. 5.00 Crores) shall 

be made on per day basis in case of delay in submission of the above 

programme. 
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  ii. The programme chart should include the following: 

a. Descriptive note explaining sequence of the various activities. 

b. Network (PERT / CPM / BAR CHART). 

c. Programme for procurement of materials by the contractor. 

Programme for deployment of machinery / equipment’s having 

adequate capacity, commensurate with the quantum of work to be done 

within the stipulated period, by the contractor. In addition to above, to 

achieve the progress of work as per programme, the contractor must 

bring at site adequate shuttering material required for cement concrete 

and R.C.C. worksetc. for three floors within one month from the date of 

start of work till the completion of RCC work as per requirement of 

work. The contractor shall submit shuttering schedule adequate to 

complete structure work within laid down physical milestone. 

iii. If at any time, it appears to the Engineer-in-Charge that the actual 

progress of work does not conform to the approved programme 

referred above or after rescheduling of milestones, the contractor shall 

produce a revised programme within 7 (seven) days, showing the 

modifications to the approved programme to ensure timely completion 

of the work. The modified schedule of programme shall be approved by 

the Engineer in Charge. A recovery of Rs. 2500/- (for works costing 

upto Rs.5.00 Crores) / Rs. 5000/- (for works costing more than Rs.5.00 

Crores) shall be made on per day basis in case of delay in submission 

of the modified programme. 

iv. The submission for approval by the Engineer-in-Charge of such 

programme or such particulars shall not relieve the contractor of any of 

the duties or responsibilities under the contract. This is without 

prejudice to the right of Engineer-in-Charge to take action against the 

contractor as per terms and conditions of the agreement. 

v. The contractor shall submit the progress report using MS 

Project/Primavira software with base line programme referred above 

for the work done during previous month to the Engineer-in-charge on 

or before 5th day of each month failing which a recovery Rs. 2500/ - 

(for works costing upto Rs.5.00 Crores) / Rs. 5000/- (for works 

costing more than Rs.5.00 Crores) shall be made on per day basis in 

case of 

delay in submission of the monthly progress report. 

5.2  If the work(s) be delayed by:- 

i. Force majeure, or an act of terrorism 

ii. Abnormally bad weather, or 

iii. Serious loss or damage by fire, or 
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  iv.  Civil commotion, local commotion of workmen, strike or lockout, 

affecting any of the trades employed on the work, or 

v. Delay on the part of other contractors or tradesmen engaged by 

Engineer- in- Charge for executing work not forming part of the 

Contract, or 

vi. Non-availability of stores, which are the responsibility of AAI to 

supply or 

vii. Non-availability or break down of tools and Plant to be supplied or 

supplied by AAI or 

viii. Any other cause which, in the absolute discretion of the Engineer-in- 

Charge is beyond the Contractor’s control. then upon the happening of 

any such event causing delay, the contractor shall immediately give 

notice thereof in writing to the Engineer-in-Charge but shall 

nevertheless use constantly his best endeavors to prevent or make 

good the delay and shall do all that may be reasonably required to the 

satisfaction of the Engineer-in-charge to proceed with the works. The 

contractor shall also sign the hindrance register at appropriate place for 

each hindrance. 

5.3  Request for rescheduling of Milestones and extension of time, to be eligible 

for consideration, shall be made by the contractor in writing within 

fourteen days of the happening of the event causing delay on the 

prescribed form to the authority indicated in schedule ‘F’. The contractor 

may also, if practicable, indicate in such a request the period for which 

extension is desired. 

5.4  In any such case the Engineer-in-Charge with the approval of authority 

indicated in Schedule ‘F’ may give a fair and reasonable extension of time 

and reschedule the Milestones for completion of work. Such extension or 

re-scheduling of the milestone shall be communicated to the contractor by 

the Engineer-in-charge in writing, within 1 month or 4 weeks of the date of 

receipt of such request respectively. Non-application by the contractor for 

extension of time/ re-scheduling of milestones shall not be a bar for giving 

a fair and reasonable extension / re-scheduling of milestones by the 

Engineer-in-charge with the approval of authority indicated in schedule 

‘F’ 

and this shall be binding on the contractor. 

 

CLAUSE 6 
 

 Measurement s   

of

 Wor

k Done 

Engineer-in-charge shall, except as otherwise provided, ascertain and 

determine by measurement, the value in accordance with the contract 

of work done. 

All measurements and levels shall be taken jointly by the Engineer-in- 

Charge or his authorised representative and by the contractor or his 
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  authorised representative from time to time during the progress of the 

work and such measurements shall be signed and dated by the 

Engineer-in-Charge and the contractor or their representatives in token 

of their acceptance. If the contractor objects to any of the 

measurements recorded, a note shall be made to that effect with reason 

and signed by both the parties. 

If for any reason the contractor or his authorised representative is not 

available and the work of recording measurements is suspended by the 

Engineer-in-Charge or his representative, the Engineer-in-Charge and 

the Department shall not entertain any claim from contractor for any 

loss or damages on this account. If the contractor or his authorised 

representative does not remain present at the time of such 

measurements after the contractor or his authorised representative has 

been given a notice in writing three (3) days in advance or fails to 

countersign or to record objection within a week from the date of the 

measurement, then such measurements recorded in his absence by the 

Engineer-in- Charge or his representative shall be deemed to be 

accepted by the Contractor. 

The contractor shall, without extra charge, provide all assistance with 

every appliance, labour and other things necessary for measurements 

and recording levels. 

Except where any general or detailed description of the work expressly 

shows to the contrary, measurements shall be taken in accordance with 

the procedure set forth in the specifications notwithstanding any 

provision in the relevant Standard Method of measurement or any 

general or local custom. In the case of items which are not covered by 

specifications, measurements shall be taken in accordance with the 

relevant standard method of measurement issued by the Bureau of 

Indian Standards and if for any item no such standard is available, 

then a mutually agreed method shall be followed. 

The contractor shall give, not less than seven days’ notice to the 

Engineer-in-Charge or his authorized representative incharge of the 

work, before covering up or otherwise placing beyond the reach of 

measurement any work in order that the same may be measured and 

correct dimensions thereof be taken before the same is covered up or 

placed beyond the reach of measurement and shall not cover up and 

place beyond reach of measurement any work without consent in 

writing of the Engineer-in-Charge or his authorized representative 

incharge of the work who shall within the aforesaid period of seven 

days inspect the work, and if any work shall be covered up or placed 

beyond the reach of measurements without such notice having been 
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  given or the Engineer-in-Charge’s consent being obtained in writing, 

the same shall be uncovered at the Contractor’s expense, or in default 

thereof no payment or allowance shall be made for such work or the 

materials with which the same was executed. 

Engineer-in-Charge or his authorised representative may cause either 

themselves or through another officer of the department to check the 

measurements recorded jointly or otherwise as aforesaid and all 

provisions stipulated herein above shall be applicable to such checking 

of measurements or levels. 

It is also a term of this contract that recording of measurements of any 

item of work in the measurement book and/or its payment in the 

interim, on account or final bill shall not be considered as conclusive 

evidence as to the sufficiency of any work or material to which it relates 

nor shall it relieve the contractor from liabilities from any over 

measurement or defects noticed till completion of the defects liability 

period. 

Clause 6 A 
 

 Computerized 

Measurement 

Book 

Computerized measurement is mandatory for works costing more than 

Rs 5.00 Lacs. However, in case of works costing lesser than Rs. 5.00 

Lacs Engineer-in-Charge may decide for adopting computerized 

measurement if required, except as otherwise provided, ascertain and 

determine by measurement the value of work done in accordance with the 

contract. All measurements of all items having financial value shall be 

entered by the contractor and compiled in the Shape of the 

Computerized Measurement Book having pages of A-4 size as per the 

format of the department so that a complete record is obtained of all the 

items of works performed under the contract. 

All such measurements and levels recorded by the contractor or his 

authorised representative from time to time, during the progress of the 

work, shall be got checked by the contractor from the Engineer-in- 

Charge or his authorised representative as per interval or program fixed 

in consultation with Engineer-in- Charge or his authorised 

representative. After the necessary corrections made by the Engineer- 

in- Charge, the measurement sheets shall be returned to the contractor 

for incorporating the corrections and for resubmission to the Engineer- 

in-Charge for the dated signatures by the Engineer-in-Charge and the 

contractor or their representatives in token of their acceptance. 

Whenever bill is due for payment, the contractor would initially submit 

draft  computerized  measurement  sheets  and  these  measurements 

would be got checked/test checked from the Engineer-in-Charge and/or 
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  his authorized representative. The contractor will, thereafter, 

incorporate such changes as may be done during these checks/test 

checks in his draft computerized measurements, and submit to the 

department a computerized measurement book, duly bound, and with 

its pages machine numbered. The Engineer-In-charge and/or his 

authorised representative would thereafter check this MB, and record 

the necessary certificates for their checks/test checks. 

The final, fair, computerized measurement book given by the 

contractor, duly bound, with its pages machine numbered, should be 

100% correct, and no cutting or overwriting in the measurements would 

thereafter be allowed. If at all any error is noticed, the contractor shall 

have to submit a fresh computerized MB with its pages duly machine 

numbered and bound, after getting the earlier MB cancelled by the 

department. Thereafter, the MB shall be taken in the records of 

Engineer- in-charge, and allotted a number as per the Register of 

Computerized MBs. This should be done before the corresponding bill 

is submitted to the Engineer-in- charge for payment. The contractor 

shall submit two spare copies of such computerized MB’s for the 

purpose of reference and record by the various officers of the 

department. 

The contractor shall also submit to the department separately his 

computerized Abstract of Cost and the bill based on these 

measurements, duly bound, and its pages machine numbered along 

with two spare copies of the “bill. Thereafter, this bill will be processed by 

the Engineer-in-charge and allotted a number as per the computerized 

record in the same way as done for the measurement book meant for 

measurements. 

The contractor shall, without extra charge, provide all assistance with 

every appliance, labour and other things necessary for checking of 

measurements / levels by the Engineer-in-charge or his representative. 

Except where any general or detailed description of the work 

expressly shows to the contrary, measurements shall be taken in 

accordance with the procedure set forth in the specifications 

notwithstanding any provision in the relevant Standard Method of 

measurement or any general of local custom. In the case of item which 

are not covered by specifications, measurements shall be taken in 

accordance with the relevant standard method of measurement issued by 

the Bureau of Indian Standards and if for any item no such standard is 

available then a mutually agreed method shall be followed. 

The  contractor  shall  give  not  less  than  seven  days’  notice  to  the 

Engineer-in- Charge or his authorized representative of the work before 
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  covering up or otherwise placing beyond the reach of checking and / or 

test checking the measurement of any work in order that the same be 

checked and / or test checked and correct dimensions thereof be taken 

before the same is covered up or placed beyond the reach of checking 

and/ or test checking measurement and shall not cover up and place 

beyond reach of measurement any work without consent in writing of 

the Engineer-in-charge or his authorized representative of the work 

who shall within the aforesaid period of seven days inspect the work, 

and if any work shall be covered up or placed beyond the reach of 

checking and / or test checking measurements without such notice 

having been given or the Engineer-in charge’s consent being obtained 

in writing the same shall be uncovered at the contractor’s expense, or 

in default thereof no payment or allowance shall be made for such work 

or the materials with which the same was executed. 

Engineer-in-charge or his authorised representative may cause either 

themselves or through another officer of the department to check the 

measurements recorded by contractor and all provisions stipulated 

herein above shall be applicable to such checking of measurements or 

levels. 

It is also a term of this contract that checking and/or test checking the 

measurements of any item of work in the measurement book and/or its 

payment in the interim, on account of final bill shall not be considered 

as conclusive evidence as to the sufficiency of any work or material to 

which it relates nor shall it relieve the contractor from liabilities from 

any over measurement or defects noticed till completion of the defects 

liability period. 

CLAUSE 7 
 

 Payment on 

Intermediate 

Certificate to 

be regarded 

as Advances 

No payment shall be made for work, estimated to cost Rs. One lac or less 

till after the whole of the work shall have been completed and certificate of 

completion given. For works estimated to cost over Rs. One lac, the interim 

or running account bills shall be submitted by the contractor for the work 

executed on the basis of such recorded measurements on the format of the 

Department in triplicate on or before the date of every month fixed for the 

same by the Engineer-in- Charge. The contractor shall not be entitled to be 

paid any such interim payment if the gross work done together with net 

payment/ adjustment of advances for material collected, if any, since the last 

such payment is less than the amount specified in Schedule ‘F’, in which 

case the interim bill shall be prepared on the appointed date of the month 

after the requisite progress is achieved. Engineer-in- Charge shall arrange to 

have 

the bill verified by taking or causing to be taken, where necessary, the 
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  requisite measurements of the work. In the event of the failure of the 

contractor to submit the bills, Engineer-in- Charge shall prepare or cause to 

be prepared such bills in which event no claims whatsoever due to delays on 

payment including that of interest shall be payable to the contractor. 

Payment on account of amount admissible shall be made by the Engineer- 

in-Charge certifying the sum to which the contractor is considered entitled by 

way of interim payment at such rates as decided by the Engineer-in- Charge. 

The amount admissible shall be paid by 10th working day after the day of 

presentation of the bill by the Contractor to the Engineer-in-Charge or his 

Asstt. Manager / Manager (Engg.) together with the account of the material 

issued by the department, or dismantled materials, if any. In the case of 

works outside the headquarters of the Engineer- in-Charge, the period of ten 

working days will be extended to fifteen working days. 

All such interim payments shall be regarded as payment by way of 

advances against final payment only and shall not preclude the requiring of 

bad, unsound and imperfect or unskilled work to be rejected, removed, 

taken away and reconstructed or re-erected. Any certificate given by the 

Engineer- in-charge relating to the work done or materials delivered 

forming part of such payment, may be modified or corrected by any 

subsequent such certificate(s)or by the 

final certificate and shall not by itself be conclusive evidence that any work 

or materials to which it relates is are in accordance with the contract and 

specifications. Any such interim payment, or any part thereof shall not in 

any respect conclude, determine of affect in any way powers of the 

Engineer-in- charge under the contract or any of such payments be treated 

as final settlement and adjustment of accounts or in any way vary or affect 

the contract. 

Pending consideration or extension of date of completion, interim payments 

shall continue to be made as herein provided without prejudice to the right 

of the department to take action under the terms of this contract for delay in 

the completion of work, if the extension of date of completion is not 

granted by the competent authority. 

The Engineer-in-Charge in his sole discretion on the basis of a certificate 

from the Asstt Manager / Manager (Engg) to the effect that the work has 

been completed up to the level in question make interim advance payments 

without detailed measurements for workdone(other thanfoundations, items to 

be covered under finishing items) up to lintel level (including sunshade 

etc.) and slab level, for each floor working out at 75% of the assessed 

value. The advance payments so allowed shall be adjusted in the 

subsequent 

interim bill by taking detailed measurements thereof. 
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CLAUSE 8 
 

  Within ten days of the completion of the work, the contractor shall 

give notice of such completion to the Engineer-in-Charge and 

within thirty days of the receipt of such notice, the Engineer-in-

Charge shall inspect the work and if there is no defect in the work, 

shall furnish the contractor with a final certificate of completion, 

otherwise a provisional certificate of physical completion indicating 

defects (a) to be rectified by the contractor and/or (b) for which 

payment will be made at reduced rates, shall be issued. But no final 

certificate of completion shall be issued, nor shall the work be 

considered to be complete for ‘Civil Construction Works’ until the 

contractor shall have removed from the premises on which the 

work shall be executed all scaffolding, surplus materials, rubbish 

and all huts and sanitary arrangements required for his/their work 

people on the site in connection with the execution of the works as 

shall have been erected or constructed bythe contractor(s) and 

cleaned off the dirt from all wood work, doors, windows, walls, floor 

or other parts of the building, in, upon, or about which the work is to 

be executed or of which he may have had possession for the purpose 

of the execution; thereof, and not until the work shall have been 

measured by the Engineer-in- charge. If the contractor shall fail to 

comply with the requirements of this Clause as to removal of 

scaffolding, surplus materials and rubbish and all huts and sanitary 

arrangement as aforesaid and cleaning off dirt on or before the date 

fixed for the completion of work, the Engineer-in- charge may at 

the expense of the contractor remove such scaffolding, surplus 

materials and rubbish etc., and dispose of the same as he thinks fit 

and clean off such dirt as aforesaid, and the contractor shall have 

no claim in respect of scaffolding or surplus materials as aforesaid 

except for any sum actually realized by the sale thereof. 

a. For electrical and mechanical capital works: The contractor shall 

remove the rubbish from the site. Following conditions must be 

met before recording completion certificate: 

Submits completion plan, maintenance manual, manufactures 

catalogue and gives performance test for system. 

b.  For repair works: The performance of the repaired system has 

been tested and found satisfactory. 

c. For AMC work: The system has been tested for its performance/ 

completeness and taken over by AAI/next agency for operation 

and maintenance. 



General Guidelines 

AIRPORTS AUTHORTY OF INDIA 

A A I G ............. C……C PAGE NO.36 

 

 

 

CLAUSE 8A 

 Contractor to 

keep site 

clean 

When the annual repairs and maintenance of works are carried out, the 

splashes and droppings from white washing colour washing, painting etc., 

on walls, floor, windows etc. shall be removed and the surface cleaned 

simultaneously with the completion of these items of work in the 

individual rooms, quartersor premises etc. 

Where the work is done without waiting for the actual completion of all the 

other items of work in the contract, in case the contractor fails to comply 

with the requirements of this clause, the Engineer-in-charge shall have the 

right to get this work done at the cost of the contractor either 

departmentally or through any other agency. Before taking such action, 

the Engineer-in-charge shall give ten days notice in writing to the 

contractor. 

CLAUSE 8B 
 

 Completion 

Plans to be 

Submitted by 

the 

Contractor 

The contractor shall submit completion plan as required vide General 

Specifications for Electrical works (Part-I internal) 2005 and (Part-II 

External)1994or latest available specifications, as applicable within thirty 

days of the completion of the work. 

The contractor shall submit completion plan for building works, all services, 

and obtain occupancy certificate from local bodies on the basis of completion 

drawings within a period of 30 days from the date of completion. 

The contractor shall also submit catalogues of all equipment’s and 

maintenance manual for the complete E & M systems. If contractor fails to 

submit completion plans of all works, he shall be liable to pay compensation 

@ 0.5% of the tendered value of works costing up to Rs. 5 Crores subject to 

maximum of Rs. 1.00 Lac and 0.25% for works costing more than Rs. 5 

crores subject to maximum of Rs. 1.5.Lac. The decision of Project-in-

charge in this 

regard shall be final and binding on the contractor. 

CLAUSE 9 
 

 Payment of 

final bill 

The corrected final bill shall be submitted by the contractor in the same 

manner as specified in interim bills with in three months of physical 

completion of the work or within one month of the date of the final 

certificate of completion furnished by the Engineer-in-charge whichever is 

earlier. No further claims shall be made by the contractor after submission 

of the final bill and these shall be deemed to have been waived and 

extinguished. Payments of those items of the bill in respect of which there 

is no dispute and of items in dispute, for quantities and rates as approved 

by Engineer-in- charge, will, as far as possible be made within the 

period 

specified herein under, the period being reckoned from the date of receipt 
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  of the bill by the Engineer-in charge or his authorized Asstt. Manager / 

Manager (Engg.), complete with account of materials issued by the 

Department and dismantled materials. 

Sl. Value of work Time limit 

01 
If the Tendered value of work is up 

to Rs. 50 lac 
2 months 

 
02 

If the Tendered value of work is 

more than Rs.50 lac and up to 

Rs. 

2.5 Crore 

 
3 months 

03 
If the Tendered value of work 

exceeds Rs. 2.5 Crore: 
6 months 

In case of delay in payment of final bills after prescribed time limit, a simple 

interest @ 5% per annum shall be paid to the contractor from the date of 

expiry of prescribed time limit which will be compounded on yearly basis, 

provided the final bill submitted by the contractor found to be in order. 

The Final bill shall be prepared for both L1 & L2 bidders for all tendered 

items (excluding Extra Items based on market rate) and payment shall be 

made onthe basis of lower of the two. 

 

CLAUSE 9 A 
 

 Payment of 

contractor’s 

bills to Banks 

Payments due to the contractor and refund of various nature may, if so 

desired by him and wherever possible in banks be made through electronic 

payment mechanism instead of direct to him, provided that the contractor 

furnishes to the Engineer-in-Charge. 

i. Informations as per Perform a attached. 

ii. An authorization in the form of a legally valid document such as power 

of attorney conferring authority on the bank to receive payments and 

iii.  His own acceptance of the correctness of the amount made out as 

being due to him by Authority or his signature on the bill or other claim 

preferred against Authority before settlement by the Engineer-in- 

charge oftheaccount or claim by payment tothe bank. While thereceipt 

given bysuch banksshall constitute a full and sufficient discharge for the 

payment, the contractor shall whenever possible present his bills duly 

receipted and discharged through his bank. 

Nothing herein contained shall operate to create in favour of the bank any 

rights or equities vis-à-vis the Airports Authority of India. 

 

 
CLAUSE 10 
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 Materials 

supplied

 b

y Authority 

Materials which Authority will supply are shown in Schedule ‘B’ 

which also stipulates quantum, place of issue and rate(s) to be charged 

in respect thereof. The contractor shall be bound to procure them 

from the Engineer-in-charge. 

As soon as the work is awarded, the contractor shall finalize the 

programme for the completion of work as per clause 5 of this contract 

and shall give his estimates of materials required on the basis of 

drawings/ or schedule of quantities of the work. The contractor shall 

give in writing his requirement to the Engineer-in- charge, which 

shall be issued to him keeping in view the progress of work as 

assessed by the Engineer-in- Charge in accordance with the agreed 

phased programme of work indicating monthly requirements of 

various materials. The contractor shall place his indent in writing for 

issue of such materials at least 7 days in advance of his requirement. 

Such materials shall besupplied for the purpose of the contract only and 

the value of the materials so supplied at the rates specified in the 

aforesaid schedule shall be set off or deducted, as and when materials 

are consumed in items of work (including normal wastage) for which 

payment is being made to the contractor, form any sum then due or 

which may therefore become due to the contractor under the contract or 

otherwise or from the security deposit. At the time of submission of 

bills, the contractor shall certify that balance of materials supplied is 

available at site in original good condition. 

The contractor shall submit along with every running bill (on account 

or interimbill) material-wise reconciliation statements supported by 

complete calculations reconciling total issue, total consumption and 

certified balance (diameter/ section- wise in the case of steel) and 

resulting variations and reasons thereof. Engineer- in-charge shall 

(whose decision shall be final and binding on the contractor) be within 

his rights to follow the procedure of recovery in clause 42 at any stage 

of the work if reconciliation is not found to be satisfactory. 

The contractor shall bear the cost of getting the material issued, 

loading, transportingtosite, unloading, storing under cover as required, 

cutting assembling and joining the several parts together as necessary. 

Notwithstandinganything to the contrary contained in any other clause of 

the contract and all stores / materials so supplied to the contractor or 

procured with the assistance of the AAI shall remain the absolute 

property of Authority and the contractor shall be the trustee of the 

stores/ materials, and the said stores/ materials shall not be removed/ 

disposed off from the site of the work on any account and shall be at 

all  times  open  to  inspection  by  the  Engineer-In-charge  or  his 
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  authorised agent. Any such stores/ materials remaining unused shall 

be returned to the Engineer- in-charge in as good a condition in which 

they were originally supplied at a place directed by him, at a place of 

issue or any other place specified by him as he shall require, but in case 

it is decided not to take back the stores/ materials the contractor shall 

have no claim for compensation on any account of such stores/ 

materials so supplied to him as aforesaid and not used by him or for 

any wastage in or damage to in such stores/materials. 

On being required to return the stores/ materials, the contractor shall 

hand over the stores/ materials on being paid or credited such price as 

the Engineer-in- charge shall determine, having due regard to the 

condition of the stores/ materials. The price allowed for credit to the 

contractor, however, shall be at the prevailing market rate not 

exceeding the amount charged to him, excluding the storage charge, 

if any. The decision of the Engineer-in-charge shall be final and 

conclusive. In the event of breach of the aforesaid condition, the 

contractor shall in addition to throwing himself open to account for 

contravention of the terms of the licenses or permit and/ or for 

criminal breach of trust, be liable to Authority for all advantages or 

profits resulting or which in the usual course would have resulted to 

him by reason of such breach. Provided that the contractor shall in no 

case be entitled to any compensation or damages on account of any 

delay in supply or non-supply thereof all or any such materials and 

stores provided further that the contractor shall be bound to execute the 

entire work if the materials are supplied by the Authority within the 

original scheduled time for completion of the work plus 50% thereof 

or schedule time plus 6 months whichever is more if the time of 

completion of work exceeds 12 months, but if a part of thematerials 

only has been supplied within the aforesaid period, then the 

contractor shall be bound to do so much of the work as may be possible 

with the materials and stores supplied in the aforesaid period. For the 

completion of the rest of the work, the contractor shall be entitled to 

such extension of time as may be determined by the Engineer-in- 

charge whose decision in this regard shall be final and binding on the 

contractor. 

The contractor shall see that only the required quantities of materials 

are got issued. Any such material remaining unused and in perfectly 

good/ original condition at the time of completion or determination of 

the contract shall be returned to the Engineer-in- charge at the stores 

from which it was issued or at a place directed by him by a notice 

in 

writing. The contractor shall not be entitled for loading transporting, 
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  unloading and stacking of such unused material except for the extra 

lead, if any involved, beyond the original place of issue. 

 

CLAUSE 10 A 
 

 Materials 

to be 

provided 

by the 

contractor 

and 

Mandatory 

Tests 

1. The contractor shall, at his own expense, provide all materials, 

required for the works other than those which are stipulated to 

be supplied by the Authority. 

2. The contractor shall, at his own expense and without delay; 

supply to the Engineer in- charge samples of materials to be 

used on the work and shall get these approved in advance. All 

such materials to be provided by the contractor shall be in 

conformity with the specifications laid down or referred to in the 

contract. The contractor shall, if requested by the Engineer-in- 

charge furnish proof, to the satisfaction of the Engineer-in- 

charge that the materials so comply. The Engineer-in-charge 

shall within thirty days of supply of samples or within such 

further period as he may require intimate to the Contractor in 

writing whether samples are approved by him or not. If samples 

are not approved, the Contractor shall forthwith arrange to 

supply to the Engineer-in charge for his approval, fresh samples 

complying with the specifications laid down in the contract. 

When materials are required to be tested in accordance with 

specifications, approval of the Engineer-in-charge 

shall be issued after the test results are received. 

3. The contractor shall at his risk and cost submit the samples of 

materials to be tested or analyzed and shall not make use of or 

incorporate in the workany 

materials represented by the samples until the required tests or 

analysis have been made and materials finally accepted by the 

Engineer-in-charge. 

4. If any additional tests apart from mandatory tests specified in the 

contract are required to be carried out at the instance of AAI or 

any other advisory body, to ensure conformity of the item to the 

contract specifications, the cost of such tests shall be borne by 

AAI. In case the material / equipment fails in the above tests, the 

expenditure incurred by AAI on testing of such material or 

equipment along with incidental charges borne by AAI (if any) 

shall be recovered from the dues of the contractor and action 

shall be taken under Clause 16 and other relevant clauses of the 

contract. 

5. The  contractor   shall   not   be   eligible   for   any   claim   or 
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  compensation either arising out of any delay in the work or due 

to any corrective measures required to be taken on account of 

and as a result of testing of materials. 

6. The contractor shall, at his risk and cost, make all arrangements 

and shall provide all facilities as the Engineer-in-charge may 

require for collecting and preparing the required number of 

samples for such tests at such time and to such place or places 

as may be directed by the Engineer-in-charge and bear all 

charges and cost of testing unless specifically provided for 

otherwise elsewhere in the contract or specifications. The 

Engineer-in- charge or his authorised representative shall at all 

times have access to the works and to all workshops and places 

where work is being prepared or from where materials 

manufactured, articles or machinery are being obtained for the 

works and the contractor shall afford every facility and every 

assistance in obtaining the right to such access. 

7. The Engineer-in-charge shall have full powers to require the 

removal from the premises of all materials which in his 

opinion are not in accordance with the specifications and in 

case of default, the Engineer-in-charge shall be at liberty to 

employ at the expense of the contractor, other persons to 

remove the same without being answerable or accountable for 

any loss or damage that may happen or arise to such materials. 

The Engineer-in-charge shall also have full powers to require 

other proper materials to be substituted thereof and in case of 

default, the Engineer-in-charge may cause the same to be 

supplied and all costs which may be attracted for such removal 

and substitution shall be borne by the Contractor 

8. The contractor shall at his own expense, provide a material 

testing lab at the site for conducting routine field tests. The lab 

shall be equipped at least with the testing equipment as 

specified in Schedule F. 

9. Details in respect of all mandatory tests shall be maintained in 

the desired format and attached with each Running Account 

Bill. 

CLAUSE 10 B 
 

(i) Secured 

Advance on 

Nonperishable 

materials 

The Contractor, on signing an indenture in the form to be specified by the 

Engineer-in- charge, shall be entitled to be paid during the progress of the 

execution of the work upto 75% of the assessed value of any materials which 

are in the opinion of the Engineer-in-charge nonperishable, nonfragile and 
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  noncombustible and are in accordance with the contract and which have been 

brought on the site in connection therewith and are adequately stored and/ or 

protected against damage by weather or other causes but which have not at 

time of advance been incorporated in the works when materials on account of 

which an advance has been made under this sub-clause are incorporated in the 

work, the amount of such advance shall be recovered/ deducted from the next 

payment made under any of the clause or clauses of this contract. 

Such secured advance shall also be payable on other items of perishable nature, 

fragile and combustible with the approval of the Engineer-in-charge provided 

the contactor provides a comprehensive insurance cover for the full cost of 

such materials. The decision of the Engineer-in-charge shall be final and 

binding on the contractor in this matter. No secured advance, shall however, be 

paid on high-risk materials such as ordinary glass, sand, petrol, diesel etc. 

 
The secured advance shall also be payable against items brought at site for use 

in electrical and mechanical systems. Such secured advance shall be paid on 

submission of Collateral Bank Guarantee submitted by the vendor against the 

payment in case equipment/system fails to perform on testing and 

commissioning. Normally secured advance is paid up to 75% of the assessed 

value of items but in any case it shall not exceed 80% of cost of items 

indicated 

for supply of equipment. 

(ii) Mobilizatio

n Advance 

2. Mobilization advance not exceeding 10% of the tendered value shall be 

paid for the works costing more than Rs 5.00 Cr, subject to the availability of 

funds and if requested by the contractor in writing within period as 

indicated below. 

a. For the works costing between Rs. 5 crores – Rs.100 crores the application 

for the issue of mobilization advance must be received in writing within 30 

days of handing over of the site. 

b. For the works costing more than Rs. 100 crores the application for the issue 

of mobilization advance must be received in writing within 45 days of 

handing over of the site. 

c. The contractor shall execute a Bank Guarantee Bond from any Scheduled 

Bank but not Co-operative or Gramin Bank as specified by Engineer-in-

charge for 110% of value of installment of mobilisation advance before 

such advance is released. The 1
st
 installment should not exceedRs.10.00 Cr. 

The number of installments and value of each subsequent installment shall 

be decided by AAI depending on progress of work and availability of funds. 

d. The second and subsequent installments shall be released by the Engineer- 

in-charge only after the contractor furnishes a proof of the satisfactory 

utilization of the earlier installment to the entire satisfaction of the Engineer- 

in-charge. Provided provision of Clause 10B(II) shall be applicable only

when 

AIRPORTS AUTHORTY OF INDIA 
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  so provided in Schedule ‘F’.The contractor shall accordingly submit Bank 

Guarantee in parts for release of corresponding mobilization advance and 

validity of BG shall be for a extended period of 3 months beyond 

stipulated 

date of completion. 

 Interest on 

Mobilisatio

n advance 

3. The mobilisation advance bear simple interest at the rate of 10% per annum 

and shall be calculated from the date of payment to the date of recovery, 

both days inclusive, on the outstanding amount of advance. 

a. However, in rare cases, wherein progress of work is delayed beyond 

stipulated period of completion due to reasons beyond control of 

contractor, deferment in recovery of mobilization advance with 

accumulated interest thereon may be considered by AAI. In such case 

of deferred recovery, an enhanced rate of interest i.e 15% per annum 

shall be payable with recovery of outstanding mobilization amount 

@50% of gross value of running account bill(s), subject to Engineer-

In- Charge certifying that deferment towards recovery of outstanding 

advance is proposed in the overall interest of the project and is 

necessitated to improve the progress of work.. 

 Recovery of 

Mobilisation 

advance 

4. Recovery of such advanced of sums against above and the interest thereon 

shall be made by deduction from (the contractor’s bill) the on-account 

payments in suitable percentage in relation to the stipulated period of 

completion as detailed below : 

a.  25% of the amount advanced plus interest due upto 1/4
th
 of the 

stipulated period of the completion. 

b. 60% of the amount advanced plus interest due upto ½ of the stipulated 

period of the completion. 

c.  100% of the amount advanced plus interest due upto 3/4th of the 

stipulated period of the completion or 80% of the progress of work 

whichever is earlier. 

d.  Wherein progress of work is delayed beyond stipulated period of 

completion due to reasons beyond control, deferment in recovery of 

mobilization advance with accumulated interest thereon may be 

considered at an enhanced rate of interest i.e. 15% per annum with 

recovery of outstanding mobilization advance @50% of gross value of 

running account bill. 

e.  In case requisite amount as recoverable above is not available in on- 

account payments mentioned above, the agency shall deposit the same 

within 7 days of its due otherwise all Bank Guarantees submitted by the 

agency towards mobilization advance shall be encashed by the 

Engineer-in-charge. 
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CLAUSE 10 C 
 

 Payment on 

Account of 

Increase in 

Prices/Wages 

due to 

Statutory 

Order(s) 

If after submission of the tender, the price of any material incorporated 

in the works (excluding the materials covered under Clause 10CA and 

not being a material supplied from the Engineer-in-charge’s stores in 

accordance with Clause 10 thereof) and/ or wages of labour increases as 

a direct result of the coming into including the justified period extended 

under the provisions of the Clause 5 of the Contract without any action 

under Clause 2, then the amount of the contract shall accordingly be 

varied. If after submission of the tender, the price of any material 

incorporated in the works (excluding the material covered under clause 

10CA and not being a material supplied from the Engineer-in-charge’s 

stores in accordance with clause 10 thereof) and / or wages of labour as 

prevailing at the time of last stipulated date of receipt of tender including 

extensions, if any, is decreased as a direct result of the coming into force 

of any fresh law or statutory rule or order (not due to any changes in 

GST /Custom duty). Authority shall in respect of materials 

incorporated in the works (excluding the material covered under clause 

10CA and not being materials supplied from the Engineer-in-charge’s 

stores in accordance with Clause 10 hereof) and/ or labour engaged on 

the execution of the work after the date of coming into force of such 

law, statutory rule or order be entitled to deduct from the dues of the 

contractor, such amount as shall be equivalent to the difference 

between the prices of the materials and/ or wages as prevailed at the 

time of the last stipulated date for receipt of tenders including 

extensions if any for the work and the prices of materials and/ or wages 

of labour on the coming into force of such law, statutory rule or order. 

This will be applicable for the contract period including the justified 

period extended under the provisions of clause 5 of the contract without 

any action under clause2. Engineer-in-charge shall call books of account 

and other relevant documents from the contractor to satisfy himself 

about reasonability of increase in prices of materials and wages. The 

contractor shall, within a reasonable time of his becoming aware of any 

alteration in the price of any such materials and/ or wages of labour, give 

notice thereof to the Engineer-in-charge stating that the same is given 

pursuant to this condition together with all information relating there to 

which he may be in position to supply. For this purpose, the labour 

component of 85% of the value of the work executed during period under 

consideration shall not exceed the percentage as specified in Schedule F, 

and the increase / decrease in labour shall be considered on the 

minimum daily wages in rupees of any unskilled mazdoor, fixed 

under 

any law, statutory rule or order. The cost of work for which escalation 
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  applicable (w) is same as cost of work done as worked out as indicated in 

clause 10 CC minus the amount of full assessed value of secured 

advances. 

CLAUSE 10 CA 
 

 Payment due 

to variation in 

prices of 

materials after 

receipt 

oftender 

If after submission of the tender, the price of materials specified in Schedule- 

F increases/ decreases beyond the base price(s) as indicated in schedule F for 

the work, then the amount of the contract shall accordingly be varied and 

provided further that any such variations shall be effected for stipulated 

period of contract including the justified period extended under the 

provisions of clause 5 of the contract without any action under Clause 2. 

However for work done/ during the justified period extended as above, it will 

be limited to indices prevailing at the time of updated stipulated date of 

completion considering the effect of extra work (Extra time to be calculated 

on pro-rata basis only as cost of extra work X stipulated period/ tendered 

cost). 

The increase/ decrease in prices of cement, steel reinforcement, structural 

steel, Bitumen and POL shall be determined by the Price indices issued by 

the Director General, CPWD. For other items provided in the Schedule ‘F’, 

this shall be determined by the All India Wholesale Price Indices of 

materials as published by Economic Advisor to Government of India, 

Ministry of Commerce and Industry. Base price for cement, steel 

reinforcement, structural steel and POL shall be as issued under authority of 

Director General, CPWD applicable for Delhi including Noida, Gurgaon, 

Faridabad and Ghaziabad and for other places as issued under the authority 

of Zonal Chief Engineer, CPWD and base price of other materials issued by 

concerned Zonal Chief Engineer and as indicated in Schedule ‘F’ . In case, 

price index of a particular material is not issued by Ministry of Commerce 

and Industry then the price index of nearest similar material as indicated in 

Schedule F shall be followed. 

The amount of the contract shall accordingly be varied for all such materials 

worked out as per the formula given below for individual material: 

Adjustment for component of individual material. 

V = P x Q x Cl-Cl0 

Cl0 

where, 

 

V = Variation in material cost i.e. increase or decrease in the amount in rupees 

to be paid or recovered 
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P = Base price of material as issued under authority of DG, CPWD or 

concerned Zonal Chief Engineer CPWD and as indicated in Schedule ‘F’. 

 
For Projects and original works 

Q = Quantity of material brought at site for bonafide use in the works since 

previous bill excluding any such quantity consumed in the deviated 

quantity of items beyond deviation limit and extra/substituted item, 

paid/to be paid at rates derived on the basis of market rates under clause 

12.2 For maintenance works 

Cl0 = Price index for cement, steel reinforcement bars, structural steel and 

POL as issued by the DG, CPWD and corresponding to the time of 

base price of respective material indicated in schedule ‘F’.For other 

items, if any provided in Schedule ‘F’, All India Wholesale Price Index 

for the material as published by the Economic Advisor toGovernment 

of India, Ministry of Industry and Commerce and corresponding to the 

time of base price of respective material indicated in Schedule ‘F’. 

Cl = Price index for cement, steel reinforcement bars, structural steel and 

POL as issued under the authority of DG, CPWD for period under 

consideration. For other items, if any, provided in Schedule ‘F’ All 

India Wholesale Price Index for the material for the period under 

consideration as published by Economic Advisor to Government of 

India, Ministry of Industry and Commerce. 

Note: 

i. In respect of justified period extended under the provisions of Clause 5 

of the contract without any action under clause 2, the index prevailing 

at the time of updated stipulated date of completion considering the 

effect of extra work (extra time to be calculated on prorata basis only as 

cost of extra work X stipulated period/ tendered cost) shall be 

considered. 

 
Provided always that provisions of the preceding Clause 10 C shall not be 

applicable in respect of materials covered in this Clause. 

 
vi. If during progress of work or at the time of completion of work, it is 

noticed that any material brought at site is in excess of requirement, 

then amount of escalation if paid earlier on such excess quantity of 

material shall be recovered on the basis of cost indices as applied at time 

of payment of escalation or as prevailing at the time of effecting 

recovery, whichever is higher. 
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  vii. Cement mentioned wherever in this clause includes cement component 

used in RMC brought at site from outside approved RMC plants, if any. 

viii. The date wise record of ready mix concrete shall be kept in a register and 

cement consumption for the same shall be calculated accordingly. 

If built-up steel items are brought at site from workshop, than the variation 

shall be paid for structural steel up the period when the built-up 

item/finished product is brought at site. 

Clause 10CC 
 

 Payment due 

to Increase/ 

Decrease in 

Prices / ages 

(excluding 

Material 

covered under 

clause 10CA) 

after Receipt of 

Tender for 

works. 

iii. Components for materials, (except Bitumen, cement, reinforcement bars, 

structural steel or others material covered under clause 10CA) labour, 

P.O.L. etc. shall bepre-determined for every work and incorporated in the 

conditions of contract attached to the tender papers included in Schedule 

F. The decision of the Engineer-incharge in working out such percentage 

shall be binding on the contracts. 

iv. The compensation for escalation for other materials (except Bitumen, 

cement, reinforcement bars, structural steel or others material covered 

under clause 10CA) and P.O.L. shall be worked as per the formula(m & n) 

given below: 

a. Adjustment for civil component (except Bitumen, cement, reinforcement 

bars, structural steel  and others  material covered under clause 10CA) 

/electrical component of construction. 

 Meterial a. Formula for adjustment in material cost 

Vm   = W   x Xm      x Ml-Ml0 

100 Ml0 

Vm = Variation in material cost i.e. increase or decrease in the amount in 

rupees to be paid or recovered. 

 

W = Cost of work done, worked out as indicated in sub para (ii)of Clause 10 

CC 

Xm = Component of ‘materials’ (except cement, structural steel, 

reinforcement bars, POL and other materials covered under clause10 CA) 

expressed as percent of the total value of

 work. Component of materials (except cement, reinforcement   bars   

and structural steel, and other materials covered under clause 10CA) expressed 

as a 

percent of the total value of the work. 

Ml = All India wholesale price index for civil component/ electrical 

component* of construction material as worked out on the basis of All India 

Wholesale Price Index for Individual Commodities/ Group Items for the period 

under consideration as published by the Economic Advisor to Government of 

India, Ministry of Industry & Commerce and applying weightage to the 

Individual Commodities/ Group Items(in respect to the justified period extended 

under the provisions of clause 5 of the contract without any action under Clause 

2, the index prevailing at the time of stipulated date of completion considering 

the effect of extra work(extra time to be calculated on prorate basis only as cost 

of extra work x stipulated period/tendered cost, shall be considered.) 
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  Ml0

ofconstruction material as worked out on the basis of All India Wholesale Price

Index

of receipt

Advisor

weightage

* Note:

 POL b. 

 

V

VF = Variation in cost of Fuel, Oil & Lubricant i.e. increase or decrease in the

W = Cost of work done, worked out as indicated in sub para (ii) of Clause 10 

CC 

total

Fl = All India wholesale price index for Fuel, Oil and 

Fl0 =

 
 

v. The

AIRPORTS AUTHORTY

G ............. C……C 

Ml0 = All India wholesale price index for civil component/

ofconstruction material as worked out on the basis of All India Wholesale Price

Index for Individual Commodities/ Group Items valid on

receipt of tenders including extensions, if any, as published

Advisor to Government of India, Ministry of Industry and

weightage to the Individual Commodities/ Group Items.

Note: relevant component only will be applicable 

 Formula for adjustment in POL cost 

VF = W   x Z x Fl-Fl0 

100 Fl0 

VF = Variation in cost of Fuel, Oil & Lubricant i.e. increase or decrease in the

amount in rupees to be paid or recovered. 

W = Cost of work done, worked out as indicated in sub para (ii) of Clause 10 

 Z = Component of Fuel, Oil and Lubricant expressed

total 

value of the work 
Fl = All India wholesale price index for Fuel, Oil and Lubricant for the period

under consideration as published by the Economic Advisor to Government
of India, Ministry of Industry & Commerce (in 
period extended under the provisions of clause 5 of the contract without 
any action under Clause 2, the index prevailing at
date of completion or the prevailing index 
consideration, whichever is less, shall be considered)

= All India wholesale price index for Fuel, Oil
on the last stipulated date of receipt of tenders including
any. 

The following principles shall be followed while working

mensioned in above para 

a. The compensation for escalation shall be worked

intervals and shall be with respect to the cost of work done as per bills

paid during the three calendar months of the said quarter. The dates of

preparation of bills as finally entered in the measurement book/date of

submission of bill finally by the contractor to the depar

computerized measurement book shall be the guiding factor to decide

the bills relevant to the quarterly interval. The first such payment shall

be made at the end of three months after the month (excluding the

month in which the tender was accepted) and

months’ interval. At the time of completion of the work, the last period

for payment might become less than 3 months depending

date of completion. 

b. The index (MI/FI etc.) relevant to any quarter/ period for 

compensation is paid shall be the arithmetical average of the indices

relevant to the three calendar months. If the period up to date of

completion after the quarter covered by the last

payment is less than three months, the index MI
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component/ electrical component* 

ofconstruction material as worked out on the basis of All India Wholesale Price 

on the last stipulateddate 

published by theEconomic 

and Commerceand applying 

 

VF = Variation in cost of Fuel, Oil & Lubricant i.e. increase or decrease in the 

W = Cost of work done, worked out as indicated in sub para (ii) of Clause 10 

expressed as a percentage of the 

Lubricant for the period 
under consideration as published by the Economic Advisor to Government 

 respect to the justified 
under the provisions of clause 5 of the contract without 

at the time of stipulated 
 of the period under 

considered) 
Oil and Lubricant valid 

including extensions, if 

working out thr indices 

worked out at quarterly 

be with respect to the cost of work done as per bills 

paid during the three calendar months of the said quarter. The dates of 

preparation of bills as finally entered in the measurement book/date of 

submission of bill finally by the contractor to the department in case of 

computerized measurement book shall be the guiding factor to decide 

the bills relevant to the quarterly interval. The first such payment shall 

be made at the end of three months after the month (excluding the 

and thereafter at three 

months’ interval. At the time of completion of the work, the last period 

depending on the actual 

The index (MI/FI etc.) relevant to any quarter/ period for which such 

compensation is paid shall be the arithmetical average of the indices 

relevant to the three calendar months. If the period up to date of 

last such installment of 

MI and FI shall be the 
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  average of the indices for the months falling within that period. 

 Labour vi Formula for adjustment in Labour cost 

The compensation for escalation for labour shall be worked out as per the 

formula given below: 

Vl = W x   Y   x    Ll-Ll0    

100 Ll0 

Vl = Variation in labour cost i.e. amount of increase or decrease in rupees 

to  be paid or recovered 

 

W = Value of work done, worked out as indicated in sub para (ii) above 

Y = Component of labour expressed as a percentage of the total value of the 

work 

 

Ll = Minimum wage in rupees of an unskilled adult male mazdoor, fixed under 

any law, statutory rule or order as applicable on the last date of the quarter 

previous to the one under consideration (in respect to the justified period 

extended under the provisions of clause 5 of the contract without any 

action under Clause 2, the minimum wage prevailing on the last date of 

quarter previous to the quarter pertaining to stipulated date of completion 

considering the effect of extra work(extra time to be calculated on prorate 

basis only as cost of extra work x stipulated period/tendered cost, shall be 

considered.) or the minimum wage prevailing on the last date of the quarter 

previous to the one under consideration, whichever is less, shall be 

considered. 

Ll0 = Minimum daily wage in rupees of an unskilled adult male mazdoor, fixed 

under any law, statutory rule or order as on the last stipulated date of 

receipt of tender including extension if any. 

 

vii. The following principles will be followed while working out the 

compensation as per sub para (vi) above: 

a. The minimum wage of an unskilled male mazdoor mentioned in sub para 

(vi) above shall be the higher of the wage notified by Government of 

India, Ministry of Labour and that notified by the local administration 

both relevant to the place of work and the period of reckoning. 

b. The escalation for labour also shall be paid at the same quarterly intervals 

when escalation due to increase in cost of materials and/ or P.O.L. is paid 

under this clause. If such revision of minimum wages take place during 

any such quarterly intervals, the escalation compensation shall be 

payable at revised rates only for work done in subsequent quarters. 

c. Irrespective of variations in minimum wages of any category of labour, 

for the purpose of this clause, the variation in the rate for an unskilled 

male mazdoor alone shall form the basis for working out the escalation 

compensation payable on the labour component. 

viii. In the event the price of materials and/ or wages of labour required for 
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  execution of the work decrease/s, there shall be a downward adjustment of 

the cost of work so that such price of materials and/ or wages of labour 

shall be deductible from the cost of work under this contract and in this 

regard the formula herein before stated under this Clause 10CC shall 

mutatis mutandis apply, provided that: 

a. No such adjustment for the decrease in the price of materials and/or 

wages of labour aforementioned would be made in case of contracts in 

which the stipulated period of completion of the work is equal to or less 

than the time as specified in Schedule F. 

b.  The Engineer-in-charge shall otherwise be entitled to lay down the 

procedure by which the provision of this sub clause shall be 

implemented from time to time and the decision of the Engineer-in- 

charge in this behalf shall be final and binding on the contractor. 

ix. Provided always that : 

a. Where provisions of clause 10CC are applicable, provisions of clause 

10 C will not be applicable but provisions of clause 10CA will be 

applicable. 

b.  Where provisions of clause 10CC are not applicable, provisions of 

Clause 10C and 10CA will become applicable. 

 
Note: Updated stipulated date of completion ( period of completion plus extra 

time for extra work for compensation under clause 10C, 10CA and 10CC, 

the factor of 1.25 taken into account for calculating the extra time under 

clause 12.1 for extra time shall not be considered while calculating the 

updated stipulated date of completion for this purpose in clause 10C. 

clause 10CA, and clause 10CC. 

CLAUSE 10 D 

 
 Dismantled 

Material 
AAI 
Property 

The contractor shall treat all materials obtained during dismantling of a 

structure, excavation of the site for a work etc. as property of AAI and such 

materials shall be disposed of to the best advantage of Authority according 

to the instructions in writing issued by the Engineer-in-charge. 

 

CLAUSE11 
 

 Work to be 
executed in 

accordance 

with 

specifications, 

drawings, 

orders etc. 

The contractor shall execute the whole and every part of the work in the 

most substantial and workmanlike manner both as regards materials and 

otherwise in every respect in strict accordance with the specifications. 

The contractor shall also conform exactly, fully and faithfully to the 

design, drawings and instructions in writing in respect to the work signed 

by the Engineer in charge and the contractor shall be furnished free of 

charge one copy of the contract documents together with specifications, 

designs, drawings and instructions as are not included in the standard 

specifications of Central Public Works Department specified in Schedule 

F or in any Bureau of Indian Standard or any other published standard 

or 

code or Schedule of Rates or any other printed publication referred to 
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  elsewhere in the contract. The contractor shall comply with the 

provisions of the contractand with the care and diligence execute and 

maintain the works and provide all labour and materials, tools and plants 

including for measurements and supervision of all works, structural plans 

and other things of temporary or permanent nature required for such 

execution and maintenance in so far as the necessity for providing these, 

is specified or is reasonably inferred from the contract. The contractor 

shall take full responsibility for adequacy suitability and safety of all 

the 

works and methods of construction. 

 Deviations 
 / 
variations 
extent and 
pricing 

The engineer-in-charge shall have power (i) to make alteration in, 

omissions from, additions to, or substitutions for the original 

specifications, drawings, designs and instructions that may appear to him 

to be necessary or advisable during the progress of the work, and (ii) to 

omit a part of the works in case of non-availability of a portion of the site 

or for any other reasons and the contractor shall be bound to carry out 

the works in accordance with any instructions given to him in writing 

signed by the Engineering- charge and such alterations, omissions, 

additions or substitutions shall form part of the contract as if originally 

provided therein and any altered, additional or substituted work which 

the contractor may be directed to do in the manner specified above as 

part of the works, shall be carried out by the contractor on the same 

conditions in all respects including price on which he agreed to do the 

main work except as here after provided. 

12.1  The time for completion of the works shall, in the event of any deviations 

resulting in additional cost over the tendered value being ordered, be 

extended, if requested by the contractor, as follows: 

i. In the proportion which the additional cost of the altered, 

additional or substituted work, bears to the original tendered 

valueplus 

ii. 25% of the time calculated in (i) above or such further additional time 

as may be considered reasonable by the engineer-in-charge. 

12.2 Deviation, 

Extra Items 

and Pricing 

In the case of extra item(s) (items that are completely new, and in addition 
to the items contained in the contract) the contractor may within fifteen 
days of receipt of order or occurrence of the item(s) claim rates, 
supported by proper analysis, for the work and the Engineer-in-charge 
shall within Six weeks of the receipt of the claims supported by 
analysis, after giving consideration to the analysis of the rates submitted 
by the contractor, determine the rates on the basis of the market rates 
and the 
contractor shall be paid in accordance with the rates so determined. 

 Deviation, 

substituted 

items pricing 

In the case of substituted items (items that are taken up with partial 
substitution or in lieu of items of work in the contract), the rate for the 
agreement item (to be substituted) and substituted item shall also be 
determined in the manner as mentioned in the following para. 

(i) If the market rate for the substituted item so determined is more than 

the market rate of the agreement item (to be substituted), the rate 

payableto the contractor for the substituted item shall be the ratefor 
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  the agreement item (to be substituted) so increased to the extent of 

the difference between the market rates of substituted item and the 

agreement item (to be substituted). 

(ii) If the market rate for the substituted item so determined is less than 

the market rate of the agreement item (to be substituted), the rate 

payableto the contractor for the substituted item shall be the rate for 

the agreement item (to be substituted) so decreased to the extent of 

the difference between the market rates of substituted item and the 

agreement item (to be substituted). 

 Deviation, 

Deviated 

Quantities, 

Pricing 

In the case of contract items, substituted items, contract cum substituted 

items, which exceed the limits laid down in schedule F, the contractor may 

within fifteen days of receipt of order or occurrence of the excess, claim 

revision of the rates, supported by proper analysis for the work in excess of 

the above mentioned limits, provided that if the rates so claimed are in excess 

of the rates specified in the schedule of quantities, the Engineer-in-Charge 

shall within prescribed time limit of receipt of the claims supported by 

analysis, after giving consideration to the analysis of the rates submitted by 

the contractor, determine the rates on the basis of the market rates and the 

contractor shall be paid in accordance with the rates so determined. 

12.3  The provisions of the preceding paragraph shall also apply to the decrease 

in the rates of items for the work in excess of the limits laid down in 

Schedule F, and the Engineer-in-Charge shall after giving notice to the 

contractor within one month of occurrence of the excess and after taking 

into consideration any reply received from him within fifteen days of the 

receipt of the notice, revise the rates for the work in question within one 

month of the expiry of the said period of fifteen days having regard to 

the market 

rates. 

CLAUSE 13 
 

 Foreclosure 

of contract 

due to 

abandonment 

or Reduction 

in 

Scope of Work 

If at any time after acceptance of the tender or during the progress of work 

the purpose or object for which the work is being done changes due to any 

supervening cause and as a result of which the work has to be abandoned or 

reduced in scope the Engineer-in-Charge shall give notice in writing to that 

effect to the contractor and the contractor stating the decision as well as the 

cause for such decision and the contractor shall act accordingly in the matter. 

The contractor shall have no claim to any payment of compensation or 

otherwise whatsoever, on account of any profit or advantage which he might 

have derived from the execution of the works in full but which he did not 

derive in consequence of the foreclosure of the whole or part of the works. 

The contractor shall be paid at contract rates, full amount for works executed at 

site and, in addition, a reasonable amount as certified by the Engineer-in- 

Charge for the items hereunder mentioned which could not be utilized on the 

work to the full extent in view of thefore closure; 

i. Any expenditure incurred on preliminary site work, e.g. temporary 

access roads, temporary labour huts, staff quarters and site office; 
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  storage accommodation and water storage tanks. 

ii. AAI shall have the option to take over contractor’s materials or any 

part thereof either brought to site or of which the contractor is legally 

bound to accept delivery from suppliers (for incorporation in or 

incidental to the work) provided, however AAI shall be bound to take 

over the materials or such portions thereof as the contractor does not 

desire to retain. For materials taken over or to be taken over by AAI, 

cost of such materials as detailed by Engineer-in- Charge shall be paid. 

The cost shall, however, take into account purchase price, cost of 

transportation and deterioration or damage which may have been 

caused to materials whilst in the custody of the contractor. 

 Foreclosure of 

contract due 

to 

Abandonmen 

t or Reduction 

in 

Scope of Work 

If at any time after acceptance of the tender or during the progress of 

work the purpose or object for which the work is being done changes due 

to any supervening cause and as a result of which the work has to be 

abandoned or reduced in scope the Engineer-in-Charge shall give notice in 

writing to that effect to the contractor and the contractor stating the 

decision as well as the cause for such decision and the contractor shall act 

accordingly in the matter. The contractor shall have no claim to any 

payment of compensation or otherwise whatsoever, on account of any 

profit or advantage which he might have derived from the execution of 

the works in full but which he did not derive in consequence of the 

foreclosure of the whole or part of the works. The contractor shall be paid 

at contract rates, full amount for works executed at site and, in addition, a 

reasonable amount as certified by the Engineer-in-Charge for the items 

hereunder mentioned which could not be utilized on the work to the full 

extent in view of thefore closure; 

iii. Any expenditure incurred on preliminary site work, e.g. temporary 

access roads, temporary labour huts, staff quarters and site office; 

storage accommodation and water storage tanks. 

iv. AAI shall have the option to take over contractor’s materials or any 

part thereof either brought to site or of which the contractor is legally 

bound to accept delivery from suppliers (for incorporation in or 

incidental to the work) provided, however AAI shall be bound to take 

over the materials or such portions thereof as the contractor does 

not desire to retain. For materials taken over or to be taken over by 

AAI, cost of such materialsas detailed by Engineer-in- Charge shall be 

paid. The cost shall, however, take into account purchase price, cost 

of transportation and deterioration or damage which may have been 

caused to materials whilst in the custody of the contractor. 

v. If any materials supplied by AAI are rendered surplus, the same 

except normal wastage shall be returned by the contractor to AAI at 

rates not exceeding those at which these were originally issued, less 

allowance for any deterioration or damage which may have been 

caused whilst the materials were in the custody of the contractor. In 

addition, cost of transporting such materials from site to AAI stores, 
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  if so required by AAI, shall be paid. 

vi. Reasonable compensation for transfer of T & P from site to 

contractor’s permanent stores or to his other works, whichever is 

less. If T & P are not transported to either of the said places, no cost 

of transportation shall be payable. 

vii. Reasonable compensation for repatriation of  contractor’s  site 

staff and imported labour to the extent necessary. 

The contractor shall, if required by the Engineer- in-Charge, furnish to him, 

books of account, wage books, time sheets and other relevant documents 

and evidence as may be necessary to enable him to certify the reasonable 

amount payable under this condition. 

 
The reasonable amount of items on (i), (iv) and (v) above shall not be in 

excess of 2% of the cost of the work remaining incomplete on the date of 

closure, i.e. total stipulated cost of the work as per accepted tender less 

the cost of work actually executed under the contract and less the cost of 

contractor’s materials at site taken over by the AAI as per item (ii) 

above. Provided always that against any payments due to the contractor 

on this account or otherwise, the Engineer- in-Charge shall be entitled to 

recover or be credited with any outstanding balances due from the 

contractor for advance paid in respect of any tool, plants and materials 

and any other sums which at the date of termination were recoverable bythe 

AAIfrom the contractor under the terms of the contract. 

viii. In the event of action being taken under clause 13 to reduce the 

scope of work, the contractor may furnish fresh Performance 

Guarantee on the same conditions, in the same manner and at the 

same rate for the balance tendered amount and initially valid upto 

the extended date the completion or stipulated date of completion if 

no extension has been granted plus 180 days beyond that. 

Wherever, such a fresh Performance Guarantee is furnished by the 

contractor, the Engineer in Charge may return the previous 

Performance Guarantee. 

ix. For roads, apron, runway &taxi track all items of excavation, filling 

GSBC and including treatment of sub-base. 
x. For reservoirs/tanks (other than overhead reservoirs/tanks): All works 

upto 
1.2 meters above the ground level. 

xi. vi.For basement: All works up to 1.2 m above ground level or up to 

floor 1 level whichever is lower. 

12.6  Any operation incidental to or necessarily has to be in contemplation of 

tenderer while filing, tender, or necessary for proper execution of the item 

included in the Schedule of quantities or in the schedule of rates mentioned 

above, whether or not, specifically indicated in the description of the item and 

the relevant specifications, shall be deemed to be included in the rates 

quoted by the tenderer or the rate given in the said schedule of rates, as the 

case may be. Nothing extra shall be admissible for such operations. 
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CLAUSE 13 
 

 Foreclosure of 

contract due to 

Abandonment 

or Reduction in 

Scope of Work 

If at any time after acceptance of the tender or during the progress of work 

the purpose or object for which the work is being done changes due to any 

supervening cause and as a result of which the work has to be abandoned 

or reduced in scope the Engineer-in-Charge shall give notice in writing to that 

effect to the contractor and the contractor stating the decision as well as 

the cause for such decision and the contractor shall act accordingly in the 

matter. The contractor shall have no claim to any payment of compensation or 

otherwise whatsoever, on account of any profit or advantage which he 

might have derived from the execution of the works in full but which he 

did not derive in consequence of the foreclosure of the whole or part of the 

works. The contractor shall be paid at contract rates, full amount for works 

executed at site and, in addition, a reasonable amount as certified by the 

Engineer-in-Charge for the items hereunder mentioned which could not be 

utilized on the work to the full extent in view of the fore closure; 

 
i. Any expenditure incurred on preliminary site work, e.g. temporary access 

roads, temporary labour huts, staff quarters and site office; storage 

accommodation and water storage tanks. 

 
ii. AAI shall have the option to take over contractor’s materials or any part 

thereof either brought to site or of which the contractor is legally bound 

to accept delivery from suppliers (for incorporation in or incidental to the 

work) provided, however AAI shall be bound to take over the materials or 

such portions thereof as the contractor does not desire to retain. For 

materials taken over or to be taken over by AAI, cost of such 

materialsas detailed by Engineer-in- Charge shall be paid. The cost shall, 

however, take into account purchase price, cost of transportation and 

deterioration or damage which may have been caused to materials 

whilst in the custody 

of the contractor. 

 
iv. If any materials supplied by AAI are rendered surplus, the same except 

normal wastage shall be returned by the contractor to AAI at rates not 

exceeding those at which these were originally issued, less allowance 

for any deterioration or damage which may have been caused whilst 

the materials were in the custody of the contractor. In addition, cost of 

transporting such materials from site to AAI stores, if so required by AAI, 

shall be paid. 

v. Reasonable compensation for transfer of T & P from site to contractor’s 

permanent stores or to his other works, whichever is less. If T & P are 

not transported to either of the said places, no cost of transportation 

shall be payable. 

vi. Reasonable compensation for repatriation of contractor’s site staff 

and imported labour to the extent necessary. 

The contractor shall, if required by the Engineer- in-Charge, furnish 

to him, books of account, wage books, time sheets and other relevant 

documents and evidence as may be necessary to enable him to certify 
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  the reasonable amount payable under this condition. 

The reasonable amount of items on (i), (iv) and (v) above shall not be in 

excess of 2% of the cost of the work remaining incomplete on the date 

of closure, i.e. total stipulated cost of the work as per accepted tender 

less the cost of work actually executed under the contract and less the 

cost of contractor’s materials at site taken over by the AAI as per item 

(ii) above. Provided always that against any payments due to the 

contractor on this account or otherwise, the Engineer- in-Charge shall 

be entitled to recover or be credited with any outstanding balances 

due from the contractor for advance paid in respect of any tool, plants 

and materials and any other sums which at the date of termination 

were recoverable by the AAI from the contractor under the terms of 

the contract. 

vii. In the event of action being taken under clause 13 to reduce the 

scope of work, the contractor may furnish fresh Performance 

Guarantee on the same conditions, in the same manner and at the 

same rate for the balance tendered amount and initially valid upto 

the extended date the completion or stipulated date of completion if 

no extension has been granted plus 180 days beyond that. Wherever, 

such a fresh Performance Guarantee is furnished by the contractor, 

the Engineer in Charge may return the previous Performance 

Guarantee. 

  viii. Reasonable compensation for transfer of T & P from site to 

contractor’s permanent stores or to his other works, whichever is 

less. If T & P are not transported to either of the said places, no cost 

of transportation shall be payable. 

ix. Reasonable compensation for repatriation of contractor’s site staff 

and imported labour to the extent necessary. 

The contractor shall, if required by the Engineer- in-Charge, furnish to 

him, books of account, wage books, time sheets and other relevant 

documents and evidence as may be necessary to enable him to certify the 

reasonable amount payable under this condition. 

The reasonable amount of items on (i), (iv) and (v) above shall not be in 

excess of 2% of the cost of the work remaining incomplete on the date of 

closure, 

i.e. total stipulated cost of the work as per accepted tender less the cost of 

work actually executed under the contract and less the cost of contractor’s 

materials at site taken over by the AAI as per item (ii) above. Provided always 

that against any payments due to the contractor on this account or 

otherwise, the Engineer- in-Charge shall be entitled to recover or be 

credited with any outstanding balances due from the contractor for advance 

paid in respect of any tool, plants and materials and any other sums which at 

the date of termination were recoverable by the AAI from the contractor 

under the terms of the contract. 

x. In the event of action being taken under clause 13 to reduce the scope of 

work, the contractor may furnish fresh Performance Guarantee on 

the same conditions, in the same manner and at the same rate for the 
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  balance tendered amount and initially valid upto the extended date the 

completion or stipulated date of completion if no extension has been 

granted plus 180 days beyond that. Wherever, such a fresh Performance 

Guarantee is furnished by the contractor, the Engineer in Charge may 

return the previous Performance Guarantee. 

CLAUSE 14 
 

 Carrying out 

part Work at 

risk & cost 

of contractor 

a. If contractor: 

i. At any time makes default during currency of work or does not 

execute any part of the work with due diligence and continues to do 

so even after a notice in writing of 7 days in this respect from the 

Engineer-in-Charge; or 

ii. Commits default in complying with any of the terms and 

conditions of the contract and does not remedy it or takes effective 

steps to remedy itwithin 7 days even after a notice in writing is 

given in that behalf by the Engineer- in-Charge; or 

iii. Fails to complete the work(s) or items of work with individual 

dates of completion, on or before the date(s) so determined, and 

does not complete them within the period specified in the notice 

given in writing in that behalf by the Engineer-in-Charge. 

 

iv. The Engineer- in-Charge without invoking action under clause 3 

may, without prejudice to any other right or remedy against the 

contractor which have either accrued or accrue thereafter to AAI, 

by a notice in writing to take the part work 

v. / part incomplete work of any item(s) out of his hands and shall have 

powers to: 

vi. Take possession of the site and any materials, constructional 

plant, implements, stores, etc., thereon; and/or 

Carry out the part work / part incomplete work of any item(s) by any means 

at the risk and cost of the contractor. 

CLAUSE 15 
 

 Suspension 

of Work 

The contractor shall, on receipt of the order in writing of the Engineer-in- 

Charge, (whose decision shall be final and binding on the contractor) suspend 

the progress of the works or any part thereof for such time and in such 

manner as the Engineer-in- Charge may consider necessary so as not to 

cause any damage or injury to the work already done or endanger the safety 

thereof for any of the following reasons: 

a. on account of any default on the part of the contractor or; for proper 

execution of the works or part thereof for reasons other than the default 

of the contractor; or 

b. For safety of the works or part thereof. The contractor shall, during such 

suspension, properly protect and secure the works to the extent 

necessary and carry out the instructions given in that behalf by the 

Engineer-in-Charge.If the suspension is ordered for reasons (b) and (c) in 
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  sub-para (i) above (but not attributed to contractor): 

c. the contractor shall be entitled to an extension of time equal to the period of 

every such suspension PLUS 25% for completion of the item or group of 

items of work for which a separate period of completion is specified in 

the contract and of which the suspended work forms a part, and; 

d. If the total period of all such suspensions in respect of an item or group 

of items or work for which a separate period of completion is specified in 

the contract exceeds thirty days, the contractor shall, in addition, be 

entitled to such compensation as the Engineer-in-Charge may consider 

reasonable in respect of salaries and/or wages paid by the contractor to 

his employees and labour at site, remaining idle during the period of 

suspension, adding thereto 2% to cover indirect expenses of the 

contractor provided the contractor submits his claim supported by details 

to the Engineer-in- Charge within fifteen days of the expiry of the period 

of 30days. 

If the works or part thereof is suspended on the orders of the Engineer-in- 

Charge for more than three months at a time, except when suspension is 

ordered for reasons (a) in sub-para (i) above, the contractor may after receipt of 

such order serve a written notice on the Engineer-in-Charge requiring 

permission within fifteen days from receipt by the Engineer-in- charge of the 

said notice, to proceed with the work or part thereof in regard to which 

progress has been suspended and if such permission is not granted within that 

time, the contractor, if he intends to treat the suspension, where it affects only a 

part of the works as on omission of such part by AAI or where it affects whole of 

the works, as an abandonment of the works by AAI, shall within ten days of 

expiry of such period of 15 days give notice in writing of his intention to the 

Engineer- in-Charge. In the event of the contractor treating the suspension as 

an abandonment of the contract by AAI, he shall have no claim to payment of 

any compensations on account of any profit or advantage which he might have 

derived from the execution of the work in full but which he could not derive in 

consequence of the abandonment. He shall, however, be entitled to such 

compensation, as the Engineer-in- Charge may consider reasonable, in respect 

of salaries and/or wages paid by him to his employees and labour at site, 

remaining idle in consequence adding to the total thereof 2% to cover indirect 

expenses of the contractor provided the contractor submits his claim 

supported by details to the Engineer-in-Charge within 30 days of the expiry 

of 

the period of 3 months. 

CLAUSE 15 A 

 Compensatio n 

in case of 

delay due to 

late supply of 

stipulated 

material by

AAI. 

The contractor shall not be entitled to claim any compensation from AAI for 

the losses suffered by him on account of delay by AAI in the supply of 

materials in Schedule ‘B’ where such delay is covered by the difficulties relating 

to supply of wagons, force majeure or any reasonable cause beyond the control 

of AAI. This clause 15 A will not be applicable for works where no material is 

stipulated 

for issue by AAI. 
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 Action in 
case

 Wor

k not done 

as per 

Specificatio

n s 

. All works under or in course of execution or executed in pursuance of the 

contract, shall at all times be open and accessible to the inspection and 

supervision of the Engineer-in-Charge, his authorize subordinates in 

charge of the work and all the superior officers, officer of the Quality 

Assurance Unit of the AAI or any organization engaged by the Department 

of Quality Assurance and of the Chief technical Examiner’s Office, and the 

contractor shall, at all times, during the usual working hours and at all 

other times at which reasonable notice of the visit of such officers has been 

given to the contractor, either himself be present to receive orders and 

instructions or have a responsible agent duly accredited in writing, present for 

that purpose. Orders given to the Contractor’s agent shall be considered to 

have the same force as if they had been given to the contractor himself. 

If it shall appear to the Engineer-in -charge or his authorized subordinates in 

charge of the work or to the Executive Director-In-charge of quality 

assurance or his subordinate officers or the officers of the organization 

engaged by the AAI for quality Assurance or to the Chief Technical 

Examiner or his subordinate officers, that any work has been executed with 

unsound, imperfect, or unskillful workmanship, or with materials or articles 

provided by him for the execution of the work which are unsound or of a 

quality inferior to that contracted or otherwise not in accordance with the 

contract, the contractor shall, on demand in writing which shall be made 

within twelve months (six months in the case of work costing Rs.10 lac and 

below except road work) of the completion of the work from the Engineer-

in-Charge specifying the work, materials or articles complained of 

notwithstanding that the same may have been passed, certified and paid for 

forthwith rectify, or remove and reconstruct the work so specified in whole or 

in part, as the case may require or as the case may be, remove the materials 

or articles so specified and provide other proper and suitable materials or 

articles at his own charge and cost. In the event of the failing to do so 

within a period specified by the Engineer-in-Charge in his demand 

aforesaid, then the contractor shall be liable to pay compensation at the 

same rate as under clause 2 of the contract (for non- completion of the 

work in time) for this default. 

In such case the Engineer-in-Charge may not accept the item of work at the 

rates applicable under the contract but may accept such items at reduced 

rates as the authority specified in schedule ‘F’ may considered reasonable 

during the preparation of on account bills or final bill if the item is so 

acceptable without detriment to the safety and utility of the item and the 

structure or he may reject the work outright without anypayment and/or get it 

and other connected and incidental items rectified, or removed and re- 

executed at the risk and cost of the contractor. Decision of the Engineer-in- 

Charge to be conveyed in writing in respect of the same will be final 

and 

binding on the contractor. 
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 Contractor 

Liable for 

Damages, 

defects during 

maintenance 

period 

If the contractor or his working people or servants shall break, deface, injure 

or destroy any part of building in which they may be working, or any 

building, road, road kerb fence, enclosure, water pipe, cables, drains, electric 

or telephone post or wires, trees, grass or grassland, or cultivated ground 

contiguous to the premises on which the work or any part is being executed, or 

if any damage shall happen to the work while in progress, from any cause 

whatever or if any defect, shrinkage or other faults appear in the work within 

twelve months (six months in the case of work costing Rs. Ten lacs and 

below except road work) after a certificate final or otherwise of its 

completion shall have been given by the Engineer-in-charge as aforesaid 

arising out of defect or improper materials or workmanship the contractor 

shall upon receipt of a notice in writing on that behalf make the same good at 

his own expense or in default the Engineering- charge cause the same to be 

made good by other workmen and deduct the expense from any sums that 

may be due or at any time thereafter may become due to the contractor, or from 

his security deposit or the proceeds of sale thereof or of a sufficient portion 

thereof. The security deposit of the contractor shall not be refunded before the 

expiry of twelve months (six months in the case of work costing Rs.Ten lacs 

and below except road work) after the issue of the certificate final or 

otherwise, of completion of work, or till the final bill has been prepared and 

passed whichever is later. Provided that in the case of road work, if in the 

opinion of the Engineer-in- charge, half of the security deposit is sufficient, 

to meet all liabilities of the contractor under this contract, half of the security 

deposit will be refundable after six months and the remaining half after 

twelve months of the issue of the said certificate of completion or till the 

final bill has been prepared and passed whichever is later. 

In case of Maintenance and Operation works of E&M services, the 

security deposit deducted from contractors shall be refunded within one 

month from the date  of final payment or within one month from the 

date of 

completion of the maintenance contract whichever is earlier. 



General Guidelines 

AIRPORTS AUTHORTY OF INDIA 

A A I G ............. C……C PAGE NO.61 

 

 

 

CLAUSE 18 
 

 Contractor The contractor shall provide at his own cost all materials (except such special 

to Supply materials, if any, as may in accordance with the contract be supplied from the 

Tools & Engineer-in charge’s stores) machinery, tools & plants as specified in Schedule 
F. 

Plants etc. in addition to this, appliances, implements, other plants, ladders, cordage, tackle, 
 scaffolding and temporary works required for the proper execution of the work, 
 whether  original,   altered   or   substituted   and   whether   included   in   the 
 specifications or other documents forming part of the contract or referred to in 
 these conditions or not, or which may be necessary for the purpose of satisfying 
 or complying with the requirements of the Engineer-in charge as to any matter as 
 to which under these conditions he is entitled to be satisfied, or which he is 
 entitled to require together with carriage therefor to and from the work. The 
 contractor shall also supply without charge the requisite number of persons with 
 the means and materials, necessary for the purpose of setting out works, and 
 counting, weighing and assisting the measurement for examination at any time 
 and from time to time of the work or materials. Failing his so doing, the same may 
 be provided by the Engineer- in-charge at the expense of the contractor and the 
 expenses may be deducted, from any money due to the contractor, under this 
 contract or otherwise and/ or from his security deposit or the proceeds of sale 
 thereof, or of a sufficient portions thereof. 

CLAUSE 18 A 
 

 Recovery of 
Compensation 
paid to 
Workmen 

In every case in which by virtue of the provisions sub-section(i) of Section 12, 

of the Workmen’s Compensation Act, 1923, AAI is obliged to pay 

compensation to a workman employed by the contractor, in execution of the 

works, AAI will 
 recover from the contractor, the amount of the compensation so paid, and, 
 without prejudice to the rights of the AAI under sub-section(2) of Section 12, of 
 the said act, AAI shall be at liberty to recover such amount or any part thereof by 
 deducting it from the security deposit or from any sum due by AAI to the contractor 
 whether under this contract or otherwise. AAI shall not be bound to contest any 
 claim made against it under subsection(1) of Section 12, of the said Act, except 
 on the written request of the contractor and upon his giving to AAI full security for 
 all costs for which AAI might become liable in consequence of contesting 

such 
 claim. 

CLAUSE 18 B 
 

 Ensuring 
Payment 

and 

Amenities to 

Workers if 

Contractor 

fails 

In every case in which by virtue of the provisions of the Contract Labour 

(Regulation and Abolition) act 1970, and the Contract Labour (Regulation and 

Abolition) Central Rules, 1971, AAI is obliged to pay any amounts of wages to 

a workman employed by the contractor in execution of the works, or to incur 

any expenditure in providing welfare and health amenities required to be 

provided under the above said Act and the rules under Clause 19H or under the 

AAI Contractor’s Labour Regulations or under the Rules framed by AAI from 

time to time  for  the  protection  of  health  and  sanitary  arrangements  for  

workers 
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  wages so paid or the amount of expenditure so incurred and without prejudice 

to the rights of the AAI under sub section (2) of Section 20, sub section (4) of 

Section 21, of the Contract Labour (Regulation and Abolition) Act, 1970, AAI 

shall be at liberty to recover such amount or any part thereof by deducting it from 

the security deposit or from any sum due by AAI to the contractor whether 

under this contract or otherwise AAI shall not be bound to contest any claim 

made against it under sub section (1) of Section 20, sub section (4) of Section 21, 

of the said Act, except on the written request of the contractor and upon his 

giving to the AAI full security for all costs for which AAI might become liable 

in contesting 

such claim. 

CLAUSE 19 

 

 

 

 

 

 

 

 

 
 

CLAUSE 

19A 

CLAUSE 

19B 
 

 Labour 

laws to 
The contractor shall obtain a valid license under the contract labour (R&A) 

Act,1970 and the Contract Labour (Regulation and Abolition) Central Rules, 1971, 

be before the commencement of the work, and continue to have a valid license until 

complied the completion of the work. The contractor shall also abide by the provisions of 

by the the Child Labour (Prohibition and Regulation) Act, 1986. 

Contract The contractor shall also comply with the provisions of the building and other 

or construction workers  (Regulation  of  Employment  &  Conditions  of  Service) 

 Act,1996 and the building and other Construction Workers Welfare Cess Act, 
 1996. Any failure to fulfill these requirements shall attract the penal provisions of 

 this contract arising out of the resultant non‐execution of the work. 

 

  No labour below the age of fourteen years shall be employed on the work. 
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 Payment of 

wages 

Payment of wages: 
i The contractor shall pay to labour employed by him either directly or through 

subcontractors, wages not less than fair wages as defined in the AAI 

Contractor’s Labour Regulation or as per the provisions of the Contract 

Labour (Regulation and Abolition) act, 1970 and the contract labour 

(Regulation and Abolition) Central Rules, 1971 wherever applicable. 
The contractor shall, notwithstanding the  provisions  of  any  contract  to 
the contrary, cause to be paid fair wage to labour indirectly engaged on the 
work, including any labour engaged by his sub-contractors in connection 
with the said work, as if the labour had been immediately employed by him. 

iii In respect of all labour directly or indirectly employed in the works for 

performance of the contractor’s part of this contract, the contractor shall 

comply with or cause to be complied with the Airports Authority of India 

contractor’s Labour Regulations made by AAI from time to time in regard 

to payment of wages wage period, deductions from wages recovery of 

wages not paid and deductions unauthorizedly made, maintenance of wage 

books or wage slips, publication of scale of wages and other terms of 

employment, inspection and submission of periodical returns and all other 

matters of the like nature or as per the provisions of the Contract Labour 

(Regulation and 

Abolition) Act, 1970 and  the Contract Labour (Regulation and

Abolition) 
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  Central Rules, 1971, wherever applicable. 
iv. The following deductions shall be permissible to be made by the Engineer-in- 

Charge. 
a. The Engineer-in-charge concerned shall have the right to deduct from 

the moneys due to the contractor or any sum required or estimated to be 

required for making good the loss suffered by a worker or workers by reason 

of non- fulfillment of the conditions of the contract for the benefit of the 

workers, non-payment of wages or of deductions made from his or their 

wages which are not justified by their terms of the contract or non- 

observance of the Regulations. 

b. Under the provision of Minimum Wages (Central) Rule 1950 the contractor is 

bound to allow to the labours directly or indirectly employed in the works one 

day rest for 6 days continuous work and pay wages at the same rate as for 

duty. In the event of default, the Engineer-in-charge shall have the right to 

deduct the sum or sums not paid on account of wages for weekly holidays to 

any labours and pay the same to the persons entitled thereto from any 

money due to the contractor by the Engineer-in-charge concerned. 

In the case of Union Territory of Delhi, however, as the all-inclusive minimum 

daily wages fixed under Notification of the Delhi Administration 

No.F.12(162)MWO/DAB/43884-91, dated 31.12.1979 as amended from 

time to time are inclusive of wages for the weekly day of rest, the question 

of extra payment for weekly holiday would notarise. 

v. The contractor shall comply with the provisions of the Payment of wages Act, 

1936, Minimum Wages Act, 1948, Employees Liability Act, 1938, 

Workmen’s Compensation Act, 1923, Industrial Disputes Act, 1947, 

Maternity Benefits Act, 1961, and the Contractor’s Labour (Regulation and 

Abolition) Act 1970, or the modifications thereof or any other laws relating 

thereto and the rule made there under from time to time. 

vi. The contractor shall indemnify and keep indemnified Authority against 

payments to be made under and for the observance of the laws aforesaid 

and the AAI Contractor’s Labour Regulations without prejudice to his 

right to claim indemnity from his sub-contractors. 

vii. The laws aforesaid shall be deemed to be a part of this contract and any 

breach thereof shall be deemed to be a breach of this contract. 

viii. Whatever is the minimum wage for the time being, or if the wage payable 

is higher than such wage, such wage shall be paid by the contractor to the 

viii. workmen directly without the intervention of Jamadar and that Jamadar 

shall not be entitled to deduct or recover any amount from the minimum 

wage payable to the workmen as and by way of commission or otherwise. 
ix. The  contractor  shall  ensure  that  no  otherwise  is educted or  recovered 

workmen.amount by the by way Jamadar of commission from the wage 
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CLAUSE 19C 
 

  In respect of all labour directly or indirectly employed in the work for the 

performance of the contractor’s part of this contract, the contractor shall at his 

own expense arrange for thesafetyprovisions asper AAISafety Code framed 

from time to time and shall at his own expense provide for all facilities in 

connection therewith. In case the contractor fails to make arrangement and 

provide necessary facilities as aforesaid, he shall be liable to pay a penalty of Rs. 

200/- for each default and in addition, the Engineer-in charge shall be at liberty 

to make arrangement and provide facilities as aforesaid and recover the costs 

incurred in 

that behalf from the contractor. 

CLAUSE 19D 
 

  The contractor shall submit by the 4th and 19th of every month, to the Engineer- 

in charge a true statement showing in respect of the second half of the preceding 

month and the first half of the current month respectively: 

i. the number of labourers employed by him on the work, 

ii. their working hours, 

iii. the wages paid tohim, 

iv. the accidents that occurred during the said fortnight showing the 

circumstances under which they happened and the extent of damage and 

injury caused by them, and 

v. the number of female workers who have been allowed maternity benefit 

according to Clause 19F and the amount paid to them Failing which the 

contractor shall be liable to pay to AAI, a sum not exceeding Rs. 200/- 

for each default or materially incorrect statement. The decision of the 

Engineer- in-charge shall be final indeducting from any bill due to the 

contractor; the amount levied as fine and shall be binding on the 

contractor. 

CLAUSE 19E 
 

  In respect of all labour directly or indirectly employed in the works for the 

performance of the contractor’s part of this contract, the contractor shall 

comply with or cause to be complied with all the rules framed by AAI from 

time to time for the protection of health and sanitary arrangements for 

workers employed bythe AAI and its contractor. 
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CLAUSE 19F 
 

  Leave and pay during leave shall be regulated as follows: 

1. Leave: 

i.  In the case of delivery - maternity leave not exceeding 8 weeks, 4 

weeks upto and including the day of delivery and 4 weeks following 

that day. 

ii. In the case of miscarriage - upto 3 weeks from the date of miscarriage. 

2. Pay: 

i. In the case of delivery – leave pay during maternity leave will be at the 

rate of women’s average dailyearnings, calculated ontotal wages earned 

on the days when full time work was done during a period of three 

months immediately preceding the date on which she gives notice that 

she expects to be confined or at the rate of Rupee one only a day 

whichever isgreater. 
ii. In the case of miscarriage–leave pay at the rate of average daily earning 

calculated on the total wages earned on the days when full time work 

was done during a period of three months immediately preceding the 

date of such miscarriage. 

3. Conditions for the grant of Maternity Leave: 

No maternity leave benefit shall be admissible to a woman unless she has 

been employed for a total period of not less than six months immediately 

preceding the date on which she proceeds on leave. 
4. The contractor shall maintain a register of Maternity (Benefit) in the 

Prescribed 

Form as shown in appendix – III and IV, and the same shall be kept at the place 

of work. 

CLAUSE 19 G 
 

  In the event of the contractor (s) committing a default or breach of any of the 

provisions of the Airports Authority of India Contractor’s Labour 

Regulations and Model Rules for the protection of health and sanitary 

arrangements for the workers as amended from time to time or furnishing 

any information or submitting or filling any statement under the provisions 

of the above Regulations and Rules which is materially incorrect, he / they 

shall, without prejudice to any other liability, pay to the AAI a sum not 

exceeding Rs.200/- for every default, breach or furnishing, making, 

submitting, filing such materially incorrect statements and in the event of 

the contractor(s) defaulting continuously in this respect, the penalty may be 

enhanced to Rs.200/- per day for each day of default subject to a maximum 

of 5 per cent of the estimated cost of the work put to tender. The decision of 

the Engineer- in-Charge shall be final and binding on the parties. 

Should it appear to the Engineer-in-Charge that the contractor (s) is / are 

not properly observing and complying with the provision of the AAI 

Contractor’s Labour Regulations and Model Rules and the provisions of 

the Contract Labour (Regulation and Abolition ) Act 1970, and the 

Contract Labour (R&A) Central Rules 1971, for the protection of health 

and sanitary arrangements   for   work   –   people  employed  by  the  

contractor  (s) 

(hereinafter    referred     as    “the    said    Rules”)    the     Engineer-in- 
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  Chargeshallhavepowertogivenoticeinwritingtothecontractor(s) requiring 

that the said Rules be complied with and the amenities prescribed therein 

be provided to the work-people within a reasonable time to be specified 

in the notice. If the contractor (s) shall fail within the period specified in 

the notice to comply with and/ observe the said Rules and to provide the 

amenities to the work- people as aforesaid, the Engineer-in-Charge shall 

have the power to provide the amenities hereinbefore mentioned at the 

cost of the contractor (s). The contractor(s) shall erect, make and maintain 

at his / their own expense and to approved standards all necessary huts 

and sanitary arrangements required for his / their work–people on the site in 

connection with the execution of the works, and if the same shall not 

have been erected or constructed, according to approved standards, the 

Engineer-in-Charge shall have power to give notice in writing to the 

contractor (s) requiring that the said huts and sanitary arrangements be 

remodeled and / or reconstructed according to approved standards, and if 

the contractor (s) shall fail to remodel or reconstruct such huts and 

sanitary arrangements according to approved standards within the period 

specified in the notice,theEngineer-in- Charges all havethe power to 

remodel or reconstruct such huts and sanitary arrangements according to 

approved standards at the cost of the contractor (s). 

CLAUSE 19 H 
 

  The contractor (s) shall at his / their own cost provided his / their labour with 

a sufficient number of huts (hereinafter referred to as the camp) on the 

following specifications on a suitable plot of land to be approved the Engineer- 

in-Charge. 

i. Facility to be provided 
a. The minimum height of each hut at the eaves level shall be 2.10m (7ft.) 

and the floor area to be provided will be at the rate of 2.7 sq.m. (30 

sq.ft.) for each member of the worker’s family staying with the 

labourer. 

b. The contractor shall in addition construct suitable cooking places having 

a minimumareaof1.80mx1.50m(6’x5’)adjacent to the hut for each family. 

  c. The contractor(s) shall also construct temporary latrines and urinals for 

the use of the labourers each on the scale of not less than four per each 

one hundred of the total strength, separate latrines and urinals being 

provided for women. 

d. The contractor (s) shall construct sufficient number of bathing and 

washing places one unit for every 25 persons residing in the camp. These 

bathing and washing places shall be suitably screened. 

ii. Specifications 
a. All the huts shall have walls of sun-dried or burnt-bricks laid in mud 

mortar or other suitable local materials as may be approved by the 

Engineer-in- Charge in case of sun-dried bricks, the walls should be 

plastered with mud gobri on both sides. The floor may be kutcha but 

plastered with mud gobri and shall be at least 15 cm (6”) above the 

surrounding ground. The roofs shall be laid with the thatch or any other 

materials as  may  be  approved  by  the  Engineer-in-Charge  and  the 
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  contractor shall ensure that throughout the period of their occupation, 

the roofs remain water –tight. 

b. The contractor (s) shall provide each hut with properventilation. 

c. All doors, windows and ventilators shall be provided with suitable leaves 

for security purposes. 

d. There shall be kept an open space of at least 7.2 m (8 yards) between 

the rows of huts which may be reduced to 6m (20 ft.) according to the 

availability of site with the approval of the Engineer-in-Charge. Back 

to back construction will be allowed. 

iii. Water Supply 

The contractor (s) shall provided adequate supply of water for the use of 

labourers. The provisions shall not be less than two gallons of pure and 

wholesome water per head per day for drinking purposes and three 

gallons of clean water per head per day for bathing and washing 

purposes. Where piped water supply is available supply shall be at stand 

posts and where the supply is from wells or river, tanks which may be of 

metal or masonry, shall be provided. The contractor (s) shall also at his / 

their own cost make arrangements for laying pipe lines for water supply 

to his / their labour camp from the existing mains wherever available 

and shall pay all fees and charges there for. 

iv. The site selected for the camp shall be high ground, removed from jungle. 

v. Disposal of Excreta: 

The contractor (s) shall make necessary arrangement for the disposal of 

excreta from the latrines by trenching or incineration which shall be 

according to the requirements laid down by the Local Health Authorities. 

If trenching or incineration is not allowed, the contractor (s) shall make 

arrangements for the removal of the excreta through the Municipal 

Committee / authority and inform it about the number of labourers 

employed so that arrangements maybe made by such Committee / 

authority for the removal of excreta. All charges on this account shall be 

borne by the contractor and paid direct by him to the Municipality / 

authority. The contractor shall provide one sweeper for every eight seats 

in case of dry system. 
vi. Drainage 

The contractor (s) shall provide efficient arrangements for draining away 

sullage water so as to keep the camp neat and tidy. 

vii. The contractor (s) shall make necessary arrangements for keeping the 

camp area sufficiently lighted to avoid accidents to the workers. 
viii. Sanitation 

The contractor(s) shall make arrangements for conservancy and sanitation 

in the labour camps according to the rules of the Local Public Health and 

Medical Authorities. 

 

 

 

 

CLAUSE 19I 
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  The Engineer-in-Charge may require the contractor to dismiss or remove from 

the site of the work any person or persons in the contractors’ employ upon 

the work who may be incompetent or misconduct himself and the contractor 

shall forthwith comply with such requirements. In respect of 

maintenance/repair or renovation works etc. where the labour have an easy 

access to the individual work premises, the contractor shall issue identity 

cards to the labourers, whether temporary or permanent and he shall be 

responsible for any untoward action on the part of such labour. Assistant 

Manager/Junior Executive will display a list of contractors working in the 

colony/Blocks on the notice board in the colony and also at the service 

center, to apprise the residents about the same. 

 
 

CLAUSE 19J 
 

  It shall be the responsibility of the contractor to see that the building under 

construction is not occupied by anybody unauthorized during construction, 

and is handed over to the Engineer-in-Charge with vacant possession of 

complete building. If such building though completed is occupied 

illegally, then the Engineer-in-Charge shall have the option to refuse to 

accept the said building/buildings in that position. Any delay in 

acceptance on this account will be treated as the delay in completion and for 

such delay, a levy upto 5% of tendered value of work may be imposed by 

the General Manager Engg. Whose decision shall be final both with 

regard to the justification and quantum and be bindingon the contractor. 

However, the Executive Director Engg., through a notice may require the 

contractor to remove the illegal occupation any time on or before 

construction and 

delivery. 

CLAUSE 19 K 
 

 Employment 
of skilled / 
semiskilled 
workers 

The contractor shall at all stages of work deploy skilled / semi-skilled 

tradesmen who are qualified and possess certificate in particular trade 

from CPWD Training Institute / Industrial Training Institute/National 

Institution of Construction Management and research (NICMAR) 

National Academy of Construction, CIDC or any similar reputed and 

recognized Institute managed / certified by State /Central Government. The 

number of such qualified tradesmen shall not be less than 20% of total skilled 

/ semi- skilled workers required in each trade at any stage of work. The 

contractor shall submit number of man days required in respect of each 

trade, its scheduling and the list of qualified tradesmen along with 

requisite certificate from recognized Institute to Engineer in charge for 

approval. Not with standing such approval, if the tradesmen are found to have 

inadequate skill to execute the work of respective trade, the contractor shall 

substitute such tradesmen within two days of writtennoticefrom Engineer–in- 

Charge. Failure on the part of contractor to obtain approval of Engineer-in-

Charge or failure to deploy qualified tradesmen will attract a compensation to 

be paid by contractor at the rate of Rs.100 per such tradesman per day. 

Decision of 

Engineer in Charge as to whether particular tradesman possesses requisite 
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  skill and amount of  compensation in case of default shall be final and 

binding. 

Provided always, that the provision of this clause shall not be applicable for 

works with estimated cost put to tender being less than Rs.5 crores. 

CLAUSE 19 L 
 

 Registrati 

on with 

EPFO 

and 

ESIC 

The ESI and EPF contributions on the part of employer in respect of 

this contract shall be paid by the contractor. These contributions on the 

part of the employer paid by the contractor shall be reimbursed by 

the 

Engineer-in-charge to the contractor on actual basis. 

CLAUSE 19 M 
 

 Complianc

e of NGT 

guidelin 
es 

The contractor is required to follow latest NGT guidelines at the construction 

site and any violation of such guidelines will be in his account. 

CLAUSE 20 
 

 Minimu
m Wages 
Act to be 
Complie
d 
with 

The contractor shall comply with all the provision of the Minimum Wages 

Act,1948, and Contract Labour (Regulation and Abolition) Act, 1970 

amended from time to time and rules framed the reunder and other labour 

laws affecting contract labour that may be brought into force from time to 

time. 

CLAUSE 20(A) 
 

 Employees 

Provident 

Fund

 

& 

Miscellaneo 

us  s 

Provision 

Act 

1952/Jamm 

u & 

Kashmir 

Employees 

Provident 

Funds (and 

Miscellaneo 

us s 

Provisions) 

Act, 

1961and 

State 

Insurance 

(ESI)

 Act

, 1948. 

The Contractor shall comply with all the provisions of the Employees 

Provident Fund & Misc. Provisions Act, 1952/ Jammu & Kashmir 

Employees Provident Funds (and Miscellaneous Provisions) Act, 1961 and 

ESI Act, 1948, amended from time to time and rules framed there under. 

Some of the provisions are given below: 

a. The contractor shall intimate his PF Account Code No. allotted by 

Regional PF Commissioner and ESI Registration No. allotted by ESI 

Corporation after award of work and shall continue to have valid PF 

Account Code No. and ESI Registration No. till actual completion of 

the contract. 

b. The contractor shall provide a list of contract Workers engaged for 

contract work along with their PF Account No. & ESI 

Registration No. 

c. The contractor by 20th of every month shall provide a monthly 

statement showing recoveries of contribution and proof of remittance 

of provident fund contribution to RPFC and ESI contributions to ESI 

Corporation in respect of Workers engaged in contract work. 

d. The contractor shall provide copies of PF & ESI challans of monthly 

contributions in respect of contract workers engaged for contract work 

on month to month basis. 

AAI reserves the right to withhold minimum amount as detailed under, from 

the running account payments, if PF / ESI contributions are not paid by the 

contractor and proof to that effect have not been produced regularly on due 

dates. To withhold 3% for building work & 1.5% for road/pavement work of 
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  the total amount of work done during the period considered. ESI & EPF 

amount paid to the statutory authorities by the contractor shall be reimbursed 

on actual basis on submission of documentaryevidence. 

CLUASE21 
 

 Work not to 
be sublet. 
Action in 
case of 
insolvency 

The contract shall not be assigned or sublet without the written approval of 

Engineer-in-Charge. And if the contractor shall assign or sublet his 

contract, or attempt to do so, or become insolvent or commence any 

insolvency proceedings or make any composition with his creditors or 

attempt to do so, or if any bribe, gratuity, gift, loan, perquisite, reward or 

advantage pecuniary or otherwise, shall either directly or indirectly, be given, 

promised or offered by the contractor, or any of his servants or agent to any 

public officer or person in the employ of AAI in any way relating to his 

office or employment, or if any such officer or person shall become in any 

way directly or indirectly interested in the contract, the Engineers in 

Charge on behalf of the AAI shall have power to adopt the course specified 

in Clause 3 hereof in the interest of AAI and in the event of such course 

being adopted, 

the consequences specified in the said Clause 3 shall ensue. 

CLUASE22 
 

  All sums payable by way of compensation under any of these conditions 

shall be considered as reasonable compensation to be applied to the use of 

AAI without reference to the actual loss or damage sustained and 

whether or not any damage shall have been sustained. 

CLAUSE23 
 

 Changes in 
firm’s 
Constitution 
to 
be intimated 

Where the contractor is a partnership firm, the previous approval in writing 

of the Engineer-in-Charge shallbe obtained before any change is made in the 

constitution of the firm. Where the contractor is an individual or a Hindu 

undivided family business concern such approval as aforesaid shall 

likewise be obtained before the contractor enters into any partnership 

agreement where under the partnership firm would have the right to carry 

out the works hereby undertaken by the contractor. If previous approval 

as aforesaid is not obtained, the contract shall be deemed to have been 

assigned in contravention of Clause21 hereof and the same action may be 

taken and the same consequences shall ensue as provided in the said 

Clause 21. 

 

 

 

 

 

 

 

CLAUSE24 
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  All works to be executed under the contract shall be executed under the 

direction and subject to the approval in all respects of the Engineer-in- 

Charge who shall be entitled to direct at what point or points and in what 

manner they are to be commenced, and from time to time carried on. 

CLAUSE 25 
 

 Dispute 

Resolution 

Mechanism 

and 

Arbitration 

Exceptwhere otherwise provided in the contract, all questionsanddisputes 

relating to the meaning of the specifications, design, drawings and 

instruction here-in before mentioned and as to the quality of 

workmanship or materials used on the work or as to any other question , 

claim, right, matter or thing whatsoever, in any way arising out of or 

relating to the contract, designs, drawings, specifications, estimates, 

instructions, orders or these conditions or otherwise concerning the work 

or the execution or failure to execute the same whether arising during the 

progress of the work or after the cancellation, termination, completion or 

abandonment thereof shall be dealt with as mentioned hereinafter: 

i. If the contractor considers any work demanded of him to be outside the 

requirement of the contract, or disputes any drawing, record or decision 

given in writing by the Engineer-in-Charge or if the Engineer in 

Charge considers any act or decision of the contractor on any matter in 

connection with or arising out of the contract or carrying out of the work, 

to be unacceptable and is disputed such party shall promptly within 15 

days of the arising of the disputes request the Executive Director 

(Engg.)/Regional Executive Director/Member (Plg) 

/Chairman, AAI as the case may be, who shall refer the dispute to 

Dispute Redressal Committee (DRC) within 15 days along with a list 

of disputes with amounts claimed if any, in respect of each such 

disputes. The Dispute Redressal Committee (DRC) shallgivethe opposing 

partytwo weeks for written response, and give its decision within a period 

of 60 days extendable by 30 days by consent of both the parties from 

the receipt of reference from the Executive Director (Engg.)/Regional 

Executive Director/Member (Plg) /Chairman, AAI. Provided that no party 

shall be represented before the Dispute Redressal Committee by an 

advocate / legal counsel etc. 

If the Dispute Redressal Committee (DRC) fails to give its decision 

within aforesaid period or any party is dis-satisfied with the decision of 

Dispute Redressal Committee (DRC) or expiry of time limit given 

above, then either party may within a period of 30 days from the 

receipt of the decision of Dispute Redressal Committee (DRC), give 

notice to the Executive Director (Engg.)/Regional Executive 

Director/Member (Plg) 

/Chairman, AAI as the case may be for appointment of Arbitrator on 

prescribed proforma as per Appendix- XVII. under intimation to the 

other party. 

 
It is also a term of contract and each party invoking Arbitration must 

exhaust the aforesaid mechanism of settlement of claims/disputes prior 

to invoking Arbitration. 

The Executive  Director  (Engg.)/Regional  Executive  Director/Member 
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  (Plg) /Chairman, AAI shall in such case appoint the sole arbitrator or 

one of the three arbitrators as the case may be within 30 days of receipt 

of such a request and refer such disputes to arbitration. Wherever the 

Arbitral Tribunal consists of three Arbitrators, the contractor shall 

appoint one arbitrator within 30 days of making request for arbitration 

or of receipt of request by Engineer in Charge to Executive Director 

(Engg.)/Regional Executive Director/Member (Plg) /Chairman, AAI for 

appointment of arbitrator, as the case may be, and two appointed 

arbitrators shall appoint the third arbitrator, who shall act as the 

presiding arbitrator. In the event of: A party fails to appoint the second 

arbitrator, or 

a. The two appointed arbitrators fail to appoint the Presiding rbitrator, then 

Member (Plg)/Chairman, AAI shall appoint the second or Presiding 

Arbitrator as the case may be. 

ii Disputes or difference shall be referred for adjudication through 

arbitration by a Tribunal having Sole Arbitrator wheretendered amount is 

Rs. 300.00 Cr or less. Where tendered value is more than Rs. 300.00 

Cr., Tribunal shall consist of three arbitrators as above. The 

requirements of the arbitration and the conciliation act, 1996 (26 of 

1996) and further modified Act in 2015 and any further statutory 

modifications or reenactment thereof and the rules made there under 

and for the time being in force shall be applicable. 

It is a term of this contract that the party invoking Arbitration shall give 

a list of disputes with amounts, claimed, if any, in respect of each such 

disputes along with the notice for appointment of Arbitrator and giving 

reference to the decision of the DRC. 

It is also term of this contract that any member of Arbitration Tribunal shall 

be a graduate engineer with experience in handling public works, 

engineering contracts at a level not lower than Chief Engineer. This 

shall be treated as mandatory qualification to be appointed as Arbitrator. 

Parties, before or at the time of appointment of Aarbitral Tribunal may 

agree in writing for fast track arbitration as per the Arbitration and 

Conciliation Act, 1996 (26 of 1996) as amended in2015.Subject to 

provision in the Arbitration and Conciliation Act, 1996 (26 of 1996) as 

amended in 2015 whereby the counter claims if any can be directly filed 

before the arbitrator without any requirement of reference by the 

Appointing Authority, the Arbitrator shall adjudicate on only such 

disputes as are referred to him by the appointing authority and give 

separate award against each disputes and claim referred to him and in all 

cases where the total amount of the claims by any party exceed Rs. 

1,00,000/-, the Arbitrator shall give reasons for the award.It is also a term 

of the contract that if any fees are payable to the arbitrator, these shall be 

paid as per the Act. It is also a term of the contract that the arbitrator 

shall be deemed to have entered on the reference on the date he issues 

notice to both the parties calling them to submit their statement of 

claims and counter statement of claims. 
The place of the arbitration shall be mentioned in schedule ‘F’. In case 
there is no mention of place of arbitration, the Arbitral Tribunal shall 
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  determine the place of arbitration. The venue of the arbitration shall be 
such place as maybe fixed by the Arbitral Tribunal in consultation 
with both the parties. Failing any such agreement, then the Arbitral 
Tribunal shall decide the venue. 

CLAUSE 26 
 

 Contractor to 

indemnify 

AAI against 

Patent Rights 

The contractor shall fully indemnify and keep indemnified the 

Chairman AAI against anyaction, claim or proceeding relating 

toinfringement or use of any patent or design or any alleged patent or 

design rights and shall pay and royalties which may be payable in 

respect of any article or part thereof included in the contract. In the event 

of any claims made under or action brought against AAI in respect of any 

such matters as aforesaid, the contractor shall be immediately notified 

thereof and the contractor shall be at liberty, at his own expense, to settle 

any dispute or to conduct any litigation that may arise there from, 

provided that the contractor shall not be liable to indemnify the AAI if 

the infringement of the patent or design 

or any alleged patent or design right is the direct result of an order 

passed by the Engineer-in-Charge in this behalf. 

CLAUSE27 
 

 Lump 

sum 

Provisio 

ns

 i

n 

Tender 

When the estimate on which a tender is made, includes lump sum in respect 

of parts of the work, the contractor shall be entitled to payment in respect of 

the items of work involved or the part of the work in question at the same 

rates as are payable under this contract for such items ,or if the part of 

work in question is not, in the opinion of the Engineer-in-Charge payable of 

measurement, the Engineer-in- Charge may at his discretion pay the 

lump- sum amount entered in the estimate, and the certificate in writing 

of the Engineer-in-Charge shall be final and conclusive against the 

contractor with regard to any sum or sum payable to him under the 

provision of the clause. 

CLAUSE28 
 

 Action where In the case of any class of work for which there is no such specifications 

as referred to in Clause 11, such work shall be carried out in accordance 

with the Bureau of Indian Standards Specifications. In case there are no 

such specifications in Bureau of Indian Standards, the work shall be 

carried out as per manufacturers ’specifications. 

In case there are no such specifications as required above, the work shall 

be carried out in all respects in accordance with the instructions and 

requirements of the Engineer-in-Charge. 

no 
specifications 

are specified 

 

CLAUSE29 
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 With- 

holding and 

lien

 i

n 

respect of 

sums due 

from 

contractor 

Whenever any claims for payment of a sum of money arises out of or under 

the contract or against the contractor, the Engineer-in-Charge or the AAI 

shall be entitled to withhold and also have a lien to retain such sum or sums 

in whole or in part from the security, if any deposited by the contractor and 

for the purpose aforesaid, the Engineer-in-Charge or the AAI shall be 

entitled to withhold the security deposit if any, furnished as the case may be 

and also have a lien over the same pending finalization or adjudication of any 

such claim. In the event of the security being insufficient to cover the 

claimed amount or amounts or if no security has been taken from the 

contractor, the Engineer-in- Charge or the AAI shall be entitled to withhold 

and have lien to retain to the extent of such claimed amount or amounts 

referred to above from any sum or sums found payable or which may at any 

time thereafter become payable to the contractor under the same contract or 

any other contract with the Engineer-in Charge of the AAI or any 

contracting person through the Engineer-in-Charge pending finalization of 

adjudication of any such claim. 

It is an agreed term of the contract that the sum of money or moneys so 

withheld or retained under the lien referred to above by the Engineer-in- 

Charge or AAI will be kept withheld or retained as such by the Engineer-

in- Charge or AAI till the claim arising out of or under the contract is 

determined by the arbitrator. (if the contract is governed by the arbitration 

clause) or by the competent court, as the case may be and that the contractor 

will have no claim for interest or damages whatsoever on any account in 

respect of such withholding or retention under the lien referred to above 

and duly notified as such to the contractor. For the purpose of this clause, 

where the contractor is a partnership firm or a limited company, the Engineer-

in-Charge or the AAI shall be entitled to withhold and also have a lien to 

retain towards such claimed amount or amounts in whole or in part from 

any sum found payable To any partner /limited company as the case may 

be, whether in his individual capacity or otherwise. 

AAI shall have the right to cause an audit and technical examination of the 

works and the final bills of the contractor including all supporting 

vouchers, abstract, etc,. to be made after payment of the final bill and if as a 

result of such audit and technical examination any sum is found to have 

been overpaid in respect of any work done by contractor under the contract or 

any work claimed to have been done by the him under the contract and 

found not to have been executed, the contractor shall be liable to refund the 

amount of over payment and it shall be lawful for AAI to recover the same 

from him in the manner prescribed in sub-clause (i) of this clause or in any 

other manner legally permissible; and if it is found that the contractor was 

paid less than what was due to him under the contract in respect of any work 

executed by him under it, the amount of such under payment shall be duly 

paid by AAI to the contractor, without any interest there on whatsoever. 

Provided that the AAI shall not be entitled to recover any sum overpaid, nor 

the contractor shall be entitled to payment of any sum paid short where 

such payment has been agreed upon between the Executive Director 

Engineering /  General  Manager  Engineering  on  the  one  hand  and  the 

contractor on the other under any term of the contract permitting payment 
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  for work after assessment by the Executive Director Engineering / General 

Manager Engineering. 

CLAUSE 29 A 
 

 Lien in 

respect of 

claims

 i

n other 

Contracts 

i. Any sum of money due and payable to the contractor (including the 

security deposit refundable to him) under the contract may be withheld or 

retained by way of lien by the Engineer-in-Charge or the AAI or any 

other contracting person or persons through Engineer-in-Charge 

against any claim of the Engineer-in-Charge or AAI or such other 

person or persons in respect of payment of a sum of money arising out 

of or under any other contract made by the contractor with the 

Engineer-in- Charge or the AAI or with such other person or persons. 

ii. It is an agreed term of the contract that the sum of money so withheld 

or retained under this clause by the Engineer-in-Charge or the AAI 

will be kept withheld or retained as such by the Engineer-in-Charge or 

the AAI or till his claim arising out of the same contract or any other 

contract is either mutually settled or determined by the arbitration 

clause or by the competent court, as the case may be and that the 

contractor shall have no claim for interest or damages whatsoever on 

this account or on any other ground in respect of any sum of money 

withheld or retained under this clause and duly notified as such 
to the contractor. 

CLAUSE 30 
 

 Employment 

of coal 

mining 

 or 

controlled 

area labour 

not 

permissible 

i. The contractor shall not employ coal mining or controlled area labour 

falling under any category whatsoever or in connection with the work 

or recruit labour from area within a radius of 32 km (20 miles) of the 

controlled area. Subject as above the contractor shall employ 

imported labour only i.e., deposit imported labour or labour imported 

by contractors from area, from which import is permitted. 

ii. Where ceiling price for imported labour has been fixed by State or 

Regional Labour Committees not more than that ceiling price shall 

be paid to the labour by the contractor. 
iii. The contractor shall immediately remove any laborer who may be 

pointed 

out by the Engineer-in-Charge as being a coal mining or controlled 

area labourer. Failure to do so shall render the contractor liable to pay 

to AAI a sum calculated at the rate of Rs.10/- per day per labourer. The 

certificate of the Engineer-in –Charge about the number of coal 

mining or controlled area labourer and the number of days for which 

they worked shall be final and binding upon all parties to this contract. 

iv. It is declared and agreed between the parties that the aforesaid 

stipulation in this clause is one in which the public are interested 

within the meaning of the exception in Section 74 of Indian Contract 

Act, 1872. 



General Guidelines 

AIRPORTS AUTHORTY OF INDIA 

A A I G ............. C……C PAGE NO.78 

 

 

  Explanation :- 

Controlled area mean the following areas: 

Districts of Dhanbad, Hazaribagh, Jamtara- Sub-Division under 

Santhal Pargana Commissioner, District of Bankuara, Birbhum, 

Burdwan, District of Bilaspur. Any other area which may be declared 

a Controlled 

Area by or with the approval of the Central Government. 

CLAUSE 31 
 

 Unfiltered 

water 

supply 

The contractor(s) shall make his/their own arrangements for water 

required for the work and nothing extra will be paid for the same. This 

will be subject to the following conditions. 

i. That the water used by the contractor (s) shall be fit for construction 

purposes to the satisfaction of the Engineer-in-Charge. 

ii. The Engineer-in-Charge shall make alternative arrangements for 

supply of water at the risk and cost of contractor (s) if the  

arrangements made by the contractor(s)for procurement of water are in 

the opinion of 

the Engineer-in- Charge, unsatisfactory. 

CLAUSE 31A 
 

 Departmental 

water supply, 

if available 

Water if available may be supplied to the contractor by the department 

subject to the following conditions:- 
i. The water charges @1% shall be recovered on gross amount of the 

work done. 

ii. The contractor(s) shall make his/their own arrangement of water 

connection and laying of pipelines from existing main of source of 

supply. 

iii. The Department do not guarantee to maintain uninterrupted supply of 

water and it will be incumbent on the contractor (s) to make alternative 

arrangements for water at his/their own cost in the event of any 

temporary break down in the AAI’s water main so that the progress of 

his/their work is not held up for want of water. No claim of damage or 

refund of water charges will be entertained on account of such break 

down. 

CLAUSE 32 
 

 Alternate 

water 

arrangements 

Where there is no piped water supply arrangement and the water is 

taken by the contractor from the wells or hand pump constructed by 

the AAI, no charge shall be recovered from the contractor or that 

account. The contractor shall, however, draw water at such hours of 

the day that it does not interfere with the normal use for which the 

hand pumps and well are intended. He will also be responsible for 

all damage and abnormal repairs arising out of his use, the cost of 

which shall be recoverable from him. The Engineer-in-Charge shall 

be the final authority to determine the cost recoverable from the 

contractor on this account and his decision shall be binding on the 

contractor. 

ii. The contractor shall be allowed to construct temporary wells in AAI land 

for taking water for construction purposes only after he has got permission 
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  of the Engineer-in-Charge in writing. No charges shall be recovered from 

the contractor on this account but the contractor shall be required to 

provide necessary safety arrangements to avoid any accidents or damage 

to adjacent buildings, roads and service lines. He shall be responsible for any 

accidents or damage caused due to construction and subsequent 

maintenance of the wells and shall restore the ground to its original 

condition after the wells are dismantled on completion of the work. 

CLAUSE33 
 

 Return of 

Surplus 

materials 

Not with standing anything contained to the contrary in this contract, 

where any materials for the execution of the contract are procured with 

the assistance of AAI either by issue from AAI stocks or purchase made 

under orders or permits or licenses issued by AAI, the contractor shall 

hold the said materials economically and solely for the purpose of the 

contract and not dispose of them without the written permission of the 

AAI and return, if required by the engineer-in-Charge, all surplus or 

unserviceable materials that may be left with him after the completion of 

the contract or at its termination for any reason whatsoever on being 

paid or credited such prices as the Engineer-in-Charge shall determine 

having due regard to the condition of the materials. The price allowed to 

the contractor however shall not exceed the amount charged to him 

excluding the element of storage charges. The decision of the Engineer- 

in-Charge shall be final and conclusive. In the event of breach of the 

aforesaid condition, the contractor shall in addition to throwing himself 

open to action for contravention of the terms of the license or permit 

and/or for criminal breach of trust, reliable to AAI for all moneys, 

advantages or profits resulting or which in the usual course would have 

resulted to him by reason of such breach. 

CLAUSE34 

 Hire of plant 

& Machinery 

i. The Contractor shall arrange at his own expense all tools, plant, 

machinery and equipment(hereinafter referred to as T&P) required for 

execution of the work except for the Plant & Machinery listed in Schedule 

‘C’ and stipulated for issue to the contractor. If the contractor requires 

any item of T&P on hire from the T&P available with the AAI over 

and above the T&P stipulated for issue, the AAI will, if such item is 

available, hire it to the contractor at rates to be agreed upon between him 

and the Engineer-in-charge. In such a case, all the conditions hereunder 

for issue of T & P shall also be applicable to such T&P as is agreed to 

be issued. 

ii. Plant & Machinery when supplied on hire charges shown in Schedule ‘C’ 

shall be made over and taken back at the departmental equipment yard 

/ shed shown in Schedule ‘C’ and the contractor shall bear the cost of 

carriage from the place of issue to the site of work and back. The 

contractor shall be responsible to return the plant and machinery with 

condition in which it was handed over to him, and he shall be responsible 

for all damage caused to the said plant and machinery at the site of work or 

elsewhere in operation and otherwise during transit including damage to or 

loss of plant and for all losses due to his failure to return the same 

soon after the completion of the work for which it was issued. The 
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  Engineer-in- charge shall be the sole judge to determine the liability of 

the contractor and its extent in this regard and his decision shall be final 

and binding on the contractor. 

iii. The plant and machinery as stipulated above will be issued as and when 

available and if required by the contractor. The contractor shall arrange 

his programme of work according to the availability of the plant and 

machinery and no claim, whatsoever, will be entertained from him for 

any delay in supply by the department. 

iv. The hire charges shall be recovered at the prescribed rates from and 

inclusive of the date the plant and machinery made over upto and 

inclusive of the date of the return in good order even though the same 

may not have been working for any cause except major breakdown due 

to no fault of the contractor or faulty use requiring more than three 

working days continuously (excluding intervening holidays and 

Sundays) for bringing the plant in order. The contractor shall 

immediately intimate in writing to the Engineer-in-charge when any 

plant or machinery gets out of order requiring major repairs as 

aforesaid. The Engineer- in- charge shall record the date and time of 

receipt of such intimation in the log sheet of the plant or machinery. 

Based on this if the breakdown before lunch period or major breakdown 

will be computed considering half a day’s breakdown on the day of 

complaint. If the breakdown occurs in the post lunch period of major 

breakdown will be computed starting from the next working day. In 

case of any dispute under this clause, the decision of the Executive 

Director (Engg) /General Manager (Engg) shall be final and binding on 

the contractor. 

v. The hire charges shown above are for each day of 8 hours (inclusive of 

the one hour lunch break) or part here of. 

vi. Hire charges will include service of operating staff as required and also 

supply of lubricating oil and stores for cleaning purposes. Power fuel 

of approved type, firewood, kerosene oil etc. for running the plant and 

machinery and also the full time chowkidar for guarding the plant and 

machinery againstanylossordamage shall be arranged by the contractor 

who shall be fully responsible for the safeguard and security of plant and 

machinery. The contractor shall on or before the supply of plant and 

machinery sign an agreement indemnifying the Department against any 

loss or damage caused to the plant and machinery either during transit or 

at site of work. 

vii. Ordinarily, no plant and machinery shall work for more than 8 hours a 

day inclusive of one hour lunch break. In case of an urgent work 

however, the Engineer-in-charge may, at his discretion, allow the plant 

and machinery to be worked for more than normal period of 8 hours a 

day. In that case, the hourly hire charges for overtime to be borne by the 

contractor shall be 50% more than the normal proportionate hourly 

charges (1/8th of the daily charges) subject to a minimum of half day’s 

normal charges on any particular day. For working out hire charges for 

over time, a period of half an hour and above will be charged as one hour 

and a period of less than half an hour will be ignored. 

viii. The contractor shall release the plant and machinery every seventh 
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  day for periodical servicing and / or wash out which may take about three 

to four hours or more. Hire charges for fulldayshall berecovered fromthe 

contractor for the day of servicing / wash out irrespective of the period 

employed in servicing. 

ix. Viii The plant and machinery once issued to the contractor shall not be 

returned by him on account of lack of arrangements of labour and 

materials, etc. on his part, the same will be returned only when they are 

required for major repairs or when in the opinion of the Engineer-in- 

charge, the work or a portion of work for which the same was issued is 

completed. 

x. Log Book for recording the hours of daily work for each of the plant and 

machinery supplied to the contractor will be maintained by the 

Department and will be countersigned bythe contractor or his authorised 

agent daily. In case the contractor contests the correctness of the entries 

and / or fails to sign the Log Book, the decision of the Engineer-in-charge 

shall be final and binding on him. Hire charges will be calculated according 

to the entries in the Log Book and will be binding on the contractor. 

Recovery on account of hire charges for road rollers shall be made for 

the minimum number of days worked out on the assumption that a roller 

can consolidate per day and maximum quantity of materials or area 

surfacing as noted against each in the annexed statement (see attached 

annexure). 

xi. In the case of concrete mixers, the contractors shall arrange to get the 

hopper cleaned and the drum washed at the close of the work each day 

or each occasion. (a) In case rollers for consolidation are employed by the 

contractor himself, log book for such rollers shall be maintained in the 

same manner as is done in case of departmental rollers, maximum 

quantity of any items to be consolidated for each roller-day shall also be 

same as in Annexure to Clause 34(x). For less use of rollers, recovery 

for the less roller days shall be made at the stipulated issue rate. 

xii. The contractor shall be responsible to return the plant and machinery in 

the condition in which it was handed over to him and he shall be 

responsible for all damage caused to the said plant and machinery at the 

site of work or elsewhere in operation or otherwise or during transit 

including damage to or loss of parts, and for all losses due to his failure 

to return the same soon after the completion of the work for which it 

was issued. The Engineer-in-charge shall be the sole judge to determine 

the liability of the contractor and its extent in this regard and his decision 

shall be final and binding on the contractor. 

xiii. The contractor will be exempted from levy of any hire charges for the 

number of days he is called upon in writing by the Engineer-in-charge 

to suspend execution of the work, provided AAI’s plant and machinery 

in question have, in fact, remained idle with the contractor because of 

the suspension. 

xiv. In the event of the contractor not requiring any item of plant and 

machinery issued by AAI though not stipulated for issue in Schedule 

‘C’ any timeafter taking delivery at the place of issue, he may return it 

after 

two days written notice or at any time without notice if he agrees to pay 
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  hire charges for two additional days without, in any way, affecting the 

right of the Engineer-in- charge to use the said plant and machinery 

during the said period of two days as he likes including hiring out to a 

third party. 

CLAUSE 35 
 

 Condition 

relating to 

use of 

asphaltic 

materials 

i. The contractor undertakes to make arrangement for the 

supervision of the work by the firm supplying the tar or bitumen 

used. 

ii. The contractor shall collect the total quantity of tar or bitumen 

required for the work as per standard formula, before the process of 

painting is started and shall hypothecate it to the Engineer-in- 

Charge. If any bitumen or tar remains unused on completion of 

the work on account of lesser use of materials in actual execution 

of for reasons other than authorised changes of specifications and 

abandonment of portion of work, a corresponding deduction 

equivalent to the cost of unused materials as determined by the 

Engineer-in-Charge shall be made and the material return to the 

contractors. Although the materials are hypothecated to AAI, the 

contractor undertakes the responsibility for their proper watch, 

safe custody and protection against all risks. The materials shall not 

be removed from site of work without the consent of the 

Engineer-in- Charge in writing. 

iii. iii. The contractor shall be responsible for rectifying defects 

noticed within a year from the date of completion of the work and 

the portion of the security deposit relating asphaltic work shall be 

refunded after the expiry of this period. 

CLAUSE 36 

  specified in Schedule ‘F’ and the decision of the Engineer–in- Charge 

as recorded in the site order book and measurement recorded 

checked/test checked in Measurement Books shall be final and binding 

on the contractor. Further if the contractor fails to appoint suitable 

technical Principal technical representative and / or other technical 

representative (s) and if such appointed persons are not effectively 

present or are absent by more than two days without duly approved 

substitute or do not discharge their responsibility satisfactorily, the 

Engineer–in–Charge shall have full powers to suspend the execution of 

the work untilsuch date as suitable other technical representative (s) is / 

are appointed and the contractor shall be held responsible for the delay so 

caused to the work. The contractor shall submit a certificate of 

employment of the technical representative (s) (in the form of copy of 

Form- 16 or CPF deduction issued to the Engineer employed by him) 

along with every running account bill / final bill and shall produce 

evidence if at any times so required by the Engineer–in–Charge. 

ii. The contractor shall provide and employ on the site only such 

technical assistants as are skilled, and experienced in their 

respective fields and such foremen and supervisory staff as are 

competent to give proper supervision to the work. The contractor 



General Guidelines 

AIRPORTS AUTHORTY OF INDIA 

A A I G ............. C……C PAGE NO.83 

 

 

  shall provide and employ skilled, semi-skilled and unskilled 

labour as is necessary for proper and timely execution of the 

work. The Engineer-in-Charge shall be at liberty to object to and 

require the contractor to remove from the works any person who in 

his opinion misconducts himself, or is incompetent or negligent in 

the performance of his duties or whose employment is otherwise 

considered by the Engineer-in Charge to be undesirable. Such 

person shall not be employed again at works site without the 

written permission of the Engineer-in-Charge and the persons so 

removed shall be replaced as soon as possible by competent 

substitutes. 

iii.The contractor shall not change his engineer/supervisory staff after 

approval of the Engineer-In-Charge. If Contractor wants to replace 

any of his staff due to unavoidable circumstances, he will seek 

permission of Engineer-In-Charge indicating reasons for such 

change, qualification and experience of the alternative employee 

suggested   by   him.   The   qualification   and   experience   of   

the 

alternative staff shall not be inferior to the person employed earlier. 

CLAUSE 37 
 

  1. Taxes: 

a. Rates to be quoted by the parties should be inclusive of all taxes, 

duties, CESS, fee, royalty charges etc. levied under any statute 

but exclusive of GST for all the items 

b. However GST, as applicable, shall be paid to the contractor, for 

any taxable supply / services / construction rendered by the agency 

to AAI, against a valid GST invoice as per terms and conditions of 

the contract. 

c. In case supplies /services / works involve imports; the same should be 

identified separately. Basic Custom Duty & IGST will be paid directly 

by AAI by utilizing EPCG license/ Duty Credit Scrip under service 

Export from India Scheme (SEIS) of Govt. of India. 

2. Royalty: 

a. The contractor shall at his own expense, provide all materials 

required for the works other than those which are to be 

suppliedby AAI. The contractor shall deposit royalty and obtain 

necessary permit for collection of stone, sand, red bajri, 

kankar etc. from the local authority in the matter and will 

abide by the notification issued by Central Govt. / State 

Government / Local State Authorities as applicable from time 

to time in this regard. The contractor is also bound to allow 

deduction from his bills any difference in statutory 

taxes/royalty and penalty proposed by Local State 

Authorities to AAI till finalization of settlement of all 

demands in this regard by Central / State Govt. 

b. This will also be applicable to forest produce. 
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  c. If pursuant to or under any law, notification or order any 

royalty, cess or the like becomes payable by the AAI and 

does not any time become payable by the contractor to the 

State Government. Local authorities in respect of any 

material used by the contractor in the works then in such a 

case, it shall be lawful to the AAI and it will have the right 

and be entitled to recover the amount paid in the 

circumstances as aforesaid from dues of the contractor. 

3. License fee for land 

a. The contractor shall be liable to pay license fee for the land 

allotted by AAI for installation of plants, labour camp, cement 

go down and site office at AAI prevailing rates of license fee 

for unpaved land at the time of call of tender. 

b. In addition a security deposit at the rate of Rs 500/- per sqm in 

the form of DD/BG shall also be deposited bythe contractor. In 

case contractor do not deposit security deposit same shall be 

deducted from Ist Running Account Bill. 

Such security deposit shall be released only after allotted land has been 

fully vacated by the contractor to entire satisfaction of Engineer-in- 

Charge. 

CLAUSE 38 
 

 Conditions for 

reimbursemen

t of levy/taxes 
if levied after 

receipt of 
tenders 

1. All Tendered rates should be inclusive of all taxes excluding GST. 

Wherever supplies/services involve imports, the same should be 

identified separately. Basic Custom Duty will be paid by AAI by 

utilizing EPCG license/duty scrip under SEI scheme of GOI. GST 

shall be paid to bidder for any taxable supply/services against a valid 

Tax Invoice. 

2. The bidder is required to provide Tax type and Tax percentage in 

all bids other than that of civil works. 

3. In case of composite works having component of SITC items, such 

as Electrical & Mechanical Installation, Airport System. Security, 

IT, Furniture etc should be identified separately with value of 

goods and services, Tax Rate, amount of Tax so as to enable AAI 

to claim Input Tax Credit on such items. 

4. In case of change in rate of Tax or any provision relating to levy of 

Tax resulting in increase in burden of Tax on the contactor, the 

contractor shall be entitled to receive any compensation for such 

increase in quantum of Tax payable by the contractor. Similarly 

recovery shall be made from the contractor on account of decrease of 

rate of Tax or any provision relating to levy of Tax. 

The contractor shall keep necessary books of accounts and other 

CLAUSE 38 
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 Conditions 

for 

reimburseme 

nt of 

levy/taxes

 if 

levied after 

receipt of 

tenders 

1. Rates to be quoted by the parties should be inclusive of all taxes, 

duties, CESS, fee, royalty charges etc. levied under any statute 

applicable on last stipulated date of receipt of tender including 

extension if any but exclusive of GST. No adjustment i.e. increase or 

decrease shall be made for any variation in the rate of GSI 

Building and Other Construction Workers Welfare Cess or any tax, 

levy or Cess applicable on inputs. 

However, effect of variation, as per Govt. order after the last date 

of receipt of tender including extension if any, in rates of GST or 

Building and Other Construction Workers Welfare Cess or 

imposition or repeal of any other tax, levy or Cess applicable on 

output of the works contract shall be adjusted on either side, 

increase or decrease. 

Provided further that for Building and Other Construction Workers 

Welfare Cess or any tax (other than GST), levy or Cess varied or 

imposed after the last date of receipt of tender including extension if 

any, any increase shall be reimbursed to the contractor only if the 

contractor necessarily and properly pays such increased amount 

of taxes / levies / Cess. 

Provided further that such increase in tax / levy / Cess including GST 

shall not reimbursed if made in the extended period of contract for 

which the contractor alone is responsible for delay as determined by 

authority for extension of time under Clause 5 in Schedule F. 

2. The contractor shall keep necessary books of accounts and other 

documents for the purpose of this condition as may be necessary 

and shall allow inspection of the same by a duly authorised 

representative of AAI or the Engineer-in-Charge and further shall 

furnish such other information /document as the Engineer-in- 

Charge may require from time to time. 

3. The contractor shall, within a period of 30 days of the imposition 

of any such further tax or levy or Cess, give a written notice thereof to 

the Engineer-in- charge that the same is given pursuant to the 

condition, together with all necessary information / documents 

relating thereto. 

 

 

 

 

 

 

CLAUSE39 
 

 Termination of

contract on 

death of 

contract 
or 

Without prejudice to any of the rights or remedies under this contract, 

if the contractor dies, the Engineer-in-charge on behalf of the AAI 

shall have the option of terminating the contract without compensation 

to the contractor. 

CLAUSE40 
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 If relative The contractor shall not be permitted to tender for works in AAI wherein 

working in his near  relative  is  posted  as  an  Officer  responsible  for  award  and 

AAI then the execution of work. He shall also intimate the names of persons who are 

contractor working with him in any capacity or / are subsequently employed by him 

not allowed and who are near relatives to any officer of AAI. Any breach ofthis condition 

to tender. by the Contractor would render him, the contract liable to be rejected at 

 any stage. 

 NOTE: By the term “near relatives” is meant wife, husband, parents 
 and grand parents, children and grandchildren, brothers and sisters, 
 uncles, aunts and cousins and their corresponding in-laws. 

CLAUSE41 
 

 No any 

officer in 

Department 

of 

Engineering 

to work as 

contractor 

within one 

year 
of retirement 

Engineer or any officer employed in engineering or administrative duties 

in an engineering department of AAI shall not work as a contractor or 

employee of contractor for a period of one year after his retirement from 

AAI service without the prior permission of AAI in writing. This 

contract is liable to be cancelled if either the contractor or any of his 

employees is found at any time to be such a person who had not 

obtained the permission of AAI as aforesaid, before submission of the 

tender or engagement in the contractor’s service, as the case may be. 

 

CLAUSE 41(a) 
 

 Integrity Pact 

and 

Independent 

External 

Monitor. 

Signing of Integrity Pact (As per Appendix XVIII) is mandatory for 

every bidder/contractor if provided so in Schedule F. 

All tenderers shall have to submit an undertaking as per Appendix XVIII 

along with tender documents. AAI shall appoint Independent External 

Monitor(s) to oversee effective implementation of Integrity Pact for such 

works/supplies. For this purpose, a panel of Independent External 

Monitors shall be constituted by the Authority in concurrence with 

Central Vigilance Commission (CVC). 

i. The Contractor/Supplier shall have to act in accordance with the 

conditions laid down in the integrity pact. 

a. Signing   of    Integrity    Pact    is    mandatory    for    every 
Bidder/Contractor in this procurement/bid process the signed 

original pact to be send to the office of Bid Manager and should 

reach before the due date mentioned in NIT. 

b.  The Bidder/contractor shall commit itself to ensure taking all 

measures necessary to prevent corrupt practices, unfair 

means and illegal activities during any stage of its bid or during 

any pre-contract or post- contract stage as specified in section 3 

of the integrity pact. 

c. Any breach of the aforesaid provisions by the Bidder or any one 

employed by it or acting on its behalf (whether with or without 

the knowledge of the Bidder) shall entitle the authority to take 
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  all or any one of the action as specified in section 6 of the 

integrity pact. 

ii. In case any violation of above conduct is established, AAI reserves 

right to take following actions. 

a. If contractor commits a violation of its commitments and 

obligations under the Integrity Pact Program during bidding 

process, he shall be liable for disqualification from tender 

process and liable for debarment as per EMD declaration 

Annexure A. 

b. In case of violation of the Integrity Pact after award of the 

contract, Authority is entitled to terminate the contract and shall be 

entitled to demand and recover from the contractor damages 

equivalent to 5% of the contract value or the amount equivalent 

to Security Deposit or Performance Bank Guarantee, whichever 

is higher. 

c. Authority may initiate appropriate proceedings against the 

contractor. 

d. Contractor will be liable to pay damages as determined by the 

Authority. 

e. Contractor against whom an action for violation of its 

commitments and obligations has been taken earlier again 

commits a violation, the Authority is entitled to debar such 

contractor for future tender/ contract processes for a period as 

deemed fit. 

f. A violation is considered to have occurred if the Authority is fully 

satisfied with the available documents and evidence submitted 

along- 

with Independent External Monitor’s recommendations /suggestions that 

no reasonable doubt exist in the matter. 

 

 

 

 

 

 

 

 

 

 

CLAUSE42 
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 Return of 

material and 

recovery for 

excess 

material 

issued. 

i. After completion of the work and also at any intermediate stage in 

theevent of non-reconciliation of materials issued, consumed and in 

balance – (see Clause 10), Theoretical quantity of materials issued 

by the AAI for use in the work shall be calculated on the basis and 

method given here under; 

a. Quantity of cement & bitumen shall be calculated on the basis of 

quantity of cement & bitumen required for different items of work 

as shown in the Schedule of Rates mentioned in Schedule ‘F’. In 

case any item is executed for which standard co-efficient for the 

consumption of cement or bitumen are not available in the above 

mentioned schedule / statement or cannot be derived from the 

same shall be calculated on the basis of standard formula to be 

laid down by the Engineer-in-Charge. 

b. Theoretical quantity of steel reinforcement or structural steel 

sections shall be taken as the quantity required as per design or 

as authorised by Engineer-in- Charge, including authorized 

lappages, chairs etc. plus 3% wastage due to cutting into pieces, 

such theoretical quantity being determined and compared with 

the actual issues each diameter-wise, section wise and category 

wise separately. 

c.  Theoretical quantity of G.I. & C.I. or other pipes, 

conduits, wires and cables pig lead and G.I. / M.S. sheets shall 

be taken as quantity actually required and measures plus 5% for 

wastage due to cutting into pieces (except in the case of G.I./M.S. 

sheets it shall be 10%), suchdetermination & comparison being 

made diameter- wise &category-wise. 

ii. For any other material as per actual requirements. 

ii.  Over the theoretical quantities of materials so computed a variation 

shall be allowed as specified in Schedule ‘F’. The difference in the 

net quantities of material actually issued to the contractor and the 

theoretical quantities including such authorised variation, if not 

returned by the contractor or if not fully reconciled to the satisfaction of 

the Engineer-in-Charge within fifteen days of the issue of written 

notice by the Engineer-in-Charge to this effect shall be recovered at 

the rates specified in Schedule ‘F’, without prejudice to the provision 

of the relevant conditions regarding return of materials governing 

the contract. Decision of Engineer-in-Charge in regard to theoretical 

quantities of materials, which should have been actually used as per 

the Annexure of the standard schedule of rates and recovery at rates 

specified in Schedule ‘F’ shall be final and binding on the 

contractor. For nonscheduled items, the decision of the Engineer – in 

- charge regarding theoretical quantities of materials which should 

have been actually used, shall 

a. be final and binding on the contractor. 

iii. The said action under this clause is without prejudice to the right of 

the AAI to take action against the contractor under any other 

conditions of contract for not doing the work according to the 

prescribed specifications. 
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  a. For materials brought by the contractor for use in item of work at 

site, similar theoretical consumption shall be prepared and 

submitted tothe Engineer-in- Charge for verification. If it is 

found that material consumed in the work is less than the 

theoretical consumption after taking into account permissible 

minus variation, the recovery for corresponding material shall be 

effected as per rates specified in schedule ‘F’ under Clause 42. 

CLAUSE43 
 

 Compensation 

during warlike 

situations / act 

of terrorism 

The work (whether fully constructed or not) and all materials, 

machines, tools andplants scaffolding, temporary buildings and other 

things connected therewith shall be at the risk of the contractor until the 

work has been delivered to the Engineer- in-Charge and a certificate 

from him to that effect obtained. In the event of the work or any 

materials properly brought to the site for incorporation in the work 

being damaged or destroyed in consequence of hostilities or warlike 

operation or act of terrorism, the contractor shall when ordered (in 

writing) by the Engineer-in- Charge to remove any debris from the site, 

collect and properly stack or remove in store all serviceable materials 

salvaged from the damaged work and shall bepaid at the contract rates in 

accordance with the provision of this agreement for the work of clearing 

the site of debris, stacking or removal of serviceable material and for 

reconstruction of all works ordered by the Engineer- in-Charge, such 

payments being in addition to compensation upto the value of the work 

original executed before being damaged or destroyed and not paid for. 

In case of works damaged or destroyed but not already measured and 

paid for, the compensation shall be assessed by the Engineer-in charge 

upto Rs.5,000/- and by the Executive Director Engg. concerned for a 

higher amount. The contractor shall be paid for the damages / 

destruction suffered and for restoring the material at the rate based on 

analysis of rates tendered for in accordance with the provision of the 

contract. The certificate of the Engineer-in- Charge regarding the quality 

and quantity of materials and the purpose for which they were collected 

shall be final and binding on all parties to this contract. 

Provided always that no compensation shall be payable for any loss in 

consequence of hostilities or warlike operation (a) unless the contractor 

had taken all such precautions against air raid as are deemed necessary 

by the A.R.P. Officers or the Engineer-in- Charge (b) for any material 

etc. not on the site of the work or for any tools plant, machinery, 

scaffolding, temporary building and other things not intended for the 

work. 

In the event of the contractor having to carry out reconstruction as 

aforesaid, heshall be allowed such extension of time for its completion 

as is considered  reasonable by the Engineer – in - charge. 

CLAUSE44 
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 Apprentices 

Act provisions 

to be complied 

with 

The contractor shall comply with the provisions of the Apprentices 

Act, 1961 and the rules and orders issued there under from time to 

time. If he fails to do so, his failure will be a breach of the contract and 

the Executive Director Engg. / General Manager (Engg.) may, in his 

discretion, cancel the contract. The contractorshall also be liable for any 

pecuniary liability arising on account of any violation by him of the 

provisions of the said Act. 

CLAUSE45 
 

 Release of 
security deposit 
after labour 
clearance 

Security Deposit of the work shall not be refunded till the contractor 

produces a clearance certificate from the Labour Officer. As soon as the 

work is virtually complete the contractor shall apply for the clearance 

certificate to the Labour Officer under intimation to the Engineer-in- 

Charge. The Engineer-in-Charge, on receipt of the said 

communication, shall write to the Labour Officer to intimate if any 

complaint is pending against the contractor in respect of the work. If no 

complaint is pending, on record till after 3 months after completion of 

the work and / or no communication is received from the Labour 

Officer to this effect till six months after the date of completion, it will 

be deemed to have received the clearance certificate and the Security 

Deposit will be released if 

otherwise due. 

CLAUSE 46 
 

 Contractor’s 
Liability and 
Insurance of 
Works 

i. From commencement to completion of the Works, the Contractor 

shall take full responsibility for the case thereof and for taking 

precautions to prevent loss or damage and to minimize loss or 

damage to the greatest extent possible and shall be liable for any 

damage or loss that may happen to the Works or any part thereof 

and all AA l’s T & P from any cause whatsoever (save and except 

the Excepted Risks) and shall at his own cost repair and make 

good the same so that at completion, the Works and all AAI’s T & 

P shall be in good order and condition and in conformity in every 

respect with the requirements of the Contract and instructions of 

the Engineer-in-Charge. 

ii. In the event of any loss or damage to the Works or any Part thereof 

or to any T & P, to any material or articles at the Site from any of 

the Excepted Risks the following provisions shall have effect: 

a. The Contractor shall, as may be directed in writing by the 

Engineer-in- Charge, remove from the Site any debris and so 

much of the works as shall have been damaged, taking to AAI’s 

store such AAI’s T & P, articles and/or materials as may be 

directed; 

b. The contractor shall, as may be directed in writing by the 

Engineer-in- Charge, proceed with the erection and completion 

of the Works under and in accordance with the provisions and 

Conditions of the Contract; and 

iii. Provided always that the Contractor shall not beentitled to payment 
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  under the above provisions in respect of so much loss or damage as 

has been occasioned by any failure on his part to perform his 

obligation under the Contract or not taking precautions to prevent 

loss or damage or minimize the amount of such loss or damage. 

iv. Without limiting its obligations and responsibilities under other 

clauses of General Conditions of Contracts, the contractor a this 

own cost shall insure,in the joint name of AAI and the contractor, 

against all losses or damages from whatever cause, arising (other 

than the accepted risks )for which he is responsible under the 

terms of the contract and in such manner that the AAI and the 

contractor are covered during the period of construction of works 

and anylossor damage occasioned bythe contractor in the course of 

any operation carried out by them for the purpose of complying 

with its obligations of defects liability clause here of; 

a. All works including temporary works to their full value 

executed from time to time. 

b. The construction materials and equipments to their full value 

brought on to the site by the contractor. 

v. The Contractor shall indemnify and keep indemnified AAI against 

all losses and claims for injuries or damage to any persons or any 

property whatsoever which may arise out of or in consequence of 

the construction and maintenance of Works and against all claims, 

demands proceedings, damage costs, charges and expenses 

whatsoever in respect of or in relation there to. 

vi. Before commencing execution of the work, the Contractor shall, 

without in any way limiting his obligations and responsibilities 

under this condition, insure at his own cost against any damage, 

loss or injury which may occur to any AAI property, or to any person 

for at least the minimum amount ofRs.1.00 lakh with unlimited 

number of occurrences (including any employee of AAI) by or 

arising out of carrying out of the Contract. 

vii. The contractor shall at all times indemnify AAI against all 

claims, damages or compensation under the provisions of 

Payment or Wages Act,1936, Minimum Wages Act, 1948, 

Employer’s Liability Act, 1938, the Workmen’s Compensation 

Act, 1923, Industrial Disputes Act, 1947 and the Maternity 

Benefit Act, 1961 or any modifications thereof or any other law 

relating thereto and rules made there under from time to time or 

as a consequence of any accident or injury to any workman or 

other persons in or about the Works, whether in the employment 

of the Contractor or not, his agents or servants, and also against 

all costs, charges and expenses of any suit, action or proceedings 

arising out of such accident or injury and against all sum or sums 

which may with the consent of the Contractor be paid to 

compromise or compound any claim. Without limiting his 

obligations and liabilities as above provided, the Contractor shall 

insure against all claims, damages or compensation payable 

under the Workmen’s Compensation 

Act, 1923 or any modification thereof or any other law relating 
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  thereto. 

viii. All insurance mentioned above shall be effected with any 

subsidiary of the General Insurance Company of India or by a 

company approved by the Insurance Regulatory Authority of 

India. 

ix. The aforesaid insurance policy / policies shall provide that they 

shall not be cancelled till the Engineer-in-Charge has agreed to 

their cancellation in writing. 

x. The Contractor shall prove to the Engineer-in-Charge from time 

to time that he has taken out all the insurance policies referred to 

above and has paid the necessary premiums for keeping the 

policies alive till expiry of the Defects Liability Period. A self- 

certified copy of such policies is required to be submitted to the 

Engineer-in-charge. 

xi. The Contractor shall ensure that similar insurance policies are 

taken out by his subcontractors (if any) and shall be responsible 

for any claims or losses to AAI resulting from their failure to 

obtain adequate insurance protection in connection thereof. The 

contractor shall produce or cause to be produced by his 

subcontractor (if any) as the case may be, the relevant policy or 

policies and premiums receipts as and when required by the 

Engineer-in-Charge. A self-certified copy of such policies is 

required to be submitted to the Engineer- in-charge. 

xii. If the Contractor and/or his subcontractor (if any) shall fail to effect 

and keep in force the insurance referred to above or any other 

insurance which he/they may be required to effect under the 

terms of the Contract then and in any such case AAI may, without 

being bound to, effect and keep in force any such insurance and 

pay such premium or premiums as may be necessary for that 

purpose and from time to time deduct the amount so paid by AAI 

from any moneys due or which may become due to the Contractor 

or recover the same as a debt due from the Contractor. 

xiii. In case contractor takes Contractor All Risk (CAR) Policy in 

joint name of AAI and Contractor for full tendered value along 

with third party liability (max of 10% of tendered value or as 

applicable as per Insurance Regulatory Authority of India) then 

there is no requirement for taking separate insurance by sub-

contractors. 

However, workmen compensation policy is required to be taken 

separately by main contractor and sub-contractor for workers 

employed by them. 

 

 

 

 

CLAUSE 47 
 

 Composite 

Contract and 

i. The tenders have been called for composite work consisting of civil 

construction and other associated specialized works. The pre- 
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 responsibilities 

of main agency 

qualification criteria shall be applicable for each subhead of 

work independently. The agency meeting PQ criteria for the main 

work shall be considered for execution of composite work. 

However the agency shall be allowed to execute only those 

specialized subheads of works for which bidder meet PQ criteria 

individually. 

ii. The main contractor shall be permitted to execute only those 

works (covered under one or more subhead) for which he meets 

all requirements of pre- qualification including financial, 

technical and technological requirement specified in the PQ 

criteria. 

iii. Main contractor will associate expert agencies for the execution of 

specialized works under various subheads for which he himself 

has failed to meet PQ criteria. In such case he will appoint his 

associate for the execution of each specialized work with the 

approval of the NIT approving authority. The main contractor shall 

intimate the names of only those agencies who fully meet the PQ 

criteria for each specialized work for the acceptance of the 

department. 

vii. Main contractor shall not be permitted to change their associate 

agencies in the course of execution of work. If change of agency 

is inevitable then a request shall be submitted to the engineer-in- 

charge in writing giving full justification for change of agency. 

The proposal should include name of the alternate agency along 

with his financial, technical capabilities and work experience in 

the appropriate field. Such change shall be allowed only after 

receiving approval from the competent authority. 

 Composite 

contract- 

Tripartite 

agreement 

This clause is applicable for the works for which the estimated 

cost put to tender is more than Rs.500.00 crores. 

i. The main contractor shall finalise his rates, terms and conditions 

and mode of execution of work with specialised agencies for 

all works covered in various subhead of works on receipt of 

work order but specifications, preferred makes of materials and 

performance of system shall remain as specified in tender 

document. 

ii. The main contractor shall arrange an agreement between 

department, main contractor and associated agencies for all 

subheads on receipt of work order from the engineer-in-charge. 

Main contractor and expert agency shall be jointly responsible 

for quality of work and performance of the system. 

iii. Main contractor shall submit list of associated agency for each 

specialized work within 1/12
th

of stipulated completion period or 

within one month from issue of work order whichever is later 

along with documentary evidence for financial soundness, 

technical capabilities and their experience for executing similar 

specialized works along with his application seeking 

acceptance for the name of associated agency. Approval / 

rejection for the name of associated agency shall be accorded 

thereafter by NIT approving authority within a period of 15 

days each sub head 

wise. 
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  iv.      The main contractor shallsubmit dulysignedtripartiteagreement on 

the format provided by AAI within 2/12
th

of stipulated 

completion period or 60 days whichever is later for acceptance 

and signature of department. The extension of time for signing 

of this agreement shall not be generally 

permitted. The signing time shall only be extended if handing over 

of siteis delayed due to reasons beyond control of the contractor. 

 Conditions of 

composite 

contract 

i. Main contractor shall be responsible for submission of earnest 
money declaration. 

ii. The mobilization advance shall be paid to main contractor as per 

terms and conditions of contract and indicated under Clause 10 B. 

The first installment of mobilization advance shall be 

corresponding to the value of work which shall be executed by the 

main contractor. The subsequent mobilization advances 

corresponding to value of work covered in each subhead shall be 

released on signing of each Tripartite Agreement with expert 

agency for the same. 
The security deposit shall be deducted from the running bills of 
main contractor. 

iii. Main contractor shall be responsible for completion of work as per 

time schedule indicated in the NIT. The compensation for the delay 

shall be levied on the main contractor only. 

iv. The coordination meetings called by AAI or its representative 

shall be attended by associated expert agencies as and when required. 

Expert agency shall be responsible for technical soundness, quality 

of work and adherence to tender specifications. Them a in 

contractor as well as associated agency shall be responsible for 

rectification of deficiencies noticed in specialized work. 

 Payment 

Conditions for 

Composite 

Contract 

i. It will be the responsibility of main contractor to finalize expert 

agencies for the execution of works covered under all subheads of 

NIT and get the tripartite agreements signed as per NIT requirement 

at an early date. The main contractor shall not be paid for value of 

work covered under second running bill & subsequent bills till all 

Tripartite Agreements are signed by all agencies concerned. 

ii. The main contractor must fill the ratio of work which shall govern 

the ratio of direct payment to the expert agency and to the main 

contractor for each subhead of work in schedule F. This ratio may 

also be indicated in tripartite agreement. Thus direct payment to 

each expert agency shall be released in the same ratio from the net 

payment (after all deductions). 

iii. The running bill for specialized work shall be processed as per 

terms and conditions of the contract. All deductions like security 

deposit, income tax and part rate for incomplete work or due to any 

other reason shall be made asper contract conditions from each 

running bill. In case the ratio as desired under (ii) is not filled by 

the main contractor AAI will make payment of75% of the net 

payable amount to the expert agency directly and balance 25% shall 

be paid 

to the main contractor. 
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Clause 48 
 

 Escrow 

Account 
i. All payments for the works estimated cost more than Rs.500 Cr 

shall be made only through Escrow Account opened by the 

contractor. However for works costing less than Rs.500 Cr., it shall 

be at the discretion of Technical Sanctioning authority to opt for 

Escrow account or not. The bank charges for Escrow Account shall 

be borne by contractor. The detailed conditions of Escrow Account 

shall be drawn in consultation with associated bank. 

ii. Mobilization advance for mobilization of resources and purchase of 

plant & machinery shall be credited directly to the escrow account 

opened for this contract through bank transfer as per terms and 

condition of contract. The agency shall be able to utilize 25% (or as 

decided by TS authority) of each installment of mobilization 

advance to meet minor expenses like construction of site office, 

purchase of office equipment and other minor works, while release 

of balance 75% fund shall be regulated by the department. The 

contractor shall seek prior concurrence of Engineer-in Charge for 

release of payment to the supplier etc. through Escrow Account by 

the Bank. Funds against cheque issued by contractor shall be 

released by Bank on receipt of written consent from Engineer-in-

Charge. 

iii. Payment received and credited against each RA Bill, can be utilized 

25% directly by the contractor for minor expenses like salary, 

stationary, office expenses etc. AAI shall exercise control for 

release of payment by contractor for balance75%. 
iv. The Contractor shall submit his proposal to the Engineer-in- 

Charge/Authority for utilization of funds made available by AAI 
(75% against each RA bill) 

a. Name of agency for whom payment is proposed to be released. 

b. Details of work executed/material supplied by agency to whom 

he intends to release payment. 

c. Nature of advance payment if any, has to be released to the 

supplier for supply of material for the project only. 

d. Documentary evidence in support of his claim. 

v. Engineer –in-charge will examine and approve full/part of such 

payments as per agency’s request within maximum of three working 

days. The terms and condition of Escrow Account shall be finalized with 

bank according to terms and conditions of contract. Bank shall release 

payment against such cheques only after written consent of 

authorised officer of AAI is received. 
Contractor shall be permitted to close Escrow Account on receipt of 
final payment for the work/project or on receipt of letter for 
foreclosure of work by the AAI. All balances and liabilities against 
this 
Escrow Account shall be left at the disposal of the contractor. 
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Note :In case of difference or ambiguity in Hindi and English version anywhere, the 
 

English version will prevail. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Clause 49    Accounting of 
Expenditure 

involving 

multiple business 

place/ Profit 

Centre and GST 

there on. 

The tax invoice for the supply of the mentioned 

goods/services/both has to be raised in pursuance of section 31 

of CGST act to the concerned unit, which has actually received 

such supply, implying thereby that where the goods / services 

are supplied to a unit , the tax invoice must be raised to such 

unit. 
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AIRPORTS AUTHORITY OF 

INDIA SAFETY CODE 

 

1. Suitable Scaffolds should be provided for workmen for all works that cannot safely be 

done from the ground, or from solid construction except such short period work as can be 

done safely from ladders. When a ladder is used, an extra mazdoor shall be engaged for 

holding the ladder and if the ladder is used for carrying materials as well suitable footholds 

and hand-hold shall be provided on the ladder and the ladder shall be given an inclination 

not steeper than ¼ to 1 (¼ horizontal and 1vertical). 

 
2. Scaffolding of staging more than 3.6m (12ft.) above the ground or floor, swung or 

suspended from an overhead support or erected with stationary support shall have a 

guard rail properly attached or bolted, braced and otherwise secured at least 90 cm. (3ft.) 

high above the floor or platform of such scaffolding on staging and extending along the 

entire length of the outside and ends thereof with only such opening as may be necessary for 

the delivery of materials. Such scaffolding or staging shall be so fastened as to prevent it 

from swaying from the building or structure. 

 
3. Working platforms, gangways and stairways should be so constructed that they should not 

sag unduly or unequally, and if the height of the platform or the gangway or the stairway 

is more than 3.6 m (12ft.) above ground level or floor level, they should be closely 

boarded, should have adequate width and should be suitably fastened as described in 

(2)above. 

 
4. Every opening in the floor of a building or in a working platform shall be provided with 

suitable means to prevent the fall of person or materials by providing suitable fencing or 

railing whose minimum height shall be 90cm.(3ft.) 

 
5. Safe means of access shall be provided to all working platforms and other working 

places. Every ladder shall be securely fixed. No portable single ladder shall be over 9m. 

(30ft.) in length while the width between side rails in rung ladder shall in no case be less 

than 29 cm. (11 ½ “) for ladder upto and including 3m. (10ft.) in length. For long 

ladders, this width should be increased at least ¼” for each additional 30cm. (1 foot) of 

length. Uniform step spacing of not more than 30cm shall be kept. Adequate 

precautions shall be taken to prevent danger from electrical equipment. No materials on 

any of the site or work shall be so stacked or placed as to cause danger or inconvenience 

to any person or the public. The contractor shall provide all necessary fencing and lights 

to protect the public from accident and shall be bound to bear the expenses of defence 

of every suit, action or other proceedings at law that may be brought by any person for 

injury sustained owing to neglect of the above precautions and to pay any damages and 

cost which may be awarded in any such suit, action or proceedings to any such person 

on which may, with the consent of the contractor, be paid to compensate any claim by 

any such person. 
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6. a. Excavation and Trenching – All trenches 1.2 m. (4ft.) or more in depth, shall at all times 

be supplied with at least one ladder for each 30m. (100ft.) in length or fraction thereof, 

Ladder shall extend from bottom of the Trench to at least 90cm (3fts) above the surface 

of the ground. The side of the trenches which are 1.5 m. (5 ft.) or more in depth shall be 

stepped back to give suitable slope or securely held by timber bracing, so as to avoid the 

danger of sides collapsing. The excavated material shall not be placed within 1.5 m. (5 

ft.) of the edges of the trench or half of the depth of the trench whichever is more. 

Cutting shall be done from top to bottom. Under no circumstances, undermining or 

undercutting shall be done. 

b. Safety Measures for digging bore holes:-  

 
i. If the bore well is successful, it should be safely capped to avoid caving and 

collapse of the bore well. The failed and the abandoned ones should be 

completely refilled to avoid caving and collapse; 

ii. During drilling, Sign boards should be erected near the site with the address of 

the drilling contractor and the Engineer-in-charge of the work; 

iii. Suitable fencing should be erected around the well during the drilling and after 

the installation of the rig on the point of drilling, flags shall be put 50 Mtr all 

around the point of drilling to avoid entry of people/animals; 

iv. After drilling the bore well, a cement platform (0.50 Mtr x 0.50 Mtr x 1.20 Mtr) 

0.60 Mtr above ground level and 0.60 Mtr below ground level should be 

constructed around the well casing; 

v. After the completion of the bore well, the contractor should cap the bore well 

properly by welding steel plate, cover the bore well with the drilled wet soil and 

fix thorny shrubs over the soil. This should be done even while repairing the pump; 

vi. After the bore well is drilled the entire site should be brought to the ground level; 

7. Demolition – Before any demolition work is commenced and also during the progress 

of the work, 

i) All roads and open areas adjacent to the work site shall either be closed or 

suitably protected. 

ii) No electric cable or apparatus which is liable to be a source of danger or a cable or 

apparatus used by the operator shall remain electrically charged. 

iii) All practical steps shall be taken to prevent danger to persons employed from risk 

of fire or explosion or flooding. No floor, roof or other part of the building shall 

be so overloaded with debris or materials as to render it unsafe. 

8. All necessary personal safety equipment as considered adequate by the Engineer-in- 

Charge should be kept available for the use of the person employed on the site and 

maintained in a condition suitable for immediate use, and the contractor should take 

adequate steps to ensure proper use of equipment by those concerned. The following 

safety equipment shall invariably be provided. 

i) Workers employed on mixing asphaltic materials, cement and lime mortars shall be 

provided with protective footwear and protective goggles. 

ii) Those engaged in white washing and mixing or stacking of cement bags or any 

material which is injurious to the eyes shall be provided with protective goggles. 

iii) Those engaged in welding works shall be provided with welder’s protective eye-shields. 

iv) Stone breaker shall be provided with protective goggles and protective clothing and 

seated at sufficiently safe intervals. 
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v) When workers are employed in sewers and manholes, which are in active use, the 

contractors shall ensure that the manhole covers are opened and ventilated at least 

for an hour before the workers are allowed to get into the manholes, and the 

manholes so opened shall be cordoned off with suitable railing and provided with 

warning signals or boards to prevent accident to the public. In addition, the contractor 

shall ensure that the following safety measures are adhered to:- 

a) Entry for workers into the line shall not be allowed except under supervision of the 

Sr. Superintendent (Engg.) or any other higher officer. 

b) At least 5 to 6 manholes upstream and downstream should be kept open for at least 2 

to 3 hours before any man is allowed to enter into the manhole for working inside. 

c) Before entry, presence of toxic gases should be tested by inserting wet lead acetate 

paper which changes colour in the presence of such gases and gives indication of their 

presence. 

d) Presence of Oxygen should be verified by lowering a detector lamp into the 

manhole. In case, no Oxygen is found inside the sewer line, workers should be sent 

only with oxygen kit. 

e) Safety belt with rope should be provided to the workers. While working inside the 

manholes, such rope should be handled by two men standing outside to enable him 

to be pulled out during emergency. 

f) The area should be barricaded or condoned off by suitable means to avoid mishaps 

of any kind. Proper warning signs should be displayed for the safety of the public 

whenever cleaning works are undertaken during night or day. 
g) No smoking or open flames shall be allowed near the blocked manhole being 

cleaned. 
h) The malba obtained on account of cleaning of blocked manholes and sewer lines 

should be immediately removed to avoid accidents on account of slippery nature of 

the malba. 

i) Workers should not be allowed to work inside the manhole continuously. He should 

be given rest intermittently. The Engineer-in-Charge may decide the time upto which 

a worker may be allowed to work continuously inside the manhole. 

j) Gas masks with Oxygen Cylinder should be kept at site for use in emergency. 
k) Air-blowers should be used for flow of fresh air through the manholes. Whenever 

called for, portable air blowers are recommended for ventilating the manholes. The 

Motors for these shall be vapour proof and of totally enclosed type. Non sparking 

gas engines also could be used but they should be placed at least 2 meters away from 

the opening and on the leeward side protected from wind so that they will not be a 

source of friction on any inflammable gas that might be present. 

l) The workers engaged for cleaning the manholes / sewers should be properly trained 

before allowing to work in the manhole. 

m) The workers shall be provided with Gumboots or non-sparking shoes bump helmets 

and gloves non sparking tools safety lights and gas masks and portable air blowers 

(when necessary). They must be supplied with barrier cream for anointing the limbs 

before working inside the sewer lines. 

n) Workmen descending a manhole shall try each ladder stop or rung carefully before 

putting his full weight on it to guard against insecure fastening due to corrosion of 

the rungfixed to manhole well. 

o) If a man has received a physical injury, he should be brought out of the sewer 

immediately and adequate medical aid should be provided to him. 
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p) The extent to which these precautions are to be taken depend on individual situation 

but the decision of the Engineer-in-Charge regarding the steps to be taken in this 

regard in an individual case will be final. 

(vi) The Contractor shall not employ men and women below the age of 18 years on the 

work of painting with products containing lead in any form. Wherever men above 

the age of 18 are employed on the work of lead painting, the following precaution 

should be taken:- 

a) No paint containing lead or lead products shall be used except in the form of paste 

or readymade paint. 

b) Suitable face masks should be supplied for use by the workers when paint is applied 

in the form of spray or a surface having lead paint is dry rubbed and scrapped. 

c) Overall shall be supplied by the contractors to the workmen and adequate facilities 

shall be provided to enable the working painters to wash during and on the cessation of 

work. 

 

9. An additional clause (viii)(i) of AAI Safety Code (iv) the Contractor shall not employ 

women and men below the age of 18 on the work of painting with product containing 

lead in any form, wherever men above the age of 18 are employed on the work of lead 

painting, the following principles must be observed for such use: 

i) White lead, sulphate of lead or product containing these pigment, shall not be used 

in painting operation except in the form of pastes or paint ready for use. 

ii) Measures shall be taken, wherever required in order to prevent danger arising from 

the application of a paint in the form of pray. 

iii) Measures shall be taken, wherever practicable, to prevent danger arising out of 

from dust caused by dry rubbing down and scraping. 

iv) Adequate facilities shall be provided to enable working painters to wash during and 

on cessation of work. 

v) Overall shall be worn by working painters during the whole of working period. 

vi) Suitable arrangement shall be made to prevent clothing put off during working hours 

being spoiled by painting materials. 

vii) Cases of lead poisoning and suspected lead poisoning shall be notified and shall be 

subsequently verified by medical man appointed by competent authority ofAAI. 
viii) AAI may require, when necessary medical examination of workers. 
ix) Instructions with regard to special hygienic precautions to be taken in the painting 

trade shall be distributed to working painters. 

 
10. When the work is done near any place where there is risk of drowning, all necessary 

equipments should be provided and kept ready for use and all necessary steps taken 

for prompt rescue of any person in danger and adequate provision, should be made for 

prompt first aid treatment of all injuries likely to be obtained during the course of 

thework. 

 

11. Use of hoisting machines and tackle including their attachments, anchorage and 

supports shall conform to the following standards or conditions: 

i) (a) These shall be of good mechanical construction, sound materials and adequate 

strength and free from patent defects and shall be kept repaired and in good 

working order. 

(b) Every rope used in hoisting or lowering materials or as a means of suspension shall 
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be of durable quality and adequate strength, and free from patent defects. 

ii) Every crane driver or hoisting appliance operator shall be properly qualified and no 

person under the age of 21 years should be in charge of any hoisting machine 

including any scaffolding winch or give signals to operator. 

iii) In case of every hoisting machine and of every chain ring hook, shackle swivel 

and pulley block used in hoisting or as means of suspension, the safe working load 

shall be ascertained by adequate means. Every hoisting machine and all gear 

referred to above shall be plainly marked with the safe working load. In case of a 

hoisting machine having a variable safe working load each safe working load and 

the condition under which it is applicable shall be clearly indicated. No part of any 

machine or any gear referred to above in this paragraph shall be loaded beyond the 

safe working load except for the purpose of testing. 

iv) In case of departmental machines, the safe working load shall be notified by the 

Electrical Engineer-in-Charge. As regards contractor’s machines the contractors shall 

notify the safe working load of the machine to the Engineer-in-Charge whenever he 

brings any machinery to site of work and get it verified by the electrical Engineer 

concerned. 

 

12. Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting 

appliances should be provided with efficient safeguards. Hoisting appliances should 

be provided with such means as will reduce to the minimum the risk of accidental 

descent of the load. Adequate precautions should be taken to reduce to the minimum the 

risk of any part of a suspended load becoming accidentally displaced. When workers 

are employed on electrical installations which are already energized, insulating mats, 

wearing apparel, such as gloves, sleeves and boots as may be necessary should be 

provided. The worker should not wear any rings, watches and carry keys or other 

materials which are good conductors of electricity. 

 

13. All scaffolds, ladders and other safety devices mentioned or described herein shall be 

maintained in safe condition and no scaffold, ladder or equipment shall be altered or 

removed while it is in use. Adequate washing facilities should be provided at or near 

places of work. 

14. These safety provisions should be brought to the notice of all concerned by display on a 

notice board at a prominent place at work spot. The person responsible for compliance 

of the safety code shall be named therein by the contractor. 

 

15. To ensure effective enforcement of the rules and regulations relating to safety 

precautions the arrangements made by the contractor shall be open to inspection by 

the Labour Officer or Engineer-in- Charge of the department or the irrepresentatives. 

 

16. Notwithstanding the above clauses from (1) to (15), there is nothing in these to exempt 

the contractor from the operations of any other Act or Rules in force in the Republic of 

India. 
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MODEL RULES FOR THE PROTECTION OF 

HEALTH AND SANITARY ARRANGEMENTS 

FORWORKERS 

EMPLOYED BY AAI OR ITS CONTRACTORS 

 

1. APPLICATION  

These rules shall apply to all buildings and construction works in charge of AAI in which 

twenty or more workers are ordinarily employed or are proposed to be employed in any 

day during the period during which the contract work is in progress. 

 

2. DEFINITION  

Work place means a place where twenty or more workers are ordinarily employed in 

connection with construction work on any day during the period during which the contract 

work is in progress. 

 

3. FIRST-AIDFACILITIES  

(i) At every work place, there shall be provided and maintained, so as to be easily 

accessible during working hours, first-aid boxes at the rate of not less than one box 

for 150 contract labour or part thereof ordinarily employed. 

(ii) The first-aid box shall be distinctly marked with a red cross on white back ground and 

shall contain the following number of contract labour employed does not exceed 

50 Each first –aid box shall contain the following quipments: 
1. 6 small sterilized dressings 

2. 3 medium size sterilized dressings 

3. 3 large size sterilized dressings 

4. 3 large sterilized burn dressings 

5. 1 (30 ml) bottle containing a two per cent alcoholic solution of iodine. 

6. 1 (30 ml) bottle containing sal volatile having the dose and mode  

of administration indicated on the label. 
7. 1 snake bite lancet. 

8. 1 (30 gms) bottle of potassium permanganate crystals. 

9. 1 pair scissors. 

10. 1copy of the first-aid leaflet issued by the Director General, Factory 

Advice Service and Labour Institute, Government of India. 

11. 1 bottle containing 100 tablets (each of 5 gms) of aspirin. 

12. Ointment for burns. 

13. A bottle of suitable surgical antiseptic solution. 

(a) For work places in which the number of contract labour exceed 50. Each first- 

aid box shall contain the following quipments. 
1. 12 small sterilized dressings. 

2. 6 medium size sterilized dressings. 

3. 6 large size sterilized dressings 

4. 6 large size sterilized burn dressings. 

5. 6 (15 gms) packets sterilized cotton wool. 

6. 1 (60 ml). Bottle containing two per cent alcoholic solution iodine. 

7. 1 (60 ml) bottle containing sal volatile having the dose and mode of 

administration indicated on the label. 

8. 1 roll of adhesive plaster. 
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9. 1 snake bite lancet. 

10. 1 (30 gms) bottle of potassium permanganate crystals. 

11. 1 pair scissors. 

12. 1 copy of the first-aid leaflet issued by the Director General Factory 

Advice Service and Labour Institute / Government of India. 

13. A bottle containing 100 tablets (each of 5 gms) of aspirin. 

14. Ointment for burns. 

15. A bottle of suitable surgical anti septic solution. 

 

(iii) Adequate arrangements shall be made for immediate recoupment of the equipment 

when necessary. 

(iv) Nothing except the prescribed contents shall be kept in the First-aidbox. 

(v) The first-aid box shall be kept in charge of a responsible person who shall always be 

readily available during the working hours of the workplace. 

(vi) a person in charge of the First-aid box shall be a person trained in First-aid treatment in 

the work places where the number of contract labour employed is 150 or more. 

(vii) In work places where the number of contract labour employed is 500 or more and 

hospital facilities are not available within easy distance from the works. First-aid posts 

shall be established and run by a trained compounder. The compounder shall be on duty 

and shall be available at all hours when the workers are at work. 

(viii) Where work places are situated in places which are not towns or cities, a suitable motor 

transport shall be kept readily available to carry injured person or person suddenly taken 

ill to the nearest hospital. 

 

4. DRINKINGWATER  

 

i) In every work place, there shall be provided and maintained at suitable places, easily 

accessible to labour, a sufficient supply of cold water fit for drinking. 

ii) Where drinking water is obtained from an intermittent public water supply, each work 

place shall be provided with storage where such drinking water shall be stored. 

iii) Every water supply or storage shall be at a distance of not less than 50 feet from any 

latrine drain or other source of pollution. Where water has to be drawn from an existing 

well which is within such proximity of latrine, drain or any other source of pollution, 

the well shall be properly chlorinated before water is drawn from it for drinking. All 

such wells shall be entirely closed in and be provided with a trap door which shall be 

dust and waterproof. 

iv) A reliable pump shall be fitted to each covered well, the trap door shall be kept locked 

and opened only for cleaning or inspection which shall be done at least once a month. 

 

5. WASHINGFACILITIES  

 

i) In every work place adequate and suitable facilities for washing shall be 

provided and maintained for the use of contract labour employed therein. 

ii) Separate and adequate cleaning facilities shall be provided for the use of male and 

female workers. 

iii) Such facilities shall be conveniently accessible and shall be kept in clean 

and hygienic condition. 
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6. LATRINES ANDURINALS  

i) Latrines shall be provided in every work place on the following scale namely: 

a) Where female are employed, there shall be at least one latrine for every 25females. 

b) Where males are employed, there shall be at least one latrine for every 25males. 

 

ii) Provided that, where the number of males or females exceeds 100, it shall be sufficient 

if there is one latrine for 25 males or females as the case may be upto the first 100, and 

one for every 50thereafter. 

iii) Every latrine shall be under cover and so partitioned off as to secure privacy, and shall 

have a proper door and fastenings. 

iv) Construction of latrines: The inside walls shall be constructed of masonry or some 

suitable heat-resisting nonabsorbent materials and shall be cement washed inside and 

outside at least once a year, Latrines shall not be of a standard lower than bore hole 

system. 

v) (a) Where workers of both sexes are employed, there shall be displayed outside each 

block of latrine and urinal, a notice in the language understood by the majority of the 

workers “For Men only” or “For Women Only” as the case maybe. 

vi) The notice shall also bear the figure of a man or of a woman, as the case may be. 

vii) There shall be at least one urinal for male workers upto 50 and one for female workers 

upto fifty employed at a time, provided that where the number of male or female 

workmen, as the case may be exceeds 500, it shall be sufficient if there is one urinal for 

every 50 males or females upto the first 500 and one for every 100 or part thereafter. 

viii)(a) The latrines and urinals shall be adequately lighted and shall be maintained in a clean 

and sanitary condition at all times. 

ix) (b) Latrines and urinals other than those connected with a flush sewage system shall 

comply with the requirements of the Public Health Authorities. 

x) 

xi) Water shall be provided by means of tap or otherwise so as to be conveniently accessible 

in or near the latrines and urinals. 

xii) Disposal of excreta: Unless otherwise arranged for by the local sanitary authority, 

arrangements for proper disposal of excreta by incineration at the work place shall be 

made by means of a suitable incinerator. Alternately excreta may be disposed of by 

putting a layer of night soil at the bottom of a pucca tank prepared for the purpose and 

covering it with a 15 cm. Layer of waste or refuse and then covering it with a layer of 

earth for a fortnight (when it will turn to manure). 

xiii) The contractor shall at his own expense, carry out all instructions issued to him by the 

Engineer-in-Charge to effect proper disposal of night soil and other conservancy work 

in respect of the contractor’s workmen or employees on the site. The contractor shall be 

responsible for payment of any charges which may be levied by Municipal or 

Cantonment Authority for execution of such on his behalf. 

 

7. PROVISION OF SHELTER DURINGREST  

At every place there shall be provided, free of cost, four suitable sheds, two for meals and 

the other two for rest separately for the use of men and women labour. The height of each 

shelter shall not be less than 3 meters (10 ft.) from the floor level to the lowest part of the 
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roof. These shall be kept clean and the space provided shall be on the basis of 0.6 sq.m. (6 

sft) per head. Provided that the Engineer-in-Charge may permit subject to his satisfaction, a 

portion of the building under construction or other alternative accommodation to be used 

for the purpose. 

 

8. CRECHES  

 

i) At every work place, at which 20 or more women workers are ordinarily employed, 

there shall be provided two rooms of reasonable dimensions for the use of their 

children under the age of six years. One room shall be used as a play room for the 

children and the other as their bedroom. The rooms shall be constructed with 

specifications as per clause19H 
(ii) a,b& c. 

ii) The rooms shall be provided with suitable and sufficient openings for light and 

ventilation. There shall be adequate provision of sweepers to keep the places clean. 

iii) The contractor shall supply adequate number of toys and games in the play room and 

sufficient number of cots and beddings in the bedroom. 

iv) The contractor shall provide one ayaa to look after the children in the crèche when the 

number of women workers does not exceed 50 and two when the number of women 

workers exceed50. 

v) The use of the rooms earmarked as crèches shall be restricted to children, their 

attendants and mothers of the children. 

9. CANTEENS  

 

i) In everyworkplacewheretheworkregardingtheemployment of contractor labour is likely 

to continue for six months and where in contract labour numbering one hundred or 

more are ordinarily employed, an adequate canteen shall be provided by the contractor 

for the use of such contract labour. 
ii) The canteen shall be maintained by the contractor in an efficient manner. 
iii) The canteen shall consist of at least a dining hall, kitchen, storeroom, pantry and washing 

places separately for workers and utensils. 
iv) The canteen shall be sufficiently lighted at all times when any person has access toit. 
v) The floor shall be made of smooth and impervious materials and inside walls shall be lime 

washed or colour washed at least once in each year. Provided that the inside walls of the 

kitchen shall be lime washed every four months. 

vi) The premises of the canteen shall be maintained in a clean and sanitary condition. 

vii) Waste water shall be carried away in suitable covered drains and shall not be allowed to 

accumulate so as to cause a nuisance. 

viii) Suitable arrangements shall be made for the collection and disposal of garbage. 

ix) The dining hall shall accommodate at a time 30 per cent of the contract labour working 

at atime. 

x) The floor area of the dining hall, excluding the area occupied by the service counter and 

any furniture except tables and chairs shall not be less than one square metre (10 sft) 

per diner to be accommodated as prescribed in sub-Rule(ix). 

xi) (a) A portion of the dining hall and service counter shall be partitioned off and reserved for 

women workers in proportion to their number. (b) Washing places for women shall be 

separate and screened to secure privacy. 

xii) Sufficient tables stools, chairs or benches shall be available for the number of diners to 
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be accommodated as prescribed in sub-Rule (ix). 

xiii) (a) 1. There shallbeprovidedand maintained sufficient utensils crockery, furnitureandany 

other equipment necessary for the efficient running of the canteen. 

2.The furniture utensils and other equipment shall be maintained in a clean and hygienic 

condition. 

(b) 1. Suitable clean clothes for the employees serving in the canteen shall be provided 

and maintained. 
2. A service counter, if provided, shall have top of smooth and impervious material. 
3. Suitable facilities including an adequate supply of hot water shall be provided for the 

cleaning of 

utensils and equipments. 

xiv) The food stuffs and other items to be served in the canteen shall be in conformity with 

the normal habits of the contract labour. 

xv) The charges for food stuffs, beverages and any other items served in the canteen shall 

be based on ‘No Profit, No loss’ and shall be conspicuously displayed in thecanteen. 

xvi) In arriving at the price of foodstuffs, and other article served in the canteen, the following 

items shall not be taken into consideration as expenditure namely:- 

a) The rent of land and building. 

b) The depreciation and maintenance  charges for the  building and equipments 

provided for the canteen. 

c) The cost of purchase, repairs and replacement of equipments including furniture, 

crockery, cutlery and utensils. 

d) The water charges and other charges incurred for lighting and ventilation. 

e) The interest and amounts spent on the provision and maintenance of equipments 

provided for the canteen. 

xvii) The accounts pertaining to the canteen shall be audited once every 12 months by 

registered accountants and auditors. 

10. ANTI-MALARIALPRECAUTIONS  

The contractor shall at his own expense, conform to all anti-malarial instructions given to him 

by the Engineer-in-Charge including the filling up of any borrow pits which may have been 

dug by him. 

11. The above rules shall be incorporated in the contracts and in notices inviting tenders and shall 

form an integral part of the contracts. 

 

12. AMENDMENTS  

AAI may, from time to time, add to or amend these rules and issue directions - it may consider 

necessary for the purpose of removing any difficulty which may arise in the administration 

thereof. 
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                          AIRPORTS AUTHORITY OF INDIA  

Contractor’s Labour Regulations 
 

1. SHORTTITLE  

These regulations may be called the AAI Contractors Labour Regulations. 

 

2. DEFINITIONS  

a) Workman means any person employed by AAI or its contractor directly or indirectly through 

a subcontractor with or without the knowledge of the AAI to do any skilled, semiskilled or 

unskilled manual, supervisory, technical or clerical work for hire or reward, whether the terms 

of employment are expressed or implied but does not include any person:- 

b) Who is employed mainly in a managerial or administrative capacity: or 

c) Who, being employed in a supervisory capacity draws wages exceeding five hundred rupees 

per men sem or exercises either by the nature of the duties attached to the office or by reason of 

powers vested in him, functions mainly of managerial nature :or 

d) Who is an out worker, that is to say, person to whom any article or materials are given out by 

or on behalf of the principal employers to be made up cleaned, washed, altered, ornamental 

finished, repaired adopted or otherwise processed for sale for the purpose of the trade or 

business of the principal employers and the process is to be carried out either in the home of 

the out worker or in some other premises, not being premises under the control and 

management of the principal employer. No person below the age of 14 years shall be 

employed to act as a workman. 

I. Fair Wages means wages whether for time or piece work fixed and notified under the provisions 

of the Minimum Wages Act from time to time. 

II. Contractors shall include every person who undertakes to produce a given result other than a 

mere supply of goods or articles of manufacture through contract labour or whosupplies contract 

labour for any work and includes a subcontractor. 

III. Wages shall have the same meaning as defined in the Payment of Wages Act. 
3. i) Normally working hours of an adult employee should not exceed 9 hours a day. The working day 

shall be so arranged that inclusive of interval for rest, if any, it shall not spread over more than 12 

hours on any day. 

ii) When an adult worker is made to work for more than 9 hours on any day or for more than 48 

hours in any week, he shall be paid over time for the extra hours put in by him at double the 

ordinary rate of wages. 

iii) a) Every worker shall be given a weekly holiday normally on a Sunday, in accordance with the 

provisions of the Minimum Wages (Central) Rules 1960 as amended from time to time 

irrespective of whether such worker is governed by the Minimum Wages Act or not. 

b)  Where the minimum wages prescribed by the Central/State Government under the Minimum 

Wages Act are not inclusive of the wages for the weekly day of rest, the worker shall be entitled to 

rest day wages at the rate applicable to the next preceding day, provided he has worked under 

the same contractor for a continuous period of not less than 6days. 

c) Where a contractor is permitted by the Engineer-in-Charge to allow a worker to work on a normal 

weekly holiday, he shall grant a substituted holiday to him for the whole day on one of the five 

days immediately before or after the normal weekly holiday and pay wages to such worker for 

the work performed on the normal weekly holiday at overtimerate. 
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4. DISPLAY OF NOTICE REGARDING WAGESETC.  

The contractor shall before he commences his work on contract, display and correctly 

maintain and continue to display and correctly maintain in a clear and legible condition in 

conspicuous places on the work, notices in English and in the local Indian languages 

spoken by the majority of the workers giving the minimum rates of wages fixed under 

Minimum Wages Act, the actual wages being paid, the hours of work for which such wage are 

earned, wages periods, datesof payments of wages and other relevant information as per 

Appendix ’VIII’. 

 
5. PAYMENT OFWAGES  

(i) The contractor shall fix wage periods in respect of which wages shall be payable. 

 
(ii) No wage period shall exceed one month. 

 
(iii) The wages of every person employed as contract labour in an establishment or by a 

contractor where less than one thousand such persons are employed shall be paid before 

the expiry of seventh day and in other cases before the expiry of tenth day after the last day 

of the wage period in respect of which the wages are payable. 

 
(iv) Where the employment of any worker is terminated by or on behalf of the contractor the 

wages earned by him shall be paid before the expiry of the second working day from the date 

on which his employment is terminated. 

 

(v) All payment of wages shall be made on a working day at the work premises and during the 

working time and on a date notified in advance and in case the work is completed before 

the expiry of the wage period, final payment shall be made within 48 hours of the last working 

day. 

(vi) Wages due to every worker shall be paid to him direct or to other person authorised by him 

in this behalf. 
 

(vii) All wages shall be paid in current coin or currency or in both. 
 

(viii) Wages shall be paid without any deductions of any kind except those specified by the Central 

Government by general or special order in this behalf or permissible under the Payment of 

Wages Act1956. 

 
(ix) A notice showing the wages period and the place and time of disbursement of wages shall 

be displayed at the place of work and a copy sent by the contractor to the Engineer-in- 

Charge under acknowledgement. 

 

(x) It shall be the duty of the contractor to ensure the disbursement of wages in the presence of 

the Senior Superintendent Engg or authorised representative of the Engineer-in-Charge who 

will be required to be present at the place and time of disbursement of wages by the 

contractor to workmen. 

 
(xi) The contractor shall obtain from Engineer in charge or the authorised representative of the 

Engineer-in-Charge a certificate under his signature at the end of the entries in the “Register 

of Wages” or the “Wage-cum-Muster Roll” as the case may be in the following 

form: 
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“Certified that the amount shown in column No ......... has been paid to theworkman 

concerned in my presence on …………..at .................. ” 

 

Note: In case of payment of wages paid through bank, the contractor shall submit a copy of 

bank statement for relevant period duly signed by him. 

6. FINES AND DEDUCTIONS WHICH MAY BE MADE FROMWAGES  

(i) The wages of a worker shall be paid to him without any deduction of any kind except the 

following: 

a) Fines 

b) Deductions for absence from duty i.e. from the place or the places where by the terms of 

his employment he is required to work. The amount of deduction shall be in proportion to the 

period for which he was absent. 

c) Deduction for damage to or loss of goods expressly entrusted to the employed person for 

custody, or for loss of money or any other deduction which he is required to account, where 

such damage or loss is directly attributable to his neglect or default. 

d) Deduction for recovery of advances or for adjustment of overpayment of wages, advances 

granted shall be entered in a register. 

e) Any other deduction which the Central Government may from time to time allow. 

 

(ii) No fines should be imposed on any worker save in respect of such acts and omissions on his 

part as have been approved of by the Chief Labour Commissioner. 

Note: An approved list of Acts and Omissions for which fines can be imposed is enclosed 

at Appendix-XII. 

(iii) No fine shall be imposed on a worker and no deduction for damage or loss shall be made from 

his wages until the worker has been given an opportunity of showing cause against such fines 

or deductions. 

(iv) The total amount of fine which may be imposed in any one wage period on a worker shall 

not exceed an amount equal to three paise in a rupee of the total wages, payable to him in 

respect of that wage period. 

(v) No fine imposed on any worker shall be recovered from him by installment, or after the expiry 

of sixty days from the date on which it was imposed. 

(vi) Every fine shall be deemed to have been imposed on the day of the act or omission in respect. 

of which it was imposed. 

 

7. LABOURRECORDS  

(i) The contractor shall maintain a Register of persons employed on work on contract in Form 

XIII of the CL(R&A) Central Rules 1971 (Appendix VI) 

(ii) The contractor shall maintain a Muster Roll register in respect of all workmen employed 

by him on the work under Contract in Form XVI of the CL (R&A) Rules 1971 (Appendix VII). 

(iii) The contractor shall maintain a Wage Register in respect of all workmen employed by him 

on the work under contract in Form XVII of the CL (R&A) Rules 1971 (Appendix VIII) 

(iv) Register of accident - The contractor shall maintain a register of accidents in such form as may 

be convenient at the work place but the same shall include the following particulars: 

(a) Full particulars of the labourers who met with accident. 

(b) Rate of Wages 

(c) Sex 

(d) Age 

(e) Nature of accident and cause of accident 
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(f) Time and date of accident 

(g) Date and time when admitted in Hospital 

(h) Date of discharge from the Hospital 

(i) Period of treatment and result of treatment 

(j) Percentage of loss of earning capacity and disability as assessed by Medicalofficer 

(k) Claim required to be paid under Workmen’s Compensation Act. 

(l) Date of payment of compensation 

(m) Amount paid with details of the person to whom the same was paid 

(n) Authority by whom the compensation was assessed. 

(o) Remarks 

(v) The contractor shall maintain a Register of Fines in the Form XII of the CL(R&A) 

Rules 1971(Appendix-XIII). 

The contractor shall display in a good condition and in a conspicuous place of work the 

approved list of acts and omissions for which fines can be imposed (Appendix-XII) 

(vi) The contractor shall maintain a Register of deductions for damage or loss in Form XX of 

the CL (R&A) Rules 1971(Appendix-XIV) 

(vii) The contractor shall maintain a Register of Advances in Form XXIII of the CL (R&A) 

Rules 1971(Appendix-XV) 

(viii) The contractor shall maintain a Register of Overtime in Form XXIII of the CL (R&A) 

Rules 1971(Appendix-XVI). 

8. ATTENDANCE CARD-CUM-WAGESLIP  

 
(i) The contractor shall issue an Attendance card-cum-wage slip to each workman employed by 

him in the specimen form at(Appendix-IX) 
(ii) The card shall be valid for each wage period. 
(iii) The contractor shall mark the attendance of each workman on the card twice each day, once at 

the commencement of the day and again after the rest interval, before he actually starts 

work. 

(iv) The card shall remain in possession of the worker during the wage period underreference. 

 
(v) The contractor shall complete the wage slip portion on the reverse of the card at least a day 

prior to the disbursement of wages in respect of the wage period under reference. 

(vi) The contractor shall obtain the signature or thumb impression of the worker on the wage slip at 

the time of disbursement of wages and retain the card with himself. 

9. EMPLOYMENTCARD  

 

The contractor shall issue an Employment Card in Form XIV of the CL (R&A) Central Rules 

1971 to each worker within three days of the employment of the worker(Appendix-X). 

10. SERVICECERTIFICATE  

On termination of employment for any reason whatsoever the contractor shall issue to the 

workman whose services have been terminated, a Service certificate in Form XV of the 

CL(R&A) Central Rules 1971. 

11. PRESERVATION OF LABOURRECORDS  

All records required to be maintained under Regulations Nos. 6 & 7 shall be preserved in 

original for a period of three years from the date of last entries made in them and shall be 

made available for inspection by the Engineer-in-Charge or Labour Officer or any other 

officers authorized by the Ministry of Urban Development in this behalf. 
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12. POWER OF LABOUR OFFICER TO MAKE INVESTIGATIONS ORENQUIRY  

The Labour Officer or any person authorised by Central Government on their behalf shall have 

power to make enquiries with a view to ascertaining and enforcing due and proper 

observance of Fair Wage Clauses and the Provisions of these Regulations. He shall 

investigate into any complaint regarding the default made by the contractor or 

subcontractor in regard to such provision. 

 

13. REPORT OF LABOUROFFICER  

 
The Labour Officer or other persons authorised as aforesaid shall submit a report of result 

of his investigation or enquiry to the Engineer-in-Charge concerned indicating the extent, 

if any, to which the default has been committed with a note that necessary deductions from 

the contractor’s bill be made and the wages and other dues be paid to the labourers 

concerned.In case an appeal is made by the contractor under Clause 13 of these regulations, 

actual payment to labourers will be made by the Engineer-in-Charge after G.M. Engg. has 

given his decision on such appeal. 

I. Engineer-in-Charge shall arrange payments to the labour concerned within 45 days 

fromthe receipt of the report from the Labour Officer or the G.M. Engineer as the case maybe. 

 

14. APPEAL AGAINST THE DECISION OF LABOUROFFICER  

Any person aggrieved by the decision and recommendations of the Labour Officer or other 

person so authorised may appeal against such decision to the Engineer-in-Charge concerned 

within 30 days from the date of decision, but subject to such appeal, the decision of the 

officer shall be final and binding upon the contractor. 

 

15. PROHIBITION REGARDING REPRESENTATION THROUGHLAWYER  

 

(i) A workman shall be entitled to be represented in any investigation or enquiry 

under these regulations by: 

 

a) An officer of a registered trade union of which he is a member. 

b) An officer of a federation of trade unions to which the trade union referred to in 

Clause (a) is affiliated. 

c) Where the employer is not a member of any registered trade union, by an officer of a 

registered trade union, connected with the industry in which the worker is employed or by 

any other workman employed in the industry in which the worker isemployed. 

 

(ii) An employer shall be entitled to be represented in any investigation or enquiry under these 

regulations by: 
a) An officer of an association of employers of which he is a member. 
b) An officer of a federation of associations of employers to which association 

referred to in Clause(a) is affiliated. 

c) Where the employers is not a member of any association of employers, by an officer of 

association of employer connected with the industry in which the employer is engaged or 

by any other employer, engaged in the industry in which the employer is engaged. 

 

(iii) No party shall be entitled to be represented by a legal practitioner in any investigation or 
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enquiry under these regulations. 

 
16. INSPECTION OF BOOKS ANDSLIPS  

The contractor shall allow inspection of all the prescribed labour records to any of his workers 

or to his agent at a convenient time and place after due notice is received or to the Labour 

Officer or any other person, authorised by the Central Government on his behalf . 

 

17. SUBMISSION OFRETURNS  

The contractor shall submit periodical returns as may be specified from time to time. 
 

18. AMENDMENT

S  

 
The Central Government/AAI may from time to time add to or amend the regulations and 

on any question as to the application/interpretation or effect of those regulations the 

decision of the General Manager (Engg.) concerned shall be final. 
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APPENDI
X-I 

 
FORM OF BANK GUARANTEE IN LIEU OF SECURITY DEPOSIT & AMOUNT 

WITHHIELD AGAINST COMPENSATION FOR DELAY IN INDIVIDUAL CONTRACT 
 

(on Non-Judicial Stamp Paper of Rs.100/-) 

[Refer Clause 1Aand 2B] 

To 
 

The Airports Authority of India 
 

……………………………………. 
 

…………………………………….. 
 

1. In consideration of the Airport Authority of India having its head office at New Delhi 

[hereinafter called the “AAI” which expression shall unless repugnant to the subject or 

context include its administrator, successors and assigns) having agreed un`der the terms 

and condition of     Contract     Agreement No.    ………………………dated ............... made 
between……….and AAI in connection with the work of ...................................... (hereinafter 
called the said   contract)  to   accept   Deed   of   Guarantee   as   herein   provided   for 

Rs …..(Rupees…………. only) from a Nationalized  Bank  in lieu  of  the Security 

deposit to be made by the contractor or lieu of the amount withheld towards 

compensation for delay pending final extension of time to be made from the contractors 

contained in the said Contractor. We, the ………..bank (hereinafter referred to as“ 

the said Bank” and having our registered office eat ….……do hereby undertake and 

agree  to  identify  and keep  indemnified   AAI  from   time  to  time   to  the   extent   of 

Rs (Rupees only) against any loss or damage, cost,, charges and expenses 

caused to or suffered by or that may be caused to or suffered by AAI by reason of any breach 

or breaches by the said Contractor of any of the terms and condition contained in the said 

contract and to unconditionally pay the amount claimed by AAI on demand and without 

demur to the extent aforesaid. 

 

2. We Bank, further agree that AAI shall be the sole judge of and as to whether the said 

Contractor has committed any breach or breaches of any of the terms and conditions of the 

said contract and the extent of loss, damage, costs, charges and expenses caused to or 

suffered by or that may be caused to or suffered by AAI on account thereof and the decision 

of AAI that the said Contractor has committed such breach and breaches and as to the 

amount or amounts of loss, damage, costs, charges and expenses caused to or suffered of 

that may be caused to or suffered by AAI from time to time shall be final and binding on us. 

 
3. We, the said Bank, further agree that the Guarantee herein contained shall remain in full 

force and effect during the period that would be taken for the performance of the said 

contracts and till all the dues of AAI under the said contract or by virtue of any of the 

terms and conditions governing the said contract including compensation for delay if any as 

decided by AAI, have been fully paid and its claims satisfied or discharged and till the 

Accepting Authority of the contract certifies that the terms and condition and accordingly 

Contract have been fully and properly carried out by the said contractor and accordingly 

discharges this guarantee subject, however that AAI shall have no claim under this Guarantee 

after 90(Ninety) days from the date of expiry of the defects Liabilities periods or 

Final 
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/Extension of Time grated by AAI as provided available in agreements clause no ............. as 

provided in the said Contract, i.e   (date) or from the date of cancellation of the said contract, 

as the case may be, unless a notice of the claim under this Guarantee has been served on the 

Bank before the expiry of the period in which case the same shall be enforceable against the 

Bank notwithstanding the fact, that the same is enforced after the expiry of the said period. 

4. AAI shall have the fullest liberty without affecting in any way the liability of the bank 

under this Guarantee or Indemnity from time to time to vary any of the terms and 

conditions of the said contract or to extend time of performance by the said Contractor or 

to postpone for any time and form time to time any of the powers exercisable by it against 

the said Contractor and either to enforce or forbear from enforcing any of terms and 

conditions governing the said contract or securities available to AAI and the said Bank 

shall not be released from its liability under these present by any exercise by AAI of any 

liberty with reference to the matters aforesaid or by reason of time being given to the said 

contractor or any other forbearance, act or omission on the part by AAI or any indulgence by 

AAI to the said Contractor or any other matter or thing whatsoever which under the law 

relating to sureties would but for this provision have the effect of so releasing the Bank from 

its such liability. 

 

5. It shall not be necessary for AAI to proceed against the contractor before proceeding against 

the Bank and the Guarantee herein contained shall be enforceable against the Bank, 

notwithstanding any security which AAI may have obtained or obtain from the Contractor 

at the time when proceedings are taken against the Bank hereunder be outstanding or 

unrealized. 

 

6. We, the said Bank, lastly undertake not to revoke this Guarantee during its currency except 

with the previous consent of AAI in writing and agree that any charge in the Constitution 

of the said Contract or the said Bank shall not discharge our liability here under. 
 

In presence of 

 

WITNE

SS 1. 

 
Dated this Day of    

 

2. 

 

 

 

 

 

 

 
 

The above Guarantee is accepted by Airports Authority 

of India. For and on behalf of Airports Authority of India. 
 

Signature   

Name_____  

Designation   

Dated  

 
For and on behalf of(The 

Bank) Signature Name & 

Designation     

  A 

uthorizationNo.    

Name & Place                             

Bank’s Seal     
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PROFORMA FOR MANDATORY TESTS TO BE ATTACHED WITH RUNNING 

ACCOUNTBILLS 
 

Name of work   Name of Contractor…………………………………... Contract Agreement No.

 and 

Date………………………... R/A Bill No………………………..…… 
 

Sl. 

No. 

Item Quantities 

as per 

Agreement 

Frequency 

as per 

Specification 

No. of Tests 

Required 

Upto date 

Quantity 

No. of 

Tests 

Required 

No. of Tests 

actually done 

Remarks 

1 2 3 4 5 6 7 8 9 

         

 

Note: If the number of tests done are less than required, then reasons shall be recorded. Signature 

of Sudt. (Engg) 

 

Signature of Engineer-in-Charge. Signature of Manager / AM(Engg) 
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REGISTER OF MATERNITY BENEFITS (Clause 19 F) 

 

Name and address of the contractor………………………………………………………………………… 

 

Name and location of the work……………………………………………………………………………… 
 

 

 
Name of the employee Father’s/husband’s 

name 
Nature 

employment 
of Period of actual 

employment 
Date on
 which 
notice of

confinement 

given 
     

     

     

 

 

n which maternity leave commenced and ended 

 
 

Date of 

delivery/miscarriage 

 

  of delivery 

 

 

Commenced 

 

 

 
 

Ended 

  

  of delivery 

 

 

Commenced 

 

 

 
 

Ended 

   

   

   

 

Pay paid to the employee 

 In case of delivery 
 

 In case of miscarriage Remark 

Rate of leave pay Amount paid Rate of leave pay Amount paid 
 

 

 

 

 

 

 



General Guidelines 

AIRPORTS AUTHORITY OF INDIA 

A A I G .............C……C PAGE NO.118 

 

 

SPECIMEN FORM OF THE REGISTER, REGARDING MATERNITY BENEFIT ADMISSION TO THE 

CONTRACTOR'S LABOUR IN 
 

AIRPORTS AUTHORITY OF INDIA WORKS(CLAUSE 19F) 

 

 
 

Name and address of the contractor   
 

Name and   location    of   the   work   

- 
 

1) Name of the woman and her husband's name 

 

2) Designation 

 

3) Date of appointment 

 

4) Date with months and years in which she is employed. 

 

5) Date of discharge/dismissal, if any 

 

6) Date of production of certificates in respect of pregnancy. 

 

7) Date on which the woman informs about the expected delivery. 

 

8) Date of delivery/misccarriage/death. 

 

9) Date of production of certificate in respect of delivery/miscarriage. 

 

10) Date with the amount of maternity/death benefit paid in advance of expected delivery 

 

11) Date with amount of subsequent payment of maternity benefit 

 

12) Name of the person nominated by the woman to receive the payment of the maternity benefit 

after the death. 

13) If the woman dies, the date of her death, the name of the person to whom maternity benefit 

amount was paid, the month thereof and the date in the register. 

14) Signature of the contractor authenticating entires in the register. 

 

15) Remarks column for the use of Inspection Officer. 
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APPENDIX-V 
 

Labour Board 
 

Name of work Address of 

Contractor       

  Name and address of A. A. I. Division    
 

Name of A. A. I. Labour Officer    
 

 

Address of A. A. I. Labour Officer    

  Name of A.A.I Labour Officer   
 

 
Sl.No. Category Minimum wage fixed Actual wage paid Number present Remark 

 

 
 

Weekly holiday    
 

Wage period     
 

Date of payment of wages      
 

Working hours     
 

Rest interval   
 

 
 

Name of Contractor------------------- 
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Form-

XIIIAPPENDIX-VI 

[See rule 2(1)] 

[Part-A: For all Establishments] 

Register of Workmen Employed by Contractor 

 

Name and address of contractor………………………………………………………………………………………. 

 

Name and address of establishment which contractor is carried on…………………………………………………... 

 

Name and location of work……………………………………………………………………………………………. 

 

Name and address of Principal Employer……………………………………………………………………………... 

Name of the Establishment Name of Owner LIN   
 

 

Sl. No. Employee 

Code 

Nam 

e 

Surnam 

e 

Gende 

r 
Father’s/Spouse 

Name 

Date of 

Birth# 

Nationalit 

y 

Education 

Level 

Date 

of 

Designat

i on 

1 2 3 4 5 6 7 8 9 10 11 

 

 

Category 

Address 

*(HS/S/SS/US

) 

Type of

Employment 

Mobi

l e 
UAN PAN ESIC IP LWF AADHAAR Bank 

A/c 

Number 

Bank Branc 

h 

(IFS

C) 

Present 

Address 

Permane

nt 

12 13 14 15 16 17 18 19 20 21 22 23 24 

 

Servie Book No. Date of Exit Reason for Exit Mark of 

Identification 

Phot 

o 
Specimen 

Signature/Thumb 

Remarks 

25 26 27 28 29 30 31 

(Highly Skilled/Skilled/Semi Skilled/Un Skilled) 

#Note: In case the age is between 14 to 18 years, mention the nature of work, daily hours of work and Intervals of rest in the remarks Column. 
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Form-XVI 

[See Rule 78 (2) 

(a)] Muster Roll 

 

 

Name and address of contractor………………………………………………………………………………………. 

 

Name and address of establishment which contractor is carried on…………………………………………………... 

 

Name and location of work……………………………………………………………………………………………. 

 

Name and address of Principal Employer……………………………………For the month of fortnight……………. 

 
 

Sl

. 1 

Name of 

work Man 

2 

 

Se 

x 3 

Father’s/ 

Husband’s 

4 

Date 
Remark 

 

1 2 3 4 5 6  
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FORM B 

[See Rule 78(1) (a) (i)] 

FORMAT FOR WAGE 

REGISTER 

 

Name and address of contractor………………………………………………………………………………………. 

 

Name     andaddressofestablishmentwhichcontractoriscarried     on…………………………………………………... 

 

Name and location of work……………………………………………………………………………………………. 

 

Name and addressof Principal Employer……………………………………For the month offort night……………. 
 

 

Rate of Minimum Wages and since the date.............. 

 Highly Skilled Skille

d 

Semi-Skilled Un Skilled 

Minimum Basic     

DA     

Overtime     

 
 

Name of the Establishment Name of Owner LIN Wage period 

From To  (Monthly/Fortnightly/Weekly/Daily/Piece rated) 

 

Sl.

 No

. in 

Employ

e e 

register 

Name Rate 

of 

Wag 

e 

No. of 

Days 

worked 

Overti 

me 

hours 

worke 

d 

Basic Speci 

al 

Basi

c 

D

A 

Paymen 

ts 

Overti 

me 

HR

A 

Other 

s 

Tota 

l 

1 2 3 4 5 6 7 8 9 10 11 12 
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Deduct

i on 

Net 

Paym

e nt 

Employer 

Share PF 

Welfare Found PF ESIC Societ 

y 

Income 

Tax 

Insurance Others Recover

i es 

Total 

13 14 15 16 17 18 19 20 2 

1 

2 

2 

 

 

Receipt by 

Employee/Bank 

Transaction ID 

Date of 

Payment 

Remark 

s 

2 

3 

24 25 
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FORM C 

FORMAT OF REGISTER OF LOAN/ RECOVERIES 

 

Name of Establishment LIN   
 

Sl. Number In 

Employee 

register 

Na

m e 

Recovery Type 

(Damage/loss/fine/advance/loa 

ns 

Particula 

rs 

Date of 

damage/Loss* 

Amo

u nt 

1 2 3 4 5 6 

 

 

Whether show 

cause 

issued* 

Explanation heard 

in presence of* 

Number of 

Installments 

First 

Month/Year 

Last 

Month/Year 

Date of 

Complete 

Recovery 

Remarks 

7 8 9 10 11 1 

2 

13 

 
 

*Applicable only in case of damage/loss/fine 
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Form-XVII 

[See Rule 78 (2)(a)] 

 

Register of wages  

 

 
Name and address of contractor………………………………………………………………………………………. 

 

Nameand addressofestablishmentwhichcontractoriscarried on…………………………………………………... 

 

Name and location of work……………………………………………………………………………………………. 

 

Name and address of Principal Employer……………………………………For the month offortnight……………. 

Amount of wages  

 

S. 

No 

 

Name of 

workman 

 

Serial no in 

the register 

of workman 

 

Descript 

ion/ 

nature of 

work 

done 

 

No. of 

days 

worked 

 

Units 

of 

work 

done 

 

Daily 

rates of 

wages/ 

piece rate 

 

Basic 

wage s 

 

Dearnes 

s 

Allowanc 

e 

 

Over

- time 

 

Other 

cash 

payme nt 

nt. (indic 

ate 

nature 

) 

 

Total 

 

Deduc tion 

if any 

(indic ate 

nature 

) 

 

Net 

amo 

u nt 

paid 

 

Sig. or 

thumb 

impres 

sion of 

the 

work 

men 

 

Initial 

contract

or his 

represe

ntative

1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 

          

 

 

 

 
A A I G………..C……C PAGE NO.121 



General Guidelines 

AIRPORTS AUTHORITY OF INDIA 

 

 

 

APPENDIX-VIIIA  

WAGE CARD 
 

Wages Card No………………………… 

 

NameandAddressofContractor……………………Date       ofissue……………………….. 

 

Nameandlocationofwork………………………….Designation………………………… 

 

Name of workman………………………………….Month/Fortnight…………………….. 

 

Rate of Wages………………………………………… 

Rate of Wages………………………………………… 
 

 

1  2   3   4   5   6   7   8   9   1 1 1 1 1 1 1 1 1 1 2 2 2 2 2 2 2 2 2 2 3 31 

  0 1 2 3 4 5 6 7 8 9 0 1 2 3 4 5 6 7 8 8 0 

 

Morning Rate 

 

 

 

Evening Amount 

 

Initial 

 

 

Received from…………………………………….the sumof Rs .................................................. on account of mywages 

Signature 

The Wage Card is valid for one month from the date of issue 
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19/Form-XIX APPENDIX-IX 

78 (2) 

[See rule 78 (1) 

(b)] 

 

 

Wages Slip  
 

 

Name and address of contractor…………………………………………………………… 

 

Name and Father’s/Husband name of workman…………………………………………... 

 

Name and location of work………………………………………………………………... 

 

For the week/Fortnight/Month ending…………………………………………………….. 

 

 

1. No. of days worked…………………………………………………………………… 

 

 

2. No. of unitsworked in case of piece rateworkers……………………………………. 

 

3. Rate of daily wages/piecerate………………………………………………………… 

 

4. Amount of overtime wages…………………………………………………………… 

 

5. Gross wages payable…………………………………………………………………. 

 

6. Deduction, if any……………………………………………………………………… 

 

7. Net amount of wages paid……………………………………………………………. 

 

 

 

Initials of the contractor or his representative 
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APPENDIX-X  

 

14/Form-XIV [See rule 76] 

                     Employment Card  

 

 
Nameandaddressofcontractor…………………………………………………………… 

 

Name andaddressofestablishment under which is carried………………………………. 

 

Name of work and location of work………………………………………………………. 

 

Name and address of Principal Employee………………………………………………… 

 

1. Name of the workman………………………………………………………………... 

 

2. SI. No. in the register of workmanemployed………………………………………... 

 

3. Nature   of employment/designation………………………………………………….. 

 

4. Wage rate (with particulars of unit in case of piecework)………………………….. 

 

5.   Wage period………………………………………………………………………… 

 

6. Tenure of employment……………………………………………………………… 

 

7. Remark……………………………………………………………………………… 

 

 

 

 

 

 

 

Signature of Contractor 

 

 

 

 

 

 

 

 

 
APPENDIX-XI 
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FORM OF PERFORMANCE SECURITY (GUARANTEE) 

Bank Guarantee Bond 

(On Non-Judicial Stamp Paper of Rs100/-) 

 

1. In consideration of the Chairman, AAI (hereinafter called “AAI”) having offered to accept the 

terms .................................................................. and   conditions         of the 

........................................................................... proposed       agreement between 

………………………… [hereinafter called the said contractor(s)] for the work 

…………………………… 

(hereinafter “the said agreement”) having agreed to production of a irrevocable Bank 

Guarantee for Rs.….......................... (Rupees ..... only) as a security / guarantee from the 

contractor(s) for compliance of his obligations in accordance with the terms and conditions 

in the said agreement. We................................. (Indicate the name of   the   Bank) 

(hereinafter referred to as “the Bank”) here by undertake to pay to the Chairman, AAI an 

amount not exceeding Rs. ................... (Rupees. only) on demand by AAI. 

 
2. We ........................................ (Indicate the name of the Bank) do hereby undertake to pay the 

amounts due to payable under this Guarantee without any demure, merely on a demand 

from AAI stating that the amount claimed is required to meet the recoveries due or likely to 

be due from the said contractor(s). Any such demand made on the Bank shall be conclusive 

as regards the amount due and payable by the Bank under this Guarantee. However, our 

liability under this guarantee shall be restricted to an amount not exceeding 

Rs.……………….. 

(Rupees… ............................ only). 

 
3. We, the said Bank, further undertake to pay the Chairman, AAI any money so demanded 

notwithstanding any dispute or disputes raised by the contractor(s) Inany suit or 

proceeding pending before any court or tribunal relating thereto, our liability under this 

present being absolute and unequivocal. 

The payment so made by us under this bond shall be a valid discharge of our liability for 

payment there under and the contractor(s) shall have no claim against us for making such 

payment. 

4. We ......................................... (Indicate the name of bank) further agree that the guarantee 

herein contained shall remain in full force and effect during the period that would be taken 

for the performance of the said agreement and that it shall continue to be enforceable till 

all the dues of AAI under or by virtue of the said agreement have been fully paid and its 

claims satisfied or discharged or till Engineer-In-Charge on behalf of AAI certified that 

the terms and conditions of the said agreement have been fully and properly carried out by 

the said contractor(s) and accordingly discharges this guarantee. 

5. We ......................... (indicate the name of the bank) further agree with AAI that AAI shall 

have the fullest liberty without our consent and without effecting in any manner our 

obligations hereunder to vary any of terms and conditions of the said agreement or to 

extend time of performance by the said contractor(s) from time to time or to postpone for 

any time or from time to time any of the powers exercisable by AAI against in the said 

contractor(s) and to forebear and enforce any of the terms and conditions relating to the said 

agreement and we shall not be relieved from our liability by reason of any such variation, or 
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extensions being granted to the said contractor(s) or for any forbearance, act of omission 

on the part of AAI or any indulgence bythe AAItothesaid contractor(s) or byanysuch 

matter or thing whatsoever which under the law relating to securities would, but for this 

provision, have effect of so relieving us. 

 
6. This guarantee will not be discharged due to the change in the constitution of the Bank or the 

contractor(s). 

 
7. We ....................................(Indicate the name of the bank) lastly undertake not to revoke this 

guarantee except with the previous consent of AAI in writing. 

 
8. This guarantee shall be valid upto ................................ unless extended on demand by AAI. 

Notwithstanding anything mentioned above, our liability against this guarantee is restricted to 

Rs.……………….. (Rupees ........................................ only) and unless a claim in writing 

is lodged within six months of the date of expiry or the extended date of expiry of this guarantee 

all our liabilities under this guarantee shall stand discharged. 

 

In presence of 

 
Witness 

1. 

2. 

 
Dated this Day of    

 

 

 

For and on behalf of (The 

Bank) Signature Name  

 & Designation  

   

Authorization No.    

  Name & Place 

 Bank’s Seal    

 

The above Guarantee is accepted by Airports Authority of India. For and on behalf of Airports 

Authority of India 

Signature   

Name   

Designation   

Dated    

Note: * Date of validity should be schedule date of completion + Six months. 
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APPENDIX-XI-A 
 
 

Format for Letter of undertaking from the Depositor to Bank 
 

(To be submitted along with Security Deposit to Airports Authority of 

India) (To be submitted in the Letter head of the firm) 

 
 

The Branch Manager, 
 

………………..Bank, 
 

……………………. 

 
 

Sub: - My / Our Bank Guarantee bearing No……..dated ……. for amount……. Issued in favour of 

Airport Authority of India A/c…………… 

 
 

Sir, 

 
 

The subject Bank Guarantee is obtained from your bank for the purpose of Security Deposit on account 

of contract awarded / to be awarded by M/s Airports Authority of India to me / us. 

 
 

I hereby authorized the Airport Authority of India in whose favour the deposit is made to close the 

subject Bank Guarantee before maturity/ on maturity toward adjustment of dues without any reference 

/consent /notice from me / our side and the bank is fully discharged by making the payment to Airport 

Authority of India. 

 

Signature of the Depositor 

 

 
 

Place: Date: 
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APPENDIX-XII  
 

 

LIST OF ACTS AND OMISSONS FOR WHICH FINES CAN 

BE IMPOSED 

 
 

In accordance with rule 7(v) of the AAI Contractor's Labour Regulations to be displayed prominently 

at the site of work both in English and local Language. 

 

 

1. Willful insubordination or disobedience, whether alone or in combination with other. 

 

2. Theft fraud or dishonesty in connection with the contractors beside a business or 

property of AAI. 

3. Taking or giving bribes or any illegal gratifications 

 

4. Habitual late attendance. 

 

5. Drunkenness lighting, riotous or disorderly or in different behavior 

 

6. Habitual negligence. 

 

7. Smoking near or around the area where combustible or other materials are locked 

 

8. Habitual Indiscipline 

 

9. Causing damage to work in the progress or to property of the AAI or of the contractor. 

 

10. Sleeping on duty. 

 

11. Malingering or slowing down work. 

 

12. Giving of false information regarding name, age, father's name, etc. 

 

13. Habitual loss of wage cards supplied by the employer's 

 

14. Unauthorized use of employer's property of manufacturing or making of unauthorized particles at 

the workplace 

15. Bad workmanship in construction and maintenance by skilled workers which is not approved by the 

Department and for which the contractors are compelled to undertake rectifications. 

16. Making false complaints and/or misleading statements. 

 

17. Engaging on trade within the premises of the establishments. 

 

18. Any unauthorized divulgence of business affairs of the employees. 

19. Collection or canvassing for the collection of any money within the premises 

of an establishment unless authorised by the employer. 

20. Holding meeting inside the premises without previous sanction of the employers. 

 

21. Threatening or intimidating any workman or employer during the working hours within 

the premises. 
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APPENDIX-XIII  
 

 

Form-XVII [See Rule 78 (2)(d)] 

 
Register of Fines  

 

 
Name and address of contractor………………………………………………………………………………………. 

 

Name   andaddressofestablishmentwhich   contractoriscarried   on…………………………………………………... 

 

Name and location of work……………………………………………………………………………………………. 

 

Name and address of Principal Employer……………………………………………………………….……………. 

 

SI. No. Name of 

workman 

Father’s 

/ 

Husband 

’ s 

Name 

Designation 

nature of 

employment 

Act or 

action for 

which 

fine 

imposed 

Date of 

Offence 

Whether 

workman 

showed 

cause 

against fine 

Name of person 

in whose 

presence 

employee’s 

explanation was 

heard 

Wage 

period and 

wages 

payable 

Amount of 

the 

imposed 

Date on 

which 

fine 

realized 

Remarks 

1 2 3 4 5 6 7 8 9 10 11 12 
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APPENDIX-XIV  
 

Form-XVII 

[See Rule 78 (2) (d)] 

Register of Deduction for Damage or 

Loss  

 

 
Name and address of contractor………………………………………………………………………………………. 

 

Name and address of establishment under which contract is carried on…………………………………………………... 

 

Name and location of work……………………………………………………………………………………………. 

 

Name and address of Principal Employer……………………………………………………………….……………. 

SI. 
No. 

Name of 

workma 

nn 

Father’s 

Husband 

’ s 

Name 

Designation 
/nature of 

employment 

Particular 

of 

Damages 

or Loss 

Date of 

damag 

es or 

loss 

Whether 

workman 

showed 

cause 

against 

deductio 

n n 

Name of 

person in 

whose 

presence 

employee’ 

s 

explanatio 

n was 
heard 

Amount 

of 

deduction 

imposed 

No. of 

install ments 

Date of recovery  

 

 

Remark

First Instal lment Last 

Instal 

lment 

1 2 3 4 5 6 7 8 9 10 11 12 13 
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APPENDIX-XV 
 

 

Form-XXII 

[See Rule 78 (2) (d)] 

Register of Advances  

 

 
Name and address of contractor………………………………………………………………………………………. 

 

Name and address of establishment under which contract is carried on…………………………………………………... 

 

Name and location of work……………………………………………………………………………………………. 

 

Name and address of Principal Employer……………………………………………………………….……………. 

SI. 
No. 

Name of 

workman 

Father’s 

Husband’ 

s Name 

Designation 
/nature of 

employment 

Wage 

period and 

wages 

payable 

Date and 

amount of 

advance 

paid 

Purpose for 

which advance 

paid 

Number of 

installment by 

which advance 

to be repaid 

Date and amount 

of each 

installment 

repaid 

Date on which last 

installment 

was repaid 

 

 

 

Remark

1 2 3 4 5 6 7 8 9 10 11 
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APPENDIX-XVI  
 

 

Form-XXIII 

[See Rule 78 (2)(e)] 

Register of Overtime  

 

 
Name and address of contractor………………………………………………………………………………………. 

 

Name and address of establishment under which contract is carried on…………………………………………………... 

 

Name and location of work……………………………………………………………………………………………. 

 

Name and address of Principal Employer……………………………………………………………….……………. 

 
S

. 

N 

o 

 

Name 

of 

workm 

e n 

 
Father’s/ 

Husbands 

Name 

 

 
Sex 

 
Designation/ 

nature of 

employement 

 

Date on 
which 

overtime 
worked 

Total 

overtime 

worked at 
project in 

case of piece 
rate 

 
Normal 

rate of 

wages 

 
Overtime 

rate of 

wages 

 
 

Overtime 

earning 

 

Rate on 

which 

overtime 

paid 

 

 
Remarks 

1 2 3 4 5 6 7 8 9 10 11 12 
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APPENDIX-XVII 
 

NOTICE FOR APPOINTMENT OF ARBITRATOR 
 

[Refer Clause 25] 
 

 

To 
 

……………………………….. 
 

……………………………….. 
 

……………………………….. 
 

Dear Sir, 
 

In terms of clause 25 of the agreement, particular of which are given below, I/we 

hereby give notice to you to appoint an arbitrator for settlement of disputes mentioned 

below: 

 
 

1. Name of applicant 

2. Whether applicant is Individual/Prop. Firm /Partnership Firm/Ltd. Co. 

3. Full address of the applicant. 

4. Name of the work and contract number in which arbitrator sought. 

5. Name of the office which entered into contract. 

6. Contract amount in the work. 

7. Date of contract. 

8. Date of initiation of work. 

9. Stipulated date of completion of work. 

10. Actual date of completion of work (If completed). 

11. Total number of claim made. 

12. Total amount claimed. 

13. Date of intimation of final bill (if work is completed). 

14. Date of payment of final bill (if work is completed). 

15. Amount of final bill (if work isc ompleted). 

16. Date of request made to ED for decision. 

17. Date of receipt of ED’s decision. 

18. Date of appeal. 

19. Date of receipt of decision on our appeal. 

 

Specimen signature of the applicant 

(Only the person/authority who 

Signed the contract shouldsign) 
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I/We certify that the information given above is true to the best of my/our knowledge. I/We 

enclose following documents. 

 
 

1. Statement of claims with amount 

of claims. 2. 
 

3. 
 

4. 

 
 

Yours faithfully 

 
 

(Signature) 

 
 

Copy to: 
 

1.   TheEngineer-in-charge ................ , 
 

………………………… 
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APPENDIX -XVIII 
 

INTEGRITY 

PACT 

 

The integrity pact shall be signed by both the parties in the following format 

 

“This Pact made this ........... day of …… between Airports Authority of India, a body corporate 

constituted by the Central Government under the Airports Authority of India Act,1994 and 

having its Corporate Office at Rajiv Gandhi Bhawan, New Delhi, and offices at. ............. in 

India, 

hereinafter called the Authority (which term shall unless excluded by or is repugnant to the 

context, be deemed to include its Chairman, or Member, Executive Directors, Airport 

Directors, officers or any of them specified by the Chairman in this behalf, and shall also 

include its successors and assigns) of the one part 

 
 

                                                                           AND 
 

……represented by ........ of the other part, hereinafter called the “Bidder/Contractor “(which 

term shall unless excluded by or is repugnant to the context be deemed to include its heirs, 

representatives, successors and assigns of the Bidder/Contractor) WHEREAS the Authority 

intends to award, under laid down organizational procedures, tender/ contract for The 

Authority, while discharging its functions on business principles, values proper compliance 

with all relevant laws and regulations, and the principles of natural ,justice, ethics, equity, 

fairness and transparency in its relations with the Bidders/ Contractors. 

WHEREAS the Authority is desirous to make its business mechanism more transparent, thus to 

ensure strict adherence of the aforesaid objectives/goals, the Authority hereby adopts the 

instrument developed by the renowned international non‐governmental organization 

“Transparency International” (T I ) headquartered in Berlin ( Germany ). The Authority will 

appoint an Independent External Monitor (IEM) who will monitor the tender process and the 

execution of the contract for compliance with the principles mentioned above. 

AND WHEREAS the Bidder is submitting a tender to the Authority for .................. In response 

of the NIT (Notice Inviting Tender)dated…      Contractor is signing the contract for execution of 

……NOW, therefore, To avoid all forms of corruption by following a system that is fair, 

transparent and free from any influence/prejudiced dealings prior to, during and subsequent to 

the currency of the contract to be entered into with a view to Enabling the Authority to obtain 

the desired said stores/equipment/execution of works at a competitive price in conformity with 

the defined specifications by avoiding the high cost and the distortionary impact of corruption 

on public procurement, and Enabling Authority to abstain from bribing or indulging in any 

corrupt practice in order to secure the contract by providing assurance to them that their 

competitors will also abstain from bribing and other corrupt practices and the Authority will 

commit to prevent corruption, in any form, by its officials by following transparent procedures. 

The parties hereto hereby agree to enter into this Integrity Pact and agree as follows: 
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1. Commitments of the Authority; 

 

1.1 The Authority undertakes that no official of the Authority, connected directly or indirectly 

with the contract, will demand, take a promise for or accept, directly or through 

intermediaries, any bribe, consideration, gift, reward, favour or any material or immaterial 

benefit or any other advantage from the BIDDER, either for themselves or for any person, 

organization or third party related to the contract in exchange for an advantage in the 

bidding process, bid evaluation, contracting or implementation process related to the 

contract. 

 

1.2 The Authority will, during the pre‐contact stage, treat all BIDDERs alike, and will provide 

to all BIDDERs the same information and will not provide any such information to any 

particular BIDDER which could afford an advantage to that particular BIDDER in 

comparison to other BIDDERs. 

 

1.3 All the officials of the Authority will report to the appropriate authority office any attempted 

or completed breaches of the above commitments as well as any substantial suspicion of 

such ab reach. 

 

1.4 In case any such preceding misconduct on the part of such official(s) is reported by the 

BIDDER to the Authority with full and verifiable facts and the same is prima facie found 

to be correct by the Authority, necessary disciplinary proceedings, or any other action as 

deemed fit, including criminal proceedings may be initiated by the Authority and such a 

person shall be debarred from further dealings related to the contract process. In such a 

case while an enquiry is being conducted by the Authority the proceedings under the 

contract would not be stalled. 

 

1. Commitments of Bidders /Contractor. 

 

The Bidder/Contractor commits itself to take all measures necessary to prevent corrupt 

practice, unfair means and illegal activities during any stage of its bid or during any pre‐ 

contract or post‐contract stage in order to secure the contract or in furtherance to secure it 

and in particular commit itself to the following. 

 
 

2.1 The Bidder/Contractor will not offer, directly or through intermediaries, any bribe, gift, 

consideration, reward, favour, any material or immaterial benefit or other advantage, 

commission, fees, brokerage or inducement to any official of the Authority, connected 

directly or indirectly with the bidding process, or to any person, organization or third party 

related to the contract in exchange for any advantage in the bidding, evaluation, contracting 

and implementation of the contract. 

 
2.2 The Bidder/Contactor further undertakes that it has not given, offered or promised to give, 

directly or indirectly any bribe, gift, consideration, reward, favour, any material or 

immaterial benefit or other advantage, commission, fees, brokerage or inducement to any 

official of the Authority or otherwise in procuring the Contract or forbearing to do or having 

done any act in relation to the obtaining or execution of the contractor any other contract
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with the Authority for showing or for bearing to show favour or dis favour to any person in 

relation to the contract or any other contract with the Authority. 

 

2.3 The Bidder / Contactor has not entered and will not enter with other bidders into any 

undisclosed agreement or understanding, whether formal or informal. This applies in 

particular to prices, specification, certifications, subsidiary contracts, submission or non‐ 

submission of bids or any actions to restrict competitiveness or to introduce cartelization in 

the bidding process. 

 

2.4 The Bidder/Contractor shall, when presenting his bid, disclose the name and address of 

agents and representatives and Indian BIDDERs shall disclose their foreign principals or 

associates. 

 

2.5 The Bidder/Contactor shall when presenting his bid disclose any and all the payments he 

has made or, is committed to or intends to make to agents/brokers or any other 

intermediary, in connection with this bid/contract. 

 

2.6 The Bidder/Contractor further confirms and declares to the Authority that the BIDDER is 

the original manufacturer/integrator/ authorized government sponsored export entity of the 

stores and has not engaged any individual or firm or company whether Indian or foreign to 

intercede, facilitate or in any way to recommend to the Authority or any of its functionaries, 

whether officially or unofficially to the award of the contract to the BIDDER, nor has any 

amount been paid, promised or intended to be paid to any such individual, firm or company 

in respect of any such intercession, facilitation or recommendation. 

 

2.7 The Bidder/Contractor, either while presenting the bid or during pre‐contract negotiations 

or before signing the contract, shall disclose any payments he has made or has committed 

to or intends to make to officials of the Authority or their family members, agents, brokers 

or any other intermediaries in connection with the contract and the details of services 

agreed upon for such payments. 

 

2.8 The Bidder/Contractor will not collude with other parties interested in the contract to 

impair the transparency, fairness and progress of the bidding process, bid evaluation, 

contracting and implementation of the contract. 

 

2.9 The Bidder/Contractor will not accept any advantage in exchange for any corrupt practice, 

unfair means and illegal activities. 

 

2.10 The Bidder / Contactor shall not use improperly, for purposes of competition or personal 

gain ,or pass on to others, any information provided by the Authority as part of the business 

relationship, regarding plans, technical proposals and business details, including 

information contained in any electronic data carrier. The Bidder 

/ Contractor also under takes to exercise due and adequate care lest any such information 

is divulged. 
 

2.11 The Bidder/Contractor will inform to the Independent External Monitor. 

 

i) If he receives demand for an illegal/ undue payment /benefit. 
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ii) If he comes to know of any unethical or illegal payment/benefit. 

iii) If he makes any payment to any Authority’s associate(s) 

 

2.12 The Bidder/Contactor commits to refrain from giving any complaint directly or through 

any other manner without supporting it with full and verifiable facts. 

 

2.13 The Bidder/Contactor shall not instigate or cause to instigate any third person to commit 

any of the actions mentioned above. 

 

2.14 If the Bidder/Contractor or any employee of the Bidder/Contractor or any person acting on 

behalf of the Bidder/ Contractor, either directly or indirectly, is a relative of any of the 

officers of the Authority, or alternatively, if any relative of an officer of the Authority has 

financial interest/stake in the Bidder’s/Contractor’s firm, the same shall be disclosed by the 

Bidder/Contractor at the time filing of tender. The term ‘relative’ for this purpose would be 

as defined in Section 6 of the Companies Act1956. 

 

2.15 The Bidder/Contractor shall not lend to or borrow any money from or enter into any 

monetary dealings or transactions, directly or indirectly, with any employee of the 

Authority. 

 

2.16 That if the Bidder/ Contractor, during tender process or before the award of the contract or 

during execution of the contract/work has committed a transgression in violation of section 

2 or in any other form such as to put his reliability or credibility as Bidder/Contractor into 

question, the Authority is entitled to disqualify him from the tender process or to terminate 

the contract for such reason and to debar the BIDDER from participating in future bidding 

processes. 

 

2. Previous Transgression 

 

3.1 The Bidder/Contractor declares that no previous transgression occurred in the last three 

years immediately before signing of this Integrity Pact, with any other company in any 

country in respect of any corrupt practices envisaged hereunder or with any Public Sector 

Enterprise in India or any Government Department in India that could justify Bidders’s 

exclusion from the tender process. 

 

3.2 The Bidder/Contractor agrees that if it makes incorrect statement on this subject, he can be 

disqualified from the tender process or the contract, if already awarded, can be terminated 

for such reason and he may be considered for debarment for future tender/contrac 

processes. 

 
3.3 That the Bidder/Contractor undertakes to get this Pact signed by the subcontractor (s) and 

associate(s) whose value of the work contribution exceeds Rs 0.5 Cr. (Rupees zero point 

five Cr.) and to submit the same to the Authority along-with the tender document/ contract 

before contract signing. 

 

3.4. That sub-contractor(s)/ associate(s) engaged by the Contractor, with the approval of the 

Authority after signing of the contract, and whose value of the work 

contributionexceedsRs0.5Cr.(Rupees Zero point five Cr.)will be required to sign this Pact 

by 
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the Contractor, and the same will be submitted to the Authority before doing/ performing any 

act/ function by such subcontractor(s) / associate(s) in relation to the contract/ work. 
 

3.5 That the Authority will disqualify from the tender process all Bidder(s) who don’t sign this 

Pact or violate its provisions or fails to get this Pact signed in terms of policy of authority 

 
3.6 That if the Contractor(s) does/ do not sign this Pact or violate its provisions or fails to get 

this Pact signed in terms of policy of authority. Authority will terminate the contract and 

initiate appropriate action against such Contractor(s). 

 

4. Earnest Money, Security Deposit, Bank Guarantee, Draft, Pay order or any other mode 

and its validity i/c Warranty Period, Performance Guarantee/Bond. 

 

While submitting bid, the BIDDER shall deposit an EMD/SD/BG/DRAFT/PAY ORDER 

ETC I/C WARRANTY PERIOD, PG/BOND, VALIDITY etc., which is 
 

as per terms and conditions and details given in NIT / tender documents sold to the Bidders. 

 
 

5. Sanctions for Violations / Disqualification from tender process and exclusion from future 

Contacts. 

 

5.1 Any breach of the aforesaid provisions by the BIDDER or any one employed by it or 

acting on its behalf (whether with or without the knowledge of the BIDDER) shall entitle 

the Authority to take all or any one of the following actions, wherever required: 

 

i) To immediately call off the pre contract negotiations without assigning any reason or 

giving any compensation to the BIDDER. However, the proceedings with the other 

BIDDER(s) would continue. 

 

ii) To immediately cancel the contract, if already signed, without giving any 

compensation to the BIDDER. 

 

iii) If the Authority has disqualified / debarred the Bidder from the tender process prior 

to the award under section 2 or 3 or 4, the Authority is entitled to forfeit the earnest 

money deposited/bid security. 

 

iv) To recover all sums already paid by the Authority, and in case of an Indian BIDDER 

with interest thereon at 2% higher than the prevailing Prime Lending Rate of State 

Bank of India, while in case of a BIDDER from a country other than India with 

interest thereon at 2% higher than the LIBOR. If any outstanding payment is due to 

the BIDDER from the Authority in connection with any other contract or any other 

stores, such outstanding payment could also be utilized to recover the aforesaid sum 

and interest. 

 
v) To en-cash the advance bank guarantee and performance bond/warranty bond, if 

furnished by the BIDDER, in order to recover the payments, already made by the 

BUYER, along with interest. 
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vi) To cancel all or any other Contracts with the BIDDER. The BIDDER shall be liable 

to pay compensation for any loss or damage to the Authority resulting from such 

cancellation/rescission and the Authority shall be entitled to deduct the amount so 

payable from the money(s) due to the BIDDER. 

 
vii) To debar the BIDDER from participating in future bidding processes for a minimum 

period of three years, which may be further extended at the discretion of the 

Authority. 

 
viii) To recover all sums paid in violation of this Pact by BIDDER(s) to any middleman 

or agent or broker with a view to securing the contract. 

 
ix) In case where irrevocable Letters of Credit have been received in respect of any 

contract signed by the Authority with the BIDDER, the same shall not be opened. 

 
x) Forfeiture of Performance Bond in case of a decision by the BUYER to forfeit the 

same without assigning any reason for imposing sanction for violation of this Pact. 

 
xi) That if the Authority have terminated the contract under section 2 or 3 or 4 or if the 

Authority is entitled to terminate the contract under section 2 or 3 or 4, the Authority 

shall be entitled to demand and recover from the contractor damages equivalent to 

5% of the contract value or the amount equivalent to security deposit or performance 

bank guarantee, whichever is higher. 

 
xii) That the Bidder / Contractor agrees and undertakes to pay the said amount without 

protest or demur subject only to condition that if the Bidder/Contractor can prove 

and establish to the satisfaction of the Authority that the disqualification / debarment 

of the bidder from the tender process or the termination of the contract after award of 

the contract has caused no damage to the Authority. 

5.2 TheAuthoritywillbeentitledtotakealloranyoftheactionsmentionedatpara 

5.1 above. 
 

5.3 (i) to (xii) of this Pact also on the Commission by the BIDDER or any one employed by it 

or acting on its behalf (whether with or without the knowledge of the BIDDER), of an 

offence as defined in Chapter IX of the Indian Penal code, 1860 or Prevention of 

Corruption Act, 1988 or any other statute enacted for prevention of corruption. 

 

5.4 That if the Bidder/Contractor applies to the Authority for premature revocation of the 

debarment and proves to the satisfaction of the Authority that he has installed a suitable 

and effective corruption prevention system and also restored/recouped the damage, if 

any, caused by him, the Authority may, if thinks fit, revoke the debarment prematurely 

considering the facts and circumstances of the case, and the documents/evidence 

adduced by the Bidder/Contractor for first time default. 
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5.5 That a transgression is considered to have occurred if the Authority is fully satisfied with 

the available documents and evidence submitted along with Independent External 

Monitor’s recommendations/suggestions that no reasonable doubt is possible in the 

matter. 

 

5.6 The decision of the Authority to the effect that a breach of the provisions of this Pact has 

been committed by the BIDDER shall be final and conclusive on the BIDDER. However, 

the BIDDER can approach the Independent External Monitor(s) appointed for the 

purpose of this Pact. 

6. Allegations against Bidders/Contractors/ Sub‐Contractors/Associates: 

 

That if the Authority receives any information of conduct of a Bidder/ Contractor or Sub- 

Contractor or of an employee or a representative or an associate of the Bidder, Contractor 

or Sub- Contractor which constitute corruption, or if the Authority has substantive 

suspicion in this regard, the Authority will inform the Vigilance Department for 

appropriate action. 

7. Independent External Monitor(s), 

 

7.1. That the Authority has appointed competent and credible Independent External 

Monitor(s) for this Pact. 
 

7.2 The task of the Monitor(s) is to review independently and objectively, whether and to 

what extent the parties comply with the obligations under this Pact. He will also enquire 

into any complaint alleging transgression of any provision of this Pact made by the 

Bidder, Contractor or Authority. 

7.3. That the Monitor(s) is not subject to any instructions by the representatives of the parties 

and would perform his functions neutrally and independently. He will report to the 

Chairperson of the Board of the Authority. 
 

7.4 That the Bidder / Contractor accepts that the Monitor(s) has the right to access without 

restriction to all project documentation of the Authority including that provided by the 

Bidder/Contractor. The Bidder/Contractor will also grant the Monitor, upon his request 

and demonstration of a valid interest, unrestricted and unconditional access to his project 

documentation including minutes of meeting. The same is applicable to Sub - Contractors 

and Associates. The Monitor is under obligation to treat the information and documents 

of the Authority and Bidder/ Contractor / Sub- Contractors/ Associates with 

confidentiality. 

7.5. That as soon as the Monitor notices, or believes to notice, a violation of this Pact, he will 

so inform the management of the Authority and request the management 
 

To discontinue or heal the violation, or to take other relevant action. The Monitor(s) can 

in this regard submit his recommendations/ suggestions. Beyond this, the Monitor(s) has 

no right to demand from the parties that they act in a specific manner, refrain from action 

or tolerate action. 
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7.6 That the Authority will provide to the Monitor(s) sufficient information about all 

meetings among the parties related to the project provided such meetings could have an 

impact on the contractual relations between the Authority and the Contractor / Bidder. 

The parties offer to the Monitor(s) the option to participate in such meetings. 

 

7.7 That the Monitor(s) will submit a written report to the Chairperson of the Board of the 

Authority within 2 weeks from the date of reference or intimation to him by the Authority 

and, should the occasion arise, submit proposals for correcting problematic situations. 

 

7.8 That if the Monitor(s) has reported to the Chairperson of the Board a substantiated 

suspicion of an offence under relevant Anti- Corruption Laws of India and the 

Chairperson has not, within reasonable time, taken visible action to proceed against such 

offence or reported it to the Vigilance Department, the Monitor may also transmit this 

information directly to the Central Vigilance Commissioner, Government of India. 

 

7.9 The word ‘Monitor’ would include singular and plural. 

 
 

8. Facilitation of Investigation. 

 

In case of any allegation of violation of any provisions of this Pact or payment of 

commission, the Authority or its agencies shall be entitled to examine all the documents 

including the Books of Accounts of the BIDDER and the BIDDER shall provide 

necessary information and documents in English and shall extend all possible help for 

the purpose of such Examination. 

 

 
9. Law and Place of Jurisdiction. 

 

That this Pact is subject to provisions under Indian Law. The place of performance and 

jurisdiction is the Corporate Headquarter /the Regional Headquarter / office of the 

Authority, as applicable. 

 

 

10. Other Legal Actions 

 

10.1 That the changes and supplements as well as termination notice need to be made 

inwriting. 

10.2 That if the Bidder / Contractor are a partnership or a consortium, this Pact must be signed 

by all the partners and consortium members or their authorized representatives. 

 
11. Pact duration(Validity) 

 

11.1 That this Pact comes into force when both the parties have signed it. It expires for the 

Contractor 12 months after the final payment under the respective contract, and for all 
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other Bidders 3 months after the contract is awarded. 

11.2. That if any claim is made / lodged during this period, the same shall be binding and 

continue to be valid despite the lapse of this Pact as specified herein before, unless it is 

discharged/determined by Chairman of the Authority. 
 

11.2 That should one or several provisions of this Pact turn out to be invalid; the remainder of 

this Pact shall remain valid. In this case, the parties will strive to come to an agreement to 

their original intentions. 

12. Company Code of Conduct 

Bidders are also advised to have a company code of conduct (clearly rejecting the use of 

bribes and other unethical behavior) and a compliance program for the implementation 

of the code of conduct throughout the company. 
 

13. The     parties    hereby    sign     this    Integrity     Pact    at on 
 

 

Buyer 
 

Name of the 

Officer 

Designation 

Deptt./Ministry/ 

PSU Witness 
 

1.      
 

2.   
 

Bidder 
 

CHIEF EXECUTIVE OFFICER 
 

Witness 
 

1.    
 

2.   
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APPENDIX-XIX 
 

(To be filled by 

Contractor) (CLAUSE-

47) 

 

Ratio of direct payment to the specialized : …% of the net payment to be 

made to Specialized agency in case of composite contract agency 
 

 

 

 
Sl. Sub-head Nature of work % of the net payment to be 

made to Specialized agency 

1 Sub-head I   

    

    

    

 

Note:  

 
1. NIT approving authority must ensure that all sub-heads of works are covered 

in above table. The bidder must indicate percentage payable to specialized 

agency in case of allsub-heads. 

2. If % is not filled in by the contractor against one or more subhead in this 

schedule, then 75% of the net payment admissible as per AAI for the subhead 

under consideration shall be paid directly to specialized agency in case of 

composite contract. 
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SKETCH OF CEMENT GODOWN 
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 SCHEDULES 
 

SCHEDULE ̀ A’ 

 

All rates shall be quoted in the format provided and no other format is acceptable. The price bid 

has been given as a standard BOQ format at page no.BOQ-01 with the tender document, then the 

same is to be downloaded and to be filled by all the bidders. Bidders are required to download 

the BOQ file, open it and complete the white coloured (unprotected) cells with their respective 

financial quotes and other details (such as name of the bidder). No other cells should be changed. 

Once the details have been completed, the bidder should save it and submit it online, without 

changing the File name. if the BOQ file is found to be modified by the bidder, the bid will be 

rejected and action shall be taken as per EMD declaration. 
 

SCHEDULE ̀ B’ 
 

Schedule of materials to be issued to the contractor. 

 

Sl. No. Description of Item Quantity Rates in figures & 

words at which 

the material will 

be charged to the 

contractor 

Place of Issue 

1 2 3 5 
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4 3 2 1 

Place of Issue Hire charges per day Description Sl.No. 

 

 

 

SCHEDULE ̀ C’ 

Tools and plants to be hired to the contractor. 
 
 

SCHEDULE ̀ D’ 
 

Extra schedule for specific requirements/ documents for the work, if any. NIL 

 

SCHEDULE ̀ E’ 

Reference to General Condition of contract 

(A) Name of work: - “Job contract (21-23) for operation of 3X100TR HVAC system at GAGAN    

                                Complex,Bangalore.”                                                                                                                                                       

Estimated cost of work: Rs.29,59,930.00 (excluding GST, PF, ESIC, Bonus and incremental of 

difference in wages) 

 

i. Earnest Money Declaration: To be submitted in the proforma as per Annexure-A 

ii. Performance Guarantee: Not Applicable 

iii   Security deposit: 10% of contract value 
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SCHEDULE `F’ 

 
GENERAL RULES & DIRECTION   

Officer inviting tender     :     AGM (E-E) 

Maximum percentage for quantity of items of work to be 

executed beyond which rates are to be determined in 
accordance with Clauses 12.2 &12.3 

: 30%(Over all) 

100% (for foundation) 

Definitions:- 
 

2(v) Office inviting tender : AGM (E-E), AAI,Bangalore 

2(vi) Engineer-in-Charge : AGM (E-E), AAI,Bangalore 

2(vii) Accepting Authority : As per DOP, 2021 

2(viii) Percentage on cost materials & Labour to 

cover all overheads & Profits 

: 15 % 

2(ix) Standard schedule of rates correction slips as 

on last date of tenders & market rates 

: DSR 2018, Market rates 
& latest labour rates. 

2(x) Department : Engineering 

 
 

Clause 1 

 

(i) Time allowed for submission of 

Performance Guarantee from the date of 

issue of letter of acceptance 

 

Not applicable 

(ii) Maximum allowable period of extension Not applicable 

Clause 2 

 

 

Clause 

2A 

Clause 5 
 

 Number of days from the date of issue of 

letter of acceptance for reckoning date 
of start 

 

10 days 

 

Mile Stone(s) as per table given below: 
 

Sl.No. Description of Milestones (Physical) Time allowed 

in days (from 

date of start) 

Amount to be 

withheld in case of 

non-achievement of 

milestone 

    

 NOT APPLICABLE   

    

    

 Authority for fixing compensation under 

Clause 2 
 

As per AAI delegation of powers 

 Whether Clause 2A shall be applicable No 
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Time allowed for execution of work. : 24 Months 
 

Authority to decide: 

i. Extension of time ............................. Engineer-in-Charge. 

ii. Rescheduling of milestone NA 

iii. Shifting of date of start in case of 

delay in handing over of site

NA 

 

Clause 6, 6A 
 

Clause applicable – (6or6A) :

 6A 

Clause 7 

 
 

Clause 10A 
 

Testing equipment to be provided by the contractor at site lab: Not 

Applicable Clause 10 B(II) 

 Whether Clause 10B(II) shall be 
applicable 

No 

 

Clause10C: Applicable 
 

Component of  labour expressed as percent of value of work:25% 

Clause 10A 
 

Testing equipment to be provided by the contractor at site lab 
 

All theTesting equipments required for conducting test for building/ pavement works as per CPWD, 

Morth, IRC and AAI specifications as applicable. 
 

Clause 10 B(II) 
 

 Whether Clause 10B(II) shall 

be applicable 

Yes/No 

 
 

Clause 10C: Applicable/ Not Applicable 
 

Component of labour expressed as percent of value of work: % 

Gross work to be done together with net payment/ 

adjustment of advances for material collected, if 

any since the last such payment for being eligible 

to interim payment 
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Clause 10 CA 
 

Materials covered 

clause 

under this Nearest Material (other than 

cement*, reinforcement 

bars,structural  steel& 

Bitumen)for which All India 

Wholesale Price index is to be 

followed 

Base price and its corresponding 

period of all the materials 

covered under clause 10CA 

1. Cement (OPC/ PPC)  Base price for cement and 

reinforcement steel to be 

determined as issued under 

authority of DG (Works). 

CPWD or concerned Zonal 

Chief Engineer, CPWD as on 

last date of receipt of tender. In 

case base price for cement, 

reinforcement steel and Bitumen 

as to be issued by CPWD is not 

available concerned ED

 (Engg) 

empowered to determine the 

same. 

2. Reinforcement 

(TMT) 

steel bars 

3. Structural Steel 

4. Bitumen 

 
 

*Note: 
 

1. Includes cement component used in RMC brought at site from outside approved RMC plants, if any. 
 

2. Base price and its corresponding period of all the materials covered under clause 10CA is to be 

mentioned at the time of approval of NIT. In case of recall of tenders, the base price may be 

modified by adopting latest base price and its corresponding period. 
 

Clause 10 CC 
 

Clause 10CC to be applicable in contracts with 

stipulated period of completion exceeding the 

period shown in next column 

18 Months 

 
 

Schedule of componentof other marterials, Labour, POL etc.for price escalation. 
 

Component of civil (except material covered under clause 10 CA) / Electrical construction materials 

express as percentage total value of work …………. ……Xm …….%. 
 

Component of labour , expressed as % of total value of work………Y ...... %. 
 

Component of POL , expressed as % of total value of work…………Z . % 
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Note : Xm …..% should be equal to (100) – (material covered under clause 10 CA i.e. cement, steel and 

other materials specified in clause 10 CA + component of labour + component of POL). 
 

Clause 11 
 

Specification to be 

followed for 

execution of work 

a) “CPWD Specification 2009, Vol. I to II with upto date correction slips, or 

other specification as applicable. 

b) Technical specification. 

c) Manufacturer’s Specification. 

 
 

Clause 12 
 

12.2 

& 

12.3 

Deviation limit beyond which clauses 12.2 & 12.3 shall apply for 

building work above plinth level or 1.2 Mtrs. Above ground level 

30% (Thirty Percent) 

12.5 Deviation limit beyond which clauses 12.2 & 12.3 shall apply for 

foundation work 

100% ( Hundred Percent) 

 
 

Clause 16 
 

 Competent Authority for deciding reduced rates As per DOP 2021 

 
 

Clause 18 
 

Mandatory machinery, tools & plants to be deployed by the contractor at site: 
 

To be provided as per NIT and other Machinery required for timely completion of work. 
 

Clause 25 
 

Place of Arbitration : ……………………….. 
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Clause 36(1) 
 

Requirement of
 

 

 

Sl. 

No. 

Minimum 

Qualification 

of Technical 

Representative 

Discipline

1.   

2.   

3.   

4.   

5.   

 
 

a. Assistant Engineers retired from

at par with Graduate Engineers.

b. Diploma holder with minimum 10 year 

company can be treated at par with Graduate Engineer for the purpose of such deployment

subject to the condition that such diploma holder should not exceed 50% of requirement of

degree engineers 

Clause 37 

 

Licence Fee for unpaved land 

Clause 41(b) 

Integrity Pact applicable 

 
Clause 42 

 

(i) Schedule/statement for 

quantity of cement & bitumen on the basis of Delhi

Schedule of Rates 

(ii) Variations permissible on theoretical

A A I 

AIRPORTS AUTHORITY

 

 

 

 

 

 

 

 

G ............. C……C 

of Technical Representative(s) and recovery rate 

Discipline Designation 

(Principal 

Technical 

representative) 

 

 
 
 

  

M
in

im
u
m

 
E

x
p
er

ie
n
ce

 

N
u
m

b
er

 

Rate at which recovery

shall be made from the

contractor in the event of

not fulfilling provision of

clause 36 

Figures 

Rs. 

    

    

    

    

    

from Government services that are holding Diploma

Engineers. 

holder with minimum 10 year relevant experience with a reputed construction

company can be treated at par with Graduate Engineer for the purpose of such deployment

subject to the condition that such diploma holder should not exceed 50% of requirement of

NOT APPLICABLE 

 

NOT APPLICABLE 

 determining theoretical 

quantity of cement & bitumen on the basis of Delhi 

DSR 2016 printed by C.P.W.D

to- date correction slips

submission of tender,

specifications& BOQ. 

theoretical quantities  

PAGE NO.152

AUTHORITY OF INDIA 

Rate at which recovery 

shall be made from the 

contractor in the event of 

not fulfilling provision of 

 

Words 

 

 

 

 

 

Diploma will be treated 

reputed construction 

company can be treated at par with Graduate Engineer for the purpose of such deployment 

subject to the condition that such diploma holder should not exceed 50% of requirement of 

C.P.W.D with up-

slips till last date of 

tender, technical 

NO.152 
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a. Cement for works with estimated

not more than Rs.5 lakhs. 

 For works with estimated 

than Rs.5 lakhs 

b. Steel Reinforcement and structural

each diameter, section and category

c. Bitumen 

d. All other materials 

 

 

RECOVERY RATES
 

 
Sl. No. Description 

  

1. Cement 

2. Steel reinforcement

3. Structural Sections

4. Bitumen issued free

5. Bitumen issued at stipulated

fixed price 

 
 

* Provided work is considered

per direction of Enginee-in-

AIRPORTS AUTHORITY

G ............. C……C PAGE NO.

estimated cost put to tender 3% plus/minus 

 cost put to tender more 2% plus/minus 

structural steel section for 

category 

2% plus/minus 

2.5% plus only & NIL on

 

RATES FOR QUANITITES BEYOND PERMISSIBLE

 of items Rates in figures and words at which 

recovery shall be made from the contractor

Excess beyond 

permissible variation 

Less use beyond

permissible

  

reinforcement   

Sections   

free   

Bitumen issued at stipulated   

considered technically sound. Otherwise work has to be re-executed

-charge 

AUTHORITY OF INDIA 

NO.153 

on minus side 

PERMISSIBLE VARIATION 

Rates in figures and words at which 

contractor 

beyond the 

permissible variation* 

executed as 
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Clause 48 
 

Escrow Account : Applicable / Not
 

 

Annexure to clause 34 (x) showing

working out minimum period for 
 

Sl.No. Material of surfacing 

1. Consolidation of earth subgrade

2. Consolidation of stones soling

3. Consolidation of brick soling

4. Consolidation of wearing

5. Consolidation of wearing

6. Spreading and consolidation

7. Painting one coat using 

 (a) @ 1.65 m3 per 100 m2 and paving bitumen A

per m2 or 

 (b) @ 1.50 m3 per 100 m2 and bitumen

per m2 

8. Painting two coats using

 (a) For first coat, stone aggregate

 (i) @ 1.50 m3 per 100

m2 or 

 (i) @ 1.35 m3 per 100

Sq.m. or 

 (ii) @ 1.25 m3 per 100

 (b) For 2nd Coat, stone ag

100Sq.m with 

 (i) 1kg of paving bitum 

 (ii) 1.25 Kg. of road tar,

AIRPORTS AUTHORITY
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/ Not applicable. 

Annexure to

showing quantities of materials for areas of surfacing to

 which hire charges of road roller are to be recovered.

 

subgrade 

stones soling 15 cm to 22.5 cm thick 

soling 10 cm to 20 cm th 

wearing coat of stone ballast 7.5 cm to 11.5 cm thick 

wearing coat of brick ballast m thick 

consolidation of red bajri 6mm 

 stone aggregate 12.5mm nominal size 

(a) @ 1.65 m3 per 100 m2 and paving bitumen A-90 or S-90@2.25 Kg 

(b) @ 1.50 m3 per 100 m2 and bitumen emulsion or Road tar @2.25 Kg 

coats using 

aggregate 12.5 mm nominal size 

100 m2 and paving bitumen A-90 or S-90@2 Kg per 

100 m2 and bitumen emulsion @2 Kg per m2 600 

100 m wit   roadtar @2.25 Kg per m2 

stone ag te 10 mm nominal size 0.9 Cu.m. per 

 A-90 or S-90 or bitumen emulsion per Sq.m. or 

tar, er Sq.m. 600 Sq.m. 

AUTHORITY OF INDIA 

NO.154 

to clause 34 (x) 

to be considredfor 

recovered. 

Quantity 

or areas 

1860 Sq.m 

170 Cu.m 

230 Cu.m 

30 Cu.m 

60 Cu.m 

1860 Sq.m 

 

 

930 Sq.m. 

 

 

 

 

600 Sq.m. 

 

 

600Sq.m. 
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9. Re-painting with stone aggregate 10 mm nominal size 0.9 Cu.m. per 100

Sq.m. with 

 (i) 1kg of paving bitumen

 (ii)1.25 kg of bitumen emulsion

10. 2 cm premix carpet surfacing using 2.4 m3 of stone aggregate 10 mm

nominal size per 100 m2 and binder including tack coat, the binder being

hot cut back bitumen or

11. 2.5 cm premix carpet surfacing using 3 m3 of sto

nominal size per 100 m2and

back bitumen or bitumen emulsion

12. 4 cm thick bitumen concrete surfacing using stone aggregate 3.8 Cu.m.

(60%20mm nominal size and 40% 12.5 mm nominal size) per 100m2 and

coarse sand 1.9 Cu.m. per

of hot cut back bitumen.

13. 5 cm thick bitumen concrete surfacing  

(60%25 mm nominal size and 40% 20 mm nominal size) per 100m2 and

coarse sand 2.4 Cu.m. per

hot cut back bitumen. 

14. 6 cm thick bitumen concrete sur  

(60%40 mm nominal size and 4

coarse sand 2.9 Cu.m. per

of hot cut back bitumen.

15. 7.5 cm thick bitumen concrete surfacing using stone aggregate 7.3 Cu.m.

(60%50 mm nominal size and

coarse sand 3.65 Cu.m. per 100m2 and hot cut back bitumen over a tack

coat of hot cut back bitumen.

16. 2.5 cm bitumastic sheet using stone aggregate 1.65 Cu.m. (60% 12.5 mm

nominal size 40% 10 mm nominal size) per 100 Sq.m. and coarse sand 1.65

Cu.m. per 100 Sq.m. and ho

back bitumen. 

17. 4 cm bitumastic sheet , using stone aggregate 2.6 Cu.m. (60% 12.5 mm

nominal size, 40% 10 m nominal size) per 100 Sq.m. and coarse sand 2.5

Cu.m. per 100 Sq.m. d hot cut back bitumen over a tack coat of hot cut

back bitumen. 

18. Laying full grouted surface 

Cu.m. per 100 Sq.m. with binder, binding with 20 mm to 12.5 mm nominal

size stone grit. 1.83 Cu.m.
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painting with stone aggregate 10 mm nominal size 0.9 Cu.m. per 100 

bitumen A-90 or S-90 per Sq.m.k or 

emulsion per Sq.m. 1670 Sq.m. 

2 cm premix carpet surfacing using 2.4 m3 of stone aggregate 10 mm

nominal size per 100 m2 and binder including tack coat, the binder being

 bitumen emulsion in spe ed quantities. 

2.5 cm premix carpet surfacing using 3 m3 of sto e aggregate 10 mm

m2and binder including    coat, the binder being hot cut

bitumen emulsion in specified quantities. 

thick bitumen concrete surfacing using stone aggregate 3.8 Cu.m.

(60%20mm nominal size and 40% 12.5 mm nominal size) per 100m2 and

per 100m2 and hot cut back bitumen over a tack coat

back bitumen. 

5 cm thick bitumen concrete surfacing   g stone aggregate 4.8 Cu.m.

(60%25 mm nominal size and 40% 20 mm nominal size) per 100m2 and

per 100m2 an hot cut back bitumen over a tack coat of

6 cm thick bitumen concrete sur   g using stone aggregate 5.8 Cu.m.

(60%40 mm nominal size and 4 % 25 mm nominal size) per 100m2 and

per 100m2 and hot cut back bitumen over a tack coat

back bitumen. 

thick bitumen concrete surfacing using stone aggregate 7.3 Cu.m.

(60%50 mm nominal size and % 40 mm nominal size) per 100m2 and

coarse sand 3.65 Cu.m. per 100m2 and hot cut back bitumen over a tack

bitumen. 

bitumastic sheet using stone aggregate 1.65 Cu.m. (60% 12.5 mm

nominal size 40% 10 mm nominal size) per 100 Sq.m. and coarse sand 1.65

Cu.m. per 100 Sq.m. and ho cut back bitumen over a tack coat of hot cut

sheet , using stone aggregate 2.6 Cu.m. (60% 12.5 mm

m nominal size) per 100 Sq.m. and coarse sand 2.5

d hot cut back bitumen over a tack coat of hot cut

Laying full grouted surface using stone aggregate 40 mm nominal size 6.10

Cu.m. per 100 Sq.m. with binder, binding with 20 mm to 12.5 mm nominal

Cu.m. per 100 Sq.m. and seal coat of binder and stone 

AUTHORITY OF INDIA 

NO.155 

 

 

1670 Sq.m. 

2 cm premix carpet surfacing using 2.4 m3 of stone aggregate 10 mm 

nominal size per 100 m2 and binder including tack coat, the binder being 

930 Sq.m 

e aggregate 10 mm 

cut 

930 Sq.m 

thick bitumen concrete surfacing using stone aggregate 3.8 Cu.m. 

(60%20mm nominal size and 40% 12.5 mm nominal size) per 100m2 and 

coat 

460 Sq.m. 

g stone aggregate 4.8 Cu.m. 

(60%25 mm nominal size and 40% 20 mm nominal size) per 100m2 and 

of 

370 Sq.m. 

g using stone aggregate 5.8 Cu.m. 

% 25 mm nominal size) per 100m2 and 

coat 

280 Sq.m. 

thick bitumen concrete surfacing using stone aggregate 7.3 Cu.m. 

% 40 mm nominal size) per 100m2 and 

coarse sand 3.65 Cu.m. per 100m2 and hot cut back bitumen over a tack 

230 Sq.m. 

bitumastic sheet using stone aggregate 1.65 Cu.m. (60% 12.5 mm 

nominal size 40% 10 mm nominal size) per 100 Sq.m. and coarse sand 1.65 

cut back bitumen over a tack coat of hot cut 

750 Sq.m. 

sheet , using stone aggregate 2.6 Cu.m. (60% 12.5 mm 

m nominal size) per 100 Sq.m. and coarse sand 2.5 

d hot cut back bitumen over a tack coat of hot cut 

560 Sq.m. 

using stone aggregate 40 mm nominal size 6.10 

Cu.m. per 100 Sq.m. with binder, binding with 20 mm to 12.5 mm nominal 

 

460 Sq.m. 
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 grit 10 mm nominal size,

bitumen or tar as specified.

19. Laying full grouted surface using stone aggregate 50 mm nominal size 9.14

Cu.m. per 100 Sq.m. with

nominal size 1.83 Cu.m.

10 mm nominal size, 1.07Cu.m.

or tar, 

20. 4cm. thick premix macadum

nominal size 4.57 Cu.m. per 100 Sq.m. and hot bitumin binding with stone

aggregate 12.5 mm nominal size 1.52 Cu.m. per 100 Sq.m. and seal coat of

hot bitumen and stone aggregate 10 mm nominal size 1.07 Cu.m. per 100

Sq.m. 

21. 5cm. thick premix macadum

nominal size 6.10 Cu.m. p

aggregate 12.5 mm nominal size 1.52 Cu.m. per 100 Sq.m. and seal coat of

hot bitumen and stone aggre

Sq.m. 
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size, 1.07Cu.m. per 100 Sq.m., the binder being hot 

specified. 

Laying full grouted surface using stone aggregate 50 mm nominal size 9.14

with binder, binding with stone grit 20 mm to 12.5 mm

Cu.m. per 100 Sq.m. and seal coat of binder and stone grit

1.07Cu.m. per 100 Sq.m., the binder being hot bitumen

macadum surfacing using stone aggregate 25 mm

nominal size 4.57 Cu.m. per 100 Sq.m. and hot bitumin binding with stone

aggregate 12.5 mm nominal size 1.52 Cu.m. per 100 Sq.m. and seal coat of

hot bitumen and stone aggregate 10 mm nominal size 1.07 Cu.m. per 100

macadum surfacing using stone aggregate 25 mm

nominal size 6.10 Cu.m. p r 100 Sq.m. and hot bitumin binding with stone

aggregate 12.5 mm nominal size 1.52 Cu.m. per 100 Sq.m. and seal coat of

hot bitumen and stone aggregate 10 mm nominal size 1.07 Cu.m. per 100

AUTHORITY OF INDIA 
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Laying full grouted surface using stone aggregate 50 mm nominal size 9.14 

mm 

grit 

bitumen 

370 Sq.m. 

mm 

nominal size 4.57 Cu.m. per 100 Sq.m. and hot bitumin binding with stone 

aggregate 12.5 mm nominal size 1.52 Cu.m. per 100 Sq.m. and seal coat of 

hot bitumen and stone aggregate 10 mm nominal size 1.07 Cu.m. per 100 

560 Sq.m. 

mm 

r 100 Sq.m. and hot bitumin binding with stone 

aggregate 12.5 mm nominal size 1.52 Cu.m. per 100 Sq.m. and seal coat of 

gate 10 mm nominal size 1.07 Cu.m. per 100 

460 Sq.m 
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SPECIAL CONDITION OF CONTRACT  
 

Name of work: - Job contract (21-23) for operation of 3X100 TR HVAC system at GAGAN   

                              Complex, Bangalore 

 

These special conditions of contract shall be read in conjunction with Airports Authority of India, 

General conditions of contract, if there are any provisions in the special conditions of contract which are 

at variance with the provisions of general conditions of contract, the provision in these special 

conditions shall take precedence. 

The work shall be carried out as per relevant IS/AAI/ CPWD Specifications and IS Rules 

amended upto date. 

1. General Scope of Work: -The scope of work defined below is for carrying out the operation of 

3x 100TR AC plant at GAGAN Complex, Bangalore on all days including Sundays & holidays 

during contract period as stated below: 

a. Round the clock Operation and daily maintenance of the system consisting of 3 no’s of 100TR (at a 

time only one chiller shall run) water cooled chillers, Chilled water pumps, condenser pumps, water 

softening plant, cooling Towers AHU’s, Ducting and Exhaust Systems etc complete as detailed in List 

of Equipment. 

b. Operation of air- Conditioning Management system. (AMS/BMS) 

c. Lubricating the bearings of motor, pumps and fans when found necessary. 

d. Performance Testing / health checkup of the system and ensure required Temperature and RH. 

e. Daily Maintenance of Complete AC Plant as per Maintenance schedule. 

f. Maintaining logs and records. 

. 

2. Period of Contract: -The service contract shall be for a period of 24 (Twenty-Four) months 

from the date of handing over the site. The contract period can be extended for further period of 

06 months on the same terms and conditions of the agreement. AAI reserves the right to terminate 

the contract fully or partially by giving 30 days’ notice in writing to the contractor. If in the 

opinion of the Engineer-in-Charge, it is observed that the contractor is not doing the works 

satisfactorily as per the terms and conditions of contract, then the contract can be terminated with 

immediate effect without giving any reasons thereof. 

3. Entry Pass: -The work site lies in restricted area. The contractor shall apply in writing in advance 

for issue of necessary entry passes of workmen engaged by him. The office/ airport premises in an 

essential service covered under the maintenance of essential service Act and hence disruption of 

services rendered will be a statutory offence. The necessary police verification etc. as required for 

entry passes will be responsibility of the contractor. All expenditure towards arranging security 

passes shall be borne by the Agency. 
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4. Security:-The contractor and his employees shall abide by security regulation framed by 

AAI/BCAS or Police Authorities. Any worker of the contractor, whose presence is found 

undesirable in AAI premises, shall not be allowed to work. The contractor shall be fully 

responsible for the satisfactorily working of his staff. 

 

“If Contractor or his authorized representative or his employed workers are found violating 

any of security regulations, suitable action be taken by AAI as per prevailing rules”. 

 

All men and vehicles shall be permitted to enter the restricted / office area only on possession of 

the security passes. The contractor shall apply in writing in advance before commencement of 

work for issue of security passes and shall submit a list of personnel concerned with their 

addresses. The contractor shall ensure that his men are deployed only in those areas where the 

security passes issued is valid for. Passes shall be deposited back with Engineer-In-Charge on 

demand and in any case immediately after completion of work. The contractor or his staff/ 

workmen shall observe all the rules promulgated from time to time by the concerned authorities. 

Any person found violating the security rules laid down by the authority will expel from the area 

without assigning any reason whatsoever and contractor shall have no claim on this account. 

5. Statutory & Regulatory Clauses:- 

 

The contractor has to discharge all the obligations as provided under various statutory enactment 

including the EPF/ESI/ Contract Labour (Regulation and abolition)/ Minimum Wages / Payment 

of Wages/ Payment of Bonus / Payment of Gratuity / Workmen’s compensation / Works Contract 

and other relevant Acts, Rules and Regulations in force and as amended from time to time in the 

State, as applicable. 

The engagement and employment of workers and payment of wages to them as per existing 

provisions of various labour laws and regulations i the sole responsibility of the contractor and 

any breach of such laws or regulations shall be deemed to be violation of this contract. AAI may 

ask the contractor to produce documents to verify that these provisions / laws are complied by the 

contractor. 

 

The contractor has to follow the local security / safety rules & regulations and such instructions on 

restricted hours of work as may be imposed on him by the department / local authorities, while 

working in security restricted zones and no claim whatsoever on account of this, will be 

entertained. 

 

The contractor has to deploy their staff to run the system on all days (365 days) including 

Sundays and Gazetted holidays in shift as per BOQ for which nothing extra shall be paid. 
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Contractor has to submit the details of staff such as, qualification documents and experience 

letters of the staff, the CV and passport size coloured photograph along with copy of police 

verification (not older than six months on the date of start of work) before engaging them on 

work. All the documents should be self-attested by each worker and signed and stamped by 

contractor/ agency. The decision of Engineer-In-Charge, to accept or reject any candidate on the 

basis of lack of experience, qualification, lack of skills required for job, will be final and binding 

on the Agency. 

6. Uniform:-The contractor / agency has to provide every year during the currency of the contract, 

02 sets of uniform (Pan and Shirt), 1 Pair of shoes & 03 Pair of socks and a sweater (for winter 

stations only) to his staff of approved colour during the contract period, (within one month from 

the date of award) failing which, AAI recover an amount of Rs.200/- per person per week till the 

compliance of the same from the contractor’s running / final bill. In the event of non-compliance 

of wearing uniform & shoes by workers on daily basis a recover of Rs.50/-per day per person 

shall be made from running bills. The workers should wear a badge on the left pocket of the shirt 

mentioning company’s name. 

 

7. No accommodation shall be arranged by the AAI for the staff / workers of the contractor. It is the 

responsibility of contractor to make his own arrangements for the facilities. 

8. Rates:- The prices quoted shall be inclusive of all but exclusive of GST, PF/ESI &Bonus. PF 

and ESI amount paid to the statutory authorities by the contractor shall reimbursed on 

actual basis throughout the contract period on submission of the documentary evidence in 

next bill or after the final bill. 

 

Bonus amount as per latest Govt. rules or 8.33% of annual salary whichever is higher will 

be paid to the deployed manpower by the contractor and the same shall be reimbursed on 

actual basis throughout the contract period on submission of the documentary evidence in 

next bill or after the final bill. In case of nonpayment of bonus necessary recovery / withheld 

against bonus from their RA Bill / Final bill shall be made as decided by EIC and 

appropriate action will be initiated by AAI against the contractor. The decision of EIC is the 

regard will be final binding on the Agency. 

9. PF & ESIC Contribution:- 

 

i) The contractor shall register himself with Labour Licensing Authority and obtain Labour 

License Number in this regard. 

 

ii) The contractor shall have to register with PF & ESIC (where ever applicable) for workmen 

engaged for the work & challans / deposit receipts of PF & ESI contribution shall be 

submitted in AAI office for verification/ reimbursement, at the time of submission of bill. 
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iii) The PF dues (including EDLI and administrative charges) in respect of workers 

engaged by the contractor for AAI works to be deposited by the contractor every 

month by a challan and the documentary evidence in support of such payments along 

with employee wise details of the PF contribution (both Employee’s share and the 

employer’s contribution) needs to be submitted to the Engineer in charge for the work/ 

contract. 

 

iv) ESI (where ever applicable) & EPF amount (contractor’s contribution & 

administrative charges) paid to the statutory authorities by the contractor shall be 

reimbursed on actual basis on submission of documentary evidence 

v) If ESI not applicable, the agency shall provide Rs.2.0 Lacs Mediclaim policy to each 

person engaged at the site. 

vi) The contractor has to deposit PF & ESI as applicable, failing which recovery/ withheld 

@ 26% and 6% against PF and ESI respectively from their RA bills / Final bill shall be 

made. 

10. Labour Wages:- 

 

The contractor has to pay the prevailing minimum wages issued by the office of Regional Labour 

Commissioner / Chief Labour Commissioner (whichever is higher), from time to time. However, 

the difference in minimum wages based on actual payment made to the labour and wages 

applicable at the time of submission of tender will be reimbursed including difference in EPF and 

ESI payment to the contractor on revision of minimum wages and no additional amount such as 

contractor’s overhead and profit will be paid on this account. 

 

Minimum wages is considered as on date: 

i)  Skilled         : Rs.784/per day.  

 

In this regard the successful bidder shall submit an affidavit on non-judicial stamp paper of 

Rs.100/- as per Annexure before award of the work. 

 

i) For the purpose of admitting the claim for reimbursement of statutory increase in wages paid by 

him, the contractor has to produce the required documentary evidence to the satisfaction of 

Engineer-in-Charge. 

 

ii) The payment to the workmen’s engaged by the contractor is to be paid through NEFT/RTGS/ 

Cheque on or before 7
th

 of every month irrespective of Saturday, Sunday and bank holidays. If 

any violation with respect to payment of wages for any two months in contract period, 

necessary action for cancellation of contract, debarring of the agency for participating in 

future contracts in AAI shall be initiated. The agency will not be allowed to participate in 

any of the tendering process in AAI till finalization of the decision. 
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11. During the contract period if any new installations are added / replaced or modified the existing 

ones in these areas, which do not warrant any additional manpower, the maintenance services for 

these installations are also to be provided by the contractor without any extra cost. 

 

12. Qualification & Wages of Staff:-The contractor should depute the persons as per the 

qualification given below for maintenance works. Each shift should be covered with highly 

skilled, skilled, Semi-skilled, Un-skilled persons as required as per BOQ. 

 

(i) Skilled manpower – shall be I.T.I holder in AC Mechanic/ with minimum 02-year 

experience in similar works and shall be paid as per minimum wages. 

However, EIC reserve the rights to relax above mentioned educational requirement and 

experience criteria for any specialized skilled person suitable to site requirements only after 

taking approval in writing from one rank higher than TS authority. 

13. In case of absence of staff from duty recoveries will made by the department at the following 

rates, which shall be binding on the contractor. 

 

i) Skilled  : As per current daily wages 

But apart from daily wages, an amount of Rs.100/- will be recovered from the agency per 

person per shift for absenteeism of any worker as a penalty. 

 

The EIC has full rights to instruct the agency of expel/ replace the person with the regular habit of 

taking unauthorized leaves frequently or continuously absent without proper justification or on the 

performance grading or on the behavioral ground which may impact the morale of co-workers. 

14. The complete details of the installations under the scope of work are attached in Preventive 

Maintenance Schedule at page SCC-16 to 22. 

15. It is the responsibility of the contractor to maintain and ensure 100% serviceability of the 

equipment’s / installations under this contract, except for the reasons beyond the control of the 

contractor. The decision of engineer-in-charge is final and binding on the contractor in respect of 

establishment & “the reason beyond the control of the contractor”. If the failure to maintain the 

serviceability of installations attributed to the contractors / agency, penalty to be imposed on the 

contractor as deemed fit by the Engineer in Charge. 

16. In case the agency is not able to attend / rectify fault in the system within the stipulated time 

period, AAI reserves the rights to engage outside agency to check / inspect the faulty system, if 

the system is rectified by the outside agency or third party, the amount of checking, rectification 

along with suitable penalty towards delay in attending breakdown shall be recovered from the 

agency. Who otherwise is responsible for the up keeping of this equipment. 

17. There shall be no liability on the part of the AAI to pay any compensation arising out of the labour 

dispute, accident etc. at site. The contractor will be fully responsible for safety, security and  
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coordination of the workers deployed at AAI site. Nothing extra will be paid to the Agency on this 

account. 

18. Contractor or his authorized representative shall visit the site at least once in one month and as 

and when called by the Engineer-in-Charge or his representative and will report about satisfactory 

working of all equipment. 

19. Any material taken out for the purpose of repair/ rectification/ replacement from the building or 

work premises shall have necessary permission from the EIC and security personnel / competent 

authority in the form of a Gate pass. 

20. The timings of operation & maintenance / upkeep work etc. shall be as decided by Engineer-in-

Charge from time to time depending upon operational & technical requirement. 

21. If agency is doing any maintenance work as per schedule then they have to take prior approval for 

the same from EIC and also have coordination with other entities / wings (DTM/ATM/ CNS / 

Airlines etc.) as required. 

22. Handing / Taking over the Equipment/ Machines after contract:- 

 

(i) For AMC Contract 

 

All the equipment / installations / systems with accessories complete in all respect shall be 

checked by agency before taking over the site and the same has to be handed over AAI 

contractor in good running condition at the end of the contract. Any abnormalities observed 

will be intimated to concerned officials of AAI & Voltas Ltd for rectification. The decision of 

EIC in this regard will be final & binding on the agency. 

 

For delay in attending maintenance schedules:-All the preventive maintenance works shall 

be done as per schedule and complete records in those regards has to be prepared and 

submitted to AAI engineers, failing which recovery of Rs.5,000/- for monthly checks,  

 

 

Rs.10,000/- for quarterly maintenance, Rs.15,000/- for half yearly maintenance and 

Rs.20,000/- for yearly maintenance shall made from the bills for each set/ system of 

installations, subject to the shutdown provided by AAI, which shall be Co-ordinate by the 

agency. 

 

The contractor has to deploy their staff to run the system on all days as per BOQ. If 

there are some labours under a court case that need to be deployed by the agency as 

directed by EIC. 

 

The work shall be carried out as per specifications and relevant applicable standard including 

ISI/CPWD specification. 
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23. Safety & availability of Material :- 

 

i) The firm / agency shall submit test certificates, wherever applicable as per CPWD/IS/ 

manufacturers practice and the department reserves the right to get them independently 

checked for the material supplied by contractor as required. 

ii) All debris due to works shall be removed and site shall be cleared by the contractor as soon as 

the task is completed. Non-removal of debris from site will attract a penalty of Rs.500/- per 

day from the running bill / final bill. 

 

iii) Issue of materials stipulated in the tender will be regulated to the actual needs from time to 

time. Unused materials shall be returned to the department failing which the recovery will be 

made at the penal rate i.e. double the market rate. Any damage caused to the materials during 

transit or under storage will be to the contractor’s account. 

 

iv) If there is any requirement of material at site which is not available in AAI store then 

contractor has to procure from market as per approved makes with EIC permission and close 

the complaint as soon as possible. Contractor will provide the tax invoice/ bill for the same 

and the payment for such material will be given along with 15% OH & CP in running / final 

bill as an extra item. 

24. Guarantee:-In case of supply of any material, the tenderer shall guarantee the equipment 

/material against all defects as per manufacturer. Any defects arising during the guarantee period 

shall be rectified by the Tenderer at his own expenses to the satisfaction of the EIC. 

 

25. Water, Electricity and Enquiry Room:-The AAI will provide an enquiry room, water 

&electricity for maintenance purpose, free of cost. 

 

26. Make of Items:-The contractor shall use / supply the material as per approved make of AAI or as 

per schedule of quantities or exact replacement of existing material suitable to site after taking 

permission from EIC/ authorized representative in writing in case makes are not defined for 

particular material and the department reserves the right to accept or reject any other makes 

offered by the contractor. 

 

The contractor has to supply the materials as and when required / ordered by the Engineer-in-

Charge or his representative during the currency of the contract. 

27. Terms of payment:- 

 

The Running payments for the work done shall be released Monthly by AAI only after salary 

payments to all workers & submitting the proof of disbursement and deducting the applicable 

taxes. The Security Deposit @ 10% shall be deducted from the running bills, which shall be 

released after successful completion of Defects Liability Period. 
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The following documents as applicable shall be produced and self-attested photo copy shall be 

submitted by the contractor during each running bills:- 

 

a. Delivery challan / copy of invoice of all the material supplied. 

b. Test Certificate to confirm that the materials meet the contract specification and relevant 

standard in all respects. 

c. Monthly challan of EPF and ESI deposits upto previous month. 

d. Wages register signed by workers of each month 

e. Bonus details received and signed by workers 

f. Log books & attendance register. 

 

Final Bill Payment: - The total amount of final bill worked out at the accepted tender rates, 

if found to be more than the amount worked out at the quoted rate of second lowest, the 

contractor shall be paid lower of the two 

The agency shall submit final bill along with all the documents related with PF, ESIC & 

Bonus to AAI in addition to all maintenance schedule registers, documents etc. related to the 

work. The agency also formally handover the list of equipment in good working condition, 

without any damage as handed over to them by AAI. 

28. Security deposit: - The rate of recovery of security deposit shall be 10% of the gross amount of 

each running bill. 

29. Validity Period: - The tender shall be valid for acceptance for a period of 90 days from the date 

of opening of tender. 

 

 

30. Defect liability period:  shall be for a period of Six Months from the certified date of completion 

of the work. Security deposit shall be released after successful completion of defect liability 

period and on submission of EPF return filed copy. 

31. The contractor shall be responsible for any damage caused to any equipment’s / building of AAI 

due to the negligence of the staff. The same shall be made good by the contractor at his cost. 

32. Agency has to submit the Preventive Maintenance Activity Plan within 15 days of award of work 

in line with the Preventive Maintenance Schedule, considering site requirement for approval of 

Engineer-in-Charge or his authorized representative. 

33. The agency shall provide minimum 01 no. mobile phone with active SIM to the site in charge / 

authorized representative for official use during the currency of the contract, nothing extra will be 

paid on this account. 

34. Dismantled materials:- 

i) The contractor shall make entry of all the materials issued for the work, time  to time in the 

material issue register (to be separately maintained by the Contractor). 
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ii) After completion of the work necessary entries shall also be made in the Register indicating 

the location where the materials are installed and the Balance materials left out need to 

deposited to AAI store after completion of work. 

iii) The dismantled materials shall be duly handed over to Engineer in Charge or his authorized 

representative and necessary endorsement shall be obtained in both material issue register and 

also the dismantled material register. 

35. Equipment’s for Night Working:- 

 

In case, it appears, at any stage that the work may not be completed within the stipulated period 

due to restricted working hours in the day in view of any reasons, the contractor shall execute the 

work during the night as and when required. Nothing extra shall be payable to contractor for 

working in night time 

 

36. Consumables:-All the consumables such as insulation tape, Test Lamps, Cotton waste, soap, 

dusters, grease, Petroleum jelly, hack-saw blade etc. will be provided by the contractor. 

Stationeries such as log books, work diaries to workmen, printed maintenance records, logbook of 

various installations, various registers, preventive maintenance schedules as per AAI format and 

as per the instructions of Engineer-in-Charge will be provided within the 15 days of award of 

contract and maintained by the contractor at the site. Reserve Stock quantity to be decided by the 

EIC & nothing extra payment will be made in this regard and the agency has to keep minimum 

quantity of consumables for one month in stock depending on the actual requirement failing which 

the material will be arranged by the AAI and the expenditure will be recovered from the agency 

with 15% over head. (Consumables to be provided as per List of consumables mentioned on 

SCC-15) 

 

37. Log books, Registers etc.: - The Contractor shall carry out the documentation and maintain 

records by arranging all the printed registers / log books, etc at his own cost as per the requirement 

and as per the direction of Engineer-in-charge. Minimum following registers shall be maintained. 

a) Complain Register & Daily events Register  

b) PMI registers. 

c) Log books. 

d) Attendance registers. 

e) Workers Payment registers. 

f) Duty rosters. 

g) Works Register for various sites (Not printed) 

38. Tools and Tackles:- 

 

The contractor shall provide all the tools and tackles for the works including Measuring 

instruments and safety gadgets for attending breakdown of equipments. Cost of transportation of 

labour and material to Airport / office premises shall have to be borne by the contractor. 



SPECIAL CONDITIONS OF CONTRACT 

AAI (C……I……O…….) SCC-10 

 

 

Each Skilled manpower will be provided with thermometer (compulsory) along with the 

following tools of reputed brand (Make: Taparia or equivalent) along with carrying bag for 

routine maintenance works as and when required).- 

Cutting pliers - 01 

Screw Drivers (Big & Small)  01 

Wire strippers  01 

Line Testers  01 

Test Lamps with holder  01 

 

 

i) The following tools shall be provided by the agency at AAI store / powerhouse for use of 

maintenance and breakdown works (as and when required) 

 

• Box Spanner Set complete with socket     

accessories, ratchet etc. 

• Double end Spanner Set (Set of 12)  

• Ring Spanner set (Set of 12)  02 

• Screw Spanner of different sizes  02 

• Hammers of different sizes 02 

• Screw Driver Set of different sizes 02 

• Crimping tools (different sizes) 02 

• Nose Pliers 02 

• Wire cutters/cutting pliers 02 

• Punch/Chisel 02 

• Electric drilling machine 02 

• Blower 02 

• Vacuum Cleaner (Big size)  02 

• Hydrometer 02 

i) The following instruments/items shall be provided by the agency at  power house for use of 

maintenance and breakdown works ( as and when required):- 

• Multi-meter (VAO Meter)  

• Megger (500 V & 1000V)  

• Earth Tester 01 

• Clip-on-meter  02 

• Rain coat  02 

• Gum boot  02 

• Safety Gloves  02 

• Rechargeable torch light  01 

• Thermometer 03 



SPECIAL CONDITIONS OF CONTRACT 

AAI (C……I……O…….) SCC-11 

 

 

• Safety Rope 01 

 

39. Penalty Clauses:- 

 

No total Breakdown is acceptable. In case of total Breakdown due to negligence of the contractor 

or his workmen, suitable recovery proposed by Engineer-in-Charge will be final and binding on 

the contractor. Special care is required in attending the faults for the equipments where no standby 

is available. 

 

Compensation / recovery / penalty : 

 

i) Recovery @ Rs. 100/- per day shall be made for non – availability of Sundry materials. 

ii) Recovery @ Rs. 200/- per day shall be made for not providing Tools and Plants as 

indicated in Tools & Plants Head. 

iii) The contractor should make the Payments to his employees engaged to AAI within 10th of 

every month, failing which 1.0% of running bill amount of that particular amount will be 

recovered.  

iv) The contractor should submit the proof of payment being made to their employees. 

Payment shall be preferable made through bank account transfer to individual employees. 

v) For delay in attending complaints : 

a) Non availability of Air-Conditioning at INLUS (East) & INLUS (West) , DCN 

Center, due to improper operation - @ Rs.500/case/ per Hour.  

b) Non maintenance of Logbooks @Rs.100 per day. 

 

 

 

The Authority shall reserve the rights to fix responsibility for omissions & commissions and to 

impose levies and for such deficiencies in services after serving notice and giving fair opportunity 

to the contractor in respect of following: 

a)  Poor workmanship & damage to installations of AAI. 

b)  Negligent response for attending to any complaints 

c)  Wrong / Improper documentation. 

d)  Not complying with instructions given to supervisor  

 

An amount of Rs.250/- shall be levied for each lapse / incident of deficiency in service as 

mentioned above in addition to the cost of repair/replacement of equipment which have become 

faulty due to unsound workmanship.  

 

Apart from above clause, in case it is observed by the authority that the work performed by the 

contractor is not as per the required/specified standards as contained in the contract terms and 

conditions, the contractor will be served with the Written notice to that effect, calling upon him to 

improve his/their performance within a stipulated time. The contractor shall also be given an 
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opportunity to present his view point about the bad performance pointed out by AAI and thereafter, 

if the authority is not satisfied, the authority shall levy a maximum penalty of 10% of the monthly 

bill amount/incident.  The decision of Engineer-in-charge in this regard will be final and binding. 

 

Note: In any case the total penalty at any point of time on account of any or all the categories 

put together shall not exceed 15% of the total contract value per month. 

 

If any equipment damaged due to the negligence of the manpower, the agency shall repair the same 

and nothing extra shall be paid on this account by the AAI. 

 

Once the total penalty reaches this limit, the contract shall be liable for review / rescind as per the 

provisions of the contract agreement and the decision of Engineer-in-charge in this regard shall be 

final and binding on the contractor. 

 

40. Guidance To Tenderer:-The contractor shall quote the tender based on the expenditure towards 

providing of manpower (based on minimum wages) Tools & Plants, Uniform to workers, 

Statutory items, PIC Charges Cost of consumables, Miscellaneous expenses, taxes & duties etc. 

 

 

 

 

LIST OF CONSUMABLES FOR 01 YEAR 

 

S NO Item Unit Per Year Qty  

1 Waste cloth / Cotton KG 40 1 set 

2 Cleaning cotton cloth EA 30 

3 PVC Insulation tapes Nos 50 

4     CRC  Bottle 3 

 

Quantity may be amended as per requirement as directed by Engineer – In-charge. On requirement of 

any other consumables to be supplied for site as directed by Engineer – In- charge. 
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STAFF REQUIREMENT 

 

S.No. SHIFT 
SKILLED 

OPERATOR cum Electrician 

1 
A 01 

2 
B 01 

3 
C 01 

4 G 01 

5 G (General 

cum Reliever) 
01 

 

Note: 

 

The number of staff can be increased/ decreased as per requirement. EIC,s decision will be final and 

binding to contractor. Payment will be made as per Market rate for extra manpower engaged. 

The duties shifts shown are only for Tendering purpose. The Duty Roster shall be put by the contractor 

in consultation with EIC as per the requirement. The entire contractor employee attends duty as per duty 

roster in neat and clean uniform. 

Biometric attendance machine have to be provided for daily attendance of staff with no extra cost. 

Quantity of machine will be decided by Engineer-in-charge as per site requirement. 
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TECHNICAL INSTRUCTIONS 

 

 

Index for “Maintenance Schedules” of AC Plant 

Sl. No. Contents 

 

A. 

 

B. 

 

C. 

 

D. 

 

E. 

 

F. 

 

 

 

 

 

Maintenance Schedule for Chiller and compressor. 

 

Maintenance Schedule for Cooling tower 

 

Maintenance Schedule for Chiller & Condenser pump sets. 

 

Maintenance Schedule of AHU’s 

 

Maintenance Schedule for Softener Plant. 

 

Maintenance Schedule for Chiller and condenser water pipe line. 
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Schedule of Maintenance check for A/C Plants 

Compressors(Reciprocating type) 

 DAILY 

1 Clean the compressor and its surroundings 

2 Conduct leak test by soap liquid 

3 Check the serviceability of crank case heater 

4 Check & Record suction and discharge pressure, oil pressure, motor current. Take corrective 

measure for any deviation 

5 Check the Lubrication 

6 Observe compressor & motor bearings temperature and the operating surface temperature and the 

operating surface temperature of crankness, seal housing and cylinder surface for any abnormal 

heating. 

7 Check for any unusual noise and vibration. 

 WEEKLY 

1 Lubricant motor bearings. 

2 Clean the surface 

 MONTHLY 

1 Check the expansion valve for its operation. 

2 Check the operation of solenoid valves 

3 Check the operation of Thermostat. 

4 Check the operation of LP, HP & Low Lube oil Pressure cuts outs by simulation 

5 Check the operation of various interlocking & sequence of operations provided. 

6 Tighten all the control & power wiring terminations including earth points of compressors motor 

starter panel. 

7 Inspect oil for discoloration or contamination and replace the oil if required (oil to be replaced at 

least once in a year) 

 YEARLY 

1 Remove heads to check condition of valves 

 CHILLERS 

 DAILY 

1 Check & Record Entering and Leaving water temperature. 

2 Check & Record Entering and Leaving water pressure. 

 Condensers (water cooled) 

1 Check & Record Entering and Leaving water temperature. 

2 Check & Record Entering and Leaving water pressure. 

 HALF YEARLY 

1 Check clean and Brush the tubes after removal of heads 

2 Check for the leak test after removal of heads. 

3 Check for safety valve operation 

 YEARLY 

1 Descale the condenser with chemical. 
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COOLING TOWERS AND MOTOR 

 DAILY 

1 Check the water level in the sump & float valve operation. 

2 Measure & Record operating current of cooling tower motor. 

 MONTHLY 

1 Check the condition of fan blades, fan rotation, fan & motor bearings. 

2 Clean the online strainers & by pass strainer in common header. 

3 Clean the spray nozzles/holes 

4 Check the interior of the tower for correction and time deposits on eliminators and the positioning 

of the fill. 

5 Drain the sump and flush. 

6 Check the quality of water & measure and record its hardness. 

7 Clean & Paint the steel structure of the cooling tower. 

 CHILLER & CONDENSER PUMPS & MOTORS 

 DAILY 

1 Check the glands of pumps for any water leakage. 

2 Check uneven and abnormal heating of motor & pump/shaft/ bearing. 

3 Check for any abnormal noise and vibrations. 

4 Check & record the current of all motors 

 MONTHLY 

1 Check the alignment and condition of drive to prevent damage to the shaft and impeller. 

2 Lubricant the bearings. 

3 Inspect shaft, shaft sleeves, bearing s, bearing housing etc. replace if required. 

4 Tighten all the earth connections & terminations. 

5 Check the sequence of operation of cooling tower, pumps and chilling units. 

 HALF YEARLY 

1 Inspect for corrosion of the impeller and the volute housing etc 

 YEARLY 

1 Measure & record the IR values of motor windings. 

  

 AIR HANDLING UNITS 

 DAILY 

1 Check for the remote operation of all AHU’s from remote control panel Unusual Vibration/Noise 

2 Check the serviceability of all the indication lamps on the remote-control Panel. Check for the 

Belt Tension (Normal/Loose) 

 Monthly 

1 Check and record all operating parameters like water entering and leaving temperature, air inlet 

& Air Out let temperature and operating voltage, current drawn by the motor etc. 

2 Clean the AHU & its surroundings. Remove foreign materials, cob web nest, dust & water etc. 

3 Remove the filter and clean with water & detergent and reinstall. 

4 Check for any abnormal noise and vibrations and take corrective action, if required. 

5 Tighten loose nuts & bolts. Tighten the belt & replace if defective. 

 

6 Check the working condition of all instruments & Indicating lamps, selector switches etc 

7 Lubricate the bearing ends. 
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8 Clean the drain pan and drain pipe. Ensure no stagnations of water. 

9 Check for the proper functioning of 3 way mixing valves. 

  

Half Yearly 

1 Inspect housing and wheel for dust and accumulation of dirt 

2 Tighten all the power & Control termination and earth linkage. 

 Yearly 

1 Lubricate damper pin and operating handle & clean dampers. 

2 Check the functional operation of all dampers. 

3 Check the lever of dampers for distortion and damage. 

4 Check the operation of fresh air damper. 

5 Measure & record the IR Values of all interconnecting & incoming cable and also the major 

windings. 

6 Tighten the earth connections. Check the earth continuity. 

  

 Water Softening Plant 

 Daily 

1 Check & record all operating parameters 

 Weekly 

1 Check hardness of water leaving the plant 

2 Check and cleaning the surrounding of the plant. 

 Monthly 

1 Check the working of all controls and valves 

 Chiller & Condenser water Pipe Line 

 Monthly 

1 Check the operation of all valves & check or any leakage by visual/ inspection 

2 Inspect the chiller pipe line Insulation and rectify the damage. 

 Yearly 

1 Plant all the exposed pipe lines 

2 Inspect the pipe supports & rectify the defects. 

Note Any missing activities can be incorporated and implemented. 

Periodicity of maintenance depends on the number of hours of airport operation, life of the 

equipment and the climatic conditions . Hence , based on these  the periodicity could be further 

improved, if found necessary. On checking the individual parameters deficiency found shall be 

rectified immediately in a time bound manner. 

 In case of tripping of chillers and any abnormalities observed during the operation of AC plant, It 

has to informed to concerned officials of AAI & Voltas Ltd. for rectification.  
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Detail of Equipments 

 

S. 

No 

Equipment Technical Detail Qty Remarks 

1 Chiller 100TR Water Cooled Screw Chiller,R134a 

(70 Kg) ,Lube oil(20 Ltrs),stepless,Mpdel:- 

VWXC 115-5SR,make:Dunham 

Bush(23BJIC),400 V/3 Phase/50 Hz/745 

Amps:125 

Amps(LRA:RLA),Pressure:400(High Side) 

and 230 (Low Side) 

3 1. Commissioned by M/s 

Voltas in Dec-2005. 

2. Main =02 nos and 01 

Stand By. 

3. Sl. No.: 

2A52100056,…57,…58 

2 Chiller Control 

Panel 

In Built Micro processor based 3  

3 Chilled Water 

Motor and Pump 

set  

 Motor: -Induction) Make: Primo,15 Kw,415 

V,50 Hz,27.6 Amps,1450 RPM,F Class 

duty:S1 Conn:D,Frame:PM106 

L,bearings:6309(DE),6309(NDE),Centrifugal 

Pump: make Beacon, Model:BWC 50.180. 

20 LPS @40 Mtr. Head,11.2 BKW,2900 

RPM 

3 1. 2 main & 1  Stand by. 

2. Sl No: U35FAA18-

03…….02,…..14 

4 Control Panel Star- Delta 03 MCC panel 

5 Condensor motor 

and Pump Set 

Motor: -Induction) Make: Primo,15 Kw,415 

V,50 Hz,27.6 Amps,1450 RPM,F Class 

duty:S1 Conn:D,Frame:PM106 

L,bearings:6309(DE),6309(NDE),Centrifugal 

Pump: make Beacon, Model:BWC 50.180. 

30 LPS @30 Mtr. Head,11.16 BKW,1450 

RPM 

03 1. 2 main & 1  Stand by. 

2. Sl No: TSCAA46-103 

MK1+W0013005, 

3. Sl No:- TSCAA46-207 

MK1+W0013105, 

4. Sl No:- TSCAA46-286 

MK1+W0027605 

6 Control Panel Star- Delta 03 MCC panel 

7 Cooling Tower Make:- Advance Model:TM108 03 1. 2 main & 1  Stand by. 

2. Sl No:-

255.0506,,251.0506,254.

0506 

 

8 Cooling Tower 

Motor 

Motor: (-Induction) Make:ABB,3.7 Kw,415 

V,50 Hz,7.8  Amps,950 RPM, F Class 

duty:S1 

Conn:D,Frame:1325,bearing:6208(DE), 

6208(NDE) 

03 1. 2 main & 1  Stand by. 

2. Sl No.:0605H10760,0605 

H21718,0605 H 21711 

9 Cooling Tower 

motor Starter 

VFD 03 

10 Water Softener 

motor & Pump 

set 

Motor: (-Induction) Make:Beacon,415 V,50 

Hz,2.0 A,F class Duty:S1, Conn:D Frame 1 

TPS3M,Size:25x25 mm 

02 1. 1 main & 1  Stand by. 

2. Sl No:0501085,0501086 
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11 Air Handling 

Unit 

23000 CFM,Model:ADH 800K,Make: 

Nicotra, Motor:ABB,HX160MLB4,415 

V,1455 rpm,D S1,F,11 KW,22 A, 

Bearing:6309 ZZC3(DE),6308 

ZZC3(NDE),Belt:PIX-A9313X236Li 

02 1. SATCOM AHU-01 & 

AHU-02 

2. Sl:A146823,A146325 

12 Air Handling 

Unit 

20000 CFM,Model:ADH 710R, Make: 

Nicotra, Motor:ABB,HX160MLB4,415 

V,1455 rpm,D S1,F,11Kw/9.3Kw,22 A/19A, 

Bearing:6309 ZZC3(DE),6308 

ZZC3(NDE),Belt:PIX-A8413X213Li 

02 1. ILNUS East AHU -01 & 

AHU-02 

2. Sl:A146822,A1440702 

13 Air Handling 

Unit 

20000 CFM,Model:ADH 710R, Make: 

Nicotra, Motor:ABB,HX160MLB4,415 

V,1455 rpm,D S1,F, 9.3Kw/11Kw,19 A/22A 

Bearing:6309 ZZC3(DE),6308 

ZZC3(NDE),Belt:PIX-A8413X213Li 

02 1. ILNUS West AHU -01 & 

AHU-02 

2. Sl:A146328,A145330 

14 Air Handling 

Unit 

16000 CFM, Model: ADH 630R, Make: 

Nicotra, Motor:ABB,HX160MLB4,415 

V,1455 rpm,D S1,F, 11Kw,22A 

Bearing:6309 ZZC3(DE),6308 

ZZC3(NDE),Belt:A74/1916 

02 1. CTF,FF.East AHU-1 and 

AHU-2  

2. Sl:A146327,A146329 

15 Air Handling 

Unit 

28000 CFM, Model: ADH 900R, Make: 

Nicotra, Motor:ABB,HX160MLB4,415 

V,1455 rpm,D S1,F, 15 Kw,29.5A 

Bearing:6309 ZZC3(DE),6308 

ZZC3(NDE),Belt:PIX-A108 13X275Li 

02 1. CTF,FF.West AHU-1 and 

AHU-2  

2. Sl:A147666,A147662 

16 Air Handling 

Unit 

10000 CFM, Model: ADH 500R, Make: 

Nicotra, Motor:ABB,HX1325MB,415 

V,1455 rpm,D S1,F, 5.5 Kw,11.2A 

Bearing:6308 ZZC3(DE),6307 

ZZC3(NDE),Belt:PIX-A58 13X1475Li 

01 1. CTF,GF.West AHU-1  

2. Sl:182346 

17 Air Handling 

Unit 

10000 CFM, Model: ADH 500R, Make: 

Nicotra, Motor:ABB, HX160MLB4,415 

V,1455 rpm,D S1,F, 5.5 Kw,11.2A 

Bearing:6308 ZZC3(DE),6307 

ZZC3(NDE),Belt:PIX-A58 13X1475Li 

01 1. CTF,GF.East AHU-1  

2. Sl:182345 

18 AHI Control 

Panel 

VFD 01  

19 CHILLED Water 

Line 

Puff Insulated,150 mm/125mm/100mm/ 80 

mm dia,C-Class MS,TATA Make 

650 Approx 

20 Condenser Water 

Line 

 210 

M 

Approx 

21 Butterfly valve  85 

No 

 

22  Stainer  21  

23 Pressure Guage  46  
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24 Temperature 

guage 

 36  

25 Balancing Valves  18  

26 NRV  6  

27 Airvent  5  

28 Ball valve  55  

29 Gate Valve  6  

30 Rotary Actuator  12  

31 Damper Actuator  22  

32  Ducting and 

Grills 

24/22/20 gauge rectangular, glass wool 

insulated 

1100 

sqm 

 

33 Acoustic Lining 25 mm,32 KG/Cim,0.63 mmAl 150 

sq m 

 

34 VCD/motorized 

fire damper 

 70 

sq, 

 

35 Supply/ return air 

Diffusers/grills 

 50 

sqm 

 

36 Expansion Tank  01  

 

Note:- The abstract detailed inventory covered under the scope of work is as per Annexure-I and 

additionally if any component added to existing HVAC System as part of up-gradation during the 

contract period for which no additional payment shall be made.  

 

 

 

 

 

Signature of Contractor                                                                      Asst. General Manager Engg.(E) 

      (With Seal)                                                                                                            (With Seal) 
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ANNEXURE C 
 

 

AFFIDAVIT FOR NO DUES 

 

(To be executed in Rs. 100/- Non Judicial Stamp Paper) 

 

DECLARATION 

 
I     /     we  the   director(s)    /    partner(s)    /    proprietor(s)    of 

M/s. hereby declare that, neither this firm have any outstanding 

dues payable to AAI nor any director(s)/ partner(s)/ proprietor(s) of the said firm have establish 

business with AAI in any other company name which has outstanding dues payable to the 

Airports Authority of India. 

 

Date: 

 

 

 

(Signature of the Contractor) 

With rubber-stamp. 
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To be submitted by the L1 bidder before award of work on his letter head 
 

 

UNDERTAKING 
 

I/we, (Name of the company / firm) hereby undertake that in case the 

Registration Certificate no.    dtd. 

 

issued by   (Name of Department) & experience certificate no. 

   dtd. issued by 

Name     of      Department) submitted by me/us, is found to be Forged/false at 

any stage, I/we may be debarred from AAI for taking participation in all future 

AAI works & any other suitable action may be taken against our company/firm as 

deemed fit by 

AAI. 

 

 

 

Signature of Director/Proprietor of the company/firm 
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E-PAYMENT DETAILS 
 

The lowest bidder shall submit the E-payment format as per following details to the Engineer-In- 

charge within 7 days of signing of agreement. 

 

Particular 

 

1. Name of Party / Firm 

 

2. Head Office Address 

 

3. Style under which party / firm is functioning 

 

A) Sole Proprietor 

B) Partnership Firm 

C) Private Ltd. Company 

D) Public Ltd. Company 

 

4. Name of Bank in which party maintains A/c 

 

5. Bank Branch Address, Branch Code 

 

 

6. IFSC Code of the Bank 

 

 

7. Account No. 

 

 

8. PAN No. 

 

 

9. GST No. 

 

 

10. A Cancelled cheque is also to be enclosed 

 

 

 

 

 

Signature of Director/Proprietor of the company/firm 
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Annexure - I 

UNDERTAKING UNCONDITIONAL ACCEPTANCE OF AAI’S TENDER CONDITION S 

(To be put in E-Cover –I) 

To 

Asst. General Manager (Engg-E), 

Airports Authority of India,  

Old HAL  airport, 

Bangalore – 560017 

Name of work: - “JOB CONTRACT (2021-23) FOR OPERATION OF 3X100 TR HVAC 

SYSTEM AT GAGAN COMPLEX, BANGALORE.” 
 

Sir, 
 

1. The tender document for the above work have been sold to me/us by Airports Authority of 

India and I/we hereby certify that I/we have inspected the sites and read the entire terms and 

conditions of the tender documents made available to me/us in the office of AGM (Engg.-E), 

AAI, Old HAL  Airport, Bangalore which shall form part of the contract agreement and 

I/We shall abide by the conditions/clauses contained therein. 

 

2. I/We hereby unconditionally accept the tender conditions of AAI’s tender documents in its 

entirety for the above work. 

 

3. The contents of the Notice Inviting Tender have been noted wherein it is clarified that after 

unconditionally accepting the tender conditions in its entirety, it is not permissible to put any 

remarks/conditions except unconditional rebate on quoted rates, if any, in the tender enclosed 

and the same has been followed in the present case. In case, this provision of the tender is 

found violated after opening “COVER - I”. I/We agree that the tender shall be rejected and 

AAI shall without prejudice to any other right or remedy be at liberty to act as per EMD 

declaration “Annexure A”. 

 

4. I/We declare that I/We have not paid and will not pay any bribe to any officer of AAI for 

awarding this contract at any stage during its execution or at the time of payment of bills and 

further if any officer of AAI asks for bribe / gratification, I/We will immediately report it to 

the appropriate authority in AAI. 

 

5. I/We agree that “If at any stage, any information / documents submitted by us are found to 

be false, we shall be liable for debarment from tendering in AAI, apart from any other 

appropriate / Legal action”. 

 

6. The required earnest money declaration as per Annexure-A is uploaded as per NIT. 
 

 

Thanking you,  
Yours faithfully,  

(Signature of the Contractor/firm) With Rubber Stamp 
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ANNEXURE-B 

UNDERTAKING 
 

(Regarding Debarred / Blacklisted) 

(To be submitted by bidders in Envelope-I 
on letter head of Company/Firm) 

 

Name of Work: JOB CONTRACT (2021-23) FOR OPERATION OF 3X100 TR HVAC 

SYSTEM AT GAGAN COMPLEX, BANGALORE. 

 

I/ We,_  the director(s)/ 

proprietor(s) of M/s.   

do hereby declare that, neither this firm nor its any subsidiary firm is debarred / blacklisted 

by AAI / Government / Semi-Govt. / PSU for participating in Tenders. 

 

 
 

Date: 

 

 

Place: 

 

 

Signature and name of the authorized 

signatory of the firm 
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ANNEXURE ‘III’ 
 

GST UNDERTAKING 
 

(TO BE UPLOADED IN COVER-I) 
 

 

 

To 
Asst. General Manager (Engg-E), 

Airports Authority of India,  

 Old HAL airport, 

Bangalore – 560017 
 

Respected Sir, 
 

Sub: GST Undertaking – Reg 

 
I, M/s. , in the capacity of proprietor, hereby declare that, 

 
1. M/s. , is registered under GST and compliance of GST provision. 

 

2. If non- compliance of GST provision and blockage of any input credit, 

M/s.  , responsible to indemnify AAI. 

 

3. All input credits have been passed on to AAI by M/s. . 

 

Thanking you, 

 
Yours faithfully, 

 

 

 
 (SIGNATURE OF THE TENDERER) 

 

WITH RUBBER STAMP 
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ANNEXURE-IV 

 

CERTIFICATE OF NET WORTH FROM CHARTERED ACCOUNTANT 
 

 

 

“It is to certify that as per the audited balance sheet and profit & loss account during the 

financial year 2019-20, the Net Worth of M/s ............................ (Name & Registered 

Address of individual/firm/company), as on………………………………………….(the 

relevant date) is Rs. 

…………………. After considering all liabilities. It is further certified that the Net Worth of 

the company has not eroded by more than 30% in the last three years ending on 31.03.2020”. 

 

 

 
Signature of Chartered Accountant 

 

……………………………………………….. 

 

Name of CharteredAccountant 

 

……………………………………………. 

 

Membership No.of ICAI 

 

………………………..………… 

 

Date and Seal 
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ANNEXURE - V 
 
 

AFFADAVIT FOR MINIMUM WAGES 
 

I………………………………… (Name), aged ……………………… years, S/o (Name), 

 

Proprietor / Managing Partner / Managing Director of ........................................... (Name 

 

of the Agency) do hereby solemnly affirm and state as follows. 

 

I am competent to swear this affidavit on behalf of ............................................ (Name of 

 

Agency). I state that, in the event of work is awarded to our agency; the wages to be paid 

to the workers engaged shall not be less than the minimum wages determined by 

appropriate Govt. Authority from time to time. 

Dated this, the ………………………. Day of ………………………. Month, years ……… 

 

DEPONENT. 

 

Note : This affidavit shall be executed on non-judicial stamp paper of Rs.100/- duly 

counter signed by Notary. The cost of the stamp paper has to be born by the successful 

tenderer. 
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Annexure-A 
 

 

Proforma for Earnest Money Declaration 

(To be submitted on contractor’s letter head) 

 
 

Whereas, I/We ...................... (name of agency) .......................... have submitted bid 

for………………................... . (name of work) …………………………… 

I/We hereby submit following declaration in lieu of submitting Earnest Money Deposit. 

 

(1) If after the opening of tender, I/We withdraw of modify my/our bid during the period of validity of 

tender (including extended validity of tender) specified in the tender documents, 

Or 
 

(2) If, after the award of work, I/We fail to sign the contract, or to submit performance guarantee 
before the deadline defined in the tender documents, 

 

I/We shall be suspended for one year and shall not be eligible to bid for AAI tenders from date of issue 

of suspension order. 

 

 

 

 
Signature of the contractor(s) 
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Bidder 

Name :

NUMBER 

#
TEXT #

NUMBER 

#
TEXT # NUMBER # NUMBER # TEXT #

Sl.

No.
Item Description Quantity Units

BASIC RATE In 

Figures To be entered 

by the Bidder 

excluding GST

Rs.      P

TOTAL 

AMOUNT  

excluding GST

Rs.      P

TOTAL AMOUNT 

In Words

1 2 4 5 13 53 55

1 Sub Head-1

1.1

Job contract for round the clock operation and maintenance ( daily ) of 3 X 100 TR water cooled, Voltas make central

AC plant including chilled water pumps, control panels,AMS system opration,chilled water lines, AHUs, grillers,

diffusers, dampers, Ducts etc.(details of equipments etc. attached in Annexure-I ) on all days including Sundays and

holidays including tools and plants and sundry materials but excluding spare parts etc. complete as required as per

terms and conditions in the contract.

24 Months 0.00 INR Zero Only

PRICE SCHEDULE

(This BOQ template must not be modified/replaced by the bidder and the same should be uploaded after filling the relevent columns, else the bidder is liable to be rejected for this tender. Bidders are allowed to enter the 

Bidder Name and Values only )

Item Rate BoQ

Tender Inviting Authority: Asst.General  Manager (Engg. – Electrical), AAI,  Bangalore

Name of Work:Job contract(21-23) for operation of 3X100 TR HVAC system at GAGAN Complex, Bangalore

Contract No: 

Validate Print Help

2 Sub Head II DSR Item

2.1

Percentage above or below on the rates of Electrical DSR -2018(CPWD) items worth totalling to Rs.50000.00 for

execution of misc. items on requirement basis. The rates quoted shall be without GST. ( Note: The firm has to

quote/upload the percentage above/below (+/-)% on the quantity mentioned against this item directly in the form

of multiplying factor in the rate column, as clarified below. For example: If

desired to quote 5% above on DSR-2018 rates, the rate column shall be filled as 1.05 and 5% below on DSR 2018

shall be filled as 0.95)

50,000 % 0.00 INR Zero Only

Total in Figures 0.00  Zero Only

Quoted Rate in Words INR Zero Only


