
1 
 

Tender Document 
 

Name of work: A/R&M/O Civil works at Trichy Airport during the 
year 2026-27.  

S.H: Civil Repair and Maintenance works in Non-Operational area 
including Old AAI Colony premises, Car parking area 
(Old & New), Power House (Old & New), STP (Old & 
New), Solar Plant area, SALS area, Closed old 
Terminal Building, Non-Operational area of 
Administrative Building and other ancillary 
buildings. 

 
(Tender Ref No: AAI/TRY/ARMO(RESI OTHER BLDG)/26-27,  

Tender ID: 2026_AAI_271522_1) 
 
 
 

 
 
 
 
 
Bid Manager : K. Suren Prabhu 
Tel No.  : 0431-2340551-Extn.322 
Mobile No.  : 86678 63295 
Email ID   : ksurenp@aai.aero 
  

 AIRPORTS AUTHORITY OF INDIA, 
CIVIL ENGINEERING WING, 

TRICHY AIRPORT, 
TRICHY - 620 007. 

 
 

Prepared By,                           Approved By, 
 
 
 
 
Senior Manager (Engg-Civil)                     DGM (Engg-Civil) 
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No:AAI/TRY/ENGG(C)/AR&MO(RESI OTHER BLDG)/25-26/          Date: 23-03-2026 

NOTICE INVITINGE-TENDER (2 BOT - 2 Envelope Open Tender) 
(Tender Ref No: AAI/TRY/ARMO(RESI OTHER BLDG)/26-27, Tender ID: 2026_AAI_271522_1) 

 
1. Percentage Rate e-tenders are invited through the e-tendering CPP Portal by Senior Manager (Engg-

Civil), AAI, Trichy International Airport, Trichy - 620 007. Telephone No.0431-2340551-Extn. 
322 (Bid Manager) on behalf of Chairman, A.A.I from the eligible contractors for the work of 
“A/R&M/O Civil works at Trichy Airport during the year 2026-27.  S.H: Civil Repair and 
Maintenance works in Non-Operational area including Old AAI Colony premises, Car parking 
area (Old & New), Power House (Old & New), STP (Old & New), Solar Plant area, SALS area, 
Closed old Terminal Building, Non-Operational area of Administrative Building and other 
ancillary buildings” at an Estimated cost of Rs.2,00,00,000/- (Exclusive of GST) with completion 
period of 12 (Twelve) Months.  

The tendering process is online at CPP-portal URL address https://etenders.gov.in/eprocure/app or 
www.aai.aero. Prospective Tenderers may download and go through the tender document. 
Prospective Tenderers are advised to get themselves register at CPP-portal, obtain ‘Login ID’ & 
‘Password’ and go through the instructions available in the Home Page after log in to the CPP-
portal https://etenders.gov.in/eprocure/app or www.aai.aero. They should also obtain Digital 
Signature Certificate (DSC) in parallel which is essentially required for submission of their 
application. The process normally takes 03 days time. The tenderer may also take guidance from 
AAI Help Desk Support through path aai.aero/tender/e-tender/help desk support. 
(i) For any technical related queries please call the Helpdesk. The 24 x 7 Help Desk details are as 

below :- 
Tel: 0120-4711508, 0120-4001005, 0120-6277787,  
E-mail: support-eproc@nic.in 
Tenderers are requested to mention the URL of the Portal and Tender ID in the subject while 
emailing any issue along with the contact details. 
Before submitting queries, bidders are requested to follow the instruction given in “Guidelines 
to Bidders” and get their computer system configured according to the recommended settings 
as specified in the portal at “System Settings for CPPP”. 
For any further technical assistance with regard to functioning of CPP portal, the tenderermay 
contact to the following AAI help desk numbers on all working days only between : 

Sl 
No 

Support 
Persons 

Escalation 
Matrix E-mail Address Contact 

Numbers Timings* 

1 Technical Help 
Desk Team Instant Support eprochelp@aai.aero 011-24632950 

Ext. 3512 
0800-2000 Hrs 

(Mon-Sat) 
2 JE (IT) After 4 Hours 

of Issue 
etendersupport@aai.aero 

or 
vaibhav_g@aai.aero 

011-24632950 
Ext. 3523 

0930-1800 Hrs 
(Mon-Fri) 
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3 Sr. Manager 
(IT) After 12 Hours shripatim@aai.aero 011-24632950 

Ext. 3509 
0930-1800 Hrs 

(Mon-Fri) 
4 Jt. GM(IT) After 24 Hours Sunil.km@aai.aero 011-24632950 

Ext. 3506 
0930-1800 Hrs 

(Mon-Fri) 
5 General 

Manager (IT) After 03 Days gmit@aai.aero 011-24657900 0930-1800 Hrs 
(Mon-Fri) 

 
* The help desk services shall remain closed on all Govt. Gazetted Holidays. 

 

 Tender processing fee of Rs.1,180/- (including GST), Non-refundable will be required to be paid 
online on CPP Portal only.  
Earnest Money Deposit of Rs.6,00,000/- will be required to be paid online on CPP Portal only.  

1. Following 2 envelopes shall be submitted through online at CPP-portal by the tenderer as per the 
following schedule :- 

CRITICAL DATA SHEET 
Publishing Date 24-03-2026 at 15:30 Hrs 
Bid Document Download / Sale Start Date  25-03-2026 from 09:30 Hrs 
Clarification Start Date & Time 25-03-2026 from 09:30 Hrs 
Clarification End Date & Time 10-04-2026 up to 18:00 Hrs 
Bid Submission Start Date &Time 25-03-2026 from 09:30 Hrs 
Bid Submission End Date & Time 14-04-2026  up to 15:00 Hrs 
Bid Opening Date (Envelope)-I 15-04-2026  at 15:30 Hrs. 
Bid Opening Date (Envelope-II) 20-04-2026  at 15:30 Hrs. 

 

 Note: If the bidder has any query related to the Bid Document of the work, they should use ‘Seek 
Clarification’ on CPP portal to seek clarifications. No other means of communication in this regards 
shall be entertained. 
Envelope-I: (Technical Bid and Prequalification): Bid containing following: 
A. Technical Bid containing the following: - 
i. Scanned copy of Tender Acceptance Letter on Bidder’s Letter Head. 
ii. Scanned copy of Permanent Account Number (PAN) and GST Registration Number. 
iii. Scanned copy of ‘Undertaking’ regarding Black listing/ Debarment on Bidder’s Letter Head. 
iv. Scanned copy of Form-A - details of similar works completed during last seven years with completion 

certificate issued by client. 
v. Scanned copy of Form-B - Financial Information. 
vi. Scanned copy of Form-C - Net Worth. 
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vii. Bidder shall submit scanned copy of ‘Undertaking’ on Company’s Letter Head that I/We will deploy 
sufficient plant and machinery as per the requirement of work in consultation with the Engineer-In-
Charge (E-I-C) to achieve the milestones / targets and overall completion within the time period. 

viii. Bidders other than proprietary firm shall submit, scanned copy of Authorization Letter/Power of 
Attorney along with copy of Certificate of Incorporation of the Company under Companies Act 
showing CIN/LLPIN/Name of Directors of the Company & Copy of Board Resolution regarding 
Authority to assign Power of Attorney. 
Proprietary firm shall submit scanned copy of Authorization Letter/Power of                                                  
Attorney only if the tender is processed by a person other than proprietor.  

ix. PQ Performa dully filled. 
B.   Qualifying requirements of contractors / tenderers containing the following: 
i.  Should have successfully completed or substantially completed three works, each of Rs.80,00,000/- or 

two works, each of Rs.1,00,00,000/- or one work of Rs.1,60,00,000/- in single contract of similar 
nature of “Repair / Maintenance of Car parking / Pavements / Buildings etc.,” during last 07 
(Seven) years ending last day of month previous to the one in which tenders are invited. 

 The details of similar works completed during last seven years in the given format-Form-A with 
supporting documents issued by client. 
Note: 
1. The Experience Certificates of works completed pre GST era, Completion amount will be divided by 1.12 

(to exclude pre GST taxes) to make it at par with Experience certificates of post GST era but excluding GST. 
2. The Tenders invited for Annual Rate Contracts for O&M / AMC / CMC works, agency having experience 

of completed AMC contract of more than one year shall be counted for the value of work for a completed 
one year on pro-rata basis. However, the agency who has completed one year of work in running AMC 
contract of more than one year, may be counted for the value of work for a completed one year on pro-rata 
basis. 

3. Experience gained by executing work on back-to-back contract / Sub-contract basis is acceptable in the 
following conditions: 
(a) Work should be actually executed by the second agency (sub-contractor) with due concurrence of the 

owner as tripartite agreement / written approval. It should be backed by valid agreement and experience 
certificate. 

(b) Payments received by second agency should be reflected in TDS certificates. 
4. Experience gained in composite works for the specialized nature of works (List of Specialized Items / Jobs 

/ Works are mentioned at Para 35.3 of AAI Works Manual) were executed by main contractor either by in-
house expertize & experience or by engaging the specialized agencies with the approval of main client as 
per contract conditions. In such cases, main contractor as well as specialized agency both get the experience 
certificate for the same work from their respective client(s) i.e. main contractor for composite work along 
with specialized works from owner and specialized agency for specialized work(s) from the main contractor. 
In this situation, the experience certificate of either specialized agency or main agency having in-house 
expertise & experience, who has actually executed the specialized work(s), shall be considered for Technical 
/ Pre-qualifying criteria in similar specialized nature of work(s). 
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"The value of executed works shall be brought to current costing level by enhancing the actual 
value of work at simple rate of 7% per annum, calculated from the date of completion to date of 
bid opening (Cover-I / Technical Bid). 
Client certificate for experience should show the nature of work done, the value of work, date of start, 
date of completion as per agreement, actual date of completion and satisfactory completion of work. 
Tenderers showing work experience certificate from non-government/non-PSU organizations 
should submit copy of tax deduction at sources (TDS) certificate(s) along with a certificate issued 
by registered Chartered Accountant Accountant, clearly specifying the name of work, total 
payment received against the work and TDS amount for the work. 

ii. Should have Average Annual Financial Turnover of Rs.70,80,000/- on construction works during last 
three years ending 31st March of the previous financial year. The Financial Information shall be 
submitted in the given format - Form-B. Tenderers showing continuous losses during the last three 
years in the balance sheet shall be summarily rejected. 

 iii. The tenderer should have a minimum net worth of Rs.30,00,000/- issued by the certified Chartered 
Accountants. The Certificate should be submitted in the given format - Form-C. 
 

Envelope-II:- The Financial e-Bid through CPP portal 
All rates/Percentage shall be quoted in the format provided and no other format is acceptable. If the price 
bid has been given as a standard BOQ format with the tender document, then the same is to be downloaded 
and to be filled by all the tenderers. Tenderers are required to download the BOQ file, open it and complete 
the blue coloured (unprotected) cells with their respective financial quotes and other details (such as name 
of the tenderer). No other cells should be changed. Once the details have been completed, the tenderer 
should save it and submit it online, without changing the filename. If the BOQ file is found to be modified 
by the tenderer, the bid will be rejected.  
Refund of EMD:- 
EMD deposited by all the bidders except the confirmed lowest bidder shall be returned within one week 
from the date of opening of the Financial Bid. EMD of the successful bidder shall be returned on receipt of 
Security Deposit equivalent to EMD amount / Performance Bank Guarantee.  
 

4.  Bid Submission:- 
The tenderer shall submit their application only at CPP Portal: https://etenders.gov.in/eprocure/app. 
Tenderer/Contractor are advised to follow the instructions provided in the tender document for 
online submission of bids. Tenderers are required to upload the digitally signed file of scanned 
documents as per Para 2. Bid documents may be scanned with 100 dpi with black and white option 
which helps in reducing size of the scanned document. 
Uploading of application in location other than specified above shall not be considered. Hard copy 
of application shall not be entertained. 

5. Not more than one tender shall be submitted by one tenderer or tenderers having business 
relationship. Under no circumstance will father and his son(s) or other close relations who have 
business relationship with one another (i.e. when one or more partner(s)/director(s) are common) 
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be allowed to tender for the same contract as separate competitors. A breach of this condition will 
render the tenders of both parties liable to rejection.  

6. Tenderer who has downloaded the tender from Central Public Procurement Portal (CPPP) website 
https://etenders.gov.in/eprocure/app, shall not tamper/modify the tender from including 
downloaded price bid template in any manner. In case if the same is found to be tampered/modified 
in any manner, tender will be completely rejected and EMD would be forfeited and tenderer is liable 
to be banned from doing business with AAI. 

7. Bids Opening Process is as below: - 
Envelope-I (Technical bid and Pre-qualification):  
Envelope-I containing Documents as per Para 2 (A) and (B) (uploaded by the tenderers) shall be 
opened on date & time mentioned in CRITICAL DATA SHEET. 
If any clarification is needed from the tenderer about the deficiency in his uploaded documents in 
Envelope-I, he will be asked to provide it through CPP portal or email if required. The tenderer 
shall upload the requisite clarification/documents within time specified by AAI, failing which it 
shall be presumed that bidder does not have anything to submit and bid shall be evaluated 
accordingly. 
The intimation regarding acceptance/rejection of their bids will be intimated to the tenderers 
through CPP portal. 
Envelope-II (Financial Bid): 
Envelope-II containing financial bid of the tenderers found to be meeting the technical criteria and 
qualifying requirements shall be opened on date & time mentioned in CRITICAL DATA SHEET. 
(In case the date and time for opening of Envelope-II (Financial bid) is required to be changed, 
the same shall be intimated through CPP Portal). 

8. AAI reserves the right to accept or reject any or all applications without assigning any reasons. AAI 
also reserves the right to call off tender process at any stage without assigning any reason. 

9. AAI reserves the right to disallow the working agencies whose performance at ongoing project (s) 
is below par and usually poor and has been issued letter of restrain/Temporary or Permanent 
debarment/black listing by any department of AAI or Central / State Govt. Depts/PSUs/World 
bank/ADB etc., AAI reserves the right to verify the credential submitted by the tenderer at 
any stage (before or after the award the work). If at any stage, any information / documents 
submitted by the applicant is found to be incorrect/false or have some discrepancy which 
disqualifies the tenderer then AAI shall take the following action: 
a) Forfeit the entire amount of EMD submitted by the tenderer.  
b) The tenderer shall be liable for debarment for a period up to two years from tendering in 

AAI, including termination of the contract apart from any other appropriate 
contractual/legal action. 

10. Consortium / JV companies shall not be permitted.  
11. Purchase preference to Central Public Sector Undertaking shall be applicable as per the directive of 

Govt. of India prevalent on the date of acceptance. 
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12. Concessions to Indian Micro & Small Enterprises (MSEs) units registered with 
DIC/NSIC/KVIC/KVIB/Directorate of Handicraft and Handloom etc., to be given as per the 
provisions of public Procurement Policy for MSEs order 2012 with up to date amendments, shall 
be applicable for tenders of supply/services and shall not be extended to construction work. 

13. Tenderers have to submit Unique Document Identification Number (UDIN) generated 
documents like Financial information (Turnover with Loss / Profit), Net Worth Certificate, 
as per NIT conditions duly certified by CA (Chartered Accountant) and having UDIN. The 
documents submitted by bidders without UDIN shall not be entertained. 

14. Department of Promotion of Industry and Internal Trade (DPIIT), Ministry of Commerce 
and Industry, Government of India, issued Public Procurement (Preference to Make in 
India), Order 2017 vide OM No.P-45021/2/2017-PP(BE-II)  dated 16.09.2020 is applicable. 

15. Requirement of registration by the Bidder from a country sharing land border with India 
based on order No.F No.6/18/2019-PPD  dated 23-07-2020 of Government of India, Ministry 
of Finance, Department of Expenditure (Purblic Procurement Divison) with up to date 
amendments, regarding restriction under Rule 144(xi) of the General Financial Rules (GFR) 
2017 shall be applicable. Bidder shall submit scanned copy of ‘Undertaking on Company’s 
letter head in this regard. (Annexure-LBS). 

16. AAI Bank & Account details for preparation of Bank Guarantee are as follows: 
Corporate Name   : Airports Authority of India 
Bank Name   : ICICI Bank 
IFSC Code    : ICIC0000007 
BG Advising Message  : IFN 760 COV (for BG Issue) 
    : IFN 767 COV (for BG Amendment) 
Unique Identifier Code (7037) : AAITIRUCHIRAPALLI. 
Email    : bgvtiruchirapalli@aai.aero 

 
 

 - Digitally Signed - 
Senior Manager (Engg-Civil), 

AAI, Trichy International Airport. 
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PQ PERFORMA / CHECK LIST  
(To be uploaded in Cover / Envelope-'I') 

Name of Work: A/R&M/O Civil works at Trichy Airport during the year 2026-27.                      
S.H: Civil Repair and Maintenance works in Non-Operational area including Old AAI Colony 

premises, Car parking area (Old & New), Power House (Old & New), STP (Old & 
New), Solar Plant area, SALS area, Closed old Terminal Building, Non-Operational 
area of Administrative Building and other ancillary buildings. 

 1 2 3 4 
Ref. 
No. Qualifying Criteria Particulars Enclosed check list 

1 Name and address of the 
firm/contractor 

 
 

 

    2       Envelope-I shall contain scanned copy of 
A Tender Cost / Fee details (Online paid 

Receipt)   Enclosed paid receipt YES / 
NO                                    

B EMD Cost / Fee details (Online paid 
Receipt)   Enclosed paid receipt YES / 

NO                                    
C Tender Acceptance Letter on Bidder’s 

Letter Head  Copy enclosed: 
YES / NO 

D Scanned copy of Permanent Account 
Number (PAN) & GST Regn. No.  Copy enclosed: 

YES / NO 
E Form “A“ - Details of Similar works 

completed  Copy enclosed: 
YES / NO 

F Form “B“ - Financial Information  Copy enclosed: 
YES / NO 

G 
Form “C“ - Net Worth certificate 
issued by the cerrtified Chartered 
Accountants. 

 Copy enclosed: 
YES / NO 

H Undertaking reg Black listing / 
Debarment on Letter Head  Copy enclosed: 

YES / NO 
I Scanned copy of Affidavit for 

Minimum wages on Letter Head.  Copy enclosed: 
YES / NO 

J Undertaking reg Tools & Plants and 
Machinery on Letter Head.  Copy enclosed: 

YES / NO 
 

 
 
 
 

K 
 
 
 
 
 
 
 
 
 
 
 

Certificate from clients of having 
satisfactorily completed 
 
Three works of Rs.80,00,000/- 
  OR 
Two works of Rs.1,00,00,000/-  
  OR 
One work of   Rs.1,60,00,000/- 
 
In single contract of similar nature of 
work i.e. Repair / Maintenance of 
Car parking / Pavements / Buildings etc., on E-Bid submission 
/ Extended date of submission. 
 
 

Details of the Three/Two/One 
work(s) as applicable to Client: 
 
Name of Work: 
 
Work Order/ Agreement No. & 
Date: 
 
Cost: 
 
Stipulated date of Completion as 
per contract agreement: 
 
Actual Date of Completion: 
 
Completion Cost: 
 EOT granted (if any) upto ____ 
with/without levy of 
compensation. 

Copy of certificates 
enclosed: 
 
 
YES/NO 
 
 
 
 
 
Details of EOT case as per 
column-3, if applicable Yes 
/ No 
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L 
 
 

Whether experience from Govt. 
organizations or private clients? 

Govt.Organization/ Private 
Clients. 
(Tick whichever is applicable. 
In case of experience with 
private client, TDS certificate 
from clients along with CA 
Certificate clearly specifying 
the name of work, total 
payment received against the 
work including UDIN to be 
enclosed) 

TDS certificate & CA 
Certificate enclosed: 
YES/NO 
 
 
 

M 

TURNOVER: Annualized average 
financial turnover equivalent to INR 
Rs.70,80,000/- during last three 
financial years. The Certificates issued 
/ undertaken / signed by the Chartered 
Accountants should have / consists the 
Unique Document Identification 
Number (UDIN) of the Institute of 
Chartered Accountants of India. 

Year INR (in Lacs) 
2022-23 
2023-24 
2024-25 

Proof of turnover enclosed 
(Abridged balance sheet & 
Profit & Loss A/C) 
YES/NO 

N Scanned copy of Authorization Letter 
/ Power of Attorney if applicable  Copy enclosed: 

YES / NO 
N Copy of ESI / PF Registration details  Copy enclosed: YES/NO 
O Digitally signed Tender Document  Copy enclosed: YES/NO 

3.      Envelope-II shall contain digitally signed Schedule of price bid in the form of BOQ.xls.  
a Financial bid through e-portal  BOQ Uploaded  / Not 

uploaded 
4 Any other information   

 
      DECLARATION 
 I/We, (_______________________________________________________________) hereby declare that 
the documents attached to the application for tender are true to the best of my/our knowledge and belief. 
I/We furhter undertake tht in case any of the documents submitted by me/us, is found to be forged/false at 
any stage, I/We may be debarred from AAI for taking participation in all future AAI works & any other 
suitable action may be taken against our company/firm deemed fit by AAI. 
 
 
Place: 

Signature 
Date:              Authorised Signatory of the Contractor/Firm 
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Annexure - I Instructions for Online Bid Submission: 
 

The bidders are required to submit soft copies of their bids electronically on the CPP Portal, using valid 
Digital Signature Certificates. The instructions given below are meant to assist the bidders in registering on 
the CPP Portal, prepare their bids in accordance with the requirements and submitting their bids online on 
the CPP Portal. More information useful for submitting online bids on the CPP Portal may be obtained at: 
https://etenders.gov.in/eprocure/app. 
 

REGISTRATION  
i) Bidders are required to enroll on the e-Procurement module of the Central Public Procurement 

Portal (URL: https://etenders.gov.in/eprocure/app) by clicking on the link “Online bidder 
Enrollment” on the CPP Portal which is free of charge.  
 

ii) As part of the enrolment process, the bidders will be required to choose a unique username and 
assign a password for their accounts.  
 

iii) Bidders are advised to register their valid email address and mobile numbers as part of the 
registration process. These would be used for any communication from the CPP Portal.  
 

iv) Upon enrolment, the bidders will be required to register their valid Digital Signature Certificate 
(Class II or Class III Certificates with signing key usage) issued by any Certifying Authority 
recognized by CCA India (e.g. Sify / nCode / eMudhra etc.), with their profile.  
 

v) Only one valid DSC should be registered by a bidder. Please note that the bidders are responsible 
to ensure that they do not lend their DSC‟s to others which may lead to misuse.  

 
vi) Bidder then logs in to the site through the secured log-in by entering their user ID / password and 

the password of the DSC / e-Token.  
 
SEARCHING FOR TENDER DOCUMENTS 

i) There are various search options built in the CPP Portal, to facilitate bidders to search active tenders 
by several parameters. These parameters could include Tender ID, Organization Name, Location, 
Date, Value, etc. There is also an option of advanced search for tenders, wherein the bidders may 
combine a number of search parameters such as Organization Name, Form of Contract, Location, 
Date, Other keywords etc. to search for a tender published on the CPP Portal.  

 
ii) Once the bidders have selected the tenders they are interested in, they may download the required 

documents / tender schedules. These tenders can be moved to the respective, “My Tenders‟ folder. 
This would enable the CPP Portal to intimate the bidders through SMS /e-mail in case there is any 
corrigendum issued to the tender document.  
 

iii) The bidder should make a note of the unique Tender ID assigned to each tender, in case they want 
to obtain any clarification / help from the Helpdesk.  

 
PREPARATION OF BIDS  

i) Bidder should take into account any corrigendum published on the tender document before 
submitting their bids.  

ii) Please go through the tender advertisement and the tender document carefully to understand the 
documents required to be submitted as part of the bid. Please note the number of covers in which 
the bid documents have to be submitted, the number of documents - including the names and 
content of each of the document that need to be submitted. Any deviations from these may lead to 
rejection of the bid.  
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iii) Bidder, in advance, should get ready the bid documents to be submitted as indicated in the tender 
document / schedule and generally, they can be in PDF / XLS / RAR / DWF/JPG formats. Bid 
documents may be scanned with 100 dpi with black and white option which helps in reducing size 
of the scanned document.  
 

iv) To avoid the time and effort required in uploading the same set of standard documents which are 
required to be submitted as a part of every bid, a provision of uploading such standard documents 
(e.g. PAN card copy, annual reports, auditor certificates etc.) has been provided to the bidders. 
Bidders can use “My Space” or „‟Other Important Documents‟ area available to them to upload 
such documents. These documents may be directly submitted from the “My Space” area while 
submitting a bid, and need not be uploaded again and again. This will lead to a reduction in the time 
required for bid submission process.  

 
SUBMISSION OF BIDS  

i) Bidder should log into the site well in advance for bid submission so that they can upload the bid 
in time i.e. on or before the bid submission time. Bidder will be responsible for any delay due to 
other issues.  
 

ii) The bidder has to digitally sign and upload / submit the required bid documents one by one as 
indicated in the tender document.  
 

iii) Bidder has to select the payment option as “online” to pay the tender fee & EMD as applicable and 
enter details of the instrument.  
 

iv) Bidders are requested to note that they should necessarily submit their financial bids in the format 
provided and no other format is acceptable. If the price bid has been given as a standard BOQ 
format with the tender document, then the same is to be downloaded and to be filled by all the 
bidders. Bidders are required to download the BOQ file, open it and complete the coloured 
(unprotected) cells with their respective financial quotes and other details (such as name of the 
bidder). No other cells should be changed. Once the details have been completed, the bidder should 
save it and submit it online, without changing the filename. If the BOQ file is found to be modified 
by the bidder, the bid will be rejected.  
 

v) The server time (which is displayed on the bidders “dashboard”) will be considered as the standard 
time for referencing the deadlines for submission of the bids by the bidders, opening of bids etc. 
The bidders should follow this time during bid submission.  
 

vi) All the documents being submitted by the bidders would be encrypted using PKI encryption 
techniques to ensure the secrecy of the data. The data entered cannot be viewed by unauthorized 
persons until the time of bid opening. The confidentiality of the bids is maintained using the secured 
Socket Layer 128-bit encryption technology. Data storage encryption of sensitive fields is done. 
Any bid document that is uploaded to the server is subjected to symmetric encryption using a system 
generated symmetric key. Further this key is subjected to asymmetric encryption using buyers/bid 
openers public keys. Overall, the uploaded tender documents become readable only after the tender 
opening by the authorized bid openers.  
 

vii) The uploaded tender documents become readable only after the tender opening by the authorized 
bid openers.  

 
(a) Upon the successful and timely submission of bids (i.e after Clicking “Freeze Bid Submission” 

in the portal), the portal will give a successful bid submission message & a bid summary will 
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be displayed with the bid no. and the date & time of submission of the bid with all other relevant 
details.  

 
(b) The bid summary has to be printed and kept by bidder as an acknowledgement of the 

submission of the bid. This acknowledgement may be used as an entry pass for any bid opening 
meetings. 

 
ASSISTANCE TO BIDDERS 

(a) Any queries relating to the tender document and the terms and conditions contained therein should 
be addressed to the Tender Inviting Authority for a tender or relevant contact person indicated in 
the tender. 
 

(b)  Any queries relating to the process of online bid submission or queries relating to CPP Portal in 
general may be directed to the 24x7 CPP Portal Helpdesk.  
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CPPP under GePNIC, Help Desk Services  
  

1. For any technical related queries please call the Helpdesk. The 24 x 7 Help Desk Number 01204200462, 0120-4001002, 0120-4001005, and 0120-6277787. International Bidders are requested to prefix 91 as country code.  
Note- Bidders are requested to kindly mention the URL of the Portal and Tender Id in the subject while emailing any issue along with the Contact details. For any issues/ clarifications relating the tender(s) published kindly contact the respective Tender Inviting Authority.  

  Tel: 0120-4001002, 0120-4001005, 0120-6277787  E-Mail: support-eproc@nic.in  
2. For any Policy related matter / Clarifications Please contact Dept of Expenditure, Ministry of Finance. 

E-Mail: cppp-doe@nic.in  
3. For any technical Issues / Clarifications relating to the publishing and submission of AAI tender(s)  
 a. In order to facilitate the Vendors / Bidders as well as internal users from AAI, Help desk services have been launched between 0800-2000 hours for the CPPP under GePNIC https://etenders.gov.in. The help desk services shall be available on all working days (Except Sunday and Gazetted Holiday) between 0800-2000 hours and shall assist users on issues related to the use of Central Public Procurement Portal(CPPP).   b. Before submitting queries, bidders are requested to follow the instructions given in “Guidelines to Bidders” and get their computer system configured according to the recommended settings as specified in the portal at “System Settings for CPPP”.   4. In case of any technical issues faced, the escalation matrix is as mentioned below:  

  

*The Helpdesk services shall remain closed on all Govt. Gazetted Holidays.  

  

5. The above mentioned help desk numbers are intended only for queries related to the issues on eprocurement portal and help needed on the operation of the portal. For queries related to the tenders published on the portal, bidders are advised to contact concerned Bid Manager of AAI  

SL.  No.  Support  Persons  Escalation  Matrix  E-Mail Address  Contact  Numbers  Timings*  
  1.  

Technical Help Desk Team Instant Support    eprochelp@aai.aero  
011-24632950,  Ext-3512  0800-2000 Hrs. (MON - SAT) 

  2.   Sh. Sanjeev Kumar, Sr. Mgr.(IT)  After 4 Hrs. of  Issue  etendersupport@aai.aero or sanjeevkumar@aai.aero  011-24632950, Ext-3523  0930-1800 Hrs. (MON-FRI) 
3 . Sh. Dharmendra Kumar  Jt.GM(IT)  After 12 Hrs.   dkumar@aai.aero   011-24632950  Ext. 3527  0930-1800 Hrs. (MON-FRI) 
4.  General  Manager(IT)  After 03  Days  gmitchq@aai.aero  011-24657900  0930-1800 Hrs. (MON-FRI) 



15 
 

DE-6 
AIRPORTS AUTHORITY OF INDIA 

TRICHY AIRPORT, TRICHY 
1. Percentage rate e-tenders are invited on behalf of the Airports Authority of India for the work as 

mentioned at Schedule E / BOQ. The estimated cost of the work is mentioned in Schedule E.  The 
estimated cost, however, is given merely as rough guide. 

2. The e-tenders shall be in the prescribed form. 
3. The works are required to be completed within the period as mentioned at Clause No.5 in Schedule F. 

This period shall be reckoned from the Tenth day of the date of written orders to commence the work, 
in accordance with phasing, if any, indicated by AAI in the Tender document. 

4. The Accepting Authority as mentioned at Serial No.2(viii) of Definitions in Schedule F shall be the 
Accepting Officer hereinafter, referred to as such for the purpose of this contract. 
Tender documents consisting of plans, specifications, Schedule(s) of Quantities of the various classes 
of work to be done, the conditions of contract and other necessary documents will be available on      e-
tendering portal. Tenderdocumentcanbe downloadedfromthe e-tendering portal. However, to 
participate in the tender to submit the tender document, the tenderer must pay tender fee of 
Rs.1,180/- (Including GST) (Non-refundable) and EMD amount of Rs.6,00,000/- shall be paid 
online through e-payment gate way on CPP Portal., 

 5. Tenderers are advised to inspect and examine the site and its surroundings and satisfy themselves before 
submitting their Tenders as to the nature of the ground and sub soil (as far as is practicable), the form 
and nature of the site, the means of access to the site,  the accommodation they may require, working 
conditions including space for stacking of materials, installation of T & P conditions affecting 
accommodation and movement of labors etc., and in general shall themselves obtain all necessary 
information as to risks, contingencies and other circumstances which may influence or effect their 
Tender.  A Tenderer shall be deemed to have full knowledge of the site whether he inspects it or not 
and no extra charges consequent on any misunderstanding or otherwise shall be allowed. 

6. Submission of e-tender by a Tenderer implies that he has read this notice and all other contract 
documents and has made himself aware of the scope and specifications of the works to be done and of 
conditions and rates at which stores, tools and plant, etc. will be issued to him by Airports Authority of 
India, Local conditions, local material rates and other factors bearing on the execution of the works. 

7. MODE OF SUBMISSION OF ORIGINAL TENDER COST / FEE AND EMD AMOUNT:  
Original Demand Draft (DD/BG) of EMD and Tender Cost / Fee (DD), hard copy of signed 
unconditional Acceptance of AAI 's Tender Condition to be sent to O/o Assistant General Manager 
Engg (Civil), Airports Authority of India, Trichy International  Airport, Trichy - 620007 and 
should reach the bid Manager before the stipulated date and time. Tender of bidder whose original 
Tender cost, EMD and unconditional Acceptance are not received by the stipulated time then their bid 
will be summarily rejected. Any postal delay will not be entertained.      
 

The details of the Tender Cost,  Earnest Money Deposit (EMD) and Unconditional Acceptance letter  
document submitted offline (Postal/Physical) to the Bid manger  and the scanned copies furnished at 
the time of bid submission online should be the same otherwise the Tender will be summarily rejected. 

8. Notification of Award of contract will be made in writing to the successful Bidder by the Accepting 
Authority or his representative. The Contract will normally be awarded to the qualified and responsive 
Bidder offering lowest evaluated bid in conformity with the requirements of the specifications and 
contract documents and the Accepting Authority shall be the sole judge in this regard.  The Accepting 
Authority does not bind himself to accept the lowest or any tender or to give any reason for his decision. 

9. A responsive bidder is one who submits priced Tender and accepts all terms and conditions of the 
specifications and contract documents. 
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i) A major modification is one which affects in any way the quality, quantity and period of 
completion of the work or which limits in any way the responsibilities or liabilities of the Bidder 
or any right of AAI as required in the specifications and contract documents.  Any modification 
in the terms and conditions of the tender which are not acceptable to AAI shall also be treated as 
a major modification. 

ii)  A Tenderer shall submit a responsive bid, failing which his Tender will be liable to be rejected. 
iii)  The Accepting Authority reserves to himself the right of accepting the whole or any part of the 

Tender and Tenderer shall be bound to perform the same at his quoted rates. 
11. On acceptance of Tender earnest money will be treated as part of the security deposit. 
12. Airports Authority of India will return the earnest money where applicable to every unsuccessful 

Tenderer except as provided in the Tender documents. 
13. Canvassing in connection with Tenders is strictly prohibited and the Tenders submitted by the Tenderers 

who resort to canvassing will be liable to rejected. 
14. The Tender works shall remain open for acceptance for a period of 90 (Ninety) Days from the date of 

opening of Tenders (Finance Bid).  If any Tenderer withdraws his Tender before the said period or 
makes any modifications in the terms and conditions of the Tender which are not acceptable to the 
Department, then Airports Authority of India shall without prejudice to any other right or remedy, be at 
liberty to forfeit the full said earnest money absolutely. 

15. A Tenderer shall submit the Tender which satisfies each and every condition laid down in this notice 
failing which the Tender will be liable to be rejected. Also if the credentials submitted by the firm found 
to be incorrect or have some discrepancy which disqualifies the firm then the AAI shall take the 
following action: 
a. Forfeit the entire amount of EMD submitted by the firm. 
b. Debar the firm minimum three years to tender for AAI in any name/ style. 

16. The tendered rate should be exclusive of GST. Wherever supplies/services involve imports, the same 
should be identified separately. Basic Custom Duty will be paid by AAI by utilizing EPCG license/duty 
scrip under SEI scheme of GOI. GST shall be paid to bidder for any taxable supply/services against a 
valid Tax Invoice. 
 
 17. In case of change in rate of Tax or any provision relating to levy of Tax resulting in increase in burden 
of Tax on the contractor, the contractor shall be entitled to receive any compensation for such increase 
in quantum of Tax payable by the contractor. Similarly recovery shall be made from the contractor on 
account of decrease of rate of Tax or any provision relating to levy of Tax. 
 
 18. The site for the work may be made available in full or parts as decided by Engineer-In-charge.  No time 
extension for handing over of site in phases will be granted. 

19.    Finance bid shall be submitted in the BOQ attached in e-portal for all items and upload in Envelope -II 
(Financial Bid). 

20. As this tender is an Item rate Tender, rates for all items quoted shall only be considered.Any Tender 
containing percentage below/above the total estimated cost is liable to be rejected. 

21. The Tenderer shall not be permitted to tender for works in Airports Authority of India Engineering 
Department, responsible for award and execution of contracts, in which his near relative is posted as 
Manager (Finance & Accounts) or Sr. Officer or as an engineer in any capacity. He shall also intimate 
the names of persons who are working with him in any capacity or are subsequently employed by him 
and who are near relatives to any officer in Airports Authority of India. Any breach of this condition by 
the contractor would render him liable to be debarred from Tendering for next 2 years. 
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22. The contractors shall give a list of AAI employees related to him. 
23. No Engineer of Gazetted rank or other Gazetted Officer employed in Engineering or administrative 

duties in an Engineering Department of Airports Authority of India/Govt. of India is allowed to work 
as a contractor for a period of two years of his retirement from Airports Authority of India/ Government 
service, without the previous permission of Airports of India/Govt. of India. The contract is liable to be 
cancelled if either the contractor or any of his employees is found at any time to be such a person who 
had not obtained the permission of Airports Authority of India/Govt. of India as aforesaid before 
submission of the Tender or engagement in the contractor’s service. 

24. MODE OF SUBMISSION OF TENDERS:  
Following 2 envelopes / covers shall be submitted through online e-portal by the bidders. Last date 
and time of submission of bids (Envelope I&II) is 14-04-2026 up to 1500 hrs. 
A. Technical Bid containing the following: - 
i. Scanned copy of Tender Acceptance Letter on Bidder’s Letter Head. 
ii. Scanned copy of Permanent Account Number (PAN) and GST Registration Number. 
iii. Scanned copy of ‘Undertaking’ regarding Black listing/ Debarment on Bidder’s Letter Head. 
iv. Scanned copy of Form-A - details of similar works completed during last seven years with 

completion certificate issued by client. 
v. Scanned copy of Form-B - Financial Information. 
vi. Scanned copy of Form-C - Net Worth. 
vii. Bidder shall submit scanned copy of ‘Undertaking’ on Company’s Letter Head that I/We will 

deploy sufficient plant and machinery as per the requirement of work in consultation with the 
Engineer-In-Charge (E-I-C) to achieve the milestones / targets and overall completion within the 
time period. 

viii. Bidders other than proprietary firm shall submit, scanned copy of Authorization Letter/Power of 
Attorney along with copy of Certificate of Incorporation of the Company under Companies Act 
showing CIN/LLPIN/Name of Directors of the Company & Copy of Board Resolution regarding 
Authority to assign Power of Attorney. 

Proprietary firm shall submit scanned copy of Authorization Letter/Power of                                                                    
Attorney only if the tender is processed by a person other than proprietor.  

ix. PQ Performa dully filled. 
B.   Qualifying requirements of contractors / tenderers containing the following: 
i.  Should have satisfactorily completed (# Phase/Part completion of the scope of work in a contract 

shall not be considered, however pre-determined phasing of the work will be accepted) three 
works, each of Rs.80,00,000/- or two works, each of Rs.1,00,00,000/- or one work of 
Rs.1,60,00,000/- in single contract of similar nature of “Repair / Maintenance of Car parking 
/ Pavements / Buildings etc.,” during last seven years ending last day of month previous to the 
one in which tenders are invited. 

 The details of similar works completed during last seven years in the given format-Form-A with 
supporting documents issued by client. 

Note: 
1. The Experience Certificates of works completed pre GST era, Completion amount will be divided by 1.12 

(to exclude pre GST taxes) to make it at par with Experience certificates of post GST era but excluding 
GST. 

2. The Tenders invited for Annual Rate Contract for O&M / AMC / CMC works, the works experience may 
be counted for the value of work for a completed one year on pro-rata basis to prequalify agency that has 
completed one year of AMC but work is still not completed due to longer period of AMC. 

3. Experience gained by executing work on back-to-back contract / Sub-contract basis is acceptable in the 
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following conditions: 
(c) Work should be actually executed by the second agency (sub-contractor) with due concurrence of the owner 

as tripartite agreement / written approval. It should be backed by valid agreement and experience certificate. 
(d) Payments received by second agency should be reflected in TDS certificates. 
4. Experience gained in composite works for the specialized nature of works (List of Specialized Items / Jobs 

/ Works are mentioned at Para 35.3 of AAI Works Manual) were executed by main contractor either by in-
house expertize & experience or by engaging the specialized agencies with the approval of main client as 
per contract conditions. In such cases, main contractor as well as specialized agency both get the experience 
certificate for the same work from their respective client(s) i.e. main contractor for composite work along 
with specialized works from owner and specialized agency for specialized work(s) from the main 
contractor. 
In this situation, the experience certificate of either specialized agency or main agency having in-house 
expertise & experience, who has actually executed the specialized work(s), shall be considered for 
Technical / Pre-qualifying criteria in similar specialized nature of work(s). 
"The value of executed works shall be brought to current costing level by enhancing the 
actual value of work at simple rate of 7% per annum, calculated from the date of completion 
to previous day of last day of submission of bids. 
Client certificate for experience should show the nature of work done, the value of work, date of 
start, date of completion as per agreement, actual date of completion and satisfactory completion 
of work. Tenderers showing work experience certificate from non-government/non-PSU 
organizations should submit copy of tax deduction at sources (TDS) certificate(s) along with 
a certificate issued by registered Chartered Accountant Accountant, clearly specifying the 
name of work, total payment received against the work and TDS amount for the work. 

iv. Should have Average Annual Financial Turnover of Rs.70,80,000/- on construction works during 
last three years ending 31st March of the previous financial year. The Financial Information 
shall be submitted in the given format - Form-B. Tenderers showing continuous losses during 
the last three years in the balance sheet shall be summarily rejected. 
The tenderer should have a minimum net worth of Rs.30,00,000/- issued by the certified 
Chartered Accountants. The Certificate should be submitted in the given format - Form-C. 

Cover2-Finance bid shall be submitted in the BOQ attached in e-portal.  
24.1  The tenderer shall upload the digitally signed BOQ. 
24.2 Bidders may please note that the schedule of quantities is attached in the portal. The 

same(BOQ) shall be downloaded and be filled in the editable (un protected - coloured) cells 
only and they should necessarily submit their financial bids in the format provided after 
entering the financial quotes, Name of the bidder etc. No other cells (protected-uncoloured) 
should be changed. Once the details have been completed, the bidder should save it and 
submit it online, without changing the filename. If the BOQ file is found to be modified/ 
altered in protected un-coloured cells by the bidder, the respective bid will be rejected and 
EMD will be forfeited. 

24.3 Once the contractor has uploaded/submitted the digitally signed/original Unconditional 
acceptance letter accepting the AAI terms and conditions, he is not permitted to upload any 
conditional file or put any remarks(s)/condition(s) in/along with the price bid. 

24.4 In case the condition 24.3 is found violated, the tender shall be summarily rejected. 
25. This notice of Tender shall form part of the contract documents. The successful Tenderer/contractor 

on acceptance of his Tender by the Accepting Authority shall within 10 days from the date of award 
of work sign the contract consisting of Notice Inviting Tenders, General conditions of contract, 
special/additional condition, General and particular specifications, Tender conditions as issued at the 
time of invitation of Tender and acceptance thereof with any correspondence leading there to. 

26. The AAI reserves the right to ask for submission of sample in respect of material for which the 
tenderer has quoted his rates before the tender can be considered for acceptance.  If the tenderer who 
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is called upon to do so does not submit samples within 7 (Seven) days of written order to do so, AAI 
shall be at liberty to forfeit 50% of the said earnest money absolutely. 

27.       SUBMISSION OF BANK GUARANTEE 
 The agency shall advise the branch of the bank issuing bank guarantee to send the original Bank 

guarantee directly to the Airports Authority of India (AAI) under Registered Post (A.D). 
 The agency shall also advise the issuing bank branch that whenever any letter is issued by AAI to 

the concerned Bank Branch, for confirmation of having issued the guarantee, Branches must send 
the confirmation letter to the concerned authorities promptly without fail. 

28. DISPUTE RESOLUTION MECHANISM:  
i. If a dispute of any kind, whatsoever, arises between AAI and contractor in connection with or 

arising out of the contract or the execution of the works, whether during the execution of the 
works or after their completion and whether before or after the repudiation or termination of the 
contract, including any disagreement by either party with any action, opinion, instruction, 
determination, certificate of valuation of the Engineer ; the matter in dispute shall, in the first 
place, be referred to the Dispute Resolution Committee(DRC) appointed by RED, Airports 
Authority of India, SR, Chennai - 600 027. 

ii. DRC thus constituted may act as ‘conciliator’ and will be guided by principles of ‘conciliation’ 
as included in part III of Arbitration & conciliation Act 1996, amended up to date. DRC should 
take into consideration, rights and obligations of parties, usage to trade concerned and 
circumstances surrounding the dispute(s), including any previous business practices between 
parties. Efforts of DRC should be to come to an amicable settlement of outstanding disputes. If 
parties agree, a written settlement will be drawn up and signed by the parties. DRC will 
authenticate the settlement and furnish a copy to each party. 

iii. DRC will give its report within 45 days of its constitution. 
29.     i)  It shall be the sole liability of the contractor (including the Contracting firm / company) to 

obtain and to abide by all necessary licenses / permissions from the authorities concerned as 
provided under the various labour legislations including the labour license obtained as per the 
provisions of the contract labour (Regulations & Abolition) Act, 1970. 

          ii) The contractor shall ensure regular and effective supervision and control of the personnel 
deployed by him and gives suitable direction for undertaking the contractual obligations 

 
 / Sd /- 

Senior Manager (Engg-Civil), 
For an on behalf of 

Airports Authority of India 
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AIRPORTS AUTHORITY OFINDIA  
 
  
 

GENERAL GUIDELINES 
 1. This book of “General Conditions of Contract” is applicable to both 

types of tenders i.e.” Percentage rate tenders and Item rate tenders”. 
Accordingly, alternative provisions for conditions Nos. 4, 10 & 12 of 
the General Rules and Directions are given in this book. The 
appropriate alternatives will be applicable in specific cases depending 
on whether this is used for percentage rate tenders or item ratetenders 

 
 

2. Notice Inviting Tender, Schedules A to F, special 
conditions/specifications and drawings only will be issued to 
intending bidders. The standard form will not be issued along with the 
Tender Documents but the same shall form part of the agreement to 
be drawn and signed by both parties after acceptance oftender. 

 
 

3. All blanks are confined to Notice Inviting Tender and Schedules A to 
F. 

 
 

4. Authority approving the Notice Inviting Tenders (NIT) shall fill up all 
the blanks in Notice Inviting Tender and in Schedules B to F before 
issue of Tenderdocuments. 

 
 

5. The intending bidders will quote their rates in ScheduleA.  
 

6. The proforma for registers and Schedules A to F are only for 
information and guidance. These are not to be filled in the Standard 
Form. The Schedules with all blanks, duly filled, shall be separately 
issued to all intendingtenderers downloaded from the CPP Portal. 



Tender forms 
AIRPORTS AUTHORITY OFINDIA 
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 AIRPORTS AUTHORITY OF INDIA  

Percentage Rate Tender/Item Rate Tender& Contract for Work 
 

Airport: Trichy International Airport 
 

Branch: Engineering                                       Office of DGM (Engg-Civil) 
 

Tender for the work: “AA/R&M/O Civil works at Trichy Airport during the year 2026-27.                     
S.H: Civil Repair and Maintenance works in Non-Operational area including Old AAI Colony 
premises, Car parking area (Old & New), Power House (Old & New), STP (Old & New), Solar Plant 
area, SALS area, Closed old Terminal Building, Non-Operational area of Administrative Building 
and other ancillary buildings. ”.  

(i) To be submitted/uploaded up to 15:00 hours on 14-04-2026 in NIC CPPPortal. 
 

(ii) To be opened in presence of tenders who may bepresenton 20-04-2026  at 
15:30 hrs. in the office of Senior Manager (Engg-Civil), AAI, Trichy 
International Airport, Trichy - 620007. 

 
Issued to ------------------------------------------------------------------------------------ * 
Signature of officer issuing documents ------------------------------------------------ * 
Designation --------------------------------------------------------------------------------- * 
Dateof issue --------------------------------------------------------------------------------- *  

*(ii) Not applicable for e-tendering 
 

TENDER 
 I/We have read and examined the notice inviting tender, schedule, A, B, C, D, E & F, Specifications 

applicable, Drawings & Designs, General Rules and Directions, Conditions of Contract, Clauses of 
contract, Special conditions, Schedule of Rates & other documents and Rules referred to in the 
conditions of contract and all other contents in the tender document for the work. 

 
I/We hereby tender for the execution of the work specified for the Chairman Airports Authority of India 
within the time specified in Schedule 'F', viz., schedule of quantities and in accordance in all respects 
with the referred to in Rule-1 of General Rules and Directions and in Clause 11 of the Conditions of 
contract and with such material as are provided for, by and in respects in accordance with, such 
conditions so far as applicable. 

 
We agree to keep the tender open for Ninety (90) days from the date of opening of financial bid in 3/2 
bid system and not to make any modifications in its terms and conditions. 

 
I/ We undertake and confirm that for eligibility of similar work(s) has / have not been got executed on 
back to back basis through another contractor. Further that, if such a violation comes to the notice of 
AAI, then I/We shall accept the decision of AAI if we are debarred for tendering in AAI in future works. 
Also , if such a violation comes to the notice of AAI before date of start of work, the Engineer- in-
Charge shall be free to forfeit the entire amount of Earnest Money Deposit / Performance Guarantee. 

 
I/ We further undertake and confirm that information/ documents submitted by us are genuine,and if at 
any stage such documents/ information found false, then we shall be liable for debarment from tendering 
in AAI, and any other appropriate legalaction. 
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 A sum of Rs.6,00,000/- (Rupees Six Lakhs only) is hereby submitted as online only. If I/we, fail to 

furnish the prescribed performance bank guarantee within prescribed period, I/we agree that the said 
Chairman, A.A.I. or his successors in office shall without prejudice to any other right or remedy, be at 
liberty to take appropriate action as per terms of contract. Further, if I/ we fail to commence work as 
specified, I/we agree that Chairman, A.A.I. or his successors in office shall without prejudice to any 
other right or remedy available in law, be at liberty to forfeit the said earnest money absolutely, 
otherwise the said earnest money shall be retained by AAI towards security deposit to execute all the 
works referred to in the tender documents upon the terms and conditions contained or referred to therein 
and to carry out such deviations as may be ordered, upto maximum of the percentage mentioned in 
Schedule 'F' and those in excess of that limit at the rates to be determined in accordance with the 
provision contained in Clause 12.2 and 12.3 of the tender form. Further, I/We agree that in case of 
forfeiture of earnest money or Performance Guarantee or both Earnest Money & Performance 
Guarantee as aforesaid, I/We shall be debarred for participation in the re-tendering process of thework. 

 
I/We hereby declare that I/we shall treat the tender documents drawings and other records connected 
with the work as secret/confidential documents and shall not communicate information/derived there 
from to any person other than a person to whom I/we am/are authorized to communicate the same or 
use the information in any manner prejudicial to the safety of the State. 
(* To be deleted which are not applicable) 

 
Date: Signatures of Contractor: 

 
Witness: Postal Address 

 
Occupation: 

ACCEPTANCE 
 

The above tender (as modified by you as provided in the letters mentioned hereunder) is accepted by 
competent  authority  on  behalf  of  the  Chairman,   Airports   Authority   of   India   for   sum   of Rs.
 (Rupees ). 

 
The letters referred to below shall form part of this contract Agreement:- 

 
(i) 
(ii) 
(iii)  

For & on behalf of Chairman, Airports 
Authority of India 
Signature---------------------- 

 
Designation-------------------- 
Date----------------------------- 



General Rules & Directions 
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AIRPORTS AUTHORITY OF INDIA 

 General Rules & Directions 
 

1. General 
Rules 
& Directions 

All work proposed for execution by contract are notified in a form of invitation to 
tender pasted in public places /NIC CPP Portal and signed by the officer inviting 
tender or by publication in Newspapers and posted on AAI web-site and NIC CPP 
Portal http://etenders.gov.inand www.aai.aero(for referenceonly). 

 This form will state the work to be carried out, as well as the date for submitting 
and opening tenders and the time allowed for carrying out the work, also the 
amount of earnest money to be deposited with the tender, and the amount of the 
security deposit and Performance guarantee to be deposited by the successful 
tenderer and the percentage, if any, to be deducted from bills. Copies of the 
specifications, designs and drawings and any other documents required in 
connection with the work signed for the purpose of identification by the officer 
inviting tender shall also be open for inspection by the contractor at the office of officer inviting tender during office hours. 

2.  In the event of the e-tender being submitted by a firm, it must be digitally signed. 
Such tender will be treated as signed tender. For physical tender it must be signed 
separately by each partner thereof or in the event of the absence of any partner, it 
must be signed on his behalf by a person holding a power-of-attorney authorizing 
him to do so, such power of attorney to be produced with the tender, and it must 
disclose that the firm is duly registered under the Indian Partnership Act, 1952. 

2. (A)  In case of the tender submitted by a Joint Venture / Consortium, a copy of joint 
venture / consortium agreement in the specified proforma defining the lead partner 
should be submitted. The lead partner shall sign all the documentsin 
respect of the works. The documents signed by any other person or firm other than 
the lead partner shall not be entertained. 

3.  Receipts for payment made on account of work, when executed by a firm, must 
also be signed by all the partners, except where contractors are described in their 
tender as a firm, in which case the receipts must be signed in the name of the firm 
by one of the partners, or by some other person having due authority to give 
effectual receipts for the firm. Bank details shall be furnished by the firm through 
an application duly signed by all partners for payment to the firm through bank transfer. 

4. Applicable 
for item 
Rate Tender 
only. 

Any person who submits a tender shall fill up the usual printed form, stating at 
what rate he is willing to undertake each item of the work. Tenderers, which 
propose any alteration in the work specified in the said form of invitation to tender, 
or in the time allowed for carrying out the work, or which contain any other 
conditions of any sort, including conditional rebates, will be summarily rejected. 
No single tender shall include more than one work, but contractors who wish to 
tender for two or more works shall submit separate tender for each. Tender shall 
have the name and number of the works to which they refer, written on the 
envelopes. 
The rate(s) must be quoted in decimal coinage. Amount must be quoted in full 
Rupees by ignoring 50 paise and considering more than 50 paise as Rupee one. 
In case the lowest tendered amount (worked out on the basis of quoted rate of 
Individual items) of two or more contractors is same, then such lowest  contractors 
will be asked to submit revised offer quoting rate of each item of the schedule of 
quantity for all sub sections/sub heads as the case may be, but the 
revisedquotedrateofeachitemofscheduleofquantityforallsubsections/sub 
heads should not be higher than their respective original rate quoted already at the 
timeofsubmissionoftender.Thelowesttendershallbedecidedonthebasisof 
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  revised offer. 

If the revised tendered amount (worked out on the basis of quoted rate of individual 
items) of two or more contractors received in revised offer is again found to be equal, 
then the lowest tender, among such contractors, shall be decided by draw of lots in the 
presence of Jt. GM (Engg)/ DGM (Engg)/ AGM (Engg)/ Sr Manager (Engg) in-Charge 
of major and minor component(s) work and the lowest contractors those have quoted 
equal amount of theirtenders. 
In case of any such lowest contractor in his revised offer quotes rate of any item more 
than their respective original rate quoted earlier at the time of submission of tender, 
then such revised offer shall be treated invalid. Such case of revised offer of the lowest 
contractor or case of refusal to submit revised offer by the lowest contractor shall be 
treated as withdrawal of his tender before acceptance and 50% of his earnest money 
shall be forfeited. 
In case all the lowest contractors those have same tendered amount (as a result of their 
quoted rate of individual items), refuse to submit revised offers, then tenders are to be 
recalled after forfeiting 50% of EMD of each lowest contractors. 
Contractor, whose earnest money is forfeited because of non-submission of revised 
offer, or quoting higher revised rate(s) of any item(s) than their respective original rate 
quoted already at the time of submission of his bid shall not be allowed to participate 
in the retendering process of the work. 

 
Note: Till the time software supports the above provisions, revised offers from 

tenderers forming the tie shall be obtained and procedure prescribed for 
“Restricted call of tenders” shall be adopted (for e-tenders). 

4. (A) Applicable 
for 
Percentage 
Rate Tender 
only. 

In case of Percentage Rate Tenders, tenderer shall fill up the online form, stating 
at what percentage below/above (in figures as well as in words) the total estimated 
cost given in Schedule of Quantities at Schedule-A, he will be willing to execute 
the work. The tender submitted shall be treated as invalidif; 

1. The contractor dose not quote percentage above/below on the total 
amount of tender or any section/sub-head of thetender. 

2. The percentage above/below is not quoted in figures & words both on the 
total amount of tender or any section/sub-head of thetender. 

3. The percentage quoted above/below is different in figures and words on 
the total amount of tender or any section/sub-head of thetender. 

Tenders, which propose any alteration in the work specified in the said form of 
invitation to tender, or in the time allowed for carrying out the work, or which 
contain any other conditions of any sort including conditional rebates, will be 
summarily rejected. 
No single tender shall include more than one work, but contractors who wish to 
tender for two or more works shall submit separate tender for each. Tender shall 
have the name and number of the works to which they refer, written on the 
envelopes. 
In case the lowest tendered amount (estimated cost + amount worked on the basis 
of percentage above/below) of two or more bidders is same, such lowest bidders 
will be asked to submit revised offer in the form of letter mentioning percentage 
above/ below on estimated cost of tender including all sub sections/sub heads as 
the case may be, but the revised percentage quoted above/below on tendered cost 
or on each sub section/ sub head should not be higher than the percentage quoted 
at the time of submission of tender. The lowest tender shall be decided on the basis 
of revised offers. In case any of such contractor refuses to submit revised offer, 
then it shall be treated as withdrawal of his tender before acceptance and 50% of 
earnest money shall be forfeited. 
If the revised tendered amount of two more bidders received in revised offer is 
again found to be equal , the lowest tender, among such bidders, shall be decided 
by draw of lots in the presence of Jt. GM (Engg)/ DGM (Engg)/ AGM (Engg)/ Sr 
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  Manager (Engg) in-Charge of work & the lowest bidders those who have quoted 
equal amount of their tenders. In case all the lowest bidders those have quoted same 
tendered amount, refuse to submit revised offers, then tenders are to be recalled 
after forfeiting 50% of EMD of each bidder. 
Bidders, whose earnest money is forfeited because of non-submission of revised 
offer, shall not be allowed to participate in the re-tendering process of the work. 
Note: Till the time software supports the above provisions, revised offers 

from tenderers forming the tie shall be obtained and procedure 
prescribed for “Restricted call of tenders” shall be adopted. 

4. (B)  In case the lowest tendered amount (estimated cost + amount worked on the basis 
of percentage above/below) of two or more contractor is same, such lowest 
contractor will be asked to submit sealed revised offer in the form of letter 
mentioning percentage above/below on estimated cost of tender including all sub 
section/sub heads as the case may be, but the revised percentage quoted 
above/below on tendered cost or on each sub section /sub head should not be higher 
than the percentage quoted at the time or submission of tender. The lowest tender 
shall be decided on the basis of revised offers. 
In case any of such contractor refuses to submit revised offer, then it shall be treated 
as withdrawal of his tender before acceptance and 50% of earnest money shall be 
forfeited. 
If the revised tendered amount of two more contractors received in revised offers 
is again found to be equal, the lowest tender, among such contractor, shall be 
decided by draw of lots in the presence of Jt.GM(Engg)/DGM (Engg), AGM 
(Engg)/Sr. Manager (Engg) in -Charge of major & minor component(s) of work & 
the lowest bidders those who have quoted same tendered amount of their tenders. 
In case all the lowest contractors those have quoted same tendered amount, refuse 
to submit revised offers, then tenders are to be recalled after forfeiting 50% of EMD 
of each bidder. 
Bidders, whose earnest money is forfeited because of non submission of revised 
offer, shall not be allowed to participate in the re-tendering process of the work. 

5.  The officer inviting tender or his duly authorized representative, will open tenders 
in the presence of any intending bidders who may be present at the time, and will 
enter the amounts of the several tenders in a comparative statement in a suitable 
form. In the event of a tender being accepted, a receipt for the earnest money shall 
thereupon be given to the contractor who shall thereupon for the purpose of 
identification sign copies of the specifications and other documents mentioned in 
Rule –I. 
In the event of a tender being rejected, the earnest money shall thereupon be 
returned to the contractor remitting the same, without any interest. 

6.  The officer inviting tenders shall have the right of rejecting all or any of the tenders and will not be bound to accept the lowest or any other tender. 
7.  The receipt of an accountant or clerk for any money paid by the bidder towards 

tender fee will not be considered as any acknowledgement or payment to the officer 
inviting tender and the bidder shall be responsible for seeing that he procures a 
receipt signed by the officer inviting tender or a duly authorised cashier. 

8.  The memorandum of work tendered for and the schedule of materials to be supplied 
by the department and their issue-rates, shall be filled and completed in the office 
of the officer inviting tender before the tender form is issued. If a form is issued to 
an intending bidder without having been so filled in and incomplete, he shall 
request the officer to have this done before he completes and delivers his tender. 
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9.  The bidders shall sign a declaration under the officials Secret Act 1923, for 
maintaining secrecy of the tender documents drawings or other records connected 
with the work given to them. The unsuccessful bidders shall return all the drawings given to them. 

9(A).  Use of correcting fluid any where in tender document is not permitted. Such tender 
is liable for rejection. If there is any correction it should be cut with a straight line 
and should be initialed and cello tape to be provided on all the rates quoted in case of physical tenders. 

10. Applicable 
for Item 
Rate Tender 
Only. 

In the case of Item Rate Tenders, only rates quoted shall be considered. Any tender 
containing percentage below / above the rates quoted is liable to be rejected. Rates 
quoted by the bidder in item rate tender in figures and words shall be accurately 
filled in so that there is no discrepancy in the rates written in figures and words. 
However, 
i. if a discrepancy is found between rates in figures and in words, then the rates 

which correspond with the amount worked out by the bidder shall unless 
otherwise proved be taken as correct. 

ii. If the amount of an item is not worked out by the bidder or it does not 
correspond with the rates written either in figures or in words, then the rates 
quoted by the contractor in words shall be taken as correct. 

iii. Where the rates quoted by the bidder in figures and in words tally, but the 
amount is not worked out correctly, the rates quoted by the contractor will 
unless otherwise proved be taken as correct and not the amount. 

iv. In event no rate has been quoted for any item(s) leaving space blank both in 
figure(s) and word(s) or cancelled the quoted rate in figure(s), and word(s) 
but the amount corresponding to the item(s) is worked out by the bidder and 
added to the grand total, then rate(s) of the items(s) shall be derived from the 
amount(s) quoted by the contractor against such item(s). 

v. In event no rate has been quoted for any item(s), leaving space both in 
figure(s), word(s), and amount blank, it will be presumed that the bidder has 
included the cost of this/these item(s) in other items and rate for such item(s) 
will be considered as zero and work will be required to be executed accordingly. vi. Sub Para i to iv above shall not be applicable in case of e-tendering. 

 Applicable 
for 
percentage 
rate tender 
only. 

In case of percentage Rate Tenders only percentage quoted shall be considered. 
Any tender containing item rates is liable to be rejected Percentage quoted by the 
bidder in percentage rate tender shall be accurately filled in figures and words, so 
that there is no discrepancy. 
However, if the bidder has worked out the amount of the tender and if any 
discrepancy is found in the percentage quoted in words and figures, 
i. The percentage which corresponds with the amount worked out by the bidder 

shall, unless otherwise proved, be taken as correct. 
ii. If the amount of the tender is not worked out by the bidder or it does not 

correspond with the percentage written either in figures or in words, then the 
percentage quoted by the bidder in words shall be taken as correct. 

iii. Where the percentage quoted by the bidder in figures and in words tally but 
the amount is not worked out correctly, the percentage quoted by the bidder 
will, unless otherwise proved, be taken as correct and not the amount. 

11.  In the case of any tender where unit rate of any item / items appear unrealistic, such 
tender will be considered as unbalanced and in case the tenderer is unable to 
provide satisfactory explanation, such a tender is liable to be disqualified and rejected. 

12. Applicable 
for Item 
Rate Tender only. 

All rates shall be quoted on the tender form. The amount for each item should be 
worked out and requisite totals given. Special care should be taken to write the 
ratesinfiguresaswellasinwordsandtheamountinfiguresonly,insuchaway thatinterpolationisnotpossible.Thetotalamountshouldbewrittenbothin 
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  figures and in words. In case of figures, the word ‘Rs’ should be written before the 
figure of rupees and word ‘P’ after the decimal figures, e.g. ‘Rs. 2.15 P’ and in case 
of words, the word ‘Rupees’ should precede and the word ‘Paise’ should be written 
at the end. Unless the rate is in whole rupees and followed by the word 
‘only’itshouldinvariablybeuptotwodecimalplaces.Whilequotingtheratein 
schedule of quantities, the word ‘only’ should be written closely following the 
amount and it should not be written in the next line. 

12(A). Applicable 
for 
percentage 
rate tender 
only. 

In Percentage Rate Tender, the tenderer shall quote percentage below / above (in 
figures as well as in words) at which he will be willing to execute the work. He 
shall also work out the total amount of his offer and the same should be written in 
figures as well as in words in such a way that no interpolation is possible. In case 
of figures, the word ‘Rs’ should be written before the figure of rupees and work 
‘P’ after the decimal figures, e.g. ‘Rs. 2.15 P’ and in case of words, the word 
‘Rupees’ should precede and the word ‘Paise’ should be written at the end. (quoting 
of rates in Paise is not applicable in e-tenders) 

13 Acceptance of 
abnormally 
low quoted bid 
(Capital 
& Revenue 
Expenditure 
Contract) 

An Abnormally Low Bid is one in which the Bid price, in combination with other 
elements of the Bid, appears so low that it raises material concerns as to the 
capability of the Bidder to perform the contract at the offered price. Processing 
of such bid shall be as follows: 
i)   The Bid Manager shall seek written clarifications from the lowest Bidder with 

approval of the tender accepting authority, including detailed price analyses 
of its Bid price in relation to scope, schedule, resource mobilization, 
allocation of risks and responsibilities, and any other requirements of the bids 
document. 

ii) If, after evaluating the price analyses, the Tender Accepting Authority 
determines that the Bidder has substantially failed to demonstrate its 
capability to deliver the contract at the offered price, then the bid/ proposal 
may be rejected. 

iii) Such contracts should be closely monitored that final payments in such cases 
do not abnormally increases due to extra items. Further, there is no abnormal 
increase in quantities of the item for which contractors have initially quoted 
very high rates. 
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13A  In case the contractor does not carry out the work on ALQ items as per schedule 

or as per NIT specifications, the Engineer-in-charge shall issue a letter to the 
contractor to comply its obligations as per NIT, for ALQ items. Engineer-in- 
charge shall also give one reminder after 10 days of 1st letter and if contractor still 
do not start the work on ALQ items, then bank guarantee i.e. QPBG should be 
encashed and work should be got executed through another agency at his risk and cost.   

14  i. The bidder, whose tender is accepted, will be required to furnish performance 
guarantee of 5% (Five Percent) of the tendered amount within the period 
specified in Schedule F. This guarantee shall be in the form of Fixed Deposit 
Receipts or Guarantee Bonds of any Scheduled Bank but not co-operative or 
Gramin Bank, in accordance with the prescribed form, provided confirmatory 
advice is enclosed. 
 

ii. The bidder, whose tender is accepted, will also be required to furnish by way of 
Security Deposit for the fulfillment of his contract, an amount equal to 5% of 
the contract amount of thework. 

 
iii. In works where condition of submission of Performance Guarantee is not 

applicable, the security deposit @ 10% of the tendered value shall be deducted. 
 
iv. The Security deposit (under ii & iii above) will be collected by deductions from 

the running bills of the contractor at the rates mentioned above and the earnest 
money deposited at the time of tenders, will be treated as a part of the Security 
Deposit. 

 
v. Security deposit will also be accepted in form of Fixed Deposit Receipts / 

Guarantee Bonds of any Scheduled Bank but not co-operative or GraminBank 
in accordance with the prescribed form, provided confirmatory advice is 
enclosed. 

  
vi. Additional Performance Security: 

The contractor shall submit an irrevocable additional Performance Security in 
the form of an irrevocable Insurance Surety bond, Demand Draft, Bank 
Guarantee issued from Scheduled Commercial Bank (i.e. Indian or Foreign 
Banks included in the Second Schedule of Reserve Bank of India Act, 1934 
excluding Co-Operative / Regional Rural Banks, if the Bid price offered by the 
selected bidder is lower than 10% of the estimated cost put to tender. This 
clause shall be binding and enforceable in relation to all works, irrespective of 
their nature, scope, or value. 
 
Additional Performance Security Amount and Treatment: 
The additional Performance Security shall be calculated as below;- 
1) Where the bid price is below 10% but not below 20% of the Project 

cost put to bid, the additional Performance Security percentage shall be 
incremented by 0.25% for every percentage of bid price below 10% of the 
project cost put to bid starting at 11% with the additional bid Performance 
Security being 0.25% and this additional Performance Security percentage 
shall be applied on the bid price; 
 

2) Where the bid price is below 20% but not below 25% of the Project 
cost put to bid, the additional Performance Security percentage shall be 
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incremented by 0.50% for every percentage of bid price below 20% of the 
project cost put to bid starting at 21% with the additional bid Performance 
Security being 0.50% and this additional Performance Security percentage 
shall be applied on the bid price; 

 
3) Where the bid price is below 25% but not below 30% of the Project 

cost put to bid, the additional Performance Security percentage shall be 
incremented by 0.75% for every percentage of bid price below 25% of the 
project cost put to bid starting at 26% with the additional bid Performance 
Security being 0.75% and this additional Performance Security percentage 
shall be applied on the bid price;  

4) Where the bid price is below 30% but not below 30% of the Project 
cost put to bid, the additional Performance Security percentage shall be 
incremented by 1% for every percentage of bid price below 30% of the 
project cost put to bid starting at 31% with the additional bid Performance 
Security being 1% and this additional Performance Security percentage 
shall be applied on the bid price;  

5) The additional Performance Security percentage shall be rounded off to the 
next lower percentage based on whether the decimal point of the percentage 
of bid price is below 0.5% or next higher percentage based on whether the 
decimal point of the percentage of bid price is 0.5% or more. 

 
6) All matters pertaining to validity, extension, claims, forfeiture and any 

other conditions in relation to the additional Performance Security shall be 
governed by the provisions of Clause 1: Perfornance Security. 

 
15.  On acceptance of the tender, the name of the accredited representative(s) of the 

contractor who would be responsible for taking instructions from the Engineer-in- 
Charge shall be communicated in writing to the Engineer-in-Charge. 
 

16.  1. Rates to be quoted by the parties should be inclusive of all taxes, duties, 
CESS, fee, royalty charges etc. levied under any statute but exclusive of 
GST for all the items. 
 

2. However GST, as applicable, shall be paid to the contractor, for any taxable 
supply /services/construction rendered by the agency to AAI, against a valid 
GST invoice as per terms and conditions of the contract. 

 
3. In case of change in rate of tax or any provision relating to levy of tax 

resulting in the increase in burden of tax on the contractor, the contractor 
shall be entitled. 

17.  The contractor/ bidder shall give a list of AAI employees related to him. 
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18.  The tender for the work shall not be witnessed by a contractor or contractors/ 

bidders who himself / themselves has / have tendered or who may and has / have 
tendered for the same work. Failure to observe this condition would render, 
tenders of the contractors tendering, as well as witnessing the tender, liable to 
summary rejection. 

19.  The tender for composite work includes, in addition to building work, all other 
works such as sanitary and water supply installations drainage installation, 
electrical work, horticulture work, roads and paths etc. The tenderer apart from 
being a registered contractor (B&R) of appropriate class, must associate himself 
with agencies of appropriate class which are eligible to tender for sanitary and 
water supply drainage, electrical and horticulture works in the composite tender. 

20.  The contractor/ bidder shall submit list of works completed in last 5 years*as well 
as which are in hand (in progress) in the following format for assessing bidding capacity of the bidders:- 

  
Name of work Name and particulars 

of Office where work 
is being executed 

Value of work Position of  works 
inprogress 

Remarks 

1 2 3 4 5 
 

21  The contractor/bidder shall comply with the provisions of the Apprentices Act 
1961, and the rules and orders issued there under from time to time. If he fails to 
do so, his failure will be a breach of the contract and the Executive Director 
(Engg.)may in his discretion, without prejudice to any other right or remedy 
available in law, cancel the contract. The contractor shall also be liable for any 
pecuniary liability arising on account of any violation by him of the provisions of the said Act. 

22  If complete site is available for work, the work shall be completed in the manner 
specified here in special condition of contract and NIT specifications. 

 Note: In such case para 23 below may be deleted by NIT approving authority 
23  If complete site is not available for taking up the work, the same shall be made 

available in phases. The scope of work covered in each phase, time for completion 
of work in each phase and methodology of taking over completed work in phased 
manner has been specified under special conditions of contract. The completion 
time for each phase shall be applicable as indicated in tender documents. The work 
shall also be taken over by Engineer-In-Charge in phases. The warranty for the 
works executed in each phase shall be appliedindependently 
w.e.f. date of completion /taking over of individual phase. 

 Note: In such case para 22 above may be deleted by NIT approving authority 
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CONDITIONS OF CONTRACT 
Definitions : 

1.  The contract means the documents forming the tender and acceptance thereof and the 
formal agreement / agreements executed between the competent authority(s) on 
behalf of the Chairman, Airports Authority of India and the Contractor, together with 
the documents referred to therein including these conditions, thespecifications, 
designs, drawings and instructions issued from time to time by the Engineer-in-
Charge and all these documents taken together, shall be deemed to form one contract 
/ two contracts and shall be complimentary to one another. Contractor has to sign 
two agreements, one consisting BOQ for Civil works and another one for SITC and 
O&M /AMC / AICMC part.Engineer-in charge could be common for both the 
agreements. Separate invoices for the civil /construction works and SITC / O&M / 
AICMC / AMC works have to be raised by the agency referring to the respective 
agreements to facilitate AAI to claim input tax credit on such SITC / O&M / AICMC 
/ AMC works as mentioned in Schedule 'F' para 2(v). 

2.  In the contract, the following expressions shall, unless the context otherwise requires, have the meanings, hereby respectively assigned to them :- 
  i. The expression works or work shall, unless there be something either in the subject 

or context repugnant to such construction, be construed and taken to mean the works 
by or by virtue of the contract contracted to be executed whether temporary or 
permanent, and whether original, altered, substituted oradditional. 

ii. The site shall mean the land / or other places on, into or through which work is to 
be executed under the contract or any adjacent land, path or street through which 
work is to be executed under the contract or any adjacent land, path or street which 
may be allotted or used for the purpose of carrying out the contract. 

iii. The Contractor/tenderer/bidder shall mean the individual, firm or company 
whether incorporated or not, Joint Venture / Consortium undertaking the works and 
shall include the legal personal representative of such individual or the persons 
constituting such firm or company, or the successors of such firm or company and 
the permitted assignees of such individual, firm or company. 

iv. The Chairman means the Chairman Airports Authority of India and his 
Successors. 

v. The Engineer-in-Charge means the Engineering Officer who shall supervise and 
be in-charge of the work and who shall sign the contract on behalf of the Chairman, 
Airports Authority of India as mentioned in Schedule ‘F’hereunder. 

vi. AAI or Airports Authority of India shall mean the Chairman Airports Authority 
of India. 

vii. The terms Member(Planning) means the head of Department of Engineering, 
Airports Authority of India. 

viii. Accepting Authority shall mean the authority mentioned in Schedule‘F’. 
ix. Excepted Risk are risks due to riots (other than those on account of contractor’s 

employees), war (whether declared or not) invasion, act of foreign enemies, 
hostilities, civil war, rebellion revolution, insurrection, terrorism, military or 
usurped power, any acts of Airports Authority of India, damages from aircraft, acts 
of God, such as earthquake, lightening and unprecedented floods, and other causes 
over which the contractor has no control and accepted as such by the Accepting 
Authority or causes solely due to use or occupation by Airports Authority of India 
of the part of the works in respect of which a certificate of completion has been 
issued or a cause solely due to Airports Authority of India’s faulty design of works. 

x. Market Rate shall be the rate as decided by the Engineer-in-Charge on the basis of 
the prevailing cost of materials and labour at the site where the work is to be 
executed plus the percentage mentioned in Schedule ‘F’ to cover, all 
overheadsandprofits.Providedthatnoextraoverheadsandprofitsshallbe 
payable on the parts of works assigned to other agency(s) by the contractor as per 
terms of contract. 
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  xi. Schedule(s) referred to in these conditions shall mean the relevant schedule(s) 

annexed to the tender papers or the standard Schedule of Rates of the 
government mentioned in Schedule ‘F’ hereunder, with the amendments 
thereto issued up to the date of receipt of the tender. 

xii. Department means Airports Authority of India, which invites tender on 
behalf of Chairman, Airports Authority of India. 

xiii. Tendered value means the value of the entire work as stipulated in the letter 
of award. 

3. Scope and 
Performance 

Where the context so requires, words imparting the singular only also include the 
plural and vice versa. Any reference to masculine gender shall whenever required 
include feminine gender and vice versa. 

4.  Headings and Marginal notes to these General Conditions of Contract shall not be 
deemed to form part thereof or be taken into consideration in the interpretation or construction thereof or of the contract. 

5.  The contractor shall be furnished, free of cost one certified copy of the contract 
documents except standard specifications, Schedule of Rates and such other 
printed and published documents, together with all drawings as may be forming 
part of the tender papers. None of these documents shall be used for any purpose 
other than that of this contract. 

6. Works to be 
carried out 

The work to be carried out under the Contract shall, except as otherwise provided 
in these conditions, include all labour, materials, tools, plants, equipment and 
transport which may be required in preparation of and for and in the full and entire 
execution and completion of the works. The descriptions given in the Schedule of 
Quantities (Schedule – A) shall, unless otherwise stated, be held to include wastage 
on materials, carriage and cartage, carrying and return of empties, hoisting, setting, 
fitting and fixing in position and all other labours 
necessaryinandforthefullandentireexecutionandcompletionoftheworkas aforesaid in accordance with good practice and recognized principles. 

7. Sufficiency of 
Tender 

The Contractor shall be deemed to have satisfied himself before tendering as to the 
correctness and sufficiency of his tender for the works and of the rates and prices 
quoted in the Schedule of Quantities, which rates and prices shall, except 
as otherwise provided, cover all his obligations under the Contract and all matters 
and things necessary for the proper completion and maintenance of the works. 

8. Discrepancies 
and 
Adjustment of Errors 

The several documents forming the Contract are to be taken as mutually 
explanatory of one another, detailed drawings being followed in preference to 
small scale drawing and figured dimensions in preference to scale and special conditions in preference to General Conditions. 

8.1  In the case of discrepancy between the Schedule of Quantities, the Specifications and / or the Drawings, the following order of preference shall be observed :- 
  i. Description of Schedule of Quantities. 

ii. Particular/ technical Specification and Special Condition, if any. 
iii. Drawings. 
iv. C P W Specifications. 
v. Indian Standard Specifications of B I S./ IRC Code of Practice / ASTM 

standards. 
vi. Sound Engineering practice as directed by the Engineer-in-charge, whose 

decision in this regard shall final and binding on the contractor. 
8.2  If there are varying or conflicting provisions made in any one document forming 

part of the contract, the Accepting Authority shall be the deciding authority with 
regard to the intention of the document and his decision shall be final and binding on the contractor. 

8.3  Any error in description, quantity or rate in Schedule of Quantities or any omission there fromshallnotvitiatetheContractorreleasetheContractorfrom 
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  the execution of the whole or any part of the works comprised therein according 

to drawings and specifications or from any of his obligations under the contract. 
8.4 Payment for 

similar items 
with different 
quoted rates 
in different 
subheads of 
the contract 
agreement 

If the contractor has quoted different rates for the same item appearing in 
two or more subheads, then the lowest of the rates quoted shall only be 
considered for payments during execution of work. In case of deviation of 
quantity of such item, payments shall be made at the lowest quoted rate for 
quantity executed upto the deviation limit specified in the contract. Beyond 
the deviation limit the rate shall be derived as per relevant contract 
provision. 

9. Reverse 
Auction for 
purchase 
tenders 

AAI may opt for reverse auction in case of purchase tender if value of supplies 
put to tender is more than Rs.2Cr. 

10. Signing of 
Contract 

The successful tenderer / contractor, on acceptance of his tender by the Accepting 
Authority, shall, within 15 days from the stipulated date of start of the work, shall 
sign either single or Two agreements, as the case may be, one consisting BOQ 
for Civil works and another one for SITC and O&M / AMC / AICMC part.  
 

i)  i. The notice inviting tender, all the documents including drawings, if any, 
forming the tender as issued at the time of invitation of tender and acceptance 
thereof together with any correspondence leading thereto. 
 

ii. Standard AAI Form as mentioned in Schedule ‘F’ consisting of: 
 a. Various standard clauses with corrections up to the date stipulated in 

Schedule ‘F’ along withannexure thereto. 
 
b. AAI Safety Code. 

 
c. Model Rules for the protection of health, sanitary arrangements for 

workers employed by AAI or itscontractors. 
 

d. AAI Contractor’s LabourRegulations. 
 

e. List of Acts and omissions for which fines can be imposed. 
 
iii. No payment for the work done will be made unless contract in form of 

agreement is signed by the contractor. 
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CLAUSES OF CONTRACT 

CLAUSE 1 
 

 Performance 
Guarantee 

This clause is applicable for the works for which the estimated cost put to tender is more than Rs. 5 crores. 
  i.      The contractor shall submit an irrevocable Performance Guarantee of 5% (Five 

percent) of the Tendered amount in addition to other deposits mentioned 
elsewhere in the contract for his proper performance of the contract 
agreement, (not withstanding and/or without prejudice to any other provisions 
in the contract) within period specified in Schedule ‘F’ from the date of issue 
of award letter. This guarantee shall be in the form of Insurance Surety Bonds, 
Account Payee Demand Draft, or Bank Guarantee (including e-Bank 
Guarantee) from any of the Scheduled Commercial Banks (i.e. Indian or 
Foreign Banks included in the Second Schedule of Reserve Bank of India 
Act,1934 excluding Co-Operative/Regional Rural Banks) in accordance with 
the form annexed hereto. (Appendix-XI). 

  ii Performance guarantee should be furnished within 30 days of issue of award letter. In case the contractor fails to deposit performance guarantee within the 
stipulated period, no payment will be released to the contractor for the work 
done in respect of 1st running account bill. Moreover, interest @10% per annum on performance guarantee amount would be levied(non- refundable) for delayed period of submission. 

  iii. The Performance Guarantee shall be initially valid upto the stipulated date of 
completion plus 180 days beyond that. In case the time for completion of work 
gets enlarged, the contractor shall get the validity of Performance Guarantee 
extended to cover such enlarged time for completion of work. After recording 
of the completion certificate for the work by the competent authority, the 
performance guarantee shall be returned to the contractor, without any 
interest. However, in case of contracts involving maintenance of buildings and 
services / any other work thereafter, 50% of Performance Guarantee shall be 
retained as Security Deposit as per contract conditions. The same shall be 
returned on successful completion of commitment year wise proportionately. 

  iv. The Engineer-in-Charge shall not make a claim under the performance 
guarantee except for amounts to which the AAI is entitled under the contract 
(not withstanding and/or without prejudice to any other provisions in the 
contract agreement) in the eventof: 
a. Failure by the contractor to extend the validity of the Performance 

Guarantee as described herein above, in which event the Engineer-in- 
Charge may claim the full amount of the PerformanceGuarantee. 

b. Failure by the contractor to pay the Chairman, AAI any amount due, 
eitherasagreedbythecontractorordeterminedunderanyofthe 
Clauses/Conditions of the agreement, within 30 days of the service of 
notice to this effect by Engineer-in-Charge. 

  v. In the event of the contract being determined or rescinded under provision of any 
of the Clause/Condition of the agreement, the performance guarantee shall 
stand forfeited in full and shall be absolutely at the disposal of the Chairman, AAI. 
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CLAUSE 1 A 
 

 Recovery of 
Security 
Deposit 

The person/persons whose tender(s) may be accepted (hereinafter called the 
contractor) shall permit AAI at the time of making any payment to him for work 
done under the contract to deduct a sum at the rate of 5% of the gross amount of 
each running and final bill till the sum deducted will amount to security deposit of 
5% of the tendered value of the work. Such deductions will be made and held by 
AAI by way of Security Deposit unless he/they has/have deposited the amount of 
Security at the rate mentioned above in the form of Bank Guarantee (including e-
Bank Guarantee) from any of the Commercial Bank (i.e. Indian or Foreign Banks 
included in the Second Schedule of Reserve Bank of India Act,1934 excluding Co-
Operative/Regional Rural Banks). In case a Guarantee Bonds of any Bank is 
furnished by the contractor to the AAI as part of the security deposit and the Bank 
is unable to make payment against the said Guarantee Bond, the loss caused thereby 
shall fall on the contractor and the contractor shall forthwith on demand furnish 
additional security to the AAI to make good the deficit. In works where condition 
of submission of performance guarantee is not applicable, the security deposit at 
the rate of 10% (Ten Percent) of gross amount of each running bill shall be 
deducted instead of 5%, till the sum will amount to security deposit of 10% of the 
contract value of work. Other conditions shall remain same as stated above.  
All compensations or the other sums of money payable by the contractor under the 
terms of this contract may be deducted from, or paid by the sale of a sufficient part 
of his security deposit or from the interest arising therefrom, or from any sums 
which may be due to or may become due to the contractor by AAI on any account 
whatsoever and in the event of his Security Deposit being reduced by reason of any 
such deductions or sale as aforesaid, the contractor shall within 10 days make good 
in Fixed Deposit Receipt, Insurance Surety Bonds, Account Payee Demand Draft 
or Bank Guarantee from any of the Commercial Bank (if deposited for more than 
12 months) endorsed in favour of the Airports Authority of India, any sum or sums 
which may have been deducted from, or raised by sale of his security deposit or 
any part thereof. The security deposit shall be collected from the running bills and 
the final bill of the contractor at the rates mentioned above.  
The security deposit as deducted above can be released against Bank Guarantee 
issued by any Commercial Bank (i.e. Indian or Foreign Banks included in the 
Second Schedule of Reserve Bank of India Act,1934 excluding Co-Operative 
/Regional Rural Banks), on its accumulations to a minimum of Rs. 5 lakh to the 
condition amount of such bank guarantee, except last one, shall not be less than Rs. 
5 lakh. 
Note 1: Provided further that the validity of Bank Guarantee shall be in conformity 

with provisions contained in the clause 17 which shall be extended from 
time to time depending upon extension of contract under provision of 
Clause 2 & Clause 5. Note 2: Note 1 above shall be applicable for both clause 1 and 1 A.  
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CLAUSE 1 B 
 

 Additional 
Performance 
Security: 
 

 
Additional Performance Security: 
 
The contractor shall submit an irrevocable additional Performance Security in 
the form of an irrevocable Insurance Surety bond, Demand Draft, Bank 
Guarantee issued from Scheduled Commercial Bank (i.e. Indian or Foreign 
Banks included in the Second Schedule of Reserve Bank of India Act, 1934 
excluding Co-Operative / Regional Rural Banks, if the Bid price offered by the 
selected bidder is lower than 10% of the estimated cost put to tender. This 
clause shall be binding and enforceable in relation to all works, irrespective of 
their nature, scope, or value. 
 
Additional Performance Security Amount and Treatment: 
 
The additional Performance Security shall be calculated as below;- 
 

1) Where the bid price is below 10% but not below 20% of the Project 
cost put to bid, the additional Performance Security percentage shall be 
incremented by 0.25% for every percentage of bid price below 10% of the 
project cost put to bid starting at 11% with the additional bid Performance 
Security being 0.25% and this additional Performance Security percentage 
shall be applied on the bid price; 
 

2) Where the bid price is below 20% but not below 25% of the Project 
cost put to bid, the additional Performance Security percentage shall be 
incremented by 0.50% for every percentage of bid price below 20% of the 
project cost put to bid starting at 21% with the additional bid Performance 
Security being 0.50% and this additional Performance Security percentage 
shall be applied on the bid price;  

3) Where the bid price is below 25% but not below 30% of the Project 
cost put to bid, the additional Performance Security percentage shall be 
incremented by 0.75% for every percentage of bid price below 25% of the 
project cost put to bid starting at 26% with the additional bid Performance 
Security being 0.75% and this additional Performance Security percentage 
shall be applied on the bid price;  

4) Where the bid price is below 30% but not below 30% of the Project 
cost put to bid, the additional Performance Security percentage shall be 
incremented by 1% for every percentage of bid price below 30% of the 
project cost put to bid starting at 31% with the additional bid Performance 
Security being 1% and this additional Performance Security percentage 
shall be applied on the bid price; 

 
5) The additional Performance Security percentage shall be rounded off to the 

next lower percentage based on whether the decimal point of the percentage 
of bid price is below 0.5% or next higher percentage based on whether the 
decimal point of the percentage of bid price is 0.5% or more. 

 
6) All matters pertaining to validity, extension, claims, forfeiture and any 

other conditions in relation to the additional Performance Security shall be 
governed by the provisions of Clause 1: Perfornance Security.  
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Clause 2 
 

 Compensation 
for Delay 

If the contractor fails to maintain the required progress in terms of clause 5 or to 
complete the Work and clear the site on or before the contract or justified extended 
date of completion as per clause 5(excluding any extension under clause 5.5) as 
well as any extension granted under clause 12 and 15, he shall, without prejudice 
to any other right or remedy available under the law to the AAI on account of such 
breach, pay as compensation the amount calculated at the rates stipulated below as 
the authority specified in schedule ‘F’ may decide on the amount of Tendered 
Value of the work for every completed day/month (as determined) that the progress 
remains below that specified in Clause 5 or that the 
work remains incomplete. This will also apply to items or group of items for which 
a separate period of completion has been specified. 
i) Compensation for  delay 

of work 
If the completion of work is delayed due to reasons 
attributed to contractor, AAI shall be entitled for 
compensation for delay as detailed below : 
i. For works costing up to Rs.10.00 Lac: 

1.0% (one percent) of tendered value per  
week of delay or lesser amount as decided by 
the competent authority subject to a 
maximum of 10% of contract value. 

ii For the works costing more than Rs.10Lac: 
         0.5% (half percent) of tendered value per 

week of delay or lesser amount as decided by 
the competent authority subject to a 
maximum of 10% of the tendered value. 

  Provided always that the total amount of compensation for delay to be paid under 
this condition shall not exceed 10% of the Tendered Value of work or of the 
Tendered Value of the Sectional part of work as mentioned in schedule ‘F’for 
which a separate period of completion is originally given. 
In case no compensation has been decided by the authority in Schedule ‘F’during 
the progress of work, this shall be no waiver of right to levy compensation by the 
said authority if the work remains incomplete on final justified extended date of 
completion. If the Engineer in Charge decides to give further extension of time 
allowing performance of work beyond the justified extended date, the contractor 
shall be liable to pay compensation for such extended period. If any variation in 
amount of contract takes place during such extended period beyond justified 
extended date and the contractor becomes entitled to additional time under clause 
12, the net period for such variation shall be accounted for while deciding the 
period for levy of compensation. However, during such further extended period 
beyond the justified extended period, if any delay occurs by events under sub clause 5.2, the contractor shall be liable to pay compensation for such delay. 
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  Provided that compensation during the progress of work beyond the justified 
extended date of completion for delay under this clause shall be for non- 
achievement of sectional completion or part handing over of work on 
stipulated/justified extended date for such part work or if delay affects any other 
works/services. This is without prejudice to right of action by Engineer-in- Charge 
under clause 3 for delay in performance and claim of compensation under that 
clause. 
In case action under clause 2 has not been finalized and the work has been 
determined under clause 3, the right of action under this clause shall remain post 
determination of contract but levy of compensation shall be for days the progress 
is behind the schedule on date of determination, as assessed by the authority in 
schedule ‘F’, after due consideration of justified extension. The compensation for 
delay, if not decided before the determination of contract, shall be decided after of 
determination of contract. 
The amount of compensation may be adjusted or set-off against any sum payable 
to the’ Contractor under this or any other contract with AAI. In case, the contractor 
does not achieve a particular milestone mentioned in schedule F, or the re-
scheduled milestone(s) in terms of Clause 5.4, the amount shown against that 
milestone shall be withheld, to be adjusted against the compensation levied as 
above. With-holding of this amount on failure to achieve a milestone, shall be 
automatic without any notice to the contractor. However, if the contractor catches 
up with the progress of work on the subsequent milestone(s), the withheld amount 
shall be released. In case the contractor fails to make up for the delay in subsequent 
milestone(s), amount mentioned against each milestone missed 
subsequentlyalsoshallbewithheld.However,nointerest,whatsoever,shallbe payable on such withheld amount. 

 
Clause2A 

  Incentive for 
early 
completion 

In case, the contractor completes the work ahead of stipulated date of completion 
so provided in ‘Schedule F’, a bonus @ 1 % (one per cent) of the tendered value 
per month computed on per day basis, shall be payable to the contractor, subject to 
a maximum limit of 5% (five per cent) of the tendered value. The amount of bonus, 
if payable, shall be paid along with final bill after completion of work. Bonus/ 
Incentive shall be applicable for the contract completed before stipulated dated of 
completion and shall not be applicable for the contract extended beyond the 
stipulated period even with justified hindrance and without any action of 
compensation for delay. 
This clause shall not be applicable for the works which estimated cost put to tender 
is less than Rs. 50.00 Cr. 

 
Clause 2B 

  Release of 
withheld 
amount against 
compensation 
for delay. 

Withheld amount towards compensation for delay over and above Rs. 50.00 lacs, 
can be released against Bank Guarantee (on the format given at Appendix-1) or in 
the form of fixed deposit receipts or guarantee bonds of any Scheduled Bank but 
not Co-operative or Gramin Bank, pending finalization of case of extension of time 
by competent authority as per delegation of powers. Concerned Executive 
Director (Engg) will authorize such action on receipt of proposal from the Engineer-
In-Charge through proper channel. 
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Clause 3 

  When Contract 
can be 
Determined 

Subject to other provisions contained in this clause, the Engineer-in-Charge may, 
without prejudice to his any other rights or remedy against the contractor in 
respectofanydelay,inferiorworkmanship,anyclaimsfordamagesand/orany other provisions of this contract or otherwise, and whether the date of completion hasorhasnotelapsed,bynoticeinwritingabsolutelydeterminethecontract in any of the following cases: 
i.  If the contractor having been given a notice by the Engineer-in-Charge in 

writing to rectify, reconstruct or replace any defective work or that the work 
is being performed in an inefficient or otherwise improper or un-workman like 
manner shall omit to comply with the requirement of such notice for a period 
of seven days thereafter. 

ii. If the contractor has, without reasonable cause, suspended the progress of the 
work or has failed to proceed with the work with due diligence and continues 
to do so after a notice in writing of seven days from the Engineer- in-Charge. 

iii. If the contractor fails to complete the work or section of work with individual 
date of completion on or before the stipulated or justified extended date on or 
before such date of completion, and the Engineer in Charge without any 
prejudice to any other right or remedy under any other provision in the 
contract has given further reasonable time in a notice given in writing in that 
behalf as either mutually agreed or in absence of such mutual agreement by 
his own assessment making such time essence of contract and in the opinion 
of Engineer in Charge, the contractor will be unable to complete the same or 
does not complete the same within the period specified. 

iv. If the contractor persistently neglects to carry out his obligations under the 
contract and / or commits default in complying with any of the terms and 
conditions of the contract and does not remedy it or take effective steps to 
remedy it within 7 days after a notice in writing is given to him in that behalf 
by the Engineer-in-Charge. 

v. If the contractor shall offer or give or agree to give to any person in AAI 
service or to any other person on his behalf any gift or consideration of any 
kind as an inducement or reward for doing or forbearing to do or for having 
done or forborne to do any act in relation to the obtaining or execution of this 
or any other contract forAAI. 

vi. If the contractor shall enter into a contract with Airports Authority of India in 
connection with which commission has been paid or agreed to be paid by him 
or to his knowledge, unless the particulars of any such commission and the 
terms of payment thereof have been previously disclosed in writing to 
theEngineer-in-charge. 

vii. If the contractor shall obtain a contract with AAI as a result of wrong tendering 
or other non-bonafide methods of competitive tendering or commits any 
breach of Integrity Pact. 

viii. If the contractor being an individual, or if a firm, any partner thereof shall at 
any time be adjudged insolvent or have a receiving order or order for 
administration of his estate made against him or shall take any proceedings 
for liquidation or composition (other than a voluntary liquidation for the 
purpose of amalgamation or reconstruction) under any Insolvency Act for the 
time being in force or make any conveyance or assignment of his effects or 
composition or arrangement for the benefit of his creditors or purport so to do, 
or if any application be made under any Insolvency Act for the time being in 
force for the sequestration of his estate or if a trust deed be executed by him 
for benefit of his creditors. 

ix. If the contractor being a company shall pass a resolution or the court shall 
make an order that the company shall be wound up or if a receiver or a 
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manager on behalf of a creditor shall be appointed or if circumstances shall 
arise which entitle the court or the creditor to appoint a receiver or a manager 
or which entitle the court to make a winding up order. 

x. If the contractor shall suffer an execution being levied on his goods and allow 
it to be continued for a period of 21days. 

xi.  If the contractor assigns (excluding part(s) of work assigned to other 
agency(s) by the contractor as per terms of contract), transfers, sublets 
(engagement of labour on a piece-work basis or of labour with materials not 
to be incorporated in the work, shall not be deemed to be subletting) or 
otherwise parts with or attempts to assign, transfer, sublet or otherwise parts 
with the entire works or any portion thereof without the prior written approval 
of the Engineer-in-Charge. When the contractor has made himself liable for 
action under any of the cases aforesaid, the Engineer-in-Charge on behalf of 
the Chairman, AAI shall have powers: 

a. To determine the contract as aforesaid so far as performance of work by 
the Contractor of work is concerned (of which determination notice in 
writing to the contractor under the hand of the Engineer-in-Charge shall 
be conclusive evidence). Upon such determination, the Earnest Money 
Deposit, Security Deposit already recovered and Performance Guarantee 
under the contract shall be liable to be forfeited and shall be absolutely at 
the disposal of theAAI. 

b.  After giving notice to the contractor to measure up the work of the 
contractor and to take such whole, or the balance or part thereof, as shall 
be un-executed out of his hands and to give it to another contractor or any 
other means to complete the work. The contractor, whose contract is 
determined as above, shall not be allowed to participate in the tendering 
process for the balance work. In the event of above courses being adopted 
by the Engineer-in-Charge, the contractor shall have no claim to 
compensation for any loss sustained by him by reasons of his having 
purchased or procured any materials or entered into any engagements or 
made any advances on account or with a view to the execution of the work 
or the performance of the contract. And in case action is taken under any 
of the provision aforesaid, the contractor shall not be entitled to recover 
or be paid any sum for any work thereof or actually performed under this 
contract unless and until the Engineer-in-Charge has certified in writing 
the performance of such work and the value payable in respect there of 
and he shall only be entitled to be paid the value so certified.  

 
CLAUSE 3 A 

   In case, the work cannot be started due to reasons not within the control of the 
contractor within 1/8th of the stipulated time for completion of work or one month 
whichever is higher, either party may close the contract by giving notice to the 
other party stating the reasons. In such eventuality, the Earnest Money Deposit and 
the Performance Guarantee of the contractor shall be refunded within 30 days. 
Neither party shall claim any compensation for such eventuality. This clause is not 
applicable for any breach of the contract by either party. 
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CLAUSE 3B 
 

 
CLAUSE4 

 
 Contractor 

liable to pay 
compensation 
even if action 
not taken under 
Clause-3 

In any case in which any of the powers conferred upon the Engineer-in-Charge  by 
Clause-3 thereof, shall have become exercisable and the same are not exercised, 
the non-exercise thereof shall not constitute a waiver of any of the conditions 
hereof and such powers shall notwithstanding be exercisable in the event of any 
future case of default by the contractor and the liability of the contractor for 
compensation shall remain unaffected. In the event of the Engineer-in-Charge 
putting in force all or any of the powers vested in him under the preceding clause 
he may, if he so desires after giving a notice in writing to the contractor, take 
possession of (or at the sole discretion of the Engineer-in-Charge which shall be 
final and binding on the contractor) use as on hire (the amount of the hire money 
being also in the final determination of the Engineer-in-Charge) all or any tools, 
plant, materials and stores, in or upon the works, or the site thereof belonging to 
the contractor, or procured by the contractor and intended to be used for the 
execution of the work/ or any part thereof, paying or allowing for the same in 
account at the contract rates, or, in the case of these not being applicable, at current 
market rates to be certified by the Engineer-in-Charge, whose certificate thereof 
shall be final, and binding on the contractor, clerk of the works, foreman or other 
authorised agent to remove such tools, plant, materials, or stores from the premises 
(within a time to be specified in such notice) in the event of the contractor failing 
to comply with any such requisition, the Engineer- in-Charge may remove them at 
the contractor’s expense or sell them by auction or private sale on account of the 
contractor and his risk in all respects and the certificate of the Engineer-in-Charge 
as to the expenses of any such removal and the amount of 
theproceedsandexpensesofanysuchsaleshallbefinaland conclusive against the contractor. 

 
CLAUSE5 

 
 Time and 

Extension for 
Delay 

The time allowed for execution of the Works as specified in the Schedule ‘F’ or 
the extended time in accordance with these conditions shall be the essence of the 
Contract. The execution of the works shall commence from such time period as 
mentioned in schedule ‘F’ or from the date of handing over of the site whichever 
is later. If the Contractor commits default in commencing the execution of the 
work as aforesaid, AAI shall without prejudice to any other right or remedy 
available in law, be at liberty to forfeit the earnest money &performanceguarantee 
absolutely. 

  Debarment of Contractor  
 (i) Contractor may be debarred if it is determined under breached the Integrity 

Pact of clause 41(a) and Code of Integrity of clause 41(b).  
(ii) Contractor can also be debarred for the reasons like supply of sub-standard 

material, non-supply of material, abandonment of work, sub-standard quality 
of work, poor/ unsatisfactory performance.  

(iii) The period of debarment shall be upto two years. 
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5.1  After the Contract is awarded, within 15 days, the Contractor shall submit a Time 
and Progress Chart for each mile stone and get it approved by the Engineer-in-
charge. The Chart shall be prepared in direct relation to the time stated in the 
Contract documents for completion of items of the works. It shall indicate the 
forecast of the dates of commencement and completion of various trades of 
sections of the work and may be amended as necessary by agreement between the 
Engineer-in-Charge and the Contractor within the limitations of time imposed in 
the contract documents, and further to ensure good progress during the execution 
of the work, the contractor shall in all cases in which the time allowed for any 
work, exceeds one month (save for special jobs for which a separate programme 
has been agreed upon) complete the work as per mile stones given in Schedule‘F’. 
Project Management shall be done. a. For works costing upto Rs. 5.00 Cr. -- CPM/ PERT Chart 
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  b. Works costing more than Rs. 5.00 Cr. -- By using ProjectManagement Software like Primavera /MS 
Project or any other software 
with the approvalof 
Engineer-in-charge. 

c. Contractor shall submit monthly progress reports (2 copies) highlighting 
status of various activities and physical completion ofwork. 

 
PROGRAMME CHART 

 
i. The Contractor shall prepare an integrated programme chart in Project Management Software for the execution of work, showing clearly all activities 

from the start of work to completion, with details of manpower, equipment and 
machinery required for the fulfillment of the programme within the stipulated 
period or earlier and submit the same for approval to the Engineer-in- Charge 
within fifteen days of award of the contract. A recovery of Rs. 2500/- (for 
works costing upto Rs. 5.00 Crores) / Rs. 5000/- (for works costing more than 
Rs. 5.00 Crores) shall be made on per day basis in case of delay in submission 
of the aboveprogramme. 

ii. The programme chart should include thefollowing: 
a. Descriptive note explaining sequence of the variousactivities. 
b. Network (PERT / CPM / BARCHART). 
c. Programme for procurement of materials by thecontractor. 

 
Programme for deployment of machinery / equipment’s having adequate 
capacity, commensurate with the quantum of work to be done within the 
stipulated period, by the contractor. In addition to above, to achieve the 
progress of work as per programme, the contractor must bring at site adequate 
shuttering material required for cement concrete and R.C.C. works etc. for 
three floors within one month from the date of start of work till the completion 
of RCC work as per requirement of work. The contractor shall submit 
shuttering schedule adequate to complete structure work within laid down 
physical milestone. 

 
iii. If at any time, it appears to the Engineer-in-Charge that the actual progress of 

work does not conform to the approved programme referred above or after 
rescheduling of milestones, the contractor shall produce a revised programme 
within 7 (seven) days, showing the modifications to the approved programme 
to ensure timely completion of the work. The modified schedule of 
programme shall be approved by the Engineer in Charge. A recovery of Rs. 
2500/- (for works costing upto Rs.5.00 Crores) / Rs. 5000/- (for works costing 
more than Rs.5.00 Crores) shall be made on per day basis in case of delay in 
submission of the modifiedprogramme. 

iv. The submission for approval by the Engineer-in-Charge of such programme 
or such particulars shall not relieve the contractor of any of the duties or 
responsibilities under the contract. This is without prejudice to the right of 
Engineer-in-Charge to take action against the contractor as per terms and 
conditions of theagreement. 

v. The contractor shall submit the progress report using MS Project/Primavera 
software with base line programme referred above for the work done during 
previous month to the Engineer-in-charge on or before 5th day of each 
monthfailingwhicharecoveryRs.2500/-(forworkscostinguptoRs.5.00 
Crores) / Rs. 5000/- (for works costing more than Rs.5.00 Crores) shall be 
made on per day basis in case of delay in submission of the monthly 
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  progress report. 
5.2  If the work(s) be delayed by:- 

i. Force majeure, or an act ofterrorism 
ii. Abnormally bad weather,or 
iii. Serious loss or damage by fire,or 
iv. Civil commotion, local commotion of workmen, strike or lockout, affecting 

any of the trades employed on the work,or 
v. Delay on the part of other contractors or tradesmen engaged by Engineer-in- 

Charge for executing work not forming part of the Contract, or 
vi. Non-availability of stores, which are the responsibility of AAI to supplyor 
vii. Non-availability or break down of tools and Plant to be supplied or supplied 

by AAIor 
viii. Any other cause which, in the absolute discretion of the Engineer-in-Charge 

is beyond the Contractor’s control. 
then upon the happening of any such event causing delay, the contractor shall 
immediately give notice thereof in writing to the Engineer-in-Charge but shall 
nevertheless use constantly his best endeavors to prevent or make good the 
delay and shall do all that may be reasonably required to the satisfaction of 
the Engineer-in-charge to proceed with the works. The contractor shall also 
sign the hindrance register at appropriate place for each hindrance. 

5.3  Request for rescheduling of Milestones and extension of time, to be eligible for 
consideration, shall be made by the contractor in writing within fourteen days of 
the happening of the event causing delay on the prescribed form to the authority 
indicated in schedule ‘F’. The contractor may also, if practicable, indicate in such a request the period for which extension is desired. 

5.4  In any such case the Engineer-in-Charge with the approval of authority indicated 
in Schedule ‘F’ may give a fair and reasonable extension of time and reschedule 
the Milestones for completion of work. Such extension or re- scheduling of the 
milestone shall be communicated to the contractor by the Engineer-in-charge in 
writing, within 1 month or 4 weeks of the date of receipt of such request 
respectively. Non-application by the contractor for extension of time/ re-
scheduling of milestones shall not be a bar for giving a fair and 
reasonableextension/re-schedulingofmilestonesbytheEngineer-in-charge 
with the approval of authority indicated in schedule ‘F’ and this shall be binding 
on the contractor. 

 
 

CLAUSE 6 
 

 Measurements 
of Work 
Done 

Engineer-in-charge shall, except as otherwise provided, ascertain and determine 
by measurement, the value in accordance with the contract of work done. 
All measurement of all items having financial value shall be entered in 
Measurement Book and/or level field book so that a complete record is obtained 
of all works performed under the contract. 
All measurements and levels shall be taken jointly by the Engineer-in-Charge or 
his authorised representative and by the contractor or his authorised representative 
from time to time during the progress of the work and such measurements shall 
be signed and dated by the Engineer-in-Charge and the contractor or their 
representatives in token of their acceptance. If the contractor objects to any of the 
measurements recorded, a note shall be made to that effect with reason and signed 
by both the parties. 
If for any reason the contractor or his authorised representative is not available 
and the work of recording measurements is suspended by the Engineer-in- 
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  Charge or his representative, the Engineer-in-Charge and the Department shall 

not entertain any claim from contractor for any loss or damages on this account. 
If the contractor or his authorised representative does not remain present at the 
time of such measurements after the contractor or his authorised representative 
has been given a notice in writing three (3) days in advance or fails to countersign 
or to record objection within a week from the date of the measurement, then such 
measurements recorded in his absence by the Engineer- in- Charge or his 
representative shall be deemed to be accepted by the Contractor. 
The contractor shall, without extra charge, provide all assistance with every 
appliance, labour and other things necessary for measurements and recording 
levels. 
Except where any general or detailed description of the work expressly shows to 
the contrary, measurements shall be taken in accordance with the procedure set 
forth in the specifications notwithstanding any provision in the relevant Standard 
Method of measurement or any general or local custom. In the case of items which 
are not covered by specifications, measurements shall be taken in accordance with 
the relevant standard method of measurement issued by the Bureau of Indian 
Standards and if for any item no such standard is available, then a mutually agreed 
method shall be followed. 
The contractor shall give, not less than seven days’ notice to the Engineer-in- 
Charge or his authorised Representative of the work, before covering up or 
otherwise placing beyond the reach of measurement any work in order that the 
same may be measured and correct dimensions thereof be taken before the same 
is covered up or placed beyond the reach of measurement and shall not cover up 
and place beyond reach of measurement any work without consent in writing of 
the Engineer-in-Charge or his authorised representative of the work who shall 
within the aforesaid period of seven days inspect the work, and if any work shall 
be covered up or placed beyond the reach of measurements without such notice 
having been given or the Engineer-in- Charge’s consent being obtained in writing, 
the same shall be uncovered at the Contractor’s expense, or in default thereof no 
payment or allowance shall be made for such work or the materials with which 
the same was executed. 
Engineer-in-Charge or his authorised representative may cause either themselves 
or through another officer of the department to check the measurements recorded 
jointly or otherwise as aforesaid and all provisions stipulated herein above shall 
be applicable to such checking of measurements or levels. 
It is also a term of this contract that recording of measurements of any item of 
work in the measurement book and/or its payment in the interim, on account or 
final bill shall not be considered as conclusive evidence as to the sufficiency of 
any work or material to which it relates nor shall it relieve the contractor from 
liabilities from any over measurement or defects noticed till completion of the defects liability period. 

Clause 6 A 
 Computerize

d 
Measurement 
Book 

Computerized measurement is mandatory for works costing more than Rs 5.00 
Lacs. However in case of works costing lesser than Rs. 5.00 Lacs Engineer-in- 
Charge may decide for adopting computerized measurement if required, except 
as otherwise provided, ascertain and determine by measurement the value of work 
done in accordance with the contract. All measurements of all items 
havingfinancialvalueshallbeenteredbythecontractorandcompiledinthe shapeoftheComputerizedMeasurementBookhavingpagesofA-4sizeasper 
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  the format of the department so that a complete record is obtained of all the items of works performed under the contract. 
  All such measurements and levels recorded by the contractor or his authorised 

representative from time to time, during the progress of the work, shall be got 
checked by the contractor from the Engineer-in-Charge or his authorised 
representative as per interval or program fixed in consultation with Engineer-in- 
Charge or his authorised representative. After the necessary corrections made by 
the Engineer-in- Charge, the measurement sheets shall be returned to the 
contractor for incorporating the corrections and for resubmission to the Engineer-
in-Charge for the dated signatures by the Engineer-in-Charge and the contractor 
or their representatives in token of their acceptance. 
Whenever bill is due for payment, the contractor would initially submit draft 
computerized measurement sheets and these measurements would be got 
checked/test checked from the Engineer-in-Charge and/or his authorized 
representative. The contractor will, thereafter, incorporate such changes as may 
be done during these checks/test checks in his draft  computerized measurements, 
and submit to the department a computerized measurement book, duly bound, and 
with its pages machine numbered. The Engineer-in-Charge and/or his authorised 
representative would thereafter check this MB, and record the necessary 
certificates for their checks/test checks. 
The final, fair, computerized measurement book given by the contractor, duly 
bound, with its pages machine numbered, should be 100% correct, and no cutting 
or overwriting in the measurements would thereafter be allowed. If at all any error 
is noticed, the contractor shall have to submit a fresh computerized MB with its 
pages duly machine numbered and bound, after getting the earlier MB cancelled 
by the department. Thereafter, the MB shall be taken in the records of Engineer-
in-charge, and allotted a number as per the Register of Computerized MBs. This 
should be done before the corresponding bill is submitted to the Engineer-in-
charge for payment 
. The contractor shall submit two spare copies of such computerized MB’s for the 
purpose of reference and record by the various officers of the department. 
The contractor shall also submit to the department separately his computerized 
Abstract of Cost and the bill based on these measurements, duly bound, and its 
pages machine numbered along with two spare copies of the “bill. Thereafter, this 
bill will be processed by the Engineer-in-charge and allotted a number as per the 
computerized record in the same way as done for the measurement book meant 
for measurements. 
The contractor shall, without extra charge, provide all assistance with every 
appliance, labour and other things necessary for checking of measurements / 
levels by the Engineer-in-charge or his representative. 
Except where any general or detailed description of the work expressly shows to 
the contrary, measurements shall be taken in accordance with the procedure set 
forth in the specifications notwithstanding any provision in the relevant Standard 
Method of measurement or any general of local custom. In the case of item which 
are not covered by specifications, measurements shall be taken in accordance with 
the relevant standard method of measurement issued by the Bureau of Indian 
Standards and if for any item no such standard is available then a mutually agreed 
method shall be followed. 
The contractor shall give not less than seven days’ notice to the Engineer-in- 
Charge or his authorized representative of the work before covering up or 
otherwise placing beyond the reach of checking and / or test checking the 
measurement of any work in order that the same be checked and / or test 
checked and correct dimensions thereof be taken before the same is covered up 
orplacedbeyondthereachofcheckingand/ortestcheckingmeasurementand shall  not  cover  up and place  beyond reach of  measurement  any workwithout 
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  consent in writing of the Engineer-in-charge or his authorized representative of 

the work who shall within the aforesaid period of seven days inspect the work, 
and if any work shall be covered up or placed beyond the reach of checking and / 
or test checking measurements without such notice having been given or the 
Engineer-in charge’s consent being obtained in writing the same shall be 
uncovered at the contractor’s expense, or in default thereof no payment 
or allowance shall be made for such work or the materials with which the same 
was executed. 

  Engineer-in-charge or his authorised representative may cause either themselves 
or through another officer of the department to check the measurements recorded 
by contractor and all provisions stipulated herein above shall be applicable to such 
checking of measurements orlevels. 
It is also a term of this contract that checking and/or test checking the 
measurements of any item of work in the measurement book and/or its payment 
in the interim, on account of final bill shall not be considered as conclusive 
evidence as to the sufficiency of any work or material to which it relates nor 
shall it relieve the contractor from liabilities from any over measurement or 
defects noticed till completion of the defects liability period. 

 
CLAUSE 7 

 
 Payment on 

Intermediate 
Certificate to be 
regarded as 
Advances 

No payment shall be made for work, estimated to cost Rs.One lac or less till after 
the whole of the work shall have been completed and certificate of completion 
given. For works estimated to cost over Rs.One lac, the interim or running 
account bills shall be submitted by the contractor for the work executed on the 
basis of such recorded measurements in the format of the Department in triplicate 
on or before the date of every month fixed for the same by the Engineer-in-
Charge. The contractor shall not be entitled to be paid any such interim payment 
if the gross work done together with net payment/ adjustment of advances for 
material collected, if any, since the last such payment is less than the amount 
specified in Schedule 'F', in which case the interim bill shall be prepared on the 
appointed date of the month after the requisite progress is achieved. Engineer-in-
Charge shall arrange to have the bill verified by taking or causing to be taken, 
where necessary, the requisite measurements of the work. In the event of the 
failure of the contractor to submit the bills, Engineer-in-Charge shall prepare or 
cause to be prepared such bills in which event no claims whatsoever due to delays 
on payment including that of interest shall be payable to the contractor. Payment 
on account of amount admissible shall be made by the Engineer-in-Charge 
certifying the sum to which the contractor is considered entitled by way of interim 
payment at such rates as decided by the Engineer-in-Charge. An amount of ad-
hoc payment not less than 75% of the net amount of the bill under check, shall be 
made within 10 working days of submission of the bill by the Contractor to the 
Engineer-in-Charge or his Authorized Engineer together with the account of the 
material issued by the department, or dismantled materials, if any. The remaining 
payment is also to be made after final checking of the bill within 28 working days 
of submission of bill by the contractor. In case of delay in payment of intermediate 
bills after 30 days of submission of bill by the contractor, provided the bill 
submitted by the contractor found to be in order, a simple interest @ prevailing 
rate of interest of General Provident Fund shall be paid to the contractor from the 
date of expiry of prescribed time limit. 
All such interim payments shall be regarded as payment by way of advances 
against final payment only and shall not preclude the requiring of bad, unsound 
and imperfect or unskilled work to be rejected, removed, taken away and 
reconstructed or re-erected. Any certificate given by the Engineer-in-charge 
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relating to the work done or materials delivered forming part of such payment, 
maybemodifiedorcorrectedbyanysubsequentsuchcertificate(s) or by the final 
certificate and shall not by itself be conclusive evidence that any work or materials  
to   which   it   relates  is  are  in   accordance   with  the  contract and specifications. 
Any such interim payment, or any part thereof shall not in any respect conclude, 
determine of affect in any way powers of the Engineer-in- charge under the 
contract or any of such payments be treated as final settlement and adjustment of 
accounts or in any way vary or affect the contract. 
Pending consideration or extension of date of completion, interim payments shall 
continue to be made as herein provided without prejudice to the right of the 
department to take action under the terms of this contract for delay in the 
completion of work, if the extension of date of completion is not granted by the 
competent authority. 
The Engineer-in-Charge in his sole discretion on the basis of a certificate from 
the Asstt Manager / Manager (Engg) to the effect that the work has been 
completed up to the level in question make interim advance payments without 
detailed measurements for work done (other than foundations, items to be covered 
under finishing items) up to lintel level (including sunshade etc.) and slab level, 
for each floor working out at 75% of the assessed value. The advance payments 
so allowed shall be adjusted in the subsequent interim bill(s) to be submitted by 
the contractor within 10 days of the interim payment. In case of delay in 
submission of bill by the contractor a simple interest @ 10% (percent) per annum 
on the advance payment made shall be paid to the AAI from the date of expiry of 
prescribed 10 days. 

 
CLAUSE 7 A 
 
  No Running Account Bill shall be paid for the work till the applicable labour 

licenses, registration with EPFO, ESIC and BOCW Welfare Board, whatever 
applicable are submitted by the contractor to the Engineer-in-Charge. 
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CLAUSE 8 
 

 Completion 
Certificate and 
Completion 
Plans 

Within ten days of the completion of the work, the contractor shall give notice of 
such completion to the Engineer-in-Charge and within thirty days of the receipt 
of such notice, the Engineer-in-Charge shall inspect the work and if there is no 
defect in the work, shall furnish the contractor with a final certificate of 
completion, otherwise a provisional certificate of physical completion indicating 
defects (a) to be rectified by the contractor and/or (b) for which payment will be 
made at reduced rates, shall be issued. But no final certificate of completion shall 
be issued, nor shall the work be considered to be complete for ‘Civil Construction 
Works’ until the contractor shall have removed from the premises on which the 
work shall be executed all scaffolding, surplus materials, rubbish and all huts and 
sanitary arrangements required for his/their work people on the site in connection 
with the execution of the works as shall have been erected or constructed by the 
contractor(s) and cleaned off the dirt from all wood work, doors, windows,walls, 
floor or other parts of the building, in, upon, or about which the work is to be 
executed or of which he may have had possession for the purpose of the execution; 
thereof, and not until the work shall have been measured by the Engineer-in-
charge. If the contractor shall fail to comply with the requirements of this Clause 
as to removal of scaffolding, surplus materials and rubbish and all huts and 
sanitary arrangement as aforesaid and cleaning off dirt on or before the date fixed 
for the completion of work, the Engineer-in- charge may at the expense of the 
contractor remove such scaffolding, surplus materials and rubbish etc., and 
dispose of the same as he thinks fit and clean off such dirt as aforesaid, and the 
contractor shall have no claim in respect of scaffolding or surplus materials as 
aforesaid except for any sum actually realized by the salethereof. 
a. For electrical and mechanical capital works: The contractor shall remove the 

rubbish from the site. Following conditions must be met before recording 
completion certificate: 
Submits completion plan, maintenance manual, manufactures catalogue and 
gives performance test for system. 

b.  For repair works: The performance of the repaired system has been tested and 
foundsatisfactory. 

c. For AMC work: The system has been tested for its performance/ 
completenessandtakenoverbyAAI/nextagencyfor operation and maintenance. 
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CLAUSE 8A 

 
 Contractor to 

keep site clean 
When the annual repairs and maintenance of works are carried out, the splashes 
and droppings from white washing colour washing, painting etc., on walls, floor, 
windows etc. shall be removed and the surface cleaned simultaneously with the 
completion of these items of work in the individual rooms, quarters or 
premisesetc. 
Where the work is done without waiting for the actual completion of all the other 
items of work in the contract, in case the contractor fails to comply with the 
requirements of this clause, the Engineer-in-charge shall have the right to get this 
work done at the cost of the contractor either departmentally or through any 
other agency. Before taking such action, the Engineer-in-charge shall give ten 
days notice in writing to the contractor. 

 
CLAUSE 8B 

 
 Completion 

Plans to be 
Submitted by 
the Contractor 

The contractor shall submit completion plan as required vide General 
Specifications for Electrical works (Part-I internal) 2013 and (Part -II External) 
1994 or latest available specifications, as applicable within thirty days of the 
completion of the work. 
The contractor shall submit completion plan for building works, all services, and 
obtain occupancy certificate from local bodies on the basis of completion 
drawings within a period of 30 days from the date of completion. 
The contractor shall also submit catalogues of all equipment’s and maintenance 
manual for the complete E & M systems. If contractor fails to submit completion 
plans of all works, he shall be liable to pay compensation @ 0.5% of the tendered 
value of works costing up to Rs. 5 Crores subject to maximum of Rs. 1.00 Lac 
and 0.25% for works costing more than Rs. 5 crores subject to 
maximumofRs.1.5.Lac.ThedecisionofProject-in-chargeinthisregardshall be final and binding on the contractor. 

 
CLAUSE 9  

 Payment of 
Final Bill 

The corrected final bill shall be submitted by the contractor in the same manner as specified in interim bills within three months of physical completion of the work or within one month of the date of the final certificate of completion furnished by the Engineer-incharge whichever is earlier. No further claims shall be made by the contractor after submission of the final bill and these shall be deemed to have been waived and extinguished. Payments of those items of the bill in respect of which there is no dispute and for those items which are in dispute on account of quantity and / or rates shall be paid at approved quantity and/ or rates by the Engineer-in-charge, within three months period reckoned from the date of receipt of the bill by the Engineer in- Charge or his authorized representative, complete with account of materials issued by the Department and dismantled materials. lf the final bill is submitted by the contractor within the period specified above and payment of final bills is made by the AAI within above prescribed time limit, if delay in payment, a simple interest @ prevailing rate of interest of General Provident Fund shall be paid to the contractor from the date of expiry of prescribed time limit, provided the final bill submitted by the contractor is found to be in order. The Final bill shall be prepared for both L1 & L2 bidders for all tendered items (excluding Extra Items based on market rate) and payment shall be made on the basis of lower of the two. 
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  2.5 Crore: 

 In case of delay in payment of final bills after prescribed time limit, a simple 
interest @ 5% per annum shall be paid to the contractor from the date of expiry 
of prescribed time limit which will be compounded on yearly basis, provided the 
final bill submitted by the contractor found to be in order. 
The Final bill shall be prepared for both L1 & L2 bidders for all tendered items 
(excluding Extra Items based on market rate) and payment shall be made on the 
basis of lower of the two. 

 
CLAUSE 9 A 

 
 Payment of 

contractor’s 
bills to Banks 

Payments due to the contractor and refund of various nature may, if so desired by 
him and wherever possible in banks be made through electronic payment 
mechanism instead of direct to him, provided that the contractor furnishes to the 
Engineer-in-Charge. 
i. Informations as per proformaattached. 
ii. An authorization in the form of a legally valid document such as powerof 

attorney conferring authority on the bank to receive paymentsand 
iii.  His own acceptance of the correctness of the amount made out as being  due 

to him by Authority or his signature on the bill or other claim preferred against 
Authority before settlement by the Engineer-in-charge of the account or claim 
by payment to the bank. While the receipt given by such banks shall constitute 
a full and sufficient discharge for the payment, the contractor shall whenever 
possible present his bills duly receipted and discharged through hisbank. 

Nothing herein contained shall operate to create in favour of the bank any rights 
or equities vis-à-vis the Airports Authority of India. 

 
 CLAUSE 10 
 

 Materials 
supplied by 
Authority 

Materials which Authority will supply are shown in Schedule ‘B’ which also 
stipulates quantum, place of issue and rate(s) to be charged in respect thereof. The 
contractor shall be bound to procure them from the Engineer-in-charge. 
As soon as the work is awarded, the contractor shall finalise the programme for 
the completion of work as per clause 5 of this contract and shall give his estimates 
of materials required on the basis of drawings/ or schedule of quantities of the 
work. The contractor shall give in writing his requirement to the Engineer-in-
charge, which shall be issued to him keeping in view the progress of work as 
assessed by the Engineer-in- Charge in accordance with the agreed phased 
programme of work indicating monthly requirements of various materials. The 
contractor shall place his indent in writing for issue of such materials at least 7 
days in advance of hisrequirement. 
Such materials shall be supplied for the purpose of the contract only and the value 
of the materials so supplied at the rates specified in the aforesaid schedule shall 
be set off or deducted, as and when materials are consumed in items of work 
(including normal wastage) for which payment is being made to the contractor, 
form any sum then due or which may therefore become due to the contractor under 
the contract or otherwise or from the security deposit. At the time of submission 
of bills, the contractor shall certify that balance of materials supplied is available 
at site in original good condition. 
The contractor shall submit along with every running bill (on account or interim 
bill) material-wise reconciliation statements supported by complete calculations 
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  reconciling total issue, total consumption and certified balance (diameter/ section-

wise in the case of steel) and resulting variations and reasons thereof. Engineer-
in-charge shall (whose decision shall be final and binding on the contractor) be 
within his rights to follow the procedure of recovery in clause 42 at any stage of 
the work if reconciliation is not found to be satisfactory. 
The contractor shall bear the cost of getting the material issued, loading, 
transporting to site, unloading, storing under cover as required, cutting assembling 
and joining the several parts together as necessary. Notwithstanding anything to 
the contrary contained in any other clause of the contract and all stores / materials 
so supplied to the contractor or procured with the assistance of the AAI shall 
remain the absolute property of Authority and the contractor shall be the trustee 
of the stores/ materials, and the said stores/ materials shall not be removed/ 
disposed off from the site of the work on any account and shall be at all times 
open to inspection by the Engineer-in-charge or his authorised agent. Any such 
stores/ materials remaining unused shall be returned to the Engineer- in-charge in 
as good a condition in which they were originally supplied at a place directed by 
him, at a place of issue or any other place specified by him as he shall require, but 
in case it is decided not to take back the stores/ materials  the contractor shall have 
no claim for compensation on any account of such stores/ materials so supplied 
to him as aforesaid and not used by him or for any wastage in or damage to in 
such stores/materials. 
On being required to return the stores/ materials, the contractor shall hand over 
the stores/ materials on being paid or credited such price as the Engineer-in- 
charge shall determine, having due regard to the condition of the stores/ materials. 
The price allowed for credit to the contractor, however, shall be at the prevailing 
market rate not exceeding the amount charged to him, excluding the storage 
charge, if any. The decision of the Engineer-in-charge shall be final and 
conclusive. In the event of breach of the aforesaid condition, the contractor shall 
in addition to throwing himself open to account for contravention of the terms of 
the licenses or permit and/ or for criminal breach of trust, be liable to Authority 
for all advantages or profits resulting or which in the usual course would have 
resulted to him by reason of such breach. Provided that the contractor shall in no 
case be entitled to any compensation or damages on account of any delay in 
supply or non-supply thereof all or any such materials and stores provided further 
that the contractor shall be bound to execute the entire work if the materials are 
supplied by the Authority within the original scheduled time for completion of 
the work plus 50% thereof or schedule time plus 6 months whichever is more if 
the time of completion of work exceeds 12 months, but if a part of the materials 
only has been supplied within the aforesaid period, then the contractor shall be 
bound to do so much of the work as may be possible with the materials and stores 
supplied in the aforesaid period. For the completion of the rest of the work, the 
contractor shall be entitled to such extension of time as may be determined by the 
Engineer-in-charge whose decision in this regard shall be final and binding on the 
contractor. 
The contractor shall see that only the required quantities of materials are got 
issued. Any such material remaining unused and in perfectly good/ original 
condition at the time of completion or determination of the contract shall be 
returned to the Engineer-in- charge at the stores from which it was issued or at a 
place directed by him by a notice in writing. The contractor shall not be entitled 
for loading transporting, unloading and stacking of such unused material except for the extra lead, if any involved, beyond the original place of issue. 
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CLAUSE 10 A 
 

 Materials to be 
provided by the 
contractor 
and Mandatory 
Tests 

1. The contractor shall, at his own expense, provide all materials, required for 
the works other than those which are stipulated to be supplied by the 
Authority. 

2. The contractor shall, at his own expense and without delaysupply to the 
Engineer in-charge samples of materials to be used on the work and shall get 
these approved in advance. All such materials to be provided by the 
contractor shall be in conformity with the specifications laid down or referred 
to in the contract. The contractor shall, if requested by the Engineer-in-
charge furnish proof, to the satisfaction of the Engineer-in- charge that the 
materials so comply. The Engineer-in-charge shall within thirty (30) days of 
supply of samples or within such further period as he may require intimate 
to the Contractor in writing whether samples are approved by him or not. If 
samples are not approved, the Contractor shall forthwith arrange to supply to 
the Engineer-in charge for his approval, fresh samples complying with the 
specifications laid down in the contract. When materials are required to be 
tested in accordance with specifications, approval of the Engineer-in-charge 
shall be issued after the test results are received. 

3. The contractor shall at his risk and cost submit the samples of materials to be 
tested or analyzed and shall not make use of or incorporate in the work any 
materials represented by the samples until the required tests or analysis have 
been made and materials finally accepted by theEngineer-in-charge. 

4. If any additional tests apart from mandatory tests specified in the contract are 
required to be carried out at the instance of AAI or any other advisory body, 
to ensure conformity of the item to the contract specifications, the cost of 
such tests shall be borne by AAI. In case the material / equipment fails in the 
above tests, the expenditure incurred by AAI on testing of such material or 
equipment along with incidental charges borne by AAI (if any) shall be 
recovered from the dues of the contractor and action shall be taken under 
Clause 16 and other relevant clauses of thecontract. 

5. The contractor shall not be eligible for any claim or compensation either 
arising out of any delay in the work or due to any corrective measures 
required to be taken on account of and as a result of testing ofmaterials. 

6. The contractor shall, at his cost, make all arrangements and shall provide all 
facilities as the Engineer-in-charge may require for collecting and preparing 
the required number of samples for such tests at such time and to such place 
or places as may be directed by the Engineer-in-charge and bear all charges 
including testing charges. The Engineer-in- charge or his authorised 
representative shall always have access to the works and to all workshops 
and places where component is being prepared or from where materials 
manufactured, articles or machinery are being obtained for the works and the 
contractor shall afford every facility and every assistance in obtaining the 
right to suchaccess. 

7. The Engineer-in-charge shall have full powers to require the removal from 
the premises of all materials which in his opinion are not in accordance with 
the specifications and in case of default, the Engineer-in-charge shall be at 
liberty to employ at the expense of the contractor, other persons to remove 
the same without being answerable or accountable for any loss or damage 
that may happen or arise to such materials. TheEngineer-in-charge 
shall also have full powers to require other proper materials to be 
substituted thereof and in case of default, the Engineer-in-charge maycause 
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  the same to be supplied and all costs which may attend such removal and 

substitution shall be borne by the Contractor. 
8. The contractor shall at his own expense, provide a material testing lab at the 

site for conducting routine field tests. The lab shall be equipped at least with 
the testing equipment as specified in ScheduleF. 

9. Details in respect of all mandatory tests shall be maintained in the desired 
format and attached with each Running Account Bill. 

 

CLAUSE 10 B 
 (1) Secured 

Advance on 
Nonperishable 
materials 

1. The Contractor, on signing an indenture form specified in Appendix-XX, 
shall be entitled to be paid during the progress of the execution of the work 
upto 75% of the assessed value of any materials which are in the opinion of 
the Engineer-in-charge nonperishable, non-fragile and non-combustible and 
are in accordance with the contract and which have been brought on the site 
in connection therewith and are adequately stored and/ or protected against 
damage by weather or other causes but which have not at the time of advance 
been incorporated in the works.When materials on account of which an 
advance has been made under this sub-clause are incorporated in the work, 
the amount of such advance shall be recovered/ deducted from the next 
payment made under any of the clause or clauses of thiscontract. 

 Such secured advance shall also be payable on other items of perishable 
nature, fragile and combustible with the approval of the Engineer-in-charge 
provided the contactor provides a comprehensive insurance cover for the full 
cost of such materials. The decision of the Engineer-in-charge shall be final 
and binding on the contractor in this matter. No secured advance, shall 
however, be paid on high-risk materials such as ordinary glass, sand, petrol, 
diesel etc. 

 The secured advance shall also be payable against items brought at site for 
use in electrical and mechanical systems. Such secured advance shall be paid 
on submission of Collateral Bank Guarantee submitted by the vendor against 
the payment in case equipment/system fails to perform on testing and 
commissioning. Normally secured advance is paid up to 75% of the assessed 
value of items but in any case it shall not exceed 80% of cost of items 
indicated for supply of equipment. 

(II) Mobilization 
Advance 

Mobilization advances not exceeding 10% of the tendered value may be given, if 
requested by the contractor in writing within six months of the order to commence 
the work. Such advance shall be released in two or more installments to be 
determined by the Engineer-in-Charge at his sole discretion. The first instalment 
of such advance shall be released by the Engineer-in-charge to the contractor on 
a request made by the contractor to the Engineerin-Charge in this behalf. The 
second and subsequent instalments shall be released by the Engineer-in-Charge 
only after the contractor furnishes a proof of the satisfactory utilization of the 
earlier instalment(s) to the satisfaction of the Engineer-in-Charge. 
Before any instalment of advance is released, the contractor shall execute Bank 
Guarantee Bonds not more than 6 (six) in number from commercial Bank for the 
amount equal to 110% of the amount of advance and valid for the period till 
recovery of advance. This (Bank Guarantee from commercial Bank on prescribed 
format for the amount equal to 110% of the balance amount of advance) shall be 
kept renewed from time to time to cover the balance amount and likely period of 
complete recovery. 
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 Interest on 

Mobilization 
advance 

The mobilization advance bear simple interest at the rate as mentioned in 
Schedule-F per annum and shall be calculated from the date of payment to the 
date of recovery, both days inclusive, on the outstanding amount of advance. 

 Recovery of 
Mobilization 
advance 

Recovery of such sums advanced shall be made by the deduction from the 
contractor's bills commencing after first ten percent of the gross value of the 
work is executed and paid, on pro-rata percentage basis to the gross value of the 
work billed beyond 10% in such a way that the entire advance is recovered by 
the time eighty percent of the gross value of the contract is executed and paid, 
together with interest due on the entire outstanding amount up to the date of 
recovery of the installment. 
 If the circumstances are considered reasonable by the Engineer-in- Charge the period mentioned for reguest by the contractor in writing for grant of mobilization advance may be extended at the discretion of the Engineer-in-Charge. 



Clauses of Contract 
AIRPORTS AUTHORITY OFINDIA 

 

58 
 

CLAUSE 10 C 
 

 Payment on 
Account of 
Increase in 
Prices/ 
Wages due 
to Statutory 
Order(s) 

If after submission of tender, if the price of any material incorporated in the work 
and/ or wages of labour increases as a direct result of the coming into force of any 
fresh law or statutory rule or order (but not due to any variation of rates in GST 
applicable on such material(s) being considered under this clause) beyond the 
prices / wages prevailing at the time of last stipulated date for receipt of the tenders 
including extensions, if any, for the work, during contract period includingthe 
justified period extended under the provisions of the Clause 5 of the Contract 
without any action under Clause 2, then the amount of the contract shall 
accordingly be varied. 
If after submission of the tender, the price of any material incorporated in the 
works and / or wages of labour as prevailing at the time of last stipulated date of 
receipt of tender including extensions, if any, is decreased as a direct result of the 
coming into force of any fresh law or statutory rules or order (but not due to any 
variation of rate in GST applicable on such material(s) being considered under 
this clause). Authority shall in respect of materials incorporated in the works and/ 
or labour engaged on the execution of the work after the date of coming into force 
of such law, statutory rule or order be entitled to deduct from the dues of the 
contractor, such amount as shall be equivalent to the difference between the prices 
of the materials and/ or wages as prevailed at the time of the last stipulated date 
for receipt of tenders including extensions if any, for the work and the prices of 
materials and/ or wages of labour on the coming into force of such law, statutory 
rule or order. This will be applicable for the contract period including the justified 
period extended under the provisions of clause 5 of the contract without any action 
under Clause2. 
Engineer-in-charge shall call books of account and other relevant documents from 
the contractor to satisfy himself about reasonability of increase in prices of 
materials and wages. The contractor shall, within a reasonable time of his 
becoming aware of any alteration in the price of any such materials and/ or wages 
of labour, give notice thereof to the Engineer-in-charge stating that the same is 
given pursuant to this condition together with all information relating thereto 
which he may be in position to supply. 
For this purpose, the labour component of 85% of the value of the work executed 
during period under consideration shall not exceed the percentage as specified in 
Schedule F, and the increase / decrease in labour shall be 
consideredontheminimumdailywagesinrupeesofanyunskilledmazdoor,fixed 
under any law, statutory rule or order. 
The cost of work for which escalation applicable is same as cost of work done 
shall be worked out as below: 
(a) Gross value of work done up to this quarter: (A) 
(b) Gross value of work done up to the last quarter: (B) 
(c) Gross value of work done since previous quarter (C)= (A-B) 
(d) Full assessed value of Secured Advance fresh paid in thisquarter: (D) 
(e) Full assessed value of Secured Advance recovered in thisquarter: (E) 
(f) Full assessed value of Secured Advance for which escalation payable in this 

quarter, (F)= (D-E) 
(g) Advance payment made during this quarter: (G) 
(h) Advance payment recovered during this quarter: (H) 
(i) Advance payment for which escalation is payable in thisQuarter (I)= (G-H) 
(j) Amount paid based on prevailing market rates due todeviations/variations as 

per Clause 12 during this quarter:(J) 
       Then, M = C-F+I-J 
        N= 0.85 M 
(k)  Less cost of services rendered at fixed charges as per Clause 34 and recovered 
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during the quarter (L) 
(l) Less cost of Engineering Consultancy Services rendered at fixed charges as 

per BOQ and paid during the quarter (X). 
      Cost of work for which escalation is applicable W=N-(L+X) 
Provided always that: 
 (a) Where provisions of clause 10C are applicable, provisions of clause 10 CC 

will not be applicable and; 
 (b) Where provisions of clause 10 CC are applicable, provisions  of clause 10C 

will not be applicable.  
CLAUSE 10 CA 

 
 Payment due 

to variation in 
prices of materials after receipt of tender     

If after submission of the tender, the price of materials specified in Schedule-F 
increases/ decreases beyond the base price(s) as indicated in schedule F for the 
work,thentheamountofthecontractshallaccordinglybevariedandprovided further that any such variations shall be effected for stipulated period ofcontract   including the justified period extended under the provisions of clause 5 of the     

  contract without any action under Clause 2. 
 
However for work done/ during the justified period extended as above, it will be 
limited to indices prevailing at the time of updated stipulated date of completion 
considering the effect of extra work (Extra time to be calculated on pro-rata basis 
only as cost of extra work X stipulated period/ tenderedcost). 

 
The increase/ decrease in prices of cement, steel reinforcement, structural steel, 
Bitumen and POL shall be determined by the Price indices issued by the Director 
General, CPWD. For other items provided in the Schedule ‘F’, this shall be 
determined by the All India Wholesale Price Indices of materials as published by 
Economic Advisor to Government of India, Ministry of Commerce and Industry. 
Base price for cement, steel reinforcement, structural steel and POL shall be as 
issued under authority of Director General, CPWD applicable for Delhi including 
Noida, Gurgaon, Faridabad and Ghaziabad and for other places as issued under 
the authority of Zonal Chief Engineer, CPWD and base price of other materials 
issued by concerned Zonal Chief Engineer and as indicated in Schedule ‘F’. In 
case, price index of a particular material is not issued by Ministry of Commerce 
and Industry then the price index of nearest similar material as indicated in 
Schedule F shall befollowed. 
The amount of the contract shall accordingly be varied for all such materials 
worked out as per the formula given below for individual material: 
Adjustment for component of individual material. 
V = P x Q x Cl-Cl0 

Cl0 where, 
 
V = Variation in material cost i.e. increase or decrease in the amount in rupees 

to be paid orrecovered 
 
P = Base price of material as issued under authority of DG, CPWD or concerned 

Zonal Chief Engineer CPWD and as indicated in Schedule ‘F’. 
 
For Projects and original works 
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Q = Quantity of material brought at site for bonafide use in the works since 
previous bill excluding any such quantity consumed in the deviated quantity 
of items beyond deviation limit and extra/substituted item, paid/to be paid at 
rates derived on the basis of market rates under clause12.2 

 
For maintenance works 
 
Q = Quantity of material brought at site for bonafide use in the works since 

previous bill including any such quantity consumed in the deviated quantity 
of items beyond deviation limit paid at agreement rates and extra/substituted 
item being scheduled items, but excluding nonscheduled extra/substituted 
item paid/to be paid at market rates under clause12.2 

  Cl0=Priceindexforcement,steelreinforcementbars,structuralsteelandPOL 
as issued by the DG, CPWD and corresponding to the time of base price of 
respective material indicated  in  schedule  ‘F’.  For  other  items,  if  any 
provided in Schedule ‘F’, All India Wholesale Price Index for the material 
as published by the Economic Advisor to Government of India, Ministry 
of Industry and Commerce and corresponding to the time of base price of 
respective material indicated in Schedule‘F’. 

Cl = Price index for cement, steel reinforcement bars, structural steel and POL 
as issued under the authority of DG, CPWD for period under 
consideration. For other items, if any, provided in Schedule ‘F’ All India 
Wholesale Price Index for the material for the period under consideration 
aspublishedbyEconomicAdvisortoGovernmentofIndia,Ministryof 
Industry and Commerce. 

Note: i. In respect of justified period extended under the provisions of Clause 5 of 
the contract without any action under clause 2, the index prevailing at the 
time of updated stipulated date of completion considering the effect of extra 
work (extra time to be calculated on prorata basis only as cost of extra work 
X stipulated period/ tendered cost) shall beconsidered. 

 
Provided always that provisions of the preceding Clause 10 C shall not be 
applicable in respect of materials covered in this Clause. 

 
ii. If during progress of work or at the time of completion of work, it is noticed 

that any material brought at site is in excess of requirement, then amount of 
escalation if paid earlier on such excess quantity of material shall be 
recovered on the basis of cost indices as applied at time of payment of 
escalation or as prevailing at the time of effecting recovery, whichever 
ishigher. 

iii. Cement mentioned wherever in this clause includes cement component used 
in RMC brought at site from outside approved RMC plants, ifany. 

iv. The date wise record of ready mix concrete shall be kept in a register and 
cement consumption for the same shall be calculatedaccordingly. 
If built-up steel items are brought at site from workshop, than the variation 
shall be paid for structural steel up-to the period when the built-up 
item/finished product is brought atsite. 
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Clause 10CC 

 
 Payment due 

to 
Increase/ 
Decrease in 
Prices / 
Wages 
(excluding 
material 
covered 
under 
clause 10CA) 
after Receipt 
of 
Tender for 
works. 

If the prices of materials and/ or wages of labour required for execution of work 
increase, the contractor shall be compensated for such increase as per provisions 
detailed below and the amount of the contract shall accordingly be varied, subject 
to the condition that such compensation for escalation in prices and wages shall be 
available only for the work done during the stipulated period of the contract 
including the justified period extended under the provisions of clause 5 of the 
contract without any action under Clause2. 

 Such compensation for escalation in the prices of materials and labour, when due, 
shall be worked out based on the following provisions: 

 i. The base date for working out such escalation shall be the last stipulated date 
of the receipt of tenders including extension, ifany. 

ii. The cost of work on which escalation will be payable shall be reckoned as 
below: 
 

(a) Gross value of work done up to this quarter: (A) 
(b) Gross value of work done up to the last quarter: (B) 
(c) Gross value of work done since previous quarter (C)= (A-B) 
(d) Full assessed value of Secured Advance fresh paid in thisquarter: (D) 
(e) Full assessed value of Secured Advance recovered in thisquarter: (E) 
(f) Full assessed value of Secured Advance for which escalation payable in this 

quarter, (F)= (D-E) 
(g) Advance payment made during this quarter: (G) 
(h) Advance payment recovered during this quarter: (H) 
(i) Advance payment for which escalation is payable in thisQuarter (I)= (G-H) 
(j) Amount paid based on prevailing market rates due todeviations/variations as 

per Clause 12 during this quarter:(J) 
       Then, M = C-F+I-J 
        N= 0.85 M 
(k)  Less cost of services rendered at fixed charges as per Clause 34 and recovered 

during the quarter (L) 
(l) Less cost of Engineering Consultancy Services rendered at fixed charges as per 

BOQ and paid during the quarter (X). 
 
Cost of work for which escalation is applicable W=N-(K+L) 
* Cost of Design & Detailing shall be treated as civil work for EPC contract. 
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  Components for materials, labour etc. shall be pre-determined for every work 
and incorporated in the conditions of contract attached to the tender documents 
included in Schedule F. The decision of the Engineer-in charge in working out 
such percentage shall be binding on thecontractors. 

iii) The following principles shall be followed while working  out the 
payment/recovery on account of variation of prices of materials and/or wages 
of labour 

(a) The compensation for escalation shall be worked out at quarterly intervals 
and shall be with respect to the cost of work done as per bills paid during the 
three calendar months of the said quarter. The date of submission of bill 
finally by the contractor to the department shall be the guiding factor to 
decide the bills relevant to the quarterly interval. The first such payment shall 
be made at the end of three months after the month (excluding the month in 
which the work order issued) and there after at three months interval. At the 
time of completion of the work, the last period for payment might become 
less than 3 months, depending on the actual date of completion.  

(b) The indices as defined below (excluding Li) relevant to any quarter/period 
for which such compensation is to be paid shall be the arithmetical average 
of the indices relevant to the three calendar months. If the period upto the date 
of completion after the quarter covered by the last such installment of 
payment, is less than three months, the indices shall be the average of the 
indices for the months falling within that period.  

(c) The minimum wages of an unskilled mazdoor shall be the higher of the wage 
notified by Government of India, Ministry of Labour and that  notified by the 
local administration both relevant to the place of work and the period of 
reckoning.  

(d) The escalation for labour also shall be paid at the same quarterly intervals 
when escalation due to increase in cost of materials is paid under this clause. 
If such revision of minimum wages takes place during any such quarterly 
intervals, the escalation compensation shall be payable at revised rates only 
for work done in subsequent quarters; 

(e) Irrespective of variations in minimum wages of any category of labour, for 
the purpose of this clause, the ariation in the rate for an unskilled Mazdoor 
alone shall form the basis for working out the escalation compensation 
payable on the labour component. 

(f) In the event the price of materials and/or wages of labour required forexecution 
of the work decreases, there shall be a downward adjustment of the cost of 
work so that such price o fmaterials and/or wages of labour shall be 
deductible from the cost of work under this contract and in this regard the 
formula herein stated below under this clause 10CC shall mutatis mutandis 
apply. 

(g) The contract prices shall be adjusted for increase or decrease in rates and      
prices of labour, cement, steel reinforcement bar, fuel and lubricants and       
other input materials as per percentage of materials/labour specified in        
schedule F and in accordance with the principles, procedures and          
formulae specified below: 

(a)  Price adjustment for change in cost shallbe paid in accordance with the 
following formulae: 

(i) For Construction: 
Vw= W * (1/100) * [Cp * (Ci-Co)/Co + Lp* (Li-
Lo)/Lo+CMp*(CMiCMo)/CMo+EMp*(EMi-EMo)/ EMo +Fp* (Fi-Fo)/Fo+Sp* 
(Si-So)/So+ BP *(Bi- Bo)/ Bo] 
(ii) For Maintenance 
Vw= W * (1/100) * [LP* (Li-Lo)/Lo +CMP* (CMi-CMo)/CMo+EMp* 
(EMi-EMo)/ EMo + Bp*(Bi- Bo)/Bo] 
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Where, W=cost of work done as per para (ii) above. 
Vw (Variation of cost of Work) =Increase or decrease in the cost of works during 
the period under consideration due to change in the rates for relevant components. 
Percentage components of materials &labour as specified in the schedule F are 
defined as under: - 
Cp- Cement component, 
Lp - Labour component, 
CMp- Civil component of other construction materials 
EMp- E & M i/c IT and AS component of construction materials 
Fp-POL (Diesel) component 
Sp- Reinforcement steel bars/TMT bars/structural steel (including strands and 
cables) component 
Bp- Bitumen Component 
Indices for various components of materials & labour to be used for the purpose 
of this Clause are defined as under: 
Co= Wholesale Price Index for Pozzolana Cement published by office of the 
Economic Adviser, Ministry of Industry & Commerce valid for the month of last 
date of receipt of tender including extension, if any. 
C1= Wholesale Price Index for Pozzolana Cement published by office of the 
Economic Adviser, Ministry of Industry & Commerce for the period under 
consideration. 
Lo= Minimum daily wage in rupees of an unskilled adult mazdoor, fixed under 
any law, statutory rule or order as on the last date of receipt of tender including 
extension, if any. 
Li= Minimum wage in rupees of an unskilled adult mazdoor, fixed under any law, 
statutory rule or order as applicable on the last date of the quarter previous to the 
one under consideration.  
CMo= Price Index for civil components of other construction materials valid for 
the month of the last date of receipt of tender including extension, if any, as 
published by AAI. 
CMi= Price Index for civil components of other construction materials for the 
period under consideration, as published by AAI. 
EMo= Price Index for E & M components of construction materials valid forthe 
month of the last date of receipt of tender including extension, if any, as     
published by AAI. 
EMI= Price Index for E & M components of construction materials for the   period 
under consideration, as published by AAI. 
Fo= Wholesale Price Index of HSD (High Speed Diesel) published by office   of 
the Economic Adviser, Ministry of  Industry & Commerce valid for the      month 
of the last date of receipt of tender including extension, if any. 
Fi= Wholesale Price Index of HSD (High Speed Diesel) published by office of 
the Economic Adviser, Ministry of Industry & Commerce for the period under 
consideration.  
So= Wholesale Price Index of Mild Steel-long products published by office of the 
Economic Adviser, Ministry of Industry & Commerce valid for the month of the 
last date of receipt of tender including extension, if any. 
Si= Wholesale Price Index of Mild Steel-long products published by office of the 
Economic Adviser, Ministry of Industry & Commerce for the period under 
consideration. 
Bo= Wholesale Price Index of Bitumen published by office of the Economic 
Adviser, Ministry of Industry & Commerce valid for the month of the last date of 
receipt of tender including extension, if any 
Bi= Wholesale Price Index of Bitumen published by office of the Economic 
Adviser, Ministry of Industry & Commerce for the period under consideration. 
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CLAUSE 10 D 

  Dismantled 
Material 
AAI 
Property 

The contractor shall treat all materials obtained during dismantling of a structure, 
excavation of the site for a work etc. as property of AAI and such materials shall 
be disposed off to the best advantage of Authority according to the instructions in 
writing issued by the Engineer-in-charge. 

 
CLAUSE 11 

 
 Work to be 

executed in 
accordance 
with 
specifications, 
drawings, 
orders etc. 

The contractor shall execute the whole and every part of the work in the most 
substantial and workmanlike manner both as regards materials and otherwise in 
every respect in strict accordance with the specifications. The contractor shall also 
conform exactly, fully and faithfully to the design, drawings and instructions in 
writing in respect to the work signed by the Engineer in charge and the contractor 
shall be furnished free of charge one copy of the contract documents together with 
specifications, designs, drawings and instructions as are not included in the 
standard specifications of Central Public Works Department specified in Schedule 
F or in any Bureau of Indian Standard or any other published standard or code or 
Schedule of Rates or any other printed publication referred to elsewhere in the 
contract.The contractor shall comply with the provisions of the contract and with 
the care and diligence execute and maintain the works and provide all labour and 
materials, tools and plants including for measurements and supervision of all 
works, structural plans and other things of temporary or permanent nature required 
for such execution and maintenance in so far as the necessity for providing these, 
is specified or is reasonably inferred from the contract. The contractor shall take 
full responsibility for adequacy suitability and safety of all the works and methods 
of construction. 

 
CLAUSE 12 

 
 Deviations / 

variations 
extent and 
pricing 

The engineer-in-charge shall have power (i) to make alteration in, omissions from, 
additions to, or substitutions for the original specifications, drawings, designs and 
instructions that may appear to him to be necessary or advisable during the progress 
of the work, and (ii) to omit a part of the works in case of non-availability of a 
portion of the site or for any other reasons and the contractor shall be bound to 
carry out the works in accordance with any instructions given to him in writing 
signed by the Engineering- charge and such alterations, omissions, additions or 
substitutions shall form part of the contract as if originally provided therein and 
any altered, additional or substituted work which the contractor may be directed to 
do in the manner specified above as part of the works, shall be carried out by the 
contractor on the same conditions in all respects including price on which he agreed 
to do the main work except as hereafter provided. 

12.1  The time for completion of the works shall, in the event of any deviations resulting 
in additional cost over the tendered value being ordered, be extended, if requested 
by the contractor, as follows: 
i. In the proportion which the additional cost of the altered, additional or 

substituted work, bears to the original tendered value plus 
ii.  25% of the time calculated in (i) above or such further additional time as may 

be considered reasonable by the engineer-in-charge. 
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12.2 Deviation, 
Extra Items 
and Pricing 

In the case of extra item(s) (items that are completely new, and in addition to the items contained in the contract) the contractor  may within fifteen days  of receipt  of order or occurrence of the item(s) claim rates, supported by proper analysis, for the work and the Engineer-in-charge shall within Six weeks of the receipt of the claims supported by analysis, after giving consideration to the analysis of the rates submitted by the contractor, determine the rates on the basis of the market rates and the contractor shall be paid in accordance with the rates so determined. 
 Deviation, 

substituted 
items pricing 

In the case of substituted items (items that are taken up with partial substitution 
or in lieu of items of work in the contract), the rate for the agreement item (to 
be substituted) and substituted item shall also be determined in the manner as 
mentioned in the followingpara. 
(i) If the market rate for the substituted item so determined is more than the 

market rate of the agreement item (to be substituted), the rate payable to 
the contractor for the substituted item shall be the rate for the agreement 
item (to be substituted) so increased to the extent of the difference 
between the market rates of substituted item and the agreement item (to 
besubstituted). 

(ii) If the market rate for the substituted item so determined is less than the 
market rate of the agreement item (to be substituted), the rate payable to 
the contractor for the substituted item shall be the rate for the agreement 
item (to be substituted) so decreased to the extent of the difference 
between the market rates of substituted item and the agreement item (to 
besubstituted). 

 Deviation, 
Deviated 
Quantities, 
Pricing 

In the case of contract items, substituted items, contract cum substituted items, 
which exceed the limits laid down in schedule F, the contractor may within 
fifteen days of receipt of order or occurrence of the excess, claim revision of the 
rates, supported by proper analysis for the work in excess of the above 
mentioned limits, provided that if the rates so claimed are in excess of the rates 
specified in the schedule of quantities, the Engineer-in-Charge shall within 
prescribed time limit of receipt of the claims supported by analysis, after giving 
consideration to the analysis of the rates submitted by the contractor, determine 
the rates on the basis of the market rates and the contractor shall be paid in 
accordance with the rates sodetermined. 

12.3  The provisions of the preceding paragraph shall also apply to the decrease in 
the rates of items for the work in excess of the limits laid down in Schedule F, 
and the Engineer-in-Charge shall after giving notice to the contractor within 
one month of occurrence of the excess and after taking into consideration any 
reply received from him within fifteen days of the receipt of the notice, revise 
the rates for the work in question within one month of the expiry of the said 
period of fifteen days having regard to the market rates. 

12.4  The contractor shall send to the Engineer-in-Charge once every three months, an 
upto date account giving complete details of all claims for additional payments 
to which the contractor may consider himself entitled and of all additional work 
ordered by the Engineer-in-Charge, which he has executed during the preceding 
quarter failing which the contractor shall be deemed to have waived his right. 
However, the Executive Director Engineering may authorize consideration of 
such claims on merits. 
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12.5  For the purpose of operation of Schedule F, the following works shall be treated as 
works relating to foundation unless & otherwise defined in the contract: 

i. For Buildings: All works up to 1.2 meters above ground level or up to floor 
1 level whichever islower. 

ii. For abutments, piers and well staining: All works up to 1.2 m above the bed 
level. 

iii. For retaining walls, wing walls, compound walls, chimneys, overhead 
reservoirs/tanks and other elevated structures: All works up to 1.2 mabove 
the groundlevel. 

  iv. For roads, apron, runway &taxi track all items of excavation, filling GSBC 
and including treatment ofsub-base. 

v. For reservoirs/tanks (other than overhead reservoirs/tanks): All works upto 
1.2 meters above the ground level. 

vi. For basement: All works up to 1.2 m above ground level or up to floor 1 
level whichever islower. 

12.6  Any operation incidental to or necessarily has to be in contemplation of tenderer 
while filing, tender, or necessary for proper execution of the item included in the 
Schedule of quantities or in the schedule of rates mentioned above, whether or not, 
specifically indicated in the description of the item and the relevant specifications, 
shall be deemed to be included in the rates quoted by the tenderer or the rate given 
in the said schedule of rates, as the case may be. Nothing extra shall be admissible for such operations. 

CLAUSE 13 
 Foreclosure of 

contract due 
to 
Abandonment 
or Reduction 
in 
Scope of Work 

If at any time after acceptance of the tender or during the progress of work the purpose 
or object for which the work is being done changes due to any supervening cause and 
as a result of which the work has to be abandoned or reduced in scope the Engineer-
in-Charge shall give notice in writing to that effect to the contractor and the contractor 
stating the decision as well as the cause for such decision and the contractor shall act 
accordingly in the matter. The contractor shall have no claim to any payment of 
compensation or otherwise whatsoever, on account of any profit or advantage which 
he might have derived from the execution of the works in full but which he did not 
derive in consequence of the foreclosure of the whole or part of the works. The 
contractor shall be paid at contract rates, full amount for works executed at site and, 
in addition, a reasonable amount as certified by the Engineer-in-Charge for the items 
hereunder mentioned which could not be utilized on the work to the full extent in view 
of the foreclosure; 

 i. Any expenditure incurred on preliminary site work, e.g. temporary access roads, 
temporary labour huts, staff quarters and site office; storage accommodation 
and water storage tanks. 

 ii. AAI shall have the option to take over contractor’s materials or any part thereof 
either brought to site or of which the contractor is legally bound to accept 
delivery from suppliers (for incorporation in or incidental to the work) 
provided, however AAI shall be bound to take over the materials or such 
portions thereof as the contractor does not desire to retain. For materials taken 
over or to be taken over by AAI, cost of such materials as detailed by Engineer-
in- Charge shall be paid. The cost shall, however, take into account purchase 
price, cost of transportation and deterioration or damage which may have been 
caused to materials whilst in the custody of the contractor. 

 iii. If any materials supplied by AAI are rendered surplus, the same except 
normal wastage shall be returned by the contractor to AAI at rates not 
exceeding those at which these were originally issued, less allowance for 
any deterioration or damage which may have been caused whilst the 
materials were in the custody of the contractor. In addition, cost of 
transporting such materials from site to AAI stores, if so required by AAI, 
shall be paid. 
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  iv. Reasonable compensation for transfer of T & P from site to contractor’s 

permanent stores or to his other works, whichever is less. If T & P are not 
transported to either of the said places, no cost of transportation shall be 
payable. 

 v.  Reasonable compensation for repatriation of contractor’s site staff and 
imported labour to the extentnecessary. 

The contractor shall, if required by the Engineer- in-Charge, furnish to him, books 
of account, wage books, time sheets and other relevant documents and evidence 
as may be necessary to enable him to certify the reasonable amount payable under 
this condition. 
The reasonable amount of items on (i), (iv) and (v) above shall not be in excess of 
2% of the cost of the work remaining incomplete on the date of closure, i.e. total 
stipulated cost of the work as per accepted tender less the cost of work actually 
executed under the contract and less the cost of contractor’s materials at site taken 
over by the AAI as per item (ii) above. Provided always that against any payments 
due to the contractor on this account or otherwise, the Engineer- in-Charge shall 
be entitled to recover or be credited with any outstanding balances due from the 
contractor for advance paid in respect of any tool, plants and materials and any 
other sums which at the date of termination were recoverable by the AAI from the 
contractor under the terms of the contract. 
In the event of action being taken under clause 13 to reduce the scope of work, 
the contractor may furnish fresh Performance Guarantee on the same conditions, 
in the same manner and at the same rate for the balance tendered amount and 
initially valid upto the extended date the completion or stipulated date of 
completion if no extension has been granted plus 180 days beyond that. Wherever, 
such a fresh Performance Guarantee is furnished by the contractor, the Engineer 
in Charge may return the previous PerformanceGuarantee. 

 
CLAUSE 14 

 Carrying out 
part Work at 
risk & cost 
of contractor 

a. Ifcontractor: i.  At any time makes default during currency of work or does not execute any 
part of the work with due diligence and continues to do so even after a notice 
in writing of 7 days in this respect from the Engineer-in-Charge;or 

ii. Commits default in complying with any of the terms and conditions of the 
contract and does not remedy it or takes effective steps to remedy it within 
7 days even after a notice in writing is given in that behalf by the Engineer- 
in-Charge; or 

iii. Fails to complete the work(s) or items of work with individual dates of 
completion, on or before the date(s) so determined, and does not complete 
them within the period specified in the notice given in writing in that behalf 
by theEngineer-in-Charge. 

 b. The Engineer- in-Charge without invoking action under clause 3 may, without 
prejudice to any other right or remedy against the contractor which have either 
accrued or accrue thereafter to AAI, by a notice in writing to take the part work 
/ part incomplete work of any item(s) out of his hands and shall have powersto: 
i. Take possession of the site and any materials, constructional plant, 

implements, stores, etc., thereon;and/or 
ii. Carry out the part work / part incomplete work of any item(s) by any 

means at the risk and cost of thecontractor. 
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  c. The Engineer-in-Charge shall determine the amount, if any, is recoverable from 

the contractor for completion of the part work/ part incomplete work of any 
item(s) taken out of his hands and executed at the risk and cost of the contractor, 
the liability of contractor on account of loss or damage suffered by AAI because 
of action under this clause shall not exceed 10% of the tendered value of 
thework. 

 d. In determining the amount, credit shall be given to the contractor with the value 
of work done in all respect in the same manner and at the same rate as if it had 
been carried out by the original contractor under the terms of his contract, the 
value of contractor's materials taken over and incorporated in the work and use 
of plant and machinery belonging to the contractor. The certificate of the 
Engineer-in-Charge as to the value of work done shall be final and conclusive 
against the contractor provided always that action under this clause shall only 
be taken after giving notice in writing to the contractor. Provided also that if the 
expenses incurred by the department are less than the amount payable to the 
contractor at his agreement rates, the difference shall not be payable to 
thecontractor. 

e. Any excess expenditure incurred or to be incurred by AAI in completing the 
part work/ part incomplete work of any item(s) or the excess loss of damages 
suffered or may be suffered by AAI as aforesaid after allowing such credit shall 
without prejudice to any other right or remedy available to AAI in law or per as 
agreement be recovered from any money due to the contractor on any account, 
and if such money is insufficient, the contractor shall be called upon in writing 
and shall be liable to pay the same within 30days. 

f. If the contractor fails to pay the required sum within the aforesaid period of 30 
days, the Engineer-in-Charge shall have the right to sell any or all of the 
contractors' unused materials, constructional plant, implements, temporary 
building at site etc. and adjust the proceeds of sale thereof towards the dues 
recoverable from the contractor under the contract and if thereafter there 
remains any balance outstanding, it shall be recovered in accordance with the 
provisions of the contract/ provisions oflaw. 

 In the event of above course being adopted by the Engineer-in-Charge, the 
contractor shall have no claim to compensation for any loss sustained by him by 
reason of his having purchased or procured any materials or entered into any 
engagements or made any advance on any account or with a view to the execution of the work or the performance of the contract. 

 
CLAUSE 15 

 Suspension 
of Work 

i. The contractor shall, on receipt of the order in writing of the Engineer-in- 
Charge, (whose decision shall be final and binding on the contractor) suspend 
the progress of the works or any part thereof for such time and in such manner 
as the Engineer-in- Charge may consider necessary so as not to cause any 
damage or injury to the work already done or endanger the safety thereof for 
any of the followingreasons: 
a. on account of any default on the part of the contractoror; 
b. for proper execution of the works or part thereof for reasons other than the 

default of the contractor; or 
c. For safety of the works or partthereof. 

 The contractor shall, during such suspension, properly protect and secure the 
works to the extent necessary and carry out the instructions given in that behalf by the Engineer-in-Charge. 
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  ii. If the suspension is ordered for reasons (b) and (c) in sub-para (i) above (but 

not attributed to contractor): 
 a. the contractor shall be entitled to an extension of time equal to the period 

of every such suspension PLUS 25% for completion of the item or group 
of items of work for which a separate period of completion is specified in 
the contract and of which the suspended work forms a part,and; 

b. If the total period of all such suspensions in respect of an item or group of 
items or work for which a separate period of completion is specified in the 
contract exceeds thirty days, the contractor shall, in addition, be entitled to 
such compensation as the Engineer-in-Charge may consider reasonable in 
respect of salaries and/or wages paid by the contractor to his employees and 
labour at site, remaining idle during the period of suspension, adding thereto 
2% to cover indirect expenses of the contractor provided the contractor 
submits his claim supported by details to the Engineer-in- Charge within 
fifteen days of the expiry of the period of 30days. 

c. If the works or part thereof is suspended on the orders of the Engineer-in- 
Charge for more than three months at a time, except when suspension is 
ordered for reasons (a) in sub-para (i) above, the contractor may after receipt 
of such order serve a written notice on the Engineer-in-Charge requiring 
permission within fifteen days from receipt by the Engineer-in- charge of 
the said notice, to proceed with the work or part thereof in regard to which 
progress has been suspended and if such permission is not granted within 
that time, the contractor, if he intends to treat the suspension, where it 
affects only a part of the works as on omission of such part by AAI or where 
it affects whole of the works, as an abandonment of the works by AAI, shall 
within ten days of expiry of such period of 15 days give notice in writing of 
his intention to the Engineer- in-Charge. In the event of the contractor 
treating the suspension as an abandonment of the contract by AAI, he shall 
have no claim to payment  of any compensations on account of any profit 
or advantage which he might have derived from the execution of the work 
in full but which he could not derive in consequence of the abandonment. 
He shall, however, be entitled to such compensation, as the Engineer-in-
Charge may consider reasonable, in respect of salaries and/or wages paid 
by him to his employees and labour at site, remaining idle in consequence 
adding to the total thereof 2% to cover indirect expenses of the contractor 
provided the contractor submits his claim supported by details to 
theEngineer-in- Charge within 30 days of the expiry of the period of 3 months. 

 
 

CLAUSE 15 A 
 

 Compensatio
n in case of 
delay due to 
late supply of 
stipulated 
material by 
AAI. 

The contractor shall not be entitled to claim any compensation from AAI for the 
losses suffered by him on account of delay by AAI in the supply of materials in 
Schedule ‘B’ where such delay is covered by the difficulties relating to supply of 
wagons, force majeure or any reasonable cause beyond the control of AAI. 

 
This clause 15 A will not be applicable for works where no material is stipulated 
for issue by AAI. 
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CLAUSE16 

 
 Action in 

case Work 
not done as 
per 
Specifications 

All works under or in course of execution or executed in pursuance of the contract, 
shall at all times be open and accessible to the inspection and supervision of the 
Engineer-in-Charge, his authorize subordinates in charge of the work and all the 
superior officers, officer of the Quality Assurance Unit of the AAI or any 
organization engaged by the Department of Quality Assurance and of the Chief 
technical Examiner’s Office, and the contractor shall, at all times, during the usual 
working hours and at all other times at which reasonable notice of the visit of such 
officers has been given to the contractor, either himself be present to receive orders 
and instructions or have a responsible agent duly accredited in writing, present for 
that purpose. Orders given to the Contractor’s agent shall be considered to have the 
same force as if they had been given to the contractorhimself. 
If it shall appear to the Engineer-in -charge or his authorized subordinates in charge 
of the work or to the Executive Director-In-charge of quality assurance or his 
subordinate officers or the officers of the organization engaged by the AAI for 
quality Assurance or to the Chief Technical Examiner or his subordinate officers, 
that any work has been executed with unsound, imperfect, or unskillful 
workmanship, or with materials or articles provided by him for the execution of 
the work which are unsound or of a quality inferior to that contracted or otherwise 
not in accordance with the contract, the contractor shall, on demand in writing 
which shall be made within twelve months (six months in the case of work costing 
Rs.10 lac and below except road work) of the completion of the work from the 
Engineer-in-Charge specifying the work, materials or articles complained of 
notwithstanding that the same may have been passed, certified and paid for 
forthwith rectify, or remove and reconstruct the work so specified in whole or in 
part, as the case may require or as the case may be, remove the materials or articles 
so specified and provide other proper and suitable materials or articles at his own 
charge and cost. In the event of the failing to do so within a period specified by the 
Engineer-in-Charge in his demand aforesaid, then the contractor shall be liable to 
pay compensation at the same rate as under clause 2 of the contract (for non-
completion of the work in time) for thisdefault. 
In such case the Engineer-in-Charge may not accept the item of work at the rates 
applicable under the contract but may accept such items at reduced rates as the 
authority specified in schedule ‘F’ may considered reasonable during the 
preparation of on account bills or final bill if the item is so acceptable without 
detriment to the safety and utility of the item and the structure or he may reject the 
work outright without any payment and/or get it and other connected and incidental 
items rectified, or removed and re-executed at the risk and cost of the contractor. 
Decision of the Engineer-in-Charge to be conveyed in writing in respect of the same will be final and binding on the contractor. 

 CLAUSE17 
 Contractor 

Liable for 
Damages, 
defects 
during 
maintenance 
period 

If the contractor or his working people or servants shall break, deface, injure or 
destroy any part of building in which they may be working, or any building, road, 
road kerb fence, enclosure, water pipe, cables, drains, electric or telephone post or 
wires, trees, grass or grassland, or cultivated ground contiguous to the premises on 
which the work or any part is being executed, or if any damage shall happen to the 
work while in progress, from any cause whatever or if any defect, shrinkage or 
other faults appear in the work within twelve months (six months in the  case  of  
work costing Rs.Ten  lacs  and  below  except  road  work)  after a certificate  final  or  otherwise  of  its  completion  shall  have  been  given  bythe 
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  Engineer-in-charge as aforesaid arising out of defect or improper materials or 

workmanship the contractor shall upon receipt of a notice in writing on that behalf 
make the same good at his own expense or in default the Engineering- charge cause 
the same to be made good by other workmen and deduct the expense from any 
sums that may be due or at any time thereafter may become due to the contractor, 
or from his security deposit or the proceeds of sale thereof or of a sufficient portion 
thereof. The security deposit of the contractor shall not be refunded before the 
expiry of twelve months (six months in the case of work costing Rs.Five lacs and 
below except road work) after the issue of the certificate final or otherwise, of 
completion of work, or till the final bill has been prepared and passed whichever is 
later. Provided that in the case of road work, if in the opinion of the Engineer-in-
charge, half of the security deposit is sufficient, to meet all liabilities of the 
contractor under this contract, half of the security deposit will be refundable after 
six months and the remaining half after twelve months of the issue of the said 
certificate of completion or till the final bill has been prepared and passed 
whichever islater. 
In case of Maintenance and Operation works of E&M services, the security deposit 
deducted from contractors shall be refunded within one month from the date of 
final payment or within one month from the date of completion of the maintenance contract whichever is earlier. 

 
CLAUSE 18 

 
 Contractor 

to Supply 
Tools & 
Plants etc. 

The contractor shall provide at his own cost all materials (except such special 
materials, if any, as may in accordance with the contract be supplied from the 
Engineer-in charge’s stores) machinery, tools & plants as specified in Schedule F. 
in addition to this, appliances, implements, other plants, ladders, cordage, tackle, 
scaffolding and temporary works required for the proper execution of the work, 
whether original, altered or substituted and whether included in the specifications 
or other documents forming part of the contract or referred to in these conditions 
or not, or which may be necessary for the purpose of satisfying or complying with 
the requirements of the Engineer-in charge as to any matter as to  which under these 
conditions he is entitled to be satisfied, or which he is entitled to require together 
with carriage therefor to and from the work. The contractor shall also supply 
without charge the requisite number of persons with the means and materials, 
necessary for the purpose of setting out works, and counting, weighing and 
assisting the measurement for examination at any time and from time to time of the 
work or materials. Failing his so doing, the same may be provided by the Engineer-
in-charge at the expense of the contractor and the expenses may be deducted, from 
any money due to the contractor, under this contract or otherwise and/ or from his 
security deposit or the proceeds of sale thereof, or of asufficient portions thereof. 

 
 CLAUSE 18 A 
 

 Recovery of 
Compensatio
n 
paid to 
Workmen 

In every case in which by virtue of the provisions sub-section(i) of Section 12, of 
the Workmen’s Compensation Act, 1923, AAI is obliged to pay compensation to 
a workman employed by the contractor, in execution of the works, AAI will 
recover from the contractor, the amount of the compensation so paid, and, without 
prejudice to the rights of the AAI under sub-section(2) of Section 12, of the said 
act, AAI shall be at liberty to recover such amount or any part thereof by 
deducting it from the security deposit or from any sum due by AAI to the 
contractorwhetherunderthiscontractorotherwise.AAIshallnotbeboundto 
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  contest any claim made against it under subsection(1) of Section 12, of the said 

Act, except on the written request of the contractor and upon his giving to AAI full 
security for all costs for which AAI might become liable in consequence of contesting such claim. 

 
 

CLAUSE 18 B 
 

 Ensuring 
Payment and 
Amenities to 
Workers if 
Contractor 
fails 

In every case in which by virtue of the provisions of the Contract Labour 
(Regulation and Abolition) act 1970, and the Contract Labour (Regulation and 
Abolition) Central Rules, 1971, AAI is obliged to pay any amounts of wages to a 
workman employed by the contractor in execution of the works, or to incur any 
expenditure in providing welfare and health amenities required to be provided 
under the above said Act and the rules under Clause 19H or under the AAI 
Contractor’s Labour Regulations or under the Rules framed by AAI from time to 
time for the protection of health and sanitary arrangements for workers employed 
by AAI Contractors, AAI will recover from the contractor the amount of wages so 
paid or the amount of expenditure so incurred and without prejudice to the rights 
of the AAI under sub section (2) of Section 20, sub section (4) of Section 21, of the 
Contract Labour (Regulation and Abolition) Act, 1970, AAI shall be at liberty to 
recover such amount or any part thereof by deducting it from the security deposit 
or from any sum due by AAI to the contractor whether under this contract or 
otherwise AAI shall not be bound to contest any claim made against it under sub 
section (1) of Section 20, sub section (4) of Section 21, of the said Act, except on 
the written request of the contractor and upon his giving to the AAIfull security for all costs for which AAI might become liable in contesting suchclaim. 

 
CLAUSE 19 

 
 Labour 

laws to be 
complied 
by the 
Contractor 

The contractor shall obtain a valid license under the contract labour (R&A) Act, 
1970 and the Contract Labour (Regulation and Abolition) Central Rules, 1971, 
before the commencement of the work, and continue to have a valid license until 
the completion of the work. The contractor shall also abide by the provisions of the 
Child Labour (Prohibition and Regulation) Act, 1986. 
The contractor shall also comply with the provisions of the building and other 
construction workers (Regulation of Employment & Conditions of Service) Act, 
1996 and the building and other Construction Workers Welfare Cess Act, 1996. Any 
failure to fulfill these requirements shall attract the penal provisions of this contract arising out of the resultant non execution of the work. 

 
CLAUSE 19A 

 
  No labour below the age of fourteen years shall be employed on the work. 

 
CLAUSE 19B 

 
 Payment of 

wages 
Payment of wages: 
i The contractor shall pay to labour employed by him either directly or through 

subcontractors, wages not less than fair wages as defined in the AAI 
Contractor’s Labour Regulation or as per the provisions of the Contract Labour 
(Regulation and Abolition) act, 1970 and the contract labour (Regulation and 
Abolition) Central Rules, 1971 whereverapplicable. 

ii The contractor shall, notwithstanding the provisions of any contract to the 
contrary,causetobepaidfairwagetolabourindirectlyengagedonthework, 
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  including any labour engaged by his sub-contractors in connection with the 
said work, as if the labour had been immediately employed by him. 

iii In respect of all labour directly or indirectly employed in the works for 
performance of the contractor’s part of this contract, the contractor shall comply 
with or cause to be complied with the Airports Authority of India contractor’s 
Labour Regulations made by AAI from time to time in regard to payment of 
wages wage period, deductions from wages recovery of wages not paid and 
deductions unauthorisedly made, maintenance of wage books or wage slips, 
publication of scale of wages and other terms of employment, inspection and 
submission of periodical returns and all other matters of the like nature or as per 
the provisions of the Contract Labour (Regulation and Abolition) Act, 1970 and 
the Contract Labour (Regulation and Abolition) Central Rules, 1971, 
whereverapplicable. 

iv. The following deductions shall be permissible to be made by the Engineer-in- 
Charge. 
a. The Engineer-in-charge concerned shall have the right to deduct from the 

moneys due to the contractor or any sum required or estimated to be required 
for making good the loss suffered by a worker or workers by reason of non-
fulfillment of the conditions of the contract for the benefit of the workers, 
non-payment of wages or of deductions made from his or their wages which 
are not justified by their terms of the contract or non-observance of 
theRegulations. 

b.  Under the provision of Minimum Wages (Central) Rule 1950 the contractor 
is bound to allow to the labours directly or indirectly employed in the works 
one day rest for 6 days continuous work and pay wages at the same rate as 
for duty. In the event of default, the Engineer-in-charge shall have the right 
to deduct the sum or sums not paid on account of wages for weekly holidays 
to any labours and pay the same to the persons entitled thereto from any 
money due to the contractor by the Engineer-in-charge concerned. 

 
In the case of Union Territory of Delhi, however, as the all-inclusive minimum 
daily wages fixed under Notification of the Delhi Administration 
No.F.12(162)MWO/DAB/43884-91, dated 31.12.1979 as amended from time to 
time are inclusive of wages for the weekly day of rest, the question of extra 
payment for weekly holiday would notarise. 

 v. The contractor shall comply with the provisions of the Payment of wages Act, 
1936, Minimum Wages Act, 1948, Employees Liability Act, 1938, Workmen’s 
Compensation Act, 1923, Industrial Disputes Act, 1947, Maternity Benefits 
Act, 1961, and the Contractor’s Labour (Regulation and Abolition) Act 1970, 
or the modifications thereof or any other laws relating thereto and the rule made 
thereunder from time totime. 

vi. The contractor shall indemnify and keep indemnified Authority against 
payments to be made under and for the observance of the laws aforesaid and 
the AAI Contractor’s Labour Regulations without prejudice to his right to 
claim indemnity from his sub-contractors. 

vii. The laws aforesaid shall be deemed to be a part of this contract and any breach 
thereof shall be deemed to be a breach of thiscontract. 

viii. Whatever is the minimum wage for the time being, or if the wage payable   is 
higher than such wage, such wage shall be paid by the contractor to the 
workmen directly without the intervention of Jamadar and that Jamadar shall 
not be entitled to deduct or recover any amount from the minimum wage 
payable to the workmen as and by way of commission orotherwise. 
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  ix. The contractor shall ensure that no 

otherwise is deducted or recovered 
workmen. 

amount 
by the 

by way 
Jamadar 

of commission 
from the wage 

or 
of 

 
CLAUSE 19C 

   In respect of all labour directly or indirectly employed in the work for the 
performance of the contractor’s part of this contract, the contractor shall at his own 
expense arrange for the safety provisions as per AAI Safety Code framed from time 
to time and shall at his own expense provide for all facilities in connection 
therewith. In case the contractor fails to make arrangement and provide necessary 
facilities as aforesaid, he shall be liable to pay a penalty of Rs. 200/- for each default 
and in addition, the Engineer-in charge shall be at liberty to make arrangement and 
provide facilities as aforesaid and recover the costs incurred in that behalf from the contractor. 

 
CLAUSE 19D 

   The contractor shall submit by the 4th and 19th of every month, to the Engineer- 
in charge a true statement showing in respect of the second half of the preceding 
month and the first half of the current month respectively: 
i. the number of labourers employed by him on thework, 
ii. their workinghours, 
iii. the wages paid tohim, iv.  the accidents that occurred during the said fortnight showing the 

circumstances under which they happened and the extent of damage and injury 
caused by them, and 

v.  the number of female workers who have been allowed maternity benefit 
according to Clause 19F and the amount paid to them Failing which the 
contractor shall be liable to pay to AAI, a sum not exceeding Rs.200/- for each 
default or materially incorrect statement. The decision of the Engineer- in-
chargeshallbefinalindeductingfromanybillduetothecontractor;the amount levied as fine and shall be binding on the contractor. 

 
CLAUSE 19E 

   In respect of all labour directly or indirectly employed in the works for the 
performance of the contractor’s part of this contract, the contractor shall comply 
with or cause to be complied with all the rules framed by AAI from time to time 
for the protection of health and sanitary arrangements for workers employed by the AAI and its contractor. 

 
CLAUSE 19F 

  Leave and pay during leave shall be regulated as follows: 
1. Leave: 

i.  In the case of delivery - maternity leave not exceeding 8 weeks, 4 weeks 
upto and including the day of delivery and 4 weeks following thatday. 

ii. In the case of miscarriage - upto 3 weeks from the date ofmiscarriage. 
2. Pay: 

i. In the case of delivery – leave pay during maternity leave will be at the rate of 
women’s average daily earnings, calculated on total wages earned on the days 
when full time work was done during a period of three months immediately 
preceding the date on which she gives notice that she expects to be confined 
or at the rate of Rupee one only a day whichever isgreater. ii. Inthecaseofmiscarriage–leavepayattherateofaveragedailyearning 
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  calculated on the total wages earned on the days when full time work was 

done during a period of three months immediately preceding the date of such 
miscarriage. 

 3. Conditions for the grant of MaternityLeave: No maternity leave benefit shall be admissible to a woman unless she has been 
employed for a total period of not less than six months immediately preceding 
the date on which she proceeds on leave. 

4. The contractor shall maintain a register of Maternity (Benefit) in thePrescribed 
Form as shown in appendix – III and IV, and the same shall be kept at the place 
of work. 

 
CLAUSE 19 G 

 
  In the event of the contractor (s) committing a default or breach of any of the 

provisions of the Airports Authority of India Contractor’s Labour Regulations and 
Model Rules for the protection of health and sanitary arrangements for the workers 
as amended from time to time or furnishing any information or submitting or filling 
any statement under the provisions of the above Regulations and Rules which is 
materially incorrect, he / they shall, without prejudice to any other liability, pay to 
the AAI a sum not exceeding Rs.200/- for every default, breach or furnishing, 
making, submitting,filing such materially incorrect statements and in the event of 
the contractor(s) defaulting continuously in this respect, the penalty may be 
enhanced to Rs.200/- per day for each day of default subject to a maximum of 5 
per cent of the estimated cost of the work put to tender. The decision of the 
Engineer-in-Charge shall be final and binding on the parties. 
Should it appear to the Engineer-in-Charge that the contractor (s) is / are not 
properly observing and complying with the provision of the AAI Contractor’s 
Labour Regulations and Model Rules and the provisions of the Contract Labour 
(Regulation and Abolition ) Act 1970, and the Contract Labour (R&A) Central 
Rules 1971, for the protection of health and sanitary arrangements for work – 
people employed by the contractor (s) (hereinafter referred as “the said Rules”) the 
Engineer-in-Chargeshallhavepowertogivenoticeinwritingtothecontractor 
(s) requiring that the said Rules be complied with and the amenities prescribed 
therein be provided to the work-people within a reasonable time to be specified in 
the notice. If the contractor (s) shall fail within the period specified in the notice to 
comply with and/ observe the said Rules and to provide the amenities to the work-
people as aforesaid, the Engineer-in-Charge shall have the power to provide the 
amenities hereinbefore mentioned at the cost of the contractor (s). The contractor 
(s) shall erect, make and maintain at his / their own expense and to approved 
standards all necessary huts and sanitary arrangements required for his / their work 
–people on the site in connection with the execution of the works, and if the same 
shall not have been erected or constructed, according to approved standards, the 
Engineer-in-Charge shall have power to give notice in writing to the contractor (s) 
requiring that the said huts and sanitary arrangements be remodeled and / or 
reconstructed according to approved standards, and if the contractor (s) shall fail 
to remodel or reconstruct such huts and sanitary arrangements according to 
approved standards within the period specified in the notice,theEngineer-in-
Chargeshallhavethepowertoremodelorreconstruct such huts and sanitary 
arrangements according to approved standards at the cost of the contractor (s). 
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CLAUSE 19 H 
 

  The contractor (s) shall at his / their own cost provided his / their labour with a 
sufficient number of huts (hereinafter referred to as the camp) on the following 
specifications on a suitable plot of land to be approved the Engineer-in-Charge. 
i. Facility to beprovided 

a. The minimum height of each hut at the eaves level shall be 2.10m (7ft.) and 
the floor area to be provided will be at the rate of 2.7 sq.m. (30 sq.ft.) for 
each member of the worker’s family staying with thelabourer. 

b. The contractor shall in addition construct suitable cooking places having a 
minimumareaof1.80mx1.50m(6’x5’) adjacent to the hut for each family. 

  c. The contractor(s) shall also construct temporary latrines and urinals for the 
use of the labourers each on the scale of not less than four per each one 
hundred of the total strength, separate latrines and urinals being provided 
forwomen. 

d.  The contractor (s) shall construct sufficient number of bathing and washing 
places one unit for every 25 persons residing in the camp. These bathing and 
washing places shall be suitablyscreened. 

ii. Specifications a. All the huts shall have walls of sun-dried or burnt-bricks laid in mud mortar 
or other suitable local materials as may be approved by the Engineer-in- 
Charge in case of sun-dried bricks, the walls should be plastered with mud 
gobri on both sides. The floor may be kutcha but plastered with mud gobri 
and shall be at least 15 cm (6”) above the surrounding ground. The roofs 
shall be laid with the thatch or any other materials as may be approved by 
the Engineer-in-Charge and the contractor shall ensure that throughout the 
period of their occupation, the roofs remain water –tight. 

b. The contractor (s) shall provide each hut with properventilation. 
c. All doors, windows and ventilators shall be provided with suitable leaves for 

securitypurposes. 
d. There shall be kept an open space of at least 7.2 m (8 yards) between the 

rows of huts which may be reduced to 6m (20 ft.) according to the 
availability of site with the approval of the Engineer-in-Charge. Back to 
back construction will beallowed. 

iii. Water Supply 
The contractor (s) shall provided adequate supply of water for the use of labourers. 

The provisions shall not be less than two gallons of pure and wholesome water per 
head per day for drinking purposes and three gallons of clean water per head per 
day for bathing and washing purposes. Where piped water supply is available 
supply shall be at stand posts and where the supply is from wells or river, tanks 
which may be of metal or masonry, shall be provided. The contractor (s) shall also 
at his / their own cost make arrangements for laying pipe lines for water supply to 
his / their labour camp from the existing mains wherever available and shall pay 
all fees and charges therefor. 
iv. The site selected for the camp shall be high ground, removed fromjungle. 
v. Disposal of Excreta: The contractor (s) shall make necessary arrangement for the disposal of excreta 
from the latrines by trenching or incineration which shall be according to the 
requirements laid down by the Local Health Authorities. If trenching or 
incineration is not allowed, the contractor (s) shall make arrangements for the 
removal of the excreta through the Municipal Committee / authority and inform it 
aboutthenumberoflabourersemployedsothatarrangementsmaybemadeby 
such Committee / authority for the removal of excreta. All charges on this 
account shall be borne by the contractor and paid direct by him to the 
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  Municipality / authority. The contractor shall provide one sweeper for every eight 

seats in case of dry system. 
vi. Drainage 
The contractor (s) shall provide efficient arrangements for draining away sullage 

water so as to keep the camp neat and tidy. 
vii. The contractor (s) shall make necessary arrangements for keeping the camp 
area sufficiently lighted to avoid accidents to theworkers. 
viii. Sanitation 
The contractor(s) shall make arrangements for conservancy and sanitation in the 

labour camps according to the rules of the Local Public Health and Medical 
Authorities. 

 
CLAUSE 19 I 

 
  The Engineer-in-Charge may require the contractor to dismiss or remove from the 

site of the work any person or persons in the contractors’ employ upon the work 
who may be incompetent or misconduct himself and the contractor shall forthwith 
comply with such requirements. In respect of maintenance/repair or renovation 
works etc. where the labour have an easy access to the individual work premises, 
the contractor shall issue identity cards to the labourers, whether temporary or 
permanent and he shall be responsible for any untoward action on the part of such 
labour. Assistant Manager/Junior Executive will display a list of contractors 
working in the colony/Blocks on the notice board in the colonyand also at the service center, to apprise the residents about the same. 

 
CLAUSE 19 J 

 
  It shall be the responsibility of the contractor to see that the building under 

construction is not occupied by anybody unauthorized during construction, and is 
handed over to the Engineer-in-Charge with vacant possession of complete 
building. If such building though completed is occupied illegally, then the 
Engineer-in-Charge shall have the option to refuse to accept the said 
building/buildings in that position. Any delay in acceptance on this account will be 
treated as the delay in completion and for such delay, a levy upto 5% of tendered 
value of work may be imposed by the General Manager Engg. Whose decision 
shall be final both with regard to the justification and quantum and be binding on 
the contractor. However, the Executive Director Engg., through a notice may 
require the contractor to remove the illegal occupation any time on or before construction and delivery. 

 
CLAUSE 19 K 

  Employment 
of skilled / 
semiskilled 
workers 

The contractor shall at all stages of work deploy skilled / semi-skilled tradesmen 
who are qualified and possess certificate in particular trade from CPWD Training 
Institute / Industrial Training Institute/National Institution of Construction 
Management and research (NICMAR) National Academy of Construction, CIDC 
or any similar reputed and recognized Institute managed / certified by State / 
Central Government. The number of such qualified tradesmen shall not be less than 
20% of total skilled / semi-skilled workers required in each trade at any stage of 
work. The contractor shall submit number of man days required in respect of each 
trade, its scheduling and the 
list of qualified tradesmen along with requisite certificate from recognized 
InstitutetoEngineerinchargeforapproval.Notwithstandingsuchapproval,if the tradesmen are found to have inadequate skill to execute the work of 
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  respective trade, the contractor shall substitute such tradesmen within two days of 

written notice from Engineer –in- Charge. Failure on the part of contractor to obtain 
approval of Engineer-in-Charge or failure to deploy qualified tradesmen will attract 
a compensation to be paid by contractor at the rate of Rs.100 per such tradesman 
per day. Decision of Engineer in Charge as to whether particular tradesman 
possesses requisite skill and amount of compensation in case of default shall be 
final and binding. 
Provided always, that the provision of this clause shall not be applicable for works 
with estimated cost put to tender being less than Rs.5 crores. 

 

CLAUSE 19 L 
 Contribution of EPF and ESI 

The ESI and EPF contributions on the part of employer in respect of this contract 
shall be paid by the contractor. These contributions on the part of the employer 
paid by the contractor shall be reimbursed by the Engineer-in-charge to the 
contractor on actual basis. The verification of deployment of labour will be done 
through biometric attendance system or any other suitable method by the Engineer 
in Charge. The applicable and eligible amount of EPF & ESI shall be reimbursed 
preferably within 7 days but not later than 30 days of submission of documentary 
proof of payment provided same are in order. 

 CLAUSE 19 M 
 Compliance 

of NGT guidelines 
The contractor is required to follow latest NGT guidelines at the construction 
site and any violation of such guidelines will be in his account. 

 CLAUSE 20 
 Minimum 

Wages Act to 
be Complied with 

The contractor shall comply with all the provision of the Minimum Wages Act, 
1948, and Contract Labour (Regulation and Abolition) Act, 1970 amended from 
time to time and rules framed thereunder and other labour laws affecting contract 
labour that may be brought into force from time to time. 

 CLAUSE 20(A) 
 Employees 

Provident 
Fund 
&Miscellaneou
s Provision 
Act 
1952/Jammu 
& Kashmir 
Employees 
Provident 
Funds (and 
Miscellaneous 
s Provisions) 
Act, 1961and 
State 
Insurance 
(ESI) Act, 
1948. 

The Contractor shall comply with all the provisions of the Employees Provident Fund 
& Misc. Provisions Act, 1952/ Jammu & Kashmir Employees Provident Funds (and 
Miscellaneous Provisions) Act, 1961 and ESI Act, 1948, amended from time to time 
and rules framed thereunder. Some of the provisions are given below: 
a. The contractor shall intimate his PF Account Code No. allotted by Regional PF 

Commissioner and ESI Registration No. allotted by ESI Corporation after award of 
work and shall continue to have valid PF Account Code No. and ESI Registration 
No. till actual completion of thecontract. 

b. The contractor shall provide a list of contract Workers engaged forcontract 
work along with their PF Account No. & ESI RegistrationNo. 

c. The contractor by 20th of every month shall provide a monthly statement showing 
recoveries of contribution and proof of remittance of provident fund contribution 
to RPFC and ESI contributions to ESI Corporation in respect of Workers engaged 
in contractwork. 

d. The contractor shall provide copies of PF & ESI challans of monthly contributions 
in respect of contract workers engaged for contract work on month to monthbasis. 

AAI reserves the right to withhold minimum amount as detailed under, from the 
running account payments, if PF / ESI contributions are not paid by the contractor and 
proof to that effect have not been produced regularly on due dates. To withhold 3% for 
building work & ESI & EPF amount paid to the statutory authorities by the contractor 
shall be reimbursed on actual basis on submission of documentary evidence.  
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CLAUSE 21 

 
 Work not to 

be sublet. 
Action in 
case of 
insolvency 

The contract shall not be assigned or sublet without the written approval of 
Engineer-in-Charge. And if the contractor shall assign or sublet his contract, or 
attempt to do so, or become insolvent or commence any insolvency proceedings or 
make any composition with his creditors or attempt to do so, or if any bribe, 
gratuity, gift, loan, perquisite, reward or advantage pecuniary or otherwise, shall 
either directly or indirectly, be given, promised or offered by the contractor, or any 
of his servants or agent to any public officer or person in the employ of AAI in any 
way relating to his office or employment, or if any such officer or person shall 
become in any way directly or indirectly interested in the contract, the Engineers 
in Charge on behalf of the AAI shall have power to adopt the course 
specified in Clause 3 hereof in the interest of AAI and in the event of such course 
being adopted, the consequences specified in the said Clause 3 shall ensue. 

 
CLAUSE 22 

 
  All sums payable by way of compensation under any of these conditions shall be 

considered as reasonable compensation to be applied to the use of AAI without 
reference to the actual loss or damage sustained and whether or not any damage shall have been sustained. 

 
CLAUSE 23 

 
 Changes in 

firm’s 
Constitution 
to be intimated 

Where the contractor is a partnership firm, the previous approval in writing of the 
Engineer-in-Charge shall be obtained before any change is made in the constitution 
of the firm. Where the contractor is an individual or a Hindu undivided family 
business concern such approval as aforesaid shall likewise be obtained before the 
contractor enters into any partnership agreement where under the partnership firm 
would have the right to carry out the works hereby undertaken by the contractor. If 
previous approval as aforesaid is not obtained, the contract shall be deemed to have 
been assigned in contravention of Clause21 
hereof and the same action may be taken and the same consequences shall ensue 
as provided in the said Clause 21. 

 
CLAUSE 24 

 
  All works to be executed under the contract shall be executed under the direction 

and subject to the approval in all respects of the Engineer-in-Charge who shall be 
entitled to direct at what point or points and in what manner they are to be commenced, and from time to time carried on. 
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CLAUSE 25 

 Dispute 
Resolution 
Mechanism 
and 
Arbitration 

All disputes or differences which may arise out of or in connection with or 
incidental to the Agreement(s) including any dispute or difference regarding the 
interpretation of terms and conditions of any clause(s) thereof shall be dealt with 
as provided hereinafter: 
 
i. Through Mediation: All dispute(s), at the first instance, shall be referred to 
the Mediation Committee of Independent Experts (MCIE) or individual mediator 
for mediation as per AAI Mediation Policy and applicable laws. All cost of 
mediation, shall be borne equally by the parties. 
 
In case either party withdraws from the Mediation or the dispute(s) is not resolved 
within 120 days of reference to the Mediation, then the aggrieved party may 
invoke arbitration through sub para (ii) within 30 days from the date of receipt of 
Partial Settlement Agreement or Failure Report. 
 (i) Adjudication through Arbitration:  
In case no final settlement has been arrived at between the parties after mediation 
or partially settled as per Sub Para (i) above, the unresolved dispute(s), on 
invocation by the aggrieved party shall be referred for adjudication by Arbitration. 

 a) Arbitration is restricted to disputes with a value of less than Rs.10 Crores. 
 b) The dispute shall be referred to a Sole Arbitrator to be appointed by Chairman 
/ Member, AAI, after obtaining consent of the other party, as per format 
annexed as Appendix-XVII & Appendix - XX. 
 c) Unless the contract has already been repudiated or terminated, the parties shall, 
in every case, continue to proceed to perform their respective obligations under 
the agreement. 
 d) Arbitration proceedings shall be conducted in accordance with the Provisions 
of The Arbitration and Conciliation Act, 1996, as amended from time to time. 
 e) Fee payable to the Arbitrator(s) shall be as per Schedule- IV of The Arbitration 
and Conciliation Act, 1996 and shall be borne by both the parties equally. 
No dispute shall be referred for resolution under this Clause through 
Arbitration in matters for which Eviction and recovery procedure is provided 
under Chapter-VA of the Airports Authority of India Act, 1994. 
 

 (i i ) In the event of any dispute or difference relating to the interpretation and 
application of the provisions of commercial contract(s) between Central Public 
Sector Enterprises (CPSEs) / Port Authorities inter-se and also between CPSEs 
and Government Departments / Organizations (excluding disputes relating to 
Railways, Income Tax, Customs & Excise Departments), such dispute or 
difference shall be taken up by either party for its resolution through AMRCD 
as mentioned in DPE OM No.DPE-02/0001/2023-AMRCD-FTS-13578  dated 
8th December 2025 and the decision of AMRCD on the said dispute will be 
binding on both the parties. 
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CLAUSE 26 

 Contractor to 
indemnify 
AAI against 
Patent Rights 

The contractor shall fully indemnify and keep indemnified the Chairman AAI 
against any action, claim or proceeding relating to infringement or use of any patent 
or design or any alleged patent or design rights and shall pay and royalties which 
may be payable in respect of any article or part thereof included in the contract. In 
the event of any claims made under or action brought against AAI in respect of any 
such matters as aforesaid, the contractor shall be immediately notified thereof and 
the contractor shall be at liberty, at his own expense, to settle any dispute or to 
conduct any litigation that may arise there from, provided that the contractor shall 
not be liable to indemnify the AAI if the infringement of the 
patent or design or any alleged patent or design right is the direct result of an order 
passed by the Engineer-in-Charge in this behalf. 

 
CLAUSE 27 
 

 Lump sum 
Provisions 
in Tender 

When the estimate on which a tender is made, includes lump sum in respect of parts 
of the work, the contractor shall be entitled to payment in respect of the items of 
work involved or the part of the work in question at the same rates as are payable 
under this contract for such items ,or if the part of work in question is not, in the 
opinion of the Engineer-in-Charge payable of measurement, the Engineer-in-
Charge may at his discretion pay the lump- sum amount entered in the estimate, 
and the certificate in writing of the Engineer-in-Charge shall be final 
andconclusiveagainstthecontractorwithregardtoanysumorsumspayableto him under the provision of the clause. 

 CLAUSE 28 
 

 Action where 
no 
specifications 
are specified 

In the case of any class of work for which there is no such specifications as referred 
to in Clause 11, such work shall be carried out in accordance with the Bureau of 
Indian Standards Specifications. In case there are no such specifications in Bureau 
of Indian Standards, the work shall be carried out as per 
manufacturers’specifications. 
In case there are no such specifications as required above, the work shall be 
carried out in all respects in accordance with the instructions and requirements of 
the Engineer-in-Charge. 
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CLAUSE 29 

 
 With-holding 

and lien in 
respect of 
sums due from 
contractor 

i. Whenever any claims for payment of a sum of money arises out of or under the 
contract or against the contractor, the Engineer-in-Charge or the AAI shall be 
entitled to withhold and also have a lien to retain such sum or sums in whole 
or in part from the security, if any deposited by the contractor and for the 
purpose aforesaid, the Engineer-in-Charge or the AAI shall be entitled to 
withhold the security deposit if any, furnished as the case may be and also have 
a lien over the same pending finalization or adjudication of any such claim. In 
the event of the security being insufficient to cover the claimed amount or 
amounts or if no security has been taken from the contractor, the Engineer-in-
Charge or the AAI shall be entitled to withhold and have lien to retain to the 
extent of such claimed amount or amounts referred to above  from any sum or 
sums found payable or which may at any time thereafter become payable to the 
contractor under the same contract or any other contract with the Engineer-in 
Charge of the AAI or any contracting person through the Engineer-in-Charge 
pending finalization of adjudication of any suchclaim. 
It is an agreed term of the contract that the sum of money or moneys so withheld or retained under the lien referred to above by the Engineer-in- Charge or AAI will be kept withheld or retained as such by the Engineer-in- Charge or AAI till the claim arising out of or under the contract is determined by the arbitrator. (if the contract is governed by the arbitration clause) or by the competent court, as the case may be and that the contractor will have no  claim for interest or damages whatsoever on any account in respect of such withholding or retention under the lien referred to above and duly notified as such to the contractor. For the purpose of this clause, where the contractor is a partnership firm or a limited company, the Engineer-in-Charge or the AAI shall be entitled to withhold and also have a lien to retain towards such claimed amount or amounts in whole or in part from any sum found payable to any partner/limited company as the case may be, whether in his individual capacity or otherwise. 
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  ii. AAI shall have the right to cause an audit and technical examination of the works 

and the final bills of the contractor including all supporting vouchers, abstract, 
etc,. to be made after payment of the final bill and if as a result of such audit 
and technical examination any sum is found to have been overpaid in respect 
of any work done by contractor under the contract or any work claimed to have 
been done by the him under the contract and found not to have been executed, 
the contractor shall be liable to refund the amount of over payment and it shall 
be lawful for AAI to recover the same from him in the manner prescribed in 
sub-clause (i) of this clause or in any other manner legally permissible; and if 
it is found that the contractor was paid less than what was due to him under the 
contract in respect of any work executed by him under it, the amount of such 
under payment shall be duly paid by AAI to the contractor, without any interest 
thereonwhatsoever. 
Provided that the AAI shall not be entitled to recover any sum overpaid, nor 
the contractor shall be entitled to payment of any sum paid short where such 
payment has been agreed upon between the Executive Director Engineering / 
General Manager Engineering on the one hand and the contractor on the other 
under any term of the contract permitting payment for work after assessment by the Executive Director Engineering / General Manager Engineering. 

 
 

CLAUSE 29 A 
 

 Lien in respect 
of claims in 
other Contracts 

i. Any sum of money due and payable to the contractor (including the security 
deposit refundable to him) under the contract may be withheld or retained by 
way of lien by the Engineer-in-Charge or the AAI or any other contracting 
person or persons through Engineer-in-Charge against any claim of the 
Engineer-in-Charge or AAI or such other person or persons in respect of 
payment of a sum of money arising out of or under any other contract made by 
the contractor with the Engineer-in-Charge or the AAI or with such other 
person orpersons. 

ii. It is an agreed term of the contract that the sum of money so withheld or 
retained under this clause by the Engineer-in-Charge or the AAI will be kept 
withheld or retained as such by the Engineer-in-Charge or the AAI or till his 
claim arising out of the same contract or any other contract is either mutually 
settled or determined by the arbitration clause or by the competent court, as the 
case may be and that the contractor shall have no claim for interest or damages 
whatsoever on this account or on any other ground in respect of any sum of 
money withheld or retained under this clause and duly notified assuch to the contractor. 

 
CLAUSE 30 

 
 Employment of 

coal mining or 
controlled area 
labour not 
permissible 

i. The contractor shall not employ coal mining or controlled area labour falling 
under any category whatsoever or in connection with the work or recruit labour 
from area within a radius of 32 km (20 miles) of the controlled area. Subject as 
above the contractor shall employ imported labour only i.e., deposit imported 
labour or labour imported by contractors from area, from which import 
ispermitted. 

ii. Where ceiling price for imported labour has been fixed by State or Regional 
Labour Committees not more than that ceiling price shall be paid to the labour 
by thecontractor. iii. Thecontractorshallimmediatelyremoveanylabourerwhomaybepointed 
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  out by the Engineer-in-Charge as being a coal mining or controlled area 

labourer. Failure to do so shall render the contractor liable to pay to AAI a sum 
calculated at the rate of Rs.10/- per day per labourer. The certificate of the 
Engineer-in –Charge about the number of coal mining or controlled area 
labourer and the number of days for which they worked shall be final and 
binding upon all parties to this contract. 

iv. It is declared and agreed between the parties that the aforesaid stipulation in this 
clause is one in which the public are interested within the meaning of the 
exception in Section 74 of Indian Contract Act, 1872. 

Explanation :- 
Controlled area mean the following areas: Districts of Dhanbad, Hazaribagh, Jamtara- Sub-Division under Santhal 
Pargana Commissionery, District of Bankuara, Birbhum, Burdwan, District of 
Bilaspur. Any other area which may be declared a Controlled Area by or with the approval of the Central Government. 

 
CLAUSE 31 

 
 Unfiltered 

water supply 
The contractor(s) shall make his/their own arrangements for water required for the 
work and nothing extra will be paid for the same. This will be subject to the 
followingconditions. 
i. That the water used by the contractor (s) shall be fit for construction purposes 

to the satisfaction of theEngineer-in-Charge. 
ii. The Engineer-in-Charge shall make alternative arrangements for supply of 

water at the risk and cost of contractor (s) if the arrangements made by the 
contractor(s)forprocurementofwaterareintheopinionoftheEngineer-in- Charge, unsatisfactory. 

 
CLAUSE 31A 

 
 Departmental 

water supply, if 
available 

Water if available may be supplied to the contractor by the department subject to 
the following conditions:- 
i. The water charges @1% shall be recovered on gross amount of the work done. 
ii. The contractor(s) shall make his/their own arrangement of water connection 

and laying of pipelines from existing main of source ofsupply. 
iii. The Department do not guarantee to maintain uninterrupted supply of water 

and it will be incumbent on the contractor (s) to make alternative arrangements 
for water at his/their own cost in the event of any temporary break down in the 
AAI’s water main so that the progress of his/their work is not held up for want 
of water. No claim of damage or refund of watercharges will be entertained on account of such break down. 

 
 CLAUSE 32 
 

 Alternate water 
arrangements 

i. Where there is no piped water supply arrangement and the water is taken by  the 
contractor from the wells or hand pump constructed by the AAI, no charge shall 
be recovered from the contractor or that account. The contractor shall, however, 
draw water at such hours of the day that it does not interfere with the normal 
use for which the hand pumps and well are intended. He will also be 
responsible for all damage and abnormal repairs arising out of his use, 
thecostofwhichshallberecoverablefromhim.TheEngineer-in-Charge shall be the final authority to determine the cost recoverable from the 
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  contractor on this account and his decision shall be binding on the contractor. 

ii. The contractor shall be allowed to construct temporary wells in AAI land for 
taking water for construction purposes only after he has got permission of the 
Engineer-in-Charge in writing. No charges shall be recovered from the 
contractor on this account but the contractor shall be required to provide 
necessary safety arrangements to avoid any accidents or damage to adjacent 
buildings, roads and service lines. He shall be responsible for any accidents or 
damage caused due to construction and subsequent maintenance of the wells 
and shall restore the ground to its original condition after the wells are dismantled on completion of the work. 

 
CLAUSE 33 

  Return of 
Surplus 
materials 

Notwithstanding anything contained to the contrary in this contract, where any 
materials for the execution of the contract are procured with the assistance of  AAI 
either by issue from AAI stocks or purchase made under orders or permits or 
licenses issued by AAI, the contractor shall hold the said materials economically 
and solely for the purpose of the contract and not dispose of them without the 
written permission of the AAI and return, if required by the engineer-in-Charge, 
all surplus or unserviceable materials that may be left with him after the completion 
of the contract or at its termination for any reason whatsoever on being paid or 
credited such prices as the Engineer-in-Charge shall determine having due regard 
to the condition of the materials. The price allowed to the contractor however shall 
not exceed the amount charged to him excluding the element of storage charges. 
The decision of the Engineer-in-Charge shall be final and conclusive. In the event 
of breach of the aforesaid condition, the contractor shall in addition to throwing 
himself open to action for contravention of the terms 
ofthelicenseorpermitand/orforcriminalbreachoftrust,beliabletoAAIfor 
all moneys, advantages or profits resulting or which in the usual course would have 
resulted to him by reason of such breach. 

 CLAUSE 34 
 Hire of plant & 

Machinery 
i. The Contractor shall arrange at his own expense all tools, plant, machinery and 

equipment(hereinafter referred to as T&P) required for execution of the work 
except for the Plant & Machinery listed in Schedule ‘C’ and stipulated for issue 
to the contractor. If the contractor requires any item of T&P on hire from the 
T&P available with the AAI over and above the T&P stipulated for issue, the 
AAI will, if such item is available, hire it to the contractor at rates to be agreed 
upon between him and the Engineer-in-charge. In such a case, all the conditions 
hereunder for issue of T & P shall also be applicable to such T&P as is agreed 
to beissued. 

ii. Plant & Machinery when supplied on hire charges shown in Schedule ‘C’ shall 
be made over and taken back at the departmental equipment yard / shed shown 
in Schedule ‘C’ and the contractor shall bear the cost of carriage from the place 
of issue to the site of work and back. The contractor shall be responsible to return 
the plant and machinery with condition in which it was handed over to him, and 
he shall be responsible for all damage caused to the said plant and machinery at 
the site of work or elsewhere in operation and otherwise during transit including 
damage to or loss of plant and for all losses due to his failure to return the same 
soon after the completion of the work for which it was issued. The Engineer-in-
charge shall be the sole judge to determine the liability of the contractor and its 
extent in this regard and his decision shall be final and binding on thecontractor. 
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  iii. The plant and machinery as stipulated above will be issued as and when 
available and if required by the contractor. The contractor shall arrange his 
programme of work according to the availability of the plant and machinery and 
no claim, whatsoever, will be entertained from him for any delay in supply by 
thedepartment. 

iv. The hire charges shall be recovered at the prescribed rates from and inclusive of 
the date the plant and machinery made over upto and inclusive of the date of the 
return in good order even though the same may not have been working for any 
cause except major breakdown due to no fault of the contractor or faulty use 
requiring more than three working days continuously (excluding intervening 
holidays and Sundays) for bringing the plant in order. The contractor shall 
immediately intimate in writing to the Engineer-in-charge when any plant or 
machinery gets out of order requiring major repairs as aforesaid. The Engineer-
in- charge shall record the date and time of receipt of such intimation in the log 
sheet of the plant or machinery. Based on this if the breakdown before lunch 
period or major breakdown will be computed considering half a day’s 
breakdown on the day of complaint. If the breakdown occurs in the post lunch 
period of major breakdown will be computed starting from the next working 
day. In case of any dispute under this clause, the decision of the Executive 
Director (Engg) /General Manager (Engg) shall be final and binding on 
thecontractor. 

v. The hire charges shown above are for each day of 8 hours (inclusive of the one 
hour lunch break) or partthereof. 

vi. Hire charges will include service of operating staff as required and also supply 
of lubricating oil and stores for cleaning purposes. Power fuel of approved type, 
firewood, kerosene oil etc. for running the plant and machinery and also the full 
time chowkidar for guarding the plant and machinery against any loss or damage 
shall be arranged by the contractor who shall be fully responsible for the 
safeguard and security of plant and machinery. The contractor shall on or before 
the supply of plant and machinery sign an agreement indemnifying the 
Department against any loss or damage caused to the plant and machinery either 
during transit or at site ofwork. 

vii. Ordinarily, no plant and machinery shall work for more than 8 hours a day 
inclusive of one hour lunch break. In case of an urgent work however, the 
Engineer-incharge may, at his discretion, allow the plant and machinery to be 
worked for more than normal period of 8 hours a day. In that case, the hourly 
hire charges for overtime to be borne by the contractor shall be 50% more than 
the normal proportionate hourly charges (1/8th of the daily charges) subject 
to a minimum of half day’s normal charges on any particular day. For working 
out hire charges for over time, a period of half an hour and above will be 
charged as one hour and a period of less than half an hour will be ignored. 

viii. The contractor shall release the plant and machinery every seventh day for 
periodical servicing and / or wash out which may take about three to four 
hours or more. Hire charges for full day shall be recovered from the contractor 
for the day of servicing / wash out irrespective of the period employed 
inservicing. 

ix. The plant and machinery once issued to the contractor shall not be returned by 
him on account of lack of arrangements of labour and materials, etc. on his 
part, the same will be returned only when they are required for major repairs 
or when in the opinion of the Engineer-in-charge, the work or a portion of 
work for which the same was issued iscompleted. 

x. Log Book for recording the hours of daily work for each of the plant and 
machinery supplied to the contractor will be maintained by the Department 
and will be countersigned by the contractor or his authorised agent daily. In 
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  case the contractor contests the correctness of the entries and / or fails to sign 

the Log Book, the decision of the Engineer-in-charge shall be final and 
binding on him. Hire charges will be calculated according to the entries in the 
Log Book and will be binding on the contractor. Recovery on account of hire 
charges for road rollers shall be made for the minimum number of days 
worked out on the assumption that a roller can consolidate per day and 
maximum quantity of materials or area surfacing as noted against each in the 
annexed statement (see attached annexure). 

xi. In the case of concrete mixers, the contractors shall arrange to get the hopper 
cleaned and the drum washed at the close of the work each day or each 
occasion. (a) In case rollers for consolidation are employed by the contractor 
himself, log book for such rollers shall be maintained in the same manner as 
is done in case of departmental rollers, maximum quantity of any items to be 
consolidated for each roller-day shall also be same as in Annexure to Clause 
34(x). For less use of rollers, recovery for the less roller days shall be made at 
the stipulated issuerate. 

xii.  The contractor shall be responsible to return the plant and machinery in the 
condition in which it was handed over to him and he shall be responsible for 
all damage caused to the said plant and machinery at the site of work or 
elsewhere in operation or otherwise or during transit including damage to or 
loss of parts, and for all losses due to his failure to return the same soon after 
the completion of the work for which it was issued. The Engineer-in-charge 
shall be the sole judge to determine the liability of the contractor and its extent 
in this regard and his decision shall be final and binding on the contractor. 

xiii. The contractor will be exempted from levy of any hire charges for the number 
of days he is called upon in writing by the Engineer-in-charge to suspend 
execution of the work, provided AAI’s plant and machinery in question have, 
in fact, remained idle with the contractor because of the suspension. 

xiv. In the event of the contractor not requiring any item of plant and machinery 
issued by AAI though not stipulated for issue in Schedule ‘C’ any time after 
taking delivery at the place of issue, he may return it after two days written 
notice or at any time without notice if he agrees to pay hire charges for two 
additional days without, in any way, affecting the right of the Engineer-in- 
charge to use the said plant and machinery during the said period of two days 
as he likes including hiring out to a third party. 

 
CLAUSE 35 

 Condition 
relating to use 
of asphaltic 
materials 

i. The contractor undertakes to make arrangement for the supervision of the 
work by the firm supplying the tar or bitumenused. 

ii. The contractor shall collect the total quantity of tar or bitumen required for the 
work as per standard formula, before the process of painting is started and 
shall hypothecate it to the Engineer-in-Charge. If any bitumen or tar remains 
unused on completion of the work on account of lesser use of materials in 
actual execution of for reasons other than authorised changes of specifications 
and abandonment of portion of work, a corresponding deduction equivalent to 
the cost of unused materials as determined by the Engineer-in-Charge shall be 
made and the material return to the contractors. Although the materials are 
hypothecated to AAI, the contractor undertakes the responsibility for their 
proper watch, safe custody and protection against all risks. The materials shall 
not be removed from site of work without the consent of the Engineer-in-
Charge inwriting. 
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  iii. The contractor shall be responsible for rectifying defects noticed within a  year 

from the date of completion of the work and the portion of the security deposit 
relating asphaltic work shall be refunded after the expiry of this period. 

 
CLAUSE 36 

 
 Employment of 

Technical Staff 
and employees 

Contractors Superintendence, Supervision, Technical staff & Employees 
i.   The contractor shall provide all necessary superintendence during execution of 

the work and all along thereafter as may be necessary for proper fulfilling of 
the obligations under thecontract. 

 
The Contractor shall immediately after receiving letter of acceptance of the 
tender and before commencement of the work, intimate in writing to the 
Engineer-in-Charge, the name (s), qualifications experience, age, address (s) 
and other particulars along with certificates, of the principal technical 
representative to be charge of the work and other technical representative (s) 
who will be supervising the work. Minimum requirement of such technical 
representative (s) and their qualifications and experience shall not be lower 
than specified in schedule ‘F”. The Engineer-in-Charge shall within 3 days of 
receipt of such communication intimate in writing his approval or otherwise 
of such a representative (s) to the contractor. Any such approval may at any 
time be withdrawn and in case of such withdrawal, the contractor shall appoint 
another such representative (s) according to the provisions of this clause. 
Decision of the tender accepting authority shall be final and binding on the 
contractor in this respect. Such a principal technical representative and other 
technical representative (s) shall be appointed by the contractor soon after 
receipt of the approval from Engineer-in-charge and shall be available at site 
before start ofwork. 

 All the provisions applicable to the principal technical representative under the 
clause will also be applicable to other technical representative(s). The 
principal technical representative and other technical representative (s) shall 
be present at the site of work for supervision at all times when any construction 
activity is in progress and also present himself/themselves, as required to the 
Engineer-in-Charge and / or his designated representative to take instructions. 
Instructions given to the principal technical representative or other technical 
representative (s) shall be deemed to have the same force as if these have been 
given to the contractor. The Principal Technical Representative and other 
technical representatives shall be actually available 
atsitefullyduringallstagesofexecutionwork,duringrecording/checking 
/ test checking of measurements of works whenever so required by the 
Engineer-in-Charge and shall also note down instructions conveyed by the 
Engineer-in-Charge or his designated representative (s) in the site order book 
and shall affix his/their signature in token of noting down the instructions and 
in token of acceptance of measurements / checked measurements / test 
checked measurements. The representative (s) shall not look after any other 
work. Substitutes, duly approved by engineer – in-Charge of the work in 
similar manner as aforesaid shall be provided in event of absence of any of the 
representative (s) by more than two days. If the Engineer–in–Charge, whose 
decision in this respect is final and binding on the contractor, is convinced that 
no such technical representative (s) is/are effectively appointed  or  is/are  
effectively attending or  fulfilling the  provision  ofthis clause, a recovery (non-refundable)  shall  be  effected from the contractoras 
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  specified in Schedule ‘F’ and the decision of the Engineer–in- Charge as 

recorded in the site order book and measurement recorded checked/test 
checked in Measurement Books shall be final and binding on the contractor. 
Further if the contractor fails to appoint suitable technical Principal technical 
representative and / or other technical representative (s) and if such appointed 
persons are not effectively present or are absent by more than two days 
without duly approved substitute or do not discharge their responsibility 
satisfactorily, the Engineer–in–Charge shall have full powers to suspend the 
execution of the work until such date as suitable other technical representative 
(s) is / are appointed and the contractor shall be held responsible for the delay 
so caused to the work. The contractor shall submit a certificate of employment 
of the technical representative (s) (in the form of copy of Form- 16 or CPF 
deduction issued to the Engineer employed by him) alongwith every running 
account bill / final bill and shall produce evidence if at any times so required 
by the Engineer–in–Charge. 

 ii. The contractor shall provide and employ on the site only such technical 
assistants as are skilled, and experienced in their respective fields and such 
foremen and supervisory staff as are competent to give proper supervision to 
the work. The contractor shall provide and employ skilled, semi-skilled and 
unskilled labour as is necessary for proper and timely execution of the work. 
The Engineer-in-Charge shall be at liberty to object to and require the 
contractor to remove from the works any person who in his opinion 
misconducts himself, or is incompetent or negligent in the performance of his 
duties or whose employment is otherwise considered by the Engineer-in 
Charge to be undesirable. Such person shall not be employed again at works 
site without the written permission of the Engineer-in-Charge and the persons 
so removed shall be replaced as soon as possible by competent substitutes. 

 iii. The contractor shall not change his engineer/supervisory staff after approval 
of the Engineer-In-Charge. If Contractor wants to replace any of his staff  due 
to unavoidable circumstances, he will seek permission of Engineer-In- 
Chargeindicatingreasonsforsuchchange,qualificationandexperienceof 
the alternative employee suggested by him. The qualification and experience 
of the alternative staff shall not be inferior to the person employed earlier. 

 
CLAUSE 37 

 Levy/Taxes/ 
Royalty/ Land 
License fee 
payable by 
Contractor 

1. Taxes: 
a. Rates to be quoted by the parties should be inclusive of all taxes, duties, 

CESS, fee, royalty charges etc. levied under any statute but exclusive of 
GST for all the items  

b. However GST, as applicable, shall be paid to the contractor, for any 
taxable supply / services / constructionrendered by the agency to AAI, 
against a valid GST invoice as per terms and conditions of the contract. 

c. In case supplies /services / works involve imports; the same should be 
identified separately. Basic Custom Duty & IGST will be paid directly by 
AAI by utilizing EPCG license/ Duty Credit Scrip under service Export 
from India Scheme (SEIS) of Govt. of India. 
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  2. Royalty: 

a. The contractor shall at his own expense, provide all materials required for 
the works other than those which are to be supplied by AAI. The contractor 
shall deposit royalty and obtain necessary permit for collection of stone, 
sand, red bajri, kankar etc. from the local authority in the matter and will 
abide by the notification issued by Central Govt. / State Government / 
Local State Authorities as applicable from time to time in this regard. The 
contractor is also bound to allow deduction from his bills any difference 
in statutory taxes/royalty and penalty proposed by Local State Authorities 
to AAI till finalization of settlement of all demands in this regard by 
Central / StateGovt. 

b. This will also be applicable to forestproduce. 
c. If pursuant to or under any law, notification or order any royalty, cess or 

the like becomes payable by the AAI and does not any time become 
payable by the contractor to the State Government. Local authorities in 
respect of any material used by the contractor in the works then in such a 
case, it shall be lawful to the AAI and it will have the right and be entitled 
to recover the amount paid in the circumstances as aforesaid from dues of 
thecontractor. 

3. License fee for land 
a. Land / Space (Paved / Unpaved) / Covered-AC or Non-AC, to the extent 

allotted to conractors during execution of work for the purpose of 
installation of plants, labour, camps, Cement godown, site office, stacking 
of materials shall be provided at free of cost up to defect liability period / 
maintenance period. 

b. A security deposit at the rate of Rs.580/- per Sqm from 01-04-25 onwards 
in the form of DD/BG shall be deposited by the contractor. In case 
contractor do not deposit security deposit same shall be deducted from I 
Running Account Bill. 

c. Such security deposit shall be released only after allotted land has been 
fully vacated by the contractor to entire satisfaction of Engineer-In-
Charge. If contractor fails to vacate the allotted land / space (Paved / 
Unpaved / Covered-AC / Non-AC) after Defect Liability Period / 
Maintenance perod of the work shall be charged as per prevailing license 
fee of the Airport plus 25% penalty over that. 

 
CLAUSE 38 

  Conditions for 
reimbursement 
of levy/taxes if 
levied after 
receipt of 
tenders 

1. Rates to be quoted by the parties should be inclusive of all taxes, duties, CESS, 
fee, royalty charges etc. levied under any statute applicable on last stipulated 
date of receipt of tender including extension if any but exclusive of GST. No 
adjustment i.e. increase or decrease shall be made for any variation in the rate of 
GSI Building and Other Construction Workers Welfare Cess or any tax, levy or 
Cess applicable on inputs. 

 
However, effect of variation, as per Govt. order after the last date of receipt of 
tender including extension if any, in rates of GST or Building and Other 
Construction Workers Welfare Cess or imposition or repeal of any other tax, levy 
or Cess applicable on output of the works contract shall be adjusted on either side, 
increase or decrease. 

 
Provided further that for Building and Other Construction Workers Welfare Cess 
or any tax (other than GST), levy or Cess varied or imposed after the last date of 
receipt of tender including extension if any, any increase shall be reimbursed to 
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the contractor only if the contractor necessarily and properly pays such increased 
amount of taxes / levies / Cess. 

 
Provided further that such increase in tax / levy / Cess including GST shall not 
reimbursed if made in the extended period of contract for which the contractor 
alone is responsible for delay as determined by authority for extension of time 
under Clause 5 in Schedule F. 
 

2. The contractor shall keep necessary books of accounts and other documents for 
the purpose of this condition as may be necessary and shall allow inspection of 
the same by a duly authorised representative of AAI or the Engineer-in-Charge 
and further shall furnish such other information /document as the Engineer-in- 
Charge may require from time to time. 
 

3. The contractor shall, within a period of 30 days of the imposition of any such 
further tax or levy or Cess, give a written notice thereof to the Engineer-in-
charge that the same is given pursuant to the condition, together with all 
necessary information / documents relating thereto. 

 
 

CLAUSE 39 
 

 Termination of 
contract on 
death of contractor 

Without prejudice to any of the rights or remedies under this contract, if the 
contractor dies, the Engineer-in-charge on behalf of the AAI shall have the option 
of terminating the contract without compensation to the contractor. 

 
CLAUSE 40 

 
 If relative 

working in AAI 
then the 
contractor not 
allowed to 
tender. 

The contractor shall not be permitted to tender for works in AAI wherein his near 
relative is posted as an Officer responsible for award and execution of work. He 
shall also intimate the names of persons who are working with him in any capacity 
or / are subsequently employed by him and who are near relatives to any officer of 
AAI. Any breach of this condition by the Contractor would render him, the contract 
liable to be rejected at any stage. 
 
NOTE: By the term “near relatives” is meant wife, husband, parents and grand 
parents, children and grandchildren, brothers and sisters, uncles, aunts and cousins 
and their corresponding in-laws. 
 

 
CLAUSE 41 

 
 No any officer 

in Department 
of Engineering 
to work as 
contractor 
within one year 
of retirement 

Engineer or any officer employed in engineering or administrative duties in an 
engineering department of AAI shall not work as a contractor or employee of 
contractor for a period of one year after his retirement from AAI service without 
the prior permission of AAI in writing. This contract is liable to be cancelled if 
either the contractor or any of his employees is found at any time to be such a 
person who had not obtained the permission of AAI as aforesaid, before submission 
of the tender or engagement in the contractor’s service, as the case may be. 
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CLAUSE 41(a) 

 
 Integrity Pact 

and 
Independent 
External 
Monitor. 

Signing of Integrity Pact (As per Appendix XVIII) is mandatory for every 
bidder/contractor if provided so in Schedule F. 
All tenderers shall have to submit an undertaking as per Appendix XVIII along 
with tender documents. AAI shall appoint Independent External Monitor(s) to 
oversee effective implementation of Integrity Pact for such works/supplies. For this 
purpose, a panel of Independent External Monitors shall be constituted by the 
Authority in concurrence with Central Vigilance Commission (CVC). 
i. The Contractor/Supplier shall have to act in accordance with the conditions 

laid down in the integritypact. 
a. Signing of Integrity Pact is mandatory for every Bidder/Contractor in 

this procurement/bid process the signed original pact to be send to the 
office of Bid Manager and should reach before the due date mentioned 
inNIT. 

b. The Bidder/contractor shall commit itself to ensure taking all measures 
necessary to prevent corrupt practices, unfair means and illegal 
activities during any stage of its bid or during any pre-contract or post-
contract stage as specified in section 3 of the integritypact. 

c. Any breach of the aforesaid provisions by the Bidder or any one 
employed by it or acting on its behalf (whether with or without the 
knowledge of the Bidder) shall entitle the authority to take all or any 
one of the action as specified in section 6 of the integritypact. 

ii. In case any violation of above conduct is established, AAI reserves right to 
take followingactions. 

a. If contractor commits a violation of its commitments and obligations 
under the Integrity Pact Program during bidding process, he shall be 
liable for disqualification from tender process and forfeiture of his 
Earnest Money Deposit/ BidSecurity. 

b. In case of violation of the Integrity Pact after award of the contract, 
Authority is entitled to terminate the contract and shall be entitled to 
demand and recover from the contractor damages equivalent to 5% of 
the contract value or the amount equivalent to Security Deposit or 
Performance Bank Guarantee, whichever ishigher. 

c. Authority may initiate appropriate proceedings against thecontractor. 
d. Contractor will be liable to pay damages as determined by the 

Authority. 
e. Contractor against whom an action for violation of its commitments and 

obligations has been taken earlier again commits a violation, the 
Authority is entitled to debar such contractor for future tender/ contract 
processes for a period as deemedfit. 

f. A violation is considered to have occurred if the Authority is fully 
satisfied with the available documents and evidence submitted along- 
with Independent External Monitor’s recommendations /suggestions that no reasonable doubt exist in the matter. 
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CLAUSE 41(b) 

 
 Code of 

Integrity 
No official of AAI or a bidder shall act in contravention of the codes which includes  
(i)  Prohibition of  

(a) making offer, solicitation or acceptance of bribe, reward or gift or any 
material benefit, either directly or indirectly, in exchange for an unfair 
advantage in the procurement process or to otherwise influence the 
procurement process.  

(b) any omission, or misrepresentation that may mislead or attempt to mislead 
so that financial or other benefit may be obtained or an obligation avoided.  

(c) any collusion, bid rigging or anticompetitive behavior that may impair the 
transparency, fairness and the progress of the procurement process. 

(d) improper use of information provided by the procuring entity to the bidder 
with an intent to gain unfair advantage in the procurement process or for 
personal gain.  

(e) any financial or business transactions between the bidder and any official of 
the procuring entity related to tender or execution process of contract, which 
can affect the decision of the procuring entity directly or indirectly.  

(f) any coercion or any threat to impair or harm, directly or indirectly, any party 
or its property to influence the procurement process. 

(g) obstruction of any investigation or auditing of a procurement process. 
(h) making false declaration or providing false information for participation in 

a tender process or to secure a contract.  
(ii)  Disclosure of conflict of interest. (iii) Disclosure by the bidder of any previous transgressions made in respect of the provisions of sub-clause 41(b)(i) with any entity in any country during the last three years or of being debarred by any other procuring entity. 
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CLAUSE42 
 

 Return of 
material and 
recovery for 
excess material 
issued. 

i. After completion of the work and also at any intermediate stage in the event 
of non-reconciliation of materials issued, consumed and in balance – (see 
Clause 10), Theoretical quantity of materials issued by the AAI for use in the 
work shall be calculated on the basis and method givenhereunder; 
a. Quantity of cement & bitumen shall be calculated on the basis of quantity 

of cement & bitumen required for different items of work as shown in the 
Schedule of Rates mentioned in Schedule ‘F’. In case any item is executed 
for which standard co-efficient for the consumption of cement or bitumen 
are not available in the above mentioned schedule / statement or cannot 
be derived from the same shall be calculated on the basis of standard 
formula to be laid down by theEngineer-in-Charge. 

b. Theoretical quantity of steel reinforcement or structural steel sections 
shall be taken as the quantity required as per design or as authorised by 
Engineer-in- Charge, including authorised lappages, chairs etc. plus 3% 
wastage due to cutting into pieces, such theoretical quantity being 
determined and compared with the actual issues each diameter-wise, 
section wise and category wiseseparately. 

c.  Theoretical quantity of G.I. & C.I. or other pipes, conduits, wires and 
cables pig lead and G.I. / M.S. sheets shall be taken as quantity actually 
required and measures plus 5% for wastage due to cutting into pieces 
(except in the case of G.I./M.S. sheets it shall be 10%), such determination 
& comparison being made diameter-wise &category-wise. 

d. For any other material as per actualrequirements. 
ii. Over the theoretical quantities of materials so computed a variation shall be 

allowed as specified in Schedule ‘F’. The difference in the net quantities of 
material actually issued to the contractor and the theoretical quantities 
including such authorised variation, if not returned by the contractor or if not 
fully reconciled to the satisfaction of the Engineer-in-Charge within fifteen 
days of the issue of written notice by the Engineer-in-Charge to this effect 
shall be recovered at the rates specified in Schedule ‘F’, without prejudice to 
the provision of the relevant conditions regarding return of materials 
governing the contract. Decision of Engineer-in-Charge in regard to 
theoretical quantities of materials, which should have been actually used as 
per the Annexure of the standard schedule of rates and recovery at rates 
specified in Schedule ‘F’ shall be final and binding on the contractor. For non 
scheduled items, the decision of the Engineer – in - charge regarding 
theoretical quantities of materials which should have been actually used, shall 
be final and binding on thecontractor. 

g. The said action under this clause is without prejudice to the right of the AAI 
to take action against the contractor under any other conditions of contract for 
not doing the work according to the prescribedspecifications. 

h. For materials brought by the contractor for use in item of work at site, similar 
theoretical consumption shall be prepared and submitted to the Engineer-in-
Charge for verification. If it is found that material consumed in the work is 
less than the theoretical consumption after taking into account permissible 
minus variation, the recovery for corresponding material shallbe effected as per rates specified in schedule ‘F’ under Clause 42. 
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CLAUSE 43 

 
 Compensation 

during warlike 
situations / act 
of terrorism 

The work (whether fully constructed or not) and all materials, machines, tools and 
plants scaffolding, temporary buildings and other things connected therewith shall 
be at the risk of the contractor until the work has been delivered to the Engineer-
in-Charge and a certificate from him to that effect obtained. In the event of the 
work or any materials properly brought to the site for incorporation in the work 
being damaged or destroyed in consequence of hostilities or warlike operation or 
act of terrorism, the contractor shall when ordered (in writing) by the Engineer-in-
Charge to remove any debris from the site, collect and properly stack or remove in 
store all serviceable materials salvaged from the damaged work and shall be paid 
at the contract rates in accordance with the provision of this agreement for the work 
of clearing the site of debris, stacking or removal of serviceable material and for 
reconstruction of all works ordered by the Engineer- in-Charge, such payments 
being in addition to compensation upto the value of the work original executed 
before being damaged or destroyed and not paidfor. 
In case of works damaged or destroyed but not already measured and paid for, the 
compensation shall be assessed by the Engineer-in charge upto Rs.5,000/- and by 
the Executive Director Engg. concerned for a higher amount. The contractor shall 
be paid for the damages / destruction suffered and for restoring the material at the 
rate based on analysis of rates tendered for in accordance with the provision of the 
contract. The certificate of the Engineer-in- Charge regarding the quality and 
quantity of materials and the purpose for which they were collected shall be final 
and binding on all parties to thiscontract. 
Provided always that no compensation shall be payable for any loss in consequence 
of hostilities or warlike operation (a) unless the contractor had taken all such 
precautions against air raid as are deemed necessary by the A.R.P. Officers or the 
Engineer-in- Charge (b) for any material etc. not on the site of the work or for any 
tools plant, machinery, scaffolding, temporary building and other things not 
intended for the work. 
In the event of the contractor having to carry out reconstruction as aforesaid, he 
shall be allowed such extension of time for its completion as is considered 
reasonable by the Engineer – in - charge. 

 
CLAUSE 44 

 
 Apprentices 

Act provisions 
to be complied 
with 

The contractor shall comply with the provisions of the Apprentices Act, 1961 and 
the rules and orders issued there under from time to time. If he fails to do so, his 
failure will be a breach of the contract and the Executive Director Engg. / General 
Manager (Engg.) may, in his discretion, cancel the contract. The contractor shall 
also be liable for any pecuniary liability arising on account of any violation by him 
of the provisions of the said Act. 

CLAUSE 45 
 Release of Security Deposit 

The Security Deposit of the work shall be refunded if no labour complaint has been 
received from the labour officer till the due date of its payment. lf a labour 
complaint is received during this period, the Engineer-in-Charge shall, after issue 
of notice in this regard to the contractor, withheld the amount required to settle the 
complaint from his security deposit and refund the balance amount. 
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CLAUSE 46 
 

 Contractor’s 
Liability and 
Insurance of 
Works 

i. From commencement to completion of the Works, the Contractor shall take 
full responsibility for the case thereof and for taking precautions to prevent 
loss or damage and to minimize loss or damage to the greatest extent possible 
and shall be liable for any damage or loss that may happen to the Works or 
any part thereof and all AA l’s T & P from any cause whatsoever (save and 
except the Excepted Risks) and shall at his own cost repair and make good the 
same so that at completion, the Works and all AAI’s T & P shall be in good 
order and condition and in conformity in every respect with the requirements 
of the Contract and instructions of theEngineer-in-Charge. 

 ii. In the event of any loss or damage to the Works or any Part thereof or to any 
T & P, to any material or articles at the Site from any of the Excepted Risks 
the following provisions shall haveeffect: 
a. The Contractor shall, as may be directed in writing by the Engineer-in- 

Charge, remove from the Site any debris and so much of the works as shall 
have been damaged, taking to AAI’s store such AAI’s T & P, articles 
and/or materials as may bedirected; 

b. The contractor shall, as may be directed in writing by the Engineer-in- 
Charge, proceed with the erection and completion of the Works under and 
in accordance with the provisions and Conditions of the Contract; and 

iii. Provided always that the Contractor shall not be entitled to payment under the 
above provisions in respect of so much loss or damage as has been occasioned 
by any failure on his part to perform his obligation under the Contract or not 
taking precautions to prevent loss or damage or minimize the amount of such 
loss ordamage. 

iv. Without limiting its obligations and responsibilities under other clauses of 
GeneralConditionsofContracts,thecontractorathisowncostshallinsure 
,in the joint name of AAI and the contractor, against all losses or damages 
from whatever cause, arising (other than the accepted risks )for which he is 
responsible under the terms of the contract and in such manner that the AAI 
and the contractor are covered during the period of construction of works and 
any loss or damage occasioned by the contractor in the course of any operation 
carried out by them for the purpose of complying with its obligations of 
defects liability clausehereof; 
a. All works including temporary works to their full value executed from 

time totime. 
b. The construction materials and equipments to their full value brought on 

to the site by thecontractor. 
v. The Contractor shall indemnify and keep indemnified AAI against all losses 

and claims for injuries or damage to any persons or any property whatsoever 
which may arise out of or in consequence of the construction and maintenance 
of Works and against all claims, demands proceedings, damage costs, charges 
and expenses whatsoever in respect of or in relationthereto. 

vi. Before commencing execution of the work, the Contractor shall, without in 
any way limiting his obligations and responsibilities under this condition, 
insure at his own cost against any damage, loss or injury which may occur to 
anyAAIproperty,ortoanypersonforatleasttheminimumamountofRs.1.00 lakh 
with unlimited number of occurrences (including any employee of AAI) by or 
arising out of carrying out of the Contract. 

vii. The contractor shall at all times indemnify AAI against all claims, damages or 
compensation under the provisions of Payment or Wages Act,1936, 
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  Minimum Wages Act, 1948, Employer’s Liability Act, 1938, the  Workmen’s 

Compensation Act, 1923, Industrial Disputes Act, 1947 and the Maternity 
Benefit Act, 1961 or any modifications thereof or any other law relating thereto 
and rules made there under from time to time or as a consequence of any 
accident or injury to any workman or other persons in or about the Works, 
whether in the employment of the Contractor or not, his agents or servants, and 
also against all costs, charges and expenses of any suit, action or proceedings 
arising out of such accident or injury and against all sum or sums which may 
with the consent of the Contractor be paid to compromise or compound any 
claim. Without limiting his obligations and liabilities as above provided, the 
Contractor shall insure against all claims, damages or compensation payable 
under the Workmen’s Compensation Act, 1923 or any modification thereof or 
any other law relatingthereto. 

viii. All insurance mentioned above shall be effected with any subsidiary of the 
General Insurance Company of India or by a company approved by the 
Insurance Regulatory Authority ofIndia. 

ix. The aforesaid insurance policy / policies shall provide that they shall not be 
cancelled till the Engineer-in-Charge has agreed to their cancellation in writing. 

x. The Contractor shall prove to the Engineer-in-Charge from time to time that he 
has taken out all the insurance policies referred to above and has paid the 
necessary premiums for keeping the policies alive till expiry of the Defects 
Liability Period. A self-certified copy of such policies is required to be 
submitted to theEngineer-in-charge. 

xi. The Contractor shall ensure that similar insurance policies are taken out by his 
subcontractors (if any) and shall be responsible for any claims or losses to AAI 
resulting from their failure to obtain adequate insurance protection in 
connection thereof. The contractor shall produce or cause to be produced by his 
subcontractor (if any) as the case may be, the relevant policy or policies and 
premiums receipts as and when required by the Engineer-in-Charge. A self-
certified copy of such policies is required to be submitted to the Engineer-in-
charge. 

xii. If the Contractor and/or his subcontractor (if any) shall fail to effect and keep 
in force the insurance referred to above or any other insurance which he/they 
may be required to effect under the terms of the Contract then and in any such 
case AAI may, without being bound to, effect and keep in force any such 
insurance and pay such premium or premiums as may be necessary for that 
purpose and from time to time deduct the amount equivalent to 150% of 
premium or premiums as may be by AAI from any moneys due or which may 
become due to the Contractor or recover the same as a debt due from the 
Contractor only after issuing notice to contractor in this regard.  

xiii. In case contractor takes Contractor All Risk (CAR) Policy in joint name of AAI 
and Contractor for full tendered value along with third party liability (max of 
10% of tendered value or as applicable as per Insurance Regulatory Authority 
of India) then there is no requirement for taking separate insurance by sub-
contractors.However, workmen compensation policy is required to be taken 
separately by main contractor and sub-contractor for workers employed by 
them. 

 
CLAUSE 47 

 Composite 
Contract and 
responsibilities 
of main agency 

i. The tenders have been called for composite work consisting of civil construction 
and other associated specialized works. The pre-qualification criteria shall be 
applicable for each subhead of work independently. The agency meeting PQ 
criteria for the main work shall be considered for execution of composite work.  However  the  agency  shall  be  allowed to 
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  execute only those specialized subheads of works for which bidder meet PQ 

criteria individually. 
ii. The main contractor shall be permitted to execute only those works (covered 

under one or more subhead) for which he meets all requirements of pre- 
qualification including financial, technical and technological requirement 
specified in the PQcriteria. 

iii. Main contractor will associate expert agencies for the execution of specialized 
works under various subheads for which he himself has failed to meet PQ 
criteria. In such case he will appoint his associate for the execution of each 
specialized work with the approval of the NIT approving authority. The main 
contractor shall intimate the names of only those agencies who fully meet the 
PQ criteria for each specialized work for the acceptance of the department. 

iv. Main contractor shall not be permitted to change their associate agencies in 
the course of execution of work. If change of agency is inevitable then a 
request shall be submitted to the engineer-in-charge in writing giving full 
justification for change of agency. The proposal should include name of the 
alternate agency along with his financial, technical capabilities andwork 
experience in the appropriate field. Such change shall be allowed only after 
receiving approval from the competent authority. 

 Composite 
contract- 
Tripartite 
agreement 

This clause is applicable for the works for which the estimated cost put to 
tender is more than Rs.500.00 crores. 

i. The main contractor shall finalise his rates, terms and conditions and mode of 
execution of work with specialised agencies for all works covered in various 
subhead of works on receipt of work order but specifications, preferred makes 
of materials and performance of system shall remain as specified in 
tenderdocument. 

ii. The main contractor shall arrange an agreement between department, main 
contractor and associated agencies for all subheads on receipt of work order 
from the engineer-in-charge. Main contractor and expert agency shall be 
jointly responsible for quality of work and performance of thesystem. 

iii. Main contractor shall submit list of associated agency for each specialized 
work within 1/12th of stipulated completion period or within one month from 
issue of work order whichever is later along with documentary evidence for 
financial soundness, technical capabilities and their experience for executing 
similar specialized works along with his application seeking acceptance for the 
name of associated agency. Approval / rejection for the name of associated 
agency shall be accorded thereafter by NIT approving authority within a period 
of 15 days each subheadwise. 

iv. The main contractor shall submit duly signed tripartite agreement on the format 
provided by AAI within 2/12th of stipulated completion period or 60 days 
whichever is later for acceptance and signature of department. The 
extensionoftimeforsigningofthisagreementshallnotbegenerally 
permitted. The signing time shall only be extended if handing over of site is 
delayed due to reasons beyond control of the contractor. 

 Conditions of 
composite 
contract 

i. Main contractor shall be responsible for submission of earnestmoney. ii. The mobilization advance shall be paid to main contractor as per terms and 
conditions of contract and indicated under Clause 10 B. The first installment 
of mobilization advance shall be corresponding to the value of work which 
shall be executed by the main contractor. The subsequent mobilization 
advances corresponding to value of work covered in each subhead shall be 
released on signing of each Tripartite Agreement with expert agency for the 
same. iii. The security deposit shall be deducted from the running bills ofmain 
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  contractor after adjustment of full earnest money. 

iv. Main contractor shall be responsible for completion of work as per time 
schedule indicated in the NIT. The compensation for the delay shall be levied 
on the main contractoronly. 

v. The coordination meetings called by AAI or its representative shall be attended 
by associated expert agencies as and when required. Expert agency shall be 
responsible for technical soundness, quality of work and adherence to 
tenderspecifications.Themaincontractoraswellasassociatedagencyshall be responsible for rectification of deficiencies noticed in specialized work. 

 Payment 
Conditions for 
Composite 
Contract 

i. It will be the responsibility of main contractor to finalize expert agencies for 
the execution of works covered under all subheads of NIT and get the tripartite 
agreements signed as per NIT requirement at an early date. The main contractor 
shall not be paid for value of work covered under second running bill & 
subsequent bills till all Tripartite Agreements are signed by all 
agenciesconcerned. 

ii. The main contractor must fill the ratio of work which shall govern the ratio of 
direct payment to the expert agency and to the main contractor for each 
subhead of work in schedule F. This ratio may also be indicated in tripartite 
agreement. Thus direct payment to each expert agency shall be released in the 
same ratio from the net payment (after alldeductions). 

iii. The running bill for specialized work shall be processed as per terms and 
conditions of the contract. All deductions like security deposit, income tax and 
part rate for incomplete work or due to any other reason shall be made as per 
contract conditions from each running bill. In case the ratio as desired under 
(ii) is not filled by the main contractor AAI will make payment of75% 
of the net payable amount to the expert agency directly and balance 25% 
shall be paid to the maincontractor. 

 
Clause 48 

 
 Escrow 

Account 
i. All payments for the works estimated cost more than Rs.500 Cr shall be made 

only through Escrow Account opened by the contractor. However for works 
costing less than Rs.500 Cr., it shall be at the discretion of Technical 
Sanctioning authority to opt for Escrow account or not. The bank charges for 
Escrow Account shall be borne by contractor. The detailed conditions of 
Escrow Account shall be drawn in consultation with associatedbank. 

ii. Mobilization advance for mobilization of resources and purchase of plant & 
machinery shall be credited directly to the escrow account opened for this 
contract through bank transfer as per terms and condition of contract. The 
agency shall be able to utilize 25% (or as decided by TS authority) of each 
installment of mobilization advance to meet minor expenses like construction 
of site office, purchase of office equipment and other minor works, while 
release of balance 75% fund shall be regulated by the department. The 
contractor shall seek prior concurrence of Engineer-in Charge for release of 
payment to the supplier etc. through Escrow Account by the Bank. Funds 
against cheque issued by contractor shall be released by Bank on receipt of 
written consent from Engineer-inCharge. 

iii. Payment received and credited against each RA Bill, can be utilized 25% 
directly by the contractor for minor expenses like salary, stationary, office 
expenses etc. AAI shall exercise control for release of payment by contractor 
for balance75%. 

iv. The Contractor shall submit his proposal to theEngineer-in- 
Charge/Authority for utilization of funds made available by AAI (75% 
against each RA bill) 
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a. Name of agency for whom payment is proposed to bereleased. 
b. Details of work executed/material supplied by agency to whom he 

intends to releasepayment. 
c. Nature of advance payment if any, has to be released to the supplier 

for supply of material for the projectonly. 
d. Documentary evidence in support of hisclaim. 

v. Engineer –in-charge will examine and approve full/part of such payments as 
per agency’s request within maximum of three working days. The terms and 
condition of Escrow Account shall be finalized with bank according to terms 
and conditions of contract. Bank shall release payment against such cheques 
only after written consent of authorised officer of AAI isreceived. 

 
vi. Contractor shall be permitted to close Escrow Account on receipt of final 

payment for the work/project or on receipt of letter for foreclosure of work by 
the AAI. All balances and liabilities against this Escrow Account shall be left 
at the disposal of thecontractor. 

 Clause 49  If contractor is found to violate any security regulations, he shall be black listed & will be subjected to other legal proceedings. 
 

Note : In case of difference or ambiguity in Hindi and English version anywhere, the 
English version will prevail. 
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AIRPORTS AUTHORITY OF INDIA 

 
SAFETY CODE 

 
1. Suitable Scaffolds should be provided for workmen for all works that cannot safely be done 

from the ground, or from solid construction except such short period work as can be done safely 
from ladders. When a ladder is used, an extra mazdoor shall be engaged for holding the ladder 
and if the ladder is used for carrying materials as well suitable footholds and hand-hold shall be 
provided on the ladder and the ladder shall be given an inclination not steeper than ¼ to 1 (¼ 
horizontal and 1vertical). 

 
2. Scaffolding of staging more than 3.6m (12ft.) above the ground or floor, swung or suspended 

from an overhead support or erected with stationary support shall have a guard rail properly 
attached or bolted, braced and otherwise secured at least 90 cm. (3ft.) high above the floor or 
platform of such scaffolding on staging and extending along the entire length of the outside and 
ends thereof with only such opening as may be necessary for the delivery of materials. Such 
scaffolding or staging shall be so fastened as to prevent it from swaying from the building 
orstructure. 

 
3. Working platforms, gangways and stairways should be so constructed that they should not sag 

unduly or unequally, and if the height of the platform or the gangway or the stairway is more 
than 3.6 m (12ft.) above ground level or floor level, they should be closely boarded, should 
have adequate width and should be suitably fastened as described in (2)above. 

 
4. Every opening in the floor of a building or in a working platform shall be provided with suitable 

means to prevent the fall of person or materials by providing suitable fencing or railing whose 
minimum height shall be 90cm.(3ft.) 

 
5. Safe means of access shall be provided to all working platforms and other working places. 

Every ladder shall be securely fixed. No portable single ladder shall be over 9m. (30ft.) in length 
while the width between side rails in rung ladder shall in no case be less than 29 cm. (11 ½ “) 
for ladder upto and including 3m. (10ft.) in length. For long ladders, this width should be 
increased at least ¼” for each additional 30cm. (1 foot) of length. Uniform step spacing of not 
more than 30cm shall be kept. Adequate precautions shall be taken to prevent danger from 
electrical equipment. No materials on any of the site or work shall be so stacked or placed as to 
cause danger or inconvenience to any person or the public. The contractor  shall provide all 
necessary fencing and lights to protect the public from accident and shall be bound to bear the 
expenses of defence of every suit, action or other proceedings at law that may be brought by 
any person for injury sustained owing to neglect of the above precautions and to pay any 
damages and cost which may be awarded in any such suit, action or proceedings to any such 
person on which may, with the consent of the contractor, be paid to compensate any claim by 
any suchperson. 

 
6. a. Excavation and Trenching – All trenches 1.2 m. (4ft.) or more in depth, shall at all times 

be supplied with at least one ladder for each 30m. (100ft.) in length or fraction thereof, 
Ladder shall extend from bottom of the Trench to at least 90cm (3fts) above the surface of 
the ground. The side of the trenches which are 1.5 m. (5 ft.) or more in depth shall be stepped 
back to give suitable slope or securely held by timber bracing, so as to avoid the danger of 
sides collapsing. The excavated material shall not be placed within 1.5 m. (5 ft.) of the edges 
of the trench or half of the depth of the trench whichever is more. Cutting shall be done from 
top to bottom. Under no circumstances, undermining or undercutting shall bedone. 
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b. Safety Measures for digging bore holes:- 
 

i. If the bore well is successful, it should be safely capped to avoid caving and collapse 
of the bore well. The failed and the abandoned ones should be completely refilled to 
avoid caving andcollapse; 

ii. During drilling, Sign boards should be erected near the site with the address of the 
drilling contractor and the Engineer-in-charge of thework; 

iii.  Suitable fencing should be erected around the well during the drilling and after the 
installation of the rig on the point of drilling, flags shall be put 50 Mtr all around the 
point of drilling to avoid entry ofpeople/animals; 

iv. After drilling the bore well, a cement platform (0.50 Mtr x 0.50 Mtr x 1.20 Mtr) 0.60 
Mtr above ground level and 0.60 Mtr below ground level should be constructed around 
the wellcasing; 

v. After the completion of the bore well, the contractor should cap the bore well properly 
by welding steel plate, cover the bore well with the drilled wet soil and fix thorny shrubs 
over the soil. This should be done even while repairing thepump; 

vi. After the bore well is drilled the entire site should be brought to the groundlevel;  
7. Demolition – Before any demolition work is commenced and also during the progress of the 

work, 
i) All roads and open areas adjacent to the work site shall either be closed or suitably 

protected. 
ii) No electric cable or apparatus which is liable to be a source of danger or a cable or apparatus 

used by the operator shall remain electricallycharged. 
iii) All practical steps shall be taken to prevent danger to persons employed from risk of fire or 

explosion or flooding. No floor, roof or other part of the building shall be so overloaded 
with debris or materials as to render itunsafe. 

 
8. All necessary personal safety equipment as considered adequate by the Engineer-in-Charge 

should be kept available for the use of the person employed on the site and maintained in a 
condition suitable for immediate use, and the contractor should take adequate steps to ensure 
proper use of equipment by those concerned. The following safety equipment shall invariably 
be provided. 
i) Workers employed on mixing asphaltic materials, cement and lime mortars shall be 

provided with protective footwear and protectivegoggles. 
ii) Those engaged in white washing and mixing or stacking of cement bags or any material 

which is injurious to the eyes shall be provided with protectivegoggles. 
iii) Those engaged in welding works shall be provided with welder’s protectiveeye-shields. 
iv) Stone breaker shall be provided with protective goggles and protective clothing and seated 

at sufficiently safeintervals. 
v) When workers are employed in sewers and manholes, which are in active use, the 

contractors shall ensure that the manhole covers are opened and ventilated at least for an 
hour before the workers are allowed to get into the manholes, and the manholes so opened 
shall be cordoned off with suitable railing and provided with warning signals or boards to 
prevent accident to the public. In addition, the contractor shall ensure that the following 
safety measures are adheredto:- 

a) Entry for workers into the line shall not be allowed except under supervision of the 
Sr.Superintendent (Engg.) or any other higherofficer. 

b) At least 5 to 6 manholes upstream and downstream should be kept open for at least 2 to 3 
hours before any man is allowed to enter into the manhole for workinginside. 

c) Before entry, presence of toxic gases should be tested by inserting wet lead acetate paper 
which changes colour in the presence of such gases and gives indication of theirpresence. 
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d) Presence of Oxygen should be verified by lowering a detector lamp into the manhole. In 

case, no Oxygen is found inside the sewer line, workers should be sent only with oxygen 
kit. 

e) Safety belt with rope should be provided to the workers. While working inside the 
manholes, such rope should be handled by two men standing outside to enable him to be 
pulled out duringemergency. 

f) The area should be barricaded or condoned off by suitable means to avoid mishaps of any 
kind. Proper warning signs should be displayed for the safety of the public whenever 
cleaning works are undertaken during night orday. 

g) No smoking or open flames shall be allowed near the blocked manhole beingcleaned. 
h) The malba obtained on account of cleaning of blocked manholes and sewer lines should be 

immediately removed to avoid accidents on account of slippery nature of themalba. 
i) Workers should not be allowed to work inside the manhole continuously. He should be 

given rest intermittently. The Engineer-in-Charge may decide the time upto which a worker 
may be allowed to work continuously inside themanhole. 

j) Gas masks with Oxygen Cylinder should be kept at site for use inemergency. 
k) Air-blowers should be used for flow of fresh air through the manholes. Whenever called 

for, portable air blowers are recommended for ventilating the manholes. The Motors for 
these shall be vapour proof and of totally enclosed type. Non sparking gas engines also 
could be used but they should be placed at least 2 meters away from the opening and on the 
leeward side protected from wind so that they will not be a source of friction on any 
inflammable gas that might bepresent. 

l) The workers engaged for cleaning the manholes / sewers should be properly trained before 
allowing to work in themanhole. 

m) The workers shall be provided with Gumboots or non-sparking shoes bump helmets and 
gloves non sparking tools safety lights and gas masks and portable air blowers (when 
necessary). They must be supplied with barrier cream for anointing the limbs before 
working inside the sewerlines. 

n) Workmen descending a manhole shall try each ladder stop or rung carefully before putting 
his full weight on it to guard against insecure fastening due to corrosion of the rung fixed 
to manholewell. 

o) If a man has received a physical injury, he should be brought out of the sewer immediately 
and adequate medical aid should be provided tohim. 

p) The extent to which these precautions are to be taken depend on individual situation but the 
decision of the Engineer-in-Charge regarding the steps to be taken in this regard in an 
individual case will befinal. 

(vi) The Contractor shall not employ men and women below the age of 18 years on the work 
of painting with products containing lead in any form. Wherever men above the age of 18 
are employed on the work of lead painting, the following precaution should be taken:- 

a) No paint containing lead or lead products shall be used except in the form of paste or 
readymadepaint. 

b) Suitable face masks should be supplied for use by the workers when paint is applied in the 
form of spray or a surface having lead paint is dry rubbed andscrapped. 

c) Overall shall be supplied by the contractors to the workmen and adequate facilities shall be 
provided to enable the working painters to wash during and on the cessation ofwork. 

 
9. An additional clause (viii)(i) of AAI Safety Code (iv) the Contractor shall not employ women 

and men below the age of 18 on the work of painting with product containing lead in any form, 
wherever men above the age of 18 are employed on the work of lead painting, the following 
principles must be observed for suchuse: 
i) White lead, sulphate of lead or product containing these pigment, shall not be used in 

painting operation except in the form of pastes or paint ready foruse. 
ii) Measures shall be taken, wherever required in order to prevent danger arising from the 

application of a paint in the form ofspray. 
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iii) Measures shall be taken, wherever practicable, to prevent danger arising out of from dust 

caused by dry rubbing down andscraping. 
iv) Adequate facilities shall be provided to enable working painters to wash during and on 

cessation ofwork. 
v) Overall shall be worn by working painters during the whole of workingperiod. 
vi) Suitable arrangement shall be made to prevent clothing put off during working hours being 

spoiled by paintingmaterials. 
vii) Cases of lead poisoning and suspected lead poisoning shall be notified and shall be 

subsequently verified by medical man appointed by competent authority of AAI. 
viii) AAI may require, when necessary medical examination ofworkers. 
ix) Instructions with regard to special hygienic precautions to be taken in the painting trade 

shall be distributed to workingpainters. 
 

10. When the work is done near any place where there is risk of drowning, all necessary equipments 
should be provided and kept ready for use and all necessary steps taken for prompt rescue of 
any person in danger and adequate provision, should be made for prompt first aid treatment of 
all injuries likely to be obtained during the course of thework. 

 
11. Use of hoisting machines and tackle including their attachments, anchorage and supports shall 

conform to the following standards orconditions: 
i) (a) These shall be of good mechanical construction, sound materials and adequate strength 

and free from patent defects and shall be kept repaired and in good working order. 
(b) Every rope used in hoisting or lowering materials or as a means of suspension shall be 
of durable quality and adequate strength, and free from patent defects. 

ii) Every crane driver or hoisting appliance operator shall be properly qualified and no person 
under the age of 21 years should be in charge of any hoisting machine including any 
scaffolding winch or give signals tooperator. 

iii) In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley 
block used in hoisting or as means of suspension, the safe working load shall be ascertained 
by adequate means. Every hoisting machine and all gear referred to above shall be plainly 
marked with the safe working load. In case of a hoisting machine having a variable safe 
working load each safe working load and the condition under which it is applicable shall 
be clearly indicated. No part of any machine or any gear referred to above in this paragraph 
shall be loaded beyond the safe working load except for the purpose of testing. 

iv) In case of departmental machines, the safe working load shall be notified by the Electrical 
Engineer-in-Charge. As regards contractor’s machines the contractors shall notify the safe 
working load of the machine to the Engineer-in-Charge whenever he brings any machinery 
to site of work and get it verified by the electrical Engineerconcerned. 

 
12. Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting appliances 

should be provided with efficient safeguards. Hoisting appliances should be provided with such 
means as will reduce to the minimum the risk of accidental descent of the load. Adequate 
precautions should be taken to reduce to the minimum the risk of any part of a suspended load 
becoming accidentally displaced. When workers are employed on electrical installations which 
are already energized, insulating mats, wearing apparel, such as gloves, sleeves and boots as 
may be necessary should be provided. The worker should not wear any rings, watches and carry 
keys or other materials which are good conductors ofelectricity. 

 
13. All scaffolds, ladders and other safety devices mentioned or described herein shall be 

maintained in safe condition and no scaffold, ladder or equipment shall be altered or removed 
while it is in use. Adequate washing facilities should be provided at or near places ofwork. 
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14. These safety provisions should be brought to the notice of all concerned by display on a notice 

board at a prominent place at work spot. The person responsible for compliance of the safety 
code shall be named therein by thecontractor. 

 
15. To ensure effective enforcement of the rules and regulations relating to safety precautions the 

arrangements made by the contractor shall be open to inspection by the Labour Officer or 
Engineer-in- Charge of the department or theirrepresentatives. 
 

16. Notwithstanding the above clauses from (1) to (15), there is nothingin these to exempt the 
contractor from the operations of any other Act or Rules in force in the Republic ofIndia. 
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MODEL RULES FOR THE PROTECTION OF HEALTH AND SANITARY ARRANGEMENTS FORWORKERS 
EMPLOYED BY AAI OR ITS CONTRACTORS 

 1. APPLICATION 
These rules shall apply to all buildings and construction works in charge of AAI in which 
twenty or more workers are ordinarily employed or are proposed to be employed in any day 
during the period during which the contract work is in progress. 

 
2. DEFINITION Work place means a place where twenty or more workers are ordinarily employed in connection 

with construction work on any day during the period during which the contract work is in 
progress. 

 
3. FIRST-AIDFACILITIES 

(i) At every work place, there shall be provided and maintained, so as to be easily 
accessible during working hours, first-aid boxes at the rate of not less than one box for 
150 contract labour or part thereof ordinarilyemployed. 

(ii) The first-aid box shall be distinctly marked with a red cross on white back ground and 
shall contain the followingequipment. 

(a) For work places in which the number of contract labour employed does not exceed 50 
Each first –aid box shall contain the followingequipments: 

1. 6 small sterilizeddressings 
2. 3 medium size sterilizeddressings 
3. 3 large size sterilizeddressings 
4. 3 large sterilized burndressings 
5. 1 (30 ml) bottle containing a two per cent alcoholic solution ofiodine. 
6. 1 (30 ml) bottle containing salvolatile having the dose and mode of administration 

indicated on thelabel. 
7. 1 snakebitelancet. 
8. 1 (30 gms) bottle of potassium permanganatecrystals. 
9. 1 pairscissors. 10. 1copy of the first-aid leaflet issued by the Director General, Factory Advice Service 

and Labour Institute, Government of India. 
11. 1 bottle containing 100 tablets (each of 5 gms) ofaspirin. 
12. Ointment for burns. 
13. A bottle of suitable surgical antisepticsolution. 
(b) For work places in which the number of contract labour exceed 50. Each first-aid box 

shall contain the followingequipments. 
1. 12 small sterilized dressings. 
2. 6 medium size sterilizeddressings. 
3. 6 large size sterilizeddressings 
4. 6 large size sterilized burndressings. 
5. 6 (15 gms) packets sterilized cotton wool. 
6. 1 (60 ml). Bottle containing two per cent alcoholic solutioniodine. 
7. 1 (60 ml) bottle containing salvolatile having the dose and mode of administration 

indicated on thelabel. 
8. 1 roll of adhesiveplaster. 
9. 1 snake bitelancet. 
10. 1 (30 gms) bottle of potassium permanganatecrystals. 
11. 1 pairscissors. 
12. 1 copy of the first-aid leaflet issued by the Director General Factory Advice Service 

and Labour Institute / Government ofIndia. 
13. A bottle containing 100 tablets (each of 5 gms) ofaspirin. 
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14. Ointment for burns. 
15. A bottle of suitable surgical antisepticsolution. 

 
(iii) Adequate arrangements shall be made for immediate recoupment of the equipment when 

necessary. 
(iv) Nothing except the prescribed contents shall be kept in the First-aidbox. 
(v) The first-aid box shall be kept in charge of a responsible person who shall always be readily 

available during the working hours of the workplace. 
(vi) a person in charge of the First-aid box shall be a person trained in First-aid treatment in the 

work places where the number of contract labour employed is 150 ormore. 
(vii) In work places where the number of contract labour employed is 500 or more and hospital 

facilities are not available within easy distance from the works. First-aid posts shall be 
established and run by a trained compounder. The compounder shall be on duty and shall be 
available at all hours when the workers are atwork. 

(viii) Where work places are situated in places which are not towns or cities, a suitable motor 
transport shall be kept readily available to carry injured person or person suddenly taken ill 
to the nearesthospital. 

 
4. DRINKING WATER 

 i) In every work place, there shall be provided and maintained at suitable places, easily 
accessible to labour, a sufficient supply of cold water fit fordrinking. 

ii) Where drinking water is obtained from an intermittent public water supply, each work place 
shall be provided with storage where such drinking water shall bestored. 

iii) Every water supply or storage shall be at a distance of not less than 50 feet from any latrine 
drain or other source of pollution. Where water has to be drawn from an existing well which 
is within such proximity of latrine, drain or any other source of pollution, the well shall be 
properly chlorinated before water is drawn from it for drinking. All such wells shall be 
entirely closed in and be provided with a trap door which shall be dust andwaterproof. 

iv) A reliable pump shall be fitted to each covered well, the trap door shall be kept locked and 
opened only for cleaning or inspection which shall be done at least once amonth. 

 
5. WASHING FACILITIES 

 i) In every work place adequate and suitable facilities for washing shall be provided and 
maintained for the use of contract labour employedtherein. 

ii) Separate and adequate cleaning facilities shall be provided for the use of male and female 
workers. 

iii) Such facilities shall be conveniently accessible and shall be kept in clean and hygienic 
condition. 

 
6. LATRINES AND URINALS 

 i) Latrines shall be provided in every work place on the following scalenamely: 
a) Where female are employed, there shall be at least one latrine for every 25females. 
b) Where males are employed, there shall be at least one latrine for every 25males. 

 
ii) Provided that, where the number of males or females exceeds 100, it shall be sufficient if 

there is one latrine for 25 males or females as the case may be upto the first 100, and one  for 
every 50thereafter. 

iii) Every latrine shall be under cover and so partitioned off as to secure privacy, and shall have 
a proper door andfastenings. 

iv) Construction of latrines: The inside walls shall be constructed of masonry or some suitable 
heat-resisting nonabsorbent materials and shall be cement washed inside and outside at least 
once a year, Latrines shall not be of a standard lower than boreholesystem. 
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v) (a) Where workers of both sexes are employed, there shall be displayed outside each block 

of latrine and urinal, a notice in the language understood by the majority of the workers “For 
Men only” or “For Women Only” as the case maybe. 
(b) The notice shall also bear the figure of a man or of a woman, as the case may be. 

vi) There shall be at least one urinal for male workers upto 50 and one for female workers upto 
fifty employed at a time, provided that where the number of male or female workmen, as the 
case may be exceeds 500, it shall be sufficient if there is one urinal for every 50 males or 
females upto the first 500 and one for every 100 or partthereafter. 

vii) (a) The latrines and urinals shall be adequately lighted and shall be maintained in a clean 
and sanitary condition at alltimes. 
(b) Latrines and urinals other than those connected with a flush sewage system shall comply 
with the requirements of the Public Health Authorities. 

 
viii) Water shall be provided by means of tap or otherwise so as to be conveniently accessible in 

or near the latrines andurinals. 
ix) Disposal of excreta: Unless otherwise arranged for by the local sanitary authority, 

arrangements for proper disposal of excreta by incineration at the work place shall be made 
by means of a suitable incinerator. Alternately excreta may be disposed of by putting a layer 
of night soil at the bottom of a pucca tank prepared for the purpose and covering it with a 
15 cm. Layer of waste or refuse and then covering it with a layer of earth for a fortnight 
(when it will turn tomanure). 

x) The contractor shall at his own expense, carry out all instructions issued to him by the 
Engineer-in-Charge to effect proper disposal of night soil and other conservancy work in 
respect of the contractor’s workmen or employees on the site. The contractor shall be 
responsible for payment of any charges which may be levied by Municipal or Cantonment 
Authority for execution of such on hisbehalf. 

 
7. PROVISION OF SHELTER DURING REST At every place there shall be provided, free of cost, four suitable sheds, two for meals and the 

other two for rest separately for the use of men and women labour. The height of each shelter 
shall not be less than 3 meters (10 ft.) from the floor level to the lowest part of the roof. These 
shall be kept clean and the space provided shall be on the basis of 0.6 sq.m. (6 sft) per head. 
Provided that the Engineer-in-Charge may permit subject to his satisfaction, a portion of the 
building under construction or other alternative accommodation to be used for the purpose. 

 
8. CRECHES 

 i) At every work place, at which 20 or more women workers are ordinarily employed, there 
shall be provided two rooms of reasonable dimensions for the use of their children under 
the age of six years. One room shall be used as a play room for the children and the other 
astheirbedroom.Theroomsshallbeconstructedwithspecificationsasperclause19H 
(ii) a,b & c. 

ii) The rooms shall be provided with suitable and sufficient openings for light and ventilation. 
There shall be adequate provision of sweepers to keep the placesclean. 

iii) The contractor shall supply adequate number of toys and games in the play room and 
sufficient number of cots and beddings in the bedroom. 

iv) The contractor shall provide one ayaa to look after the children in the crèche when the 
number of women workers does not exceed 50 and two when the number of women workers 
exceed50. 

v) The use of the rooms earmarked as crèches shall be restricted to children, their attendants 
and mothers of thechildren. 
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9. CANTEENS 

 i) In every work place where the work regarding the employment of contractor labour is likely 
to continue for six months and where in contract labour numbering one hundred or more 
are ordinarily employed, an adequate canteen shall be provided by the contractor for the 
use of such contractlabour. 

ii) The canteen shall be maintained by the contractor in an efficientmanner. 
iii) The canteen shall consist of at least a dining hall, kitchen, storeroom, pantry and washing 

places separately for workers andutensils. 
iv) The canteen shall be sufficiently lighted at all times when any person has access toit. 
v) The floor shall be made of smooth and impervious materials and inside walls shall be 

limewashed or colour washed at least once in each year.Provided that the inside walls of 
the kitchen shall be lime washed every fourmonths. 

vi) The premises of the canteen shall be maintained in a clean and sanitarycondition. 
vii) Waste water shall be carried away in suitable covered drains and shall not be allowed to 

accumulate so as to cause anuisance. 
viii) Suitable arrangements shall be made for the collection and disposal ofgarbage. 
ix) The dining hall shall accommodate at a time 30 per cent of the contract labour working at 

atime. 
x) The floor area of the dining hall, excluding the area occupied by the service counter and 

any furniture except tables and chairs shall not be less than one square metre (10 sft) per 
diner to be accommodated as prescribed in sub-Rule(ix). 

xi) (a) A portion of the dining hall and service counter shall be partitioned off and reserved for 
women workers in proportion to their number. (b) Washing places for women shall be 
separate and screened to secureprivacy. 

xii) Sufficient tables stools, chairs or benches shall be available for the number of diners to be 
accommodated as prescribed in sub-Rule (ix). 

xiii) (a) 1. There shall be provided and maintained sufficient utensils crockery, furniture and any 
other equipment necessary for the efficient running of thecanteen. 
2.The furniture utensils and other equipment shall be maintained in a clean and hygienic 
condition. 
(b) 1. Suitable clean clothes for the employees serving in the canteen shall be provided 
andmaintained. 
2. A service counter, if provided, shall have top of smooth and imperviousmaterial. 3. Suitable facilities including an adequate supply of hot water shall be provided for the 
cleaning of utensils andequipments. 

xiv) The food stuffs and other items to be served in the canteen shall be in conformity with the 
normal habits of the contractlabour. 

xv) The charges for food stuffs, beverages and any other items served in the canteen shall be 
based on ‘No Profit, No loss’ and shall be conspicuously displayed in thecanteen. 

xvi) In arriving at the price of foodstuffs, and other article served in the canteen, the following 
items shall not be taken into consideration as expenditure namely:- 
a) The rent of land andbuilding. 
b) The depreciation and maintenance charges for the building and equipments 

provided for thecanteen. 
c) The cost of purchase, repairs and replacement of equipments including furniture, 

crockery, cutlery andutensils. 
d) The water charges and other charges incurred for lighting andventilation. 
e) The interest and amounts spent on the provision and maintenance of equipments 

provided for thecanteen. 
xvii) The accounts pertaining to the canteen shall be audited once every 12 months by registered 

accountants andauditors. 
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10. ANTI-MALARIAL PRECAUTIONS 

 The contractor shall at his own expense, conform to all anti-malarial instructions given to him 
by the Engineer-in-Charge including the filling up of any borrow pits which may have been 
dug by him. 

 
11. The above rules shall be incorporated in the contracts and in notices inviting tenders and shall 

form an integral part of thecontracts.  
 

12. AMENDMENTS 
 AAI may, from time to time, add to or amend these rules and issue directions - it may consider 

necessary for the purpose of removing any difficulty which may arise in the 
administrationthereof. 



AAI Contractor’s Labour Regulations 
AIRPORTS AUTHORITY OFINDIA 

 

111 
 

  
 

1. SHORTTITLE 
AIRPORTS AUTHORITY OF INDIA 

Contractor’s Labour Regulations 

These regulations may be called the AAI Contractors Labour Regulations. 
 2. DEFINITIONS 

(i) Workman means any person employed by AAI or its contractor directly or indirectly 
through a subcontractor with or without the knowledge of the AAI to do any skilled, semiskilled 
or unskilled manual, supervisory, technical or clerical work for hire or reward, whether the 
terms of employment are expressed or implied but does not include anyperson:- 
a) Who is employed mainly in a managerial or administrative capacity:or b) Who, being employed in a supervisory capacity draws wages exceeding five hundred 

rupees per mensem or exercises either by the nature of the duties attached to the office or 
by reason of powers vested in him, functions mainly of managerial nature :or c) Who is an out worker, that is to say, person to whom any article or materials are given out 
by or on behalf of the principal employers to be made up cleaned, washed, altered, 
ornamental finished, repaired adopted or otherwise processed for sale for the purpose of the 
trade or business of the principal employers and the process is to be carried out either in the 
home of the out worker or in some other premises, not being premises under the control 
and management of the principal employer. No person below the age of 14 years shall be 
employed to act as aworkman. 

 
(ii) Fair Wages means wages whether for time or piece work fixed and notified under the 
provisions of the Minimum Wages Act from time totime. 
(iii) Contractors shall include every person who undertakes to produce a given result other 
than a mere supply of goods or articles of manufacture through contract labour or who supplies 
contract labour for any work and includes asubcontractor. 
(iv) Wages shall have the same meaning as defined in the Payment of WagesAct. 

3. i) Normally working hours of an adult employee should not exceed 9 hours a day. The working 
day shall be so arranged that inclusive of interval for rest, if any, it shall not spread over more 
than 12 hours on anyday. 
ii) When an adult worker is made to work for more than 9 hours on any day or for more than 
48 hours in any week, he shall be paid over time for the extra hours put in by him at double the 
ordinary rate ofwages. 
iii) a) Every worker shall be given a weekly holiday normally on a Sunday, in accordance with 
the provisions of the Minimum Wages (Central) Rules 1960 as amended from time to time 
irrespective of whether such worker is governed by the Minimum Wages Act ornot. 
b) Where the minimum wages prescribed by the Central/State Government under the 
Minimum Wages Act are not inclusive of the wages for the weekly day of rest, the worker shall 
be entitled to rest day wages at the rate applicable to the next preceding day, provided he has 
worked under the same contractor for a continuous period of not less than 6days. 
c) Where a contractor is permitted by the Engineer-in-Charge to allow a worker to work on a 
normal weekly holiday, he shall grant a substituted holiday to him for the whole day on one  of 
the five days immediately before or after the normal weekly holiday and pay wages to such 
worker for the work performed on the normal weekly holiday at overtimerate. 

 4. DISPLAY OF NOTICE REGARDING WAGES ETC. The contractor shall before he commences his work on contract, display and correctly maintain 
and continue to display and correctly maintain in a clear and legible condition in conspicuous 
places on the work, notices in English and in the local Indian languages spoken by the majority 
of the workers giving the minimum rates of wages fixed under Minimum Wages Act, the actual 
wages being paid, the hours of work for which such wage are earned, wages periods, dates of 
payments of wages and other relevant information as per Appendix’VIII’. 
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5. PAYMENT OF WAGES 
(i) The contractor shall fix wage periods in respect of which wages shall bepayable. 
(ii) No wage period shall exceed onemonth. (iii) The wages of every person employed as contract labour in an establishment or by a contractor 

where less than one thousand such persons are employed shall be paid before the expiry of 
seventh day and in other cases before the expiry of tenth day after the last day of the wage 
period in respect of which the wages arepayable. 

(iv) Where the employment of any worker is terminated by or on behalf of the contractor the wages 
earned by him shall be paid before the expiry of the second working day from the date on which 
his employment isterminated. 

(v) All payment of wages shall be made on a working day at the work premises and during the 
working time and on a date notified in advance and in case the work is completed before the 
expiry of the wage period, final payment shall be made within 48 hours of the last working day. 

(vi) Wages due to every worker shall be paid to him direct or to other person authorised by him in 
thisbehalf. 

(vii) All wages shall be paid in current coin or currency or inboth. 
(viii) Wages shall be paid without any deductions of any kind except those specified by the Central 

Government by general or special order in this behalf or permissible under the Payment of 
Wages Act1956. 

(ix) A notice showing the wages period and the place and time of disbursement of wages shall be 
displayed at the place of work and a copy sent by the contractor to the Engineer-in-Charge 
underacknowledgement. 

(x) It shall be the duty of the contractor to ensure the disbursement of wages in the presence of the 
Senior Superintendent Engg or authorised representative of the Engineer-in-Charge who will 
be required to be present at the place and time of disbursement of wages by the contractor 
toworkmen. 

(xi) The contractor shall obtain from Engineer in charge or the authorised representative of the 
Engineer-in-Charge a certificate under his signature at the end of the entries in the “Register 
of Wages” or the “Wage-cum-Muster Roll” as the case may be in the following form: 
“Certified that the amount shown in column No. ………… has been paid to the workman 
concerned in my presenceon …………..at .......................... ” 

 
Note: In case of payment of wages paid through bank, the contractor shall submit a copy of 
bank statement for relevant period duly signed by him. 

 
6. FINES AND DEDUCTIONS WHICH MAY BE MADE FROMWAGES (i) The wages of a worker shall be paid to him without any deduction of any kind except the 

following: 
a) Fines 
b) Deductions for absence from duty i.e. from the place or the places where by the terms of his 
employment he is required to work. The amount of deduction shall be in proportion to the period 
for which he wasabsent. 
c) Deduction for damage to or loss of goods expressly entrusted to the employed person for 
custody, or for loss of money or any other deduction which he is required to account, where 
such damage or loss is directly attributable to his neglect ordefault. 
d) Deduction for recovery of advances or for adjustment of overpayment of wages,advances 
granted shall be entered in aregister. 
e) Any other deduction which the Central Government may from time to timeallow. 

 
(ii) No fines should be imposed on any worker save in respect of such acts and omissions on his 

part as have been approved of by the Chief LabourCommissioner. 
Note: An approved list of Acts and Omissions for which fines can be imposed is enclosed at 
Appendix-XII. 
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(iii) No fine shall be imposed on a worker and no deduction for damage or loss shall be made from 

his wages until the worker has been given an opportunity of showing cause against such fines 
or deductions. 

(iv) The total amount of fine which may be imposed in any one wage period on a worker shall not 
exceed an amount equal to three paise in a rupee of the total wages, payable to him in respect 
of that wage period. 

(v) No fine imposed on any worker shall be recovered from him by installment, or after the 
expiry of sixty days from the date on which it wasimposed. 

(vi) Every fine shall be deemed to have been imposed on the day of the act or omission in respect. 
of which it wasimposed. 

 
7. LABOURRECORDS (i) The contractor shall maintain a Register of persons employed on work on contract in Form 

XIII of the CL(R&A) Central Rules 1971 (AppendixVI) 
(ii) The contractor shall maintain a Muster Roll register in respect of all workmen employed by 

him on the work under Contract in Form XVI of the CL (R&A) Rules 1971 (AppendixVII). 
(iii) The contractor shall maintain a Wage Register in respect of all workmen employed by himon 

the work under contract in Form XVII of the CL (R&A) Rules 1971 (AppendixVIII) 
(iv) Register of accident - The contractor shall maintain a register of accidents in such form as 

may be convenient at the work place but the same shall include the following particulars: 
(a) Full particulars of the labourers who met withaccident. 
(b) Rate ofWages 
(c) Sex 
(d) Age 
(e) Nature of accident and cause ofaccident 
(f) Time and date ofaccident 
(g) Date and time when admitted inHospital 
(h) Date of discharge from theHospital 
(i) Period of treatment and result oftreatment 
(j) Percentage of loss of earning capacity and disability as assessed by Medicalofficer 
(k) Claim required to be paid under Workmen’s CompensationAct. 
(l) Date of payment of compensation 
(m) Amount paid with details of the person to whom the same waspaid 
(n) Authority by whom the compensation wasassessed. 
(o) Remarks 

(v) The contractor shall maintain a Register of Fines in the Form XII of the CL(R&A) Rules 
1971(Appendix-XIII). 
The contractor shall display in a good condition and in a conspicuous place of work the 
approved list of acts and omissions for which fines can be imposed (Appendix-XII) 

(vi) The contractor shall maintain a Register of deductions for damage or loss in Form XX of 
the CL (R&A) Rules 1971(Appendix-XIV) 

(vii) The contractor shall maintain a Register of Advances in Form XXIII of the CL (R&A) Rules 
1971(Appendix-XV) 

(viii) The contractor shall maintain a Register of Overtime in Form XXIII of the CL (R&A) Rules 
1971(Appendix-XVI).  

8. ATTENDANCE CARD-CUM-WAGESLIP 
 (i) The contractor shall issue an Attendance card-cum-wage slip to each workman employed by 

him in the specimen form at(Appendix-IX) 
(ii) The card shall be valid for each wageperiod. 
(iii) The contractor shall mark the attendance of each workman on the card twice each day, once at 

the commencement of the day and again after the rest interval, before he actually startswork. 
(iv) The card shall remain in possession of the worker during the wage period underreference. 
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(v) The contractor shall complete the wage slip portion on the reverse of the card at least a day 

prior to the disbursement of wages in respect of the wage period underreference. 
(vi) The contractor shall obtain the signature or thumb impression of the worker on the wage slip 

at the time of disbursement of wages and retain the card withhimself. 
 

9. EMPLOYMENT CARD 
 The contractor shall issue an Employment Card in Form XIV of the CL (R&A) Central Rules 

1971 to each worker within three days of the employment of the worker(Appendix-X). 
 

10. SERVICE CERTIFICATE On termination of employment for any reason whatsoever the contractor shall issue to the 
workman whose services have been terminated, a Service certificate in Form XV of the 
CL(R&A) Central Rules 1971. 

 
11. PRESERVATION OF LABOURRECORDS 

All records required to be maintained under Regulations Nos. 6 & 7 shall be preserved in 
original for a period of three years from the date of last entries made in them and shall be made 
available for inspection by the Engineer-in-Charge or Labour Officer or any other officers 
authorised by the Ministry of Urban Development in this behalf. 

 
12. POWER OF LABOUR OFFICER TO MAKE INVESTIGATIONS ORENQUIRY 

The Labour Officer or any person authorised by Central Government on their behalf shall have 
power to make enquiries with a view to ascertaining and enforcing due and proper observance 
of Fair Wage Clauses and the Provisions of these Regulations. He shall investigate into any 
complaint regarding the default made by the contractor or subcontractor in regard to 
suchprovision. 

 
13. REPORT OF LABOUROFFICER 

 The Labour Officer or other persons authorised as aforesaid shall submit a report of result of 
his investigation or enquiry to the Engineer-in-Charge concerned indicating the extent, if any, 
to which the default has been committed with a note that necessary deductions from the 
contractor’s bill be made and the wages and other dues be paid to the labourers concerned. In 
case an appeal is made by the contractor under Clause 13 of these regulations, actual payment 
to labourers will be made by the Engineer-in-Charge after G.M. Engg. has given his decision 
on such appeal. 
(i) Engineer-in-Charge shall arrange payments to the labour concerned within 45 days from the 
receipt of the report from the Labour Officer or the G.M. Engineer as the case maybe. 

 
14. APPEAL AGAINST THE DECISION OF LABOUROFFICER 

Any person aggrieved by the decision and recommendations of the Labour Officer or other 
person so authorised may appeal against such decision to the Engineer-in-Charge concerned 
within 30 days from the date of decision, but subject to such appeal, the decision of the officer 
shall be final and binding upon the contractor. 

 
15. PROHIBITION REGARDING REPRESENTATION THROUGHLAWYER 

 (i) A workman shall be entitled to be represented in any investigation or enquiry under these 
regulations by: 

 
a) An officer of a registered trade union of which he is amember. b) An officer of a federation of trade unions to which the trade union referred to in Clause (a) is 

affiliated. 
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c) Where the employer is not a member of any registered trade union, by an officer of a registered 

trade union, connected with the industry in which the worker is employed or by any other 
workman employed in the industry in which the worker isemployed. 

 
(ii) An employer shall be entitled to be represented in any investigation or enquiry under these 

regulations by: 
a) An officer of an association of employers of which he is amember. 
b) An officer of a federation of associations of employers to which association referred to in 

Clause(a) isaffiliated. 
c) Where the employers is not a member of any association of employers, by an officer of 

association of employer connected with the industry in which the employer is engaged or by 
any other employer, engaged in the industry in which the employer isengaged. 

 
(iii) No party shall be entitled to be represented by a legal practitioner in any investigation or 

enquiry under theseregulations. 
 

16. INSPECTION OF BOOKS ANDSLIPS 
The contractor shall allow inspection of all the prescribed labour records to any of his workers 
or to his agent at a convenient time and place after due notice is received or to the Labour 
Officer or any other person, authorised by the Central Government on his behalf . 

 
17. SUBMISSION OFRETURNS 

The contractor shall submit periodical returns as may be specified from time to time. 
 

18. AMENDMENTS The Central Government/AAI may from time to time add to or amend the regulations and on 
any question as to the application/interpretation or effect of those regulations the decision of 
the General Manager (Engg.) concerned shall be final. 
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APPENDIX-I 

 
FORM OF BANK GUARANTEE IN LIEU OF SECURITY DEPOSIT & AMOUNT WITHHIELD AGAINST COMPENSATION FOR DELAY IN INDIVIDUAL CONTRACT 

(on Non-Judicial Stamp Paper of Rs.100/-) 
[Refer Clause 1Aand 2B] 

To The Airports Authority of India 
……………………………………. 
…………………………………….. 
1. In consideration of the Airport Authority of India having its head office at New Delhi 

[hereinafter called the “AAI” which expression shall unless repugnant to the subject or context 
include its administrator, successors and assigns) having agreed under the terms and condition    
of    Contract    Agreement  No.    ………………………dated .........................................made 
between……….and AAI in connection with theworkof ..........................................(hereinafter 
called the said contract) to accept Deed of Guarantee as herein provided for 
Rs…………………….(Rupees……………..only) from a Nationalized Bank in lieu of the 
Security deposit to be made by the contractor or lieu of the amount withheld towards 
compensation for delay pending final extension of time to be made from the contractors 
contained in the said Contractor.We,the… ...................... bank (hereinafter referred to as“the 
said Bank” and having our registeredofficeat ................................... do hereby undertakeand 
agree to identify and keep indemnified AAI from time to time to the extent of 
Rs…………………… (Rupees… ............................... only) against any loss or damage,cost,, 
charges and expenses caused to or suffered by or that may be caused to or suffered by AAI by 
reason of any breach or breaches by the said Contractor of any of the terms and condition 
contained in the said contract and to unconditionally pay the amount claimed by AAI on 
demand and without demur to the extentaforesaid. 

 
2. We ................................................. Bank, further agree that AAI shall be the sole judge ofand 

as to whether the said Contractor has committed any breach or breaches of any of the terms and 
conditions of the said contract and the extent of loss, damage, costs, charges and expenses 
caused to or suffered by or that may be caused to or suffered by AAI on account thereof and 
the decision of AAI that the said Contractor has committed such breach and breaches and as to 
the amount or amounts of loss, damage, costs, charges and expenses caused to or suffered of 
that may be caused to or suffered by AAI from time to time shall be final and binding on us. 

 
3. We, the said Bank, further agree that the Guarantee herein contained shall remain in full force 

and effect during the period that would be taken for the performance of the said contracts and 
till all the dues of AAI under the said contract or by virtue of any of the terms and conditions 
governing the said contract including compensation for delay if any as decided by AAI, have 
been fully paid and its claims satisfied or discharged and till the Accepting Authority of the 
contract certifies that the terms and condition and accordingly Contract have been fully and 
properly carried out by the said contractor and accordingly discharges this guarantee subject, 
however that AAI shall have no claim under this Guarantee after 90(Ninety) days from the date 
of expiry of the defects Liabilities periods or Final /Extension of Time grated by AAI as 
provided available in agreements clause no……………..as provided in the said Contract, 
i.e……….(date) or from the date of cancellation of the said contract, as the case may be, unless 
a notice of the claim under this Guarantee has been served on the Bank before the expiry of the 
period in which case the same shall be enforceable against the Bank notwithstanding the fact, 
that the same is enforced after the expiry of the saidperiod. 
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4. AAI shall have the fullest liberty without affecting in any way the liability of the bank under 

this Guarantee or Indemnity from time to time to vary any of the terms and conditions of the 
said contract or to extend time of performance by the said Contractor or to postpone for any 
time and form time to time any of the powers exercisable by it against the said Contractor and 
either to enforce or forbear from enforcing any of terms and conditions governing the said 
contract or securities available to AAI and the said Bank shall not be released from its  liability 
under these present by any exercise by AAI of any liberty with reference to the matters aforesaid 
or by reason of time being given to the said contractor or any other forbearance, act or omission 
on the part by AAI or any indulgence by AAI to the said Contractor or any other matter or thing 
whatsoever which under the law relating to sureties would but for this provision have the effect 
of so releasing the Bank from its suchliability. 

 
5. It shall not be necessary for AAI to proceed against the contractor before proceeding against 

the Bank and the Guarantee herein contained shall be enforceable against the Bank, 
notwithstanding any security which AAI may have obtained or obtain from the Contractor at 
the time when proceedings are taken against the Bank hereunder be outstanding orunrealized. 

 
6. We, the said Bank, lastly undertake not to revoke this Guarantee during its currency except with 

the previous consent of AAI in writing and agree that any charge in the Constitution of the said 
Contract or the said Bank shall not discharge our liabilityhereunder. 

 
In presence of 

 
WITNESS 
1. 

 
2. 

 
Datedthis Dayof    

 
 

For and on behalf of(TheBank) 
Signature  

Name&Designation     
AuthorizationNo.      
Name&Place    

Bank’sSeal     
 

The above Guarantee is accepted by Airports Authority of India. 
For and on behalf of Airports Authority of India 

Signature   
Name   
Designation  
Dated   
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APPENDIX-1A 

FORM OF BANK GUARANTEE AGAINST EARNEST MONEY DEPOSIT 
WHEREAS,  contractor (Nameofcontractor)(hereinaftercalled“the 
contractor”)   has   submitted   histender dated (date) forthe construction of “
 ” (name of work) (hereinafter called “theTENDER”). 

 
KNOWALLPEOPLEbythesepresentsthatwe (name of bank)having our 
registered  office  at  (hereinafter   called   “the   bank”)   are   bound  unto 
 (Name of Senior Manager) (hereinafter called “the Engineer-in-charge”) in the 
sumof Rs.  (Rs. Inwords ) for which payment well truly to 
be made to the said Engineer-in-charge the bank binds itself, his successors and assigns by these 
presents. 

 
SEALED with the Common Seal of theBankthis dayof 20. 
THE CONDITIONS of this obligationare: 
(1)  If after tender opening the Contractor withdraws, his tender during the period of validity of 

tender (including extended validity of tender) specified in the Form ofTender. 
 

(2) If the contractor having been notified of the acceptance of his tender by theengineer-in-charge. 
 

a) Fails or refuses to execute the form of Agreement in accordance with the instructions to 
contractor, if required– 

OR 
b) Fails or refuses to furnish the performance guarantee, in accordance with the provisions of 

tender document and instructions tocontractor, 
OR c) Fails or refuses to start the work, in accordance with the provisions of the contract and 

instructions tocontractor, 
OR d) Fails or refuses to submit fresh bank guarantee of an equal amount of this bank guarantee 

against security deposit after award ofcontract. 
 

We undertake to pay to the engineer-in-charge either up to the above amount or part thereof upon receipt 
of his first return demand, without the engineer-in-charge having to substantiates his demand, provided 
that in his demand the engineer-in-charge will note that the amount claimed by him is due to him owing 
to the concurrence of one or any of the above conditions, specifying the occurred condition or 
conditions. 
This guarantee will remain in force up to and includingthedate* after the deadline for 
submission of tender as such deadline is stated in the instructions to contractor or as it may be extended 
by the engineer-n-charge , notice of which extension (s) to the bank is hear by waived. Any demand in 
respect of this guarantee should reach the bank not later than the abovedate. 

 
 
  

DATE ……………………….. SIGNATURE OF THE BANK 
WITNESS……………………….. SEAL 
(SIGNATURE NAME AND ADDRESS)  

 
 Date to be worked out on the basis of validity period of 6 months from last date of receipt oftender. 
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APPENDIX-II 
 

PROFORMA FOR MANDATORY TESTS TO BE ATTACHED WITH RUNNING 
ACCOUNTBILLS 

 
Name ofwork: ....................................................... Name of 
Contractor…………………………………... 
Contract Agreement No. and Date………………………... R/A Bill 
No………………………..…… 

 
Sl. 
No. 

Item Quantities 
as per 

Agreement 
Frequency 

as per 
Specification 

No. of 
Tests 

Required 
Upto 
date 

Quantity 
No. of 
Tests 

Required 
No. of 
Tests 

actually 
done 

Remarks 

1 2 3 4 5 6 7 8 9 
         

 
 

Note: If the number of tests done are less than required, then reasons shall be recorded.  
 

Signature of Sudt. (Engg)  
 

SignatureofEngineer-in-Charge. Signature of Manager / AM(Engg) 
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APPENDIX-III 
 
 

REGISTER OF MATERNITY BENEFITS (Clause 19F) 
 Name and address of the 

contractor………………………………………………………………………… 
 

Name and location of the 
work……………………………………………………………………………… 

 
 
 

Name of the 
employee 

Father’s/husband’s 
name 

Nature of 
employment 

Period of 
actual employment 

Date on which 
notice of confinement given 

1 2 3 4 5 
     

     
 
 Date on which maternity leave commenced and ended 
 
 Date of 
delivery/miscarriage 

 
In case of delivery  

 Commenced Ended 

 
In case of delivery  

 Commenced Ended 
6 7 8 9 10 

     

     
 

Leave Pay paid to the employee 
In case of delivery In case of miscarriage  Remark 
Rate of leave pay Amount paid Rate of leave 

pay 
Amount 
paid 

 

11 12 13 14 15 
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APPENDIX-IV 
 

SPECIMEN FORM OF THE REGISTER, REGARDING MATERNITY BENEFIT 
ADMISSION TO THE CONTRACTOR'S LABOUR IN 

AIRPORTS AUTHORITY OF INDIA WORKS(CLAUSE 19F) 
 Nameandaddressofthecontractor------------------------------------------------------------------------------- 

Nameandlocationofthework------------------------------------------------------------------------------------ 
------------------------------------------------------------------------------------ 

1) Name of the woman and her husband's name 
 

2) Designation 
 

3) Date ofappointment 
 

4) Date with months and years in which she isemployed. 
 

5) Date of discharge/dismissal, ifany 
 

6) Date of production of certificates in respect ofpregnancy. 
 

7) Date on which the woman informs about the expecteddelivery. 
 

8) Date ofdelivery/miscarriage/death. 
 

9) Date of production of certificate in respect ofdelivery/miscarriage. 
 

10) Date with the amount of maternity/death benefit paid in advance of expecteddelivery 
 

11) Date with amount of subsequent payment of maternitybenefit 
 

12) Name of the person nominated by the woman to receive the payment of the maternity benefit 
after thedeath. 

13) If the woman dies, the date of her death, the name of the person to whom maternity benefit 
amount was paid, the month thereof and the date in theregister. 

14) Signature of the contractor authenticating entires in theregister. 
 

15) Remarks column for the use of InspectionOfficer. 
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Name of work 
 

Labour Board 
APPENDIX-V 

Name of Contractor--------------------------------------------------------------------------------------------------- 
--------------------------------------------------------------------------------AddressofContractor--------------- 
--------------------------------------------------------------------------------------------------------------------------- 
-------------------------------------- 
Name and address of A. A. I. Division ---------------------------------------------------------------------------- 
------------------------------------------------------------------------------------ 
Name of A. A. I. Labour Officer ----------------------------------------------------------------------------------- 
------------------------------------------------------------------------------------ 
Address of A. A. I. Labour Officer -------------------------------------------------------------------------------- 
----------------------------------------------------------------------------------- 
Name of A.A.I Labour Officer--------------------------------------------------------------------- 

 Sl.No. Category Minimum wage fixed Actual wage paid Number present Remark 
 
 

Weekly holiday----------------------------------------------------------------------------------- 
Wage period-------------------------------------------------------------------------------------- 
Dateofpaymentofwages----------------------------------------------------------------------- 
Working hours----------------------------------------------------------------------------------- 
Restinterval--------------------------------------------------------------------------------------- 
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AIRPORTS AUTHORITY OFINDIA 

 
Form-XIII APPENDIX-VI 

[See rule 2(1)] 
[Part-A: For all Establishments] Register of Workmen Employed by Contractor 

Name and address ofcontractor………………………………………………………………………………………. 
Name and address of establishment which contractor is carriedon…………………………………………………... 
Name and location ofwork……………………………………………………………………………………………. 
Name and address of PrincipalEmployer……………………………………………………………………………...  

Name of the Establishment-------------------------------------------Name of Owner----------------------------------------------LIN----------------------------------------------------- 
 

Sl. No. Employee 
Code 

Name Surname Gender Father’s/Spouse 
Name 

Date of Birth# Nationality Education 
Level 

Date of 
Joining 

Designation 

1 2 3 4 5 6 7 8 9 10 11 
 

  

Category 
Address 

*(HS/S/SS/US) 
Type of 

Employment 
Mobile UAN PAN ESIC IP LWF AADHAAR Bank A/c 

Number 
Bank Branch 

(IFSC) 
Present 
Address 

Permanent 

12 13 14 15 16 17 18 19 20 21 22 23 24 
 
 

Servie Book No. Date of Exit Reason for Exit Mark of Identification Photo Specimen Signature/Thumb 
Impression 

Remarks 

25 26 27 28 29 30 31 
*(Highly Skilled/Skilled/Semi Skilled/Un Skilled) 
#Note: In case the age is between 14 to 18 years, mention the nature of work, daily hours of work and Intervals of rest in the remarks 
Column. 
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 AIRPORTS AUTHORITY OFINDIA 

 
APPENDIX-VII 

 
 

Form-XVI 
[See Rule 78(1) (a) (i)] 

 
Muster Roll  

 Name and address of 
contractor………………………………………………………………………………………. 

 
Name and address of establishment which contractor is carried 
on…………………………………………………... 

 
Name and location of 
work……………………………………………………………………………………………. 

 
Name and address ofPrincipalEmployer ......................................................... For the monthof 
fortnight……………. 

 
Sl. 1 Name 

of 
work 
Man 2 

Se x 
3 

Father’s/ 
Husband’s 
4 

Date Remark 
 
1 2 3 4 5 
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FORM B 
[See Rule 78(1) (a) (i)] 
 APPENDIX-VIII 

FORMAT FOR WAGE REGISTER 
 Name and address ofcontractor………………………………………………………………………………………. 
 

Name and address of establishment which contractor is carriedon…………………………………………………... 
 

Name and location ofwork……………………………………………………………………………………………. 
 Name and address of Principal Employer……………………………………For the month offortnight……………. 
 

Rate of Minimum Wages and since the date.............. 
 Highly Skilled Skilled Semi-Skilled Un Skilled 

Minimum Basic     
DA     
Overtime     

 
Name oftheEstablishment Name ofOwner LIN 
From To (Monthly/Fortnightly/Weekly/Daily/PieceRated) 

Wage period 

 
Sl. No. in 
Employee 
register 

Name Rate of 
Wage 

No. of Days 
worked 

Overtime 
hours 

worked 
Basic Special 

Basic 
DA Payments 

Overtime 
HRA Others Total 

1 2 3 4 5 6 7 8 9 10 11 12 
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Deduction Net 

Payment 
Employer Share 
PF Welfare Found PF ESIC Society Income Tax Insurance Others Recoveries Total 

13 14 15 16 17 18 19 20 21 22 
 
 
 
 

Receipt by Employee/Bank 
Transaction ID 

Date of Payment Remarks 

23 24 25 
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FORM C 
FORMAT OF REGISTER OF LOAN/ RECOVERIES 

 NameofEstablishment LIN  
 

Sl. Number In Employee 
register 

Name Recovery Type 
(Damage/loss/fine/advance/loans 

Particulars Date of damage/Loss* Amount 

1 2 3 4 5 6 
 
 

Whether show cause 
issued* 

Explanation heard in 
presence of* 

Number of 
Installments 

First Month/Year Last Month/Year Date of Complete 
Recovery 

Remarks 

7 8 9 10 11 12 13 
 
 *Applicable only in case of damage/loss/fine 
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Form-XVII [See Rule 78 (2)(a)] 
 

Register of wages  
 Name and address ofcontractor………………………………………………………………………………………. 
 Name and address of establishment which contractor is carriedon…………………………………………………... 
 

Name and location ofwork…………………………………………………………………………………………….  
Name and address of Principal Employer……………………………………For the month offortnight……………. 

 
 Amount of wages  
 
S. 
No 

 
Name of 
workman 

 
Serial no 
in the 
register 
of 
workman 

 
Descript 
ion/ 
nature 
of work 
done 

 
No. of 
days 
worked 

 
Units 
of 
work 
done 

 
Daily 
rates of 
wages/ 
piece rate 

 
Basic 
wage 
s 

 
Dearness 
Allowanc
e 

 
Over- 
time 

 
Other 
cash 
payme
nt nt. 
(indic
ate nature 
) 

 
Total 

 
Deduc
tion if 
any 
(indic
ate 
nature 
) 

 
Net 
amou
nt 
paid 

 
Sig. or 
thumb 
impres
sion of 
the 
work men 

 
Initial 
contract 
or his 
represe
ntative 

1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 
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APPENDIX-VIIIA 

WAGE CARD 
 

Wages Card No………………………… 
 

Name and Address of Contractor……………………Date ofissue………………………..  
Name and location ofwork………………………….Designation………………………… 

 
Name ofworkman………………………………….Month/Fortnight…………………….. 

 
Rate of Wages………………………………………… 

 
1 2 3 4 5 6 7 8 9 1  0 1 1 1 2 1 3 1 4 1 5 1 6 1 7 1 8 1 9 2 0 2 1 2 2 2 3 2 4 2 5 2 6 2 7 2 8 2 8 3 0 31 

Morning                              Rate 

 
 Evening 

                              
 Amount 

 
 Initial 

                              

 
  
 Received from…………………………………….the sumofRs… ............................................................ on account of mywages 

Signature 
The Wage Card is valid for one month from the date of issue
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19/Form-XIX APPENDIX-IX 

78 (2) 
[See rule 78 (1) (b)]  

 
Wages Slip  

 Name and address ofcontractor…………………………………………………………… 
 
Name and Father’s/Husband name ofworkman…………………………………………... 

 
Name and location ofwork………………………………………………………………... 

 
For the week/Fortnight/Monthending……………………………………………………..  

 1.    No. of daysworked……………………………………………………………………  
 
2. No. of units worked in case of piece rateworkers……………………………………. 

 
3. Rate of daily wages/piecerate………………………………………………………… 

 
4. Amount of overtime wages…………………………………………………………… 

 
5. Gross wages payable…………………………………………………………………. 

 
6. Deduction, if any……………………………………………………………………… 

 
7. Net amount of wages paid…………………………………………………………….  

 
Initials of the contractor or his representative 
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APPENDIX-X 

 
14/Form-XIV 
[See rule 76] 

Employment Card  
 Name and address ofcontractor…………………………………………………………… 
 
Name and address of establishment under which iscarried………………………………. 

 
Name of work and location ofwork………………………………………………………. 

 
Name and address of PrincipalEmployee………………………………………………… 

 
1. Name of the workman………………………………………………………………... 

 
2. SI. No. in the register of workmanemployed………………………………………... 

 
3. Nature ofemployment/designation………………………………………………….. 

 
4. Wage rate (with particulars of unit in case of piecework)………………………….. 

 
5.    Wageperiod………………………………………………………………………… 

 
6.    Tenure ofemployment……………………………………………………………… 

 
7.  Remark………………………………………………………………………………  

 
 
 
 
  

Signature of Contractor 
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APPENDIX-XI 
 

FORM OF PERFORMANCE SECURITY (GUARANTEE) / Quality Protection 
Bank Guarantee Bond 

(* Strike whichever is not applicable) 
(On Non-Judicial Stamp Paper of Rs100/-) 

 1. In consideration of the Chairman, AAI (hereinafter called “AAI”) having offered to accept the 
terms and conditions of the proposed agreement between 
……………………………………………………………………………………………… 
[hereinafter called the said contractor(s)] for the work …………………………… (hereinafter 
“the said agreement”) having agreed to production of a irrevocable Bank Guarantee for Rs. 
….......................... (Rupees ………………………..only) as a security / guarantee from the 
contractor(s) for compliance of his obligations in accordance with the terms and conditions in 
the said agreement. 
We .................................................. (Indicate the name of the Bank) (hereinafter referred to as 
“theBank”)herebyundertaketopaytotheChairman,AAIanamountnotexceedingRs. 
…………………(Rupees ..............................only) on demand byAAI. 

 
2. We ................................................. (Indicate the name of the Bank) do hereby undertake topay 

the amounts due to payable under this Guarantee without any demure, merely on a demand 
from AAI stating that the amount claimed is required to meet the recoveries due or likely to be 
due from the said contractor(s). Any such demand made on the Bank shall be conclusive as 
regards the amount due and payable by the Bank under this Guarantee. However, our liability 
under this guarantee shall be restricted to an amount not exceeding Rs.……………….. 
(Rupees ..................................... only). 

 
3. We, the said Bank, further undertake to pay the Chairman, AAI any money so demanded 

notwithstanding any dispute or disputes raised by the contractor(s) In any suit or proceeding 
pending before any court or tribunal relating thereto, our liability under this present being 
absolute andunequivocal. 

 
The payment so made by us under this bond shall be a valid discharge of our liability for 
payment there under and the contractor(s) shall have no claim against us for making such 
payment. 

 
4. We .............................................. (Indicate the name of bank) further agree that theguarantee 

herein contained shall remain in full force and effect during the period that would be taken for 
the performance of the said agreement and that it shall continue to be enforceable till all the 
dues of AAI under or by virtue of the said agreement have been fully paid and its claims 
satisfied or discharged or till Engineer-In-Charge on behalf of AAI certified that the terms  and 
conditions of the said agreement have been fully and properly carried out by the said 
contractor(s) and accordingly discharges thisguarantee. 

 
5. We ............................ (indicate the name of the bank) further agree with AAI thatAAI shall have the fullest liberty without our consent and without effecting in any manner our obligations 

hereunder to vary any of terms and conditions of the said agreement or to extend time of 
performance by the said contractor(s) from time to time or to postpone for any time or from 
time to time any of the powers exercisable by AAI against in the said contractor(s) and to 
forebear and enforce any of the terms and conditions relating to the said agreement and we shall 
not be relieved from our liability by reason of any such variation, or extensions being granted 
to the said contractor(s) or for any forbearance, act of omission on the part of AAI or any 
indulgence by the AAI to the said contractor(s) or by any such matter or thing whatsoever which 
under the law relating to securities would, but for this provision, have effect of so relievingus. 
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6. This guarantee will not be discharged due to the change in the constitution of the Bank or the 

contractor(s). 
 
7. We………………………… (Indicate the name of the bank) lastly undertake not to revoke 

this guarantee except with the previous consent of AAI inwriting. 
 
8. This guarantee shall bevalidupto ................................................ unless extended on demandby 

AAI. Notwithstanding anything mentioned above, our liability against this guarantee is 
restricted to Rs. ……………….. (Rupees ………………… only) and unless a claim in writing 
is lodged within six months of the date of expiry or the extended date of expiry of this guarantee 
all our liabilities under this guarantee shall standdischarged. 

 
In presence of 

 
Witness 
1. 
2. 

 
Datedthis Dayof    

 
For and on behalf of(TheBank) 

Signature   
Name&Designation     

AuthorizationNo.      
Name&Place    

Bank’sSeal     
 
The above Guarantee is accepted by Airports Authority of India. For and on behalf of Airports 
Authority of India 
Signature   
Name   
Designation  
Dated   
Note: * Date of validity should be schedule date of completion + Six months (For performance security) 
           * Date of validity should be scheduled date of completion (For Quality protection Bank Guarantee)
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APPENDIX-XI-A 
 

Format for Letter of undertaking from the Depositor to Bank (To be submitted along with Security Deposit / Earnest Money / Performance Guarantee to 
Airports Authority of India) 

(To be submitted in the Letter head of the firm) 
 The BranchManager, 
………………..Bank, 
……………………. 

 
Sub: - My / Our Bank Guarantee bearing No……..dated ……. for amount……. Issued in 

favour of Airport Authority of India A/c…………… 
 
Sir, 

 
The subject Bank Guarantee is obtained from your bank for the purpose of Security 

Deposit / Earnest Money / Performance Guarantee on account of contract awarded / to be 
awarded by M/s Airports Authority of India to me / us. 

 
I hereby authorized the Airport Authority of India in whose favour the deposit is made 

to close the subject Bank Guarantee before maturity/ on maturity toward adjustment of dues 
without any reference /consent /notice from me / our side and the bank is fully discharged by 
making the payment to Airport Authority of India. 

 
Signature of the Depositor 

 
 Place: 
Date: 
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APPENDIX-XII 
 
 
 
LIST OF ACTS AND OMISSONS FOR WHICH FINES CAN BE IMPOSED  

 In accordance with rule 7(v) of the AAI Contractor's Labour Regulations to be displayed prominently 
at the site of work both in English and local Language. 

 
 1. Wilful insubordination or disobedience, whether alone or in combination withother. 
 
2. Theft fraud or dishonesty in connection with the contractors beside a business or property of 

AAI. 
3. Taking or giving bribes or any illegalgratifications 

 
4. Habitual lateattendance. 

 
5. Drunkenness lighting, riotous or disorderly or indifferentbehavior 

 
6. Habitualnegligence. 

 
7. Smoking near or around the area where combustible or other materials arelocked 

 
8. Habitual Indiscipline 

 
9. Causing damage to work in the progress or to property of the AAI or of thecontractor. 

 
10. Sleeping onduty. 

 
11. Malingering or slowing downwork. 

 
12. Giving of false information regarding name, age, father's name,etc. 

 
13. Habitual loss of wage cards supplied by theemployer's 

 
14. Unauthorized use of employer's property of manufacturing or making of unauthorized particles 

at the workplace 
15. Bad workmanship in construction and maintenance by skilled workers which is not approved 

by the Department and for which the contractors are compelled to undertakerectifications. 
16. Making false complaints and/or misleadingstatements. 

 
17. Engaging on trade within the premises of theestablishments. 

 
18. Any unauthorized divulgence of business affairs of theemployees. 
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19. Collection or canvassing for the collection of any money within the premises of an 
establishment unless authorised by theemployer. 

20. Holding meeting inside the premises without previous sanction of theemployers. 
 
21. Threatening or intimidating any workman or employer during the working hours within the 

premises. 
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APPENDIX-XIII 
 
 

Form-XVII [See Rule 78 (2)(d)] 
 

Register of Fines  
 Name and address ofcontractor………………………………………………………………………………………. 
 Name and address of establishment which contractor is carriedon…………………………………………………... 
 

Name and location ofwork……………………………………………………………………………………………. 
 Name and address of Principal Employer……………………………………………………………….……………. 
 

SI. No. Name of 
workman 

Father’s/ 
Husband’ 
s 
Name 

Designatio
n n nature 
of 
employmen
t t 

Act or 
action for 
which 
fine 
imposed 

Date of 
Offence 

Whether 
workman 
showed 
cause 
against fine 

Name of person 
in whose 
presence 
employee’s 
explanation was 
heard 

Wage 
period 
and 
wages 
payable 

Amount 
of the 
imposed 

Date on 
which 
fine 
realized 

Remarks 

1 2 3 4 5 6 7 8 9 10 11 12 
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APPENDIX-XIV 
 
 

Form-XVII 
[See Rule 78 (2) (d)] 

Register of Deduction for Damage or Loss  
 Name and address of contractor………………………………………………………………………………………. 
 Name and address of establishment under which contract is carried on…………………………………………………...  

Name and location of work……………………………………………………………………………………………. 
 Name and address of Principal Employer……………………………………………………………….……………. 
 

SI. 
No. Name 

of 
workmann 

Father’s 
Husband’ 
s Name 

Designation 
/nature of 
employment t 

Particular 
of 
Damages or Loss 

Date of 
damag
es or loss 

Whether 
workman 
showed cause 
against 
deductio
n n 

Name of 
person in 
whose presence 
employee’s 
explanation 
was heard 

Amount 
of 
deduction n 
imposed 

No. of 
install 
ments 

Date of recovery  
 
Remark First 

Instal
lment 

Last 
Instal
lment 

1 2 3 4 5 6 7 8 9 10 11 12 13 
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APPENDIX-XV 
 
 

Form-XXII 
[See Rule 78 (2) (d)] 

Register of Advances  
 Name and address of contractor………………………………………………………………………………………. 
 Name and address of establishment under which contract is carried on…………………………………………………...  

Name and location of work……………………………………………………………………………………………. 
 Name and address of Principal Employer……………………………………………………………….……………. 
 

SI. 
No. Name 

of 
workmann 

Father’s 
Husband’ 
s Name 

Designation 
/nature of 
employment t 

Wage 
period 
and wages 
payable 

Date 
and 
amount of 
advanc
e e paid 

Purpose 
for which 
advance paid 

Number of 
installment 
by which advance to 
be repaid 

Date and 
amount 
of each installme
nt repaid 

Date 
on 
which last 
install 
ment 
was 
repaid 

 
 
Remark 

1 2 3 4 5 6 7 8 9 10 11 
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APPENDIX-XVI 

 
 
 

Form-XXIII [See Rule 78 (2)(e)] 
 

Register of Overtime  
 Name and address of contractor………………………………………………………………………………………. 
 Name and address of establishment under which contract is carried on…………………………………………………... 
 

Name and location of work……………………………………………………………………………………………. 
 Name and address of Principal Employer……………………………………………………………….……………. 
 

S. 
N 
o 

Name of 
workme 
n 

Father’s/ 
Husbands 
Name 

Sex Designation/ 
nature of 
employement 

Date on 
which 
overtime worked 

Total overtime 
worked at 
project in case of piece rate 

Normal 
rate of 
wages 

Overtime 
rate of 
wages 

Overtim 
e 
earning 

Rate on which 
overtime paid 

Remarks 

1 2 3 4 5 6 7 8 9 10 11 12 
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APPENDIX-XVII 
NOTICE FOR APPOINTMENT OF ARBITRATOR 

[Refer Clause 25] 
 

To 
……………………………….. 
……………………………….. 
……………………………….. 

 
Dear Sir, In terms of clause 25 of the agreement, particular of which are given below, I/we hereby give notice to 
you to appoint an arbitrator for settlement of disputes mentioned below: 

 
1. Name ofapplicant 
2. Whether applicant is Individual/Prop. Firm /Partnership Firm/Ltd.Co. 
3. Full address of theapplicant. 
4. Name of the work and contract number in which arbitratorsought. 5. Name of the office which entered intocontract. 
6. Contract amount in thework. 
7. Date ofcontract. 
8. Date of initiation ofwork. 
9. Stipulated date of completion ofwork. 10. Actual date of completion of work (ifcompleted). 
11. Total number of claimmade. 
12. Total amountclaimed. 
13. Date of intimation of final bill (if work iscompleted). 
14. Date of payment of final bill (if work iscompleted). 
15. Amount of final bill (if work iscompleted). 16. Date of request made to ED fordecision. 
17. Date of receipt of ED’sdecision. 
18. Date ofappeal. 
19. Date of receipt of decision on ourappeal.  

 Specimen signature of the applicant 
(Only the person/authority who 
Signed the contract should sign) 

 
I/We certify that the information given above is true to the best of my/our knowledge. I/We enclose following 
documents. 

 1. Statement of claims with amount ofclaims. 
2. 
3. 
4.  

Yoursfaithfully 
 
 (Signature) 
 Copy to: 

1. TheEngineer-in-charge .............................. , 
………………………… 



Various Formats to be maintained (Appendix ) 
AIRPORTS AUTHORITY OFINDIA 

 

142  

APPENDIX -XVIII 
 
 

INTEGRITY PACT 
 The integrity pact shall be signed by both the parties in the following format 
 

“This Pact made this ……..day of …… between Airports Authority of India, a body 
corporate constituted by the Central Government under the Airports Authority of India 
Act,1994 and having its Corporate Office at Rajiv Gandhi Bhawan, New Delhi, and 
offices at ………….in India, hereinafter called the Authority (which term shall unless 
excluded by or is repugnant to the context, be deemed to include its Chairman, or 
Member, Executive Directors, Airport Directors, officers or any of them specified by 
the Chairman in this behalf, and shall also include its successors and assigns) of  the 
onepart 

 
AND 

 ……represented by ……… of the other part, hereinafter called the  “Bidder/Contractor 
“(which term shall unless excluded by or is repugnant to the context be deemed to 
include its heirs, representatives, successors and assigns of the Bidder/Contractor) 
WHEREAS the Authority intends to award, under laid down organizational procedures, 
tender/ contractfor ................................................ The Authority, while discharging its 
functions on business principles, values proper compliance with all relevant laws and 
regulations, and the principles of natural ,justice, ethics, equity, fairness and 
transparency in its relations with the Bidders/ Contractors. 

 
WHEREAS the Authority is desirous to make its business mechanism more transparent, 
thus to ensure strict adherence of the aforesaid objectives/goals, the Authority hereby 
adopts the instrument developed by the renowned international non‐governmental 
organization “Transparency International” (T I ) headquartered in Berlin ( Germany ). 
The Authority will appoint an Independent External Monitor (IEM) who will monitor 
the tender process and the execution of the contract for compliance with the principles 
mentioned above. 

 
AND  WHEREAS  the  Bidder  is  submitting  a  tender  to  the  Authority  for 
…………………….InresponsetotheNIT(NoticeInvitingTender)dated……… 
Contractor is signing the contract for execution of ……NOW, therefore, To avoid all 
forms of corruption by following a system that is fair, transparent and free from any 
influence/prejudiced dealings prior to, during and subsequent to the currency of the 
contract to be entered into with a view to Enabling the Authority to obtain the desired 
said stores/equipment/execution of works at a competitive price in conformity with the 
defined specifications by avoiding the high cost and the distortionary impact of 
corruption on public procurement, and Enabling Authority to abstain from bribing or 
indulging in any corrupt practice in order to secure the contract by providing assurance 
to them that their competitors will also abstain from bribing and other corrupt practices 
and the Authority will commit to prevent corruption, in any form, by its officials by 
following transparent procedures. The parties hereto hereby agree to enter into this 
Integrity Pact and agree asfollows: 



Various Formats to be maintained (Appendix ) 
AIRPORTS AUTHORITY OFINDIA 

 

143  

 
1. Commitments of theAuthority; 

 1.1 The Authority undertakes that no official of the Authority, connected directly or 
indirectly with the contract, will demand, take a promise for or accept, directly or 
through intermediaries, any bribe, consideration, gift, reward, favour or any 
material or immaterial benefit or any other advantage from the BIDDER, either for 
themselves or for any person, organization or third party related to the contract in 
exchange for an advantage in the bidding process, bid evaluation, contracting or 
implementation process related to thecontract. 

 
1.2 The Authority will, during the pre‐contact stage, treat all BIDDERs alike, and will 

provide to all BIDDERs the same information and will not provide any such 
information to any particular BIDDER which could afford an advantage to that 
particular BIDDER in comparison to otherBIDDERs. 

 
1.3 All the officials of the Authority will report to the appropriate authority office any 

attempted or completed breaches of the above commitments as well as any 
substantial suspicion of such abreach. 

 
1.4 In case any such preceding misconduct on the part of such official(s) is reported by 

the BIDDER to the Authority with full and verifiable facts and the same is prima 
facie found to be correct by the Authority, necessary disciplinary proceedings, or 
any other action as deemed fit, including criminal proceedings may be initiated by 
the Authority and such a person shall be debarred from further dealings related to 
the contract process. In such a case while an enquiry is being conducted by the 
Authority the proceedings under the contract would not bestalled. 

 
1. Commitments ofBidders/Contractor. 

 The Bidder/Contractor commits itself to take all measures necessary to prevent 
corrupt practice, unfair means and illegal activities during any stage of its bid or 
during any pre‐contract or post‐contract stage in order to secure the contract or in 
furtherance to secure it and in particular commit itself to the following. 

 
2.1 The Bidder/Contractor will not offer, directly or through intermediaries, any bribe, 

gift, consideration, reward, favour, any material or immaterial benefit or other 
advantage, commission, fees, brokerage or inducement to any official of the 
Authority, connected directly or indirectly with the bidding process, or to any 
person, organization or third party related to the contract in exchange for any 
advantage in the bidding, evaluation, contracting and implementation of the 
contract. 

 
2.2 The Bidder/Contactor further undertakes that it has not given, offered or promised 

to give, directly or indirectly any bribe, gift, consideration, reward, favour, any 
material or immaterial benefit or other advantage, commission, fees, brokerage or 
inducement to any official of the Authority or otherwise in procuring the Contract 
or forbearing to do or having done any act in relation to the obtaining or 
executionofthecontractoranyothercontractwiththeAuthorityforshowingor 
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forbearing to show favour or disfavour to any person in relation to the contract or 
any other contract with the Authority. 

 
2.3 The Bidder / Contactor has not entered and will not enter with other bidders into 

any undisclosed agreement or understanding, whether formal or informal. This 
applies in particular to prices, specification, certifications, subsidiary contracts, 
submission or non‐submission of bids or any actions to restrict competitiveness or 
to introduce cartelization in the biddingprocess. 

 2.4 The Bidder/Contractor shall, when presenting his bid, disclose the name and 
address of agents and representatives and Indian BIDDERs shall disclose their 
foreign principals or associates. 

 
2.5 The Bidder/Contactor shall when presenting his bid disclose any and all the 

payments he has made or, is committed to or intends to make to agents/brokers or 
any other intermediary, in connection with thisbid/contract. 

 
2.6 The Bidder/Contractor further confirms and declares to the Authority that the 

BIDDER is the original manufacturer/integrator/ authorized government sponsored 
export entity of the stores and has not engaged any individual or firm or company 
whether Indian or foreign to intercede, facilitate or in any way to recommend to the 
Authority or any of its functionaries, whether officially or unofficially to the award 
of the contract to the BIDDER, nor has any amount been paid, promised or intended 
to be paid to any such individual, firm or company in respect of any such 
intercession, facilitation orrecommendation. 

 
2.7 The Bidder/Contractor, either while presenting the bid or during pre‐contract 

negotiations or before signing the contract, shall disclose any payments he has 
made or has committed to or intends to make to officials of the Authority or their 
family members, agents, brokers or any other intermediaries in connection with the 
contract and the details of services agreed upon for suchpayments. 

 
2.8 The Bidder/Contractor will not collude with other parties interested in the contract 

to impair the transparency, fairness and progress of the bidding process, bid 
evaluation, contracting and implementation of thecontract. 

 
2.9 The Bidder/Contractor will not accept any advantage in exchange for any corrupt 

practice, unfair means and illegalactivities. 
 

2.10 The Bidder / Contactor shall not use improperly, for purposes of competition or 
personal gain ,or pass on to others, any information provided by the Authority as 
part of the business relationship, regarding plans, technical proposals and business 
details, including information contained in any electronic data carrier. The Bidder 
/ Contractor also under takes to exercise due and adequate care lest any such 
information isdivulged. 

 
2.11 The Bidder/Contractor will inform to the Independent ExternalMonitor. 

 
i) If he receives demand for an illegal/unduepayment/benefit. 
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ii) If he comes to know of any unethical or illegalpayment/benefit. 
 iii) If he makes any payment to any Authority’sassociate(s) 
 

2.12 The Bidder/Contactor commits to refrain from giving any complaint directly or 
through any other manner without supporting it with full and verifiablefacts. 

 
2.13 The Bidder/Contactor shall not instigate or cause to instigate any third person to 

commit any of the actions mentionedabove. 
 

2.14 If the Bidder/Contractor or any employee of the Bidder/Contractor or any person 
acting on behalf of the Bidder/ Contractor, either directly or indirectly, is a relative 
of any of the officers of the Authority, or alternatively, if any relative of an officer 
of the Authority has financial interest/stake in the Bidder’s/Contractor’s firm, the 
same shall be disclosed by the Bidder/Contractor at the time filing of tender. The 
term ‘relative’ for this purpose would be as defined in Section 6 of the Companies 
Act1956. 

 
2.15 The Bidder/Contractor shall not lend to or borrow any money from or enter into 

any monetary dealings or transactions, directly or indirectly, with any employee of 
theAuthority. 

 
2.16 That if the Bidder/ Contractor, during tender process or before the award of the 

contract or during execution of the contract/work has committed a transgression in 
violation of section 2 or in any other form such as to put his reliability or credibility 
as Bidder/Contractor into question, the Authority is entitled to disqualify him from 
the tender process or to terminate the contract for  such reason and to debar the 
BIDDER from participating in future biddingprocesses. 

 
2. PreviousTransgression 
3.1 The Bidder/Contractor declares that no previous transgression occurred in the last 

three years immediately before signing of this Integrity Pact, with any other 
company in any country in respect of any corrupt practices envisaged hereunder or 
with any Public Sector Enterprise in India or any Government Department in India 
that could justify Bidders’s exclusion from the tenderprocess. 

 
3.2 The Bidder/Contractor agrees that if it makes incorrect statement on this subject, 

he can be disqualified from the tender process or the contract, if already awarded, 
can be terminated for such reason and he may be considered for debarment for 
future tender/contractprocesses. 

 
3.3 That the Bidder/Contractor undertakes to get this Pact signed by the subcontractor 

(s) and associate(s) whose value of the work contribution exceeds Rs 0.5 Cr. 
(Rupees zero point five Cr.) and to submit the same to the Authority along-with the 
tender document/ contract before contractsigning. 

 
3.4. That sub-contractor(s)/ associate(s) engaged by the Contractor, with the approval 

of the Authority after signing of the contract, and whose value of the work 
contributionexceedsRs0.5Cr.(RupeesZeropointfiveCr.)willberequiredto 
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sign this Pact by the Contractor, and the same will be submitted to the Authority 
before doing/ performing any act/ function by such subcontractor(s) / associate(s) 
in relation to the contract/ work. 

 
3.5 That the Authority will disqualify from the tender process all Bidder(s) who don’t 

sign this Pact or violate its provisions or fails to get this Pact signed in terms of 
policy ofauthority 

 
3.6 That if the Contractor(s) does/ do not sign this Pact or violate its provisions or fails 

to get this Pact signed in terms of policy of authority. Authority will terminate the 
contract and initiate appropriate action against suchContractor(s). 

 
4. Earnest Money, Security Deposit, Bank Guarantee, Draft, Pay order or any 

other mode and its validity i/c Warranty Period, Performance 
Guarantee/Bond. 

 While submitting bid, the BIDDER shall deposit an EMD/SD/BG/DRAFT/PAY 
ORDER ETC I/C WARRANTY PERIOD, PG/BOND, VALIDITY etc., which is 
as per terms and conditions and details given in NIT / tender documents sold to the 
Bidders. 

 
5. Sanctions for Violations/Disqualification from tender process and exclusion 

from futureContacts. 
 5.1 Any breach of the aforesaid provisions by the BIDDER or any one employed by it 

or acting on its behalf (whether with or without the knowledge of the BIDDER) 
shall entitle the Authority to take all or any one of the following actions, 
whereverrequired: 

 
i) To immediately call off the pre contract negotiations without assigning any 

reason or giving any compensation to the BIDDER. However, the 
proceedings with the other BIDDER(s) wouldcontinue. 

 
ii) To immediately cancel the contract, if already signed, without giving any 

compensation to theBIDDER. 
 

iii) If the Authority has disqualified / debarred the Bidder from the tender process 
prior to the award under section 2 or 3 or 4, the Authority is entitled to forfeit 
the earnest money deposited/bidsecurity. 

 
iv) To recover all sums already paid by the Authority, and in case of an Indian 

BIDDER with interest thereon at 2% higher than the prevailing Prime 
Lending Rate of State Bank of India, while in case of a BIDDER from a 
country other than India with interest thereon at 2% higher than the LIBOR. 
If any outstanding payment is due to the BIDDER from the Authority in 
connection with any other contract or any other stores, such outstanding 
payment could also be utilized to recover the aforesaid sum andinterest. 
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v) To en-cash the advance bank guarantee and performance bond/warranty 
bond, if furnished by the BIDDER, in order to recover the payments, already 
made by the BUYER, along withinterest. 

 
vi) To cancel all or any other Contracts with the BIDDER. The BIDDER shall 

be liable to pay compensation for any loss or damage to the Authority 
resulting from such cancellation/rescission and the Authority shall be entitled 
to deduct the amount so payable from the money(s) due to the BIDDER. 

 
vii) To debar the BIDDER from participating in future bidding processes for a 

minimum period of three years, which may be further extended at the 
discretion of theAuthority. 

 
viii) To recover all sums paid in violation of this Pact by BIDDER(s) to any 

middleman or agent or broker with a view to securing thecontract. 
 

ix) In case where irrevocable Letters of Credit have been received in respect of 
any contract signed by the Authority with the BIDDER, the same shall not 
beopened. 

 
x) Forfeiture of Performance Bond in case of a decision by the BUYER to 

forfeit the same without assigning any reason for imposing sanction for 
violation of thisPact. 

 
xi) That if the Authority have terminated the contract under section 2 or 3 or 4 

or if the Authority is entitled to terminate the contract under section 2 or 3 or 
4, the Authority shall be entitled to demand and recover from the contractor 
damages equivalent to 5% of the contract value or the amount equivalent to 
security deposit or performance bank guarantee, whichever is higher. 

 
xii) That the Bidder / Contractor agrees and undertakes to pay the said amount 

without protest or demur subject only to condition that if the 
Bidder/Contractor can prove and establish to the satisfaction of the Authority 
that the disqualification / debarment of the bidder from the tender process or 
the termination of the contract after award of the contract has caused no 
damage to theAuthority. 

 
5.2 TheAuthoritywillbeentitledtotakealloranyoftheactionsmentionedatpara 

5.1 above. 
 

5.3 (i) to (xii) of this Pact also on the Commission by the BIDDER or any one 
employed by it or acting on its behalf (whether with or without the knowledge of 
the BIDDER), of an offence as defined in Chapter IX of the Indian Penal code, 
1860 or Prevention of Corruption Act, 1988 or any other statute enacted for 
prevention ofcorruption. 
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5.4 That if the Bidder/Contractor applies to the Authority for premature revocation of 

the debarment and proves to the satisfaction of the Authority that he has installed 
a suitable and effective corruption prevention system and also restored/recouped 
the damage, if any, caused by him, the Authority may, if thinks fit, revoke the 
debarment prematurely considering the facts and circumstances of the case, and the 
documents/evidence adduced by the Bidder/Contractor for first timedefault. 

 
5.5 That a transgression is considered to have occurred if the Authority is fully satisfied 

with the available documents and evidence submitted along with Independent 
External Monitor’s recommendations/suggestions that no reasonable doubt is 
possible in thematter. 

 
5.6 The decision of the Authority to the effect that a breach of the provisions of this 

Pact has been committed by the BIDDER shall be final and conclusive on the 
BIDDER. However, the BIDDER can approach the Independent External 
Monitor(s) appointed for the purpose of thisPact. 

 
6. Allegations against Bidders/Contractors/ Sub‐Contractors/Associates: 

 That if the Authority receives any information of conduct of a Bidder/ Contractor 
or Sub- Contractor or of an employee or a representative or an associate of the 
Bidder, Contractor or Sub- Contractor which constitute corruption, or if the 
Authority has substantive suspicion in this regard, the Authority will inform the 
Vigilance Department for appropriate action. 

 
7. Independent ExternalMonitor(s), 

 7.1. That the Authority has appointed competent and credible Independent External 
Monitor(s) for thisPact. 

 
7.2 The task of the Monitor(s) is to review independently and objectively, whether and 

to what extent the parties comply with the obligations under this Pact. He will also 
enquire into any complaint alleging transgression of any provision of this Pact 
made by the Bidder, Contractor orAuthority. 

 
7.3. That the Monitor(s) is not subject to any instructions by the representatives of the 

parties and would perform his functions neutrally and independently. He will report 
to the Chairperson of the Board of theAuthority. 

 
7.4 That the Bidder / Contractor accepts that the Monitor(s) has the right to access 

without restriction to all project documentation of the Authority including that 
provided by the Bidder/Contractor. The Bidder/Contractor will also grant the 
Monitor, upon his request and demonstration of a valid interest, unrestricted and 
unconditional access to his project documentation including minutes of meeting. 
The same is applicable to Sub - Contractors and Associates. The Monitor is under 
obligation to treat the information and documents of the Authority and Bidder/ 
Contractor / Sub- Contractors/ Associates withconfidentiality. 

7.5. That as soon as the Monitor notices, or believes to notice, a violation of this Pact, 
hewillsoinformthemanagementoftheAuthorityandrequestthemanagement 
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to discontinue or heal the violation, or to take other relevant action. The Monitor(s) 
can in this regard submit his recommendations/ suggestions. Beyond this, the 
Monitor(s) has no right to demand from the parties that they act in a specific 
manner, refrain from action or tolerate action. 

 7.6 That the Authority will provide to the Monitor(s) sufficient information about all 
meetings among the parties related to the project provided such meetings could 
have an impact on the contractual relations between the Authority and the 
Contractor / Bidder. The parties offer to the Monitor(s) the option to participate in 
suchmeetings. 

 
7.7 That the Monitor(s) will submit a written report to the Chairperson of the Board of 

the Authority within 2 weeks from the date of reference or intimation to him by the 
Authority and, should the occasion arise, submit proposals for correcting 
problematic situations. 

 
7.8 That if the Monitor(s) has reported to the Chairperson of the Board a substantiated 

suspicion of an offence under relevant Anti- Corruption Laws of India and the 
Chairperson has not, within reasonable time, taken visible action to proceed against 
such offence or reported it to the Vigilance Department, the Monitor may also 
transmit this information directly to the Central Vigilance Commissioner, 
Government of India. 

 
7.9 The word ‘Monitor’ would include singular andplural. 

 
8. Facilitation ofInvestigation. 

 In case of any allegation of violation of any provisions of this Pact or payment of 
commission, the Authority or its agencies shall be entitled to examine all the 
documents including the Books of Accounts of the BIDDER and the BIDDER shall 
provide necessary information and documents in English and shall extend all 
possible help for the purpose of suchExamination. 

 
9. Law and Place ofJurisdiction. 

 That this Pact is subject to provisions under Indian Law. The place of performance 
and jurisdiction is the Corporate Headquarter /the Regional Headquarter / office of 
the Authority, asapplicable. 

 
10. Other LegalActions 

 10.1 That the changes and supplements as well as termination notice need to be made 
inwriting. 

 
10.2 That if the Bidder / Contractor are a partnership or a consortium, this Pact must be 

signed by all the partners and consortium members or their authorized 
representatives. 
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11. Pact duration(Validity) 
 11.1 That this Pact comes into force when both the parties have signed it. It expires for 

the Contractor 12 months after the final payment under the respective contract, and 
for all other Bidders 3 months after the contract isawarded. 

 
11.2. That if any claim is made / lodged during this period, the same shall be binding and 

continue to be valid despite the lapse of this Pact as specified herein before, unless 
it is discharged/determined by Chairman of theAuthority. 

 
11.3 That should one or several provisions of this Pact turn out to be invalid; the 

remainder of this Pact shall remain valid. In this case, the parties will strive to come 
to an agreement to their original intentions. 

 
12. Company Code ofConduct 

 Bidders are also advised to have a company code of conduct (clearly rejecting the 
use of bribes and other unethical behavior) and a compliance program for the 
implementation of the code of conduct throughout the company. 

 
13. The parties hereby sign this Integrity Pact at  on 

 
 

Buyer Name of the Officer 
Designation 
Deptt./Ministry/PSU 
Witness 

 
1.     

 
2.  

 
Bidder 

 CHIEF EXECUTIVE OFFICER 
Witness 
1.   

 
2.  
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APPENDIX-XIX 
 
 

(To be filled byContractor) 
(CLAUSE-47) 

 
Ratio of direct payment tothespecialized : …% of the net payment to be made to Specialized 
agency in case ofcompositecontract agency 

 
 
  

Sl. Sub-head Nature of work % of the net payment to  be 
made to Specialized agency 1 Sub-head I   

    
    
    

 
 

Note: 
 1. NIT approving authority must ensure that all sub-heads of works are covered in above table. 

The bidder must indicate percentage payable to specialized agency in case of allsub-heads. 
2. If % is not filled in by the contractor against one or more subhead in this schedule, then 75% 

of the net payment admissible as per AAI for the subhead under consideration shall be paid 
directly to specialized agency in case of compositecontract. 
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  Appendix - XX 

 
Format Consent Letter Dispute Resolution Clause-25 Para ii (b) 

 
To, 
 
The Chairman/Member/Regional Executive Director, 
Airports Authority of India, 
 
SUB: Request for appointment of arbitrator under Clause-25 of the___ __ agreement dated _________for 
…………………………….   
 
Sir/Madam, 
 
1. We state that _ _ ___ _ __ (contractor/agency) was awarded work of ………………………  (other 
location) of Airports Authority of India through Award Letter_______________ dated __ ______ 
 
2. Dispute related to ____ ___ arose between us (contractor/agency) and AAI. 
 
3. On ____________(date), dispute was referred to Mediation as per AAI Mediation Policy and any 
settlement on the following claims/disputes was not reached between the parties: 
(i) 
(ii) 
(iii) 
 
4. A concise statement along with claim in respect of each of such disputes is attached herewith. 
 
5. In view of the above, we invoke arbitration under clause-25 of the_ _ _ ___ ___ agreement between us 
and AAI and as per provision to Section-12(5) of the Arbitration & Conciliation Act, 1996, we hereby agree 
and request the Chairman/Member/Regional Executive Director AAI to appoint arbitrator from AAI 's panel 
of arbitrators. 
 
6. I / We also give my/ our consent for appointing any of the arbitrator from AAI’s approved panel of 
arbitrators, as per paragraph-5 above. 
 
Thanking you, 
 
(_________________) 
 
Authorized signatory of _____________________________ 
 
Encl: As above 
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APPENDIX-XXI 
 

INDENTURE FOR SECURED ADVANCES 
(Reference Clause 10 B)  

(For use in cases in which the contract is for finished work and the contractor has entered into an agreement 
for the execution of a certain specified quantity of work in a given time). 
 
THIS INDENTURE made the.... ..... ... ... .. .... day of .. ...... .... .... ....... 20.. ..... BETWEEN (hereinafter 
called the Contractor which expression shall where the context so admits or implies be deemed to include 
his executors administrators and assigns) of the one part and the CHAIRMAN, AAI (hereinafter called the 
AAI which expression shall where the context so admits or implies be deemed to include his successors in 
office and assigns) of the other part. 
 
WHEREAS by an agreement dated .............. ......... ...... (hereinafter called the said agreement)the Contractor 
has agreed AND WHEREAS the Contractor has applied to the AAI that he maybe allowed advances on the 
security of materials absolutely belonging to him and broughtby him to the site of the works the subject of 
the said agreement for use in the constructionof such of the works as he has undertaken to execute at rates 
fixed for the finished work(inclusive of the cost of materials and labour and other charges) AND WHEREAS 
the AAI hasagreed to advance to the Contractor the sum of Rupees .... ............. ............................ .... onthe 
security of materials the quantities and other particulars of which are detailed in Accountsof Secured 
Advances attached to the Running Account Bill for the said works signed by theContractor on ..... .............. 
and the AAI has reserved to himself the option ofmaking any further advance or advances on the security of 
other materials brought by theContractor to the site of the said works. Now THIS INDENTURE 
WITNESSETH that inpursuance of the said agreement and in consideration of the sum of Rupees.............. 
........... ..... ... ... on or before the execution of these presents paid to the Contractor bythe AAI (the receipt 
whereof the Contractor doth hereby acknowledge) and of such furtheradvances (if any) as may be made to 
him as aforesaid the Contractor doth hereby covenantand agree with the AAI and declare as follows: - 
 
(1)  That the said sum of Rupees .. ........... ... .... .. ................ ............... ... so advanced by the AAIto the 

Contractor as aforesaid and all or any further sum or sums advanced as aforesaidshall be employed by 
the Contractor in or towards expediting the execution of the saidworks and for no other purpose 
whatsoever. 

 
(2) That the materials detailed in the said Account of Secured Advances which have been offered to and 

accepted by the AAI as security are absolutely the Contractor's own property and free from 
encumbrances of any kind and the contractor will not make any application for or receive a further 
advance on the security of materials which are not absolutely his own property and free from 
encumbrances of any kind and the Contractor indemnifies the AAI against all claims to any materials 
in respect of which an advance has been made to him as aforesaid 

 
(3)  That the materials detailed in the said Account of Secured Advances and all other materials on the 

security of which any further advance or advances may hereafter be made as aforesaid (hereinafter 
called the said materials) shall be used by the Contractorsolely in the execution of the said works in 
accordance with the directions of the Engineer-in-Charge of the project (hereinafter called the 
Engineer-in-Charge) and in theterm of the said agreement 

 
(4)  That the Contractor shall make at his own cost all necessary and adequate arrangementsfor the proper 

watch, safe custody and protection against all risks of the said materials and that until used in 
construction as aforesaid the said materials shall remain at the site of the said works in the Contractor's 
custody and on his own responsibility and shall at all times be open to inspection by the Engineer-in-
Charge or any officer authorised by him. In the event of the said materials or any part thereof being 
stolen, destroyed or damaged or becoming deteriorated in a greater degree than is due to reasonable 
use and wear thereof the Contractor will forthwith replace the same with other materials of like quality 
or repair and make good the same as required by the Engineer-in-Charge. 
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(5)  That the said materials shall not on any account be removed from the site of the saidworks except with 
the written permission of the Engineer-in-Charge or an officerauthorised by him on that behalf. 

 
(6)  That the advances shall be repayable in full when or before the Contractor receivespayment from the 

AAI of the price payable to him for the said works under the termsand provisions of the said agreement. 
Provided that if any intermediate payments aremade to the Contractor on account of work done than 
on the occasion of each suchpayment the AAI will be at liberty to make a recovery from the 
Contractor's bill for suchpayment by deducting there from the value of the said materials then actually 
used inthe construction and in respect of which recovery has not been made previously, thevalue for 
this purpose being determined in respect of each description of materials at therates at which the 
amounts of the advances made under these presents were calculated. 

 
(7)  That if the Contractor shall at any time make any default in the performance orobservance in any 

respect of any of the terms and provisions of the said agreement orof these presents the total amount 
of the advance or advances that may still be owingto the AAI shall immediately on the happening of 
such default be repayable by theContractor to the President together with interest thereon at twelve 
percent per annumfrom the date or respective dates of such advance or advances to the date of 
repaymentand with all costs charges, damages and expenses incurred by the President in or for 
therecovery thereof or the enforcement of this security or otherwise by reason of the defaultof the 
Contractor and the Contractor hereby covenants and agrees with the President torepay and pay the 
same respectively to him accordingly. 

 
(8)  That the Contractor hereby charges all the said materials with the repayment to thePresident of the said 

sum of Rupees .. ..... .......... .................... ...... ..... and any further sumor sums advanced as aforesaid 
and all costs charges, damages and expenses payableunder these presents PROVIDED ALWAYS and 
it is hereby agreed and declared thatnotwithstanding anything in the said agreement and without 
prejudice to the powerscontained therein if and whenever the covenant for payment and repayment 
hereinbefore contained shall become enforceable and the money owing shall not be paid inaccordance 
therewith the AAI may at any time thereafter adopt all or any of the followingcourses as he may deem 
best :- 

 
(a)  Size and utilize the said materials or any part thereof in the completion of the saidworks on behalf 

of the Contractor in accordance with the provisions in that behalfcontained in the said agreement 
debiting the Contractor with the actual cost ofeffecting such completion and the amount due in 
respect of advances under thesepresents and crediting the Contractor with the value of work done 
as if he had carriedit out in accordance with the said agreement and at the rates thereby provided. 
Ifthe balance is against the Contractor, he is to pay same to AAI on demand. 

 
(b)  Remove and sell by public auction the seized materials or any part thereof and outof the moneys 

arising from the sale retain all the sums aforesaid repayable or payableto the AAI under these 
presents and pay over the surplus (if any) to the Contractor.Deduct all or any part of the moneys 
owing out of the security deposit or any sumdue to the Contractor under the said agreement. 

 
(9)  That except in the event of such default on the part of the Contractor as aforesaid intereston the said 

advance shall not be payable. 
 
(10) That in the event of any conflict between the provisions of these presents and the saidagreement the 

provisions of these presents shall prevail and in the event of any disputeor difference arising over the 
construction or effect of these presents the settlement ofwhich has not been herein before expressly 
provided for the same shall be finallyresolved as per provisions of clause 25 of the contract. 

 
In witness whereof the said ........... .. ........... and .................. .. ... .. .. by the order and under thedirection of 
the AAI have hereunto set their respective hands the day and year first abovewritten. 
 
Signed, sealed and delivered by ... .. ......... .. .. ........... the said contractor in the presence of 
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Signature .......................... . 
Witness Name ..... ... .. ... ........................ ......................... . 
Address .......... .... ............. . 
Signed by .. .................. .. ... .. .. . 
 
by the order and direction of the MI in the presence of 
Signature ....................... ... . 
Witness Name ........... .. ...... ............ ... ....... .. ................... . 
Address ......... .................. . 
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SKETCH OF CEMENT GODOWN 
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SCHEDULES 

 
 

SCHEDULE `A’ 
 All rates shall be quoted in the format provided and no other format is acceptable. The price bid has been 

given as a standard BOQ format at page from Page-220 with the tender document, then the same is to be 
downloaded and to be filled by all the bidders. Bidders are required to download the BOQ file, open it and 
complete the white coloured (unprotected) cells with their respective financial quotes and other details (such 
as name of the bidder). No other cells should be changed. Once the details have been completed, the bidder 
should save it and submit it online, without changing the File name. if the BOQ file is found to be modified 
by the bidder, the bid will be rejected and EMD shall be forfeited.  

 
SCHEDULE `B’ 

 Schedule of materials to be issued to the contractor. 
 
 

Sl. No. Description of Item Quantity Rates in figures & 
words at which the 

material will be 
charged to the contractor 

Place of Issue 

1 2 3 4 5 
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SCHEDULE `C’ 
 Tools and plants to be hired to the contractor. 
 
 

Sl.No. Description Hire charges per day Place of Issue 
1 2 3 4 

    

 
 

SCHEDULE `D’ 
 Extra schedule for specific requirements/ documents for the work,if any. Nil 
 

SCHEDULE `E’  
Reference to General Condition of contract 
 
Nameof work: A/R&M/O Civil works at Trichy Airport during the year 2026-27.     S.H: Civil 

Repair and Maintenance works in Non-Operational area including Old AAI Colony 
premises, Car parking area (Old & New), Power House (Old & New), STP (Old & 
New), Solar Plant area, SALS area, Closed old Terminal Building, Non-Operational 
area of Administrative Building and other ancillary buildings. 

 Estimated costof work Rs.2,00,00,000/- (Exclusive of GST) 
 

i. EarnestMoney Rs.6,00,000/-  
 ii PerformanceGuarantee:     5% of contract value  Additional Performance Security as per 

Clause 1 B   
iii Securitydeposit: 5% or 10% of contract value   
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SCHEDULE `F’  
GENERAL RULES & DIRECTION 

 Officer inviting tender : Senior Manager (Engg-Civil) 
 
 

Maximum percentage for quantity of items of work 
to be executed beyond which rates are to be 
determined in accordance with Clauses 12.2 & 12.3 

See below 

 
Definitions: Office inviting tender : SM (Engg-Civil) 

 2(v) Engineer-in-Charge : DGM (Engg-Civil). 
2(viii) Accepting Authority : As per AAI’s DOP. 
2(x) Percentage on cost materials &  

 Labour to cover all overheads &  
 Profits : 15% 2(xi) Standard schedule of rates DSR 2023 Rates with up to date correction slips + Additional Miscellaneous Items + Local Market Rates 
   
2(xii) Department AAI, Engineering-Civil 

 
 

Clause 1 – NOT applicable  
Clause 1B 

 
(i) Time allowed for submission of 

Additional Performance Guarantee from 
the date of issue of letter of intent 

Within 30 Days 

 
Clause 2 

 
 Authority for fixing compensation under Clause 2 As per DOP of AAI. 

 
 Clause 2A 
 

 Whether Clause 2A shall be applicable Yes/No 
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Clause 5 

 
 Number of days from the date of issue of 

letter of acceptance for reckoning date of start 
 10 days. 

 
Mile Stone(s) as per table given below: 

 
Sl.No. Description of Milestones (Physical) Time allowed 

in days (from 
date of start) 

Amount to be 
withheld in caseof 
non achievement of 
milestone 

    
    
    
    

 
Time allowed for executionofwork.: 12 (Twelve) 
Authority to decide: 
i. Extension of time… ......................... Engineer-in-Charge. 
ii. Rescheduling of milestone .............. GM(Engg) 
iii. Shifting of date of start in caseof 

delay in handing overofsite… ....... ED(Engg) 
 

Clause 6, 6A 

Months 

Clause applicable – (6or6A) : Clause 6A 
 

Clause 7 
 

Gross work to be done together with net 
payment/adjustment of advances for material 
collected, if any since the last such payment for 
being eligible to interim payment. 

 Rs.10.00 Lakh 

 
Clause 10A 

 
Testing equipment to be provided by the contractor at site lab All theTesting equipment’s required for conducting test for building/ pavement works as per CPWD, 
Morth, IRC and AAI specifications asapplicable. 

 
Clause 10 B(II) 

 
 Whether Clause 10B(II) shall be applicable Yes/No 
 Interest on Mobilization Advance ………. Per Annum 

 Clause10C: Applicable / Not Applicable 
 Component of labour expressed as percent of valueofwork: 25% 
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Clause 10 CA 
 

Materials covered under this 
clause 

Nearest Material (other than 
cement*, reinforcement 
bars,structural steel & Bitumen) for which All India 
Wholesale Price index is to be 
followed 

Base price and its corresponding 
period of all the materials covered 
under clause 10CA 

1. Cement (OPC/ PPC)  Base price for cement and 
reinforcement steel to be determined 
as issued under authority of DG 
(Works). CPWD or concerned Zonal 
Chief Engineer, CPWD as on last date 
of receipt of tender. In case base price 
for cement, reinforcement steel and 
Bitumen as to be issued by CPWD is 
not available concerned ED (Engg) 
empowered to determinethe same. 

2. Reinforcement steel bars (TMT) 
3. Structural Steel 
4. Bitumen 

 
 *Note: 1. Includes cement component used in RMC brought at site from outside approved RMC plants, ifany. 2. Base price and its corresponding period of all the materials covered under clause 10CA is to be 

mentioned at the time of approval of NIT. In case of recall of tenders, the base price may be modified 
by adopting latest base price and its correspondingperiod.  

Clause 10 CC (Applicable or Not Applicable) 
 

Clause 10CC to be applicable in contracts with 
stipulated period of completion exceeding 
theperiod shown in next column 

18 Months 

 A. For  Construction period 
 

S No. Relevant component of Material / Labour for price escalation * Percentage against total value of work 
1 Cement Component  
2 Labour Component  
3 Civil Component of other Construction Materials  
4 E&M (Electrical and Mechanical i/c IT & Airport system) 

component of Construction Materials  
5 POL (Diesel) Component  
6 Reinforcement steel bars / TMT bars / Structural Steels (including 

strands and cables) Component  
7 Bitumen Component  
 Total 100% 

*% of Components to be decided by NIT Approving Authority for particular tender. 
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B. For Operation & Maintenance Period 
S No. Relevant component of Material / Labour for price escalation * Percentage against total value of work 

1 Labour Component  
2 Civil Component of other Construction Materials  
3 E&M (Electrical and Mechanical i/c IT & Airport system) 

component of Construction Materials  
4 Bitumen Component (For Pavement work component)  
 Total 100% 

*% of Components to be decided by NIT Approving Authority for particular tender. 
 
 

Clause11 
 

Specification to be followed for execution of work a) “CPWD Specification 2009, Vol. I to II with 
upto date correction slips, MORTH or other 
specification asapplicable. b) Technical specification. c) Manufacturer’s Specification. 

 
 Clause12 
 

12.2 & 
12.3 

Deviation   limit   beyond   whichclauses 12.2 & 12.3 shallapply f o r    buildings, 
pavements and all other works above 
foundation level. 

 15% (Fifteen Percent) 

12.5 Deviation limit beyond which clauses 12.2 & 12.3 shall apply for foundation work 
 100% (Hundred Percent) 

 Overall Deviation i/c extra items, if any. 30% (Thirty Percent) 
 

Clause16 
 

  Competent Authority for deciding 
reduced rates 

 
DGM / Jt.GM(Engg) 

 
Clause 17 
Defect Liability Period :  Twelve (12) Months 

 
Clause18 

 Mandatory machinery tools & plants to be deployed by the contractor at site: 
To be provided as per NIT and other Machinery required for timely completion of work.  

 
Clause 25 
Place of Arbitration:As decided by the Competent Authority. 
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Clause 36(1) 
Requirement of Technical Representative(s) and recovery rate 

 
Sl. 
No. 

Minimum 
Qualification of 

Technical 
Representative 

Discipline Designation 
(Principal 
Technical 

representative) 

Mi
nim

um
 

Exp
erie

nce
 

Nu
mb

er 

Rate at which recovery 
shall be made from the 
contractor in the event of 
not fulfilling provision of 
clause 36 
Figures Rs. Words 

1. Graduate Engineer Civil 
Engineering Site Engineer 05 Years 01 Rs.30,000/- Rupees Thirty 

Thousand only. 

2. Graduate Engineer Civil 
Engineering Billing Engineer 03 Years 01 Rs.25,000/- 

Rupees Twenty 
Five Thousand 

only. 
3.        
4.        
5.        

 a. Assistant Engineers retired from Government services that are holding Diploma will be treated at 
par with Graduate Engineers. 

b. Diploma holder with minimum 10 year relevant experience with a reputed construction company 
can be treated at par with Graduate Engineer for the purpose of such deployment subject to the 
condition that such diploma holder should not exceed 50% of requirement of degree engineers 

 
Clause 37 Licence Fee for unpaved land Security Deposit @ Rs.580/Sqm/Annum from 01-04-2025 

onwards. 
 

Clause 41(b) 
IntegrityPact applicable Yes/No 

 
Clause 42 

 
(i) Schedule/statement for determining theoretical 

quantity of cement & bitumen on the basis of Delhi 
Schedule of Rates 

DSR 2023 printed by C.P.W.D with up- 
to-date correction slips till last date of 
submission of tender, technical 
specifications & BOQ. 

(ii) Variations permissible on theoretical quantities  
a. Cement for works with  estimated  cost  put  to 

tender not more than Rs.5lakhs. 
3% plus/minus 

 For works with estimated cost put to tender more 
than Rs.5lakhs 

2% plus/minus 
b. Steel Reinforcement and structural steel section for each diameter, section and category 2% plus/minus 
c. Bitumen 2.5% plus only & NIL on minus side 
d. All other materials  
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RECOVERY RATES FOR QUANITITES BEYOND PERMISSIBLE VARIATION 
  

Sl. No. Description of items Rates in figures and words at which recovery shall be 
made from the contractor 

  Excess beyond permissible variation Less use beyond the permissible variation* 
1. Cement 

Not Applicable To be recovered as per 
prevailing rates. 

2. Steel reinforcement 
3. Structural Sections 
4. Bitumen issued free 
5. Bitumen issued at stipulated fixed price 

 
* Provided work is considered technically sound. Otherwise work has to be re-executed as per 

direction ofEngineer-in-charge  
 

Clause 48 
 Escrow Account: Applicable / Notapplicable. 
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Annexure to clause 34 (x) 

Annexure to clause 34 (x) showing quantities of materials for areas of surfacing to be considered for 
working out minimum period for which hire charges of road roller are to be recovered. 

 Sl.No. Material of surfacing Quantity or areas 
1. Consolidation of earth subgrade 1860 Sq.m 
2. Consolidation of stones soling 15 cm to 22.5 cm thick 170 Cu.m 
3. Consolidation of brick soling 10 cm to 20 cm thick 230 Cu.m 
4. Consolidation of wearing coat of stone ballast 7.5 cm to 11.5 cm thick 30 Cu.m 

5. Consolidation of wearing coat of brick ballast 10 cm thick 60 Cu.m 
6. Spreading and consolidation of red bajri 6mm 1860 Sq.m 
7. Painting one coat using stone aggregate 12.5mm nominal size  

 (a) @ 1.65 m3 per 100 m2 and paving bitumen A-90 or S-90@2.25 Kg per m2or 
 

 (b) @ 1.50 m3 per 100 m2 and bitumen emulsion or Road tar @2.25 Kg per m2 930 Sq.m. 
8. Painting two coats using  

 (a) For first coat, stone aggregate 12.5 mm nominal size  
 (i) @ 1.50 m3 per 100 m2 and paving bitumen A-90 or S-90@2 Kg 

per m2or 
 

 (ii) @ 1.35 m3 per 100 m2 and bitumen emulsion @2 Kg per m2 600 
Sq.m. or 

 

 (iii) @ 1.25 m3 per 100 m2 with roadtar @2.25 Kg per m2 600 Sq.m. 
 (b) For 2nd Coat, stone aggregate 10 mm nominal size 0.9 Cu.m. per 

100Sq.m with 
 

 (i) 1kg of paving bitumen A-90 or S-90 or bitumen emulsion per Sq.m. 
or 

 

 (ii) 1.25 Kg. of road tar, per Sq.m. 600 Sq.m. 600Sq.m. 
9. Re-painting with stone aggregate 10 mm nominal size 0.9 Cu.m. per 

100 Sq.m. with 
 

 (i) 1kg of paving bitumen A-90 or S-90 per Sq.m. ;k or  
 (ii)1.25 kg of bitumen emulsion per Sq.m. 1670 Sq.m. 1670 Sq.m. 
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10. 2 cm premix carpet surfacing using 2.4 m3 of stone aggregate 10 mm 
nominal size per 100 m2 and binder including tack coat, the binder 
being hot cut back bitumen or bitumen emulsion in specified quantities. 

930 Sq.m 

11. 2.5 cm premix carpet surfacing using 3 m3 of stone aggregate 10 mm 
nominal size per 100 m2and binder including tack coat, the binder being 
hot cut back bitumen or bitumen emulsion in specified Quantities. 

930 Sq.m 

12. 4 cm thick bitumen concrete surfacing using stone aggregate 3.8 Cu.m. 
(60%20mm nominal size and 40% 12.5 mm nominal size) per 100m2 
and coarse sand 1.9 Cu.m. per 100m2 and hot cut back bitumen overa tack coat of hot cut back bitumen. 

460 Sq.m. 

13. 5 cm thick bitumen concrete surfacing using stone aggregate 4.8 Cu.m. 
(60%25 mm nominal size and 40% 20 mm nominal size) per 100m2 and 
coarse sand 2.4 Cu.m. per 100m2 and hot cut back bitumen overa tack coat of hot cut back bitumen. 

370 Sq.m. 

14. 6 cm thick bitumen concrete surfacing using stone aggregate 5.8 Cu.m. 
(60%40 mm nominal size and 40% 25 mm nominal size) per 100m2 and 
coarse sand 2.9 Cu.m. per 100m2 and hot cut back bitumen overa tack coat of hot cut back bitumen. 

280 Sq.m. 

15. 7.5 cm thick bitumen concrete surfacing using stone aggregate 7.3 
Cu.m. (60%50 mm nominal size and 40% 40 mm nominal size) per 
100m2 and coarse sand 3.65 Cu.m. per 100m2 and hot cut back bitumen over a tack coat of hot cut back bitumen. 

230 Sq.m. 

16. 2.5 cm bitumastic sheet using stone aggregate 1.65 Cu.m. (60% 12.5 
mm nominal size 40% 10 mm nominal size) per 100 Sq.m. and coarse 
sand 1.65 Cu.m. per 100 Sq.m. and hot cut back bitumen over a tack coat of hot cut back bitumen. 

750 Sq.m. 

17. 4 cm bitumastic sheet, using stone aggregate 2.6 Cu.m. (60% 12.5 mm 
nominal size, 40% 10 mm nominal size) per 100 Sq.m. and coarse 
sand2.5Cu.m.per100Sq.m.andhotcutbackbitumenoveratack coat of hot cut back bitumen. 

560 Sq.m. 

18. Laying full grouted surface using stone aggregate 40 mm nominalsize 6.10 Cu.m. per 100 Sq.m. with binder, binding with 20 mm to 12.5 
mm nominal size stone grit. 1.83 Cu.m. per 100 Sq.m. and seal coatof 
binder and stone grit 10 mm nominal size, 1.07Cu.m. per 100 Sq.m., 
the binder being hot bitumen or tar as specified. 

460 Sq.m. 

19. Laying full grouted surface using stone aggregate 50 mm nominalsize 9.14 Cu.m. per 100 Sq.m. with binder, binding with stone grit 20 mm 
to12.5mmnominalsize1.83Cu.m.per100Sq.m.andsealcoatof 
binder and stone grit 10 mm nominal size, 1.07Cu.m. per 100 Sq.m., 
the binder being hot bitumen or tar, 

370 Sq.m. 

20. 4cm. thick premix macadum surfacing using stone aggregate 25 mm 
nominal size 4.57 Cu.m. per 100 Sq.m. and hot bitumin binding with 
stone aggregate 12.5 mm nominal size 1.52 Cu.m. per 100 Sq.m. and 
seal coat of hot bitumen and stone aggregate 10 mm nominal size 1.07 
Cu.m. per 100 Sq.m. 

560 Sq.m. 

21. 5cm. thick premix macadum surfacing using stone aggregate 25 mm 
nominal size 6.10 Cu.m. per 100 Sq.m. and hot bitumin binding with 
stone aggregate 12.5 mm nominal size 1.52 Cu.m. per 100 Sq.m. and 
seal coat of hot bitumen and stone aggregate 10 mm nominal size 1.07 
Cu.m. per 100 Sq.m. 

460 Sq.m. 
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SPECIAL CONDITIONS OF CONTRACT 
1. GENERAL :  
1.1 Special conditions of contract shall be read in the conjunction with General Conditions of 

Contract, Technical Specifications, Drawings and any other documents forming part of 
this contract wherever the context so required. 

1.2 Notwithstanding the sub-division of the documents into these separate section and volume 
every part of each shall be deemed to be supplementary to and complementary to every 
other part and shall be read with and into the CONTRACT so far as it may be practicable 
to do so. 

1.3 Where any portion of the General Conditions of Contract is repugnant to or at variance 
with any provisions of the Special Conditions of Contract, unless a different intention 
appears, the provisions of the Special Conditions of Contract shall be deemed to over-
ride the provisions of the General Conditions of Contract and shall to the extent of such 
repugnancy or variations, prevail. 

1.4 Nothing extra shall be payable on account of various activities to be performed as per 
special conditions of contract except where so specified. 

2. COMPLETION SCHEDULE : 
2.1 Contractor shall have to plan his construction programme and activities so as to complete 

the work in the stipulated period by working in multiple shifts if required. The period of 
completion given includes the time required for mobilization as well as testing, 
rectifications, if any, re-testing and completion in all respects to the entire satisfaction 
ofEngineer-in-Charge. 

2.2   The period of completion given includes the time required for mobilization as well as testing, 
rectifications, if any, re-testing and completion in all respects to the entire satisfaction of 
Engineer-in-Charge. 

2.3   Contractor is expected to mobilize and deploy sufficient resources as per the agreed 
programme to achieve the progress within the broad framework of accepted methods of 
working and safety. Timely deployment of required machineries, equipment, apparatus 
and instruments are to be treated as one of the sections of the work. 
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2.4     No additional payment shall be made to the contractor for any multipleshift of working or 

any other methods contemplated by him in his workschedule even though the time schedule is approved by the Engineer-in-Charge.  
3. SCOPE OF WORK   
3.1  Scope of work includes the following: 

 To carryout Repair & Maintenance works in Non Operational area including Old AAI 
Colony premises, Car parking area (Old & New), Power House (Old & New), STP (Old & 
New), Solar Plant area, SALS area, Closed old Terminal Building, Non-Operational area 
of Administrative Building and other ancillary buildings etc., Attending Day to Day 
complaints in the above mentioned areas and all other works as per the direction of 
Engineer-In-Charge. 

4. DRAWINGS AND DOCUMENTS 
The drawings accompanying the tender document are of indicative nature and issued for 
tendering purpose with the purpose to enable the tenderer to make an offer in line with 
the requirements of the AAI. 

5. BILL OF QUANTITIES:  
5.1  The Bill of Quantities shall be read in conjunction with General Conditions of Contract, 

Special Conditions of Contract, Technical Specifications, Drawings and any other 
document forming a party of this tender. The quantities shown against the various items 
are only approximate and subject to variations as made in General Conditions of the 
Contract.  

6. TEMPORARY WORKS 
6.1  The Tenderer should see the approaches and conditions of the same. If any approach 

from main road is required at site or existing approach is to be made and maintained for 
cartage of materials etc., by the Contractor, the same shall be provided, improved and 
maintained by the Contractor at his own cost. 

6.2 All temporary and ancillary works including enabling works connected with the work shall 
be responsibility of the contractor and the price quoted by them shall be deemed to have 
included the cost of such works which shall be removed by the contractor at his cost, 
immediately after completion of the work. 

7. PAYMENTS:  
7.1  The bill shall be submitted at intervals as provided at Clause No.07 in Schedule-F on or 

before the date fixed by the Engineer-in-charge for all the works executed since previous 
bill in accordance with provision of Clause No.07 (Clause of contract).  

7.2  The bill shall not be entertained if the gross amount of the work done including secured 
advance payable is less than Rs.10.00 Lakh except Final Bill. 
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8. INCOME TAX 
 8.1  Income Tax deductions shall be made from all payments made to the Contractor as per 

the rules and regulations in force in accordance with the Income Tax Act prevailing from 
time to time.  

8.2  Labour cess as per rules and regulations in force shall be deducted from the bills of the 
contractors and deposited with designated authorities.  

8.3 Cost towards installation, testing & commissioning including arranging scaffolding 
wherever required is included in the scope of work. No extra claims will be entertained.  

8.4  The tendered rate should be inclusive of all taxes excluding GST. Wherever 
supplies/services involve imports, the same should be identified separately. Basic 
Custom Duty will be paid by AAI by utilizing EPCG license/duty scrip under SEI scheme 
of GOI. CST shall be paid to bidder for any taxable supply/services against a valid Tax 
Invoice. 

8.5  In case of change in rate of Tax or any provision relating to levy of Tax resulting in 
increase in burden of Tax on the contractor, the contractor shall be entitled to receive any 
compensation for such increase in quantum of Tax payable by the contractor. Similarly 
recovery shall be made from the contractor on account of decrease of rate of Tax or any 
provision relating to levy of Tax. 

9 WATER 
9.1 Contractor shall make his own arrangements for water supply for the work and his staff 

and workmen. If AAI provides water for the work recovery as per CLAUSE 31A GCC will 
be made in the running bills. 

10 POWER SUPPLY  
10.1 Power supply if required for the work shall be provided by AAI on chargeable basis where 

ever feasible depends upon the availability. In such cases power supply will be provided 
at one location, further distribution shall be made by the contractor on his own cost. In 
case of non feasibility of providing power supply by AAI, Contractor shall make his own 
arrangements for power supply for the execution of the work. 

11 CONTRACT AGREEMENT 
11.1  The contract agreement shall be executed on a non-judicial stamp paper of value 

Rs.100/- and cost the stamp paper shall be borne by the contractor.  
11.2  Contractor’s tender including the letters of clarifications between the contractor and            

the AAI prior to the award of contract shall form a part of the Contract Agreement to the 
extent they have been accepted by AAI.  

12 DAMAGE TO PERSON AND PROPERTY 
12.1  The contractor shall indemnify and keep indemnified AAI against all losses and claims 

for injuries or damage to any person or any property whatsoever, which may arise out of 
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or on consequence of the construction and maintenance of the works by them and 
against all claims, demands, and proceedings of or in relation thereof.  

12.2  Equipment’s for night working: In case, it appears, at any stage that the project may not  
be completed within the stipulated period due  to restricted  working  hours  in  the  day  
in  view  of operational reasons, the contractor shall execute  the work  during  the  night  
as and  when  asked  by  the Engineer-in-Charge in writing. Nothing extra shall be payable 
to contractor for working in night time.  For proper execution, the work site shall be  
properly illuminated. 

12.3  No construction equipment shall be supplied by the AAI.  
13 SITE ORGANIZATION  
13.1  Subject to the provisions in the tender document and without prejudice to contractor’s 

liabilities and responsibilities to provide adequate qualified and skilled personnel on the 
work. Contactor shall deploy site organization and augment the same as decided by the 
Engineer-in-charge depending on the exigencies of work. No Engineering personnel 
deployed at site shall be removed from the site without prior approval of the Engineer-in-
charge.  

14 CLOSING DAY’S WORK 
14.1 Work shall be closed at 2 Hours’ notice for VVIP movement and also other exigencies, if 

directed by the Engineer-in-charge. No compensation shall be entertained on this 
account from the contractor.  

15  LABOUR CAMPS 
15.1 No labour camps will be allowed in the operational area. 
16 REGULATIONS 
16.1  All men and vehicles will observe the regulations in force in the operational area and will 

do nothing to pose a danger to the aircraft and their operations. All vehicles will fly the 
mandatory red flag during day light hours and red lights during night while working in 
operational areas.  

17        INSPECTION OF SITE AND TESTING 
17.1 The Engineer-in-charge or his authorized representative shall have full power to inspect 

any portion of the work, examine the materials and workmanship at the contractor’s works 
or at any other place from where the material is obtained. Acceptance of any material 
shall in no way relieve the contractor of his responsibility for meeting the requirement of 
the specifications. 

17.2 Routine type tests for the various items of material shall be performed at the contractor’s 
works and test certificates furnished. The contractor shall permit the Engineer-in-charge 
or his authorized representative to be present during any of or all the tests. After 
notification to the Engineer-in-charge that the work has been completed, the contractor 
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shall make under the direction and in the presence of Engineer-in-charge such tests and 
inspections as have been specified or as the Engineer-in-charge shall consider 
necessary to determine whether or not the full intent of requirements of the plans and 
specifications have been fulfilled. In case the work does not meet the full intent of the 
specifications it shall be rectified by the contractor at no extra cost and the contractor 
shall bear all the expenses for any further tests considered necessary.  

17.3 The Engineer-in-charge, may at his discretion, check the test results obtained at 
contractors laboratory by independent tests at an approved laboratory. The cost of such 
material, transport, cost of testing etc., shall be borne by the contractor. 

18 ADMISSION TO SITE 
18.1   The work falls within the restricted area, execution shall be restricted to non-operational 

hours. The contractor is expected to finish the work before each break by adequate 
planning with suitable construction joints etc., as per the satisfaction of Engineer-in-
charge. All men and vehicles shall be permitted to enter aerodrome operational area only 
on possession of the security passes issued by AIRPORT IN-CHARGE. The contractor 
shall apply in writing in advance of the commencement of work for issue of security 
passes and shall submit a list of personnel concerned with their addresses and shall 
satisfy the Engineer-in-charge who shall, at his discretion, his agents, his staff and 
workmen. The contractor shall ensure that his men shall work in areas / zones allotted to 
them. Passes shall be deposited with the Engineer-in-charge on demand and in any case 
immediately after completion of work. The contractor’s concerned authorities such as 
prohibition of smoking and lighting, search of person on entry and exit, keeping to 
specified routes etc., any person found violating the security rules laid down by the 
authorities will be expelled from the area without assigning any reason whatsoever and 
contractor shall have no claim on this account. No time extension shall be granted and 
nothing extra shall be payable by AAI on account of restriction due to nonoperational 
hours and in restricted working conditions.  

19 STORES AND MATERIALS 
19.1  No storage accommodation will be arranged by AAI, contractor shall make all such 

arrangements at his own cost to the satisfaction of Engineer-in-charge. 
20 STANDARD OF WORKMANSHIP 
20.1   To determine the acceptable standard of workmanship, the contractor shall execute 

portion of the item of work as sample for approval of the Engineer-in-charge, before 
taking up the actual execution of the particular item of work.  

21 BYE LAWS 
21.1  The contractor shall comply with all bye-laws and regulations of local and statutory 

authorities having jurisdiction over the works and shall be responsible for payment of all 



 

172 
 

fees and other charges and for giving and receiving of all necessary notices and keeping 
the Engineer-in-charge, informed of the said compliance with the bye-laws, payments 
made, notices issued and received.  

21.2  The contractor shall indemnify the AAI against all claims in respect of patent rights, 
design, trademarks of name or other protected rights in respect of any plant, machine, 
work or materials used for or in connection with the work of temporary works and from 
and against all claims, demands proceedings, cost, charges and expenses whatsoever 
in respect of or in relation thereto. The contractor shall defend all actions arising from 
such claims and shall himself pay all royalties license fees, damages, costs and charges 
of all and every sort that may be legally incurred in respect thereto.  

22 SITE PRECAUTIONS 
22.1 Any materials or T&P etc., found laying outside the sites approved by the                  

Engineer-in-charge, shall be removed by the Engineer-in-charge at the risk and cost of 
the contractor.  

22.2 When the contractor’s equipment or personnel requires to cross areas which are not 
close to aircraft operations, the contractor shall provide competent flagmen at locations 
designated by the Engineer-in-charge to really signals from airport traffic control to 
personnel wishing to cross such areas.  

22.3 Every transport vehicle shall carry a permit issued by the Chief Authority of Airport / 
Aerodrome concerned and shall be produced on demand by him or his authorized agent. 
All vehicles entering the Airport limits shall follow the routes prescribed by the Chief 
Authority of Airport for entering the areas and shall display red flags on top. No vehicle 
shall be allowed between sunset and sunrise, also during the day when visibility is 500 
m or less, within the Airport limits where motor vehicle Act does not apply.  

22.4 With regard to construction safety measures, the contractor shall adhere to various Indian 
Standard Codes of Practice, requirements of Provincial Government and local Municipal 
Authority wherever the provisions of the latter two agencies shall be more stringent than 
the provisions of the former. When these codes do not exist, the contractor shall adhere 
to such safety measures as directed by the Engineer-in-charge.  

22.5 The contractor shall be responsible for any damage, resulting from his operations, either 
to buildings, structures, airport fixtures such as underground cable, contact lights, hard 
surface areas, water mains, other operational installations, Airport roads etc., The 
contractor shall restore, replace  or repair any such damage to the complete satisfaction 
of the Engineer-in-charge and in default the Engineer-in-charge may cause the same to 
be made good by any other means and deduct the expenses form any sums due to 
contractor.  

22.6 The work shall be carried out in phases in such a way that there is least obstruction to 
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the movements of Air Traffic at the Airport. The phasing shall be decided by the Engineer-
in-charge, who will be at liberty to change the phasing to suit the requirements. The 
contractor shall have to abide by these instructions and nothing extra shall be paid to him 
on this account.  

22.7 The contractor shall take all precautions to avoid any accidents by exhibiting necessary 
day and night caution boards, speed limit boards, red flags, red lights and providing 
barriers. He shall be responsible for all damages and accidents caused due to negligence 
on his part. No hindrances shall be caused to traffic during execution of work.  

22.8 No payment will be made to the contractor for damage caused by rains or other natural 
calamities during the execution of the works and no such claim on this account will be 
entertained.  

22.9 The contractor shall remove the labour huts, temporary barricades etc., on completion of 
the work and leave the site in a neat and tidy state. The payment of final bill will be subject 
to the compliance of this condition by the contractor.  

23  MATERIAL AT SITE 
23.1 Materials brought to the site by the contractor shall be stored by the contractor in a safe 

/ dry storage space. The contractor shall be responsible for safe custody of materials at 
site till such time, the installation is commissioned and handed over to the Engineer-in-
charge. b) The contractor is required to submit the bill receipt for steel, cement, paint and 
any item incorporated in work for which Engineer-In-Charge directs.  

24 WORK IN OPERATIONAL AREA 
24.1 For the work to be carried out in operational area, whenever necessary, the work shall 

be carried out in the non-operational period. The contractor shall have to coordinate with 
the Aerodrome Authority for locating T&P and stacking of materials etc., Nothing extra 
shall be paid to the contractor for all the above factors.    

25 ARRANGEMENT TO BE MADE BY THE CONTRACTOR AT SITE 
25.1 Necessary registers and stationeries required for entering data and test results shall be 

provided by the contractor duly printed at his own cost as directed by the Engineer-in-
charge.  

26 Defects liability period: 
26.1 The defects liability period for the work shall be 12(Twelve) Months which shall be 

reckoned from certified date of completion of work. All defects during this period shall be 
attended / repaired by the firm immediately as per the priority and urgency, decided by 
the Engineer-in-charge. If thetenderer fails to attend / repair the faults during this period 
the same shall be got done / repaired by AAI and the expenditure incurred towards the 
repair shall be deducted from the security deposit of the tenderer. 
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27.  USE OF CEMENT 

Cement used on work shall be Ordinary Portland Cement 43 grade conforming to IS : 
8112 (latest). In case of non–availability of 43 grade cement, 53 grade ordinary Portland 
cement conforming to IS: 12269 can be used without any cost adjustment. 

28. USE OF SAND 
M Sand / Crushed sand may be used in place of river sand if it is not available. But it 
should confirm to the CPWD specifications / requirements of IS:383-2016 without any 
cost adjustment. 

29. DAMAGE CAUSED BY RAIN, SNOWFALL, FLOOD OR ANY OTHER NATURAL 
CALAMITY 
No payment shall be made for any damage caused by rain, snowfall, flood or any other 
natural calamity, whatsoever during the execution of the work. Thecontractor shall be 
fully responsible for any damage to the govt. property andthe work for which payment 
has been advanced to him under the contract andhe shall make good the same at his 
risk and cost. The contractor shall befullyresponsible for safety and security of his 
material, T&P/Machinerybrought to the site by him. 

30.  DUTIES AND POWERS OF REPRESENTATIVES OF ENGINEER-IN-CHARGE 
The duties of the representative of the Engineer-in-Charge, are to watch andsupervise 
the Works and to test and examine any materials to be used orworkmanship employed 
in connection with the Works. He shall have noauthority to order any work involving any 
extra payment by AAI nor to makeany variation in the Works. 
i) The Engineer-in-Charge may from time to time in writing delegate to hisRepresentative 
any of the powers and authorities vested in the Engineer-in-Charge and shall furnish to 
the Contractor a copy of all such writtendelegation of powers and authorities. Any written 
instruction or writtenapproval given by the Representative of the Engineer-in-Charge to 
theContractor within the terms of such delegations shall bind the Contractorand AAI as if 
it had been given by the Engineer-in-Charge. 
ii) Failure of the Representative of the Engineer-in-Charge to disapprove anywork or 
materials shall not prejudice the power of the Engineer-in-Charge thereafter to 
disapprove such work or materials and to orderthe pulling down, removal or breaking up 
thereof. 
iii)If the Contractor shall be dissatisfied with any decision of theRepresentative of the 
Engineer-in-Charge he shall be entitled to refer thematter to the Engineer-in Charge who 
shall thereupon confirm, reverse orvary such decision. 
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31.  SECURITY PASSES: 
31.1 As the site of work is in the restricted area, the contractor has to arrange for the security 

clearance and entry passes for the work force deployed by him under this job contract as 
per the procedures in vogue. The required fee for obtaining the passes shall be borne by 
the contractor. 

32 CONTRIBUTION TOWARDS TAMILNADU MANUAL WORKERS WELFARE   
SCHEME: 

32.1 As per section 8A of Tamil Nadu Manual Workers (Regulation of Employment and 
conditions of work) Act 1982 and government order G.O. MS. No.80 dated 06.06.1997 
and G.O.MS. No.95 dated 02.07.1997 of Government of Tamil Nadu, subsequent Labour 
and Employment Department Notification No.II (2)/LE/1420(b-1)/97, published at Tamil 
Nadu Government Gazette, a contribution at the rate of 1% (One Percent) of the value 
of work is to be paid to the Tamil Nadu Construction workers welfare board, the rate 
quoted by the tenderer shall be inclusive of this amount also and AAI shall be deducting 
the same from the payments due to the contractor. 

33 CLARIFICATIONS ON STATUTORY DEDUCTIONS AT SOURCE: 
33.1 Statutory deductions shall be done on the all inclusive bill value including the 

reimbursements but excluding agreement bound penalties mentioned in succeeding 
paragraphs. 

33.2 In case of any claim for reduced/concessional rates of deductions at source, such claims 
shall be accompanied with the orders of competent authorities of taxation. In the absence 
of such orders, AAI will not entertain any such claim.  

34.      RESTRICTED AREA: 
In case work is to be carried out in restricted area, necessary passes shall be obtained   
by the contractor for his concerned labourers, supervisors etc., from the concerned 
authority.  No extra payment shall be made by AAI in this regard. 

35. RESTRICTED WORKING HOURS: 
In case normal working hours are reduced due to operational security requirement etc., 
no extra payment shall be admissible to the contractor but suitable extension of time shall 
be granted subject to verification of proper records of such restricted working hours 
maintained at site. 

36. PERMISSIBLE TIME FOR ATTENDING WORKS: 
1) Maintenance complaints shall be attended by the Contractor in totality to the entire 

satisfaction of the Complainer and Engineer-in-charge or his authorized representative 
within two days of their registration.  However, for any emergency work, or providing proper 
services as water supply, drainage and sewer has to be attended immediately without loss 
of time.  In case the contractor fails to do so the compensation as mentioned in clause 
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36.4 (below) shall be applicable.  The decision of Engineer-In-Charge or his authorized 
representative shall be final and binding to the contractor. 

2) All complicated nature of works as so certified by the Engineer-in-charge or his authorized 
representative shall be attended in totality to the entire satisfaction of the complainer and 
Engineer-in-charge or his authorized representative within 4 days of their registration. 

3) In case of major break down as so certified by the Engineer-in-charge or his authorized 
representative, the compliant shall be attended in totality to the entire satisfaction of the 
complainer and Engineer-in-charge or his authorized representative within 7 days of their 
registration. 

4) The contractor shall be liable to pay compensation for delay if he fails to meet the 
conditions as stipulated in paras 36.1, 36.2 and 36.3 @ Rs.500/- Rs.200/- and Rs.100/- 
respectively per compliant per day. 

5) In case of emergency the works may have to be completed within the time specified by 
Engineer-in-charge (after written instruction in the compliant register).  In such situation 
contractor has to mobilize the men and machinery so as to complete the task within the 
stipulated time.  In case of failure Engineer-in-charge shall execute the work as the 
situation demands to meet the emergency either departmentally or by engaging other 
agency and the excess cost whatsoever incurred over the original contractor’s quoted rate 
shall be recovered from him. 

37. ORDER FOR EXECUTING WORKS: 
 For ordering the various works on the contractor, a register of compliant / works shall be 

maintained at site at an appropriate location as directed by the Engineer-in-charge.  Any 
day to day maintenance compliant, registered in this register by any AAI employee of the 
station / Terminal Manager shall be attended and completed by the Contractor within the 
time schedule stipulated in condition 36 above. 

 For other maintenance / repair works or any other works within scope of this contract, 
description of each work along with the stipulated time of completion shall be entered in 
the register of compliant / work by the Engineer-in-charge or his authorized 
representative. 

 The contractor shall see the register every day and sign the same as a token of having 
received the work order. 

38. LIASON WITH LOCAL BODIES: 
 It will be the responsibility of the contractor to liaise with the local bodies like electricity 

Board / authority, water supply / sanitation authority, Horticulture Department, Dog 
Animal squads etc. to get the emergency service attended immediately by the concerned 
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agency at no extra cost. 
 
39. AGREEMENT:  
 On award of the work, the successful contactor shall execute an agreement with AAI in 

non judicial stamp paper of Rs.100/-. The GCC-2017 shall be down loaded and signed 
in each page which shall form part of the agreement.  The entire cost towards stamp 
paper, down loading and printing GCC 2017 shall be borne by the contractor. 

 
40. Original Invoice of Materials / Fittings to be produced for major items as desired by AAI 

for verification. 
 
41. NOVATION CLAUSE: 
 Notwithstanding anything contained in this Tender / Agreement, Parties agree that during 

the Concession Term, in the event the Authority opts to transfer its rights such as 
operation, maintenance, development etc., of the Airport to a third party under PPP model 
or in any manner as may be decided by AAI / Government of India, then the Authority 
shall have the right to assign / novate / alter this Agreement, in favour of such third party, 
to which contractor hereby gives their consent unconditionally and Authority will not be 
bound to obtain any further consent of contractor. Such assignment / novation / alteration 
would release Authority of all liabilities and obligations arising under this agreement from 
and after the date of assignment / novation / alteration and the rights and obligations of 
Authority under this Agreement and other arrangements entered into in accordance with 
the provisions of this Agreement shall be vested in such third party. The parties, along 
with relevant third party shall execute necessary documentation or put in place necessary 
agreements for the aforesaid assignment / novation / alteration as and when need arise.    

42. EXTENSION OF PERIOD OF CONTRACT: 
The maintenance contract will be for a period of 12 (Twelve) Months. The contract period 
may also be extended for further period of 06(Six) Months if needed by AAI on the same 
Terms and Conditions of the Work Order / Contract Agreement and this decision of AAI 
will be binding on contractor. 
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TECHNICALSPECIFICATIONS 
1.00  PREAMBLE   
1.01  These technical specifications shall be read in conjunction with the various other documents 

forming the contract, namely Notice Inviting Tender & Instructions to Tenderers, Conditions of 
Contract, Special Conditions of Contract, Bill of Quantities and other related documents, together 
with any addenda thereto issued.   

2.0  SCOPE OF WORK   
2.01  The work to be carried out under this contract shall consist of various items as per description of 

works contained in the Bill of Quantities.  Any discrepancy between the details given in Bill of 
Quantities   and   that   provided   in   Technical Specifications of the corresponding items, the 
provisions of the Bill of Quantities shall take precedence.   

2.02  The  item  rates quoted by  the  Contractor  shall, unless otherwise specified also include  
compliance with/supply of the following:-   
a)  General works such as setting out, clearance of site before setting out and clearance of works 

after completion.   
b)  Samples  of  various materials proposed  to  be used  on the work for conducting tests  thereon 

is  required   as  per the  provisions  of  the contract.   
c)  Any other item   of work   which   is   not specifically   provided   in   the   Bill    of Quantities 

but which is necessary for complying with the provisions of the contract.   
3.00  GENERAL   
3.01  The works will be executed as indicated in the nomenclature of each item and technical 

specifications as given hereunder as made applicable to this contract.   
3.02  In the absence of any definite provision in the technical specifications contained herein, reference 

may be made to the latest CPWD, MOST, IRC, ICAO Specifications and IS codes, in that order.   
Wherever these are silent, the construction  and  completion of  the  works  shall conform to sound 
engineering  practice  and in case of  any  dispute arising out of the  interpretation of  the  above, 
the decision  of  the  Engineer-in-Charge   shall   be  final  and  binding on the Contractor.   

3.03  In  addition,  the abbreviations CPWD, IRC, MOST, IS, BS, ICAO  ASTM,  AASHTO  shall  be  
considered to have the following meaning:-   
CPWD  :  Central Public Works Department   
IRC  :  Indian Road Congress   
MOST  :  Ministry of Shipping & Transport  (Road Wing) Government of India   
IS     : Indian Standard of the Bureau  of Indian Standards.  
BS  :  British  Standard  of  the   British Standard                     
ICAO  :  International Civil Aviation Organisation 
ASTM  :  American Standards of the American Society of Testing Materials   
AASHTO   : American Association of State Highway and Transportation  Officials.    
All the codes of practice, standards and specifications  applicable  shall  be  the  latest  editions  
with up to date correction slips etc. or as directed by the  Engineer-in-Charge.    
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4.00  TESTING   
4.01 It is made clear that cost of testing, cost of material for testing, all field apparatus required for 

sampling and testing as per CPWD/IS codes and a manpower incident to such testing will be 
provided along with necessary transport arrangement to and fro to the approved testing agency or 
laboratory by the Contractor during the construction phase of the work and defect liability period. 
The expenditure in this regard shall be borne by the Contractor and nothing extra shall be payable 
by AAI on this account. Field laboratory with all the required apparatus and staffs shall be 
established by the Contractor at site of work at his cost for carrying out field tests at stipulated 
frequencies.  

5.00  SAMPLING AND TESTING   
5.01  The Contractor or his  accredited  representative shall   be  present  during  sampling/testing and 

signify  his concurrence for sampling/  testing  carried   out  by  signing  the    test    records.  The 
Contractor  shall be liable  of  all   actions    consequent  to the test and their results as if  he  
himself  attended to the tests. The  Contractor  is duly advised to be present himself for sampling 
and  testing or in the alternative, have fully qualified duly  authorized  Engineer for this purpose.   

6.0 GENERAL LIST OF CODES, STANDARDS AND SPECIFICATIONS ADOPTED IN 
THE TENDER DOCUMENTS.   

6.01    The following IRC standards and IS, ASTM, British Standards, Codes and CPWD Specifications 
have generally been adopted in the tender documents. This list however does not limit the use of 
any other relevant code or standards by the Engineer-in-charge solely at his discretion either 
referred to in the tender documents or not, to achieve the desired quality of work. All the codes 
practice, standards and specifications applicable shall be the latest edition with all correction slips, 
etc, or as directed by the Engineer-in-Charge.   
IS 6913 Stainless steel tubes for food and beverage industry 
ASTM A312 - A312/A312M-00 Specification for Seamless and Welded Austenitic 

Stainless Steel Pipes 
IS:383-1970 Coarse and fine aggregates from natural sources for 

concrete. 
IS:1124-1974 Method of test for water absorption, apparent specific 

gravity and porosity of Natural Building Stone. 
IS:1199-1959 Methods of sampling and analysis of concrete. 
IS:2386-1963 Methods of test for aggregate for concrete:- 
(Part –I)-1963 Particle size and shape. 
(Part –II)-1963 Estimation of deleterious materials and organic 

impurities. 
(Part –III)-1963 Specific gravity, density, voids, absorption and bulking. 
(Part –IV)-1963 Mechanical Properties. 
(Part –V)-1963 Soundness 
(Part –VI)-1966 Measuring mortar making properties of fine aggregates. 
(Part –VII)-1963 Alkali-Aggregate reactivity 
(Part –VIII)-1963 Petro graphic Examination 
IS:2720 Methods of tests for soils: 
(Part –II)-1973 Determination of water content 
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(Part-III) (Section-I)-1980 Determination of specific gravity, section I fine grained 
soils. 

(Part-III) (Section-II)-1980 Determination of specific gravity, fine medium and 
coarse grained soils. 

Part-IV-1985 Grain size analysis 
Part-V-1985 Determination of liquid and plastic limit. 
Part-VII-1980 Determination of water content dry density relation 

using light compaction. 
Part-VIII-1983 Determination of water content dry density relation 

using heavy compaction. 
Part-XXVIII-1974 Determination of dry density of soils in place by core 

cutter method. 
Part XXIX-1975 Determination of dry density of soils in place by core 

cutter method. 
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APPROVED LIST OF PREFERRED MAKES FOR USE IN AAI WORKS 
 

Sr.
No 

Name of Product / 
Item 

Proposed Brands / Makes / 
Manufacturers Remarks 

1 Cement  ACC Ltd.   
Ultra Tech 
Shree Cement Ltd. 
Ambuja 
Jaypee 
Century 
J.K. Laxmi (JK Lakshmi Cement Ltd.) / JK 
Cement 
Nuvoco 
Dalmia Cement (Bharat) Ltd. 
Birla A1 (Orient Cement Ltd.) 
Star Cement 
PENNA  
Max Cement 
Ramco Cement 
Chetttinad Cement 
Wonder (Wonder Cement Limited) 
JSW Cement 
Zuari Cement 
Prism Cement 

2 TMT Reinforcement 
Steel SAIL 

  

RINL (VIZAG Steel) 
TATA TISCON (TATA Steel Limited) 
JSW Steel Ltd.  
JSPL 
Shyam Steel Industries Ltd. 
ESL Steel Ltd. 
Shyam Metalics & Energy Ltd. 
Shri Bajrang Power & Ispat Ltd. 
Rashmi Metaliks Limited 
SRMB Srijan Private Limited 
MS Agarwal Foundries Private Limited 
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Real Ispat and Power Limited 
Jai Balaji Industries Limited 
Maithan Steel & Power Limited 
Shree Nakoda Ispat Limited 

3 Structural Steel - MS 
Tubular Sections 
(Circular, Square, 
Rectangular) for 
Columns, Truss, MS 
Pipes, Flats, Angles,  
Beams, Channels, 
Strips, etc. 

SAIL 

  

RINL (VIZAG Steel) 
TATA Structura (TATA Steel Limited) 
JSW Steel Ltd.  
JSPL 
APL Apollo Tubes Ltd. 
Shyam Metalics & Energy Ltd. 
Surya Roshni Ltd. 
Nezone Tubes Ltd. For works costing 

upto Rs.15 crores 
only. 

Utkarsh India Ltd. 
Hi-Tech Pipes Ltd. 

4 Vitrified / Ceramic 
Tiles 

Prism Johnson Limited (H&R Johnson 
(India) Ltd.) 

  

NITCO Tiles Ltd. 
Orient Bell Ltd. 
Oracle Granito Ltd. 
Kajaria Ceramics Ltd. 
RAK Ceramics (RAK Ceramics Ltd.) 
AGL (Asian Granito India Ltd.) 
Oasis Vitrified Tiles (Oasis Vitrified Pvt. 
Ltd.) 
Varmora Granito Pvt. Ltd. 
Qutone Ceramic Pvt. Ltd. 
Ambani Vitrified Pvt Ltd. 
Simpolo Vitrified Pvt Ltd. 
Pavit Ceramics Pvt Ltd. 
Aparna Enterprises Ltd. 
Sunheaart Ceramik (Sunshine Tiles 
Company Pvt. Ltd) 

5 Aluminium Standing 
Seam Roofing System KALZIP (Kalzip India Pvt. Ltd.)   

Kingspan (Kingspan Jindal Pvt. Ltd.) 
Bemo (Bemo Systems GmbH) 
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New Look Furnishers For roofing work up 
to 15,000 Sqm. 

6 Metal ceiling Tile / 
Baffle ceiling Hunter Douglas India Pvt. Ltd. 

  

Durlum India Pvt. Ltd. 
Saint Gobain Gyproc India Ltd. 
Knauf Ceiling Solutions (India) Pvt. Ltd 
(Formerly Armstrong World Industries 
(India) Pvt. Ltd.) 
USG Knauf (Knauf India Pvt. Ltd.) 
Dexune (Dexune Marketing Pvt. Ltd.) 
Ceiflo Technologies Pvt. Ltd. 
New Age False Ceiling Pvt. Ltd. 

7 Galvalume / Steel 
sheet roofing (Top & 
Bottom) over M.S. 
Structure. 

Tata Bluescope Steel Ltd.   
Jindal Steel (Jindal India Ltd.) 
JSW Steel Coated Products Limited 
APL Apollo Building Products Private 
Limited 
Colorshine Coated Pvt. Ltd. 

8 Aluminium 
Composite Panels 
(ACP) 

Alucobond (3A Composite India Pvt. Ltd.)   
Alstrong Enterprises India Private Limited 
Aludecor Lamination  Pvt. Ltd. 
Eurobond (Euro Panel Product Ltd.) 
Alstone (Alstone International) 
Viva (Viva Composite Panel Pvt. Ltd.) 
Alutech (Alutech Industries) 
Virgo (Virgo Laminates Ltd.) 
Alutuff (Ashoka Foam Multiplast Pvt. Ltd.) 
Alexia Panels 
Timexbond Industries Pvt. Ltd. 

9 Honeycomb 
Composite Panels Alucobond (3A Composites India Pvt. Ltd.)   

Aludecor Lamination  Pvt. Ltd. 
Eurobond (Euro Panel Product Ltd.) 
Alstone (Alstone International) 
Viva (Viva Composite Panel Pvt. Ltd.) 
Alutuff (Ashoka Foam Multiplast Pvt. Ltd.) 

10 Aludecor Lamination  Pvt. Ltd.   
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Zinc Composite 
Panels (ZCP) 

Alstone (Alstone International) 
Viva (Viva Composite Panel Pvt. Ltd.) 
Eurobond (Euro Panel Product Ltd.) 

11 Aluminium 
Extrusions / Structural 
Members 

Hindalco Industries Ltd. 
  Jindal Aluminium Ltd. 

Bhoruka (Bhoruka Extrusions Pvt. Ltd.) 
NALCO 

12 Float Glass / High 
Performance Glass / 
Glass Mirror 

Saint Gobain Glass India Ltd. 

  

AIS Glass Solution Ltd. 
Pilkington 
Guardian Sun Guard 
Modi Guard (Gujarat Guardian Limited) 
Sisecam Flat Glass India Pvt. Ltd. 
Gold Plus Glass Industry Ltd. 
TPRS Enterprises Pvt. Ltd. 
Atul Ltd. 

13 UPVC Doors & 
Window Aparna venster 

  

Okotech (Aparna Enterprises Ltd.) 
Fenesta (Fenesta Building Systems) 
Aluplast 
NCL Veka Ltd. 
Window Magic India Pvt. Ltd. 
Rajshri Plastiwood 

14 Wood Polymer 
Composite (WPC) Ecoboard (Alstone Industries Pvt. Ltd.) 

  Rajshri Plastiwood (Div. of Rajshri 
Productions Pvt. Ltd.) 
Kaka Industries Ltd. 

15 Admixtures / Water 
Proofing compound / 
Acrylic Cementitious 
Coating / Liquid 
membrane 
(Polyurethane & 
Polyurea) / HDPE & 
Self Adhesive 
Membrane 

Pidilite Industries Ltd. 

  

FOSROC Chemicals (India) Pvt. Ltd. 
CICO Technologies Ltd. 
Sika India Pvt. Ltd. 
BASF India Ltd. 
MC-Bauchemie (MC-Bauchemie India Pvt. 
Ltd.) 
Ardex Endura (India) Pvt. Ltd. 
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STP Ltd. 
Choksey Chemicals Pvt. Ltd. 
MYK Laticrete (MYK Laticrete Pvt. Ltd.) 
Mapei (Mapei Construction Products Pvt. 
Ltd.) 
Chryso India Pvt. Ltd. 
Maruti Bitumen Pvt. Ltd. 
Penetron India Pvt. Ltd. 
Supreme Bituchem India Pvt. Ltd. 
Asian Paints Ltd. 
IWL India Ltd. 
TP Buildtech Pvt. Ltd. 
MYK Arment Pvt. Ltd. 
Technonicol India Pvt. Ltd. 
Saint-Gobain India Pvt. Ltd. 
Ferrous Crete (India Pvt. Ltd.) 
Fair Mate Chemicals Pvt. Ltd. 
Berger Paints India Ltd. 
Yahska Polymers Pvt Ltd. 
Hindcon Chemicals Ltd. 
Buildtech Products India Private Limited 
Kryton Buildmat Co. Pvt. Ltd. 
Kunal Conchem Pvt. Ltd. 
Bostik India Pvt. Ltd. 
M.K Petro Products India Private Limited 
Prism Johnson Limited  
Boxer Construction Chemicals 
Ado Additives Technologies Limited 
Sunanda Speciality Coatings Pvt. Ltd. 
Tikitar Danosa (India) Pvt. Ltd. 

16 Bipolar Corrosion 
Inhibitor Admixture STP Ltd. 

  Sika India Pvt. Ltd. 
BASF India Ltd. 
Chryso India Pvt. Ltd. 
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Supreme Bituchem India Pvt. Ltd. 
Sunanda Speciality Coatings Pvt. Ltd. 
Conchem Labs LLP 
FOSROC Chemicals (India) Pvt. Ltd. 

17 Reinforcement 
coupler Dextra 

  
G-Tech 
Hi-Tech Engineering Solutions 
Sanfeild (India) Ltd. 
Tata Steel Limited 

18 Hardware Fitting` Dormakaba India Pvt. Ltd. 

  

Q-Railing India Pvt. Ltd. (Formerly D-Line) 
Hafele India Pvt. Ltd. 
GEZE Gmbh 
Linox Technology Pvt. Ltd. 
Assa Abloy 
Kich Architectural Products Pvt. Ltd. 
Godrej & Boyce 
LGF Sysmac India Pvt. Ltd. 
Rinox Kaufmann Ltd. 
Ozone India Pvt. Ltd. 
Everite 
Define 
Hardwyn (Hardwyn India Ltd.) 
Arkay 
Dorset Industries Pvt. Ltd. 
Prayag Polymers Pvt. Ltd. 
Hettich India Pvt. Ltd. 
Ozone Overseas Pvt. Ltd. 

19 Steel / Wood Fire 
Resistant Shutter Navair Ltd. 

  
Pormat International Ltd. 
Shakti Hormann Pvt. Ltd. 
Sukri Paints & Chemicals 
Iclean 
Signum Fire Protection 
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Pacific (Pacific Fire Controls Pvt. Ltd.) 
ASUS Security Pvt. Ltd. 

20 Laminates / 
Laminated Particle 
Board / Prelaminated  
Board / MDF / Ply 
Board / Flush Doors / 
Compact Laminate 
Toilet Cubical / Urinal 
Partitions 

Greenlam Industries Ltd. 

  

Merino Industries Ltd. 
Century Plyboards (I) Ltd. 
National Ply 
Archidply (Archidply Industries Limited) 
Kitply Industries 
Novapan 
Duro 
Mayur Doors 
Greenply  
ASIS 
Greenpanel Industries Limited 
Punjab Plywood Industries  
Stylam Industries Ltd. 
Bobrick Washroom Equipment Inc. 
Dormakaba India Pvt. Ltd. 
Trespa 
T-Line(Inner Space) 
Samrat Plywood Limited 
Jain Doors Pvt. Ltd. 
Jain Wood Industries 
Arjnwoodmart Private Limited 
Virgo Laminates Ltd. 

21 Fasteners / Anchor 
Fasteners Hilti (Hilti (India) Pvt. Ltd.) 

  

Fischer 
BOSCH 
Fasteners India 
Mungo 
Rawl Plug 
Koncept Steel Private Limited 
Axel India 
AFT (Anchorite Fixing Technology) 
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22 Wooden Laminated 
Flooring / Vinyl 
Flooring / Rubber 
Flooring 

Pergo Ltd. 

  

Action Tesa 
Unitex 
Knauf Ceiling Solutions (India) Pvt. Ltd 
(Formerly Armstrong World Industries 
(India) Pvt. Ltd.) 
Epitome 
Scheit 
Responsive Industries Ltd. 
Greenlam Industries Ltd. 
Greenpanel Industries Ltd. 

23 Epoxy / PU Flooring STP Ltd. 

  

Sika India Pvt. Ltd 
BASF India Ltd. 
FOSROC Chemicals (India) Pvt. Ltd. 
Tremco CPG (India) Pvt. Ltd. 
Cipy Polyurethanes Pvt. Ltd. 
NITCO Tiles Corp. 
Maruti Bitumen Pvt. Ltd. 
Supreme Bituchem India Pvt. Ltd. 
Chryso India Pvt. Ltd. 
Saint-Gobain India Pvt. Ltd. 
Bostik India Pvt. Ltd. 
Asian Paints Ltd. 
Pidilite Industries Ltd. 
Berger Paints India Ltd. 
MYK Arment Pvt. Ltd. 
Hygie Profile India Pvt. Ltd. 
Sunanda Speciality Coatings Pvt. Ltd. 

24 Tile Joint Filler, Tile / 
AAC Block / Stone 
Fixing Adhesive / 
Solid Epoxy Grout 

Ardex Endura (India) Pvt. Ltd. 

  
Ferrouscrete India Pvt. Ltd. 
MYK Laticrete (MYK Laticrete Pvt. Ltd.) 
Pidillite Industries Ltd. 
FOSROC Chemicals (India) Pvt. Ltd. 
BASF India Ltd. 
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Fairmate (Fair Mate Chemicals Pvt. Ltd.) 
STP Ltd. 
Home Pride Adhesive Pvt. Ltd. 
Saint-Gobain India Pvt. Ltd. 
Berger Paints India Ltd. 
Somany Ceramics Ltd. 
Ultratech Cement Ltd. 
Kerakoll India 

25 Floor Hardener STP Ltd. 

  

Sika India Pvt. Ltd. 
BASF India Ltd. 
Pidillite Industries Ltd. 
FOSROC Chemicals (India) Pvt. Ltd. 
Ironite 
Mapei (Mapei Construction Products Pvt. 
Ltd.) 
Chryso India Pvt. Ltd. 
Supreme Bituchem India Pvt. Ltd. 
Saint-Gobain India Pvt. Ltd. 
MYK Arment Pvt. Ltd. 

26 Polycarbonate sheet Lexan 

  

Sabic (GE Plastic) 
Dan Pal 
Polygal India Pvt. Ltd. 
Gallina India Pvt. Ltd. 
Coxwell Domes (Coxwell Domes Engineers 
Pvt. Ltd.) 
Tuflite 
DPI Daylighting Pvt. Ltd. 

27 Calcium Silicate / 
Mineral Fiber False 
Ceiling Tiles / 
Gypsum False Ceiling 
Boards / Partition 
Boards 

Saint Gobain Gyproc India Pvt. Ltd. 

  
Lloyd Insulation India Ltd. 
Knauf Ceiling Solutions (India) Pvt. Ltd 
(Formerly Armstrong World Industries 
(India) Pvt. Ltd.) 
Knauf AMF India Pvt. Ltd. 
Aerolite Ceiling System 
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Andhra Polymers Pvt. Ltd. 
USG Knauf (Knauf India Pvt. Ltd.) 
Hilux (Ramco Industries Ltd.) 
Gridline 
Everest 
Dexune (Dexune Marketing Pvt. Ltd.) 
Vans Gypsum 
New Age False Ceiling Pvt. Ltd. 

28 Fiber Cement Board / 
Cement Board Bison (NCL Industries Ltd.) 

  Hicem (Ramco Industries Ltd.) 
Everest (Everest Industries Ltd.) 
Visaka Industries Ltd. 

29 Paints for steel 
structure (Epoxy 
paints) / PU Paints / 
Water Proof Cement 
Paints / Primer / 
Distemper / Texture 
finish Paint / Synthetic 
Enamel Paint /Fire 
Retardant Paint 

JSW-Akzo Nobel India Pvt. Ltd. 

  

Jenson & Nicholson 
Oikos India Pvt. Ltd. 
Asian Paints Ltd. 
Berger Paints India Ltd. 
Nerolac 
Acro Paints Ltd. 
Snowcem India Ltd. 
Shalimar (Shalimar Paints Ltd.) 
Jotun 
Grauer & Weil (India) Ltd. 
STP Ltd. 
Hempel Paints India Pvt. Ltd. 
Anupam Enterprises 
Dooall Corpro India Pvt. Ltd. 
Nippon Paint India Private Limited 
FOSROC Chemicals (India) Pvt. Ltd. 

30 Wall Putty J.K. Cement 

  
Toyo Ferrouscrete India Pvt. Ltd. 
Birla White 
Dalmia Magic Premium Skim Coat (Dalmia 
Cement (Bharat) Ltd.) 



 

191 
 

Asian Paints Ltd. 
NCL Buildtek Pvt. Ltd. 
Ferrous Crete (India Pvt. Ltd.) 
Saint-Gobain India Pvt. Ltd. 
Nippon Paint India Private Limited 

31 Expansion Joint filler 
board / Joint covers Vexcolt International Ltd (U.K) 

  

Construction Specialities (USA) 
The Supreme Industries Ltd. 
STP Ltd. 
Dupont 
Sanfeild 
Hercules 
Z-Tech 
DECG International 
M.M. Systems 
Kantaflex-Balco (Kantaflex (India) Pvt. 
Ltd.) 
Mapei (Mapei Construction Products Pvt. 
Ltd.) 
Migua 
Insuboard 
Soprema 
Supreme Bituchem India Pvt. Ltd. 
Pinnacle Solutions 
VR Engineers 

32 Glass Grid for 
Bituminous works Saint Gobain ADFORS 

  

Maccaferri Environmental Solutions Pvt. 
Ltd. 
Techfab Industries Ltd. 
Giridhar Techfab Pvt. Ltd. 
Terrain Infratech 
Flexituff International Ltd. 
Supreme Non-Woven Ind. Pvt. Ltd. 
Polyon Textiles Private Limited 

33 Runway Marking 
Paint (Water based) Nerolac   Berger Paints (Berger Paints India Ltd.) 
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Asian Paints Ltd. 
ITS Coatings Pvt. Ltd. 
Supreme Bituchem India Pvt. Ltd. 
STP Ltd. 

34 Saintary ware / Fixture 
/ Fittings / SS Sink / 
Specially abled Fitting 

Kohler Co. (USA)   
Jaquar and Company Pvt. Ltd. 
American Standard 
Hindware 
Queo (Hindware Limited) 
Parryware  
Roca (Roca Bathroom Products Pvt. Ltd.) 
Grohe AG (Germany) 
Franke (Switzerland) 
Bobrick Washroom Equipment Inc. 
Duravit 
Marc 
H&R Johnson (India) Ltd. 
Prism Johnsons Ltd. 
Cera 
Senator (Cera Sanitaryware Ltd.) 
Somany Ceramics Ltd. 
Dolphy India Pvt. Ltd. 
Rak Ceramics India Pvt. Ltd. 
Nirali (Jyoti Kitchen Industries Pvt. Ltd.) 
Jayna 
Pressalit Ltd. 
Hindustan 
Aqua Plumbings Pvt. Ltd. 
Astral Ltd. 
Euronics (Euronics Industries Pvt. Ltd.) (Except SS Napkin 

and Soap Dispenser) 
35 G.I. Pipe Fittings Unik 

  Zoloto Malleables 
Leader Valves Ltd. 
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Surya 
R-Brand 
KS 
SS 

36 Soil Waste & Vent 
Pipes & Fittings and 
Water Supply Pipes - 
Sand Cast Iron S&S / 
Centrifugally Cast 
(Spun) S&S / Hubless 
Centrifugally Cast 
Spun Iron Pipes / 
Centrifugally (Spun) 
CI Pipes Class 'LA' / 
Ductile Iron Pipe / CI 
Manhole Covers & CI 
Grating. 

NECO (Jayaswal Neco Industries Ltd.) 

  

BIC (Bengal Iron Corporation) 
RIF 
Electrosteel Steels Casting Ltd. 
SKF 
Kapilansh Dhatu Udyog (P) Ltd. 
Saint Gobain 
Hepco (Binay Udyog Pvt. Ltd.) 
Raj Pattern Makers & Founders Pvt. Ltd. 

37 Structural / Weather 
Sealant for structural 
glazing / ACP  

Wacker 

  

Dow Corning 
G.E. Plastics 
Pidilite Industries Ltd. 
FOSROC Chemicals (India) Pvt. Ltd. 
BASF India Ltd. 
STP Ltd. 
Rawl Plug 
Choksey Chemicals Pvt. Ltd. 
Supreme Bituchem India Pvt. Ltd. 
Maruti Bitumen Pvt. Ltd. 
Sika India Pvt. Ltd. 
Alstone Industries PVt. Ltd. 

38 Poly Sulphide / 
Polyurethane Sealant 
for Joints 

FOSROC Chemicals (India) Pvt. Ltd. 

  

Choksey Chemicals Pvt. Ltd. 
Pidilite Industries Ltd 
Sika India Pvt. Ltd 
Dow Corning 
MYK Laticrete (MYK Laticrete Pvt. Ltd.) 
Tuffseal 
Wacker 
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G.E.  
STP Ltd. 
BASF Iindia Ltd. 
Maruti Bitumen Pvt. Ltd. 
Chryso India Pvt. Ltd. 
Supreme Bituchem India Pvt. Ltd. 
Bostik India Pvt. Ltd. 
MYK Arment Pvt. Ltd. 
McCoy Soudal Sealants Adhesives & 
Foams Pvt. Ltd. 

39 Modular S.S. / Glass 
Railing Dormakaba India Pvt. Ltd 

  

Jindal Lifestyle Ltd. 
GEZE Gmbh 
Q-Railing India Pvt. Ltd. (Formerly D-Line) 
Linox Technologies Pvt. Ltd. 
Kich Architectural Products Pvt. Ltd. 
Ozone India Pvt. Ltd. 
Assa Abloy 
Rinox Kaufmann Ltd. 
Maruti Architectural Products Pvt. Ltd. 

40 Solid Acrylic Surface 
boards Dupont  

  
LG-Himacs (LX Hausys India Pvt. Ltd.) 
Hanex 
GMGR India (Samsung Staron) 
Neonnex 
Durlax Top Surface Limited 

41 Tensile Fabric Mehler Texnologies (Low & Bonar India 
Pvt. Ltd.) 

  Serge Ferrari India Pvt. Ltd. 
Sattler PRO-TEX 

42 Autoclaved Aerated 
Cement (AAC) Blocks Magicrete Building Solutions Pvt. Ltd. Remark: 

Apart from these 
makes, locally 
available makes may 
be explored meeting 
technical 
specifications. 

Finecrete Eco-Blocks Pvt. Ltd. 
Aerocon 
Bilt Technologies 
JK 
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Instablock 
Max Blocks 
RS Green Infra (India) Pvt. Ltd. 
Siporex 
Kataria Ecotech.Pvt. Ltd. 
Krrish White Bricks LLP 
Jindal AIR 
NCL Buildtek Pvt. Ltd. 
Renaatus Procon Private Limited 

43 Automatic Revolving / 
Swing Door Dormakaba India Pvt. Ltd. 

  

Hafele India Pvt. Ltd. 
GEZE Gmbh 
Gilgen Door Systems AG 
Linox Technology Pvt. Ltd. 
Assa Abloy 
Autoingers 

44 Walkways / Fall 
protection system / 
Roof Hatch 

WULMET 

  

Latchways 
Capital Safety 
Honeywell 
Checkmate 
Karam Safety Pvt. Ltd. 
Kingspan Jindal Pvt. Ltd. 
Nystrom 
Babenko 
Bilco 

45 Gypsum Plaster / 
Polymer Modified 
Self Curing Mortar 

Ferrous Crete (India) Pvt. Ltd. 

  

Ultra Tech 
Saint Gobain Gyproc India Ltd. 
Dow Construction Chemicals 
BASF India Ltd. 
Asian Paints Ltd. 
Saint-Gobain India Pvt. Ltd. 
Dudhi Industries Private Limited 
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46 Curing compound 
(Resin based & wax 
based) 

FOSROC Chemicals (India) Pvt. Ltd. 

  

Sika India Pvt. Ltd. 
BASF India Ltd. 
Supreme Bituchem India Pvt. Ltd. 
CICO Technologies Ltd. 
STP Ltd. 
Berger Paints India Ltd. 
Yahska Polymers Pvt Ltd. 
Akarsh Specialities 

47 Decorative Films / 
Safety Films 3M 

  Avery Dennison 
Deck 

48 Steel Nano coat Four Solutions Pvt. Ltd.   
Meta-Chem Paints & Adhesives Pvt. Ltd. 
Advanced Lab. 

49 Geotextile Products TechFab India Industries Ltd.   
Strata Geosystems (India) Pvt. Ltd. 
Suntech Geotextile Pvt. Ltd. 
Maccferri Environmental Solutions. 

50 UPVC / CPVC / SWR 
PVC Pipes & Fittings The Supreme Industries Ltd. 

  

Finolex Industries Ltd. 
Savoir Faire Manufacturing Co. Pvt. Ltd. 
AKG Extrusions Pvt. Ltd. 
Surya Roshni 
Astral 
Prince 
Ori-plast 
Ashirvad 
Vectus 
Prayag (Prayag Polymers Pvt. Ltd.) 
Balco 
Texmo Pipes and Products Ltd. 
HIL Limited 
Vishal Pipes Limited 
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51 Rock wool / Glass 
wool Insulation UP Twiga  

  

Roxul-Rockwool 
Rockloyd 
Saint Gobain India Pvt. Ltd. (Formerly 
Rockwool India) 
Lloyd Insulations India Ltd. 
Polybond Insulation Pvt. Ltd. 
Hi-Tech Rock Fibre Private Limited 
Thermocare Rock Wool (India) Pvt. Ltd. 

52 G.I. Pipe Tata Steel Ltd. 

  

Jindal Pipes Ltd. 
Surya Roshni (Surya Roshni Ltd.) 
APL Apollo Tubes Ltd. 
Zenith 
Utkarsh Pipes & Tubes Ltd. 
Nezone Tubes Ltd. 
Hi-Tech Pipes Ltd. 
Jotindra Steel & Tubes Ltd. 
Ravindra Tubes Private Limited 
Dadu Pipes Pvt. Ltd. 
Vishal Pipes Limited 
Chetna Steel Tubes Private Limited. 

53 Sluice Valve / 
Pressure Reducing 
valve / Non-Return 
valve (CI  / Gun 
Metal)  

Sant Valves Pvt. Ltd. 

  

Zoloto 
Audco(L&T) 
Castle 
Leader Valves Ltd. 
Kartar 
Honeywell 
IVC 

54 HDPE Pipes Geberit 
  Saint Gobain 

Savior Faire Manufacturing Co. Ltd. 
Jain Irrigation 
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Ori-plast 
East - Hooghly Agro Plantation Pvt. Ltd. 
Aaram Plastics Private Limited 
Shree Narayani Pipe Mfg Co 
Vishal Pipes Limited 
Prince Pipes and Fittings Limited 
Vishal Heavy Engineering Private Limited 
Sangir Plastics Pvt. Ltd. 
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FORM “A” 
DETAILS OF SIMILAR WORKS SUCCESSFULLY COMPLETED OR SUBSTANTIALLY 
COMPLETED DURING THE LAST SEVEN YEARS ENDING ON….. 
 

Sl. No. Details of work W-1 W-2 W-3 
i Name of work / project and 

Location    

ii Name and Address of client    

iii Awarded Cost of work (in Rs. 
Lakhs)    

iv Date of commencement as per 
contract    

v Stipulated date of completion    

vi Actual date of completion    

vii Completion Cost / Actual work 
done    

viii 
Whether the work was done on 
back to back basis  
Yes/No 

   

 
 

 
 
 

SIGNATURE (S) OF BIDDER (S) 
(WITH STAMP) 

 
 
Note: The contractor should give list of only of eligible category works of requisite amount with 

supporting documents issued from client. 
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FORM “B” 
FINANCIAL INFORMATION 

 Name of the Firm / Contractor ………………………………… 
 

1. Financial Analysis - Details to be furnished Turnover on construction works with Profit / Loss as per 
figure in Balance Sheet account for the last three years duly certified by the Chartered Accountant as 
submitted by the applicant to the Income Tax Department. 
 

Fig in Lakhs Rs. 
Sl. 
No. Particulars Financial Year (Last Three years) 

FY…………… FY…………… FY…………… 

1. Turn-Over on Construction 
works    

2. Profit / (loss) after Taxes 
(standalone)    

 2. Financial arragements for carrying out the proposed work. 
 
 
Unique Document Identification Number (UDIN) ……………………………………………………..….. 
 
 
 
Signatue of Charteredd Accountant with Seal           SIGNATURE (S) OF BIDDER (S) 
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FORM “C” 
 

FORM FOR CERTIFICATE OF NET WORTH FROM CHARTERED ACCOUNTANT 
 
 This is to certify that as per the audited Balance Sheet and Profit & Loss Account during the Financial 

year 2024-25, the Net Worth of M/s………………………………………………........ (Name & 
Registered Address of individual / firm / company), as on ………………………….. (the date of 
certificate) is Rs…………………………………………………………………… after considering all 
liabilities. It is further certified that the Net Worth of the company has not eroded by more than 30% in 
the last Three years ending on 31st March 2025.” 
Unique Document Identification Number (UDIN) ………………………………………….. 
 
 
Signature of Chartered Accountant 
…………………………….. 
Name of Chartered Accountant 
…………………………….. 
Membership No. of ICAI 
…………………………….. 
Date and Seal 
 

        SIGNATURE (S) OF BIDDER (S) 
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TENDER ACCEPTANCE LETTER (To be given on Contractor’s Letter Head) 
To 
The Deputy General Manager (Engg-Civil), Airports Authority of India, 
Trichy Airport, 
Trichy - 620 007. 
 Sub: ACCEPTANCE OF TERMS & CONDITIONS OF TENDER 

(Tender Ref No: AAI/TRY/ARMO(RESI OTHER BLDG)/26-27, Tender ID: 
2026_AAI_271522_1) 

Name of work: A/R&M/O Civil works at Trichy Airport during the year 2026-27.                      
S.H: Civil Repair and Maintenance works in Non-Operational area including Old AAI Colony 

premises, Car parking area (Old & New), Power House (Old & New), STP (Old & 
New), Solar Plant area, SALS area, Closed old Terminal Building, Non-Operational 
area of Administrative Building and other ancillary buildings. 

Dear Sir, 
1. I / We have downloaded / obtained the tender document(s) for the above mentioned ‘Tender / 

Work’ from CPP Portal web site(s) namely: https://etenders.gov.in/eprocure/app as per your 
advertisement, given in the above mentioned website(s). 

 
2. I / We hereby certify that I / We have inspected the site and read the entire terms and conditions 

of the tender documents, corrigendum(s) and reply to query if any made available to me / us 
which shall form part of the contract agreement and I / We shall abide hereby the terms / 
conditions / clauses contained therein. 
 

3. I / We hereby unconditionally accept the tender conditions of AAI’s tender documents in its 
totality / entirety for above mentioned work. 

 
4. I / We declare that I / we have not paid and will not pay any bribe to any officer of AAI for 

awarding this contract at any stage during its execution or at the time of payment of bills, and 
further if any officer of AAI asks for bribe / gratification, I will immediately report it to the 
Appropriate Authority in AAI’. 

 
5. I / We hereby submitted that I / We paid / submitted the required Earnest Money as per NIT 

conditions. 
 

6. I / We certify that all information and documents furnished by our Firm is true & correct and in 
the event at any stage, the information / documents is found to be incorrect / untrue or found 
violated, then we shall be liable for debarment from tendering in AAI without giving any notice 
or reason therefore or summarily reject the bid or terminate the contract, without prejudice to any 
other rights or remedy including the forfeiture of the full said earnest money deposit absolutely.  

 
                 Yours faithfully, 

 
 

       (Signature of the Bidder, with Official Seal)   
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UNDERTAKING REGARDIG DEBARMENT / BLACKLISTING (To be given on Contractor’s Letter Head) 

 

Name of work: A/R&M/O Civil works at Trichy Airport during the year 2026-27.                      
S.H: Civil Repair and Maintenance works in Non-Operational area including Old AAI Colony 

premises, Car parking area (Old & New), Power House (Old & New), STP (Old & 
New), Solar Plant area, SALS area, Closed old Terminal Building, Non-Operational 
area of Administrative Building and other ancillary buildings. 

(Tender Ref No: AAI/TRY/ARMO(RESI OTHER BLDG)/26-27, Tender ID: 2026_AAI_271522_1) 
 
 I/We …………………………………………………………(name and post of authorized signatory) on 

behalf of………………………………………………………………………….………..(Name of firm) 
do here by solemnly affirm and declare as follows:  
(i) Our firm is not restrained/debarred/blacklisted by AAI or Central /State Govt. Depts./PSUs/World 

Bank/ ADB etc. and the debarment is not in force as on last date of submission of proposal.  

(ii) None of Proprietor/Partners/Board Members/Directors of 
M/s……………………………………………………………………………(Name of firm) has 
remained Proprietor/Partner/Board Member/Director in any firm which stands 
debarred/blacklisted by AAI or Central / State Govt. Depts./PSUs/World Bank/ ADB etc. and the 
debarment is not in force as on last date of submission of proposal. 

(iii) Our firm understands that at any stage, if above statements are found to be false, our firm shall be 
liable for debarment from bidding in AAI, apart from any other appropriate contractual legal 
action including debarment / blacklisting, termination of the contract etc., as deemed fit. 

 
 
 
 

 [Signature and name of the authorized 
signatory of the firm] 

Date: 
Place: 
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ANNEXURE- LBS 
 

Performa for declaration by Bidder for compliance of order on Restriction under Rule 144(xi) 
of the General Financial Rules (GFRs)-2017 

(Scanned copy to be submitted by Bidder in Cover-I on letter head of Company/Firm) 
 

Name of work: A/R&M/O Civil works at Trichy Airport during the year 2026-27.                      
S.H: Civil Repair and Maintenance works in Non-Operational area including Old AAI Colony 

premises, Car parking area (Old & New), Power House (Old & New), STP (Old & 
New), Solar Plant area, SALS area, Closed old Terminal Building, Non-Operational 
area of Administrative Building and other ancillary buildings. 

(Tender Ref No: AAI/TRY/ARMO(RESI OTHER BLDG)/26-27, Tender ID: 2026_AAI_271522_1) 
 
 I, the undersigned, _____________________________ (full names), do hereby declare, in my capacity 
as_______________________________of M/s____ (Name of company/Firm) ____that: 
 
1)  I am competent to swear this undertaking on behalf of M/s____ (Name of company/Firm) ____ 
 
2)  I have read the Order(s) on the subject of Restrictions under Rule 144 (xi) of the General Financial 

Rules (GFRs), 2017 regarding restrictions on procurement from a bidder of a country which shares a 
land border with India and comply to all the provisions of the Order(s). 

 
3)  I certify that M/s____(Name of company/Firm)____) is not from such a country / is from such a 

country, has been registered with the Competent Authority (strike out whichever is not 
applicable). I hereby certify that this BIDDER fulfills all requirements in this regard and is eligible 
to be considered [Where applicable, evidence of valid registration with the Competent Authority 
is attached]. 

 
4)  I understand that the submission of incorrect data and / or if certificate/ declaration given by 

M/s____(Name of company/Firm)____is found to be false, this would be a ground for immediate 
termination and further legal action in accordance with law as per Clause 12 of the Public Procurement 
Order on Restrictions under Rule 144 (xi) of the General Financial Rules (GFRs), 2017. 

 
 
 

Signature and name of the authorized signatory of the firm 
with Rubber Stamp 

Date: 
Place: 
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“PROFORMA-I” 
E-PAYMENT DETAILS 

(To be filled by the Contractor at the time of submission of Tender) 
 

NAME OF THE SUPPLIER / VENDOR  : 
 
PAN NO      : 
 
NAME OF THE BANK    : 
 
NAME OF THE BRANCH    : 
 
COMPLETE ADDRESS OF BANK   : 
 
A/C OF BENEFICARY    : 
 
TYPE OF ACCOUNT     : SAVING / CURRENT / O.D.ACCOUNT 
 
CORE BANKING ACCOUNT NO. IN FULL  : 
 
IFSC CODE OF THE BANK    : 
 
 
GST REGISTRATION NO    : 
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ANNEXURE-I 
 

AFFIDAVIT FOR MINIMUM WAGES 
(To be given on Contractor’s Letter Head) 

  
I………………..……… (Name), aged …… years, s/o ………………………………………….. 

(Name), Proprietor/ Managing Partner/ Managing Director of ………………………………………….. 

(Name of the Agency) do hereby solemnly affirm and state as follows: 

I am competent to swear this affidavit on behalf of ……………………. (Name of agency). I state 
that, in the event of work is awarded to our agency, the wages to be paid to the workers engaged shall not 
be less than the minimum wages determined by appropriate Govt. Authorities from time to time. 

Dated this, the ………………….. day of ………………… month …………………. Year. 
 
 
 
 

DEPONENT Place: 
Date: 
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ANNEXURE-II 
 

Request Letter: Transmission of Bank Guarantee cover message to be submitted by Applicant to 
BG issuing Banks 

 
 

Date: ___________________ 
To 

The Branch Manager 
__________________ Bank 
_______________________ 
_______________________ 
 

Subject: Inclusion of Unique Identifier Code of AAI while transmitting BG cover messages where 
beneficiary bank is ICICI Bank (IFSC-ICIC0000007). 
 
Dear Sir / Madam, 

I/We ______________________________________________________, request you to include 
Unique Identifier Code AAITIRUCHIRAPALLI in field 7037 of the SFMS cover messages IFN COV 
760 (for BG issuance) and IFN COV 767 (for BG amendment) while transmitting the same to the 
beneficiary bank (ICICI Bank-IFSC-ICIC0000007). 

Thanking you, 
 
 
 

           
Vendor/Customer/Concessionaire 

Place : 
Date: 
 
  



 

208 
 

BILL OF QUANTITY 
 

Name of work: A/R&M/O Civil works at Trichy Airport during the year 2026-27.                      
S.H: Civil Repair and Maintenance works in Non-Operational area including Old AAI Colony 

premises, Car parking area (Old & New), Power House (Old & New), STP (Old & 
New), Solar Plant area, SALS area, Closed old Terminal Building, Non-Operational 
area of Administrative Building and other ancillary buildings. 

SCHEDULE-A 
 

Item 
No. DESCRIPTION OF ITEM UNIT RATE 

 RS. 
 Sub Head - I - Schedule DSR 2023   

DSR 
2023 
Item 
code 

All DSR 2023 Schedule items 
DSR 
2023 
Units 

DSR 2023 
Schedule 

rates 
 Sub Head - II - Schedule Items other than DSR 2023 

(Additional Miscellaneous Items - AMI)   
SL. 
NO. DESCRIPTION OF ITEM UNIT RATE Rs. 

1 
Brick work with common burnt clay F.P.S. (non modular) bricks of 
class designation 5.0 in superstructure above plinth level up to floor 
V level in all shapes and sizes in : 
a)Cement mortar 1:6 (1 cement : 6 M-sand) 

Cum ₹ 10,720.25 

2 
Half brick masonry with common burnt clay F.P.S. (non modular) 
bricks of class designation 5.0 in superstructure above plinth level 
up to floor V level. 
a)Cement mortar 1:4 (1 cement :4 M-sand) 

Sqm ₹ 1,456.75 

3 
Brick work with common burnt clay F.P.S. (non modular) bricks of 
class designation 5.0 in foundation and plinth in: 
a)Cement mortar 1:6 (1 cement : 6 M-sand) 

Cum ₹ 9,842.60 

4 
Half brick masonry with common burnt clay F.P.S. (non modular) 
bricks of class designation 5.0 in foundations and plinth in: 
a)Cement mortar 1:4 (1 cement :4 M-sand) 

Sqm ₹ 1,212.33 

5 Tightening of barbed wire or G.I. wire fencing including fixing of 
broken hooks complete as per the direction of   Engineer- in- Charge. metre ₹ 9.29 

6 

Cleaning of choked / blocked rain water pipe, soil waste pipe, vent 
pipe, manhole, sewerage pipe, gully trap, EWC, IWC, wash basin, 
kitchen sink, bottle traps, house drain, storm water drain etc., of any 
diameter and  sizes including removal of malba as directed by 
Engineer-in-charge. 
a) Rain water pipe / soil waste and vent pipes. 

metre ₹ 28.01 
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7 

Cleaning of choked / blocked rain water pipe, soil waste pipe, vent 
pipe, manhole, sewerage pipe, gully trap, EWC, IWC, wash basin, 
kitchen sink, bottle traps, house drain, storm water drain etc., of any 
diameter and  sizes including removal of malba as directed by 
Engineer-in-charge. 
b) Manhole including connected sewerage pipes upto the next 
manhole either manually or using sewer rod. 

Each ₹ 1,210.56 

8 

Cleaning of choked / blocked rain water pipe, soil waste pipe, vent 
pipe, manhole, sewerage pipe, gully trap, EWC, IWC, urinal, wash 
basin, kitchen sink, bottle traps, house drain, storm water drain etc., 
of any diameter and  sizes including removal of malba as directed 
by Engineer-in-charge. 
c) EWC / IWC  including connected traps and soil waste pipe upto 
the nearest opening point in the soil waste pipe. 

Each ₹ 248.38 

9 

Cleaning of choked / blocked rain water pipe, soil waste pipe, vent 
pipe, manhole, sewerage pipe, gully trap, EWC, IWC, wash basin, 
kitchen sink, bottle traps, house drain, storm water drain etc., of any 
diameter and  sizes including removal of malba as directed by 
Engineer-in-charge. 
d) Wash basin / kitchen sink including connected traps. 

Each ₹ 62.11 

10 

Cleaning of choked / blocked rain water pipe, soil waste pipe, vent 
pipe, manhole, sewerage pipe, gully trap, EWC, IWC, wash basin, 
kitchen sink, bottle traps, house drain, storm water drain etc., of any 
diameter and  sizes including removal of malba as directed by 
Engineer-in-charge. 
e) House  drain (Open)  

Metre ₹ 14.36 

11 

Cleaning of choked / blocked rain water pipe, soil waste pipe, vent 
pipe, manhole, sewerage pipe, gully trap, EWC, IWC, wash basin, 
kitchen sink, bottle traps, house drain, storm water drain etc., of any 
diameter and  sizes including removal of malba as directed by 
Engineer-in-charge. 
f) House drain (Covered) 

Metre ₹ 62.84 

12 

Cleaning of choked / blocked rain water pipe, soil waste pipe, vent 
pipe, manhole, sewerage pipe, gully trap, EWC, IWC, wash basin, 
kitchen sink, bottle traps, house drain, storm water drain etc., of any 
diameter and  sizes including removal of malba as directed by 
Engineer-in-charge. 
g) Strom water drain (road side)(Covered) 

Metre ₹ 53.36 

13 

Job contract for maintenance of garden / lawn of approx area 4800 
Sqm with all available plants , shrubs , border plants etc ., in city 
side garden /lawns of OTB 1 (admin block) and OTB 2 ( Closed 
Terminal building ) including watering  trimming of shurubs , plants 
,clearing of unwanted plants , weeds etc., all complete with 
necessary tools , plants and equipment by engaging appropriate 
manpower (minimum 6 labour  per day excluding sunday)  as per 
the direction of Engineer-in-charge. The rate of job contract is for 
one month (Rate: Deduction shall be done for non - deployment of 
manpower) 

Job per 
month ₹ 1,81,944.75 
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14 Deduct for not providing manpower  per day  as per AMI 13 as per 
the direction of Engineer-in-charge. Day ₹ 1,166.32 

15 

Provision of semi skilled labour of operating hand held grass cutting 
machine for cleaning of grass , vegetation etc in Non - operational 
area. as per thedirection of E.I.C.  (This item rate will be fixed, above 
or below percentage quoted by the agency will not be applicable on 
this item)  (Rate of item will be analysied with prevailing approved 
minimum wages at the time of exectuion) 

Day 

Rate of item will 
be analysed with 

approved 
minimum wages 
prevailing  at the 

time of 
exectuion. 

16 

Provision of services of unskiled workers for temporary nature of 
works / works unable to measure as and when required including 
necessary T & P.  maintenance of Non - operational area  by clearing 
creepers, vegetation, desilting of culverts/drains, other Works like 
shifting of  store / office, verification of annual stock, shifting of 
materials, to prevent enroachment on AAI land survey work etc., as 
directed by E-I-C.(This item rate will be fixed, above or below 
percentage quoted by the agency will not be applicable on this item)  
(Rate of item will be analysied with prevailing approved minimum 
wages at the time of exectuion) 

Day 

Rate of item will 
be analysed with 

approved 
minimum wages 
prevailing  at the 

time of 
exectuion. 

17 

Provision of services of semi skilled workers for temporary nature 
of works / works unable to measure  (masonry patch work , concrete 
repair works , carpenter / fitter repair works fabricator works) as and 
when required including necessary T & P.  as directed by E-I-
C.(This item rate will be fixed, above or below percentage quoted 
by the agency will not be applicable on this item)  (Rate of item will 
be analysied with prevailing approved minimum wages at the time 
of exectuion) 

Day 

Rate of item will 
be analysed with 

approved 
minimum wages 
prevailing  at the 

time of 
exectuion. 

18 

Job contract for maintenance and operation of the city side water 
supply system (water source from UG  sump near AAI school in old 
colony premises) including repair and maintenance of all plumbing 
works in the supply lines, plumbing, repair and maintenance work 
of all toilets in the Non-Operational area buildings including the 
sanitary fittings, sewer  lines etc., along with monitoring of the 
adequate water level in UG sump, OHT etc., by engaging skilled 
plumbers round the clock for three shifts with necessary Tools & 
Plants (one plumber for each shift, so, total  3 nos. of plumbers per 
day along with one reliever arrangement for the weekly off of duty 
plumbers).  
The rate of job contract is for one month (Rate: Deduction shall be 
done for non - deployment of manpower). 

Job per 
month ₹ 1,42,248.68 

19 Deduct for not providing manpower  per day  as per AMI 18 as per 
the direction of Engineer-in-charge. Day ₹ 1,354.75 

20 

Providing and operating the Tractor Dozer for levelling, grading, 
dozing etc., in the non- operational area of airport including 
transportation to and from the site of operation, fuel charges, driver 
charge and any other incidental expenses on this account etc. as 
directed by the Engineer-in-charge. 
 (The payment will be based on the number of hours worked at the 
site) 

Hour ₹ 1,622.31 
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21 

Providing and operating the earth moving machines like J.C.B. for 
leveling, cutting, clearing of wild vegetation and other related works 
etc., in the non- operational area of airport including transportation 
to and from the site of operation, fuel charges, driver charges and 
any other incidental expenses on this account all etc. as directed by 
the Engineer-in-charge.  (The payment will be based on the number 
of hours worked at the site.) 

Hour ₹ 1,871.89 

22 

Providing and operating the Tipper of capacity 10 cum minimum for 
transporting the Earth/Debris etc.,  in the non- operational area of 
airport excluding loading including transportation to and from the 
site including operation fuel charges and any other incidental 
expenses on this account all etc., as directed by the Engineer-in-
charge.     (The payment will be based on the number of days worked 
at the site). (8 working hours for a day) 

Day ₹ 11,480.93 

23 

Providing and operating the carrige vehicle of capacity upto 3.00 
cum for transporting the Earth/Debris etc., in the non- operational 
area of airport excluding loading including transportation to and 
from the site of operation fuel charges and any other incidental 
expenses on this account all etc., as directed by the Engineer-in-
charge.  (The payment will be based on the number of hours worked 
at the site).(8 working hours for a day) 

Hour ₹ 623.96 

24 
Dismantling of Brick / Concrete work with demolishing machine or  
equivalent without damages to the existing building and to avoid any 
development of crack etc., as per direction of Engineer-in-
Charge.(Payment shall be made based on the numbers of Hours 
worked at the site). 

Hour ₹ 535.07 

25 
Hiring of Welding machine 200Amp   for welding on Mild Steel 
sections and Stainsteel sections etc complete all as per direction of 
Engineer in charge.(Payment shall be made based on the numbers of 
Hours worked at the site). 

Hour ₹ 561.58 

26 
Providing and fixing horizontal venetian blinds 25mm wide as per 
required design and complete in all respect as per the direction of 
Engineer-in-charge. 

Sqm ₹ 2,175.12 

27 
Supplying and fixing vertical venetian blinds 100 mm wide 
including all fittings etc., required complete in all respects as per the 
direction of Engineer-in-charge. 

Sqm ₹ 1,638.04 

28 

Providing & Fixing PVC flooring sheet of plain / wood grain in gloss 
/ matt / suede finish with high density protective surface layer and 
reverse side of adhesive bonding quality conforming to IS : 2046 
Type S, including cost of adhesive of approved make as per the 
direction of Engineer-In-Charge. 
a)1 mm thick 

Sqm ₹ 1,369.63 
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29 

Fixing available stainless steel (Grade 304) railing made of Hollow 
tubes, channels, plates etc., including welding, grinding, buffing, 
polishing and making curvature (wherever required) and fitting the 
same with necessary stainless steel nuts and bolts complete, i/c 
fixing the railing with necessary accessories & stainless steel dash 
fasteners, stainless steel bolts etc., of required size, on the top of the 
floor or the side of waist slab with suitable arrangement as per 
approval of Engineer-in-charge, (Materials shall be supplied by 
AAI). 

Kg ₹ 263.32 

30 
Fixing available Structural steel work riveted, bolted or welded in 
built up sections, trusses and framed work, including cutting, 
hoisting, fixing in position and applying a priming coat of approved 
steel primer all complete. (Material shall be supplied by AAI). 

Kg ₹ 50.54 

31 
Providing and fixing CP Brass waste coupling of 32 mm size full 
thread with 150mm height for wash basin and sink waste coupling 
32 mm dia and 130 mm length Hindware make or equivalent. 

Each ₹ 782.85 

32 
Providing and fixing fencing with G.I. barbed wire 9.38 kg / 100m 
(min.) fixed with G.I staples or with G.I. binding wire complete 
(Length of individual G.I.wire will be measured). 

meter ₹ 26.61 

33 
Providing and fixing SS towel rail of Hindware make  or equivalent 
complete  with CP brass screws with concealed fittings arrangement 
of approved quality and colour. 
a) 600 mm long towel rail  

Each ₹ 2,029.30 

34 
Providing and fixing CP bottle trap for wash basin 32mm dia  
complete in all respects as per direction of Engineer-in-charge. 
Hindware make or equivalent. 

Each ₹ 2,169.77 

35 

Providing and fixing Polyvinyl Chloride (PVC) 6 kg/sqcm pipes, 
including all PVC plain & brass threaded fittings This includes 
jointing of pipes & fittings with one step PVC solvent cement, 
trenching, refilling & testing of joints complete as per direction of 
Engineer in Charge.  
External work. 
a) 40 mm nominal outer dia Pipes    

metre ₹ 368.38 

36 

Providing and fixing Polyvinyl Chloride (PVC) 6 kg/sqcm  
pipes,including all PVC plain & brass threaded fittings This includes 
jointing of pipes & fittings with one step PVC solvent cement, 
trenching, refilling & testing of joints complete as per direction of 
Engineer in Charge.  
External work. 
b) 50 mm nominal outer dia Pipes    

metre ₹ 421.91 
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37 

Providing and fixing Polyvinyl Chloride (PVC) 6 kg/sqcm  pipes,  
including all PVC plain & brass threaded fittings This includes 
jointing of pipes & fittings with one step PVC solvent cement, 
trenching, refilling & testing of joints complete as per direction of 
Engineer in Charge.  
External work 
c) 63mm nominal bore 

metre ₹ 516.48 

38 

Providing and fixing Polyvinyl Chloride (PVC) 6 kg/sqcm  
pipes,including all PVC plain & brass threaded fittings This includes 
jointing of pipes & fittings with one step PVC solvent cement, 
trenching, refilling & testing of joints complete as per direction of 
Engineer in Charge.  
External work  
d) 110 mm nominal bore 

metre ₹ 678.71 

39 
Providing and fixing 3 inches Diameter brass ball valve of make 
ZOLOTO or equivalent with flange set, bolt & nut, washers etc., 
complete as per the direction of Engineer-in-charge. 

Each ₹ 11,104.84 

40 
Supplying and filling of potable drinking Water carried in tanker 
lorry of capacity 12000litres to Sump(underground Water Tanks) at 
Airport  premises as per direction of Engineer- in-charge. 

Each ₹ 3,369.40 

41 

Dismantling of Concrete work/Random Rubble Masonry with 
Tractor mount air Compressor Breaker Machine  without any 
damges to existing building and to avoid any development of crack 
etc including stacking of serviceable material as per direction of 
Engineer-in-Charge. (Payment shall be made based on the numbers 
of Hours worked at the site).(Rate is inclusive of one operator and 
one Labour) 

Per 
Hour ₹ 2,535.05 

42 
Dismantling IWC / EWC of all types (Vitreous China or any other 
make) including  stacking of useful materials near the site and 
disposal of unserviceable materials outside  the periphery beyond 50 
m from the site as directed by the Engineer-in-charge. 

Each ₹ 670.99 

43 Supplying and filling M-sand as per the direction of Engineer-in-
charge. Cum ₹ 2,671.99 

44 
Providing and fixing bright finished brass 125mm mortice latch and 
lock of make EKRI or equivalent with 4 levers and a pair of lever 
handles of approved quality with necessary screws etc. complete. 
125mm  Lock 

Each ₹ 822.87 

45 
Providing and fixing PVC nahani trap of size 110 x 75 mm including 
necessary jointing etc. complete in all respects as per the direction 
of Engineer-In-Charge. 

Each ₹ 230.87 

46 Providing and fixing 15mm nominal bore PVC bib cock of approved 
make complete in all respects as per direction of Engineer-in-charge.  Each ₹ 249.98 
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47 Providing and fixing PVC Flush tank handle of approved make 
complete in all respects as per direction of Engineer-in-charge.  Each ₹ 394.10 

48 Providing and fixing PVC Flush tank float valve of approved make 
complete in all respects as per direction of Engineer-in-charge. Each ₹ 631.20 

49 
Providing and fixing C.P Brass Long neck pillar cock of make 
Hindware or equivalent  complete in all respects as per the direction 
of Engineer-in-charge. 
a) 15mm nominal bore. 

Each ₹ 1,825.60 

50 
Providing and fixing  Urinal spreader of required size  of approved 
make all complete in all respects as per the direction of Engineer-in-
charge. 

Each ₹ 786.59 

51 
Providing and fixing Vinyl Sticker  including lettering, cutting and 
pasting complete in all respects as per the direction of Engineer-in-
charge. 

Sqm ₹ 1,342.76 

52 
Cleaning septic tank / manhole chamber / sewer line by engaging 
sewage disposal vehicle of capacity 6 cum to 8 cum including 
disposal of the malba and sludge to the government approved 
dumping yard etc. complete as per the direction of EIC 

Per Trip ₹ 4,634.32 

53 
Providing and fixing PVC Health faucet including flexible pipe 1 
meter length of approved make all complete as per the direction of 
Engineer-In-Charge.   

Each ₹ 1,189.15 

54 
Providing and fixing 15mm nominal bore CP brass Pillar cock of 
Hindware make or equivalent all complete as per the direction of 
Engineer-In-Charge.   

Each ₹ 2,196.17 

55 
Providing and fixing CPVC lever operated ball valve of 25 mm 
diameter in water supply lines of approved make all complete as per 
the direction of Engineer-In-Charge.   

Each ₹ 402.89 

56 
Providing and fixing CPVC lever operated ball valve of 20 mm 
diameter in water supply lines of approved make all complete as per 
the direction of Engineer-In-Charge.   

Each ₹ 246.89 

57 
Providing and fixing Brass lever operated ball valve of 25 mm 
diameter in water supply lines of approved make all complete as per 
the direction of Engineer-In-Charge.   

Each ₹ 1,263.96 

58 
Providing and fixing Brass lever operated ball valve of 20 mm 
diameter in water supply lines of approved make all complete as per 
the direction of Engineer-In-Charge.   

Each ₹ 1,020.61 

59 Supply of bleaching powder of UG sump at Airport premises as per 
direction of Engineeer in charge  Kg ₹ 84.61 
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60 

 Hiring fuel operated saw cutting machine including fuel for 
trimming trees on day basis 
(8 Working hours = 1 Day) along with skilled tree cutting / trimming 
labours for trimming tall trees with required cutting tools (Except 
saw cutting machine) ropes, safety gears all complete as per the 
directions of Engineer In Charge.  

Day ₹ 3,431.81 

61 
Providing and fixing Brass nickel coated inner sets spindel of 
approved make for taps / pillar taps, stop cocks by removing the old 
and replacing it with new one as and when required complete in all 
respects as per the direction of Engineer-in-charge.  

Each ₹ 627.58 

62 Providing and fixing retro reflective sticker of make 3M or 
equivalent  all complete as per the directions of Engineer In Charge. Sqm ₹ 5,120.72 

63 
Providing and fixing ready made PVC speed breakers of width 250 
mm, on the road surface with all necessary anchor bolts, adhesives 
all complete in required line and alignment as per direction of 
Engineer In Charge. 

Metre ₹ 4,662.40 

64 
Providing and fixing water meter (Flange type) along with dirt box 
(filter) in existing water line all complete as per the direction of 
Engineer in-Charge. 
50 mm diameter. 

Each ₹ 11,606.48 

65 Supplying and laying of brick bats including voids in soak pit all 
complete as per the direction of Engineer-in-charge. Cum ₹ 1,423.27 

66 

Providing and operating the crane of capacity of 12 tonne for lifting 
and shifting of heavy materials etc, at the Airport Residential area 
premises including transportation to and from the site of operation 
fuel charges and any other incidental expenses on this account all 
etc. as directed by the Engineer-in-charge.  (The payment will be 
based on the number of hours worked at the site.) 

Hour ₹ 3,119.82 

67 
Providing and fixing Vinyl Sticker over 3mm thick foam sheet etc. 
Including cutting and pasting complete in all respacts as per the as 
per the direction of Engineer-in-charge. 

Sqm ₹ 2,215.56 

68 Making holes of dia 63mm & 50mm in RCC  with core cutting 
machine all the complete as per the direction of Engineer -in- charge Each ₹ 311.98 

69 Supply of anchor grout (polyster resin based grout) of make bostick 
or equivalent as per the direction of Engineer - in - charge Kg ₹ 648.92 

70 
Fixing available concertina coil on the Structural frame work 
including all tools & plates as per the direction of Engineer - in - 
charge. 

Meter ₹ 90.26 

71 
Providing and fixing CPVC lever operated ball valve of 50mm 
diameter in water supply lines of approved make all complete as per 
the direction of Engineer-In-Charge.   

Each ₹ 2,144.24 
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72 
Hiring of gas welding / cutting machine along with 02 nos of liquid 
petrolium gas cylinders (net weight of gas  19.2 kg) and 02 nos of 
oxygen cylinders (net weight of gas  180.00 kg ) for dismantling of 
steel frame work along with all requried consumables like gas , 
welding rod etc. rate is inclusive of one fabricator and one helper. 

Day ₹ 14,787.94 

73 
Hiring of cutting machine along with cutting blades of size 4 inch to 
14 inch on rent basis for the dismantling work of structural steel as 
per the direction of Engineer - in -charge. 

Day ₹ 499.18 

74 
Engagement of DGPS survey equipment along with surveyor for 
surveying of land including making of boundary and submission of 
drawings to land management as per the direction of Engineer - in -
charge. 

Day ₹ 18,718.90 

75 

Providing and fixing tiled false ceiling of specified materials of size 
595x595 mm in true horizontal level, suspended on inter locking 
metal grid of hot dipped galvanized steel sections consisting of main 
"T" runner with suitably spaced  joints to get required length and of 
size 24x38 mm  at 1200 mm center to center and cross "T" of size 
24x25 mm  1200 mm long spaced between main "T" at 600 mm 
center to center to form a grid of 1200x600 mm and secondary cross 
"T" of length 600 mm and size 24x25 mm made of 0.30 mm thick 
(minimum) sheet to be interlocked at middle of the 1200x600 mm 
panel to form grids of 600x600 mm and wall angle of size 24x24 
mm and laying false ceiling tiles of approved texture in the grid 
including, required cutting/making, opening for services like 
diffusers, grills, light fittings, fixtures, smoke detectors etc. with 
required suspendors & cleatsa.) 7 mm thick square edge PVC 
Laminated Gypsum Tile of size 595x595 mm 

Sqm ₹ 2,078.09 

76 Providing and fixing cuddapah stone slab of thickness 25-32 mm for 
shelves   all complete as per the direction of EIC . Sqm ₹ 993.65 

77 
Providing and fixing 3 mm thick Aluminium composite pannel of 
make Alstrong   or  equivalent for partition / cladding over the 
existing frame work with necessary screws are all complete  as per 
direction of Engineer In Charge 

Sqm ₹ 2,428.65 

78 

Providing and fixing ready made precast boundary wall with precast 
RCC column of size 150 mm x 140 mm and height 10 feet placed at 
1.90 m centre to centre and precast RCC slabs of thickness 40 mm 
and size  1.82 m x 0.30 m in proper alignment and true vertical. Rate 
is inclusive of fixing the precast RCC columns in the foundation 
concrete and fixing of precast slabs in the grooves of RCC columns 
(Rate for earth work and concrete of footing to be paid separately). 

Sqm ₹ 1,611.32 

79 
Wall painting with interior acrylic emulsion paint of approved brand 
and manufacture to give an even shade : 
a) Two or more coats on new work 

Sqm ₹ 166.79 
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80 
Wall painting with interior acrylic emulsion paint of approved brand 
and manufacture to give an even shade : 
a) Old work One or more coat 

Sqm ₹ 86.17 

81 
Supply of wallpaper sticker on walls & Floor of required shape and 
size including cutting and necessary adhesives all complete as per 
the direction of Engineer-In-Charge.    

Sqm ₹ 1,698.12 

82 
Providing & fixing of G.I plain sheet thickness 0.45mm to frame 
work by necessary bolt, nuts & screws all complete as per the 
direction of Engineer - In - Charge. 

Sqm ₹ 934.70 

83 
Providing and fixing  4 mm thick ACP of make Alstrong or 
equivalent for partition /cladding over thr existing frame work with 
necessary screws are all  complete as per the direction of Engineer-
in-charge. 

Sqm ₹ 3,592.86 

84 
Providing and fixing frosted (make 3M or equivalent ) film on glass 
after thorough cleaning of existing surface ,  complete in all respect 
as per the direction of Engineer-in-charge. 

Sqm ₹ 3,524.78 

85 

Providing and fixing 11 mm thick prelaminated particle board flat 
pressed three layer or graded wood particle board conforming to IS: 
12823 Grade l Type ll, in panelling fixed in aluminum doors, 
windows shutters and partition frames with C.P. brass / stainless 
steel screws etc. complete as per architectural drawings and 
directions of Engineer-in-charge.Pre-laminated particle board with 
decorative lamination on both sides. 

Sqm ₹ 1,365.79 

86 
Supply of 4 mm thick Aluminium composite pannel of make 
Alstrong or  equivalent in required colour / shade as per direction of 
Engineer In Charge. 

Sqm ₹ 2,467.47 

87 
Supply of 3 mm thick Aluminium composite pannel of make 
Alstrong or  equivalent in required colour / shade as per direction of 
Engineer In Charge. 

Sqm ₹ 1,611.32 

 
Guideline for quoting the percentage rate by the bidder. 
 1. Bidder has to quote only one value of percentage which will be applicable to the Schedule "A" 

(Subhead I and Subhead II). 
2. Bidder should note that the rates calculated for all the items in Subhead-II are made at par with 

the rates of DSR 2023 items. 
3. Bidder shall quote rate only in %(percentage) on Schedule A. (Subhead-I and Subhead II) 
4. Following are some examples for quoting the % rate by the bidder: 

a. If bidder wants to quote 5% below the schedule "A" rates, then the bidder has to quote 
'Less 5%' in envelope II/Price bid of CPP portal. 
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b.  If bidder wants to quote 5% above the schedule "A" rates, then the bidder has to quote 
'Excess 5%' in envelope II /Price bid of CPP portal. 

c.  If bidder wants to quote at par with the schedule "A" rates, then the bidder has to quote 
'Excess 0% or Less 0%' in envelope II/Price bid of CPP portal. 

5. The payment of items shall be regulated as below: 
a. Schedule of Rates as per DSR 2023 items and Additional Miscellaneous Items (Subhead 

I and Subhead II)  
Rate of Item as per Schedule = X 

b. Rate to be considered for payment: = (X /1.2127) x (100 ± Quoted Percentage Rate) 
         100 

c. The applicable GST will be paid extra. 
I/We hereby tender for execution of the works referred to in the aforesaid documents upon the terms & 
conditions contained or referred and in accordance in all respects with the specifications, designs, drawings 
and other relevant details at the rates contained in Schedule. 
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BOQ / Bill of Quantities /  
Price Bid 

 
 



Name of the 
Bidder/ Bidding 
Firm / Company 
:

Sl.
No. Item Description Quantity Units

Estimated 
Rate in 
Rs.     P

TOTAL AMOUNT  
Without Taxes in 

Rs.     P
TOTAL AMOUNT 

In Words

1 AMC Residential Other Buildings 2026-27

1.01
Rates applicable for Delhi Schedule of Rates 2023 items
(Sub Head-I) + Rates applicable for Additional
Miscellaneous Items from 01 to 87 (Sub Head-II) of the
Tender Document.

1.00 Year 100.00 100.00 INR One Hundred  & Paise  Zero  Only

Total in Figures 100.00 INR One Hundred  & Paise  Zero  Only

Quoted Rate in Figures Select 0.00 INR Zero Only

Quoted Rate in Words

PRICE SCHEDULE
(This BOQ template must not be modified/replaced by the bidder and the same should be uploaded after filling the relevent columns, else the bidder is liable to be rejected for this tender. Bidders 

are allowed to enter the Bidder Name and Values only )

INR Zero Only

Percentage BoQ
Tender Inviting Authority: Senior Manager (Engg-Civil), Airports Authority of India, Trichy International Airport, Trichy - 620 007.
Name of Work: A/R&M/O Civil works at Trichy Airport during the year 2026-27. 
S.H: Civil Repair and Maintenance works in Non-Operational area including Old AAI Colony premises, Car parking area (Old & New), Power House (Old & New), STP (Old & New), Solar Plant area,
SALS area, Closed old Terminal Building, Non-Operational area of Administrative Building and other ancillary buildings.
Contract No:  Tender Ref No: AAI/TRY/ARMO(RESI OTHER BLDG)/26-27, Tender ID: 2026_AAI_271522_1

Validate Print Help
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