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AIRPORTS AUTHORITY OF INDIA 
CATC, ALLAHABAD 

 
General Guidelines 

Name of Work: Annual maintenance contract for Integrated Pest Management  
                                  Services at New Terminal Building, Allahabad during 2018-19. 

 
First Important Step to Bidder for e-tender: 
(CPP e-Procurement portal reference: https://etenders.gov.in/eprocure/app) 
Bidders have to read the instructions to the bidders given in the e-tender portal of 
CPP and take immediate steps to: 

a) Register for bid to participate in tendering. 

b) Obtain digital signature well in advance which takes minimum 24 to 30 hours. 

c) Make sure availability of all required software in your PC as instructed under 
bidders’ instruction head of e-procurement portal of CPP. 

Correspondence on tender documents: - 

a) Tender Document: The prospective bidder shall download the tender 
documents on-line from CPP’s e-Procurement portal and upload digitally 
signed entire tender   document on   CPP e-tender portal.   Besides, whenever 
tenderer signatures are earmarked in the tender documents shall put his 
signature and upload scan copies of the same. 

b) Amendment to Tender Document: At any time, prior to scheduled date of 
submission of bids, AAI if it deems appropriate to revise any part of this tender 
or to issue additional date to clarify the interpretation of provisions of this 
tender, it may issue addendum/corrigendum to this tender. Any such 
Addendum/ Corrigendum shall be deemed to be incorporated by this reference 
into this tender and binding on the bidders. Addendum/Corrigendum will be 
notified through CPP’s Website/Portal only. 

c) Clarifications of Tender Document: Bidder, requiring any clarifications of 
the tender document, may submit their queries, if any, through provision of  
CPP’s Website/Portal on as per the critical dates given on Notice Inviting E-
Tender. Replies to queries by AAI will be uploaded through CPP’s e-
Procurement portal. The bidders are advised to visit CPP’s Website/Portal 
regularly. 

d) No correspondence shall be entertained from the tenderer after opening of 
tenders, other than asked by AAI for any clarifications if required. 
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AIRPORTS AUTHORITY OF INDIA 
DIRECTORATE OF ENGINEERING (CATC, Allahabad) 

NOTICE INVITING e-TENDER 
(3 BOT -3 Envelope Open Tender) 

(Tender ID: 2018_ AAI_18095 _1) 
 

1. Item rate tenders are invited through the e-tendering portal by Assistant General 
Manager (Engg-Civil), CATC, Allahabad, Phone no: 0532-2580431 (Extension-
2511) (Bid Manager) on behalf of The Chairman, AAI from the specialised agencies for 
the work of “Annual maintenance contract for Integrated Pest Management 
Services at New Terminal Building, Allahabad during 2018-19.” at an estimated 
cost of Rs. 6,06,000.00 excluding GST with period of completion 12 months.  The 
broad scope of the work includes Anti larva operations, Fogging operation, Reptile 
control treatment, Periodic internal residual spraying in and around New Terminal 
Building and allied Building. 

 
The tendering      process        is       online        at       e-portal      URL address https:// 
etender.gov.in/e-procure/app or www.aai.aero. Aspiring bidders may download and 
go through the tender document. 
 
Prospective Tenderers are  advised  to get themselves register at CPP-portal,  obtain 
'Login ID' & 'Password' and go through the instructions available  in the  Home Page 
after   log  in  to  the  CPP-portal https://etender.gov.in/ eprocure/app  or 
www.aai.aero. They should also obtain Digital Signature Certificate (DSC) in parallel 
which is essentially required for submission of their application. The process normally 
takes 03 days' time. The tenderer may also take guidance from AAI Help Desk Support 
through path aai.aero/tender/e-tender /help desk support. 

 
(i) For any technical related queries please call the Helpdesk. The 24 x 7 Help Desk 

details are as below: -   
Tel: 0120-4200462, 0120-4001002, Mobile: 918826246593,  
E-mail: support-eproc@nic.in 

Bidders are requested to kindly mention the URL of the Portal and Tender ID in the 
subject while emailing any issue along with the contact details. 

For any further technical assistance with regard to functioning of CPP portal the bidder 
may contact to the following AAI help desk numbers on all working days only between 

(ii) 08.00 hrs to 20.00 hrs (Mon-Sat)- 
011-24632950, Ext-3512 (Six Lines), E-Mail: -eprochelp@aai.aero 

(iii) 09.30 hrs to 18.00 hrs (Mon-Fri)- 
011-24632950Ext-3523,E-Mail:-etendersupport@aai.aero,  
sanjeevkumar@aai.aero and snita@aai.aero. 

(iv) 09.30 hrs to 18.00 hrs (Mon-Fri)- 
011-24657900, E-Mail:- gmitchq@aai.aero 
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Tender processing fee of Rs 1,120/-(i/c GST (Non-refundable) will be required to 
be paid offline in the form of Demand Draft from Nationalized or any scheduled bank 
(but not from co-operative or Gramin bank). The original Demand Draft against 
Tender fee should reach by post/ courier/ given in person to the concerned officials, 
within 3 days of the last date of bid submission or as specified in the Tender 
Document. The details of Demand Draft / any other accepted instruments, physically 
sent, should tally with the details available in the scanned copy and the data entered 
during bid submission time. 
 
2.  Following 3 envelopes shall be submitted through online at CPP- portal by the 

bidder as per the following schedule:- 

 
CRITICAL DATES SHEET 

 
Publishing Date     27/11/2018 at 09:00 hrs  

Bid Document Download/Sale Start Date      27/11/2018 from 09:00 hrs  

Clarification Start Date      27/11/2018 from 09:00 hrs 

Clarification End Date      29/11/2018 upto 18:00 hrs 

Bid Submission Start Date      27/11/2018 from 09:00 hrs 

Bid Submission End Date      03/12/2018 upto 18:00 hrs 

Last Date and Time of submission of original /Demand 
Draft against EMD and Tender Fee, Signed hard copy of 
AAI Unconditional Acceptance Letter. 

    07/12/2018 upto 18:00 hrs 

Bid opening Date (Envelope – I)     10/12/2018 at 11:00 hrs 

Bid Opening Date (Envelope – II) To be intimated later on through CPP portal 

Tender processing Fee Rs. 1120/-(i/c GST) (Nonrefundable). 

EMD Rs 12,120.00 in the form of Demand  Draft/FDR 
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Envelope-I (Tender Fee):- Bid containing scanned copy of Unconditional Acceptance 
of AAI's Tender Conditions Tender fee and EMD  

The  tenderer     shall      submit      their      application       only      at      CPP     portal 
https;//etender.gov.in/eprocure/app.   Tenderer/Contractor are advised to follow the 
instruction provided in the tender document for online submission of bids. Tenders are 
required to upload the digitally signed file of scanned documents along with scanned 
copy of Demand Draft for Tender Fee. Bid documents may be scanned with 100 dpi 
with black and white option which helps in reducing size of the scanned document. 
Uploading of application in location other than specified above shall not be considered. 
Hard copy of application shall not be entertained. 

Scanned copy of tender fee in the form of Demand Draft of value Rs 1120/- and 
Earnest money deposit (EMD) of value Rs. 12,120 in the form of Demand Draft/FDR 
as stipulated in the notice inviting tender may be submitted in "Tech Bid Folder" in 
Technical Bid/ Attachments section of e-tendering portal along with Unconditional 
Acceptance of AAI's Tender Conditions (Performa given in page no. PR- 1& PR-2 of 
Tender Document). 

Envelope-II (Pre-qualification and technical bid) 
Qualifying requirements of contractors/firms. 

i)          Agency should have Permanent Account Number (PAN). 
 

(ii)         Agency specialized in the similar nature of work and registered with 
registrar of companies/firms/central Government/State Government as 
the case may be for service of pest control and permission from the 
statutory authority to carry out pest control     
                                                                       

                                                                  OR 
 
Should have satisfactorily completed (# Phase/Part completion of the scope of work in 
a contract shall not be considered, however pre-determined phasing of the work 
will be   accepted)    three    works,    each   of  Rs. 2.87 lakhs or   two   works,  each   
of Rs. 3.58 lakhs or one work of Rs.5.73 lakhs in single contract of similar  nature  of 
involving pest control/control of mosquito, fly, rodents etc during  last seven years 
ending on the last date/extended date of submission of bid in India. 
 
"The value of executed works shall be brought to current costing level by enhancing the 
actual  value of  work  at  simple  rate  of 7%  per annum,  calculated  from  the date  of 
completion  to the last date of submission  of bid". 

Client certificate for experience should show the nature of work done, the value of 
work, date of start, date of completion as per agreement, actual date of completion 
and satisfactory completion of work. Firms showing work experience certificate 
from non-government/non-PSU organizations should submit copy of tax 
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deduction at sources certificate in support of their claim for having 
experience of stipulated value of work. 
 

(iii) Should have annualized average financial turnover of Rs.2.16 lakhs  
against works executed during last three years ending 31st March of the 
previous financial year. As a proof, copy of Abridged Balance Sheet along 
with Profit and Loss Account Statement of the firm should be submitted 
along with the application. Firms showing continuous losses during the 
last three years in the balance sheet shall be summarily rejected. 

 
 
Envelope-III (Financial Bid): - The Financial e-Bid through CPP portal. 
 
All rates shall be quoted in the format provided and no other format is acceptable. 
If the price bid has been given as a standard BOQ format with the tender 
document, then the same is to be downloaded and to be filled by all the bidders. 
Bidders are required to download the BOQ file, open it and complete the white 
colored (unprotected) cells with their respective financial quotes and other 
details (such as name of the bidder). No other cells should be changed. Once the 
details have been completed, the bidder should save it and submit it online, 
without changing the filename. If the BOQ file is found to be modified by the 
bidder, the bid will be rejected. 
 
3. Original EMD,  Tender fees, hard copy of signed Unconditional Acceptance of 

AAI's Tender  Conditions to be sent  to the Assistant General Manager (Engg.-
Civil), CATC, Bamrauli, Allahabad - 211012 and should  reach  to Bid 
Manager before  the date & time  mentioned in CRITICAL DATA SHEET. The 
Tender whose EMD, Tender fees and unconditional acceptance of AAI’s   of the 
tender conditions are not received by the time as per Critical Data Sheet, then 
their tenders will be summarily rejected. Any postal delay will not be 
entertained. 

 

4. Bids Opening Process is as below: - 
 

Envelope-I:   Envelope-I opening date shall be as mentioned in CRITICAL DATA 
SHEET. (Envelope-I shall contain scanned copy of tender Fees, EMD 
and Unconditional Acceptance of AAI tender conditions  

Envelope-II: Envelope-II opening date shall be as mentioned in CRITICAL DATA 
SHEET. The intimation regarding acceptance/rejection of their bids will 
be intimated to the contractors/ firms through e-tendering portal. 
(Envelop-II shall contain scanned copy of Pre-qualification documents, 
scanned copy of duly notarized affidavit on Non-Judicial stamp paper of 
Rs. 100 regarding compliance of minimum wages, scanned copy of duly 
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notarized declaration on non-judicial stamp paper of Rs. 100 regarding 
black listing/ debarring of firm, scanned copy of undertaking on GST and 
digitally signed Tender Document.) 

If any   clarification is needed from the bidder about the deficiency in his 
uploaded documents in Envelope- I and Envelope - II, he will be asked to 
provide it through CPP portal. The   bidder shall   upload   the   requisite 
clarification/documents within time specified by AAI, failing which 
tender will be liable for rejection. 

Envelope-III: The financial   bids of the contractors/firms found   to be meeting the 
qualifying requirements shall be opened as per CRITICAL DATA SHEET. 
(Depending on evaluation of Envelop I & II, the date shall be intimated 
through CPP Portal). 

 

5.  AAI reserves the right to accept or reject any or all applications without assigning 
any reasons. AAI also reserves the right to call off tender process at any stage 
without assigning any reason. 

 

6.  AAI reserve the  right  to  disallow issue  of tender document to  working agencies 
whose performance at ongoing project (s) is below  par and  usually poor  and  
has been  issued letter of restrain/Temporary/Permanent debar by any 
department of AAI. AAI reserve the right to verify the credential submitted 
by the agency at any stage (before or after the award the work).  If at any 
stage, any information /documents submitted by the applicant is found to 
be incorrect/false or have some discrepancy which disqualifies the firm 
then AAI shall take the following action: 

a) Forfeit the entire amount of EMD submitted by the firm. 
b) The agency shall be liable for debarment from tendering in AAI, 

apart from any other appropriate contractual/legal action. 
 

7. Consortium /JV companies shall not be permitted. No single firm shall be 
permitted to submit two separate applications. 

8. Purchase preference to Central Public Sector Undertaking shall be applicable as 
per the directive of Govt. of India prevalent on the date of acceptance. 

 
 

Assistant General Manager (Engg-Civil) 
Airports Authority of India  

CATC, Allahabad 
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AIRPORTS AUTHORITY OF INDIA 
INSTRUCTIONS FOR ONLINE BID SUBMISSION                      

 

The bidders are required to submit soft copies of their bids electronically on the 
CPP Portal, using valid Digital Signature Certificates. The instructions given 
below are meant to assist the bidders in registering on the CPP Portal, prepare 
their bids in accordance with the requirements and submitting their bids online 
on the CPP Portal.  

More information useful for submitting online bids on the CPP Portal may be 
obtained at etenders.gov.in 

REGISTRATION 

1) Bidders are required to enrol on the e-Procurement module of the Central 
Public Procurement Portal at etenders.gov.in by clicking on the link 
“Online bidder Enrolment” on the CPP Portal which is free of charge. 

2) As part of the enrolment process, the bidders will be required to choose a 
unique username and assign a password for their accounts.  

3) Bidders are advised to register their valid email address and mobile 
numbers as part of the registration process. These would be used for any 
communication from the CPP Portal.  

4) Upon enrolment, the bidders will be required to register their valid Digital 
Signature Certificate (Class II or Class III Certificates with signing key usage) 
issued by any Certifying Authority recognized by CCA India (e.g. Sify /  
nCode / eMudhra etc.), with their profile. 

5) Only one valid DSC should be registered by a bidder. Please note that the 
bidders are responsible to ensure that they do not lend their DSC’s to others 
which may lead to misuse. 

6) Bidder then logs in to the site through the secured log-in by entering their 
user ID / password and the password of the DSC / e-Token. 

SEARCHING FOR TENDER DOCUMENTS  

1) There are various search options built in the CPP Portal, to facilitate bidders 
to search active tenders by several parameters. These parameters could 
include Tender ID, Organization Name, Location, Date, Value, etc. There is 
also an option of advanced search for tenders, wherein the bidders may 
combine a number of search parameters such as Organization Name, Form 
of Contract, Location, Date, Other keywords etc. to search for a tender 
published on the CPP Portal.  

2) Once the bidders have selected the tenders they are interested in, they may 
download the required documents / tender schedules. These tenders can be 
moved to the respective ‘My Tenders’ folder. This would enable the CPP 
Portal to intimate the bidders through SMS / e-mail in case there is any 
corrigendum issued to the tender document.  
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3) The bidder should make a note of the unique Tender ID assigned to each 
tender, in case they want to obtain any clarification / help from the 
Helpdesk.  

PREPARATION OF BIDS 

1) Bidder should take into account any corrigendum published on the tender 
document before submitting their bids.  

2) Please go through the tender advertisement and the tender document 
carefully to understand the documents required to be submitted as part of 
the bid. Please note the number of covers in which the bid documents have 
to be submitted, the number of documents - including the names and 
content of each of the document that need to be submitted. Any deviations 
from these may lead to rejection of the bid.  

3) Bidder, in advance, should get ready the bid documents to be submitted as 
indicated in the tender document / schedule and generally, they can be in 
PDF / XLS / RAR / DWF/JPG formats. Bid documents may be scanned with 
100 dpi with black and white option which helps in reducing size of the 
scanned document.    

4) To avoid the time and effort required in uploading the same set of standard 
documents which are required to be submitted as a part of every bid, a 
provision of uploading such standard documents (e.g. PAN card copy, 
annual reports, auditor certificates etc.) has been provided to the bidders. 
Bidders can use “My Space” or ‘’Other Important Documents’’ area available 
to them to upload such documents. These documents may be directly 
submitted from the “My Space” area while submitting a bid, and need not be 
uploaded again and again. This will lead to a reduction in the time required 
for bid submission process. 

SUBMISSION OF BIDS 

1. Bidder should log into the site well in advance for bid submission so that they 
can upload the bid in time i.e. on or before the bid submission time. Bidder 
will be responsible for any delay due to other issues. 

2. The bidder has to digitally sign and upload the required bid documents one 
by one as indicated in the tender document. 

3. Bidder has to select the payment option as “offline” to pay the tender fee / 
EMD as applicable and enter details of the instrument.  

4. Bidder should prepare the EMD as per the instructions specified in the tender 
document. The original should be posted/couriered/given in person to the 
concerned official, latest by the last date of bid submission or as specified in 
the tender documents. The details of the DD/any other accepted instrument, 
physically sent, should tally with the details available in the scanned copy and 
the data entered during bid submission time. Otherwise the uploaded bid will 
be rejected. 
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5. Bidders are requested to note that they should necessarily submit their 
financial bids in the format provided and no other format is acceptable. If the 
price bid has been given as a standard BOQ format with the tender document, 
then the same is to be downloaded and to be filled by all the bidders. Bidders 
are required to download the BOQ file, open it and complete the white 
coloured (unprotected) cells with their respective financial quotes and other 
details (such as name of the bidder). No other cells should be changed. Once 
the details have been completed, the bidder should save it and submit it 
online, without changing the filename. If the BOQ file is found to be modified 
by the bidder, the bid will be rejected.  

6. The server time (which is displayed on the bidders’ dashboard) will be 
considered as the standard time for referencing the deadlines for submission 
of the bids by the bidders, opening of bids etc. The bidders should follow this 
time during bid submission. 

7. All the documents being submitted by the bidders would be encrypted using 
PKI encryption techniques to ensure the secrecy of the data. The data entered 
cannot be viewed by unauthorized persons until the time of bid opening. The 
confidentiality of the bids is maintained using the secured Socket Layer 128 
bit encryption technology. Data storage encryption of sensitive fields is done. 
Any bid document that is uploaded to the server is subjected to symmetric 
encryption using a system generated symmetric key. Further this key is 
subjected to asymmetric encryption using buyers/bid opener’s public keys. 
Overall, the uploaded tender documents become readable only after the 
tender opening by the authorized bid openers 

 
8. The uploaded tender documents become readable only after the tender 

opening by the authorized bid openers. 

9. Upon the successful and timely submission of bids (i.e. after Clicking “Freeze 
Bid Submission” in the portal), the portal will give a successful bid 
submission message & a bid summary will be displayed with the bid no. and 
the date & time of submission of the bid with all other relevant details.  

10. The bid summary has to be printed and kept as an acknowledgement of the 
submission of the bid. This acknowledgement may be used as an entry pass 
for any bid opening meetings. 

ASSISTANCE TO BIDDERS  

1) Any queries relating to the tender document and the terms and conditions 
contained therein should be addressed to the Tender Inviting Authority for a 
tender or the relevant contact person indicated in the tender.  

2) Any queries relating to the process of online bid submission or queries relating 
to CPP Portal in general may be directed to the 24x7 CPP Portal Helpdesk.  
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CPP under GePNIC, Help Desk Services 
 

1) For any technical related queries please call the Helpdesk. The 24 x 7 Help 
Desk Number 0120-4200462, 0120-4001002 

Note- Bidders are requested to kindly mention the URL of the Portal and Tender 
Id in the subject while emailing any issue along with the Contact details. For any 
issues/ clarifications relating to the tender(s) published kindly contact the 
respective Tender Inviting Authority. 

Tel:      0120-4200462, 0120-4001002. 
Mobile: 91 8826246593 
E-Mail:   support-eproc@nic.in 
For any Policy related matter / Clarifications Please contact Dept. of Expenditure, 
Ministry of Finance.  
E-Mail:  CPP-doe@nic.in 
2) For any Issues / Clarifications relating to the publishing and submission of 

AAI tender(s)  
a. In order to facilitate the Vendors / Bidders as well as internal users from AAI, 

Help desk services have been launched between 0800-2000 hours for the CPP 
under GePNIC https://eprocure.gov.in. The help desk services shall be 
available on all working days (Except Sunday and Gazetted Holiday) between 
0800-2000 hours and shall assist users on issues related to the use of Central 
Public Procurement Portal (CPP).      

b. Before submitting queries, bidders are requested to follow the instructions 
given in “Guidelines to Bidders” and get their computer system configured 
according to the recommended settings as specified in the portal at “System 
Settings for CPP”.   

 

3) In case of any issues faced, the escalation matrix is as mentioned below:   
 

SL. 
No. 

Support 
Persons 

Escalatio
n Matrix 

E-Mail Address 
Contact 

Numbers 
Timings* 

1. 
Help Desk 
Team 

Instant 
Support 

eprochelp@aai.aero 

011-
24632950
, Ext-3512 
(Six Lines) 

0800-2000 
Hrs. 
(MON - SAT) 

*The Helpdesk services shall remain closed on all Govt. Gazetted Holidays.  

4) The above mentioned help desk numbers are intended only for queries 
related to the issues on e-procurement portal and help needed on the 
operation of the portal. For queries related to the tenders published on the 
portal, bidders are advised to contact concerned Bid Manager of AAI 
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PERFORMA 
 

UNDERTAKING TO BE PUT IN ENVELOPE-I ALONG WITH E.M.D. (TO BE 
PRINTED ON COMPANY’S LETTER HEAD) 

 
 

To          Date: __________ 
The Assistant General Manager (Engg-Civil)  
Airports Authority of India, 
CATC, Bamrauli, Allahabad- 211012 
 
Sir, 
 

ACCEPTANCE OF AAI’S TENDER CONDITIONS 
 
1. The tender documents for the work “Annual maintenance contract for Integrated Pest 

management Services at New Terminal Building, Allahabad during 2018-19” for an 
estimated cost of Rs. 6,06,000.00 have been sold to me/us by Airports Authority of India 
and I/we hereby certify that I/we have inspected the site and read the entire terms and 
conditions of the tender documents made available to me/us on CPP portal: 
http://etenders.gov.in/eprocure/app. Which shall form part of the contract agreement and 
I/We shall abide by the conditions/clauses contained therein. 

 
2. I/We hereby unconditionally accepts the tender conditions of AAI’s tender documents in its 

entirety for the above work. 
 
3.  The contents of Notice Inviting Tender of the Tender Document have been noted wherein it 

is clarified that after unconditionally accepting the tender conditions in its entirety, it is not 
permissible to upload any additional file or put any remarks/conditions (except unconditional 
rebate on quoted rates, if any) in the tender uploaded in envelope-I, II & III. In case, any 
condition(s) are found in Envelope II (i.e. Technical Bid) then Envelope –III (i.e. Financial 
Bid) shall not be opened, or if any condition found in envelope –III( i. e. Financial Bid) the 
tender shall be rejected and AAI shall without prejudice to any other right or remedy be at 
liberty to forfeit the 10% of earnest money. 

 
4.  I/We declare that I/We have not paid and will not pay any bribe to any officer of AAI for 

awarding this contract at any stage during its execution or at the time of payment of bills, and 
further if any officer of AAI asks for bribe / gratification, I/We will immediately report it to 
the appropriate authority in AAI. 

 
5. I/We hereby submit the required earnest money of Rs._______________ 

(Rupees_____________________________) only for the above mentioned work in form of 
Demand Draft / Fixed Deposit Receipt. 
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6. The  required  earnest  money  for  this  work  has  been  submitted  and  the scanned copy of 
Tender Fees & EMD is attached here with. 

 
7. It is confirmed that we will deploy the minimum machinery asked in the Tender 

notice/document of the work required for completion of work, in time. If additional 
machinery, over and above the minimum quantity is required at site, same will be deployed, 
without claiming any extra cost on AAI. 

8. I/We agree that “If at any stage, any information / documents submitted by us are found to be 
false, we shall be liable for debarment from tendering in AAI, apart from any other 
appropriate / Legal action”. 

 
 
 Thanking you, 
 

Yours Faithfully 
 
      Date:            

(Signature of the tenderer) 
         With rubber stamp 
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ENVELOPE – I  
 

AIRPORTS AUTHORITY OF INDIA 
 

DETAILS OF EARNEST MONEY DEPOSIT 
 

Demand :  
Draft 
/ Fixed deposit No. ………………………………………………. 
receipt.   
 
   Dated………………………………………….. 
 
 
 
Name of the 
Issuing Bank: ……………………………………………………… 
 

……………………………………………………… 
 

……………………………………………………… 
 

……………………………………………………… 
 
 
 
Payable at             :               ………………………………………………………  
 
Payee’s Name      :               ………………………………………………………  
 
Amount                :               Rs .………………………………………………… 
 
Remarks               :               ……………………………………………………… 
 

……………………………………………………… 
 
 
 
 

SIGNATURE OF THE TENDERER  
WITH COMPANY SEAL 
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ENVELOPE – I  
 
(Letter of understanding from the Depositor to Bank to be submitted along with all Fixed 

Deposit to Airports Authority of India) 
 

 
The Branch Manager, 
 
……………….……….Bank, 
 
…………………..………. 
 
 
 
Sub: My/ Our Fixed Deposit bearing No. ……………………….……………… dated for 
 

` …………..………..… issued in favour of Airports Authority of India account. 
 
 
Sir, 
 
The subject Fixed Deposit is obtained from your branch for the purpose of earnest Money on 
account of contract awarded/ to be awarded by M/s Airports Authority of India to me/ us. 
 
I hereby authorize the Airports Authority of India in whose favour the deposit is made to encash/ 
close the subject Fixed Deposit before maturity/ on maturity towards adjustment of dues without 
any reference/ consent/ notice from me/ our side and the bank is fully discharged by making the 
payment to Airports Authority of India. 
 
 
 
 

Signature of the Depositor 
 
Place:  
 
Date: 
 
 

Acknowledgement of Bank with Seal 
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AFFIDAVIT 

 

I_______________________________(Name),aged______________________

years S/o __________________________(Name) Proprietor /Managing 

Partner/Managing Director of ___________________________(Name of Agency) 

____________________________ (Address of the Company) do hereby solemnly 

affirm and state as follows: 

 

I am competent to swear this affidavit on behalf of 

_________________________ (Name of Agency), and hereby confirm that I am fully 

complying with the legal obligations with regard to payment of minimum wages as per 

the Minimum Wages ACT-1948 and deduction of provident Fund Authorities as per EPF 

& MP Act -1952 and Contract Labour (Regulations & Abolition) ACT-1970. 

 

 

 

DEPONENT   

 

 

Note:- This affidavit is to be attested by a first class Magistrate/Notary Public on non-
judicial stamp paper of Rs.100/- 
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UNDERTAKING of Agency /Firms on Company letter head for GST (Envelope – II) 

 
 

1. I/WE __________________________________ hereby undertake that I/we am/are 
registered under GST and shall comply it’s provisions. My GST registration number 
is………………..……………. (Copy of GST registration enclosed/attached herewith). 
 

2. In case of non-compliance of GST provisions and blockage of any input credit, I shall be 
responsible to indemnify AAI. 
 

3. I also undertake that all inputs of credits have been passed on to AAI. 
 

4. In case documents at any stage found fake / incorrect, my Tender/Bid may be rejected 
and EMD may be forfeited. 

 
 
 
Place: 
 
 
Date: 
 
 

Signature 
 
 
Authorized Signatory of the contractor/ Firm 
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Declaration 

 

I_______________________________(Name),aged______________________

years S/o __________________________(Name) Proprietor /Managing 

Partner/Managing Director of ___________________________(Name of Agency) 

____________________________ (Address of the Company) do hereby solemnly 

affirm and state as follows: 

I am competent to swear this affidavit on behalf of 

_________________________ (Name of Agency), and hereby confirm that I am neither  

debarred nor black listed by AAI. 

 

 

 

DEPONENT   

 

 

Note:- This affidavit is to be attested by a first class Magistrate/Notary Public on non-
judicial stamp paper of Rs.100/- 
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GENERAL GUIDELINES 
 
 

1. This book of “General Conditions of Contract” is applicable to both 
types of tenders i.e.” Percentage rate tenders and Item rate tenders”. 
Accordingly, alternative provisions for conditions Nos. 4, 10 & 12 of 
the General Rules and Directions are given in this book. The 
appropriate   alternatives   will   be   applicable   in   specific   cases 
depending on whether this is used for percentage rate tenders or item 
rate tenders 

 
 
 

2. Notice    Inviting    Tender,    Schedules    A    to    F,    special 
conditions/specifications and drawings only will be issued to 
intending bidders. The standard form will not be issued along with the 
Tender Documents but the same shall form part of the agreement to 
be drawn and signed by both parties after acceptance of tender. 

 
 
 

3. All blanks are confined to Notice Inviting Tender and Schedules A   
to F. 

 
 
 

4. The intending bidders will quote their rates in Schedule A. 
 
 
 

5. The proforma for registers and Schedules A to F are only for 
information and guidance. These are not to be filled in the Standard 
Form. The Schedules with all blanks, duly filled, shall be separately 
issued to all intending tenderers. 
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AIRPORTS AUTHORITY OF INDIA 
 

 
 

Percentage Rate Tender/Item Rate Tender & Contract for Work 
 
Station: CATC 

 
Branch: CATC Office of: Airport Authority of India 

 
 
Tender for the work of: “Annual Maintenance Contract for Integrated Pest Management 

Services at New Terminal Building, Allahabad during 2018-19.” 
 
(i) To be submitted/ uploaded upto 18:00 hours on 03/12/2018 in NIC CPP Portal. 

 
TENDER 

 
I/We have read and examined the notice inviting tender, schedule, A, B, C, D, E & F, Specifications 
applicable, Drawings & Designs, General Rules and Directions, Conditions of Contract, Clauses of 
contract, Special conditions, Schedule of Rates & other documents and Rules referred to in the 
conditions of contract and all other contents in the tender document for the work. 

 
I/We hereby tender for the execution of the work specified for the Chairman Airports Authority of 
India within the time specified in Schedule 'F', viz., schedule of quantities and in accordance in all 
respects with the referred to in Rule-1 of General Rules and Directions and in Clause 11 of the 
Conditions of contract and with such material as are provided for, by and in respects in accordance 
with, such conditions so far as applicable. 

 
We agree to keep the tender open for Ninety (90) days from the date of opening of financial bid in 3/2 
bid system and not to make any modifications in its terms and conditions. 

 
I/ We undertake and confirm that for eligibility of similar work(s) has / have not been got executed 
on back to back basis through another contractor. Further that, if such a violation comes to the notice 
of AAI, then I/We shall accept the decision of AAI if we are debarred for tendering in AAI in future 
works. Also , if such a violation comes to the notice of AAI before date of start of work, the Engineer- 
in-Charge  shall  be  free  to  forfeit  the  entire  amount  of  Earnest  Money  Deposit  /  Performance 
Guarantee. 

 
I/ We further undertake and confirm that information/ documents submitted by us are genuine, and if 
at any stage such documents/ information found false, then we shall be liable for debarment from 
tendering in AAI, and any other appropriate legal action. 
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A sum of Rs. 12,120.00/= (Rupees Twelve Thousand One Hundred Twenty Only) is here by 
submitted as Demand Draft / FDR /Bank Transfer/RTGS/BG in the format prescribed in tender 
documents as earnest money (Appendix-I). If I/we, fail to furnish the prescribed performance bank 
guarantee within prescribed period, I/we agree that the said T h e  Chairman, A.A.I. or his 
successors in office shall without prejudice to any other right or remedy, be at liberty to take 
appropriate action as per terms of contract. Further, if I/ we fail to commence work as specified, I/we 
agree that The Chairman, A.A.I. or his successors in office shall without prejudice to any other right 
or remedy available in law, be at liberty to forfeit the said earnest money absolutely, otherwise the 
said earnest money shall be retained by AAI towards security deposit to execute all the works 
referred to in the tender documents upon the terms and conditions contained or referred to therein and 
to carry out such deviations as may be ordered, upto maximum of the percentage mentioned in 
Schedule 'F' and those in excess of that limit at the rates to be determined in accordance with the 
provision contained in Clause 12.2 and 12.3 of the tender form. Further, I/We agree that in case of 
forfeiture of earnest money or Performance Guarantee or  both  Earnest  Money  &  Performance  
Guarantee  as  aforesaid,  I/We  shall  be  debarred  for participation in the re-tendering process of 
the work. 

 
I/We hereby declare that I/we shall treat the tender documents drawings and other records connected 
with the work as secret/confidential documents and shall not communicate information/derived there 
from to any person other than a person to whom I/we am/are authorized to communicate the same or 
use the information in any manner prejudicial to the safety of the State. 

Date: Signatures of Contractor: 

Witness:  Postal Address 
 
Occupation:  

 
 
ACCEPTANCE 

 
The above tender (as modified by you as provided in the letters mentioned hereunder) is accepted by 
competent authority on  behalf   of  The   Chairman,   Airports   Authority  of  India   for  sum  of 
Rs. 6,06,000.00  (Rupees Six Lakhs Six Thousand Only) 

 
The letters referred to below shall form part of this contract Agreement:- 

 
(i) 
(ii) 
(iii) 

 
 
 

For & on behalf o f  T h e  Chairman,   
Airports Authority of India 
 
Signature---------------------- 
 
Designation--------------------  
 
Date----------------------------- 



General Rules & Directions 
AIRPORTS  AUTHORI TY  OFI NDI A 

 

Annual Maintenance Contract for Integrated Pest Management Services at New Terminal Building, Allahabad during 2018-19.  
(C-Nil…I-Nil…O-Nil)                                                                             GCC- 6 

 

 
AIRPORTS AUTHORITY OF INDIA 

 
General Rules & Directions 

 
1. General 

Rules 
& Directions 

All work proposed for execution by contract are notified in a form of invitation to 
tender pasted in public places /NIC CPP Portal and signed by the officer inviting 
tender or by publication in Newspapers and posted on AAI web-site and NIC 
CPP Portal http://etenders.gov.in and www.aai.aero (for reference only). 

 
This form will state the work to be carried out, as well as the date for submitting 
and opening tenders and the time allowed for carrying out the work, also the 
amount of earnest money to be deposited with the tender, and the amount of the 
security deposit and Performance guarantee to be deposited by the successful 
tenderer and the percentage, if any, to be deducted from bills. Copies of the 
specifications, designs and drawings and any other documents required in 
connection with the work signed for the purpose of identification by the officer 
inviting tender shall also be open for inspection by the contractor at the office of 
officer inviting tender during office hours. 

2.  In the event of the e-tender being submitted by a firm, it must be digitally signed. 
Such tender will be treated as signed tender. For physical tender it must be signed 
separately by each partner thereof or in the event of the absence of any partner, it 
must be signed on his behalf by a person holding a power-of-attorney authorizing 
him to do so, such power of attorney to be produced with the tender, and it must 
disclose that the firm is duly registered under the Indian Partnership Act, 1952. 

2. (A)  In case of the tender submitted by a Joint Venture / Consortium, a copy of joint 
venture  /  consortium  agreement  in  the  specified  proforma  defining  the  lead 
partner should be submitted. The lead partner shall sign all the documents in 
respect of the works. The documents signed by any other person or firm other 
than the lead partner shall not be entertained. 

3.  Receipts for payment made on account of work, when executed by a firm, must 
also be signed by all the partners, except where contractors are described in their 
tender as a firm, in which case the receipts must be signed in the name of the firm 
by one of the partners, or by some other person having due authority to give 
effectual receipts for the firm. Bank details shall be furnished by the firm through 
an application duly signed by all partners for payment to the firm through bank 
transfer. 

4. Applicable 
for item 

Rate Tender 
only 

Any person who submits a tender shall fill up the usual printed form, stating at 
what rate he is willing to undertake each item of the work. Tenderers, which 
propose any alteration in the work specified in the said form of invitation to tender, 
or in the time allowed for carrying out the work, or which contain any other 
conditions of any sort, including conditional rebates, will be summarily rejected. 
No single tender shall include more than one work, but contractors who wish to 
tender for two or more works shall submit separate tender for each. Tender 
shall have the name and number of the works to which they refer, written on the 
envelopes. 
If the revised tendered amount (worked out on the basis of quoted rate of individual 
items) of two or more contractors received in revised offer is again found to be 
equal, then the  lowest tender,  among such contractors, shall be decided by 
draw of lots in the presence of Jt. GM (Engg)/ DGM (Engg)/ AGM (Engg)/ 
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   Sr. Manager (Engg) in-Charge of major and minor component(s) work and the 
lowest contractors those have quoted equal amount of their tenders. 
In case of any such lowest contractor in his revised offer quotes rate of any item 
more than their respective original rate quoted earlier at the time of submission of 
tender, then such revised offer shall be treated invalid. Such case of revised offer of 
the lowest contractor or case of refusal to submit revised offer by the lowest 
contractor shall be treated as withdrawal of his tender before acceptance and 50% 
of his earnest money shall be forfeited. 
In case all the lowest contractors those have same tendered amount (as a result of 
their quoted rate of individual items), refuse to submit revised offers, then tenders 
are to be recalled after forfeiting 50% of EMD of each lowest contractors. 
Contractor, whose earnest money  is  forfeited  because  of  non-submission  of 
revised offer, or quoting higher revised rate(s) of any item(s) than their respective 
original rate quoted already at the time of submission of his bid shall not be 
allowed to participate in the retendering process of the work. 

 
Note: Till the time software supports the above provisions, revised offers from 
tenderers forming the tie shall be obtained and procedure prescribed for “Restricted 
call of tenders” shall be adopted (for e-tenders). 

 4. (A) Applicable 
for 
Percentage 
Rate Tender 
only.  

In case of Percentage Rate Tenders, tenderer shall fill up the usual printed form, 
stating at what percentage below/above (in figures as well as in words) the total 
estimated cost given in Schedule of Quantities at Schedule-A, he will be willing 
to execute the work. The tender submitted shall be treated as invalid if; 

1.   The  contractor  dose  not  quote  percentage  above/below  on  the  total 
amount of tender or any section/sub-head of the tender. 

2.   The percentage above/below is not quoted in figures & words both on the 
total amount of tender or any section/sub-head of the tender. 

3.   The percentage quoted above/below is different in figures and words on 
the total amount of tender or any section/sub-head of the tender. 

Tenders, which propose any alteration in the work specified in the said form of 
invitation to tender, or in the time allowed for carrying out the work, or which 
contain any other conditions of any sort including conditional rebates, will be 
summarily rejected. 
No single tender shall include more than one work, but contractors who wish to 
tender for two or more works shall submit separate tender for each. Tender shall 
have the name and number of the works to which they refer, written on the 
envelopes. 
In case the lowest tendered amount (estimated cost + amount worked on the basis 
of percentage above/below) of two or more bidders is same, such lowest bidders 
will be asked to submit  revised offer in the form of letter mentioning percentage 
above/ below on estimated cost of tender including all sub sections/sub heads as 
the case may be, but the revised percentage quoted above/below on tendered cost 
or on each sub section/ sub head should not be higher than the percentage quoted 
at the time of submission of tender. The lowest tender shall be decided on the 
basis of revised offers. In case any of such contractor refuses to submit revised 
offer, then it shall be treated as withdrawal of his tender before acceptance and 
50% of earnest money shall be forfeited. 
If the revised tendered amount of two more bidders received in revised offer is 
again found to be equal , the lowest tender, among such bidders, shall be decided 
by draw of lots in the presence of Jt. GM (Engg)/ DGM (Engg)/ AGM (Engg)/  
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  Sr. Manager (Engg) in-Charge of work & the lowest bidders those who have 

quoted equal amount of their tenders. In case all the lowest bidders those have 
quoted same tendered amount, refuse to submit revised offers, then tenders are to 
be recalled after forfeiting 50% of EMD of each bidder. 
Bidders, whose earnest money is forfeited because of non-submission of revised 
offer, shall not be allowed to participate in the re-tendering process of the work. 
Note: Till the time software supports the above provisions, revised offers 

from tenderers forming the tie shall be obtained and procedure 
prescribed for “Restricted call of tenders” shall be adopted. 

4. (B)  In case the lowest tendered amount (estimated cost + amount worked on the basis 
of percentage above/below) of two or more contractor is same, such lowest 
contractor will be asked to submit sealed revised offer in the form of  letter 
mentioning percentage above/below on estimated cost of tender including all sub 
section/sub heads as the case may be, but the revised percentage quoted 
above/below on tendered cost or on each sub section /sub head should not be 
higher than the percentage quoted at the time or submission of tender. The lowest 
tender shall be decided on the basis of revised offers. 
In case any of such contractor refuses to submit revised offer, then it shall be 
treated as withdrawal of his tender before acceptance and 50% of earnest money 
shall be forfeited. 
If the revised tendered amount of two more contractors received in revised offers 
is again found to be equal, the lowest tender, among such contractor , shall be 
decided by draw of lots in the presence of Jt.GM(Engg)/DGM (Engg), AGM 
(Engg)/Sr. Manager (Engg) in -Charge of major & minor component(s)  of work 
& the lowest bidders those who have quoted same tendered amount of their 
tenders. 
In case all the lowest contractors those have quoted same tendered amount, refuse 
to submit revised offers, then tenders are to be recalled after forfeiting 50% of 
EMD of each bidder. 
Bidders, whose earnest money is forfeited because of non-submission of revised 
offer, shall not be allowed to participate in the re-tendering process of the work. 

5.  The officer inviting tender or his duly authorized representative, will open tenders 
in the presence of any intending bidders who may be present at the time, and will 
enter the amounts of the several tenders in a comparative statement in a suitable 
form. In the event of a tender being accepted, a receipt for the earnest money 
shall thereupon be given to the contractor who shall thereupon for the purpose of 
identification sign copies of the specifications and other documents mentioned in 
Rule – I. 
In the event of a tender being rejected, the earnest money shall thereupon be 
returned to the contractor remitting the same, without any interest. 

6.  The officer inviting tenders shall have the right of rejecting all or any of the 
tenders and will not be bound to accept the lowest or any other tender. 

7.  The receipt of an accountant or clerk for any money paid by the bidder towards 
Tender processing fee will not be considered as any acknowledgement or 
payment to the officer inviting tender and the bidder shall be responsible for 
seeing that he procures a receipt signed by the officer inviting tender or a 
duly authorized 

8.  The memorandum of work tendered for and the schedule of materials to be 
supplied by the department and their issue-rates, shall be filled and completed in 
the office of the officer inviting tender before the tender form is issued. If a form 
is issued to an intending bidder without having been so filled in and incomplete, 
he shall request the officer to have this done before he completes and delivers his 
tender. 
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9.  The bidders shall sign a declaration under the officials Secret Act 1923, for 

Maintaining secrecy of the tender documents drawings or other records connected 
with the work given to them. The unsuccessful bidders shall return all the 
drawings given to them. 

9(A).  Use of correcting fluid anyw here in tender document is not permitted. Such 
tender is liable for rejection. If there is any correction it should be cut with a 
straight line and should be initialed and cello tape to be provided on all the rates 
Quoted in case of physical tenders. 

10. Applicable 
for Item 
Rate Tender 
Only. 

In the case of Item Rate Tenders, only rates quoted shall be considered. Any 
tender  containing  percentage  below  /  above  the  rates  quoted  is  liable  to  be 
rejected. Rates quoted by the bidder in item rate tender in figures and words shall 
be accurately filled in so that there is no discrepancy in the rates written in figures 
and words. However, 

i. if a discrepancy is found between rates in figures and in words, then the 
rates which correspond with the amount worked out by the bidder shall 
unless otherwise proved be taken as correct. 

ii. If the amount of an item is not worked out by the bidder or it does not 
correspond with the rates written either in figures or in words, then the 
rates quoted by the contractor in words shall be taken as correct. 

iii. Where the rates quoted by the bidder in figures and in words tally, but the 
amount is not worked out correctly, the rates quoted by the contractor will 
unless otherwise proved be taken as correct and not the amount. 

iv. In event no rate has been quoted for any item(s) leaving space blank both 
in  figure(s)  and  word(s)  or  cancelled  the  quoted rate in  figure(s),  and 
word(s) but the  amount corresponding to the item(s) is worked out by the 
bidder and added to the grand total, then rate(s) of the items(s) shall be 
derived from the amount(s) quoted by the contractor against such item(s). 

v.  In event no rate has been quoted for any item(s), leaving space both in 
figure(s), word(s), and amount blank, it will be presumed that the bidder 
has included the cost of this/these item(s) in other items and rate for such 
item(s) will be considered as zero and work will be required to be executed 
accordingly. 

 Applicable 
for 
Percentage 
rate tender 
only . 

In case of percentage Rate Tenders only percentage quoted shall be considered. 
Any tender containing item rates is liable to be rejected Percentage quoted by the 
bidder in percentage rate tender shall be accurately filled in figures and words, so 
that there is no discrepancy. 
However, if the bidder has worked out the amount of the tender and if any 
discrepancy is found in the percentage quoted in words and figures, 
i. The percentage which corresponds with the amount worked out by the 

bidder shall, unless otherwise proved, be taken as correct. 
ii. If the amount of the tender is not worked out by the bidder or it does not 

correspond with the percentage written either in figures or in words, then 
the percentage quoted by the bidder in words shall be taken as correct. 

iii. Where the percentage quoted by the bidder in figures and in words tally but 
the amount is not worked out correctly, the percentage quoted by the bidder 
will, unless otherwise proved, be taken as correct and not the amount. 
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11.  In the case of any tender where unit rate of any item / items appear unrealistic, 
such tender will be considered as unbalanced and in case the tenderer is unable to 
provide satisfactory explanation, such a tender is liable to be disqualified and 
rejected. 

12. Applicable 
for Item 
Rate Tender 
only. 

All rates shall be quoted on the tender form. The amount for each item should be 
worked out and requisite totals given. Special care should be taken to write the 
rates in figures as well as in words and the amount in figures only, in such a way 
that interpolation is not possible. The total amount should be written both in 
figures and in words. In case of figures, the word ‘Rs’ should be written before 
the figure of rupees and word ‘P’ after the decimal figures, e.g. ‘Rs. 2.15 P’ and 
in case of words, the word ‘Rupees’ should precede and the word ‘Paisa’ should 
be written at the end. Unless the rate is in whole rupees and followed by the word 
‘only’ it should invariably be upto two decimal places. While quoting the rate in 
schedule of quantities, the word ‘only’ should be written closely following the 
amount and it should not be written in the next line. 

12(A). Applicable 
for 
percentage 
rate tender 
only. 

In Percentage Rate Tender, the tenderer shall quote percentage below / above (in 
figures as well as in words) at which he will be willing to execute the work. He 
shall also work out the total amount of his offer and the same should be written in 
figures as well as in words in such a way that no interpolation is possible. In case 
of figures, the word ‘Rs’ should be written before the figure of rupees and work 
‘P’ after the decimal figures, e.g. ‘Rs. 2.15 P’ and in case of words, the word 
‘Rupees’ should precede and the word ‘Paise’ should be written at the end. 
(quoting of rates in Paisa is not applicable in e-tenders)  



General Rules & Directions 
AIRPORTS  AUTHORI TY  OFI NDI A 

 

Annual Maintenance Contract for Integrated Pest Management Services at New Terminal Building, Allahabad during 2018-19.  
(C-Nil…I-Nil…O-Nil)                                                                             GCC- 11 

 

13 Acceptance of 
abnormally 
low quoted bid 
(Capital 
& Revenue 
Expenditure 
Contract) 

Wherever the price of the lowest bidder is lower than the justified cost by more 
than 25%, lowest bid can be termed as Abnormally Low Quoted Bid (ALQB). 
Processing of such bid shall be as follows: 

i) All such items which are more than 25% below the justified rate shall be 
terms as ‘Abnormally Low Quote Items (ALQI)’ and these items shall be 
identified by the Bid Processing Manager. 

ii)    The Bid Processing Manager shall take approval of the accepting authority 
to seek clarification from the lowest bidder. 

iii)   The lowest bidder has to submit justification of their price either in NIC 
portal, if possible, or through a separate letter along with analysis of rates 
for all such ALQI. 

iv)   On  receipt  of  clarifications,  a  committee  comprising  of  officials  from 
Engineering, Finance and other related directorates, to be decided by the 
accepting authority, shall analyze the bidder’s justification and shall give 
their recommendation to accept or reject the bid. The recommendation of 
the committee can be accepted by the authority next higher to the officer 
competent to accept the tender as per the Delegation of Powers.  However 
Chairman shall have the full power. Reasons for such acceptance/rejection 
shall be on record. 

v) On decision to accept the tender, the bidder shall be asked to submit a bank 
guarantee  for  all  such  “ALQI”,  amounting  to  10%  of  the  difference 
between the 75% of justified cost and the cost quoted by the bidder. This 
bank guarantee shall be termed as Quality Protection Bank Guarantee 
(QPBG) and shall be over and above the other normal bank guarantees and 
shall be valid up to the defect liability period. 

vi)   In case of Percentage Rate Tenders, Bank Guarantee shall be asked for 
10% of the difference between 75% of the estimated cost and the 
correspondence cost worked out on the basis of percentage quoted by 
bidder. 

vii)  This QPBG for any tender shall be a fixed amount as one time measure and 
will not vary at any stage during the currency of the work or contract. 
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  viii) In  case  of  labour  intensive  ALQB  like  MESS,  Annual  Maintenance 

Contract for supply of labors, Operation & Maintenance Contract and other 
similar works,  contractor shall transfer / deposit salary of the individual 
worker to their bank account which should be linked with AADHAR card 
and a statement to be submitted to AAI. 

13A  In case the contractor does not carry out the work on ALQ items as per schedule 
or as per NIT specifications, the Engineer-in-charge shall issue a letter to the 
contractor to comply its obligations as per NIT, for ALQ items.  Engineer-in- 
charge shall also give one reminder after 10 days of 1st  letter and if contractor 
still do not start the work on ALQ items, then bank guarantee i.e. QPBG should 
be encashed and work should be got executed through another agency at his risk 
and cost. 

14  i.   The bidder, whose tender is accepted, will be required to furnish performance 
guarantee of 5% (Five Percent) of the tendered amount within the period 
specified in Schedule F. This guarantee shall be in the form of Fixed Deposit 
Receipts or Guarantee Bonds of any Scheduled Bank but not co-operative or 
Gramin Bank, in accordance with the prescribed form, provided confirmatory 
advice is enclosed. 

ii. The bidder, whose tender is accepted, will also be required to furnish by way 
of Security Deposit for the fulfillment of his contract, an amount equal to 5% 
of the contract amount of the work. 

iii. In works where condition of submission of Performance Guarantee is not 
applicable,  the  security  deposit  @  10%  of  the  tendered  value  shall  be 
deducted. 

iv. The Security deposit (under ii & iii above) will be collected by deductions 
from the running bills of the contractor at the rates mentioned above and the 
earnest money deposited at the time of tenders, will be treated as a part of the 
Security Deposit. 

v. Security deposit will also be accepted in form of Fixed Deposit Receipts / 
Guarantee Bonds of any Scheduled Bank but not co-operative or Gramin Bank 
in accordance with the prescribed form, provided confirmatory advice is 
enclosed. 

15.        On acceptance of the tender, the name of the accredited representative(s) of   
    the contractor who would be responsible for taking instructions from the  
      Engineer-in-Charge shall be communicated in writing to the Engineer-in-

Charge. 
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16.  1.   All  Tendered  rates  should  be  inclusive  of  all  taxes  excluding  GST. 

Wherever   supplies/services   involve   imports,   the   same   should   be 
identified separately. Basic  Custom  Duty  will  be  paid  by  AAI  by 
utilizing EPCG license/duty scrip under SEI scheme of GOI. GST shall 
be paid to bidder for any taxable supply/services against a valid Tax 
Invoice. 

 

2.   The bidder is required to provide Tax type and Tax percentage in all bids 
other than that of civil works. 

 

3.   In case of composite works having component of SITC items, such as 
Electrical & Mechanical Installation, Airport System.   Security, IT, 
Furniture etc. should be identified separately with value of goods and 
services, Tax Rate, amount of Tax so as to enable AAI to claim Input Tax 
Credit on such items. 

 

4.   In case of change in rate of Tax or any provision relating to levy of Tax 
resulting in increase in burden of Tax on the contactor, the contractor 
shall  be  entitled  to  receive  any  compensation  for  such  increase  in 
quantum of Tax payable by the contractor.  Similarly recovery shall be 
made from the contractor on account of decrease of rate of Tax or any 
provision relating to levy of Tax. 

17.  The contractor/ bidder shall give a list of AAI employees related to him. 

18.  The tender for the work shall not be witnessed by a contractor or contractors/ 
bidders who himself / themselves has / have tendered or who may and has / have 
tendered for the same work. Failure to observe this condition would render, 
tenders of the contractors tendering, as well as witnessing the tender, liable to 
summary rejection. 

19.  The tender for composite work includes, in addition to building work, all other 
works such as sanitary and water supply installations drainage installation, 
electrical work, horticulture work, roads and paths etc. The tenderer apart from 
being a registered contractor (B&R) of appropriate class, must associate himself 
with agencies of appropriate class which are eligible to tender for sanitary and 
water supply drainage, electrical and horticulture works in the composite tender. 

20.  The contractor/ bidder shall submit list of works completed in last 5 years*as well 
as which are in hand (in progress) in the following format for assessing bidding 
capacity of the bidders:- 

21  The contractor/bidder shall comply with the provisions of the Apprentices Act 
1961, and the rules and orders issued there under from time to time. If he fails to 
do so, his failure will be a breach of the contract and the Executive Director 
(Engg)may in his discretion, without prejudice to any other right or remedy 
available in law, cancel the contract. The contractor shall also be liable for any 
pecuniary liability arising on account of any violation by him of the provisions of 
the said Act. 

22  If complete site is available for work, the work shall be completed in the manner 
specified here in special condition of contract and NIT specifications. 
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Definitions: 

CONDITIONS OF CONTRACT 

1.  The contract means the documents forming the tender and acceptance thereof 
and the formal agreement executed between the competent authority on behalf of 
the Chairman, Airports Authority of India and the Contractor, together with the 
documents referred to therein including these conditions, the specifications, 
designs, drawings and instructions issued from time to time by the Engineer-in- 
Charge and all these documents taken together, shall be deemed to form one 
contract and shall be complimentary to one another. 

2.  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

In the contract, the following expressions shall, unless the context otherwise 
requires, have the meanings, hereby respectively assigned to them :- 
i. The expression works or work shall, unless there be something either in the 

subject or context repugnant to such construction, be construed and taken to 
mean the works by or by virtue of the contract contracted to be executed 
whether temporary or permanent, and whether original, altered, substituted 
or additional. 

ii. The site shall mean the land / or other places on, into or through which work 
is to be executed under the contract or any adjacent land, path or street 
through which work is to be executed under the contract or any adjacent 
land, path or street which may be allotted or used for the purpose of carrying 
out the contract. 

iii.   The   Contractor/tenderer/bidder   shall   mean   the   individual,   firm  or 
company whether incorporated or not, Joint Venture / Consortium 
undertaking the works and shall include the legal personal representative of 
such individual or the persons constituting such firm or company, or the 
successors of such firm or company and the permitted assignees of such 
individual, firm or company. 

iv. The Chairman means the Chairman Airports Authority of India and his 
Successors. 

v. The   Engineer-in-Charge   means   the   Engineering   Officer   who   shall 
supervise and be in-charge of the work and who shall sign the contract on 
behalf  of  the  Chairman,  Airports  Authority  of  India  as  mentioned  in 
Schedule ‘F’ hereunder. 

vi. AAI or Airports Authority of India shall mean the Chairman Airports 
Authority of India. 

vii.  The   terms   Member(Planning)   means   the   head   of   Department   of 
Engineering, Airports Authority of India. 

viii. Accepting Authority shall mean the authority mentioned in Schedule ‘F’. 
ix.   Excepted  Risk  are  risks  due  to  riots  (other  than  those  on  account  of 

contractor’s employees), war (whether declared or not) invasion, act of 
foreign enemies, hostilities, civil war, rebellion revolution, insurrection, 
terrorism, military or usurped power, any acts of Airports Authority of India, 
damages from aircraft, acts of God, such as earthquake, lightening and 
unprecedented floods, and other causes over which the contractor has no 
control and accepted as such by the Accepting Authority or causes solely 
due to use or occupation by Airports Authority of India of the part of the 
works in respect of which a certificate of completion has been issued or a 
cause solely due to Airports Authority of India’s faulty design of works. 
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  x. Market Rate shall be the rate as decided by the Engineer-in-Charge on the 
basis of the prevailing cost of materials and labour at the site where the work 
is to be executed plus the percentage mentioned in Schedule ‘F’ to cover, all 
overheads and profits. Provided that no extra overheads and profits shall be 
payable on the parts of works assigned to other agency(s) by the contractor 
as per terms of contract. 

xi.   Schedule(s)  referred  to  in  these  conditions  shall  mean  the  relevant 
schedule(s) annexed to the tender papers or the standard Schedule of Rates 
of the government mentioned in Schedule ‘F’ hereunder, with the 
amendments thereto issued upto the date of receipt of the tender. 

xii. Dep ar t men t  means Airports Authority of India, which invites tender 
on behalf of Chairman, Airports Authority of India. 
xiii. Tendered value means the value of the entire work as stipulated in the 
letter of award 

3. Scope and 
Performance 

Where the context so requires, words imparting the singular only also include the 
plural and vice versa. Any reference to masculine gender shall whenever required 
include feminine gender and vice versa. 

4.  Headings and Marginal notes to these General Conditions of Contract shall not be 
deemed to form part thereof or be taken into consideration in the interpretation or 
construction thereof or of the contract. 

5.  The contractor shall be furnished, free of cost one certified copy of the contract 
documents except standard specifications, Schedule of Rates and such other 
printed and published documents, together with all drawings as may be forming 
part of the tender papers. None of these documents shall be used for any purpose 
other than that of this contract. 

6. Works  to  be 
carried out 

The work to be carried out under the Contract shall, except as otherwise provided 
in these conditions, include all labour, materials, tools, plants, equipment and 
transport which may be required in preparation of and for and in the full and 
entire execution and completion of the works. The descriptions given in the 
Schedule of Quantities (Schedule – A) shall, unless otherwise stated, be held to 
include  wastage  on  materials,  carriage  and  cartage,  carrying  and  return  of 
empties, hoisting, setting, fitting and fixing in position and all other labours 
necessary in and for the full and entire execution and completion of the work as 
aforesaid in accordance with good practice and recognized principles. 

7. Sufficiency of 
Tender 

The Contractor shall be deemed to have satisfied himself before tendering as to 
the correctness and sufficiency of his tender for the works and of the rates and 
prices quoted in the Schedule of Quantities, which rates and prices shall, except 
as otherwise provided, cover all his obligations under the Contract and all matters 
and things necessary for the proper completion and maintenance of the works. 
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8. Discrepancies 

and 
Adjustment 
of Errors 

The  several  documents  forming  the  Contract  are  to  be  taken  as  mutually 
explanatory of one another, detailed drawings being followed in preference to 
small scale drawing and figured dimensions in preference to scale and special 
conditions in preference to General Conditions. 

8.1  In the case of discrepancy between the Schedule of Quantities, the Specifications 
and / or the Drawings, the following order of preference shall be observed :- 

  i. Description of Schedule of Quantities. 
ii. Particular/ technical Specification and Special Condition, if any. 

iii.  Drawings. 
iv. C P W D Specifications. 
v. Indian Standard Specifications of B I S. / IRC Code of Practice / 

ASTM standards. 
vi. vi. Sound Engineering practice as directed by the Engineer-in-charge, 

whose decision in this regard shall final and binding on the contractor. 

8.2  If there are varying or conflicting provisions made in any one document forming 
part of the contract, the Accepting Authority shall be the deciding authority with 
regard to the intention of the document and his decision shall be final and binding 
on the contractor. 

8.3  Any  error  in  description,  quantity  or  rate  in  Schedule  of  Quantities  or  any 
omission therefrom shall not vitiate the Contract or release the Contractor from 
the execution of the whole or any part of the works comprised therein according 
to drawings and specifications or from any of his obligations under the contract. 

8.4 Payment for 
similar items 
with different 
quoted rates 
in different 
subheads of 
the contract 
agreement 

If the contractor has quoted different rates for the same item appearing in 
two or more subheads, then the lowest of the rates quoted shall only be 
considered for payments during execution of work. In case of deviation of 
quantity of such item, payments shall be made at the lowest quoted rate for 
quantity  executed  upto  the  deviation  limit  specified  in  the  contract. 
Beyond the deviation limit the rate shall be derived as per relevant contract 
provision. 

9. Reverse 
Auction for 
purchase 
tenders 

AAI may opt for reverse auction in case of purchase tender if value of supplies 
put to tender is more than Rs.2Cr. 
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10. Signing of 

Contract 
The successful tenderer / contractor, on acceptance of his tender by the Accepting 
Authority, shall, within 15 days from the stipulated date of start of the work, sign 
the contract consisting of : 

i)  i. The notice inviting tender, all the documents including drawings, if any, 
forming  the  tender  as  issued  at  the  time  of  invitation  of  tender  and 
acceptance thereof together with any correspondence leading thereto. 

ii. Standard AAI Form as mentioned in Schedule ‘F’ consisting of : 
a.   Various standard clauses with corrections upto the date stipulated in 

Schedule ‘F’ along with annexures thereto. 
b.   AAI Safety Code. 
c.   Model  Rules  for  the  protection  of  health,  sanitary  arrangements  for 

workers employed by AAI or its contractors. 
d.   AAI Contractor’s Labour Regulations. 
e.   List of Acts and omissions for which fines can be imposed. 

iii.   No payment for the work done will be made unless contract in form of 
agreement is signed by the contractor. 
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CLAUSE 1 

CLAUSES OF CONTRACT 

 
 Performance 

Guarantee 
This clause is applicable for the works for which the estimated cost put to tender 
is more than Rs.5 crores. 

  i. The contractor shall submit an irrevocable Performance Guarantee of 5% 
(Five  percent)  of  the  Tendered  amount  in  addition  to  other  deposits 
mentioned  elsewhere  in  the  contract  for  his  proper  performance  of  the 
contract agreement, (not withstanding and/or without prejudice to any other 
provisions in the contract) within period specified in Schedule ‘F’ from the 
date of issue of award letter. This guarantee shall be in the form of Fixed 
Deposit Receipts or Guarantee Bonds of any Scheduled bank but not Co- 
operative or Gramin bank in accordance with the form annexed 
hereto.(Appendix-XI)  In  case  a  fixed  deposit  receipts  of  any  Bank  is 
furnished by the contractor to the AAI as part of the performance guarantee 
and the Bank is unable to make payment against the said fixed deposit 
receipts or Guarantee Bonds, the loss caused thereby shall fall on the 
contractor and the contractor shall forthwith on demand furnish additional 
security to make good the deficit. 

  ii Performance guarantee should be furnished within 30 days of issue of award 
letter. In case the contractor fails to deposit performance guarantee within 
the stipulated period, no payment will be released to the contractor for the 
work done in respect of 1st  running account bill. Moreover, interest @10% 
per annum on performance guarantee amount would be levied (non- 
refundable) for delayed period of submission. 

  iii.  The Performance Guarantee shall be initially valid upto the stipulated date of 
completion plus 180 days beyond that. In case the time for completion of 
work gets enlarged, the contractor shall get the validity of Performance 
Guarantee extended to cover such enlarged time for completion of work. 
After recording of the completion certificate for the work by the competent 
authority, the performance guarantee shall be returned to the contractor, 
without any interest. However, in case of contracts involving maintenance of 
buildings and services / any other work thereafter, 50% of Performance 
Guarantee shall be retained as Security Deposit as per contract conditions. 
The same shall be returned on successful completion of commitment year 
wise proportionately. 

  iv. The  Engineer-in-Charge  shall  not  make  a  claim  under  the  performance 
guarantee except for amounts to which the AAI is entitled under the contract 
(not withstanding and/or without prejudice to any other provisions in the 
contract agreement) in the event of: 
a.   Failure  by  the  contractor  to  extend  the  validity  of  the  Performance 

Guarantee as described herein above, in which event the Engineer-in- 
Charge may claim the full amount of the Performance Guarantee. 

b.   Failure by the contractor to pay the Chairman, AAI any amount due, 
either  as  agreed  by  the  contractor  or  determined  under  any  of  the 
Clauses/Conditions of the agreement, within 30 days of the service of 
notice to this effect by Engineer-in-Charge. 

  v. In the event of the contract being determined or rescinded under provision of 
any of the Clause/Condition of the agreement, the performance guarantee 
shall stand forfeited in full and shall be absolutely at the disposal of the 
Chairman, AAI. 
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CLAUSE 1 A 

 
Recovery of 
Security 
Deposit 

The person/persons whose tender(s) may be accepted (hereinafter called the 
contractor) shall permit AAI at the time of making any payment to him for work 
done under the contract to deduct a sum at the rate of 5% of the gross amount of 
each running and final bill till the sum deducted alongwith the sum already 
deposited as earnest money, will amount to security deposit of 5% of the tendered 
value of the work. Earnest money shall be adjusted first in the security deposit 
and further recovery of security deposit shall commence only when the update 
amount of security deposit starts exceeding the earnest money. Such deductions 
will be made and held by way of Security Deposit unless he/they has/have 
deposited the amount of Security at the rate mentioned above in the form of fixed 
deposit receipts or guarantee bonds of any Scheduled Bank but not Co-operative 
or Gramin Bank. In case a fixed deposit receipts or Guarantee Bonds of any Bank 
is furnished by the contractor to the AAI as part of the security deposit and the 
Bank is unable to make payment against the said fixed deposit receipt or 
Guarantee Bond, the loss caused thereby shall fall on the contractor and the 
contractor shall forthwith on demand furnish additional security to the AAI to 
make good the deficit. In works where condition of submission of performance 
guarantee is not applicable, the security deposit at the rate of 10% (Ten Percent) 
of gross amount of each running bill shall be deducted instead of 5%, till the sum 
along with the sum already deposited as earnest money will amount to security 
deposit of 10% of the contract value of work. Other conditions shall remain same 
as stated above. All compensations or the other sums of money payable by the 
contractor under the terms of this contract may be deducted from, or paid by the 
sale of a sufficient part of his security deposit or from the interest arising 
therefrom, or from any sums which may be due to or may become due to the 
contractor by AAI on any account whatsoever and in the event of his Security 
Deposit being reduced by reason of any such deductions or sale as aforesaid, the 
contractor shall within 10 days make good in fixed deposit receipts or Guarantee 
Bonds tendered by the Scheduled Banks (but not any Co-operative or Gramin 
bank) (if deposited for more than 12 months) endorsed in favour of the Airports 
Authority of India, any sum or sums which may have been deducted from, or 
raised by sale of his security deposit or any part thereof. The security deposit 
shall be collected from the running bills of the contractor at the rates mentioned 
above and the Earnest money deposited at the time of tenders will be treated as 
part of the Security Deposit. The security deposit as deducted above can be 
released against bank guarantee issued by any Scheduled Bank (but not from Co- 
operative / Gramin Bank), on its accumulations to a minimum of Rs. 5 lakh 
subject to the condition that amount of such bank guarantee, except last one, shall 
not be less than Rs. 5 lakh. 
Note 1:  Provided further that the validity of Bank Guarantee including the one 

given  against  the  earnest  money  shall  be  in  conformity  with 
provisions contained in the clause 17 which shall be extended from 
time to time depending upon extension of contract under provision of 
Clause 2 & Clause 5. 

Note 2:    Note 1 above shall be applicable for both clause 1 and 1 A. 
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Clause 2 

 
 Compensation 

for Delay 
If the contractor fails to maintain the required progress in terms of clause 5 or to 
complete  the  Work  and  clear  the  site  on  or  before  the  contract  or  justified 
extended date of completion as per clause 5(excluding any extension under clause 
5.5) as well as any extension granted under clause 12 and 15, he shall, without 
prejudice to any other right or remedy available under the law to the AAI on 
account of such breach, pay as  compensation the amount calculated at the rates 
stipulated below as the authority specified in schedule ‘F’ may decide on the 
amount  of  Tendered  Value  of  the  work  for  every  completed  day/month  (as 
determined) that the progress remains below that specified in Clause 5 or that the 
work remains incomplete. This will also apply to items or group of items for 
which a separate period of completion has been specified. 
i)  
Compensation  
for  delay 

of work 

If  the  completion  of  work  is  delayed  due  to 
reasons  attributed  to  contractor,  AAI  shall  be entitled  for  
compensation  for  delay  as  detailed 
below : 

 
i. For works costing upto Rs. 20.00 Lac: 

1.0%  (one  percent)  of  tendered  value  per 
week of delay or lesser amount as decided by the 
competent authority subject to a maximum of 10% of 
contract value. 

ii For the works costing more than Rs 20 Lac  
a.  For the  works having completion period less than 2 years 

0.5%  (half  percent)  of  tendered  value  per week of 
delay or lesser amount as decided by the competent 
authority subject to a maximum of 10% of the tendered 
value. 

 
b. For the works having completion period more than 2 

years 
0.5% of tendered value per fortnight of delay or  lesser 
amount  as  decided  by  the competent authority subject to 
a maximum of 10% of the tendered value. 
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  Provided always that the total amount of compensation for delay to be paid 
under this condition shall not exceed 10% of the Tendered Value of work or of 
the Tendered Value of the Sectional part of work as mentioned in schedule ‘F’ for 
which a separate period of completion is originally given. 

In case no compensation has been decided by the authority in Schedule ‘F’ 
during the progress of work, this shall be no waiver of right to levy compensation 
by the said authority if the work remains incomplete on final justified extended 
date of completion. If the Engineer in Charge decides to give further extension 
of time allowing performance of work beyond the justified extended date, the 
contractor shall be liable to pay compensation for such extended period. If any 
variation in amount of contract takes place during such extended period beyond 
justified extended date and the contractor becomes entitled to additional time 
under clause 12, the net period for such variation shall be accounted for while 
deciding the period for levy of compensation. However, during such further 
extended period beyond the justified extended period, if any delay occurs by 
events under sub clause 5.2, the contractor shall be liable to pay compensation for 
such delay. 

Provided that compensation during the progress of work beyond the 
justified extended date of completion for delay under this clause shall be for non- 
achievement of sectional completion or part handing over of work on 
stipulated/justified extended date for such part work or if delay affects any other 
works/services. This is without prejudice to right of action by Engineer in 
Charge under clause 3 for delay in performance and claim of compensation 
under that clause. 

In case action under clause 2 has not been finalized and the work 
has been determined under clause 3, the right of action under this clause shall 
remain post determination of contract but levy of compensation shall be for days 
the progress is behind the schedule on date of determination, as assessed by 
the authority in schedule ‘F’, after due consideration of justified extension. The 
compensation for delay, if not decided before the determination of contract, 
shall be decided after of determination of contract. 

The amount of compensation may be adjusted or set-off against any sum 
payable to  the’  Contractor  under  this  or  any  other  contract  with  AAI.  In 
case, the contractor does not achieve a particular milestone mentioned in 
schedule F, or the re-scheduled milestone(s) in terms of Clause 5.4, the amount 
shown against that milestone shall be withheld, to be adjusted against the 
compensation levied as above. With-holding of this amount on failure to achieve 
a milestone, shall be automatic without any notice to the contractor. However, if 
the contractor catches up  with  the  progress  of  work  on  the  subsequent  
milestone(s),  the  withheld amount shall be released. In case the contractor fails 
to make up for the delay in subsequent milestone(s), amount mentioned against 
each milestone missed subsequently also shall be withheld. However, no interest, 
whatsoever, shall be payable on such withheld amount. 
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Clause 2A 

 

Incentive for 
early 
completion 

 
 
In case, the contractor completes the work ahead of updated stipulated date of 
completion or justified extended date of completion as determined under clause 
5.3,12 & 15, a bonus @ 1 % (one per cent) of the tendered value per month 
computed on per day basis, shall be payable to the contractor, subject to a 
maximum limit of 5% (five per cent) of the tendered value. Provided that justified 
time for extra work shall be calculated on pro – rata basis as cost of extra work x 
stipulated period/tendered value. The amount of bonus, if payable, shall be paid 
along with final bill after completion of work. Provided always that provision of 
the Clause 2A shall be applicable only when so provided in ‘Schedule F’. 

 
 
Clause 2B 

 

Release of 
withheld 
amount against 
compensation 
for delay. 

 
 
 
Withheld amount towards compensation for delay over and above Rs. 50.00 lacs, 
can be released against Bank Guarantee (on the format given at Appendix-1) or in 
the form of fixed deposit receipts or guarantee bonds of any Scheduled Bank but 
not Co-operative or Gramin Bank, pending finalization of case of extension of time 
by competent authority as p e r  d e l e g a t i o n  o f  p ow e r s . Concerned Executive 
Director (Engg) will authorize such action on receipt of proposal from the 
Engineer-In-Charge through proper channel. 

 
 

Clause 3 
 

 When 
Contract 
can be 
Determined 

 

Subject to other provisions contained in this clause, the Engineer-in-Charge 
may, without prejudice to his any other rights or remedy against the 
contractor in respect of any delay, inferior workmanship, any claims for 
damages and/or any other provisions of this contract or otherwise, and whether 
the date of completion has or has not elapsed, by notice in writing absolutely 
determine the contract in any of the following cases: 

i. If the contractor having been given a notice by the Engineer-in-Charge 
in writing to rectify, reconstruct or replace any defective work or that the 
work is being performed in an inefficient or otherwise improper or un-
workman like manner shall omit to comply with the requirement of such 
notice for a period of seven days thereafter. 

ii. If the contractor has, without reasonable cause, suspended the progress of 
the work  or  has  failed  to  proceed  with  the  work  with  due  diligence  
and continues to do so after a notice in writing of seven days from the 
Engineer- in-Charge. 

iii. If the contractor fails to complete the work or section of work with 
individual date of completion on or before the stipulated or justified 
extended date on or before such date of completion, and the Engineer in 
Charge without any prejudice to any other right or remedy under any 
other provision in the contract has given further reasonable time in a 
notice given in writing in that behalf as either mutually agreed or in 
absence of such mutual agreement by his own assessment making such 
time essence of contract and in the opinion of Engineer in Charge, the 
contractor will be unable to complete the same or does not complete the 
same within the period specified. 
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iv. If the contractor persistently neglects to carry out his obligations 
under the contract and / or commits default in complying with any of 
the terms and conditions of the contract and does not remedy it or 
take effective steps to remedy it within 7 days after a notice in writing 
is given to him in that behalf by the Engineer-in-Charge. 

v. If the contractor shall offer or give or agree to give to any person in 
AAI service or to any other person on his behalf any gift or 
consideration of any kind as an inducement or reward for doing or 
forbearing to do or for having done or forborne to do any act in 
relation to the obtaining or execution of this or any other contract for 
AAI.                                                

      vi.   If the contractor shall enter into a contract with Airports Authority of 
India in connection with which commission has been paid or agreed 
to be paid by him or to his knowledge, unless the particulars of any 
such commission and the terms of payment thereof have been 
previously disclosed in writing to the Engineer-in-charge. 

vii.  If  the  contractor  shall obtain  a  contract  with AAI as  a  result  of  
wrong tendering  or  other  non-bonafide  methods  of  competitive  
tendering  or commits any breach of Integrity Pact.        

       viii. If the contractor being an individual, or if a firm, any partner thereof 
shall at any  time  be  adjudged  insolvent  or  have  a  receiving  order  
or  order  for administration of his estate made against him or shall 
take any proceeding for liquidation or composition (other than a 
voluntary liquidation for the purpose of amalgamation or 
reconstruction) under any Insolvency Act for the time being in force 
or make any conveyance or assignment of his effects or composition 
or arrangement for the benefit of his creditors or purport so to do, or 
if any application be made under any Insolvency Act for the time being 
in force for the sequestration of his estate or if a trust deed be executed               
by him for benefit of his creditors.     

ix.  If the contractor being a company shall pass a resolution or the 
court shall make an order that the company shall be wound up or if a 
receiver or a manager on behalf of a creditor shall be appointed or if 
circumstances shall arise  which  entitle  the  court  or  the  creditor  to  
appoint  a  receiver  or  a manager or which entitle the court to make a 
winding up order. 

x. If the contractor shall suffer an execution being levied on his 
goods and allow it to be continued for a period of 21 days. 
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xi.    If  the  contractor  assigns  (excluding  part(s)  of  work  assigned  to  

other agency(s) by the contractor as per terms of contract), transfers, 
sublets (engagement of labour on a piece-work basis or of labour with 
materials not to be incorporated in the work, shall not be deemed to be 
subletting) or otherwise parts with or attempts to assign, transfer, sublet or 
otherwise parts with  the  entire  works  or  any  portion  thereof  without  
the  prior  written approval of the Engineer-in-Charge. When the contractor 
has made himself liable for action under any of the cases aforesaid, the 
Engineer-in-Charge on behalf of the Chairman, AAI shall have powers: 

a. To determine the contract as aforesaid so far as performance of work 
by the Contractor of work by the Contractor is concerned (of which 
determination notice in writing to the contractor under the hand of the 
Engineer-in-Charge shall be conclusive evidence). Upon such 
determination, the Earnest Money Deposit, Security Deposit already 
recovered and Performance Guarantee under the contract shall be 
liable to be forfeited and shall be absolutely at the disposal of the AAI. 

b. After giving notice to the contractor to measure up the work of 
the contractor and to take such whole, or the balance or part thereof, as 
shall be un-executed out of his hands and to give it to another 
contractor or any other means to complete the work. The contractor, 
whose contract is determined as above, shall not be allowed to 
participate in the tendering process for  the  balance  work.  In the  
event  of  above  courses  being adopted by the Engineer-in-Charge, the 
contractor shall have no claim to compensation for any loss sustained 
by him by reasons of his having purchased or procured any materials or 
entered into any engagements or made any advances on account or 
with a view to the execution of the work or the performance of the 
contract. And in case action is taken under any of the provision 
aforesaid, the contractor shall not be entitled to  recover  or  be  paid  
any  sum  for  any  work  thereof  or  actually performed under this 
contract unless and until the Engineer-in-Charge has certified in 
writing the performance of such work and the value payable in respect 
thereof and he shall only be entitled to be paid the value so certified. 
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CLAUSE 3 A 

 
In case, the work cannot be started due to reasons not within the control of 

the contractor within 1/8th of the stipulated time for completion of work 
or one month whichever is higher, either party may close the contract by giving 
notice to the other party stating the reasons.  In  such  eventuality,  the  Earnest  
Money Deposit and the Performance Guarantee of the contractor shall be 
refunded within 30 days. 

Neither party shall claim any compensation for such eventuality. This 
clause is not applicable for any breach of the contract by either party. 

 
 
 

CLAUSE 4 
 

Contractor 
liable to pay 
compensation 
even if action 
not taken under 
Clause-3 

In any case in which any of the powers conferred upon the Engineer-in-Charge 
by  Clause-3  thereof,  shall  have  become  exercisable  and  the  same  are  not 
exercised, the non-exercise thereof shall not constitute a waiver of any of the 
conditions hereof and such powers shall notwithstanding be exercisable in the 
event of any future case of default by the contractor and the liability of the 
contractor  for  compensation  shall  remain  unaffected.  In  the  event  of  the 
Engineer-in-Charge putting in force all or any of the powers vested in him under 
the preceding clause he may, if he so desires after giving a notice in writing to the 
contractor, take possession of (or at the sole discretion of the Engineer-in-Charge 
which shall be final and binding on the contractor) use as on hire (the amount of 
the hire money being also in the final determination of the Engineer-in-Charge) 
all or any tools, plant, materials and stores, in or upon the works, or the site 
thereof belonging to the contractor, or procured by the contractor and intended to 
be used for the execution of the work/ or any part thereof, paying or allowing for 
the same in account at the contract rates, or, in the case of these not being 
applicable, at current market rates to be certified by the Engineer-in-Charge, 
whose certificate thereof shall be final, and binding on the contractor, clerk of the 
works, foreman or other authorized agent to remove such tools, plant, materials, 
or stores from the premises (within a time to be specified in such notice) in the 
event of the contractor failing to comply with any such requisition, the Engineer- 
in-Charge may remove them at the contractor’s expense or sell them by auction 
or private sale on account of the contractor and his risk in all respects and the 
certificate of the Engineer-in-Charge as to the expenses of any such removal and 
the amount of the proceeds and expenses of any such sale shall be final and 
conclusive against the contractor. 
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CLAUSE 5 

 
 Time and 

Extension for 
Delay 

The time allowed for execution of the Works as specified in the Schedule ‘F’ 
or the extended time in accordance with these conditions shall be the essence of 
the Contract. The execution of the works shall commence from such time 
period as mentioned in schedule ‘F’ or from the date of handing over of the site 
whichever is later. If the Contractor commits default in commencing the 
execution of the work as aforesaid, AAI shall without prejudice to any other 
right or remedy available in law, be at liberty to forfeit the earnest money & 
performance guarantee absolutely. 

5.1  After the Contract is awarded, within 15 days, the Contractor shall submit 
a Time  and  Progress  Chart  for  each  mile  stone  and  get  it  approved  by 
the Engineer-in-charge. The Chart shall be prepared in direct relation to the 
time stated in the Contract documents for completion of items of the works. It 
shall indicate the forecast of the dates of commencement and completion of 
various trades of sections of the work and may be amended as necessary by 
agreement between the Engineer-in-Charge and the Contractor within the 
limitations of time imposed in the contract documents, and further to ensure 
good progress during the execution of the work, the contractor shall in all cases 
in which the time allowed for any work, exceeds one month (save for special 
jobs for which a separate programme has been agreed upon) complete the 
work as per mile stones given in Schedule ‘F’. 
Project Management shall be 
done. 
a. For works costing upto Rs. 5.00 Cr.     --  CPM/ PERT Chart 
b. Works costing more than Rs. 5.00 Cr.  --  By using Project  

Management Software like 
Primevera / MS Project or any 
other software with the 
approval of Engineer-in-
charge. 

c. Contractor  shall  submit  monthly  progress  reports  (2  copies)   
    highlighting status of various activities and physical completion of 

work. 
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PROGRAMME CHART 
i. The Contractor shall prepare an integrated programme chart in Project 

Management  Software  for  the  execution  of  work,  showing  clearly  all 
activities from the start of work to completion, with details of manpower, 
equipment  and  machinery  required  for  the  fulfillment  of  the  programme 
within the stipulated period or earlier and submit the same for approval to the 
Engineer-in- Charge within fifteen days of award of the contract. A recovery 
of Rs. 2500/- (for works costing upto Rs. 5.00 Crores) / Rs. 5000/- (for works 
costing more than Rs. 5.00 Crores) shall be made on per day basis in case of 
delay in submission of the above programme. 

ii. The programme chart should include the following: 
a.   Descriptive note explaining sequence of the various activities. 
b.   Network (PERT / CPM / BAR CHART). 
c.   Programme for procurement of materials by the contractor. 

 
Programme for deployment of machinery / equipment’s having adequate 
capacity, commensurate with the quantum of work to be done within the 
stipulated period, by the contractor. In addition to above, to achieve the 
progress  of  work  as  per  programme,  the  contractor  must  bring  at  site 
adequate shuttering material required for cement concrete and R.C.C. works 
etc. for three floors within one month from the date of start of work till the 
completion of RCC work as per requirement of work. The contractor shall 
submit shuttering schedule adequate to complete structure work within laid 
down physical milestone. 

iii. If at any time, it appears to the Engineer-in-Charge that the actual progress of 
work does not conform to the approved programme referred above or after 
rescheduling   of   milestones,   the   contractor   shall   produce   a   revised 
programme  within  7  (seven)  days,  showing  the  modifications  to  the 
approved  programme  to  ensure  timely  completion  of  the  work.  The 
modified schedule of programme shall be approved by the Engineer in 
Charge. A recovery of Rs. 2500/- (for works costing upto Rs.5.00 Crores) / 
Rs. 5000/- (for works costing more than Rs.5.00 Crores) shall be made on 
per day basis in case of delay in submission of the modified programme. 

iv. The submission for approval by the Engineer-in-Charge of such programme 
or such particulars shall not relieve the contractor of any of the duties or 
responsibilities under the contract. This is without prejudice to the right of 
Engineer-in-Charge to take action against the contractor as per terms and 
conditions of the agreement. 

v. The contractor shall submit the progress report using MS Project/Primavira 
software with base line programme referred above for the work done during 
previous month to the Engineer-in-charge on or before 5th day of each 
month failing which a recovery Rs. 2500/ - (for works costing upto Rs.5.00 
Crores) / Rs. 5000/- (for works costing more than Rs.5.00 Crores) shall be 
made  on  per  day  basis  in  case  of  delay  in  submission  of  the  monthly 
progress report. 
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5.2  If the work(s) be delayed by:- 

i. Force majeure, or an act of terrorism 
ii.   Abnormally bad weather, or 
iii. Serious loss or damage by fire, or 
iv.  Civil commotion, local commotion of workmen, strike or lockout, affecting 

any of the trades employed on the work, or 
v.  Delay on the part of other contractors or tradesmen engaged by Engineer- in- 

Charge for executing work not forming part of the Contract, or 
vi.   Non-availability of stores, which are the responsibility of AAI to supply or 
vii. Non-availability or break down of tools and Plant to be supplied or supplied 

by AAI or 
viii. Any other cause which, in the absolute discretion of the Engineer-in-Charge 

is beyond the Contractor’s control. 
then upon the happening of any such event causing delay, the contractor 
shall immediately give notice thereof in writing to the Engineer-in-Charge 
but shall nevertheless use constantly his best endeavors to prevent or make 
good the delay and shall do all that may be reasonably required to the 
satisfaction of the Engineer-in-charge to proceed with the works. The 
contractor shall also sign the hindrance register at appropriate place for each 
hindrance. 

5.3  Request for rescheduling of Milestones and extension of time, to be eligible for 
consideration, shall be made by the contractor in writing within fourteen days of 
the happening of the event causing delay on the prescribed form to the authority 
indicated in schedule ‘F’. The contractor may also, if practicable, indicate in 
such a request the period for which extension is desired. 

5.4  In  any  such  case  the  Engineer-in-Charge  with  the  approval  of  authority 
indicated in Schedule ‘F’ may give a fair and reasonable extension of time and 
reschedule the Milestones for completion of work. Such extension or re- 
scheduling of the milestone shall be communicated to the contractor by the 
Engineer-in-charge in writing, within 1 month or 4 weeks of the date of receipt 
of such request respectively. Non-application by the contractor for extension of 
time/ re-scheduling of milestones shall not be a bar for giving a fair and 
reasonable extension / re-scheduling of milestones by the Engineer-in-charge 
with the approval of authority indicated in schedule ‘F’ and this shall be binding 
on the contractor. 

 
CLAUSE 6 

 
Measurements 
of Work 
Done 

Engineer-in-charge shall, except as otherwise provided, ascertain and determine 
by measurement, the value in accordance with the contract of work done. 
All  measurement  of  all  items  having  financial  value  shall  be  entered  in 
Measurement Book and/or level field book so that a complete record is obtained 
of all works performed under the contract. 
All measurements and levels shall be taken jointly by the Engineer-in-Charge or 
his authorised representative and by the contractor or his authorised 
representative from time to time during the progress of the work and such 
measurements shall be signed and dated by the Engineer-in-Charge and the 
contractor or their representatives in token of their acceptance. If the contractor 
objects to any of the measurements recorded, a note shall be made to that effect 
with reason and signed by both the parties. 
If for any reason the contractor or his authorised representative is not available 
and  the  work  of  recording  measurements  is  suspended  by  the  
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Engineer-in- Charge or his representative, the Engineer-in-Charge and the 
Department shall not entertain any claim from contractor for any loss or damages 
on this account. If the contractor or his authorised representative does not remain 
present at the time of such measurements after the contractor or his authorised 
representative has  been  given  a  notice  in  writing  three  (3)  days  in  advance  
or  fails  to countersign or to record objection within a week from the date of the 
measurement, then such measurements recorded in his absence by the Engineer- 
in-  Charge  or  his  representative  shall  be  deemed  to  be  accepted  by  the 
Contractor. 
The contractor shall, without extra charge, provide all assistance with every 
appliance, labour and other things necessary for measurements and recording 
levels. 
Except where any general or detailed description of the work expressly shows to 
the contrary, measurements shall be taken in accordance with the procedure set 
forth  in  the  specifications  notwithstanding  any  provision  in  the  relevant 
Standard Method of measurement or any general or local custom. In the case of 
items which are not covered by specifications, measurements shall be taken in 
accordance with the relevant standard method of measurement issued by the 
Bureau of Indian Standards and if for any item no such standard is available, 
then a mutually agreed method shall be followed. 
The contractor shall give, not less than seven days’ notice to the Engineer-in- 
Charge or his authorised representative in-charge of the work, before covering up 
or otherwise placing beyond the reach of measurement any work in order that 
the same may be measured and correct dimensions thereof be taken before the 
same is covered up or placed beyond the reach of measurement and shall not 
cover up and place beyond reach of measurement any work without consent in 
writing of the Engineer-in-Charge or his authorised representative in-charge of 
the work who shall within the aforesaid period of seven days inspect the work, 
and  if  any  work  shall  be  covered  up  or  placed  beyond  the  reach  of 
measurements without such notice having been given or the Engineer-in- 
Charge’s consent being obtained in writing, the same shall be uncovered at the 
Contractor’s expense, or in default thereof no payment or allowance shall be made 
for such work or the materials with which the same was executed. 
Engineer-in-Charge  or  his  authorised  representative  may  cause  either 
themselves or through another officer of the department to check the 
measurements recorded jointly or otherwise as aforesaid and all provisions 
stipulated herein above shall be applicable to such checking of measurements or 
levels. 
It is also a term of this contract that recording of measurements of any item of 
work in the measurement book and/or its payment in the interim, on account or 
final bill shall not be considered as conclusive evidence as to the sufficiency of 
any work or material to which it relates nor shall it relieve the contractor from 
liabilities from any over measurement or defects noticed till completion of the 
defects liability period. 
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Clause 6 A 
 Computerized 

Measurement Book
 

Computerised measurement is mandatory for works costing more than Rs 5.00 
Lacs. However in case of works costing lesser than Rs. 5.00 Lacs Engineer-in- 
Charge may decide for adopting computerized measurement if required, except 
as otherwise provided, ascertain and determine by measurement the value of 
work done in  accordance  with  the  contract.  All  measurements  of  all  items 
having financial value shall be entered by the contractor and compiled in the 
shape of the Computerized Measurement Book having pages of A-4 size as per 
the format of the department so that a complete record is obtained of all the 
items of works performed under the contract. 
All such measurements and levels recorded by the contractor or his authorised 
representative from time to time, during the progress of the work, shall be got 
checked by the contractor from the Engineer-in-Charge or his authorised 
representative as per interval or program fixed in consultation with Engineer-in- 
Charge or his authorised representative. After the necessary corrections made by 
the Engineer-in- Charge, the measurement sheets shall be returned to the 
contractor  for  incorporating  the  corrections  and  for  resubmission  to  the 
Engineer-in-Charge for the dated signatures by the Engineer-in-Charge and the 
contractor or their representatives in token of their acceptance. 
Whenever bill is due for payment, the contractor would initially submit draft 
computerized measurement sheets and these measurements would be got 
checked/test checked from the Engineer-in-Charge and/or his authorized 
representative. The contractor will, thereafter, incorporate such changes as may 
be  done  during  these  checks/test  checks  in  his  draft  computerised 
measurements, and submit to the department a computerised measurement book, 
duly bound, and with its pages machine numbered. The Engineer-in-Charge 
and/or his authorised representative would thereafter check this MB, and record 
the necessary certificates for their checks/test checks. 
The final, fair, computerised measurement book given by the contractor, duly 
bound,  with  its  pages  machine  numbered,  should  be  100% correct,  and  no 
cutting or overwriting in the measurements would thereafter be allowed. If at all 
any error is noticed, the contractor shall have to submit a fresh computerized 
MB with its pages duly machine numbered and bound, after getting the earlier 
MB cancelled by the department. Thereafter, the MB shall be taken in the 
records of Engineer-in-charge, and allotted a number as per the Register of 
Computerized MBs. This should be done before the corresponding bill is 
submitted to the Engineer-in-charge for payment. The contractor shall submit 
two spare copies of such computerized MB’s for the purpose of reference and 
record by the various officers of the department. 
The contractor shall also submit to the department separately his computerized 
Abstract of Cost and the bill based on these measurements, duly bound, and its 
pages machine numbered alongwith two spare copies of the “bill. Thereafter, 
this bill will be processed by the Engineer-in-charge and allotted a number as 
per the computerized record in the same way as done for the measurement book 
meant for measurements. 
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The contractor shall, without extra charge, provide all assistance with every 
appliance, labour and other things necessary for checking of measurements / 
levels by the Engineer-in-charge or his representative. 
Except where any general or detailed description of the work expressly shows to 
the contrary, measurements shall be taken in accordance with the procedure set 
forth in the specifications notwithstanding any provision in the relevant Standard 
Method of measurement or any general of local custom. In the case of item 
which are not covered by specifications, measurements shall be taken in 
accordance with the relevant standard method of measurement issued by the 
Bureau of Indian Standards and if for any item no such standard is available 
then a mutually agreed method shall be followed. 
The contractor shall give not less than seven days’ notice to the Engineer-in- 
Charge or his authorized representative in charge of the work before covering up 
or otherwise placing beyond the reach of checking and / or test checking the 
measurement of any work in order that the same be checked and / or test 
checked and correct dimensions thereof be taken before the same is covered up 
or placed beyond the reach of checking and / or test checking measurement and 
shall not cover up and place beyond reach of measurement any work without 
consent in writing of the Engineer-in-charge or his authorized representative 
In-charge of the work who shall within the aforesaid period of seven days inspect 
the work, and if any work shall be covered up or placed beyond the reach of 
checking and / or test checking measurements without such notice having been 
given or the Engineer-in-charge’s consent being obtained in writing the same 
shall be uncovered at the contractor’s expense, or in default thereof no payment 
or allowance shall be made for such work or the materials with which the same 
was executed. 

  Engineer-in-charge or his authorised representative may cause either themselves 
or  through  another  officer  of  the  department  to  check  the  measurements 
recorded  by  contractor  and  all  provisions  stipulated  herein  above  shall  be 
applicable to such checking of measurements or levels. 
It  is  also  a  term  of  this  contract  that  checking  and/or  test  checking  the 
measurements of any item of work in the measurement book and/or its payment 
in the interim, on account of final bill shall not be considered as conclusive 
evidence as to the sufficiency of any work or material to which it relates nor 
shall it relieve the contractor from liabilities from any over measurement or 
defects noticed till completion of the defects liability period. 
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CLAUSE 7 
 

Payment on 
Intermediate 
Certificate to be 
regarded as 
Advances 

No payment shall be made for work, estimated to cost Rs. One lac or less till 
after the whole of the work shall have been completed and certificate of 
completion given. For works estimated to cost over Rs. One lac, the interim or 
running account bills shall be submitted by the contractor for the work executed 
on the basis of such recorded measurements on the format of the Department in 
triplicate  on  or  before  the  date  of  every  month  fixed  for  the  same  by  the 
Engineer-in-Charge. The contractor shall not be entitled to be paid any such 
interim payment if the gross work done together with net payment/ adjustment 
of advances for material collected, if any, since the last such payment is less 
than the amount specified in Schedule ‘F’, in which case the interim bill shall be 
prepared on the appointed date of the month after the requisite progress is 
achieved. Engineer-in- Charge shall arrange to have the bill verified by taking or 
causing to be taken, where necessary, the requisite measurements of the work. 
In the event of the failure of the contractor to submit the bills, Engineer-in- 
Charge shall prepare or cause to be prepared such bills in which event no claims 
whatsoever due to delays on payment including that of interest shall be payable 
to the contractor. Payment on account of amount admissible shall be made by 
the Engineer-in-Charge certifying the sum to which the contractor is considered 
entitled by way of interim payment at such rates as decided by the Engineer-in- 
Charge. The amount admissible shall be paid by 10th working day after the day 
of presentation of the bill by the Contractor to the Engineer-in-Charge or his 
Asstt. Manager / Manager (Engg.) together with the account of the material 
issued by the department, or dismantled materials, if any. In the case of works 
outside the headquarters of the Engineer- in-Charge, the period of ten working 
days will be extended to fifteen working days. 
All such interim payments shall be regarded as payment by way of advances 
against final payment only and shall not preclude the requiring of bad, unsound 
and  imperfect  or  unskilled  work  to  be  rejected,  removed,  taken  away  and 
reconstructed or re-erected. Any certificate given by the Engineer-in-charge 
relating to the work done or materials delivered forming part of such payment, 
may be modified or corrected by any subsequent such certificate(s) or by the 
final certificate and shall not by itself be conclusive evidence that any work or 
materials  to  which  it  relates  is  are  in  accordance  with  the  contract and 
specifications. Any such interim payment, or any part thereof shall not in any 
respect conclude, determine of affect in any way powers of the Engineer-in- 
charge under the contract or any of such payments be treated as final settlement 
and adjustment of accounts or in any way vary or affect the contract. 
Pending consideration or extension of date of completion, interim payments 
shall continue to be made as herein provided without prejudice to the right of the 
department to take action under the terms of this contract for delay in the 
completion of work, if the extension of date of completion is not granted by the 
competent authority. 
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The Engineer-in-Charge in his sole discretion on the basis of a certificate from 
the Asstt Manager / Manager (Engg) to the effect that the work has been 
completed up to the level in question make interim advance payments without 
detailed measurements for work done (other than foundations, items to be 
covered under finishing items) up to lintel level (including sunshade etc.) and 
slab level, for each floor working out at 75% of the assessed value. The advance 
payments so allowed shall be adjusted in the subsequent interim bill by taking 
detailed measurements thereof. 

 
 
CLAUSE 8 
 
Completion 
Certificate 
and 
Completion 
Plans 

Within ten days of the completion of the work, the contractor shall give notice of such 
completion to the Engineer-in-Charge and within thirty days of the receipt of such notice, 
the Engineer-in-Charge shall inspect the work and if there is no defect in the work, shall 
furnish the contractor with a final certificate of completion, otherwise a provisional 
certificate of physical completion indicating defects (a) to be rectified by the contractor 
and/or (b) for which payment will be made at reduced rates, shall be issued. But no final 
certificate of completion shall be issued, nor shall the work be considered to be complete 
for ‘Civil Construction Works’ until the contractor shall have removed from the premises on 
which the work shall be executed all scaffolding, surplus materials, rubbish and all huts and 
sanitary arrangements required for his/their work people on the site in connection with the 
execution of the works as shall have been erected or constructed by the contractor(s) and 
cleaned off the dirt from all wood work, doors, windows, walls, floor or other parts of the 
building, in, upon, or about which the work is to be executed or of which he may have 
had possession for the purpose of the execution; thereof, and not until the work shall have 
been measured by the Engineer-in-charge. If the contractor shall fail to comply with the 
requirements of this Clause as to removal of scaffolding, surplus materials and rubbish and 
all huts and sanitary arrangement as aforesaid and cleaning off dirt on or before the date 
fixed for the completion of work, the Engineer-in- charge may at the expense of the 
contractor remove such scaffolding, surplus materials and rubbish etc., and dispose of the 
same as he thinks fit and clean off such dirt as aforesaid, and the contractor shall have no 
claim in respect of scaffolding or surplus materials as aforesaid except for any sum actually 
realised by the sale thereof. 

a. For electrical and mechanical capital works: The contractor shall remove the rubbish 
from the site. Following conditions must be met before recording completion 
certificate : 

b. Submits completion plan, maintenance manual, manufactures catalogue and gives 
performance test for system. 

c. For repair works: The performance of the repaired system has been tested and 
found satisfactory. 

d. c.  For   AMC   work:   The   system  has   been   tested   for   its   performance/ 
completeness  and  taken  over  by  AAI  /  next  agency  for  operation  and 
maintenance. 
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CLAUSE 8 A 
 

Contractor to 
keep site clean 

When the annual repairs and maintenance of works are carried out, the splashes 
and droppings from white washing, colour washing, painting etc., on walls, 
floor, windows etc. shall be removed and the surface cleaned simultaneously 
with the completion of these items of work in the individual rooms, quarters or 
premises etc. 
Where the work is done without waiting for the actual completion of all the 
other items of work in the contract, in case the contractor fails to comply with 
the requirements of this clause, the Engineer-in-charge shall have the right to get 
this work done at the cost of the contractor either departmentally or through any 
other agency. Before taking such action, the Engineer-in-charge shall give ten 
days notice in writing to the contractor. 

 
 
CLAUSE 8 B 

 
Completion 
Plans to be 
submitted by 
the Contractor 

 
 
 
 
 
 
 
 
 
 
 
 
 

The   contractor   shall   submit   completion   plan   as   required   vide   General 
Specifications for Electrical works (Part-I internal) 2005 and (Part -II External) 
1994 or latest available specifications, as applicable within thirty days of the 
completion of the work. 
The contractor shall submit completion plan for building works, all services, and 
obtain  occupancy  certificate  from  local  bodies  on  the  basis  of  completion 
drawings within a period of 30 days from the date of completion. 
The contractor shall also submit catalogues of all equipment’s and maintenance 
manual for  the  complete  E  &  M  systems.  If contractor  fails  to  submit 
completion plans of all works, he shall be liable to pay compensation @ 0.5% of 
the tendered  value of works costing up to Rs. 5 Crores subject to maximum of 
Rs. 1.00 Lac and 0.25% for works costing more than Rs. 5 crores subject to 
maximum of Rs. 1.5.Lac. The decision of Project-in-charge in this regard shall 
be final and binding on the contractor. 

 
CLAUSE 9 

 
Payment of 
final bill 

The corrected final bill shall be submitted by the contractor in the same manner 
as specified in interim bills within three months of physical completion of the 
work or within one month of the date of the final certificate of completion 
furnished by the Engineer-in-charge whichever is earlier. No further claims shall 
be made by the contractor after submission of the final bill and these shall be 
deemed to have been waived and extinguished. Payments of those items of the 
bill in respect of which there is no dispute and of items in dispute, for quantities 
and rates as approved by Engineer-in- charge, will, as far as possible be made 
within the period specified herein under, the period being reckoned from the 
date of receipt of the bill by the Engineer-in-charge or his authorised Asstt. 
Manager / Manager (Engg.), complete with account of materials issued by the 
Department and dismantled materials. 

Sl Value of work Time limit 
1 If the Tendered value of work is up to Rs. 50 

lakh 
2 If the Tendered value of work is more than 

Rs.50 lakh and up to Rs. 2.5 Crore: 

2 months 
 
3 months 

3 If the Tendered value of work exceeds Rs. 6 months 
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2.5 Crore: 

 
In case of delay in payment of final bills after prescribed time limit, a simple 
interest @ 5% per annum shall be paid to the contractor from the date of expiry 
of prescribed time limit which will be compounded on yearly basis, provided the 
final bill submitted by the contractor found to be in order. 
The Final bill shall be prepared for both L1 & L2 bidders for all tendered items 
(excluding Extra Items based on market rate) and payment shall be made on the 
basis of lower of the two. 

 
CLAUSE 9 A 

 
Payment of 
contractor’s 
bills to Banks 

Payments due to the contractor and refund of various nature may, if so desired 
by him and wherever possible in banks be made through electronic payment 
mechanism instead of direct to him, provided that the contractor furnishes to the 
Engineer-in- Charge. 
i.    Informations as per proforma attached. 
ii.   An authorisation in the form of a legally valid document such as power of 

attorney conferring authority on the bank to receive payments and 
iii.   His own acceptance of the correctness of the amount made out as being 

due to him by Authority or his signature on the bill or other claim preferred 
against Authority before settlement by the Engineer-in-charge of the account 
or claim by payment to the bank. While the receipt given by such banks 
shall constitute a full and sufficient discharge for the payment, the contractor 
shall whenever possible present his bills duly receipted and discharged 
through his bank. 

Nothing herein contained shall operate to create in favour of the bank any rights 
or equities vis-à-vis the Airports Authority of India. 

 
CLAUSE 10 

 
Materials 
supplied by 
Authority 

Materials which Authority will supply are shown in Schedule ‘B’ which also 
stipulates quantum, place of issue and rate(s) to be charged in respect thereof. 
The contractor shall be bound to procure them from the Engineer-in-charge. 
As soon as the work is awarded, the contractor shall finalise the programme for 
the completion of work as per clause 5 of this contract and shall give his 
estimates  of  materials  required  on  the  basis  of  drawings/  or  schedule  of 
quantities of the work. The contractor shall give in writing his requirement to 
the  Engineer-in-charge,  which  shall  be  issued  to  him  keeping  in  view  the 
progress of work as assessed by the Engineer-in- Charge in accordance with the 
agreed phased programme of work indicating monthly requirements of various 
materials. The contractor shall place his indent in writing for issue of such 
materials at least 7 days in advance of his requirement. 
Such materials shall be supplied for the purpose of the contract only and the 
value of the materials so supplied at the rates specified in the aforesaid schedule 
shall be set off or deducted, as and when materials are consumed in items of 
work (including normal wastage) for which payment is being made to the 
contractor, form any sum then due or which may therefore become due to the 
contractor under the contract or otherwise or from the security deposit. At the 
time of submission of bills, the contractor shall certify that balance of materials 
supplied is available at site in original good condition. 
The contractor shall submit alongwith every running bill (on account or interim  



Clauses of Contract 
AIRPORTS  AUTHORI TY   OFI NDI A 

 

Annual Maintenance Contract for Integrated Pest Management Services at New Terminal Building, Allahabad during 2018-19.  
(C-Nil…I-Nil…O-Nil)                                                                             GCC- 36 

 

 
 bill) material-wise reconciliation statements supported by complete calculations 
reconciling  total  issue,  total  consumption  and  certified  balance  (diameter/ 
section-wise in the case of steel) and resulting variations and reasons thereof. 
Engineer-in-charge shall (whose decision shall be final and binding on the 
contractor) be within his rights to follow the procedure of recovery in clause 42 
at any stage of the work if reconciliation is not found to be satisfactory. 
The contractor shall bear the cost of getting the material issued, loading, 
transporting to  site,  unloading,  storing  under  cover  as  required,  cutting 
assembling and joining the several parts together as necessary. Not withstanding 
anything to the contrary contained in any other clause of the contract and all 
stores / materials so supplied to the contractor or procured with the assistance of 
the AAI shall remain the absolute property of Authority and the contractor shall 
be the trustee of the stores/ materials, and the said stores/ materials shall not be 
removed/ disposed off from the site of the work on any account and shall be at 
all times open to inspection by the Engineer-in-charge or his authorised agent. 
Any such stores/ materials remaining unused shall be returned to the Engineer- 
in-charge in as good a condition in which they were originally supplied at a 
place directed by him, at a place of issue or any other place specified by him as 
he shall require, but in case it is decided not to take back the stores/ materials 
the contractor shall have no claim for compensation on any account of such 
stores/ materials so supplied to him as aforesaid and not used by him or for any 
wastage in or damage to in such stores/ materials. 
On being required to return the stores/ materials, the contractor shall hand over 
the stores/ materials on being paid or credited such price as the Engineer-in- 
charge shall determine, having due regard to the condition of the stores/ 
materials. The price allowed for credit to the contractor, however, shall be at the 
prevailing market rate not exceeding the amount charged to him, excluding the 
storage charge, if any. The decision of the Engineer-in-charge shall be final and 
conclusive. In the event of breach of the aforesaid condition, the contractor shall 
in addition to throwing himself open to account for contravention of the terms of 
the licenses or permit and/ or for  criminal breach of trust, be liable to Authority 
for all advantages or profits resulting or which in the usual course would have 
resulted to him by reason of such breach. Provided that the contractor shall in no 
case be entitled to any compensation or damages on account of any delay in 
supply or non-supply thereof all or any such materials and stores provided 
further that the contractor shall be bound to execute the entire work if the 
materials are supplied by the Authority within the original scheduled time for 
completion of the work plus 50% thereof or schedule time plus 6 months 
whichever is more if the time of completion of work exceeds 12 months, but if a 
part of the materials only has been supplied within the aforesaid period, then the 
contractor shall be bound to do so much of the work as may be possible with the 
materials and stores supplied in the aforesaid period. For the completion of the 
rest of the work, the contractor shall be entitled to such extension of time as may 
be determined by the Engineer-in-charge whose decision in this regard shall be 
final and binding on the contractor. 
The contractor shall see that only the required quantities of materials are got 
issued. Any such material remaining unused and in perfectly good/ original 
condition at the time of completion or determination of the contract shall be 
returned to the Engineer-in- charge at the stores from which it was issued or at a 
place directed by him by a notice in writing. The contractor shall not be entitled 
for loading transporting, unloading and stacking of such unused material except 
for the extra lead, if any involved, beyond the original place of issue. 
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CLAUSE 10 A 

 
Materials to be provided 
by the contractor 
and Mandatory 
Tests 

1. The contractor shall, at his own expense, provide all materials, required 
for the works other than those which are stipulated to be supplied by 
the Authority. 

2. The contractor shall, at his own expense and without delay; supply to 
the Engineer in- charge samples of materials to be used on the work 
and shall get these approved in advance. All such materials to be 
provided by the contractor shall be in conformity with the 
specifications laid down or referred to in the contract.  The contractor 
shall, if requested  by  the Engineer-in-charge furnish proof, to the 
satisfaction of the Engineer-in- charge that the materials so comply. 
The Engineer-in-charge shall within thirty days of supply of samples or 
within such further period as he may require intimate to the Contractor 
in writing whether samples are approved by him or not. If samples are 
not approved, the Contractor shall forthwith arrange to supply to the 
Engineer-in-charge for his approval, fresh samples complying with  the  
specifications  laid  down  in  the  contract.  When materials are 
required to be tested in accordance with specifications, approval of the 
Engineer-in-charge shall be issued after the test results are received. 

3. The contractor shall at his risk and cost submit the samples of materials 
to be tested or analysed and shall not make use of or incorporate in the 
work any materials represented by the samples until the required tests 
or analysis have been made and materials finally accepted by the 
Engineer-in-charge. 

4. .If any additional tests apart from mandatory tests specified in the 
contract are required to be carried out at the instance of AAI or any 
other advisory body, to ensure conformity of the item to the contract 
specifications, the cost of such tests shall be borne by AAI. In case the 
material / equipment fails in the above tests, the expenditure incurred 
by AAI on testing of such material or equipment along with incidental 
charges borne by AAI (if any) shall be recovered from the dues of the 
contractor and action shall be taken under Clause 16 and other relevant 
clauses of the contract. 

5. The contractor shall not be eligible for any claim or compensation 
either arising out of any delay in the work or due to any corrective 
measures required to be taken on account of and as a result of testing 
of materials. 

6. The contractor shall, at his risk and cost, make all arrangements and 
shall provide all facilities as the Engineer-in-charge may require for 
collecting and preparing the required number of samples for such tests 
at such time and to such place or places as may be directed by the 
Engineer-in-charge and bear all charges and cost of testing unless 
specifically provided for otherwise elsewhere in the contract or 
specifications. The Engineer-in- charge or his authorised representative 
shall at all times have access to the works and to all workshops and 
places where work is being prepared or from  where  materials,  
manufactured  articles  or  machinery  are  being obtained for the 
works and the contractor shall afford every facility and every 
assistance in obtaining the right to such access.  

7. The Engineer-in-charge shall have full powers to require the removal 
from the premises of all materials which in his opinion are not in 
accordance the same to be supplied and all costs which may be 
attracted for such removal and substitution shall be borne by the 
Contractor. 

8. The contractor shall at his own expense, provide a material testing lab 
at the site for conducting routine field tests. The lab shall be equipped 
at least with the testing equipment as specified in Schedule F. 

9. Details in respect of all mandatory tests shall be maintained in the 
desired format and attached with each Running Account Bill. 
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CLAUSE 10 B 

 
(1) Secured 

Advance on 
Nonperishable 
materials 

1. The Contractor, on signing an indenture in the form to be specified by the 
Engineer-in- charge, shall be entitled to be paid during the progress of the 
execution of the work upto 75% of the assessed value of any materials 
which   are   in   the   opinion   of   the   Engineer-in-charge   nonperishable, 
nonfragile and noncombustible and are in accordance with the contract and 
which have been brought on the site in connection therewith and are 
adequately stored and/ or protected against damage by weather or other 
causes but which have not at time of advance been incorporated in the 
works when materials on account of which an advance has been made 
under this sub-clause are incorporated in the work, the amount of such 
advance shall be recovered/ deducted from the next payment made under 
any of the clause or clauses of this contract. 

 
Such secured advance shall also be payable on other items of perishable 
nature, fragile and combustible with the approval of the Engineer-in-charge 
provided the contactor provides a comprehensive insurance cover for the 
full cost of such materials. The decision of the Engineer-in-charge shall be 
final and binding on the contractor in this matter. No secured advance, shall 
however, be paid on high-risk materials such as ordinary glass, sand, petrol, 
diesel etc. 

 
The secured advance shall also be payable against items brought at site for 
use in electrical and mechanical systems. Such secured advance shall be 
paid on submission of Collateral Bank Guarantee submitted by the vendor 
against the payment in case equipment/system fails to perform on testing 
and commissioning. Normally secured advance is paid up to 75% of the 
assessed value of items but in any case it shall not exceed 80% of cost of 
items indicated for supply of equipment. 

(II) Mobilisation 
Advance 

2. Mobilisation advance not exceeding 10% of the tendered value shall be paid 
for the works costing more than Rs 5.00 Cr, subject to the availability of 
funds  and  if  requested  by  the  contractor  in  writing  within  period  as 
indicated below. 
a. For the works costing between Rs. 5 crores – Rs.100 crores the 

application for the issue of mobilization advance must be    received in 
writing within 30 days of handing over of the site. 

b.  For the works costing more than Rs. 100 crores the application     for 
the issue of mobilization advance must be received in writing within 45 
days of handing over of the site. 

c. The  contractor  shall  execute  a  Bank  Guarantee  Bond  from  any 
Scheduled Bank but not Co-operative or Gramin Bank as specified by 
Engineer-in-charge for 110% of value of installment of mobilisation 
advance before such advance is released. The 1st  installment should 
not exceed Rs.10.00 Cr. The number of installments and  value of each 
subsequent  installment  shall  be     decided  by  AAI  depending  on 
progress of work and availability of funds. 
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  d. The  second  and  subsequent  installments  shall  be  released  by  the 
Engineer-in-charge only after the contractor furnishes a proof of the 
satisfactory utilisaton of the earlier installment to the entire satisfaction 
of the Engineer-in-charge. Provided provision of Clause 10B(II)  shall 
be applicable only when so provided in Schedule ‘F’. The contractor 
shall accordingly submit Bank Guarantee in parts for release of 
corresponding mobilisation advance and validity of BG shall be for a 
extended  period of 3 months beyond stipulated date of completion. 

 Interest on 
Mobilisation 
advance 

3.  The mobilisation advance bear simple interest at the rate of 10% per annum 
and shall be calculated from the date of payment to the date of recovery, 
both days inclusive, on the outstanding amount of advance. 
a.   However, in rare cases, wherein progress of work is delayed beyond 

stipulated period of completion due to reasons beyond control of 
contractor,  deferment  in  recovery  of  mobilization  advance  with 
accumulated interest thereon may be considered by AAI. In such case 
of deferred recovery, an enhanced rate of interest i.e 15% per annum 
shall be payable with recovery of outstanding mobilization amount @ 
50% of gross value of running account bill(s), subject to Engineer-In- 
Charge certifying that deferment towards recovery of outstanding 
advance is proposed in the overall interest of the project and is 
necessitated to improve the progress of work.. 

 Recovery of 
Mobilisation 
advance 

4.  Recovery of such advanced of sums against above and the interest thereon 
shall be made by deduction from (the contractor’s bill) the on-account 
payments in suitable percentage in relation to the stipulated period of 
completion as detailed below : 
a.  25% of the amount advanced plus interest due upto 1/4th     of the 

stipulated period of the completion. 
b. 60% of the amount advanced plus interest due upto ½ of the stipulated 

period of the completion. 
c.  100% of the amount advanced plus interest due upto 3/4th of the 

stipulated period of the completion or 80% of the progress of work 
whichever is earlier. 

d.  Wherein progress of work is delayed beyond stipulated period of 
completion due to reasons beyond control, deferment in recovery of 
mobilization  advance  with  accumulated  interest  thereon  may  be 
considered at an enhanced rate of interest i.e. 15% per annum with 
recovery of outstanding mobilization advance @50% of gross value 
of running account bill. 

 
e.       In case requisite amount as recoverable above is not available in on- 

account  payments  mentioned  above,  the  agency  shall  deposit  the 
same  within  7  days  of  its  due  otherwise  all  Bank  Guarantees 
submitted by the agency towards mobilization advance shall be 
encashed by the Engineer-in-charge. 
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CLAUSE 10 C 

 
Payment on 
Account of 
Increase in 
Prices/ 
Wages due 
to Statutory 
Order(s) 

If after submission of the tender, the price of any material incorporated in the 
works (excluding the materials covered under Clause 10CA and not being a 
material  supplied  from  the  Engineer-in-charge’s  stores  in  accordance  with 
Clause 10 thereof) and/ or wages of labour increases as a direct result of the 
coming into force of any fresh law or statutory rule or order (but not due to any 
variation of rates in GST applicable on such materials being considered under 
this clause) beyond the prices / wages prevailing at the time of last stipulated 
date for receipt of the tenders including extensions, if any, for the work, during 
contract period including the justified period extended under the provisions of 
the Clause 5 of the Contract without any action under Clause 2, then the amount 
of the contract shall accordingly be varied. 
If after submission of the tender, the price of any material incorporated in the 
works (excluding the material covered under clause 10CA and not being a 
material supplied  from  the  Engineer-in-charge’s  stores  in  accordance  with 
clause 10 thereof) and / or wages of labour as prevailing at the time of last 
stipulated date of receipt of tender including extensions, if any, is decreased as a 
direct result of the coming into force of any fresh law or statutory rule or order 
(not due to any changes in GST /Custom duty). Authority shall in respect of 
materials  incorporated  in  the  works  (excluding  the  material  covered  under 
clause 10CA and not being materials supplied from the Engineer-in-charge’s 
stores in accordance with Clause 10 hereof) and/ or labour engaged on the 
execution of the work after the date of coming into force of such law, statutory 
rule or order be entitled to deduct from the dues of the contractor, such amount 
as shall be equivalent to the difference between the prices of the materials and/ 
or wages as prevailed at the time of the last stipulated date for receipt of tenders 
including extensions if any for the work and the prices of materials and/ or 
wages of labour on the coming into force of such law, statutory rule or order. 
This will be applicable for the contract period including the justified period 
extended under the provisions of clause 5 of the contract without any action 
under clause 2. 
Engineer-in-charge shall call books of account and other relevant documents 
from the contractor to satisfy himself about reasonability of increase in prices of 
materials and wages. The contractor shall, within a reasonable time of his 
becoming aware of any alteration in the price of any such materials and/ or 
wages of labour, give notice thereof to the Engineer-in-charge stating that the 
same is given pursuant to this condition together with all information relating 
thereto which he may be in position to supply. 
For  this  purpose,  the  labour  component  of  85%  of  the  value  of  the  work 
executed during period under consideration shall not exceed  the percentage as 
specified  in  Schedule  F,    and  the  increase  /  decrease  in  labour  shall  be 
considered on the minimum daily wages in rupees of any unskilled mazdoor, 
fixed under any law, statutory rule or order. 
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CLAUSE 10 CA 
 
Payment due  
to variation in  
prices of  
materials after  
receipt of tender  
 
 

If after submission of the tender, the price of materials specified in 
Schedule-F increases/ decreases beyond the base price(s) as indicated in 
schedule F for the work, then the amount of the contract shall accordingly 
be varied and provided further that any such variations shall be effected for 
stipulated period of contract including the justified period extended under 
the provisions of clause 5 of the contract without any action under Clause 
2. 
However for work done/ during the justified period extended as above, it 
will be limited to indices prevailing at the time of updated stipulated date of 
completion considering the effect of extra work (Extra time to be 
calculated on pro-rata basis only as cost of extra work X stipulated period/ 
tendered cost). 
The increase/ decrease in prices of cement, steel reinforcement, structural 
steel, Bitumen  and  POL  shall  be  determined  by  the  Price  indices  
issued  by  the Director General, CPWD. For other items provided in the 
Schedule ‘F’, this shall be determined by the All India Wholesale Price 
Indices of materials as published by Economic Advisor to Government of 
India, Ministry of Commerce and Industry. Base price for cement, steel 
reinforcement, structural steel and POL shall be as issued under authority 
of Director General, CPWD applicable for Delhi including Noida, 
Gurgaon, Faridabad and Ghaziabad and for other places as issued under the 
authority of Zonal Chief Engineer, CPWD and base price of other materials 
issued by concerned Zonal Chief Engineer and as indicated in Schedule ‘F’ . 
In case, price index of a particular material is not issued by Ministry of 
Commerce and Industry then the price index of nearest similar material as 
indicated in Schedule F shall be followed. 
The amount of the contract shall accordingly be varied for all such 
materials worked out as per the formula given below for individual 
material: 
Adjustment for component of individual material. 

V = P x Q x Cl-Cl0 
                                   Cl0 
 
where, 
 
V = Variation in material cost i.e. increase or decrease in the amount in 
rupees to be paid or recovered 
 
P = Base price of material as issued under authority of DG, CPWD or 
concerned  Zonal Chief Engineer CPWD and as indicated in Schedule ‘F’. 

For Projects and original works  
 
Q = Quantity of material brought at site for bonafide use in the works since 
previous bill excluding any such quantity consumed in the deviated quantity 
of items beyond deviation limit and extra/substituted item, paid/to be paid at 
rates derived on the basis of market rates under clause 12.2  
 
For maintenance works  
 
Q = Quantity of material brought at site for bonafide use in the works since 
previous bill including any such quantity consumed in the deviated quantity 
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of items beyond deviation limit paid at agreement rates and 
extra/substituted item being scheduled items, but excluding nonscheduled 
extra/substituted item paid/to be paid at market rates under clause 12.2  
 
Cl0 = Price index for cement, steel reinforcement bars, structural steel and 
POL as issued by the DG, CPWD and corresponding to the time of base 
price of respective material indicated in schedule ‘F’. For other items, if any  

provided in Schedule ‘F’, All India Wholesale Price Index for the 
material 
as published by the Economic Advisor to Government of India, 
Ministry 
of Industry and Commerce and corresponding to the time of base 
price of respective material indicated in Schedule ‘F’. 

Cl = Price index for cement, steel reinforcement bars, structural steel and 
POL as   issued   under   the   authority   of   DG,   CPWD   for   period   
under consideration. For other items, if any, provided in Schedule ‘F’ All 
India Wholesale Price Index for the material for the period under 
consideration as published by Economic Advisor to Government of India, 
Ministry of Industry and Commerce 

 Note: 
i. In respect of justified period extended under the provisions of 

Clause 5 of the contract without any action under clause 2, the 
index prevailing at the time of updated stipulated date of 
completion considering the effect of extra work (extra time to be 
calculated on prorata basis only as cost of extra work X stipulated 
period/ tendered cost) shall be considered. 

 
Provided always that provisions of the preceding Clause 10 C shall not 

be applicable in respect of materials covered in this Clause. 
 

ii.  If during progress of work or at the time of completion of 
work, it is noticed that any material brought at site is in excess of 
requirement, then amount of escalation if paid earlier on such 
excess quantity of material shall  be  recovered  on  the  basis  of  
cost  indices  as  applied  at  time  of payment of escalation or as 
prevailing at the time of effecting recovery, whichever is higher. 

iii.  Cement mentioned wherever in this clause includes cement 
component used in RMC brought at site from outside approved RMC 
plants, if any. 

iv.  The date wise record of ready mix concrete shall be kept in a 
register and cement consumption for the same shall be calculated 
accordingly. 

v.   If built-up steel items are brought at site from workshop, than the 
variation shall be paid for structural steel up the period when the built-
up item/finished product is brought at site. 
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Clause 10CC 

 
 Payment due 

to 
Increase/ 
Decrease in 
Prices / 
Wages 
(excluding 
material 
covered 
under 
clause 10CA) 
after Receipt 
of 
Tender for 
works. 

If the prices of materials (not being materials supplied or services rendered at 
fixed prices by the Department in accordance with clause 10 & 34 thereof) and/ 
or wages of labour required for execution of work increase, the contractor shall 
be  compensated  for  such  increase  as  per  provisions  detailed  below  and  the 
amount of the contract shall accordingly be varied, subject to the condition that 
such compensation for escalation in prices and wages shall be available only for 
the work done during the stipulated period of the contract including the justified 
period extended under the provisions of clause 5 of the contract without any 
action under clause 2. 

 
No such compensation shall be payable for a work for which the stipulated period 
of completion is equal to or less than the time as specified in Schedule ‘F’. Such 
compensation for escalation in the prices of materials and labour, when due, shall 
be worked out based on the following provisions: 

 
i. The base date for working out such escalation shall be the last stipulated date 

of the receipt of tenders including extension, if any. 
ii.  The cost of work on which escalation will be payable shall be reckoned as 

below: 
a. Gross value of work done upto this quarter (A) 
b. Gross value of work done upto the last quarter (B) 
c. Gross value of work done since previous quarter (A-B) (C) 
d.   Full  assessed  value  of  secured  advance  (excluding  material  covered 

under clause 10CA) fresh paid in this quarter (D) 
e. Full  assessed  value  of  secured  advance  (excluding  material  covered 

under clause 10CA) recovered in this quarter (E) 
f. Full assessed value of secured advance for which escalation is payable 

In this quarter (D-E) (F) 
g.   Advance payment made during this quarter (G) 
h.   Advance payment recovered during this quarter (H) 
i. Advance payment for which escalation is payable in this quarter (G-H) 

(I) 
j. Extra items/ deviated quantities of items paid as per clause 12 based (J) 

on prevailing market rates during this quarter: 
Then, M=(C+F+I-J) 
N= 0.85 M 

k.   Less cost of material supplied by the department as per clause 10 and 
recovered during the quarter (K) 

l. Less cost of services rendered at fixed charges as per Clause 34 and 
recovered during the quarter (L) 

 
Cost of work for which escalation is applicable 
W=N-(K+L) 

  iii. Components for materials, (except Bitumen, cement, reinforcement bars,
structural steel or others material covered under clause 10CA) labour, P.O.L. etc. 
shall  be  pre-determined  for  every  work  and  incorporated  in  the conditions
of contract attached to the tender papers included in Schedule F. The decision of
the Engineer-in-charge in working out such percentage shallbe binding on the 
contracts. 
iv.  The compensation for escalation for other materials (except Bitumen, cement, 
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  reinforcement bars, structural steel or others material covered under clause 

10CA) and P.O.L. shall be worked as per the formula(m & n) given below: 
a. Adjustment for civil component (except Bitumen, cement,  reinforcement 

bars, structural steel and others material covered under clause 10CA) 
/electrical component of construction. 

 Materials m.   Formula for adjustment in material cost 
 
Vm  = W x Xm  x Ml-Ml0 

100 Ml0 

Vm = Variation in material cost i.e. increase or decrease in the amount in 
rupees to be paid or recovered. 

W = Cost of work done, worked out as indicated in sub para   (ii)of Clause 10 
CC 

Xm = Component of ‘materials’ (except cement, structural steel, 
reinforcement  bars,  POL  and  other  materials  covered  under  clause10  CA) 
expressed as percent of the total value of work. 

 
Ml = All India wholesale price index for civil component/ electrical component* 
of construction material as worked out on the basis of All India Wholesale Price 
Index   for   Individual   Commodities/   Group   Items   for   the   period   under 
consideration as   published   by   the   Economic   Advisor   to   Government   of 
India,   Ministry   of Industry & Commerce and applying weightage to the 
Individual Commodities/ Group Items(in respect to the justified period extended 
under the provisions of clause 5 of the contract without any action under Clause 
2, the index prevailing at the time of stipulated date of completion considering the 
effect of extra work(extra time to be calculated on prorate basis only as cost of 
extra work x stipulated period/tendered cost, shall be considered.) 

 
Ml0 = All India wholesale price index for civil component/ electrical component* 
of construction material as worked out on the basis of All India Wholesale Price 
Index for Individual Commodities/ Group Items valid on the last stipulated date 
of receipt of tenders including extensions, if any, as published by the Economic 
Advisor  to  Government  of  India,  Ministry  of  Industry  and  Commerce  and 
applying weightage to the Individual Commodities/ Group Items. 
* Note: relevant component only will be applicable 
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 POL n. Formula for adjustment in POL cost 
 

VF  = W x   Z  x Fl-Fl0 

100 Fl0 

VF = Variation in cost of Fuel, Oil & Lubricant i.e. increase or decrease in the 
amount in rupees to be paid or recovered. 

W = Cost of work done, worked out as indicated in sub para (ii) of Clause 10 CC 
Z =  Component of Fuel, Oil and Lubricant expressed as a percentage of the total 

value of the work 
Fl = All India wholesale price index for Fuel, Oil and Lubricant for the period 

under consideration as published by the Economic Advisor to Government 
of India, Ministry of Industry & Commerce (in respect to the justified period 
extended   under the  provisions of  clause  5  of the  contract  without  any 
action under Clause 2, the index prevailing at the time of stipulated date of 
completion or the prevailing index of the period under consideration, 
whichever is less, shall be considered) 

Fl0     =  All India wholesale price index for Fuel, Oil and Lubricant valid on 
the last stipulated date of receipt of tenders including extensions, if any. 

  v.  The  following principles  shall  be  followed  while  working out  the indices 
mentioned in above para 

a. The compensation for escalation shall be worked out at quarterly intervals 
 and shall be with respect to the cost of work done as per bills paid during 
the three calendar months of the said quarter. The dates of preparation of 
bills as finally entered in the measurement book/date of submission of bill 
finally by the contractor to the department in case of computerized 
measurement book shall be the guiding factor to decide the bills relevant 
to the quarterly interval. The first such payment shall be made at the end 
of three months after the month (excluding the month in which the tender 
was accepted) and thereafter at three months’ interval. At the time of 
completion of the work, the last period for payment might become less 
than 3 months depending on the actual date of completion. 

b. The index (MI/FI etc.) relevant to any quarter/ period for which such 
compensation is paid shall be the arithmetical average of the indices 
relevant to the three calendar months. If the period up to date of completion 
after the quarter covered by the last such installment of payment is less than 
three months, the index MI and FI shall be the average of the indices for the 
months falling within that period. 
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 Labour  

vi Formula for adjustment in Labour cost 
 

The compensation for escalation for labour shall be worked out as per the 
formula given below: 

Vl   = W  x Y   x Ll-Ll0 

100 Ll0 

 
Vl   =   Variation in labour cost i.e.  amount  of  increase  or  decrease in 

rupees to be paid or recovered 
 

 
 
W =  Value of work done, worked out as indicated in sub para (ii) above 

Y = Component of labour expressed as a percentage of the total value of the 
work 

 
Ll   = Minimum wage in rupees of an unskilled adult male mazdoor, fixed under 

any law, statutory rule or order as applicable on the last date of the quarter 
previous to the one under consideration (in respect to the justified period 
extended under the provisions of clause 5 of the contract without any action 
under Clause 2, the minimum   wage   prevailing   on   the   last   date   of 
quarter  previous  to  the  quarter pertaining to stipulated date of completion 
considering the effect of extra work(extra time to be calculated on prorate 
basis only as cost of extra work x stipulated period/tendered cost, shall be 
considered.) or the minimum wage prevailing on the last date of the quarter 
previous to the one under consideration, whichever is less, shall be 
considered. 

Ll0    =   Minimum daily wage in rupees of an unskilled adult male mazdoor, fixed 
under any law, statutory rule or order as on the last stipulated date of receipt 
of tender including extension if any. 

  vii.   The   following   principles   will   be   followed   while   working   out  
the compensation as per sub para (vi) above: 

a. The minimum wage of an unskilled male mazdoor mentioned in sub para 
(vi) above shall be the higher of the wage notified by Government of 
India, Ministry of Labour and that notified by the local administration 
both relevant to the place of work and the period of reckoning. 

b. The escalation for labour also shall be paid at the same quarterly intervals 
when escalation due to increase in cost of materials and/ or P.O.L. is paid 
under this clause. If such revision of minimum wages take place during 
any such quarterly intervals, the escalation compensation shall be payable 
at revised rates only for work done in subsequent quarters. 

c. c.  Irrespective of variations in minimum wages of any category of 
labour, for the purpose of this clause, the variation in the rate for an 
unskilled male mazdoor alone shall form the basis for working out the 
escalation compensation payable on the labour component 
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. 

viii. In the event the price of materials and/ or wages of labour required for 
execution of the work decrease/s, there shall be a downward adjustment of 
the cost of work so that such price of materials and/ or wages of labour shall 
be deductible from the cost of work under this contract and in this regard the 
formula herein before stated under this Clause 10CC shall mutatis mutandis 
apply, provided that: 

a. No such adjustment for the decrease in the price of materials and/or 
wages of labour aforementioned would be made in case of contracts in 
which the stipulated period of completion of the work is equal to or less 
than the time as specified in Schedule F. 

b. The  Engineer-in-charge  shall  otherwise  be  entitled to  lay down  the 
procedure   by   which   the   provision   of   this   sub   clause   shall   be 
implemented from time to time and the decision of the Engineer-in- charge 
in this behalf shall be final and binding on the contractor. 

ix.  Provided always that : 
a. Where provisions of clause 10CC are applicable, provisions of clause 10 

C  will  not  be  applicable  but  provisions  of  clause  10CA  will  be 
applicable. 

b. Where  provisions  of  clause  10CC  are  not  applicable,  provisions  of 
Clause 10C and 10CA will become applicable. 

 
   Note: Updated stipulated date of completion ( period of completion plus extra 

time for extra work for compensation under clause 10C, 10CA and 10CC, the 
factor of 1.25 taken into account for calculating the extra time under clause 
12.1 for extra time shall not be considered while calculating the updated 
stipulated  date of completion for this purpose in clause 10C. clause 10CA, 
and clause 10CC. 

 
 
 
 
 
 
 
CLAUSE 10 D 

 
Dismantled 
Material 
AAI 
Property 

The contractor shall treat all materials obtained during dismantling of a structure, 
excavation of the site for a work etc. as property of AAI and such materials shall 
be disposed off to the best advantage of Authority according to the instructions in 
writing issued by the Engineer-in-charge. 
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CLAUSE 11 

 
Work to be 
executed in 
accordance 
with 
specifications, 
drawings, 
orders etc. 

The contractor shall execute the whole and every part of the work in the most 
substantial and workmanlike manner both as regards materials and otherwise in 
every respect in strict accordance with the specifications. The contractor shall 
also conform exactly, fully and faithfully to the design, drawings and instructions 
in writing in respect to the work signed by the Engineer in charge and the 
contractor shall be furnished free of charge one copy of the contract documents 
together  with  specifications,  designs,  drawings  and  instructions  as  are  not 
included in the standard specifications of Central Public Works Department 
specified  in  Schedule  F  or  in  any  Bureau  of  Indian  Standard  or  any  other 
published standard or code or Schedule of Rates or any other printed publication 
referred to elsewhere in the contract. The contractor shall comply with the 
provisions of the contract and with the care and diligence execute and maintain 
the works and provide all labour and materials, tools and plants including for 
measurements and supervision of all works, structural plans and other things of 
temporary or permanent nature required for such execution and maintenance in so 
far as the necessity for providing these, is specified or is reasonably inferred from 
the contract. The contractor shall take full responsibility for adequacy suitability 
and safety of all the works and methods of construction. 

 
 

CLAUSE 12 
 
 Deviations / 

variations 
extent and 
pricing 

The engineer-in-charge shall have power (i) to make alteration in, omissions 
from, additions to, or substitutions for the original specifications, drawings, 
designs and instructions that may appear to him to be necessary or advisable 
during the progress of the work, and (ii) to omit a part of the works in case of 
non-availability of a portion of the site or for any other reasons and the contractor 
shall be bound to carry out the works in accordance with any instructions given to 
him in writing signed by the Engineering- charge and such alterations, omissions, 
additions or substitutions shall form part of the contract as if originally provided 
therein and any altered, additional or substituted work which the contractor may 
be directed to do in the manner specified above as part of the works, shall be 
carried out by the contractor on the same conditions in all respects including price 
on which he agreed to do the main work except as hereafter provided. 

12.1  The  time  for  completion  of  the  works  shall,  in  the  event  of  any  deviations 
resulting in additional cost over the tendered value being ordered, be extended, if 
requested by the contractor, as follows: 
i. In the proportion which the additional cost of the altered, additional or 

substituted work, bears to the original tendered value plus 
ii. 25% of the time calculated in (i) above or such further additional time as 

may be considered reasonable by the engineer-in-charge. 

12.2 Deviation, 
Extra Items 
and Pricing 

In the case of extra item(s) (items that are completely new, and in addition to the 
items contained in the contract) the contractor may within fifteen days of receipt 
of order or occurrence of the item(s) claim rates, supported by proper analysis, for 
the work and the Engineer-in-charge shall within Six weeks of the receipt of the 
claims supported by analysis, after giving consideration to the analysis of the rates 
submitted by the contractor, determine the rates on the basis of the market rates and 
the contractor shall be paid in accordance with the rates so  determined. 
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 Deviation, 

substituted 
items pricing 

In  the  case  of  substituted  items  (items  that  are  taken  up  with  partial 
substitution or in lieu of items of work in the contract), the rate for the 
agreement  item  (to  be  substituted)  and  substituted  item  shall  also  be 
determined in the manner as mentioned in the following para. 
(i) If the market rate for the substituted item so determined is more than the 

market rate of the agreement item (to be substituted), the rate payable to 
the contractor for the substituted item shall be the rate for the agreement 
item (to be substituted) so increased to the extent of the difference 
between the market rates of substituted item and the agreement item (to 
be substituted). 

(ii)   If the market rate for the substituted item so determined is less than the 
market rate of the agreement item (to be substituted), the rate payable to 
the contractor for the substituted item shall be the rate for the agreement 
item (to be substituted) so decreased to the extent of the difference 
between the market rates of substituted item and the agreement item (to 
be substituted). 

 Deviation, 
Deviated 
Quantities, 
Pricing 

In the case of contract items, substituted items, contract cum substituted items, 
which exceed the limits laid down in schedule F, the contractor may within 
fifteen days of receipt of order or occurrence of the excess, claim revision of 
the rates, supported by proper analysis for the work in excess of the above 
mentioned limits, provided that if the rates so claimed are in excess of the 
rates specified in the schedule of quantities, the Engineer-in-Charge shall 
within prescribed time limit of receipt of the claims supported by analysis, 
after giving consideration to the analysis of the rates submitted by the 
contractor, determine the rates on the basis of the market rates and the 
contractor shall be paid in accordance with the rates so determined. 

12.3  The provisions of the preceding paragraph shall also apply to the decrease in 
the rates of items for the work in excess of the limits laid down in Schedule F, 
and the Engineer-in-Charge shall after giving notice to the contractor within 
one month of occurrence of the excess and after taking into consideration any 
reply received from him within fifteen days of the receipt of the notice, revise 
the rates for the work in question within one month of the expiry of the said 
period of fifteen days having regard to the market rates. 

12.4  The contractor shall send to the Engineer-in-Charge once every three months, 
an upto date account giving complete details of all claims for additional 
payments to which the contractor may consider himself entitled and of all 
additional work ordered by the Engineer-in-Charge, which he has executed 
during the preceding quarter failing which the contractor shall be deemed to 
have waived his right. However, the Executive Director Engineering may 
authorise consideration of such claims on merits. 
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12.5  For the purpose of operation of Schedule F, the following works shall be treated 
as works relating to foundation unless & otherwise defined in the contract: 

i. For Buildings: All works upto 1.2 metres above ground level or up to 
floor 1 level whichever is lower. 

ii. For abutments, piers and well staining:  All works up to 1.2 m above the 
bed level. 

iii.     For retaining walls, wing walls, compound walls, chimneys, over head 
reservoirs/tanks and other elevated structures:  All works up to 1.2 m above 
the ground level. 

iv. For roads, apron, runway & taxi track all items of excavation, filling GSBC 
and including treatment of sub-base. 

v. For reservoirs/tanks (other than overhead reservoirs/tanks): All works up to 
1.2 metres above the ground level. 

vi. For basement: All works up to 1.2 m above ground level or up to floor 1 
level whichever is lower. 

 
 12.6  Any operation incidental to or necessarily has to be in contemplation of tenderer 
while filing, tender, or necessary for proper execution of the item included in the 
Schedule of quantities or in the schedule of rates mentioned above, whether or 
not, specifically indicated in the description of the item and the relevant 
specifications, shall be deemed to be included in the rates quoted by the tenderer 
or the rate given in the said schedule of rates, as the case may be. Nothing extra 
shall be admissible for such operations. 



Clauses of Contract 
AIRPORTS  AUTHORI TY   OFI NDI A 

 

Annual Maintenance Contract for Integrated Pest Management Services at New Terminal Building, Allahabad during 2018-19.  
(C-Nil…I-Nil…O-Nil)                                                                             GCC- 51 

 

 
 

CLAUSE 13 
 

Foreclosure of 
contract due 

To 
Abandonment 
or Reduction 
in Scope of 

Work 

If at any time after acceptance of the tender or during the progress of work the 
purpose or object for which the work is being done changes due to any 
supervening cause and as a result of which the work has to be abandoned or 
reduced in scope the Engineer-in-Charge shall give notice in writing to that 
effect to the contractor and the contractor stating the decision as well as the 
cause for such decision and the contractor shall act accordingly in the matter. 
The contractor shall have no claim to any payment of compensation or otherwise 
whatsoever, on account of any profit or advantage which he might have derived 
from the execution of the works in full but which he did not derive in 
consequence of the foreclosure of the whole or part of the works. The contractor 
shall be paid at contract rates, full amount for works executed at site and, in 
addition, a reasonable amount as certified by the Engineer-in-Charge for the 
items hereunder mentioned which could not be utilized on the work to the full 
extent in view of the foreclosure; 
 
i. Any expenditure incurred on preliminary site work, e.g. temporary access 

roads, temporary labour huts, staff quarters and site office; storage 
accommodation and water storage tanks. 

 
ii.      AAI shall have the option to take over contractor’s materials or any part 

thereof either brought to site or of which the contractor is legally bound to 
accept delivery from suppliers (for incorporation in or incidental to the 
work) provided, however AAI shall be bound to take over the materials or 
such portions thereof as the contractor does not desire to retain. For 
materials taken over or to be taken over by AAI, cost of such materials as 
detailed by Engineer-in- Charge shall be paid. The cost shall, however, 
take into account purchase price, cost of transportation and deterioration 
or damage which may have been caused to materials whilst in the custody 
of the contractor. 

 
iii.    If any materials supplied by AAI are rendered surplus, the same except 

normal wastage shall be returned by the contractor to AAI at rates not 
exceeding those at which these were originally issued, less allowance for 
any deterioration or damage which may have been caused whilst the 
materials were in the custody of the contractor. In addition, cost of 
transporting such materials from site to AAI stores, if so required by AAI, 
shall be paid. 

 
iv.    Reasonable compensation for transfer of T & P from site to contractor’s 

permanent stores or to his other works, whichever is less. If T & P are not 
transported to either of the said places, no cost of transportation shall be 
payable. 
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v.    Reasonable compensation for repatriation of contractor’s site staff and 
imported labour to the extent necessary. 

 
The contractor shall, if required by the Engineer- in-Charge, furnish to him, 
books of account, wage books, time sheets and other relevant documents and 
evidence as may be necessary to enable him to certify the reasonable amount 
payable under this condition. 
The reasonable amount of items on (i), (iv) and (v) above shall not be in excess 
of 2% of the cost of the work remaining incomplete on the date of closure, i.e. 
total stipulated cost of the work as per accepted tender less the cost of work 
actually executed under the contract and less the cost of contractor’s materials at 
site taken over by the AAI as per item (ii) above. Provided always that against 
any payments due to the contractor on this account or otherwise, the Engineer- 
in-Charge shall be entitled to recover or be credited with any outstanding 
balances due from the contractor for advance paid in respect of any tool, plants 
and materials and any other sums which at the date of termination were 
recoverable by the AAI from the contractor under the terms of the contract. 
In the event of action being taken under clause 13 to reduce the scope of work, 
the contractor may furnish fresh Performance Guarantee on the same conditions, 
in the same manner and at the same rate for the balance tendered amount and 
initially valid upto the extended date the completion or stipulated date of 
completion if no extension has been granted plus 180 days beyond that. 
Wherever, such a fresh Performance Guarantee is furnished by the contractor, 
the Engineer-in-Charge may return the previous Performance Guarantee. 

 
 
CLAUSE 14 

 
Carrying out 
part Work at 
risk & cost 
of contractor 

a.  If contractor: 
i.  At any time makes default during currency of work or does not execute 

any part of the work with due diligence and continues to do so even after a 
notice in writing of 7 days in this respect from the Engineer-in-Charge; or 

ii. Commits default in complying with any of the terms and conditions of the 
contract and does not remedy it or takes effective steps to remedy it within 
7 days even after a notice in writing is given in that behalf by the Engineer- 
in-Charge; or 

iii. Fails to complete the work(s) or items of work with individual dates of 
completion, on or before the date(s) so determined, and does not complete 
them within the period specified in the notice given in writing in that 
behalf by the Engineer-in-Charge. 

b. The Engineer- in-Charge without invoking action under clause 3 may, without 
prejudice to any other right or remedy against the contractor which have either 
accrued or accrue thereafter to AAI, by a notice in writing to take the part 
work / part incomplete work of any item(s) out of his hands and shall have 
powers to: 
i. Take possession  of  the  site  and  any  materials,  constructional  

plant, implements, stores, etc., thereon; and/or 
ii. Carry out the part work / part incomplete work of any item(s) by any 

means at the risk and cost of the contractor. 
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c. The Engineer-in-Charge shall determine the amount, if any, is recoverable 

from the contractor for completion of the part work/ part incomplete work of 
any item(s) taken out of his hands and executed at the risk and cost of the 
contractor, the liability of contractor on account of loss or damage suffered by 
AAI because of action under this clause shall not exceed 10% of the tendered 
value of the work. 

 
d. In determining the amount, credit shall be given to the contractor with the 

value of work done in all respect in the same manner and at the same rate as if it 
had been carried  out  by the  original contractor under the terms  of  his 
contract, the value of contractor's materials taken over and incorporated in the 
work and use of plant and machinery belonging to the contractor. The certificate 
of the Engineer-in-Charge as to the value of work done shall be final and 
conclusive against the contractor provided always that action under this clause 
shall only be taken after giving notice in writing to the contractor. Provided also 
that if the expenses incurred by the department are less than the amount payable 
to the contractor at his agreement rates, the difference shall not be payable to 
the contractor. 

e.  Any excess expenditure incurred or to be incurred by AAI in completing the 
part work/ part incomplete work of any item(s) or the excess loss of damages 
suffered or may be suffered by AAI as aforesaid after allowing such credit 
shall without prejudice to any other right or remedy available to AAI in law or 
per as agreement be recovered from any money due to the contractor on any 
account, and if such money is insufficient, the contractor shall be called upon 
in writing and shall be liable to pay the same within 30 days. 

f.  I f  the contractor fails to pay the required sum within the aforesaid period of 30 
days, the Engineer-in-Charge shall have the right to sell any or all of the 
contractors'  unused  materials,  constructional  plant,  implements,  temporary 
building at site etc. and adjust the proceeds of sale thereof towards the dues 
recoverable from the contractor under the contract and if thereafter there 
remains any balance outstanding, it shall be recovered in accordance with the 
provisions of the contract/ provisions of law. 

 
In the event of above course being adopted by the Engineer-in-Charge, the 
contractor shall have no claim to compensation for any loss sustained by him by 
reason of his having purchased or procured any materials or entered into any 
engagements  or  made  any  advance  on  any  account  or  with  a  view  to  the 
execution of the work or the performance of the contract. 

 
CLAUSE 15 

 
Suspension 
of Work 

i.  The contractor shall, on receipt of the order in writing of the Engineer-in- Charge, 
(whose decision shall be final and binding on the contractor) suspend the progress 
of the works or any part thereof for such time and in such manner as the Engineer-
in- Charge may consider necessary so as not to cause any damage or injury to the 
work already done or endanger the safety thereof for any of the following reasons: 
a. on account of any default on the part of the contractor or; 
b.   for proper execution of the works or part thereof for reasons other than the 

default of the contractor; or 
c. for safety of the works or part thereof. 

The contractor shall, during such suspension, properly protect and secure the works to 
the extent necessary and carry out the instructions given in that behalf by the 
Engineer-in-Charge.  
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ii. If the suspension is ordered for reasons (b) and (c) in sub-para (i) above (but 

not attributed to contractor): 
 

a. the contractor shall be entitled to an extension of time equal to the period 
of every such suspension PLUS 25% for completion of the item or group 
of items of work for which a separate period of completion is specified in 
the contract and of which the suspended work forms a part, and; 

b.   If the total period of all such suspensions in respect of an item or group of 
items or work for which a separate period of completion is specified in the 
contract exceeds thirty days, the contractor shall, in addition, be entitled to 
such compensation as the Engineer-in-Charge may consider reasonable in 
respect of salaries and/or wages paid by the contractor to his employees 
and labour at site, remaining idle during the period of suspension, adding 
thereto  2%  to  cover  indirect  expenses  of  the  contractor  provided  the 
contractor submits his claim supported by details to the Engineer-in- 
Charge within fifteen days of the expiry of the period of 30 days. 

c. If the works or part thereof is suspended on the orders of the Engineer-in- 
Charge for more than three months at a time, except when suspension is 
ordered for reasons (a) in sub-para (i) above, the contractor may after 
receipt of such order serve a written notice on the Engineer-in-Charge 
requiring permission within fifteen days from receipt by the Engineer-in-
charge of the said notice, to proceed with the work or part thereof in 
regard to which progress has been suspended and if such permission is not 
granted within that time, the contractor, if he intends to treat the 
suspension, where it affects only a part of the works as on omission of 
such  part  by  AAI  or  where  it  affects  whole  of  the  works,  as  an 
abandonment of the works by AAI, shall within ten days of expiry of such 
period of 15 days give notice in writing of his intention to the Engineer-
in-Charge. In the event of the contractor treating the suspension as an 
abandonment of the contract by AAI, he shall have no claim to payment 
of any compensations on account of any profit or advantage which he 
might have derived from the execution of the work in full but which he 
could not derive in consequence of the abandonment. He shall, however, 
be entitled to such compensation, as the Engineer-in-Charge may consider 
reasonable, in respect of salaries and/or wages paid by him to his 
employees and labour at site, remaining idle in consequence adding to the 
total thereof 2% to cover indirect expenses of the contractor provided the 
contractor  submits  his  claim  supported  by  details  to  the  Engineer-in- 
Charge within 30 days of the expiry of the period of 3 months. 

 
 
CLAUSE 15 A 

 
Compensatio
n n in case of 
delay due to 
late supply of 
stipulated 
material by 
AAI. 

The contractor shall not be entitled to claim any compensation from AAI for the 
losses suffered by him on account of delay by AAI in the supply of materials in 
Schedule ‘B’ where such delay is covered by the difficulties relating to supply of 
wagons, force majeure or any reasonable cause beyond the control of AAI. 
 
This clause 15 A will not be applicable for works where no material is stipulated 
for issue by AAI. 
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CLAUSE 16 
 

Action in 
case Work 
not done as 
per 
Specifications 

All  works  under  or  in  course  of  execution  or  executed  in  pursuance  of  the 
contract,  shall  at  all  times  be  open  and  accessible  to  the  inspection  and 
supervision of the Engineer-in-Charge, his authorize subordinates in charge of the 
work and all the superior officers, officer of the Quality Assurance Unit of the 
AAI or any organization engaged by the Department of Quality Assurance and of 
the Chief technical Examiner’s Office, and the contractor shall, at all times, 
during the usual working hours and at all other times at which reasonable notice 
of the visit of such officers has been given to the contractor, either himself be 
present to receive orders and instructions or have a responsible agent duly 
accredited in writing, present for that purpose. Orders given to the Contractor’s 
agent shall be considered to have the same force as if they had been given to the 
contractor himself. 
If it shall appear to the Engineer-in -charge or his authorized subordinates in 
charge of the work or to the Executive Director-In-charge of quality assurance or 
his subordinate officers or the officers of the organization engaged by the AAI for 
quality Assurance or to the Chief Technical Examiner or his subordinate officers, 
that any work has been executed with unsound, imperfect, or unskillful 
workmanship, or with materials or articles provided by him for the execution of 
the  work  which  are  unsound  or  of  a  quality  inferior  to  that  contracted  or 
otherwise not in accordance with the contract, the contractor shall, on demand in 
writing which shall be made within twelve months (six months in the case of 
work costing Rs.10 lac and below except road work) of the completion of the 
work from the Engineer-in-Charge specifying the work, materials or articles 
complained of notwithstanding that the same may have been passed, certified and 
paid for forthwith rectify, or remove and reconstruct the work so specified in 
whole or in part, as the case may require or as the case may be, remove the 
materials or articles so specified and provide other proper and suitable materials 
or articles at his own charge and cost. In the event of the failing to do so within a 
period specified by the Engineer-in-Charge in his demand aforesaid, then the 
contractor shall be liable to pay compensation at the same rate as under clause 2 
of the contract (for non-completion of the work in time) for this default. 
In such case the Engineer-in-Charge may not accept the item of work at the rates 
applicable under the contract but may accept such items at reduced rates as the 
authority specified in schedule ‘F’ may considered reasonable during the 
preparation of on account bills or final bill if the item is so acceptable without 
detriment to the safety and utility of the item and the structure or he may reject 
the work outright without any payment and/or get it and other connected and 
incidental items rectified, or removed and re-executed at the risk and cost of the 
contractor. Decision of the Engineer-in-Charge to be conveyed in writing in 
respect of the same will be final and binding on the contractor. 
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CLAUSE 17 

 
Contractor 
Liable for 
Damages, 
defects 
during 
maintenance 
period 

If the contractor or his working people or servants shall break, deface, injure or 
destroy any part of building in which they may be working, or any building, road, 
road kerb fence, enclosure, water pipe, cables, drains, electric or telephone post 
or  wires,  trees,  grass  or  grassland,  or  cultivated  ground  contiguous  to  the 
premises on which the work or any part is being executed, or if any damage shall 
happen to the work while in progress, from any cause whatever or if any defect, 
shrinkage or other faults appear in the work within twelve months (six months in 
the case of work costing Rs. Ten lacs and below except road work) after a 
certificate final or otherwise of its completion shall have been given by the 
Engineer-in-charge as aforesaid arising out of defect or improper materials or 
workmanship the contractor shall upon receipt of a notice in writing on that 
behalf make the same good at his own expense or in default the Engineer-in- 
charge  cause  the  same  to  be  made  good  by  other  workmen  and  deduct  the 
expense from any sums that may be due or at any time thereafter may become 
due to the contractor, or from his security deposit or the proceeds of sale thereof 
or of a sufficient portion thereof. The security deposit of the contractor shall not 
be refunded before the expiry of twelve months (six months in the case of work 
costing Rs. Ten lacs and below except road work) after the issue of the certificate 
final or otherwise, of completion of work, or till the final bill has been prepared and 
passed whichever is later. Provided that in the case of road work, if in the opinion 
of the Engineer-in-charge, half of the security deposit is sufficient, to meet  all  
liabilities  of  the  contractor  under  this  contract,  half  of  the  security deposit 
will be refundable after six months and the remaining half after twelve months 
of the issue of the said certificate of completion or till the final bill has been 
prepared and passed whichever is later. 
In case of Maintenance and Operation works of E&M services, the security 
deposit deducted from contractors shall be refunded within one month from the 
date of final payment or within one month from the date of completion of the 
maintenance contract whichever is earlier. 
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CLAUSE 18 
 

Contractor 
to Supply 
Tools & 
Plants etc. 

The contractor shall provide at his own cost all materials (except such special 
materials, if any, as may in accordance with the contract be supplied from 
the Engineer-in-charge’s stores) machinery, tools & plants as specified in 
Schedule F. in addition to this, appliances, implements, other plants, ladders, 
cordage, tackle, scaffolding and temporary works required for the proper 
execution of the work, whether original, altered or substituted and whether 
included in the specifications or other documents forming part of the contract or 
referred to in these conditions or not, or which may be necessary for the 
purpose of satisfying or complying with the requirements of the Engineer-
in-charge as to any matter as to which under these conditions he is entitled to 
be satisfied, or which he is entitled to require together with carriage therefor to 
and from the work. The contractor shall also supply without charge the requisite 
number of persons with the means and materials, necessary for the purpose of 
setting out works, and counting, weighing and assisting the measurement for 
examination at any time and from time to time of the work or materials. Failing 
his so doing, the same may be provided by the Engineer-in-charge at the 
expense of the contractor and the expenses may be deducted, from any money 
due to the contractor, under this contract or otherwise and/ or from his security 
deposit or the proceeds of sale thereof, or of a sufficient portions thereof. 

 
 
CLAUSE 18 A 

 
 

Recovery of 
Compensation 

paid to 
Workmen 

 
In every case in which by virtue of the provisions sub-section(i) of Section 
12, of the Workmen’s Compensation Act, 1923, AAI is obliged to pay 
compensation to a workman employed by the contractor, in execution of the 
works, AAI will recover  from  the  contractor,  the  amount  of  the  
compensation  so  paid,  and, without prejudice to the rights of the AAI under 
sub-section(2) of Section 12, of the said act, AAI shall be at liberty to recover 
such amount or any part thereof by deducting it from the security deposit or 
from any sum due by AAI to the contractor whether under this contract or 
otherwise. AAI shall not be bound to contest any claim made against it 
under subsection(1) of Section 12, of the said Act, except on the written 
request of the contractor and upon his giving to AAI full security for all 
costs for which AAI might become liable in consequence of contesting such 
claim. 



Clauses of Contract 
AIRPORTS  AUTHORI TY   OFI NDI A 

 

Annual Maintenance Contract for Integrated Pest Management Services at New Terminal Building, Allahabad during 2018-19.  
(C-Nil…I-Nil…O-Nil)                                                                             GCC- 58 

 

CLAUSE 18 B 
 

Ensuring 
Payment and 
Amenities to 
Workers if 
Contractor 
fails 

In every case in which by virtue of the provisions of the Contract Labour 
(Regulation and Abolition) act 1970, and the Contract Labour (Regulation and 
Abolition) Central Rules, 1971, AAI is obliged to pay any amounts of wages to a 
workman employed by the contractor in execution of the works, or to incur any 
expenditure in providing welfare and health amenities required to be provided 
under the above said Act and the rules under Clause 19H or under the AAI 
Contractor’s Labour Regulations or under the Rules framed by AAI from time to 
time for the protection of health and sanitary arrangements for workers employed 
by AAI Contractors, AAI will recover from the contractor the amount of wages 
so paid or the amount of expenditure so incurred and without prejudice to the 
rights of the AAI under sub section (2) of Section 20, sub section (4) of Section 
21, of the Contract Labour (Regulation and Abolition) Act, 1970, AAI shall be at 
liberty to recover such amount or any part thereof by deducting it from the 
security deposit or from any sum due by AAI to the contractor whether under this 
contract or otherwise AAI shall not be bound to contest any claim made against it 
under sub section (1) of Section 20, sub section (4) of Section 21, of the said Act, 
except on the written request of the contractor and upon his giving to the AAI full 
security for all costs for which AAI might become liable in contesting such claim. 

 
CLAUSE 19 

 
Labour 
laws to be 
complied 
by the 
Contractor 

The contractor shall obtain a valid license under the contract labour (R&A) Act, 
1970 and the Contract Labour (Regulation and Abolition) Central Rules, 1971, 
before the commencement of the work, and continue to have a valid license until 
the completion of the work. The contractor shall also abide by the provisions of 
the Child Labour (Prohibition and Regulation) Act, 1986. 
The contractor shall also comply with the provisions of the building and other 
construction workers (Regulation of Employment & Conditions of Service) Act, 
1996 and the building and other Construction Workers Welfare Cess Act, 1996. 
Any failure to fulfill these requirements shall attract the penal provisions of this 
contract arising out of the resultant non execution of the work. 

 
CLAUSE 19 A 

 
No labour below the age of fourteen years shall be employed on the work. 

 
CLAUSE 19 B 

 
Payment of 
wages 

Payment of wages: 
i. The contractor shall pay to labour employed by him either directly or 

through sub-contractors, wages not less than fair wages as defined in the 
AAI Contractor’s  Labour  Regulation  or  as  per  the  provisions  of  
the  Contract Labour (Regulation and Abolition) act, 1970 and the 
contract labour (Regulation and Abolition) Central Rules, 1971 
wherever applicable. 

ii. The contractor shall, notwithstanding the provisions of any contract to 
the contrary, cause to be paid fair wage to labour indirectly engaged on 
the work, including any labour engaged by his sub- contractors in 
connection with the said work, as if the labour had been immediately 
employed by him. 

 



Clauses of Contract 
AIRPORTS  AUTHORI TY   OFI NDI A 

 

Annual Maintenance Contract for Integrated Pest Management Services at New Terminal Building, Allahabad during 2018-19.  
(C-Nil…I-Nil…O-Nil)                                                                             GCC- 59 

 

 
iii.  In  respect  of  all  labour  directly  or  indirectly  employed  in  the  works  for 

performance  of  the  contractor’s  part  of  this  contract,  the  contractor  shall 
comply with or cause to be complied with the Airports Authority of India 
contractor’s Labour Regulations made by AAI from time to time in regard to 
payment of wages wage period, deductions from wages recovery of wages not 
paid and deductions unauthorisedly made,  maintenance of wage books or 
wage slips, publication of scale of wages and other terms of employment, 
inspection and submission of periodical returns and all other matters of the 
like nature or as per the provisions of the Contract Labour (Regulation and 
Abolition) Act, 1970 and the Contract Labour (Regulation and Abolition) 
Central Rules, 1971, wherever applicable. 

iv. The following deductions shall be permissible to be made by the Engineer-in- 
Charge. 
a. The Engineer-in-charge concerned shall have the right to deduct from the 

moneys due to the contractor or any sum required or estimated to be 
required for making good the loss suffered by a worker or workers by 
reason of non-fulfillment of the conditions of the contract for the benefit of 
the workers, non- payment of wages or of deductions made from his or 
their wages which are not justified by their terms of the contract or non-
observance of the Regulations. 

b.  Under  the  provision  of  Minimum  Wages  (Central)  Rule  1950  the 
contractor is bound to allow to the labours directly or indirectly employed 
in the works one day rest for 6 days continuous work and pay wages at the 
same rate as for duty. In the event of default, the Engineer-in-charge shall 
have the right to deduct the sum or sums not paid on account of wages for 
weekly holidays to nay labours and pay the same to the persons entitled 
thereto from any money due to the contractor by the Engineer-in-charge 
concerned. 

In the case of Union Territory of Delhi, however, as the all-inclusive minimum 
daily wages fixed under Notification of the Delhi Administration 
No.F.12(162)MWO/DAB/43884-91, dated 31.12.1979 as amended from time to 
time are inclusive of wages for the weekly day of rest, the question of extra 
payment for weekly holiday would not arise. 
v. The contractor shall comply with the provisions of the Payment of wages Act, 

1936,   Minimum   Wages   Act,   1948,   Employees   Liability   Act,   1938, 
Workmen’s   Compensation   Act,   1923,   Industrial   Disputes   Act,   1947, 
Maternity Benefits Act, 1961, and the Contractor’s Labour (Regulation and 
Abolition) Act 1970, or the modifications thereof or any other laws relating 
thereto and the rule made thereunder from time to time. 

vi. The contractor shall indemnify and keep indemnified Authority against 
payments to be made under and for the observance of the laws aforesaid and 
the AAI Contractor’s Labour Regulations with prejudice to his right to claim 
indemnity from his sub-contractors. 

vii. The laws aforesaid shall be deemed to be a part of this contract and any 
breach thereof shall be deemed to be a breach of this contract. 

viii. Whatever is the minimum wage for the time being, or if the wage payable 
is higher than such wage, such wage shall be paid by the contractor to the 
workmen directly without the intervention of Jamadar and that Jamadar shall 
not be entitled to deduct or recover any amount from the minimum wage 
payable to the workmen as and by way of commission or otherwise. 

ix.  The  contractor  shall  ensure  that  no  amount  by  way  of  commission  or 
otherwise  is  deducted  or  recovered  by  the  Jamadar  from  the  wage  of 
workmen. 
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CLAUSE 19 C  

 
In respect of all labour directly or indirectly employed in the work for the 
performance of the contractor’s part of this contract, the contractor shall at his 
own expense arrange for the safety provisions as per AAI Safety Code framed 
from time to time and shall at his own expense provide for all facilities in 
connection  therewith.  In  case  the  contractor  fails  to  make  arrangement  and 
provide necessary facilities as aforesaid, he shall be liable to pay a penalty of Rs. 
200/- for each default and in addition, the Engineer-in-charge shall be at liberty to 
make  arrangement  and  provide  facilities  as  aforesaid  and  recover  the  costs 
incurred in that behalf from the contractor. 

 
CLAUSE 19 D  

 
The contractor shall submit by the 4th and 19th of every month, to the Engineer- 
in-charge a true statement showing in respect of the second half of the preceding 
month and the first half of the current month respectively: 
i. the number of labourers employed by him on the work, 
ii.  their working hours, 
iii.  the wages paid to him, 
iv.   the   accidents   that   occurred   during   the   said   fortnight   showing   the 

circumstances under which they happened and the extent of damage and 
injury caused by them, and 

v.    the number of female workers who have been allowed maternity benefit 
according to Clause 19F and the amount paid to them Failing which the 
contractor shall be liable to pay to AAI, a sum not exceeding Rs. 200/- for 
each default or materially incorrect statement. The decision of the Engineer- 
in-charge shall be final in deducting from any bill due to the contractor; the 
amount levied as fine and shall be binding on the contractor. 

 
CLAUSE 19 E  

 
In respect of all labour directly or indirectly employed in the works for the 
performance of the contractor’s part of this contract, the contractor shall comply 
with or cause to be complied with all the rules framed by AAI from time to time 
for the protection of health and sanitary arrangements for workers employed by 
the AAI and its contractor. 

 
CLAUSE 19 F  

 
Leave and pay during leave shall be regulated as follows: 
1. Leave: 

i.   In the case of delivery - maternity leave not exceeding 8 weeks, 4 weeks 
upto and including the day of delivery and 4 weeks following that day. 

ii. In the case of miscarriage - upto 3 weeks from the date of miscarriage. 
2. Pay: 

i. In the case of delivery – leave pay during maternity leave will be at the rate 
of women’s average daily earnings, calculated on total wages earned on the days 
when full time work was done during a period of three months immediately 
preceding the date on which she gives notice that she expects to be confined or at 
the rate of Rupee one only a day whichever is greater. 

ii. In the case of miscarriage – leave pay at the rate of average daily earning 
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calculated on the total wages earned on the days when full time work was 
done during a period of three months immediately preceding the date of such 
miscarriage. 

 
3. Conditions for the grant of Maternity Leave: 

No maternity leave benefit shall be admissible to a woman unless she has been 
employed for a total period of not less than six months immediately preceding 
the date on which she proceeds on leave. 

4. The contractor shall maintain a register of Maternity (Benefit) in the Prescribed 
Form as shown in appendix – III and IV, and the same shall be kept at the 
place of work. 

 
CLAUSE 19 G 

 
In the event of the contractor (s) committing a default or breach of any of the 
provisions of the Airports Authority of India Contractor’s Labour Regulations 
and Model Rules for the protection of health and sanitary arrangements for the 
workers  as  amended  from  time  to  time  or  furnishing  any  information  or 
submitting or filling any statement under the provisions of the above Regulations 
and Rules which is materially incorrect, he / they shall, without prejudice to any 
other liability, pay to the AAI a sum not exceeding Rs.200/- for every default, 
breach or furnishing, making, submitting, filing such materially incorrect 
statements and in the event of the contractor(s) defaulting continuously in this 
respect, the penalty may be enhanced to Rs.200/- per day for each day of default 
subject to a maximum of 5 per cent of the estimated cost of the work put to 
tender. The decision of the Engineer-in-Charge shall be final and binding on the 
parties. 
Should it appear to the Engineer-in-Charge that the contractor (s) is / are not 
properly observing and complying with the provision of the AAI Contractor’s 
Labour Regulations and Model Rules and the provisions of the Contract Labour 
(Regulation and Abolition ) Act 1970, and the Contract Labour (R&A) Central 
Rules 1971, for the protection of health and sanitary arrangements for work – 
people employed the contractor (s) (hereinafter referred as “the said Rules”) the 
Engineer-in-Charge shall have power to give notice in writing to the contractor 
(s) requiring that the said Rules be complied with and the amenities prescribed 
therein be provided to the work-people within a reasonable time to be specified in 
the notice. If the contractor (s) shall fail within the period specified in the notice 
to comply with and/ observe the said Rules and to provide the amenities to the 
work-people as aforesaid, the Engineer-in-Charge shall have the power to provide 
the amenities hereinbefore mentioned at the cost of the contractor (s). The 
contractor (s) shall erect, make and maintain at his / their own expense and to 
approved standards all necessary huts and sanitary arrangements required for his / 
their work –people on the site in connection with the execution of the works, and 
if the same shall not have been erected or constructed, according to approved 
standards, the Engineer-in-Charge shall have power to give notice in writing to 
the contractor (s) requiring that the said huts and sanitary arrangements be 
remodeled and / or reconstructed according to approved standards, and if the 
contractor (s) shall fail to remodel or reconstruct such huts and sanitary 
arrangements according to approved standards within the period specified in the 
notice, the Engineer-in-Charge shall have the power to remodel or reconstruct 
such huts and sanitary arrangements according to approved standards at the cost 
of the contractor (s). 
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CLAUSE 19 H 
 
  The contractor (s) shall at his / their own cost provided his / their labour with a 

sufficient number of huts (hereinafter referred to as the camp) on the following 
specifications on a suitable plot of land to be approved the Engineer-in-Charge. 
i.  Facility to be provided 

a. The minimum height of each hut at the eaves level shall be 2.10m (7ft.) 
and the floor area to be provided will be at the rate of 2.7 sq.m. (30  sq.ft.) 
for each member of the worker’s family staying with the labourer. 

b. The contractor shall in addition construct suitable cooking places having a 
minimum area of 1.80m x 1.50m (6’ x 5’) adjacent to the hut for each 
family. 

c. The contractor(s) shall also construct temporary latrines and urinals for the 
use of the labourers each on the scale of not less than four per each one 
hundred of the total strength, separate latrines and urinals being provided 
for women. 

d.  The  contractor  (s)  shall  construct  sufficient  number  of  bathing  and 
washing places one unit for every 25 persons residing in the camp. These 
bathing and washing places shall be suitably screened. 

ii.  Specifications 
a.  All the huts shall have walls of sun-dried or burnt-bricks laid in mud mortar 

or other suitable local materials as may be approved by the Engineer-in- 
Charge in case of sun-dried bricks, the walls should be plastered with mud 
gobri on both sides. The floor may be kutcha but plastered with mud gobri 
and shall be at least 15 cm (6”) above the surrounding ground. The roofs 
shall be laid with the thatch or any other materials as may be approved by 
the Engineer-in-Charge and the contractor shall ensure that throughout the 
period of their occupation, the roofs remain water – tight. 

b. The contractor (s) shall provide each hut with proper ventilation. 
c. All doors, windows and ventilators shall be provided with suitable leaves 

for security purposes. 
d. There shall be kept an open space of at least 7.2 m (8 yards) between the 

rows of huts which may be reduced to 6m (20 ft.) according to the 
availability of site with the approval of the Engineer-in-Charge. Back to 
back construction will be allowed. 

iii. Water Supply 
The  contractor(s)  shall provide  adequate  supply  of  water  for  the  use  of 
labourers.  The  provisions  shall  not  be  less  than  two  gallons  of  pure  and 
wholesome water per head per day for drinking purposes and three gallons of 
clean water per head per day for bathing and washing purposes. Where piped 
water supply is available supply shall be at stand posts and where the supply is 
from wells or river, tanks which may be of metal or masonry, shall be provide. 
The contractor (s) shall also at his / their own cost make arrangements for laying 
pipe lines for water supply to his / their labour camp from the existing mains 
wherever available and shall pay all fees and charges therefor. 

iv. The site selected for the camp shall be high ground, removed from jungle. 
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  v. Disposal of Excreta: 
The contractor (s) shall make necessary arrangement for the disposal of excreta 
from the latrines by trenching or incineration which shall be according to the 
requirements l a i d  d o w n  b y  t h e  L o c a l  H e a l t h  A u t h o r i t i e s .  If 
trenching  or incineration is not allowed, the contractor (s) shall make 
arrangements for the removal of the excreta through the Municipal Committee / 
authority and inform it about the number of labourers employed so that 
arrangements may be made by such  Committee  /  authority  for  the  removal  of 
excreta.  All  charges  on  this account  shall  be  borne  by  the  contractor  and 
paid  direct  by  him  to  the Municipality / authority. The contractor shall 
provide one sweeper for every eight seats in case of dry system. 
vi. Drainage 
The contractor (s) shall provide efficient arrangements for draining away sullage 
water so as to keep the camp neat and tidy. 
vii. The contractor (s) shall make necessary arrangements for keeping the camp 
area sufficiently lighted to avoid accidents to the workers. 
viii. Sanitation 
The contractor(s) shall make arrangements for conservancy and sanitation in the 
labour camps according to the rules of the Local Public Health and Medical 
Authorities. 
 
 

 
 
 

CLAUSE 19 I 
 

 
The Engineer-in-Charge may require the contractor to dismiss or remove 
from the site of the work any person or persons in the contractors’ employ 
upon the work who may be incompetent or misconduct himself and the 
contractor shall forthwith comply with such requirements. In respect of 
maintenance/repair or renovation works etc. where the labour have an 
easy access to the individual work premises, the contractor shall issue 
identity cards to the labourers, whether temporary or permanent and he 
shall be responsible for any untoward action on the part of such labour. 
Assistant Manager/Junior Executive will display a list of contractors 
working in the colony/Blocks on the notice board in the colony and also at 
the service centre, to apprise the residents about the same. 
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CLAUSE 19 J 

 
It shall be the responsibility of the contractor to see that the building under 
construction is not occupied by anybody unauthorized during construction, and is 
handed over to the Engineer-in-Charge with vacant possession of complete 
building. If such building though completed is occupied illegally, then the 
Engineer-in-Charge shall have the option to refuse to accept the said 
building/buildings in that position. Any delay in acceptance on this account will 
be treated as the delay in completion and for such delay, a levy upto 5% of 
tendered value of work may be imposed by the General Manager Engg. Whose 
decision shall be final both with regard to the justification and quantum and be 
binding on the  contractor. However, the  Executive  Director  Engg.,  through  a 
notice may require the contractor to remove the illegal occupation any time on or 
before construction and delivery. 

 
CLAUSE 19 K 

 
Employment 
of skilled / 
semiskilled 
workers 

The contractor shall at all stages of work deploy skilled / semi-skilled tradesmen 
who are qualified and possess certificate in particular trade from CPWD Training 
Institute / Industrial Training Institute/National Institution of Construction 
Management and research (NICMAR) National Academy of Construction, CIDC 
or any similar reputed and recognized Institute managed / certified by State / 
Central Government. The number of such qualified tradesmen shall not be less 
than 20% of total skilled / semi skilled workers required in each trade at any stage 
of work. The contractor shall submit number of man days required in respect of 
each trade, its scheduling and the list of q u a l i f i e d   tradesmen  alongwith  
requisite  certificate  from  recognized Institute to Engineer in charge for 
approval. Notwithstanding such approval, if the  tradesmen  are  found  to  have  
inadequate  skill  to  execute  the  work  of respective trade, the contractor shall 
substitute such tradesmen within two days of written notice from Engineer –in- 
Charge. Failure on the part of contractor to obtain approval of Engineer-in-
Charge or failure to deploy qualified tradesmen will attract a compensation to be 
paid by contractor at the rate of Rs.100 per such tradesman per day. Decision of 
Engineer in Charge as to whether particular tradesman possesses requisite skill and 
amount of compensation in case of default shall be final and binding. 
Provided always, that the provision of this clause, shall not be applicable for 
works with estimated cost put to tender being less than Rs.5 crores. 
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CLAUSE 19 L 

 
Registration 
with EPFO 
and ESIC 

The ESI and EPF contributions on the part of employer in respect of this contract 
shall be paid by the contractor. These contributions on the part of the employer 
paid by the contractor shall be reimbursed by the Engineer-in-charge to the 
contractor on actual basis. 

 
CLAUSE 19 M 

 
Compliance 
of NGT 
guidelines 

The contractor is required to follow latest NGT guidelines at the 
construction site and any violation of such guidelines will be in his account. 

 
CLAUSE 20 

 
Minimum 
Wages 
Act to be 
complied 
with 

The contractor shall comply with all the provision of the Minimum Wages Act, 
1948, and Contract Labour (Regulation and Abolition) Act, 1970 amended from 
time to time and rules framed thereunder and other labour laws affecting contract 
labour that may be brought into force from time to time. 

 
CLAUSE 20(A) 

 
Employees 
Provident 
Fund & 
Miscellaneous 
Provident Act 
1952/Jammu 
& Kashmir 

Employees 
Provident 

Funds (and 
Miscellaneous 

Provisions) 
Act, 1961and 

State 
Insurance 
(ESI) Act, 

1948. 

The Contractor shall comply with all the provisions of the Employees Provident 
Fund & Misc. Provisions Act, 1952/ Jammu & Kashmir Employees Provident 
Funds (and Miscellaneous Provisions) Act, 1961 and ESI Act, 1948, amended 
from time to time and rules framed thereunder. Some of the provisions are given 
below: 
a. The contractor shall intimate his PF Account Code No. allotted by Regional PF 

Commissioner and ESI Registration No. allotted by ESI Corporation after 
award of work and shall continue to have valid PF Account Code No. and ESI 
Registration No. till actual completion of the contract. 

b. The contractor shall provide a list of contract Workers engaged for contract 
work along with their PF Account No. & ESI Registration No. 

c. The contractor by 20th of every month shall provide a monthly statement 
showing recoveries of contribution and proof of remittance of provident fund 
contribution to RPFC and ESI contributions to ESI Corporation in respect of 
Workers engaged in contract work. 

d. The contractor shall provide copies of PF & ESI challans of monthly 
contributions in respect of contract workers engaged for contract work on 
month to month basis. 

AAI reserves the right to withhold minimum amount as detailed under, from 
the running account payments, if PF / ESI contributions are not paid by the 
contractor and proof to that effect have not been produced regularly on due 
dates. To withhold 3% for building work & 1.5% for road/pavement work of the 
total amount of work done during the period considered.
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  ESI & EPF amount paid to the statutory authorities by the contractor shall be 

reimbursed on actual basis on submission of documentary evidence. 

 
CLUASE 21 

 
Work not to 
be sublet. 
Action in 
case of 
insolvency 

The contract shall not be assigned or sublet without the written approval of 
Engineer-in-Charge. And if the contractor shall assign or sublet his contact, or 
attempt to do so, or become insolvent or commence any insolvency proceedings 
or make any composition with his creditors or attempt to do so, or if any bribe, 
gratuity, gift, loan, perquisite, reward or advantage pecuniary or otherwise, shall 
either directly or indirectly, be given, promised or offered by the contractor, or 
any of his servants or agent to any public officer or person in the employ of AAI 
in any way relating to his office or employment, or if any such officer or person 
shall become in any way directly or indirectly interested in the contract, the 
Engineers in Charge on behalf of the AAI shall have power to adopt the course 
specified in Clause 3 hereof in the interest of AAI and in the event of such course 
being adopted, the consequences specified in the said Clause 3 shall ensue. 

 
CLUASE 22 

 
All sums payable by way of compensation under any of these conditions shall be 
considered as reasonable compensation to be applied to the use of AAI without 
reference to the actual loss or damage sustained and whether or not any damage 
shall have been sustained. 

 
CLAUSE 23 

 
Changes in 
firm’s 
Constitution 
to be 
intimated 

Where the contractor is a partnership firm, the previous approval in writing of the 
Engineer-in-Charge shall be obtained before any change is made in the 
constitution of the firm. Where the contractor is an individual or a Hindu 
undivided family business concern such approval as aforesaid shall likewise be 
obtained before the contractor enters into any partnership agreement where under 
the  partnership  firm  would  have  the  right  to  carry  out  the  works  hereby 
undertaken by the contractor. If previous approval as aforesaid is not obtained, 
the contract shall be deemed to have been assigned in contravention of Clause 21 
hereof and the same action may be taken and the same consequences shall ensue 
as provided in the said Clause 21. 

 
CLAUSE 24 

 
All works to be executed under the contract shall be executed under the direction 
and subject to the approval in all respects of the Engineer-in-Charge who shall be 
entitled to direct at what point or points and in what manner they are to be 
commenced, and from time to time carried on. 
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CLAUSE 25 
Dispute 
Resolution 
Mechanism 
and 
Arbitration 

Except where otherwise provided in the contract, all questions and disputes 
relating to the meaning of the specifications, design, drawings and instruction 
here-in before mentioned and as to the quality of workmanship or materials used 
on the work or as to any other question , claim, right, matter or thing whatsoever, 
in any way arising out of or relating to the contract, designs, drawings, 
specifications, estimates, instructions, orders or these conditions or otherwise 
concerning the work or the execution or failure to execute the same whether 
arising during the progress of the work or after the cancellation, termination, 
completion or abandonment thereof shall be dealt with as mentioned hereinafter: 
 
i. If the contractor considers any work demanded of him to be outside the 

requirement of the contract, or disputes any drawing, record or decision given 
in writing by the Engineer-in-Charge or if the Engineer in Charge considers 
any act or decision of the contractor on any matter in connection with or 
arising out of the contract or carrying out of the work, to be unacceptable and 
is disputed such party shall promptly within 15 days of the arising of the 
disputes request the Executive Director (Engg.)/Regional Executive 
Director/Member (Plg) /Chairman, AAI as the case may be, who shall refer 
the dispute to Dispute Redressal Committee (DRC) within 15 days along with 
a  list  of  disputes  with  amounts  claimed  if  any,  in  respect  of  each  such 
disputes. The Dispute Redressal Committee (DRC) shall give the opposing 
party two weeks for written response, and give its decision within a period of 
60 days extendable by 30 days by consent of both the parties from the receipt 
of   reference   from   the   Executive   Director   (Engg.)/Regional   Executive 
Director/Member (Plg) /Chairman, AAI. Provided that no party shall be 
represented before the Dispute Redressal Committee by an advocate / legal 
counsel etc. 

 

If the Dispute Redressal Committee (DRC) fails to give its decision within 
aforesaid period or any party is dis-satisfied with the decision of Dispute 
Redressal Committee (DRC) or expiry of time limit given above, then either 
party may within a period of 30 days from the receipt of the decision of 
Dispute Redressal Committee (DRC), give notice to the Executive Director 
(Engg.)/Regional Executive Director/Member (Plg) /Chairman, AAI as the 
case may be for appointment of Arbitrator on prescribed proforma as per 
Appendix-XVII. under intimation to the other party. 

 

It is also a term of contract and each party invoking Arbitration must exhaust 
the aforesaid mechanism of settlement of claims/disputes prior to invoking 
Arbitration. 
The Executive Director (Engg.)/Regional Executive Director/Member (Plg) 
/Chairman, AAI shall in such case appoint the sole arbitrator or one of the 
three arbitrators  as the case may be within 30 days of receipt of such a request 
and refer such disputes to arbitration. Wherever the Arbitral Tribunal consists 
of three Arbitrators, the contractor shall appoint one arbitrator within 30 days 
of making request for arbitration or of receipt of request by   Engineer in 
Charge to Executive Director (Engg.)/Regional Executive Director/Member 
(Plg) /Chairman, AAI for appointment of arbitrator, as the case may be, and 
two appointed arbitrators shall appoint the third arbitrator, who shall act as the 
presiding arbitrator. In the event of: 

a. A party fails to appoint the second arbitrator, or 
b.   The two appointed arbitrators fail to appoint the Presiding Arbitrator, 

then Member  (Plg)/Chairman, AAI  shall  appoint  the  second  or 
Presiding Arbitrator as the case may be. 
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ii Disputes  or difference shall be referred for adjudication through arbitration by a 

Tribunal having Sole Arbitrator where tendered amount is Rs. 100.00 Cr or less. 
Where tendered value is more than Rs. 100.00 Cr., Tribunal shall consist of three 
arbitrators as above. The requirements of the arbitration and the conciliation act, 
1996 (26 of 1996) and any further statutory modifications or re-enactment thereof 
and the rules made thereunder and for the time being in force shall be applicable. 

 
It is a term of this contract that the party invoking Arbitration shall give a list of 
disputes with amounts, claimed, if any, in respect of each such disputes along with 
the notice for appointment of Arbitrator and giving reference to the decision of the 
DRC. 
It is also term of this contract that  any member of Arbitration Tribunal shall be 
a graduate engineer with experience in handling public works, engineering 
contracts at a level not lower than Chief Engineer. This shall be treated as 
mandatory qualification to be appointed as Arbitrator. 

 
Parties, before or at the time of appointment of Arbitral Tribunal may agree in 
writing for fast track arbitration as per the Arbitration and Conciliation Act, 
1996 (26 of 1996) as amended in 2015. 

 
Subject to provision in the Arbitration and Conciliation Act, 1996 (26 of 1996) as 
amended in 2015 whereby the counter claims if any can be directly filed before 
the arbitrator without any requirement of reference by the Appointing Authority, 
the Arbitrator shall adjudicate on only such disputes as are referred to him by the 
appointing authority and give separate award against each disputes and claim 
referred to him and in all cases where the total amount of the  claims  by  any  
party  exceed  Rs.  1,00,000/-,  the  Arbitrator  shall  give reasons for the award. 

 
It is also a term of the contract that if any fees are payable to the arbitrator, these 
shall be paid as per the Act. It is also a term of the contract that the arbitrator shall 
be deemed to have entered on the reference on the date he issues notice to 
both the parties calling them to submit their statement of claims and counter 
statement of claims. 

 
The place of the arbitration shall be mentioned in schedule ‘F’. In case there is no 
mention of place of arbitration, the Arbitral Tribunal shall determine the place of 
arbitration. The venue of the arbitration shall be such place as may be fixed by the 
Arbitral Tribunal in consultation with both the parties. Failing any such agreement, 
then the Arbitral Tribunal shall decide the venue. 

 
 
CLAUSE 26 

 
 Contractor to 

indemnify AAI 
against Patent 
Rights 

The contractor shall fully indemnify and keep indemnified the Chairman 
AAI against any action, claim or proceeding relating to infringement or 
use of any patent or design or any alleged patent or design rights and shall 
pay and royalties which may be payable in respect of any article or part 
thereof included in the contract. In the event of any claims made under or 
action brought against AAI in respect of any such matters as aforesaid, the 
contractor shall be immediately notified thereof and the contractor shall be 
at liberty, at his own expense, to settle any dispute or to conduct any 
litigation that may arise there from, provided that the contractor shall not be 
liable to indemnify the AAI if the infringement of the patent or design or any 
alleged patent or design right is the direct result of an order passed by the 
Engineer-in-Charge in this behalf. 
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CLAUSE 27 
 

Lump sum 
Provisions 
in Tender 

When the estimate on which a tender is made, includes lump sum in respect of 
parts of the work, the contractor shall be entitled to payment in respect of the 
items of work involved or the part of the work in question at the same rates as are 
payable under this contract for such items ,or if the part of work in question is 
not, in the opinion of the Engineer-in-Charge payable of measurement, the 
Engineer-in-Charge may at his discretion pay the lump- sum amount entered in 
the estimate, and the certificate in writing of the Engineer-in-Charge shall be final 
and conclusive against the contractor with regard to any sum or sums payable to 
him under the provision of the clause. 

 
CLAUSE 28 

 
Action where 
no 
specifications 
are specified 

In the case of any class of work for which there is no such specifications as 
referred to in Clause 11, such work shall be carried out in accordance with the 
Bureau   of   Indian   Standards   Specifications.   In   case   there   are   no   such 
specifications in Bureau of Indian Standards, the work shall be carried out as per 
manufacturers’ specifications. 
In case there are no such specifications as required above, the work shall be 
carried out in all respects in accordance with the instructions and requirements of 
the Engineer-in-Charge. 

 
CLAUSE 29 

 
With-holding 
and lien in 
respect of 
sums due 
from 
contractor 

i.  Whenever any claims for payment of a sum of money arises out of or under the 
contract or against the contractor, the Engineer-in-Charge or the AAI shall be 
entitled to withhold and also have a lien to retain such sum or sums in whole 
or in part from the security, if any deposited by the contractor and for the 
purpose aforesaid, the Engineer-in-Charge or the AAI shall be entitled to 
withhold the security deposit if any, furnished as the case may be and also 
have a lien over the same pending finalization or adjudication of any such 
claim. In the even of the security being insufficient to cover the claimed 
amount or amounts or if no security has been taken from the contractor, the 
Engineer-in-Charge or the AAI shall be entitled to withhold and have lien to 
retain to the extent of such claimed amount or amounts referred to above 
from any sum or sums found payable or which may at any time thereafter 
become  payable  to  the  contractor  under  the  same  contract  or  any  other 
contract with the Engineer-in Charge of the AAI or any contracting person 
through the Engineer-in-Charge pending finalization of adjudication of any 
such claim. 
It is an agreed term of the contract that the sum of money or moneys so 
withheld or retained under the lien referred to above by the Engineer-in- 
Charge or AAI will be kept withheld or retained as such by the Engineer-in- 
Charge or AAI till the claim arising out of or under the contract is determined 
by the arbitrator. (if the contract is governed by the arbitration clause) by the 
competent court, as the case may be and that the contractor will have no 
claim for interest or damages whatsoever on any account in respect of such 
withholding or retention under the lien referred to above and duly notified as 
such to the contractor. For the purpose of this clause, where the contractor is a 
partnership firm or a limited company, the Engineer-in-Charge or the AAI 
shall be entitled to withhold and also have a lien to retain towards such 
claimed amount or amounts in whole or in part from any sum found payable  
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    to any partner/limited company as the case may be, whether in his 

individual capacity  or otherwise. 
ii.  AAI shall have the right to cause an audit and technical examination of the 

works and the final bills of the contractor including all supporting vouchers, 
abstract, etc,. to be made after payment of the final bill and if as a result of 
such audit and technical examination any sum is found to have been overpaid 
in respect of any work done by contractor under the contract or any work 
claimed to have been done by the him under the contract and found not to 
have been executed, the contractor shall be liable to refund the amount of 
over payment and it shall be lawful for AAI to recover the same from him in 
the manner prescribed in sub-clause (i) of this clause or in any other manner 
legally permissible; and if it is found that the contractor was paid less than 
what was due to him under the contract in respect of any work executed by 
him under it, the amount of such under payment shall be duly paid by AAI to 
the contractor, without any interest thereon whatsoever. 
Provided that the AAI shall not be entitled to recover any sum overpaid, nor 
the contractor shall be entitled to payment of any sum paid short where such 
payment has been agreed upon between the Executive Director Engineering / 
General Manager Engineering on the one hand and the contractor on the other 
under any term of the contract permitting payment for work after assessment 
by the Executive Director Engineering / General Manager Engineering. 

 
 
 
CLAUSE 29 A 

 
Lien in respect 
of claims in 
other Contracts 

i. Any sum of money due and payable to the contractor (including the security 
deposit refundable to him) under the contract may be withheld or retained by 
way of lien by the Engineer-in-Charge or the AAI or any other contracting 
person or persons through Engineer-in-Charge against any claim of the 
Engineer-in-Charge or AAI or such other person or persons in respect of 
payment of a sum of money arising out of or under any other contract made 
by the contractor with the Engineer-in-Charge or the AAI or with such other 
person or persons. 

ii.  It is an agreed term of the contract that the sum of money so withheld or 
retained under this clause by the Engineer-in-Charge or the AAI will be kept 
withheld or retained as such by the Engineer-in-Charge or the AAI or till his 
claim arising out of the same contract or any other contract is either mutually 
settled or determined by the arbitration clause or by the competent court, as 
the case may be and that the contractor shall have no claim for interest or 
damages whatsoever on this account or on any other ground in respect of any 
sum of money withheld or retained under this clause and duly notified as such 
to the contractor. 
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CLAUSE 30 

 
 Employment of coal 

mining or controlled 
area labour not 
permissible 
 

i. The contractor shall not employ coal mining or controlled area 
labour falling under any category whatsoever or in connection 
with the work or recruit labour from area within a radius of 32 km 
(20 miles) of the controlled area. Subject  as  above  the  
contractor  shall  employ  imported  labour  only  i.e., deposit 
imported labour or labour imported by contractors from area, 
from which import is permitted. 

ii. Where ceiling price for imported labour has been fixed by State 
or Regional Labour Committees not more than that ceiling 
price shall be paid to the labour by the contractor. 

iii. The contractor shall immediately remove any labourer who may 
be pointed out by the Engineer-in-Charge as being a coal mining 
or controlled area labourer. Failure to do so shall render the 
contractor liable to pay to AAI a sum calculated at the rate of 
Rs.10/- per day per labourer. The certificate of the Engineer-in –
Charge about the number of coal mining or controlled area 
labourer and the number of days for which they worked shall be 
final and binding upon all parties to this contract. 

iv. It is declared and agreed between the parties that the aforesaid 
stipulation in this clause is one in which the public are interested 
within the meaning of the exception in Section 74 of Indian 
Contract Act, 1872. 

Explanation :- 
Controlled area mean the following areas: 
Districts of Dhanbad, Hazaribagh, Jamtara- Sub-Division under Santhal 
Pargana Commissionery, District of Bankuara, Birbhum, Burdwan, 
District of Bilaspur. Any other area which may be declared a Controlled 
Area by or with the approval of the Central Government. 

 
 
 
 

CLAUSE 31 
 
 Unfiltered water 

supply 
 

The contractor(s) shall make his/their own arrangements for water 
required for the work and nothing extra will be paid for the same. This 
will be subject to the following conditions. 
i. That the water used by the contractor (s) shall be fit for construction 

purposes to the satisfaction of the Engineer-in-Charge. 
ii. The Engineer-in-Charge shall make alternative arrangements for 

supply of water at the risk and cost of contractor (s) if the 
arrangements made by the contractor (s) for procurement of water are 
in the opinion of the Engineer-in- Charge, unsatisfactory. 
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CLAUSE 31A 
 

Departmental 
water supply, if 
available 

Water if available may be supplied to the contractor by the department subject to 
the following conditions:- 
i. The water charges @1% shall be recovered on gross amount of the work 

done. 
ii.   The contractor(s) shall make his/their own arrangement of water connection 

and laying of pipelines from existing main of source of supply. 
iii.  The Department do not guarantee to maintain uninterrupted supply of water 

and  it  will  be  incumbent  on  the  contractor  (s)  to  make  alternative 
arrangements for water at his/their own cost in the event of any temporary 
break down in the AAI’s water main so that the progress of his/their work is 
not held up for want of water. No claim of damage or refund of water charges 
will be entertained on account of such break down. 

 
 
CLAUSE 32 

 
 Alternate water 

arrangements 
 

i. Where there is no piped water supply arrangement and the water is taken by 
the contractor from the wells or hand pump constructed by the AAI, no 
charge shall be recovered from the contractor or that account. The contractor 
shall, however, draw water at such hours of the day that it does not interfere 
with the normal use for which the hand pumps and well are intended. He will 
also be responsible for all damage and abnormal repairs arising out of his use, 
the cost of which shall be recoverable from him. The Engineer-in-Charge 
shall  be  the  final  authority  to  determine  the  cost recoverable  from  the 
contractor on this account and his decision shall be binding on the contractor. 

ii. The contractor shall be allowed to construct temporary wells in AAI land for 
taking water for construction purposes only after he has got permission of the 
Engineer-in-Charge in writing. No charges shall be recovered from the 

contractor on this account but the contractor shall be required to 
provide necessary safety arrangements to avoid any accidents or damage 
to adjacent buildings, roads and service lines. He shall be responsible for 
any accidents or damage caused due to construction and subsequent 
maintenance of the wells and shall restore the ground to its original 
condition after the wells are dismantled on completion of the work.  
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CLAUSE 33 

 
Return of 
Surplus 
materials 

 
 
Notwithstanding anything contained to the contrary in this contract, where any 
materials for the execution of the contract are procured with the assistance of 
AAI either by issue from AAI stocks or purchase made under orders or permits or 
licenses issued by AAI, the contractor shall hold the said materials economically 
and solely for the purpose of the contract and not dispose of them without the 
written permission of the AAI and return, if required by the engineer-in-Charge, 
all surplus or unserviceable materials that may be left with him after the 
completion of the contract or at its termination for any reason whatsoever on 
being paid or credited such prices as the Engineer-in-Charge shall determine 
having due regard to the condition of the materials. The price allowed to the 
contractor however shall not exceed the amount charged to him excluding the 
element of storage charges. The decision of the Engineer-in-Charge shall be final 
and conclusive. In the event of breach of the aforesaid condition, the contractor 
shall in addition to throwing himself open to action for contravention of the terms 
of the license or permit and / or for criminal breach of trust, be liable to AAI for 
all moneys, advantages or profits resulting or which in the usual course would 
have resulted to him by reason of such breach. 

 
CLAUSE 34 

 
Hire of plant & 
Machinery 

 
 
i.  The Contractor shall arrange at his own expense all tools, plant, machinery and 

equipment(hereinafter referred to as T&P) required for execution of the work 
except for the Plant & Machinery listed in Schedule ‘C’ and stipulated for 
issue to the contractor. If the contractor requires any item of T&P on hire from 
the T&P available with the AAI over and above the T&P stipulated for issue, 
the AAI will, if such item is available, hire it to the contractor at rates to be 
agreed upon between him and the Engineer-in-charge. In such a case, all the 
conditions hereunder for issue of T & P shall also be applicable to such T&P 
as is agreed to be issued. 

ii. Plant & Machinery when supplied on hire charges shown in Schedule ‘C’ shall 
be made over and taken back at the departmental equipment yard / shed shown 
in Schedule ‘C’ and the contractor shall bear the cost of carriage from the 
place of issue to the site of work and back. The contractor shall be responsible 
to return the plant and machinery with condition in which it was handed over 
to him, and he shall be responsible for all damage caused to the said plant and 
machinery at the site of work or elsewhere in operation and otherwise during 
transit including damage to or loss of plant and for all losses due to his failure 
to return the same soon after the completion of the work for which it was 
issued.  The Engineer-in-charge shall be  the  sole  judge  to  determine  the 
liability of the contractor and its extent in this regard and his decision shall be 
final and binding on the contractor. 
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iii. The plant and machinery as stipulated above will be issued as and when 
available and if required by the contractor. The contractor shall arrange his 
programme of work according to the availability of the plant and machinery and 
no claim, whatsoever, will be entertained from him for any delay in supply by the 
department. 

iv. The hire charges shall be recovered at the prescribed rates from and inclusive of 
the date the plant and machinery made over upto and inclusive of the date of the 
return in good order even though the same may not have been working for any 
cause except major breakdown due to no fault of the contractor or faulty use   
requiring   more   than   three   working   days   continuously   (excluding 
intervening ho l idays   and  Sundays)  for  bringing  the  plant  in  order.  The 
contractor  shall  immediately  intimate  in  writing  to  the  Engineer-in-charge when 
any plant or machinery gets out of order requiring major repairs as aforesaid. The 
Engineer-in- charge shall record the date and time of receipt of such intimation in 
the log sheet of the plant or machinery. Based on this if the breakdown before lunch 
period or major breakdown will be computed considering half a day’s breakdown on 
the day of complaint. If the breakdown occurs in the post lunch period of major 
breakdown will be computed starting from the next working day. In case of any 
dispute under this clause, the decision of the Executive Director (Engg) /General 
Manager (Engg) shall be final and binding on the contractor. 

v.  The hire charges shown above are for each day of 8 hours (inclusive of the 
one hour lunch break) or part thereof. 

vi. Hire charges will include service of operating staff as required and also supply of 
lubricating oil and stores for cleaning purposes. Power fuel of approved type, 
firewood, kerosene oil etc. for running the plant and machinery and also the full 
time chowkidar for guarding the plant and machinery against any loss or damage 
shall be arranged by the contractor who shall be fully responsible for  the 
safeguard and security of plant and machinery. The contractor shall on or before the 
supply of plant and machinery sign an agreement indemnifying the Department 
against any loss or damage caused to the plant and machinery either during transit 
or at site of work. 

vii.  Ordinarily, no plant and machinery shall work for more than 8 hours a day 
inclusive of one hour lunch break. In case of an urgent work however, the 
Engineer-in-charge may, at his discretion, allow the plant and machinery to be 
worked for more than normal period of 8 hours a day. In that case, the hourly hire 
charges for overtime to be borne by the contractor shall be 50% more  than  the  
normal  proportionate  hourly  charges  (1/8th  of  the  daily charges)  subject  to  a  
minimum  of  half  day’s  normal  charges  on  any particular day. For working out 
hire charges for over time, a period of half an hour and above will be charged as 
one hour and a period of less than half an hour will be ignored. 

viii. The contractor shall release the plant and machinery every seventh day for 
periodical servicing and / or wash out which may take about three to four hours 
or more.  Hire  charges  for  full  day  shall  be  recovered  from  the contractor for 
the day of servicing / wash out irrespective of the period employed in servicing. 

ix.   The plant and machinery once issued to the contractor shall not be returned by 
him on account of lack of arrangements of labour and materials, etc. on his part, 
the same will be returned only when they are required for major repairs or when in 
the opinion of the Engineer-in-charge, the work or a portion of work for which the 
same was issued is completed. 

x. Log Book for recording the hours of daily work for each of the plant and 
machinery supplied to the contractor will be maintained by the Department and 
will be countersigned by the contractor or his authorised agent daily. In 
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case the contractor contests the correctness of the entries and / or fails to sign 
the Log Book, the decision of the Engineer-in-charge shall be final and 
binding on him. Hire charges will be calculated according to the entries in 
the Log Book and will be binding on the contractor. Recovery on account of 
hire charges for road rollers shall be made for the minimum number of days 
worked out on the assumption that a roller can consolidate per day and 
maximum quantity of materials or area surfacing as noted against each in the 
annexed statement (see attached annexure). 

xi.   In the case of concrete mixers, the contractors shall arrange to get the hopper 
cleaned and the drum washed at the close of the work each day or each 
occasion. (a) In case rollers for consolidation are employed by the contractor 
himself, log book for such rollers shall be maintained in the same manner as 
is done in case of departmental rollers, maximum quantity of any items to be 
consolidated for each roller-day shall also be same as in Annexure to Clause 
34(x). For less use of rollers, recovery for the less roller days shall be made 
at the stipulated issue rate. 

xii.  The contractor shall be responsible to return the plant and machinery in the 
condition in which it was handed over to him and he shall be responsible for 
all damage caused to the said plant and machinery at the site of work or 
elsewhere in operation or otherwise or during transit including damage to or 
loss of parts, and for all losses due to his failure to return the same soon after 
the completion of the work for which it was issued. The Engineer-in-charge 
shall be the sole judge to determine the liability of the contractor and its 
extent in this regard and his decision shall be final and binding on the 
contractor. 

xiii. The contractor will be exempted  from levy of  any hire charges  for the  
number of days he is called upon in writing by the Engineer-in-charge to 
suspend execution of the work, provided AAI’s plant and machinery in 
question have, in fact, remained idle with the contractor because of the 
suspension. 

xiv. In the event of the contractor not requiring any item of plant and machinery 
issued by AAI though not stipulated for issue in Schedule ‘C’ any time after 
taking delivery at the place of issue, he may return it after two days written 
notice or at any time without notice if he agrees to pay hire charges for two 
additional days without, in any way, affecting the right of the Engineer-in- 
charge to use the said plant and machinery during the said period of two 
days as he likes including hiring out to a third party. 
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CLAUSE 35 
 
 Condition 

relating to use of 
asphaltic 
materials 

i. The contractor undertakes to make arrangement for the supervision of the 
work by the firm supplying the tar or bitumen used. 

ii. The contractor shall collect the total quantity of tar or bitumen required for 
the work as per standard formula, before the process of painting is started 
and shall hypothecate it to the Engineer-in-Charge. If any bitumen or tar 
remains unused on completion of the work on account of lesser use of 
materials in actual execution of for reasons other than authorised changes of 
specifications and abandonment of portion of work, a corresponding 
deduction equivalent to the cost of unused materials as determined by the 
Engineer-in-Charge shall be made and the material return to the contractors. 
Although the materials are hypothecated to AAI, the contractor undertakes 
the responsibility for their proper watch, safe custody and protection against 
all risks. The materials shall not be removed from site of work without the 
consent of the Engineer-in-Charge in writing 

iii. The contractor shall be responsible for rectifying defects noticed within a 
year from the date of completion of the work and the portion of the security 
deposit relating asphaltic work shall be refunded after the expiry of this 
period 

 
 
CLAUSE 36 
 Employment of 

Technical Staff and 
employees 
 

Contractors Superintendence, Supervision, Technical staff & Employees 
i. The contractor shall provide all necessary superintendence during execution 

of the work and all along thereafter as may be necessary for proper fulfilling 
of the obligations under the contract. 

 
The Contractor shall immediately after receiving letter of acceptance of 

the tender and before commencement of the work, intimate in writing to the 
Engineer-in-Charge, the name (s), qualifications experience, age, address (s) 
and other particulars along with certificates, of the principal technical 
representative to be charge of the work and other technical representative (s) 
who will be supervising the work. Minimum requirement of such technical 
representative (s) and their qualifications and experience shall not be lower 
than specified in schedule ‘F”. The Engineer-in-Charge shall within 3 days 
of receipt of such communication intimate in writing his approval or 
otherwise of such a representative (s) to the contractor. Any such approval 
may at any time be withdrawn and in case of such withdrawal, the contractor 
shall appoint another such representative (s) according to the provisions of 
this clause. Decision of the tender accepting authority shall be final and 
binding on the contractor in this respect. Such a principal technical 
representative and other technical representative (s) shall be appointed by the 
contractor soon after receipt of the approval from Engineer-in-charge and 
shall be available at site before start of work. 

 
All the provisions applicable to the principal technical representative under 
the clause will also be applicable to other technical representative(s). The 
principal technical representative and other technical representative (s) shall 
be present at the site of work for supervision at all times when any 
construction activity is in progress and also present himself/themselves, as 
required to the Engineer-in-Charge and / or his designated representative to 
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take instructions. Instructions given to the principal technical representative 
or other technical representative (s) shall be deemed to have the same force 
as if these have been given to the contractor. The Principal Technical 
Representative and other technical representatives shall be actually available 
at site fully during all stages of execution work, during recording / checking / 
test checking of measurements of works whenever so required by the 
Engineer-in-Charge and shall also note down instructions conveyed by the 
Engineer-in-Charge or his designated representative (s) in the site order book 
and shall affix his/their signature in token of noting down the instructions 
and in token of acceptance of measurements / checked measurements / test 
checked measurements. The representative (s) shall not look after any other 
work. Substitutes, duly approved by engineer – in-Charge of the work in 
similar manner as aforesaid shall be provided in event of absence of any of the 
representative (s) by more than two days. If the Engineer–in–Charge, whose 
decision in this respect is final and binding on the contractor, is convinced  
that  no  such  technical  representative  (s)  is/are  effectively appointed or 
is/are effectively attending or fulfilling the provision of this clause, a recovery 
(non-refundable) shall be effected from the contractor as specified in 
Schedule ‘F’ and the decision of the Engineer–in- Charge as recorded in the 
site order book and measurement recorded checked/test checked in 
Measurement Books shall be final and binding on the contractor. Further if 
the contractor fails to appoint suitable technical Principal technical 
representative  and  /  or  other  technical  representative  (s)  and  if  such 
appointed persons are not effectively present or are absent by more than two 
days without  duly approved substitute or  do not  discharge their 
responsibility satisfactorily, the Engineer–in–Charge shall have full powers to 
suspend the execution of the work until such date as suitable other technical 
representative (s) is / are appointed and the contractor shall be held 
responsible for the delay so caused to the work. The contractor shall submit 
a certificate of employment of the technical representative (s) (in the form of 
copy of Form- 16 or CPF deduction issued to the Engineer employed by 
him) alongwith every running account bill / final bill and shall produce 
evidence if at any times so required by the Engineer– in–Charge. 

ii. The contractor shall provide and employ on the site only such technical 
assistants as are skilled, and experienced in their respective fields and such 
foremen and supervisory staff as are competent to give proper supervision to 
the work. The contractor shall provide and employ skilled, semi-skilled and 
unskilled labour as is necessary for proper and timely execution of the work. 
The Engineer-in-Charge shall be at liberty to object to and require the 
contractor to remove from the works any person who in his opinion 
misconducts himself, or is incompetent or negligent in the performance of 
his duties or whose employment is otherwise considered by the Engineer-in 
Charge to be undesirable. Such person shall not be employed again at works 
site without  the  written  permission  of  the  Engineer-in-Charge  and  the 
persons so removed shall be replaced as soon as possible by competent 
substitutes. 

iii.   The contractor shall not change his engineer/supervisory staff after approval of 
the Engineer-In-Charge. If Contractor wants to replace any of his staff due 
to unavoidable circumstances, he will seek permission of Engineer-In- Charge 
indicating reasons for such change, qualification and experience of the 
alternative employee suggested by him. The qualification and experience of 
the alternative staff shall not be inferior to the person employed earlier. 
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. 
. 

CLAUSE 37 
 Levy/Taxes/ 

Royalty/ Land 
Licence fee 
payable by 
Contractor 

 

1.  Taxes: 
a. All  Tendered  rates  should  be  inclusive  of  all  taxes  excluding  

GST. Wherever   supplies/services   involve   imports,   the   same   
should   be identified separately.Basic  Custom  Duty  will  be  paid  by  
AAI  by utilizing EPCG license/duty scrip under SEI scheme of GOI. 
GST shall be paid to bidder for any taxable supply/services against a 
valid Tax Invoice. 

 

b.   The bidder is required to provide Tax type and Tax percentage in all 
bids other than that of civil works. 

 

c. In case of composite works having component of SITC items, such as 
Electrical & Mechanical Installation, Airport System.   Security, IT, 
Furniture etc should be identified separately with value of goods and 
services, Tax Rate, amount of Tax so as to enable AAI to claim Input 
Tax Credit on such items 

d.   In case of change in rate of Tax or any provision relating to levy of 
Tax resulting in increase in burden of Tax on the contactor, the 
contractor shall  be  entitled  to  receive  any  compensation  for  such  
increase  in quantum of Tax payable by the contractor.  Similarly 
recovery shall be made from the contractor on account of decrease of 
rate of Tax or any provision relating to levy of Tax. 

2.   Royalty: 
a.   The contractor shall at his own expense, provide all materials required 

for the  works  other  than  those  which  are  to  be  supplied  by  AAI.  
The contractor   shall   deposit   royalty   and   obtain   necessary   
permit   for collection of stone, sand, red bajri, kankar etc. from the local 
authority in the matter and will abide by the notification issued by 
Central Govt. / State Government / Local State Authorities as 
applicable from time to time in this regard. The contractor is also 
bound to allow deduction from his bills any difference in statutory 
taxes/royalty and penalty proposed by Local State Authorities to AAI 
till finalization of settlement of all demands in this regard by Central / 
State Govt. 

b.   This will also be applicable to forest produce. 
c.   If pursuant to or under any law, notification or order any royalty, cess 

or the like becomes payable by the AAI and does not any time become 
payable by the contractor to the State Government. Local authorities in 
respect of any material used by the contractor in the works then in such 
a case, it shall be lawful to the AAI and it will have the right and 
be entitled to recover the amount paid in the circumstances as 
aforesaid from dues of the contractor. 

3.  License fee for land 
a.  The contractor shall be liable to pay license fee for the land allotted by 

AAI for  installation of plants, labour camp,  cement godown  and  site 
office at AAI prevailing rates of license fee for unpaved land at the time 
of call of tender. 

b. In addition a security deposit at the rate of Rs 500/- per sqm in the 
form of DD/BG shall also be deposited by the contractor.  In case 
contractor do not deposit security deposit same shall be deducted from 
Ist Running Account Bill. 

c. Such security deposit shall be released only after allotted land has been 
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fully vacated  by the  contractor  to  entire  satisfaction  of  Engineer-in- 
Charge. 

 
 
CLAUSE 38 
 
 
 Conditions for 

reimbursement of 
levy/taxes if levied 
after receipt of 
tenders 
 

1. All  Tendered  rates  should  be  inclusive  of  all  taxes  excluding  GST. 
Wherever   supplies/services   involve   imports,   the   same   should   be 
identified  separately. Basic  Custom  Duty  will  be  paid  by  AAI  by 
utilizing EPCG license/duty scrip under SEI scheme of GOI. GST shall be 
paid to bidder for any taxable supply/services against a valid Tax Invoice. 

 

2. The bidder is required to provide Tax type and Tax percentage in all bids 
other than that of civil works. 

 

3. In case of composite works having component of SITC items, such as 
Electrical & Mechanical Installation, Airport System.   Security, IT, Furniture 
etc should be identified separately with value of goods and services, Tax Rate, 
amount of Tax so as to enable AAI to claim Input Tax Credit on such Items. 

4. In case of change in rate of Tax or any provision relating to levy of Tax 
resulting in increase in burden of Tax on the contactor, the contractor shall 
be entitled to receive any compensation for such increase in quantum of Tax 
payable by the contractor.   Similarly recovery shall be made from the 
contractor on account of decrease of rate of Tax or any provision relating to 
levy of Tax. 

5. The contractor shall keep necessary books of accounts and other documents 
for the purpose of this condition as may be necessary and shall allow 
inspection of the same by a duly authorised representative of AAI or the 
Engineer-in-Charge and further shall furnish such other information / 
document as the Engineer-in- Charge may require from time to time. 

6. The contractor shall, within a period of 30 days of the imposition of any 
such further tax or levy or cess, give a return notice their of to the Engineer- 
in-charge that the same is given pursuant to the condition, together with all 
necessary information relating thereto. 

 
 

. 
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CLAUSE 39 

 
Termination of 
contract on 
death of 
contractor 

Without prejudice to any of the rights or remedies under this contract, if the 
contractor dies, the Engineer-in-charge on behalf of the AAI shall have the option 
of terminating the contract without compensation to the contractor. 

 
CLAUSE 40 

 
If relative 
working in AAI 
then the 
contractor not 
allowed to 
tender. 

The contractor shall not be permitted to tender for works in AAI wherein his near 
relative is posted as an Officer responsible for award and execution of work. He  
shall  also  intimate the  names  of  persons  who  are working with  him in  any 
capacity or / are subsequently employed by him and who are near relatives to any 
officer of AAI. Any breach of this condition by the Contractor would render him, 
the contract liable to be rejected at any stage. 
NOTE: By the term “near relatives” is meant wife, husband, parents and grand 
parents,  children  and  grand children,  brothers  and  sisters,  uncles,  aunts  and 
cousins and their corresponding in-laws. 

 
CLAUSE 41 

 
No any officer 
in Department 
of Engineering 
to work as 
contractor 
within one year 
of retirement 

Engineer or any officer employed in engineering or administrative duties in an 
engineering department of AAI shall not work as a contractor or employee of 
contractor for a period of one year after his retirement from AAI service without 
the prior permission of AAI in writing. This contract is liable to be cancelled if 
either the contractor or any of his employees is found at any time to be such a 
person who had not obtained the permission of AAI as aforesaid, before 
submission of the tender or engagement in the contractor’s service, as the case 
may be. 
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CLAUSE 41(a) 

 
Integrity Pact 
and 
Independent 
External 
Monitor. 

Signing of Integrity Pact (As per Appendix XVIII) is mandatory for every 
bidder/contractor if provided so in Schedule F. 

All tenderers shall have to submit an undertaking as per Appendix XVIII along 
with tender documents. AAI shall appoint Independent External Monitor(s) to 
oversee effective implementation of Integrity Pact for such works/supplies. For 
this purpose, a panel of Independent External Monitors shall be constituted by the 
Authority in concurrence with Central Vigilance Commission (CVC). 
 

i.   The Contractor/Supplier shall have to act in accordance with the conditions 
laid down in the integrity pact. 

a. Signing of Integrity Pact is mandatory for every Bidder/Contractor in 
this procurement/bid process the signed original pact to be send to the 
office  of  Bid  Manager  and  should  reach  before  the  due  date 
mentioned in NIT. 

b.   The  Bidder/contractor  shall  commit  itself  to  ensure  taking  all 
measures necessary to prevent corrupt practices, unfair means and 
illegal activities during any stage of its bid or during any pre-contract 
or post-contract stage as specified in section 3 of the integrity pact. 

c. Any breach of the aforesaid provisions by the Bidder or any one 
employed by it or acting on its behalf (whether with or without the 
knowledge of the Bidder) shall entitle the authority to take all or any 
one of the action as specified in section 6 of the integrity pact. 

 
ii. In case any violation of above conduct is established, AAI reserves right to 

take following actions. 
a. If contractor commits a violation of its commitments and obligations 

under the Integrity Pact Program during bidding process, he shall be 
liable for disqualification from tender process and forfeiture of his 
Earnest Money Deposit/ Bid Security. 

b.   In case of violation of the Integrity Pact after award of the contract, 
Authority  is entitled to terminate the contract and  shall be entitled to 
demand and recover from the contractor damages equivalent to 5% of 
the contract value or the amount equivalent to Security Deposit or 
Performance Bank Guarantee, whichever is higher. 

c. Authority may initiate appropriate proceedings against the contractor. 
d.    Contractor  will  be  liable  to  pay  damages  as  determined  by  the 

Authority. 
e. Contractor against whom an action for violation of its commitments 

and obligations has been taken earlier, again commits a violation, the 
Authority  is  entitled  to  debar  such  contractor  for  future  tender/ 
contract processes for a period as deemed fit. 

f. A violation is considered to have occurred if the Authority is fully 
satisfied with the available documents and evidence submitted along- 
with Independent External Monitor’s recommendations / suggestions 
that no reasonable doubt exist in the matter. 
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CLAUSE 42 

 
Return of 
material and 
recovery for 
excess material 
issued. 

i. After completion of the work and also at any intermediate stage in the event 
of non-reconciliation of materials issued, consumed and in balance – (see 
Clause 10), Theoretical quantity of materials issued by the AAI for use in the 
work shall be calculated on the basis and method given hereunder; 
a. Quantity  of  cement  &  bitumen  shall  be  calculated  on  the  basis  of 

quantity of cement & bitumen required for different items of work as 
shown in the Schedule of Rates mentioned in Schedule ‘F’. In case any 
item is executed for which standard coefficients for the consumption of 
cement or bitumen are not available in the above mentioned schedule / 
statement or cannot be derived from the same shall be calculated on the 
basis of standard formula to be laid down by the Engineer-in-Charge. 

b.   Theoretical quantity of steel reinforcement or structural steel sections 
shall be taken as the quantity required as per design or as authorised by 
Engineer-in- Charge, including authorised lappages, chairs etc. plus 3% 
wastage due to cutting into pieces, such theoretical quantity being 
determined and compared with the actual issues each diameter-wise, 
section wise and category wise separately. 

c.  Theoretical quantity of G.I. & C.I. or other pipes, conduits, wires and 
cables pig lead and G.I. / M.S. sheets shall be taken as quantity actually 
required and measures plus 5% for wastage due to cutting into pieces 
(except in the case of   G.I./M.S. sheets it shall be 10%), such 
determination & comparison being made diameter wise & category wise. 

d.    For any other material as per actual requirements. 
ii. Over the theoretical quantities of materials so computed a variation shall be 

allowed as specified in Schedule ‘F’. The difference in the net quantities of 
material actually issued to the contractor and the theoretical quantities 
including such authorised variation, if not returned by the contractor or if not 
fully reconciled to the satisfaction of the Engineer-in-Charge within fifteen 
days of the issue of written notice by the Engineer-in-Charge to this effect 
shall be recovered at the rates specified in Schedule ‘F’, without prejudice to 
the provision of the relevant conditions regarding return of materials 
governing the contract. Decision of Engineer-in-Charge in regard to 
theoretical quantities of materials, which should have been actually used as 
per the Annexure of the standard schedule of rates and recovery at rates 
specified in Schedule ‘F’ shall be final and binding on the contractor. For 
non- scheduled items, the decision of the Engineer – in - charge regarding 
theoretical quantities of materials which should have been actually used, 
shall be final and binding on the contractor. 

g. The said action under this clause is without prejudice to the right of the AAI 
to taken action against the contractor under any other conditions of contract 
for not doing the work according to the prescribed specifications. 

h. For materials brought by the contractor for use in item of work at site, 
similar  theoretical  consumption  shall  be  prepared  and  submitted  to  the 
Engineer-in-Charge for verification. If it is found that material consumed in 
the work is less than the theoretical consumption after taking into account 
permissible minus variation, the recovery for corresponding material shall be 
effected as per rates specified in schedule ‘F’ under Clause 42. 
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CLAUSE 43 

 
Compensation 
during warlike 
situations / act 
of terrorism 

The work (whether fully constructed or not) and all materials, machines, tools 
and plants scaffolding, temporary buildings and other things connected therewith 
shall be at the risk of the contractor until the work has been delivered to the 
Engineer-in-Charge and a certificate from him to that effect obtained. In the event 
of the work or any materials properly brought to the site for incorporation in the 
work being damaged or destroyed in consequence of hostilities or warlike 
operation or act of terrorism, the contractor shall when ordered (in writing) by the 
Engineer-in-Charge to remove any debris from the site, collect and properly stack 
or remove in store all serviceable materials salvaged from the damaged work and 
shall be paid at the contract rates in accordance with the provision of this 
agreement for the work of clearing the site of debris, stacking or removal of 
serviceable material and for reconstruction of all works ordered by the Engineer- 
in-Charge, such payments being in addition to compensation upto the value of the 
work original executed before being damaged or destroyed and not paid for. 
In case of works damaged or destroyed but not already measured and paid for, the 
compensation shall be assessed by the Engineer-in charge upto Rs.5,000/- and by 
the Executive Director Engg. concerned for a higher amount. The contractor shall 
be paid for the damages / destruction suffered and for restoring the material at the 
rate based on analysis of rates tendered for in accordance with the provision of 
the contract. The certificate of the Engineer-in- Charge regarding the quality and 
quantity of materials and the purpose for which they were collected shall be final 
and binding on all parties to this contract. 
Provided always that no compensation shall be payable for any loss in 
consequence of hostilities or warlike operation (a) unless the contractor had taken 
all such precautions against air raid as are deemed necessary by the A.R.P. 
Officers or the Engineer-in- Charge (b) for any material etc. not on the site of the 
work or for any tools plant, machinery, scaffolding, temporary building and other 
things not intended for the work. 
In the event of the contractor having to carry out reconstruction as aforesaid, he 
shall be allowed such extension of time for its completion as is considered 
reasonable by the Engineer – in - charge. 

CLAUSE 44 
 

Apprentices 
Act provisions 
to be complied 
with 

 
 
 
CLAUSE 45 

 
Release of 
security deposit 
after labour 
clearance 

The contractor shall comply with the provisions of the Apprentices Act, 1961 and 
the rules and orders issued thereunder from time to time. If he fails to do so, his 
failure will be a breach of the contract and the Executive Director Engg. / General 
Manager (Engg.) may, in his discretion, cancel the contract. The contractor shall 
also be liable for any pecuniary liability arising on account of any violation by 
him of the provisions of the said Act. 
 
 
 
Security Deposit of the work shall not be refunded till the contractor produces a 
clearance certificate from the Labour Officer. As soon as the work is virtually 
complete the contractor shall apply for the clearance certificate to the Labour 
Officer under intimation to the Engineer-in-Charge. The Engineer-in-Charge, on 
receipt of the said communication, shall write to the Labour Officer to intimate if 
any complaint is pending against the contractor in respect of the work. If no 
complaint is pending, on record till after 3 months after completion of the work 
and / or no communication is received from the Labour Officer to this effect till 
six months after the date of completion, it will be deemed to have received the 
clearance certificate and the Security Deposit will be released if otherwise due. 
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CLAUSE 46 
 

Contractor’s 
Liability and 
Insurance of 
Works 

i. From commencement to completion of the Works, the Contractor shall take 
full responsibility for the case thereof and for taking precautions to prevent 
loss  or  damage  and  to  minimize  loss  or  damage  to  the  greatest  extent 
possible and shall be liable for any damage or loss that may happen to the 
Works or any part thereof and all AA l’s T & P from any cause whatsoever 
(save and except the Excepted Risks) and shall at his own cost repair and 
make good the same so that at completion, the Works and all AAI’s T & P 
shall be in good order and condition and in conformity in every respect with 
the requirements of the Contract and instructions of the Engineer-in-Charge. 

 
ii. In the event of any loss or damage to the Works or any Part thereof or to any 

T & P, to any material or articles at the Site from any of the Excepted Risks 
the following provisions shall have effect: 
a.   The Contractor shall, as may be directed in writing by the Engineer-in- 

Charge, remove from the Site any debris and so much of the works as 
shall have been damaged, taking to AAI’s store such AAI’s T & P, 
articles and/or materials as may be directed; 

b.   The contractor shall, as may be directed in writing by the Engineer-in- 
Charge, proceed with the erection and completion of the Works under 
and in accordance with the provisions and Conditions of the Contract; 
and 

iii.   Provided always that the Contractor shall not be entitled to payment under 
the above provisions in respect of so much loss or damage as has been 
occasioned by any failure on his part to perform his obligation under the 
Contract or not taking precautions to prevent loss or damage or minimize the 
amount of such loss or damage. 

iv. Without limiting its obligations and responsibilities under other clauses of 
General Conditions of Contracts ,the contractor at his own cost shall insure 
,in the joint name of AAI and the contractor, against all losses or damages 
from whatever cause, arising (other than the accepted risks )for which he is 
responsible under the terms of the contract and in such manner that the AAI 
and the contractor are covered during the period of construction of works 
and any loss or damage occasioned by the contractor in the course of any 
operation carried out by them for the purpose of complying with its 
obligations of defects liability clause hereof; 
a.   All works including temporary works to their full value executed from 

time to time. 
b.   The construction materials and equipment’s to their full value brought on 

to the site by the contractor. 
v. The Contractor shall indemnify and keep indemnified AAI against all losses 

and claims for injuries or damage to any persons or any property whatsoever 
which  may  arise  out  of  or  in  consequence  of  the  construction  and 
maintenance of Works and against all claims, demands proceedings, damage 
costs, charges and expenses whatsoever in respect of or in relation thereto. 

vi. Before commencing execution of the work, the Contractor shall, without in 
any way limiting his obligations and responsibilities under this condition, 
insure at his own cost against any damage, loss or injury which may occur to 
any AAI property or to any person for at least the minimum amount of Rs. 
1.00 lakh with unlimited number of occurrences (including any employee of 
AAI) by or arising out of carrying out of the Contract. 

vii.  The contractor shall at all times indemnify AAI against all claims, damages 
or  compensation  under  the  provisions of  Payment  or  Wages  Act,  1936, 
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Minimum   Wages   Act,   1948,   Employer’s   Liability   Act,   1938,   the 
Workmen’s Compensation Act, 1923, Industrial Disputes Act, 1947 and the 
Maternity Benefit Act, 1961 or any modifications thereof or any other law 
relating thereto and rules made there under from time to time or as a 
consequence of any accident or injury to any workman or other persons in or 
about the Works, whether in the employment of the Contractor or not, his 
agents or servants, and also against all costs, charges and expenses of any 
suit, action or proceedings arising out of such accident or injury and against 
all sum or sums which may with the consent of the Contractor be paid to 
compromise or compound any claim. Without limiting his obligations and 
liabilities as above provided, the Contractor shall insure against all claims, 
damages or compensation payable under the Workmen’s Compensation Act, 
1923 or any modification thereof or any other law relating thereto. 

viii. All insurance mentioned above shall be effected with any subsidiary of the 
General Insurance Company of India or by a company approved by the 
Insurance Regulatory Authority of India. 

ix.   The aforesaid insurance policy / policies shall provide that they shall not 
be cancelled till the Engineer-in-Charge has agreed to their cancellation in 
writing. 

x. The Contractor shall prove to the Engineer-in-Charge from time to time that 
he has taken out all the insurance policies referred to above and has paid the 
necessary premiums for keeping the policies alive till expiry of the Defects 
Liability Period. A self-certified copy of such policies are required to be 
submitted to the Engineer-in-charge. 

xi.   The Contractor shall ensure that similar insurance policies are taken 
out by his subcontractors (if any) and shall be responsible for any 
claims or losses to AAI resulting from their failure to obtain adequate 
insurance protection in connection thereof. The contractor shall produce 
or cause to be produced by his subcontractor (if any) as the case may be, 
the relevant policy or policies and premiums receipts as and when 
required by the Engineer-in-Charge. A self-certified copy of such policies 
are required to be submitted to the Engineer-in-charge. 

xii.  If the Contractor and/or his subcontractor (if any) shall fail to effect 
and keep in force the insurance referred to above or any other 
insurance which he/they may be required to effect under the terms of the 
Contract then and in any such case AAI may, without being bound to, 
effect and keep in force any such insurance and pay such premium or 
premiums as may be necessary for that purpose and from time to time 
deduct the amount so paid by AAI from any moneys due or which may 
become due to the Contractor or recover the same as a debt due from the 
Contractor. 

xiii. In case contractor takes Contractor All Risk (CAR) Policy in joint 
name of AAI and Contractor for full tendered value alongwith third party 
liability (max of 10% of tendered value or as applicable as per Insurance 
Regulatory Authority of India) then there is no requirement for taking 
separate insurance by sub contractors. 
However, workmen compensation policy is required to be taken 
separately by main contractor and sub contractor for workers employed 
by them. 
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CLAUSE 47 
 
 Composite 

Contract and 
responsibilities 
of main agency 

i. The  tenders  have  been  called  for  composite  work  consisting  of  
civil construction and other associated specialized works. The pre-
qualification criteria shall be applicable for each subhead of work 
independently. The agency meeting PQ criteria for the main work shall be 
considered for execution of  composite  work.  However  the  agency  
shall  be  allowed  to execute only those specialized subheads for which 
bidder meets PQ criteria individually. 

ii. The main contractor shall be permitted to execute only those works 
(covered under one or more subhead) for which he meets all 
requirements of pre-qualification including financial, technical and 
technological requirement specified in the PQ criteria. 

iii. Main  contractor  will  associate  expert  agencies  for  the  
execution  of specialized  works under various subheads for which he 
himself has failed to meet PQ criteria. In such case he will appoint his 
associate for the execution of each specialized work with the approval 
of the NIT approving authority. The main contractor shall intimate the 
names of only those agencies who fully meet the PQ criteria for each 
specialized work for the acceptance of the department. 

iv. Main contractor shall not be permitted to change their associate 
agencies in the course of execution of work. If change of agency is 
inevitable then a request shall be submitted to the engineer-in-charge in 
writing giving full justification for change of agency. The proposal 
should include name of the alternate agency along with his financial, 
technical capabilities and work experience in the appropriate field. Such 
change shall be allowed only after receiving approval from the 
competent authority. 

 
 Composite 

contract- 
Tripartite 
agreement 

This clause is applicable for the works for which the estimated cost put 
to tender is more than Rs.500.00 crores. 

i. The main contractor shall finalise his rates, terms and conditions and mode 
of execution of work with specialised agencies for all works covered in 
various subhead  of  works  on  receipt  of  work  order  but  
specifications,  preferred makes of materials and performance of system 
shall remain as specified in tender document. 

ii. The main contractor shall arrange an agreement between department, 
main contractor and associated agencies for all subheads on receipt of 
work order from the engineer-in-charge. Main contractor and expert 
agency shall be jointly responsible for quality of work and performance of 
the system. 

iii. Main contractor shall submit list of associated agency for each 
specialized work within 1/12th of stipulated completion period or within 
one month from issue of work order whichever is later along with 
documentary evidence for financial soundness, technical capabilities and 
their experience for executing similar specialized works along with his 
application seeking acceptance for the name  of  associated  agency.  
Approval/ rejection  for  the  name  of associated agency shall be 
accorded thereafter by NIT approving authority within a period of 15 days 
each subhead wise. 
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iv.  The main contractor shall submit duly signed tripartite agreement on 
the format provided by AAI within 2/12th  of stipulated completion period 
or 60 days whichever is later for acceptance and signature of department. 
The extension of time for signing of this agreement shall not be generally 
permitted. The signing time shall only be extended if handing over of site 
is delayed due to reasons beyond control of the contractor. 

 Conditions of 
composite 
contract 

i. Main contractor shall be responsible for submission of earnest money. 
ii. The mobilization advance shall be paid to main contractor as per terms 

and conditions of contract and indicated under Clause 10 B. The first 
instalment of mobilization advance shall be corresponding to the value of 
work which shall  be  executed  by  the  main  contractor.  The  
subsequent  mobilization advances corresponding to value of work 
covered in each subhead shall be released on signing of each Tripartite 
Agreement with expert agency for the same. 

iii. The  security  deposit  shall  be  deducted  from  the  running  bills  of  
main contractor after adjustment of full earnest money. 

iv. Main contractor shall be responsible for completion of work as per time 
schedule indicated in the NIT. The compensation for the delay shall be 
levied on the main contractor only. 

v. The  coordination  meetings  called  by  AAI  or  it’s  representative  shall 
be attended by associated expert agencies as and when required. Expert 
agency shall be responsible for technical soundness, quality of work and 
adherence to tender specifications. The main contractor as well as 
associated agency shall be responsible for rectification of deficiencies 
noticed in specialized work. 

 Payment 
Conditions 
for 
Composite 
Contract 

i. It will be the responsibility of main contractor to finalize expert agencies 
for the  execution  of  works  covered  under  all  subheads  of  NIT  and  
get  the tripartite agreements signed as per NIT requirement at an 
early date. The main contractor shall not be paid for value of work 
covered under second running bill & subsequent bills till all Tripartite 
Agreements are signed by all agencies concerned. 

ii. The main contractor must fill the ratio of work which shall govern the ratio 
of direct payment to the expert agency and to the main contractor for each 
subhead of work in schedule F. This ratio may also be indicated in 
tripartite agreement. Thus direct payment to each expert agency shall be 
released in the same ratio from the net payment (after all deductions). 

iii. The running bill for specialized work shall be processed as per terms 
and conditions of the contract. All deductions like security deposit, 
income tax and part rate for incomplete work or due to any other reason 
shall be made as per contract conditions from each running bill. In case 
the ratio as desired under (ii) is not filled by the main contractor AAI will 
make payment of 75% of the net payable amount to the expert agency 
directly and balance 25% shall be paid to the main contractor. 
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Clause 48 

 
 Escrow 

Account 
 

i. All payments for the works estimated cost more than Rs.500 Cr 
shall be made only through Escrow Account opened by the contractor. 
However for works costing less than Rs.500 Cr., it shall be at the 
discretion of Technical Sanctioning authority to opt for Escrow account 
or not. The bank charges for Escrow Account shall be borne by 
contractor. The detailed conditions of Escrow Account shall be drawn 
in consultation with associated bank. 

ii. Mobilization advance for mobilisation of resources and purchase of 
plant & machinery shall be credited directly to the escrow account 
opened for this contract through bank transfer as per terms and 
condition of contract. The agency shall be able to utilise 25% (or as 
decided by TS authority) of each instalment of mobilisation advance to 
meet minor expenses like construction of site office, purchase of office 
equipment and other minor works, while release of balance 75% fund 
shall be regulated by the department. The contractor shall seek prior 
concurrence of Engineer-in Charge for release of payment to the 
supplier etc. through Escrow Account by the Bank. Funds against 
cheque issued by contractor shall be released by Bank on receipt of 
written consent from Engineer-in Charge. 

iii. Payment received and credited against each RA Bill, can be utilised 
25% directly by the contractor for minor expenses like salary, 
stationary, office expenses etc. AAI shall exercise control for release of 
payment by contractor for balance 75%. 

iv. The  Contractor  shall  submit  his  proposal  to  the  Engineer-in- 
Charge/Authority  for  utilisation  of  funds  made  available  by  AAI  
(75% against each RA bill) 

a. Name of agency for whom payment is proposed to be released. 

b. Details of work executed/material supplied by agency to whom he 
intends to release payment. 

c. Nature of advance payment if any, has to be released to the supplier 
for supply of material for the project only. 

d. Documentary evidence in support of his claim. 

v.   Engineer –in-charge will examine and approve full/part of such 
payments as per agency’s request within maximum of three working 
days. The terms and condition of Escrow Account shall be finalised with 
bank according to terms and conditions of contract. Bank shall release 
payment against such cheques only after written consent of authorised 
officer of AAI is received. 

vi.   Contractor shall be permitted to close Escrow Account on receipt of final 
payment for the work/project or on receipt of letter for foreclosure of 
work by the AAI. All balances and liabilities against this Escrow 
Account shall be left at the disposal of the contractor. 

 
 

Note:  In case of difference or ambiguity in Hindi and English version anywhere, the  
             English version will prevail. 
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AIRPORTS AUTHORITY OF INDIA 
 

 

SAFETY CODE 
 

1.   Suitable Scaffolds should be provided for workmen for all works that cannot safely be done 
from the ground, or from solid construction except such short period work as can be done 
safely from ladders. When a ladder is used, an extra mazdoor shall be engaged for holding the 
ladder and if the ladder is used for carrying materials as well suitable footholds and hand-hold 
shall be provided on the ladder and the ladder shall be given an inclination not steeper than ¼ 
to 1 (¼ horizontal and 1 vertical). 

 
2.   Scaffolding of staging more than 3.6m (12ft.) above the ground or floor, swung or suspended 

from an overhead support or erected with stationary support shall have a guard rail properly 
attached or bolted, braced and otherwise secured at least 90 cm. (3ft.) high above the floor or 
platform of such scaffolding on staging and extending along the entire length of the outside 
and ends there of with only such opening as may be necessary for the delivery of materials. 
Such scaffolding or staging shall be so fastened as to prevent it from swaying from the 
building or structure. 

 
3.   Working platforms, gangways and stairways should be so constructed that they should not sag 

unduly or unequally, and if the height of the platform or the gangway or the stairway is more 
than 3.6 m (12ft.) above ground level or floor level, they should be closely boarded, should 
have adequate width and should be suitably fastened as described in (2) above. 

 
4.   Every opening in the floor of a building or in a working platform shall be provided with 

suitable means to prevent the fall of person or materials by providing suitable fencing or 
railing whose minimum height shall be 90 cm.(3ft.) 

 
5.   Safe means of access shall be provided to all working platforms and other working places. 

Every ladder shall be securely fixed. No portable single ladder shall be over 9m. (30ft.) in 
length while the width between side rails in rung ladder shall in no case be less than 29 cm. 
(11 ½ “) for ladder upto and including 3m. (10ft.) in length. For long ladders, this width 
should be increased at least ¼” for each additional 30cm. (1 foot) of length. Uniform step 
spacing of not more than 30cm shall be kept. Adequate precautions shall be taken to prevent 
danger from electrical equipment. No materials on any of the site or work shall be so stacked 
or placed as to cause danger or inconvenience to any person or the public. The contractor 
shall provide all necessary fencing and lights to protect the public from accident and shall be 
bound to bear the expenses of defense of every suit, action or other proceedings at law that 
may be brought by any person for injury sustained owing to neglect of the above precautions 
and  to  pay  any  damages  and  cost  which  may  be  awarded  in  any  such  suit,  action  or 
proceedings to any such person on which may, with the consent of the contractor, be paid to 
compensate any claim by any such person. 

 
6.   a.  Excavation and Trenching – All trenches 1.2 m. (4ft.) or more in depth, shall at all times 

be supplied with at least one ladder for each 30m. (100ft.) in length or fraction thereof, 
Ladder shall extend from bottom of the Trench to at least 90cm (3fts) above the surface of 
the ground. The side of the trenches which are 1.5 m. (5 ft.) or more in depth shall be 
stepped back to give suitable slope or securely held by timber bracing, so as to avoid the 
danger of sides collapsing. The excavated material shall not be placed within 1.5 m. (5 ft.) 
of the edges of the trench or half of the depth of the trench whichever is more. Cutting 
shall be done from top to bottom. Under no circumstances, undermining or undercutting 
shall be done. 
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b. Safety Measures for digging bore holes : - 
 

i. If the bore well is successful, it should be safely capped to avoid caving and collapse 
of the bore well. The failed and the abandoned ones should be completely refilled to 
avoid caving and collapse; 

ii. During drilling, Sign boards should be erected near the site with the address of the 
drilling contractor and the Engineer-in-charge of the work; 

iii.    Suitable fencing should be erected around the well during the drilling and after the 
installation of the rig on the point of drilling, flags shall be put 50 Mtr all around the 
point of drilling to avoid entry of people/animals; 

iv.   After drilling the bore well, a cement platform (0.50 Mtr x 0.50 Mtr x 1.20 Mtr) 0.60 
Mtr above ground level and 0.60 Mtr below ground level should be constructed 
around the well casing; 

v. After the completion of the borewell, the contractor should kept the borewell properly 
by ld welding steel plate, cover the borewell with the drilled wet soil and fix thorny 
shrubs over the soil. This should be done even while repairing the pump; 

vi.   After the borewell is drilled the entire site should be brought to the ground level; 
 

7.   Demolition – Before any demolition work is commenced and also during the progress of the 
work, 
i) All roads and open areas adjacent to the work site shall either be closed or suitably 

protected. 
ii)  No electric cable or apparatus which is liable to be a source of danger or a cable or 

apparatus used by the operator shall remain electrically charged. 
iii) All practical steps shall be taken to prevent danger to persons employed from risk of fire 

or  explosion  or  flooding.  No  floor,  roof  or  other  part  of  the  building  shall  be  so 
overloaded with debris or materials as to render it unsafe. 

 
8.   All necessary personal safety equipment as considered adequate by the Engineer-in-Charge 

should be kept available for the use of the person employed on the site and maintained in a 
condition suitable for immediate use, and the contractor should take adequate steps to ensure 
proper use of equipment by those concerned. The following safety equipment shall invariably 
be provided. 
i) Workers employed on mixing asphaltic materials, cement and lime mortars shall be 

provided with protective footwear and protective goggles. 
ii)  Those engaged in white washing and mixing or stacking of cement bags or any material 

which is injurious to the eyes, shall be provided with protective goggles. 
iii) Those engaged in welding works shall be provided with welder’s protective eye-shields. 
iv)  Stone breaker shall be provided with protective goggles and protective clothing and 

seated at sufficiently safe intervals. 
v)   When  workers  are  employed  in  sewers  and  manholes,  which  are  in  active  use,  the 

contractors shall ensure that the manhole covers are opened and ventilated atleast for an 
hour before the workers are allowed to get into the manholes, and the manholes so opened 
shall be cordoned off with suitable railing and provided with warning signals or boards to 
prevent accident to the public. In addition, the contractor shall ensure that the following 
safety measures are adhered to:- 

a)   Entry for workers into the line shall not be allowed except under supervision of the 
Sr. Superintendent (Engg.) or any other higher officer. 

b)   Atleast 5 to 6 manholes upstream and downstream should be kept open for at least 2 to 3 
hours before any man is allowed to enter into the manhole for working inside. 

c)   Before entry, presence of toxic gases should be tested by inserting wet lead acetate paper 
which changes colour in the presence of such gases and gives indication of their presence. 
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d)   Presence of Oxygen should be verified by lowering a detector lamp into the manhole. In 

case, no Oxygen is found inside the sewer line, workers should be sent only with oxygen 
kit. 

e)  Safety belt with rope should be provided to the workers. While working inside the 
manholes, such rope should be handled by two men standing outside to enable him to be 
pulled out during emergency. 

f) The area should be barricaded or condoned off by suitable means to avoid mishaps of any 
kind. Proper warning signs should be displayed for the safety of the public whenever 
cleaning works are undertaken during night or day. 

g)   No smoking or open flames shall be allowed near the blocked manhole being cleaned. 
h)   The malba obtained on account of cleaning of blocked manholes and sewer lines should 

be immediately removed to avoid accidents on account of slippery nature of the malba. 
i) Workers should not be allowed to work inside the manhole continuously. He should be 

given rest intermittently. The Engineer-in-Charge may decide the time upto which a 
worker may be allowed to work continuously inside the manhole. 

j) Gas masks with Oxygen Cylinder should be kept at site for use in emergency. 
k)   Air-blowers should be used for flow of fresh air through the manholes. Whenever called 

for, portable air blowers are recommended for ventilating the manholes. The Motors for 
these shall be vapour proof and of totally enclosed type. Non sparking gas engines also 
could be used but they should be placed at least 2 metres away from the opening and on 
the leeward side protected from wind so that they will not be a source of friction on any 
inflammable gas that might be present. 

l) The workers engaged for cleaning the manholes / sewers should be properly trained 
before allowing to work in the manhole. 

m)  The workers shall be provided with Gumboots or non sparking shoes bump helmets and 
gloves non sparking tools safety lights and gas masks and portable air blowers (when 
necessary). They must be supplied with barrier cream for anointing the limbs before 
working inside the sewer lines. 

n)   Workmen  descending a manhole  shall try each  ladder stop  or rung carefully before 
putting his full weight on it to guard against insecure fastening due to corrosion of the 
rung fixed to manhole well. 

o)   If  a  man  has  received  a  physical  injury,  he  should  be  brought  out  of  the  sewer 
immediately and adequate medical aid should be provided to him. 

p)   The extent to which these precautions are to be taken depend on individual situation but 
the decision of the Engineer-in-Charge regarding the steps to be taken in this regard in an 
individual case will be final. 

(vi) The Contractor shall not employ men and women below the age of 18 years on the work 
of painting with products containing lead in any form. Wherever men above the age of 18 
are employed on the work of lead painting, the following precaution should be taken:- 

a)   No paint containing lead or lead products shall be used except in the form of paste or 
ready made paint. 

b)   Suitable face masks should be supplied for use by the workers when paint is applied in 
the form of spray or a surface having lead paint is dry rubbed and scrapped. 

c)   Overall shall be supplied by the contractors to the workmen and adequate facilities shall 
be provided to enable the working painters to wash during and on the cessation of work. 

 
9. An additional clause (viii)(i) of AAI Safety Code (iv) the Contractor shall not employ women 

and men below the age of 18 on the work of painting with product containing lead in any form, 
wherever men above the age of 18 are employed on the work of lead painting, the following 
principles must be observed for such use: 
i) White lead, sulphate of lead or product containing these pigment, shall not be used in 

painting operation except in the form of pastes or paint ready for use. 
ii)  Measures shall be taken, wherever required in order to prevent danger arising from the 
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application of a paint in the form of spray. 
iii) Measures shall be taken, wherever practicable, to prevent danger arising out of from dust 

caused by dry rubbing down and scraping. 
iv)  Adequate facilities shall be provided to enable working painters to wash during and on 

cessation of work. 
v)   Overall shall be worn by working painters during the whole of working period. 
vi)  Suitable arrangement shall be made to prevent clothing put off during working hours 

being spoiled by painting materials. 
vii) Cases of lead poisoning and suspected lead poisoning shall be notified and shall be 

subsequently verified by medical man appointed by competent authority of AAI. 
viii) AAI may require, when necessary medical examination of workers. 
ix)  Instructions with regard to special hygienic precautions to be taken in the painting trade 

shall be distributed to working painters. 
 

10. When  the  work  is  done  near  any  place  where  there  is  risk  of  drowning,  all  necessary 
equipments should be provided and kept ready for use and all necessary steps taken for 
prompt rescue of any person in danger and adequate provision, should be made for prompt 
first aid treatment of all injuries likely to be obtained during the course of the work. 

 
11. Use of hoisting machines and tackle including their attachments, anchorage and supports shall 

conform to the following standards or conditions: 
i) (a)  These  shall  be  of  good  mechanical  construction,  sound  materials  and  adequate 

strength and free from patent defects and shall be kept repaired and in good working 
order. 
(b) Every rope used in hoisting or lowering materials or as a means of suspension shall be 
of durable quality and adequate strength, and free from patent defects. 

ii)  Every crane driver or hoisting appliance operator, shall be properly qualified and no 
person under the age of 21 years should be in charge of any hoisting machine including 
any scaffolding winch or give signals to operator. 

iii) In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley 
block  used  in  hoisting  or  as  means  of  suspension,  the  safe  working  load  shall  be 
ascertained by adequate means. Every hoisting machine and all gear referred to above 
shall be plainly marked with the safe working load. In case of a hoisting machine having 
a variable safe working load each safe working load and the condition under which it is 
applicable shall be clearly indicated. No part of any machine or any gear referred to above 
in this paragraph shall be loaded beyond the safe working load except for the purpose of 
testing. 

iv)  In case of departmental machines, the safe working load shall be notified by the Electrical 
Engineer-in-Charge. As regards contractor’s machines the contractors shall notify the safe 
working  load  of  the  machine  to  the  Engineer-in-Charge  whenever  he  brings  any 
machinery to site of work and get it verified by the electrical Engineer concerned. 

 
12. Motors,  gearing,  transmission,  electric  wiring  and  other  dangerous  parts  of  hoisting 

appliances should be provided with efficient safeguards. Hoisting appliances should be 
provided with such means as will reduce to the minimum the risk of accidental descent of the 
load. Adequate precautions should be taken to reduce to the minimum the risk of any part of a 
suspended load becoming accidentally displaced. When workers are employed on electrical 
installations which are already energized, insulating mats, wearing apparel, such as gloves, 
sleeves and boots as may be necessary should be provided. The worker should not wear any 
rings, watches and carry keys or other materials which are good conductors of electricity. 

 
13. All  scaffolds,  ladders  and  other  safety  devices  mentioned  or  described  herein  shall  be 

maintained in safe condition and no scaffold, ladder or equipment shall be altered or removed 
while it is in use. Adequate washing facilities should be provided at or near places of work. 
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14. These safety provisions should be brought to the notice of all concerned by display on a 

notice board at a prominent place at work spot. The person responsible for compliance of the 
safety code shall be named therein by the contractor. 

 
15. To ensure effective enforcement of the rules and regulations relating to safety precautions the 

arrangements made by the contractor shall be open to inspection by the Labour Officer or 
Engineer-in- Charge of the department or their representatives. 

16. Notwithstanding the above clauses from (1) to (15), there is noting in these to exempt the 
contractor from the operations of any other Act or Rules in force in the Republic of India. 
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MODEL RULES FOR THE PROTECTION OF 

HEALTH AND SANITARY ARRANGEMENTS FOR WORKERS 
EMPLOYED BY AAI OR ITS CONTRACTORS 

 
1. APPLICATION 

These rules shall apply to all buildings and construction works in charge of AAI in which 
twenty or more workers are ordinarily employed or are proposed to be employed in any day 
during the period during which the contract work is in progress. 

 
2. DEFINITION 

Work  place  means  a  place  where  twenty  or  more  workers  are  ordinarily  employed  in 
connection with construction work on any day during the period during which the contract 
work is in progress. 

 
3. FIRST-AID FACILITIES 

(i) At every work place, there shall be provided and maintained, so as to be easily 
accessible during working hours, first-aid boxes at the rate of not less than one box 
for 150 contract labour or part thereof ordinarily employed. 

(ii) The first-aid box shall be distinctly marked with a red cross on white back ground and 
shall contain the following equipment. 

(a) For work places in which the number of contract labour employed does not exceed 50 
Each first –aid box shall contain the following equipments: 

1. 6 small sterilised dressings 
2. 3 medium size sterilised dressings 
3. 3 large size sterilised dressings 
4. 3 large sterilised burn dressings 
5. 1 (30 ml) bottle containing a two per cent alcoholic solution of iodine. 
6. 1 (30 ml) bottle containing salvolatile having the dose and mode of administration 

indicated on the label. 
7. 1 snakebite lancet. 
8. 1 (30 gms) bottle of potassium permanganate crystals. 
9. 1 pair scissors. 
10. 1copy of the first-aid leaflet issued by the Director General, Factory Advice Service 

and Labour Institute, Government of India. 
11. 1 bottle containing 100 tablets (each of 5 gms) of aspirin. 
12. Ointment for burns. 
13. A bottle of suitable surgical antiseptic solution. 
(b) For work places in which the number of contract labour exceed 50. Each first-aid box 

shall contain the following equipments. 
1. 12 small sterilised dressings. 
2. 6 medium size sterilised dressings. 
3. 6 large size sterilised dressings 
4. 6 large size sterilised burn dressings. 
5. 6 (15 gms) packets sterilised cotton wool. 
6. 1 (60 ml). Bottle containing two per cent alcoholic solution iodine. 
7. 1 (60 ml) bottle containing salvolatile having the dose and mode of administration 

indicated on the label. 
8. 1 roll of adhesive plaster. 
9. 1 snake bite lancet. 
10. 1 (30 gms) bottle of potassium permanganate crystals. 
11. 1 pair scissors. 
12. 1 copy of the first-aid leaflet issued by the Director General Factory Advice Service 

and Labour Institute / Government of India. 
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13. A bottle containing 100 tablets (each of 5 gms) of aspirin. 
14. Ointment for burns. 
15. A bottle of suitable surgical antiseptic solution. 

 
(iii) Adequate arrangements shall be made for immediate recoupment of the equipment when 

necessary. 
(iv) Nothing except the prescribed contents shall be kept in the First-aid box. 
(v) The first-aid box shall be kept in charge of a responsible person who shall always be readily 

available during the working hours of the work place. 
(vi) a person in charge of the First-aid box shall be a person trained in First-aid treatment in the 

work places where the number of contract labour employed is 150 or more. 
(vii)  In work places where the number of contract labour employed is 500 or more and hospital 

facilities are not available within easy distance from the works. First-aid posts shall be 
established and run by a trained compounder. The compounder shall be on duty and shall be 
available at all hours when the workers are at work. 

(viii) Where work places are situated in places which are not towns or cities, a suitable motor 
transport shall be kept readily available to carry injured person or person suddenly taken ill 
to the nearest hospital. 

 
4. DRINKING WATER 

 
i) In every work place, there shall be provided and maintained at suitable places, easily 

accessible to labour, a sufficient supply of cold water fit for drinking. 
ii)  Where drinking water is obtained from an intermittent public water supply, each work place 

shall be provided with storage where such drinking water shall be stored. 
iii) Every water supply or storage shall be at a distance of not less than 50 feet from any latrine 

drain or other source of pollution. Where water has to be drawn from an existing well 
which is within such proximity of latrine, drain or any other source of pollution, the well 
shall be properly chlorinated before water is drawn from it for drinking. All such wells shall 
be entirely closed in and be provided with a trap door which shall be dust and waterproof. 

iv)  A reliable pump shall be fitted to each covered well, the trap door shall be kept locked and 
opened only for cleaning or inspection which shall be done at least once a month. 

 
5. WASHING FACILITIES 

 
i) In every work place adequate and suitable facilities for washing shall be provided and 

maintained for the use of contract labour employed therein. 
ii)  Separate and adequate cleaning facilities shall be provided for the use of male and 

female workers. 
iii) Such facilities shall be conveniently accessible and shall be kept in clean and hygienic 

condition. 
 
6. LATRINES AND URINALS 

 
i) Latrines shall be provided in every work place on the following scale namely: 

a) Where female are employed, there shall be at least one latrine for every 25 females. 
b) Where males are employed, there shall be at least one latrine for every 25 males. 

ii)  Provided that, where the number of males or females exceeds 100, it shall be sufficient if 
there is one latrine for 25 males or females as the case may be upto the first 100, and one 
for every 50 thereafter. 

iii) Every latrine shall be under cover and so partitioned off as to secure privacy, and shall have 
a proper door and fastenings. 

iv)  Construction of latrines: The inside walls shall be constructed of masonry or some suitable 
heat-resisting nonabsorbent materials and shall be cement washed inside and outside at least 
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once a year, Latrines shall not be of a standard lower than borehole system. 
v)   (a) Where workers of both sexes are employed, there shall be displayed outside each block 

of latrine and urinal, a notice in the language understood by the majority of the workers 
“For Men only” or “For Women Only” as the case may be. 
(b) he notice shall also bear the figure of a man or of a woman, as the case may be. 

vi)  There shall be at least one urinal for male workers upto 50 and one for female workers upto 
fifty employed at a time, provided that where the number of male or female workmen, as 
the case may be exceeds 500, it shall be sufficient if there is one urinal for every 50 males 
or females upto the first 500 and one for every 100 or part thereafter. 

vii) (a) The latrines and urinals shall be adequately lighted and shall be maintained in a clean 
and sanitary condition at all times. 
(b) Latrines and urinals other than those connected with a flush sewage system shall comply 
with the requirements of the Public Health Authorities. 

 
viii) Water shall be provided by means of tap or otherwise so as to be conveniently accessible in 

or near the latrines and urinals. 
ix)    Disposal  of  excreta:  Unless  otherwise  arranged  for  by  the  local  sanitary  authority, 

arrangements for proper disposal of excreta by incineration at the work place shall be 
made by means of a suitable incinerator. Alternately excreta may be disposed of by 
putting a layer of night soil at the bottom of a pucca tank prepared for the purpose and 
covering it with a 15 cm. Layer of waste or refuse and then covering it with a layer of 
earth for a fortnight (when it will turn to manure). 

x)  The contractor shall at his own expense, carry out all instructions issued to him by the 
Engineer-in-Charge to effect proper disposal of night soil and other conservancy work in 
respect of the contractor’s workmen or employees on the site. The contractor shall be 
responsible for payment of any charges which may be levied by Municipal or Cantonment 
Authority for execution of such on his behalf. 

 
7. PROVISION OF SHELTER DURING REST 

At every place there shall be provided, free of cost, four suitable sheds, two for meals and the 
other two for rest separately for the use of men and women labour. The height of each shelter 
shall not be less than 3 metres (10 ft) from the floor level to the lowest part of the roof. These 
shall be kept clean and the space provided shall be on the basis of 0.6 sq.m. (6 sft) per head. 
Provided that the Engineer-in-Charge may permit subject to his satisfaction, a portion of the 
building under construction or other alternative accommodation to be used for the purpose. 

 
8. CRECHES 

 
i) At every work place, at which 20 or more women workers are ordinarily employed, there 

shall be provided two rooms of reasonable dimensions for the use of their children under 
the age of six years. One room shall be used as a play room for the children and the other 
as their bedroom. The rooms shall be constructed with specifications as per clause 19 H 
(ii) a,b & c. 

ii)     The  rooms  shall  be  provided  with  suitable  and  sufficient  openings  for  light  and 
ventilation. There shall be adequate provision of sweepers to keep the places clean. 

iii)    The contractor shall supply adequate number of toys and games in the play room and 
sufficient number of cots and beddings in the bed room. 

iv)     The contractor shall provide one ayaa to look after the children in the crèche when the 
number of women workers does not exceed 50 and two when the number of women 
workers exceed 50. 

v) The use of the rooms earmarked as crèches shall be restricted to children, their attendants 
and mothers of the children. 
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9. CANTEENS 

 
i) In every work place where the work regarding the employment of contractor labour is 

likely to continue for six months and where in contract labour numbering one hundred or 
more are ordinarily employed, an adequate canteen shall be provided by the contractor for 
the use of such contract labour. 

ii) The canteen shall be maintained by the contractor in an efficient manner. 
iii)     The canteen shall consist of at least a dining hall, kitchen, store room, pantry and washing 

places separately for workers and utensils. 
iv) The canteen shall be sufficiently lighted at all times when any person has access to it. 
v) The floor shall be made of smooth and impervious materials and inside walls shall be 

lime washed or colour washed at least once in each year. Provided that the inside walls 
of 
the kitchen shall be lime washed every four months. 

vi) The premises of the canteen shall be maintained in a clean and sanitary condition. 
vii)    Waste water shall be carried away in suitable covered drains and shall not be allowed to 

accumulate so as to cause a nuisance. 
viii)   Suitable arrangements shall be made for the collection and disposal of garbage. 
ix)     The dining hall shall accommodate at a time 30 per cent of the contract labour working at 

a time. 
x) The floor area of the dining hall, excluding the area occupied by the service counter and 

any furniture except tables and chairs shall not be less than one square metre (10 sft) per 
diner to be accommodated as prescribed in sub-Rule 9. 

xi)     (a) A portion of the dining hall and service counter shall be partitioned off and reserved 
for women workers in proportion to their number. (b) Washing places for women shall be 
separate and screened to secure privacy. 

xii)    Sufficient tables stools, chairs or benches shall be available for the number of diners to be 
accommodated as prescribed in Sub-Rule 9. 

xiii)   (a) 1.   There shall be provided and maintained sufficient utensils crockery, furniture and 
any other equipment necessary for the efficient running of the canteen. 
2.The furniture utensils and other equipment shall be maintained in a clean and hygienic 
condition. 
(b) 1. Suitable clean clothes for the employees serving in the canteen shall be provided 
and maintained. 
2. A service counter, if provided, shall have top of smooth and impervious material. 
3. Suitable facilities including an adequate supply of hot water shall be provided for the 
cleaning of utensils and equipments. 

xiv)   The food stuffs and other items to be served in the canteen shall be in conformity with the 
normal habits of the contract labour. 

xv) The charges for food stuffs, beverages and any other items served in the canteen shall be 
based on ‘No Profit, No loss’ and shall be conspicuously displayed in the canteen. 

xvi)   In arriving at the price of foodstuffs, and other article served in the canteen, the following 
items shall not be taken into consideration as expenditure namely :- 
a) The rent of land and building. 
b) The  depreciation  and  maintenance  charges  for  the  building  and  equipments 

provided for the canteen. 
c) The cost of purchase, repairs and replacement of equipments including furniture, 

crockery, cutlery and utensils. 
d) The water charges and other charges incurred for lighting and ventilation. 
e) The interest and amounts spent on the provision and maintenance of equipments 

provided for the canteen. 
xvii)  The  accounts  pertaining  to  the  canteen  shall  be  audited  once  every  12  months  by 

registered accountants and auditors. 
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10. ANTI-MALARIAL PRECAUTIONS 

 
The contractor shall at his own expense, conform to all anti-malarial instructions given to him 
by the Engineer-in-Charge including the filling up of any borrow pits which may have been 
dug by him. 

 
11. The above rules shall be incorporated in the contracts and in notices inviting tenders and shall 

form an integral part of the contracts. 
 

 
 
12. AMENDMENTS 

 
AAI may, from time to time, add to or amend these rules and issue directions - it may 
consider necessary for the purpose of removing any difficulty which may arise in the  
administration thereof 
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           AIRPORTS AUTHORITY OF INDIA 

            Contractor’s Labour Regulations 
 

1. SHORT TITLE 
 
               These regulations may be called the AAI Contractors Labour Regulations. 
 
2. DEFINITIONS 

(i) Workman means any person employed by AAI or its contractor directly or indirectly 
through  a  subcontractor  with  or  without  the  knowledge  of  the  AAI  to  do  any  skilled, 
semiskilled or unskilled manual, supervisory, technical or clerical work for hire or reward, 
whether the terms of employment are expressed or implied but does not include any person:- a)   
Who is employed mainly in a managerial or administrative capacity: or 
b)  Who, being employed in a supervisory capacity draws wages exceeding five hundred 

rupees per mensem or exercises either by the nature of the duties attached to the office or 
by reason of powers vested in him, functions mainly of managerial nature : or 

c)   Who is an out worker, that is to say, person to whom any article or materials are given out 
by or on behalf of the principal employers to be made up cleaned, washed, altered, 
ornamental finished, repaired adopted or otherwise processed for sale for the purpose of 
the trade or business of the principal employers and the process is to be carried out either 
in the home of the out worker or in some other premises, not being premises under the 
control and management of the principal employer. No person below the age of 14 years 
shall be employed to act as a workman. 

 
(ii) Fair Wages means wages whether for time or piece work fixed and notified under the 
provisions of the Minimum Wages Act from time to time. 
(iii) Contractors shall include every person who undertakes to produce a given result other 
than a mere supply of goods or articles of manufacture through contract labour or who 
supplies contract labour for any work and includes a subcontractor. 
(iv) Wages shall have the same meaning as defined in the Payment of Wages Act. 

 
3. i) Normally working hours of an adult employee should not exceed 9 hours a day. The 

working day shall be so arranged that inclusive of interval for rest, if any, it shall not spread 
over more than 12 hours on any day. 
ii) When an adult worker is made to work for more than 9 hours on any day or for more than 
48 hours in any week, he shall be paid over time for the extra hours put in by him at double 
the ordinary rate of wages. 
iii) a) Every worker shall be given a weekly holiday normally on a Sunday, in accordance 
with the provisions of the Minimum Wages (Central) Rules 1960 as amended from time to 
time irrespective of whether such worker is governed by the Minimum Wages Act or not. 
b)  Where  the  minimum  wages  prescribed  by  the  Central/State  Government  under  the 
Minimum Wages Act are not inclusive of the wages for the weekly day of rest, the worker 
shall be entitled to rest day wages at the rate applicable to the next preceding day, provided he 
has worked under the same contractor for a continuous period of not less than 6 days. 
c) Where a contractor is permitted by the Engineer-in-Charge to allow a worker to work on a 
normal weekly holiday, he shall grant a substituted holiday to him for the whole day on one 
of the five days immediately before or after the normal weekly holiday and pay wages to such 
worker for the work performed on the normal weekly holiday at overtime rate. 

 
4. DISPLAY OF NOTICE REGARDING WAGES ETC. 

The  contractor  shall  before  he  commences  his  work  on  contract,  display  and  correctly 
maintain and continue to display and correctly maintain in a clear and legible condition in 
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conspicuous places on the work, notices in English and in the local Indian languages spoken 
by the majority of the workers giving the minimum rates of wages fixed under Minimum 
Wages Act, the actual wages being paid, the hours of work for which such wage are earned, 
wages periods, dates of payments of wages and other relevant information as per Appendix’ 
VIII’. 

 

5. PAYMENT OF WAGES 
(i) The contractor shall fix wage periods in respect of which wages shall be payable. 
(ii) No wage period shall exceed one month. 
(iii)       The wages of every person employed as contract labour in an establishment or by a contractor 

where less than one thousand such persons are employed shall be paid before the expiry of 
seventh day and in other cases before the expiry of tenth day after the last day of the wage 
period in respect of which the wages are payable. 

(iv)       Where the employment of any worker is terminated by or on behalf of the contractor the 
wages earned by him shall be paid before the expiry of the second working day from the date 
on which his employment is terminated. 

(v)        All payment of wages shall be made on a working day at the work premises and during the 
working time and on a date notified in advance and in case the work is completed before the 
expiry of the wage period, final payment shall be made within 48 hours of the last working 
day. 

(vi)       Wages due to every worker shall be paid to him direct or to other person authorised by him in 
this behalf. 

(vii) All wages shall be paid in current coin or currency or in both. 
(viii) Wages shall be paid without any deductions of any kind except those specified by the Central 

Government by general or special order in this behalf or permissible under the Payment of 
Wages Act 1956. 

(ix)       A notice showing the wages period and the place and time of disbursement of wages shall be 
displayed at the place of work and a copy sent by the contractor to the Engineer-in-Charge 
under acknowledgement. 

(x)        It shall be the duty of the contractor to ensure the disbursement of wages in the presence of 
the Senior Superintendent Engg or authorised representative of the Engineer-in-Charge who 
will be required to be present at the place and time of disbursement of wages by the contractor 
to workmen. 

(xi) The contractor shall obtain from Engineer in charge or the authorised representative of the 
Engineer-in-Charge a certificate under his signature at the end of the entries in the “Register 
of Wages” or the “Wage-cum-Muster Roll” as the case may be in the following form: 
“Certified that the amount shown in column No. ………… has been paid to the workman 
concerned in my presence on …………..at………………..” 

 

Note: In case of payment of wages paid through bank, the contractor shall submit a copy of 
bank statement for relevant period duly signed by him. 

 

6. FINES AND DEDUCTIONS WHICH MAY BE MADE FROM WAGES 
(i) The wages of a worker shall be paid to him without any deduction of any kind except the 

following: 
a) Fines 
b) Deductions for absence from duty i.e. from the place or the places where by the terms of 
his employment he is required to work. The amount of deduction shall be in proportion to the 
period for which he was absent. 
c) Deduction for damage to or loss of goods expressly entrusted to the employed person for 
custody, or for loss of money or any other deduction which he is required to account, where 
such damage or loss is directly attributable to his neglect or default. 
d) Deduction for recovery of advances or for adjustment of overpayment of wages, advances 
granted shall be entered in a register. 
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e) Any other deduction which the Central Government may from time to time allow. 
 
(ii)        No fines should be imposed on any worker save in respect of such acts and omissions on his 

part as have been approved of by the Chief Labour Commissioner. 
Note: An approved list of Acts and Omissions for which fines can be imposed is enclosed at 
Appendix-XII. 

(iii)       No fine shall be imposed on a worker and no deduction for damage or loss shall be made 
from his wages until the worker has been given an opportunity of showing cause against such 
fines or deductions. 

(iv)       The total amount of fine which may be imposed in any one wage period on a worker shall not 
exceed an amount equal to three paise in a rupee of the total wages, payable to him in respect 
of that wage period. 

(v)        No fine imposed on any worker shall be recovered from him by installment, or after the 
expiry of sixty days from the date on which it was imposed. 

(vi) Every fine shall be deemed to have been imposed on the day of the act or omission in respect. 
of which it was imposed. 

 
7. LABOUR RECORDS 
(i) The contractor shall maintain a Register of persons employed on work on contract in Form 

XIII of the CL(R&A) Central Rules 1971 (Appendix VI) 
(ii)        The contractor shall maintain a Muster Roll register in respect of all workmen employed by 

him on the work under Contract in Form XVI of the CL (R&A) Rules 1971 (Appendix VII). 
(iii)       The contractor shall maintain a Wage Register in respect of all workmen employed by him on 

the work under contract in Form XVII of the CL (R&A) Rules 1971 (Appendix VIII) 
(iv) Register of accident - The contractor shall maintain a register of accidents in such form as 

may be convenient at the work place but the same shall include the following particulars: (a)
 Full particulars of the labourers who met with accident. 
(b) Rate of Wages 
(c) Sex 
(d) Age 
(e) Nature of accident and cause of accident 
(f) Time and date of accident 
(g) Date and time when admitted in Hospital 
(h) Date of discharge from the Hospital 
(i) Period of treatment and result of treatment 
(j) Percentage of loss of earning capacity and disability as assessed by Medical officer 
(k) Claim required to be paid under Workmen’s Compensation Act. 
(l) Date of payment of compensation 
(m) Amount paid with details of the person to whom the same was paid 
(n) Authority by whom the compensation was assessed. 
(o) Remarks 

(v) The contractor shall maintain a Register of Fines in the Form XII of the CL(R&A) Rules 
1971 (Appendix-XIII). 
The contractor shall display in a good condition and in a conspicuous place of work the 
approved list of acts and omissions for which fines can be imposed (Appendix-XII) 

(vi) The contractor shall maintain a Register of deductions for damage or loss in Form XX of 
the CL (R&A) Rules 1971 (Appendix-XIV) 

(vii) The contractor shall maintain a Register of Advances in Form XXIII of the CL (R&A) Rules 
1971 (Appendix-XV) 

(viii) The contractor shall maintain a Register of Overtime in Form XXIII of the CL (R&A) Rules 
1971 (Appendix-XVI). 

 

 
 
 
 



AAI Contractor’s Labour Regulations 
AIRPORTS  AUTHORI TY   OFI NDI A 

 

Annual Maintenance Contract for Integrated Pest Management Services at New Terminal Building, Allahabad during 2018-19.  
(C-Nil…I-Nil…O-Nil)                                                                             GCC- 102 

 

 
 
 
 
 
 
8. ATTENDANCE CARD-CUM-WAGE SLIP 

 
(i)         The contractor shall issue an Attendance card-cum-wage slip to each workman employed by 

him in the specimen form at (Appendix-IX) 
(ii) The card shall be valid for each wage period. 
(iii)       The contractor shall mark the attendance of each workman on the card twice each day, once at 

the commencement of the day and again after the rest interval, before he actually starts work. 
(iv) The card shall remain in possession of the worker during the wage period under reference. 
(v) The contractor shall complete the wage slip portion on the reverse of the card at least a day 

prior to the disbursement of wages in respect of the wage period under reference. 
(vi) The contractor shall obtain the signature or thumb impression of the worker on the wage slip 

at the time of disbursement of wages and retain the card with himself. 
 
9. EMPLOYMENT CARD 

 
The contractor shall issue an Employment Card in Form XIV of the CL (R&A) Central 
Rules 1971 to each worker within three days of the employment of the worker (Appendix-X). 

 
10. SERVICE CERTIFICATE 

On termination of employment for any reason whatsoever the contractor shall issue to the 
workman whose services have been terminated, a Service certificate in Form XV of the 
CL(R&A) Central Rules 1971. 

 
11. PRESERVATION OF LABOUR RECORDS 

All records required to be maintained under Regulations Nos. 6 & 7 shall be preserved in 
original for a period of three years from the date of last entries made in them and shall be 
made available for inspection by the Engineer-in-Charge or Labour Officer or any other 
officers authorised by the Ministry of Urban Development in this behalf. 

 
12. POWER OF LABOUR OFFICER TO MAKE INVESTIGATIONS OR ENQUIRY 

The Labour Officer or any person authorised by Central Government on their behalf shall 
have power to make enquiries with a view to ascertaining and enforcing due and proper 
observance  of  Fair  Wage  Clauses  and  the  Provisions  of  these  Regulations.  He  shall 
investigate into any complaint regarding the default made by the contractor or sub-contractor 
in regard to such provision. 

 
13. REPORT OF LABOUR OFFICER 

 
The Labour Officer or other persons authorised as aforesaid shall submit a report of result of 
his investigation or enquiry to the Engineer-in-Charge concerned indicating the extent, if any, 
to which the default has been committed with a note that necessary deductions from the 
contractor’s bill be made and the wages and other dues be paid to the labourers concerned. In 
case an appeal is made by the contractor under Clause 13 of these regulations, actual payment 
to labourers will be made by the Engineer-in-Charge after G.M. Engg. has given his decision 
on such appeal. 
(i) Engineer-in-Charge shall arrange payments to the labour concerned within 45 days from 
the receipt of the report from the Labour Officer or the G.M. Engineer as the case may be. 

 
14. APPEAL AGAINST THE DECISION OF LABOUR OFFICER 

Any person aggrieved by the decision and recommendations of the Labour Officer or other 
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person so authorised may appeal against such decision to the Engineer-in-Charge concerned 
within 30 days from the date of decision, but subject to such appeal, the decision of the officer 
shall be final and binding upon the contractor. 

 
 
15. PROHIBITION REGARDING REPRESENTATION THROUGH LAWYER 

 
(i) A workman shall be entitled to be represented in any investigation or enquiry under these 

regulations by: 
a) An officer of a registered trade union of which he is a member. 
b) An officer of a federation of trade unions to which the trade union referred to in Clause (a) is 

affiliated. 
c) Where the employer is not a member of any registered trade union, by an officer of a 

registered trade union, connected with the industry in which the worker is employed or by any 
other workman employed in the industry in which the worker is employed. 

 
(ii)        An employer shall be entitled to be represented in any investigation or enquiry under these 

regulations by: 
a) An officer of an association of employers of which he is a member. 
b) An officer of a federation of associations of employers to which association referred to in 

Clause (a) is affiliated. 
c) Where the employers is not a member of any association of employers, by an officer of 

association of employer connected with the industry in which the employer is engaged or by 
any other employer, engaged in the industry in which the employer is engaged. 

 
(iii)       No party shall be entitled to be represented by a legal practitioner in any investigation or 

enquiry under these regulations. 
 
16. INSPECTION OF BOOKS AND SLIPS 

The contractor shall allow inspection of all the prescribed labour records to any of his workers 
Or to his agent at a convenient time and place after due notice is received or to the Labour 
Officer or any other person, authorised by the Central Government on his behalf. 

 
17. SUBMISSION OF RETURNS 

The contractor shall submit periodical returns as may be specified from time to time. 
 
18. AMENDMENTS 

The Central Government/AAI may from time to time add to or amend the regulations and on 
any question as to the application/interpretation or effect of those regulations the decision of 
the General Manager (Engg.) concerned shall be final. 
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APPENDIX-I 

 
FORM OF BANK GUARANTEE IN LIEU OF SECURITY DEPOSIT & AMOUNT 

WITHHIELD AGAINST COMPENSATION FOR DELAY IN INDIVIDUAL CONTRACT 
(on Non-Judicial Stamp Paper of Rs.100/-) 

[Refer Clause 2B] 

To 
The Airports Authority of India 
……………………………………. 
…………………………………….. 
1. In consideration of the Airport Authority of India having its head office at New Delhi 

[hereinafter called the “AAI” which expression shall unless repugnant to the subject or 
context include its administrator, successors and assigns) having agreed under the terms and 
condition of Contract Agreement No. ………………………dated……………made 
between……….and AAI in connection with the work of …………………….(hereinafter 
called the said contract) to accept Deed of Guarantee as herein provided for 
Rs…………………….(Rupees……………..only) from a Nationalized Bank in lieu of the 
Security deposit to be made by the contractor or lieu of the amount withheld towards 
compensation for delay pending final extension of time to be made from the contractors 
contained in the said Contractor. We, the………………bank (hereinafter referred to as “the 
said Bank” and having our registered office at ……………………do hereby undertake and 
agree to identify and keep indemnified AAI from time to time to the extent of 
Rs……………………(Rupees……………………….only) against any loss or damage, cost,, 
charges and expenses caused to or suffered by or that may be caused to or suffered by AAI 
by reason of nay breach or breaches by the said Contractor of any of the terms and condition 
contained in the said contract and to unconditionally pay the amount claimed by AAI on 
demand and without demur to the extent aforesaid. 

 
2. We ……………………………… Bank, further agree that AAI shall be the sole judge of and 

as to whether the said Contractor has committed any breach or breaches of any of the terms 
and conditions of the said contract and the extent of loss, damage, costs, charges and expenses 
caused to or suffered by or that may be caused to or suffered by AAI on account thereof and 
the decision of AAI that the said Contractor has committed such breach and breaches and as 
to the amount or amounts of loss, damage, costs, charges and expenses caused to or suffered 
of that may be caused to or suffered by AAI from time to time shall be final and binding on 
us. 

 
3. We, the said Bank, further agree that the Guarantee herein contained shall remain in full force 

and effect during the period that would be taken for the performance of the said contracts and 
till all the dues of AAI under the said contract or by virtue of any of the terms and conditions 
governing the said contract including compensation for delay if any as decided by AAI, have 
been fully paid and its claims satisfied or discharged and till the Accepting Authority of the 
contract certifies that the terms and condition and accordingly Contract have been fully and 
properly carried out by the said contractor and accordingly discharges this guarantee subject, 
however that AAI shall have no claim under this Guarantee after 90(Ninety) days from the 
date of expiry of the defects Liabilities periods or Final /Extension of Time grated by AAI as 
provided available in agreements clause no……………..as provided in the said Contract, 
i.e.……….(date) or from the date of cancellation of the said contract, as the case may be, 
unless a notice of the claim under this Guarantee has been served on the Bank before the 
expiry of the period in which case the same shall be enforceable against the Bank 
notwithstanding the fact, that the same is enforced after the expiry of the said period. 
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4. AAI shall have the fullest liberty without affecting in any way the liability of the bank under 

this Guarantee or Indemnity from time to time to vary any of the terms and conditions of the 
said contract or to extend time of performance by the said Contractor or to postpone for any 
time and form time to time any of the powers exercisable by it against the said Contractor and 
either to enforce or forbear from enforcing any of terms and conditions governing the said 
contract or securities available to AAI and the said Bank shall not be released from its 
liability under these present by any exercise by AAI of any liberty with reference to the 
matters aforesaid or by reason of time being given to the said contractor or any other 
forbearance, act or omission on the part by AAI or any indulgence by AAI to the said 
Contractor or any other matter or thing whatsoever which under the law relating to sureties 
would but for this provision have the effect of so releasing the Bank from its such liability. 

 
5. It shall not be necessary for AAI to proceed against the contractor before proceeding against 

the Bank and the Guarantee herein contained shall be enforceable against the Bank, 
notwithstanding any security which AAI may have obtained or obtain from the Contractor at 
the time when proceedings are taken against the Bank hereunder be outstanding or unrealized. 

 
6. We, the said Bank, lastly undertake not to revoke this Guarantee during its currency except 

with the previous consent of AAI in writing and agree that any charge in the Constitution of 
the said Contract or the said Bank shall not discharge our liability hereunder. 

 
In presence of 

 
WITNESS 
1. 

 
Dated this 

 
Day of 

 
2. 

For and on behalf of (The Bank) 
Signature 

Name & Designation 
Authorisation No. 
Name & Place 

Bank’s Seal 
 
The above Guarantee is accepted by Airports Authority of India. 
For and on behalf of Airports Authority of India 

Signature 
Name 
Designation 
Dated 
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APPENDIX-1A 
 

FORM OF BANK GUARANTEE AGAINST EARNEST MONEY DEPOSIT 
 

 
WHEREAS,   contractor 
contractor”) h a s  s u b m i t t e d  h i s   tender  
dated 

(Name   of   contractor)   (Hereinafter   called   “the  
(date)  for t h e  c o n s t r u c t i o n  
o f  

“ ”(name of work) (hereinafter called “the TENDER”). 
 

KNOW ALL PEOPLE by these presents that we (name of bank) having our 
registered   office   at (hereinafter   called   “the   bank”)   are   bound   unto 

(Name of Senior Manager) (hereinafter called “the Engineer-in-charge”) in the 
sum of Rs. (Rs. In words ) for which payment well truly to 
be made to the said Engineer-in-charge the bank binds itself, his successors and assigns by these 
presents. 

 
SEALED with the Common Seal of the Bank this 
THE CONDITIONS of this obligation are: 

day of 20 . 

(1)  If after tender opening the Contractor withdraws, his tender during the period of validity of 
tender (including extended validity of tender) specified in the Form of Tender. 

(2) If the contractor having been notified of the acceptance of his tender by the engineer-in-charge. 

a)  Fails or refuses to execute the form of Agreement in accordance with the instructions to 
contractor, if required – 

OR 
b) Fails or refuses to furnish the performance guarantee, in accordance with the provisions of 

tender document and instructions to contractor, 
OR 

c)  Fails or refuses to start the work, in accordance with the provisions of the contract and 
instructions to contractor, 

OR 
d) Fails or refuses to submit fresh bank guarantee of an equal amount of this bank guarantee 

against security deposit after award of contract. 
 

We undertake to pay to the engineer-in-charge either up to the above amount or part thereof upon 
receipt of his first return demand, without the engineer-in-charge having to substantiates his demand, 
provided that in his demand the engineer-in-charge will note that the amount claimed by him is due to 
him owing to the concurrence of one or any of the above conditions, specifying the occurred condition 
or conditions. 
This guarantee will remain in force up to and including the date* after the deadline for 
submission of tender as such deadline is stated in the instructions to contractor or as it may be 
extended  by the engineer-n-charge , notice of which extension (s) to the bank is hear by waived. Any 
demand in respect of this guarantee should reach the bank not later than the above date. 

 
 
 
 
 

DATE ……………………….. SIGNATURE OF THE BANK 
 

WITNESS   ……………………….. 
 

SEAL 
(SIGNATURE NAME AND ADDRESS) 

 

Date to be worked out on the basis of validity period of 6 months from last date of receipt of tender. 
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APPENDIX-II 

 
PROFORMA   FOR   MANDATORY   TESTS   TO   BE   ATTACHED   WITH   RUNNING 
ACCOUNT BILLS 

 
Name of work:  
Name of 
Contractor…………………………………... 
Contract Agreement No. and Date………………………... R/A Bill 

 
No………………………..…… 

 

 
 

Sl. 
No. 

Item Quantities 
as per 

Agreement 

Frequency 
as per 

Specification 

No. of 
Tests 

Required 

Upto 
date 

Quantity 

No. of 
Tests 

Required 

No. of 
Tests 

actually 
done 

Remarks 

1 2 3 4 5 6 7 8 9 
         

 
 

Note: If the number of tests done are less than required, then reasons shall be recorded. 
 
 
 

Signature of Sudt. (Engg) 
 
 
 
 

Signature of Engineer-in-Charge. Signature of Manager / AM (Engg) 
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APPENDIX-III 

 
 

REGISTER OF MATERNITY BENEFITS (Clause 19 F) 
 

Name and address of the 
contractor………………………………………………………………………… 

 
Name and location of the 
work……………………………………………………………………………… 

 
 
 
 

Name of the 
employee 

Father’s/husband’s 
name 

Nature of 
employment 

Period of 
actual 
employment 

Date on which 
notice of 
confinement given 

1 2 3 4 5 
 
 
 
 
 
 
 
 
 

Date on which maternity leave commenced and ended 
 
 
 

Date of 
delivery/miscarriage 

In case of delivery 
 

 
 
Commenced Ended 

In case of delivery 
 

 
 
Commenced Ended 

6 7 8 9 10 
 

 
 
 
 
 
 
 

Leave Pay paid to the employee 
 

In case of delivery In case of miscarriage Remark 
 

Rate of leave pay Amount paid Rate of leave 
pay 

Amount 
paid 

11 12 13 14 15 
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APPENDIX-IV 
 

SPECIMEN FORM OF THE REGISTER, REGARDING MATERNITY BENEFIT 
ADMISSION TO THE CONTRACTOR'S LABOUR IN 

AIRPORTS AUTHORITY OF INDIA WORKS (CLAUSE 19F) 
 
Name and address of the contractor ------------------------------------------------------------------------------- 
Name and location of the work ------------------------------------------------------------------------------------ 

------------------------------------------------------------------------------------ 
1) Name of the woman and her husband's name 

 
2) Designation 

 
3) Date of appointment 

 
4) Date with months and years in which she is employed. 

 
5) Date of discharge/dismissal, if any 

 
6) Date of production of certificates in respect of pregnancy. 

 
7) Date on which the woman informs about the expected delivery. 

 
8) Date of delivery/miscarriage/death. 

 
9) Date of production of certificate in respect of delivery/miscarriage. 

 
10) Date with the amount of maternity/death benefit paid in advance of expected delivery 

 
11) Date with amount of subsequent payment of maternity benefit 

 
12) Name of the person nominated by the woman to receive the payment of the maternity benefit 

after the death. 

13) If the woman dies, the date of her death, the name of the person to whom maternity benefit 

amount was paid, the month thereof and the date in the register. 

14) Signature of the contractor authenticating entries in the register. 
 
15) Remarks column for the use of Inspection Officer. 
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Name of work 

 
Labour Board 

APPENDIX-V 

Name of Contractor--------------------------------------------------------------------------------------------------- 
--------------------------------------------------------------------------------Address of Contractor --------------- 
------------------------------------------------------------------------------------------------------------------- -------- 
-------------------------------------- 
Name and address of A. A. I. Division ---------------------------------------------------------------------------- 
------------------------------------------------------------------------------------ 
Name of A. A. I. Labour Officer ----------------------------------------------------------------------------------- 
------------------------------------------------------------------------------------ 
Address of A. A. I. Labour Officer -------------------------------------------------------------------------------- 
----------------------------------------------------------------------------------- 
Name of A.A.I Labour Officer--------------------------------------------------------------------- 

 

Sl.No. Category Minimum Actual wage Number Remark 
  wage fixed paid present  

 
 
 
Weekly holiday ----------------------------------------------------------------------------------- 
Wage period  -------------------------------------------------------------------------------------- 
Date of payment of wages ----------------------------------------------------------------------- 
Working hours ----------------------------------------------------------------------------------- 
Rest interval--------------------------------------------------------------------------------------- 
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Form-XIII APPENDIX-VI 

[See rule 2(1)] 
[Part-A: For all Establishments] 

Register of Workmen Employed by Contractor 
 

Name and address of contractor………………………………………………………………………………………. 

Name and address of establishment which contractor is carried on…………………………………………………... 

Name and location of work……………………………………………………………………………………………. 

Name and address of Principal Employer……………………………………………………………………………... 

 
Name of the Establishment-------------------------------------------Name of Owner----------------------------------------------LIN----------------------------------------------------- 

 

Sl. No. Employee 
Code 

Name Surname Gender Father’s/Spouse 
Name 

Date of Birth# Nationality Education 
Level 

Date of 
Joining 

Designation 

1 2 3 4 5 6 7 8 9 10 11 

 
 

Category 
Address 

*(HS/S/SS/US) 

Type of 
Employment 

Mobile UAN PAN ESIC IP LWF AADHAAR Bank A/c 
Number 

Bank Branch 
(IFSC) 

Present 
Address 

Permanent 

12 13 14 15 16 17 18 19 20 21 22 23 24 

 
 

Service Book No. Date of Exit Reason for Exit Mark of Identification Photo Specimen Signature/Thumb 
Impression 

Remarks 

25 26 27 28 29 30 31 

 

*(Highly Skilled/Skilled/Semi-Skilled/Un-Skilled) 
 

#Note: In case the age is between 14 to 18 years, mention the nature of work, daily hours of work and Intervals of rest in the remarks 
Column. 
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APPENDIX-VII 

 
 

Form-XVI 
[See Rule 78 (2) (a)] 

 
Muster Roll 

 

 
 

Name and address of 
contractor………………………………………………………………………………………. 

 
Name and address of establishment which contractor is carried 
on…………………………………………………... 

 
Name and location of 
work……………………………………………………………………………………………. 

 
Name and address of Principal Employer……………………………………For the month of 
fortnight……………. 

 
Sl. 
1 

Name of 
Work Man 

2 

Sex 
3 

Father’s/ 
Husband’s 

4 

Date Remark 
 

1 2 3 4 5 
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FORM B 

[See Rule 78 (2) (a)] APPENDIX-VIII 
 

FORMAT FOR WAGE REGISTER 
 

Name and address of contractor………………………………………………………………………………………. 

Name and address of establishment which contractor is carried on…………………………………………………... 

Name and location of work……………………………………………………………………………………………. 

Name and address of Principal Employer……………………………………For the month of fortnight……………. 
 

Rate of Minimum Wages and since the date.............. 

 Highly Skilled Skilled Semi-Skilled Un Skilled 

Minimum Basic     

DA     

Overtime     
 

 
Name of the Establishment  Name of Owner  LIN     Wage period 

 

From   To    (Monthly/Fortnightly/Weekly/Daily/Piece Rated) 
 

Sl. No. in 
Employee 
register 

Name Rate of 
Wage 

No. of Days 
worked 

Overtime 
hours 

worked 

Basic Special 
Basic 

DA Payments 
Overtime 

HRA Others Total 

1 2 3 4 5 6 7 8 9 10 11 12 
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Deduction Net 

Payment 
Employer Share 
PF Welfare Found 

PF ESIC Society Income Tax Insurance Others Recoveries Total 

13 14 15 16 17 18 19 20 21 22 

 
 
 
 

Receipt by Employee/Bank 
Transaction ID 

Date of Payment Remarks 

23 24 25 
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FORM C 

FORMAT OF REGISTER OF LOAN/ RECOVERIES 
 

Name of Establishment  LIN   
 

 

Sl. Number In Employee 
register 

 

Name 
 

Recovery Type 
(Damage/loss/fine/advance/loans 

 

Particulars 
 

Date of damage/Loss* 
 

Amount 

 

1 
 

2 
 

3 
 

4 
 

5 
 

6 

 
 

 

Whether show cause 
issued* 

 

Explanation heard in 
presence of* 

 

Number of Instalments 
 

First Month/Year 
 

Last Month/Year 
 

Date of Complete 
Recovery 

 

Remarks 

 

7 
 

8 
 

9 
 

10 
 

11 
 

12 
 

13 

 

 
 

*Applicable only in case of damage/loss/fine 
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Form-XVII [See Rule 78 (2) (a)] 
 

Register of wages 
 

 
 

Name and address of contractor………………………………………………………………………………………. 

Name and address of establishment which contractor is carried on…………………………………………………... 

Name and location of work……………………………………………………………………………………………. 

Name and address of Principal Employer……………………………………For the month of fortnight……………. 

 

 Amount of wages  
 

S. 
No 

 
Name of 
workman 

 
Serial no 
in the 
register of 
workman 

 
Descript 
ion/ 
nature 
of work 
done 

 
No. of 
days 
worked 

 
Units 
of 
work 
done 

 
Daily rates 
of wages/ 
piece rate 

 
Basic 
wages 

 
Dearness 
Allowance 

 
Over- 
time 

 
Other cash 
payment. 
(indicate 
nature) 

 
Total 

 
Deduction 
if any 
(indicate 
nature) 

 
Net 
amount 
paid 

 
Sig. or 
thumb 
impre 
ssion of 
the 
work 
men 

 
Initial 
contract 
or his 
represent
ative 

1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 
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Obverse (of previous page Appendix VIII) 
APPENDIX-VIIIA 

 
Wages Card No………………………… 

 
Name and Address of Contractor……………………Date of issue……………………….. 

Name and location of work………………………….Designation………………………… 

Name of workman………………………………….Month/Fortnight…………………….. 

Rate of Wages………………………………………… 
 

1  2 3 4 5 6 7 8 9 1 1 1 1 1 1 1 1 1 1 2 2 2 2 2 2 2 2 2 2 3 31 
  0  1  2  3  4  5  6  7  8  9  0  1  2  3  4  5  6  7  8  8  0   

 
Morning Rate 

 
 
 
 
 

Evening Amount 
 
 
 
 
 

Initial 
 
 
 
 
 

Received from…………………………………….the sum of Rs…………………………………………on account of my wages 
Signature 

The Wage Card is valid for one month from the date of issue 
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19/Form-XIX APPENDIX-IX 
78 (2) 

[See rule 78 (2) (b)] 
 

 
 

Wages Slip 
 

 
 
Name and address of contractor…………………………………………………………… 

Name and Father’s/Husband name of workman…………………………………………... 

Name and location of work………………………………………………………………... 

For the week/Fortnight/Month ending…………………………………………………….. 

 
1.   No. of days worked…………………………………………………………………… 

 

 
 
2.   No. of units worked in case of piece rate workers……………………………………. 

 
3.   Rate of daily wages/piece rate………………………………………………………… 

 
4.   Amount of overtime wages…………………………………………………………… 

 
5.   Gross wages payable…………………………………………………………………. 

 
6.   Deduction, if any……………………………………………………………………… 

 
7.   Net amount of wages paid……………………………………………………………. 

 
 
 
 

Initials of the contractor or his representative 
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APPENDIX-X 
 

14/Form-XIV [See 
rule 76] 

Employment Card 
 
 
Name and address of contractor…………………………………………………………… 

Name and address of establishment under which is carried………………………………. 

Name of work and location of work………………………………………………………. 

Name and address of Principal Employee………………………………………………… 

1.   Name of the workman………………………………………………………………... 
 
2.   SI. No. in the register of workman employed………………………………………... 

 
3.   Nature of employment/designation………………………………………………….. 

 
4.   Wage rate (with particulars of unit in case of piece work)………………………….. 

 
5.   Wage period………………………………………………………………………… 

 
6.   Tenure of employment……………………………………………………………… 

 
7.   Remark……………………………………………………………………………… 

 
 
 
 
 
 
 
 
 
 

Signature of Contractor 
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APPENDIX-XI 
 

FORM OF PERFORMANCE SECURITY (GUARANTEE) 
Bank Guarantee Bond 

(On Non-Judicial Stamp Paper of Rs100/-) 
 

1. In consideration of the Chairman, AAI (hereinafter called “AAI”) having offered to accept the 
terms and conditions of the proposed agreement between 
……………………………………………………………………………………………… 
[hereinafter called the said contractor(s)] for the work …………………………… (hereinafter 
“the said agreement”) having agreed to production of a irrevocable Bank Guarantee for Rs. 
….......................... (Rupees ………………………..only) as a security / guarantee from the 
Contractor (s) for compliance of his obligations in accordance with the terms and conditions 
in the said agreement. 
We ………………………………. (Indicate the name of the Bank) (hereinafter referred to as 
“the Bank”) hereby undertake to pay to the Chairman, AAI an amount not exceeding Rs. 
………………… (Rupees ………………… only) on demand by AAI. 

 
2. We ……………………………… (Indicate the name of the Bank) do hereby undertake to pay 

the amounts due to payable under this Guarantee without any demure, merely on a demand 
from AAI stating that the amount claimed is required to meet the recoveries due or likely to 
be due from the said contractor(s). Any such demand made on the Bank shall be conclusive as 
regards the amount due and payable by the Bank under this Guarantee. However, our liability 
under this guarantee shall be restricted to an amount not exceeding Rs. ……………….. 
(Rupees ……………………… only). 

 
3. We, the said Bank, further undertake to pay the Chairman, AAI any money so demanded 

notwithstanding any dispute or disputes raised by the contractor(s) inn any suit or proceeding 
pending before any court or tribunal relating thereto, our liability under this present being 
absolute and unequivocal. 

 
The payment so made by us under his bond shall be a valid discharge of our liability for 
payment there under and the contractor(s) shall have no claim against us for making such 
payment. 

 
4. We…………………………….. (Indicate the name of bank) further agree that the guarantee 

herein contained shall remain in full force and effect during the period that would be taken for 
the performance of the said agreement and that it shall continue to be enforceable till all the 
dues of AAI under or by virtue of the said agreement have been fully paid and its claims 
satisfied or discharged or till Engineer-In-Charge on behalf of AAI certified that the terms 
and conditions of the said agreement have been fully and properly carried out by the said 
contractor(s) and accordingly discharges this guarantee. 

 
5. We………………… (indicate the name of the bank) further agree with AAI that AAI shall 

have  the  fullest  liberty  without  our  consent  and  without  effecting  in  any  manner  our 
obligations hereunder to vary any of terms and conditions of the said agreement or to extend 
time of performance by the said contractor(s) from time to time or to postpone for any time or 
from time to time any of the powers exercisable by AAI against in the said contractor(s) and 
to forebear and enforce any of the terms and conditions relating to the said agreement and we 
shall not be relieved from our liability by reason of any such variation, or extensions being 
granted to the said contractor(s) or for any forbearance, act of omission on the part of AAI or 
any indulgence by the AAI to the said contractor(s) or by any such matter or thing whatsoever 
which under the law relating to securities would, but for this provision, have  effect of so 
relieving us. 
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6. This guarantee will not be discharged due to the change in the constitution of the  Bank or the 

contractor(s). 
 
7. We………………………… (Indicate the name of the bank) lastly undertake not to revoke 

this guarantee except with the previous consent of AAI in writing. 
 
8. This guarantee shall be valid upto ……………………………. unless extended on demand by 

AAI. Notwithstanding anything mentioned above, our liability against this guarantee is 
restricted  to  Rs.  ………………..  (Rupees  …………………  only)  and  unless  a  claim in 
writing is lodged within six months of the date of expiry or the extended date of expiry of this 
guarantee all our liabilities under this guarantee shall stand discharged. 

 
In presence of 

 
Witness 
1. 
2. 

 
Dated this 

 
Day of 

 
 
 
 
For and on behalf of (The Bank) 
Signature 

Name & Designation 
Authorisation No. 
Name & Place 
Bank’s Seal 

 
The above Guarantee is accepted by Airports Authority of India. For and on behalf of Airports 
Authority of India 
Signature 
Name 
Designation 
Dated 
Note : * Date of validity should be schedule date of completion + Six months. 
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APPENDIX-XI-A 
 

Format for Letter of undertaking from the Depositor to Bank 
(To be submitted along with Security Deposit / Earnest Money / Performance Guarantee to 

Airports Authority of India) 
(To be submitted in the Letter head of the firm) 

 
The Branch Manager, 
………………..Bank, 
……………………. 

 
Sub: - My / Our Bank Guarantee bearing No……..dated ……. for amount……. Issued in 

favour of Airport Authority of India A/c…………… 
 
Sir, 

 
The subject Bank Guarantee is obtained from your bank for the purpose of Security 

Deposit / Earnest Money / Performance Guarantee on account of contract awarded / to be 
awarded by M/s Airports Authority of India to me / us. 

 
I hereby authorized the Airport Authority of India in whose favour the deposit is made 

to close the subject Bank Guarantee before maturity/ on maturity toward adjustment of dues 
without any reference /consent /notice from me / our side and the bank is fully discharged by 
making the payment to Airport Authority of India. 

 
Signature of the Depositor 

 
 
 
Place: 

Date: 
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APPENDIX-XII 
 
 

LIST OF ACTS AND OMISSONS FOR WHICH FINES CAN BE IMPOSED 
 

 
 
In accordance with rule 7(v) of the AAI Contractor's Labour Regulations to be displayed prominently 
at the site of work both in English and local Language. 

 

 
 
1. Wilful insubordination or disobedience, whether alone or in combination with other. 

 
2. Theft fraud or dishonesty in connection with the contractors beside a business or property of 

 
AAI. 

 
3. Taking or giving bribes or any illegal gratifications 

 
4. Habitual late attendance. 

 
5. Drunkenness lighting, riotous or disorderly or indifferent behaviour 

 
6. Habitual negligence. 

 
7. Smoking near or around the area where combustible or other materials are locked 

 
8. Habitual Indiscipline 

 
9. Causing damage to work in the progress or to property of the AAI or of the contractor. 

 
10. Sleeping on duty. 

 
11. Malingering or slowing down work. 

 
12. Giving of false information regarding name, age, father's name, etc. 

 
13. Habitual loss of wage cards supplied by the employer's 

 
14. Unauthorised  use  of  employer's  property  of  manufacturing  or  making  of  unauthorised 

particles at the work place 

15. Bad workmanship in construction and maintenance by skilled workers which is not approved 

by the Department and for which the contractors are compelled to undertake rectifications. 

16. Making false complaints and/or misleading statements. 
 
17. Engaging on trade within the premises of the establishments. 

 
18. Any unauthorised divulgence of business affairs of the employees. 
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19. Collection  or  canvassing  for  the  collection  of  any  money  within  the  premises  of  an 

establishment unless authorised by the employer. 

20. Holding meeting inside the premises without previous sanction of the employers. 
 
21. Threatening or intimidating any workman or employer during the working hours within the 

premises. 
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APPENDIX-XIII 

 
 

Form-XVII [See Rule 78 (2) (d)] 
 

Register of Fines 
 

 
 

Name and address of contractor………………………………………………………………………………………. 

Name and address of establishment which contractor is carried on…………………………………………………... 

Name and location of work……………………………………………………………………………………………. 

Name and address of Principal Employer……………………………………………………………….……………. 

 

SI. No. Name of 
workman 

Father’s/ 
Husband’ 
s 
Name 

Designation 
n nature of 
employment 

Act or 
action for 
which 
fine 
imposed 

Date of 
Offence 

Whether 
workman 
showed 
cause 
against fine 

Name of person 
in whose 
presence 
employee’s 
explanation was 
heard 

Wage 
period 
and 
wages 
payable 

Amount 
of the 
imposed 

Date on 
which 
fine 
realised 

Remarks 

1 2 3 4 5 6 7 8 9 10 11 12 
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APPENDIX-XIV 

 
 

Form-XVII 
[See Rule 78 (2) (d)] 

Register of Deduction for Damage or Loss 
 

 
 

Name and address of contractor………………………………………………………………………………………. 

Name and address of establishment under which contract is carried on…………………………………………………... 

Name and location of work……………………………………………………………………………………………. 

Name and address of Principal Employer……………………………………………………………….……………. 

 

SI. 
No. 

Name 
of 
workma
n 

Father’s 
Husband’ 
s Name 

Designation 
/nature of 
employment  

Particular 
of 
Damages 
or Loss 

Date of 
damag
es or 
loss 

Whether 
workman 
showed 
cause 
against 
deduction 

Name of 
person in 
whose 
presence 
employee’s 
explanation 
was heard 

Amount 
of 
deductio
n 
imposed 

No. of 
install 
ments 

Date of 
recovery 

 
 
 
 
Remark 

First 
Instal 
ment 

Last 
Instal 
ment 

1 2 3 4 5 6 7 8 9 10 11 12 13 
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APPENDIX-XV 

 
 

Form-XXII 
[See Rule 78 (2) (d)] 

Register of Advances 
 

 
 

Name and address of contractor………………………………………………………………………………………. 

Name and address of establishment under which contract is carried on…………………………………………………... 

Name and location of work……………………………………………………………………………………………. 

Name and address of Principal Employer……………………………………………………………….……………. 

 

SI. 
No. 

Name 
of 
workma
n 

Father’s 
Husband’ 
s Name 

Designation 
/nature of 
employmen 
t 

Wage 
period 
and 
wages 
payable 

Date 
and 
amount 
of 
advanc
e paid 

Purpose 
for which 
advance 
paid 

Number of 
installment 
by which 
advance to 
be repaid 

Date and 
amount 
of each 
installme
nt repaid 

Date 
on 
which 
last 
install 
ment 
was 
repaid 

 
 
 
 
Remark 

1 2 3 4 5 6 7 8 9 10 11 
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APPENDIX-XVI 

 

 
 
 

Form-XXIII [See Rule 78 (2) (e)] 
 

Register of Overtime 
 

 
 

Name and address of contractor………………………………………………………………………………………. 

Name and address of establishment under which contract is carried on…………………………………………………... 

Name and location of work……………………………………………………………………………………………. 

Name and address of Principal Employer……………………………………………………………….……………. 

 

S. 
N 
o 

Name of 
workme
n 

Father’s/ 
Husbands 
Name 

Sex Designation/ 
nature of 
employment 

Date on 
which 
overtime 
worked 

Total overtime 
worked at 
project in case 
of piece rate 

Normal 
rate of 
wages 

Overtime 
rate of 
wages 

Overtim 
e 
earning 

Rate on which 
overtime paid 

Remarks 

1 2 3 4 5 6 7 8 9 10 11 12 
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NOTICE FOR APPOINTMENT OF ARBITRATOR 

[Refer Clause 25] 

APPENDIX-XVII 

 
To 

……………………………….. 
……………………………….. 
……………………………….. 

 
Dear Sir, 

In terms of clause 25 of the agreement, particular of which are given below, I/we hereby give notice to 
you to appoint an arbitrator for settlement of disputes mentioned below: 

 
1.  Name of applicant 
2.  Whether applicant is Individual/Prop. Firm /Partnership Firm/Ltd. Co. 
3.  Full address of the applicant. 
4.  Name of the work and contract number in which arbitrator sought. 
5.  Name of the office which entered into contract. 
6.  Contract amount in the work. 
7.  Date of contract. 
8.  Date of initiation of work. 
9.  Stipulated date of completion of work. 
10. Actual date of completion of work (if completed). 
11. Total number of claim made. 
12. Total amount claimed. 
13. Date of intimation of final bill (if work is completed). 
14. Date of payment of final bill (if work is completed). 
15. Amount of final bill (if work is completed). 
16. Date of request made to ED for decision. 
17. Date of receipt of ED’s decision. 
18. Date of appeal. 
19. Date of receipt of decision on our appeal. 

 
 

Specimen signature of the applicant 
(Only the person/authority who 

Signed the contract should sign) 
 

I/We certify that the information given above is true to the best of my/our knowledge. I/We enclose following 
documents. 

 
1. Statement of claims with amount of claims. 
2. 
3. 
4. 

 
Yours faithfully 

 

(Signature) 

Copy to: 
1. The Engineer-in-charge …………………., 

………………………… 
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APPENDIX -XVIII 
 

 
 

INTEGRITY PACT 
 

The integrity pact shall be signed by both the parties in the following format 
 

“This Pact made this ……..day of …… between Airports Authority of India, a body 
corporate constituted by the Central Government under the Airports Authority of 
India Act,1994 and having its Corporate Office at Rajiv Gandhi Bhawan, New Delhi, 
and offices at ………….in India, hereinafter called the Authority (which term shall 
unless excluded by or is repugnant to the context, be deemed to include its Chairman, 
or Member, Executive Directors, Airport Directors, officers or any of them specified 
by the Chairman in this behalf, and shall also include its successors and assigns) of 
the one part 

AND 
……represented  by  ………  of  the  other  part,  hereinafter  called  the 
“Bidder/Contractor “(which term shall unless excluded by or is repugnant to the 
context be deemed to include its heirs, representatives, successors and assigns of the 
Bidder/ Contractor) 
WHEREAS the Authority intends to award, under laid down organizational 
procedures, tender/ contract for ………………….The Authority, while discharging its 
functions on business principles, values proper compliance with all relevant laws and 
regulations, and the principles of natural ,justice, ethics, equity, fairness and 
transparency in its relations with the Bidders/ Contractors. 

 
WHEREAS the Authority is desirous to make its business mechanism more 
transparent, thus to ensure strict adherence of the aforesaid objectives/goals, the 
Authority hereby  adopts  the  instrument  developed  by the  renowned  international 
non‐governmental organization “Transparency International” (T I ) headquartered in 

                  Berlin ( Germany ). The Authority will appoint an Independent External Monitor 

(IEM) who will monitor the tender process and the execution of the contract for 
compliance with the principles mentioned above. 

 
AND   WHEREAS   the   Bidder   is   submitting   a   tender   to   the   Authority   for 
……………………. In response to the NIT (Notice Inviting Tender) dated ……… 
Contractor is signing the contract for execution of ……NOW, therefore, To avoid all 
forms of corruption by following a system that is fair, transparent and free from any 
influence/prejudiced dealings prior to, during and subsequent to the currency of the 
contract to be entered into with a view to Enabling the Authority to obtain the desired 
said stores/equipment/execution of works at a competitive price in conformity with 
the defined specifications by avoiding the high cost and the distortionary impact of 
corruption on public procurement, and Enabling Authority to abstain from bribing or 
indulging  in  any  corrupt  practice  in  order  to  secure  the  contract  by  providing 
assurance to them that their competitors will also abstain from bribing and other 
corrupt practices and the Authority will commit to prevent corruption, in any form, by 
its officials by following transparent procedures. The parties hereto hereby agree to 
enter into this Integrity Pact and agree as follows: 
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1. Commitments of the Authority; 

 
1.1 The Authority undertakes that no official of the Authority, connected directly or 

indirectly with the contract, will demand, take a promise for or accept, directly or 
through intermediaries, any bribe, consideration, gift, reward, favour or any 
material or immaterial benefit or any other advantage from the BIDDER, either 
for  themselves  or  for  any  person,  organization  or  third  party  related  to  the 
contract in exchange for an advantage in the bidding process, bid evaluation, 
contracting or implementation process related to the contract. 

1.2 The Authority will, during the pre‐contact stage, treat all BIDDERs alike, and 
                   will provide to all BIDDERs the same information and will not provide any such 

information to any particular BIDDER which could afford an advantage to that 
particular BIDDER in comparison to other BIDDERs. 

 
1.3 All the officials of the Authority will report to the appropriate authority office any 

attempted or completed breaches of the above commitments as well as any 
substantial suspicion of such a breach. 

  
1.4 In case any such preceding misconduct on the part of such official(s) is reported 

by the BIDDER to the Authority with full and verifiable facts and the same is 
prima facie found to be correct by the Authority, necessary disciplinary 
proceedings, or any other action as deemed fit, including criminal proceedings 
may be initiated by the Authority and such a person shall be debarred from 
further dealings related to the contract process. In such a case while an enquiry is 
being conducted by the Authority the proceedings under the contract would not 
be stalled. 

 
2. Commitments of Bidders/Contractor. 

 
The Bidder/Contractor commits itself to take all measures necessary to prevent 
corrupt practice, unfair means and illegal activities during any stage of its bid or 
during any pre‐contract or post‐contract stage in order to secure the contract or in                   

furtherance to secure it and in particular commit itself to the following. 
2.1 The  Bidder/Contractor  will  not  offer,  directly  or  through  intermediaries,  any 

bribe, gift, consideration, reward, favour, any material or immaterial benefit or 
other advantage, commission, fees, brokerage or inducement to any official of the 
Authority, connected directly or indirectly with the bidding process, or to any 
person, organization or third party related to the contract in exchange for any 
advantage in the bidding, evaluation, contracting and implementation of the 
contract. 

 
2.2 The Bidder/Contactor further undertakes that it has not given, offered or promised 

to give, directly or indirectly any bribe, gift, consideration, reward, favour, any 
material or immaterial benefit or other advantage, commission, fees, brokerage or 
inducement to any official of the Authority or otherwise in procuring the Contract 
or  forbearing  to  do  or  having  done  any  act  in  relation  to  the  obtaining  or 
execution of the contract or any other contract with the Authority for showing or 
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For bearing to show favour or dis-favour to any person in relation to the contract 
or any other contract with the Authority. 

 
2.3 The Bidder / Contactor has not entered and will not enter with other bidders into 

any undisclosed agreement or understanding, whether formal or informal. This 
applies in particular to prices, specification, certifications, subsidiary contracts, 
submission or non‐submission of bids or any actions to restrict competitiveness or                         
to introduce cartelization in the bidding process. 

 
2.4 The Bidder/Contractor shall, when presenting his bid, disclose the name and 

address of agents and representatives and Indian BIDDERs shall disclose their 
foreign principals or associates. 

 
2.5 The Bidder/Contactor shall when presenting his bid disclose any and all the 

payments he has made or, is committed to or intends to make to agents/brokers or 
any other intermediary, in connection with this bid/contract. 

 
2.6 The Bidder/Contractor further confirms and declares to the Authority that the 

BIDDER  is  the  original  manufacturer/integrator/  authorized  government 
sponsored export entity of the stores and has not engaged any individual or firm 
or company whether Indian or foreign to intercede, facilitate or in any way to 
recommend to the Authority or any of its functionaries, whether officially or 
unofficially to the award of the contract to the BIDDER, nor has any amount been 
paid, promised or intended to be paid to any such individual, firm or company in 
respect of any such intercession, facilitation or recommendation. 

 
2.7 The Bidder/Contractor, either while presenting the bid or during pre‐contract  

negotiations or before signing the contract, shall disclose any payments he has made                               
or has committed to or intends to make to officials of the Authority or their family 
members, agents, brokers or any other intermediaries in connection with the 
contract and the details of services agreed upon for such payments. 

2.8 The  Bidder/Contractor  will  not  collude  with  other  parties  interested  in  the 
contract to impair the transparency, fairness and progress of the bidding process, 
bid evaluation, contracting and implementation of the contract. 

 
2.9 The Bidder/Contractor will not accept any advantage in exchange for any corrupt 

practice, unfair means and illegal activities. 
 
2.10 The Bidder / Contactor shall not use improperly, for purposes of competition or 

personal gain ,or pass on to others, any information provided by the Authority as 
part  of  the  business  relationship,  regarding  plans,  technical  proposals  and 
business details, including information contained in any electronic data carrier. 
The Bidder / Contractor also under takes to exercise due and adequate care lest 
any such information is divulged. 

 
2.11 The Bidder/Contractor will inform to the Independent External Monitor. 

i) If he receives demand for an illegal/undue payment/benefit. 
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ii) If he comes to know of any unethical or illegal payment/benefit. 

iii) If he makes any payment to any Authority’s associate(s) 

2.12 The Bidder/Contactor commit to refrain from giving any complaint directly or 
through any other manner without supporting it with full and verifiable facts. 

 
2.13 The Bidder/Contactor shall not instigate or cause to instigate any third person to 

commit any of the actions mentioned above. 
 
2.14 If the Bidder/Contractor or any employee of the Bidder/Contractor or any person 

acting on  behalf  of the  Bidder/  Contractor,  either directly or indirectly,  is  a 
relative of any of the officers of the Authority, or alternatively, if any relative of 
an officer of the Authority has financial interest/stake in the Bidder’s/Contractor’s 
firm, the same shall be disclosed by the Bidder/Contractor at the time filing of 
tender. The term ‘relative’ for this purpose would be as defined in Section 6 of 
the Companies Act 1956. 

 
2.15 The Bidder/Contractor shall not lend to or borrow any money from or enter into 

any monetary dealings or transactions, directly or indirectly, with any employee 
of the Authority. 

 
2.16 That if the Bidder/ Contractor, during tender process or before the award of the 

contract or during execution of the contract/work has committed a transgression 
in violation of section 2 or in any other form such as to put his reliability or 
credibility as Bidder/Contractor into question, the Authority is entitled to 
disqualify him from the tender process or to terminate the contract for such 
reason and to debar the BIDDER from participating in future bidding processes. 

 
3. Previous Transgression 

 
3.1 The Bidder/Contractor declares that no previous transgression occurred in the last 

three years immediately before signing of this Integrity Pact, with any other 
company in any country in respect of any corrupt practices envisaged hereunder 
or with any Public Sector Enterprise in India or any Government Department in 
India that could justify Bidders’s exclusion from the tender process. 

 
3.2 The Bidder/Contractor agrees that if it makes incorrect statement on this subject, 

he can be disqualified from the tender process or the contract, if already awarded, 
can be terminated for such reason and he may be considered for debarment for 
future tender/contract processes. 

 
3.3 That the Bidder/Contractor undertakes to get this Pact signed by the subcontractor 

( s) and associate(s) whose value of the work contribution exceeds Rs 0.5 Cr. 
(Rupees zero point five Cr.) and to submit the same to the Authority along-with 
the tender document/ contract before contract signing. 

 
3.4. That sub-contractor(s)/ associate(s) engaged by the Contractor, with the approval 

of the Authority after signing of the contract, and whose value of the work 
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contribution exceeds Rs 0.5 Cr. (Rupees Zero point five Cr.) will be required to 
sign this Pact by the Contractor, and the same will be submitted to the Authority 
before doing/ performing any act/ function by such subcontractor(s) / associate(s) 
in relation to the contract/ work. 

 
3.5 That the Authority will disqualify from the tender process all Bidder(s) who don’t 

sign this Pact or violate its provisions or fails to get this Pact signed in terms of 
policy of authority 

 
3.6 That if the Contractor(s) does/ do not sign this Pact or violate its provisions or 

fails  to  get  this  Pact  signed  in  terms  of  policy  of  authority.  Authority  will 
terminate the contract and initiate appropriate action against such Contractor(s). 

 
4. Earnest Money, Security Deposit, Bank Guarantee, Draft, Pay order or any 

other mode    and    its    validity    i/c    Warranty    Period,    Performance 
Guarantee/Bond. 

 
While submitting bid, the BIDDER shall deposit an EMD/SD/BG/DRAFT/PAY 
ORDER ETC I/C WARRANTY PERIOD, PG/BOND, VALIDITY etc. , which is 
as per terms and conditions and details given in NIT / tender documents sold to 
the Bidders. 

 
5. Sanctions for Violations/Disqualification from tender process and exclusion 

from future Contacts. 
 
5.1 Any breach of the aforesaid provisions by the BIDDER or any one employed by 

it or acting on its behalf (whether with or without the knowledge of the BIDDER) 
shall  entitle  the  Authority  to  take  all  or  any  one  of  the  following  actions, 
wherever required: 

 
i) To immediately call off the pre contract negotiations without assigning any 

reason or giving any compensation to the BIDDER. However, the 
proceedings with the other BIDDER(s) would continue. 

 
ii)     To immediately cancel the contract, if already signed, without giving any 

compensation to the BIDDER. 
 

iii) If the Authority has disqualified / debarred the Bidder from the tender 
process prior to the award under section 2 or 3 or 4, the Authority is entitled 
to forfeit the earnest money deposited/bid security. 

 
iv) To recover all sums already paid by the Authority, and in case of an Indian 

BIDDER with interest thereon at 2% higher than the prevailing Prime 
Lending Rate of State Bank of India, while in case of a BIDDER from a 
country other than India with interest thereon at 2% higher than the LIBOR. 
If any outstanding payment is due to the BIDDER from the Authority in 
connection with any other contract or any other stores, such outstanding 
payment could also be utilized to recover the aforesaid sum and interest. 
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v) To en-cash the advance bank guarantee and performance bond/warranty 
bond,  if  furnished  by  the  BIDDER,  in  order  to  recover  the  payments, 
already made by the BUYER, along with interest. 

 
vi) To cancel all or any other Contracts with the BIDDER. The BIDDER shall 

be liable to pay compensation for any loss or damage to the Authority 
resulting from such cancellation/rescission and the Authority shall be 
entitled to deduct the amount so payable from the money(s) due to the 
BIDDER. 

 
vii)   To debar the BIDDER from participating in future bidding processes for a 

minimum period of three years, which may be further extended at the 
discretion of the Authority. 

 
viii)  To recover all sums paid in violation of this Pact by BIDDER(s) to any 

middleman or agent or broker with a view to securing the contract. 
 

i) In case where irrevocable Letters of Credit have been received in respect of 
any contact signed by the Authority with the BIDDER, the same shall not 
be opened. 

 
ii) Forfeiture of Performance Bond in case of a decision by the BUYER to 

forfeit the same without assigning any reason for imposing sanction for 
violation of this Pact. 

 
iii) That if the Authority have terminated the contract under section 2 or 3 or 4 

or if the Authority is entitled to terminate the contract under section 2 or 3 
or 4, the Authority shall be entitled to demand and recover from the 
contractor damages equivalent to 5% of the contract value or the amount 
equivalent to security deposit or performance bank guarantee, whichever is 
higher. 

 
iv) That the Bidder / Contractor agrees and undertakes to pay the said amount 

without protest   or   demur   subject   only   to   condition   that   if   the 
Bidder/Contractor  can  prove  and  establish  to  the  satisfaction  of  the 
Authority that the disqualification / debarment of the bidder from the tender 
process or the termination of the contract after award of the contract has 
caused no damage to the Authority. 

 
5.2 The Authority will be entitled to take all or any of the actions mentioned at para 

5.1 above. 
 
5.3 (i) to (xii) of this Pact also on the Commission by the BIDDER or any one 

employed by it or acting on its behalf (whether with or without the knowledge of 
the BIDDER), of an offence as defined in Chapter IX of the Indian Penal code, 
1860 or Prevention of Corruption Act, 1988 or any other statute enacted for 
prevention of corruption. 
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5.4 That if the Bidder/Contractor applies to the Authority for premature revocation of 

the debarment and proves to the satisfaction of the Authority that he has installed 
a suitable and effective corruption prevention system and also restored/recouped 
the damage, if any, caused by him, the Authority may, if thinks fit, revoke the 
debarment prematurely considering the facts and circumstances of the case, and 
the documents/evidence adduced by the Bidder/Contractor for first time default. 

 
5.5 That a transgression is  considered to have occurred if the Authority is fully 

satisfied with the available documents and evidence submitted along with 
Independent External Monitor’s recommendations/suggestions that no reasonable 
doubt is possible in the matter. 

 
5.6 The decision of the Authority to the effect that a breach of the provisions of this 

Pact has been committed by the BIDDER shall be final and conclusive on the 
BIDDER. However, the BIDDER can approach the Independent External 
Monitor(s) appointed for the purpose of this Pact. 

6. 
Allegations against Bidders/Contractors/ Sub‐Contractors/ Associates: 
 
That if the Authority receives any information of conduct of a Bidder/ Contractor 
or Sub- Contractor or of an employee or a representative or an associate of the 
Bidder, Contractor or Sub- Contractor which constitute corruption, or if the 
Authority has substantive suspicion in this regard, the Authority will inform the 
Vigilance Department for appropriate action. 

 
7. Independent External Monitor(s), 

 
7.1. That the Authority has appointed competent and credible Independent External 

Monitor(s) for this Pact. 
 
7.2 The task of the Monitor(s) is to review independently and objectively, whether 

and to what extent the parties comply with the obligations under this Pact. He will 
also enquire into any complaint alleging transgression of any provision of this 
Pact made by the Bidder, Contractor or Authority. 

 
7.3. That the Monitor(s) is not subject to any instructions by the representatives of the 

parties and would perform his functions neutrally and independently. He will 
report to the Chairperson of the Board of the Authority. 

 
7.4 That the Bidder / Contractor accepts that the Monitor(s) has the right to access 

without restriction to all project documentation of the Authority including that 
provided by the Bidder/Contractor. The Bidder/Contractor will also grant the 
Monitor, upon his request and demonstration of a valid interest, unrestricted and 
unconditional access to his project documentation including minutes of meeting. 
The same is applicable to Sub - Contractors and Associates. The Monitor is under 
obligation to treat the information and documents of the Authority and Bidder/ 
Contractor / Sub- Contractors/ Associates with confidentiality. 
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7.5. That as soon as the Monitor notices, or believes to notice, a violation of this Pact, 
he will so inform the management of the Authority and request the management 
to  discontinue  or  heal  the  violation,  or  to  take  other  relevant  action.  The 
Monitor(s) can in this regard submit his recommendations/ suggestions. Beyond 
this, the Monitor(s) has no right to demand from the parties that they act in a 
specific manner, refrain from action or tolerate action. 

 
7.6 That the Authority will provide to the Monitor(s) sufficient information about all 

meetings among the parties related to the project provided such meetings could 
have an impact on the contractual relations between the Authority and the 
Contractor / Bidder. The parties offer to the Monitor(s) the option to participate in 
such meetings. 

 
7.7 That the Monitor(s) will submit a written report to the Chairperson of the Board 

of the Authority within 2 weeks from the date of reference or intimation to him 
by the Authority and, should the occasion arise, submit proposals for correcting 
problematic situations. 

 
7.8 That  if  the  Monitor(s)  has  reported  to  the  Chairperson  of  the  Board  a 

substantiated suspicion of an offence under relevant Anti- Corruption Laws of 
India and the Chairperson has not, within reasonable time, taken visible action to 
proceed against such offence or reported it to the Vigilance Department, the 
Monitor may also transmit this information directly to the Central Vigilance 
Commissioner, Government of India. 

 
7.9 The word ‘Monitor’ would include singular and plural. 

 
8. Facilitation of Investigation. 

 
In case of any allegation of violation of any provisions of this Pact or payment of 
commission, the Authority or its agencies shall entitled to examine all the 
documents including the Books of Accounts of the BIDDER and the BIDDER 
shall provide necessary information and documents in English and shall extend 
all possible help for the purpose of such Examination. 

 
9. Law and Place of Jurisdiction. 

 
That  this  Pact  is  subject  to  provisions  under  Indian  Law.  The  place  of 
performance and jurisdiction is the Corporate Headquarter /the Regional 
Headquarter / office of the Authority, as applicable. 

 
10. Other Legal Actions 

 
10.1 That the changes and supplements as well as termination notice need to be made 

in writing. 
 
10.2 That if the Bidder / Contractor are a partnership or a consortium, this Pact must 

be signed by all the partners and consortium members or their authorized 
representatives. 
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11. Pact duration (Validity) 

 
11.1 That this Pact comes into force when both the parties have signed it. It expires for 

the Contractor 12 months after the final payment under the respective contract, 
and for all other Bidders 3 months after the contract is awarded. 

 
11.2. That if any claim is made / lodged during this period, the same shall be binding 

and continue to be valid despite the lapse of this Pact as specified herein before, 
unless it is discharged/determined by Chairman of the Authority. 

 
11.3 That should one or several provisions of this Pact turn out to be invalid; the 

remainder of this Pact shall remain valid. In this case, the parties will strive to 
come to an agreement to their original intentions. 

 
12. Company Code of Conduct 

 
Bidders are also advised to have a company code of conduct (clearly rejecting the 
use of brides and other unethical behaviour) and a compliance program for the 
implementation of the code of conduct throughout the company. 

 
13. The parties hereby sign this Integrity Pact at    on 

 
 
 

Buyer 
Name of the Officer 
Designation 
Dept./Ministry/PSU 
Witness 

 
1.      

 
2.   

 
Bidder 

 
CHIEF EXECUTIVE OFFICER 
Witness 
1.    

 
2.    
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APPENDIX-XIX 
 

 
 

(To be filled by Contractor) 
(CLAUSE-47) 

 
Ratio of direct payment to the specialized : …% of the net payment to be made to Specialized 
agency in case of composite contract   agency 

 
 
 
 
 

Sl. Sub-head Nature of work %  of  the  net  payment  to  be 
made to Specialized agency 

1 Sub-head I   
    
    
    

 
 

Note: 
 

1. NIT approving authority must ensure that all sub-heads of works are covered in above table. 
The bidder must indicate percentage payable to specialized agency in case of all sub-heads. 

2. If % is not filled in by the contractor against one or more subhead in this schedule, then 75% of 
the net payment admissible as per AAI for the subhead under consideration shall be paid directly to 
specialized agency in case of composite contract. 
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SCHEDULES 

 
 

SCHEDULE `A’ 
 
 

All rates shall be quoted in the format provided and no other format is acceptable.  The price bid has been 
Given as a standard BOQ format at Page no.- Sch. 1, Schedule A with the tender document, then the same 
is to be downloaded and to be filled by all the bidders.  Bidders are required to download the BOQ file, 
open it and complete the white coloured (unprotected) cells with their respective financial quotes and other 
details (such as name of the bidder).  No other cells should be changed.  Once the details have been 
completed, the bidder should save it and submit it online, without changing the File name.  if the BOQ file 
is found to be modified by the bidder, the bid will be rejected and EMD shall be forfeited. 

 

 
 

SCHEDULE `B’ 
 

Schedule of materials to be issued to the contractor. 
 

 
 

Sl. No. Description of Item Quantity Rates in figures & 
words at which the 

material will be 
changed to the 

contractor 

Place of Issue 

1 2 3 4 5 
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SCHEDULE `C’ 

 
Tools and plants to be hired to the contractor. 

 

 
 

Sl. No. Description Hire charges per day Place of Issue 
1 2 3 4 

    

 

 
 

SCHEDULE `D’ 
 

 
Extra schedule for specific requirements/ documents for the work, if any. Not Applicable 

 
SCHEDULE `E’ 

 

 
Reference to General Condition of contract 
 
Name of work   “Annual Maintenance Contract for Integrated pest Management 

Services at New Terminal Building, Allahabad during 2018-19.” 
 
Estimated cost of work ` 6,06,000.00    
i. Earnest Money ` 12,120.00 

ii Performance Guarantee: Not applicable 

iii   Security deposit: 10% of contract value  

iv. Defect liability period 1 year (12 months) 
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SCHEDULE `F’ 
 
 

GENERAL RULES & DIRECTION 
 

Officer inviting tender : Assistant General Manager (Engg- Civil)  
 
 
       Definitions: 

Office inviting tender                                     :  CATC, Bamrauli, Allahabad 
 

2(v)Engineer-in-Charge                                 :   Deputy General Manager (Engg - Civil) 
2(viii)   Accepting Authority                         :  Competent Authority as per DOP 
2(x)  Percentage on cost materials & 

Labour to cover all overheads & 
Profits 15% 

2(xi) Standard schedule of rates DSR 2016, with up to date correction slips as on last  
  date of submission of tenders & market rates. 
2(xii) Department AAI, Engineering 

 
 

Clause 1 
 

(i) Time allowed for submission of 
Performance Guarantee from the date of 
issue of letter of acceptance 

 
NA 

(ii) Maximum allowable period of extension NA 

 
Clause 2 

 
i.  Authority for fixing compensation 

under Clause 2 

Competent Authority as per DOP 

 
Clause 2A 

 
Whether Clause 2A shall be applicable No 

 
 
 
Clause 5 

 
 Number of days from the date of issue of letter of 

acceptance for reckoning date of   start 
 10  Days 
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Mile Stone(s) as per table given below: 

 
Sl. 
No. 

Description of Milestones 
(Physical) 

Time allowed 
in days (from date of 

start) 

Amount to be 
withheld in case of non 

achievement of 
milestone 

    

    
  

 
 

    
 

Time allowed for execution of work. :     
Authority to decide: 
i. Extension of time…………………..Engineer-in-

Charge. 
ii. Rescheduling of milestone ………..ED (Engg) 
iii. Shifting of date of start in case of delay in 

handing over of site……..ED (Engg) 
 

Clause 6, 6A 

4 Months 

 
Clause applicable – (6 or 6A) :         6A  

 
Clause 7 

 
Gross work to be done together with net 
payment/adjustment of advances for material 
collected, if any since the last such payment for 
being eligible to interim payment. 

 
Monthly

 
Clause 10A                                                                                   Not Applicable 

 
Testing equipment to be provided by the contractor at site lab 
All the Testing equipment’s required for conducting test for building/ pavement works as per CPWD, 
Morth, IRC and AAI specifications as  applicable. 

 
Clause 10 B(II) 

 
Whether Clause 10B(II) shall be 
applicable 

Yes/No 
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Clause 10C: Applicable/ Not Applicable 

 
 
 

Clause 10 CA 

 
 

*Note: 
1. Includes cement component used in RMC brought at site from outside approved RMC plants, if any. 
2. Base price and its corresponding period of all the materials covered under clause 10CA is to 

be mentioned at the time of approval of NIT. In case of recall of tenders, the base price may be 
modified 

     by adopting latest base price and its corresponding period 
 

  

Materials  covered  under  this 
Clause 

Nearest Material (other than 
cement*, reinforcement bars, 
structural steel & Bitumen) 
for which All India Wholesale 
Price index is to be followed 

Base price and its 
corresponding period of all the 
materials covered under clause 
10CA 
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Clause 10 CC 
 

Clause 10CC to be applicable in contracts with 
stipulated period of completion exceeding the period 
shown in next column 

 

NA 

      
   Schedule of component of other materials, Labour, POL etc. For price escalation. 
 

Component of civil (except material covered under clause 10 CA) / Electrical construction materials 
express as percentage total value of work …………. ……Xm …….%. 

Component of labour , expressed as % of total value of 

work………Y…........%. Component of POL , expressed as % of total value of 

work…………Z………% 

Note : Xm …..% should be equal to (100) – (material covered under clause 10 CA i.e. cement, steel 
and other materials specified in clause 10 CA + component of labour + component of POL). 

     base price and its corresponding period. 
 
 
 

Clause 11 
 

Specification to be followed for execution of work   a)  “CPWD Specification 2009, Vol. I to II with 
upto date correction slips, MORTH or other 
specification as applicable. 

b) Technical specification. 
c)  Manufacturer’s Specification. 

 
 

Clause 12 
 

12.2 
& 

12.3 

Deviation  limit  beyond  which  clauses 
12.2  &  12.3  shall  apply  for  building 
work  above  plinth  level  or  1.2  Mtrs. 
Above ground level 

 
30% (Thirty Percent) 

12.5 Deviation  limit  beyond  which  clauses 
12.2 & 12.3 shall apply for foundation 
work 

 
100% ( Hundred Percent) 
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Clause 16 

 
 
 
 

Competent Authority for deciding 
reduced rates                              

DGM (Engg-Civil)/Jt. GM  (Engg-Civil)

 
 
 
 

Clause 18                                                                                         Not Applicable 
 

 
 

Mandatory machinery, tools & plants to be deployed by the contractor at site: 
 

To be provided as per NIT and other Machinery required for timely completion of work. 
 

 
 

Clause 25 
 

Place of Arbitration :  Allahabad
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Clause 36(1) 

 
Requirement of Technical Representative(s) and recovery rate 

 
Sl. 
No. 

Minimum 
Qualification of 

Technical 
Representative 

Discipline Designation 
(Principal 
Technical 

representative
) 

 

M
in

im
um

 
E

xp
er

ie
nc

e 

 

N
um

be
r 

Rate at which recovery shall 
be made from the contractor 
in the event of not fulfilling 
provision of clause 36 

Figures 
Rs.  

Words 

1.   Supervisor   10th pass     1 Years 1   ` 600/day   Rupees Six 
hundred per day 

2.        

3.        

4.        

5.        

a. Assistant Engineers retired from Government services that are holding Diploma will be treated at 
par with Graduate Engineers. 

b. Diploma holder with minimum 10 year relevant experience with a reputed construction company 
can be treated at par with Graduate Engineer for the purpose of such deployment subject to the 
condition that such diploma holder should not exceed 50% of requirement of degree engineers 

 
Clause 37 
License Fee for unpaved & paved land Rs. 810 / sqm / annum & Rs. 972/ sqm / annum 

 
Clause 41(b) 
Integrity Pact applicable Not Applicable 
 
Clause 42 

 
(i) Schedule/statement for determining theoretical 

quantity of cement & bitumen on the basis of Delhi 
Schedule of Rates 

DSR 2016 printed by C.P.W.D with up- 
to-date correction slips till last date of 
submission of tender, technical 
specifications & BOQ. 

(ii) Variations permissible on theoretical quantities  
a. Cement   for   works   with   estimated   cost   put   to 

tender not more than Rs.5 lakhs. 
3% plus/minus 

 For works with estimated cost put to tender more 
than Rs.5 lakhs 

2% plus/minus 

b. Steel Reinforcement and structural steel section for 
each diameter, section and category 

2% plus/minus 

c. Bitumen 2.5% plus only & NIL on minus side 
d. All other materials  
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RECOVERY RATES FOR QUANITITES BEYOND PERMISSIBLE VARIATION 
 

 
 

Sl. 
No. 

Description of items Rates in figures and words at which recovery shall be 
made from the contractor 

  Excess  beyond  permissible 
variation 

Less use beyond the 
permissible variation* 

1. Cement   
2. Steel reinforcement   
3. Structural Sections   
4. Bitumen issued free   
5. Bitumen issued at 

stipulated fixed price 
  

 
* Provided work is considered technically sound. Otherwise work has to be re-executed as per 

direction of Engineer-in-charge 
 

 
 

Clause 48 
 

Escrow Account: Applicable / Not applicable. 
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Annexure to clause 
34 (x) Annexure to clause 34 (x) showing quantities of materials for areas of surfacing to be 
considered for working out minimum period for which hire charges of road roller are to be 
recovered. 

 

Sl. No. Material of surfacing Quantity or 
areas1. Consolidation of earth subgrade 1860 Sq.m 

2. Consolidation of stones soling 15 cm to 22.5 cm thick 170 Cu.m 

3. Consolidation of brick soling 10 cm to 20 cm thick 230 Cu.m 

4. Consolidation of wearing coat of stone ballast 7.5 cm to 11.5 cm thick 30 Cu.m 

5. Consolidation of wearing coat of brick ballast 10 cm thick 60 Cu.m 

6. Spreading and consolidation of red bajri 6mm 1860 Sq.m 

7. Painting one coat using stone aggregate 12.5mm nominal size  

 (a) @ 1.65 m3 per 100 m2 and paving bitumen A-90 or S-90@2.25 
Kg per m2   or 

 

 (b) @ 1.50 m3 per 100 m2 and bitumen emulsion or Road tar @2.25 
Kg per m2 

930 Sq.m. 

8. Painting two coats using  

 (a) For first coat, stone aggregate 12.5 mm nominal size  

 (i) @ 1.50 m3 per 100 m2 and paving bitumen A-90 or S-90@2 Kg 
per m2   or 

 

 (ii)   @ 1.35 m3 per 100 m2 and bitumen emulsion @2 Kg per m2 600 
Sq.m.   or 

 

 (iii)  @ 1.25 m3 per 100 m2 with road tar @2.25 Kg per m2 600 Sq.m. 

 (b) For 2nd Coat, stone aggregate 10 mm nominal size 0.9 Cum. per 
100Sq.m with 

 

 (i) 1kg of paving bitumen A-90 or S-90 or bitumen emulsion per Sqm. 
or 

 

 (ii) 1.25 Kg. of road tar, per Sq.m. 600 Sq.m. 600Sq.m. 

9. Re-painting with stone aggregate 10 mm nominal size 0.9 Cu.m. per 
100 Sq.m. with 

 

 (i) 1kg of paving bitumen A-90 or S-90 per Sq.m. ;k or  
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 (ii)1.25 kg of bitumen emulsion per Sq.m. 1670 Sq.m. 1670 Sq.m. 
10. 2 cm premix carpet surfacing using 2.4 m3 of stone aggregate 10 mm nominal 

size per 100 m2 and binder including tack coat, the binder being  hot  cut  back 
bitumen  or  bitumen  emulsion  in  specified quantities. 

930 Sq.m 

11. 2.5 cm premix carpet surfacing using 3 m3 of stone aggregate 10 mm nominal 
size per 100 m2and binder including tack coat, the binder being  hot  cut  back 
bitumen  or  bitumen  emulsion  in  specified quantities. 

930 Sq.m 

12. 4 cm thick bitumen concrete surfacing using stone aggregate 3.8 Cu.m. 
(60%20mm nominal size and 40% 12.5 mm nominal size) per 100m2 and coarse 
sand 1.9 Cu.m. per 100m2 and hot cut back bitumen over a tack coat of hot cut 
back bitumen. 

460 Sq.m. 

13. 5 cm thick bitumen concrete surfacing using stone aggregate 4.8 Cu.m. 
(60%25 mm nominal size and 40% 20 mm nominal size) per 100m2 and 
coarse sand 2.4 Cu.m. per 100m2 and hot cut back bitumen over a tack coat of 
hot cut back bitumen. 

370 Sq.m. 

14. 6 cm thick bitumen concrete surfacing using stone aggregate 5.8 Cu.m. 
(60%40 mm nominal size and 40% 25 mm nominal size) per 100m2 and 
coarse sand 2.9 Cu.m. per 100m2 and hot cut back bitumen over a tack coat of 
hot cut back bitumen. 

280 Sq.m. 

15. 7.5 cm thick bitumen concrete surfacing using stone aggregate 7.3 Cu.m. 
(60%50 mm nominal size and 40% 40 mm nominal size) per 
100m2  and  coarse  sand  3.65  Cu.m.  per  100m2  and  hot  cut  back bitumen 
over a tack coat of hot cut back bitumen. 

230 Sq.m. 

16. 2.5 cm bitumastic sheet using stone aggregate 1.65 Cu.m. (60% 12.5 
mm nominal size 40% 10 mm nominal size) per 100 Sq.m. and coarse sand 1.65 
Cu.m. per 100 Sq.m. and hot cut back bitumen over a tack coat of hot cut back 
bitumen. 

750 Sq.m. 

17. 4 cm bitumastic sheet , using stone aggregate 2.6 Cu.m. (60% 12.5 mm 
nominal size, 40% 10 mm nominal size) per 100 Sq.m. and coarse sand 2.5 Cu.m.
per 100 Sq.m. and hot cut back bitumen over a tack coat of hot cut back 
bitumen. 

560 Sq.m. 

18. Laying full grouted surface using stone aggregate 40 mm nominal size 6.10 
Cu.m. per 100 Sq.m. with binder, binding with 20 mm to 12.5 mm nominal 
size stone grit. 1.83 Cu.m. per 100 Sq.m. and seal coat of binder and stone grit 10
mm nominal size, 1.07Cu.m. per 100 Sq.m., the binder being hot bitumen or tar 
as specified. 

460 Sq.m. 

19. Laying full grouted surface using stone aggregate 50 mm nominal size 9.14 Cu.m.
per 100 Sq.m. with binder, binding with stone grit 20 mm to 12.5 mm nominal 
size 1.83 Cu.m. per 100 Sq.m. and seal coat of binder and stone grit 10 mm 
nominal size, 1.07Cu.m. per 100 Sq.m., the binder being hot bitumen or tar, 

370 Sq.m. 

20. 4cm. thick premix macadam surfacing using stone aggregate 25 mm nominal 
size 4.57 Cu.m. per 100 Sq.m. and hot bitumin binding with stone aggregate 12.5 
mm nominal size 1.52 Cu.m. per 100 Sq.m. and seal coat of hot bitumen and 
stone aggregate 10 mm nominal size 1.07 Cu.m. per 100 Sq.m. 

560 Sq.m. 

 5cm. thick premix macadum surfacing using stone aggregate 25 mm nominal 
size 6.10 Cu.m. per 100 Sq.m. and hot bitumin binding with stone aggregate 12.5 
mm nominal size 1.52 Cu.m. per 100 Sq.m. and seal coat of hot bitumen and 
stone aggregate 10 mm nominal size 1.07 Cu.m. per 100 Sq.m. 

460 Sq.m. 
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Special Conditions of Contract (SCC) 

 
1.   You are advised to inspect and examine the site and satisfy yourself about 

the nature of work and site before submitting the tender. You shall be deemed 
to have full knowledge of the nature of work whether you inspect it or not and 
no extra charges consequent on any misunderstanding or otherwise shall be 
allowed. 

2.  Period of completion of work is 12 months which shall be reckoned from       
the 10th day of date of placement of the work order. 

 
3.  The quantity shown in the schedule may vary during actual execution of work. 

You shall carry out the work as per actual site requirement 
 

4.   The  bidder  must  have  specialist  agency in  the  similar  nature  of  work  
and registered with registrar of companies/firms/central government/state 
government as the case may be for permission from the statutory authority 
to carry out commercial & domestic pest control. 

 
5.   The license should be in the name of the bidder. In case, the license is in 

the name of an individual, the bidder must be proprietor/partner or director 
of the bidding organization. 

 
6.   The operation of contract will be for a period of one year w.e.f. 10th day of the 

date of work order/till   the   expenditure   of   the   sanctioned/awarded   
amount   exhausted whichever is earlier, extendable by a further period of 
maximum twelve months by mutual consent. However performance of 
contract would be reviewed after every quarter and in case performance is 
not up-to mark found by Officer in charge, the action may be taken as per 
relevant clause of general condition of contract. 

7.   The area and frequency for per treatment of pest control may be increased 
or decreased as per requirement of AAI. Payment will be made for the pest 
control treatment done as per actual area at the rates quoted by the contractor 
in the tender. No other rates shall be accepted. 

8.   The Tenderer shall use the chemicals which are approved by the World 
Health Organization Pesticide Evaluation Scheme “WHOPES”/ Government of 
India’s concerned department for the Pest Control treatment & should be eco-
friendly and harmless to the human being. An undertaking for the same shall 
be given by the contractor before start of work. 

9.   Successful Tenderer has to use approved chemicals and pest control 
treatment schedule will be decided by AAI. 
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10. During  the  execution  of  job,  if  any  injury  or  damage  occurs  to  any  
of contractor’s worker or user passenger at New Airport  complex, AAI shall 
not be responsible and  liable  to  pay any  compensation.  Contractor will be 
responsible in this regard. 

11. Pest control Treatment (for Mosquito, Flies, Rats, Cockroaches, Ants, etc.) 
shall be done as per satisfaction of competent authority. Otherwise penalty 
will be imposed per treatment as decided by the competent authority. 

12. Pest control treatment should be done by spray/ fogging or any other method. 
13. Persons handling insecticides during its manufacture, formulation, 

transport, distribution or application, shall be adequately protected with 
appropriate clothing. For preventing inhalation of toxic dusts, vapors of 
gases. The workers shall use respirators or gas-masks suitable for the 
purpose. 

14. The contractor shall deploy adequate manpower and equipment for carrying 
out the pest control services. The contractor shall also deploy appropriate 
tools, tackles and equipment at all times during the duration of contract. 

15. The contractor is required to mobilize chemicals/drugs required for various 
pest control activities in adequate quantities and of make/manufacturer as 
indicated against each operation. All the pesticides/ insecticides/ chemicals/ 
drugs specified herein should be used at the dosages specified by the 
manufacturers or as approved. 

16. Any failure in attending to routine/call basis activities will be viewed seriously. 
AAI shall have powers to enforce penalty for non-performance of any 
activity which shall be Rs.500/- per missed activity. This will be in 
addition to his powers to review the performance in the event of repetitive 
failures for actions as per provisions of the contract including termination of 
services. 

17. Actual area shall be measured before start of work. 
18. The contractor shall discharge obligations as provided under various  

applicable statutory enactments including the Employees Provident Fund & 
Miscellaneous Provisions Act,1952, the Employees State Insurance (ESI) Act, 
1948, the Contract Labour ( Regulation & Abolition) Act, 1970, the Inter-
State Migrant workman (Regulation of employment & conditions of Service) 
Act, 1979, The Minimum Wages Act, 1928, the Payment of Wages Act, 1936, 
the workmen’s Compensation Act, 1923 and other relevant Act, Rules and 
Regulations, instructions etc. issued / enforced from time to time. 

 
19. List of manpower and site supervisor trained by recognized institute should 

be provided in advance along with formalities in order to fulfill Airport 
security norms. 

 
20. As the site of the work is in restricted area, the contractor is required to 
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obtain Entry permits for his staff. Police verification certificate and other 
formalities in this regard if required shall be done by the contractor at his own 
cost. 

 
21. No additional payment shall be made to the contractor for any multiple 

shift work or other incentive methods contemplated by him in his work 
Schedule even though the time schedule is approved by the Officer-in-Charge. 

 
22. During the currency of the work the contractor is expected to adhere to the 

time schedule on mile stone and total completion and this adherence will be 
a part of Contractor's performance under the contract. 

 
23. Contractor will be fully responsible to submit Milestone Chart in 

consultation with Officer-in-Charge to complete the work within stipulated 
time. 

 
24. The agency has to comply with the provision of Employees provident fund 

act and ESI as per rules.  Necessary payment toward this should be made 
accordingly and proof of document has to submit before processing the bill. 

 
25. Bi-monthly bill will be paid after deducting statutory deductions if any. 

The bill will be paid on the basis of actual work done. 
 

26. On satisfactory completion of the work final bill shall be submitted by 
the contractor to the officer-in-charge and the same shall be processed with 
the following documents. 

a.   His final bill. 
b. E S I /PF remittance slips. 
c.   Other relevant documents, if any. 

 
27. PF and ESI will be reimbursed on actual basis on submission of 

documentary evidence. 
 

INCOME TAX AND LABOUR CESS 
Income Tax deductions shall be made from all payments made to the Contractor as 
per the rules and regulations in force in accordance with the Income Tax Act 
prevailing from time to time. 
Labour cess as per rules and regulations in force shall be deducted from the bills 
of the contractors and deposited with designated authorities. 
 

 
CONTRACT AGREEMENT 
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The  contract  agreement  shall  be  executed  on  a  non-judicial  stamp  paper  of  
value Rs. 100/- and cost of the stamp paper shall be borne by the Contractor. 
Contractor's tender including the letters of clarifications between the contractor 

and the AAI prior to the award of contract shall form a part of the Contract 
Agreement to the extent they have been accepted by AAI. 

 
 

Work shall be closed at 2 hrs. notice for VVIP movement and also other exigencies, 
if directed by the Officer-in-Charge. No compensation shall be entertained on this 
account from the contractor. 

 
LABOUR CAMPS; - No labour camps will be allowed in the New Airport complex. 
Entire site of work is in the N e w  A i r p o r t  complex. The N e w  A i r p o r t  
belongs to AAI. For the works falling within the restricted area, execution shall be 
restricted to operational requirement. The contractor is expected to finish 
the work before each break by adequate planning with suitable constructions 
joints etc. as per the satisfaction of officer-in-charge. All men & vehicles shall be 
permitted to enter the aerodrome operational area only on possession of the 
security passes issued by AAI / Security agencies on the recommendations of 
officer-in-charge. The contractor shall apply in writing in advance of the 
commencement of work for issue of security passes and shall submit a list of 
personal concerned with their addresses and shall satisfy the officer-in-charge 
who shall at his discretion, have the right to recommend the issue of passes to 
control the admission of contract, his agents, his staff and workmen. The 
contractor shall ensure that his men shall work in areas / zones allotted to them. 
Passes shall be deposited with the officer-in-charge on demand and in any case 
immediately after completion of work. The contractor’s staff/workmen shall 
observe all the rules promulgated from time to time by the concerned 
authorities such as  prohibition of smoking & lighting, search of persons on entry 
and exit, keeping to specified routs etc. any person  found  violating  the  security  
rules  laid  down  by the  authorities  will  be expelled from the area without 
assigning any reason whatsoever and contractor shall have no claim on this 
account. No time extension shall be granted and nothing extra shall be payable 
by AAI on account of restriction due to non-operational hours and in restricted 
working conditions. 
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STORES AND MATERIALS 
No storage accommodation will be arranged by AAI, Contractor shall make all such 
arrangements at his own cost to the satisfaction of officer-in-charge. 

 
The agency is also required to provide specific uniform and safety devices to the 
manpower deployed at site for the work as detailed below:- 
 
 
Safety helmets and foot wears are to be provided for the workers Safety belts, protective 
Goggles, Hand gloves etc. are to be provided as per requirement and nature of job 

 
RECOVERIES 
a) In case the agency fails to provide the uniform / safety devices as specified above 

an amount of Rs. 50/- per head per day for uniform and Rs. 100/- per head per day 
for safety devices shall be debited to the contractor's account. 

 
 

b)  However, these recoveries as stipulated above do not relieve the contractor to pay, 
levy of compensation for delay as per GCC, in case work is not completed within 
the stipulated time. 
 

NUISANCE: 
The Contractor shall not at any time do, cause or permit any nuisance on the Site or 
do anything  which  shall  cause  unnecessary  disturbance  or  inconvenience  to  
owners, tenants or occupiers of other properties near the Site and to the Public 
generally. 

 

Earnest Money Deposit (EMD):  

The earnest money in the form of offline as per NIT in favour of “Airports Authority of 
India” payable at Allahabad must accompany tender. Any tender not accompanied by 
requisite Earnest Money will be rejected. Tender of contractor/Firms who do not 
deposit the earnest money in the prescribed manner, will also be rejected. 

Security deposit (SD): 

The earnest money deposited by the successful tenderer shall be adjusted against 
the security deposit and rate of recovery of security deposit shall be 10% of the 
gross amount of each running bill till the total security of 10% of the contract amount 
is recovered. In other words, the total amount of security deposit shall be 10% of the 
contract value. 
Agreement: The successful tenderer shall have to enter into an agreement with 
AAI. 
 
Compliance of statutory provisions: 

 
It shall be the sole liability of the contractor (including the contracting 
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firm/company) to obtain and to abide by all necessary licenses/permissions 
from the authorities concerned as provided under the various Labour legislations 
including the Labour license   obtained as per the provision of the Contractor 
Labour (Regulations & Abolition) Act, 1970. 

 
The contractor shall discharge obligations as provided under various applicable 
statutory enactments including the Employees Provident Fund & Miscellaneous 
Provisions Act, 1952, the Employees State Insurance (ESI) Act, 1948, the Contract 
Labour (Regulation &  Abolition) Act, 1970, the Inter-State Migrant  workmen 
(Regulation of employment & conditions of Service) Act, 1979, the Minimum 
Wages Act, 1948, payment of wages act, 1936 the workmen’s Compensation Act, 
1923 and other relevant Act, Rules and Regulations, instructions etc. 
issued/enforced from time to time. 

 
The contractor shall regularly submit all relevant records/documents to AAI 
representative for verification and upon such satisfaction only, AAI will allow 
reimbursement of the amounts paid. 

 
The contractor shall be solely responsible for the payment of wages and other 
dues to the personnel deployed by him latest by 7th  of the subsequent month. 
The contractor shall be directly responsible and indemnify the Authority against 
all charges, dues, claims etc. arising out of the disputes relating to the dues and 
employment of personnel deployed by him. 

 
The contractor shall ensure regular and effective supervision and control of the 
personnel deployed by him and gives suitable direction for undertaking the 
contractual obligations. 

 
 

Site/Safety Precautions:  
The Labour /Workers deployed on the work shall observe all the precautionary 
measures while working  

 
Mandatory Bank Details:  
Agency shall s ubmit  comple te  bank detai ls  in  the performa enclosed as per 
Annexure “A”, for e-banking /RTGS. 

 
 

AAI reserves the right to accept or reject any or all applications without assigning 
any reasons. AAI also reserves the right to call off tender process at any stage 
without assigning any reason. 
 
 

AAI reserves the right to disallow issue of tender document to working agencies 
whose performance at ongoing project(s) is below par and usually poor and has 
been issued letter of restrain / temporary / permanent debar by any department 
of AAI. AAI reserve the right to verify the credential submitted by the agency at any 
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stage (before or after the award the work). If at any stage, any information / 
documents submitted by the applicant is found to be incorrect / false or have some 
discrepancy which disqualifies the firm then AAI shall take the following action: 

 
a)  Forfeit the entire amount of EMD submitted by the firm. 
b)  The agency shall be liable for debarment from tendering in AAI, apart from any 

other appropriate contractual /legal action. 
 

Consortium /JV companies shall not be permitted. No single firm shall be permitted to 
submit two separate applications. 

 
Purchase preference to Central Public Sector undertaking shall be applicable as per 

the directive of Govt. of India prevalent on the date of acceptance. 
If the entity participating in any of the tenders is a private or public limited company. 
Partnership firm or proprietary firm and any of the Directors / Partners / Proprietor 
of such company is also a director of any other company or partner of a concern or a 
sole proprietor having established business with AAI and has outstanding dues payable 
to the Authority, then the said entity shall not be allowed to participate in AAI tenders. 

 
 
Reimbursement of GST 

The Contractor has to quote rate inclusive of all taxes excluding GST. The GST will be 
reimbursed to the agency against valid tax in voice. 

 
 
 
 
Scope of work:  

Pest control/control of mosquito, fly, rodents, anti-termite, reptile and fogging of whole 
complex of new Terminal Building, Allahabad. 
 
 

 
 

S.N. 

 

LOCATION 
 

Approximate Area in Sq. m. 

01 New Terminal building 6300.00 

 
02 

 
Allied buildings  

 
1050.00 
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Annexure “A” 
 
 
Bank details for Transfer of amount under re-payment/ RTGS System 

 
 
 

Sl. No. Particulars Information provided 

1 Name of Party/Contractor/Agency  
2 Name of the Account Holder  
3 Address of the Party 

 
Office Tel. No. : 

 
Fax No.             : _             _ 

Mobile No.      :                  _ E-

mail ID         : 

 

4 Type of party  : 
Sole Proprietor/  Partnership Firm/Pvt. Ltd. 
Co./ Public Ltd Co./ Other (Pl. Specify) 

 

5 PAN / TAN  No. of the Party PAN No.              : 
 

TAN No.             : 

6 GST Registration No.  

7 Name of the Bank & Branch in which Account 
is maintained by the Party 

 

8 Address of the Bank  

9 Bank Account No.  
10 Bank Branch Code  
11 Bank MICR code  
12 IFSC code of the bank  
13 Type of the Bank Account  

 
 
 

    Signatures of Authorised 
Signatory of the Party (with 
seal) of the firm 

 



Sl.
No.

Item Description Unit Quantity

RATE 
inclusive of all 
taxes except 

GST In Figures 

RATE inclusive 
of all taxes 

except GST  In 
Words 

TOTAL 
AMOUNT

1 2 3 4 5 6 7

1

General Pest control operations at New Terminal building and allied buildings
Frequency of application is weekly once i.e. four times in a month. Month 12.00

2

Fogging operation in and around Terminal and Allied Buildings by using 
insecticides such as  technical Mallathion or Cyphenothrin 5% EC or Pyrathrum 
Extract or King Fog with Shoulder  mounted fogging machine. 
The Fogging should carried out at least four times in a month.

Month 12.00

3
Rodent Control treatment in and around Terminal Building and allied Building 
four times in a month using Carbonic Acid or Phorate- CG or Repex Month 12.00

4
Beehives treatment wherever necessary at all height at all location of Terminal 
Building and allied Buildings. 
Treatment to be done by removing every single beehives

Month 12.00

5

Anti Larva Operation at all stagnant water pools, ponds, nallahs,open areas and 
any area which are identified as source for mosquitoes breeding in and around 
New Terminal building and allied Building with chemical listed below as per 
frequency mentioned there with Temephos 50%EC  or Vectobac 12AS or 
Diflubenzuron 25% WP
Frequency of application is  weekly once i.e. four times in a month

Month 12.00

Schedule-A

Cost for 12 months

Name of Work : Annual maintenance contract for Integrated Pest Management Services at New Terminal Building, Allahabad 
                            during 2018-19.
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