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AIRPORTS AUTHORITY OF INDIA
DIRECTORATE OF ENGINEERING, UNIT-ER.

File no: AAI/HINDON/ENGG(E)/AEROSOL/2025-26

1.

(i)

NOTICE INVITING e- TENDER (2 Envelope Open Tender)

Tender Id: 2026_AAI_ 270109_1

Item rate e-tenders is invited through the e-tendering CPP portal by AGM (E-
E), Airports Authority of India, Civil Enclave, Hindon Airport,

Sahibabad, Ghaziabad, Uttar Pradesh - 201005 (Bid Manager) on behalf of
Chairman, A.A.IL. from the eligible contractors for the work of * Provision
of Aerosol based Fire Suppression System for HT- LT Panels at C.E.
Hindon” at an estimated cost of Rs. 45,97,833.00 (excluding GST) with
completion period of Three (03) months

The tendering process is online at CPP-portal URL address
https://etenders.gov.in/eprocure/app or www.aai.aero. Prospective Tenderers
may download and go through the tender document .

Prospective Tenderers are advised to register themselves at CPP-portal, obtain
‘Login ID' and ‘Password’ and go through the instructions available in the Home
Page after log in to the CPP portal https://etenders.gov.in/eprocure/app or
www.aai.aero. They should also obtain Digital Signature Certificate (DSC) in
parallel which is essentially required for submission of their application. The
process normally takes 03 days’ time. The tenderer may also take guidance
from AAI Help Desk Support through path aai.aero/tender/e-tender/help desk
support.

For any technical related queries please call the Helpdesk. The 24 x 7 Help Desk
details are as below: -

Tel: 0120-4711508, 0120-4001002, 0120-4001005, 0120-6277787

E-mail: support-eproc@nic.in

International bidders are requested to prefix 91as country code.

Tenderers are requested to mention the URL of the Portal and Tender ID in the
subject while emailing any issue along with the contact details.

Before submitting queries, bidders are requested to follow the instruction given
in “Guidelines to Bidders” and get their computer system configured according
to the recommended settings as specified in the portal at “System Settings for
CPPP”.

(ii) For any further technical assistance with regard to functioning of CPP portal the

tenderer may contact to the following AAI help desk numbers on all working
days only between
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Sl. | Support Escalation | Email Address Contract | Timings*
No. | Persons Matrix Numbers
1. | Technical | Instant eprochelp@aai.aero | 011- 0800-2000
Help Desk | Support 24632950 | Hrs(MON-
Team Ext 3512 | SAT)
2. | JE(IT) After 4 Hrs | etendersupport@aai | 011- 0930-1800
of Issue .aero or | 24632950 | Hrs (MON-
vaibhav_g@aai.aero | Ext 3523 | FRI)
3. | Sr.Manage | After 12 | shripatim@aai.aero | 011- 0930-1800
r (IT) Hrs 24632950 | Hrs (MON-
Ext 3509 | FRI)
4. | JX.GM(IT) |After 24| Sunil.km@aai.aero |011- 0930-1800
Hrs 24632950 | Hrs (MON-
Ext 3506 | FRI)
5. | GM(IT) After 3 | gmit@aai.aero 011- 0930-1800
days 24657900 | Hrs (MON-
FRI)

*The help desk services shall remain closed on all Govt.

Gazetted Holidays.

Tender processing fee of ¥. 1180/~ (i/c GST), non-refundable will be required
to be paid online on CPP portal only.

Earnest Money Deposit (EMD) of %.1,37,935.00 will be required to be paid
online on CPP portal only.

2. Following 2 envelopes shall be submitted through online at CPP-portal by the
tenderer as per the following schedule: -

CRITICAL DATA SHEET

Publishing Date

16.03.2026

Bid Document Download / Sale start Date

16.03.2026 from 16:00 hrs.

Clarification Start Date

16.03.2026 from 16:00 hrs.

Pre-bid conference /site visit Date

18.03.2026 at 11:00 hrs.

Clarification End Date

23.03.2026 upto 18:00 hrs.
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Bid Submission Start Date 17.03.2026 from 09:30 hrs.

Bid Submission End Date 07.04.2026 upto 15:00 hrs.

Bid Opening Date (Envelope / Cover I) 08.04.2026 at 16:00 Hrs.

Bid Opening Date (Envelope / Cover II) To be intimated later through

CPP portal)
Tender Processing Fee (non-refundable, | Rs. 1,180/- (i/c GST) Non-
payable online on CPP portal only) refundable
Earnest Money Deposit Rs. 1,37,935/-

If the bidder has any query related to the Bid Document of the work, they should
use ‘Seek Clarification’ on CPP portal to seek clarifications. No other means of
communication in this regards shall be entertained.

Envelope-I (Technical Bid and Pre-qualification): - Bid containing
following:

A.(Technical Bid and Pre-qualification): - Bid containing following:

Al : EMD and Tender Processing FEE:

)] Scanned copy of Tender Fees submitted

1)) Scanned copy of EMD submitted

A2 : Technical Bid containing the following: -

i) Scanned copy of Tender Acceptance Letter on bidder’s letter Head (as per
format Annexure-1, of Tender Document).

i) Scanned copy of undertaking regarding GST along with copies of Permanent
Account Number (PAN) and GST Registration humber (Annexure-2).

iii) Scanned copy of ‘Undertaking’ regarding Blacklisting / Debarment on
Bidder’s Letter Head (as per format Annexure-3)

iv) Scanned copy of Form-A — details of similar works completed during last
seven years with completion certificate issued by client.

v) Scanned copy of Form — B — Financial Information (Turnover).

vi) Scanned copy of Form — C — Net Worth.

vii) Bidder shall submit scanned copy of ‘Undertaking’ on Company’s Letter Head
that I/We will deploy sufficient plant and machinery as per the requirement
of work in consultation with the Engineer-In-Charge (EIC) to achieve the
milestones / targets and overall completion within the time period.
(Annexure-4).

viii) Bidders other than propriety firm shall submit, scanned copy of Authorization
Letter/Power of Attorney along with copy of Certificate of Incorporation of
the Company under Companies Act showing CIN/LLPIN/Name of Directors
of the Company & Copy of Board Resolution regarding Authority to assign
Power of Attorney.
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Proprietary firm shall submit scanned copy of Authorization Letter/Power of
Attorney only if the tender is processed by a person other than proprietor.

ix) ‘Declaration” on Company’s letter head regarding order No. F No.
6/18/2019-PPD dated 23/07/2020 of Government of India, Ministry of
Finance, Department of Expenditure (Public procurement Division)
regarding restriction under Rule 144(xi) of the GFR 2017 (Annexure- 5).

X) Scanned copy of duly signed Tender Form as per Page 3 to 4 of GCC.

xi) Make and models of Aerosol based Fire extinguishers intended to be
supplied along with test certificates as per Annexure-6.

xii) Scan copy of the Document showing that the bidder is an OEM of aerosol
based fire suppression system or Authorisation letter issued from OEM of
the aerosol based fire suppression system intended to be supplied.

xiii)  Scan copy of valid Electrical contractor License

xiv)  PQ Performa duly filled (Annexure- PQ).

B. Qualifying requirements of contractors / tenderers containing

the following:

i) Should have successfully completed or substantially completed three

works, each of %.18,39,133/- or two works, each of %.22,98,917/- or one

work of . 36,78,266/- in single contract of similar nature of “Supply and

Installation of Aerosol based Fire Suppression System” during last 07

(seven) years ending last day of month previous to the one in which tenders

are invited i.e 28.02.2026.

The details of similar works completed during last seven years in the given

format- Form-A with supporting documents issued by client.

Note:

1. The Experience Certificates of works completed pre GST era, Completion
amount will be divided by 1.12 (to exclude pre GST taxes) to make it at
par with experience certificates of post GST era but excluding GST.

2. Experience gained by executing work on back-to-back contract/ Sub-
contract basis is acceptable in the following conditions:

(a) Work should be actually executed by the second agency (sub-contractor)
with due concurrence of the owner as tripartite agreement/ written
approval. It should be backed by valid agreement and experience
certificate.

(b) Payments received by second agency should be reflected in TDS
certificates.

3. Experience gained in composite works for the specialized nature of works
were executed by main contractor either by in-house expertize &
experience or by engaging the specialized agencies with the approval of
main client as per contract conditions. In such cases, main contractor as
well as specialized agency both get the experience certificate for the
same work from their respective client(s) i.e. main contractor for
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composite work along with specialized works from owner and specialized
agency for specialized work(s) from the main contractor. In this
situation, the experience certificate of either specialized agency or main
agency having in-house expertise & experience, who has actually
executed the specialized work(s), shall be considered for Technical /Pre-
qualifying criteria in similar specialized nature of work(s).

4. Substantial completion shall be based on 80(eighty) percent of awarded
cost or more value wise works completed under the contract.

“The value of executed works shall be brought to current costing level
by enhancing the actual value of work at simple rate of 7% per annum,
calculated from the date of completion to date of bid opening (Cover-1/
Technical bid).

Client certificate for experience should show the nature of work done,
the value of work, date of start, date of completion as per agreement,
actual date of completion and satisfactory completion of work. Tenderers
showing work experience certificate from non-government/non-PSU
organizations should submit copy of tax deduction at sources (TDS)
certificate(s) alongwith a certificate issued by registered Chartered
Accountant, clearly specifying the name of work, total payment received
against the work and TDS amount for the work.

5. The bidder should be either OEM of Aerosol based fire suppression system
or authorised vendor of the aerosol based fire suppression system and
document showing the OEM/ authorisation letter issued from the OEM
shall be submitted.

6. A Pre-Bid Conference/Site Visit will be held in the O/o Asst.General
Manager (Engg_E), Airports Authority of India, Civil Enclave, Hindon
Airport, Ghaziabad (U.P)-201005 as per Critical Data Sheet. The bidders
or their representative may attend the meeting for clarifying issues and
clearing doubts, if any, about the specifications / Terms and conditions
and other allied technical / commercial details of the work / services /
equipment /plants / tools or machinery etc. (schedule mentioned in the
Critical Data Sheet).

i) Should have average annual financial turnover of Rs.16,27,633/-
against works executed during last three years ending 31st March of the
financial year 31.03.2025. The financial information should be submitted
in the given format Form — B supported with copy of Abridged Balance
Sheet along with Profit and Loss Account Statement.

Tenderers showing continuous losses during the last three years in the
balance sheet shall be summarily rejected.

i)  The tenderer should have a minimum audited net worth of Rs.

6,89,675/-, issued by certified Chartered Accountants. The certificate
should be submitted as per given format Form — C.
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Envelope-II: - The Financial e-Bid through CPP portal.

All rates shall be quoted in the format provided and no other format is
acceptable. If the price bid has been given as a standard BOQ format
with the tender document, then the same is to be downloaded and to be
filled by all the tenderers. Tenderers are required to download the BOQ
file, open it and complete the blue coloured (unprotected) cells with their
respective financial quotes and other details (such as name of the
tenderer). No other cells should be changed. Once the details have been
completed, the tenderer should save it and submit it online, without
changing the filename. If the BOQ file is found to be modified by the
tenderer, the bid will be rejected.

3. Refund of EMD
EMD deposited by all the bidders except the confirmed lowest bidder shall
be returned within one week from the date of opening of the financial
bid. EMD of the successful bidder shall be returned on receipt of Security
Deposit equivalent to EMD amount.

4. Bid Submission: -

The tenderer shall submit their application only at CPP Portal:
https://etenders.gov.in/eprocure/app. Tenderer/Contractor are advised
to follow the instructions provided in the tender document for online
submission of bids. Tenderers are required to upload the digitally signed
file of scanned documents as per Para 2. Bid documents may be scanned
with 100 dpi with black and white option which helps in reducing size of
the scanned document.

Uploading of application in location other than specified above shall not
be considered. Hard copy of application shall not be entertained.

5. Not more than one tender shall be submitted by one tenderer or tenderers
having business relationship. Under no circumstance will father and his
son(s) or other close relations who have business relationship with one
another (i.e. when one or more partner(s)/director(s) are common) be
allowed to tender for the same contract as separate competitors. A breach
of this condition will render the tenders of both parties liable to rejection.

6. Tenderer who has downloaded the tender from Central Public Procurement
Portal (CPPP) website http://etenders.gov.in/eprocure/app, shall not
tamper/modify the tender form including downloaded price bid template in
any manner. In case if the same is found to be tampered/modified in any
manner, tender will be completely rejected and EMD would be forfeited and
tenderer is liable to be banned from doing business with AAI.
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7. Bids Opening Process is as below: -
Envelope-I (Technical bid and Pre-qualification):
Envelope-I containing documents as per Para 2 (A) and (B) (uploaded by the
tenderers) shall be opened on date & time mentioned in CRITICAL DATA
SHEET.
If any clarification is needed from the tenderer about the deficiency in his
uploaded documents in Envelope — I, he will be asked to provide it through
CPP portal, if required. The tenderer shall upload the requisite
clarification/documents within time specified by AAI, failing which it shall be
presumed that bidder does not have anything to submit and bid shall be
evaluated accordingly.
The intimation regarding acceptance/rejection of their bids will be intimated
to the tenderers through CPP portal.

Envelope-II (Financial Bid):

Envelope-II containing financial bid of the tenderers found to be meeting the
technical criteria and qualifying requirements shall be opened on date & time
mentioned in CRITICAL DATA SHEET. (In case the date and time for
opening of Envelope-II (Financial bid) is required to be changed,
the same shall be intimated through CPP Portal).

8. AAI reserves the right to accept or reject any or all applications without
assigning any reasons. AAI also reserves the right to call off tender process
at any stage without assigning any reason.

9. AAI reserves the right to disallow the working agencies whose performance
at ongoing project(s) is below par and usually poor and has been issued
letter of restrain/Temporary or Permanent debarment/black listing by any
department of AAI. AAI reserves the right to verify the credential submitted
by the tenderer at any stage (before or after the award the work). If at any
stage, any information /documents submitted by the applicant is found to
be incorrect/false or have some discrepancy which disqualifies the tenderer
then AAI shall take the following action:

a) Forfeit the entire amount of EMD submitted by the tenderer.

b) The tenderer shall be liable for debarment for a period upto two years
from tendering in AAI, including termination of the contract apart from any
other appropriate contractual/legal action.

10. Consortium/JV companies shall not be permitted.

11. Purchase preference to Central Public Sector Undertaking shall be
applicable as per the directive of Govt. of India prevalent on the date of
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acceptance.

12.Concessions to Indian Micro & Small Enterprises (MSEs) units registered
with DIC/NSIC/KVIC/KVIB/Directorate of Handicraft and Handloom etc., to
be given as per the provisions of Public Procurement Policy for MSEs order
2012 with up to date amendments, shall be applicable for tenders of
supply/services and shall not be extended to construction work. As the
work comes under construction work category, hence concession to Indian
Micro and Small Enterprises (MSEs) is not applicable.

13.Tenderers have to submit Unique Document Identification Number (UDIN)
generated documents like Financial information (Turnover with loss/
profit), Net worth Certificate etc. as per NIT conditions duly certified by CA
and having UDIN. The documents submitted by bidders without UDIN shall
not be entertained.

14. Department of Promotion of Industry and Internal Trade (DPIIT), Ministry
of Commerce and Industry, Government of India, issued Public
Procurement (Preference to Make in India), Order 2017 vide OM No. P-
45021/2/2017-PP(BE-II) dated 16.09.2020 is applicable.

15. Requirement of registration by the Bidder from a country sharing land
border with India based on order No. F No. 6/18/2019-PPD dated
23/07/2020 of Government of India, Ministry of Finance, Department of
Expenditure (Public procurement Division) with up to date amendments,
regarding restriction under Rule 144(xi) of the General Financial Rules (GFR)
2017 shall be applicable. Bidder shall submit scanned copy of ‘Undertaking’
on Company’s letter head in this regard.

Sd/-
AGM, (Engg-E)I
Bid Manager
Airports Authority of India,
Civil Enclave, Hindon Airport,
Sahibabad, Ghaziabad — 201005
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Annexure - PQ
PQ - PROFORMA

(To be uploaded in Cover T)

NAME OF WORK: “Provision of Aerosol based Fire Suppression System for HT- LT Panels
at C.E. Hindon”

1 2 3 Z
Ref. No General Particulars/Documents EnCIOSIiJirS‘iSChECk

Cover — | shall contain scanned copy of:-

1 Name.......ooovvvveniianannnn.. Copy of Certificate of | Copy Enclosed:
Registered office address | Incorporation/Registration Yes/No
...................... from Government body.

E-mail
ContaCt NO....ovviiiiiiiiiiiaiiannns
Al. Tender EMD -
i) Scanned copy of Tender Processing Scanned copy of Tender Copy
Fee . Processing Fee Enclosed:
YES/NO
i) Scanned copy of EMD . Scanned copy of EMD Copy
Enclosed:
YES/NO
A2. Technical Bid containing the
following
i) Tender Acceptance Letter Scanned copy of Tender
Acceptance Letter as per | Copy Enclosed:

performa given at Annexure-1 | Yes/No

i) Undertaking regarding GST along with | Undertaking as per Annexure-2 | Copy Enclosed:
Permanent Account number (PAN) and | and Scanned copy of PAN & | Yes/No
GST Registration No. GST Registration No
iii) 'Undertaking' regarding “Blacklisting/ | Scanned copy of undertaking as | Copy Enclosed:
Debarment*, per  performa given at | Yes/No
Annexure-3
iv) Details of similar works completed | Scanned copy of Form-A Copy Enclosed:

during last seven years with completion
certificate issued by client as per Form
A

along with details of the
Three/Two/One work(s) as
applicable

Yes/No

PQ-1
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V) Financial Information (Turnover) as per | Scanned copy of Form B along | Copy Enclosed:
Form B of ENIT with copes of abridged balance | Yes/No

sheet

vi) Networth Certificate as per Form C of | Scanned copy of Form C Copy Enclosed:
ENIT Yes/No

vi) Undertaking on Company’s Letter Head | Scanned copy of undertaking as | Copy Enclosed:

that I/We will deploy sufficient plant | per Annexure- 4 Yes/No
and machinery as per the requirement of
work in consultation with the Engineer-
In-Charge (EIC) to achieve the
milestones / targets and overall
completion within the time period.
(Annexure-4).

vii) Authorization Letter/Power of Attorney | Scanned copy of Power of | Copy Enclosed:

along with copy of Certificate of | Attorney/ Authorization letter. | Yes/No
Incorporation of the Company under | Copy  of  certificate  of
Companies Act showing | incorporation and copy of
CIN/LLPIN/Name of Directors of the | Board of Resolution
Company & Copy of Board Resolution
regarding Authority to assign Power of
Attorney.
(Proprietary firm shall submit scanned
copy of Authorization Letter/Power of
Attorney only if the tender is processed
by a person other than proprietor)

iX) Declaration by Bidder for compliance of | Scanned copy as per performa | Copy Enclosed:
order on Restriction under Rule 144(xi) | given at Annexure-5 Yes/No
of the General Financial Rules (GFRs)-

2017
X) Tender Form Scanned copy of dully signed | Copy Enclosed:
Tender Form as per Page 3to 4 | Yes/No
of GCC.

xi) Make and model of the Aerosol based | Scanned copy of Details of | Copy Enclosed:
Fire extinguishers intended to be | make and model of the Aerosol | Yes/No
supplied along with test certificates . based Fire extinguishers along

with test certificates
(Annexure-6)
Xii) Document showing that the bidder is an | Scanned copy of document Copy Enclosed:

OEM of aerosol based fire suppression
system or Authorisation letter issued
from OEM of the aerosol based fire
suppression system intended to be
supplied

showing that the bidder is an
OEM or Authorisation letter
issued from OEM of the
aerosol based fire suppression
system

Yes/No

PQ-2
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Xiii) Scan copy of valid Electrical contractor | Scan copy of valid Electrical | Copy Enclosed:
License contractor License Yes/No
Xiv) PQ Performa Scanned copy of duly filled and | Copy Enclosed:
signed PQ Performa Yes/No
(Annexure-PQ)
B. Qualifying requirements of contractors / tenderers:
)] Certificate from clients of having | Scanned copy of Form-A Copy Enclosed:
satisfactorily completed along with details of the Yes/No
Three/Two/One work(s) as
One works of amount as per ENIT applicable:
OR
Two separate Works each of minimum | Name of Work:
amount as per ENIT Work Order/Agreement No. &
Date:
OR Cost:
Three separate Works each of minimum | Stipulated date of completion as
amount as per ENIT per contract agreement:
Actual date of completion:
In single contract of “Supply and | Completion Cost:
Installation of Aerosol based Fire | EOT granted (if any) up
Suppression System” with any of the | to..........with /without levy of
value criteria mentioned above during | compensation
last seven (07) years ending on last day
of the month previous to the one in
which the tenders are invited i.e.
28.02.2026.
Client certificate for experience should
show the nature of work done, the value
of work, date of start, date of completion
as per agreement, actual date of
completion and satisfactory completion
of work.
iii) Tax Deduction at Sources (TDS) | Scanned copy of TDS | Copy Enclosed:

certificate(s) along with a certificate
issued by registered  Chartered
Accountant, clearly specifying the name
of work, total payment received against
the work and TDS amount for the work
in case Tenderers showing work
experience  certificate from  non-
government/non-PSU organizations.

certificate(s) along with a
certificate issued by registered
Chartered Accountant.

Yes/No

PQ-3
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iv) Annualized average financial turnover Copy Enclosed:
as per ENIT against works executed || Scanned copy of Form-B Yes/No
during last three financial/calendar | | With detail of Financial
years (as applicable). Turnover
Year Turnover
Firms showing continuous losses (in INR)
during the last three years in the || 2022-23
balance sheet shall be summarily | | 2023-24
rejected. 2024-25
Average
Turnover
NOTE: As a proof, copy of
Abridged Balance Sheet of the
firm with profit and loss
account shall be submitted.
V) Net worth as per ENIT issued by Scanned copy of Net worth Copy Enclosed:
certified Chartered Accountants as per | certificate as per ENIT Form- | Yes/No
format Form - C C
Vi) Any other document, if any Yes/ No

I (

Name of Bidder

Declaration

) hereby declare that the documents submitted/enclosed are true and

correct. In case any document at any stage found fake/incorrect, suitable action as may be deemed fit by AAI
can be taken against me.

Place:

Date:

Authorized Signatory of the Contractor/Firm with Rubber Stamp

PQ- 4




ANNEXURE-1

ACCEPTANCE LETTER
(As per General Guidelines for the Bidders)

To Date:
AGM Engg(E)
Airports Authority of India,
Civil Enclave, Hindon Airport,
Sahibabad, Ghaziabad,
Uttar Pradesh - 201005.

Sub- Acceptance of Terms & Conditions of Tender.

Name of work: Provision of Aerosol based Fire Suppression System for HT- LT
Panels at C.E. Hindon
(Tender ID No. : 2026_AAI_270109 1)

Sir,
ACCEPTANCE OF AAI'S TENDER CONDITIONS

1. 1/ We have downloaded / obtained the tender document(s) for the above mentioned
“Tender / Work” from CPP portal website namely
https://etenders.gov.in/eprocure/app as per your advertisement, given in the above-
mentioned website(s).

2. 1/ We hereby certify that | / we have inspected the site and read the entire terms
and conditions of the tender documents, corrigendum(s) and reply to query if any,
made available to me/ us which shall form part of the contract agreement and | / we
shall abide hereby by the terms / conditions / clauses contained therein.

3. | / We hereby unconditionally accept the tender conditions of AAl's tender
documents in its totality / entirety for above mentioned work.

4. 1/We declare that I/We have not paid and will not pay any bribe to any officer of AAI
for awarding this contract at any stage during its execution or at the time of payment
of bills, and further if any officer of AAl asks for bribe/gratification, 1 / We will
immediately report it to the Appropriate Authority in AAI.

5. I/ We hereby submitted that I/ We paid/ submitted the required earnest money as
per NIT conditions.

6. | / We certify that all information/ documents furnished by our Firm is true & correct
and in the event at any stage, the information/ documents is / are found to be
incorrect/ untrue or found violated the above conditions, then we shall be liable for
debarment from tendering in AAIl without giving any notice or reason thereof or
summarily reject the bid or terminate the contract, without prejudice to any other
rights or remedy including the forfeiture of the full said earnest money deposit
absolutely.

Yours Faithfully

(Signature of the Bidder, with Official Seal)

HINDON-AEROSOL FIRE SUPP C-NIL, I-NIL, O-NIL ANNEX-1
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Annexure-2

UNDERTAKING
(ON COMPANY LETTERHEAD)

L (Name), aged ............... YEArS,S/0. .. it
............. (Name), Proprietor/ Managing Partner/ Managing Director of ~ (Name of
the Agency) do hereby solemnly affirm and state as follows:

1. We .o, (Name of firm) are registered under GST with GST
registration no (GST No) and we shall comply all the GST provisions.
2. All input credits shall be passed on to AAl by us.

3. In case of noncompliance of GST provisions by us and blockage of any input
credit we have been the responsible to indemnify the AAL.

Signature of Director / Proprietor of the Company / Firm

HINDON-AEROSOL FIRE SUPP C-NIL, I-NIL, O-NIL ANNEX-2



ANNEXURE-3

UNDERTAKING REGARDING DEBARMENT/BLACKLISTING/RESTRAINMENT

Name of work: Provision of Aerosol based Fire Suppression System for HT- LT
Panels at C.E. Hindon
(Tender ID No.: 2026_AAIl_270109_1

IWe ..o (name and post of authorized signatory) on behalf of
............................ (Name of firm) do here by solemnly affirm and declare as
follows:

1. Our firm is not restrained/ debarred/ blacklisted by Airports Authority of India (AAI)/
Ministry of Civil Aviation(MoCA)/ Dept. of Expenditure(DoE), Ministry of Finance
and the debarment/ blacklisting/ restrainment is not in force as on last date of
opening of tender (Envelope / Cover-1, normally called as technical bid).

2.None of Proprietor /Partners /Board Members  /Directors  of
M/S.. i (Name of firm) has remained Proprietor /Partner /Board
Member /Director in any firm which stands debarred / blacklisted / restrained by
AAIl/ MoCA/ DoE and the debarment / blacklisting / restrainment is not in force as
on last date of opening of tender (Envelope / Cover-1, normally called as technical
bid).

3. Our firm understands that if our firm either debarred before the date of opening of
tender (first bid, normally called as technical bid, in case of two packet/two stage
bidding) or debarred before the date of contract by AAl/ MoCA/ DoE (Debarment
applicable for all Ministries/ Departments), our bid is liable to be rejected at that
stage.

4. Our firm understands that at any stage, if above statements are found to be false,
our firm shall be liable for debarment from bidding in AAI, apart from any other
appropriate  contractual legal action including debarment/ blacklisting/
restrainment, termination of the contract etc. as deemed fit.

Date:
Place:

(Signature & Name of authorized signatory of the firm)
With official seal

Note: Above undertaking is to be given on company’s letter head.

HINDON-AEROSOL FIRE SUPP C-NIL, I-NIL, O-NIL ANNEX-3



Tender ID: 2026_AAI_270109_1

FORM “A”

DETAILS OF SIMILAR WORKS SUCCESSFULLY COMPLETED OR
SUBSTANTIALLY COMPLETED DURING THE LAST SEVEN YEARS
ENDING ON 28.02.2026

S.No.

Details of Work

Name of work/
project and
Location

Name and Address of
client

Awarded Cost of
work

(in Rs. Lakh)

Date of commence-
ment as per
contract

Stipulated date of
completion

Vi

Actual date of
completion

Vii

Completion Cost/
Actual work done

Viii

Whether the work
was done on back to
back basis Yes/ NO

SIGNATURE (S) OF BIDDER
(S) (WITH
STAMP)

Note: The contractor should give list of only of eligible category works of
requisite amount with supporting documents issued from client.

HINDON-AEROSOL FIRE SUPP

C-NIL, I-NIL, O-NIL
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FORM “B”
FINANCIAL INFORMATION (TURNOVER)

Name of the firm /contractor...........ccooveeeeeeo...

1. Financial Analysis - Details to be furnished turnover on construction works
with profit / loss as per figure in balance sheet account for the last three years duly
certified by the Chartered Accountant as submitted by the applicant to the Income -
Tax Department

Fig in lakhs Rs.
Sl. Particulars Financial Year (Last three years)
No.
FY 2022-23 FY 2023-24 FY 2024-25
1 [Turn-Over on
\Works
2 |Profit/loss afterTaxes (standalone)
Financial arrangements for carrying out the proposed work.
Unique Document Identification Number(UDIN)................oooiiiiiiinin,
SIGNATURE OF CHARTERED ACCOUNTANT
WITH SEAL SIGNATURE (S) OF BIDDER (S)

HINDON-AEROSOL FIRE SUPP C-NIL, I-NIL, O-NIL ANNEX-5



FORM “C”
FORM FOR CERTIFICATE OF NET WORTH FROM CHARTED ACCOUNTANT

This is to certify that as per audited balance sheet and profit & loss account during
the financial year 2024-2025, the Net Worth of M/S.

......................................................... (Name & registered address of
Individual/Firm/Company), as on 31.03.2025 is Rs

................................................... after considering all liabilities. It is further
certified that Net Worth of the company has not eroded by more than 30 % in last
three years ending on 315t March 2025.

Unique Document Identification
Number(UDIN)...ccciveiiinnniiiinscnnnnnnnes

Signature of Charted Accountant

Name of Charted Accountant

Membership of ICAI Date and Seal

SIGNATURE (S)
OF BIDDER (S)

HINDON-AEROSOL FIRE SUPP C-NIL, I-NIL, O-NIL ANNEX-6



Annexure-4

UNDERTAKING FOR SUFFICIENT PLANT & MACHINERY
(To submitted on company’s letter head)

Name of work: Provision of Aerosol based Fire Suppression System for HT- LT
Panels at C.E. Hindon.

(Tender ID No.: 2026_AAI_270109_1)
I/We hereby undertake that I/We will deploy sufficient plant and machinery as per

requirement of work in consultation with the Engineer-In-Charge (EIC) to achieve the
milestones/ targets and overall completion within the time period.

Date:

Place:

(Signature & Name of authorized signatory of the firm)
With official seal

HINDON-AEROSOL FIRE SUPP C-NIL, I-NIL, O-NIL ANNEX-7



ANNEXURE-5

Performa for declaration by Bidder for compliance of order on Restriction under Rule
144(xi) of the General Financial Rules (GFRs)-2017
(Scanned copy to be submitted by Bidder in Cover-1 on letter head of Company/Firm)

Name of work: Augmentation of Air-conditioning System in Terminal Building

at CE Hindon.
(Tender ID No.:  2026_AAI_270109 1)
I, the undersigned, (full names), do hereby declare, in
my capacity as of M/s (Name of

company/Firm) that:

1) | am competent to swear this undertaking on behalf of M/s (Name _of
company/Firm)

2) | have read the Order(s) on the subject of Restrictions under Rule 144 (xi) of the General
Financial Rules (GFRs), 2017 regarding restrictions on procurement from a bidder of a
country which shares a land border with India and comply to all the provisions of the
Order(s).

3) | certify that M/s (Name of company/Firm) ) is_not from such a country / is
from such a country, has been registered with the Competent Authority (strike out
whichever is not applicable). | hereby certify that this BIDDER fulfills all requirements
in this regard and is eligible to be considered [Where applicable, evidence of valid
registration with the Competent Authority is attached].

4) | understand that the submission of incorrect data and / or if certificate/ declaration given
by M/s (Name of company/Firm) is found to be false, this would be
a ground for immediate termination and further legal action in accordance with law as per
Clause 12 of the Public Procurement Order on Restrictions under Rule 144 (xi) of the
General Financial Rules (GFRs), 2017.

Signature and name of the authorized signatory of the firm
with Rubber Stamp

Date:
Place:

HINDON-AEROSOL FIRE SUPP C-NIL, I-NIL, O-NIL ANNEX-8



Annexure-6

Details of Aerosol Based Fire Suppression Modules

(To be submitted on Bidders Letter head)

S0Q Item Aerosol Fire Suppression Make Test Certificates
No. Module
1a 30g NFPA 2010, UL
1b 60g 2775, Salt spray
1c 100 g corrosion test.

SNAP Listing under
US EPA
Certified that:

1. We will supply the above mentioned make and modes of the aerosol based

fire extinguishing modules, if work awarded to us.

2. The above make aerosol based fire extinguishing modules are complying to
the tender specifications and the relevant test certificates are attached.
3. All the above aerosol based fire extinguishing modues shall be from single

OEM.

Date:
Place:

rubber stamp

Signature and name of the
authorized signatory of the firm with

HINDON-AEROSOL FIRE SUPP C-NIL, I-NIL, O-NIL
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1.

AIRPORTS AUTHORITY OF INDIA
GUIDANCE TO BIDDERS

Digitally signed and sealed (Encrypted) item rate online e-tenders are invited by AAI
through the CPP e-tender portal on behalf of Chairman, Airports Authority of India (AAI)
for the work of “Provision of Aerosol based Fire Suppression System for HT- LT
Panels at C.E. Hindon”. Scope of work covered in this tender is as below: -

1.1 SCOPE OF WORK:

The scope of work shall comprise of but not limited to as indicated under:

(a)Design Supply, Installation, Testing & Commissioning of Aerosol based Fire
suppression system for HT and LT panels, MCB DBs etc at the site.

The work has to be executed as per the Bill of Quantities / Schedule of Quantity given in
item section in conjunction with specifications, terms & conditions and schedule of work .
The estimated cost of work is mentioned at Para No.1 of NIT, the estimated value given
is merely a rough guide.

PERIOD OF WORK

The works are required to be completed within the period as mentioned at Para No.1 of
NIT. This period shall be reckoned after the 10" day of issuing the letter of Acceptance by
AAl.

AAl reserves the right to place order as a whole or in parts, depending upon site
requirements and as per latest guidelines of Gol.

The Tenders shall be invited in two Cover system on CPP Portal-Cover | & II.

Not more than one Tender shall be submitted by a manufacturer. No two or more
concerns in which an individual is interested as Proprietor and / or partner shall Tender
for the execution of the same works. If, they do so, all such Tenders shall be liable to

be rejected.

Tender documents consisting of plans, specifications, Schedule(s) of quantities of the
various classes of work to be done, the conditions of contract and other necessary
documents will be open for inspection in the CPP e-tender portal. Tender document can
be downloaded from the CPP e-tendering portal without paying any tender fees.

However, to participate in the tender / to submit the tender document, the tenderer must

pay tender fee as mentioned at Para No.1 of NIT (i/c GST) Non- refundable through
CPP Portal.

GTB-1
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Copies of other drawings and documents pertaining to the works signed for the purpose
of identification by the Accepting Officer or his accredited representative will be open for
inspection by Tenderers at the office as mentioned at “Office Inviting Tender “of
Schedule F during working hours.

Tenderers are advised to inspect and examine the site and its surroundings and satisfy
themselves before submitting their Tenders as to the nature of the ground, environment
and sub soil (as far as is practicable), the form and nature of the site, the means of
access to the site, the accommodation they may require, working conditions including
space for stacking of materials, installation of T & P conditions affecting accommodation
and movement of labours etc. and in general shall themselves obtain all necessary
information as to risks, contingencies and other circumstances which may influence or
effect their Tender. A Tenderer shall be deemed to have full knowledge of the site
whether he inspects it or not and no extra charges consequent on any mis-understanding
or otherwise shall be allowed.

A Pre-Bid Conference/Site Visit will be held in the O/o Asst.Gen. Manager (Engg-E),
Airports Authority of India, Civil Enclave, Hindon Airport, Ghaziabad (U.P)-201005 as per
Critical Data Sheet. The bidders or their representative may attend the meeting for
clarifying issues and clearing doubts, if any, about the specifications / Terms of Reference
and other allied technical / commercial details of the work / services / equipment /plants /
tools or machinery etc. (schedule mentioned in the Critical Data Sheet).

Submission of a Tender by a Tenderer implies that he has read this notice and all other
contract documents and has made himself aware of the eligibility criteria, scope and
specifications of the works to be done, local conditions, local material rates and other
factors bearing on the execution of the works.

E-Tenders shall be submitted in the CPP e-tender portal only up to the date and time as
mentioned in critical data sheet of ENIT at Para No. 2 of NIT.

Notification of Award of contract will be made in writing to the successful Tenderer by the
Tender Accepting Authority or his representative. The contract will normally be awarded
to the qualified and responsive Tenderer offering lowest evaluated bid in conformity with
the requirements of the specifications and contract documents and the Tender Accepting
Authority shall be the sole judge in this regard. The Tender Accepting Authority does not
bind himself to accept the lowest or, any tender or to give any reason for the decision.

A responsive tenderer is one who submits priced e-tender and accepts all terms and
conditions of the specifications and contract documents.

A major modification is one which affects in any way the quality, quantity and period of
completion of the work or which limits in any way the responsibilities or liabilities of the
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Tenderer or any right of AAl as required in the specifications and contract documents.
Any maodification in the terms and conditions of the Tender which are not acceptable to
AAl shall also be treated as a major modification.

The Accepting Authority reserves to himself the right of accepting the whole or any part of
the Tender and Tenderer shall be bound to perform the same at his quoted rates.

The Tenderer shall not be permitted to Tender for works in Airports Authority of India
Engineering Department responsible for award and execution of contracts, in which his
near relative is posted as Manager Finance & Accounts or Sr. Officer or as an Engineer in
any capacity. He shall also intimate the names of persons who are working with him in
any capacity or are subsequently employed by him and who are near relatives to any
officer in Airports Authority of India. Any breach of this condition by the contractor would
render him liable to be debarred from Tendering for next 2 years.

The tenderers shall give a list of AAl employees related to him, if any.

No Engineer equivalent to Gazetted rank or other Gazetted Officer of equivalent rank in
Central Government Department employed in Engineering or Administration duties in an
Engineering Department of Airports Authority of India / Govt. of India is allowed to work
as a contractor for a period of two years of his retirement from Airports Authority of India /
Government service, without the previous permission of Airports Authority of India /Govt.
of India. This contract is liable to be cancelled if either the contractor or any of his
employees is found at any time to be such a person who had not obtained the permission
of Airports Authority of India /Govt. of India as aforesaid before submission of the Tender
or engagement in the contractor’s service.

The tenderer should study the complete tender document. In order to facilitate AAI to
prepare responses, the interested tenderers are requested to submit their queries, in CPP
e-tender portal only. The tenderers queries will be replied through CPP e-portal

only.

No other mode / means of correspondence pertaining to this tender, except as mentioned
above, and shall be entertained.

The performance guarantee and security deposit shall be as per General conditions of
contract (GCC) and Special Conditions of Contract (SCC).

20. PROCEDURE FOR QUOTE OF TENDER (COVER-Il i.e. FINANCIAL BID)

20.1 The rates quoted shall be firm and fixed and subject to no escalation whatsoever till

the successful completion of the work.
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The contractor shall comply with all applicable provision of Goods and Service Tax (GST)
levied by union Government and state Government (CGST, UTGST, SGST and IGST).
The contractor shall get himself registered and discharge his obligations for payment of
taxes, filing of returns etc. under the appropriate provisions of law in respect of all the tax,
duties, levies, cess, etc.

All tendered rates should be inclusive of all Taxes, but excluding GST. The GST shall be
reimbursed to the successful bidder for all taxable supply / services against a valid tax
invoice.

20.2 All rates shall be quoted in BOQ format provided in tender document in CPP e-tender
portal only.

20.3 Since this will be an indivisible work contract, which includes supply of items as per the
bill of quantities and their design, installation, testing and commissioning, the contractor is
responsible for ensuring the items reach the site in good condition. The tenderer shall
survey the Rail / Road / Sea route for transporting the equipment’s etc.to the site.

20.4 This is item rate tender, only rates quoted against each item shall be considered. Any

tender which offers percentage (%) below / above the estimated cost is liable to be
rejected.

21. POWER OF ATTORNEY / AUTHORIZATION FOR SIGNING TENDER

21.1 Only the Power of Attorney / Authorization holder of the tenderer on whose name the
tender has been issued shall sign the Tender documents. The original document, if
applicable, shall be submitted to AAI on or by as per critical date sheet.

21.2 The name and designation of the person or persons of the company who is
authorized to sign shall be clearly indicated in the authority letter.

22. GUIDANCE FOR SUBMISSION OF TENDER

22.1 The tenderer should download the tender document or any other file from the “Tender
Document” or “Amendments / Corrigendum” uploaded in the CPP e- tender portal and
uploads the digitally signed file of the same in the Cover-I

AAI will not be responsible for any interruption in internet connection / power
supply while downloading the Electronic bid sheets / documents or while
uploading their bids.
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22.2 Tender for the present work shall be submitted online through CPP e-tender portal. The
required documents as per NIT are to be uploaded in respective Cover-l as listed in NIT
para-2.

22.3 For price bid, tenderer shall use Cover-Il (Financial Bid). All rates shall be quoted in the
format provided and no other format is acceptable. If the price bid has been given as a
standard BOQ format with the tender document, then the same is to be downloaded and
to be filled by all the bidders. Bidders are required to download the BOQ file, open it and
complete the white coloured (unprotected) cells with their respective financial quotes and
other details (such as name of the bidder). No other cells should be changed. Once the
details have been completed, the bidder should save it and submit it online, without
changing the filename, tampering/modification in BOQ/SOQ file.

22.4 Once the contractor has uploaded the digitally signed file of tender documents along with
unconditional acceptance Letter as an attachment, he is not permitted to upload any
additional files / or put any remark(s) / condition(s) along with the tender documents

22.5 In case the condition 22.3 & 22.4 above is found violated, the tender shall be
rejected.

23. PROCEDURE FOR OPENING OF TENDER

Following steps shall be followed for opening of tender documents.

23.1 The Cover-l containing documents for pre-qualification bid shall be opened as
prescribed in the bid invitation information in the CPP e-tendering on scheduled date.
Revised date, if any, shall be intimated through CPP e-tender portal.

23.2 The Cover-ll shall be opened only of those tenderers who are found eligible as per
eligibility criteria spelt out in para 02 of NIT.

24. COMPARISON AND EVALUATION OF TENDER

24.1 Prior to detailed evaluation, the Purchaser will determine the substantial responsiveness
of each Tender document. A substantial responsive Tender is one, which confirms to all
the terms and conditions of the Tender.

24.2 A tender is determined as not responsive, if tender is submitted incomplete, annexures
are not filled up, unconditional acceptance letter, power of attorney not found in proper
form, such tenders are liable to be rejected by AAI.
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24.3 Cover-ll (Financial) of only those tenderers whose documents submitted in Cover-l is
acceptable to AAI will be evaluated as under:

24.3.1 The cost which is to be reimbursed by AAI on production of documentary proof shall
not be taken into consideration for evaluation of Bids.

25. The "Make in India policy” of Government of India circulated vide order no.
P45021/2/2017-PP(BE-Il); dated 16.09.2020 with up-to-date amendment shall be
applicable for this work . Bidders are advised to go through the "Make in India
policy" of Government of India for detailed understanding

26. Restrictions under Rule 144(xi) of the General Financial Rules (GFRs) 2017 issued
vide order no F.No. 6/18/2019-PPD dt 23.07.2020 with up-to-date amendments
shall be applicable for this work. Bidders are advised to go through the "
General Financial Rules (GFRs) 2017 " of Government of India for detailed
understanding

27. REJECTION OF TENDER

27.1 Airports Authority of India reserves the right to reject all the tenders or any of the tender
or any part of tender without assigning any reason.

27.2 AAI also reserves the right at its sole discretion not to award any work under this tender.
AAl shall not pay any costs or loss incurred by the tenderers in the preparation and
submission of any requisite tender or technical proposal or to procure contract for any of
the items described herein.

27.3 If the tenderer deliberately gives wrong information or suppress any information in his
tender, AAI reserves the right to reject such tender at any stage or to cancel the
contract, if awarded, absolutely, in addition to any other appropriate/legal action.

27.4 Canvassing in any form in connection with the tenders is strictly prohibited and the
tenders submitted by firms who resort to canvassing are liable for rejection.

27.5 Any deviation in the tender submission procedure will be considered as non- responsive
bid and liable to be rejected.

27.6 A tenderer shall submit a responsive bid, failing which his tender will be liable to be
rejected.
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27.7 Tender in which any of the particulars and prescribed information are missing or are
incomplete, in any respect and / or prescribed conditions are not fulfilled, shall be
considered non-responsive and is liable to be rejected.

27.8 The tenderer is expected to examine the tender document including all instructions,
forms, terms, specifications, drawings, etc. Failure to furnish all information required as
per the tender documents or submission of a tender not substantially responsive to the
tender document in any respect may result in the rejection of the tender.

27.9 The work being executed under this tender shall be in operational / Security areas of the
Airport. AAl reserves the right to accept or reject the tender in full or in part if so required
due to security reasons.

27.10 A tenderer shall submit the tender which satisfy each and every condition laid down in
this notice failing which the Tender will be liable to be rejected.

28. OTHER CONDITIONS

28.1 No correspondence shall be entertained from the tenderers after the opening of Cover-ll
(Financial bid) of the tender, other than asked by AAI for any clarification if required by
AAL

28.2 AAI shall be the sole judge in the matter of evaluating & accepting Documents submitted
in Cover-l, financial bids and award of contract and the decision of AAIl shall be final and
binding.

29. ADDRESS FOR CORRESPONDANCE
Address for correspondence in respect of this tender is mentioned below:

Bid Manager

(Name: Anil Kumar)

(Designation: AGM (Engg-E))

(Address: Airports Authority of India, Civil Enclave, Hindon Airport, Sahibabad,
Ghaziabad U.P.— 201005)

30. PERIOD OF VALIDITY OF TENDER

i. The tender for work shall remain open for acceptance for a period of 90 days
(ninety days) from the date of Opening of Envelope-Il. If any tenderer withdraws his
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tender before the said period or makes any modification in the terms and conditions of the
tender which are not acceptable to AAl, the tenderer shall be suspended for 1 year and
shall not be eligible to bid for AAI tenders from date of issue of suspension order.

i. Notwithstanding Clause 30(i) above. AAI solicit the tenderers consent to an extension of

the period of tender validity. The requests and the responses thereto shall be made in
writing or by cable, telex or facsimile. A tenderer agreeing the request will not be required
to permit to modify their bid.

Queries, if any, related to the tender shall only be sent through CPP e-tender portal as
per the critical date mentioned for clarification in Tender form.

The contractor shall submit irrevocable Bank Guarantee for the purpose of Performance
Guarantee, Security Deposit & levy of Compensation for delay of required amount from a
scheduled Bank (as per RBI scheduled), but not Co-operative & Gramin Bank, having
office in India.

Any other form of Bank Guarantee except irrevocable Bank Guarantee as mentioned
above shall not be considered.

AAl may cancel the process of procurement or rejecting all bids at any time before
intimating acceptance of successful bid under circumstances mentioned below. In case
where responsive bids are available, the aim should be to finalise the tender by taking
mitigating measures even in the conditions described below. If it is decided to re-bid the
tender, the justification should balance the perceived risks in finalisation of tender
(marginally higher rates) against the certainty of resultant delays, cost escalations, loss of
transparency in re-invited tender.

After such decision, all participating bidders would be informed and bids if not opened
would not be opened and in case of manual tenders be returned unopened:

a. If the quantity and quality of requirements have changed substantially or there is an un-
rectifiable infirmity in the bidding process;

b. when none of the tenders is substantially responsive to the requirements of the
Procurement Documents;

c. none of the technical Proposals meets the minimum technical qualifying score;

d. If effective competition is lacking. However, lack of competition shall not be determined
solely on the basis of the number of Bidders.

e. The Bids’/ Proposals’ prices are substantially higher than the Justified cost/updated
cost estimate or available budget;

f. In case, the bidder, whose bid has been found to be the lowest evaluated bid withdraws
or whose bid has been accepted, fails to sign the procurement contract as may be
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required or fails to provide the security as may be required for the performance of the
contract or otherwise withdraws from the procurement process.

If the notice inviting tender is required to be cancelled before opening (Cover-l/Technical
bid), such cancellation shall be done only after prior approval of the NIT approving
authority with record of reasons/ proper justification in writing.

If the tenders are required to be cancelled or rejected after opening (Cover-1 or Il
/Technical or Financial bid) tender, the approval for cancellation shall be accorded by
tender accepting authority with record of reasons/ proper justification in writing.However,
concerned Member shall have full powers for cancellation of the tenders.

34. LANGUAGE

34.1 This Contract will be executed in the English language, which shall be the binding and
controlling language for all matters relating to the meaning or interpretation of this
contract.

34.2 The Proposal with all accompanying documents and related correspondence shall be in
English language and strictly on the forms provided in this Bid document. No supporting
document or printed literature shall be submitted with the Proposal unless specifically
asked for and in case any of these documents is in another language, it should be
accompanied by an accurate translation of the relevant passages in English, in which
case, for all purposes of interpretation of the Proposal, the translation in English shall
prevail.

35. OTHERS

35.1 No single firm shall be permitted to submit two separate tenders either as individual or
otherwise.

No two concerns in which an individual has interest involved, as proprietor, shareholder
and / or partner shall tender for the execution of the same works. If they do so, all such
tenders shall be liable to be rejected. In case such involvement is detected at a later date
during the currency of the project, the agreement shall be terminated without notice and
appropriate legal action shall be taken including debarring the agency from bidding in AAI
for a period of 2 years.

35.2 Submission of bids by a bidder implies that he has read this notice and all other contract
documents and has made himself aware of the scope of the works to be done and local
conditions, local material rates and other factors bearing on the performance of the
contract / execution of the works.

35.3This notice of bid shall form part of the contract documents. The successful tenderer on
acceptance of his bid by the Accepting Authority, shall within 10 days from the date of
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issue of award letter shall sign the contract consisting of Notice Inviting Tenders, Tender
provisions / conditions as issued at the time of invitation of bid and acceptance thereof
with any correspondence leading there to.

36. GUIDANCE ON NAVIGATION THROUGH CPP PORTAL

The Tender document has been published on the Central Public procurement Portal
(URL NIC CPP Portal http://etenders.gov.in/eprocure/app). The Bidders are required to
submit soft copies of their bid electronically on the CPP Portal, using valid Digital
Signature Certificates. The instructions given below are meant to assist the Bidders in
registration on the CPP Portal, prepare their bid in accordance with the requirements and
submitting their Bid online on the CPP Portal. More information useful for submitting
online bid on the CPP Portal may be obtained athttp://etenders.gov.in/eprocure/app.

36.1 REGISTRATION

Bidders are required to enroll on the e-Procurement Module of the Central Public
procurement Portal (URL NIC CPP Portal http://etenders.gov.in/eprocure/app)) by
clicking on the “Click here to Enroll” on the CPP Portal Enrolment which is free of charge.

As part of the enrolment process, the Bidders will be required to choose a unique user
name and assign a password for their accounts.

Bidders are advised to register their valid email address and mobile numbers as part of
the registration process. These would be used for any communication from the CPP
Portal.

Upon enrolment, the Bidders will be required to register their valid Digital Signature
Certificate (Class Il or Class Il Certificates with signing key usage) issued by any
Certifying Authority recognized by CCA India (e.g. Sify/TCS/nCode/eMudra etc.) with
their profile.

Only one valid DSC should be registered by a firm. Please note that the Bidders
are responsible to ensure that they do not lend their DSC’s to others which may lead to
misuse.

Bidders then log in to the site through the secured log-in by entering their user 1D/
password and the password of the DSC/e-Token.

36.2 PREPARATION OF BIDS

Agency/Firm should take into account any corrigendum published on the Bid document
before submitting their Bid. Please go through the Tender document carefully to
understand the documents required to be submitted as part of the Bid. Please note the
number of covers in which the Bid documents have to be submitted, the number of
documents — including the names and content of each of the document that need to be
submitted.

Agency/Firm, in advance, should get ready the Bid documents to be submitted as
indicated in the Bid document/schedule and generally, it can be in PDF/SLS/RAR/DWF
formats. Bid documents may be preferably scanned with 100 dpi with black and white
option.
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i To avoid the time and effort required in uploading the same set of standard documents

which are required to be submitted as a part of every Bid, a provision of uploading such
standard documents (e.g. PAN card copy, annual reports, completion certificates etc.)
has been provided to the Bidders. Bidders can use “My Space” area available to them to
upload such documents. Those documents may be directly submitted from the “My
Space” area while submitting a Bid, and need not to be uploaded again and again. This
will lead to a reduction in the time required for Bid submission process.

36.3 SUBMISSION OF BIDs

Bidders should log into the NIC-CPP Portal well in advance for Bid submission so that they
upload the Bid in time i.e. on or before the Bid submission time. Firm will be responsible for
any delay due to other issues.

The Agency/Firm has to digitally sign and upload the required Bid documents one by one
as indicated in the Bid document.

The Tender Inviting Authority (TIA) will not be held responsible for any sort of delay or the
difficulties faced during the submission of Bid online by the Bidders. The Agency/Firm
should see that the Bid documents submitted should be free from virus and if the
documents could not be opened, due to virus, during Bid opening, the Bid is liable to be
rejected.

i The server time (which is displayed on the Bidders’ dashboard) will be considered as the

standard time for referencing the deadlines for submission of the Bids by the Bidders,
opening of Bids etc. The Bidders should follow this time during Bid submission. The
Bidders are requested to submit the Bids through online e-tendering system to the Bid
Inviting Authority well before the Bid submission end date & time (as per Server System
Clock).

iv All the documents being submitted by the Bidders would be encrypted using PKI

encryption techniques to ensure the secrecy of the data. The data entered cannot be
viewed by unauthorized persons until the time of Bid opening. The confidentiality of the
Bids is maintained using the secured Socket Layer 128 bit encryption technology. Data
storage encryption of sensitive fields is done.

The uploaded Bid documents become readable only after the Bid opening by the
authorized Bid openers.

vi Upon the successful and timely submission of Bids, the portal will give a successful Bid

Vi

submission message & a Bid summary will be displayed with the Bid no. and the date &
time of submission of the Bid with all other relevant detalils.

The Bid summary has to be printed and kept as an acknowledgement of the submission
of the Bid. This acknowledgement may be used as an entry pass for any Bid opening
meetings.

Sd/-
Bid Manager
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Procedure f or Online Collection of Tender Fee & EMD from Bidders

1. Bidder will login to the portal https://etenders.gov.in/ with valid User ID (i.e. User ID mapped
with Digital Signature Certificate) and follow the process of participation to the tender.

2. After Login search the tender in “Search Active Tender” tab with different criteria after that
click on “set as favourite” to move on “My Tender”. Then click on “My tender” and view the tender
details and click on proceed for Bid Submission.

3. For submission of online Tender Fee  and EMD | ¢Jick on Button as “Pay Online”

4, In case of Tender Fee: |If the Bidder is exempted from the tender fee payment, then select the
option to «yeg” otherwise «yo” as per below screenshot:

Terrwwr T e 1 e Y e BTV ST

e T e T

IR ey Panders & Tes

5. Incase of EMD: If Bidder is paying EMD through any of below options, Select the option
“yas” {as per below screenshot } and provide the details and upload copy as a proof.
- Bank Guarantee (BG)/Swift Fransfer{ST}
- Exempted from EMD Payment 5
Note: For submitting  “EpMD through BG/S¥” or “Exemption from EMD payment” bidder
must select “  Yes” otherwise bidders will not have the option to pay EMD through Bank
Guarantee . Once proceeded it is not possible to revert the option E

6- Select cptlcn “ NO ” (a5 per below screenshot) for proceedlng for Online EMD payment.

‘l.. SR T R T T T T il A

i L B e TR S T
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After celecting the antinn rlick an “Next” Ruttan as per abov e screenshot. Furtherprocess to be
followed as per subsequent screen.

National Informatics Centre Payment Gat eway

STEPS FOR MAKING TENDER PAYMENTS IN ETENDERS SYSTEM VIA SBI BANK GATEWAY
(SB1 AND NON S8/ ACCOUNT HOLDERS)

Home Page.

Login as a bidder into etenders.gov.in to proceed for payment.

g Government of India
Central Public Procurement Portal
{ePFROCUREMENT) _
Yt | e Tongen | vy Chng e | Corvgpntin | ey if e

Wedcoime bo eftoruneeenl Syslom
P P e pin Pt T T il B T
T Iy 1 Pt Pp ot

"
LY

(LT T Y P
Temmratr | Vot Favsedt
Ve iy Vil Oty

et b 2 e

ads] Vimaern apelafin pwery 1) s
. Tevder Semnh

' Lo Comgrdams

¥ g Tl Peirema s ¥ bty Ciste

Lndest | arvigerdon aplei e every LY man
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National Informatics Centre Payment Gateway

Step 1) Click “Pay Online” when you reach below page while Online Bid Submission.

BID MANAGEMENT l
Urvet Hanagement
. My Tenders » [0 R ’ F
¥
Ayt tion “]hl?rrlu’r\l
L] ganizat 1 NIC|INIC Contracts
W PV )
Bid Management I‘ i -I: : I Z 2
INTERLOCKING AN COM

|
L}
[

Bid Procesa List
L SN Bid Proceas Achion
0
P
"
: Bad Payment Detaily

SNa lee Type Aitual Fee fxempled [ ee Fee 1o Be Paid Paid T ee
i

Pay Dol EscryptlUpdosd
i
ernor. 109,06 (4-Fetr- 2018 () 2008 Tenders NIC, All ights reserved.
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National Informatics Centre Payment Gateway

Step 2) Click “Confirm to Pay” to proceed with the payment gateway, as below,

Note: Please ensure that you have availed Tender Fee / EMD Exemption, if eligible. Further, there would
not be any provision to change back, under any circumstances.

BID MANAGEMENT

User Hanagement

Oifline [ OnLine Paymenl Confirmation

Auction Managemen!

Organization Chain : NIC||NIC Contracts

Bid Management

Bid Payment Details

SMo  Fee Type Actual Fee Exempted Fee Fee To Be Paid

e

¥ Partal Alert
0 Beyond this stage, yvou will nol be able ta edil Fee or Exemplion details
0 Please confirm thal the exemplion and amount to be paid are correct

¥ | hereby confirm that the above payment delails are correcl

' Bach Conlirm to Py

Vergaon:1.09.06 0d-Feb-2018 {c) 2008 Tenders NIC, All nghts reserved.
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Nati onal Informatics Centre

Payment Gateway

Step3) Verify that the Tender fee and EMD shown are correct, as per tender document. Then, select the

payment option SBI MOPS and Submit, as below.

Note: In case of any mismatch in tender payments, with reference to tender documents, please contact

TIA for clarifications.

BID MANAGEMENT

User Management

Onling Payment Galeway

Auction Hanagemen)

Bid Management

Bid Payment Details

Fee Type Actual Fee

Choose Paymenl Oplion

Vierson: 1.09,08 04-Feb-2018

NIC| INIC Contracts

Exempled Fee Fee To be Pald

40,000

(c) 2008 Tenders NIC, All nghts ressrved,
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National Informatics Centre

Payment Gateway

Step 4) Check and Follow the Terms and Conditions, and then Submit, as below.

D MANAGEMENT
] sor Hanagement

§ 1 0 Deline Paymsent Galeway
1

} A tinm Management

Srganization C

Raif

s Emdpreroe humoer

l Bid Managemeni Terde~ il

£l el Fay Madel : S8l HOFS

o Ferms And Condfions

NIC] |NIC Contracts
PAL/IMOL LE

018_LSG0,

F4IHT_3

18 FRO.NO.&0-4/18-0%
ENTERLOCHING AND CONCRETING

Werson 109,06 04-Feb-3018

ten 5) Bidders mav choose the tvpe of transaction and oroceed for pavment.
Step 5) Bidders may choose the type of transaction and proceed for payment.

Faymand Yerlcatin

DVl 30 VARIOU

() 2008 Tenders MIC, ANl nohis reserved.

osel

oso!

WIRTE ek, WL TH DT A WIS ETRTIRS
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National Informatics Centre Payment Gateway

Step 6) Once the Payment type is selected it navigates to the respectivelanding page.

a) SBI
i- Bidders with SBI account may click SBI option to proceed to its Net Banking Page

Log 10 Oeine 581 hecome 12 riemel Barany
A thhrliivi' s |
§ PURSOM RFCRA
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Py 2wt | Dscman | S of Seeea e | Coniieny

@T o L L T e bt vt 000 0 080 ot 004 7 o bt Ml 1 o o, oo O i e a8
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| National Informatics Centre | Payment Gateway

|ﬁ Bidders may enter SBI Net banking user ID and Password and Click on Login to proceed. |

Yiekcome Io Inkernet Banking

(CARE: Usernanie sl pasyword are case seasiive

Fhease welegl e & PERMONAL CORPORATT
rloamer Seyient PANKING [AKKING

T

Password® Fangal Logm P arerd

T Fargol Usamams

Foi beflar sbcuily use the Onins Virtual Kiyboard 1o kogin FALH| Al Phshing

CAPS | OER

o Maniatoly e &% marksd v an astesk 7 =
¥/ Do nol provioe your usemame and password anpeiere olher i o e page q
¥ Your unername and passweord are highly confidental Mever part with Mem SEI wil never ask for this informateon ,
¥ Pisase 0o nof cai Contact Centre of fry 10 raise CMS compiasnt on ing 0y of Sansackon

Powiacy Stutemeny | Dichemue | Trrmn of ServionTaomd A Candilns )
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National | nformatics Centre Payment Gateway

iii. Please ensure that your account has sufficient balance, before proceeding further. After checking the
same, Click Confirm button as below, to transfer payment. After account debit, MOPS gateway will
automatically re-direct to the eProcurement System, with the Success transaction.

s prrveas oo viist JEEeb 20 W 08 5T
UP Electronics Corporation

I_ Wi huen e peeineened ey UP Lliecverecy Corprrgion Tunascrong iy

| ol ol DL ¥ SR © var bt of e o ettt _ it ¥ e
* & . e — > e — cf B 4 0 gy - B
0SBI o

Wik ome

Wingr prmvinawn wiw st Tblpe J5 00 P39 557

UP Elsctronics Corporaton

A XU RTRE] =

et gy 1 ot 1a e U Dty Cormonitae e Elve piu el b stomatle by svlencied b e P Einctrana g Comurpior sty o 10 ey
& Cogwagn W

Py Bgen | e e
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National Informatics Centre Payment Gateway

iv. As in below, you will receive bank response immediately by verifying the payment status, whether
Success or not. In case, payment was debited from account and further, Payment Failure is shown,
immediately contact the eProcurement helpdesk, for resolution, beforetender closing time.

Click Next to go to Bid Preparation details, as in screenshot.

BID MANAGEMENT
User Management
" ) Bank Response On Paymen! Details
L
Auction Management {) Your Online transaction has been completed successlully
L]
' o Rplbd lelady 3
L]
Bid Management L3 YA LANE
' d

Bank Besponse On Payment Details

3 ermet Bel Number - 120957531332 |
. 10957531332
: " pe | UTE Number - IGADAZGGOG
: . Bank Name : S81Bank
Success

Completed successhully,

Next
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National Informatics Cent re Payment Gateway

v. Please ensure that the Pay Online option is not shown after successful payment, as below, for
confirmation. From here, you may proceed with Encrypt and Upload to upload tender documents, and
further submission process.

—
AID MANMAGEMENT

Fer Hanagement

a ! My Tenders » SIT™ o Transahon Mesch)e

L]

Auction Mansgement | rganization Chair NIC| INIC Contracts

'

.

Fal Managrarn!
Bid Procews Lint

. SNe B Process A tian

Bid Paypwment Delash

She Fes Type Actual Iee farempied Fer Pre 1o Be Pad Paud I ee

- L

’ . Encrypid Uplosd
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National Informatics Centre Payment Gateway

b) OTHER BANKS :

i) Bidders with other bank account may click Other Banks option to proceed to SBI Net Banking
Page.

You may select the appropriate Bank from selection page. As an example, we are proceeding with ICICI
Bank in the provided dropdown box of All Banks.

T

P dessee 1200

JYCTR [y —

Aake (gt
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National Informatics Centre Payment Gateway
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National Informatics Centre Payment Gateway

After selecting ICICI Retail Banking, Click Make Payment Button to
banking page. Further steps may depend on the Bank Procedure.
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National Informatics Centre

Payment Gateway

€ L

Make a Payment
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National | nformatics Centre

Payment Gateway
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National Informat ics Centre Payment Gateway

iii) After, successful payment, system will direct you to payment confirmation page.

iv)  Asin below, you will receive bank response immediate ly by verifying the payment status,
whether Success or not. In case, payment was debited from account and further, Payment Failure is
shown, immediately contact the e -Procurement helpdesk, for resolution, before tender closing time.

Click Next to go to Bid Preparation details, as in screenshot.

BID MAMAGEMTMNT
) Pank Besgonse O Fayprent Oetads
J(’ Your Onbee transsction has been  ampleted sucranlully

NIC )| INIC Contraats

. TIAIL1E

Bank Ersponse (in Faymeat (etads

sfracurerert Lal. No=bar © 720957531332
B homtas - J30957331332
TR ity VCADAL OO
Dace v SEI Baak
et T
Completed swocesslulby.
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National Informatics Centre Payment Gateway

v. Please ensure that the Pay Online option is not shown after successful payment, as below, for
confirmation. From here, you may proceed with Encrypt and Upload to upload tender documents, and
further submission process.

AT MLAFCALF bl W T
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C) NEFT / RTGS

i) Bidders mav choose the type of transaction and proceed for pavment.
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National Informatics Centre

Payment Gateway

ii) Please click the check Box to proceed to the payment and click on the Confirm Button

OSBI

Disciabmer Clouse

ety

iii) Please ensure that vour account has sufficient balance
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the same, Click Confirm button as below, to transfer payment.

, before proceeding further. After checking
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National Informatics Centre Payment Gateway

iv) Click Confirm button as below, to transfer payment
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AALlL

AN
GENERAL GUIDELINES

. This book of “General Conditions of Contract” is applicable to beth

types of tenders i. e.” Perceptagerate-tenders-and Item rate tenders”.

Accordingly, alternative provisions for conditions Nos. 4, 10 & 12 of
the General Rules and Directions are given in this book. The
appropriate alternatives will be applicable in specific cases

depending on whether this is used for percentage-rate-tenders-or item

rate tenders

. Notice Inviting Tender, Schedules A to F, special conditions /

specifications and-drawings only will be issued to intending bidders.
The standard form will not be issued along with the Tender
Documents but the same shall form part of the agreement to be
drawn and signed by both parties after acceptance of tender.

. All blanks are confined to Notice Inviting Tender and Schedules A

to F.

Authority approving the Notice Inviting Tenders (NIT) shall fill up
all the blanks in Notice Inviting Tender and in Schedules B to F
before issue of Tender documents.

. The intending bidders will quote their rates in Schedule A.

The proforma for registers and Schedules A to F are only for
information and guidance. These are not to be filled in the Standard
Form. The Schedules with all blanks, duly filled, shall be separately
issued to all intending tenderers.
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Tender forms )A“k‘*

AIRPORTS AUTHORITY OF INDIA

Percentage-RateFender/Item Rate Tender & Contract for Work

Airport: Civil Enclave, Hindon
Branch: Eng. Electrical Office of: Asst. Gen. Manager (Engg. -E)

Tender for the work of “Provision of Aerosol based Fire Suppression System for HT- LT Panels at
C.E. Hindon >

(i) To be submitted/ uploaded as per critical Data sheet
(if) To be opened in presence of tenderers who be present on, at

_____ -= hrs. in the office of
Issued to

Signature of officer issui
Designation____
Date of i

* Not a for e-tendering

TENDER

I/We have read and examined the notice inviting tender, schedule, A, B, C, D, E & F, Specifications
applicable, Drawings & Designs, General Rules and Directions, Conditions of Contract, Clauses of
contract, Special conditions, Schedule of Rates & other documents and Rules referred to in the
conditions of contract and all other contents in the tender document for the work.

I/We hereby tender for the execution of the work specified for the Chairman Airports Authority of
India within the time specified in Schedule 'F', viz., schedule of quantities and in accordance in all
respects with the referred to in Rule-1 of General Rules and Directions and in Clause 11 of the
Conditions of contract and with such material as are provided for, by and in respects in accordance
with, such conditions so far as applicable.

We agree to keep the tender open for Ninety (90) days from the date of opening of financial bid in 2
bid system and not to make any modifications in its terms and conditions..

I/ We undertake and confirm that for eligibility of similar work(s) has / have not been got executed
on back to back basis through another contractor. Further that, if such a violation comes to the notice
of AAI, then I/We shall accept the decision of AAI if we are debarred for tendering in AAI in future
works. Also, if such a violation comes to the notice of AAI before date of start of work, the Engineer-
in-Charge shall be free to forfeit the entire amount of Earnest Money Deposit /Performance Guarantee.

I/ We further undertake and confirm that information/ documents submitted by us are genuine, and if

at any stage such documents/ information found false, then we shall be liable for debarment from
tendering in AAI, and any other appropriate legal action.
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Tender forms )A. \ U

A sum of Rs. 1,37,935/- (Rupees One Lakh Thirty Seven Thousand Nine Hundred and Thirty
Five Only) is hereby submitted offline/ online as earnest money. If 1/we, fail to furnish the prescribed
performance bank guarantee within prescribed period, I/we agree that the said Chairman, A.A.l. or his
successors in office shall without prejudice to any other right or remedy, be at liberty to take
appropriate action as per terms of contract. Further, if I/ we fail to commence work as specified, 1/we
agree that Chairman, A.A.l. or his successors in office shall without prejudice to any other right or
remedy available in law, be at liberty to forfeit the said earnest money absolutely, otherwise the said
earnest money shall be retained by AAI towards security deposit to execute all the works referred to
in the tender documents upon the terms and conditions contained or referred to therein and to carry out
such deviations as may be ordered, up to maximum of the percentage mentioned in Schedule 'F' and
those in excess of that limit at the rates to be determined in accordance with the provision contained in
Clause 12.2 and 12.3 of the tender form. Further, I/We agree that in case of forfeiture of earnest money
or Performance Guarantee or both Earnest Money & Performance Guarantee as aforesaid, 1/We
shall be debarred for participation in the re-tendering process of the work.

I/We hereby declare that 1/we shall treat the tender documents drawings and other records connected
with the work as secret/confidential documents and shall not communicate information/derived there
from to any person other than a person to whom I/we am/are authorized to communicate the same or
use the information in any manner prejudicial to the safety of the State.

(* To be deleted which are not applicable)

Date: Signatures of Contractor:
Witness: Postal Address
Occupation:

ACCEPTANCE

The above tender (as modified by you as provided in the letters mentioned hereunder) is accepted by
competent authority on behalf of the Chairman, Airports Authority of India for sum of Rs.
(Rupees ).

The letters referred to below shall form part of this contract Agreement: -

(i)
(i)
(iii)
For & on behalf of Chairman, Airports
Authority of India
Signature
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General Rules & Directions

AIRPORTS AUTHORITY OF INDIA

General Rules & Directions

General
Rules
& Directions

All work proposed for execution by contract are notified in a form of invitation to
tender pasted in public places /CPP/GEM Portal and signed by the officer inviting
tender or by publication in Newspapers and posted on AAI web-site and
CPP/GEM Portal https://etenders.gov.in/ and www.aai.aero (for reference only).

This form will state the work to be carried out, as well as the date for submitting
and opening tenders and the time allowed for carrying out the work, also the
amount of earnest money to be deposited with the tender, and the amount of the
security deposit and Performance guarantee to be deposited by the successful
tenderer and the percentage, if any, to be deducted from bills. Copies of the
specifications, designs and drawings and any other documents required in
connection with the work signed for the purpose of identification by the officer
inviting tender shall also be open for inspection by the contractor at the office of
officer inviting tender during office hours.

In the event of the e-tender being submitted by a firm, it must be digitally signed.
Such tender will be treated as signed tender. For physical tender it must be signed
separately by each partner thereof or in the event of the absence of any partner, it
must be signed on his behalf by a person holding a power-of-attorney authorizing
him to do so, such power of attorney to be produced with the tender, and it must

2.(A)

disclose that the firm is duly registered under the Indian Partnership Act, 1952.

A . A .

Receipts for payment made on account of work, when executed by a firm, must
also be signed by all the partners, except where contractors are described in their
tender as a firm, in which case the receipts must be signed in the name of the firm
by one of the partners, or by some other person having due authority to give
effectual receipts for the firm. Bank details shall be furnished by the firm through
an application duly signed by all partners for payment to the firm through bank
transfer.

Applicable
for item
Rate Tender
only .

Any person who submits a tender shall fill up the usual printed form, stating at
what rate he is willing to undertake each item of the work. Tenderers, which
propose any alteration in the work specified in the said form of invitation to
tender, or in the time allowed for carrying out the work, or which contain any
other conditions of any sort, including conditional rebates, will be summarily
rejected. No single tender shall include more than one work, but contractors who
wish to tender for two or more works shall submit separate tender for each.
Tender shall have the name and number of the works to which they refer, written
on the envelopes.

The rate(s) must be quoted in decimal coinage. Amount must be quoted in full
Rupees by ignoring 50 paise and considering more than 50 paise as Rupee one.

In case the lowest tendered amount (worked out on the basis of quoted rate of
Individual items) of two or more contractors is same, then such lowest
contractors will be asked to submit revised offer quoting rate of each item of the
schedule of quantity for all sub sections/sub heads as the case may be, but the
revised quoted rate of each item of schedule of quantity for all sub sections/sub
heads should not be higher than their respective original rate quoted already at the
time of submission of tender. The lowest tender shall be decided on the basis of

AALlL
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revised offer.

If the revised tendered amount (worked out on the basis of quoted rate of
individual items) of two or more contractors received in revised offer is again
found to be equal, then the lowest tender, among such contractors, shall be
decided by draw of lots in the presence of Jt. GM (Engg)/ DGM (Engg)/ AGM
(Engg)/ Sr Manager (Engg) in-Charge of major and minor component(s) work
and the lowest contractors those have quoted equal amount of their tenders.

In case of any such lowest contractor in his revised offer quotes rate of any item
more than their respective original rate quoted earlier at the time of submission off
tender, then such revised offer shall be treated invalid. Such case of revised offer
of the lowest contractor or case of refusal to submit revised offer by the lowest
contractor shall be treated as withdrawal of his tender before acceptance and 50%
of his earnest money shall be forfeited.

In case all the lowest contractors those have same tendered amount (as a result of
their quoted rate of individual items), refuse to submit revised offers, then tenders
are to be recalled after forfeiting 50% of EMD of each lowest contractors.
Contractor, whose earnest money is forfeited because of non-submission of
revised offer, or quoting higher revised rate(s) of any item(s) than their respective
original rate quoted already at the time of submission of his bid shall not be
allowed to participate in the retendering process of the work.

4. (A)

Applicable
for
Percentage
Rate Tender
only.
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4. (B)

5.

6. The officer inviting tenders shall have the right of rejecting all or any of the
tenders and will not be bound to accept the lowest or any other tender.

7. The receipt of an accountant or clerk for any money paid_hy the bidder towards
tender fee will not be considered as anlpacl\grgn\y!:;‘_agg.?:%u payment to the
officer inviting tender ,a(nd‘ r~hid =r—5an ve responsible for seeing that he
procures a T 0D “yheu vy the officer inviting tender or a duly authorised
cashier.

8.
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9.

9(A). Use of correcting fluid anywhere in tender document is not permitted. Such tender is
liable for rejection. If there is any correction it should be cut with a straight line and
should be initialed and cello tape to be provided on all the rates
quoted in case of physical tenders.

10. Applicable In the case of Item Rate Tenders, only rates quoted shall be considered. Any

for Item tender containing percentage below / above the rates quoted is liable to be
Rate Tender | rejected. Rates quoted by the bidder in item rate tender in figures and words
Only. shall be accurately filled in so that there is no discrepancy in the rates written

in figuresand words. However,

i. if a discrepancy is found between rates in figures and in words, then the rates
which correspond with the amount worked out by the bidder shall unless
otherwise proved be taken as correct.

ii. If the amount of an item is not worked out by the bidder or it does not
correspond with the rates written either in figures or in words, then the
rates quoted by the contractor in words shall be taken as correct.

iii.  Where the rates quoted by the bidder in figures and in words tally, but the
amountis not worked out correctly, the rates quoted by the contractor will
unless otherwise proved be taken as correct and not the amount.

iv. In event no rate has been quoted for any item(s) leaving space blank both in
figure(s) and word(s) or cancelled the quoted rate in figure(s), and
word(s) but the amount corresponding to the item(s) is worked out by
the bidder and added to the grand total, then rate(s) of the items(s) shall
be derived from the amount(s) quoted by the contractor against such
item(s).

V. In event no rate has been quoted for any item(s), leaving space both in
figure(s), word(s), and amount blank, it will be presumed that the bidder has
included the cost of this/these item(s) in other items and rate for such
item(s) will be considered as zero and work will be required to be
executedaccordingly.

vi.  SubPara i to ivabove shall not be applicable in case of e- tendering.

Applicable In case of percentage Rate Tenders only percentage quoted shall be considered. Any

for tender containing item rates is liable to be rejected Percentage qui by the bidder

percentage in percentage rate tender shall be accurately filled in figures ary othat there

rate tender is no discrepancy.

only . However, if the bidder has worked out mg /-- —tr and if any
discrepancy is found in the percentage quot ol 2’ _fres,

i The percentage which correspe ount worked out by the bidder
shall, unless otherw @ ascorrect.

ii. If the amount o «orked out by the bidder or it does not

ge written either in figures or in words, then the
idder in words shall be taken as correct.

iii. ge quoted by the bidder in figures and in words tally butthe

not worked out correctly, the percentage quoted by the bidderwill,
UNeSS otherwise proved, be taken as correct and not the amount.

11. In the case of any tender where unit rate of any item / items appear unrealistic, such
tender will be considered as unbalanced and in case the tenderer is unable toprovide
satisfactory explanation, such a tender is liable to be disqualified and
rejected.
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12. Applicable
for Item
Rate Tender
only.

the figure of rupees and word ‘P’ after the decimal figures, e.g. ‘Rs. 2.15 P” and
in case of words, the word ‘Rupees’ should precede and the word ‘Paise’ should
be written at the end. Unless the rate is in whole rupees and followed by the word
‘only’ it should invariably be upto two decimal places. While quoting the rate in
schedule of quantities, the word ‘only’ should be written closely following the
amount and it should not be written in the next line.

12(A). | Applicable In Percentage Rate Tender, the tenderer shall quote percentage below / above (in
for figures as well as in words) at which he will be willing to exec rk. He
percentage | shall also work out the total amount of his off%@ ritten in
rate tender | figures as well as in words i a%o ation is possible. In case
only. of figures r| efore the figure of rupees and work

‘P’ after._“dep 2l Tigures, e.g. ‘Rs. 2.15 P’ and in case of words, the word
‘Rupees’ should precede and the word ‘Paise’ should be written at the end.
(quoting of rates in Paise is not applicable in e-tenders)
13 Acceptance of 2 ow-Bid-is-one-in-which-the-Bid-price i
abnormally i : A
low quoted bid € c
(Capital
& Revenue
Expenditure
Contract)
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13A

Deleted

13B

14

Vi.

of the-contract-amount-ofthe-work.

In works where condition of submission of Performance Guarantee is not
applicable, the security deposit @ 10% of the tendered value shall
be deducted.

. The Security deposit (under ii & iii above) will be collected by deductions

from the running bills of the contractor at the rates mentioned above and the
earnest money deposited at the time of tenders, will be treated as a part of the
Security Deposit.

Security deposit will also be accepted in form of Fixed-Depesit-Receipts /
Guarantee Bonds of any Scheduled Bank but not co-operative or Gramin Bank
in accordance with the prescribed form, provided confirmatory advice is
enclosed.

The contractor shall submit an irrevocable additional performance security in
the form of an irrevocable Insurance Surety bond, demand draft, bank
guarantee issued from Scheduled Commercial Bank (i.e. Indian or Foreign
Banks included in the Second Schedule of Reserve Bank of India Act, 1934
excluding Co-Operative / Regional Rural Banks), if the Bid price offered by
the selected bidder is lower than 10% of the estimated cost put to tender. This
clause shall be binding and enforceable in relation to all works, irrespective of
their nature, scope, or value.

Additional  performance security Amount and Treatment -
The additional performance security shall be calculated as below -

(i) Where the bid price is below 10% but not below 20% of the project
cost put to bid,: the additional performance security percentage shall be
incremented by 0.25% for every percentage of bid price below 10% of the
project cost put to bid starting at 11% with the additional bid performance
security being 0.25% and this additional performance security percentage shall
be applied on the bid price;

(ii) Where the bid price is below 20% but not below 25% of the project
cost put to bid,

AALlL
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the additional performance security percentage shall be incremented by 0.50%
for every percentage of bid price below 20% of the project cost put to bid
starting at 21% with the additional bid performance security being 0.50% and
this additional performance security percentage shall be applied on the bid
price. (Total value of performance guarantee 2.5%+0.5% of percentage
below the 20% of the cost put to tender)X quoted amount of project/ work.)

(iii) Where the bid price is below 25% but not below 30% of the project cost
put to bid, the additional performance security percentage shall be
incremented by 0.75% for every percentage of bid price below 25% of the
project cost put to bid starting at 26% with the additional bid performance
security being 0.75% and this additional performance security percentage
shall be applied on the bid price; (Total value of performance guarantee
5.0%+0.75% of percentage below the 25% of the cost put to tender)X
quoted amount of project/ work.)

(iv) Where the bid price is below 30%,the additional performance security
percentage shall be incremented by 1% for every percentage of bid price
below 30% of the project cost put to bid starting at 31% with the additional
bid performance security being 1% and this additional performance security
percentage shall be applied on the bid price; (Total value of performance
guarantee 8.75%+1% of percentage below the 30% of the cost put to
tender)X quoted amount of project/ work.)

(v) The additional performance security percentage shall be rounded off to
the next lower percentage based on whether the decimal point of the
percentage of bid price is below 0.5% or next higher percentage based on
whether the decimal point of the percentage of bid price is 0.5% or more.

(vi) All matters pertaining to validity, extension, claims, forfeiture, and any
other conditions in relation to the additional performance security shall be
governed by the provisions of Clause 1: Performance Security.

15.

On acceptance of the tender, the name of the accredited representative(s) of the
contractor who would be responsible for taking instructions from the Engineer-in-
Charge shall be communicated in writing to the Engineer-in-Charge.

16.

1. Rates to be quoted by the parties, should be inclusive of all taxes, GST,
duties, cess, fee, royalty, Custom & Excise duty etc. levied under any
statute for all the items.

2. However, GST as applicable, shall be paid to the contractor, for any
taxable supply / services / construction rendered by the agency to AAl,
against a valid GST invoice as per terms and conditions of the contract.

17.

The contractor/ bidder shall give a list of AAl employees related to him.

AALlL
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AN

CONDITIONS OF CONTRACT

1.

The contract means the documents forming the tender and acceptance thereof

and the formal agreement/agreements executed between the competent authority(s) on
behalf of the Chairman, Airports Authority of India and the Contractor, together with the
documents referred to therein including these conditions, the specifications, designs,
drawings and instructions issued from time to time by the Engineer-in-Charge and all
these documents taken together, shall be deemed to form one contract/two contracts and
shall be complimentary to one another.

Contractor has to sign twe agreements, ene-consisting-BOQ-for-civil-works-and-another
one forSITC / O&M/AMC/AICMC part. Engineer-in-Charge-could-be-commen-for-beth
I _ o : I il X I I

In the contract, the following expressions shall, unless the context otherwise requires,
have the meanings, hereby respectively assigned to them :-

AALlL

i. The expression works or work shall, unless there be something either in the
Subject or context repugnant to such construction, be construed and taken to mean
the works by or by virtue of the contract contracted to be executed whether
temporary or permanent, and whether original, altered, substituted or additional.

ii.  The site shall mean the land / or other places on, into or through which work is to
be executed under the contract or any adjacent land, path or street
through which work is to be executed under the contract or any adjacent
Land, path or street which may be allotted or used for the purpose of carrying out the
contract.

iii. The Contractor/tenderer/bidder shall mean the individual, firm or company
whether incorporated or not, Joint Venture / Consortium undertaking theworks
and shall include the legal personal representative of such individual or the
persons constituting such firm or company, or the successors of such firm or
company and the permitted assignees of such individual, firm or company.

iv. The Chairman means the Chairman Airports Authority of India and his
Successors.

v. The Engineer-in-Charge means the Engineering Officer who shall
supervise and be in charge of the work and who shall sign the contract on
behalf of the Chairman, Airports Authority of India as mentioned in
Schedule ‘F’ hereunder.

vi. AAIl or Airports Authority of India shall mean the Chairman Airports
Authority of India.

vii. The terms Member (Planning) means the head of Department of
Engineering, Airports Authority of India.

viii. Accepting Authority shall mean the authority mentioned in Schedule ‘F’.

ix. Excepted Risk are risks due to riots (other than those on account of
contractor’s employees), war (whether declared or not) invasion, act of foreign
enemies, hostilities, civil war, rebellion revolution, insurrection, terrorism, military
or usurped power, any acts of Airports Authority of India, damages from aircraft,
acts of God, such as earthquake, lightening and unprecedented floods, and other
causes over which the contractor has no control and accepted as such by the
Accepting Authority or causes solely due to use or occupation by Airports
Authority of India of the part of the works in respect of which a certificate of
completion has been issued or a cause solely due to Airports Authority of India’s
faulty design of works.

x.  Market Rate shall be the rate as decided by the Engineer-in-Charge on the basis of
the prevailing cost of materials and labour at the site where the work
is to be executed plus the percentage mentioned in Schedule ‘F’ to cover, all
overheads and profits. Provided that no extra overheads and profits shall be payable
on the parts of works assigned to other agency(s) by the contractor
as per terms of contract.

(C....NIL....l...NIL....O....NIL) cee 13
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xi. Schedule(s) referred to in these conditions shall mean the relevant
schedule(s) annexed to the tender papers or the standard Schedule of Rates
of the government mentioned in Schedule ‘F’ hereunder, with the
amendments thereto issued upto the date of receipt of the tender.

xii. Department means Airports Authority of India, which invites tender on
behalf of Chairman, Airports Authority of India.

xiii. Tendered value means the value of the entire work as stipulated in the letter
of award.

Scope and
Performance

Where the context so requires, words imparting the singular only also include the
plural and vice versa. Any reference to masculine gender shall whenever required
include feminine gender and vice versa.

Headings and Marginal notes to these General Conditions of Contract shall not be
deemed to form part thereof or be taken into consideration in the interpretation or
construction thereof or of the contract.

The contractor shall be furnished, free of cost one certified copy of the contract
documents except standard specifications, Schedule of Rates and such other
printed and published documents, together with all drawings as may be forming
part of the tender papers. None of these documents shall be used for any purpose
other than that of this contract.

Works to be
carried out

The work to be carried out under the Contract shall, except as otherwise provided
in these conditions, include all labour, materials, tools, plants, equipment and
transport which may be required in preparation of and for and in the full and
entire execution and completion of the works. The descriptions given in the
Schedule of Quantities (Schedule — A) shall, unless otherwise stated, be held to
include wastage on materials, carriage and cartage, carrying and return of
empties, hoisting, setting, fitting and fixing in position and all other labours
necessary in and for the full and entire execution and completion of the work as
aforesaid in accordance with good practice and recognized principles.

Sufficiency of
Tender

The Contractor shall be deemed to have satisfied himself before tendering as to
the correctness and sufficiency of his tender for the works and of the rates and
prices quoted in the Schedule of Quantities, which rates and prices shall, except
as otherwise provided, cover all his obligations under the Contract and all matters
and things necessary for the proper completion and maintenance of the works.

Discrepancies
and
Adjustment
of Errors

The several documents forming the Contract are to be taken as mutually
explanatory of one another, detailed drawings being followed in preference to
small scale drawing and figured dimensions in preference to scale and special
conditions in preference to General Conditions.

8.1

In the case of discrepancy between the Schedule of Quantities, the Specifications
and / or the Drawings, the following order of preference shall be observed :-

i. Description of Schedule of Quantities.

ii. Particular/ technical Specification and Special Condition, if any.

iii. Drawings.

iv. C P W D Specifications.

v. Indian Standard Specifications of B | S./IRC Code of Practice / ASTM
standards.

vi. Sound Engineering practice as directed by the Engineer-in-charge, whose
decision in this regard shall final and binding on the contractor.

8.2

If there are varying or conflicting provisions made in any one document forming
part of the contract, the Accepting Authority shall be the deciding authority with
regard to the intention of the document and his decision shall be final and binding
on the contractor.

8.3

Any error in description, quantity or rate in Schedule of Quantities or any
omission therefrom shall not vitiate the Contract or release the Contractor from

AALlL
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the execution of the whole or any part of the works comprised therein according
to drawings and specifications or from any of his obligations under the contract.

8.4 Payment for | If the contractor has quoted different rates for the same item appearing in
similar items | two or more subheads, then the lowest of the rates quoted shall only be
with different | considered for payments during execution of work. In case of deviation of
quoted rates | quantity of such item, payments shall be made at the lowest quoted rate for
indifferent | o antity executed upto the deviation limit specified in the contract.
:ﬁgggﬁ?ﬁa‘z‘; Beyond the deviation limit the rate shall be derived as per relevant contract
agreement provision.

9. Reverse
Auctionfor
purehase
tenders

10. Signing of The successful tenderer / contractor, on acceptance of his tender by the Accepting
Contract Authority, shall, within 10 days from the stipulated date of start of the work,

shall sign either single ertweo agreements, as-the-case—may-be—one—consisting
BOQ-forcivilbworks-and-anetherone-for SITC of E&M/AMC/AICMC part.

i) i.  The notice inviting tender, all the documents including drawings, if any,
forming the tender as issued at the time of invitation of tender and
acceptance thereof together with any correspondence leading thereto.

ii. Standard AAI Form as mentioned in Schedule ‘F’ consisting of :
a. Various standard clauses with corrections up to the date stipulated in
Schedule ‘F’ along with annexures thereto.
b.  AAI Safety Code.
¢. Model Rules for the protection of health, sanitary arrangements for
workers employed by AAI or its contractors.
d. AAI Contractor’s Labour Regulations.
e. List of Acts and omissions for which fines can be imposed.
iii. No payment for the work done will be made unless contract in form of
agreement is signed by the contractor.
AALL (C....NIL.....I....NIL....O....NIL) cee 15
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CLAUSES OF CONTRACT

CLAUSE 1
Performance This clause is applicable for the works for which the estimated cost put to
Guarantee tender is more than Rs.5 crores

i. The contractor shall submit an irrevocable Performance Guarantee of 5%
(Five percent) of the Tendered amount in addition to other deposits mentioned
elsewhere in the contract for his proper performance of the contract agreement,
(not withstanding and/or without prejudice to any other provisions in the
contract) within period specified in Schedule ‘F’ from the date of issue of award
letter. This guarantee shall be in the form of Insurance Surety Bonds, Account
Payee Demand Draft, or Bank Guarantee (including e-Bank Guarantee) from any
of the Scheduled Commercial Banks (i.e. Indian or Foreign Banks included in the
Second Schedule of Reserve Bank of India Act,1934 excluding Co-
Operative/Regional Rural Banks) in accordance with the form annexed hereto.
(Appendix-XI).

Performance guarantee should be furnished before issue of award letter. In
case the contractor fails to deposit performance guarantee within the
stipulated period, tender shall be stands cancelled without any notice. Further,

EMD shall be forfeited and the contractor shall be liable for debarment up to a

period of two (02) years.

The Performance Guarantee shall be initially valid upto the stipulated date of

completion plus 180 days beyond that. In case the time for completion of

work gets enlarged, the contractor shall get the validity of Performance

Guarantee extended to cover such enlarged time for completion of work.

After recording of the completion certificate for the work by the competent

authority, the performance guarantee shall be returned to the contractor,

without any interest. However, in case of contracts involving maintenance of
buildings and services / any other work thereafter, 50% of Performance

Guarantee shall be retained as Security Deposit as per contract conditions.

The same shall be returned on successful completion of commitment year

wise proportionately.

The Engineer-in-Charge shall not make a claim under the performance

guarantee except for amounts to which the AAl is entitled under the contract

(not withstanding and/or without prejudice to any other provisions in the

contract agreement) in the event of:

a.Failure by the contractor to extend the validity of the Performance
Guarantee as described herein above, in which event the Engineer-in-
Charge may claim the full amount of the Performance Guarantee.

b. Failure by the contractor to pay the Chairman, AAI any amount due,
either as agreed by the contractor or determined under any of the
Clauses/Conditions of the agreement, within 30 days of the service of
notice to this effect by Engineer-in-Charge.

In the event of the contract being determined or rescinded under provision of
any of the Clause/Condition of the agreement, the performance guarantee
shall stand forfeited in full and shall be absolutely at the disposal of the
Chairman, AAI

AALlL
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CLAUSE1A

Recovery of
Security
Deposit

The person/persons whose tender(s) may be accepted (hereinafter called the
contractor) shall permit AAI at the time of making any payment to him for work
done under the contract to deduct a sum at the rate of 5% of the gross amount of
each running and final bill till the sum deducted along with the sum already
deposited as earnest money, will amount to security deposit of 5% of the tendered
value of the work. Such deductions will be made and held by AAI by way of
Security Deposit unless he/ they has/ have deposit the amount of security
depositat the rate mentioned above in the form of Bank Gaurantee (including e-
Bank Gaurantee) from any of the commercial bank (i.e Indian or Foreign Banks
included in the second schedule of Reserve Bank of India Act 1934 excluding co-
operative / Regional Rural Banks) In case a Gaurantee Bond of any Bank is
furnished by the contractor to the AAI as part of the security deposite and the
Bank is unable to make payment against the said Gaurantee Bond, the loss caused
thereby shall fall on the contractor and the contractor and the contractor shall
forthwith on demand furnish additional security to the AAI to make good the
deficit. In works where condition of submission of performance guarantee is
not applicable, the security deposit at the rate of 10% (Ten Percent) of gross
amount of each running bill shall be deducted instead of 5%, till the sum along
with the sum already deposited as earnest money will amount to security deposit of
10% of the contract value of work. Other conditions shall remain same as stated
above.

All compensations or the other sums of money payable by the contractor under the
terms of this contract may be deducted from, or paid by the sale of a sufficient part
of his security deposit or from the interest arising therefrom, or from any sums
which may be due to or may become due to the contractor by AAI on any account
whatsoever and in the event of his Security Deposit being reduced by reason of any
such deductions or sale as aforesaid, the contractor shall within 10 days make good
in fixed deposit receipts Insurance Surety Bonds, Account Payee Demand Draft or
Bank Guarantee from any of the Commercial Bank (if deposited for more than 12
months) endorsed in favour of the Airports Authority of India, any sum or sums
which may have been deducted from, or raised by sale of his security deposit or
any part thereof. The security deposit shall be collected from the running bills of
the contractor at the rates mentioned above.

The Security Deposit as deducted above can be released against Bank Gaurantee
issued by any Commercial Bank (i.e. Indian or Foreign Banks included in the
Second Schedule of Reserve Bank of India Act, 1934 excluding Co-Operative
/Regional Rural Banks) on its accumulations to a minimum of Rs. 5 lakh subject
to the condition that amount of such bank guarantee, except last one, shall not be
less than Rs. 5 lakhs.

Note 1: Provided further that the validity of Bank Guarantee shall be in
conformity with provisions contained in the clause 17 which shall be extended
from time to time depending upon extension of contract under provision of Clause
2 & Clause 5.

Note 2: Note 1 above shall be applicable for both clause 1 and 1A.

AALlL

(C....NIL....l...NIL...O....NIL) cee 17




Clauses of Contract

CLAUSE 1B

AN

Additional
Performance
Guarantee

The contractor shall submit an irrevocable additional performance security in the
form of an irrevocable Insurance Surety bond, demand draft, bank guarantee issued
from Scheduled Commercial Bank (i.e. Indian or Foreign Banks included in the
Second Schedule of Reserve Bank of India Act, 1934 excluding Co-Operative /
Regional Rural Banks), if the Bid price offered by the selected bidder is lower than
10% of the estimated cost put to tender. This clause shall be binding and
enforceable in relation to all works, irrespective of their nature, scope, or value.

Additional  performance  security = Amount and  Treatment -
The additional performance security shall be calculated as below -

(i) Where the bid price is below 10% but not below 20% of the project cost
put to bid,: the additional performance security percentage shall be incremented
by 0.25% for every percentage of bid price below 10% of the project cost put to
bid starting at 11% with the additional bid performance security being 0.25% and
this additional performance security percentage shall be applied on the bid price.

(if) Where the bid price is below 20% but not below 25% of the project
The additional performance security percentage shall be incremented by 0.50% for
every percentage of bid price below 20% of the project cost put to bid starting at
21% with the additional bid performance security being 0.50% and this additional
performance security percentage shall be applied on the bid price. (Total value of
performance guarantee 2.5%+0.5% of percentage below the 20% of the cost
put to tender)X quoted amount of project/ work.)

(iii) Where the bid price is below 25% but not below 30% of the project cost put
to bid, the additional performance security percentage shall be incremented by
0.75% for every percentage of bid price below 25% of the project cost put to bid
starting at 26% with the additional bid performance security being 0.75% and this
additional performance security percentage shall be applied on the bid price;
(Total value of performance guarantee 5.0%+0.75% of percentage below the
25% of the cost put to tender)X quoted amount of project/ work.)

(iv) Where the bid price is below 30%,the additional performance security
percentage shall be incremented by 1% for every percentage of bid price
below 30% of the project cost put to bid starting at 31% with the additional bid
performance security being 1% and this additional performance security
percentage shall be applied on the bid price; (Total value of performance
guarantee 8.75%+1% of percentage below the 30% of the cost put to
tender)X quoted amount of project/ work.)

(v) The additional performance security percentage shall be rounded off to the
next lower percentage based on whether the decimal point of the percentage
of bid price is below 0.5% or next higher percentage based on whether the
decimal point of the percentage of bid price is 0.5% or more.

(vi) All matters pertaining to validity, extension, claims, forfeiture, and any
other conditions in relation to the additional performance security shall be
governed by the provisions of Performance Guarantee - Clause 1

(vii) Additional Performance guarantee should be furnished before issue of
award letter. In case the contractor fails to deposit performance guarantee
within the stipulated period, tender shall be stands cancelled without any notice.
Further, EMD shall be forfeited and the contractor shall be liable for debarment
up to a period of two (02) years
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Compensation
for Delay

If the contractor fails to maintain the required progress in terms of clause 5 or to
complete the Work and clear the site on or before the contract or justified
extended date of completion as per clause 5(excluding any extension under clause
5.5) as well as any extension granted under clause 12 and 15, he shall, without
prejudice to any other right or remedy available under the law to the AAI on
account of such breach, pay as compensation the amount calculated at the rates
stipulated below as the authority specified in schedule ‘F’ may decide on the
amount of Tendered Value of the work for every completed day/month (as
determined) that the progress remains below that specified in Clause 5 or that the
Work remains incomplete. This will also apply to items or group of items for
which a separate period of completion has been specified.

i) Compensation for delay If the completion of work is delayed due to

of work reasons attributed to contractor, AAI shall be
entitled for compensation for delay as detailed
below:

i For works costing upto Rs. 10 Lac:

1.0% (one percent) of tendered value per week
of delay or lesser amount as decided by the
competent authority subject to a maximum of
10% of contract value.

ii.  For the works costing more than Rs. 10
Lac:
0.5% (half percent) of tendered value per
week of delay or lesser amount as decided by
the competent authority subject to a
maximum of 10% of the tendered value.

Provided always that the total amount of compensation for delay to be paid under
this condition shall not exceed 10% of the Tendered Value of work or of the
Tendered Value of the Sectional part of work as mentioned in schedule ‘F’for
which a separate period of completion is originally given.

In case no compensation has been decided by the authority in Schedule ‘F’ during
the progress of work, this shall be no waiver of right to levy compensation by the
said authority if the work remains incomplete on final justified extended date of
completion. If the Engineer in Charge decides to give further extension of time
allowing performance of work beyond the justified extended date, the contractor
shall be liable to pay compensation for such extended period. If any variation in
amount of contract takes place during such extended period beyond justified
extended date and the contractor becomes entitled to additional time under clause
12, the net period for such variation shall be accounted for while deciding the
period for levy of compensation. However, during such further extended period
Beyond the justified extended period, if any delay occurs by events under sub
clause 5.2, the contractor shall be liable to pay compensation for such delay.
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Provided that compensation during the progress of work beyond the justified
Extended date of completion for delay under this clause shall be for non-
achievement of sectional completion or part handing over of work on
stipulated/justified extended date for such part work or if delay affects any other
works/services. This is without prejudice to right of action by Engineer in
Charge under clause 3 for delay in performance and claim of compensation under
that clause.

In case action under clause 2 has not been finalized and the work has been
determined under clause 3, the right of action under this clause shall remain post
determination of contract but levy of compensation shall be for days the progress
is behind the schedule on date of determination, as assessed by the authority in
schedule ‘F’, after due consideration of justified extension. The compensation for
delay, if not decided before the determination of contract, shall be decided after
of determination of contract.

The amount of compensation may be adjusted or set-off against any sum payable
to the’ Contractor under this or any other contract with AAI. In case, the
contractor does not achieve a particular milestone mentioned in schedule F, or the
re-scheduled milestone(s) in terms of Clause 5.4, the amount shown against that
milestone shall be withheld, to be adjusted against the compensation levied as
above. With-holding of this amount on failure to achieve a milestone, shall be
automatic without any notice to the contractor. However, if the contractor catches
up with the progress of work on the subsequent milestone(s), the withheld
amount shall be released. In case the contractor fails to make up for the delay in
subsequent milestone(s), amount mentioned against each milestone missed
subsequently also shall be withheld. However, no interest, whatsoever, shall be
payable on such withheld amount.

Clause 2A

Incentive for early
completion

In case, the contractor completes the work ahead of stipulated date of
completion so provided in ‘Schedule F’, a bonus @ 1 %_(ane per cent) of the
tendered value per month computed on per day basis, payable to the
contractor, subject to a maximum limit of "% . of the tendered
value. The amount of bonus, if payable k2 3

S be applicable for the contract

completion of work. Bonu < _dal

completed before=* tcompletion and shall not be applicable for
the contract exton e stipulated period even with justified hindrance
and without any actron of compensation for delay.

This clause shall not be applicable for the works which estimated cost put to
tender is less than Rs. 50.00 Cr.
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Release of
withheld
amount against
compensation
for delay.

can be released against Bank Guarantee (on the format
the form of fixed deposit receipts or guar .. 2
not Co-operative or Gramln B atlon of case of extension of time
by competent a egatlon of powers. Concerned Executive
Director (Engg 0 ze such action on receipt of proposal from the
Engineer-In-Charge through proper channel.

Withheld amount towards compensation for delay oveéﬁove Rs. 50.00 lacs,
y

Appendix-1) or in
Scheduled Bank but

Clause 3

When Contract
can be
Determined

Subject to other provisions contained in this clause, the Engineer-in-Charge may,
without prejudice to his any other rights or remedy against the contractor in respect of]
any delay, inferior workmanship, any claims for damages and/or any other provisions
of this contract or otherwise, and whether the date of completion has or has nof
elapsed, by notice in writing absolutely determine the contract in any of the
following cases:

Vi.

Vii.

viil.

If the contractor having been given a notice by the Engineer-in-Charge in
writing to rectify, reconstruct or replace any defective work or that the workis
being performed in an inefficient or otherwise improper or un-workman like
manner shall omit to comply with the requirement of such notice for a period of
seven days thereafter.

If the contractor has, without reasonable cause, suspended the progress of the
work or has failed to proceed with the work with due diligence and continues
to do so after a notice in writing of seven days from the Engineer- in-Charge.

If the contractor fails to complete the work or section of work with individual
date of completion on or before the stipulated or justified extended date on or
before such date of completion, and the Engineer in Charge without any
prejudice to any other right or remedy under any other provision in the
contract has given further reasonable time in a notice given in writing in that
behalf as either mutually agreed or in absence of such mutual agreement by his
own assessment making such time essence of contract and in the opinion of
Engineer in Charge, the contractor will be unable to complete the same or does
not complete the same within the period specified.

If the contractor persistently neglects to carry out his obligations under the
contract and / or commits default in complying with any of the terms and
conditions of the contract and does not remedy it or take effective steps to
remedy it within 7 days after a notice in writing is given to him in that behalf by
the Engineer-in-Charge.

If the contractor shall offer or give or agree to give to any person in AAI service
or to any other person on his behalf any gift or consideration of any kind as an
inducement or reward for doing or forbearing to do or for having done or
forborne to do any act in relation to the obtaining or execution ofthis or any
other contract for AAI.

If the contractor shall enter into a contract with Airports Authority of India in
connection with which commission has been paid or agreed to be paid by him
or to his knowledge, unless the particulars of any such commission and the
terms of payment thereof have been previously disclosed in writing to the
Engineer-in-charge.

If the contractor shall obtain a contract with AAI as a result of wrongtendering
or other non-bonafide methods of competitive tendering orcommits any breach
of Integrity Pact.

If the contractor being an individual, or if a firm, any partner thereof shall atany
time be adjudged insolvent or have a receiving order or order for administration

AALlL

(C....NIL....l...NIL...O....NIL) Gee 21



Clauses of Contract

A

XI.

Xil.

of his estate made against him or shall take any proceedings for liquidation or
composition (other than a voluntary liquidation for the purpose of
amalgamation or reconstruction) under any Insolvency Act for the time being
in force or make any conveyance or assignment of his effects or composition or
arrangement for the benefit of his creditors or purport soto do, or if any
application be made under any Insolvency Act for the timebeing in force for
the sequestration of his estate or if a trust deed be executedby him for benefit of
his creditors.

If the contractor being a company shall pass a resolution or the court shall make
an order that the company shall be wound up or if a receiver or a manager on
behalf of a creditor shall be appointed or if circumstances shall arise which
entitle the court or the creditor to appoint a receiver or a manager or which
entitle the court to make a winding up order.

If the contractor shall suffer an execution being levied on his goods and allow
it to be continued for a period of 21 days.

If the contractor assigns (excluding part(s) of work assigned to other

agency(s) by the contractor as per terms of contract), transfers, sublets
(engagement of labour on a piece-work basis or of labour with materials not to be
incorporated in the work, shall not be deemed to be subletting) or otherwise parts
with or attempts to assign, transfer, sublet or otherwise parts with the entire works
or any portion thereof without the prior written approval of the Engineer-in-
Charge. When the contractor has made himself liable for action under any of the
cases aforesaid, the Engineer-in-Charge on behalf of the Chairman, AAI shall
have powers :

To determine the contract as aforesaid so far as performance of work by the
Contractor of work is concerned (of which determination notice in writing to the
contractor under the hand of the Engineer-in-Charge shall be conclusive
evidence). Upon such determination, the Earnest Money Deposit, Security|
Deposit already recovered and Performance Guarantee under the contract shall be
liable to be forfeited and shall be absolutely at the disposal of the AAL.

After giving notice to the contractor to measure up the work of the contractor
and to take such whole, or the balance or part thereof, as shall be un-executed out
of his hands and to give it to another contractor or any other means to complete
the work. The contractor, whose contract is determined as above, shall not be
allowed to participate in the tendering process for the balance work. In the event
of above courses being adopted by the Engineer-in-Charge, the contractor shall
have no claim to compensation for any loss sustained by him by reasons of his
having purchased or procured any materials or entered into any engagements or
made any advances on account or with a view to the execution of the work or the
performance of the contract. And in case action is taken under any of the
provision aforesaid, the contractor shall not be entitled to recover or be paid any
sum for any work thereof or actually performed under this contract unless and
until the Engineer-in-Charge has certified in writing the performance of such
work and the value payable in respect thereof and he shall only be entitled to be
paid the value so certified.
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CLAUSE 3 A

In case, the work cannot be started due to reasons not within the control of the

contractor within 1/8th of the stipulated time for completion of work or one

month whichever is higher, either party may close the contract by giving notice to
the other party stating the reasons. In such eventuality, the Earnest MoneyDeposit
and the Performance Guarantee of the contractor shall be refunded within 30 days.

Neither party shall claim any compensation for such eventuality. This clause isnot

applicable for any breach of the contract by either party.

CLAUSE 3B
Debarment of Q) Contractor may be debarred if it is determined under breached the Integrity
Contractor Pact of clause 41(a) and Code of Integrity of clause 41(b).

(i) Contractor can also be debarred for the reasons like supply of sub-standard
material, non-supply of material, abandonment of work, sub-standard
quality of work, poor/ unsatisfactory performance.

(iii)  The period of debarment shall be upto two years.

CLAUSE 4
Contractor In any case in which any of the powers conferred upon the Engineer-in-Charge
liable to pay by Clause-3 thereof, shall have become exercisable and the same are not

compensation
even if action
not taken under
Clause-3

exercised, the non-exercise thereof shall not constitute a waiver of any of the
conditions hereof and such powers shall notwithstanding be exercisable in the
event of any future case of default by the contractor and the liability of the
contractor for compensation shall remain unaffected. In the event of the
Engineer-in-Charge putting in force all or any of the powers vested in him under
the preceding clause he may, if he so desires after giving a notice in writing to the
contractor, take possession of (or at the sole discretion of the Engineer-in-Charge
which shall be final and binding on the contractor) use as on hire (the amount of
the hire money being also in the final determination of the Engineer-in-Charge)
all or any tools, plant, materials and stores, in or upon the works, or the site
thereof belonging to the contractor, or procured by the contractor and intended to
be used for the execution of the work/ or any part thereof, paying or allowing for
the same in account at the contract rates, or, in the case of these not being
applicable, at current market rates to be certified by the Engineer-in-Charge,
whose certificate thereof shall be final, and binding on the contractor, clerk of the
works, foreman or other authorised agent to remove such tools, plant, materials,
or stores from the premises (within a time to be specified in such notice) in the
event of the contractor failing to comply with any such requisition, the Engineer-
in-Charge may remove them at the contractor’s expense or sell them by auction
or private sale on account of the contractor and his risk in all respects and the
certificate of the Engineer-in-Charge as to the expenses of any such removal and
the amount of the proceeds and expenses of any such sale shall be final and
conclusive against the contractor.
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Time and
Extension for
Delay

The time allowed for execution of the Works as specified in the Schedule ‘F’ or
the extended time in accordance with these conditions shall be the essence of the
Contract. The execution of the works shall commence from such time period as
mentioned in schedule ‘F’ or from the date of handing over of the site whicheveris
later. If the Contractor commits default in commencing the execution of the work
as aforesaid, AAI shall without prejudice to any other right or remedy available in

5.1

Iaw be at liberty to forfeit the earnest money & performance guarantee absolutely

PROGRAMME CHART
i

The Contractor shall prepare
Management Software for t

rated programme chart in Project
of work, showing clearly all activities
from the start of work to co h details of manpower, equipment and
machinery required for the f ment of the programme within the stipulated
period or earlier and submit th ] for approval to the Engineer-in- Charge
ontract. A recovery of Rs—2500/-(for
. : A costing more than
Rs 5. 00 Crores) shaII be ma baS|s in case of delay in submission

of the above programme.

ii. The programme chart should include the following:
a. Descriptive note emnce of the various activities.
b. Network (PERT / HART).

iii. If at any time, it

c. Programme for procurep
Programme for deplg
capacity, commensu
stipulated period, b
progress of work as sfogramme, the contractor must bring at site

\f materials by the contractor.
machinery / equipment’s having adequate

s per requirement of work. The contractor shall
adequate to complete structure work within laid

e Engineer-in-Charge that the actual progress of
work does not conform to the approved programme referred above or after
rescheduling of milestones, the contractor shall produce a revised programme
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within 7 (seven) days, showing the modifications to the approved programme
to ensure timely completion of the work. The modified schedule of
programme shall be approved by the Engineer in Charge. A recovery of Rs.
2500/- (for works costing upto Rs.5.00 Crores) / Rs. 5000/- (for works costing
more than Rs.5.00 Crores) shall be made on per day basis in case of delay in
submission of the modified programme.

such particulars shall not relieve the contractor
responsrbrlltres under the contract Thrs is yith

conditions of the agreement.

v. The contractor shall subml
software with b
previous month t

ed above for the work done during
charge on or before 5th day of eachmonth

failing whicb 00/ - (for works costing upto Rs.5.00 Crores)
/ 500 osting more than Rs.5.00 Crores) shall bemade on
@ e of delay in submission of the monthlyprogressrepert

\

5.2

If the work(s) be delayed by:-

i. Force majeure, or an act of terrorism

ii. Abnormally bad weather, or

iii. Serious loss or damage by fire, or

iv. Civil commotion, local commotion of workmen, ockout, affecting
any of the trades employed on the work, or

v. Delay on the part of other contractgss or tr, __Adby Engineer- in-
Charge for executing work not fo >~ Jontract, or

vi. Non-availability of stores, whic : sMility of AAI to supply or

vii. Non-availability grbrea d Plant to be supplied or supplied

by AAl or
viii. Any other cause

olute discretion of the Engineer-in-Chargeis
control.

the Engineer-in-charge to proceed with the works.
All correspondence Wlth the agency and concerned S

Authority.

5.3

Request for i i of time, to be eligible for
consideration, shall be made by iting within fourteen days of
the happening of the event ¢ o I the prescribed form to the authority
indicated in sch tor'may also, if practicable, indicate in
such arequestS  €rid\ ension is desired.
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5.4

In any such case the Engineer-in-Charge with the approval of authority indicated
in Schedule ‘F’ may give a fair and reasonable extension of time and reschedule
the Milestones for completion of work. Such extension or re- scheduling of the
milestone shall be communicated to the contractor by the Engineer-in-charge in
writing, within 1 month or 4 weeks of the date of receipt of such request
respectively. Non-application by the contractor for extension of time/ re-
scheduling of milestones shall not be a bar for giving a fair and reasonable
extension / re-scheduling of milestones by the Engineer-in-charge with the
approval of authority indicated in schedule ‘F’ and this shall be binding

on the contractor.

CLAUSE 6

Measurements
of Work
Done

Engineer-in-charge shall, except as otherwise provided, ascertain and determine
by measurement, the value in accordance with the contract of work done.

All measurement of all items having financial value shall be entered in
Measurement Book and/or level field book so that a complete recort~  “htained

of all works performed under the contract.

All measurements and levels shall be taken j harge or
his authorised representative and g or or his authorised
representative from time progress of the work and such
measurer>==te gha dated by the Engineer-in-Charge and the
cor oresentatives in token of their acceptance. If the contractor
objec g Of the measurements recorded, a note shall be made to that effect
with reason and signed by both the parties.

If for any reason the contractor or his authorised representative is not available
and the work of recording measurements is suspended by the Engineer-in-
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Charge or his representative, the Engineer-in-Charge and the Department shall
not entertain any claim from contractor for any loss or damages on this account.
If the contractor or his authorised representative does not remain present at the
time of such measurements after the contractor or his authorised representative
has been given a notice in (3) days in advance or fails to
countersign or to record ok a week from the date of the
measurement, then such measurey ded in his absence by the Engineer-
in- Charge or his representati deemed to be accepted by the
Contractor.
The contractor shall, without exfra
appliance, labour and other thi
levels.
Except where any general or de iption of the work expressly shows to
the contrary, measurements sha in accordance with the procedure set
forth in the specifications notwithstarrathg any provision in the relevantStandard
Method of measurement r local custom. In the case ofitems
which are not covered by measurements shall be taken in
accordance with the relevan ethod of measurement issued by the
Bureau of Indian Standards apd—f for any item no such standard is available,
followed.

seven days’ notice to the Engineer-in-
b of the work, before covering up or
otherwise placing beyond t measurement any work in order that the
same may be measured_and correctdimensions thereof be taken before the same
is covered up or place ach of measurement and shall not cover up
and place beyond rea ent any work without consent in writing of
the Engineer-in-Charge or_his_authorised representative of the work who shall
within the aforesaid perig work, and if any work shall be covered
houtsuch notice having been given or the
obtained in writing, the same shall be

se, or in default thereof no payment or

The contractor shall give,
Charge or his authorised re

executed.
Engineer-in-Chargy
themselves or t
measurements  rey
stipulated herein
levels.
It is also a term of this contract that recording of measurements of any item of
work in the measurement book and/or its payment in the interim, on account or
final bill shall not be considered as conclusive evidence as to the sufficiency of
any work or material to which it relates nor shall it relieve the contractor from
liabilities from any over measurement or defects noticed till completion of the
defects liability period.

thorised representative may cause either
officer of the department to check the
or otherwise as aforesaid and all provisions
applicable to such checking of measurements or

Clause 6 A

Computerized
Measurement
Book

Computerized measurement is mandatory for works costing more than Rs 5.00
Lacs. However, in case of works costing lesser than Rs. 5.00 Lacs Engineer-in-
Charge may decide for adopting computerized measurement if required, except
as otherwise provided, ascertain and determine by measurement the value of
work done in accordance with the contract. All measurements of all items
having financial value shall be entered by the contractor and compiled in the
shape of the Computerized Measurement Book having pages of A-4 size as per
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the format of the department so that a complete record is obtained of all the
Items of works performed under the contract.

All such measurements and levels recorded by the contractor or his authorised
representative from time to time, during the progress of the work, shall be got
checked by the contractor from the Engineer-in-Charge or his authorised
representative as per interval or program fixed in consultation with Engineer-in-
Charge or his authorised representative. After the necessary corrections made by
the Engineer-in- Charge, the measurement sheets shall be returned to the
contractor for incorporating the corrections and for resubmission to the
Engineer-in-Charge for the dated signatures by the Engineer-in-Charge and the
contractor or their representatives in token of their acceptance.

Whenever bill is due for payment, the contractor would initially submit draft
computerized measurement sheets and these measurements would be got
checked/test checked from the Engineer-in-Charge and/or his authorized
representative. The contractor will, thereafter, incorporate such changes as may
be done during these checks/test checks in his draft computerised
measurements, and submit to the department a computerised measurement book,
duly bound, and with its pages machine numbered. The Engineer-in-Charge
and/or his authorised representative would thereafter check this MB, and record
the necessary certificates for their checks/test checks.

The final, fair, computerized measurement book given by the contractor, duly
bound, with its pages machine numbered, should be 100% correct, and no
cutting or overwriting in the measurements would thereafter be allowed. If at all
any error is noticed, the contractor shall have to submit a fresh computerized
MB with its pages duly machine numbered and bound, after getting the earlier
MB cancelled by the department. Thereafter, the MB shall be taken in the
records of Engineer-in-charge, and allotted a number as per the Register of
Computerized MBs. This should be done before the corresponding bill is
submitted to the Engineer-in-charge for payment. The contractor shall submit
two spare copies of such computerized MB’s for the purpose of reference and
record by the various officers of the department.

The contractor shall also submit to the department separately his computerized
Abstract of Cost and the bill based on these measurements, duly bound, and its
pages machine numbered alongwith two spare copies of the “bill. Thereafter,
this bill will be processed by the Engineer-in-charge and allotted a number as
per the computerized record in the same way as done for the measurement book
meant for measurements.

The contractor shall, without extra charge, provide all assistance with every
appliance, labour and other things necessary for checking of measurements /
levels by the Engineer-in-charge or his representative.

Except where any general or detailed description of the work expressly shows to
the contrary, measurements shall be taken in accordance with the procedure set
forth in the specifications notwithstanding any provision in the relevant Standard
Method of measurement or any general of local custom. In the case of item
which are not covered by specifications, measurements shall be taken in
accordance with the relevant standard method of measurement issued by the
Bureau of Indian Standards and if for any item no such standard is available
then a mutually agreed method shall be followed.

The contractor shall give not less than seven days’ notice to the Engineer-in-
Charge or his authorized representative of the work before covering up or
otherwise placing beyond the reach of checking and / or test checking the
measurement of any work in order that the same be checked and / or test
checked and correct dimensions thereof be taken before the same is covered up
or placed beyond the reach of checking and / or test checking measurement and
shall not cover up and place beyond reach of measurement any work without
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consent in writing of the Engineer-in-charge or his authorized representative
of the work who shall within the aforesaid period of seven days inspect the
work, and if any work shall be covered up or placed beyond the reach of
checking and / or test checking measurements without such notice having been
given or the Engineer-incharge’s consent being obtained in writing the same
shall be uncovered at the contractor’s expense, or in default thereof no payment
or allowance shall be made for such work or the materials with which the same
was executed.

Engineer-in-charge or his authorised representative may cause either themselves
or through another officer of the department to check the measurements
recorded by contractor and all provisions stipulated herein above shall be
applicable to such checking of measurements or levels.

It is also a term of this contract that checking and/or test checking the
measurements of any item of work in the measurement book and/or its payment
in the interim, on account of final bill shall not be considered as conclusive
evidence as to the sufficiency of any work or material to which it relates nor
shall it relieve the contractor from liabilities from any over measurement or
defects noticed till completion of the defects liability period.

CLAUSE 7
Payment on No payment shall be made for work, estimated to cost Rs. One lac or less till after
Inter_:cr_ledlate the whole of the work shall have been completed and certificate of completion
%eg'rég%tggo be | given. For works estimated to cost over Rs. One lac, the interim or running
Advances account bills shall be submitted by the contractor for the work executed on the
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basis of such recorded measurements on the format of the Department in

triplicate on or before the date of every month fixed for the same by the Engineer-
in-Charge. The contractor shall not be entitled to be paid any such interim
payment if the gross work done together with net payment/ adjustment of
advances for material collected, if any, since the last such payment is less than the
amount specified in Schedule ‘F’, in which case the interim bill shall be prepared
on the appointed date of the month after the requisite progress is achieved.
Engineer-in- Charge shall arrange to have the bill verified by taking or causing to
be taken, where necessary, the requisite measurements of the work. In the event of
the failure of the contractor to submit the bills, Engineer-in- Charge shall prepare
or cause to be prepared such bills in which event no claims whatsoever due to
delays on payment including that of interest shall be payable to the contractor.
Payment on account of amount admissible shall be made by the Engineer-in-
Charge certifying the sum to which the contractor is considered entitled by way of
interim payment at such rates as decided by the Engineer-in- Charge. An amount
of ad-hoc payment not less than 75% of the net amount of the bill under check,
shall be made within 10 working days of submission of the bill by the Contractor
to the Engineer-in-Charge or his Authorized Engineer together with the account of
the material issued by the department, or dismantled materials, if any. The
remaining payment is also to be made after final checking of the bill within 28
working days of submission of bill by the contractor. In case of delay in payment
of intermediate bills after 30 days of submission of bill by the contractor, provided
the bill submitted by the contractor found to be in order, a simple interest @
prevailing rate of interest of General Provident Fund shall be paid to the contractor,
from the date of expiry of prescribed time limit

(C....NIL....l...NIL...O....NIL) Gee 29




Clauses of Contract

AN

All such interim payments shall be regarded as payment by way of advances
against final payment only and shall not preclude the requiring of bad, unsound
and imperfect or unskilled work to be rejected, removed, taken away and
reconstructed or re-erected. Any certificate given by the Engineer-in-charge
relating to the work done or materials delivered forming part of such payment,
may be modified or corrected by any subsequent such certificate(s) or by the
final certificate and shall not by itself be conclusive evidence that any work or
materials to which it relates is are in accordance with the contract and

specifications. Any such interim payment, or any part thereof shall not in any
respect conclude, determine of affect in any way powers of the Engineer-in-
charge under the contract or any of such payments be treated as final settlement
and adjustment of accounts or in any way vary or affect the contract.

Pending consideration or extension of date of completion, interim payments shall
continue to be made as herein provided without prejudice to the right of the
department to take action under the terms of this contract for delay in the
completion of work, if the extension of date of completion is not granted by the
competent authority.

The Engineer-in-Charge in his sole discretion on the basis of a certificate from the
Asstt Manager / Manager (Engg) to the effect that the work has been completed up
to the level in question make interim advance payments without detailed
measurements for work done (other than foundations, items to be covered under
finishing items) up to lintel level (including sunshade etc.) and slab level, for each
floor working out at 75% of the assessed value. The advance payments so allowed
shall be adjusted in the subsequent interim bill(s) to be submitted by the contractor
within 10 days of the interim payment. In case of delay in submission of bill by the
contractor a simple interest @ 10% (percent) per annum on the advance payment
made shall be paid to the AAI from the date of expiry of prescribed 10 days.

Clause -7A
No Running Account Bill shall be paid for the work till the applicable labour
licenses, registration with EPFO, ESIC and BOCW Welfare Board, whatever
applicable are submitted by the contractor to the Engineer-In-Charge
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Within ten days of the completion of the work, the contractor shall give notice
of such completion to the Engineer-in-Charge and within thirty days of the
receipt of such notice, the Engineer-in-Charge shall inspect the work and if there
is no defect in the work, shall furnish the contractor with a final certificate of
completion, otherwise a provisional certificate of physical completion indicating
defects (a) to be rectified by the contractor and/or (b) for which payment will be
made at reduced rates, shall be issued. But no final certificate of completion
shall be issued, nor shall the work be considered to be complete for
‘ELECTRICAL Construction Works’ until the contractor shall have removed
from the premises on which the work shall be executed all scaffolding, surplus
materials, rubbish and all huts and sanitary arrangements required for his/their
work people on the site in connection with the execution of the works as shall
have been erected or constructed by the contractor(s) and cleaned off the dirt
from all wood work, doors, windows, walls, floor or other parts of the building,
in, upon, or about which the work is to be executed or of which he may have
had possession for the purpose of the execution; thereof, and not until the work
shall have been measured by the Engineer-in-charge. If the contractor shall fail
to comply with the requirements of this Clause as to removal of scaffolding,
surplus materials and rubbish and all huts and sanitary arrangement as aforesaid
and cleaning off dirt on or before the date fixed for the completion of work, the

Engineer-in- charge may at the expense of the contractor remove such

scaffolding, surplus materials and rubbish etc., and dispose of the same as he

thinks fit and clean off such dirt as aforesaid, and the contractor shall have
no claim in respect of scaffolding or surplus materials as aforesaid except for
any sum actually realised by the sale thereof.

a. For electrical and mechanical capital works: The contractor shall remove the
rubbish from the site. Following conditions must be met before recording
completion certificate:

Submits completion plan, maintenance manual, manufactures catalogue and
gives performance test for system.

b. For repair works: The performance of the repaired system has been tested
and found satisfactory.

c. For AMC work: The system has been tested for its performance/
completeness and taken over by AAI / next agency for operation and
maintenance.

CLAUSE 8
Completion
Certificate and
Completion
Plans
a)
b)
c)
CLAUSE 8 A

Contractor to
keep site clean

When the annual repairs and maintenance of works are carried out, the splashes
and droppings from white washing, colour washing, painting etc., on walls,
floor, windows etc. shall be removed and the surface cleaned simultaneously
with the completion of these items of work in the individual rooms, quarters or
premises etc.

Where the work is done without waiting for the actual completion of all the
other items of work in the contract, in case the contractor fails to comply with

the requirements of this clause, the Engineer-in-charge shall have the right to get
this work done at the cost of the contractor either departmentally or through any
other agency. Before taking such action, the Engineer-in-charge shall give ten

days notice in writing to the contractor.

AALlL
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CLAUSE 8B

Completion
Plans to be
Submitted by
the Contractor

The corrected final bill shall be submitted by the contractor in the same manner
as specified in interim bills within three months of physical completion of the
work or within one month of the date of the final certificate of completion
furnished by the Engineer-in-charge whichever is earlier. No further claims shall
be made by the contractor after submission of the final bill and these shall be
deemed to have been waived and extinguished. Payments of those items of the bill
in respect of which there is no dispute and for those items which are in dispute on
account of quantity and/ or rates shall be paid at approved quantity and/ or rates by
the Engineer-in-charge, within three months’ period reckoned from the date of]
receipt of the bill by the Engineer in- Charge or his authorized representative,
complete with account of materials issued by the Department and dismantled
materials.

CLAUSE 9
Payment of
final bill

AA.lL
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If the final bill is submitted by the contractor within the period specified above
and payment of final bills is made by the AAI within above prescribed time limit,
if delay in payment, a simple interest @ prevailing rate of interest of General
Provident Fund shall be paid to the contractor from the date of expiry of
prescribed time limit, provided the final bill submitted by the contractor is found
to be in order.

The Final bill shall be prepared for both L1 & L2 bidders for all tendered items
(excluding Extra Items based on market rate) and payment shall be made on the
basis of lower of the two.

CLAUSE9 A
Payment of Payments due to the contractor and refund of various nature may, if so desired
contractor’s by him and wherever possible in banks be made through electronic payment
bills to Banks mechanism instead of direct to him, provided that the contractor furnishes to the
Engineer-in- Charge.
i. Informations as per proforma attached.
ii. An authorization in the form of a legally valid document such as power of
attorney conferring authority on the bank to receive payments and
iii. His own acceptance of the correctness of the amount made out as
being due to him by Authority or his signature on the bill or other claim
preferredagainst Authority before settlement by the Engineer-in-charge of
the accountor claim by payment to the bank. While the receipt given by
such banksshall constitute a full and sufficient discharge for the payment,
the contractorshall whenever possible present his bills duly receipted and
dischargedthrough his bank.
Nothing herein contained shall operate to create in favour of the bank any rights
or equities vis-a-vis the Airports Authority of India.
CLAUSE 10
Materials-
supphied-by
Authority
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CLAUSE 10 A

Materials to be
provided by the
contractor

and Mandatory
Tests

The contractor shall, at his own expense, provide all materials, required for
the works other than those which are stipulated to be supplied by the
Authority.

The contractor shall, at his own expense and without delay; supply to the
Engineer in- charge samples of materials to be used on the work and shall
get these approved in advance. All such materials to be provided by the
contractor shall be in conformity with the specifications laid down or
referred to in the contract. The contractor shall, if requested by the
Engineer-in-charge furnish proof, to the satisfaction of the Engineer-in-
charge that the materials so comply. The Engineer-in-charge shall within
thirty days of supply of samples or within such further period as he may
require intimate to the Contractor in writing whether samples are approved
by him or not. If samples are not approved, the Contractor shall forthwith
arrange to supply to the Engineer-incharge for his approval, fresh samples
complying with the specifications laid down in the contract. When
materials are required to be tested in accordance with specifications,
approval of the Engineer-in-charge shall be issued after the test results are
received.

The contractor shall at his risk and cost submit the samples of materials to
be tested or analysed and shall not make use of or incorporate in the work
any materials represented by the samples until the required tests or analysis
have been made and materials finally accepted by the Engineer-in-charge.

If any additional tests apart from mandatory tests specified in the contract
are required to be carried out at the instance of AAI or any other advisory
body, to ensure conformity of the item to the contract specifications, the
cost of such tests shall be borne by AALI. In case the material / equipment
fails in the above tests, the expenditure incurred by AAI on testing of such
material or equipment along with incidental charges borne by AAI (if any)
shall be recovered from the dues of the contractor and action shall be taken
under Clause 16 and other relevant clauses of the contract.

The contractor shall not be eligible for any claim or compensation either
arising out of any delay in the work or due to any corrective measures
required to be taken on account of and as a result of testing of materials.

The contractor shall, at his risk and cost, make all arrangements and shall
provide all facilities as the Engineer-in-charge may require for collecting
and preparing the required number of samples for such tests at such time
and to such place or places as may be directed by the Engineer-in-charge
and bear all charges including testing charges. The Engineer-in-charge or
his authorised representative shall always have access to the works and to
all workshops and places where work is being prepared orfrom where
material manufactured, articles or machinery are being obtained for the
works and the contractor shall afford every facility andevery assistance
in obtaining the right to such access.

The Engineer-in-charge shall have full powers to require the removal from
the premises of all materials which in his opinion are not in accordance
with the specifications and in case of default, the Engineer-in-charge shall
be at liberty to employ at the expense of the contractor, other persons to
remove the same without being answerable or accountable for any loss or
damage that may happen or arise to such materials. The Engineer-in-charge
shall also have full powers to require other proper materials to be
substituted thereof and in case of default, the Engineer-in-charge may cause
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the same to be supplied and all costs which may be attracted for such
removal and substitution shall be borne by the Contractor.

8. The contractor shall at his own expense, provide a material testing lab at
the site for conducting routine field tests. The lab shall be equipped atleast
with the testing equipment as specified in Schedule F.

9. Details in respect of all mandatory tests shall be maintained in the desired
format and attached with each Running Account Bill.

CLAUSE10B
Ry |
(1) | Secured- 1. The Contracto indenture in the form to be specified in
Advance-en- Appendix-XX, s ed to be paid during the progress of the
Nonperishable execution of the 5% of the assessed value of any materials
materials which are in th the Engineer-in-charge nonperishable, non-
fragile and nonco e and are in accordance with the contract and
which have bee Aht on the site in connection therewith and are
adequately story protected against damage by weather or other
causes but w ot at time of advance been incorporated in the
works. Whe pn account of which an advance has been made
under this s e incorporated in the work, the amount of such
advance shall sfered/ deducted from the next payment made under
any of the c ses of this contract.
Such s shall also be payable on other items of perishable
nature, mbustible with the approval of the Engineer-in-charge
provided contactor provides a comprehensive insurance cover for the
full cost p qaterials. The decision of the Engineer-in-charge shall be
final a the contractor in this matter. No secured advance, shall
howey, n high-risk materials such as ordinary glass, sand, petrol,
diesel
(1) | Mobilisation UOn advances not exceeding 10% of the contract amount may be
Advance requested by the contractor in writing within six months of the
r to commence the work. Such advance shall be released in two or
{nstallments to be determined by the Engineer-in-Chargeat his sole
on. The first installment of such advance shall be released by the
@ er-in-charge to the contractor on a request made by the contractor to
ngineer-in-Charge in this behalf. The second and subsequent
ments shall be released by the Engineer-in-Charge only after the
actor furnishes a proof of the satisfactory utilization of the earlier
installment(s) to the satisfaction of the Engineer-in-Charge.
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Bank Guarantee

amount of adval
balance amount

AN

nce is released, the contractor shall execute
ore than 6 (six) in number from commercial
110% of the amount of advance and valid for
dvance. This (Bank Guarantee from commercial
for the amount equal to 110% of the balance
kept renewed from time to time to cover the
eriod of complete recovery.

2. Recovery of
contractor's Q

the work is
value of the

is reco ime eighty percent of the gross value of the contract is
execut gether with interest due on the entire outstanding
amount up to the of recovery of the installment.

If the cirg

AALlL

/e may be extended at the discretion of the Engineer-in-

cimnlae 1ntaract at tha rata ac mantinned—in
JIIIlPI\‘ Tt T OUOT UuC LR AY2 TUCTS U LERAYRL AT AR AV | LA}
ha caletdated-tha date of navment to tha date of
L"AVEAVIVE AVAV | AV IA VAV Iuu U B AVERV (v vippw j | r.lu]lll\;lll. A AR AVERV viavipw ) |

dvanced shall be made by the deduction from the
ncing after first ten percent of the gross value of
nd paid, on pro-rata percentage basis to the gross
ed beyond 10% in such a way that the entire advance

are considered reasonable by the Engineer-in-Chargel
i for request by the contractor in writing for grant of
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CLAUSE10C

Payment on
Account of
Increase in
Prices/ Wages
due to
Statutory
Order(s)
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Clause 10CC

Price adjustment
for works.

If the prices of materials and/ or wages of labour required for exe
increase, the contractor shall be compensated for such increase a
detailed below and the amount of the contract shall accordingly
to the condition that such compensation for escalation in price
be available only for the work done during the stipulated period 0
including the justified period extended under the provisiong of cl
contract without any action under clause2.

contract
5 of the

Such compensation for escalation in the prices of materia aper, when due,
shall be worked out based on the following provisions:

i. The base date for working out such escalation shall
of the receipt of tenders including extension, if any.
ii. The cost of work on which escalation will be
below:
a. Gross value of work done upto this quarter(A

b. Gross value of work done upto the last

c. Gross value of work done since previojqua

d. Full assessed value of secured advanc
under clause 10CA) fresh paid in thi

e. Full assessed value of secured adv.
under clause 10CA) recovered in this

f.  Full assessed value of secured agvance
In this quarter (D-E)(F)

g. Advance payment made durin

h. Advance payment recovere

i. Advance payment for whi
)

j.  Extraitems/ deviated q
on prevailing market r
Then, M=(C+F+1-J)
N=0.85 M

k. Less cost of servic
recovered during

I.  Less cost of Engine
charges as per BOQ

tipulated date

all be reckoned as

(A-B)(C)
g material covered

luding material covered

(E)

which escalation is payable

g thls quarter(H)
tion is payable in this quarter (G-H)

items paid as per clause 12 based (J)
ing this quarter:

at fixed charges as per Clause 34 and
L)
Consultancy Services rendered at fixed
paid during the quarter (X).

Cost of work fo ich escalation is applicable
W=N-(L+X)

o Cost of Degign & Detailing shall be treated as civil work for EPC

aterials, labour, etc. shall be pre-determined for every
ated in the conditions of contract attached to the tender
ided in Schedule ‘F’. The decision of the Engineer-in charge
uch percentage shall be binding on the contractors.

principles shall be followed while working out the
very on account of variation of prices of materials and/ or wages

iii. The
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a) The compensation for escalation shal
shall be with respect to the cost of w
calender months of the said quarter.
the contractor to the department shall be
relevant to the quarterly interval. The firs
end of three months after the mo ing the month in which the work
order issued) and thereafter at thr interval. At the time of completion
of the work, the last period for pa might become less than 3 months,
depending on the actual date of 1B

b) The indices as defined below LI) relevant to any quarter/period for|
which such compensation is tg all be the arithmetical average of the
indices relevant to the three c& onths. If the period up to the date of
completion after the quarter covered DY the last such instalment of payment, is
less than three months, the gl all be the average of the indices for the
months falling within that py

¢) The minimum wage of an

d out at quarterly intervals and
s per bills paid during the three
of submission of bill finally by
uiding factor to decide the bills
ch payment shall be made at the

notified by Government of IndIginistry of Labour and that notified by the
local administration bot levgn®¥ to the place of work and the period of
reckoning.

d) The escalation for lab
when escalation due to i

all be paid at the same quarterly intervals

cost of materials is paid under this clause. If

such revision of miry ages takes place during any such quarterly,
intervals, the escalati sation shall be payable at revised rates only for|
work done in subseque S;

e) lrrespective of variations inginimum wages of any category of labour, for the
purpose of this clayse, the jFiation in the rate for an unskilled Mazdoor alone
shall form the basi ng out the escalation compensation payable on the
labour component.

i) In the event th hce Ol materials and/or wages of labour required for
execution of the decreases, there shall be a downward adjustment of the
cost of work s uch price of materials and/or wages of labour shall be
deductible fro of work under this contract and in this regard the
formula herei te low under this Clause 10CC shall mutatis mutandis

apply.
ii) The contract hall be adjusted for increase or decrease in rates and prices
of labour, ¢ I reinforcement bar, fuel and lubricants and other input

materials as pe ntage of materials/labour specified in schedule F and n

accordance wi rinciples, procedures and formula specified below:
a) Price a for change in cost shall be paid in accordance with the
following e:

i. For Construction:
*(1/100) * [Cp * (Cr-Co)/Co + Lp* (Lr-Lo)/Lo+CMp*(CMr-CMo)
Mp*(EMr-EMo)/ EMo +Fp* (Fr-Fo)/Fo+Sp* (Sr-So)/So+ BP *(Br-

ii. aintenance:
X (1/100) * [LP* (Lr-Lo)/Lo +CMP* (CMr-CMo)/CMo+EMp*

0)/ EMo + Bp*(Br- Bo)/Bo]

y W=cost of work done as per para (ii) above.

ariation of cost of Work) =Increase or decrease in the cost of works
the period under consideration due to change in the rates for relevant
onents.
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Percentage components of materials & labour in the schedule F are
defined as under: -

Cp- Cement component,
Lp - Labour component,
CMp- Civil component of other constructio i

EMp- E & M i/c IT and AS component of ¢

Fp-POL (Diesel) component

Sp- Reinforcement steel bars/TMT bars/s
cables) component

Bp- Bitumen Component

Indices for various components of labour to be used for the

purpose of this Clause are defined as u

Co= Wholesale Price Index for Pozzo ment published by office of the

Economic Adviser, Ministry of Industry mmerce valid for the month of
te

last date of receipt of tender includin n, if any.

C1= Wholesale Price Index for Po ement published by office of the
Economic Adviser, Ministry of | Commerce for the period under
consideration.
Lo= Minimum daily wage in rupggs 0
any law, statutory rule or order
extension, if any.

Lr= Minimum wage in rupees of an u
law, statutory rule or order as ica
to the one under considerationd
CMo= Price Index for civil
for the month of the last dat
published by AAI.

CMr= Price Index for civil
period under consideration. g
EMo= Price Index for E
the month of the last d
published by AAI.
EMr= Price Index for E
period under considerag
Fo= Wholesale Price
the Economic Advisery

materials

teel (including strands and

unskilled adult mazdoor, fixed under|
st date of receipt of tender including

illed adult mazdoor, fixed under any,
on the last date of the quarter previous

s of other construction materials valid
eipt of tender including extension, if any, as

nts of other construction materials for the
ed by AAL.
components of construction materials valid for
Ioflleceipt of tender including extension, if any, as

omponents of construction materials for the
blished by AAI.

SD (High Speed Diesel) published by office of]
ry of Industry & Commerce valid for the month
of the last date of receipt der including extension, if any.

Fr= Wholesale Price Index 3 HSD (High Speed Diesel) published by office of]
the Economic Advjger, Ministry of Industry & Commerce for the period under,
consideration.
So= Wholesale P ex of Mild Steel-long products published by office off
the Economic A istry of Industry & Commerce valid for the month
of the last date o®@ceipt Of tender including extension, if any

Sr= Wholesale dex of Mild Steel-long products published by office off
the Economic inistry of Industry & Commerce for the period under,
consideration.
Bo= Wholesa

dex of Bitumen published by office of the Economic

Adviser, Minjst dustry & Commerce valid for the month of the last date
of receipt o luding extension, if any
Br= Wholesa Index of Bitumen published by office of the Economic

Adviser, Industry & Commerce for the period under consideration.
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CLAUSE 10D
Dismantled The contractor shall treat all materials obtained during dismantling of a structure,
Material excavation of the site for a work etc. as property of AAl and such materials shall
AAI be disposed of to the best advantage of Authority according to the instructions in
Property writing issued by the Engineer-in-charge.

CLAUSE 11
Work to be The contractor shall execute the whole and every part of the work in the most
executed in substantial and workmanlike manner both as regards materials and otherwise in
accordance every respect in strict accordance with the specifications. The contractor shall also
with conform exactly, fully and faithfully to the design, drawings and instructions in
specifications, | writing in respect to the work signed by the Engineer in charge and the contractor
drawings, shall be furnished free of charge one copy of the contract documents together with
orders etc. specifications, designs, drawings and instructions as are not included in the

standard specifications of Central Public Works Department specified in Schedule
F or in any Bureau of Indian Standard or any other published standard or code or
Schedule of Rates or any other printed publication referred to elsewhere in the
contract. The contractor shall comply with the provisions of the contract and with
the care and diligence execute and maintain the works and provide all labour and
materials, tools and plants including for measurements and supervision of all
works, structural plans and other things of temporary or permanent nature required
for such execution and maintenance in so far as the necessity for providing these,
is specified or is reasonably inferred from the contract. The contractor shall take
full responsibility for adequacy suitability and safety of all the works and methods
of construction.

CLAUSE 12
Deviations/ The engineer-in-charge shall have power (i) to make alteration in, omissions from,
variations additions to, or substitutions for the original specifications, drawings, designs and
extent and instructions that may appear to him to be necessary or advisable during the
pricing progress of the work, and (ii) to omit a part of the works in case of non-

availability of a portion of the site or for any other reasons and the contractor shall
be bound to carry out the works in accordance with any instructions given to him
in writing signed by the Engineering- charge and such alterations, omissions,
additions or substitutions shall form part of the contract as if originally provided
therein and any altered, additional or substituted work which the contractor may
be directed to do in the manner specified above as part of the works, shall be
carried out by the contractor on the same conditions in all respects including price
on which he agreed to do the main work except as here after provided.

12.1 The time for completion of the works shall, in the event of any deviations
resulting in additional cost over the tendered value being ordered, be extended, if
requested by the contractor, as follows:

i. In the proportion which the additional cost of the altered, additional or
substituted work, bears to the original tendered value plus

ii. 25% of the time calculated in (i) above or such further additional time as
may be considered reasonable by the engineer-in-charge.

12.2 | Deviation, In the case of extra item(s) (items that are completely new, and in addition to the
Extra Items items contained in the contract) the contractor may within fifteen days of receipt
and Pricing of order or occurrence of the item(s) claim rates, supported by proper analysis, for

the work and the Engineer-in-charge shall within Six weeks of the receipt of the
claims supported by analysis, after giving consideration to the analysis of the rates
submitted by the contractor, determine the rates on the basis of the market rates and
the contractor shall be paid in accordance with the rates so determined.
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Deviation, In the case of substituted items (items that are taken up with partial

substituted substitution or in lieu of items of work in the contract), the rate for the

items pricing agreement item (to be substituted) and substituted item shall also be
determined in the manner as mentioned in the following para.

(i) If the market rate for the substituted item so determined is more than the
market rate of the agreement item (to be substituted), the rate payable to
the contractor for the substituted item shall be the rate for the agreement
item (to be substituted) so increased to the extent of the difference
between the market rates of substituted item and the agreement item (to
be substituted).

(if) If the market rate for the substituted item so determined is less than the
market rate of the agreement item (to be substituted), the rate payable to
the contractor for the substituted item shall be the rate for the agreement
item (to be substituted) so decreased to the extent of the difference
between the market rates of substituted item and the agreement item (to
be substituted).

Deviation, In the case of contract items, substituted items, contract cum substituted items,
Deviated which exceed the limits laid down in schedule F, the contractor may within
Quantities, fifteen days of receipt of order or occurrence of the excess, claim revision of
Pricing the rates, supported by proper analysis for the work in excess of the above

mentioned limits, provided that if the rates so claimed are in excess of the
rates specified in the schedule of quantities, the Engineer-in-Charge shall
within prescribed time limit of receipt of the claims supported by analysis,
after giving consideration to the analysis of the rates submitted by the
contractor, determine the rates on the basis of the market rates and the
contractor shall be paid in accordance with the rates so determined.

12.3

The provisions of the preceding paragraph shall also apply to the decrease in
the rates of items for the work in excess of the limits laid down in Schedule F,
and the Engieer-in-Charge shall after giving notice to the contractor within one
month of occurrence of the excess and after taking into consideration any reply
received from him within fifteen days of the receipt of the notice, revise the
rates for the work in question within one month of the expiry of the said period
of fifteen days having regard to the market rates.

12.4

The contractor shall send to the Engineer-in-Charge once every three months,
an upto date account giving complete details of all claims for additional
payments to which the contractor may consider himself entitled and of all
additional work ordered by the Engineer-in-Charge, which he has executed
during the preceding quarter failing which the contractor shall be deemed to
have waived his right. However, the Executive Director Engineering may
authorise consideration of such claims on merits.

125

For the purpose of operation of Schedule F, the following works shall be treated

as works relating to foundation unless & otherwise defined in the contract:
For Buildings: All works upt to 1.2 metres above ground level or up to
floor 1 level whichever is lower.

For abutments, piers and well staining: All works up to 1.2 m above the
bed level.

For retaining walls, wing walls, compound walls, chimneys, over head
reservoirs/tanks and other elevated structures: All works up to 1.2 m above
the ground level.

AALlL
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iv. For roads, apron, runway & taxitrack all items of excavation, filling GSBC
and including treatment of sub-base.

\2 For reservoirs/tanks (other than overhead reservoirs/tanks): All works up to
1.2 metres above the ground level.

vi.  For basement: All works up to 1.2 m above ground level or up to floor 1
level whichever is lower.

12.6

Any operation incidental to or necessarily has to be in contemplation of tenderer
while filing, tender, or necessary for proper execution of the item included in the
Schedule of quantities or in the schedule of rates mentioned above, whether or
not, specifically indicated in the description of the item and the relevant
specifications, shall be deemed to be included in the rates quoted by the tenderer
or the rate given in the said schedule of rates, as the case may be. Nothing extra
shall be admissible for such operations.

CLAUSE 13

Foreclosure of
contract due
to
Abandonment
or Reduction
in

Scope of Work

If at any time after acceptance of the tender or during the progress of work the
purpose or object for which the work is being done changes due to any
supervening cause and as a result of which the work has to be abandoned or
reduced in scope the Engineer-in-Charge shall give notice in writing to that
effect to the contractor and the contractor stating the decision as well as the
cause for such decision and the contractor shall act accordingly in the matter.
The contractor shall have no claim to any payment of compensation or otherwise
whatsoever, on account of any profit or advantage which he might have derived
from the execution of the works in full but which he did not derive in
consequence of the foreclosure of the whole or part of the works. The contractor
shall be paid at contract rates, full amount for works executed at site and, in
addition, a reasonable amount as certified by the Engineer-in-Charge for the
items hereunder mentioned which could not be utilized on the work to the full
extent in view of the foreclosure;

i. Any expenditure incurred on preliminary site work, e.g. temporary access
roads, temporary labour huts, staff quarters and site office; storage
accommodation and water storage tanks.

ii. AAI shall have the option to take over contractor’s materials or any part
thereof either brought to site or of which the contractor is legally bound to
accept delivery from suppliers (for incorporation in or incidental to the
work) provided, however AAI shall be bound to take over the materials or
such portions thereof as the contractor does not desire to retain. For
materials taken over or to be taken over by AAI, cost of such materials as
detailed by Engineer-in- Charge shall be paid. The cost shall, however,
take into account purchase price, cost of transportation and deterioration
or damage which may have been caused to materials whilst in the custody
of the contractor.

iii. If any materials supplied by AAI are rendered surplus, the same except
normal wastage shall be returned by the contractor to AAI at rates not
exceeding those at which these were originally issued, less allowance for
any deterioration or damage which may have been caused whilst the
materials were in the custody of the contractor. In addition, cost of
transporting such materials from site to AAI stores, if so required by AAI,
shall be paid.
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iv.  Reasonable compensation for transfer of T & P from site to contractor’s
permanent stores or to his other works, whichever is less. If T & P are not
transported to either of the said places, no cost of transportation shall be
payable.

V. Reasonable compensation for repatriation of contractor’s site staff and
imported labour to the extent necessary.
The contractor shall, if required by the Engineer- in-Charge, furnish to him,
books of account, wage books, time sheets and other relevant documents and
evidence as may be necessary to enable him to certify the reasonable amount
payable under this condition.
The reasonable amount of items on (i), (iv) and (v) above shall not be in excess
of 2% of the cost of the work remaining incomplete on the date of closure, i.e.
total stipulated cost of the work as per accepted tender less the cost of work
actually executed under the contract and less the cost of contractor’s materials at
site taken over by the AAI as per item (ii) above. Provided always that against
any payments due to the contractor on this account or otherwise, the Engineer-
in-Charge shall be entitled to recover or be credited with any outstanding
balances due from the contractor for advance paid in respect of any tool, plants
and materials and any other sums which at the date of termination were
recoverable by the AAI from the contractor under the terms of the contract.
In the event of action being taken under clause 13 to reduce the scope of work,
the contractor may furnish fresh Performance Guarantee on the same conditions,
in the same manner and at the same rate for the balance tendered amount and
initially valid upto the extended date the completion or stipulated date of
completion if no extension has been granted plus 180 days beyond that.
Wherever, such a fresh Performance Guarantee is furnished by the contractor,
the Engineer in Charge may return the previous Performance Guarantee.

CLAUSE 14

Carrying out
part Work at
risk & cost

of contractor

a. If contractor:

i At any time makes default during currency of work or does not
execute any part of the work with due diligence and continues to do so
even after a notice in writing of 7 days in this respect from the Engineer-in-
Charge; or

ii. Commits default in complying with any of the terms and conditions of the
contract and does not remedy it or takes effective steps to remedy it within
7 days even after a notice in writing is given in that behalf by the Engineer-
in-Charge; or

iii. Fails to complete the work(s) or items of work with individual dates of
completion, on or before the date(s) so determined, and does not complete
them within the period specified in the notice given in writing in that
behalf by the Engineer-in-Charge.

b. The Engineer- in-Charge without invoking action under clause 3 may, without
prejudice to any other right or remedy against the contractor which have either
accrued or accrue thereafter to AAI, by a notice in writing to take the part
work / part incomplete work of any item(s) out of his hands and shall have
powers to:

i. Take possession of the site and any materials, constructional plant,
implements, stores, etc., thereon; and/or

ii. Carry out the part work / part incomplete work of any item(s) by any
means at the risk and cost of the contractor.
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c. The Engineer-in-Charge shall determine the amount, if any, is recoverable
from the contractor for completion of the part work/ part incomplete work of
any item(s) taken out of his hands and executed at the risk and cost of the
contractor, the liability of contractor on account of loss or damage suffered by
AAI because of action under this clause shall not exceed 10% of the tendered
value of the work.

d. In determining the amount, credit shall be given to the contractor with the
value of work done in all respect in the same manner and at the same rate as if
it had been carried out by the original contractor under the terms of his
contract, the value of contractor's materials taken over and incorporated in the
work and use of plant and machinery belonging to the contractor. The
certificate of the Engineer-in-Charge as to the value of work done shall be
final and conclusive against the contractor provided always that action under
this clause shall only be taken after giving notice in writing to the contractor.
Provided also that if the expenses incurred by the department are less than the
amount payable to the contractor at his agreement rates, the difference shall
not be payable to the contractor.

e. Any excess expenditure incurred or to be incurred by AAI in completing the
part work/ part incomplete work of any item(s) or the excess loss of damages
suffered or may be suffered by AAI as aforesaid after allowing such credit
shall without prejudice to any other right or remedy available to AAI in law or
per as agreement be recovered from any money due to the contractor on any
account, and if such money is insufficient, the contractor shall be called upon
in writing and shall be liable to pay the same within 30 days.

f. If the contractor fails to pay the required sum within the aforesaid period of 30
days, the Engineer-in-Charge shall have the right to sell any or all of the
contractors' unused materials, constructional plant, implements, temporary
building at site etc. and adjust the proceeds of sale thereof towards the dues
recoverable from the contractor under the contract and if thereafter there
remains any balance outstanding, it shall be recovered in accordance with the
provisions of the contract/ provisions of law.

In the event of above course being adopted by the Engineer-in-Charge, the
contractor shall have no claim to compensation for any loss sustained by him by
reason of his having purchased or procured any materials or entered into any
engagements or made any advance on any account or with a view to the
execution of the work or the performance of the contract.

CLAUSE 15
Suspension i. The contractor shall, on receipt of the order in writing of the Engineer-in-
of Work Charge, (whose decision shall be final and binding on the contractor) suspend
the progress of the works or any part thereof for such time and in such manner
as the Engineer-in- Charge may consider necessary so as not to cause any
damage or injury to the work already done or endanger the safety thereof for
any of the following reasons:
a. onaccount of any default on the part of the contractor or;
b. for proper execution of the works or part thereof for reasons other than the
default of the contractor; or
c. for safety of the works or part thereof.
The contractor shall, during such suspension, properly protect and secure the
works to the extent necessary and carry out the instructions given in that behalf
by the Engineer-in-Charge.
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ii. If the suspension is ordered for reasons (b) and (c) in sub-para (i) above (but
not attributed to contractor):

a.

the contractor shall be entitled to an extension of time equal to the period
of every such suspension PLUS 25% for completion of the item or group
of items of work for which a separate period of completion is specified in
the contract and of which the suspended work forms a part, and;

If the total period of all such suspensions in respect of an item or group of
items or work for which a separate period of completion is specified in the
contract exceeds thirty days, the contractor shall, in addition, be entitled to
such compensation as the Engineer-in-Charge may consider reasonable in
respect of salaries and/or wages paid by the contractor to his employees
and labour at site, remaining idle during the period of suspension, adding
thereto 2% to cover indirect expenses of the contractor provided the
contractor submits his claim supported by details to the Engineer-in-
Charge within fifteen days of the expiry of the period of 30 days.

If the works or part thereof is suspended on the orders of the Engineer-in-
Charge for more than three months at a time, except when suspension is
ordered for reasons (a) in sub-para (i) above, the contractor may after
receipt of such order serve a written notice on the Engineer-in-Charge
requiring permission within fifteen days from receipt by the Engineer-in-
charge of the said notice, to proceed with the work or part thereof in
regard to which progress has been suspended and if such permission is not
granted within that time, the contractor, if he intends to treat the
suspension, where it affects only a part of the works as on omission of
such part by AAI or where it affects whole of the works, as an
abandonment of the works by AAI, shall within ten days of expiry of such
period of 15 days give notice in writing of his intention to the Engineer-
in-Charge. In the event of the contractor treating the suspension as an
abandonment of the contract by AAI, he shall have no claim to payment
of any compensations on account of any profit or advantage which he
might have derived from the execution of the work in full but which he
could not derive in consequence of the abandonment. He shall, however,
be entitled to such compensation, as the Engineer-in-Charge may consider
reasonable, in respect of salaries and/or wages paid by him to his
employees and labour at site, remaining idle in consequence adding to the
total thereof 2% to cover indirect expenses of the contractor provided the
contractor submits his claim supported by details to the Engineer-in-
Charge within 30 days of the expiry of the period of 3 months.

CLAUSE 15 A

Compensatio
n in case of
delay due to
late supply of
stipulated
material by
AAL.
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CLAUSE 16
Action in All works under or in course of execution or executed in pursuance of the
case Work contract, shall at all times be open and accessible to the inspection and
not done as supervision of the Engineer-in-Charge, his authorize subordinates in charge of the
per work and all the superior officers, officer of the Quality Assurance Unit of the

Specifications

AAI or any organization engaged by the Department of Quality Assurance and of
the Chief technical Examiner’s Office, and the contractor shall, at all times,
during the usual working hours and at all other times at which reasonable notice
of the visit of such officers has been given to the contractor, either himself be
present to receive orders and instructions or have a responsible agent duly
accredited in writing, present for that purpose. Orders given to the Contractor’s
agent shall be considered to have the same force as if they had been given to the
contractor himself.

If it shall appear to the Engineer-in -charge or his authorized subordinates in
charge of the work or to the Executive Director-In-charge of quality assurance or
his subordinate officers or the officers of the organization engaged by the AAI for
quality Assurance or to the Chief Technical Examiner or his subordinate officers,
that any work has been executed with unsound, imperfect, or unskillful
workmanship, or with materials or articles provided by him for the execution of
the work which are unsound or of a quality inferior to that contracted or
otherwise not in accordance with the contract, the contractor shall, on demand in
writing which shall be made within twelve months (six months in the case of
work costing Rs.10 lac and below except road work) of the completion of the
work from the Engineer-in-Charge specifying the work, materials or articles
complained of notwithstanding that the same may have been passed, certified and
paid for forthwith rectify, or remove and reconstruct the work so specified in
whole or in part, as the case may require or as the case may be, remove the
materials or articles so specified and provide other proper and suitable materials
or articles at his own charge and cost. In the event of the failing to do so within a
period specified by the Engineer-in-Charge in his demand aforesaid, then the
contractor shall be liable to pay compensation at the same rate as under clause 2
of the contract (for non completion of the work in time) for this default.

In such case the Engineer-in-Charge may not accept the item of work at the rates
applicable under the contract but may accept such items at reduced rates as the
authority specified in schedule ‘F° may considered reasonable during the
preparation of on account bills or final bill if the item is so acceptable without
detriment to the safety and utility of the item and the structure or he may reject
the work outright without any payment and/or get it and other connected and
incidental items rectified, or removed and re-executed at the risk and cost of the
contractor. Decision of the Engineer-in-Charge to be conveyed in writing in
respect of the same will be final and binding on the contractor.

CLAUSE 17

Contractor
Liable for
Damages,
defects
during
maintenance
period

If the contractor or his working people or servants shall break, deface, injure or
destroy any part of building in which they may be working, or any building, road,
road kerb fence, enclosure, water pipe, cables, drains, electric or telephone post
or wires, trees, grass or grassland, or cultivated ground contiguous to the
premises on which the work or any part is being executed, or if any damage shall
happen to the work while in progress, from any cause whatever or if any defect,
shrinkage or other faults appear in the work within twelve months (six months in
the case of work costing Rs. Ten lacs and below except road work) after a
certificate final or otherwise of its completion shall have been given by the
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Engineer-in-charge as aforesaid arising out of defect or improper materials or
workmanship the contractor shall upon receipt of a notice in writing on that
behalf make the same good at his own expense or in default the Engineerin-
charge cause the same to be made good by other workmen and deduct the
expense from any sums that may be due or at any time thereafter may become
due to the contractor, or from his security deposit or the proceeds of sale thereof
or of a sufficient portion thereof. The security deposit of the contractor shall not
be refunded before the expiry of twelve months (six months in the case of work
costing Rs.Ten lacs and below except road work) after the issue of the certificate
final or otherwise, of completion of work, or till the final bill has been prepared
and passed whichever is later. Provided that in the case of road work, if in the
opinion of the Engineer-in-charge, half of the security deposit is sufficient, to
meet all liabilities of the contractor under this contract, half of the security
deposit will be refundable after six months and the remaining half after twelve
months of the issue of the said certificate of completion or till the final bill has
been prepared and passed whichever is later.

CLAUSE 18

Contractor
to Supply
Tools &
Plants etc.

The contractor shall provide at his own cost all materials (except such special
materials, if any, as may in accordance with the contract be supplied from the
Engineer-incharge’s stores) machinery, tools & plants as specified in Schedule F.
in addition to this, appliances, implements, other plants, ladders, cordage, tackle,
scaffolding and temporary works required for the proper execution of the work,
whether original, altered or substituted and whether included in the specifications
or other documents forming part of the contract or referred to in these conditions
or not, or which may be necessary for the purpose of satisfying or complying
with the requirements of the Engineer-incharge as to any matter as to which
under these conditions he is entitled to be satisfied, or which he is entitled to
require together with carriage therefor to and from the work. The contractor shall
also supply without charge the requisite number of persons with the means and
materials, necessary for the purpose of setting out works, and counting, weighing
and assisting the measurement for examination at any time and from time to time
of the work or materials. Failing his so doing, the same may be provided by the
Engineer-in-charge at the expense of the contractor and the expenses may be
deducted, from any money due to the contractor, under this contract or otherwise
and/ or from his security deposit or the proceeds of sale thereof, or of a sufficient
portions thereof.

CLAUSE 18 A

Recovery of
Compensation
paid to
Workmen

In every case in which by virtue of the provisions sub-section(i) of Section 12, of
the Workmen’s Compensation Act, 1923, AAl is obliged to pay compensation to
a workman employed by the contractor, in execution of the works, AAI will
recover from the contractor, the amount of the compensation so paid, and,
without prejudice to the rights of the AAI under sub-section(2) of Section 12, of
the said act, AAI shall be at liberty to recover such amount or any part thereof by
deducting it from the security deposit or from any sum due by AAI to the
contractor whether under this contract or otherwise. AAI shall not be bound to
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contest any claim made against it under subsection(1) of Section 12, of the said
Act, except on the written request of the contractor and upon his giving to AAI
full security for all costs for which AAI might become liable in consequence of
contesting such claim.

CLAUSE 18 B

Ensuring
Payment and
Amenities to
Workers if
Contractor
fails

In every case in which by virtue of the provisions of the Contract Labour
(Regulation and Abolition) act 1970, and the Contract Labour (Regulation and
Abolition) Central Rules, 1971, AAl is obliged to pay any amounts of wages to a
workman employed by the contractor in execution of the works, or to incur any
expenditure in providing welfare and health amenities required to be provided
under the above said Act and the rules under Clause 19H or under the AAI
Contractor’s Labour Regulations or under the Rules framed by AAI from time to
time for the protection of health and sanitary arrangements for workers employed
by AAI Contractors, AAI will recover from the contractor the amount of wages
so paid or the amount of expenditure so incurred and without prejudice to the
rights of the AAI under sub section (2) of Section 20, sub section (4) of Section
21, of the Contract Labour (Regulation and Abolition) Act, 1970, AAI shall be at
liberty to recover such amount or any part thereof by deducting it from the
security deposit or from any sum due by AAI to the contractor whether under this
contract or otherwise AAI shall not be bound to contest any claim made against it
under sub section (1) of Section 20, sub section (4) of Section 21, of the said Act,
except on the written request of the contractor and upon his giving to the AAI full
security for all costs for which AAI might become liable in contesting such claim.

CLAUSE 19

Labour
laws to be
complied
by the
Contractor

The contractor shall obtain a valid license under the contract labour (R&A) Act,
1970 and the Contract Labour (Regulation and Abolition) Central Rules, 1971,
before the commencement of the work, and continue to have a valid license until
the completion of the work. The contractor shall also abide by the provisions of
the Child Labour (Prohibition and Regulation) Act, 1986.

The contractor shall also comply with the provisions of the building and other
construction workers (Regulation of Employment & Conditions of Service) Act,
1996 and the building and other Construction Workers Welfare Cess Act, 1996.
Any failure to fulfill these requirements shall attract the penal provisions of this
contract arising out of the resultant non execution of the work.

CLAUSE 19 A

No labour below the age of fourteen years shall be employed on the work.

CLAUSE 19B

Payment of
wages

Payment of wages:

i The contractor shall pay to labour employed by him either directly or through
sub contractors, wages not less than fair wages as defined in the AAI
Contractor’s Labour Regulation or as per the provisions of the Contract
Labour (Regulation and Abolition) act, 1970 and the contract labour
(Regulation and Abolition) Central Rules, 1971 wherever applicable.

ii The contractor shall, notwithstanding the provisions of any contract to the
contrary, cause to be paid fair wage to labour indirectly engaged on the work,
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including any labour engaged by his sub contractors in connection with the
said work, as if the labour had been immediately employed by him.

iii In respect of all labour directly or indirectly employed in the works for
performance of the contractor’s part of this contract, the contractor shall
comply with or cause to be complied with the Airports Authority of India
contractor’s Labour Regulations made by AAI from time to time in regard to
payment of wages wage period, deductions from wages recovery of wages not
paid and deductions unauthorisedly made, maintenance of wage books or
wage slips, publication of scale of wages and other terms of employment,
inspection and submission of periodical returns and all other matters of the
like nature or as per the provisions of the Contract Labour (Regulation and
Abolition) Act, 1970 and the Contract Labour (Regulation and Abolition)
Central Rules, 1971, wherever applicable.

iv. The following deductions shall be permissible to be made by the Engineer-in-
Charge.

a. The Engineer-in-charge concerned shall have the right to deduct from the
moneys due to the contractor or any sum required or estimated to be
required for making good the loss suffered by a worker or workers by
reason of non fulfillment of the conditions of the contract for the benefit of
the workers, non payment of wages or of deductions made from his or
their wages which are not justified by their terms of the contract or non
observance of the Regulations.

b. Under the provision of Minimum Wages (Central) Rule 1950
the contractor is bound to allow to the labours directly or indirectly
employed in the works one day rest for 6 days continuous work and pay
wages at the same rate as for duty. In the event of default, the Engineer-
in-charge shallhave the right to deduct the sum or sums not paid on
account of wages for weekly holidays to any labours and pay the same to
the persons entitled thereto from any money due to the contractor by
the Engineer-in-chargeconcerned.

In the case of Union Territory of Delhi, however, as the all inclusive minimum
daily wages fixed under Notification of the Delhi Administration
No.F.12(162)MWO/DAB/43884-91, dated 31.12.1979 as amended from time to
time are inclusive of wages for the weekly day of rest, the question of extra
payment for weekly holiday would not arise.

v. The contractor shall comply with the provisions of the Payment of wages Act,
1936, Minimum Wages Act, 1948, Employees Liability Act, 1938,
Workmen’s Compensation Act, 1923, Industrial Disputes Act, 1947,
Maternity Benefits Act, 1961, and the Contractor’s Labour (Regulation and
Abolition) Act 1970, or the modifications thereof or any other laws relating
thereto and the rule made thereunder from time to time.

vi. The contractor shall indemnify and keep indemnified Authority against
payments to be made under and for the observance of the laws aforesaid and
the AAI Contractor’s Labour Regulations without prejudice to his right to
claim indemnity from his sub contractors.

vii.  The laws aforesaid shall be deemed to be a part of this contract and
anybreach thereof shall be deemed to be a breach of this contract.

viii. Whatever is the minimum wage for the time being, or if the wage payable
is higher than such wage, such wage shall be paid by the contractor to the
workmen directly without the intervention of Jamadar and that Jamadar shall
not be entitled to deduct or recover any amount from the minimum wage
payable to the workmen as and by way of commission or otherwise.
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ix. The contractor shall ensure that no amount by way of commission or
otherwise is deducted or recovered by the Jamadar from the wage of
workmen.

CLAU

SE19C

In respect of all labour directly or indirectly employed in the work for the
performance of the contractor’s part of this contract, the contractor shall at his
own expense arrange for the safety provisions as per AAl Safety Code framed
from time to time and shall at his own expense provide for all facilities in
connection therewith. In case the contractor fails to make arrangement and
provide necessary facilities as aforesaid, he shall be liable to pay a penalty of Rs.
200/- for each default and in addition, the Engineer-incharge shall be at liberty to
make arrangement and provide facilities as aforesaid and recover the costs
incurred in that behalf from the contractor.

CLAU

SE19D

CLAU

SE19E

In respect of all labour directly or indirectly employed in the works for the
performance of the contractor’s part of this contract, the contractor shall comply
with or cause to be complied with all the rules framed by AAI from time to time
for the protection of health and sanitary arrangements for workers employed by
the AAI and its contractor.

CLAU

SE19F

Leave and pay during leave shall be regulated as follows:
1. Leave:

i. In the case of delivery - maternity leave not exceeding 8 weeks, 4

weeksupto and including the day of delivery and 4 weeks following that day.
ii. In the case of miscarriage - upto 3 weeks from the date of miscarriage.
2. Pay:

i. In the case of delivery — leave pay during maternity leave will be at the rate
of women’s average daily earnings, calculated on total wages earned on the
days when full time work was done during a period of three months
immediately preceding the date on which she gives notice that she expects to
be confined or at the rate of Rupee one only a day whichever is greater.

ii. In the case of miscarriage — leave pay at the rate of average daily earning
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calculated on the total wages earned on the days when full time work was
done during a period of three months immediately preceding the date of such
miscarriage.

3. Conditions for the grant of Maternity Leave:
No maternity leave benefit shall be admissible to a woman unless she has been
employed for a total period of not less than six months immediately preceding
the date on which she proceeds on leave.
4. The contractor shall maintain a register of Maternity (Benefit) in the Prescribed
Form as shown in appendix — Il and IV, and the same shall be kept at the
place of work.

CLAUSE19G

In the event of the contractor (s) committing a default or breach of any of the
provisions of the Airports Authority of India Contractor’s Labour Regulations
and Model Rules for the protection of health and sanitary arrangements for the
workers as amended from time to time or furnishing any information or
submitting or filling any statement under the provisions of the above Regulations
and Rules which is materially incorrect, he / they shall, without prejudice to any
other liability, pay to the AAI a sum not exceeding Rs.200/- for every default,
breach or furnishing, making, submitting, filing such materially incorrect
statements and in the event of the contractor(s) defaulting continuously in this
respect, the penalty may be enhanced to Rs.200/- per day for each day of default
subject to a maximum of 5 per cent of the estimated cost of the work put to
tender. The decision of the Engineer-in-Charge shall be final and binding on the
parties.

Should it appear to the Engineer-in-Charge that the contractor (s) is / are not
properly observing and complying with the provision of the AAI Contractor’s
Labour Regulations and Model Rules and the provisions of the Contract Labour
(Regulation and Abolition ) Act 1970, and the Contract Labour (R&A) Central
Rules 1971, for the protection of health and sanitary arrangements for work —
people employed by the contractor (s) (hereinafter referred as “the said Rules”)
the Engineer-in-Charge shall have power to give notice in writing to the
contractor (S) requiring that the said Rules be complied with and the amenities
prescribed therein be provided to the work-people within a reasonable time to be
specified in the notice. If the contractor (s) shall fail within the period specified
in the notice to comply with and/ observe the said Rules and to provide the
amenities to the work-people as aforesaid, the Engineer-in-Charge shall have the
power to provide the amenities hereinbefore mentioned at the cost of the
contractor (s). The contractor (s) shall erect, make and maintain at his / their own
expense and to approved standards all necessary huts and sanitary arrangements
required for his / their work —people on the site in connection with the execution
of the works, and if the same shall not have been erected or constructed,
according to approved standards, the Engineer-in-Charge shall have power to
give notice in writing to the contractor (s) requiring that the said huts and
sanitary arrangements be remodeled and / or reconstructed according to approved
standards, and if the contractor (s) shall fail to remodel or reconstruct such huts
and sanitary arrangements according to approved standards within the period
specified in the notice, the Engineer-in-Charge shall have the power to remodel
or reconstruct such huts and sanitary arrangements according to approved
standards at the cost of the contractor (s).
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CLAUSE 191

The Engineer-in-Charge may require the contractor to dismiss or remove from
the site of the work any person or persons in the contractors’ employ upon the
work who may be incompetent or misconduct himself and the contractor shall
forthwith comply with such requirements. In respect of maintenance/repair or
renovation works etc. where the labour have an easy access to the individual
work premises, the contractor shall issue identity cards to the labourers, whether
temporary or permanent and he shall be responsible for any untoward action on
the part of such labour. Assistant Manager/Junior Executive will display a list of
contractors working in the colony/Blocks on the notice board in the colony and
also at the service centre, to apprise the residents about the same.

CLAUSE 19J

It shall be the responsibility of the contractor to see that the building under
construction is not occupied by any body unauthorized during construction, and is
handed over to the Engineer-in-Charge with vacant possession of complete
building. If such building though completed is occupied illegally, then the
Engineer-in-Charge shall have the option to refuse to accept the said
building/buildings in that position. Any delay in acceptance on this account will
be treated as the delay in completion and for such delay, a levy upto 5% of
tendered value of work may be imposed by the General Manager Engg. Whose
decision shall be final both with regard to the justification and quantum and be
binding on the contractor. However, the Executive Director Engg., through a
notice may require the contractor to remove the illegal occupation any time on or
before construction and delivery.

CLAUSE 19 K
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CLAUSE19L
Contribution | The ESI and EPF contributions on the part of employer in respect of this contract
of EPF and shall be paid by the contractor. These contributions on the part of the employer,
ESI paid by the contractor shall be reimbursed by the Engineer-in-charge to the
contractor on actual basis. The verification of deployment of labour will be done
through biometric attendance system or any other suitable method by the Engineer,
in Charge. The applicable and eligible amount of EPF & ESI shall be reimbursed
preferably within 7 days but not later than 30 days of submission of documentary|
proof of payment provided same are in order.
CLAUSE 19 M
Compliance The contractor is required to follow latest NGT guidelines at the
of NGT construction site and any violation of such guidelines will be in his account.
guidelines
CLAUSE 20
Minimum The contractor shall comply with all the provision of the Minimum Wages Act,
Wages 1948, and Contract Labour (Regulation and Abolition) Act, 1970 amended from
Act to be time to time and rules framed thereunder and other labour laws affecting contract
Complied labour that may be brought into force from time to time.
with
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CLUASE 21

Work not to
be sublet.
Action in
case of
insolvency

The contract shall not be assigned or sublet without the written approval of
Engineer-in-Charge. And if the contractor shall assign or sublet his contract, or
attempt to do so, or become insolvent or commence any insolvency proceedings
or make any composition with his creditors or attempt to do so, or if any bribe,
gratuity, gift, loan, perquisite, reward or advantage pecuniary or otherwise, shall
either directly or indirectly, be given, promised or offered by the contractor, or
any of his servants or agent to any public officer or person in the employ of AAI
in any way relating to his office or employment, or if any such officer or person
shall become in any way directly or indirectly interested in the contract, the
Engineers in Charge on behalf of the AAI shall have power to adopt the course
specified in Clause 3 hereof in the interest of AAl and in the event of such course
being adopted, the consequences specified in the said Clause 3 shall ensue.

CLUASE 22

All sums payable by way of compensation under any of these conditions shall be
considered as reasonable compensation to be applied to the use of AAI without
reference to the actual loss or damage sustained and whether or not any damage
shall have been sustained.

CLAUSE 23

Changes in
firm’s
Constitution
to

be intimated

Where the contractor is a partnership firm, the previous approval in writing of the
Engineer-in-Charge shall be obtained before any change is made in the
constitution of the firm. Where the contractor is an individual or a Hindu
undivided family business concern such approval as aforesaid shall likewise be
obtained before the contractor enters into any partnership agreement where under
the partnership firm would have the right to carry out the works hereby
undertaken by the contractor. If previous approval as aforesaid is not obtained,
the contract shall be deemed to have been assigned in contravention of Clause 21
hereof and the same action may be taken and the same consequences shall ensue
as provided in the said Clause 21.

CLAUSE 24

All works to be executed under the contract shall be executed under the direction
and subject to the approval in all respects of the Engineer-in-Charge who shall be
entitled to direct at what point or points and in what manner they are to be
commenced, and from time to time carried on.
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CLAUSE 25
Dispute All disputes or differences which may arise out of or in connection with or
Resolution incidental to the Agreement(s) including any dispute or difference regarding
Mechanism the interpretation of terms and conditions of any clause(s) thereof shall be dealt
and with as provided hereinafter:
Arbitration (i) Through Mediation: All dispute(s), at the first instance, shall be referred to
the Mediation Committee of Independent Experts (MCIE) or individual
Mediator for mediation as per AAl Mediation Policy and applicable laws. All
cost of mediation, shall be borne equally by the parties.
In case either party withdraws from the Mediation or the dispute(s) is not
resolved within 120 days of reference to the Mediation, then the aggrieved
party may invoke arbitration through sub para (ii) within 30 days from the date
of receipt of Partial Settlement Agreement or Failure Report.
(i) Adjudication through Arbitration: In case no final settlement has been
arrived at between the parties after mediation or partially settled as per sub Para
(i) above, the unresolved dispute(s), on invocation by the aggrieved party shall be
referred for adjudication by arbitration.
Acrbitration is restricted to disputes with a value of less than Rs. 10 crores.
The dispute shall be referred to a sole Arbitrator to be appointed by
Chairman/Member , AAl, after obtaining consent of the other party, as per format
annexed at Annexure-A
Unless the contract has already been repudiated or terminated, the parties shall, in
every case, continue to proceed to perform their respective obligation under the
agreement.
Avrbitration proceedings shall be conducted in accordance with the provision of
the Arbitration and Conciliation Act, 1996, as amended from time to time.
Fee payable to the Arbitrator(s) shall be as per Schedule-1V of the Arbitration and
Conciliation Act 1996 and shall be borne by both the parties equally.
No dispute shall be referred for resolution under this clause through arbitration in
matters for which eviction and recovery procedure is provided under chapter —
VA of Airports Authority of India Act 1994,
(iii) In the event of any dispute or difference relating to the interpretation and
application of the provisions of commercial contracts between Central Public
Sector Enterprises (CPSEs)/ Port Authorities inter-se and also between the
CPSEs and Government departments/ Organisations (Excluding dispute
relating to Railways, Income tax, Custom and Excise departments), such
dispute or differences shall be taken up by either party for its resolution
through AMRCD as mentioned in DPE OM No. DPE-02/0001/2023-
AMRCD-FTS-13578 dated 8.12.2025 and the decision of AMRCD on the
said dispute will be binding on the both parties.
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CLAUSE 26
Contractor to | The contractor shall fully indemnify and keep indemnified the Chairman AAI
indemnify against any action, claim or proceeding relating to infringement or use of any
AAI against patent or design or any alleged patent or design rights and shall pay and royalties

Patent Rights

which may be payable in respect of any article or part thereof included in the
contract. In the event of any claims made under or action brought against AAl in
respect of any such matters as aforesaid, the contractor shall be immediately
notified thereof and the contractor shall be at liberty, at his own expense, to settle
any dispute or to conduct any litigation that may arise there from, provided that
the contractor shall not be liable to indemnify the AAI if the infringement of the
patent or design or any alleged patent or design right is the direct result of an
order passed by the Engineer-in-Charge in this behalf.

CLAUSE 27

Lump sum
Provisions
in Tender

When the estimate on which a tender is made, includes lump sum in respect of
parts of the work, the contractor shall be entitled to payment in respect of the
items of work involved or the part of the work in question at the same rates as are
payable under this contract for such items ,or if the part of work in question is
not, in the opinion of the Engineer-in-Charge payable of measurement, the
Engineer-in-Charge may at his discretion pay the lump- sum amount entered in
the estimate, and the certificate in writing of the Engineer-in-Charge shall be final
and conclusive against the contractor with regard to any sum or sums payable to
him under the provision of the clause.

CLAUSE 28

Action where
no
specifications
are specified

In the case of any class of work for which there is no such specifications as
referred to in Clause 11, such work shall be carried out in accordance with the
Bureau of Indian Standards Specifications. In case there are no such
specifications in Bureau of Indian Standards, the work shall be carried out as per
manufacturers’ specifications.

In case there are no such specifications as required above, the work shall be
carried out in all respects in accordance with the instructions and requirements of
the Engineer-in-Charge.
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With-holding
and lienin
respect of
sums due from
contractor

i. Whenever any claims for payment of a sum of money arises out of or under the

contract or against the contractor, the Engineer-in-Charge or the AAI shall be
entitled to withhold and also have a lien to retain such sum or sums in whole
or in part from the security, if any deposited by the contractor and for the
purpose aforesaid, the Engineer-in-Charge or the AAI shall be entitled to
withhold the security deposit if any, furnished as the case may be and also
have a lien over the same pending finalization or adjudication of any such
claim. In the event of the security being insufficient to cover the claimed
amount or amounts or if no security has been taken from the contractor, the
Engineer-in-Charge or the AAI shall be entitled to withhold and have lien to
retain to the extent of such claimed amount or amounts referred to above
from any sum or sums found payable or which may at any time thereafter
become payable to the contractor under the same contract or any other
contract with the Engineer-in Charge of the AAI or any contracting person
through the Engineer-in-Charge pending finalization of adjudication of any
such claim.

It is an agreed term of the contract that the sum of money or moneys so
withheld or retained under the lien referred to above by the Engineer-in-
Charge or AAI will be kept withheld or retained as such by the Engineer-in-
Charge or AAI till the claim arising out of or under the contract is determined
by the arbitrator. (if the contract is governed by the arbitration clause) or by
the competent court, as the case may be and that the contractor will have
no claim for interest or damages whatsoever on any account in respect of such
withholding or retention under the lien referred to above and duly notified as
such to the contractor. For the purpose of this clause, where the contractor is a
partnership firm or a limited company, the Engineer-in-Charge or the AAI
shall be entitled to withhold and also have a lien to retain towards such
claimed amount or amounts in whole or in part from any sum found payable
to any partner/limited company as the case may be, whether in his individual
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capacity or otherwise.

ii. AAI shall have the right to cause an audit and technical examination of the

works and the final bills of the contractor including all supporting vouchers,
abstract, etc,. to be made after payment of the final bill and if as a result of
such audit and technical examination any sum is found to have been overpaid
in respect of any work done by contractor under the contract or any work
claimed to have been done by the him under the contract and found not to
have been executed, the contractor shall be liable to refund the amount of
over payment and it shall be lawful for AAI to recover the same from him in
the manner prescribed in sub-clause (i) of this clause or in any other manner
legally permissible; and if it is found that the contractor was paid less than
what was due to him under the contract in respect of any work executed by
him under it, the amount of such under payment shall be duly paid by AAI to
the contractor, without any interest thereon whatsoever.

Provided that the AAI shall not be entitled to recover any sum overpaid, nor
the contractor shall be entitled to payment of any sum paid short where such
payment has been agreed upon between the Executive Director Engineering /
General Manager Engineering on the one hand and the contractor on the other
under any term of the contract permitting payment for work after assessment
by the Executive Director Engineering / General Manager Engineering.

CLAUSE 29 A

Lien in respect
of claims in
other Contracts

Any sum of money due and payable to the contractor (including the security
deposit refundable to him) under the contract may be withheld or retained by
way of lien by the Engineer-in-Charge or the AAI or any other contracting
person or persons through Engineer-in-Charge against any claim of the
Engineer-in-Charge or AAI or such other person or persons in respect of
payment of a sum of money arising out of or under any other contract made
by the contractor with the Engineer-in-Charge or the AAI or with such other
person or persons.

It is an agreed term of the contract that the sum of money so withheld or
retained under this clause by the Engineer-in-Charge or the AAI will be kept
withheld or retained as such by the Engineer-in-Charge or the AAI or till his
claim arising out of the same contract or any other contract is either mutually
settled or determined by the arbitration clause or by the competent court, as
the case may be and that the contractor shall have no claim for interest or
damages whatsoever on this account or on any other ground in respect of any
sum of money withheld or retained under this clause and duly notified as such
to the contractor.

CLAUSE 30
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CLAUSE 31

Unfiltered
water supply

CLAUSE 31A

Departmental
water supply, if
available

CLAUSE 32

Alternate water
arrangements
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CLAUSE 33

Return of
Surplus
materials

CLAUSE 34

Hire of plant &
Maehinery
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CLAUSE 35
Condition . 3 3 3
relating to use work-by-the-firm-supphring-thetaror-bitumen-used-
of asphaltic | ii. Fhe-contractor-shal-collect-the-total-quantity-of-tar-or-bitumen-requiredfor
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CLAUSE 36

Employment of
Technical Staff
and employees

Contractors Superintendence, Supervision, Technical staff & Employees

The contractor shall provide all necessary superintendence during execution
of the work and all along thereafter as may be necessary for proper fulfilling
of the obligations under the contract.

The Contractor shall immediately after receiving letter of acceptance of the
tender and before commencement of the work, intimate in writing to the
Engineer-in-Charge, the name (s), qualifications experience, age, address (s)
and other particulars along with certificates, of the principal technical
representative to be charge of the work and other technical representative (s)
who will be supervising the work. Minimum requirement of such technical
representative (s) and their qualifications and experience shall not be lower
than specified in schedule ‘F”. The Engineer-in-Charge shall within 3 days
of receipt of such communication intimate in writing his approval or
otherwise of such a representative (s) to the contractor. Any such approval
may at any time be withdrawn and in case of such withdrawal, the contractor
shall appoint another such representative (s) according to the provisions of
this clause. Decision of the tender accepting authority shall be final and
binding on the contractor in this respect. Such a principal technical
representative and other technical representative (s) shall be appointed by the
contractor soon after receipt of the approval from Engineer-in-charge and
shall be available at site before start of work.

All the provisions applicable to the principal technical representative under
the clause will also be applicable to other technical representative(s). The
principal technical representative and other technical representative (s) shall
be present at the site of work for supervision at all times when any
construction activity is in progress and also present himself/themselves, as
required to the Engineer-in-Charge and / or his designated representative to
take instructions. Instructions given to the principal technical representative
or other technical representative (s) shall be deemed to have the same force
as if these have been given to the contractor. The Principal Technical
Representative and other technical representatives shall be actually available
at site fully during all stages of execution work, during recording / checking
/ test checking of measurements of works whenever so required by the
Engineer-in-Charge and shall also note down instructions conveyed by the
Engineer-in-Charge or his designated representative (s) in the site order book
and shall affix his/their signature in token of noting down the instructions
and in token of acceptance of measurements / checked measurements / test
checked measurements. The representative (s) shall not look after any other
work. Substitutes, duly approved by engineer — in-Charge of the work in
similar manner as aforesaid shall be provided in event of absence of any of
the representative (s) by more than two days. If the Engineer—in—Charge,
whose decision in this respect is final and binding on the contractor, is
convinced that no such technical representative (s) is/are effectively
appointed or is/are effectively attending or fulfilling the provision of this
clause, a recovery (non-refundable) shall be effected from the contractor as
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specified in Schedule ‘F’ and the decision of the Engineer—in- Charge as
recorded in the site order book and measurement recorded checked/test
checked in Measurement Books shall be final and binding on the contractor.
Further if the contractor fails to appoint suitable technical Principal technical
representative and / or other technical representative (s) and if such
appointed persons are not effectively present or are absent by more than two
days without duly approved substitute or do not discharge their
responsibility satisfactorily, the Enginee—in—Charge shall have full powers to
suspend the execution of the work until such date as suitable other technical
representative (s) is / are appointed and the contractor shall be held
responsible for the delay so caused to the work. The contractor shall submit
a certificate of employment of the technical representative (s) (in the form of
copy of Form- 16 or CPF deduction issued to the Engineer employed by
him) alongwith every running account bill / final bill and shall produce
evidence if at any times so required by the Engineer— in—Charge.

The contractor shall provide and employ on the site only such technical
assistants as are skilled, and experienced in their respective fields and such
foremen and supervisory staff as are competent to give proper supervision to
the work. The contractor shall provide and employ skilled, semi-skilled and
unskilled labour as is necessary for proper and timely execution of the work.
The Engineer-in-Charge shall be at liberty to object to and require the
contractor to remove from the works any person who in his opinion
misconducts himself, or is incompetent or negligent in the performance of
his duties or whose employment is otherwise considered by the Engineer-in
Charge to be undesirable. Such person shall not be employed again at works
site without the written permission of the Engineer-in-Charge and the
persons so removed shall be replaced as soon as possible by competent
substitutes.

The contractor shall not change his engineer/supervisory staff after approval
of the Engineer-In-Charge. If Contractor wants to replace any of his staff
due to unavoidable circumstances, he will seek permission of Engineer-In-
Charge indicating reasons for such change, qualification and experience of
the alternative employee suggested by him. The qualification and experience
of the alternative staff shall not be inferior to the person employed earlier.

CLAUSE 37
Levy/Taxes/ 1. Taxes:
Royalty/ Land a. All Tendered rates should be inclusive of all taxes GST, Excise &
Licence fee Custom duties. Wherever—supphies/services—involve—imports,—the—same
payable by be identifi arately.—Basi & Wi id—by
Contractor . GST
shall be paid to bidder for any taxable supply/services against a valid Tax
Invoice.
b. The bidder is required to provide Tax type and Tax percentage in all bids
other than that of civil works.
c. In case of composite works having component of SITC items, such as
Electrical & Mechanical Installation, Airport System. Security, IT,
Furniture etc should be identified separately with value of goods and
services, Tax Rate, amount of Tax so as to enable AAI to claim Input Tax
Credit on such items.
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d. In case of change in rate of Tax or any provision relating to levy of Tax
resulting in increase in burden of Tax on the contactor, the contractor
shall be entitled to receive any compensation for such increase in
quantum of Tax payable by the contractor. Similarly recovery shall be
made from the contractor on account of decrease of rate of Tax or any
provision relating to levy of Tax.

CLAUSE 38

Conditions for
reimbursement
of levy/taxes if
levied after
receipt of
tenders

1. Rates to be quoted by the parties, should be inclusive of all taxes, GST,

duties, cess, fee, royalty, Custom & Excise duty etc. levied under any
statute on last stipulated date of receipt of tender including extension if
any. No adjustment i.e increase or decrease shall be made for any
variation in the rate of GST, building and Other Construction Workers
Welfare Cess or any tax, levy or cess applicable on inputs.

However, effect of variation, as per Govt. order after the last date of
receipt of tender including extension if any, in rates of GST or Building
and Other Construction Workers Welfare Cess or any tax, levy or cess
applicable on output of the works contact shall be adjusted on either side,
increase or decrease.

Provide further that for Building and Other Construction Workers Welfare
Cess or any tax, levy or cess varied or imposed after the last date of receipt
of tender including extension if any, any increase shall be reimbursed

AALlL

(C....NIL....l...NIL...O....NIL) cee 70



Clauses of Contract

AN

to the contractor only if the contractor necessarily and properly pays such
increased amount of taxes / levis / cess.

Providing further that such increase in tax / levy / cess including GST shall
not reimbursed if made in the extended period of contract for which the
contractor alone is responsible for delay as determined by authority for
extension of time under Clause 5 in Schedule F.

2. The contractor shall keep necessary books of accounts and other documents
for the purpose of this condition as may be necessary and shall allow
inspection of the same by a duly authorised representative of AAI or the
Engineer-in-Charge and further shall furnish such other information /
document as the Engineer-in- Charge may require from time to time.

3. The contractor shall, within a period of 30 days of the imposition of any
such further tax or levy or cess, give a return notice thereof to the Engineer-
in-charge that the same is given pursuant to the condition, together with all
necessary information / documents relating thereto.

CLAUSE 39

Termination of
contract on

Without prejudice to any of the rights or remedies under this contract, If the
Contractor dies, the Engineer-in-charge on behalf of the AAI shall have the option

death  of of terminating the contract without compensation to the contractor.
contractor
CLAUSE 40
[T relative he contractor shall not be permitied to tender for works in AAT WRerein Nis near
working in AAI | relative is posted as an Officer responsible for award and execution of work. He
then the shall also intimate the names of persons who are working with him in any
contractor not | capacity or / are subsequently employed by him and who are near relatives to any
allowed to Officer of AAI. Any breach of this condition by the Contractor would render him,
tender. the contract liable to be rejected at any stage.
NOTE: By the term “near relatives” is meant wife, husband, parents and grand
parents, children and grand children, brothers and sisters, uncles, aunts and
Cousins and their corresponding in-laws.
CLAUSE 41

NO any officer
in Department
of Engineering
to work as
contractor
within one year
of retirement

Engineer or any officer employed In engineering or administrative duties In an
engineering department of AAI shall not work as a contractor or employee of
contractor for a period of one year after his retirement from AAI service without
the prior permission of AAI in writing. This contract is liable to be cancelled if
either the contractor or any of his employees is found at any time to be such a
person who had not obtained the permission of AAI as aforesaid, before
submission of the tender or engagement in the contractor’s service, as the case
may be.
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Integrity Pact
and
Independent
External
Monitor.

Signing of Integrity Pact (As per Appendix XVIII) is mandatory for every
Bidder/contractor if provided so in Schedule F.

All tenderers shall have to submit an undertaking as per Appendix XVIII along
with tender documents. AAI shall appoint Independent External Monitor(s) to
oversee effective implementation of Integrity Pact for such works/supplies. For
this purpose, a panel of Independent External Monitors shall be constituted by the
Authority in concurrence with Central Vigilance Commission (CVC).

i. The Contractor/Supplier shall have to act in accordance with the conditions
laid down in the integrity pact.
a. Signing of Integrity Pact is mandatory for every Bidder/Contractor in
this procurement/bid process the signed original pact to be send to the
office of Bid Manager and should reach before the due date
mentioned in NIT.
b. The Bidder/contractor shall commit itself to ensure
measures necessary to prevent corrupt practices,
illegal activities during any stage of its bid or du
or post-contract stage as specified in grity pact.
c. Any breach of the aforesaid.provisy or any one
employed by it or acting on ' L Vi without the
knowledge of the Bidder) shall ‘
one of the action as { of the integrity pact.

Actor commits a violation of its commitments and obligations

the Integrity Pact am during bidding process, he shall be

able for disqualificatio m tender process and forfeiture of his
Earnest Money Deposit/ Bid Security.

b. In case of violation of the Integrity Pact after award of the contract,
Authority is entitled to terminate the contract and shall be entitled to
demand and recover from the contractor damages equivalent to 5% of
the contract value or the amount equivalent to Security Deposit or
Performance Bank Guarantee, whichever is higher.

c. Authority may initiate appropriate proceedings against the contractor.

d. Contractor will be liable to pay damages as determined by the
Authority.

e. Contractor against whom an action for violation of its commitments
and obligations has been taken earlier, again commits a violation, the
Authority is entitled to debar such contractor for future tender/
contract processes for a period as deemed fit.

f. A violation is considered to have occurred if the Authority is fully
satisfied with the available documents and evidence submitted along-
with Independent External Monitor’s recommendations / suggestions
that no reasonable doubt exist in the matter.
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CLAUSE 41B

Code
Integrity.

of

No official of AAI or a bidder shall act in contravention of the codes which
includes (i) prohibition of

(a) making offer, solicitation or acceptance of bribe, reward or gift or any
material benefit, either directly or indirectly, in exchange for an unfair
advantage in the procurement process or to otherwise influence the
procurement process.

(b) any omission, or misrepresentation that may mislead or attempt to mislead
so that financial or other benefit may be obtained or an obligation avoided.

(c) any collusion, bid rigging or anticompetitive behaviour that may impair the
transparency, fairness and the progress of the procurement process.

(d) improper use of information provided by the procuring entity to the bidder|
with an intent to gain unfair advantage in the procurement process or for,
personal gain.

(e) any financial or business transactions between the bidder and any official
of the procuring entity related to tender or execution process of contract;
which can affect the decision of the procuring entity directly or indirectly.

(f) any coercion or any threat to impair or harm, directly or indirectly, any
party or its property to influence the procurement process.

obstruction of any investigation or auditing of a procurement process.

AALlL

(C....NIL....l...NIL...O....NIL) Gee 73



Clauses of Contract

CLAUSEA42

AN

Return of
material and
recovery  for
excess material
issued.

i. After completion of the work and also at any intermediate stage in the
event of non-reconciliation of materials issued, consumed and in balance —
(see Clause 10), Theoretical quantity of materials issued by the AAI for use
in the work shall be calculated on the basis and method given hereunder;

a. Quantity of cement & bitumen shall be calculated on the basis of
quantity of cement & bitumen required for different items of work as
shown in the Schedule of Rates mentioned in Schedule ‘F’. In case any
item is executed for which standard co-efficients for the consumption of
cement or bitumen are not available in the above mentioned schedule /
statement or cannot be derived from the same shall be calculated on the
basis of standard formula to be laid down by the Engineer-in-Charge.

b. Theoretical quantity of steel reinforcement or structural steel sections
shall be taken as the quantity required as per design or as authorised by
Engineer-in- Charge, including authorised lappages, chairs etc. plus 3%
wastage due to cutting into pieces, such theoretical quantity being
determined and compared with the actual issues each diameter-wise,
section wise and category wise separately.

c. Theoretical quantity of G.I. & C.I. or other pipes, conduits, wires and
cables pig lead and G.I. / M.S. sheets shall be taken as quantity actually
required and measures plus 5% for wastage due to cutting i¢
(except in the case of G.I./M.S. sheets it shall be 10\
determination & comparison being made diameter wise & c3

d.  For any other material as per actual requirements.

Over the theoretical quantities of materials so comp i be
allowed as specified in Schedule ‘F’. The /X ties of
material actually issued to the contractp a cal quantities
including such authorised variation, i \ —contractor or if not

-Charge within fifteen
Engineer-in-Charge to this effect
chedule ‘F’, without prejudice to
corrattions regarding return of materials
on of Engineer-in-Charge in regard to

days of the issue of w
shall be recovered at the
the provision
goverriag

shall be final and binding on the contractor.

The said action under this clause is without prejudice to the right of the AAI
to take action against the contractor under any other conditions of contract
for not doing the work according to the prescribed specifications.

For materials brought by the contractor for use in item of work at site,
similar theoretical consumption shall be prepared and submitted to the
Engineer-in-Charge for verification. If it is found that material consumed in
the work is less than the theoretical consumption after taking into account
permissible minus variation, the recovery for corresponding material shall be
effected as per rates specified in schedule ‘F’ under Clause 42.
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Compensation
during warlike
situations / act
of terrorism

The work (whether fully constructed or not) and all materials, machines, tools
and plants scaffolding, temporary buildings and other things connected therewith
shall be at the risk of the contractor until the work has been delivered to the
Engineer-in-Charge and a certificate from him to that effect obtained. In the event
of the work or any materials properly brought to the site for incorporation in the
work being damaged or destroyed in consequence of hostilities or warlike
operation or act of terrorism, the contractor shall when ordered (in writing) by the
Engineer-in-Charge to remove any debris from the site, collect and properly stack
or remove in store all serviceable materials salvaged from the damaged work and
shall be paid at the contract rates in accordance with the provision of this
agreement for the work of clearing the site of debris, stacking or removal of
serviceable material and for reconstruction of all works ordered by the Engineer-
in-Charge, such payments being in addition to compensation upto the value of the
work original executed before being damaged or destroyed and not paid for.

In case of works damaged or destroyed but not already measured and paid for, the
compensation shall be assessed by the Engineer-in charge upto Rs.5,000/- and by
the Executive Director Engg. Concerned for a higher amount. The contractor shall
be paid for the damages / destruction suffered and for restoring the material at the
rate based on analysis of rates tendered for in accordance with the provision of
the contract. The certificate of the Engineer-in- Charge regarding the quality and
guantity of materials and the purpose for which they were collected shall be final
and binding on all parties to this contract.

Provided always that no compensation shall be payable for any loss in
consequence of hostilities or warlike operation (a) unless the contractor had taken
all such precautions against air raid as are deemed necessary by the A.R.P.
Officers or the Engineer-in- Charge (b) for any material etc. not on the site of the
work or for any tools plant, machinery, scaffolding, temporary building and other
Things not intended for the work.

In the event of the contractor having to carry out reconstruction as aforesaid, he
shall be allowed such extension of time for its completion as is considered
Reasonable by the Engineer — in - charge.

CLAUSE 44

Apprentices
Act provisions
to be complied
with

CLAUSE 45

Release of
security
deposit

The Security Deposit of the work shall be refunded if no labour complaint has
been received from the labour officer till the due date of its payment. If a labour
complaint is received during this period, the Engineer-in-Charge shall, after issue
of notice in this regard to the contractor, withheld the amount required to settle
the complaint from his security deposit and refund the balance amount.

AALlL
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Contractor’s

Liability and
Insurance of
Works

i.  From commencement to completion of the Works, the Contractor shall take
full responsibility for the case thereof and for taking precautions to prevent
loss or damage and to minimize loss or damage to the greatest extent
possible and shall be liable for any damage or loss that may happen to the
Works or any part thereof and all AA I’s T & P from any cause whatsoever
(save and except the Excepted Risks) and shall at his own cost repair and
make good the same so that at completion, the Works and all AAI’s T & P
shall be in good order and condition and in conformity in every respect with
the requirements of the Contract and instructions of the Engineer-in-Charge.

ii. In the event of any loss or damage to the Works or any Part thereof or to any
T & P, to any material or articles at the Site from any of the Excepted Risks
the following provisions shall have effect:

a. The Contractor shall, as may be directed in writing by the Engineer-in-
Charge, remove from the Site any debris and so much of the works as
shall have been damaged, taking to AAI’s store such AAI’s T & P,
articles and/or materials as may be directed;

b. The contractor shall, as may be directed in writing by the Engineer-in-
Charge, proceed with the erection and completion of the Works under
and in accordance with the provisions and Conditions of the Contract;
and

iii. Provided always that the Contractor shall not be entitled to payment under
the above provisions in respect of so much loss or damage as has been
occasioned by any failure on his part to perform his obligation under the
Contract or not taking precautions to prevent loss or damage or minimize the
amount of such loss or damage.

v. The Contractor shall indemnify and keep indemnified AAI against all losses
and claims for injuries or damage to any persons or any property whatsoever|
which may arise out of or in consequence of the construction and
Maintenance of Works and against all claims, demands proceedings, damage
costs, charges and expenses whatsoever in respect of or in relation thereto.

:. ! I; I - - F - F I ; i
vii. The contractor shall at all times indemnify AAI against all claims, damages
or compensation under the provisions of Payment or Wages Act, 1936,

AALlL
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viii.

Xi.

Xil.

Xiii.

Minimum Wages Act, 1948, Employer’s Liability Act, 1938, the
Workmen’s Compensation Act, 1923, Industrial Disputes Act, 1947 and the
Maternity Benefit Act, 1961 or any modifications thereof or any other law
relating thereto and rules made there under from time to time or as a
consequence of any accident or injury to any workman or other persons in or
about the Works, whether in the employment of the Contractor or not, his
agents or servants, and also against all costs, charges and expenses of any
suit, action or proceedings arising out of such accident or injury and against
all sum or sums which may with the consent of the Contractor be paid to
compromise or compound any claim. Without limiting his obligations and
liabilities as above provided, the Contractor shall insure against all claims,
damages or compensation payable under the Workmen’s Compensation Act,
1923 or any modification thereof or any other law relating thereto.
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AN

Composite

Contract and
responsibilities
of main agency

The tenders have been called for composite work consisting of

civil construction and other associated specialized works Th~ «n_qualification

criteria shall be applicable for each sul hQ(L(«

STk mdependently The agency

meeting PQ criteria for the~. =ir_ “work shall be considered for execution of
composite work. However the agency shall be allowed to

execute only those specialized subheads of works for which bidder meets PQ
criteria individually.

The main contractor shall be permitted to execute only those works (covered
under one or more subhead) for which he meets all requirep>"\ts of pre-

specified in the PQ criteria.

Main contractor will associate expert agencie
specialized works under various subhead
meet PQ criteria. In such case he WI|| ap
of each specialized work
The main contractor sh

alternaté agency along with his financial, technical capabilities and work
experience in the appropriate field. Such change shall be allowed only after
receiving approval from the competent authority.
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Composit

e contract-
Tripartite
agreement

This clause is applicable for the works for which the estimated cost put to
tender is more than Rs.500-00-=
The main contractor shal
execution of work with speci
subhead of works on receif
makes of materials and perfo
tender document.

The main contractor shall arr,
contractor and associated age
from the engineer-in-charge.
jointly responsible for quality o
Main contractor shall submit li
work within 1/12" of stupi
issue of work order which
financial soundness, technica
similar specialized works along
the name of associated age
associated agency shall be
authoritywithin a period of 15 db

es, terms and conditions and mode of
cies for all works covered in various
order but specifications, preferred
~0f system shall remain as specified in

greement between department, main
| subheads on receipt of work order
tractor and expert agency shall be
Ad performance of the system.
ciated agency for each specialized
n period or within one month from
ong with documentary evidence for
bilities and their experience for executing
% application seeking acceptance for
wal / rejection for the name of
thereafter by NIT approving
bhead wise.

iv. ~ The main contractor shall sub afy signed tripartite agreement on the

format provided by AAI withi tipulated completion period or 60
days whichever is later fo nd signature of department. The
extension of time for signing of this_agreement shall not be generally
permitted. The signing time shal extended if handing over of site is
delayed due to reasons beyond c contractor.

Conditions of i.  Main contractor shall be responsi @ ission of earnest money.

composite ii.  The mobilization advance shall main contractor as per terms and

contract conditions of contract and indicate er Clause 10 B. The first instalment
of mobilization advance shall be Qnding to the value of work which
shall be executed by the or. The subsequent mobilization
advances corresponding to vé overed in each subhead shall be
released on signing of each 'ment with expert agency for the
same.

iii. The security deposit shall bé rom the running bills of main
contractor after adjustment of full earnest money.

iv. Main contractor shall be responsible for completion of work as per time
schedule indicated in the NIT. The compensation for the delay she” \e levied
on the main contractor only.

v. The coordination meetings called by AAI or it’s represen be
attended by associated expert agencies as and when z~ agency
shall be responsible for technical soundne i i adherence
to tender specifications. The main contra ociated agency
shall be responsible for rectificati noticed in specialized
work.

Payment i. It will be the responsi»** i actor to finalize expert agencies for

Conditions for the exegus under all subheads of NIT and get the

Composite trip ‘ 4 as per NIT requirement at an early date. The

Contract mai ot be paid for value of work covered under second
runni sUbsequent bills till all Tripartite Agreements are signed by all
agencied. -

ii. The main contractor must fill the ratio of work which shall govern the ratio
of direct payment to the ex and to the main contractor for
eachsubhead of work in schedule F. This ratio may also be indicated in
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tripartite agreement. Thus direct payment to each expert agency shall be
released in thesame ratio from the net payment (after ak~leductions).

iii. The running bill for specialized work haII b @s per terms and
conditions of the contract. All deductiy, Secdrity deposit, income tax
and part rate for i incom : @ to any other reason shall be made as
per contra each running bill. In case the ratio as desired
under (ii) is Nv d by the main contractor AAI will make payment of 75%
of the net payable amount to the expert agency directly and balance
25% shall be paid to the main contractor.

Clause 48

Escrow 1. All payments for the works estimated cost more than Rs.500

Account be made only through Escrow Account opened by the contract
for works costing less than Rs.500 Cr., it shall be 3
Technical Sanctioning authority to opt for Esc cc
charges for Escrow Account shall be born
conditions of Escrow AccBthit
bank.

ii. Mobilization advance for mobi
machinery shall be crp
contract tb - A :
agency «€ 25% (or as decided by TS authority) of each
instalme sation advance to meet minor expenses like construction
of site off archase of office equipment and other minor works, while
release of balance 75% fund shall be regulated by the department. The
contractor shall seek priorence of Engineer-in Charge for release ofpayment
to the suppliergh Escrow Account by the Bank. Fundsagainst cheque
issued by contractor shall be released by Bank on receipt ofwritten consent
from Engineer-in Charge.

iii.  Payment received and credited against each RA Bill, can be utilised 25%
directly by the contractor for minor expenses like salary, stationary, office
expenses etc. AAI shall exercise control for release of payment by contractor
for balance 75%.

iv. The Contractor shall submit his proposal to the Engineer-in-
Charge/Authority for utilisation of funds made available by AAI (75%
against each RA bill)
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Name of agency for whom payment is proposed to be released.

intends to release payment.

C. Nature of advance payment if any, has tg 3
for supply of material for the pr
d. Documentary evidence in SCrerrr,

Engineer —in-charge ‘,:s approve full/part of such payments
m of three working days. The terms

actor shall be permitted to close Escrow Account on receipt of final
payment for the work/project or on receipt of letter for foreclosure of workby
the AAI. All balances and liabilities against this Escrow Account shall be left at
the disposal of the contractor.

Note: In case of difference or ambiguity in Hindi and English version anywhere, the English

AALlL

version will prevail.
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AIRPORTS AUTHORITY OF INDIA
AFETY DE

Suitable Scaffolds should be provided for workmen for all works that cannot safely be done
from the ground, or from solid construction except such short period work as can be done
safely from ladders. When a ladder is used, an extra mazdoor shall be engaged for holding the
ladder and if the ladder is used for carrying materials as well suitable footholds and hand-hold
shall be provided on the ladder and the ladder shall be given an inclination not steeper than Y4
to 1 (% horizontal and 1 vertical).

Scaffolding of staging more than 3.6m (12ft.) above the ground or floor, swung or suspended
from an overhead support or erected with stationary support shall have a guard rail properly
attached or bolted, braced and otherwise secured at least 90 cm. (3ft.) high above the floor or
platform of such scaffolding on staging and extending along the entire length of the outside
and ends there of with only such opening as may be necessary for the delivery of materials.
Such scaffolding or staging shall be so fastened as to prevent it from swaying from the
building or structure.

Working platforms, gangways and stairways should be so constructed that they should not sag
unduly or unequally, and if the height of the platform or the gangway or the stairway is more
than 3.6 m (12ft.) above ground level or floor level, they should be closely boarded, should
have adequate width and should be suitably fastened as described in (2) above.

Every opening in the floor of a building or in a working platform shall be provided with
suitable means to prevent the fall of person or materials by providing suitable fencing or
railing whose minimum height shall be 90 cm.(3ft.)

Safe means of access shall be provided to all working platforms and other working places.
Every ladder shall be securely fixed. No portable single ladder shall be over 9m. (30ft.) in
length while the width between side rails in rung ladder shall in no case be less than 29 cm.
(11 % *) for ladder upto and including 3m. (10ft.) in length. For long ladders, this width
should be increased at least %4 for each additional 30cm. (1 foot) of length. Uniform step
spacing of not more than 30cm shall be kept. Adequate precautions shall be taken to prevent
danger from electrical equipment. No materials on any of the site or work shall be so stacked
or placed as to cause danger or inconvenience to any person or the public. The contractor
shall provide all necessary fencing and lights to protect the public from accident and shall be
bound to bear the expenses of defence of every suit, action or other proceedings at law that
may be brought by any person for injury sustained owing to neglect of the above precautions
and to pay any damages and cost which may be awarded in any such suit, action or
proceedings to any such person on which may, with the consent of the contractor, be paid to
compensate any claim by any such person.

a. Excavation and Trenching — All trenches 1.2 m. (4ft.) or more in depth, shall at all times
be supplied with at least one ladder for each 30m. (100ft.) in length or fraction thereof,
Ladder shall extend from bottom of the Trench to at least 90cm (3fts) above the surface of
the ground. The side of the trenches which are 1.5 m. (5 ft.) or more in depth shall be
stepped back to give suitable slope or securely held by timber bracing, so as to avoid the
danger of sides collapsing. The excavated material shall not be placed within 1.5 m. (5 ft.)
of the edges of the trench or half of the depth of the trench whichever is more. Cutting
shall be done from top to bottom. Under no circumstances, undermining or undercutting
shall be done.
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b. Safety Measures for digging bore holes: -

i. If the bore well is successful, it should be safely capped to avoid caving and collapse
of the bore well. The failed and the abandoned ones should be completely refilled to
avoid caving and collapse;

ii. During drilling, Sign boards should be erected near the site with the address of the
drilling contractor and the Engineer-in-charge of the work;

iii.  Suitable fencing should be erected around the well during the drilling and after the
installation of the rig on the point of drilling, flags shall be put 50 Mtr all around the
point of drilling to avoid entry of people/animals;

iv. After driiling the bore well, a cement platform (0.50 Mtr x 0.50 Mtr x 1.20 Mtr) 0.60
Mtr above ground level and 0.60 Mtr below ground level should be constructed
around the well casing;

v. After the completion of the borewell, the contractor should cap the borewell properly
by welding steel plate, cover the borewell with the drilled wet soil and fix thorny
shrubs over the soil. This should be done even while repairing the pump;

vi. After the borewell is drilled the entire site should be brought to the ground level;

7. Demolition — Before any demolition work is commenced and also during the progress of the

work,

i) All roads and open areas adjacent to the work site shall either be closed or suitably
protected.

ii) No electric cable or apparatus which is liable to be a source of danger or a cable or
apparatus used by the operator shall remain electrically charged.

iii) All practical steps shall be taken to prevent danger to persons employed from risk of fire
or explosion or flooding. No floor, roof or other part of the building shall be so
overloaded with debris or materials as to render it unsafe.

8.  All necessary personal safety equipment as considered adequate by the Engineer-in-Charge
should be kept available for the use of the person employed on the site and maintained in a
condition suitable for immediate use, and the contractor should take adequate steps to ensure
proper use of equipment by those concerned. The following safety equipment shall invariably
be provided.

i) Workers employed on mixing asphaltic materials, cement and lime mortars shall be
provided with protective footwear and protective goggles.

i) Those engaged in white washing and mixing or stacking of cement bags or any material
which is injurious to the eyes, shall be provided with protective goggles.

iii) Those engaged in welding works shall be provided with welder’s protective eye-shields.

iv) Stone breaker shall be provided with protective goggles and protective clothing and
seated at sufficiently safe intervals.

v) When workers are employed in sewers and manholes, which are in active use, the
contractors shall ensure that the manhole covers are opened and ventilated atleast for an
hour before the workers are allowed to get into the manholes, and the manholes so opened
shall be cordoned off with suitable railing and provided with warning signals or boards to
prevent accident to the public. In addition, the contractor shall ensure that the following
safety measures are adhered to:-

a) Entry for workers into the line shall not be allowed except under supervision of the
Sr.Superintendent (Engg.) or any other higher officer.

b) Atleast 5 to 6 manholes upstream and downstream should be kept open for at least 2 to 3
hours before any man is allowed to enter into the manhole for working inside.

c) Before entry, presence of toxic gases should be tested by inserting wet lead acetate paper
which changes colour in the presence of such gases and gives indication of their presence.
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d)

e)

f)

0)

p)

Presence of Oxygen should be verified by lowering a detector lamp into the manhole. In
case, no Oxygen is found inside the sewer line, workers should be sent only with oxygen
kit.

Safety belt with rope should be provided to the workers. While working inside the
manholes, such rope should be handled by two men standing outside to enable him to be
pulled out during emergency.

The area should be barricaded or condoned off by suitable means to avoid mishaps of any
kind. Proper warning signs should be displayed for the safety of the public whenever
cleaning works are undertaken during night or day.

No smoking or open flames shall be allowed near the blocked manhole being cleaned.

The malba obtained on account of cleaning of blocked manholes and sewer lines should
be immediately removed to avoid accidents on account of slippery nature of the malba.
Workers should not be allowed to work inside the manhole continuously. He should be
given rest intermittently. The Engineer-in-Charge may decide the time upto which a
worker may be allowed to work continuously inside the manhole.

Gas masks with Oxygen Cylinder should be kept at site for use in emergency.

Air-blowers should be used for flow of fresh air through the manholes. Whenever called
for, portable air blowers are recommended for ventilating the manholes. The Motors for
these shall be vapour proof and of totally enclosed type. Non sparking gas engines also
could be used but they should be placed at least 2 metres away from the opening and on
the leeward side protected from wind so that they will not be a source of friction on any
inflammable gas that might be present.

The workers engaged for cleaning the manholes / sewers should be properly trained
before allowing to work in the manhole.

The workers shall be provided with Gumboots or non sparking shoes bump helmets and
gloves non sparking tools safety lights and gas masks and portable air blowers (when
necessary). They must be supplied with barrier cream for anointing the limbs before
working inside the sewer lines.

Workmen descending a manhole shall try each ladder stop or rung carefully before
putting his full weight on it to guard against insecure fastening due to corrosion of the
rung fixed to manhole well.

If a man has received a physical injury, he should be brought out of the sewer
immediately and adequate medical aid should be provided to him.

The extent to which these precautions are to be taken depend on individual situation but
the decision of the Engineer-in-Charge regarding the steps to be taken in this regard in an
individual case will be final.

(vi) The Contractor shall not employ men and women below the age of 18 years on the work

a)
b)

c)

i)
i)

of painting with products containing lead in any form. Wherever men above the age of 18
are employed on the work of lead painting, the following precaution should be taken:-

No paint containing lead or lead products shall be used except in the form of paste or
ready made paint.

Suitable face masks should be supplied for use by the workers when paint is applied in
the form of spray or a surface having lead paint is dry rubbed and scrapped.

Overall shall be supplied by the contractors to the workmen and adequate facilities shall
be provided to enable the working painters to wash during and on the cessation of work.

An additional clause (viii)(i) of AAI Safety Code (iv) the Contractor shall not employ women
and men below the age of 18 on the work of painting with product containing lead in any form,
wherever men above the age of 18 are employed on the work of lead painting, the following
principles must be observed for such use:

White lead, sulphate of lead or product containing these pigment, shall not be used in
painting operation except in the form of pastes or paint ready for use.

Measures shall be taken, wherever required in order to prevent danger arising from the
application of a paint in the form of spray.
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10.

11.

12.

13.
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iii) Measures shall be taken, wherever practicable, to prevent danger arising out of from dust
caused by dry rubbing down and scraping.

iv) Adequate facilities shall be provided to enable working painters to wash during and on
cessation of work.

v) Overall shall be worn by working painters during the whole of working period.

vi) Suitable arrangement shall be made to prevent clothing put off during working hours
being spoiled by painting materials.

vii) Cases of lead poisoning and suspected lead poisoning shall be notified and shall be
subsequently verified by medical man appointed by competent authority of AAL.

viii)  AAI may require, when necessary medical examination of workers.

iX) Instructions with regard to special hygienic precautions to be taken in the painting trade
shall be distributed to working painters.

When the work is done near any place where there is risk of drowning, all necessary
equipments should be provided and kept ready for use and all necessary steps taken for
prompt rescue of any person in danger and adequate provision, should be made for prompt
first aid treatment of all injuries likely to be obtained during the course of the work.

Use of hoisting machines and tackle including their attachments, anchorage and supports shall

conform to the following standards or conditions:

i) (a) These shall be of good mechanical construction, sound materials and adequate
strength and free from patent defects and shall be kept repaired and in good working
order.

(b) Every rope used in hoisting or lowering materials or as a means of suspension shall be
of durable quality and adequate strength, and free from patent defects.

ii) Every crane driver or hoisting appliance operator, shall be properly qualified and no
person under the age of 21 years should be in charge of any hoisting machine including
any scaffolding winch or give signals to operator.

iii) In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley
block used in hoisting or as means of suspension, the safe working load shall be
ascertained by adequate means. Every hoisting machine and all gear referred to above
shall be plainly marked with the safe working load. In case of a hoisting machine having
a variable safe working load each safe working load and the condition under which it is
applicable shall be clearly indicated. No part of any machine or any gear referred to above
in this paragraph shall be loaded beyond the safe working load except for the purpose of
testing.

iv) In case of departmental machines, the safe working load shall be notified by the Electrical
Engineer-in-Charge. As regards contractor’s machines the contractors shall notify the safe
working load of the machine to the Engineer-in-Charge whenever he brings any
machinery to site of work and get it verified by the electrical Engineer concerned.

Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting
appliances should be provided with efficient safeguards. Hoisting appliances should be
provided with such means as will reduce to the minimum the risk of accidental descent of the
load. Adequate precautions should be taken to reduce to the minimum the risk of any part of a
suspended load becoming accidentally displaced. When workers are employed on electrical
installations which are already energized, insulating mats, wearing apparel, such as gloves,
sleeves and boots as may be necessary should be provided. The worker should not wear any
rings, watches and carry keys or other materials which are good conductors of electricity.

All scaffolds, ladders and other safety devices mentioned or described herein shall be

maintained in safe condition and no scaffold, ladder or equipment shall be altered or removed
while it is in use. Adequate washing facilities should be provided at or near places of work.
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14.

15.

16.
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These safety provisions should be brought to the notice of all concerned by display on a
notice board at a prominent place at work spot. The person responsible for compliance of the
safety code shall be named therein by the contractor.

To ensure effective enforcement of the rules and regulations relating to safety precautions the
arrangements made by the contractor shall be open to inspection by the Labour Officer or
Engineer-in- Charge of the department or their representatives.

Notwithstanding the above clauses from (1) to (15), there is nothing in these to exempt
the contractor from the operations of any other Act or Rules in force in the Republic of India.

MODEL RULES FOR THE PROTECTION OF
HEALTH AND SANITARY ARRANGEMENTS FOR WORKERS
EMPLOYED BY AAI OR ITS CONTRACTORS

APPLICATION

These rules shall apply to all buildings and construction works in charge of AAI in which
twenty or more workers are ordinarily employed or are proposed to be employed in any day
during the period during which the contract work is in progress.

DEFINITION

Work place means a place where twenty or more workers are ordinarily employed in
connection with construction work on any day during the period during which the contract
work is in progress.

FIRST-AID FACILITIES

Q) At every work place, there shall be provided and maintained, so as to be easily
accessible during working hours, first-aid boxes at the rate of not less than one box
for 150 contract labour or part thereof ordinarily employed.

(i) The first-aid box shall be distinctly marked with a red cross on white back ground and
shall contain the following equipment.

€)) For work places in which the number of contract labour employed does not exceed 50
Each first —aid box shall contain the following equipments:

1 6 small sterilised dressings

2 3 medium size sterilised dressings

3. 3 large size sterilised dressings

4. 3 large sterilised burn dressings

5 1 (30 ml) bottle containing a two per cent alcoholic solution of iodine.

6 1 (30 ml) bottle containing salvolatile having the dose and mode of administration
indicated on the label.

7. 1 snakebite lancet.

8. 1 (30 gms) bottle of potassium permanganate crystals.

9. 1 pair scissors.

10. 1copy of the first-aid leaflet issued by the Director General, Factory Advice Service
and Labour Institute, Government of India.

11. 1 bottle containing 100 tablets (each of 5 gms) of aspirin.

12. Ointment for burns.

13. A bottle of suitable surgical antiseptic solution.

(b) For work places in which the number of contract labour exceed 50. Each first-aid box
shall contain the following equipments.

1 12 small sterilised dressings.

2. 6 medium size sterilised dressings.

3. 6 large size sterilised dressings

4 6 large size sterilised burn dressings.

5 6 (15 gms) packets sterilised cotton wool.
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6. 1 (60 ml). Bottle containing two per cent alcoholic solution iodine.

7. 1 (60 ml) bottle containing salvolatile having the dose and mode of administration
indicated on the label.

8. 1 roll of adhesive plaster.

9. 1 snake bite lancet.

10. 1 (30 gms) bottle of potassium permanganate crystals.

11. 1 pair scissors.

12. 1 copy of the first-aid leaflet issued by the Director General Factory Advice Service
and Labour Institute / Government of India.

13.  Abottle containing 100 tablets (each of 5 gms) of aspirin.

14. Ointment for burns.
15.  Abottle of suitable surgical antiseptic solution.

(iii) Adequate arrangements shall be made for immediate recoupment of the equipment when

(iv)
v)

(vi)
(vii)

necessary.
Nothing except the prescribed contents shall be kept in the First-aid box.

The first-aid box shall be kept in charge of a responsible person who shall always be readily
available during the working hours of the work place.

a person in charge of the First-aid box shall be a person trained in First-aid treatment in the
work places where the number of contract labour employed is 150 or more.

In work places where the number of contract labour employed is 500 or more and hospital
facilities are not available within easy distance from the works. First-aid posts shall be
established and run by a trained compounder. The compounder shall be on duty and shall be
available at all hours when the workers are at work.

(viii) Where work places are situated in places which are not towns or cities, a suitable motor

transport shall be kept readily available to carry injured person or person suddenly taken ill
to the nearest hospital.

DRINKING WATER

In every work place, there shall be provided and maintained at suitable places, easily
accessible to labour, a sufficient supply of cold water fit for drinking.

Where drinking water is obtained from an intermittent public water supply, each work place
shall be provided with storage where such drinking water shall be stored.

Every water supply or storage shall be at a distance of not less than 50 feet from any latrine
drain or other source of pollution. Where water has to be drawn from an existing well
which is within such proximity of latrine, drain or any other source of pollution, the well
shall be properly chlorinated before water is drawn from it for drinking. All such wells shall
be entirely closed in and be provided with a trap door which shall be dust and waterproof.

A reliable pump shall be fitted to each covered well, the trap door shall be kept locked and
opened only for cleaning or inspection which shall be done at least once a month.

WASHING FACILITIES

i)
i)
i)

In every work place adequate and suitable facilities for washing shall be provided and
maintained for the use of contract labour employed therein.

Separate and adequate cleaning facilities shall be provided for the use of male and femal
workers.

Such facilities shall be conveniently accessible and shall be kept in clean and hygienic
condition.

LATRINES AND URINALS

i)

AALlL

Latrines shall be provided in every work place on the following scale namely:
a)  Where female are employed, there shall be at least one latrine for every 25 females.
b)  Where males are employed, there shall be at least one latrine for every 25 males.
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ii) Provided that, where the number of males or females exceeds 100, it shall be sufficient if
there is one latrine for 25 males or females as the case may be upto the first 100, and one
for every 50 thereafter.

iii) Every latrine shall be under cover and so partitioned off as to secure privacy, and shall have
a proper door and fastenings.

iv) Construction of latrines: The inside walls shall be constructed of masonry or some suitable
heat-resisting nonabsorbent materials and shall be cement washed inside and outside at least
once a year, Latrines shall not be of a standard lower than borehole system.

v) (a) Where workers of both sexes are employed, there shall be displayed outside each block
of latrine and urinal, a notice in the language understood by the majority of the workers
“For Men only” or “For Women Only” as the case may be.

(b) The notice shall also bear the figure of a man or of a woman, as the case may be.

vi) There shall be at least one urinal for male workers upto 50 and one for female workers upto
fifty employed at a time, provided that where the number of male or female workmen, as
the case may be exceeds 500, it shall be sufficient if there is one urinal for every 50 males
or females upto the first 500 and one for every 100 or part thereafter.

vii) (&) The latrines and urinals shall be adequately lighted and shall be maintained in a clean
and sanitary condition at all times.

(b) Latrines and urinals other than those connected with a flush sewage system shall comply
with the requirements of the Public Health Authorities.

viii) Water shall be provided by means of tap or otherwise so as to be conveniently accessible in
or near the latrines and urinals.

iX) Disposal of excreta: Unless otherwise arranged for by the local sanitary authority,
arrangements for proper disposal of excreta by incineration at the work place shall be
made by means of a suitable incinerator. Alternately excreta may be disposed of by
putting a layer of night soil at the bottom of a pucca tank prepared for the purpose and
covering it with a 15 cm. Layer of waste or refuse and then covering it with a layer of
earth for a fortnight (when it will turn to manure).

X) The contractor shall at his own expense, carry out all instructions issued to him by the
Engineer in-Charge to effect proper disposal of night soil and other conservancy work in
respect of the contractor’s workmen or employees on the site. The contractor shall be
responsible for payment of any charges which may be levied by Municipal or Cantonment
Authority for execution of such on his behalf.

7. PROVISION OF SHELTER DURING REST
At every place there shall be provided, free of cost, four suitable sheds, two for meals and the
other two for rest separately for the use of men and women labour. The height of each shelter
shall not be less than 3 metres (10 ft) from the floor level to the lowest part of the roof. These
shall be kept clean and the space provided shall be on the basis of 0.6 sq.m. (6 sft) per head.
Provided that the Engineer-in-Charge may permit subject to his satisfaction, a portion of the
building under construction or other alternative accommodation to be used for the purpose.

8. CRECHES

i)  Atevery work place, at which 20 or more women workers are ordinarily employed, there
shall be provided two rooms of reasonable dimensions for the use of their children under
the age of six years. One room shall be used as a play room for the children and the other
as their bedroom. The rooms shall be constructed with specifications as per clause 19 H
(i) ab &c.

ii)  The rooms shall be provided with suitable and sufficient openings for light and
ventilation. There shall be adequate provision of sweepers to keep the places clean.

iii)  The contractor shall supply adequate number of toys and games in the play room and
sufficient number of cots and beddings in the bed room.

AALlL (C....NIL....l...NIL....O....NIL) Gec 88



[ 3
AAl Contractor’s Labour Regulations )4_\9

AALlL

iv)  The contractor shall provide one ayaa to look after the children in the créche when the
number of women workers does not exceed 50 and two when the number of women
workers exceed 50.

v)  The use of the rooms earmarked as creches shall be restricted to children, their attendants
and mothers of the children.

CANTEENS

i) In every work place where the work regarding the employment of contractor labour is
likely to continue for six months and where in contract labour numbering one hundred or
more are ordinarily employed, an adequate canteen shall be provided by the contractor for
the use of such contract labour.

ii)  The canteen shall be maintained by the contractor in an efficient manner.

iii)  The canteen shall consist of at least a dining hall, kitchen, storeroom, pantry and washing
places separately for workers and utensils.

iv)  The canteen shall be sufficiently lighted at all times when any person has access to it.

v)  The floor shall be made of smooth and impervious materials and inside walls shall be
limewashed or colour washed at least once in each year.Provided that the inside walls of
the kitchen shall be lime washed every four months.

vi)  The premises of the canteen shall be maintained in a clean and sanitary condition.

vii)  Waste water shall be carried away in suitable covered drains and shall not be allowed to
accumulate so as to cause a nuisance.

viii) Suitable arrangements shall be made for the collection and disposal of garbage.

iX)  The dining hall shall accommodate at a time 30 per cent of the contract labour working at
a time.

X)  The floor area of the dining hall, excluding the area occupied by the service counter and
any furniture except tables and chairs shall not be less than one square metre (10 sft) per
diner to be accommodated as prescribed in sub-Rule (ix).

xi)  (a) A portion of the dining hall and service counter shall be partitioned off and reserved
for women workers in proportion to their number. (b) Washing places for women shall be
separate and screened to secure privacy.

xii)  Sufficient tables stools, chairs or benches shall be available for the number of diners to be
accommodated as prescribed in Sub-Rule (ix).

xiii) (a) 1. There shall be provided and maintained sufficient utensils crockery, furniture and
any other equipment necessary for the efficient running of the canteen.
2.The furniture utensils and other equipment shall be maintained in a clean and hygienic
condition.

(b) 1. Suitable clean clothes for the employees serving in the canteen shall be provided
and maintained.

2. A service counter, if provided, shall have top of smooth and impervious material.

3. Suitable facilities including an adequate supply of hot water shall be provided for the
cleaning of utensils and equipments.

Xiv) The food stuffs and other items to be served in the canteen shall be in conformity with the
normal habits of the contract labour.

xv) The charges for food stuffs, beverages and any other items served in the canteen shall be
based on ‘No Profit, No loss’ and shall be conspicuously displayed in the canteen.

xvi) In arriving at the price of foodstuffs, and other article served in the canteen, the following
items shall not be taken into consideration as expenditure namely :-

a) The rent of land and building.

b) The depreciation and maintenance charges for the building and equipments
provided for the canteen.

c) The cost of purchase, repairs and replacement of equipments including furniture,
crockery, cutlery and utensils.

d) The water charges and other charges incurred for lighting and ventilation.

e) The interest and amounts spent on the provision and maintenance of equipments
provided for the canteen.
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xvii) The accounts pertaining to the canteen shall be audited once every 12 months by
registered accountants and auditors.

10. ANTI-MALARIAL PRECAUTIONS

The contractor shall at his own expense, conform to all anti-malarial instructions given to him
by the Engineer-in-Charge including the filling up of any borrow pits which may have been
dug by him.

11. The above rules shall be incorporated in the contracts and in notices inviting tenders and shall
form an integral part of the contracts.

12. AMENDMENTS
AAI may, from time to time, add to or amend these rules and issue directions - it may

consider necessary for the purpose of removing any difficulty which may arise in the
administration thereof.
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AIRPORTS AUTHORITY OF INDIA

Contractor’s Labour Regulations

SHORT TITLE
These regulations may be called the AAI Contractors Labour Regulations.

DEFINITIONS

(i) Workman means any person employed by AAI or its contractor directly or indirectly

through a subcontractor with or without the knowledge of the AAI to do any skilled,

semiskilled or unskilled manual, supervisory, technical or clerical work for hire or reward,

whether the terms of employment are expressed or implied but does not include any person:-

a) Who is employed mainly in a managerial or administrative capacity: or

b) Who, being employed in a supervisory capacity draws wages exceeding five hundred
rupees per mensem or exercises either by the nature of the duties attached to the office or
by reason of powers vested in him, functions mainly of managerial nature : or

c) Who is an out worker, that is to say, person to whom any article or materials are given out
by or on behalf of the principal employers to be made up cleaned, washed, altered,
ornamental finished, repaired adopted or otherwise processed for sale for the purpose of
the trade or business of the principal employers and the process is to be carried out either
in the home of the out worker or in some other premises, not being premises under the
control and management of the principal employer. No person below the age of 14 years
shall be employed to act as a workman.

(if) Fair Wages means wages whether for time or piece work fixed and notified under the

provisions of the Minimum Wages Act from time to time.

(iii) Contractors shall include every person who undertakes to produce a given result other

than a mere supply of goods or articles of manufacture through contract labour or who

supplies contract labour for any work and includes a subcontractor.

(iv) Wages shall have the same meaning as defined in the Payment of Wages Act.

i) Normally working hours of an adult employee should not exceed 9 hours a day. The

working day shall be so arranged that inclusive of interval for rest, if any, it shall not spread

over more than 12 hours on any day.

ii) When an adult worker is made to work for more than 9 hours on any day or for more than

48 hours in any week, he shall be paid over time for the extra hours put in by him at double

the ordinary rate of wages.

iii) a) Every worker shall be given a weekly holiday normally on a Sunday, in accordance

with the provisions of the Minimum Wages (Central) Rules 1960 as amended from time to

time irrespective of whether such worker is governed by the Minimum Wages Act or not.

b) Where the minimum wages prescribed by the Central/State Government under the
Minimum Wages Act are not inclusive of the wages for the weekly day of rest, the worker
shall be entitled to rest day wages at the rate applicable to the next preceding day, provided he
has worked under the same contractor for a continuous period of not less than 6 days.

¢) Where a contractor is permitted by the Engineer-in-Charge to allow a worker to work on a

normal weekly holiday, he shall grant a substituted holiday to him for the whole day on one

of the five days immediately before or after the normal weekly holiday and pay wages to such

worker for the work performed on the normal weekly holiday at overtime rate.

DISPLAY OF NOTICE REGARDING WAGES ETC.

The contractor shall before he commences his work on contract, display and correctly
maintain and continue to display and correctly maintain in a clear and legible condition in
conspicuous places on the work, notices in English and in the local Indian languages spoken
by the majority of the workers giving the minimum rates of wages fixed under Minimum
Wages Act, the actual wages being paid, the hours of work for which such wage are earned,
wages periods, dates of payments of wages and other relevant information as per
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(i)
(iii)

(iv)

(V)

(vi)
(vii)
(viii)
(ix)
(x)

(xi)

(i)

(i)
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Appendix’VIII.

PAYMENT OF WAGES
The contractor shall fix wage periods in respect of which wages shall be payable.
No wage period shall exceed one month.

The wages of every person employed as contract labour in an establishment or by a contractor
where less than one thousand such persons are employed shall be paid before the expiry of
seventh day and in other cases before the expiry of tenth day after the last day of the wage
period in respect of which the wages are payable.

Where the employment of any worker is terminated by or on behalf of the contractor the
wages earned by him shall be paid before the expiry of the second working day from the date
on which his employment is terminated.

All payment of wages shall be made on a working day at the work premises and during the

working time and on a date notified in advance and in case the work is completed before the
expiry of the wage period, final payment shall be made within 48 hours of the last working
day.
Wages due to every worker shall be paid to him direct or to other person authorised by him in
this behalf.
All wages shall be paid in current coin or currency or in both.
Wages shall be paid without any deductions of any kind except those specified by the Central
Government by general or special order in this behalf or permissible under the Payment of
Wages Act 1956.
A notice showing the wages period and the place and time of disbursement of wages shall be
displayed at the place of work and a copy sent by the contractor to the Engineer-in-Charge
under acknowledgement.
It shall be the duty of the contractor to ensure the disbursement of wages in the presence of
the Senior Superintendent Engg or authorised representative of the Engineer-in-Charge who
will be required to be present at the place and time of disbursement of wages by the contractor
to workmen.
The contractor shall obtain from Engineer in charge or the authorised representative of the
Engineer-in-Charge a certificate under his signature at the end of the entries in the “Register
of Wages” or the “Wage-cum-Muster Roll” as the case may be in the following form:
“Certified that the amount shown in column No. ............ has been paid to the workman
concerned in my presence on .............. At e ”

Note: In case of payment of wages paid through bank, the contractor shall submit a copy of
bank statement for relevant period duly signed by him.

FINES AND DEDUCTIONS WHICH MAY BE MADE FROM WAGES

The wages of a worker shall be paid to him without any deduction of any kind except the
following:

a) Fines

b) Deductions for absence from duty i.e. from the place or the places where by the terms of
his employment he is required to work. The amount of deduction shall be in proportion to the
period for which he was absent.

c¢) Deduction for damage to or loss of goods expressly entrusted to the employed person for
custody, or for loss of money or any other deduction which he is required to account, where
such damage or loss is directly attributable to his neglect or default.

d) Deduction for recovery of advances or for adjustment of overpayment of wages, advances
granted shall be entered in a register.

e) Any other deduction which the Central Government may from time to time allow.

No fines should be imposed on any worker save in respect of such acts and omissions on his
part as have been approved of by the Chief Labour Commissioner.

Note: An approved list of Acts and Omissions for which fines can be imposed is enclosed at
Appendix-XII.
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(i) No fine shall be imposed on a worker and no deduction for damage or loss shall be made
from his wages until the worker has been given an opportunity of showing cause against such
fines or deductions.

(iv) The total amount of fine which may be imposed in any one wage period on a worker shall not
exceed an amount equal to three paise in a rupee of the total wages, payable to him in respect
of that wage period.

(V) No fine imposed on any worker shall be recovered from him by installment, or after the
expiry of sixty days from the date on which it was imposed.

(vi) Every fine shall be deemed to have been imposed on the day of the act or omission in respect.
of which it was imposed.

1. LABOUR RECORDS

(i The contractor shall maintain a Register of persons employed on work on contract in Form
X111 of the CL(R&A) Central Rules 1971 (Appendix VI)

(i)  The contractor shall maintain a Muster Roll register in respect of all workmen employed by
him on the work under Contract in Form XVI of the CL (R&A) Rules 1971 (Appendix VII).

(iii)  The contractor shall maintain a Wage Register in respect of all workmen employed by him on
the work under contract in Form XVII of the CL (R&A) Rules 1971 (Appendix VI1II)

(iv) Register of accident - The contractor shall maintain a register of accidents in such form as
may be convenient at the work place but the same shall include the following particulars :

@ Full particulars of the labourers who met with accident.
(b) Rate of Wages

(©) Sex

(d) Age

)] Nature of accident and cause of accident

(j)] Time and date of accident

(9) Date and time when admitted in Hospital
(h Date of discharge from the Hospital

(i) Period of treatment and result of treatment

() Percentage of loss of earning capacity and disability as assessed by Medical officer
(k) Claim required to be paid under Workmen’s Compensation Act.

0] Date of payment of compensation

(m)  Amount paid with details of the person to whom the same was paid
(n) Authority by whom the compensation was assessed.
(0) Remarks

(V) The contractor shall maintain a Register of Fines in the Form XII of the CL(R&A) Rules
1971 (Appendix-XI1I1).
The contractor shall display in a good condition and in a conspicuous place of work the
approved list of acts and omissions for which fines can be imposed (Appendix-XII)

(vi)  The contractor shall maintain a Register of deductions for damage or loss in Form XX of
the CL (R&A) Rules 1971 (Appendix-XIV)

(vii)  The contractor shall maintain a Register of Advances in Form XXIII of the CL (R&A) Rules
1971 (Appendix-XV)

(viii)  The contractor shall maintain a Register of Overtime in Form XXIII of the CL (R&A) Rules
1971 (Appendix-XVI).

8. ATTENDANCE CARD-CUM-WAGE SLIP

Q) The contractor shall issue an Attendance card-cum-wage slip to each workman employed by
him in the specimen form at (Appendix-1X)

(i) The card shall be valid for each wage period.

(iii) The contractor shall mark the attendance of each workman on the card twice each day, once at
the commencement of the day and again after the rest interval, before he actually starts work.

(iv)  The card shall remain in possession of the worker during the wage period under reference.
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(v)
(vi)

10.

11.

12.

13.

14.

15.

(i)

a)
b)
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The contractor shall complete the wage slip portion on the reverse of the card at least a day
prior to the disbursement of wages in respect of the wage period under reference.

The contractor shall obtain the signature or thumb impression of the worker on the wage slip
at the time of disbursement of wages and retain the card with himself.

EMPLOYMENT CARD

The contractor shall issue an Employment Card in Form XIV of the CL (R&A) Central
Rules 1971 to each worker within three days of the employment of the worker (Appendix-X).

SERVICE CERTIFICATE

On termination of employment for any reason whatsoever the contractor shall issue to the
workman whose services have been terminated, a Service certificate in Form XV of the
CL(R&A) Central Rules 1971.

PRESERVATION OF LABOUR RECORDS

All records required to be maintained under Regulations Nos. 6 & 7 shall be preserved in
original for a period of three years from the date of last entries made in them and shall be
made available for inspection by the Engineer-in-Charge or Labour Officer or any other
officers authorised by the Ministry of Urban Development in this behalf.

POWER OF LABOUR OFFICER TO MAKE INVESTIGATIONS OR ENQUIRY

The Labour Officer or any person authorised by Central Government on their behalf shall
have power to make enquiries with a view to ascertaining and enforcing due and proper
observance of Fair Wage Clauses and the Provisions of these Regulations. He shall
investigate into any complaint regarding the default made by the contractor or subcontractor
in regard to such provision.

REPORT OF LABOUR OFFICER

The Labour Officer or other persons authorised as aforesaid shall submit a report of result of
his investigation or enquiry to the Engineer-in-Charge concerned indicating the extent, if any,
to which the default has been committed with a note that necessary deductions from the
contractor’s bill be made and the wages and other dues be paid to the labourers concerned. In
case an appeal is made by the contractor under Clause 13 of these regulations, actual payment
to labourers will be made by the Engineer-in-Charge after G.M. Engg. has given his decision
on such appeal.

(i) Engineer-in-Charge shall arrange payments to the labour concerned within 45 days from
the receipt of the report from the Labour Officer or the G.M. Engineer as the case may be.

APPEAL AGAINST THE DECISION OF LABOUR OFFICER

Any person aggrieved by the decision and recommendations of the Labour Officer or other
person so authorised may appeal against such decision to the Engineer-in-Charge concerned
within 30 days from the date of decision, but subject to such appeal, the decision of the officer
shall be final and binding upon the contractor.

PROHIBITION REGARDING REPRESENTATION THROUGH LAWYER

A workman shall be entitled to be represented in any investigation or enquiry under these
regulations by :

An officer of a registered trade union of which he is a member.

An officer of a federation of trade unions to which the trade union referred to in Clause (a) is
affiliated.
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c)

(i)

(iii)

16.

17.

18.
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Where the employer is not a member of any registered trade union, by an officer of a
registered trade union, connected with the industry in which the worker is employed or by any
other workman employed in the industry in which the worker is employed.

An employer shall be entitled to be represented in any investigation or enquiry under these
regulations by :
An officer of an association of employers of which he is a member.
An officer of a federation of associations of employers to which association referred to in
Clause(a) is affiliated.
Where the employers is not a member of any association of employers, by an officer of
association of employer connected with the industry in which the employer is engaged or by
any other employer, engaged in the industry in which the employer is engaged.

No party shall be entitled to be represented by a legal practitioner in any investigation or
enquiry under these regulations.

INSPECTION OF BOOKS AND SLIPS

The contractor shall allow inspection of all the prescribed labour records to any of his workers
or to his agent at a convenient time and place after due notice is received or to the Labour
Officer or any other person, authorised by the Central Government on his behalf .

SUBMISSION OF RETURNS
The contractor shall submit periodical returns as may be specified from time to time.

AMENDMENTS

The Central Government/AAl may from time to time add to or amend the regulations and on
any question as to the application/interpretation or effect of those regulations the decision of
the General Manager (Engg.) concerned shall be final.
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APPENDIX-I
FORM OF BANK GUARANTEE IN LIEU OF SECURITY DEPOSIT IN INDIVIDUAL
CONTRACT
(On Non-Judicial Stamp Paper)

[Refer Clause 1A and 2B]

The Airports Authority of India

AALlL

In consideration of the Airport Authority of India having its head office at New Delhi
[hereinafter called the “AAI” which expression shall unless repugnant to the subject or
context include its administrator, successors and assigns) having agreed under the terms and

condition of Contract Agreement NO. ...........ccoceviieininnn, dated .....ccoverernens made
between.......... and AAI in connection with the work of ............cccccoeviiiinneen. (hereinafter
called the said contract) to accept Deed of Guarantee as herein provided for
Rs.oooviiii (Rupees................. only) from a Nationalized Bank in lieu of the

Security deposit to be made by the contractor or lieu of the amount withheld towards
compensation for delay pending final extension of time to be made from the contractors

contained in the said Contractor. We, the...........c.......... bank (hereinafter referred to as “the
said Bank” and having our registered office at............cc.cccoerviernenne do hereby under take and
agree to identify and keep indemnified AAIl from time to time to the extent of
RS.oviiiii, (RUPEES....ocviriiieieire e only) against any loss or damage, cost,,

charges and expenses caused to or suffered by or that may be caused to or suffered by AAI
by reason of any breach or breaches by the said Contractor of any of the terms and condition
contained in the said contract and to unconditionally pay the amount claimed by AAI on
demand and without demur to the extent aforesaid.

WE..iic Bank, further agree that AAI shall be the sole judge of and
as to whether the said Contractor has committed any breach or breaches of any of the terms
and conditions of the said contract and the extent of loss, damage, costs, charges and expenses
caused to or suffered by or that may be caused to or suffered by AAI on account thereof and
the decision of AAI that the said Contractor has committed such breach and breaches and as
to the amount or amounts of loss, damage, costs, charges and expenses caused to or suffered
of that may be caused to or suffered by AAI from time to time shall be final and binding on
us.

We, the said Bank, further agree that the Guarantee herein contained shall remain in full force
and effect during the period that would be taken for the performance of the said contracts and
till all the dues of AAI under the said contract or by virtue of any of the terms and conditions
governing the said contract including compensation for delay if any as decided by AAI, have
been fully paid and its claims satisfied or discharged and till the Accepting Authority of the
contract certifies that the terms and condition and accordingly Contract have been fully and
properly carried out by the said contractor and accordingly discharges this guarantee subject,
however that AAI shall have no claim under this Guarantee after 90(Ninety) days from the
date of expiry of the defects Liabilities periods or Final /Extension of Time grated by AAI as
provided available in agreements clause no................. as provided in the said Contract,
Le..ooon. (date) or from the date of cancellation of the said contract, as the case may be,
unless a notice of the claim under this Guarantee has been served on the Bank before the
expiry of the period in which case the same shall be enforceable against the Bank
notwithstanding the fact, that the same is enforced after the expiry of the said period.
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AAI shall have the fullest liberty without affecting in any way the liability of the bank under
this Guarantee or Indemnity from time to time to vary any of the terms and conditions of the
said contract or to extend time of performance by the said Contractor or to postpone for any
time and form time to time any of the powers exercisable by it against the said Contractor and
either to enforce or forbear from enforcing any of terms and conditions governing the said
contract or securities available to AAI and the said Bank shall not be released from its
liability under these present by any exercise by AAIl of any liberty with reference to the
matters aforesaid or by reason of time being given to the said contractor or any other
forbearance, act or omission on the part by AAI or any indulgence by AAI to the said
Contractor or any other matter or thing whatsoever which under the law relating to sureties
would but for this provision have the effect of so releasing the Bank from its such liability.

It shall not be necessary for AAI to proceed against the contractor before proceeding against
the Bank and the Guarantee herein contained shall be enforceable against the Bank,
notwithstanding any security which AAI may have obtained or obtain from the Contractor at
the time when proceedings are taken against the Bank hereunder be outstanding or unrealized.

We, the said Bank, lastly undertake not to revoke this Guarantee during its currency except
with the previous consent of AAI in writing and agree that any charge in the Constitution of
the said Contract or the said Bank shall not discharge our liability hereunder.

In presence of

Dated this Day of

WITNESS

1.

2.

For and on behalf of (The Bank)
Signature
Name & Designation
Authorisation No.
Name & Place
Bank’s Seal

The above Guarantee is accepted by Airports Authority of India.
For and on behalf of Airports Authority of India

Signature

Name

Designation

Dated

AALlL
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APPENDIX-1A

FORM OF BANK GUARANTEE AGAINST EARNEST MONEY DEPOSIT

WHEREAS, contractor (Name of contractor) (hereinafter called “the

contractor”) has submitted his tender dated (date) for the construction of

« ”(name of work) (hereinafter called “the TENDER”).

KNOW ALL PEOPLE by these presents that we (name of bank) having our

registered office at (hereinafter called “the bank™) are bound unto
(Name of Senior Manager) (hereinafter called “the Engineer-in-charge”) in the

sum of Rs. (Rs. In words ) for which payment well truly to

be made to the said Engineer-in-charge the bank binds itself, his successors and assigns by these
presents.

SEALED with the Common Seal of the Bank this day of 20

THE CONDITIONS of this obligation are:

(1)  If after tender opening the Contractor withdraws, his tender during the period of validity of
tender (including extended validity of tender) specified in the Form of Tender.

(2) If the contractor having been notified of the acceptance of his tender by the engineer-in-charge.

a) Fails or refuses to execute the form of Agreement in accordance with the instructions to
contractor, if required —
OR
b) Fails or refuses to furnish the performance guarantee, in accordance with the provisions of
tender document and instructions to contractor,
OR
c) Fails or refuses to start the work, in accordance with the provisions of the contract and
instructions to contractor,
OR
d) Fails or refuses to submit fresh bank guarantee of an equal amount of this bank guarantee
against security deposit after award of work.

We undertake to pay to the engineer-in-charge either up to the above amount or part thereof upon
receipt of his first return demand, without the engineer-in-charge having to substantiates his demand,
provided that in his demand the engineer-in-charge will note that the amount claimed by him is due to
him owing to the concurrence of one or any of the above conditions, specifying the occurred condition
or conditions.

This guarantee will remain in force up to and including the date* after the deadline for
submission of tender as such deadline is stated in the instructions to contractor or as it may be
extended by the engineer-n-charge , notice of which extension (s) to the bank is hear by waived. Any
demand in respect of this guarantee should reach the bank not later than the above date.

DATE ... SIGNATURE OF THE BANK

WITNESS ... SEAL
(SIGNATURE NAME AND ADDRESS)

*Date to be worked out on the basis of validity period of 6 months from last date of receipt of tender.
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APPENDIX-I1I1
REGISTER OF MATERNITY BENEFITS (Clause 19 F)
Name and address of the
(070 ) 118 12 1] 16 ) R
Name and location of the
WL K ot
Name of the Father’s/husband’s  Nature of Period of Date on which
employee name employment actual notice of
employment confinement given
1 , 2 , 3 , 4 5
Date on which maternity leave commenced and ended
In case of delivery In case of delivery
Date of
delivery/miscarriage
_Commenced . Ended _Commenced Ended
6 , 7 , 8 , 9 10
Leave Pay paid to the employee
In case of delivery In case of miscarriage Remark
Rate of leave pay Amount paid Rate of leave Amount
pay paid
11 , 12 13 , 14 15

AALlL (C....NIL....l...NIL....O....NIL) cee 100
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APPENDIX-IV

SPECIMEN FORM OF THE REGISTER, REGARDING MATERNITY BENEFIT
ADMISSION TO THE CONTRACTOR'S LABOUR IN
AIRPORTS AUTHORITY OF INDIA WORKS (CLAUSE 19F)

Name and address of the contractor
Name and location of the work

1)
2)
3)
1)
5)
6)
7)
8)
9)
10)
11)

12)

13)

14)

15)

16)

AALlL

Name of the woman and her husband's name

Designation

Date of appointment

Date with months and years in which she is employed.

Date of discharge/dismissal, if any

Date of production of certificates in respect of pregnancy.

Date on which the woman informs about the expected delivery.

Date of delivery/misccarriage/death.

Date of production of certificate in respect of delivery/miscarriage.

Date with the amount of maternity/death benefit paid in advance of expected delivery

Date with amount of subsequent payment of maternity benefit

Name of the person nominated by the woman to receive the payment of the maternity benefit
after the death.

If the woman dies, the date of her death, the name of the person to whom maternity benefit
amount was paid, the month thereof and the date in the register.

Signature of the contractor authenticating entires in the register.

Remarks column for the use of |

nspection Officer.
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APPENDIX-V
Labour Board
Name of work
Name of Contractor

Name and address of A. A. |. Division

Name of A. A. |. Labour Officer

SI.No. Category Minimum Actual wage Number Remark
wage fixed paid present

Weekly holiday
Wage PeIOO
Date of payment of wages
Working hours
Rest interval

AALlL (C....NIL....l...NIL....O....NIL) Gee 102
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Form-XIII APPENDIX-VI
[See rule 2(1)]
[Part-A: For all Establishments]
Register of Workmen Employed by Contractor

Name and addresS OF COMIACTOT. ... ...ttt ettt ettt et et et e et et e et et e et et e e e et e et e et e e eeneneens
Name and address of establishment which contractor is carried on.............cooooiiiiiii e,
Name and 10CATION OF WOTK. ... ...t e e et e e ettt et e e e e
Name and address of PrinCipal EMpPLOYeEr. ... .. ...t

Name of the Establishment Name of Owner LIN
Sl. No. Employee Name Surname Gender Father’s/Spouse Date of Birth# | Nationality Education Date of Designation
Code Name Level Joining
1 2 3 4 5 6 7 8 9 10 11
Category Type of Mobile UAN PAN ESIC IP LWF AADHAAR | Bank Alc Bank Branch Present Permanent
Address Employment Number (IFSC) Address
*(HS/S/SS/US)
12 13 14 15 16 17 18 19 20 21 22 23 24
Servie Book No. Date of Exit Reason for Exit Mark of Identification Photo Specimen Signature/Thumb Remarks
Impression
25 26 27 28 29 30 31

*(Highly Skilled/Skilled/Semi Skilled/Un Skilled)

#Note: In case the age is between 14 to 18 years, mention the nature of work, daily hours of work and Intervals of rest in the remarks
Column.

AA.L (C...NIL....I....NIL....O....NIL) cce 103



Form-XVI
[See Rule 78 (1) (a) (i)]

Muster Roll
Name and address of
(070 ) 118 21 ] 16 ) RN

Name and address of establishment which contractor is carried

APPENDIX-VII

03
Name and address of Principal EMPIOYEr ... For the month of
fortnight................
Sl | Name of Se | Father’s/ Date Remark
. work X Husband’s
1 | Man 3 4 1 2 3 4 5
2
AA.L (C....NIL.....I....NIL...O....NIL) cee 104
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FORM B
[See Rule 78 (1) (a) (i)] APPENDIX-VIII

FORMAT FOR WAGE REGISTER
Name and addreSs OF CONTIACLOL. .. ...ttt e e e e e,
Name and address of establishment which CONtractor iS Carried ON.........ooeee e e e,

NAME AN LOCATION OF WOTK . .ottt e e e

Name and address of Principal Employer..............cocooiiiiiiiiiiinnn. For the month of fortnight................
Rate of Minimum Wages and since the date..............
Highly Skilled Skilled Semi-Skilled Un Skilled
Minimum Basic
DA
Overtime
Name of the Establishment__ Name of Owner LIN Wage period
From To (Monthly/Fortnightly/Weekly/Daily/Piece Rated)
SI. No. in Name Rate of No. of Days Overtime Basic Special DA Payments HRA Others Total
Employee Wage worked hours Basic Overtime
register worked
1 2 3 4 5 6 7 8 9 10 11 12

AA.L (C...NIL....I....NIL....O....NIL) cce 105
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Deduction Net Employer Share
. . Payment PF Welfare Found
PF ESIC Society Income Tax Insurance Others Recoveries Total
13 14 15 16 17 18 19 20 21 22
Receipt by Employee/Bank Date of Payment Remarks
Transaction ID
23 24 25

AA.L (C...NIL....I....NIL....O....NIL) cce 106
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FORM C
FORMAT OF REGISTER OF LOAN/ RECOVERIES
Name of Establishment LIN
SI. Number In Employee Name Recovery Type Particulars Date of damage/Loss* Amount
register (Damage/loss/fine/advance/loans
1 2 3 4 5 6
Whether show cause Explanation heard in | Number of Instalments First Month/Year Last Month/Year Date of Complete Remarks
issued* presence of* Recovery
7 8 9 10 11 12 13

*Applicable only in case of damage/loss/fine

AA.l (C...NIL....I....NIL....O....NIL) cce 107
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Name and address of contractor
Name and address of establishment which contractor is carried on
Name and location of work

Name and address of Principal Employer

Form-XVII

[See Rule 78 (1) (b)]

Register of wages

Amount of wages
S. Name of | Serial no | Descript | No. of | Units | Daily Basic | Dearness | Over- | Other | Total | Deduc | Net Sig. or | Initial
No | workman | inthe ion/ days of rates of | wage | Allowanc | time cash tion if | amou | thumb | contract
register nature worked | work | wages/ S e payme any nt impre | or his
of of work done | piece rate nt. (indic | paid | ssion | represe
workman | done (indic ate of the | ntative
ate nature work
nature ) men
)
1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16
AA.L (C....NIL.....I....NIL....O....NIL) Gee 108
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APPENDIX-VIIIA
WAGE CARD
Wages Card No........coviviiiiininnnn...
Name and Address of Contractor........................ Date of issue.............oooeeiiiiini
Name and location of work........................... Designation...............cocoeevinnnnnn..
Name of workman.................coeoiiiiininnn. Month/Fortnight..........................
Rate of Wages........coovviiiiiiiiiii
1234567891 1 1 1 1 1 1 1 1 1 2 2 2 2 2 2 2 2 2 2 3 341
0 1 2 3 4 5 6 7 8 9 0 1 2 3 4 5 6 7 8 8 0
Morning Rate
Evening Amount
Initial
Received from............coovviiiiiiiiiiiiin, the SUMOT RS ....oviii e on account of my wages
Signature

The Wage Card is valid for one month from the date of iss

AA.L (C...NIL....I....NIL....O....NIL) cce 109
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19/Form-XIX APPENDIX-IX

[See rule 78 (1) (b)]
Wages Slip

Name and address OF CONTIACOT. .. ..ttt e e
Name and Father’s/Husband name of workman. .........ccceeeereeiii e,
Name and 10Cation OF WOTK. ..ot e e e e,

For the week/Fortnight/Month ending. ...
1. NO. OFdayS WOrKed. .. .ueeiit e

2. No. of units worked in case of piece rate workers................c.cooiiiiiiiiiiiiiiin
3. Rate of daily wages/pieCerate. ........o.oviiiiii i
4. AMOUNt OF OVEITIME WaGES. ... out ettt et aan,
5. GroSSWageS PAYabIe. ... ..ttt
6. DedUCTION, 1T ANy .. ..ottt e e

7. Netamount of Wages paid..........c.oviriiiriii e

Initials of the contractor or his representative

AALlL (C....NIL....l...NIL....O....NIL) cee 110
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APPENDIX-X

14/Form-XIV [See rule 76]
Employment Card

Name and addreSS OF CONTIACIOT. ... ...ttt et et et e aaaaes
Name and address of establishment under which is carried....................cooiiinl.
Name of work and location of Work.............ooiiiiiii i
Name and address of Principal Employee...........ccooiiiiiiiiiiiii e
1. Nameofthe workman..............oooiiiiiii e
2. Sl. No. in the register of workman employed..............cccooeiiiiiiiiiiiiiiin,
3. Nature of employment/designation................ccooviiriiiiiiriiii e,
4. Wage rate (with particulars of unit in case of piece work)...............coooeiviiiinn.n

T4 To T8 oY) o T« P

6. Tenure of employment..........o.iiiuiiit i

T REMATK . ..o

Signature of Contractor

AALlL (C....NIL....l...NIL....O....NIL) cee 111
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AALlL

APPENDIX-XI

FORMAT FOR PERFORMANCE BANK GURANTEE
Bank Guarantee Bond
(On Non-Judicial Stamp Paper of Rs100/-)

In consideration of the Chairman, AAI (hereinafter called “AAI”) having offered to accept the
terms and conditions of the proposed agreement between
[hereinafter called the said contractor(s)] for the work ..........................o.l. (hereinafter
“the said agreement™) having agreed to production of a irrevocable Bank Guarantee for Rs.
............................. (Rupees .............................only) as a security / guarantee from the
contractor(s) for compliance of his obligations in accordance with the terms and conditions in
the said agreement.

WE . (Indicate the name of the Bank) (hereinafter referred to as

“the Bank™) hereby undertake to pay to the Chairman, AAI an amount not exceeding Rs.

..................... (Rupees ..........ccceeveneeenne. ONNY) 0N demand by AALL

WE . (Indicate the name of the Bank) do hereby undertake to pay

the amounts due to payable under this Guarantee without any demure, merely on a demand
from AAI stating that the amount claimed is required to meet the recoveries due or likely to
be due from the said contractor(s). Any such demand made on the Bank shall be conclusive as
regards the amount due and payable by the Bank under this Guarantee. However, our liability
under this guarantee shall be restricted to an amount not exceeding RS. ....................
(RUPEES ... only).

We, the said Bank, further undertake to pay the Chairman, AAIl any money so demanded
notwithstanding any dispute or disputes raised by the contractor(s) in any suit or proceeding
pending before any court or tribunal relating thereto, our liability under this present being
absolute and unequivocal.

The payment so made by us under this bond shall be a valid discharge of our liability for
payment there under and the contractor(s) shall have no claim against us for making such
payment.

We i, (Indicate the name of bank) further agree that the guarantee
herein contained shall remain in full force and effect during the period that would be taken for
the performance of the said agreement and that it shall continue to be enforceable till all the
dues of AAI under or by virtue of the said agreement have been fully paid and its claims
satisfied or discharged or till Engineer-In-Charge on behalf of AAI certified that the terms
and conditions of the said agreement have been fully and properly carried out by the said
contractor(s) and accordingly discharges this guarantee.

We. i, (indicate the name of the bank) further agree with AAI that AAI shall
have the fullest liberty without our consent and without effecting in any manner our
obligations hereunder to vary any of terms and conditions of the said agreement or to extend
time of performance by the said contractor(s) from time to time or to postpone for any time or
from time to time any of the powers exercisable by AAI against in the said contractor(s) and
to forebear and enforce any of the terms and conditions relating to the said agreement and we
shall not be relieved from our liability by reason of any such variation, or extensions being
granted to the said contractor(s) or for any forbearance, act of omission on the part of AAI or
any indulgence by the AAI to the said contractor(s) or by any such matter or thing whatsoever
which under the law relating to securities would, but for this provision, have effect of so
relieving us.

(C....NIL....l...NIL....O....NIL) cee 112
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6. This guarantee will not be discharged due to the change in the constitution of the Bank or the
contractor(s).
7. We. i (Indicate the name of the bank) lastly undertake not to revoke

this guarantee except with the previous consent of AAI in writing.

8. This guarantee shall be valid UptO.........cccccoviiviiii i unless extended on demand by
AAIl. Notwithstanding anything mentioned above, our liability against this guarantee is
restricted t0 RS. ................ell (Rupees ..........coevvenenn. only) and unless a claim in

writing is lodged within six months of the date of expiry or the extended date of expiry of this
guarantee all our liabilities under this guarantee shall stand discharged.

In presence of
Dated this Day of

Witness

1.

2.

For and on behalf of (The Bank)

Signaure
Name & Designation
Authorisation No.
Name & Place
Bank’s Seal

The above Guarantee is accepted by Airports Authority of India. For and on behalf of Airports
Authority of India

Signature
Name
Designation
Dated

Note : * Date of validity should be schedule date of completion + Six months.

AALlL (C....NIL....l...NIL....O....NIL) cee 113
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APPENDIX-XI-A
Format for Letter of undertaking from the Depositor to Bank
(To be submitted along with Security Deposit/ Earnest Money/Performance Guarantee to
Airports Authority of India)
(To be submitted in the Letter head of the firm)

The Branch Manager,

Sub: - My / Our Bank Guarantee bearing No........ dated ....... for amount....... Issued in
favour of Airport Authority of India A/c...............

Sir,

The subject Bank Guarantee is obtained from your bank for the purpose of Security
Deposit/Earnest Money/Performance Guarantee on account of contract awarded / to be
awarded by M/s Airports Authority of India to me / us.

| hereby authorized the Airport Authority of India in whose favour the deposit is made
to close the subject Bank Guarantee before maturity/ on maturity toward adjustment of dues
without any reference /consent /notice from me / our side and the bank is fully discharged by
making the payment to Airport Authority of India.

Signature of the Depositor

Place:

Date:

AALlL (C....NIL....l...NIL....O....NIL) cee 114
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APPENDIX-XII
LIST OF ACTS AND OMISSONS FOR WHICH FINES CAN BE IMPOSED

In accordance with rule 7(v) of the AAI Contractor's Labour Regulations to be displayed promi nently
at the site of work both in English and local Language.

1. Wilful insubordination or disobidience, whether alone or in combination with other.

2. Theft fraud or dishonesty in connection with the contractors beside a business or property of
AAL.

3. Taking or giving bribes or any illegal gratifications

4. Habitual late attendance.

5. Drunkenness lighting, riotous or disorderly or indifferent behaviour

6. Habitual negligence.

7. Smoking near or around the area where combustible or other materials are locked

8. Habitual Indiscipline

9. Causing damage to work in the progress or to property of the AAI or of the contractor.

10. Sleeping on duty.

11. Malingering or slowing down work.

12. Giving of false information regarding name, age, father's name, etc.

13. Habitual loss of wage cards supplied by the employer's

14. Unauthorised use of employer's property of manufacturing or making of unauthorised

particles at the work place

15. Bad workmanship in construction and maintenance by skilled workers which is not approved
by the Department and for which the contractors are compelled to undertake rectifications.

16. Making false complaints and/or misleading statements.
17. Engaging on trade within the premises of the establishments.
18. Any unauthotised divulgence of business affairs of the employees.

AALlL (C....NIL....l...NIL....O....NIL) cee 115
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19. Collection or canvassing for the collection of any money within the premises of an
establishment unless authorised by the employer.

20. Holding meeting inside the premises without previous sanction of the employers.
21. Threatening or intimidating any workman or employer during the working hours within the
premises.

AALlL (C....NIL....l...NIL....O....NIL) cee 116
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Name and address of contractor
Name and address of establishment which contractor is carried on
Name and location of work

Name and address of Principal Employer

Form-XVII

[See Rule 78 (2) (d)]

Register of Fines

APPENDIX-XIII

SI. No. Name of | Father’s/ | Designatio | Actor Date of | Whether Name of person | Wage Amount | Dateon | Remarks
workman | Husband’ | n nature of | action for | Offence | workman in whose period of the which
S employmen | which showed presence and imposed | fine
Name t fine cause employee’s wages realised
imposed against fine | explanation was | payable
heard
1 2 3 4 5 6 7 8 9 10 11 12
AAL. (C....NIL.....I....NIL....O....NIL) Gee 117
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APPENDIX-XIV

Form-XVII
[See Rule 78 (2) (d)]
Register of Deduction for Damage or Loss
NamMe and A0ArESS OF COMITACTOT. ... ..ttt ettt e e e e e,
Name and address of establishment under which contract is Carried On..........ooonreii e e,

NaAME aNd [0CATION OF WOTK . ...t e e e

Name and address of PrinCipal EMPLOYET. . .......uuuinii e

Sl Name Father’s | Designation |Particular | Date of | Whether | Name of Amount | No. of | Date of
No. of Husband’ | /nature of  |of damag | workman | person in of install | recovery
workma | s Name employmen [Damages | es or showed whose deductio | ments | First | Last
n t or Loss loss cause presence n Instal | Instal | Remark
against employee’s | imposed Iment | Iment
deductio | explanation
n was heard
1 2 3 4 5 6 7 8 9 10 11 12 13

AA.L (C...NIL....I....NIL....O....NIL) Gcce 118
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Form-XXIlI
[See Rule 78 (2) (d)]
Register of Advances
Name and adadress OF COMIIACIOT. .. ... .. ittt et e e e e et e e et et
Name and address of establishment under which contractis carriedon................ccooiiiiii i,
Name and [0CALION OF WOTK. ... ...t e e e e e e e e eees
Name and address of PrinCipal EMPLOYET. . .......o.uuinii e e
SI. Name Father’s | Designation Wage Date Purpose | Number of | Date and | Date
No. of Husband’ | /nature of  |period and for which | installment | amount on
workma | s Name employmen jand amount | advance | by which of each which
n t wages of paid advanceto | installme | last Remark
payable advanc be repaid nt repaid | install
e paid ment
was
repaid
1 2 3 4 5 6 7 8 9 10 11
AA.lL (C....NIL.....I...NIL....O....NIL) Gee 119
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APPENDIX-XVI

Form-XXIlI [See Rule 78 (2) (e)]

Register of Overtime

NaMe aNd A0AIESS OF COMITACTIOT. ... v ettt ettt e e e e e
Name and address of establishment under which contract IS Carried On..........ooonetie e e,
NaAME aNd [0CATION OF WOTK . ... .ot e e e e,

Name and address of PrinCipal EMPLOYET. . ........uuuieit e e

S. | Name of | Father’s/ Sex Designation/ | Date on Total overtime | Normal Overtime | Overtim | Rate on which | Remarks
N | workme | Husbands nature of which worked at rate of rate of e overtime paid
0 |n Name employement | overtime project in case | wages wages earning
worked of piece rate
1 2 3 4 5 6 7 8 9 10 11 12
AAL. (C....NIL.....I....NIL....O....NIL) Gee 120




[ 3
Various Formats to be maintained (Appendix ) )45‘_\

APPENDIX-XVII
NOTICE FOR APPOINTMENT OF ARBITRATOR
[Refer Clause 25]

Dear Sir,
In terms of clause 25 of the agreement, particular of which are given below, I/we hereby give notice to
you to appoint an arbitrator for settlement of disputes mentioned below:

Name of applicant
Whether applicant is Individual/Prop. Firm /Partnership Firm/Ltd. Co.
Full address of the applicant.
Name of the work and contract number in which arbitrator sought.
Name of the office which entered into contract.
Contract amount in the work.
Date of contract.
Date of initiation of work.
Stipulated date of completion of work.
. Actual date of completion of work (if completed).
. Total number of claim made.
. Total amount claimed.
. Date of intimation of final bill (if work is completed).
. Date of payment of final bill (if work is completed).
. Amount of final bill (if work is completed).
. Date of request made to ED for decision.
. Date of receipt of ED’s decision.
. Date of appeal.
. Date of receipt of decision on our appeal.

CoNoOR~WNE

PR RPRRERERRREE
OCO~NoOU~NWNREO

Specimen signature of the applicant
(Only the person/authority who
Signed the contract should sign)

I/We certify that the information given above is true to the best of my/our knowledge. 1/We enclose following
documents.

1. Statement of claims with amount of claims.
2.
3.
4,
Yours faithfully

(Signature)

Copy to:
1. The Engineer-in-charge.........c.cccceovereennne ,

AALlL (C....NIL....l...NIL....O....NIL) cee 121
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APPENDIX -XVIII

INTEGRITY PACT

AALlL
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Ratio of direct payment to the specialized

agency in case of composite contract agency

(To be filled by Contractor)
(CLAUSE-47)

APPENDIX-XIX

...% of the net payment to be made to Specialized

SI. No Sub Head Nature of Work % of the net payment
to be made to
Specialized agency

Note:

1. NIT approving authority must ensure that all sub-heads of works are covered in above table.
The bidder must indicate percentage payable to specialized agency in case of all sub-heads.

2. If % is not filled in by the contractor against one or more subhead in this schedule, then 75%
of the net payment admissible as per AAI for the subhead under consideration shall be paid
directly to specialized agency in case of composite contract.

AA.lL (C....NIL.....I.....NIL....O....NIL) cee 131
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APPENDIX-XX

INDENTURE FOR SECURED ADVANCES
(Reference Clause 10 B)

(For use in cases in which the contract is for finished work and the contractor has entered into an
agreement for the execution of a certain specified quantity of work in a given time)

THIS INDENTURE made the.... ........... .. ... day of .. cooeeerieeies e 20.. ..... BETWEEN ................
(hereinafter called the Contractor which expression shall where the context so admits or implies be
deemed to include his executors administrators and assigns) of the one part and the CHAIRMAN, AAI
(hereinafter called the AAI which expression shall where the context so admits or implies be deemed to
include his successors in office and assigns) of the other part.

WHEREAS by an agreement dated ...........ccccocvevrnnnne (hereinafter called the said agreement) the
Contractor has agreed AND WHEREAS the Contractor has applied to the AAI that he may be allowed
advances on the security of materials absolutely belonging to him and brought by him to the site of the
works the subject of the said agreement for use in the construction of such of the works as he has
undertaken to execute at rates fixed for the finished work (inclusive of the cost of materials and labour
and other charges) AND WHEREAS the AAI has agreed to advance to the Contractor the sum of Rupees
................................................. on the security of materials the quantities and other particulars of which
are detailed in Accounts of Secured Advances attached to the Running Account Bill for the said works
signed by the Contractor ON ..........cccvvveiereieieiseeeas and the AAI has reserved to himself the option
of making any further advance or advances on the security of other materials brought by the Contractor
to the site of the said works. Now THIS INDENTURE WITNESSETH that in pursuance of the said
agreement and in consideration of the sum of RUPEES ..........ccccvviiren verveenn, on or before the execution
of these presents paid to the Contractor by the AAI (the receipt whereof the Contractor doth hereby
acknowledge) and of such further advances (if any) as may be made to him as aforesaid the Contractor
doth hereby covenant and agree with the AAI and declare as follows: -

That the said sum Of RUPEES .. ..cocoiiiiiiiiies e so advanced by the AAI to the
Contractor as aforesaid and all or any further sum or sums advanced as aforesaid shall be employed by
the Contractor in or towards expediting the execution of the said works and for no other purpose
whatsoever.

That the materials detailed in the said Account of Secured Advances which have been offered to and
accepted by the AAI as security are absolutely the Contractor's own property and free from
encumbrances of any kind and the contractor will not make any application for or receive a further
advance on the security of materials which are not absolutely his own property and free from
encumbrances of any kind and the Contractor indemnifies the AAI against all claims to any materials in
respect of which an advance has been made to him as aforesaid.

That the materials detailed in the said Account of Secured Advances and all other materials on the
security of which any further advance or advances may hereafter be made as aforesaid (hereinafter called
the said materials) shall be used by the Contractor solely in the execution of the said works in
accordance with the directions of the Engineer-in-Charge of the project (hereinafter called the Engineer-
in-Charge) and in the term of the said agreement.

That the Contractor shall make at his own cost all necessary and adequate arrangements for the proper
watch, safe custody and protection against all risks of the said materials and that until used in
construction as aforesaid the said materials shall remain at the site of the said works in the Contractor's
custody and on his own responsibility and shall at all times be open to inspection by the Engineer-in-
Charge or any officer authorised by him. In the event of the said materials or any part thereof being
stolen, destroyed or damaged or becoming deteriorated in a greater degree than is due to reasonable use
and wear thereof the Contractor will forthwith replace the same with other materials of like quality or
repair and make good the same as required by the Engineer-in-Charge.
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5) That the said materials shall not on any account be removed from the site of the said works except with
the written permission of the Engineer-in-Charge or an officer authorised by him on that behalf.

6) That the advances shall be repayable in full when or before the Contractor receives payment from the
AAI of the price payable to him for the said works under the terms and provisions of the said agreement.
Provided that if any intermediate payments are made to the Contractor on account of work done than on
the occasion of each such payment the AAI will be at liberty to make a recovery from the Contractor's
bill for such payment by deducting there from the value of the said materials then actually used in the
construction and in respect of which recovery has not been made previously, the value for this purpose
being determined in respect of each description of materials at the rates at which the amounts of the
advances made under these presents were calculated.

7) That if the Contractor shall at any time make any default in the performance or observance in any respect
of any of the terms and provisions of the said agreement or of these presents the total amount of the
advance or advances that may still be owing to the AAI shall immediately on the happening of such
default be repayable by the Contractor to the President together with interest thereon at twelve per cent
per annum from the date or respective dates of such advance or advances to the date of repayment and
with all costs charges, damages and expenses incurred by the President in or for the recovery thereof or
the enforcement of this security or otherwise by reason of the default of the Contractor and the
Contractor hereby covenants and agrees with the President to repay and pay the same respectively to him
accordingly.

8) That the Contractor hereby charges all the said materials with the repayment to the President of the said
SUM OF RUPEES ..o and any further sum or sums advanced as aforesaid and all
costs charges, damages and expenses payable under these presents PROVIDED ALWAYS and it is
hereby agreed and declared that notwithstanding anything in the said agreement and without prejudice to
the powers contained therein if and whenever the covenant for payment and repayment herein before
contained shall become enforceable and the money owing shall not be paid in accordance therewith the
AAI may at any time thereafter adopt all or any of the following courses as he may deem best :-

a) Size and utilize the said materials or any part thereof in the completion of the said works on behalf of
the Contractor in accordance with the provisions in that behalf contained in the said agreement
debiting the Contractor with the actual cost of effecting such completion and the amount due in
respect of advances under these presents and crediting the Contractor with the value of work done as
if he had carried it out in accordance with the said agreement and at the rates thereby provided. If the
balance is against the Contractor, he is to pay same to the AAI on demand.

b) Remove and sell by public auction the seized materials or any part thereof and out of the moneys
arising from the sale retain all the sums aforesaid repayable or payable to the MI under these presents
and pay over the surplus (if any) to the Contractor. Deduct all or any part of the moneys owing out of
the security deposit or any sum due to the Contractor under the said agreement.

9) That except in the event of such default on the part of the Contractor as aforesaid interest on the said
advance shall not be payable.

10) That in the event of any conflict between the provisions of these presents and the said agreement the
provisions of these presents shall prevail and in the event of any dispute or difference arising over the
construction or effect of these presents the settlement of which has not been herein before expressly
provided for the same shall be finally resolved as per provisions of clause 25 of the contract.
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In witness whereof the said ........... .. ....c..... ANd e by the order and under the direction of
the AAI have hereunto set their respective hands the day and year first above written.
Signed, sealed and delivered by ..ccceeiies oo i the said contractor in the presence of

Signature ..........ccocvvvvininnnnn.

WItNESS NAME ... oot ot e e .
Adress ......cccoevvieiiennnns .

Signed by .. .o .

by the order and direction of the Ml in the presence of
Signature ........cceeeevveienne .
WitneSS NAME ......covivet v s e .

AdAress .....oeee vovveveeeeennns )
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CEMENT GODOWN
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SCHEDULES

SCHEDULE “A’

All rates shall be quoted in the format provided and no other format is acceptable. The price bid has
been given as a standard SOQ Format with tender document and same is to be downloaded and to
be filled by all the bidders. Once the details have been completed, the bidder should save it and
submit it online, without changing the File name. if the SOQ file is found to be modified by the bidder,

the bid will be rejected and EMD shall be forfeited.

SCHEDULE "B’

Schedule of materials to be issued to the contractor.

SI. No. Description of Quantity Rates in figures & Place of
Item words at which Issue
the material will
be charged to the
contracto
r A
1 2 3 4 (Z/
~N %
g@\@
D
Ve
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SCHEDULE "C°

Tools and plants to be hired to the contractor.

SI.No. Descriptio Hire charges per day Place of
n Issue
1 2 3 4

NOT APPLICABLE

SCHEDULE "D’

Extra schedule for specific requirements/ documents for the work, if any.  N/A.

SCHEDULE "E’

Reference to General Condition of Contract

Name of work:

Estimated cost of work

i Earnest Money

ii  Performance Guarantee:

iii  Security deposit:

AALL

Provision of Aerosol based Fire Suppression
System for HT- LT Panels at C.E. Hindon

% 45,97,833/- (excluding GST)

% 1,37,935/-

Not Applicable

10% of total contract value
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SCHEDULE "F’
GENERAL RULES & DIRECTION

Officer inviting tender : Asst.GM (Engg-E)

Maximum percentage for quantity of items of| See below
work to be executed beyond which rates are to be
determined in accordance with Clauses 12.2 &

12.3
Definitions:
Office inviting tender . Asst.GM (Engg-E)
AIRPORTS AUTHORITY OF INDIA
Civil Enclave, Hindon Airport, Ghaziabad, UP -201005
2(v)  Engineer-In-Charge . As per DoP.
2(viii) Accepting Authority . As per AAI’s DOP.

2(x)  Percentage on cost materials &
Labour to cover all overheads &

Profits 1 15%
2(xi)  Standard schedule of rates : Market rates, DSR 2022
2(xii) Department : AAl, Engineering
Clause 1
(i) Time allowed for submission of
Performance Guarantee from the date Not Applicable
of issue of letter of acceptance
(i) Maximum allowable period of Not Applicable
extension
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Clause 2

Authority for fixing compensation As per AAT’s DOP.
under Clause 2

Clause 2A

| Whether Clause 2A shall be applicable| Not Applicable

Clause 5

Number of days from the date of issue
of letter of acceptance for reckoning
date of Start

As per Award Letter

Mile Stone(s) as per table given below:

SL.No. | Description of Milestones (Physical) Time

allowed in
days (from
date of start)

Amount to be
withheld in case of
non achievement
of

milestone

NA.

Time allowed for execution of work. :- 3 (Three) Months
Authority to decide:

i. Extension of time - As per AAT’s DOP
ii. Rescheduling of milestone - N/A

iii. Shifting of date of start in case of

delay in handing over of site - As per AAT’s DOP
Clause 6, 6A

Clause 6A

Clause applicable — (6 or 6A)

Clause 7

Gross work to be done together with net | n;A
Payment/adjustment of advances for material
collected, if any since the last such payment for
being eligible to interim payment.

AALL (C...NIL.....I.....NIL....O .. NIL)

Gee 139




Schedules

Whether Clause 10B (ii) shall be
Applicable

Yes/ No

Interest on Mobilization Advance

............ per Annum

Clause 10C:

Apphicablel-Not Applicable

AALL

(C
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Clause 10 CA-

o I onderthi el (ot I - - -

*Note:

1. Includes cement component used in RMC brought at site from outside approved RMC plants, if any.

2. Base price and its corresponding period of all the materials covered under clause 10CA is to be
mentioned at the time of approval of NIT. In case of recall of tenders, the base price may be modified
by adopting latest base price and its corresponding period.

Clause 10 CC  (Applicable-er Not applicable)

stlp_ulatelel period of eemlpleue Hexceeding-the

Relevant-component-of-Material/l-abourfor- | *> Percentage-against-total-value-

foele| a e e |k ?gf

Total 100%

*% of components to be decided by NIT approving authority for particular tender.
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100%

*00f components to be decided by NIT approving authority for particular tender.
Clause 11

Specification to be followed for execution of

a) Special Conditions of contract (SCC).
b) Technical specifications of Contract

work €) Manufacturer’s Recommendations.
d) CPWD Specification, with upto date Amendment
Clause 12
12.2 | Deviation limit beyond which
& | clauses 12.2 & 12.3 shall apply for 15% (Fifteen Percent) of contract value
12.3 | building pavements and all other works
above ground level.
12,5 | Deviation limit beyond which clauses
12.2 & 12.3 shall apply for below 100% (Hundred Percent) of contract
ground level foundation work value
Items not Included in the contract (Extra 30% (Thirty Percent) of contract value
Items)
Overall Deviation i/c extra items, if any. 30% (Thirty Percent) of contract value
Clause 16
Competent  Authority  for As per AAI DOP/ AAI Works Manual
deciding reduced rates
Clause 18

Mandatory machinery, tools & plants to be deployed by the contractor at site:

To be provided as per NIT and other Machinery required for timely completion of work.

Clause 25

Place of Arbitration: New Delhi

AALL

(C....NIL....I....NIL....O .. NIL) Gce 142




Schedules )A..k_A
Clause 36(1)-

Requirement of Technical Representative(s) and recovery rate

No. | Qualification of (Principal © shall be made from the
Technical Technical E 2 % | contractor in the event of
Representative representative) £ % € | not fulfilling provision of
-; L%— = | clause 36
Figures | Words
Rs.

1. |AsperSCC

2.

3.

4,

5.

a. Assistant Engineers retired from Government services that are holding Diploma will be treated at
par with Graduate Engineers.

b. Diploma holder with minimum 10 year relevant experience with a reputed construction company
can be treated at par with Graduate Engineer for the purpose of such deployment subject to the
condition that such diploma holder should not exceed 50% of requirement of degree engineers

Clause 37

Licence Fee for unpaved land - N/A

Clause 41(b)

Integrity Pact applicable :- Not Applicable
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Clause 42
(i) | Schedule/statement for defermining theoretical | DSR 2016 printed by C.P.W.D with up-
quantity of cement & bitumen omhe basis of Delhi | to-date correction slips till last date of
Schedule of Rates m‘l submission of tender, technical
specifications & BOQ.
1
(i) | Variations permissible on thesgeticat quantities
a. | Cement for works with estin;et/e_%\jost put to 3% plus/minus
tender not more than Rs.5 lakhg.d
For works with estimated cost %o tender more 2% plus/minus
than Rs.5 lakhs
b. | Steel Reinforcement and structUrasteel section for | 2% plus/minus
each diameter, section and catecéaig)5
c. | Bitumen 2.5% plus only & NIL on minus side
d. | All other materials —
L1
RECOVERY RATES FOR QUANITITEOND PERMISSIBLE VARIATION
Sl. Description of items Rates in figurgs ajid words at which recovery shall be
No. made from the;cgRtractor
Excess beyond missible | Less use beyond the
variation AN permissible variation*
1. | Cement [al})
2. Steel reinforcement N
3. Structural Sections —
4. | Bitumen issued free —
5. | Bitumen issued at S
stipulated fixed price ((] j
N\
* Provided work is considered technically soun therwise work has to be re-executed as per
direction of Engineer-in-charge
Clause 48
Escrow Account : Applicable / Not applicable
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showing quantities of materials for areas of surfacing to bg considr,

which hire charges of road roller are to be recovered.

AN

Annexure to clause 34 x)

ed for working out minimum period for

SI.No.

Material of surfacing I (

.

Quantity or areas

1.

Consolidation of earth subgrade \

1860 Sg.m

2.

Consolidation of stones soling 15 cm to 22.5 cm thick’

170 Cu.m

-
Consolidation of brick soling 10 cm to 20 cm thi)c’k

\

230 Cu.m

Consolidation of wearing coat of stone ballast 7/5ﬁr t? 11.5 cm thick

30 Cu.m

Consolidation of wearing coat of brick ballast 1 W}h ck

60 Cu.m

Spreading and consolidation of red bajri 6mm \]

1860 Sg.m

Painting one coat using stone aggregate 12.5mm nominal size

-
(a) @ 1.65 m3 per 100 m2 and paving bitumen A190)of S-90@2.25

Kg per m2 or

Kg per m2

(b) @ 1.50 m3 per 100 m2 and bitumen emuls\g‘n or Rpad tar @2.25

930 Sq.m.

Painting two coats using

(a) For first coat, stone aggregate 12.5 mm nomifal

/!\

S

/I
(i) @ 1.50 m3 per 100 m2 and paving bitum QL r S-90@2 Kg
per m2 or

(i) @ 1.35 m3 per 100 m2 and bitumen em
Sg.m. or

Kg per m2 600

(iii) @ 1.25 m3 per 100 m2 with roadtar @Z.ggilélg 5% m2

600 Sq.m.

(b) For 2nd Coat, stone aggregate 10 mm nominal si
100Sq.m with

ze 0.9 Cu.m. per

or

(i) 1kg of paving bitumen A-90 or S-90 or biturrfeﬂe

mﬂsion per Sg.m.

(i) 1.25 Kg. of road tar, per Sg.m. 600 Sg.m.

\I//

600Sq.m.

Re-painting with stone aggregate 10 mm nominal, size/0.9 Cu.m. per
100 Sg.m. with

(i) 1kg of paving bitumen A-90 or S-90 per Sp.Mm. :k]or

(ii)1.25 kg of bitumen emulsion per Sg.m. 1670 Sq.m

1670 Sq.m.

AALL
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10.

2 cm premix carpet surfacing using 2.4 m3 of stone aggregate 10 mm
nominal size per 100 m2 and binder incfuding tagk coat, the binder
being hot cut back bitumen or bitumen emulsion in gpecified

quantities.

930 Sg.m

11

2.5 cm premix carpet surfacing using 3 m3 ¢f{stane aggregate 10 mm
nominal size per 100 m2and binder including tack coat, the binder
being hot cut back bitumen or bitumen emulsjon in gpecified

quantities.

930 Sg.m

12.

4 cm thick bitumen concrete surfacing using store“aggregate 3.8 Cu.m.
(60%20mm nominal size and 40% 12.5 mm nomipal size) per 100m2
and coarse sand 1.9 Cu.m. per 100m2 and hoﬂ%ck bitumen over a
tack coat of hot cut back bitumen.

460 Sg.m.

13.

(60%25 mm nominal size and 40% 20 mm indl size) per 100m2
and coarse sand 2.4 Cu.m. per 100m2 and ho ck bitumen over a
tack coat of hot cut back bitumen.

5 cm thick bitumen concrete surfacing using tg]\jz gregate 4.8 Cu.m.
i

370 Sq.m.

14.

6 cm thick bitumen concrete surfacing using nggregate 5.8 Cu.m.
(60%40 mm nominal size and 40% 25 mm nominal size) per 100m2
and coarse sand 2.9 Cu.m. per 100m2 and hof dut pack bitumen over a
tack coat of hot cut back bitumen. M

280 Sg.m.

15.

7.5 cm thick bitumen concrete surfacing \using stpne aggregate 7.3
Cu.m. (60%50 mm nominal size and 40% nominal size) per
100m2 and coarse sand 3.65 Cu.m. per 100m_2 [and hot cut back
bitumen over a tack coat of hot cut back bitumen.

230 Sq.m.

16.

2.5 cm bitumastic sheet using stone aggregatg” 1/6% Cu.m. (60% 12.5
mm nominal size 40% 10 mm nominal size) per|{100 Sq.m. and coarse
sand 1.65 Cu.m. per 100 Sg.m. and hot cut bagk{bjtumen over a tack
coat of hot cut back bitumen. m:

750 Sq.m.

17.

4 cm bitumastic sheet , using stone aggreg te\] 2//6 Cu.m. (60% 12.5
mm nominal size, 40% 10 mm nominal size) \per 100 Sg.m. and coarse
sand 2.5 Cu.m. per 100 Sg.m. and hot cut bgck bitumen over a tack
coat of hot cut back bitumen. N~

18.

560 Sq.m.

Laying full grouted surface using stone a D mm nominal size
6.10 Cu.m. per 100 Sq.m. with binder, th 20 mm to 12.5

mm nominal size stone grit. 1.83 Cu.m. pegrég@t&qim. and seal coat of
binder and stone grit 10 mm nominal sizeén@li@gGuim. per 100 Sg.m.,
the binder being hot bitumen or tar as specified.

460 Sg.m.

19.

Laying full grouted surface using stone aggregdte| B0 mm nominal size
9.14 Cu.m. per 100 Sg.m. with binder, bindinfg with stone grit 20 mm
to 12.5 mm nominal size 1.83 Cu.m. per 1 gim. and seal coat of
binder and stone grit 10 mm nominal size, Cu.m. per 100 Sg.m.,
the binder being hot bitumen or tar,

370 Sq.m.

20.

nominal size 4.57 Cu.m. per 100 Sg.m. and hot bjtumin binding with
stone aggregate 12.5 mm nominal size 1.52 . per 100 Sg.m. and
seal coat of hot bitumen and stone aggregate 10 mm nominal size 1.07
Cu.m. per 100 Sg.m. /Q\

4cm. thick premix macadum surfacing using\gs:i:jaggregate 25 mm

560 Sg.m.

21.

5cm. thick premix macadum surfacing using stone|aggregate 25 mm
nominal size 6.10 Cu.m. per 100 Sg.m. apd haf bifumin binding with
stone aggregate 12.5 mm nominal size 1.2 . |[per 100 Sg.m. and
seal coat of hot bitumen and stone aggregalte nominal size 1.07
Cu.m. per 100 Sg.m.

460 Sg.m.
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SPECIAL CONDITIONS OF CONTRACT (SCQ)

1. General

These special conditions of contract shall be read in conjunction with AAI General
Conditions of contract for all the systems mentioned above. If there are any
provisions in the SCC, which are at variance with the provisions of AAl General
Conditions of contract, the provisions in the SCC shall take precedence.

If there is any difference/discrepancy or contradiction in the provision of the
specification of item of work and the description of the item given in the Schedule of
Quantities, the scope of the items shall be taken according to the following order of
precedence: -

a) Nomenclature of the items as given in the schedule of quantities (SOQ).

b)  Technical specifications.

c) Special conditions of contract

d) General conditions of contract

e) Manufactures recommendations

f) CPWD specifications with up to date amendment.

g) Indian Standard Specifications / Code of Practice

h)  International Specifications / Code of Practice.

i) Sound Engineering Practices.

) Direction of Engineer-in-Charge whose decision shall be final and binding on
the contractor.

Any reference made to any of Standards / Specifications shall imply the latest version
of that standard, including revisions / amendments issued up to last date or extended
date of receipt of Tender. The contractor shall keep, at his own cost, all such
publications of relevant Standards applicable to the work at site.

2. Scope of Work:

The scope of work shall comprise of supply, installation, testing and commissioning
of the following:

(@) Design Supply, Installation, Testing & Commissioning of Aerosol based Fire
Suppression System for HT- LT Panels

3. LANGUAGE OF TENDER
The tender prepared by the Tenderer and all correspondence and documents
relating to the Tender exchanged by the Tenderer and the Purchaser, shall be written
in the English language. In the event of the work being awarded, the language of all
services, manuals, instructions, technical documentation etc. provided for under this
contract shall be English.

4. SUFFICIENCY OF TENDER
Particulars & data furnished in the various sections on the tender document need not
be taken as complete by themselves. They are intended to serve as rough guidance
only for the contractor to quote for the item rate tender. The tenderers shall,
therefore, in their own interest examine the drawings, conditions of contract and
specifications of work furnished in the tender documents. They shall also inspect the
site and satisfy themselves on their own as to the hydrological, climatic conditions of
works, all existing and required roads and other means of communications and
access to site, availability of housing and other facilities, the sources of supply of
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different materials and their adequacy, royalties and ferry charges, if any, labour and
probable site for labour camps, stores and godown etc.

They shall also obtain, for themselves, all necessary information as to risks
contingencies and other circumstances which may affect or influence their tender.
No extra charges consequent on any insufficient appreciation or otherwise shall be
allowed. The contractor shall be deemed to have satisfied himself before tendering
as to the correctness and sufficiency of his tender for the works and of the rates and
prices quoted in the schedule or works / item, quantities or in bills of quantities which
rates and price shall except as otherwise provided cover all his obligations under the
contract and all matters and things necessary for the proper completions and
maintenance of the works.

5. INSPECTION OF SITE / ADMISSION TO SITE

The tender drawings attached with the tender document are indicative only. The
bidder has to visit the site to get acquainted with the site. For the purpose of
inspection of site and relevant documents, the contractor is required to contact the
concerned Engineer / Officer -in-charge at Airport site, who shall give reasonable
facilities for inspection of the same. The contractor shall be deemed to have satisfied
himself as to the nature of the site of work, available openings / cutouts / pits for
installations, local facilities of access, availability of materials and all other matters
affecting his prices for the execution and completion of work. He is required to make
himself fully acquainted with the nature and scope of work.

6. WORKS TO BE ARRANGED BY THE DEPARTMENT (AAI)

Unless otherwise mentioned in the tender specifications the following works shall be

carried out by the department / AAI.

i. Provision of 3 phase 4 wire 50 Hz 415 Volts AC power supply feeder switch at
AAl electrical panel with suitable sized TP & N MCCB.

ii. Free power supply during testing and commissioning.

iii. The contractor should select such equipment for installation as can be properly
installed in the space / cutouts / pits provided at the site. While no guarantee can
be given, minor modifications required by the contractor if mentioned in the
tender or intimated immediately after the receipt of tender shall be carried out, if
structurally possible.

7. WORKS TO BE DONE BY THE CONTRACTOR

In addition to design, manufacture, supply, installation, testing and commissioning of
the Aerosol based Fire suppression system, cabling etc. as per schedule of work,
the following work shall be deemed to be included within the scope of work, to be
executed by the contractor.

i. All minor building works necessary for installation of equipment’s such as
making of openings in walls / floors, either of RCC or brick machinery etc. and
restoring them to original condition and finish. The scope of minor building work
includes design and construction of concreate foundation, grouting work for
installation of units, panels etc. including grouting and anchoring of all clamps,
supports, foundation bolts, installation in position. Such works shall exclude
cutting of marble/ tile work and construction of partition wall wherever involved.
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ii. All scaffolding as may be necessary during erection work and subsequently
removed.

iii. Temporary barricades with caution boards at each landing to prevent accident
during execution of work.

iv. Tools and tackles required for handling and installation.

v. Necessary testing equipments for testing and commissioning.

vi. No structural member in the building shall be damaged / altered, without prior
approval from AAI.

8. AFTER AWARD OF WORK

a. Within 15 days on award of work the contractor shall furnish CPM network chart /
programme schedule for execution showing the mile stone and critical path for
completion of work within the stipulated time and as per conditions of the contract.
The programme schedule should clearly include Manpower, Material and Machinery
resources proposed to be deployed for achieving the targeted progress, each
machinery shall be available at site in working condition. The programme shall be
subject to the approval of Engineer-In-Charge.

9. CO-ORDINATION

The contractor shall co-operate the other associated agencies working at the site,
compare plans, specifications and the time schedules shall be so arranged for this
work so that there will be no interference to other working agencies / operations
during execution of the work. The contractor shall forward to AAl all correspondence
and drawings exchanged with other working agencies, failure to do so will render the
contractor, responsible for subsequent changes, if found necessary at his cost.
However, the contractor shall arrange necessary facilities to execute the work
simultaneously with other agencies.

10. POWER SUPPLY FOR WORK / INSTALLATION WORK

Electric supply at 230 / 415 V = 10%, A.C., Single phase / 3 phase, 4 wire 50 Hz, if
required, for installation works shall be made available on chargeable basis at one
point by the AAI at the site of work. The main switch and KWH meter to register the
power consumption shall be provided and installed by the contractor. The contractor
shall provide all necessary connections, cable, fittings etc. from the main switch
onwards, in order to ensure a proper and suitable supply of electricity for the
execution of work. The AAI does not guarantee about continuity of supply, it may be
intermittent or switched off as per operational requirement. The contractor shall be
charged for the electric energy consumed at the rate prevailing at the Airport.

11. TESTING / INSPECTION OF MATERIALS

12. Routine type tests for the various items of equipment as specified in technical
specifications shall be performed at the contractor's/ manufacturer's works and test
certificate furnished. CONTRACTOR’S REPRESENTATIVES, AGENTS AND
WORKMEN

The work has to be executed by deputing qualified and experienced workman who
has executed similar nature of works. To determine the acceptable standard of
workmanship, the Contractor shall execute portion of the item of work as sample for
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approval of AAI before taking up the actual execution of the particular item of work.

The contractor has to depute an authorized person at site, who has been authorized
to communicate and receive instructions verbal as well as written / through site order
book etc. from the EIC on behalf of contractor in-respect of work.

All materials of workmanship, which in the opinion of AAl is defective or is unsuitable
shall be removed immediately from the site within a reasonable time fixed by AAI
failing which, the same shall be removed at the risk and cost of the Contractor. No
claim whatever shall be entertained on this account.

13. TESTING AND COMMISSIONING

Testing and commissioning of all equipments shall be carried out under the
supervision of qualified Engineer / Supervisor.

14. BYE-LAWS
The contractor shall comply with all by laws and regulations of local and statutory
authorities having jurisdiction over the works and shall be responsible for obtaining
prior approval, if any and payment of all fees and other charges, giving and receiving
of all necessary notices and keeping AAI informed of the said compliance with the
bye-laws, payments made, notices issued and received. The contractor shall
indemnify AAIl against all claims in respect of royalties, patent rights, design
trademarks of name or other protected rights in respect of any plant, machine, work
or materials used for or in connection with the work or temporary works and from and
against all claims, demands proceedings, costs, charges and expenses whatsoever
in respect of or in relation there to. The contractor shall defend all actions arising
from such claims and himself and every sort that may be legally incurred in respect
thereof. The installation shall also confirm to requirement of local municipal by laws.

The contractor shall comply with proper and legal orders and directions of local or
publication authority or municipally and abide by their rules and regulations.

15. SAFETY
Only properly tested and marked material handling equipment shall be used.

All supporting arrangements and fixing details shall be checked periodically and
necessary rectifying action are to be taken in order to ensure safe handling of loads
during different operations.

All plant and machinery of the contractor shall observe the safety regulations needed
for working in a project where other contractors / sub-contractors / agencies might
also be working, so as not to interfere with the work of the other contractors.

The Contractor shall take all precautions to avoid accidents by exhibiting necessary
caution boards day and night, speed limit boards, red flags, red lights and providing
barriers. They shall be responsible for all damages and accidents caused due to
negligence on his part. No hindrances shall be caused to traffic during execution of
work.

16. COMPENSATION

The rates quoted by the Contractor for all items except those where specific
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provisions indicated in the schedule of quantities shall include all leads, lifts and
nothing extra shall be paid on this account.

The Contractor shall adjust his labour, staff, plant, machinery, etc. according to the
requirement of work from time to time with particular regard to approved phases of
work and no claim shall be entertained on account of idle labour, plant, machinery,
etc., due to any reason whatsoever.

The Contractor shall clear the site thoroughly of all scaffolding materials, wastage
and rubbish etc., left out of his work and dress the site around the area to the
satisfaction of AAlI upon completion of the work and before release of payment of the
last running bill. The payment of final bill will be subjected to the compliance of this
condition by the contractor.

17. INSURANCE

The Contractor shall arrange, secure and maintain insurance (Erection All Risk
Policy) as may be necessary and for an amount equal to contract value to protect
his risks as detailed herein. The form and the limit of such insurance as defined
herein shall be as acceptable to AAI.

However, irrespective of such acceptance, the responsibility to maintain adequate
insurance coverage on comprehensive All Risks basis at all times during the entire
period of contract including extended period, if any, shall be of the Contractor. The
Contractor’s failure in this regard shall not relieve him of any of his contractual
responsibilities and obligations. Any loss or damage to the construction equipment
or materials during handling, transporting, storage and erection, till such time as the
work is certified by AAI as having been completed in all respects & is taken over by
AAI shall be to the account of the Contractor and his responsibility preferring all
claims and make good for the damage or loss by way of repairs and / or replacement
of the portion of the work damaged or lost. The completion of work shall not, in any,
way relieve the Contractor of the above responsibilities during the period of the
contract. The Contractor shall provide AAI with a copy of all insurance policies and
documents taken by him in pursuance of this contract.

18. INSURANCE FOR STAFF

The Contractor shall also take insurance for all his staff working at site against injury,
loss of life etc., and no claims of compensation to the staff / workers will be
entertained by AAl in this regard. The Contractor shall indemnify AAl against all such
claims.

19. COMPLETION CERTIFICATE

On satisfactory Supply Installation and commissioning of the entire system, the work
/ installation shall be taken over officially and work completion date shall be recorded
by Engineer-in-charge with all the prescribed formalities for handing over/ taking
over.

This date shall be reckoned as the certified date of completion of work and the
defects liability period shall commence from this date only. All the responsibilities of
work / installations shall lie with the contractor for safety, up keeping etc. till
completion of handing over.
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20. PRICES

i. The rate quoted for all items (Imported and Indigenous) shall be in Indian Rupees
only including packing, freight / transportation & insurance up to the site, loading
unloading, fee (s) for testing, inspection, documentation, etc, wherever applicable.

ii. Rates quoted by the bidders should be inclusive of all taxes, duties, Custom duty,
CESS, fee, royalty charges etc., levied under any statute but exclusive of GST for
all the items.

iii. However, GST, as applicable, shall be paid to the contractor, for any supply/
services/ construction rendered by the agency to AAl, against a valid GST invoice
as per terms and conditions of the contract.

iv. Fee (s) payable for obtaining statutory license / approval etc., from concerned
department for installation and commissioning of system shall be reimbursed by
AAl on actual basis on production of original receipt form concerned department.

v. AAlshall not give any concessional forms/ certificates/ permits towards any taxes,
duties & other levies like sales tax, road taxes / permits, etc.

21. PERIOD OF VALIDITY OF TENDER

i. The tender for works shall remain open for acceptance for a period of 90 days
(Ninety Days ) form the date of opening of Financial Bid (Envelop 2) and the EMD
BG, if applicable, shall also remain valid for the entire period. If the bidder
withdraws his tender before the said period, entire earnest money shall be
forfeited and penal action shall be initiated as per AAI policy.

ii. Notwithstanding Clause above. AAI solicit the tenderers consent to an extension
of the period of tender validity. The requests and the responses thereto shall be
made in writing or by cable, telex. If the tenderers agree to the extension request,
the validity of the EMD BG if provided shall also be suitably extended. A tenderer
agreeing the request will not be required to permit to modify their bid.

22. REJECTION OF TENDER

Airports Authority of India reserves the right to reject all the tenders or any of the
tender or any part of tender without assigning any reason.

i. AAIl also reserves the right at its sole discretion not to award any or all parts of
work under this tender call. AAIl shall not pay any costs or loss incurred by the
tenderers in the preparation and submission of any requisite tender or technical
proposal or to procure contract for any of the items described herein.

ii. If the bidder deliberately gives wrong information or suppresses any information
in his Tender, AAl reserves the right to reject such tender at any stage or to cancel
the contract, if awarded, and to forfeit the Earnest Money, absolutely, in addition
to any other action as per tender conditions.

iii. Canvassing in any form in connection with the tenders is strictly prohibited and
the tenders submitted by firms who resort to canvassing are liable for rejection.

iv. Any deviation in the Tender submission procedure will be considered as non-
responsive bid and the bid shall be rejected.

23. GUARANTEE / WARRANTY-DEFECT LIABILITY PERIOD
The defect liability period for the work shall be 12 months from the certified date of
completion of work. All the items of equipments and installation shall be guaranteed
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to be free from defective workmanship or materials for the entire Defect Liability
Period.
The contractor at his own cost shall rectify any defect/ replace material that may
appear during the period. The contractor shall hold himself fully responsible for
reinstallation or replace free of cost to AAI during the defect liability period as
stipulated here under.

a. Any defective material supplied by the contractor or defective workmanship of the
contractor.

b. Any material supplied by AAl which is proved to be damaged or destroyed as a result
of defective workmanship by the contractor.

24. PAYMENT TERMS
AAl shall pay to the contractor on the pro-rata basis on satisfactory supply,
installation, testing and commissioning after applicable deductions like security
deposit, taxes, deduction/ recoveries etc., if any on submission of GST invoice along
with measurements of work done as under :

(A) FOR SITC ITEMS
(i) 70% of the items on pro-rata basis on supply at site and acceptance by AAI.
(i) 20% of the items on installation and acceptance by AAI.
(iii) 10% of the items on commissioning and completion of handling over / taking over
of the entire work.

(B) FOR SUPPLY ITEMS

(i) 90% of the items on pro rata basis on supply at site and acceptance by AA

(i) 10% of the items on commissioning and completion of handling over / taking over of
the entire work.

(C) FOR PURELY INSTALLATION ITEMS

(i) 90% against Installation of item

(i) 10% of the items on commissioning and completion of handling over / taking over of
the entire work.

(D) FINAL BILL PAYMENT: - The total amount of final bill of work including deviations,
if any, shall be worked out for contractor and second lowest bidder at the tender
rates, if found to be more than the amount worked out of second lowest bidder, the
contractor shall be paid lower of the two.

25. SECURITY DEPOSIT AND PERFORMANCE GUARANTEE FOR WORKS
Security Deposit (SD)

Security Deposit @10% (Ten percent) of the contract value of work shall be
deposited in the form of Bank Guarantee within 30 days of award of contract,
failing which 10% of gross amount of each running bill shall be deducted till the
sum deducted will amount to security deposit of 10% of contract value of work.
The SD shall be in the form of irrevocable Bank guarantee as per format given as
Appendix-1 of GCC from a Nationalized or any Scheduled Bank (as per Reserve
Bank of India schedule), having office in India along with undertaking as per
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Appendix-XIA of GCC. The Bank Guarantees shall remain valid for contract period
for work + Defect Liability Period (12 Months) + 3 months after the expiry of
Defects Liability Period.

This Security Deposit shall liable to be refunded after satisfactory completion of
Defects Liability Period as per GCC clause 45.

AAl will not pay any interest or any other expenses, whatsoever, incurred
by contractor towards submission of Security Deposit/Performance
Guarantee.

26. STRUCTURAL ALTERATIONS TO BUILDINGS

a) No structural member in the building shall be damaged/altered, without prior
approval from AAI.

b) Structural provisions like openings, pipes etc. if any, provided for the work, shall
be used. Where these require modifications, such contingent or works shall be
carried out by the contractor, at his cost after the prior approval of AAL.

c) Allcutoutopenings in floors provided shall be closed, after installing the cables,
ducts, raceways, conduits, piping etc. in accordance with the item there in the
schedule of work.

d) All cuttings made by the contractor in connection with the works shall be filled
by him at his cost to the original finish.

27. TECHNICAL MANUALS / DOCUMENTATION

All manuals and documents shall be in English Language and in such a way that
a qualified Engineer/Technician is able to fully understand and carry out the
preventive as well as breakdown maintenance with the help of these manuals.
Documentation containing full technical details should be provided along with printed
Technical manuals of all hardware equipment from OEMs.

On successful commissioning of the system, contractor shall have to provide
following documents :

(a) Inventry Details

(b) Two Sets of “As — built” diagrams and SLD in A3 size for the system

28. LIST OF PREFERRED MAKES FOR ELECTRICAL WORKS:

Unless otherwise approved by AAI or agreed upon between AAI and the successful
tenderer, the materials to be supplied or incorporated in various works relevant to
the instant contract, shall remain confined to any of the preferred “Makes” only,
subject to their meeting the technical requirements as spelt out under the schedule
of work enclosed and specifications given in the NIT. The list of preferred makes of
various items are given under ANNEXURE - LOPM. However, wherever any specific
make is mentioned in the schedule of work, the same shall be provided.

29. PHOTOGRAPH:
Good quality photographs of all major activities shall be taken every Installation by
the contracting agency and shall be submitted to Engineer-In-Charge. The cost of
the same deemed to be included in the quoted cost and nothing extra shall be paid
in this account.
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CONDENSED AEROSOL FIRE SUPPRRESION SYSTEM

1.0 Scope:
Scope includes supply, delivery and installation of Aerosol fire extinguishing system for the
existing HT and LT Panels, MCB DBs etc as described below with all accessories and
hardwares as required.

20 Aerosol| Fire Suppression

a) Agent Container. The generator housing shall be constructed of exterior and interior
stainless-steel shells. The top and bottom of the housing shall be stainless steel.
Housing shall be sealed with a non-permeable membrane and shall incorporate a
mechanical means to ensure rupture of the membrane upon activation. Housing shall be
non-pressurized prior to system activation.

The container shall be made of brushed stainless steel. Units shall have passed
salt spray corrosion testing per UL Standard.

b)  Aerosol Agent: Aerosol generator shall be UL Listed potassium based and
manufacturer shall provide fifteen (15 ) minute time-weighted average data from an
independent laboratory demonstrating that the aerosol does not produce (at normal
design concentrations) harmful levels of CO, CO2, and NOx based on NIOSH standards.
Agent shall have no ozone depletion potential and no global warming potential. Agent
shall be listed by the US EPA under the SNAP program. Aerosol generators shall be
listed by Underwriter's Laboratories (UL) covering Fixed Condensed Aerosol Systems
as per NFPA 2010 and shall be -listed with UL approved panel. Aerosol generators
shall also be listed by ULC & CSIRO/ActivFire.

c) Mounting: Generator devices shall be mounted by means of stainless-steel bracketing.
d) System: Extinguishing system shall be accomplished by means of distributed
generating devices to insure distribution of extinguishing aerosol throughout the
protected volume. Devices shall be capable of being supervised

e) Warranty: Agency should provide 15 years of life span warranty undertaking for the
Aerosol agent/container by the OEM.

f) Activation Mechanism: Thermally actuated alluminium alloy thermal sensor
complying to UL 33.

). Fire Class : Suitable for Class A, B, C, Electrical Fire.
h) Related Standard : NFPA - 2010, UL 2775
i) Environment Protection : i) Zero Global Warming Potential

ii) Zero Ozone depletion
j) Safety requirement : i) Shall not cause any damage to human,
equipment and environment.
i) Non-toxic and non -corrosive.
iii) The extinguishing must not be
Pressurized.
k) Service Life time : 15 years

[) Operating range : -40°C to + 54°C
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m). Maintenance requirement Preferably maintenance free system

3.0 FEire Alarm cum Agent Release System

a. Control Panel: The Agent release sensor panel shall be a microprocessor based
intelligent/ Addressable control panel with battery charger and stand-by batteries. The
Panel shall have 2 x 40-character LCD display. The panel shall have LED indications
for all zones, complete with internal sounder and alarm/fault indications. The panel
shall be capable of enhanced features such inbuilt printer and auto dialer interface, by
addition of extra cards/ field modules on the motherboard. The panel should be UL listed.
The system shall be designed for the application and shall be electrically supervised
and completely functional to detect the fire and perform the programmed operations for

initiating annunciation devices, Initiation of Pre-Discharge Alarm, Discharge Alarm,
Manual Release and Abort Function etc.

b. Thermocouple Device : The thermocouple device shall be suitable for mounting with the

aerosol module and wired with the agent release sensor panel to continuously monitor
the aerosol module.

Note: - All type of Wiring/Associated works as per site requirement (Other than

Schedule Item) and Civil work will be in the scope of the Agency. Nothing will be paid
extra.
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LIST OF PREFERRED MAKES FOR ELECTRICAL ITEMS

Annexure-Al

ITEM CODE ITEMS PREFERRED MAKES (W.E.F. 10.07.2025) CATEGORY FOR TEST
CERTIFICATION INSPECTION
A PANEL, SWITCHGEARS AND RELATED ITEMS
MAK / SHIV SHAKTI ENGINEERS / TECHNOCRAFTS / TENCO / KONTACT / ABB / RISHA / MARINE
ELECTRICALS / POWERTECH SWITCHGEARS / ULTIMA / RITTAL / URJAYANT/ EXCEL CONTROL SYSTEMS /|
BALAJI ELECTRO CONTROLS PVT LTD / KRUTI / CMKL (CORE METAL) / KEPL(KHOKHAR) / LEGRAND
1 LT PANELS (TTA) (NOVATEUR) / CONQUERER / MITSUBISHI / LS POWER / ZENIYA / NEPTUNE / LAURITZ KNUDSEN / C&S CATEGORY-1
BCH/ ADVANCE / TRICOULTE / SCHNEIDER / SUDHIR / EAP / TRISQUARE / MILESTONE /ADLEC/ UNILEC
/ CONSOUL (RR ISPAT) / PEATON HAROLD / SPC ELECTROTECH / SIEMENS
EXPERT ENGINEERS / MAK / APPLICATION CONTROL PANEL / AMBIT / ADLEC / SHIV SHAKTI ENGINEERS
/ TECHNOCRAFTS / EXCEL CONTROL SYSTEMS / GLOBAL / SUPERTECH CONTROL SYSTEMS
/SWITCHGEARS & FABRICATORS /KONTACT / MARINE ELECTRICALS / R P CONTROLS / GAURAV
EnerGen/ TECNO / POWERTECH SWITCHGEARS / HAROLD / BALAJI ELECTRO CONTROLS PVT LTD /
URJAYANT / KRUTI / ASE'S / IT GURGAON (INDIAN TRANSFORMERS) LEGRAND (NOVATEUR /
5 LT PANELS / FEEDER PILLAR (PTTA) / BUS CONQUERENT / CORONET /RST ELECTRICALS PVT LTD / HPL / C&S / LS POWER / ZENIYA / PRECISION / CATEGORY-L
TRUNKING ABB / EAP / TRICOULTE / SUDHIR / SCHNEIDER /LAURITZ / KNUDSEN / NEPTUNE / HENSEL /ADVANCE /
KEPL (KHOKHAR)/PEATON / RISHA/TRISQUARE/CMKL (CORE METAL) / SPC ELECTROTECH / BCH /
MILESTONE / YOGI JI/ DIGI (P) LTD / ELINS / EVA / UNILEC / HAROLD / ENGINEERS & ENGINEERS /
SIEMENS / ULTIMA / NITYA
LS ELECTRIC / BCH / MITSUBISHI / HPL / LAURITZ KNUDSEN / LEGRAND (NOVATEUR) / ABB / C&S /
3 AIR CIRCUIT BREAKERS HAVELLS / SCHNEIDER / SIEMENS CATEGORY-2
LS ELECTRIC / BCH / MITSUBISHI / LAURITZ KNUDSEN / LEGRAND (NOVATEUR) / ABB / C&S / HAVELLS /
4 MOULDED CASE CIRCUIT BREAKERS (MCCB)  |INDO ASIAN (NOVATEUR) / HPL / SCHNEIDER / SIEMENS CATEGORY-2
BENTEC / BCH / INDO ASIAN (NOVATEUR) / SOCOMEC / LAURITZ KNUDSEN / C&S / LEGRAND
. CHANGE OVER SWITCH / FUSE DISCONNECTOR|(NOVATEUR) / HPL/ ABB / HAVELLS / SIEMENS / SCHNEIDER reconia
SWITCH/ SWITCH FUSE UNITS
ELMEASURE / KRYKARD / SELEC / C&S / ABB / BENTEC / SELEC / C&S / MITSUBISHI / ABB / NEPTUNE /
6 METERS / MULTIFUNCTION METERS - SOCOMEC / HPL / LAURITZ KNUDSEN / FINDER / SIEMENS / SCHNEIDER / CONSERVE / SECURE CATEGORY-3
ANALOGUE/DIGITAL
ABB / TRINITY TOUCH / LAURITZ KNUDSEN / C&S / BCH / EATON / TEKNIC / SIEMENS / SCHNEIDER
SELECTOR SWITCH, PUSH BUTTON SWITCH /
7 EMERGENCY SWITCH CATEGORY-3
GLOBAL / KRUTI / WAGO / CG POWER / SELEC / NEWTEK / ANANT POWER (ADVANCE) / KAPPA
8 CT's/PT's CATEGORY-3
P2 POWER / WAGO / SELEC / HAVELLS / MITSUBISHI / LAURITZ KNUDSEN / CG POWER / C&S / ABB /
9 PROTECTIVE RELAYS (ALL TYPE) SIEMENS CATEGORY-2
MITSUBISHI / HPL / LAURITZ KNUDSEN / C&S / BCH / HAVELLS / ABB / TDK / SIEMENS / LEGRAND
10 CONTACTORS (NOVATEUR) / SCHNEIDER CATEGORY-3
HAVELLS / LAURITZ KNUDSEN / SELEC / BCH / ABB / LEGRAND (NOVATEUR)/ EATON / FINDER /
11 TIMERS / TIME SWITCH - ANALOGUE/DIGITAL [SIEMENS / SCHNEIDER / C&S CATEGORY-3
EATON / OLIVE / ABB / LAURITZ KNUDSEN / C&S / BCH / VINAY LED / VAISHNOV / SCHNEIDER
12 LED INDICATION LAMPS CATEGORY-3
B SUBSTATION RELATED ITEMS
POWERWARE / ITE, GURGAON / ESENNAR / PVJ POWER / TRANSCON / AMES IMPEX / POWER STAR /
13 TRANSFORMER UP TO 500 KVA (DRY/OIL) JAY BEE / RTS / CG POWER / SUDHIR / VOLTAMP / BHARAT BIJLEE / KOTSONS / SCHNEIDER / CATEGORY-1
KIRLOSKAR
POWERWARE / ITE, GURGAON / ESENNAR / PVJ POWER / TRANSCON / AMES IMPEX / POWER STAR /
TRANSFORMER MORE THAN 500 KVA JAY BEE / RTS / CG POWER / SUDHIR / VOLTAMP / KOTSONS / SCHNEIDER / BHARAT BIJLEE / CATEGORY-1
u (DRY/OIL) KIRLOSKAR / SIEMENS
APPLICATION CONTROL PANEL / SHIV SHAKTI ENGINEERS / ITE, GURGAON / TECHNOCRAFTS / TENCO /
MARINE ELECTRICALS / PASCAL / KELP (KHOKHAR) / CONQUERENT / RISHA / CORONET / LS POWER /
HT PANEL ZENIYA / EAP / CG POWER (CFPSIL) / TRICOLITE / SUDHIR / LAURITZ KNUDSEN / ABB / TRISQUARE / CATEGORY-1
SCHNEIDER / MILESTONE / EATON / ANANT POWER (ADVANCE) / ADLEC / SIEMENS
15
RISHA / ADVANCE / RR KABEL / LAURITZ KNUDSEN / C&S / LEGRAND (NOVATEUR) / EAE / SCHNEIDER
16 BUS DUCT - SANDWICH CATEGORY-2
DENSONS / CABSEAL® (HARI CONSOLIDATED) / COMPAQ / RAYCHEM
17 H.T./L.T. TERMINATION & JOINTING KIT CATEGORY-3
V-MARC / SBEE / SUYOG ELECTRICALS LTD / DICABS / APAR / GEMSCAB / HPL / RR KABEL / SPECIAL
13 POWER CABLES ABOVE 1.1 KV CABLES / JMW KABEL / PARAMOUNT / TIRUPATI / KEC / POLYCAB / DYNAMIC / HAVELLS / KEI / CATEGORV-1
UNISTAR / GLOSTER / RAVIN CABLES / NICCO
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ALLCAB / AURAFLEX / V-MARC / VISHAL / SBEE / POLYCAB / VIN POWER / TORTEX / SUYOG
ELECTRICALS LTD / GEMSCAB / RR KABEL / PLAZA / SPECIAL CABLES / KEI / JMW KABEL / POLYCAB /

19 POWER CABLES UP TO AND INCLUDING 1.1 KV |AVOCAB (CHANDRESH) / DYNAMIC / PARAMOUNT / SVARN / RALLISON (LKB) / BCH / TIRUPATI/KEC / CATEGORY-1
GRANDLAY / HPL/GLOSTER / BONTON / HAVELLS / UNISTAR / APAR / RAVIN CABLES / NICCO
GEMSCAB / ALLCAB / AURAFLEX / V-MARC / SBEE / POLYCAB / TORTEX / NICCO / SUYOG ELECTRICALS
LTD / RR KABEL / PLAZA / SPECIAL CABLES / JMW KABEL / AVOCAB (CHANDRESH) / PARAMOUNT /
20 CONTROL CABLES SVARN / RALLISON (LKB) / BCH / BONTON / TIRUPATI / KEI / KEC / GRANDLAY / UNISTAR / NATCAB CATEGORY-1
(KWALITY) / HPL / POLYCAB / DYNAMIC / ALOK (ANKUR) / HAVELLS / GLOSTER / FINECAB /APAR/
BATRAL HENLAY / RAVIN CABLES
POLY INFICOM CABLES PVT LTD / ORBIT / DUCAB / RR KABEL / PLAZA / JMW KABEL / PARAMOUNT /
21 TELEPHONE CABLE ALOKE (ANKUR) / RALLISON (LKB) / BONTON/TIRUPAT/ HAVELLS / KEI / KEC / KVVS (INDUSTRIAL) / HPL CATEGORY-2
/ POLYCAB / NICCO
AURAFLEX / SBEE / TORTEX / SUYOG ELECTRICALS LTD / ORBIT / POLYCORE / POLY INFICOM CABLES
CO-AXIAL / INSTRUMENTATION / FIBRE OPTIC |PVT LTD / BATRA HENLAY / GEMSCAB / RR KABEL / PLAZA / SPECIAL CABLES / IMW KABEL / POLYCAB /
22 / CAT-6 / CAT-6A CABLES PARAMOUNT / LRGRAND (NOVATEUR)/SVARN/ RALLISON (LKB) / BONTON / HAVELLS / KEI / CATEGORY-2
ROSENBERGER / KEC / GRANDLAY / GLOSTER / SCHNEIDER / APAR
GLOBAL / OBO BETTERMANN / MM ENTERPRISES / GLOBE / BEC / RMCOM (RMG) / EXCEL CONTROL
Gl / SS CABLE MANAGEMENT SYSTEM (CABLE |sycrens / ADVANCE-ANANT / RMSCO (RAJASTHAN METAL) / SUMIP / CTM / LS POWER / LEGRAND
23 TRAY - PRE-FABRICATED/ PERFORATED / (NOVATEUR) / INDIANA / MM ENG / SLOTCO / MEM CATEGORY-3
LADDER TYPE / WIRE MESH TYPE, ETC.)
OBO BETTERMANN / BEC / ADVANCE-ANANT / SPC ELECTROTECH / CTM / MM ENTERPRISES
24 UNDER FLOOR RACEWAYS & ITS ACCESSORIES CATEGORY-3
SELEC / NEPTUNE / LAURITZ KNUDSEN / P2 POWER / LEGRAND (NOVATEUR) / HAVELLS / TDK INDIA /
25 CAPACITORS SCHNEIDER CATEGORY-2
MAK / APPLICATION CONTROL PANEL / SHIV SHAKTI ENGINEERS / TENCO / RISHA / INPHASE POWER
TECHNOLOGIES PVT LTD / GLOBAL R / R.P. CONTROLS / ULTIMA / SUPERTECH CONTROL SYSTEMS /
SWITCHGEARS & FABRICATORS (SGF) / POWERTECH SWITCHGEARS / HAROLD / AB POWER / URJAYANT|
/ SELEC / EAP / CG POWER / P2 POWER / KELP (KHOKHAR) / ITE GURGAON (INDIAN TRANSFORMERS) /
% APFC PANEL ACTIVE & PASSIVE (HYBRID) CONQUERENT / BCH / ANANT POWER (ADVANCE) / RISHA / HAVELLS / CORONET / SPC ELECTROTECH / CATEGORY-1
PANEL PEATON / LS POWER / MILESTONE/LAURITZ KNUDSEN / LEGRAND (NOVATEUR) / C & S / NEPTUNE /
SCHNEIDER / NEPTUNE / P2 POWER / SELEC / ANANT POWER (ADVANCE) / SCHNEIDER / SPC
ELECTROTECH / ADLEC / RST ELECTRICALS PVT LTD / TDK INDIA / TRICOULTE / AMBIT
JEF / OBO BETTERMANN / GROUND ECA3G / NEXPO POWER SOLUTIONS / CAPE / JMV / ABB / DEHN /
. LIGHTENING PROTECTION SYSTEM (LPS) PHOENIX / TERCEL CATEGORY-3
COMPLYING UPDATED IEC / NBC
JEF / OBO BETTERMANN / GROUND ECA3G / TERCEL / BEC / DEHN / ABB / JMV / NEXPO POWER
28 EARTHING SYSTEM (CHEMICAL) SOLUTIONS / RMSCO (RAJASTHAN METAL) / CAPE / JK CHEMRODE / PROTEC-DHRUVA (DHURVA) / AIS CATEGORY-3
OBO BETTERMANN / DSS / GROUND ECAGG / TERCEL / WAGO / HAVELLS / ABB / CAPE / LAURITZ
KNUDSEN / LEGRAND (NOVATEUR) / DEHN / MERSEN / JMV / PHOENIX CONTACT / PROTEC (DHRUVA)/
29 SURGE PROTECTION DEVICES APS CATEGORY-3
LAURITZ KNUDSEN / WAGO / PHOENIX CONTACT / HONEYWELL / SCHNEIDER / SIEMENS
SCADA (HARDWARE & SOFTWARE, EXCEPT
30 COMPUTER & ACCESSORIES) CATEGORY-2
EATON / VOLTAMP / LAURITZ KNUDSEN / PASCAL / EATON / CG POWER / ABB / SCHNEIDER / SIEMENS
a1 SF6 CIRCUIT BREAKER / VACUUM CIRCUIT CATEGORY-2
BREAKER
POWERWARE / KRYKARD / FUJI ELECTRIC / PVJ POWER / SELEC / ITE-GURGAON (INDIAN
32 SERVO / AUTOMATIC VOLTAGE STABILIZER | TRANSFORMERS) / P2 POWER CATEGORY-2
EATON / HPL / LAURITZ KNUDSEN / LEGRAND (NOVATEUR) / SOCOMEC / HAVELLS / ASCO (SCHNEIDER)
33 AUTO TRANSFER SWITCH (ATS) CATEGORY-2
PVJ POWER / CORONET / ITE-GURGAON (INDIAN TRANSFORMERS) / CONQUERENT / SUDHIR POWER /
34 COMPACT SUB STATION PEATON / LS POWER / VOLTAMP / LAURITZ KNUDSEN / ABB / SCHNEIDER CATEGORY-1
LIFE-GUARD / PROLITE
35 EMERGENCY LIGHT - LED (PORTABLE) CATEGORY-3
HENSEL / POLYCAB / TRINITY TOUCH / ROXTEC / BRACO / MCI / (METAL CRAFT)
36 CABLES GLANDS CATEGORY-3
WAGO / POLYCAB / TRINITY TOUCH
37 LUGS & THIMBLES CATEGORY-4
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CPRI certified for required voltage level

38 SYNTHETIC / PVC INSULATING MATS CATEGORY-2
39 INSULATION TAPE (HT /LT) MODI's / BENLO / ANCHOR CATEGORY-4
c DG SETS & RELATED ITEMS
GREAVES COTTON / BAUDOUIN (SHANDONG) / MAHINDRA POWEROL / PERKINS / CUMMINS / KOEL /
40 DIESEL ENGINE ABOVE 250 KVA CATERPILLAR CATEGORY-1
GREAVES COTTON / BAUDOUIN (SHANDONG) / TMTL (TAFE MOTORS) / CUMMINS / MAHINDRA
a1 E\'/E:EL ENGINE UPTO AND INCLUDING 250 {pOWEROL / ASHOK LEYLAND / KOEL / CATERPILLAR CATEGORY-1
" ALTERNATOR TDPS (TD POWER SYSTEM) / KIRLOSKAR / CATERPILLAR / GREAVES COTTON CATEGORYL
CLN / EXIDE / AMARON
43 BATTERIES - LED ACID / L-ION CATEGORY-3
SELEC / VERTIV / DELTA
44 BATTERY CHARGER CATEGORY-2
DELTA / ORION / FUJI ELECTRIC / KRYKARD / 3EM / PROSTARM / UNILINE / TMEIC / POWER ONE /
15 UPS - ABOVE 10 KVA RIELLO / ABB / SOCOMEC / EATON / SCHNEIDER / NUMERIC-LEGRAND / VERTIV (EMERSON) CATEGORY-3
DELTA / ORION / FUJI ELECTRIC / KRYKARD / PROSTARM / RIELLO / UNILINE / ABB / POWER
a6 UPS.- UPTO 10 KVA ONE/DELTA/ SOCOMEC / EATON / SCHNEIDER / NUMERIC-LEGRAND / VERTIV (EMERSON) CATEGORY.3
D INTERNAL WIRING RELATED ITEMS
ANCHOR (PANASONIC) / ORIENT ELECTRIC / LAURITZ KNUDSEN / MITSUBISHI / LEGRAND (NOVATEUR)
/ C&S / HPL/ ABB / POLYCAB / HAVELLS / SCHNEIDER / INDO ASIAN (NOVATEUR) / GM / MK
47 MCB / ISOLATOR / MCBDB / RCCB / RCBO / HONEYWELL / BCH / EATON CATEGORY-2
ELCB
VPL/ BEC/ AKG / STEEL KRAFTS / TRINITY TOUCH / RMCON (RMG STEELS) / SUPER / JPC PIPES
48 MS CONDUIT (IS| MARKED) CATEGORY-3
VPL/ FUSION / ASTRAL / SKYDA / BEC / NORPACK / MODI’s / ANCHOR (PANASONIC) / POLYCAB /
TRINITY TOUCH / AKG / GM / JPC PIPES
49 PVC CONDUIT (IS| MARKED) CATEGORY-3
AJMERA ELECTROTECH LLP / LAURITZ KNUDSEN / POLYCAB / NEPTUNE-BALS / LEGRAND (NOVATEUR) /
INDUSTRIAL SOCKET IN SHEET STEEL C&S / BCH / HAVELLS / HPL / SCHNEIDER
50 ENCLOSURE WITH MCB/SWITCH CATEGORY-4
RANJINGANDAHA / GEMSCAB / ALLCAB / AURAFLEX / V-MARC / SBEE / UNISTAR / POLYCAB / TORTEX /
BATRA HENLAY / RR KABEL / AKG / ANCHOR (PANASONIC) / BENTEC / JMW KABEL / POLYCAB /
5 INSULATED COPPER WIRE AVOCAB (CHANDRESH) / SVARN / PARAMOUNT / RALLISON (LKB) / HAVELLS / NATCAB (KWALITY) / CATEGORY-2
BONTON / GRANDLAY / GLOSTER / BCH / PLAZA / APAR / GM / PARAGON (ELEKTRON) / FINECAB /
ZENIUM
RR KABEL / ANCHOR (PANASONIC) / ORIENT ELECTRIC / INDO ASIAN (NOVATEUR) / C&S / POLYCAB /
5 SWITCHES/ SOCKETS/ TELEPHONE/ Tv/ DATA |HPL/ LAURITZ KNUDSEN / LEGRAND (NOVATEUR) / HAVELLS / GM / MK HONEYWELL / WESTERN VEGA recona
SOCKET/ BOXES (MODULAR TYPE) / ABB
ANCHOR (PANASONIC) / BENTEC / HAVELLS / HPL / POLYCAB / MK HONEYWELL / WESTERN VEGA
o SWITCHES/ SOCKETS/ TELEPHONE/ TV/ DATA CATEGORY.3
SOCKET/ BOXES (PIANO TYPE)
E FIRE ALARM EQUIPMENTS
NOTOFIRE / VELOX / SCHNEIDER / PANASONIC / EATON / HOCHIKI / RAVEL / SIEMENS / BOSCH /
FIRE / SMOKE DETECTOR/ MULTI CRITERIA |15, ) / EDWARDS (UTC) / G + M / SCHRACK / HONEYWELL / KIDDE (UTC) / GST (UTC) / TYCO / ASES
DETECTOR/ FIRE ALARM PANEL / REPEATER
54 CATEGORY-2
PANEL / HOOTER/MANUAL CALL POINT /
RESPONSE INDICATOR/ FAULT ISOLATOR
GEMSCAB / SBEE / FRTEX / BATRA HENLAY / RR KABEL / SPECIAL CABLES / SVARN / JMW KABEL /
POLYCAB / ALOKE (ANKUR) / RALLISON (LKB) / KEC / GRANDLAY / RAVEL / GLOSTER / KEI / BONTON /
55 FIRE SURVIVAL CABLE BOSCH / WREXHAM / FUSION POLYMER
CATEGORY-2
ASES / LIFEGUARD (UNITED FIRE) / EATON / FIRE SHIELD / BOSCH / RAVEL / DELITE / AUTOGLO
56 FIRE SIGNAGES (PROLITE)
CATEGORY-3
SHOOTFIRE (VIMAL FIRE) / HOCHIKI / BOSCH / RAVEL
57 ASPIRATION SYSTEM
CATEGORY-2
F LED LIGHT FIXTURE & FAN
PYROTECH / GOLDWYN LED / KI KALINGIA / GM / NESSA / PLUS LIGHT TECH / LEGERO / MAGIK /
LIGHTBOOK / LEKSA LIGHTING / RR KABEL (RR AARAYSTROM) / PANASONIC / EVERADY / INSTAPOWER
58 LIGHT FIXTURE WITH LED - INDOOR / POLYCAB / SURYA / HALONIX / HAVELLS / SIGNIFY / JAQGUAR (JAQGUAR LIGHTING) / HPL / BAJAJ / CATEGORY-2

WIPRO / ORIENT / CROMPTON / REGENT
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PYROTECH / GOLDWYN LED / KI KALINGIA / GM / NESSA / PLUS LIGHT TECH / MAGIK / LIGHTBOOK /
LEKSA LIGHTING / RR KABEL (RR AARAYSTROM) / PANASONIC / HPL / BENTEC (BENLO) / EVEREADY /
POLYCAB / K-LITE / SURYA / TRANSRAIL/ HALONIX / HAVELLS / JAQGUAR (JAQGUAR LIGHTING) /

59 LIGHT FIXTURE WITH LED — OUTDOOR/FACADE CATEGORY-2
SIGNIFY / INSTAPOWER / BAJAJ / WIPRO / ORIENT / CROMPTON / REGENT
PYROTECH / GOLDWYN LED / KI KALINGIA / GM / LIGHT FORMS / PLUS LIGHT TECH / LEGERO / MAGIK /|
WMEL/ FORUS/ HUBLIT/ LIGHTBOOK / PANASONIC/ POLYCAB / RR KABEL (RR AARAYSTROM) /
60 LINEAR LED / CUSTOMISED / DECORATIVE LED |eyEREADY/ SURYA / HALONIX / HAVELLS / HPL / SIGNIFY / BAJAJ / WIPRO / ORIENT / CROMPTON / CATEGORY-2
LIGHT FIXTURE
REGENT
PYROTECH / FORUS / KI KALINGIA / HARYANA GENERAL INDUSTRIES / VSTP / K-LITE / SURYA /
TRANSRAIL / HPL / INSTAPOWER / BAJAJ / WIPRO / CROMPTON
61 AVIATION WARNING / OBSTRUCTION LIGHT CATEGORY-3
ORIENT ELECTRIC / RR KABEL / ANCHOR (PANASONIC) / POLYCAB / HALONIX / HAVELLS / ALMONARD /
CEILING/ WALL / EXHAUST / PEDESTALFAN  |USHA / KHATAN
CATEGORY-3
62 (CONVENTIONAL / BLDC)
MARUT AIR / RR KABEL / RITE HITE
63 HVLS FANS CATEGORY-3
G AIRCONDITIONING AND FIRE FIGHTING ACCESSORIES
VPL/ITI / BEC / APL APOLLO / PRAKASH SURYA / JINDAL STAR / TATA / SAIL / HIRA PIPES (RR ISPAT)
64 G 1/ M S PIPE (IS| MARKED) CATEGORY-2
N MANUAL VALVE - BUTTERFLY / SLUICE / CHECK \Lli?/zs/ sx;r:;'\/lg/a:zi/ NEWAGE FIRE / CASTLE / ZOLOTO / VTM (VA VALVES) / EMERALD / ADVANCE Crecomra
/ NRV / FOOTGATE / GLOBE / /
MOTORISED VALVE - BALANCING / SANT / VTM (VA VALVES) / CASTLE / DANFOSS / ZOLOTO / ANERGY
66 MODULATING / PICB / DELTA T / CONTROL / CATEGORY-2
MIXING
VENUS / CASTLE / ZOLOTO / ANERGY / SANT / VTM (VA VALVES) / EMERALD
67 SUCTION / POT / Y-STRAINER CATEGORY-2
FLEXIBLE CONNECTION FOR SPRINKLER / LIFEGUARD (UNITED FIRE) / FIRE SHIELD / NEWAGE / EXFLAME / HD / SAFEFIRE
68 CATEGORY-2
SPRINKLER
FIRE HYDRANT LANDING VALVES/ SHOOTFIRE (VIMAL) / LIFEGUARD (UNITED FIRE) / ZOLOTO / KALPEX (KALPATARU) / NEWAGE /
69 INSTALLATION VALVE/ FIRE BRIGADE EXFLAME / SAFEFIRE / HD / FIRE SHIELD CATEGORY-2
CONNECTION
SHOOTFIRE (VIMAL) / LIFEGUARD (UNITED FIRE) / KALPEX (KALPATARU) / NEWAGE / FIRE SHIELD /
FIRE HOSE PIPES / FIRST AID HOSE REEL / EXFLAME / SAFEFIRE
70 CATEGORY-2
BRANCH PIPE / NOZZLE / COUPLINGS
DSS / KANEX / SHOOTFIRE (VIMAL) / LIFEGUARD (UNITED FIRE) / CEASEFIRE / SAFEFIRE / AFS
7 FIRE EXTINGUISHERS (ADVANCED) / KALPEX (KALPATARU) / EXFLAME / SUPREMEX / FIRE SHIELD / MINIMAX / SAFEX CATEGORY-2
SYNERGY & SYNERGY PLUS / FIRECEASE / FIRETREX / VIVINA / ASES / CEASEFIRE / SHOOTFIRE (VIMAL) /
7 GAS BASED FIRE SUPPRESSION SYSTEM (L;F\IIES()SUARD(UNITED FIRE) / KALPEX (KALPATARU) / FOAMTECH / SUPREMEX / SIEMENS / FIRETREX CATEGORY-2
KITCHENHOOD GAS BASED SUPPRESSION SYNERGY / FIRECEASE / FIRETREX / VIVINA / SHOOTFIRE (VIMAL) / UNITED / FOAMTECH / CEASEFIRE /
73 KALPATARU CATEGORY-2
SYSTEM
SYNEAQUAMIST / FIRETREX / SHOOTFIRE
24 HIGH/LOW PRESSURE WATER MIST BASED CATEGORY-2
FIRE SUPPRESSION SYSTEM
OMICRON / ANERGY / DANFOSS / EMERALD / SWIZER
75 FLOW SWITCH / PRESSURE SWITCH CATEGORY-3
LIFEGUARD (UNITED FIRE) / NEWAGE / FIRE SHIELD / ADVANCE
76 FIREMAN AXE CATEGORY-3
DIESEL ENGINE DRIVEN PUMP FOR FIRE TMTL (TAFE MOTERS) / KSB / WILO / GRUNDFOS / KIRLOSKAR / ASHOK LEYLAND / CATERPILLAR /
77 MAHINDRA POWEROL CATEGORY-2
FIGHTING
HAVELLS / WILO / GRUNDFOS / ANDRITZ / KSB / KIRLOSKAR / XYLEM / AQUA_ANS / MATHER & PLATT /|
PUMPS - VERTICAL / HORIZONTAL / CROMPTON
& SUBMERSIBLE CATEGORY-2
LHP / ROTOMOTIVE / KSB / HAVELLS / TMEC / GRUNDFOS / BCH / KIRLOSKAR / BHARAT BIJLEE /
79 MOTORS ALSTOM / SIEMENS / CROMPTON CATEGORY-2
BENTEC / KSB / HAVELLS / L.S POWER / GRUNDFOS / PHOENIX / C&S / BCH / SCHNEIDER / EATON /
80 MOTOR STARTER MOTOVARIO / SIEMENS / SCHNEIDER CATEGORY-2
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SINGLE PHASE PREVENTER / OVER LOAD

C&S / LAURITZ KNUDSEN / SELEC / SIEMENS

81 PROTECTION / HIGH VOLTAGE / LOW CATEGORY-3
VOLTAGE / EARTH FAULT PROTECTION
JSW STEEL / TATA / HSL / SAIL
82 G | SHEETS CATEGORY-2
PRECISE / ASAWA INSULATION / MAPRO (AIR FLOW) / CRYSTAL / TRISTAR
83 GRILLS / DIFFUSERS CATEGORY-3
INSULATION MATERIAL - ROCK WOOL GLASs | ENSAVE / ROCK INSUL / AEROLAM / SUNROCK (THERMOCARE ROCK WOOL) / INSUFLEX (THE
84 WooL SUPREME) / LIONROCK / POLYBOND / EPACK / TWIGA INSUL CATEGORY-3
AEROFOAM / PARAMOUNT / SAFARI / AEROLAM / INSUFLEX (THE SUPREME) / EPACK / SUNROCK
85 g“US;J;:;'ON MATERIAL - XLPE / EPDM NITRILE |\, 010 CARE ROCK WOOL) / INSUFLEX (THE SUPREME) / LIONROCK / POLYBOND / TWIGA INSUL CATEGORY-3
ASAWA INSULATION / MECHESAY
86 PRE-INSULATED DUCT CATEGORY-3
ASAWA INSULATION / WAD / DUCTOFAB / WAVES / ZECO / ADVANCE VENTILATION
87 PRE-FABRICATED GI DUCT CATEGORY-3
MAPRO (AIR FLOW) / GREENHECK / TRISTAR / RUSKIN / CARRIER
88 FIRE DAMPERS CATEGORY-2
EURONICS / MITZVAH / TECHNOCRATS / DOLPHY
89 AIR CURTAINS CATEGORY-2
LHP / ANERGY / HONEYWELL / GRUNDFOS / BALEMO / SIEMENS
9 MODULATING MOTOR / FIRE DAMPER MOTOR CATEGORY-2
MECHMARK / ADITYA / 02 CURE / WAVES / HUMIDIN / INTELLIGREEN
o AIR FILTERS (MERV/ESP/HEPA) FOR HVAC CATEGORY.3
SYSTEM
OMICRON / ANERGY / FINDER / DANFOSS / HONEYWELL
) THERMOSTATS / HUMIDISTATS CATEGORY-3
OMICRON / ANERGY / EMERALD / FIEBIG
93 THERMOMETERS / PRESSURE GAUGE CATEGORY-3
SCHNEIDER / ENLITE / PANASONIC / WAGO / PHOENIX / SIEMENS / AZBIL / LAURITZ KNUDSEN /
INTEGRATED BUILDING MANAGEMENT TRIDIUM
SYSTEM (IBMS)/BMS/ SCADA SYSTEM
94 (HARDWARE & SOFTWARE, EXCEPT CATEGORY-3
COMPUTER & ACCESSORIES)*
(*includes all hardware of BMS)
SELEC/ OMICRON
95 FIELD DEVICES (FOR IBMS/BMS/SCADA) CATEGORY-3
YASKAWA / SELEC / FUJI / TMEC / LAURITZ KNUDSEN / DANFOSS / SCHNEIDER / SIEMENS
9% VFD DRIVE CATEGORY-3
H 'AC PLANTS, AC UNITS & EQUIPMENTS
HAVELLS / HITACHI (JOHNSON) / LG / BLUE STAR / DAIKIN / VOLTAS / SAMSUNG / HAIER / O GENERAL /]
AIR-CONDITIONER UNITS - SPLIT / WINDOW / [pANASONIC / CARRIER
7 CASSETTE / TOWER CATEGORY-2
CLIMAVENTA / SWEGON BLUE BOX / SIDWAL
98 PRECISION AIR CONDITIONING (PAC) CATEGORY-3
DAIKIN / HITACHI (JOHNSON) / VOLTAS / LG / SIDWAL / CARRIER / DAIKIN / BLUE STAR
99 PACKAGED AIRCONDITIONER CATEGORY-2
KIRLOSKAR / DAIKIN / CARRIER / VOLTAS / BLUE STAR / LG / CLIMAVENTA / TRANE / YORK / SWEGON
100 |CHILLERS BLUE BOX / DUNHAMBUSCH CATEGORY-1
CRYSTAL/ CITIZEN / WAVES / EDGETECH / CARRIER / ZECO / HUMIDIN / TRISTAR
101 |AIR HANDLING UNITS (AHU) CATEGORY-1
WAVES / CRYSTAL / ZECO / CITIZEN / EDGETECH / CARRIER / DAIKIN / TRISTAR / YORK
102 |FAN COIL UNIT (FCU) CATEGORY-2
LG / HITACHI (JOHNSON) / SAMSUNG / DAIKIN / VOLTAS / HAIER / CARRIER / BLUE STAR
108 |VRV/VRF HVAC UNIT CATEGORY-2
DELTA / BELL COOLING TOWERS / MIHIR / PAHARPUR
104 |COOLING TOWER UP TO 200 TR. CATEGORY-2
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DELTA / BELL COOLING TOWERS / MIHIR / PAHARPUR

105 COOLING TOWER ABOVE 200 TR. CATEGORY-2
106 EXPANSION TANK ANERGY CATEGORY-3
ANERGY
107 AIR & DIRT SEPARATOR CATEGORY-3
DYNAIR-MAICO / DUSTECH / KRUGER / WAVES / HUMIDIN / WOLTER / AIR FLOW / RR KABEL / CRYSTAL]
FAN - AXIAL FLOW / INLINE / VENTILATION / |/ GREENHECK
108 PROPELLER / PLUG CATEGORY-2
SURYA RO / DELTA / WAE / VENZA (MGROW)
109 R O SYSTEM / WATER SOFTENING PLANT CATEGORY-3
CLIMATROL / VOLTAS / ORIENT ELECTRIC / SIDWAL
110 WATER COOLER CATEGORY-3
WAE / VENZA (MGROW) / VOLTAS
111 WATER DISPENSER CATEGORY-3
112 DRINKING WATER FOUNTAIN WAE / VENZA (MGROW) / VOLTAS CATEGORY-3
| PA SYSTEM & RELATED ITEMS
ATEIS / SCHRACK / HEINRICH / BOSCH / HONEYWELL / OPTIMUS / BOSE
113 AMPLIFIERS CATEGORY-2
ANNOUNCEMENT MICROPHONES / CAR CALL |ATE!S / SCHRACK / HEINRICH / BOSCH / HONEYWELL / OPTIMUS / BOSE
114 CATEGORY-2
CONSOLES
ATEIS / SCHRACK / BOSCH / HEINRICH / HONEYWELL / OPTIMUS
115 CONTROLLERS CATEGORY-3
ATEIS / SCHRACK / HEINRICH / BOSCH / NOTIFIER / OPTIMUS / BOSE
116 SPEAKER CATEGORY-3
AVTRON / ATEIS / HEINRICH / BOSCH / OPTIMUS
117 DIGITAL CALL STATION / WORK STATION CATEGORY-3
HEINRICH / BOSCH / PRESIDENT / ORDEIN
118 EQUIPMENT RACK CATEGORY-3
TYCO / HEINRICH / BOSCH / HONEYWELL / SIEMENS / OPTIMUS
119 DVD/DVR/MP3 PLAYER CATEGORY-2
RR KABEL / JMW KABEL / POLYCAB / BONTON / BOSCH / HPL / KVVS (INDUSTRIAL)
120 CABLE FOR MICROPHONE / SPEAKER CATEGORY-2
ATEIS / HEINRICH / BOSCH / BOSE / OPTIMUS
121 DIGITAL LINE ARRAY SPEAKER CATEGORY-2
AVTRON / TYCO / ILLUSTRA / HEINRICH / SIEMENS / BOSCH / HONEYWELL / ULTRAK / PELCO
122 CCTV CAMERA CATEGORY-2
LG / PANASONIC / SAMSUNG / SONY
123 MONITOR (DISPLAY-LCD / LED / PLASMA) CATEGORY-2
HP / DELL/ LENOVO / IBM
124 COMPUTER / LAPTOP (FOR IBMS/BMS/SCADA) CATEGORY-4
125 COMPUTER ACCESSORIES (KEYBOARD / HP / DELL/LENOVO /1BM CATEGORY-2
MOUSE)
) SOLAR PLANT & ACCESSORIES
126 SOLAR INVERTER/ POWER CONDITIONING CATEGOREY-2
UNIT SELEC/HAVELLS/POWER ONE
127 SOLAR MODULES SWELECT/ AVELLS/ JAKSON CATEGOREY-2
128 DC CABLES GEMSCAB/ APAR/ RR KABEL/ SPECIAL CABLES/ JMW KABEL/ POLYCAB/ HAVELLS/ RALLISON (LKB)/ KEC/ CATEGOREY-2
K MISCELLANEOUS & OTHER MECHANICAL ITEMS
129 HAND DRIER TECHNOCRATS/ EURONIOCS/ DOLPHY/ ANAND AUTOMATIC SYSTEM CATEGOREY-3
130 DOUBLE WALL CORRUGATED HDPE PIPE/ VPL/ GANGOTRI/ ASTRAL/ CPE/ BEC PLAST/ KESHAV KRIPA/ VALENS/ TIRUPATI/ PLASTOMATIC/ CATEGOREY-3
PLAIN HDPE PIPE GEMINI/HIMALAYAN/ MANGALAM
131 AUTOMATIC SLIDING DOOR HOUSYS/ GEZE/NEPTUNE/ S.ADITYA/ DORMAKB/ TECHNOCRATS/ AUTOINGRESS CATEGOREY-3
132 ELEVATOR ORBIS/ SCHINDLER/ FUJITEC/ INFRA TRIO ELEVATOR/ OMEGA ELEVATOR/ ESCON/ JOHNSON LIFTS/ ECE CATEGOREY-1
133 ESCALATOR/ TRAVELATOR ORBIS/ SCHINDLER/ TRIO ELEVATOR/ OMEGA ELEVATOR/ JOHNSON LIFTS/ KONE/ TKE/ OTIS CATEGOREY-1
134 BOLLARD HOUSYS/ AVIANS/ SWARAI/ S.ADITYA/ DORMAKABA/ TECHNOCRATS/ EURONICS/ NEPTUNE/BROSIS/ CATEGOREY-3
FAAC
135 BOOM BARRIER HOUSYS/ AVIANS/ SWARAJ/ S.ADITYA/ DORMAKABA/ TECHNOCRATS/ BROSIS/ CATEGOREY-3

NEPTUNE/AUTOINGRESS/ FAAC/ SPEEDGATZ

HINDON -AEROSOL FIRE SUP

C-NIL, I - NIL, O- NIL

LPM-6



136 TROLLEY GATE AVIANS/ SWARAJ/ S.ADITYA/TECHNOCRATS/ DELITE/ AUTOINGRESS/ LOTUS CATEGOREY-3
137 TYRE KILLERS/ SPIKE BARRIER AVIANS/ SWARAJ/ S.ADITYA/TECHNOCRATS/ NEPTUNE/ BROSIS/ FAAC/ SPEEDGATZ CATEGOREY-3
138 UNDER VEHICLE SCANNING SYSTEM HOUSYS CATEGOREY-3
EXTERNAL LIGHTING POLES/ DECORATIVE SUBHAM/ AMBIKA POLES/ LYSAGHTPOLE/ VAKRANGEE/ VSTP/ UTKARSH/ RMSCO (RAJASTHN METAL)/
139 LIGHT POLE SKIPPER/ BP PROJECTS/ K-LITE/ TRANSRAIL/ PRAKASH SURYA (SURYA ROSHINI)/ SUMIP/ SIGNIFY/ CATEGOREY-3
BAJAJ/ WIPRO/ CROMPTON/ ORIENT ELECTRIC
140 HIGH MAST SUBHAM/AMBIKA POLES/VAKRANGEE/VSTP/LYSAGHTPOLETM CATEGOREY-3
141 ALUMINIUM LADDERS/ HYDRAULIC LADDERS  [DELITE
CATEGOREY-2
142 BOOM/ SCISSOR/ SPIDER/ VERTIC AL LIFT MLIFT CATEGOREY-2
143 DASH FASTENERS HILTI/ FISCHER CATEGOREY-4
144 GEAR BOX MGM VARVEL/ IMAK CATEGOREY-3
145 GEARED MOTOR LHP/ LENZE/ROTOMOTIVE/ MGM VARVEL/IMAK CATEGOREY-3
146 WEATHERPROOF JUNCTIONBOX TRINITY TOUCH/ SPELSBERG (CAPE)/ RITTAL CATEGOREY-3
147 EV CHARGES P2 POWER/ E-FUEL/ AXONIFY TECH SYSTEMS PRIVATE LIMITED CATEGOREY-1
L GROUND LIGHTING ITEMS
148 PAPI (NON-LED) AMA/ VARDHMAN/ FAA CERTIFIED/ FAA COMPLIANCE (FOR INDIGENIOUS MANUFACTURER) SUBJECT T| CATEGOREY-1
149 LAMP (HALOGEN) YOUYANG / PHILIPS / OSRAM/ NARVA/ AS RECOMMENDED BY OEM CATEGOREY-3
150 (a) AGL FITTING (LED)-ELEVATED AMA/ VARDHMAN/ FAA CERTIFIED/ FAA COMPLIANCE (FOR INDIGENIOUS MANUFACTURER) SUBJECT T| CATEGOREY-1
150 (b) AGL FITTING (LED)-INSET FAA CERTIFIED/ FAA COMPLIANCE (FOR INDIGENIOUS MANUFACTURER) SUBJECT TO FULFILLING THE R CATEGOREY-1
151 (a) AGL FITTING (NON-LED)-ELEVATED AMA/ VARDHMAN/ FAA CERTIFIED/ FAA COMPLIANCE (FOR INDIGENIOUS MANUFACTURER) SUBJECT T| CATEGOREY-1
151 (b) AGL FITTING (NON-LED)-INSET FAA CERTIFIED/ FAA COMPLIANCE (FOR INDIGENIOUS MANUFACTURER) SUBJECT TO FULFILLING THE R CATEGOREY-1
152 ALCMS/ILCMS VARDHMAN/ FAA CERTIFIED/ FAA COMPLIANCE (FOR INDIGENIOUS MANUFACTURER) SUBJECT TO FUL CATEGOREY-1
153 ISOLATING TRANSFORMER TRIO/ CTC (CREATIVE TRANDING)/ VARDHMAN/ AMA/ BILDAL/ ELECTROMACH/YOUYANG CATEGOREY-1
154 CONSTANT CURRENT REGULATOR (CCR) VARDHMAN/ AMA/HONEYWELL/ YOUYANG/ NASU SYSTEM CATEGOREY-1
5KV GRA -
155 SHIELDEDDE AFL CABLE- UNSHIELDED/ GEMSCAB/ APAR/ RR KABEL/ ALOKE (ANKUR)/ RALLISON (LKB)/JRD/ KEI/ GLOSTER CATEGOREY-1
1.1 KV GRADE SECONDARY LEAD FOR AFL
156 CABLE é SECO o GEMSCAB/ APAR/ RR KABEL/ AMA/ ELECTROMACH/ ALOKE (ANKUR)/ RALLISON (LKB)/ JRD CATEGOREY-2
CTC (CREATIVE TRAD
157 PLUGS/ RECEPTACLE/ CONNECTRO ( ING)/ ELECTROMACH/ALOKE (ANKUR)/ VARDHMAN/ NEPTUNE/AMA/ BILDAL/ CATEGOREY-2

YOUYANG

Note: This is mere enlistement as preferred make and is subject to the compliance of Technical Specification mentioned in tender.

HINDON -AEROSOL FIRE SUP

C-NIL, I - NIL, O- NIL
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CATEGORY REQUIREMENT OF TEST CERTIFICATE/INSPECTION

CATEGORY-1:

a) Type test certificate for similar item done. If not one of the items offered is to be type tested.
b) OEMs roytine test certificate.

c) Acceptance test to be conducted in the presence of AAl representative at OEMs factory

CATEGORY-2:
a) Type test for similar done. If not, one of the items offered is to be type tested.
b) OEMs routine test certificate.

¢) Visual and functional check by PMC/Engineering Consultant representative (AAl official incase of non avialibility of PMC/Engineering Consultant) at AAl airport site.
CATEGORY-3:
a) OEM/Dealer/ Contractor routine test certiicate.

b) Visual and functional check by PMC/Engineering Consultant representative (AAl official incase of non avialibility of PMC/Engineering Consultant) at AAl airport site.

CATEGORY-4:

a) Visual and functional check by PMC/Engineering Consultant representative (AAl official incase of non avialibility of PMC/Engineering Consultant) at AAl airport site.

HINDON -AEROSOL FIRE SUP C-NIL, I - NIL, O- NIL LPM-8



Schedule of Quantity (SOQ)

Name of work : Provision of Aerosol based Fire Suppression System for HT- LT Panels at C.E. Hindon

Item
No.

Description of Item

Unit

Qty.

Rate

(Excluding

GST) Rs.

Amount
(Excluding
GST) Rs.

1

2

4

5

6

1

Supply and Installation of UL Listed Aerosol based Fire Suppression
System consisting of Aerosol generator thermally actuated by means
of alluminium alloy thermal sensor complying to UL 33 that can be
mounted over the generator itself. The housing shall be constructed of
stainless steel shell. Housing shall be sealed with a non permeable
membrane. Aerosol Units shall have passed salt spray corrosion
testing per BIS / NABL / EN / UL Standard 2127 as part of their listing.
Aerosol generater shall be potassium based. Extiguishing Agent shall
have no ozone depletion potential and no global warming potential
and shall be listed by the US EPA under the SNAP program. Fixed
Condensed Aerosol Systems shall be as per NFPA 2010. UL approved
design density of the aerosol should not be less than 100g/cu.mtr for
Class A, B & C fires as per NFPA. The Aerosol generator should have
self life of 15 years. Aerosol generator shall be supplied with Stainless
steel Bracket & Thermal Sensor having following aerosol mass:

1.01

30 gram

Each

116

1.02

60 gram

Each

1.03

100 gram

Each

22

Design, Supply and Installation testing and commissioning of
programmable aerosol agent release sensor panel that shall be
integrated with each aerosol unit to give local notification for Healthy
condition and ativation stage. The Agent Release Sensor may be
integrated with thermocouple device placed locally to monitor the
Aerosol module healthy and fire state also the Sensor panels shall
have facility to integrate with the existing Fire Alarm Panel.

Each

Supply and Instalaltion of Thermocouple device along with all
accessories.

Set

101

Supply and Laying of 2C X 1.0 sq.mm FRLS Copper conductor flexible
cable ISI marked

Mtr

100

Total (Excluding GST)

Rs.

so0Q-1




